
 
 
 
 
 
 
 
 
 
 
 
 
 

 

(A Govt. of India Undertaking) 

 
CONDITIONS OF CONTRACT 

FOR 

THE CONSTRUCTION WORKS 

 
(Only through e-tendering mode) CWC GST NUMBER 

FOR   :_ Corporate Office,New Delhi 

07AAAACC1206D2ZH __ 

 
________________________________________________________ 

 
: NAME OF WORK: 

: Providing and fixing sliding windows at CWC, CO Building at Hauz Khas, New Delhi 
:  

 
OFFICE OF THE CHIEF ENGINEER/ SUPERINTENDING ENGINEER, 

CENTRAL WAREHOUSING CORPORATION, 

CORPORATE OFFICE  
4/1, Siri Institutional Area, 

August Kranti Marg, Hauz Khas, 

New Delhi-110016 

 
Ph. No. &Fax No. (011) 49857894 

 
Email Id: enggdivision@gmail.com  



II 

 

Abbreviation of the words used in Tender document 
 

NIT = Notice Inviting Tender 

CWC = Central Warehousing Corporation 

CPWD = Central Public Works Department 

MES = Military Engineering Services 

PWD = Public Works Department 

PSU = Public Sector Undertaking 
   

EMD = Earnest Money Deposit 

CPP = Central Procurement Portal 

PF = Provident Fund 

SD = Security Deposit 

LD = Liquidated damage 

GCC = General Condition of Contract 

BIS = Bureau of Indian Standard 

IRC = Indian Roads Congress 

CTE = Chief Technical Examiner 

MORTH = Ministry of Road Transport & Highway 

DSR = Delhi Schedule of Rates 

SOR = Schedules of Rates 

PERT = Programme Evaluation Review Technique. 

MD = Managing Director 

ICD = Inland Container Depot 

OCY = Open Container Yard 

BG = Bank Guarantee 

FD/FDR = Fixed Deposit Receipt 

IPC = Indian Penal Code 

PC = Prevention of Corruption 

EOT = Extension of Time 

OPC = Ordinary Portland Cement 

PPC = Pozzolana Portland Cement 

RMC = Ready Mixed Concrete 

IIT = Indian Institute of Technology 

T&P = Tools & Plants 

CAR Policy = Contractor’s all Risk Policy 

WC Policy = Workmen Compensation Policy 

ESI = Employees State Insurance 

PQ = Pre Qualifying 

GST = Goods and Services Tax 

CGST = Central Goods and Services tax 

SGST = State Goods and Services tax/ 

IGST = Integrated Goods and Services tax 

UGST = Union Territory Goods and Services tax 

LAR = Last Approved Rates 

PQC = Pavement Quality Concrete 

WBM = Water Bound Macadam 

WMM = Wet Mix Macadam 

DBM = Dense Bituminous Macadam 

DPC = Damp Proof Course 

CC = Cement Concrete 

RCC = Reinforced Cement Concrete 

DLC = Dry Lean Concrete 

MT = Metric Tonne 
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CENTRAL WAREHOUSING CORPORATION 
(A GOVT.OF INDIA UNDERTAKING) 

 
CONSTRUCTIONCELL 

SCOPE MINAR, 1st FLOOR 
CORE-3, LAXMI NAGAR, DISTT.CENTRE 

DELHI-110092. 
 

NOTICE INVITING TENDER 

 
: CWC invites tenders from approved contractors of appropriate class of MES/ 
CPWD/ Public Undertakings/ Railways/State PWDs and Govt. Sector Agencies for Providing 

and fixing sliding windows at CWC, CO Building at Hauz Khas, New Delhi 
:  

 
 Detailed Tender Notice along with conditions of contract and Notice Inviting E-
Tender may be seen and downloaded from the Website   www.tenderwizard.com/CWC 
or www.cewacor.nic.in or www.tenderhome.com or https://eprocure.gov.in/epublish/app 

 
 
 

 

CHIEF ENGINEER(I/C)                                                                                               

 

 

 

 

 

 

  
 

 

http://www.tenderwizard.com/CWC
http://www.cewacor.nic.in/
http://www.tenderhome.com/
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CENTRAL WAREHOUSING CORPORATION 
(A GOVT. OF INDIA UNDERTAKING) 

 

Corporate Office, 4/1, Siri Institutional Area, August Kranti Marg, Hauz Khas, New Delhi   
NIT NO:CWC/CO-New Delhi/NIT/18-19/742 Dated:08.10.2018 

 

NOTICE INVITING TENDER NO.742 
(E-tendering mode only) 

 

Online percentage rate E-tender in two bids system is invited for the below mentioned work from 
Contractors of appropriate class of CPWD/Railways/MES/State PWD/other Government Organization/ 
Public Sector Undertakings & their Subsidiaries or having worked/ working with aforesaid Government 
Departments/ Agencies:- 
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1 742 Providing and fixing 
sliding window at 

CWC,CO building at 
Hauz Khas,New Delhi. 
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Tender documents including contract conditions and schedule of work may be down loaded by 
the intending contractors who wish to participate, from CWC website www.cewacor.nic.in or e-tender 
website www.tenderwizard.com/CWC or CPP Portal http://eprocure.gov.in/epublish/app up to  
18.10.2018  at 15:00 Hr. 

 

ELIGIBILITY CRITERIA:  
Contractor who fulfils the following requirements shall be eligible to quote the rates. 

http://www.cewacor.nic.in/
http://www.tenderwizard.com/CWC
http://eprocure.gov.in/epublish/app
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1. REGISTRATION:  
Contractors should be registered or having worked/ working with 
CPWD/Railways/MES/State PWD/ other Govt. Organization/ Public Sector 
Undertakings & their Subsidiaries. 

 

2. EXPERIENCE CERTIFICATE: 

Tenderer should have completed successfully at least one similar nature of work " (i.e  
 Construction/repair of godowns/industrial shed/building work) ” of value not less 
than Rs.2.45 lakhs (35% of the Estimated Cost) during the last four financial years (i.e. 
2014-15, 2015-16, 2016-17 & 2017-18) & current year (2018-19) up to the date of 
tender submission. 

 

It should be noted that credentials for the works executed for Private 

Organisations shall not be considered. 

 

3. TURNOVER:  
Contractor must have a minimum average annual financial turnover of Rs. 6.99 Lakh 

(100% of Estimated Cost) during the preceding three financial years ending 31st March 

previous to the financial year in which tenders are invited and enclose the audited Balance 

Sheet and Statement of Profit & Loss for the preceding three financial years with the 

tender. In case Balance Sheet and Statement of Profit & Loss for the immediate preceding 

financial year have not been prepared/audited, the account for one more preceding financial 

year can be submitted. 

 

4. NET WORTH:  
Tenderer should submit positive net worth certificate duly certified by a practising 
Chartered Account as per ANNEXURE I based on the latest financial year for which 
accounts i.e. Profit & Loss Account and Balance Sheet has to be enclosed with the 
tender. 

 

5. GST Registration:  
Contractor must have valid GST registration certificate from the concerned authority (as 
applicable) and copy to be enclosed with the tender. 

 

6. PAN Card: 

Tenderer must enclose copy of PAN card along with the tender. 

 

7. PF Registration:  
Tenderers must have valid PF Registration certificate from the concerned authority and 
copy to be enclosed with the tender. 

 

8. EMD, Cost of Tender & Tender Processing 

Fees: Contractor must submit the following: 

 
a. The EMD to be paid in favour of  Superintending Engineer, CWC,  New Delhi 

through e-payment/NEFT/RTGS and receipt of the same should be scanned and 

uploaded on the e-tendering website www.tenderwizard.com/CWC alongwith e-tender 
documents. The account details are given below: 

 

a. Name of the bank :  PUNJAB NATIONAL BANK 

b. Account No.  :  0159000126646734

http://www.tenderwizard.com/CWC


V 
c. IFSC Code No  :  PUNB0015900 

 
b. Cost of tender to be paid through e-payment/NEFT/RTGS. Proof to be 
submitted/uploaded with the tender. 

 

c. Tender processing fee (Non- refundable) would be paid mandatorily to M/s KEONICS 

through e-payment/NEFT through the portal www.tenderwizard.com/CWC. 

 

The last date and time of receipt of EMD, Cost of Tender and Tender processing 

fees shall be the due date and time of opening of technical bid. 

 

9. ORGANISATION DETAILS  
In  case  the Tenderer  is a proprietorship firm,  they will  submit  an affidavit  as  per 

ANNEXURE II. 

 

In case the Tenderer is a partnership firm, a certified copy of the partnership deed shall 
be submitted by the Tenderer.  
In case the Tenderer is a company (whether Private or public), a certified copy of 
Certificate of Incorporation together with Memorandum and Article of Association shall 
be submitted).  
Certificate of Registration with Registrars of Company (ROC) in case of Ltd. / Pvt. Ltd. 
company/PSU, if required shall be submitted by the Tenderer.  
In other cases, certified copy of Certificate of Incorporation shall be submitted by the 
Tenderer. 

 

10. Tenderer shall submit a Power of Attorney in favour of signatory(ies) duly attested by 
the notary as per ANNEXURE III. This format is for the purpose of guidance only and 
deviation in the wording can be accepted. 

 

11. Tenderer shall also submit an Affidavit duly attested by Notary as per ANNEXURE IV 

certifying that the documents submitted along with the tender are under his knowledge 
and are authentic, genuine, copy of their originals and no part of them is false, forged or 
fabricated. 

 

12. PRE-CONTRACT INTEGRITY PACT  
Tenderer will have to sign the pre-contract integrity pact as per the enclosed proforma at 
ANNEXURE V for contracts having estimated value of Rs. 2.00 crore or more and 

duly signed copy has to be submitted with the tender. 

 

13. COMPLIANCE TO BID REQUIREMENT  
Tenderer shall submit a declaration as per ANNEXURE VI with the technical bid 
confirming that he/she/they has understood the tender documents and his/ her/ their bid 
complies with the tender requirements / terms & conditions of the tender documents, 
he/she/they has/have quoted the rates without any condition and deviation and the rates 
quoted are as per the tender documents. 

 
14. A Bar Chart / PERT network indicating various milestones and date of completion vis-à-

vis deployment of resources to be enclosed with the tender. 

 

15. Technical bids would be opened at 3.30 p.m. on 18.10.2018  and the same would be 

examined by the committee of the CWC officers. In the event of any of the documents 
found fabricated/ tempered/ forged/altered/manipulated in the technical bid then the 

EMD of the contractor would be forfeited and his/their financial bid would not be 

opened. CWC reserve its rights to disqualify the tenderer and to blacklist/ debar for 
future participation for next five years. 

http://www.tenderwizard.com/CWC
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16. Date of opening of Financial bids shall be intimated later on. 

 

17. Tenderers or their authorized representative who may wish to be present, may attend the 
opening of the technical bids whereas financial bids by only those who are found eligible 
in technical bids. 

 

18. Corrigendum/Addendum to this Tender, if any, will be published on website 
www.cewacor.nic.in, www.tenderwizard.com/CWC and Central Procurement Portal 
(CPP) http://eprocure.gov.in/epublish/app only. Newspaper press advertisement shall not 
be issued for the same. 

 

19. It is works contract. There is no EMD exemption on account of MSME. 
 

 

CHIEF ENGINEER(I/C) 
 
 
 
 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    

DISTRIBUTION FOR WIDE PUBLICITY:- 

 

1. Website 

a) www.tenderwizard.com/CWC 

b) https://eprocure.gov.in/epublish/app 

c) www.cewacor.nic.in. 

d) www.tenderhome.com 

2. Notice Board.  
 

  
Copy to:-  
1. The GGM(Per.),CWC,CO,New  Delhi.  

 
 

 

CHIEF ENGINEER (I/C) 

http://www.concorindia.com/
http://www.concorindia.com/
http://www.tenderwizard.com/CWC
http://www.cewacor.nic.in/
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CENTRAL WAREHOUSING CORPORATION 
(A Govt. of India Undertaking) 

 

CHECK LIST TO BE FILLED BY BIDDER & SUBMITTED ALONGWITH THE TENDER 
 

SL. Documents to be submitted by the tenderer alongwith their bid  Check & confirm 

No.    of having attached 

    these documents 

    alongwith Bid 

    (Yes/No) 

1. Valid  Contractor  Registration  Certificates  or  Proof  of  having   

 worked/  working  with  CPWD/Railways/MES/State  PWD/other   

 Govt. Organization/ Govt. Sector Construction Agency/Public Sector   

 Undertaking& their Subsidiary.    

2. Experience Certificate FOR EXECUTING WORKS of similar nature   

 as per tender eligibility criteria issued by Government organizations.   
     

3. Pre Qualifying (PQ) Proforma    

    

4. Complete audited balance sheet and statement of Profit & Loss for   

 preceding  three  financial  years  and  Certificate  of  practicing   

 Chartered  Accountant  certifying  his  Annual  Turnover  and  Profit   

 After Tax for preceding four financial years.    
    

5. Certificate of Net Worth duly certified by the Chartered Accountant   

 as per ANNEXURE I.    
     

6. GST registration Certificate (as applicable).    

     

7. Permanent Account Number (PAN) Card    

     

8. PF Registration certificate    

     

9. Bar Chart duly signed    

     

10. List of permanent technical persons    
     

11. List of Plant & Machinery    

    

12. Certificate of Registration with Registrars of Company (ROC) in   

 case of Ltd. / Pvt. Ltd. company/PSU, if required.    

13. a) Affidavit for sole proprietary firm as per ANNEXURE II    

  or    

 b) Copy of Partnership deed of a partnership firm    

  or    

 c)  Certificate  of  Incorporation,  Memorandum  of  Association &   

  Articles of Association for company alongwith resolution of the   

  company for authorizing the Director/ authorised signatory to sign   

  the document.    

14. Power of Attorney in favour of signatory (ies) duly attested by notary   

 as per ANNEXURE III, if required.    
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15. Affidavit  on  stamp  paper  duly  attested  by  the  notary  as  per   

 ANNEXURE IV.   

16. Pre-Contract Integrity Pact as per ANNEXURE V duly signed by   

 tenderer.   
    

17. Compliance to Bid requirement as per ANNEXURE VIANNEXURE   

 VI.   
    

18. Earnest Money Deposit (EMD): submit its paid Challan copy in case   

 of RTGS/NEFT.   
    

19. Proof  of  tender  cost  paid  (submit  paid  Challan  copy  in  case  of   

 RTGS/NEFT/ Credit/ Debit card).   
    

20. Affidavit by the tenderer as per ANNEXURE X.   

    

21. Bank Details (Account No., Bank Name, MICR No, RTGS No. &   

 copy of cancelled cheque)   

22. Electrical license, if required.   

    

23. Submission of complete tender document, duly signed.   
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Pre-Qualifying (PQ)-Proforma/Comparative Statement  
(To be filled by bidder and submitted along with tender document)  

 

Name of Work :  …………………………………………………………………  
Tender No:………………..      

      

NAME OF THE FIRM :……………….     

S. No. Description     Details 

1. Name, Address, Organization ID, Tel. /Fax No.  

 & e-mail address of Bidder     

2. Attested copy of Firm Details  

 (Proprietorship/Partnership/private limited /  

 limited )       
   

3. Attested Copy of Power of Attorney details to  

 sign the Tender Document.     

4. Earnest Money Deposit (EMD) of  
 Rs.………………/-through e-payment.   

 (Fill RTGS/NEFT/ Credit Card details & Bank  

 Details)       

5. Cost of Tender Documents of Rs. ………/-   

 through e-payment.      

 (Fill RTGS/NEFT/Credit Card details & Bank  

 details)       

6. PF Registration.      

     

7. GST  Registration (as applicable)    

      

8. PAN No. of the firm     

      

9. Contractor Registration     
   

10. Chartered  Accountant’s  (CA)  Certificate  for  

 Annual financial turnover/revenue (income)  

 from  operations  of  specified  preceding  three  

 years.       
      

11. Annual Financial turnover/revenue (income)  
 from operations (as per P&L Account)   
       

a. FY 2015-16      

       
b. FY 2016-17      

       
c. FY 2017-18      

     

12. Financial Eligibility Criteria : -    

 The sum total  (arithmetic Sum)  of  tenderer’s  

 turnover/revenue (income) from operations for  

 the preceding three financial years (i.e. 2015-  

 16,  2016-2017  &  2017-  2018)  should  be  of  

 value  not  less  than  Rs.  ………  Lakhs.  The  

 information shall be supported by CA certificate  

 & Balance Sheets and Profit & Loss statements  

 of  specified  preceding  four  financial  years.  

 Please see NIT condition no, 3.    
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13. Experience with respect to similar nature of 

work:- Tenderer should have completed 

successfully at least one similar nature of work 

" (i.e.…………OR…………OR………..) ” of 
value not less than Rs.……. Lakhs during the 

preceding four financial years (i.e. 2014-15, 
2015-16, 2016-17& 2017-18 ) & current year 

(2018-19) up to the date of tender submission.  
Name of Work:- 

 
Date of Start 

 
Date of Completion (Stipulated/Original) 

 
Date of Completion (Actual/Final)  
Completion Cost   

14. Bar Chart 

 
15. List of Permanent Technical Persons. 

 
16. List of Plant & Machinery 

 
17. Bank Detail i.e. Cancelled Cheque, Name of 

Bank, Account Number, MICR No., RTGS No., 
Bank Telephone 

 
18. Affidavit (ANNEXURE IV) to be submitted by 

the bidder as per format along with tender. 
 

19. Form  of  Declaration  to  be  given  by  the  
TendererBeforeTenderNegotiation 

(ANNEXURE IX)  
20. Affidavit (ANNEXURE X) to be submitted 

with tender. 
 

21. Details of any other information  
 

Note: 1:- Tenderers have to fill the complete details in Pre-Qualifying Proforma.   
Note: 2. The documents pertaining to above details should be scanned and uploaded in the e-

tendering website at the time of online tender submission.   
Note: 3. RTGS/ NEFT E-payment Challans with UTR no. duly authenticated by Bank may also 

be scanned & uploaded along with tender submission.  
Note: 4. Affidavit (ANNEXURE IV) must be submitted by the bidder.  

 

Tenderer: Please see clause- 31 & 32 of ‘Instructions to Tenderers’. 
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CENTRAL WAREHOUSING CORPORATION 
(A GOVT. OF INDIA UNDERTAKING) 

 

Corporate Office, 4/1 Siri Institutional Area, August Kranti Marg,Hauz Khas,New Delhi  
 

INSTRUCTIONS TO TENDERERS 

 

: Online percentage rate E-tenders are invited on behalf of Central Warehousing Corporation for: 

: “Providing and fixing sliding windows at CWC, CO Building at Hauz Khas, New Delhi 
:  

 
 

1. Tenderer should upload all the required documents with the tender under valid digital 
signature. Uploading of tender with digital signature shall imply that all tender terms & 
conditions are accepted by the tenderer. 

 
2. Tenderer digital signature on the E- Tender form will be considered as their confirmation that 

they have read and accepted all the conditions laid down in the tender documents, unless 
specific deviation is quoted in the technical bid. 

 

3. E- Tender form is not transferrable and the same is to be submitted with digital signature/ 
signed & scanned copy by the pre- authorized personnel of the tenderer. Tender is to be 
submitted through e-tender-mode only at website www.tenderwizard.com/CWC alongwith 
scanned copies of credential papers. 

 

4. For whatsoever reasons, if any part of CWC tender document is not uploaded/submitted by the 
Tenderer, other than financial and technical offers and requisite Pre-Qualifying credentials, in 

that case the missing part of the tender document shall be treated as read and acceptable to 
Tenderer. Missing part of CWC tender document shall not be called for re-submission, 

however, the same shall form part of contract agreement and shall be binding on 

Tenderer. 
 

5. The tender without the prescribed earnest money, shall be summarily rejected. 

 

6. Any request for recovery from outstanding bills for earnest money against present tender will 
not under any circumstances be entertained. Tenders submitted with earnest money in the 
forms other than specified in NIT shall not be considered. 

 

7. No interest shall be allowed on the Earnest Money. 

 

8. Earnest money of the unqualified Tenderers shall be released after finalization of Technical bid 
in case of Two Bid System of tendering. EMD of technically qualified but unsuccessful 

Tenderer will be refunded after the award of Tender. EMD of unsuccessful Tenderers shall be 
released after finalization of tender in case of Single Bid System of tendering. The Tenderer is 

advised to provide name of bank, account number, branch code and RTGS code for account 

maintained by them/him for any financial transaction, if found necessary. 

 

9. For the successful Tenderer, earnest money will be retained as part of the security deposit in 
terms of CLAUSES OF CONTRACT. The earnest money of other Tenderers shall, save as 
herein before provided, be returned to them, but CWC shall not be responsible for any loss or 
depreciation that may happen thereto while in their possession, nor be liable to pay any interest 
thereon. 

http://www.tenderwizard.com/CWC
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10. The Tender notice and Notice Inviting Tender shall form the part of contract document. The 

successful Tenderer/s shall be required to execute an agreement with CWC in prescribed 
Proforma at ANNEXURE VII within a maximum period of 15 days after date of issue of LOI 

for carrying out the work as per the agreed conditions. Failure to do so shall constitute a 

breach, in which case, CWC would be at liberty to not only terminate the contract but 

also forfeit EMD and Performance Guarantee if any. The cost of stamp paper for the 
agreement will be borne by contractor. The contract agreement shall consist of: 

 
The Press Notification, Tender Notice, Notice Inviting Tender, Instructions to Tenderers, all 

the documents of tender & contract for works including special conditions of contract, 
technical specifications and drawings, if any, forming the part of tender documents as issued/ 

downloaded by the Tenderer from the websites at the time of invitation of tender and 
acceptance thereof together with any correspondence with them leading there to and also the 

correspondence related with verification of credentials. 

 

11. The contract operations and proceeding in connection with the works at all times be conducted 

during the continuance of contract in accordance with the laws, ordinances, rules and 
regulations for the time being in force and the contractors shall further observe and comply 

with the bylaws & regulations of the Government of India, State Government, local 
Municipalities and other authorities having jurisdiction over area involved in connection with 

the works of site & over operations such as those as carried out by the contractor/s and shall 
give all notices required by such by-laws & regulations. The hospital and medical regulations 

in force for the time being shall also be complied with by the contractor/ contractors and his 

workmen. 

 
12. The contractor shall be responsible for the observance of the rules and regulations under the 

Mines Act and Mineral Rules and Indian Metallurgical rules and regulations of State 
Government concerned as amended from time to time. 

 

13. The contractor shall at all times keep the CWC indemnified against all penalties that may be 
imposed by the Government of India or State Government for infringement of any other 
clauses of the mines act and rules made there under in respect of the quarries from which the 
quarry material for these works is procured. 

 

14. The Tenderer/s shall not increase his/their rate in case CWC negotiates for reduction of rates. 
Such negotiations shall not amount to cancellation or withdrawal of original offer and rates 
originally quoted will be binding on the Tenderer/s. 

 
15. The Tenderer/s shall submit an analysis of rates, if called upon to do so. 

 
16. Contractor is required to get himself registered as per Building & Other Construction 

Workers Cess Act 1996, PF Registration, Goods and Service Tax, etc, as per Govt. of India 
law. 

 
17. Time is the essence of the contract. In order to complete the work within the scheduled time, 

the Tenderer is required to submit a PERT/ BAR CHART for major mile stones for various 
activities indicating the time required for the same along with Performance Guarantee. 

 
18. Copies of the drawing and documents pertaining to the works will be open for inspection by 

the Tenderers in the office of the Superintending Engineer /Chief Engineer. 

 
19. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to the nature of ground and sub-soil (so far as is 
practicable), the form and nature of the site, the means of access to the site, the accommodation 
they may require and in general shall themselves obtain all necessary 
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information as to risks, contingencies and other circumstances which may influence or affect 

their tender. In case of hindrances, if any, because of telephone line, electric cables, overhead 

lines etc. passing over the site, the contractor shall be entitled for extension of time under 

clause 5 of the agreement. No claim of extra payment and damages of any sort shall be 

entertained on this account. A Tenderer shall be deemed to have full knowledge of the site 

whether he/ they inspects it or not and no extra charges consequent on any misunderstanding 

or otherwise shall be allowed. The Tenderer shall be responsible for arranging and maintaining 

at his own cost, all materials, tools and plants, water, electricity access, facilities for workers 

and all other services required for executing the work unless otherwise specifically provided 

for, in the contract documents. Submission of a tender by a Tenderer implies that he has read 

this notice and all other contract documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions and rates at which stores, tools and 

plants etc. will be issued (if any) to him by the Corporation and local conditions and other 

factors having a bearing on the execution of the work. 

 

20. The Competent Authority on behalf of Central Warehousing Corporation does not bind himself 
to accept the lowest or any other tender and reserves to himself the authority to reject any or all 
the tenders received without the assignment of any reason. All tenders in which any of the 
prescribed condition is not fulfilled and any condition including that of conditional rebate is 
put forth by the Tenderer shall be summarily rejected. 

 
21. The Competent Authority on behalf of Central Warehousing Corporation does not bind 

himself to accept the lowest tender and reserves to himself the right of accepting the whole or 
any part of the tender and the Tenderer shall be bound to perform the same at the rate quoted. 

 

22. Tenders containing any condition leading to unknown/indefinite liabilities shall be summarily 
rejected. 

 

23. If at all any rebate / rebates is/are offered the Tenderer shall first quote his rates strictly on the 
terms and conditions stipulated in the tender document and then show separately any rebates(s) 
offered specifying the reasons / conditions for such rebate(s), failure to follow this procedure 
will render the tender liable to rejection. 

 
24. Canvassing whether directly or indirectly in connection with tenders is strictly prohibited and 

the tenders submitted by the contractors who resort to canvassing will be liable to rejection. 

 
25. In the financial bid the prices/ rates must be filled after downloading the financial bid 

document in the prescribed format issued through online e-tendering website. The financial bid 
should be saved and duly filled up and uploaded to the e-tendering site using digital 

signatures for signing the documents/ (signed and uploaded). 

 
26. On acceptance of the tender, the name of the accredited representative(s) of the contractor who 

would be responsible for taking instructions from the Engineer-in-charge / Engineer shall be 
communicated to the Engineer-in-Charge. 

 

 

27. Under Income Tax Act, 1961, a deduction for income tax along with surcharge as applicable 
will be made from sums paid on account and final payments for carrying out the work under 
this contract. 

 

28. The Tenderer shall be required to pay cess @ 1% of cost of construction work in accordance 
with each bill payable on account of such construction to the concerned State Govt. (Labour 
Deptt.). Cost of material shall be outside the purview of cess, when supplied under a separate 

schedule items. CWC shall not entertain any claim whatsoever in this respect. 
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29. The tenderer shall scan and upload the CA Certificate, balance sheets with Profit & Loss account  
statement of specified preceding four years in respect of financial turnover, Contractor registration 

Certificate, Power of Attorney, Affidavit of Proprietorship/Memorandum & Article of Association, 

PF Registration Certificate, PAN Card, Bar Chart, similar nature works completion certificates & 

their work orders, Goods and Service Tax Registration Certificate, list of personnel, list of tools, 

plants and machinery and undertaking downloaded tender documents 

 

30. No additional documents will be entertained after tender opening, except clarification 

documents required if any, regarding already submitted documents with tender. Any 
documents submitted suo moto by the Tenderer through e-mail/ post/ hand delivery, etc, shall 
neither be entertained nor considered for evaluation. 

 
31. For deciding eligibility of tender, it is mandatory for Tenderer to submit Affidavit (as per 

ANNEXURE IV), EMD, Financial Turnover (Balance Sheets with Profit & Loss Account of 
specified preceding three years as per NIT). Similar nature of work experience certificates 

of requisite magnitude (as per NIT) and Pre-Contract Integrity Pact (applicable for the 
estimated value of Rs.2.00 crore or more) as per ANNEXURE V, failing which the tender shall 

be summarily rejected. 

 
32. All other documents like PAN Card, PF Registration, Goods and Services Tax Registration  

Certificate, Bar/PERT Chart, List of plant & machinery, list of permanent technical 

persons, Bank details, Annexure-IX & X etc. as per pre-qualifying Proforma/ comparative 

statement, are also required to be submitted along with tender. The missing documents if any 

must be submitted within 10 days from the date it is sought by CWC. The missing documents 

if called for after the scrutiny of technical bid should not be of a date later than the date 

of submission of bid. 
 

NOTE: (a) Corporation, if necessary, can ask the tenderer for any specific clarification relating 
to qualifying document/condition within the specified time of 10 days. For this purpose, the 
procedure stated below is to be followed and the specific clarification and missing document is 
required to be uploaded on the same portal as per the procedure prescribed therein.  
(b) The tenderer has the option to respond or not to respond to these queries.  
(c) The request for clarification and the missing document(s) by the Corporation and the 
response of the tenderer shall be in writing and no change in price or substance of the tender 
shall be sought, offered or permitted.  
(d) If the tenderer fails to respond, within the stipulated time period or the 

clarification(s)/document (s) submitted is non-conforming to requirement of tender conditions, no 

further time will be given for submitting the same and the tender will be summarily rejected. 
 

For obtaining clarification/ missing documents, following procedure is to be followed: 

 
(i) An icon for clarification shall appear on “Bid details” page (in front of each of the 
tenderer’s name) at Corporation’s end after opening of Technical /Financial Bid.  
(ii) Corporation shall click on clarification icon for the desired tenderer and enter the details of 
clarifications/missing documents sought within the prescribed time.  
(iii) After entering the details of clarification /missing document sought by the Corporation, same 

icon shall appear at tenderer’s end for replying to the particular clarification/missing document 

sought by the Corporation. The system will also send the alert to the tenderer at his registered e-

mail address about the clarifications/ missing document sought by the Corporation.  
(iv) Tenderer will click on clarification icon and will reply to the same and upload the required 
documents (optional) in support of clarifications sought and also submit missing document, if 
any, within the prescribed time. Tenderer cannot ask for any clarification from the corporation.  
(v) Once the prescribed time expires, clarification icon from tenderer site shall also disappear 
automatically.  
(vi) After expiry of prescribed time, Corporation shall download the clarification /missing 
document submitted by the bidder. 
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33. If the tender is made by Proprietary firm, it shall be signed by the proprietor with his full 
name and full name of his firm with its current address. 

 
34. If the application is made by a firm in Partnership, it shall be signed by all partners of the 

firm above their full names and current addresses or by a partner holding the power of attorney 
for the firm by signing the applications in which case a certified copy of the power of attorney 

shall accompany the application. A certified copy of the Partnership deed, current address of 
the firm and the full names, and current addresses of all the partners of the firm shall also 

accompany the application. 

 

35. If the application is made by a limited company or a limited corporation, it shall be signed 
by a duly authorized person holding the power of attorney for signing the application in which 

case a certified copy of the Power of Attorney shall accompany the application. Such limited 
company or corporation will be required to furnish satisfactory evidence of its existence, 

before the contract is awarded. 

 

36. If the Tenderer/Tenderers deliberately gives/give wrong information or conceals some facts in 
his/their tender or creates/create circumstances for the acceptance of his/their tender 
fraudulently, the CWC reserve the right to reject such tender at any stage, along with forfeiture 
of earnest money deposit. Tenderers are liable to face the penalty of banning of business 
dealings with him by CWC. 

 

37. 37.1 Notwithstanding anything contained in the clause above, the Tenderer shall execute the 

Power of Attorney in prescribed format as mentioned in ANNEXURE III and shall 

conform to the following :- 

 

37.2 A company, while executing Power of Attorney must make conformity with the board 

resolution and the charter documents giving the power to issue the said Power of 

Attorney including further sub delegation of the same by the said POA holder only. 

 

37.3 “Unless notified in writing to the Tendering Authority, the Authority shall recognize only 

that POA holder for the purposes of tender submission and matters related thereto whose 

notice and necessary POA document was submitted to the Authority at the time of tender 

submission”. 

 

37.4 While for a partnership firm either all the partners of the partnership firm shall execute 

and confirm the Power of Attorney if executed or there shall exist a Power of Attorney in 

favour of the Partners executing the Power of Attorney for the delegation of power on 

behalf of the Tenderer. 

 

37.5 The Power of Attorney being executed by the Tenderer herein shall be executed in 

favour of only its Partner or Director or Salaried employee. And in case the POA is being 

executed by the Tenderer in favour of its salaried employee, the said employee should 

have worked for at least more than 1 year continuously with the Tenderer and the 

Tenderer should furnish the following. 

 

• Name  
• Designation  
• Mobile/Contact  no.  
• employment letter /agreement issued by the firm  
• Identity card with number, issued by the firm  
• Information about the wages paid i.e (Salary slips) 
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• Form-16  
• PAN card  
• PF Number  
• Power of Attorney as per ANNEXURE III 

 

37.6 CWC will not be bound by the Power of Attorney furnished by the Tenderer and 

acceptance of the same shall be at the sole discretion of the CWC. 

 

37.7 There can validly exist only a single Power of Attorney at any given time. The Power of 

Attorney executed and accepted by CWC shall stand revoked on issuance of any new 

Power of Attorney issued within the rules herein, with regard to this particular Project. 
 

37.8 During the subsistence of contract if the Power of Attorney holder is found to be creating 

mischief or involved in any illegal or unlawful activity, CWC will at its sole discretion 

reject the Power of Attorney of such person submitted by the Tenderer and the Tenderer 

would be required to issue a fresh Power of Attorney within the rules herein in favour or 

authorized person, stated above, within a period of 10 days of being so notified. 

 

38. Should a Tenderer find discrepancies, or omissions in the drawings or any of the Tender 
forms or should he be in doubt as to their meaning, he should at once notify (within 10 days 

of start of tender sale) to the authority inviting tenders, who may send a written 
intimation to all Tenderers. It should be understood that every endeavour has been made to 

avoid any error which can materially affect the basis of the tender and the successful Tenderer 
shall take upon himself and provide for the risk of any error which may subsequently be 

discovered and shall make no subsequent claim on account thereof. 

 

39. The CWC will not be bound by any power of attorney granted by the Tenderer or by change in 
the composition of the firm and subsequent to the execution of the contract. It may, however, 
recognize such power of attorney and changes after obtaining proper legal advice, the cost of 

which, will be chargeable to the Contractor. 

 
40. If a Tenderer expires after the submission of his tender or after the acceptance of his tender the 

CWC shall deem such tender as cancelled. If a partner of a firm expires after the submission of 
their tender or after the acceptance of their tender, the CWC shall deem such tender as 
cancelled, unless the firm retains its character. However, in such cases, the amount of earnest 
money will be refunded to the legal heir on production of successor certificate. 

 

41. In E-Tendering, Bids in physical form in tender box/by post shall not be accepted. 

 

42. Submission of tender and credential documents through E-Tender website 

www.tenderwizard.com/CWC is sole risk & responsibility of the Tenderer. Any claim on 

this account will not be entertained. Hence, Tenderer should ensure that tender along 

with all requisite credential papers should be submitted / uploaded on the e-tender 

website on or before tender submission date and time. 

 

43. The Tenderer shall have to submit an affidavit as per ANNEXURE X alongwith the tender. 

 

44. The time allowed for carrying out the work will be One  Month from the date of start as 
defined in Schedule ‘F’ or from the first date of handing over the site, whichever is later in 
accordance with the phasing, if any, indicated in the tender documents. 

 

45. Tender documents consisting of plans, technical specifications, the schedule of quantities of 
the various classes of work to be done and the set of terms and conditions of the contract to be 
complied with by the contractor whose tender may be accepted and other necessary 
documents, can be seen in the office of the Superintending Engineer/ Chief Engineer, 
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CWC, CO, New Delhi between 11.00 a.m. to 4.00 p.m. from  08.10.2018  to  17.10.2018 on 
every working day except on Sundays and Public Holidays. 

 

46. The contractor whose tender is accepted, will be required to furnish performance guarantee of 

5% (five percent) of the tendered amount within the period specified in Schedule ‘F’. This 

guarantee shall be in the form of cash (in case guarantee amount is less than Rs.10,000/-)or 

deposit at call receipt of any schedule bank/Banker’s cheque of any schedule bank/ demand 

draft of any scheduled bank(in case guarantee amount is less than Rs.1,00,000/-)/or Govt. 

Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State 

Bank of India in favour of Superintending Engineer/ Chief Engineer, CWC, CO, New 

Delhiin accordance with the prescribed form. In case the contractor fails to deposit the said 

performance guarantee within the period as indicated in Schedule ‘F’, including the extended 

period if any, the earnest money deposited by the contractor shall be forfeited automatically 

without any notice to the contractor. 

 

47. The contractor should quote the rate online in prescribed proforma available with the 
tender in Excel format and Digitally sign. In the event of signing the tender by the Tenderer 

in an Indian language, the percentage above or below the Estimated Cost and tendered amount 
in case of percentage rate tenders and total amount in case of item rate tender should also be 

written in the same language. In the case of illiterate contractors, the rates or the amounts 
tendered to be attested by a witness. 

 
48. The Tenderer, apart from being a contractor of appropriate class must associate himself with 

agencies of the appropriate class which are eligible to tender, for (i) Electrical (ii) Sanitary and 
Water Supply Installation and (iii) Horticulture. 

 

49. The contractor shall not be permitted to tender for works in the Central Warehousing 

Corporation in which his near relative is posted as Accounts Officer or as any officer in any 

capacity between the grade of Chief Engineer and Assistant Engineer (both inclusive). He shall 

also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any officer in the Central 

Warehousing Corporation or in the Ministry of Consumer Affairs, Food & Public Distribution, 

Govt. of India, New Delhi.The contractor would also be debarred from tendering in the  
Corporation for five years for any breach of this condition. 

 

50. No Engineer employed in Engineering or Administrative duties in Engineering Division of the 

Corporation is allowed to work as a contractor and also an employee of contractor for a period 
of two years after his retirement from Corporation service, without the previous permission of 

the Central Warehousing Corporation in writing. This contract is liable to be cancelled if either 

the contractor or any of his employees is found at any time to be such a person who had not 
obtained the permission of the Central Warehousing Corporation as aforesaid before 

submission of the tender or engagement in the contractor’s service. 

 

51. Conditions of Contract and Specifications: 

 
51.1 Works will be carried out according to the Conditions of Contract, CPWD Specifications with 

upto date correction slips along with special conditions of contract, technical specifications 

and approved drawings of CWC issued with this tender document. For roads and pavements, 

MORTH Specifications shall be followed. If, however, any particular item or issue is not 

covered by these specifications and special specifications, then the work shall be carried out 

in accordance to relevant BIS (IS) Codes and Code of practice. 

51.2 The following publication can be obtained from Secretary, Indian Road Congress, Jam 

Nagar House, New Delhi, book shops: 
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I) MORTH Standard Specification (latest revised edition) for Road and bridge work; 

along with up to date correction slips for roads and pavements. 
 

51.3 CPWD Specifications& DSR with up to date correction slips can be obtained from CPWD 
office, Nirman Bhawan, New Delhi. 

 
51.4 The bid document shall be taken as complimentary and mutually explanatory of one 

another but in case of ambiguity or discrepancy, shall take precedence as per Conditions 

Of Contract. 
 

52 The contractor shall submit list of works which are in hand (Progress) in the following form: 
 

 

Name of Name and Particulars of Amount of Position of Remarks 

Work Divisions of Department/ work work in  

 Organisation where work is  Progress  

 being executed    

1 2 3 4 5 

     

 

53. The special conditions of contract shall be read in conjunction with General Conditions of 
Contract. Where the provisions of special conditions of contract are at variance with above 
mentioned documents, the special conditions of contract shall prevail. 

 
54. It is brought to the notice of tenderers that their tender will not be considered if they fail to fulfil 

the minimum eligibility as indicated in Annexure-A. 

 
55. The form of declaration to be given by the tenderer before tender negotiation which is enclosed 

at ANNEXURE IX. 

 

56. The Price Variation Clauses namely- Clause 10 C, Clause 10CA & Clause 10CC and for 

Mobilisation Advance Clause 10B(ii) of Conditions of Contract are not applicable in this 

contract work. The Price quoted by the tenderer and accepted by CWC shall remain firm 

during the currency of contract including the extended period if any. No claim whatsoever 

shall lie against the Corporation on account any variation/ Escalation ete. in the rates. 

 

57. The Clause 2A for ‘Incentive for Early Completion’ is not applicable in this contract work. 
 
 
 
 
 

 

CHIEF ENGINEER(I/c)  

For and on behalf of 

Central Warehousing Corporation 
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Annexure-A 

 

: Name of Work:- Providing and fixing sliding windows at CWC, CO Building at Hauz Khas, New Delhi 
:  

 

MINIMUM CRITERIA FOR ELIGIBLITY OF THE TENDERERS 

 

1) EMD      : Rs.6.99 lakh 

2) Cost of Tender      : Rs.590/- 

3) Tender Processing Fees:     : Rs.590/- 

 

 

Contractor must be submit the following: 

 

The EMD to be paid through e-payment and receipt of the same should be scanned and 
uploaded alongwith tender document in the e-tendering website www.tenderwizard.com/CWC 
EMD in favour of  Superintending Engineer, CWC,  New Delhi through e-payment/ NEFT/ 
RTGS. Proof to be submitted/uploaded with the tender. The CWC account details are given 
below: 

 

a. Name of the bank :  PUNJAB NATIONAL BANK 

b. Account No.  :  0159000126646734 

c. IFSC Code No  :  PUNB0015900 

 

Cost of tender to be paid through e-payment/NEFT/RTGS. Proof to be submitted/uploaded 
with the tender. 

 

Tender processing fee (Non- refundable) would be paid mandatorily to M/s KEONICS through 

e-payment/NEFT through the portal www.tenderwizard.com/CWC. 

 

The last date and time of receipt of EMD, cost of tender and processing fee shall be the due date 
and time of opening of technical bid. 

 

2) EXPERIENCE CERTIFICATE: 

 

Tenderer should have completed successfully  at least one similar nature  of work  " (i.e 

Construction/repair of godowns/industrial shed/building work)” of value not less than Rs.2.45 

Lakhs (35% of the Estimated Cost) during the preceding four financial years (i.e. 2014-15, 2015-16, 

2016-17 & 2017-18) & current year (2018-19) up to the date of tender submission. 

 

It should be noted that credentials for the works executed for Private Organisations 

shall not be considered. 

 

3) TURNOVER: 
 

Contractor must have a minimum average annual financial turnover of Rs.6.99 Lakh (100% of 

Estimated Cost) during the preceding three financial years ending 31st March previous to the 

financial year in which tenders are invited and enclose the audited Balance Sheet and Statement 

of Profit & Loss for the preceding three financial years with the tender. In case Balance Sheet 

and Statement of Profit & Loss for the immediate preceding financial year have not been 

prepared/audited, the account for one more preceding financial year can be submitted. 

http://www.tenderwizard.com/CWC
http://www.tenderwizard.com/CWC
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4) AFFIDAVIT (ANNEXURE IV) duly filled up and signed on stamp paper. 

 

5) PRE-CONTRACT INTEGRITY PACT 
 

Tenderer will have to sign the pre-contract integrity pact as per the enclosed proforma at 
ANNEXURE V for contracts having estimated value of Rs. 2.00 crore or more and duly 

signed copy has to be submitted with the tender. 

 

NOTE: i) Tenderer not fulfilling the above requirements, shall be summarily rejected. 

 

ii) In case the tenderer does not submit turnover for any of the specified financial year(s), 
then the turnover for that year shall be taken as “NIL” for the purpose of evaluation of 
tenderer. 

 

iii) For judging the technical eligibility only those works which had been executed for the 
Govt. or Semi Governmental Organization, State Govt., PSU & their subsidiary shall be 

considered and the tenderer will submit the certificate to this effect from the officer 
concerned duly signed under the official seal. It should be noted that credentials for 

the works executed for Private Organizations shall not be considered. 

 
iv) The work experience certificate of works executed on back to back basis/ subletted 

works shall not be considered. 
 
 

 

Signature of Chief Engineer(I/c)  
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TENDER FORM & ANNEXURES 
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CENTRAL WAREHOUSING CORPORATION 
(A GOVT. OF INDIA UNDERTAKING) 

 

Corporate Office, 4/1 Siri Institutional Area, August Kranti Marg,Hauzkhas,New Delhi  
 

 

“TENDER & CONTRACT” 
 

 

PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 

 

(A)Tender for the work of  Providing and fixing sliding windows at CWC, CO Building at Hauz Khas, New Delhi 

:  

 (i)To be submitted online Website www.tenderwizard.com/CWC by 3.00PM on 18.10.2018. 

 

(ii)To be opened online Website .tenderwizard.com/CWC in presence of Tenderers or their authorized 
representative who may wish to be present at 3.30 PM on 18.10.2018  in the office of The Chief 

Engineer/ Superintending  Engineer, Central Warehousing Corporation, Corporate Office, 4/1, 
Siri Institutional Area, August Kranti Marg, Hauz khas, New Delhi -110016. 

 
 
 
 

 

T E N D E R  
I/We have read and examined the Tender Notice, Notice Inviting Tender, Schedule A, B, C, D, 

E & F, specifications applicable, drawings and designs, general rules and directions, conditions of 
contract, clauses of contract, special conditions, schedule of rate and other documents and rules referred 
to in the conditions of contract and all other contents in the tender documents for the work. 

 

I/We hereby tender for execution of the work specified for the Central Warehousing 

Corporation within the time specified in Schedule ‘F’, viz., Schedule of quantities and in accordance in 
all respects with the specifications, designs, drawings and instructions in writing referred to in Rule 1 of 

General Rules and Directions and in clause 11 of the General Conditions of Contract and with such 
materials as are provided for by, and in respects in accordance with such conditions so far as applicable. 

 

I/We agree to keep the tender open for ninety days from the date of opening of financial 

bid under two bid system and not to make any modifications in its terms and conditions. 

 

A sum of Rs______________ including GST is hereby submitted through e-payment as EMD and 

cost of the tender Rs_____*. If I/We fail to furnish the prescribed performance guarantee within 

prescribed period, I/We agree that the Central Warehousing Corporation shall without prejudice to any 

other right/remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We, fail to 

commence the work as specified, I/We agree that the Central Warehousing Corporation shall without 

prejudice to any other right or remedy, be at liberty to forfeit the said earnest money and the 

performance guarantee absolutely, otherwise the said earnest money shall be retained by the Corporation 

towards security deposit to execute all the works referred to in the tender documents upon the terms and 

conditions contained or referred to therein and to carry out such deviations as may be ordered, up to 

maximum of the percentage mentioned in Schedule‘F’ and those in excess of that limit at the rates to be 

determined in accordance with the provisions contained in Clause 12.2 and 12.3 of the tender form. 
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Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money and Performance 
Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

 

“I/we undertake and confirm that eligible similar work(s) has/have not been got executed through 
 

another contractor on back to back basis. Further that, if such a violation comes to the notice of 

Department, then I/we shall be debarred for tendering in CWC in future forever. Also, if such a violation 

comes to the notice of Department before date of start of work, the Engineer-in-charge shall be free to  
forfeit the entire amount of Earnest money Deposit/Performance Guarantee.”  

I/We hereby declare that I/We shall treat tender documents, drawings and other records 
connected with the work as secret / confidential documents and shall not communicate information/ 
derived there from to any person other than a person to whom I/We am/are authorized to communicate 
the same or use the information in any manner pre-judicial to the safety of the Corporation. 

 

Dated____________________ 

 

Signature of Contractor  
Postal Address 

 

 

Witness: 

Address: 

Occupation:  
* Cost of the tender to be deposited along with the EMD would be applicable only to those contractors 
who will download the tenders from the websites as mentioned in the NIT. 

 

 

ACCEPTANCE  
The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of Central Warehousing Corporation for a sum of 
Rs.__________________________ 

 

(Rupees_____________________________________________________________________________ 
 

____________________________________________________________________________________ 
 

__) 

 

i.e.___________% above/below the estimated cost of work of Rs.____________ 

 

(Rupees_____________________________________________________________________________ 
 

____________________________________________________________________________________ 
 

__) 
 

The letters referred to below shall form part of this contract agreement. 

a)______________________________________ 

 

b)______________________________________ 

 

c)______________________________________ 

 

Dated: For & on behalf of CWC 
 

Signature ____________________ 
 

Designation____________________ 
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ANNEXURE I 
FORMAT OF NET WORTH 

 

 

A. The Net Worth of Mr./Ms./M/s ___________________________________ for last 

Financial Year ___________ is Rs.__________ lakhs as per his/her/their books of 

Accounts. 

 
(Note: Net Worth means sum total of paid up share capital plus free reserves. 
Further any debit balance of Profit and Loss Account and Misc. Expenses to the 
extent not adjusted / or written off, if any, shall be reduced from Reserves and 
Surpluses. 

 
 

 

Signature of Chartered Accountant 

 

Name: 

 

Membership No.: 

 

Seal: 

 

Date: 



19 
 

 

ANNEXURE II 
 

 

AFFIDAVIT 

(For Sole Proprietary Firm) 
 

 

I, ………………………………………………..R/o 
 

………………………………..................................... 
 

…………………………………………………………………………… do hereby solemnly affirm and 
 

declare as under :‐ 
 

1. That I am Sole Proprietor of ………………………………………………… (Sole Proprietor Firm 
 

Name ) 
 

 

2. That  the  office  of  the  firm  is  situated  at  …………………………………………………….. 
 

…………………………………………………………………………. 
 
 
 
 

 

Place: DEPONENT 

 

Date: 
 

 

VERIFICATION 

 

Verified that the contents of my above said affidavit are true and correct to the best of my knowledge 
and belief and nothing has been concealed there from. 

 
 
 
 
 

Place: DEPONENT 

 

Date: 
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ANNEXURE III 
 

FORMAT FOR POWER OF ATTORNEY TO AUTHORIZED SIGNATORY 

 

POWER OF ATTORNEY 

 

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant Stamp 
Act. The stamp paper to be in the name of the firm/ company who is issuing the Power of Attorney). 

 

We, M/s. _______________ (name of the firm/ company with address of the registered office) hereby 

constitute, appoint and authorize Mr./Ms. _______________ (Name and residential address) who is 

presently with us and holding the position of ____________ and whose signature is given below as our 

Attorney to do in our name and our behalf all or any of the acts, deeds or things necessary or incidental 

to our bid for the work ___________________ (name of work), including signing and submission of 

application/ tender / proposal, participating in the meetings, responding to queries, submission of 

information/ documents and generally to represent us in all the dealings with CWC or any other 

Government Agency or any person, in connection with the works until culmination of the process of 

bidding, till the Contract Agreement is entered into with CWC and thereafter till the expiry of the 

Contact Agreement. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said Attorney pursuant to this 
Power of Attorney and that all acts, deeds and things done by our aforesaid Attorney shall always be 
deemed to have been done by us. 

 

Dated this the _______ day of __________________20 

 

(Signature and name of authorized signatory being given Power of Attorney) 

 

____________________ 

 

(Signature and name in block letters of Proprietor / All the partners of the firm / Authorized 

Signatory for the Company) (Strike out whichever is not applicable) 
 

 

Seal of the Proprietorship firm / Partnership firm/ Company 
 

 

Witness 1: 

Name: 

Address: 

Occupation: 

 

 

Witness 2: 

Name: 

Address: 

Occupation: 

 

Notes: 
 

- The mode of execution of the power of Attorney should be in accordance with the procedure, if 
any, laid down by the applicable law and the charter documents of the executant(s) and when it 
is so required the same should be under common seal affixed in accordance with the required 
procedure. 

 
- Power of Attorney is to be attested by Notary. 
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ANNEXURE IV 
AFFIDAVIT 

 

(FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH THE 

TENDER DOCUMENTS) 

 

(To be executed in presence of Public Notary on non- judicial stamp paper of the value of Rs. 100/-

. The stamp paper has to be in the name of the tenderer.) 

 

I____________ (Name and designation)____________ appointed as the attorney/ authorized signatory 

of the tenderer (including its constituents), M/s.___________________ (hereinafter called the tenderer) 
for the purpose of the Tender documents for the work of _________________ as per the Tender 

No._______________ of CWC, do hereby solemnly affirm and State on behalf of the tenderer including 
its constituents as under:  
1. I/ We the tenderer (s), am/ are signing this document after carefully reading the contents.  
2. I/ We the tenderer (s) also accept all the conditions of the tender document and have signed all the 

pages in confirmation thereof.  
3. I/ We hereby declare that I/We have downloaded the tender documents from CWC tender portal 

www.tenderwizard.com/CWC and printed the same. I/We have verified the content of the printed 

document from the website and there is no addition, no deletion or no alteration to the content of 

the tender document. In case of any discrepancy noticed at any stage (i.e. evaluation of tenders & 

execution of work) The decision of CWC with regard to such discrepancies shall be final and 

binding upon me/us. 
 

4. I/We declare and certify that I/we have not made any misleading or false representation in the 

forms, statements and attachments in proof of the qualification requirements. 
 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted alongwith the offer and same shall be binding upon me/us. 

I/We declare that the information and documents submitted along with the tender by me/us 

are correct and I/We are fully responsible for the correctness of the information and 

documents, submitted by us.  
6. I/We understand that if the certificates regarding eligibility criteria, submitted by us are found to 

be forged/ false or incorrect at any time during process for evaluation of tenders, it shall lead to 

forfeiture of the tender EMD besides suspending of business for minimum one year. Further, I/We 

________ [insert name of the tenderer] ____________ and all my/our constituents understand that 

my/our offer shall be summarily rejected. 
 

7. I/ We also understand that if the certificates submitted by us are found to be false/forged or 

incorrect at any time, after the award of the contract, it will lead to termination of the contract, 

alongwith forfeiture of EMD/ SD and Performance Guarantee besides any other action provided 

in the contract. 
 

8. I/We certify that I/We are not black listed or debarred by MES/CPWD/Railways /any Govt. 

Department / State PWDs/ PSU (Public Sector Undertaking) and Govt. Sector Construction 

Agencies from participation in tenders/contract on the date of opening of bids. 
 
 
 

 

DEPONENT 
 
 
 

 

SEAL AND SIGNATURE OF THE TENDERER 

http://www.tenderwizard.com/CWC
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VERIFICATION 

 

I/We above named tenderer do hereby solemnly affirm and verify that the contents of my/ our 
above affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 

 

DEPONENT 
 
 
 

SEAL AND SIGNATURE  
OF THE TENDERER  

Place:- 
 

Dated:- 
 

Details as appropriate are to be filled in suitably by tenderer. 
 

Attestation before Magistrate/ Notary Public. 
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ANNEXURE V 
PRE CONTRACT INTEGRITY PACT  

General 

 

This pre-bid/pre-contract Agreement (hereinafter called the Integrity Pact) is made on ______ day of the 

month of ________ between on one hand, the Central Warehousing Corporation (A Govt. of India 
Undertaking), 4/1 Siri Institutional area, Hauz Khas, New Delhi, acting through Chief Engineer/ 

Superintending Engineer, Central Warehousing Corporation (A Govt. of India Undertaking) (hereinafter 
called the “CORPORATION" which expression shall mean and include, unless the context otherwise 

requires, his successors in office and assigns) of the First Part and M/s ________ represented by Shri  
__________, (Name of the contractor) (hereinafter called TENDERER which expression shall mean and 

include, unless the context otherwise requires, his successors and permitted assigns) of the Second Part. 
 

 

WHEREAS the CORPORATION proposes to Construct ------------ MTC Godowns along with ----------- 
---------------------------at and the TENDERER is willing to execute the items of work /Section as per 
schedule of work, the work order issued, General conditions of the contract of CWC and CPWD 
specifications. 

 

WHEREAS the TENDERER is a private company/public company/Government 
undertaking/partnership firm constituted in accordance with the relevant law in the matter and the 
corporation is a PSU performing its functions on behalf of the Ministry of Consumer Affairs, Food and 
Public Distribution, New Delhi, Govt. of India. 

 

NOW, THEREFORE, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be 
entered into with a view to:- 

 

Enabling the CORPORATION to obtain the desired said work at a competitive price in conformity with 
the defined specifications by avoiding the high cost and the distortionary impact of corruption on public 
procurement, and 

 

Enabling TENDERER to abstain from bribing or indulging in any corrupt practice in order to secure the 
contract by providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the CORPORATION will commit to prevent corruption, in any form, by its 
officials by following transparent procedures. 

 

The parties hereto hereby agree to enter into this integrity Pact and agree as follows: 

 

1. Commitments of the Corporation  
1.1The Corporation undertakes that no official of the CORPORATION, connected directly or indirectly 

with the contract, will demand, take a promise for or accept, directly or through intermediaries, 

any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any other 
advantage from the TENDERER, either for themselves or for any person, organisation or third 

party related to the contract in exchange for an advantage in the bidding process, bid evaluation, 
contracting or implementation process related to the contract. 

 

1.2The CORPORATION will, during the pre-contractor stage, treat all TENDERERS alike and will 
provide to all TENDERERS the same information and will not provide any such information to 
any particular TENDERER which could afford an advantage to that particular TENDERER in 
comparison to other TENDERERS. 
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1.3 All the officials of the CORPORATION will report to the appropriate authority any attempted or 
completed breaches of the above commitments as well as any substantial suspicion of such a 
breach. 

 

2. In case any such preceding misconduct on the part of such official(s) is reported by the TENDERER 
to the CORPORATION with full and verifiable facts and the same is prima facie found to be correct by 

the CORPORATION, necessary disciplinary proceedings, or any other action as deemed fit, including 
criminal proceedings may be initiated by the CORPORAION and such a person shall be debarred from 

further dealings related to the contract process. In such a case while an enquiry is being conducted by 
the CORPORAION the proceedings under the contract would not be stalled. 

 

3. Commitments of TENDERERS  
The TENDERER commits itself to take all measures necessary to prevent corrupt practices, unfair 
means and illegal activities during any stage of its bid or during any pre-contract or post-contract stage 
in order to secure the contract or in furtherance to secure it and in particular commit itself to the 

following:- 

 
3.1The TENDERER will not offer, directly or though intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the CORPORATION, connected directly or 
indirectly with the bidding process, or to any person, organisation or third party related to the 

contract in exchange for any advantage in the bidding, evaluation, contracting and 
implementation of the contract.  

3.2The TENDERER further undertakes that it has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official of the 

CORPORATION or otherwise in procuring the Contract or forbearing to do or having done any 
act in relation to the obtaining or execution of the contract or any other contract with the 

CORPORATION for showing or forbearing to show favour or disfavour to any person in 
relation to the contract or any other contract with the CORPORATION.  

3.3The TENDERER, either while presenting the bid or during pre-contract negotiations or before 
signing the contract, shall disclose any payments he has made, is committed to or intends to 
make to officials of the CORPORATION or their family members, agents, brokers or any other 
intermediaries in connection with the contract and the details of services agreed upon for such 

payments.  
3.4The TENDERER will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract.  

3.5The TENDERER will not accept any advantage in exchange for any corrupt practice, unfair means 
and illegal activities.  

3.6The TENDERER shall not use improperly, for purposes of competition or personal gain, or pass on 
to others, any information provided by the CORPORATION as part of the business relationship, 
regarding plans, technical proposals and business details, including information contained in any 
electronic data carrier. The TENDERER also undertakes to exercise due and adequate care lest 
any such information is divulged.  

3.7The TENDERER commits to refrain from giving any complaint directly or through any other manner 
without supporting it with full and verifiable facts. 

 
3.8The TENDERER shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above.  
3.9If the TENDERER or any employee of the TENDERER or any person acting on behalf of the 

TENDERER,  either  directly  or  indirectly,  is  a  relative  of  any  of  the  officers  of  the 
CORPORATION, or alternatively, if any relative of an officer of the CORPORATION has 

financial  interest/stake  in  the  TENDERER’s  firm,  the  same  shall  be  disclosed  by  the 

TENDERER at the time of filling of tender. 

The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 1956 
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3.10 The TENDERER shall not lend to or borrow any money from or enter into any monetary 
dealings or transactions, directly or indirectly, with any employee of the CORPORATION 

 

4. Previous Transgression 

 

4.1 The TENDERER declares that no previous transgression occurred in the last three years 
immediately before signing of this Integrity Pact, with any other company in any country in 

respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in 
India or any Government Department in India that could justify TENDERER’s exclusion from 
the tender process.  

4.2 The TENDERER agrees that if it makes incorrect statement on this subject, TENDERER can be 
disqualified from the tender process or the contract, if already awarded, can be terminated for 
such reason. 

 

5. Earnest Money (Security Deposit) 

 
5.1While submitting Technical bid, the TENDERER shall deposit an amount of Rs. _______ (to be 

specified in NIT) as Earnest Money, with the CORPORATION through any of the following 
instruments:  

(i) Bank Draft or a Pay Order or deposit at call receipt of a scheduled/nationalized favour of Chief 
Engineer/ Superintending Engineer, Central Warehousing Corporation, Corporate Office --------  
----------- 

(ii) Any other mode or through any other instrument (to be specified in the NIT).  
5.2 The Earnest Money/Security Deposit and performance guarantee shall be valid for the period as 

per the relevant terms & condition of the contract  
5.3 No interest shall be payable by the CORPORATION to the TENDERER on Earnest 

Money/Security Deposit/performance guarantee for the period of its currency and upto their 
validity. 

 

6. Sanctions for Violations  
Any breach of the aforesaid provision by the TENDERER or any one employed by it or acting on its 
behalf (whether with or without the knowledge of the TENDERER) shall entitle the CORPORATION to 
take all or any one of the following actions, wherever required:-  

(i) To immediately call off the pre-contract negotiations without assigning any reason or giving 
any compensation to the TENDERER. However, the proceedings with the other 
TENDERER(s) would continue.  

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/Performance Bond 

(after the contract is signed) shall stand forfeited either fully or partially, as decided by  
the CORPORATION and the CORPORATION shall not be required to assign any reason 
therefore.  

(iii) To immediately cancel the contract, if already signed, without giving any compensation to 
the TENDERER. 

 

(iv) To recover all sums already paid by the CORPORATION, and in case of an Indian 
TENDERER with interest thereon at 2% higher than the prevailing Prime Lending Rate of 

State Bank of India, while in case of a TENDERER from a country other than India with 
interest thereon at 2% higher than the LIBOR. If any outstanding payment is due to the 

TENDERER from the CORPORATION in connection with any other contract for any other 
stores/work suchoutstanding payment could also be utilized to recover the aforesaid sum 

and interest.  
(v) To encash the advance bank guarantee and performance bond/warranty bond, if furnished 

by the TENDERER, in order to recover the payments, already made by the 
CORPORATION, along with interest.  

(vi) To cancel all or any other Contracts with the TENDERER. The TENDERER shall be liable 
to pay compensation for any loss or damage to the CORPORATION resulting from such 
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cancellation/rescission and the CORPORATION shall be entitled to deduct the amount so 
payable from the money(s) due to the TENDERER.  

(vii) To debar the TENDERER from participating in future bidding processes of the 
CORPORATION for a minimum period of five years, which may be further extended at the 
discretion of the CORPORATION.  

(viii) To recover all sums paid in violation of this Pact by TENDERER(s) to any middleman or 
agent or broker with a view to securing the contract.  

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract 
signed by the CORPORATON with the TENDERER, the same shall not be opened.,  

(x) Forfeiture of Performance Bond in case of a decision by the CORPORATION to forfeit the 
same without assigning any reason for imposing sanction for violation of this Pact.  

The CORPORATION will be entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of 
this Pact also on the Commission by the TENDERER or any one employed by it or acting on its behalf 
(whether with or without the knowledge of the TENDERER), of an offence as defined in Chapter IX of 
the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 
prevention of corruption. 

 

The decision of the CORPORATION to the effect that a breach of the provisions of this Pact has been 
committed by the TENDERER shall be final and conclusive on the TENDERER. However, the 
TENDERER can approach the independent Monitor(s) appointed for the purposes of this Pact. 

 

7. Fall Clause 

 

The TENDERER undertakes that it has not supplied/is not supplying similar product/systems or 

subsystems at a price lower than that offered in the present bid in respect of any other 
Ministry/Department of the Government of India or PSU and if it is found at any stage that similar 

product/systems or sub systems was supplied by the TENDERER to any other Ministry/Department of 
the Government of India or a PSU at a lower price, then that very price, with due allowance for elapsed 

time, will be applicable to the present case and the difference in the cost would be refunded by the 
TENDERER to the CORPORATION, if the contract has already been concluded. 

 

8. Independent Monitor 

 

The CORPORATION has appointed Sh. Shahnawaz Ali, Flat No.-301, SMR’s Oosman Vinay Heights, 
Keshav Nagar, Mettuguda, Secunderabad-500017, Telanganaas an Independent Monitor (hereinafter 
referred to as Monitor) for this Pact in consultation with the Central Vigilance Commission. 

 

The task of the Monitor shall be to review independently and objectively, whether and to what extent the 
parties comply with the obligations under this Pact. 

 

The Monitor shall not be subject to instructions by the representatives of the parties and perform their 
functions neutrally and independently. 

 

Both the Parties accept that the monitors have the right to access all the documents relating to the 
project/procurement, including minutes of meetings. 

 

As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the 
Authority designated by the CORPORATION. 

 

The TENDERER(s) accepts that the Monitor has the right to access without restriction to all Project 

documentation of the CORPORATION including that provided by the TENDERER. The TENDERER 
will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation. The same is applicable to Subcontractors. The 

Monitor shall be under contractual obligation to treat the information and documents of the 
TENDERER/Subcontractor(s) with confidentiality. 
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The CORPORATION will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual relations 
between the parties. The parties will offer to the Monitor the option to participate in such meetings. 

 

The Monitor will submit a written report to the designated Authority of CORPORATION within 8 to 10 
weeks from the date of reference or intimation to him by the CORPORATION / TENDERER and, 
should the occasion arise, submit proposals for correcting problematic situations. 

 

9. Facilitation of Investigation 

 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
CORPORATION or its agencies shall be entitled to examine all the documents including the Books of 
Accounts of the TENDERER and the TENDERER shall provide necessary information and documents in 
English and shall extend all possible help for the purpose of such examination. 

 

10. Law and Place of Jurisdiction 

 

This  Pact  is  subject  to  Indian  Law.  The  Place  of  performance  and  jurisdiction  is  the  seat  of  the 

CORPORATION. 

 

11. Other Legal Actions 

 

The actions stipulated in this integrity Pact are without prejudice to any other legal action that may follow 
in accordance with the provisions of the extant law in force relating to any civil or criminal proceedings. 

 

12. Validity 

 

The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years or the 
complete execution of the contract to the satisfaction of both the CORPORATION and the 
TENDERER/Seller, including warranty period, whichever is later. In case TENDERER is unsuccessful, 
this integrity Pact shall expire after six months from the date of the signing of the contract. 

 

Should one or several provisions of this Pact out to be invalid; the remainder of this Pact shall remain 
valid. In this case, the parties will strive to come to an agreement to their original intentions. 

 

13. The parties hereby sign this Integrity Pact at ___________ on_________ 
 

 

CORPORATION 

Name of the Officer 
Designation 

 

 

TENDERER 

 

Witness  
1. ______________________ 

 

Witness  
1._________________________ 

 
 

 

2. ______________________ 2. _________________________ 
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ANNEXURE VI 
 

COMPLIANCE TO BID REQUIREMENT 
 

 

We hereby confirm that we have gone through and understood the Tender Document and our bid 
complies with the requirements / terms and conditions of the Tender Document and subsequent 
addendum / corrigendum (if any), issued by CWC, without any deviation / exception / comments / 
assumptions. 

 

We also confirm that we have quoted the rates without any condition and deviation. 

 

The Tender has been submitted along with the required documents and same have been uploaded under 
digital signatures of the authorized signatory. We undertake that the tender document shall be deemed to 
be our bid and in the event of award of work to us, the same shall be considered for constitution of 
contract agreement. Further, we shall sign and stamp each page of the Tender Document as token of 
acceptance and as part of contract in the event of award of contract to us. 

 

We further confirm that we have quoted our rates in our financial bid as per the conditions of the Tender 
Document and for all the items. 

 

 

Stamp and signature of the TENDERER : 

 

 

___________________________ 
 

Name of the TENDERER 
 
: 

 

___________________________ 
 

 

NOTE: To be stamped and signed by the authorized signatory who is signing the Bid and 

submitted along with the Technical Bid. 
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ANNEXURE VII 
 

CENTRAL WAREHOUSING CORPORATION 

(A GOVT. OF INDIA UNDERTAKING) 

 

Agreement For Item / Percentage Rates For Works 

 

This Agreement for execution of work executed 

at_______________________________ this day of the  
_____________________________________200 by the Central Warehousing Corporation, 
New Delhi- 16 established under Warehousing Corporation Act, 1962 (hereinafter called 
‘the’ Corporation) and M/S _________________________________a partnership firm 
from consisting of partners namely (i)_____________________ (ii)__________________  
(iii)________________/company registered under companies Act/individual carrying on 
business in the name and style of ___________________________(hereinunder called 
“contractor” which term shall mean and include unless repugnant to the context his/ their 
executors. Administrators, legal and personal representatives Witnesseth as follows: 

 

WHEREAS the Corporation requires _______________to be constructed at  
______________________________________________________and whereas the 
contractor has agreed to execute the items of work Section as per General Conditions of 
Contract and Schedule of Work attached. 

 

AND WHEREAS the contractor having agreed to execute the above referred items 
of works/ Section it is hereby agreed that the terms and conditions of the contract as 

enumerated in General Conditions of Contract (Broad Heading of which are given in the 
Index thereto) item of works/ section as per Schedule of work, the work order issued and 

specification of the CPWD for the time being enforce shall form an integral part sole 
repository of the terms and conditions of this contract. 

 

In witness where of the aforementioned parties to the contract have affixes their 
signatures. 

 
 
 
 
 

Contractor  
Witness & address 

 
 
 
 
 

For and on behalf of the Corporation  
Witness & address 

 

 

1. 

 

 

1. 

 

Dt. 

 

Dt. 
 

 

2. 

 

 

2. 

 

Dt. 

 

Dt. 
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ANNEXURE VIII 
Form of Performance Security Bank Guarantee Bond 

 

In consideration of Central Warehousing Corporation (A Govt. of India Undertaking) 
Warehousing Bhawan, 4/1 Siri Institutional Area, August Kranti Marg, Hauz Khas, New Delhi -110 016 
(hereinafter called “The Corporation”) having offered to accept the Letter of Intent 

no.___________________________ dated_________ and the terms and conditions of the proposed  
agreement between Corporation and____________________ (hereinafter called “the said contractor(s)”) 

for the work of ______________________________________________ (hereinafter called “the said 

agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs.__________ 

(Rupees___________________________________ only) as a security/guarantee from the contractor(s) 

for compliance of his obligations in accordance with the terms and conditions in the said agreement. 
 

 

We______________________(hereinafter referred to as “the Bank”) hereby undertake to 
pay (Indicate the name of the Bank)  

Corporation an amount not exceeding Rs.__________________(Rupees___________________only) on 
demand by the Corporation 

 

1. We___________________________do hereby undertake to pay the amounts due and payable 
under 

(indicate the name of the Bank)  
Guarantee without any demure, merely on a demand from the Corporation stating that the 
amount claimed is required to meet the recoveries due or likely to be due from the said 

contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the bank under this Guarantee. However, our liability under this guarantee  
shall be restricted to an amount not exceeding 
Rs.________________(Rupees___________________________only). 

 
2. We, the said bank further undertake to pay to the Corporation any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 
pending before any court or Tribunal relating thereto, our liability under this present being 
absolute and unequivocal. 

 
The payment so made by us under this bond shall be valid discharge of our liability for payment 
there under, and the contractors (s) shall have no claim against us for making such payment.  

3. We __________________________further agree that the guarantee herein contained shall 
remain in  
(indicate the name of the bank)  
and effect during the period that would be taken for the performance of the said agreement and 

that it shall continue to be enforceable till all the dues of the Corporation under or by virtue of 

the said agreement have been fully paid and its claim satisfied or discharged or till Engineer-in-
Charge on behalf of the Corporation certified that the terms and conditions of the said 

agreement have been fully and properly carried out by the said contractor (s) and accordingly 
discharges this guarantee. 

 
4. We __________________________further agree with the Central Warehousing Corporation 

that the 

(indicate the name of the bank)  
Corporation shall have the fullest liberty without our consent and without effecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said agreement 
or to extend time of performance by the said contractor(s) from time  
to time or to postpone for any time or from time to time any of the powers exercisable by the 
Central Warehousing Corporation against the said contractor(s) and to forbear or enforce any of 
the terms and conditions relating to the said agreement and we shall not be relieved from our 
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liability by reason of any such variation, or extension being granted to the said contractor (s) or 

for any forbearance, act if omission on the part of the Central Warehousing Corporation or any 
indulgence by the Central Warehousing Corporation to the said contractor (s) or by any such 
matter or things whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so reliving us. 

 

5. This guarantee will not be discharged due to the change in the constitution of the bank or the 
contractor (s) 

 
6. We _________________________ lastly undertake not to revoke this guarantee except with 

the (indicate the name of the bank)  
previous consent of the Central Warehousing Corporation in writing. 

 
7. This guarantee shall be valid up to _______________________. Unless extended on demand by 

Central Warehousing Corporation. Notwithstanding any thing mentioned above, our liability 

againstthisguaranteeisrestrictedtoRs.__________  
(Rs.___________________________________only) and unless a claim in writing is lodged 
with us within six months of the date of expiry or the extended date of expiry of this guarantee, 
all our liabilities under this guarantee shall stand discharged  
Datedthe___________________dateof_____________for 

_____________________________ 

(Indicate the name of bank) 
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ANNEXURE IX 

 

FORM OF DECLARATION TO BE GIVEN BY THE TENDERER 

BEFORE TENDER NEGOTIATION 
 

 

I/We………………………….. do declare that in the event of failure of the contemplated 
 

negotiations relating to Tender No. ……………….. opened on ………………………… my 
 

original tender shall remain open for acceptance on its original terms and conditions. 
 

 

I/We also declare that I/We am aware that during this negotiation, I cannot increase the 

originally quoted rates against any of the individual items and that in the event of my doing so, 

the same would not be considered at all i.e. reduction in rates during negotiation alone would be 

considered and for some items if I/We increase the rates, the same would not be considered and 

in lieu my originally quoted rates alone would be considered and my offer would be evaluated 

accordingly. 

 
 
 
 

Signature of Tenderer’s 
 

with stamp 
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ANNEXURE X 
 

AFFIDAVIT 
 

 

(To be submitted by bidder on non-judicial stamp paper of 

minimum value of Rs.100/- alongwith their Tender) 
 
 

 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back to back basis. Further that, if such a violation comes to the notice of 

Department, then I/We shall be debarred for tendering in CWC in future forever. Also, if such a 

violation comes to the notice of Department before date of start of work, the Engineer-in-Charge shall 

be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee. (scanned copy 

of this affidavit to be uploaded at the time of submission of tender). 

 
 
 
 
 
 

 

Signature of Tenderer 

Postal Address  

Stamp 

 

Witness:  

Address: 

Occupation 
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GENERAL CONDITIONS OF CONTRACT 
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CENTRAL WAREHOUSING CORPORATION 

(A Govt. of India Undertaking) 

 

General Rules & Directions 

 

General  
Rules &  
Directions 

 

1. All work proposed for execution by contract will be notified in a form of invitation to tender 

pasted in public places and signed by the officer inviting tender or by publication in 

Newspapers or posted on website as the case may be. 

 

This form will state the work to be carried out, as well as the date for submitting and opening 

tenders and the time allowed for carrying out the work, also the amount of earnest money to be 

deposited with the tender, and the amount of the security deposit and Performance guarantee to 

be deposited by the successful tenderer and the percentage, if any, to be deducted from bills. 

Copies of the specifications, designs and drawings and any other documents required in 

connection with the work signed for the purpose of identification by the officer inviting tender 

shall also be open for inspection by the contractor at the office of officer inviting tender during 

office hours. 

 

2. In the event of the tender being submitted by a firm, it must be signed separately by each 

partner thereof or in the event of the absence of any partner, it must be signed on his behalf by 

a person holding a power-of attorney authorizing him to do so, such power of attorney to be 

produced with the tender, and it must disclose that the firm is duly registered under the Indian 

Partnership Act, 1932. 

 

3. Receipts for payment made on account of work, when executed by a firm, must also be 

signed by all the partners, except where contractors are described in their tender as a firm, in 

which case the receipts must be signed in the name of the firm by one of the partners, or by 

some other person having due authority to give effectual receipts for the firm. 

 

Applicable for 

Item Rate Tender 

only 

 

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he 

is willing to undertake each item of the work. Tenders, which propose any alteration in the 

work specified in the said form of invitation to tender, or in the time allowed for carrying out 

the work, or which contain any other conditions of any sort, including conditional rebates, will 

be summarily rejected. No single tender shall include more than one work, but contractors who 

wish to tender for two or more works shall submit separate tender for each. Tender shall have 

the name and number of the works to which they refer, written on the envelopes. 

 

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by 

ignoring fifty paisa and considering more than fifty paisa as rupee one. 

 

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual items) 

of two or more contractors is same, then such lowest contractors may be asked to submit sealed 

revised offer quoting rate of each item of the schedule of quantity for all sub sections/sub heads 

as the case may be, but the revised quoted rate of each item of schedule of quantity for all sub 

sections/sub heads should not be higher than their respective original rate quoted already at the 

time of submission of tender. The lowest tender shall be decided on the basis of revised offer. 

 

If the revised tendered amount (worked out on the basis of quoted rate of individual items) of 



36 

 

two or more contractors received in revised offer is again found to be equal, then the lowest 

tender, among such contractors, shall be decided by draw of lots in the presence of Tender 

Evaluation Committee and the lowest contractors those have quoted equal amount of their 

tenders. 

 

In case of any such lowest contractor in his revised offer quotes rate of any item more than 

their respective original rate quoted already at the time of submission of tender, then such 

revised offer shall be treated invalid. Such case of revised offer of the lowest contractor or case 

of refusal to submit revised offer by the lowest contractor shall be treated as withdrawalof his 

tender before acceptance and 50% of his earnest money shall be forfeited. 

 

In case all the lowest contractors those have same tendered amount (as a result of their quoted 

rate of individual items), refuse to submit revised offers, then tenders are to be recalled after 

forfeiting 50% of EMD of each lowest contractors. 

 

Contractor, whose earnest money is forfeited because of non-submission of revised offer, or 

quoting higher revised rate(s) of any item(s) than their respective original rate quoted already at 

the time of submission of his bid shall not be allowed to participate in the retendering process 

of the work. 

 

Applicable for 4 A. Applicable for Percentage Rate Tender only  
Percentage Rate In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating at 
 
Tender only what percentage below/above (in figures as well as in words) the total estimated cost given in 

Schedule of Quantities at Schedule-A, he will be willing to execute the work. The tender 

submitted shall be treated as invalid if: - 
 

1. The contractor does not quote percentage above/ below on the total amount of tender or any 

section/ sub head of the tender.  
2. The percentage above/below is not quoted in figures & words both on the total amount of 

tender or any section/ sub head of the tender. 
 

3. The percentage quoted above/below is different in figures & words on the total amount of 

tender or any section/ sub head of the tender. 

 

Tenders, which propose any alteration in the work specified in the said form of invitation to 

tender, or in the time allowed for carrying out the work, or which contain any other conditions 

of any sort including conditional rebates, will be summarily rejected. No single tender shall 

include more than one work, but contractors who wish to tender for two or more works shall 

submit separate tender for each. Tender shall have the name and number of the works to which 

they refer, written on the envelopes. 

 

4B. In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more contractors is same, such lowest contractors will be 

asked to submit sealed revised offer in the form of letter mentioning percentage above/ below 

on estimated cost of tender including all sub sections/sub heads as the case may be, but the 

revised percentage quoted above/below on tendered cost or on each sub section/ sub head 

should not be higher than the percentage quoted at the time of submission of tender. The lowest 

tender shall be decided on the basis of revised offers. 

 

In case any of such contractor refuses to submit revised offer, then it shall be treated as 

withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. 
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If the revised tendered amount of two more contractors received in revised offer is again found 

to be equal, the lowest tender, among such contractors, shall be decided by draw of lots in the 

presence of Tender Evaluation Committeeand the lowest contractors those have quoted equal 

amount of their tenders. 

 

In case all the lowest contractors those have quoted same tendered amount, refuse to submit 

revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor. 

 

Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, 

shall not be allowed to participate in the re-tendering process of the work. 

 

5. The officer inviting tender or his duly authorized assistant, will open tenders in the presence 

of any intending contractors who may be present at the time, and will enter the amounts of the 

several tenders in a comparative statement in a suitable form. In the event of a tender being 

accepted, a receipt for the earnest money shall thereupon be given to the contractor who shall 

thereupon for the purpose of identification sign copies of the specifications and other 

documents mentioned in Rule-I. In the event of a tender being rejected, the earnest money shall 

thereupon be returned to the contractor remitting the same, without any interest. 

 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will 

not be bound to accept the lowest or any other tender. 

 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be 

considered as any acknowledgment or payment to the officer inviting tender and the contractor 

shall be responsible for seeing that he procures a receipt signed by the officer inviting tender or 

a duly authorized Cashier. 

 

8. The memorandum of work tendered for and the schedule of materials to be supplied by the 

department and their issue-rates, shall be filled and completed in the office of the officer 

inviting tender before the tender form is issued. If a form is issued to an intending tenderer 

without having been so filled in and incomplete, he shall request the officer to have this done 

before he completes and delivers his tender. 

 

9. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining 

secrecy of the tender documents drawings or other records connected with the work given to 

them. The unsuccessful tenderers shall return all the drawings given to them. 

 

9A Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable 

for rejection. 

 

Applicable for  
Item  
Rate Tender only 

 

10. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 

containing percentage below/above the rates quoted is liable to be rejected. Rates quoted by the 

contractor in item rate tender in figures and words shall be accurately filled in so that there is 

no discrepancy in the rates written in figures and words. However, if a discrepancy is found, 

the rates which correspond with the amount worked out by the contractor shall unless otherwise 

proved be taken as correct. If the amount of an item is not worked out by the contractor or it 

does not correspond with the rates written either in figures or in words, then the rates quoted by 

the contractor in words shall be taken as correct. Where the rates quoted by the 
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contractor in figures and in words tally, but the amount is not worked out correctly, the rates 

quoted by the contractor will unless otherwise proved be taken as correct and not the amount. 

In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), and 

amount blank, it will be presumed that the contractor has included the cost of this/these item(s) 

in other items and rate for such item(s) will be considered as zero and work will be required to 

be executed accordingly. 
 

However, if a tenderer quotes nil rates against each item in Item rate tender, the tender 

shall be treated as invalid and will not be considered as lowest tenderer. 

 

Applicable for 10 A. In case of Percentage Rate Tenders only percentage quoted shall be considered. Any 

Percentage Rate tender containing item rates is liable to be rejected. Percentage quoted by the contractor in 
 
Tender only percentage rate tender shall be accurately filled in figures and words, so that there is no 

discrepancy. 

 

11. In the case of any tender where unit rate of any item/items appear unrealistic, such tender 

will be considered as unbalanced and in case the tenderer is unable to provide satisfactory 

explanation, such a tender is liable to be disqualified and rejected. 

 

Applicable for 12. All rates shall be quoted on the tender form. The amount for each item should be worked 

Item  out and requisite totals given. Special care should be taken to write the rates in figures as well 

Rate Tender only as in words and the amount in figures only, in such a way that interpolation is not possible.The 

  total amount should be written both in figures and in words. In case of figures, the word ‘Rs.’ 

  should be written before the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 

  2.15 P’ and in case of words, the word, ‘Rupees’ should precede and the word ‘Paise’ should 

  be written at the end. Unless the rate is in whole rupees and followed by the word ‘only’ it 

  should invariably be up to two decimal places. While quoting the rate in schedule of quantities, 

  the word ‘only’ should be written closely following the amount and it should not be written in 

  the next line. 

Applicable for  12 A. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures 

percentage  as well as in words) at which he will be willing to execute the work. He shall also work out the 

Rate Tender only total amount of his offer and the same should be written in figures as well as in words in such a 

  way that no interpolation is possible. In case of figures, the word ‘Rs.’ should be written before 
 

the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15P and in case of 

words, the word ‘Rupees’ should precede and the word ‘Paisa’ should be written at the end. 

 

13.(i) The Contractor whose tender is accepted, will be required to furnish performance 

guarantee of 5% (Five Percent) of the tendered amount within the period specified in Schedule 

F. This guarantee shall be in the form of cash (in case guarantee amount is less than 

Rs.10,000/-) or Deposit at call receipt of any scheduled bank/Banker’s cheque of any scheduled 

bank/Demand Draft of any scheduled bank/Pay order of any scheduled bank (in case guarantee 

amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or 

Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the 

prescribed form. 

 

(ii) The contractor whose tender is accepted will also be required to furnish by way of Security 

Deposit for the fulfilment of his contract, an amount equal to 2.5% of the tendered value of the 

work. The Security deposit will be collected by deductions from the running bills as well as 
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final bill of the contractor at the rates mentioned above. The Security amount will also be 

accepted in cash or in the shape of Government Securities. Fixed Deposit Receipt of a 

Scheduled Bank or State Bank of India will also be accepted for this purpose provided 

confirmatory advice is enclosed. 

 

14. On acceptance of the tender, the name of the accredited representative(s) of the contractor 

who would be responsible for taking instructions from the Engineer-in-Charge shall be 

communicated in writing to the Engineer-in-Charge. 

 

15. GST or any other tax applicable in respect of inputs procured by the contractor for this 

contract shall be payable by the Contractor and CWC will not entertain any claim whatsoever 

in respect of the same. 

 

16. The contractor shall give a list of both gazetted and non-gazetted CWC employees related 

to him. 

 

17. The tender for the work shall not be witnessed by a contractor or contractors who himself/ 

themselves has/have tendered or who may and has/have tendered for the same work. Failure to 

observe this condition would render, tenders of the contractors tendering, as well as witnessing 

the tender, liable to summary rejection. 

 

18. The tender for composite work includes, in addition to building work, all other works such 

as sanitary and water supply installations drainage installation, electrical work, horticulture 

work, roads and paths etc. The tenderer apart from being a registered contractor (B&R) of 

appropriate class, must associate himself with agencies of appropriate class which areeligible to 

tender for sanitary and water supply drainage, electrical and horticulture works in the 

composite tender. 

 

19. The contractor shall submit list of works which are in hand (progress) in the following 

form: - 

 

Name of work Name  and  particulars  of Value Position of Remarks 

 Deptt.   where   work   is of work works in  

 being executed  progress   
      

1. 2. 3. 4.  5. 
      

      

      

      

      
 

 

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 

and orders issued thereunder from time to time. If he fails to do so, his failure will be a breach 

of the contract and the Chief Engineer/ Superintending Engineer may in his discretion, without 

prejudice to any other right or remedy available in law, cancel the contract. The contractor shall 

also be liable for any pecuniary liability arising on account of any violation by him of the 

provisions of the said Act. 
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CONDITIONS OF CONTRACT 

 

Definitions 1. The Contract means the documents forming the tender and acceptance thereof and the 

formal agreement executed between the Central Warehousing Corporation and the 

Contractor, together with the documents referred to therein including these conditions, 

the specifications, designs, drawings and instructions issued from time to timeby the 

Engineer-in- Charge and all these documents taken together, shall be deemed to form 

one contract and shall be complementary to one another. 

 

2. In the contract, the following expressions shall, unless the context otherwise requires, 

have the meanings, hereby respectively assigned to them:- 

 

(i) The expression Works or Work shall, unless there be something either in the subject 

or context repugnant to such construction, be construed and taken to mean the works by 

or by virtue of the contract contracted to be executed whether temporary or permanent, 

and whether original, altered, substituted or additional. 

 

(ii) The Site shall mean the land/or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street through which work is to 

be executed under the contract or any adjacent land, path or street which may be allotted 

or used for the purpose of carrying out the contract. 

 

(iii) The Contractor shall mean the individual, firm or company, whether incorporated 

or not, undertaking the works and shall include the legal personal representative of such 

individual or the persons composing such firm or company, or the successors of such 

firm or company and the permitted assignees of such individual, firm or company. 

 

(iv) The Corporation/ Corpn./ Department means the Central Warehousing 

Corporation. 

 

(v) The Engineer-in-Charge means the Chief Engineer/ Superintending Engineer who 

shall monitor and be in charge of the work and who shall sign the contract on behalf of 

the Central Warehousing Corporation. 

 

(vi) Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

 

(vii) Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 

civil war, rebellion revolution, insurrection, military or usurped power, any acts of 

Government, damages from aircraft, acts of God, such as earthquake, lightening and 

unprecedented floods, and other causes over which the contractor has no control and 

accepted as such by the Accepting Authority or causes solely due to use or occupation by 

Corporation of the part of the works in respect of which a certificate of completion has 

been issued or a cause solely due to faulty design of works. 

 

(viii) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 

the cost of materials and labour at the site where the work is to be executed plus the 

percentage mentioned in Schedule ‘F’ to cover, all overheads and profits. 
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Provided that no extra overheads and profits shall be payable on the part(s) of 

work assigned to other agency(s) by the contractor as per terms of contract. 

 

(ix) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard Schedule of Rates applicable mentioned in  
Schedule ‘F’ hereunder, with the amendments thereto issued up to the date of receipt of 

the tender. 

 

(x) Department means CWC or any department of Government of India which invites 

tenders on behalf of Corporation as specified in schedule ‘F’. 

 

(xi) District Specifications means the specifications followed by the State Government 

in the area where the work is to be executed. 

 

(xii) Tendered value means the value of the entire work as stipulated in the letter of 

award. 

 

(xiii) Date of commencement of work: The date of commencement of work shall be the 

date of start as specified in schedule ‘F’ or the first date of handing over of the site, 

whichever is later, in accordance with the phasing if any, as indicated in the tender 

document. 

 

(xiv) GST shall mean Goods and Service Tax- Central, State and Inter State. 

 

Scope and 3. Where the context so requires, words imparting the singular only also include the 

Performance plural and vice versa. Any reference to masculine gender shall whenever required  
include feminine gender and vice versa. 

 

4. Headings and Marginal notes to these General Conditions of Contract shall not be 

deemed to form part thereof or be taken into consideration in the interpretation or 

construction thereof or of the contract. 

 

5. The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other printed and 

published documents, together with all drawings as may be forming part of the tender 

papers. None of these documents shall be used for any purpose other than that of this 

contract. 

 

Works to be 6. The work to be carried out under the Contract shall, except as otherwise provided in 
 

carried out these conditions, include all labour, materials, tools, plants, equipment and transport 

which may be required in preparation of and for and in the full and entire execution and 

completion of the works. The descriptions given in the Schedule of Quantities (Schedule- 
 

A) shall, unless otherwise stated, be held to include wastage on materials, carriage and 

cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position 

and all other labours necessary in and for the full and entire execution and completion of 

the work as aforesaid in accordance with good practice and recognized principles. 
 

 

Sufficiency 7. The Contractor shall be deemed to have satisfied himself before tendering as to the 
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of Tender correctness and sufficiency of his tender for the works and of the rates and prices quoted 

in the Schedule of Quantities, which rates and prices shall, except as otherwise provided, 

cover all his obligations under the Contract and all matters and things necessary for the 

proper completion and maintenance of the works. 

 

Discrepancies 8. The several documents forming the Contract are to be taken as mutually explanatory  
and of one another, detailed drawings being followed in preference to small scale drawing  
Adjustment and figured dimensions in preference to scale and Special Conditions in preference to  
of Errors General Conditions. 

 

8.1 In the case of discrepancy between the schedule of Quantities, the Specifications and/ 

or the Drawings, the following order of preference shall be observed:-  
i) Bill of Quantities (BOQ)  
ii) Technical specifications  
iii) Drawings  
iv) Special Conditions of Contract  
v) General Conditions of Contract  
vi) Instructions to Tenderers 

 

8.2 If there are varying or conflicting provisions made in any one document forming part 

of the contract, the Accepting Authority shall be the deciding authority with regard to the 

intention of the document and his decision shall be final and binding on the contractor. 

 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission 

therefrom shall not vitiate the Contract or release the Contractor from the execution of 

the whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 

 

Signing of 9. The successful tenderer/contractor, on acceptance of his  tender by the Accepting 
 
Contract Authority, shall, within 15 days from the stipulated date of start of the work, sign the 

contract consisting of:- 

 

(i) The Notice Inviting Tender, all the documents including drawings, if any, 

forming the tender as issued at the time of invitation of tender and 

acceptance thereof together with any correspondence leading thereto. 

 

(ii) Standard C.P.W.D. Form as mentioned in Schedule ‘F’ consisting of:  
a) Various standard clauses with corrections up to the date stipulated in  

Schedule ‘F’ along with annexures thereto.  
b) Safety Code.  
c) Model Rules for the protection of health, sanitary arrangements 

for workers employed by CWC or its contractors.  
d) CPWD Contractor’s Labour Regulations shall Mutatis Mutandis apply 

to the work of CWC.  
e) List of Acts and omissions for which fines can be imposed. 

 

 

(iii) No payment for the work done will be made unless contract is signed by the 

contractor. 
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CLAUSES OF CONTRACT  
CLAUSE 1  

Performance The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) 
 

Guarantee of the tendered amount in addition to other deposits mentioned elsewhere in the contract 

for his proper performance of the contract agreement, (not withstanding and/or without 

prejudice to any other provisions in the contract) within period specified in Schedule ‘F’ 

from the date of issue of letter of acceptance. This period can be further extended by the 

Engineer-in-Charge up to a maximum period as specified in schedule ‘F’ on written 

request of the contractor stating the reason for delays in procuring the Performance 

Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee shall be in the 

form of Cash (in case guarantee amount is less than Rs. 10,000/-) or Deposit at Call 

receipt of any scheduled bank/Banker’s Cheque of any scheduled bank/Demand Draft 

of any scheduled bank/Pay Order of any scheduled bank (in case guarantee amount is 

less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or 

Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with 

the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the 

contractor to the Corporation as part of the performance guarantee and the Bank is 

unable to make payment against the said fixed deposit receipt, the loss caused thereby 

shall fall on the contractor and the contractor shall forthwith on demand furnish 

additional security to the Corporation to make good the deficit. 

 

ii) The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 60 days beyond that. In case the time for completion of work gets 

enlarged, the contractor shall get the validity of Performance Guarantee extended to 

cover such enlarged time for completion of work. After recording of the completion 

certificate for the work by the competent authority, the performance guarantee shall be 

returned to the contractor, without any interest. However, in case of contracts involving 

maintenance of building and services/any other work after construction of same 

building and services/other work, then 50% of Performance Guarantee shall be retained 

as Security Deposit. The same shall be returned year wise proportionately. 

 

(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee 

except for amounts to which the Corporation is entitled under the contract (not 

withstanding and/or without prejudice to any other provisions in the contract 

agreement) in the event of: 

 

(a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full 

amount of the Performance Guarantee. 

 

(b) Failure by the contractor to pay Corporation any amount due, either as agreed by the 

contractor or determined under any of the Clauses/Conditions of the agreement, within 

30 days of the service of notice to this effect by Engineer-in-Charge. 
 

(iv) In the event of the contract being determined or rescinded under provision of any of 

the Clause/Condition of the agreement, the performance guarantee shall stand forfeited 

in full and shall be absolutely at the disposal of the Corporation.  
(v) On substantial Completion of any work which has been completed to such an 

extent that the intended purpose of the work is met and ready to use, then a 
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provisional Completion certificate shall be recorded by the Engineer-in-Charge.  
The provisional certificate shall have appended with a list of outstanding balance  
item of work that need to be completed in accordance with the provisions of the  
contract.  
This provisional completion certificate shall be recorded by the concerned  
Engineer- in-charge with the approval of Project Manager / Chief Project  
Manager /Superintending Engineer. After :recording of the provisional  
Completion Certificate for the work by the competent authority, the 80 % of  
performance guarantee shall be returned to the contractor, without any interest.  
However in case of contracts involving Maintenance of building and services / any  
other work after construction of same building and services/ other work, then 40%  
of performance guarantee shall be returned to the contractor, without any interest  
after recording the provisional Completion certificate. 

 
 
 

Recovery of 

Security 

Deposit 

 

CLAUSE 1 A  
The person/persons whose tender(s) may be accepted (hereinafter called the contractor)  
shall permit Corporation at the time of making any payment to him for work done under  
the contract to deduct a sum at the rate of 2.5% of the gross amount of each running and  
final bill till the sum deducted will amount to security deposit of 2.5% of the tendered  
value of the work. Such deductions will be made and held by Corporation by way of  
Security Deposit unless he/they has/have deposited the amount of Security at the rate  
mentioned above in cash or in the form of Government Securities or fixed deposit  
receipts. In case a fixed deposit receipt of any Bank is furnished by the contractor to the  
Corporation as part of the security deposit and the Bank is unable to make payment  
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor  
and the contractor shall forthwith on demand furnish additional security to the  
Corporation to make good the deficit. All compensations or the other sums of money 
 
payable by the contractor under the terms of this contract may be deducted from, or paid  
by the sale of a sufficient part of his security  
deposit or from the interest arising therefrom, or from any sums which may be due to or  
may become due to the contractor by Corporation on any account whatsoever and in the  
event of his Security Deposit being reduced by reason of any such deductions or sale as  
aforesaid, the contractor shall within 10 days make good in cash or fixed deposit receipt 
 
tendered by the State Bank of India or by Scheduled Banks or Government Securities (if  
deposited for more than 12 months) endorsed in favour of the Engineer-in-Charge, any  
sum or sums which may have been deducted from, or raised by sale of his security  
deposit or any part thereof. The security deposit shall be collected from the running bills  
and the final bill of the contractor at the rates mentioned above. 

 

The security deposit as deducted above can be released against bank guarantee issued  
by a scheduled bank, on its accumulations to a minimum of Rs. 5 lacs subject to the  
condition that amount of such bank guarantee, except last one, shall not be less than Rs.  
5 lacs. Provided further that the validity of bank guarantee including the one given  
against the earnest money shall be in conformity with provisions contained in clause 17  
which  shall  be  extended  from  time  to  time  depending  upon  extension  of  contract  
granted under provisions of clause 2 and clause 5. 

 
In case of contracts involving maintenance of building and services/any other work after  
construction  of  same  building  and  services/other  work,  then  50%  of  Performance  
Guarantee shall be retained as Security Deposit. The same shall be returned year wise 
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proportionately.  
Note-1: Government papers tendered as security will be taken at 5% (five per cent)  
below its market price or at its face value, whichever is less. The market price of  
Government paper would be ascertained by the Chief Engineer/ Superintending  
Engineer at the time of collection of interest and the amount of interest to the extent of  
deficiency in value of the Government paper will be withheld if necessary. 

 
Note-2: Government Securities will include all forms of Securities mentioned in Rule 

No. 274 of the G.F. Rules except fidelity bond. This will be subject to the observance of 

the condition mentioned under the rule against each form of security. Note-3: Note 1 & 

2 above shall be applicable for both clause 1 and 1A 
 

 

CLAUSE 2  
Compensation If the contractor fails to maintain the required progress in terms of clause 5 or to 

 
for delay complete the work and clear the site on or before the contract or justified extended 

date of completion as per clause 5 (excluding any extension under Clause 5.5) as well 

as any extension granted under clauses 12 and 15, he shall, without prejudice to any 

other right or remedy available under the law to the CWC on account of such breach, 

pay as compensation the amount calculated at the rates stipulated below as the 

authority specified in schedule ‘F’ may decide on the amount of Tendered Value of 

the work for every completed day/month (as determined) that the progress remains 

below that specified in Clause 5 or that the work remains incomplete. 
 

(i) Compensation for delay of work @ 1% per month of day to be computed on 

per day basis.  
Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10 % of the Tendered Value of work or of the Tendered 

Value of the Sectional part of work as mentioned in Schedule ‘F’ for which a separate 

period of completion is originally given. 
 

In case no compensation has been decided by the authority in Schedule ‘F’ during the 

progress of work, this shall be no waiver of right to levy compensation by the said 

authority if the work remains incomplete on final justified extended date of 

completion. If the Engineer in Charge decides to give further extension of time 

allowing performance of work beyond the justified extended date, the contractor shall 

be liable to pay compensation for such extended period. If any variation in amount of 

contract takes place during such extended period beyond justified extended date and 

the contractor becomes entitled to additional time under clause 12, the net period for 

such variation shall be accounted for while deciding the period for levy of 

compensation. However, during such further extended period beyond the justified 

extended period, if any delay occurs by events under sub clause 5.2, the contractor 

shall be liable to pay compensation for such delay. 
 

Provided that compensation during the progress of work before the justified extended 

date of completion for delay under this clause shall be for non-achievement of 

sectional completion or part handing over of work on stipulated/justified extended 

date for such part work or if delay affects any other works/services. This is without 

prejudice to right of action by the Engineer in Charge under clause 3 for delay in 

performance and claim of compensation under that clause. 
 

In case action under clause 2 has not been finalized and the work has been determined 

under clause 3, the right of action under this clause shall remain post determination of 

contract but levy of compensation shall be for days the progress is behind the schedule 
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on date of determination, as assessed by the authority in Schedule F, after due 

consideration of justified extension. The compensation for delay, if not decided before 

the determination of contract, shall be decided after of determination of contract. 

 

The amount of compensation may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the Corporation. In case, the 

contractor does not achieve a particular milestone mentioned in schedule F, or the re-

scheduled milestone(s) in terms of Clause 5.4, the amount shown against that 

milestone shall be withheld, to be adjusted against the compensation levied as above. 

With-holding of this amount on failure to achieve a milestone, shall be automatic 

without any notice to the contractor. However, if the contractor catches up with the 

progress of work on the subsequent milestone(s), the withheld amount shall be 

released. In case the contractor fails to make up for the delay in subsequent 

milestone(s), amount mentioned against each milestone missed subsequently also shall 

be withheld. However, no interest, whatsoever, shall be payable on such withheld 

amount. 

 

CLAUSE 2A -        DELETED  
Incentive for In case, the contractor completes the work ahead of stipulated date of completion or  
Early justified extended date of completion as determined under clauses 5.3, 12 & 15, a 

 
Completion bonus @ 1% (one per cent) of the tendered value per month computed on per day 

basis, shall be payable to the contractor, subject to a maximum limit of 5% (five per 

cent) of the tendered value. Provided that justified time for extra work shall be 

calculated on pro-rata basis as cost of extra work X stipulated period /tendered value. 

The amount of bonus, if payable, shall be paid along with final bill after completion of 

work. Provided always that provision of the Clause 2A shall be applicable only when 

so provided in ‘Schedule F’. 

 

CLAUSE 3  
When Subject to other provisions contained in this clause, the Engineer-in-Charge may, 

 
Contract can    without prejudice to his any other rights or remedy against the contractor in respect of 

be Determined   any delay, inferior workmanship, any claims for damages and/or any other provisions 

of this contract or otherwise, and whether the date of completion has or has not elapsed, by notice in 

writing absolutely determine the contract in any of the following 
 

cases: 

 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing 

to rectify, reconstruct or replace any defective work or that the work is being 

performed in an inefficient or otherwise improper or unworkman like manner shall 

omit to comply with the requirement of such notice for a period of seven days 

thereafter. 

 

(ii) If the contractor has, without reasonable cause, suspended the progress of the 

work or has failed to proceed with the work with due diligence and continues to do so 

after a notice in writing of seven days from the Engineer-in-Charge. 

 

(iii) If the contractor fails to complete the work or section of work with individual 

date of completion on or before the stipulated or justified extended date, on or before 

such date of completion; and the Engineer in Charge without any prejudice to any 
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other right or remedy under any other provision in the contract has given further 

reasonable time in a notice given in writing in that behalf as either mutually agreed or 

in absence of such mutual agreement by his own assessment making such time 

essence of contract and in the opinion of Engineer-in-Charge the contractor will be 

unable to complete the same or does not complete the same within the period 

specified. 

 

(iv) If the contractor persistently neglects to carry out his obligations under the 

contract and/ or commits default in complying with any of the terms and conditions of 

the contract and does not remedy it or take effective steps to remedy it within 7 days 

after a notice in writing is given to him in that behalf by the Engineer-in-Charge. 

 

(v) If the contractor shall offer or give or agree to give to any person in Corporation 

service or to any other person on his behalf any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne to 

do any act in relation to the obtaining or execution of this or any other contract for 

Corporation. 

 

(vi) If the contractor shall enter into a contract with Corporation in connection with 

which commission has been paid or agreed to be paid by him or to his knowledge, 

unless the particulars of any such commission and the terms of payment thereof have 

been previously disclosed in writing to the Engineer-in-Charge. 

 

(vii) If the contractor had secured the contract with Corporation as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or commits breach 

of Integrity Agreement. 

 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any 

time be adjudged insolvent or have a receiving order or order for administration of his 

estate made against him or shall take any proceedings for liquidation or composition 

(other than a voluntary liquidation for the purpose of amalgamation or reconstruction) 

under any Insolvency Act for the time being in force or make any conveyance or 

assignment of his effects or composition or arrangement for the benefit of his 

creditors or purport so to do, or if any application be made under any Insolvency Act 

for the time being in force for the sequestration of his estate or if a trust deed be 

executed by him for benefit of his creditors. 

 

(ix) If the contractor being a company shall pass a resolution or the court shall make 

an order that the company shall be wound up or if a receiver or a manager on behalf 

of a creditor shall be appointed or if circumstances shall arise which entitle the court 

or the creditor to appoint a receiver or a manager or which entitle the court to make a 

winding up order. 

 

(x) If the contractor shall suffer an execution being levied on his goods and allow it to 

be continued for a period of 21 days. 

 

(xi) If the contractor assigns (excluding part(s) of work assigned to other agency(s) by 

the contractor as per terms of contract), transfers, sublets (engagement of labour on a 

piece-work basis or of labour with materials not to be incorporated in the work, shall 
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not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 

sublet or otherwise parts with the entire works or any portion thereof without the prior 

written approval of the Engineer -in-Charge. When the contractor has made himself 

liable for action under any of the cases aforesaid, the Engineer-in-Charge on behalf of 

the Corporation shall have powers: 
 

When the contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in-Charge on behalf of the Corporation shall have powers: 

 

(a) To determine the contract as aforesaid so far as performance of work by the 

Contractor is concerned (of which determination notice in writing to the contractor 

under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 

determination, the Earnest Money Deposit, Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of the Central Warehousing Corporation 

 

(b) After giving notice to the contractor to measure up the work of the contractor and 

to take such whole, or the balance or part thereof, as shall be un-executed out of his 

hands and to give it to another contractor to complete the work. The contractor, whose 

contract is determined as above, shall not be allowed to participate in the tendering 

process for the balance work. In the event of above courses being adopted by the 

Engineer-in-Charge, the contractor shall have no claim to compensation for any loss 

sustained by him by reasons of his having purchased or procured any materials or 

entered into any engagements or made any advances on account or with a view to the 

execution of the work or the performance of the contract. And in case action is taken 

under any of the provision aforesaid, the contractor shall not be entitled to recover or 

be paid any sum for any work thereof or actually performed under this contract unless 

and until the Engineer-in-Charge has certified in writing the performance of such work 

and the value payable in respect thereof and he shall only be entitled to be paid the 

value so certified. 

 

CLAUSE 3A  
In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/8th of the stipulated time for completion of work or one month 

whichever is higher, either party may close the contract by giving notice to the other 

party stating the reasons. In such eventuality, the Performance Guarantee of the 

contractor shall be refunded within following time limits : 

 

(i) If the Tendered value of work is up to Rs. 45 lac 

 

: 15 days. 

 

(ii) If the Tendered value of work is more than Rs. 45 lac 

and up to Rs. 2.5 Crore 

 
 
 

: 21 days. 

 

(iii)  If the Tendered value of work exceeds Rs. 2.5 Crore 

 

: 30 days. 

 

Neither party shall claim any compensation for such eventuality.  
This clause is not applicable for any breach of the contract by either party.  
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CLAUSE 4 

Contractor  In any case in which any of the powers conferred upon the Engineer-in-Charge by 

liable to  Clause-3 thereof, shall have become exercisable and the same are not exercised, the 

pay  non-exercise thereof shall not constitute a waiver of any of the conditions hereof and 

Compensation  such powers shall notwithstanding be exercisable in the event of any future case of 

even if action  default by the contractor and the liability of the contractor for compensation shall 

not  remain unaffected. In the event of the Engineer-in-Charge putting in force all or any 

taken under  of the powers vested in him under the preceding clause he may, if he so desires after 

Clause 3  giving  a  notice  in  writing  to  the  contractor,  take  possession  of  (or  at  the sole 

  discretion  of  the  Engineer-in-Charge  which  shall  be  final  and  binding  on  the 

  contractor) use as on hire (the amount of the hire money being also in the final 

  determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, 

  in or upon the works, or the site thereof belonging to the contractor, or procured by 

  the contractor and intended to be used for the execution of the work/or any part 

  thereof, paying or allowing for the same in account at the contract rates, or, in the 

  case of these not being applicable, at current market rates to be certified by the 

  Engineer-in-Charge, whose  certificate thereof  shall be final, and binding on the 

  contractor, clerk of the works, foreman or other authorized agent to remove such 

  tools, plant, materials, or stores from the premises (within a time to be specified in 

  such  notice)  in  the  event  of  the  contractor  failing  to  comply  with  any  such 

  requisition, the Engineer-in-Charge may remove them at the contractor’s expense or 

  sell them by auction or private sale on account of the contractor and his risk in all 

  respects and the certificate of the Engineer-in-Charge as to the expenses of any such 

  removal and the amount of the proceeds and expenses of any such sale shall be final 

  and conclusive against the contractor. 

  CLAUSE 5 

Time and  The time allowed for execution of the Works as specified in the Schedule ‘F’ or the 

Extension  extended  time  in  accordance  with  these  conditions  shall  be  the  essence  of  the 

for Delay  Contract. The  execution  of  the  work shall  commence  from such  time  period  as 

  mentioned in schedule ‘F’ or from the date of handing over of the site, notifiedby the 
    

Engineer-in-Charge, whichever is later. However, the handing over of site by the 

Engineer in Charge, in full or in part (if so provided in contract), shall be completed 

within two months from issue of acceptance letter. If the Contractor commits default 

in commencing the execution of the work as aforesaid, the performance guarantee 

shall be forfeited by the Engineer in Charge and shall be absolutely at the disposal of 

theCorporation without prejudice to any other right or remedy available in law. 

 

5.1 As soon as possible but within twenty one days of award of work and in 

consideration of 
 

a)Schedule of handing over of site as specified in the Schedule ‘F’  
b) Schedule of issue of designs as specified in the Schedule ‘F’ 

 

(i) the Contractor shall submit a Time and Progress Chart for each mile stone. The 

Engineer-in-Charge may within 30 days thereafter, if required modify, and 

communicate the program approved to the contractor failing which the program 

submitted by the contractor shall be deemed to be approved by the Engineer-in-

Charge. The work programme shall include all details of balance drawings and 

decisions required to complete the contract with specific dates by which these details 
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are required by contractor without causing any delay in execution of the work. The 

Chart shall be prepared in direct relation to the time stated in the Contract documents 

for completion of items of the works. It shall indicate the forecast of the dates of 

commencement and completion of various trades of sections of the work and may be 

amended as necessary by agreement between the Engineer-in-Charge and the 

Contractor within the limitations of time imposed in the Contract documents, and 

further to ensure good progress during the execution of the work, the contractor shall 

in all cases in which the time allowed for any work, exceeds one month (save for 

special jobs for which a separate programme has been agreed upon) complete the 

work as per mile stones given in Schedule ‘F’. 
 

(ii) In case of non-submission of construction programme by the contractor the 

program approved by the Engineer-in-Charge shall be deemed to be final.  
(iii) The approval by the Engineer-in-Charge of such programme shall not relieve the 

contractor of any of the obligations under the contract.  
(iv) The contractor shall submit the Time andProgress Chart and progress report using 

the mutually agreed software or in other format decided by Engineer-in-Charge for 

the work done during previous month to the Engineer-in-charge on or before 5th day 

of each month failing which a recovery Rs. 2500/ - (for works costing up to Rs. 20 

Crores) / Rs. 5000/- (for works costing more than Rs. 20 Crores) shall be made on per 

week or part basis in case of delay in submission of the monthly progress report. 

 

5.2 If the work(s) be delayed by:-  
(i) force of majeure, or  
(ii) abnormally bad weather, or  
(iii) serious loss or damage by fire, or  
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or  
(v) delay on the part of other contractors or tradesmen engaged by Engineer-in-

Charge in executing work not forming part of the Contract, or  
(vi) non-availability of stores, which are the responsibility of Corporation to supply or  
(vii) non-availability or break down of tools and Plant to be supplied or supplied by 

Corporation  
or  
(viii) any other cause like above which, in the reasoned opinion of the Engineer-in-  
Charge is beyond the Contractor’s control. 

 

then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-charge for entry in the 

hindrance register (physical or web-based as prescribed in Schedule ‘F’) but shall 

nevertheless use constantly his best endeavours to prevent or make good the delay and 

shall do all that may be reasonably required to the satisfaction of the Engineer-in-

Charge to proceed with the works. The contractor shall have no claim of damages for 

extension of time granted or rescheduling of milestone/s for events listed in sub clause 

5.2. 

 

5.3 In case the work is hindered by any reasons, in the opinion of the contractor, by 

the Department or for someone for whose action the Department is responsible, the 

contractor may immediately give notice thereof in writing to the Engineer-in-Charge 

in the same manner as prescribed under sub Clause 5.2 seeking extension of time or 
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rescheduling of milestone/s. The authority as indicated in Schedule ‘F’ shall, if 

justified, give a fair and reasonable extension of time and reschedule the mile stones 

for completion of work after due consideration of the same within 30 days of receipt 

of such request. In event of non-application by the contractor for extension of time 

Engineer-in-Charge after affording opportunity to the contractor may give, supported 

with a programme, a fair and reasonable extension within a reasonable period of 

occurrence of the event. 
 

Such extension of time or rescheduling of milestone/s shall be without prejudice to 

any other right or remedy of the parties in contract or in law; provided further that for 

concurrent delays under this sub clause and sub clause 5.2 to the extent the delay is 

covered under sub clause 5.2 the contractor shall be entitled to only extension of time 

and no damages. 

 

5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed forms i.e. Form of application 

by the contractor for seeking rescheduling of milestones (Appendix-XVI) or Form of 

application by the contractor for seeking extension of time (Appendix –XVII) 

respectively to the authority as indicated in Schedule ‘F’. The Contractor shall 

indicate in such a request the period by which rescheduling of milestone/s or 

extension of time is desired. 
 

With every request for rescheduling of milestones, or if at any time the actual progress 

of work falls behind the approved programme by more than 10% of the stipulated 

period of completion of contract, the contractor shall produce a revised programme 

which shall include all details of pending drawings and decisions required to complete 

the contract and also the target dates by which these details should be available 

without causing any delay in execution of the work. A recovery as specified in 

Schedule ‘F’ shall be made on per day basis in case of delay in submission of the 

revised programme. 

 

5.4.1 In any such case the authority as indicated in Schedule ‘F’ may give a fair and 

reasonable extension of time for completion of work or reschedule the mile stones. 

Such extension or rescheduling of the milestones shall be communicated to the 

Contractor by the authority as indicated in Schedule ‘F’ in writing, within 30 days of 

the date of receipt of such request from the Contractor in prescribed form. In event of 

non-application by the contractor for extension of time E-in-C after affording 

opportunity to the contractor, may give, supported with a programme (as specified 

under 5.4 above), a fair and reasonable extension within a reasonable period of 

occurrence of the event. 

 

5.5 In case the work is delayed by any reasons, in the opinion of the Engineer-in-

Charge, by the contractor for reasons beyond the events mentioned in clause 5.2 or 

clause 5.3 or clause 5.4 and beyond the justified extended date; without prejudice to 

right to take action under Clause 3, the Engineer-in-Charge may grant extension of 

time required for completion of work without rescheduling of milestones. The 

contractor shall be liable for levy of compensation for delay for such extension of 

time. 
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CLAUSE 6  
Measurements Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by  
of measurement, the value in accordance with the contract of work done.  
Work Done  

All measurement of all items having financial value shall be entered in Measurement 

Book and/or level field book so that a complete record is obtained of all works 

performed under the contract. 

 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 

authorized representative and by the contractor or his authorized representative from 

time to time during the progress of the work and such measurements shall be signed 

and dated by the Engineer-in-Charge and the contractor or their representatives in 

token of their acceptance. If the contractor objects to any of the measurements 

recorded, a note shall be made to that effect with reason and signed by both the 

parties. 

 

If for any reason the contractor or his authorized representative is not available and 

the work of recording measurements is suspended by the Engineer-in-Charge or his 

representative, the Engineer-in-Charge and the Department shall not entertain any 

claim from contractor for any loss or damages on this account. If the contractor or his 

authorized representative does not remain present at the time of such measurements 

after the contractor or his authorized representative has been given a notice in writing 

three (3) days in advance or fails to countersign or to record objection within a week 

from the date of the measurement, then such measurements recorded in his absence by 

the Engineer-in-Charge or his representative shall be deemed to be accepted by the 

Contractor. 

 

The contractor shall, without extra charge, provide all assistance with every appliance, 

labour and other things necessary for measurements and recording levels. 

 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in 

the specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items which are not 

covered by specifications, measurements shall be taken in accordance with the 

relevant standard method of measurement issued by the Bureau of Indian Standards 

and if for any item no such standard is available, then a mutually agreed method shall 

be followed. 

 

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge 

or his authorized representative in charge of the work, before covering up or 

otherwise placing beyond the reach of measurement any work in order that the same 

may be measured and correct dimensions thereof be taken before the same is covered 

up or placed beyond the reach of measurement and shall not cover up and place 

beyond reach of measurement any work without consent in writing of the Engineer-

in-Charge or his authorized representative in charge of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be covered up 

or placed beyond the reach of measurements without such notice having been given or 

the Engineer-in-Charge’s consent being obtained in writing, the same shall be 
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uncovered at the Contractor’s expense, or in default thereof no payment or allowance 

shall be made for such work or the materials with which the same was executed. 

 

Engineer-in-Charge or his authorized representative may cause either themselves or 

through another officer of the department to check the measurements recorded jointly 

or otherwise as aforesaid and all provisions stipulated herein above shall be applicable 

to such checking of measurements or levels. 

 

It is also a term of this contract that recording of measurements of any item of work in 

the measurement book and/or its payment in the interim, on account or final bill shall 

not be considered as conclusive evidence as to the sufficiency of any work or material 

to which it relates nor shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability period. 

 

CLAUSE 6A   
Computerized Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 

Measurement measurement the value of work done in accordance with the contract.  
Book  

All measurements of all items having financial value shall be entered by the 

contractor and compiled in the shape of the Computerized Measurement Book having 

pages of A-4 size as per the format of the department so that a complete record is 

obtained of all the items of works performed under the contract. 

 

All such measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got checked 

by the contractor from the Engineer-in-Charge or his authorized representative as per 

interval or program fixed in consultation with Engineer-in-Charge or his authorized 

representative. After the necessary corrections made by the Engineer-in-Charge, the 

measurement sheets shall be returned to the contractor for incorporating the 

corrections and for resubmission to the Engineer-in-Charge for the dated signatures by 

the Engineer-in- Charge and the contractor or their representatives in token of their 

acceptance. 

 

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got checked/test 

checked from the Engineer-in-Charge and/or his authorized representative. The 

contractor will, thereafter, incorporate such changes as may be done during these 

checks/test checks in his draft computerized measurements, and submit to the 

department a computerized measurement book, duly bound, and with its pages 

machine numbered. The Engineer-in- Charge and/or his authorized representative 

would thereafter check this MB, and record the necessary certificates for their 

checks/test checks. 

 

The final, fair, computerized measurement book given by the contractor, duly bound, 

with its pages machine numbered, should be 100% correct, and no cutting or over-

writing in the measurements would thereafter be allowed. If at all any error is noticed, 

the contractor shall have to submit a fresh computerized MB with its pages duly 

machine numbered and bound, after getting the earlier MB cancelled by the 

department. Thereafter, the MB shall be taken in the Divisional Office records, and 
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allotted a number as per the Register of Computerised MBs. This should be done 

before the corresponding bill is submitted to the Office for payment. The contractor 

shall submit two spare copies of such computerized MB’s for the purpose of reference 

and record by the various officers of the department. 

 

The contractor shall also submit to the department separately his computerized 

Abstract of Cost and the bill based on these measurements, duly bound, and its pages 

machine numbered along with two spare copies of the “bill. Thereafter, this bill will 

be processed by the Office and allotted a number as per the computerized record in 

the same way as done for the measurement book meant for measurements. 

 

The contractor shall, without extra charge, provide all assistance with every appliance, 

labour and other things necessary for checking of measurements/levels by the 

Engineer-in- Charge or his representative. 

 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in 

the specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items which are not 

covered by specifications, measurements shall be taken in accordance with the 

relevant standard method of measurement issued bythe Bureau of Indian Standards 

and if for any item no such standard is available then a mutually agreed method shall 

be followed. 

 

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or 

his authorized representative in charge of the work before covering up or otherwise 

placing beyond the reach of checking and/or test checking the measurement of any 

work in order that the same may be checked and/or test checked and correct 

dimensions thereof be taken before the same is covered up or placed beyond the reach 

of checking and/or test checking measurement and shall not cover up and place 

beyond reach of measurement any work it out consent in writing of the Engineer-in-

Charge or his authorized representative in charge of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be covered up 

or placed beyond the reach of checking and/or test checking measurements without 

such notice having been given or the Engineer-in-Charge’s consent being obtained in 

writing the same shall be uncovered at the Contractor’s expense, or in default thereof 

no payment or allowance shall be made for such work or the materials with which the 

same was executed. 

 

Engineer-in-Charge or his authorized representative may cause either themselves or 

through another officer of the department to check the measurements recorded by 

contractor and all provisions stipulated herein above shall be applicable to such 

checking of measurements or levels. 

 

It is also a term of this contract that checking and/or test checking the measurements 

of any item of work in the measurement book and/or its payment in the interim, on 

account of final bill shall not be considered as conclusive evidence as to the 

sufficiency of any work or material to which it relates nor shall it relieve the 

contractor from liabilities from any over measurement or defects noticed till 
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completion of the defects liability period. 

 

CLAUSE 7   
Payment on No payment shall be made for work, estimated to cost Rs. One lac or less till after the  
Intermediate whole of the work shall have been completed and certificate of completion given. For  
Certificate to works estimated to cost over Rs. One lac, the interim or running account bills shall be  
be submitted by the contractor  for the work executed on the basis of  such recorded  
Regarded as measurements on the format of the Department in triplicate on or before the date of 

 
Advances every month fixed for the same by the Engineer-in-Charge. The contractor shall not be 

entitled to be paid any such interim payment if the gross work done together with net 

payment/ adjustment of advances for material collected, if any, since the last such 

payment is less than the amount specified in Schedule ‘F’, in which case the interim 

bill shall be prepared on the appointed date of the month after the requisite progress is 

achieved. Engineer-in-Charge shall arrange to have the bill verified by taking or 

causing to be taken, where necessary, the requisite measurements of the work. In the 

event of the failure of the contractor to submit the bills, no claims whatsoever due to 

delays on payment including that of interest shall be payable to the contractor. Payment 

on account of amount admissible shall be made by the Engineer-in-Charge certifying 

the sum to which the contractor is considered entitled by way of interim payment at 

such rates as decided by the Engineer-in-Charge. The amount admissible shall be paid 

by 10th working day after the day of presentation of the bill by the Contractor to the 

Engineer-in-Charge or his Asset. Engineer together with the account of the material 

issued by the department, or dismantled materials, if any. In the case of works outside 

the headquarters of the Engineer- in-Charge, the period of ten working days will be 

extended to fifteen working days. In case of delay in payment of intermediate bills after 

45 days of submission of bill by the contractor provided the bill submitted by the 

contractor found to be in order, a simple interest @ 10% per annum shall be paid to the 

contractor from the date of expiry of prescribed time limit which will be compounded 

on yearly basis. 

 

All such interim payments shall be regarded as payment by way of advances against 

final payment only and shall not preclude the requiring of bad, unsound and imperfect 

or unskilled work to be rejected, removed, taken away and reconstructed or re-erected. 

Any certificate given by the Engineer-in-Charge relating to the work done or 

materials delivered forming part of such payment, may be modified or corrected by 

any subsequent such certificate(s) or by the final certificate and shall not by itself be 

conclusive evidence that any work or materials to which it relates is/are in accordance 

with the contract and specifications. Any such interim payment, or any part thereof 

shall not in any respect conclude, determine or affect in anyway powers of the 

Engineer-in-Charge under the contract or any of such payments be treated as final 

settlement and adjustment of accounts or in any way vary or affect the contract. 

 

Pending consideration of extension of date of completion, interim payments shall 

continue to be made as herein provided without prejudice to the right of the 

department to take action under the terms of this contract for delay in the completion 

of work, if the extension of date of completion is not granted by the competent 

authority. 

 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the 
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 Assistant Engineer/ Executive Engineer to the effect that the work has been completed 

 up  to  the  level  in  question  make  interim  advance  payments  without  detailed 

 measurements for work done (other than foundations, items to be covered under 

 finishing items) up to lintel level (including sunshade etc.) and slab level, for each 

 floor working out at 75% of the assessed value. The advance payments so allowed 

 shall be adjusted in the subsequent interim bill to be submitted by the contractor 

 within 10 days of the interim payment. In case of delay in submission of bill by the 

 contractor a simple interest @ 10% per annum shall be paid to the Corporation from 

 the date of expiry of prescribed time limit which will be compounded on yearly basis. 

  
Payment in In case of composite tenders, running payment for the major component shall be made 

Composite by  EE  of  major  discipline  to  the  main  contractor.  Running  payment  for  minor 

Contracts component  shall  be  made  by  the  Engineer-in-Charge  of  the  discipline  of  minor 

 component directly to the main contractor. 

 In case main contractor fails to make the payment to the contractor associated by him 

 within15  days  of  receipt  of  each  running  account  payment,  then  on  the  written 

 complaint of contractor associated for such minor component, Engineer in charge of 

 minor component shall serve the show cause to the main contractor and if reply of 

 main contractor either not received or found unsatisfactory, he may make the payment 

 directly  to  the  contractor  associated  for  minor  component  as  per  the  terms  and 

 conditions of the agreement drawn between main contractor and associate contractor 

 fixed by him. Such payment made to the associate contractor shall be recovered by 

 Engineer-in-charge of major or minor component from the next R/A/ final bill due to 

 main contractor as the case may be. 

  
 No Running Account Bill shall be paid for the work till the applicable labour 

 licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever 

 applicable are submitted by the contractor to the Engineer-in-Charge. 

  

 CLAUSE 8 

Completion Within ten days of the completion of the work, the contractor shall give notice of such 

Certificate completion to the Engineer-in-Charge and within thirty days of the receipt of such 

and notice, the Engineer-in-Charge shall inspect the work and if there is no defect in the 

Completion work, shall furnish the contractor with a final certificate of completion, otherwise a 

Plans provisional certificate of physical completion indicating defects (a) to be rectified by 

 the contractor and/or (b) for which payment will be made at reduced rates, shall be 

 issued. But no final certificate of completion shall be issued, nor shall the work be 

 considered to be complete until the contractor shall have removed from the premises 

 on which the work shall be executed all scaffolding, surplus materials, rubbish and all 

 huts  and  sanitary  arrangements  required  for  his/their  workpeople  on  the  site  in 

 connection with the execution of the works as shall have been erected or constructed 

 by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, 

 walls, floor or other parts of the building, in, upon, or about which the work is to be 

 executed or of which he may have had possession for the purpose of the execution; 

 thereof, and not until the work shall have been measured by the Engineer-in-Charge. 

 If the contractor shall fail to comply with the requirements of this Clause as to 

 removal  of  scaffolding,  surplus  materials  and  rubbish  and  all  huts  and  sanitary 

 arrangements as aforesaid and cleaning off dirt on or before the date fixed for the 
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completion of work, the Engineer-in-Charge may at the expense of the contractor 

remove such scaffolding, surplus materials and rubbish etc., and dispose of the same 

as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 

claim in respect of scaffolding or surplus materials as aforesaid except for any sum 

actually realized by the sale thereof. 

 

 CLAUSE 8A 

Contractor  to When the annual repairs and maintenance of works are carried out, the splashes and 

Keep droppings  from  white  washing,  colour  washing,  painting  etc.,  on  walls,  floor, 

Site Clean windows, etc. shall be removed and the surface cleaned simultaneously with the 

 completion of these items of work in the individual rooms, quarters or premises etc. 

 where the work is done: without waiting for the actual completion of all the other 

 items  of  work  in  the  contract.  In  case  the  contractor  fails  to  comply  with  the 

 requirements of this clause, the Engineer-in-Charge shall have the right to get this 

 work done at the cost of the contractor either departmentally or through any other 

 agency. Before taking such action, the Engineer-in-Charge shall give ten days’ notice 

 in writing to the contractor. 
  

  
Completion CLAUSE 8B  

Plans to The contractor shall submit completion plan as required vide General Specifications 

be Submitted for Electrical works (Part-I Internal) 2013 and (Part-II External) 1994 as applicable 

by the within thirty days of the completion of the work.  

Contractor   

 The  contractor  shall  submit  completion  plans  for  Internal  and  External  Civil, 

 Electrical and Mechanical Services, as applicable within thirty days of the completion 

 of the work, provided that the service plans having been issued for execution by the 

 Engineer-in-Charge, unless the contractor, by virtue of any other provision in the 

 contract, is required to prepare such plans.  

 In  case,  the  contractor  fails  to  submit  the  completion  plan  within  30  days  of 

 completion of work or alongwith submission of final bill (whichever is later), he shall 

 be liable to pay a sum as prescribed in Schedule F and in this respect the decision of 

 the Engineer-in-charge shall be final and binding on the contractor.  

   

 CLAUSE 9  

Payment of The final bill shall be submitted by the contractor in the same manner as specified in 

Final interim bills within three months of physical completion of the work or within one 

Bill month of the date of the final certificate of completion furnished by the Engineer-in- 

 Charge whichever is earlier. No further claims shall be made by the contractor after 

 submission of the final bill and these shall be deemed to have been waived and 

 extinguished. Payments of those items of the bill in respect of which there is no 

 dispute and of items in dispute, for quantities and rates as approved by Engineer-in- 

 Charge, will, as far as possible be made within the period specified hereinunder, the 

 period being reckoned from the date of receipt of the bill by the Engineer-in-Charge 

 or his authorized Assistant Engineer/ Executive Engineer, complete with account of 

 materials issued by the Department and dismantled materials.  

 (i) If the Tendered value of work is up to Rs. 45 lac : 2 months 
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 (ii) If the Tendered value of work is more than Rs.45 lac  

  and up to Rs. 2.5 Crore: 3 months 

  (iii)  If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months 

    

  CLAUSE 9A  

Payment of  Payments due to the contractor may, if so desired by him, be made to his bank, 

Contractor’s  registered financial, co-operative or thrift societies or recognized financial institutions 

Bills  instead of director him provided that the contractor furnishes to the Engineer-in- 

to Ban  Charge (1) an authorization in the form of a legally valid document such as a power of 

  attorney conferring authority on the bank; registered financial, co-operative or thrift 

  societies or recognized financial institutions to receive payments and (2) his own 

  acceptance  of  the  correctness  of  the  amount  made  out  as  being  due  to  him  by 

  Corporation or his signature on the bill or other claim preferred against Corporation 

  before settlement by the Engineer-in-Charge of the account or claim by payment to 

  the bank, registered financial, co-operative or thrift societies or recognized financial 

  institutions. While the receipt given by such banks; registered financial, co-operative 

  or  thrift  societies  or  recognized  financial  institutions  shall  constitute  a  full  and 

  sufficient discharge for the payment, the contractor shall whenever possible present 

  his bills duly receipted and discharged through his bank, registered financial, co- 

  operative or thrift societies or recognized financial institutions.  

  Nothing herein contained shall operate to create in favour of the bank; registered 

  financial, co-operative or thrift societies or recognized financial institutions any rights 

  or equities vis-a-vis the Corporation.  

    

  CLAUSE 10  

Materials  Materials  which  Corporation  will  supply are  shown in  Schedule  ‘B’  which also 

supplied  stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The 

by  contractor shall be bound to procure them from the Engineer-in-Charge. 

Corporation  
As soon as the work is awarded, the contractor shall finalise the programme for the    
completion of work as per clause 5 of this contract and shall give his estimates of 

materials required on the basis of drawings/or schedule of quantities of the work. The 

Contractor shall give in writing his requirement to the Engineer-in-Charge which shall 

be issued to him keeping in view the progress of work as assessed by the Engineer-in-

Charge, in accordance with the agreed phased programme of work indicating monthly 

requirements of various materials. The contractor shall place his indent in writing for 

issue of such materials at least 7 days in advance of his requirement. 

 

Such materials shall be supplied for the purpose of the contract only and the value of 

the materials so supplied at the rates specified in the aforesaid schedule shall be set off 

or deducted, as and when materials are consumed in items of work (including normal 

wastage for which payment is being made to the contractor, from any sum then due or 

which may therefore become due to the contractor under the contract or otherwise or 

from the security deposit. At the time of submission of bills, the contractor shall 

certify that balance of materials supplied is available at site in original good condition. 
 

 

The contractor shall submit along with every running bill (on account or interim bill) 
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material wise reconciliation statements supported by complete calculations 

reconciling total issue, total consumption and certified balance (diameter/section-wise 

in the case of steel) and resulting variations and reasons therefore. Engineer-in-Charge 

shall (whose decision shall be final and binding on the contractor) be within his rights 

to follow the procedure of recovery in clause 42at any stage of the work if 

reconciliation is not found to be satisfactory. 

 

The contractor shall bear the cost of getting the material issued, loading, transporting 

to site, unloading, storing under cover as required, cutting assembling and joining the 

several parts together as necessary. Notwithstanding anything to the contrary 

contained in any other clause of the contract and (or the CPWA Code) all 

stores/materials so supplied to the contractor or procured with the assistance of the 

Corporation shall remain the absolute property of Corporation and the contractor shall 

be the trustee of the stores/materials, and the said stores/materials shall not be 

removed/disposed off from the site of the work on any account and shall be at all 

times open to inspection by the Engineer-in-Charge or his authorized agent. Any such 

stores/materials remaining unused shall be returned to the Engineer-in-Charge in as 

good a condition in which they were originally supplied at a place directed by him, at 

a place of issue or any other place specified by him as he shall require, but in case it is 

decided not to take back the stores/materials the contractor shall have no claim for 

compensation on any account of such stores/materials so supplied to him as aforesaid 

and not used by him or for any wastage in or damage to in such stores/materials. 

 

On being required to return the stores/materials, the contractor shall hand over the 

stores/materials on being paid or credited such price as the Engineer-in-Charge shall 

determine, having due regard to the condition of the stores/materials. The price 

allowed for credit to the contractor, however, shall be at the prevailing market rate not 

exceeding the amount charged to him, excluding the storage charge, if any. The 

decision of the Engineer-in-Charge shall be final and conclusive. In the event of 

breach of the aforesaid condition, the contractor shall in addition to throwing himself 

open to account for contravention of the terms of the licences or permit and/or for 

criminal breach of trust, be liable to Corporation for all advantages or profits resulting 

or which in the usual course would have resulted to him by reason of such breach. 

Provided that the contractor shall in no case be entitled to any compensation or 

damages on account of any delay in supply or non-supply thereof all or any such 

materials and stores provided further that the contractor shall be bound to execute the 

entire work if the materials are supplied by the Corporation within the original 

scheduled time for completion of the work plus 50% thereof or schedule time plus 6 

months whichever is more if the time of completion of work exceeds 12 months, but 

if a part of the materials only has been supplied within the aforesaid period, then the 

contractor shall be bound to do so much of the work as may be possible with the 

materials and stores supplied in the aforesaid period. For the completion of the rest of 

the work, the contractor shall be entitled to such extension of time as may be 

determined by the Engineer-in-Charge whose decision in this regard shall be final and 

binding on the contractor. 

 

The contractor shall see that only the required quantities of materials are got issued. 

Any such material remaining unused and in perfectly good/original condition at the 

time of completion or determination of the contract shall be returned to the Engineer- 
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 in-Charge at the stores from which it was issued or at a place directed by him by a 

 notice  in  writing.  The  contractor  shall  not  be  entitled  for  loading,  transporting, 

 unloading and stacking of such unused material except for the extra lead, if any 

 involved, beyond the original place of issue. 

  

 CLAUSE 10A 

Materials to The contractor shall, at his own expense, provide all materials, required for the works 

be other than those which are stipulated to be supplied by the Corporation. 

provided by  

the The contractor shall, at his own expense and without delay, supply to the Engineer-in- 

Contractor Charge samples of materials to be used on the work and shall get these approved in 

 advance. All such materials to be provided by the Contractor shall be in conformity 

 with the specifications laid down or referred to in the contract. The contractor shall, if 

 requested by the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer- 

 in-Charge that the materials so comply. The Engineer-in-Charge shall within thirty 

 days of supply of samples or within such further period as he may require intimate to 

 the Contractor in writing whether samples are approved by him or not. If samples are 

 not approved, the Contractor shall forthwith arrange to supply to the Engineer-in- 

 Charge for his approval, fresh samples complying with the specifications laid down in 

 the  contract.  When  materials  are  required  to  be  tested  in  accordance  with 

 specifications, approval of the Engineer-in-Charge shall be issued after the test results 

 are received. 

 The Contractor shall at his risk and cost submit the samples of materials to be tested 

 reanalysed  and  shall  not  make  use  of  or  incorporate  in  the  work  any  materials 

 represented by the samples until the required tests or analysis have been made and 

 materials finally accepted by the Engineer-in-Charge. The Contractor shall not be 

 eligible for any claim or compensation either arising out of any delay in the work or 

 due to any corrective measures required to be taken on account of and as a result of 

 testing of materials. 

 The contractor shall, at his risk and cost, make all arrangements and shall provide all 

 facilities as the Engineer-in-Charge may require for collecting, and preparing the 

 required number of samples for such tests at such time and to such place or places as 

 may be directed by the Engineer-in-Charge and bear all charges and cost of testing 

 unless specifically provided for otherwise elsewhere in the contract or specifications. 

 The Engineer in- Charge or his authorized representative shall at all times have access 

 to the works and to all workshops and places where work is being prepared or from 

 where materials, manufactured articles or machinery are being obtained for the works 

 and the contractor shall afford every facility and every assistance in obtaining the 

 right to such access. 

 The  Engineer-in-Charge  shall  have  full  powers  to  require  the  removal  from  the 

 premises  of  all  materials  which  in  his  opinion  are  not  in  accordance  with  the 

 specifications and in case of default, the Engineer-in-Charge shall be at liberty to 

 employ at the expense of the contractor, other persons to remove the same without 

 being answerable or accountable for any loss or damage that may happen or arise to 

 such materials. The Engineer-in-Charge shall also have full powers to require other 

 proper materials to be substituted thereof and in case of default, the Engineer-in- 
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Charge may cause the same to be supplied and all costs which may attend such  
 removal and substitution shall be borne by the Contractor. 

 The contractor shall at his own expense, provide a material testing lab at the site for 

 conducting routine field tests. The lab shall be equipped at least with the testing 

 equipment as specified in schedule F. 

  

 CLAUSE 10B 

Secured (i) The contractor, on signing an indenture in the form in Appendix XVIII by the 

Advance Engineer-in-Charge, shall be entitled to be paid during the progress of the execution 

on Non- of the work up to 75% of the assessed value of any materials which are in the 

perishable opinion of the Engineer-in- Charge non-perishable, non-fragile and non-combustible 

Materials and are in accordance with the contract and which have been brought on the site in 

 connection therewith and are adequately stored and/or protected against damage by 

 weather or other causes but which have not at the time of advance been incorporated 

 in the works. When materials on account of which an advance has been made under 

 this sub-clause are incorporated in the work, the amount of such advance shall be 

 recovered/deducted from the next payment made under any of the clause or clauses of 

 this contract. 

 Such secured advance shall also be payable on other items of perishable nature, 

 fragile and combustible with the approval of the Engineer-in-Charge provided the 

 contractor  provides  a  comprehensive  insurance  cover  for  the  full  cost  of  such 

 materials. The decision of the Engineer- in-Charge shall be final and binding on the 

 contractor in this matter. No secured advance, shall however, be paid on high-risk 

 materials such as ordinary glass, sand, petrol, diesel etc. 

  
Mobilisation DELETED 

Advance (ii) Mobilization advance not exceeding 10% of the tendered value may be given, if 

 requested by the contractor in writing within one month of the order to commence the 

 work. Such advance shall be in two or more instalments to be determined by the 

 Engineer-in-Charge at his sole discretion. The first instalment of such advance shall 

 be released by the Engineer-in-charge to the contractor on a request made by the 

 contractor  to  the  Engineer  in-Charge  in  this  behalf.  The  second  and  subsequent 

 instalments shall be released by the Engineer- in- Charge only after the contractor 

 furnishes a proof of the satisfactory utilization of the earlier instalment to the entire 

 satisfaction of the Engineer-in-Charge. 

 Before any instalment of advance is released, the contractor shall execute a Bank 

 Guarantee Bond not more than 6 in number from Scheduled Bank for the amount 

 equal to 110% of the amount of advance and valid for the period till recovery of 

 advance. This (Bank Guarantee from Scheduled Bank for the amount equal to 110% 

 of the balance amount of advance) shall be kept renewed from time to time to cover 

 the balance amount and likely period of complete recovery. 

 Provided always that provision of Clause 10 B (ii) shall be applicable only when so 

 provided in ‘Schedule F’. 

  
Plant (iii) An advance for plant, machinery & shuttering material required for the work and 

Machinery & brought to site by the Contractor may be given if requested by the contractor in 

Shuttering writing within one month of bringing such plant and machinery to site. Such advance 

Material shall be given on such plant and machinery which in the opinion of the Engineer-in- 
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Advance 

 

charge will add to the expeditious execution of work and improve the quality of work. 

The amount of advance shall be restricted to 5% percent of the tender value. In the 

case of new plant and equipment to be purchased for the work, the advance shall be 

restricted to 90% of the price of such new plant and equipment paid by the contractor 

for which the contractor shall produce evidence satisfactory to the Engineer-in-

Charge. In the case of second-hand and used plants and equipment, the amount of 

such advance shall be limited to50% of the depreciated value of plant and equipment 

as may be decided by the Engineer-in-Charge. The contractor shall, if so required by 

the Engineer-in-Charge, submit the statement of value of such old plant and 

equipment duly approved by a Registered Value recognized by the Central Board of 

Direct Taxes under the Income- Tax Act, 1961. No such advance shall be paid on any 

plant and equipment of perishable nature and on any plant and equipment of a value 

less than Rs. 50,000/- Seventy-five per cent of such amount of advance shall be paid 

after the plant & equipment is brought to site and balance twenty-five percent on 

successfully commissioning the same. 

 

Leasing of equipment shall be considered at par with purchase of equipment and shall 

be covered by tripartite agreement with the following: 
 

1. Leasing company which gives certificate of agreeing to lease equipment to the 

contractor.  
2. Engineer in Charge, and  
3. The contractor. 

 

This advance shall further be subject to the condition that such plant and equipment 

(a)are considered by the Engineer-in-Charge to be necessary for the works; (b) and are 

in working order and are maintained in working order; (c) hypothecated to the 

Corporations specified by the Engineer-in-Charge before the payment of advance is 

released. The contractor shall not be permitted to remove from the site such 

hypothecated plant and equipment without the prior written permission of the 

Engineer in- Charge. The contractor shall be responsible for maintaining such plant 

and equipment in good working order during the entire period of hypothecation 

failing which such advance shall be entirely recovered in lump sum. For this purpose, 

steel scaffolding and form work shall be treated as plant and equipment. 

 

The contractor shall insure the Plant and Machinery for which mobilization advance is 

sought and given, for a sum sufficient to provide for their replacement at site. Any 

amounts not recovered from the insurer will be borne by the contractor. 
 
 

Interest & (iv) The mobilization advance and plant and machinery advance in (ii)&(iii) above  
Recovery bear simple interest at the rate of 10 per cent per annum and shall be calculated from 

 
the date of payment to the date of recovery, both days inclusive, on the outstanding 

amount of advance. Recovery of such sums advanced shall be made by the deduction 

from the contractor’s bills commencing after first ten per cent of the gross value of the 

work is executed and paid, on pro-rata percentage basis to the gross value of the work 

billed beyond 10% in such a way that the entire advance is recovered by the time 

eighty percent of the gross value of the contract is executed and paid, together with 

interest due on the entire outstanding amount up to the date of recovery of the 

instalment. 
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   (v) If the circumstances are considered reasonable by the Engineer-in-Charge, the  

   period mentioned in (ii) and (iii) for request by the contractor in writing for grant of  

   mobilization  advance  and plant  and  equipment  advance  may be  extended in the  

   discretion of the Engineer-in-Charge.  

     
   CLAUSE 10C -       DELETED 
  

 Payment on  If after submission of tender, if the price of any material incorporated in the works  

 Account of  (excluding  the  materials  covered  under  Clause  10CA  and  not  being  a  material  

 Increase  supplied from the Engineer-in-Charge’s stores in accordance with Clause 10 thereof)  

 in  and/or wages of labour increases as a direct result of the coming into force of any  

 Prices/Wages  fresh law, or statutory rule or order (but not due to any variation of rates in GST  
     

 due to  applicable  on  such  material(s)  being  considered  under  this  clause)  beyond  the  

 Statutory  prices/wages prevailing at the time of the last stipulated date of receipt of tenders  

 Order(s)  including  extensions,  if  any,  for  the  work  during  contract  period  including  the  

   justified period extended under the provisions of clause 5 of the contract without any  

   action under clause 2, then the amount of the contract shall accordingly be varied.  

      
If after submission of the tender, the price of any material incorporated in the works 

(excluding the materials covered under Clause 10CA and not being a material 

supplied from the Engineer-in-Charge’s stores in accordance with Clause 10 thereof) 

and/or wages of labour as prevailing at the time of last stipulated date of receipt of 

tender including extensions, if any, is decreased as a direct result of the coming into 

force of any fresh law or statutory rules or order (but not due to any changes of rate in 

sales tax/VAT, Central/State Excise/Custom Duty), shall in respect of materials 

incorporated in the works (excluding the materials covered under Clause 10CA and 

not being material supplied from the Engineer-in-Charge’s stores in accordance with 

Clause 10 hereof) and/or labour engaged on the execution of the work after the date of 

coming into force of such law statutory rule or order be entitled to deduct from the 

dues of the contractor, such amount as shall be equivalent to the difference between 

the prices of the materials and/or wages as prevailed at the time of the last stipulated 

date for receipt of tenders including extensions if any for the work and the prices of 

materials and/or wages of labour on the coming into force of such law, statutory rule 

or order. This will be applicable for the contract period including the justified period 

extended under the provisions of clause 5 of the contract without any action under 

clause 2. 

 

Engineer-in-Charge shall call books of account and other relevant documents from the 

contractor to satisfy himself about reasonability of increase in prices of materials and 

wages. 

 

The contractor shall, within a reasonable time of his becoming aware of any alteration 

in the price of any such materials and/or wages of labour, give notice thereof to the 

Engineer-in-Charge stating that the same is given pursuant to this condition together 

with all information relating thereto which he may be in position to supply. 

 

For this purpose, the labour component of 85% of the value of the work executed 

during period under consideration shall not exceed the percentage as specified in 

Schedule F, and the increase/decrease in labour shall be considered on the minimum 

daily wages in rupees of any unskilled mazdoor, fixed under any law, statutory rule or 
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   order.  

   The cost of work for which escalation is applicable (W) is same as cost of work done  

   worked out as indicated in sub-para (ii) of Clause 10CC except the amount of full  

   assessed value of secured advance.  

     
   CLAUSE 10 CA -        DELETED 
  

 Payment due  If  after submission of the tender, the price of  materials specified in Schedule F  

 to  increases/decreases beyond the base price(s) as indicated in Schedule F for the work,  

 variation in  then the amount of the contract shall accordingly be varied and provided further that  

 prices  any such variations shall be effected for stipulated period of Contract including the  
     

 of materials  justified period extended under the provisions of Clause 5 of the Contract without any  

 after  action under Clause 2.  

 receipt of    

 tender  However, for work done/during the justified period extended as above, it will be  

   limited to indices prevailing at the time of updated stipulated date of completion  
      

considering the effect of extra work (extra time to be calculated on pro-rata basis only 

as cost of extra work stipulated period/tendered cost). 

 

The increase/decrease in prices of cement, steel reinforcement, structural steel and 

Postal be determined by the Price indices issued by the Director General, CPWD. 

For other items provided in the Schedule ‘F’, this shall be determined by the All India 

Wholesale Price Indices of materials as published by Economic Advisor to 

Government of India, Ministry of Commerce and Industry. Base price for cement, 

steel reinforcement, structural steel aldol shall be as issued under the authority of 

Director General CPWDapplicable for Delhi including Noida, Gurgaon, Faridabad 
 

& Ghaziabad and for other places as issued under the authority of Zonal Chief 

Engineer, CPWD and base price of other materials issued by concerned Zonal Chief  
Engineer and as indicated in Schedule ‘F’. In case, price index of a particular material 

is not issued by Ministry of Commerce and Industry, then the price index of nearest 

similar material as indicated in Schedule ‘F’ shall be followed. 

 

The amount of the contract shall accordingly be varied for all such materials and will 

be worked out as per the formula given below for individual material: - 

 

Adjustment for component of individual material  
V = P X Q X  CI-CIo 

CIo 

 

where, 
 

V = Variation in material cost i.e. increase or decrease in the amount of rupees to be 

paid or recovered. 

 

P = Base Price of material as issued under authority of DG, CPWD 

or concerned Zonal Chief Engineer and as indicated in Schedule "F". 

 

For Projects and Original Works 
 

Q = Quantity of material brought at site for bonafide use in the works since previous 

bill excluding any such quantity consumed in the deviated quantity of items beyond 
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deviation limit and extra /substituted item, paid/to be paid at rates derived on the basis 

of market rate under clause 12.2. 

 

For Maintenance Works 
 

Q = Quantity of material brought at site for bonafide use in the works since previous 

bill including any such quantity consumed in the deviated quantity of items beyond 

deviation limit paid at agreement rate and extra /substituted item being scheduled 

items, but excluding non-scheduled extra /substituted item paid/to be paid at market 

rate under clause 12.2. 

 

CIo = Price index for cement, steel reinforcement bars structural steel and POL as 

issued by the DG, CPWD and corresponding to the time of base price of respective 

material indicated in Schedule ‘F’. For other items, if any, provided in Schedule ‘F’, 

All India Wholesale Price Index for the material as published by the Economic 

Advisor to Government of India, Ministry of Industry and Commerce and 

corresponding to the time of base price of respective material indicated in Schedule 

‘F’. 

 

CI = Price index for cement, steel reinforcement bars, structural steel and POL as 

issued under the authority of DG, CPWD for period under consideration. For other 

items, if any, provided in Schedule ‘F’, All India Wholesale Price Index for the 

material for period under consideration as published by Economic Advisor to 

Government of India, Ministry of Industry and Commerce. 

 

Note: (i) In respect of the justified period extended under the provisions of clause 5 of 

the contract without any action under clause 2, the index prevailing at the time of 

updated stipulated date of completion considering the effect of extra work (extra time 

to be calculated on prorate basis only as cost of extra work x stipulated 

period/tendered cost) shall be considered. 

 

Provided always that provisions of the preceding Clause 10 C shall not be applicable 

in respect of Materials covered in this Clause. 

 

(ii) If during progress of work or at the time of completion of work, it is noticed that 

any material brought at site is in excess of requirement, then amount of escalation if 

paid earlier on such excess quantity of material shall be recovered on the basis of cost 

indices as applied at the time of payment of escalation or as prevailing at the time of 

effecting recovery, whichever is higher. 

 

(iii) Cement mentioned wherever in this clause includes Cement component used in 

RMC brought at site from outside approved RMC plants, if any. 

 

(iv) The date wise record of ready mix concrete shall be kept in a register and the 

cement consumption for the same shall be calculated accordingly. 

 

(v) If built-up steel items are brought at site from workshop, then the variation shall 

be paid for the structural steel up to the period when the built up item/finished product 

is brought at site. 
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  CLAUSE 10 CC -       DELETED 
   

Payment due  If the prices of materials (not being materials supplied or services rendered at fixed 

to  prices by the department in accordance with clause 10 & 34 thereof) and/or wages of 

Increase/Decr  labour  required  for  execution  of  the  work  increase,  the  contractor  shall  be 

ease  compensated for such increase as per provisions detailed below and the amount of the 

in  contract  shall  accordingly  be  varied,  subject  to  the  condition  that  that  such 

Prices/Wages  compensation for escalation in prices and wages shall be available only for the work 

(excluding  done  during  the  stipulated  period  of  the  contract  including  the  justified  period 

materials  extended under the provisions of clause 5 of the contract without any action under 

covered  clause 2. No such compensation shall be payable for a work for which the stipulated 

under clause  period of completion is equal to or less than the time as specified in Schedule F. Such 
   

10  compensation for escalation in the prices of materials and labour, when due, shall be 

CA) after  worked out based on the following provisions: - 

Receipt   

of Tender for  (i) The base date for working out such escalation shall be the last  stipulated date of 

Works  receipt of tenders including extension, if any. 

    
(ii) The cost of work on which escalation will be payable shall be reckoned as below :  
(a) Gross value of work done up to this quarter : (A) 

(b) Gross value of work done up to the last quarter :(B)  

(c) Gross value of work done since previous quarter (A-B) (C) 
    
(d) Full assessed value of Secured Advance (excluding materialsCovered under 

Clause 10 CA) fresh paid in this quarter :(D)  
(e) Full assessed value of Secured Advance (excluding materials Covered under  
Clause 10 CA) recovered in this quarter : (E)  

(f)  Full assessed value of Secured Advance for which escalation  

 Payable in this quarter (D-E):  (F) 

(g) Advance payment made during this quarter:  (G) 

(h) Advance payment recovered during this quarter: (H) 
    

(i) Advance payment for which escalation is payable in this Quarter (G-H):  
(j)  Extra items/deviated quantities of items paid as per Clause 12  

Based on prevailing market rates during this quarter: (J) 
    

Then,  M = C+F+I-J   

 N = 0.85 M  

(k) Less cost of material supplied by the department as per  

Clause 10 and recovered during the quarter (K) 

(l) Less cost of services rendered at fixed charges as per Clause  

34 and recovered during the quarter (L) 

Cost of work for which escalation is applicable:  

  W = N - (K + L)  

     
(iii) Components for materials (except cement, reinforcement bars, structural steel, 

POL or other materials covered under clause 10 CA) labour, etc. shall be pre-

determined forever work and incorporated in the conditions of contract attached to the 

tender papers included in Schedule ‘F’. The decision of the Engineer-in-Charge in 

working out such percentage shall be binding on the contractors. 

 

(iv) The  compensation  for  escalation  for  other  materials  (excluding  cement, 
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reinforcement bars, structural steel, POL or other materials covered under clause 10 

CA) shall be worked as per the formula given below:- 

 

(a) Adjustment for civil component (except cement, structural steel, reinforcement 

bars, POL and other materials covered under clause 10CA) / electrical component of 

construction ‘Materials’ 
 

Vm = W x Xmx MI –MIo  
100 MIo 

 

Vm = Variation in material cost i.e. increase or decrease in the amount in rupees to 

be paid or recovered. 

 

W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 
 

Xm = Component of ‘materials’ (except cement, structural steel, reinforcement bars 

POL and other materials covered under clause10CA) expressed as percent of 

the total value of work. 
 

MI= All India Wholesale Price Index for civil component/electrical component* of 

construction material as worked out on the basis of All India Wholesale 

 

Price Index for Individual Commodities/ Group Items for the period under 

consideration as published by Economic Advisor to Govt. of India, Ministry 

of Industry & Commerce and applying weightages to the Individual 

Commodities/Group Items. (In respect of the justified period extended under 

the provisions of clause 5 of the contract without any action under clause 2, 

the index prevailing at the time of updated stipulated date of completion 

considering the effect of extra work (extra time to be calculated on prorate 

basis only as cost of extra work x stipulated period/tendered cost, shall be 

considered.) 

 

MIo = All India Wholesale Price Index for civil component/electrical component*of 
 

construction material as worked out on the basis of All India Wholesale Price 

Index for Individual Commodities/Group Items valid on the last stipulated 

date of receipt of tender including extension, if any, as published by the 

Economic Advisor to Govt. of India, Ministry of Industry &Commerce and 

applying weightages to the Individual Commodities/Group items. 
 

*Note: relevant component only will be applicable.  

(v)  The  following  principles  shall  be  followed  while  working  out  the indices 

mentioned in para (iv) above.  
   

(a) The compensation for escalation shall be worked out at quarterly intervals and 

shall be with respect to the cost of work done as per bills paid during the three 

calendar months of the said quarter. The dates of preparation of bills as finally 

entered in the Measurement Book by the Assistant Engineer/ date of submission 

of bill finally by the contractor to the department in case of computerised 

measurement books shall be the guiding factor to decide the bills relevant to the 

quarterly interval. The first such payment shall be made at the end of three months 

after the month (excluding the month in which tender was accepted) and thereafter 

at three months’ interval. At the time of completion of the work, the last 
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period for payment might become less than 3 months, depending on the actual 

date of completion. 

 

(b) The index (MI/FI etc.) relevant to any quarter/period for which such 

compensation is paid shall be the arithmetical average of the indices relevant to 

the three calendar months. If the period up to date of completion after the quarter 

covered by the last such instalment of payment, is less than three months, the 

index Ml and FL shall bathe average of the indices for the months falling within 

that period. 

 

(vi) The compensation for escalation for labour shall be worked out as per the 

formula given below:- 

 

VL = W x Y x LI –LIo  
100 LIo 

 
 
 

VL : Variation in labour cost i.e. amount of increase or decrease in rupees To be paid 

or recovered. 
 

W : Value of work done, worked out as indicated in sub-para (ii) above. 
 

Y: Component of labour expressed as a percentage of the total value of the work. 

LI : Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any  
law, statutory rule or order as applicable on the last date of the quarter previous  
to the one under consideration. (In respect of the justified period extended under 

 
the provisions of clause 5 of the contract without any action under clause 2, the 

minimum wage prevailing on the last date of quarter previous to the quarter 

pertaining to updated stipulated date of Completion considering the effect of 

extra work (extra time to be calculated on prorate basis only as cost of extra 

work x stipulated period/tendered cost, shall be considered.) 
 

LIo : Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under  
any law, statutory rule or order as on the last stipulated date of receipt of tender 

including extension, if any. 

 

(vii) The following principles will be followed while working out the compensation as 

per subpara (vi) above. 
 

(a) The minimum wage of an unskilled mazdoor mentioned in sub-para (vi) 

above shall be the higher of the wage notified by Government of India, Ministry 

of Labour and that notified by the local administration both relevant to the place 

of work and the period of reckoning. 
 

(b) The escalation for labour also shall be paid at the same quarterly intervals 

when escalation due to increase in cost of materials is paid under this clause. If 

such revision of minimum wages takes place during any such quarterly intervals, 

the escalation compensation shall be payable at revised rates only for work done 

in subsequent quarters; 
 

(c) Irrespective of variations in minimum wages of any category of labour, for 

the purpose of this clause, the variation in the rate for an unskilled mazdoor alone 

shall form the basis for working out the escalation compensation payable on the 

labour component. 
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(viii) In the event the price of materials and/or wages of labour required for execution 

of the work decrease/s, there shall be a downward adjustment of the cost of work so 

that such price of materials and/or wages of labour shall be deductible from the cost of 

work under this contract and in this regard the formula herein before stated under this 

Clause 10CCshall mutatis mutandis apply, provided that: 
 

(a) no such adjustment for the decrease in the price of materials and/or wages of 

labour afore-mentioned would be made in case of contracts in which the 

stipulated period of completion of the work is equal to or less than the time as 

specified in Schedule ‘F’. 
 

(b) the Engineer-in-Charge shall otherwise be entitled to lay down the procedure 

by which the provision of this sub-clause shall be implemented from time to time 

and the decision of the Engineer-in-Charge in this behalf shall be final and 

binding on the contractor. 

 

(ix) Provided always that:-  
(a) Where provisions of clause 10CC are applicable, provisions of clause 10C 

will not be applicable but provisions of clause 10CA will be applicable. 
 

(b) Where provisions of clause 10CC are not applicable, provisions of clause 

10C and 10CA will become applicable. 
 

Note: Updated stipulated date of completion (period of completion plus extra time for 

extra work for compensation under clause 10C, 10CA and 10CC, the factor of 1.25 

taken into account for calculating the extra time under clause 12.1 for extra time shall 

not be considered while calculating the updated stipulated date of completion for this 

purpose in clause 10C, clause 10CA, and clause 10CC. 

 

CLAUSE 10 D   
Dismantled The contractor shall treat all materials obtained during dismantling of a structure, Material 

Govt. excavation of the site for a work, etc. as Corporation’s property and such materials 
 

Property shall be disposed off to the best advantage of Corporation according to the instructions 

in writing issued by the Engineer-in-Charge. 

 

CLAUSE 11   
Work to be The contractor  shall  execute the whole  and  every part  of  the  work in the most  
executed in substantial and workman like manner both as regards materials and otherwise in every  
accordance respect in strict accordance with the specifications. The contractor shall also conform 

 
with exactly, fully and faithfully to the design, drawings and instructions in writing in specifications, 

respect of the work signed by the Engineer-in-Charge and the contractor shall be 
 

drawings, furnished free of charge one copy of the contract documents together with 
 

orders etc. specifications, designs, drawings and instructions as are not included in the standard 

specifications of Central Public Works Department specified in Schedule ‘F’ or in any 

Bureau of Indian Standard or any other, published standard or code or, Schedule of 

Rates or any other printed publication referred to elsewhere in the contract. 

 

The contractor shall comply with the provisions of the contract and with the care and 

diligence execute and maintain the works and provide all labour and materials, tools 

and plants including for measurements and supervision of all works, structural plans 

and other things of temporary or permanent nature required for such execution and 

maintenance in so far as the necessity for providing these, is specified or is reasonably 

inferred from the contract. The Contractor shall take full responsibility for adequacy, 
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 suitability and safety of all the works and methods of construction. 

  
 CLAUSE 12 : 
  

Deviations/ The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 

Variations additions to, or substitutions for the original specifications, drawings, designs and 

Extent instructions that may appear to him to be necessary or advisable during the progress 

and Pricing of the work, and (ii) to omit a part of the works in case of non-availability of a portion 

 of the site or for any other reasons and the contractor shall be bound to carry out the 

 works in accordance with any instructions given to him in writing signed by the 

 Engineer-in-Charge and such alterations, omissions, additions or substitutions shall 

 form part of the contract as if originally provided therein and any altered, additional 

 or  substituted  work  which  the  contractor  may  be  directed  to  do  in  the  manner 

 specified above as part of the works, shall be carried out by the contractor on the same 

 conditions in all respects including price on which he agreed to do the main work 

 except as hereafter provided. 

 The completion cost of any agreement for Maintenance works including works of 

 upgradation, aesthetic, special repair, addition/ alteration shall not exceed 1.25 times 

 of Tendered amount. Any further deviation beyond this limit up to 1.5 times of 

 tendered amount shall be approved by Chief Engineer with recorded reason and in 

 exceptional case,   Chief Engineer shall have full power to approve the deviation 

 beyond  1.50  times  of  tendered  amount  with  recorded  reason  and  take  suitable 

 corrective action. 

  
12.1   The time for completion of the works shall, in the event of any deviations resulting in 

 additional cost over the tendered value sum being ordered, be extended, if requested 

 by the contractor, as follows 

 (i) In the proportion which the additional cost of the altered, additional or substituted 

 work, bears to the original tendered value plus 

 (ii) 25% of the time calculated in (i) above or such further additional time as may be 

 considered reasonable by the Engineer-in-Charge. 

 
12.2 A. For Project and original works: 

  
Deviation, In the case of extra item(s) (items that are completely new, and are in addition to the 

Extra items contained in the contract), the contractor may within fifteen days of receipt of 

Items and order or occurrence of the item(s) claim rates, supported by proper analysis which 

Pricing shall include invoices, vouchers etc. and Manufacturer’s specification for the work 

 failing which the rate approved later by the Engineer-in-charge shall be binding and 

 the Engineer-in-charge shall within prescribed time limit of the receipt of the claims 

 supported by analysis, after giving consideration to the analysis of the rates submitted 
 

by the contractor, determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so determined, failing which it 

will be deemed to have been approved. 

 

B. For Maintenance works including works of upgradation, aesthetic, special repair, 

addition/ alteration: 
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    In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), 

    these shall be paid as per the schedule rate plus cost index (at the time of tender) 

    plus/minus percentage above/ below quoted contract amount. Payment of Extra items 

    in case of non-schedule items (Non-DSR items) shall be made as per the prevailing 

    market rate. 

      

    A. For Project and original works:  

Deviation,  In the case of substituted items (items that are taken up with partial substitution Orin 

Substituted  lieu  of  items  of  work  in  the  contract),  the  rate  for  the  agreement  item  (to  be 

Items,  substituted) and substituted item shall also be determined in the manner as mentioned 

Pricing  in the following para. 

    (a) If the market rate for the substituted item so determined is more than the market 

    rate of the agreement item (to be substituted), the rate payable to the contractor for the 

    substituted  item shall  be the  rate  for  the  agreement  item (To  be  substituted)  so 

    increased to the extent of the difference between the market rates of substituted item 

    and the agreement item (to be substituted). 

    (b) If the market rate for the substituted item so determined is less than the market rate 

    of the agreement item (to be substituted), the rate payable to the contractor for the 

    substituted  item shall  be the  rate  for  the  agreement  item (To  be  substituted)  so 

    decreased to the extent of the difference between the market rates of substituted item 

    and the agreement item (to be substituted). 

     
    B. For Maintenance works including works of upgradation, aesthetic, special repair,  

    addition/ alteration:  

    In the case of Substitute Item(s) being the schedule items (Delhi Schedule of Rates  

    items), these shall be paid as per the schedule rate plus cost index (at the time of  

    tender) plus/minus percentage above/ below quoted contract amount.  

    Payment of Substitute in case of non-schedule items (Non-DSR items) shall be made  

    as per the prevailing market rate.  

      
    A. For Project and original works: 
   

 Deviation,   In the case of contract items, substituted items, contract cum substituted items, which  

 Deviated   exceed the limits laid down in schedule F, the contractor may within fifteen days of  

 Quantities,   receipt of order or occurrence of the excess, claim revision of the rates, supported by  

 Pricing   proper analysis for the work in excess of the above mentioned limits, provided that if  

    the rates so claimed are in excess of the rates specified in the schedule of quantities,  

    the Engineer-in-Charge shall within prescribed time limit of receipt of the claims  

    supported by analysis, after giving consideration to the analysis of the rates submitted  
       

by the contractor, determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so determined. 

 

B. For Maintenance works including works of upgradation, aesthetic, special repair, 

addition/ alteration: 
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In the case of contract items, which exceed the limits laid down in schedule F, the 

contractor shall be paid rates at Agreement rate/ Market rate whichever is lower. The 

prescribed time limits for finalising rates for Extra Item(s), Substitute Item(s)and 

Deviated Quantities of contract items is within 30 days after submission of proposal 

by the contractor without observation of the Engineer-in-Charge. 

 

12.3 A. For Project and original works:   
The provisions of the preceding paragraph shall also apply to the decrease in therates 

of items for the work in excess of the limits laid down in Schedule F, and the 

Engineer-in-Charge shall after giving notice to the contractor within one month of 

occurrence of the excess and after taking into consideration any reply received from 

him within fifteen days of the receipt of the notice, revise the rates for the working 

question within one month of the expiry of the said period of fifteen days having 

regard to the market rates. 

 

B. For Maintenance works including works of upgradation, aesthetic, special repair, 

addition/ alteration: 

 

In case of decrease in the rates prevailing in the market of items for the work in excess 

of the limits laid down in Schedule F, the Engineer-in-Charge shall after giving notice 

to the contractor within one month of occurrence of the excess and after taking into 

consideration any reply received from him within fifteen days of the receipt of the 

notice, revise the rates for the work in question within one month of the expiry of the 

said period of fifteen days having regard to the market rates. 

 

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to 

date account giving complete details of all claims for additional payments to which 

the contractor may consider himself entitled and of all additional work ordered by the 

Engineer-in-Charge which he has executed during the preceding quarter failing which 

the contractor shall be deemed to have waived his right. However, the Superintending 

Engineer may authorise consideration of such claims on merits. 
 

 

12.5 For the purpose of operation of Schedule “F”, the following works shall be treated as 

works relating to foundation unless & otherwise defined in the contract: 
 

For Buildings : All works up to 1.2 metres above ground level or up to floor 1 level 

whichever is lower. 

 

(ii) For abutments, piers and well staining : All works up to 1.2 m above the bed level. 

 

(iii) For retaining walls, wing walls, compound walls, chimneys, over head 

reservoirs/tanks and other elevated structures: All works up to 1.2 metres above the 

ground level. 

 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 

1.2metres above the ground level. 

 

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower. 
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 (vi) For Roads, all items of excavation and filling including treatment of sub base. 

  
12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer 

 while filing. tender, or necessary for proper execution of the item included in the 

 Schedule of quantities or in the schedule of rates mentioned above, whether or not, 

 specifically indicated in the description of the item and the relevant specifications, 

 shall be deemed to be included in the rates quoted by the tenderer or the rate given in 

 the said schedule of rates, as the case may be. Nothing extra shall be admissible for 

 such operations. 

  

 CLAUSE 13 

Foreclosure of If at any time after acceptance of the tender or during the progress of work, the 

contract due purpose or object for which the work is being done changes due to any supervening 

to cause and as a result of which the work has to be abandoned or reduced in scope the 

Abandonment Engineer-in-Charge shall give notice in writing to that effect to the contractor stating 

or the decision as  well  as  the  cause  for  such decision  and the  contractor  shall  act 

Reduction in accordingly in the matter. The contractor shall have no claim to any payment of 

Scope of compensation or otherwise whatsoever, on account of any profit or advantage which 

Work he might have derived from the execution of the works in full but which he did not 

 derive in consequence of the foreclosure of the whole or part of the works. 

 The contractor shall be paid at contract rates, full amount for works executed at site 

 and, in addition, a reasonable amount as certified by the Engineer-in-Charge for the 

 items hereunder mentioned which could not be utilized on the work to the full extent 

 in view of the foreclosure; 

 (i)   Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

 temporary labour huts, staff quarters and site office; storage accommodation and 

 water storage tanks. 

 (ii)   Corporation shall have the option to take over contractor’s materials or any part 

 thereof either brought to site or of which the contractor is legally bound to accept 

 delivery from suppliers (for incorporation in or incidental to the work) provided, 

 however  Corporation shall be bound to take over the materials or such portions 

 thereof as the contractor does not desire to retain. For materials taken over or to be 

 taken over by Corporation, cost of such materials as detailed by Engineer-in- Charge 

 shall be paid. The cost shall, however, take into account purchase price, cost of 

 transportation and deterioration or damage which may have been caused to materials 

 whilst in the custody of the contractor. 

 (iii)  If any materials supplied by Corporation are rendered surplus, the same except 

 normal  wastage  shall  be  returned  by  the  contractor  to  Corporation  at  rates  not 

 exceeding  those  at  which  these  were  originally  issued,  less  allowance  for  any 

 deterioration or damage which may have been caused whilst the materials were in the 

 custody of the contractor. In addition, cost of transporting such materials from site to 

 Corporation stores, if so required by Corporation, shall be paid. 

 (iv)   Reasonable  compensation  for  transfer  of  T  &  P  from  site  to  contractor’s 

 permanent stores or to his other works, whichever is less. If T & P are not transported 

 to either of the said places, no cost of transportation shall be payable. 
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(v) Reasonable compensation for repatriation of contractor’s site staff and imported 

labour to the extent necessary. 

 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 

account, wage books, time sheets and other relevant documents and evidence as may 

be necessary to enable him to certify the reasonable amount payable under this 

condition. 

 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% 

of the cost of the work remaining incomplete on the date of closure, i.e. total 

stipulated cost of the work as per accepted tender less the cost of work actually 

executed under the contract and less the cost of contractor’s materials at site taken 

over by the Corporation as per item (ii)above. Provided always that against any 

payments due to the contractor on this account or otherwise, the Engineer-in-Charge 

shall be entitled to recover or be credited with any outstanding balances due from the 

contractor for advance paid in respect of any tool, plants and materials and any other 

sums which at the date of termination were recoverable by the Corporation from the 

contractor under the terms of the contract. 

 

In the event of action being taken under Clause 13 to reduce the scope of work, the 

contractor may furnish fresh Performance Guarantee on the same conditions, in the 

same manner and at the same rate for the balance tendered amount and initially valid 

up to the extended date of completion or stipulated date of completion if no extension 

has been granted plus 60 days beyond that. Wherever such a fresh Performance 

Guarantee is furnished by the contractor the Engineer-in-Charge may return the 

previous Performance Guarantee. 

 

 Clause 14 

Carrying out If contractor: 

part (i) At any time makes default during currency of work or does not execute any part of 

work at risk & the work with due diligence and continues to do so even after a notice in writing of 7 

cost days in this respect from the Engineer-in-Charge; or 

of contractor  

 (ii) Commits default in complying with any of the terms and conditions of the contract 

 and does not remedy it or takes effective steps to remedy it within 7 days even after a 

 notice in writing is given in that behalf by the Engineer-in-Charge; or 

 Fails to complete the work(s) or items of work with individual dates of completion, on 

 or before the date(s) so determined, and does not complete them within the period 

 specified in the notice given in writing in that behalf by the Engineer-in-Charge. 

 The  Engineer-  in-Charge  without  invoking  action  under  clause  3  may,  without 

 prejudice to another right or remedy against the contractor which have either accrued 

 or accrue thereafter to Corporation, by a notice in writing to take the part work / part 

 incomplete work of any item(s)out of his hands and shall have powers to: 

 (a) Take possession of the site and any materials, constructional plant, implements, 

 stores, etc., thereon; and/or 
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(b) Carry out the part work / part incomplete work of any item(s) by any means at the 

risk and cost of the contractor. 

 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) taken 

out of his hands and execute at the risk and cost of the contractor, the liability of 

contractor on account of loss or damage suffered by Corporation because of action 

under this clause shall not exceed10% of the tendered value of the work. 

 

In determining the amount, credit shall be given to the contractor with the value of 

work done in all respect in the same manner and at the same rate as if it had been 

carried out by the original contractor under the terms of his contract, the value of 

contractor's materials taken over and incorporated in the work and use of plant and 

machinery belonging to the contractor. The certificate of the Engineer-in-Charge as to 

the value of work done shall be final and conclusive against the contractor provided 

always that action under this clause shall only be taken after giving notice in writing 

to the contractor. Provided also that if the expenses incurred by the department are 

less than the amount payable to the contractor at his agreement rates, the difference 

shall not be payable to the contractor. 

 

Any excess expenditure incurred or to be incurred by Corporation in completing the 

part work/ part incomplete work of any item(s) or the excess loss of damages suffered 

or may be suffered by Corporation as aforesaid after allowing such credit shall 

without prejudice to another right or remedy available to Corporation in law or per as 

agreement be recovered from any money due to the contractor on any account, and if 

such money is insufficient, the contractor shall be called upon in writing and shall be 

liable to pay the same within 30 days. 

 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, 

the Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 

materials, constructional plant, implements, temporary building at site etc. and adjust 

the proceeds of sale thereof towards the dues recoverable from the contractor under 

the contract and if thereafter there remains any balance outstanding, it shall be 

recovered in accordance with the provisions of the contract. 

 

In the event of above course being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any engagements or made 

any advance on any account or with a view to the execution of the work or the 

performance of the contract. 
 
 

CLAUSE 15  
Suspension of The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

 
Work (whose decision shall be final and binding on the contractor) suspend the progress of 

the works or any part thereof for such time and in such manner as the Engineer-in-

Charge may consider necessary so as not to cause any damage or injury to the work 

already done or endanger the safety thereof for any of the following reasons: 
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(a) on account of any default on the part of the contractor or; 

 

(b) for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 

 

(c) for safety of the works or part thereof. 
 

The contractor shall, during such suspension, properly protect and secure the works to 

the extent necessary and carry out the instructions given in that behalf by the Engineer 

in- Charge. 

 

 (ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

 (a) the contractor shall be entitled to an extension of time equal to the period of every 

 such suspension PLUS 25%, for completion of the item or group of items of work for 

 which a separate period of completion is specified in the contract and of which the 

 suspended work forms a part, and; 

 (b) If the total period of all such suspensions in respect of an item or group of items or 

 work for which a separate period of completion is specified in the contract exceeds 

 thirty days, the contractor shall, in addition, be entitled to such compensation as the 

 Engineer-in- Charge may consider reasonable in respect of salaries and/or wages paid 

 by the contractor to his employees and labour at site, remaining idle during the period 

 of  suspension,  adding  thereto  2%  to  cover  indirect  expenses  of  the  contractor 

 provided the contractor submits his claim supported by details to the Engineer-in- 

 Charge within fifteen days of the expiry of the period of 30 days. 

 (iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge 

 for more than three months at a time, except when suspension is ordered for reason (a) 

 in subpara(i) above, the contractor may after receipt of such order serve a written 

 notice  on  the  Engineer-in-Charge  requiring  permission  within  fifteen  days  from 

 receipt by the Engineer in-Charge of the said notice, to proceed with the work or part 

 thereof in regard to which progress has been suspended and if such permission is not 

 granted within that time, the contractor, if he intends to treat the suspension, where it 

 affects only a part of the works as an omission of such part by  or where it affects 

 whole of the works, as an abandonment of the works by Corporation, shall within ten 

 days of expiry of such period of 15 days give notice in writing of his intention to the 

 Engineer-in-Charge.  In  the  event  of  the  contractor  treating the  suspension as  an 

 abandonment of the contract by Corporation, he shall have no claim to payment of 

 any compensation on account of any profit or advantage which he might have derived 

 from the execution of the work in full but which he could not derive in consequence 

 of  the  abandonment.  He  shall,  however,  be  entitled  touch  compensation,  as  the 

 Engineer-in-Charge may consider reasonable, in respect of salaries and/or wages paid 

 by him to his employees and labour at site, remaining idle inconsequence adding to 

 the  total  thereof  2%  to  cover  indirect  expenses  of  the  contractor  provided  the 

 contractor submits his claim supported by details to the Engineer-in-Charge within 30 

 days of the expiry of the period of 3 months. 

  

 CLAUSE 15 A 

Compensation The contractor shall not be entitled to claim any compensation from Corporation for 

in the loss suffered by him on account of delay by Corporation in the supply of materials 
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case of Delay in schedule 'Where such delay is covered by the difficulties relating to the supply of 

of wagons, force majeure or any reasonable cause beyond the control of the Corporation. 

Supply of  

Material This clause 15 A will not be applicable for works where no material is stipulated. 

by Govt.  

  

 CLAUSE 16 

Action in case All works under or in course of execution or executed in pursuance of the contract, 

Work shall at all times be open and accessible to the inspection and supervision of the 

not done Engineer-charge,  his  authorized  subordinates  in  charge  of  the  work  and  all  the 

as per superior officers, officer of the Quality Assurance Unit of the Department or any 

Specifications organization engaged by the Department for Quality Assurance and of the Chief 

 Technical Examiner’s Office, and the contractor shall, at all times, during the usual 

 working hours and at all other times at which reasonable notice of the visit of such 

 officers has been given to the contractor, either himself be present to receive orders 

 and instructions or have a responsible agent duly accredited in writing, present for that 

 purpose. Orders given to the Contractor’s agent shall be considered to have the same 

 force as if they had been given to the contractor himself. 

 If it shall appear to the Engineer-in-charge or his authorized subordinates in charge of 

 the worker to the Chief Engineer in charge of Quality Assurance or his subordinate 

 officers or the officers of the organization engaged by the Department for Quality 

 Assurance or to the Chief Technical Examiner or his subordinate officers, that any 

 work has been executed with unsound, imperfect, or unskilful workmanship, or with 

 materials or articles provided by him for the execution of the work which are unsound 

 or of a quality inferior to that contracted or otherwise not in accordance with the 

 contract, the contractor shall, on demand in writing which shall be made within 

 twelve months (six months in the case of work costing Rs. 10 Lac and below except 

 roadwork) of the completion of the work from the Engineer-in-Charge specifying the 

 work, materials or articles complained of notwithstanding that the same may have 

 been passed, certified and paid for forthwith rectify, or remove and reconstruct the 

 work so specified in whole or in part, as the case may require or as the case may be, 

 remove the materials or articles so specified and provide other proper and suitable 

 materials or articles at his own charge and cost. In the event of the failing to do so 

 within a period specified by the Engineer-in- Charge in his demand aforesaid, then the 

 contractor shall be liable to pay compensation at the same rate as under clause 2 of the 

 contract (for non-completion of the work in time) for this default. 

 In such case the Engineer-in-Charge may not accept the item of work at the rates 

 applicable under the contract but may accept such items at reduced rates as the 

 authority specified in schedule ‘F’ may consider reasonable during the preparation of 

 on account bills or final bill if the item is so acceptable without detriment to the safety 

 and utility of the item and the structure or he may reject the work outright without any 

 payment and/or get it and other connected and incidental items rectified, or removed 

 and re-executed at the risk and cost of the contractor. Decision of the Engineer-in- 

 Charge to be conveyed in writing in respect of the same will be final and binding on 

 the contractor. 
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 CLAUSE 17 

Contractor If the contractor or his working people or servants shall break, deface, injure or 

Liable destroy any part of building in which they may be working, or any building, road, 

for Damages, road kerb, fence enclosure, water pipe, cables, drains, electric or telephone post or 

defects during wires, trees, grass or grassland, or cultivated ground contiguous to the premises on 

defect liability which the work or any parties being executed, or if any damage shall happen to the 

period work while in progress, from any cause whatever or if any defect, shrinkage or other 

 faults appear in the work within twelve months (six months in the case of work 

 costing Rs. Ten lacs and below except road work)after a certificate final or otherwise 

 of its completion shall have been given by the Engineer in-Charge as aforesaid arising 

 out of defect or improper materials or workmanship the contractor shall upon receipt 

 of a notice in writing on that behalf make the same good at his own expense or in 

 default the Engineer-in-Charge cause the same to be made good bother workmen and 

 deduct the expense from any sums that may be due or at any time thereafter may 

 become due to the contractor, or from his security deposit or the proceeds of sale 

 thereof or of a sufficient portion thereof. The security deposit of the contractor shall 

 not be refunded before the expiry of twelve months (six months in the case of work 

 costings. Ten lacs and below except road work) after the issue of the certificate final 

 or otherwise, of completion of work, or till the final bill has been prepared and passed 

 whichever is later. Provided that in the case of road work, if in the opinion of the 

 Engineer-in-Charge, half of the security deposit is sufficient, to meet all liabilities of 

 the contractor under this contract, half of the security deposit will be refundable after 

 six months and the remaining half  after  twelve  months of  the issue of  the said 

 certificate of completion or till the final bill has been prepared and passed whichever 

 is later. 

 In case of Maintenance and Operation works of E&M services, the security deposit 

 deducted from contractors shall be refunded within one month from the date of final 

 payment or within one month from the date of completion of the maintenance contract 

 whichever is earlier. 
  

 CLAUSE 18 

Contractor to The  contractor  shall  provide  at  his  own  cost  all  materials  (except  such  special 

Supply Tools materials,  if  any,  as  may  in  accordance  with  the  contract  be  supplied  from  the 

& Engineer-in-Charge’s stores), machinery, tools & plants as specified in schedule F. In 

Plants etc. addition  to  this,  appliances,  implements,  other  plants,  ladders,  cordage,  tackle, 

 scaffolding and temporary works required for the proper  execution of  the work, 

 whether original, altered or substituted and whether included in the specifications or 

 other documents forming part of the contract or referred toxin these conditions or not, 

 or which may be necessary for the purpose of satisfying or complying with the 

 requirements of the Engineer-in-Charge as to any matter as to which under these 

 conditions he is entitled to be satisfied, or which he is entitled to require together with 

 carriage therefore to and from the work. The contractor shall also supply without 

 charge the requisite number of persons with the means and materials, necessary for 

 the  purpose  of  setting  out  works,  and  counting,  weighing  and  assisting  the 

 measurement for examination at any time and from time to time of the work or 

 materials. Failing his so doing, the same may be provided by the Engineer-in-Charge 

 at the expense of the contractor and the expenses may be deducted, from any money 

 due to the contractor, under this contract or otherwise and/or from his security deposit 

 or the proceeds of sale thereof, or oaf sufficient portions thereof. 
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 CLAUSE 18 A 

Recovery of In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 

Compensation Workmen’s Compensation Act, 1923, theCorporation is obliged to pay compensation 

paid to workman employed by the contractor, in execution of the works, Corporation will 

to Workmen recover from the contractor, the amount of the compensation so paid; and, without 

 prejudice to the rights of the Corporation under sub-section (2) of Section 12, of the 

 said Act, the Corporation shall be at liberty to recover such amount or any part thereof 

 by deducting it from the security deposit or from any sum due by the Corporation to 

 the contractor whether under this contract or otherwise. TheCorporation shall not be 

 bound to contest any claim made against it under sub-section (1) of Section 12, of the 

 said Act, except on the written request of the contractor and upon his giving to 

 Corporation full security for all costs for which the Corporation might become liable 

 in consequence of contesting such claim. 

  

 CLAUSE 18 B 

Ensuring ln every case in which by virtue of the provisions of the Contract Labour (Regulation 

Payment and and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) 

Amenities to Central Rules,1971, The Corporation is obliged to pay any amounts of wages to a 

Workers if workman employed by the contractor in execution of the works, or to incur any 

Contractor expenditure in providing welfare and health amenities required to be provided under 

fails the above said Act and the rules under Clause19H or under the C.P.W.D. Contractor’s 

 Labour Regulations, or under the Rules framed by Government from time to time for 

 the protection of health and sanitary arrangements for workers employed by Central 

 Warehousing  Corporation’s  Contractors,  the  Corporation  will  recover  from  the 

 contractor, the amount of wages so paid or the amount of expenditure so incurred; and 

 without prejudice to the rights of the Corporation under sub-section(2) of Section 20, 

 and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) 

 Act, 1970, Corporation shall be at liberty to recover such amount or any part thereof 

 by deducting it from the security depositor from any sum due by Corporation to the 

 contractor whether under this contract or otherwise.Corporation shall not be bound to 

 contest any claim made against it under sub-section (1) of Section 20, sub-section (4) 

 of Section 21, of the said Act, except on the written request of the contractor and upon 

 his giving to the Corporation full security for all costs for which Corporation might 

 become liable in contesting such claim. 

  

 CLAUSE 19 

Labour Laws The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 

to 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, before 

be complied the  commencement  of  the  work,  and  continue  to  have  a  valid  license  until  the 

by completion of the work. The contractor shall also comply with provisions of the 

the Contractor Inter-State Migrant Workmen (Regulation of Employment and Conditions of 

 Service)  Act, 1979. The contractor shall also abide by the provisions of the Child 

 Labour (Prohibition and Regulation) Act, 1986. 

 The  contractor  shall  also  comply  with  the  provisions  of  the  building  and  other 

 Construction Workers (Regulation of Employment & Conditions of Service) Act, 

 1996 and the building and other Construction Workers Welfare Cess Act, 1996. 

 Any failure to fulfil  these requirements shall  attract  the penal  provisions of this 

 contract arising out of the resultant non-execution of the work. 
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CLAUSE 19A  
No labour below the age of fourteen years shall be employed on the work.  

 

CLAUSE 19 B  
Payment of Payment of wages: 

 
Wages (i) The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the C.P.W.D. 

Contractor’s Labour Regulations or as per the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and 

Abolition) Central Rules,1971, wherever applicable. 

 

(ii) The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, 

including any labour engaged by his sub-contractors in connection with the said work, 

as if the labour had been immediately employed by him. 

 

(iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall comply with 

or cause to be complied with the Central Public Works Department contractor’s 
 

Labour Regulations made by Government from time to time in regard to payment of 

wages, wage period, deductions from wages recovery of wages not paid and 

deductions unauthorized made, maintenance of wage books or wage slips, publication 

of scale of wages and other terms of employment, inspection and submission of 

periodical returns and all other matters of the like nature oars per the provisions of the 

Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour 

(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

 

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the 

moneys due to the contractor any sum required or estimated to be required for making 

good the loss suffered by a worker or workers by reason of non-fulfilment of the 

conditions of the contract for the benefit of the workers, non-payment of wages or of 

deductions made from his or their wages which are not justified by their terms of the 

contract or on-observance of the Regulations. 

 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 

bound to allow to the labours directly or indirectly employed in the works one-day 

rest for 6 days’ continuous work and pay wages at the same rate as for duty. In the 

event of default, the Engineer-in-Charge shall have the right to deduct the sum or 

sums not paid on account of wages for weekly holidays to any labours and pay the 

same to the persons entitled thereto from any money due to the contractor by the 

Engineer-in-Charge concerned. 

 

In the case of Union Territory of Delhi, however, as the all-inclusive minimum daily 

wages fixed under Notification of the Delhi Administration No.F.12(162) 

MWO/DAB/43884-91, dated 31-12-1979 as amended from time to time are inclusive 

of wages for the weekly day of rest, the question of extra payment for weekly holiday 

would notarise. 
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(v) The contractor shall comply with the provisions of the Payment of Wages Act,  
1936,  Minimum  Wages  Act,  1948,  Employees  Liability  Act,  1938,  Workmen’s  
Compensation  Act,  1923,  Industrial  Disputes  Act,  1947,  Maternity Benefits  Act,  
1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the 

modifications thereof or any other laws relating thereto and the rules made thereunder 

from time to time. 

 

(vi) The contractor shall indemnify and keep indemnified Corporation against 

payments to be made under and for the observance of the laws aforesaid and the  
C.P.W.D. Contractor’s Labour Regulations without prejudice to his right to claim 

indemnity from his sub-contractors. 

 

(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

 

(viii) Whatever is the minimum wage for the time being, or if the wage payable is 

higher than such wage, such wage shall be paid by the contractor to the workmen 

directly without the intervention of Jamadar and that Jamadar shall not be entitled to 

deduct or recover any amount from the minimum wage payable to the workmen as 

and byway of commission or otherwise. 

 

(ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 
 

 

CLAUSE 19C  
In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at his own 

expense arrange for the safety provisions as per C.P.W.D. Safety Code framed from 

time to time and shall at his own expense provide for all facilities in connection 

therewith. In case the contractor fails to make arrangement and provide necessary 

facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for each default 

and in addition, the Engineer-in- Charge shall be at liberty to make arrangement and 

provide facilities as aforesaid and recover the costs incurred in that behalf from the 

contractor. 
 

 

CLAUSE 19 D  
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-

Charge, a true statement showing in respect of the second half of the preceding month 

and the first half of the current month respectively:- 

 

(1) the number of labourers employed by him on the work,  
(2) their working yours,  
(3) the wages paid to them, 

 
(4) the accidents that occurred during the said fortnight showing the circumstances 

under which they happened and the extent of damage and injury caused by them, and 
 

(5) the number of female workers who have been allowed maternity benefit according 

to Clause 19F and the amount paid to them. 

 

Failing  which  the  contractor  shall  be  liable  to  pay  to  Corporation,  a  sum  not 
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exceedingRs.200/- for each default or materially incorrect statement. The decision of 

the Engineer-in-Charge shall be final in deducting from any bill due to the contractor, 

the amount levied as fine and be binding on the contractor. 
 
 

CLAUSE 19 E  
In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall comply with 

or cause to be complied with all the rules framed by Corporation from time to time for 

the protection of health and sanitary arrangements for workers employed by the 

Central Public Works Department and its contractors. 
 
 

CLAUSE 19 F  
Leave and pay during leave shall be regulated as follows:-  
1. Leave:  

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to 

and including the day of delivery and 4 weeks following that day, 
 

in the case of miscarriage - up to 3 weeks from the date of miscarriage.  
2. Pay: 

 
(i) in the case of delivery - leave pay during maternity leave will be at the rate of the 

women’s average daily earnings, calculated on total wages earned on the days when 

full time work was done during a period of three months immediately preceding the 

date on which she gives notice that she expects to be confined or at the rate of Rupee 

one only a day whichever is greater. 

 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning 

calculated on the total wages earned on the days when full time work was done during 

a period of three months immediately preceding the date of such miscarriage. 

 

3. Conditions for the grant of Maternity Leave: 
 

No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding the 

date on which she proceeds on leave. 

 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 

Form as shown in appendix -I and II, and the same shall be kept at the place of work. 

 

CLAUSE 19 G  
In the event of the contractor(s) committing a default or breach of any of the 

provisions of the Central Public Works Department, Contractor’s Labour Regulations 

and Model Rules for the protection of health and sanitary arrangements for the 

workers as amended from time to time or furnishing any information or submitting or 

filing any statement under the provisions of the above Regulations and’ Rules which 

is materially incorrect, he/they shall, without prejudice to any other liability, pay to 

the Corporation a sum not exceedingRs.200/- for every default, breach or furnishing, 

making, submitting, filing such materially incorrect statements and in the event of the 

contractor(s) defaulting continuously in this respect, the penalty may be enhanced to 

Rs.200/- per day for each day of default subject to a maximum of 5 per cent of the 

estimated cost of the work put to tender. The decision of the Engineer-in-Charge shall 

be final and binding on the parties. 
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Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly 

observing and complying with the provisions of the C.P.W.D. Contractor’s Labour 

Regulations and Model Rules and the provisions of the Contract Labour (Regulation 

and Abolition) Act 1970, and the Contract Labour (R& A) Central Rules 1971, for the 

protection of health and sanitary arrangements for work-people employed by the 

contractor(s)(hereinafter referred as “the said Rules”) the Engineer-in-Charge shall 

have power to give notice in writing to the contractor(s) requiring that the said Rules 

be complied with and the amenities prescribed therein be provided to the work-people 

within a reasonable time to be specified in the notice. If the contractor(s) shall fail 

within the period specified in the notice to comply with and/observe the said Rules 

and to provide the amenities to the work-people as aforesaid, the Engineer-in-Charge 

shall have the power to provide the amenities hereinbefore mentioned at the cost of 

the contractor(s). The contractor(s) shall erect, make and maintain at his/their own 

expense and to approved standards all necessary huts and sanitary arrangements 

required for his/their work-people on the site in connection with the execution of the 

works, and if the same shall not have been erected or constructed, according to 

approved standards, the Engineer-in-Charge shall have power to give notice in writing 

to the contractor(s) requiring that the said huts and sanitary arrangements be 

remodelled and/or reconstructed according to approved standards, and if the 

contractor(s)shall fail to remodel or reconstruct such huts and sanitary arrangements 

according to approved standards within the period specified in the notice, the 

Engineer-in-Charge shall have the power to remodel or reconstruct such huts and 

sanitary arrangements according to approved standards at the cost of the contractor(s). 
 

 

CLAUSE 19 H  
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient 

number of huts (hereinafter referred to as the camp) of the following specifications on 

a suitable plot of land to be approved by the Engineer-in-Charge. 

 

(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and 

the floor area to be provided will be at the rate of 2.7 sq. (30 sq.ft.) for each member 

of the worker’s family staying with the labourer. 

 

(b) The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 

 

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of 

the labourers each on the scale of not less than four per each one hundred of the total 

strength, separate latrines and urinals being provided for women. 

 

(d) The contractor(s) shall construct sufficient number of bathing and washing places, 

one unit for every 25 persons residing in the camp. These bathing and washing places 

shall be suitably screened. 

 

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 

other suitable local materials as may be approved by the Engineer-in-Charge. In case 

of sun-dried bricks, the walls should be plastered with mud gobri on both sides. The 

floor may be kutcha but plastered with mud gobri and shall be at least 15 cm (6”) 
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above the surrounding ground. The roofs shall be laid with thatch or any other 

materials as may be approved by the Engineer-in-Charge and the contractor shall 

ensure that throughout the period of their occupation, the roofs remain water-tight. 

 

(b) The contractor(s) shall provide each hut with proper ventilation. 

 

(c) All doors, windows, and ventilators shall be provided with suitable leaves for 

security purposes. 

 
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of 

huts which may be reduced to 6m (20 ft.) according to the availability of site with the 

approval of the Engineer-in-Charge. Back to back construction will be allowed. 

 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the 

use of labourers. The provisions shall not be less than two gallons of pure and 

wholesome water per head per day for drinking purposes and three gallons of clean 

water per head per day for bathing and washing purposes. Where piped water supply 

is available, supply shall be at stand posts and where the supply is from wells or river, 

tanks which may be of metal or masonry, shall be provided. The contractor(s) shall 

also at his/ their own cost make arrangements for laying pipe lines for water supply to 

his/ their labour camp from the existing mains wherever available, and shall pay all 

fees and charges therefore. 

 
(iv) The site selected for the camp shall be high ground, removed from jungle. 

 

(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for 

the disposals of excreta from the latrines by trenching or incineration which shall be 

according to the requirements laid down by the Local Health Authorities. If trenching 

or incinerations not allowed, the contractor(s) shall makearrangements for the removal 

of the excreta through the Municipal Committee/authority and inform it about the 

number of labourers employed so that arrangements may be made by such 

Committee/authority for the removal of the excreta. All charges on this account shall 

be borne by the contractor and paid direct by him to the Municipality/authority. The 

contractor shall provide one sweeper for every eight seats in case of dry system. 

 
(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining 

away sullage water so as to keep the camp neat and tidy. 

 
(vii) The contractor(s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 

 

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and 

sanitation in the labour camps according to the rules of the Local Public Health and 

Medical Authorities. 
 
 

CLAUSE 19 I  
The Engineer-in-Charge may require the contractor to dismiss or remove from the site 

of the work any person or persons in the contractors’ employ upon the work who may 

be incompetent or misconduct himself and the contractor shall forthwith comply with 

such requirements. In respect of maintenance/repair or renovation works etc. where 



85 

 

 the labour have an easy access to the individual houses, the contractor shall issue 

 identity cards to the labourers, whether temporary or permanent and he shall be 

 responsible for any untoward action on the part of such labour. AE/JE will display a 

 list of contractors working in the colony/Blocks on the notice board in the colony and 

 also at the service centre, to apprise the residents about the same. 

  

 CLAUSE 19J 

 It  shall  be  the  responsibility  of  the  contractor  to  see  that  the  building  under 

 construction is not occupied by anybody unauthorized during construction, and is 

 handed over to the Engineer-in-Charge with vacant possession of complete building. 

 If such building though completed is occupied illegally, then the Engineer-in-Charge 

 shall have the option to refuse to accept the said building/buildings in that position. 

 Any delay in acceptance on this account will be treated as the delay in completion and 

 for such delay, a levy up to 5% of tendered value of work may be imposed by the 

 Superintending  Engineer  whose  decision  shall  be  final  both  with  regard  to  the 

 justification and quantum and be binding on the contractor. 

 However, the Superintending Engineer, through a notice, may require the contractor 

 to remove the illegal occupation any time on or before construction and delivery. 

  

 CLAUSE 19K 

Employment The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who 

of are  qualified  and  possess  certificate  in  particular  trade  from  CPWD  Training 

skilled/semi Institute/Industrial Training Institute/National Institute of construction Management 

skilled and Research (NICMAR)/National Academy of Construction, CIDC or any similar 

workers reputed and recognized Institute managed/certified by State/Central Government. The 

 number of such qualified tradesmen shall not be less than 20% of total skilled/semi- 

 skilled workers required in each trade at any stage of work. The contractor shall 

 submit number of man days required in respect of each trade, its scheduling and the 

 list of qualified tradesmen along with requisite certificate from recognized Institute to 

 Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are 

 found to have inadequate skill to execute the work of respective trade, the contractor 

 shall substitute such tradesmen within two days of written notice from Engineer-in- 

 Charge. Failure on the part of contractor to obtain approval of Engineer-in-Charge or 

 failure  to  deploy  qualified  tradesmen  will  attract  a  compensation  to  be  paid  by 

 contractor at the rate of Rs. 100 per such tradesman per day. Decision of Engineer in 

 Charge as to whether particular tradesman possesses requisite skill and amount of 

 compensation in case of default shall be final and binding. 

 Provided always, that the provisions of this clause, shall not be applicable for works 

 with estimated cost put to tender being less than Rs. 5 crores. 

  

 CLAUSE 19L 

Contribution The ESI and EPF contributions on the part of employer in respect of this contract 

of shall be paid by the contractor. These contributions on the part of the employer paid 

EPF and ESI by the contractor shall be reimbursed by the Engineer-in-charge to the contractor on 

 actual  basis.  The  applicable  and  eligible  amount  of  EPF  and  ESI  shall  be 

 reimbursed preferably within 7 days but not later than 30 days of submission of 

 documentary proof of payment provided same are in order. 
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  CLAUSE 20 

Minimum  The contractor shall comply with all the provisions of the Minimum Wages Act, 

Wages  1948, and Contract Labour (Regulation and Abolition) Act, 1970, amended from time 

Act to be  to time and rules framed thereunder and other labour laws affecting contract labour 

Complied with   that may be brought into force from time to time. 

   CLAUSE 21 
     

Work not to be   The contract shall not be assigned or sublet without the written approval of the  

sublet. Action in   Engineer-in -Charge. And if the contractor shall assign or sublet his contract, or  

case of   attempt so, or become insolvent or commence any insolvency proceedings or make  
     

insolvency   any composition with his creditors or attempt to do so, or if any bribe, gratuity,  

   gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either  

   directly or indirectly, be given, promised or offered by the contractor, or any of his  

   servants  or  agent  to  any  public  officer  or  person  in  the  employee  of  The  
      

Corporation in any way relating to his office or employment, or if any such officer 

or person shall become in any way directly or indirectly interested in the contract, 

the Engineer in-Charge on behalf of the Corporation shall have power to adopt the 

course specified in Clause 3 hereof in the interest of The Corporation and in the 

event of such course being adopted, the consequences specified in the said Clause 

3 shall ensue. 

 

CLAUSE 22   
All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of the Corporation 

without reference to the actual loss or damage sustained and whether or not any 

damage shall have been sustained. 

 

CLAUSE 23   
Changes in firm’s Where the contractor is a partnership firm, the previous approval in writing of the 

Constitution to be Engineer in-Charge shall be obtained before any change is made in the constitution 
 

intimated of the firm. Where the contractor is an individual or a Hindu undivided family 

business concern, such approval as aforesaid shall likewise be obtained before the 

contractor enters into any partnership agreement where under the partnership firm 

would have the right to carry out the works hereby undertaken by the contractor. If 

previous approval as aforesaid is not obtained, the contract shall be deemed to 

have been assigned in contravention of Clause 21 hereof and the same action may 

be taken, and the same consequences shall ensue as provided in the said Clause 21. 

 

CLAUSE 24   
All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-Charge who shall be 

entitled to direct at what point or points and in what manner they are to be 

commenced, and from time to time carried on. 

 

CLAUSE 25   
Settlement of Except  where  otherwise  provided  in  the  contract,  all  questions  and  disputes  
Disputes & relating to the meaning of the specifications, design, drawings and instructions  
Arbitration here-in before mentioned and as to the quality of workmanship or materials used 
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on the work or as to any other question, claim, right, matter or thing whatsoever in 

any way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the 

works or the execution or failure to execute the same whether arising during the 

progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter: 

 

(i) If the contractor considers any work demanded of him to be outside the 

requirements of the contract, or disputes any drawings, record or decision given in 

writing by the Engineer-in-Charge or if the Engineer in Charge considers any act 

or decision of the contractor on any matter in connection with or arising out of the 

contract or carrying out of the work, to be unacceptable and is disputed, such party 

shall promptly within 15 days of the arising of the disputes request the Chief 

Engineer or where there is no Chief Engineer, the Director who shall refer the 

disputes to Dispute Redressal Committee (DRC) within 15 days along with a list 

of disputes with amounts claimed if any in respect of each such dispute. The 

Dispute Redressal Committee (DRC) shall give the opposing party two weeks for 

a written response, and, give its decision within a period of 60 days extendable by 

30 days by consent of both the parties from the receipt of reference from CE. The 

constitution of Dispute Redressal Committee (DRC) shall be as indicated in  
Schedule  ‘F’.  Provided  that  no  party shall  be  represented  before  the  Dispute  
Redressal Committee by an advocate/legal counsel etc. If the Dispute Redressal 

Committee (DRC) fails to give its decision within the aforesaid period or any party 

is dissatisfied with the decision of Dispute Redressal Committee (DRC) or expiry 

of time limit given above, then either party may within a period of 30 days from 

the receipt of the decision of Dispute Redressal Committee (DRC), give notice to 

the Managing Director, CWC, New Delhi for appointment of arbitrator on 

prescribed proforma as per Appendix XV under intimation to the other party. 

 

It is a term of contract that each party invoking arbitration must exhaust the 

aforesaid mechanism of settlement of claims/disputes prior to invoking arbitration. 

 

The Managing Director, CWC, New Delhi shall in such case appoint the sole 

arbitrator for adjudication of those disputes. 

 

(ii) Disputes or difference shall be referred for adjudication through arbitration to 

a sole arbitrator where Tendered amount is Rs. 100 Crore or less. Where Tendered 

Value is more than Rs. 100 Crore, Tribunal shall consist of three Arbitrators as 

above. The requirements of the Arbitration and Conciliation Act, 1996 (26 of 

1996) and any further statutory modifications or re-enactment thereof and the rules 

made there under and for the time being in force shall be applicable. 

 

It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed, if any, in respect of each such dispute along with 

the notice for appointment of arbitrator and giving reference to the decision of the 

DRC. 

 

It is also a term of this contract that any member of the Arbitration Tribunal shall 

be a Graduate Engineer with experience in handling public works engineering 
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contracts at a level not lower than Chief Engineer. This shall be treated as a 

mandatory qualification to be appointed as arbitrator. 

 

Parties, before or at the time of appointment of Arbitral Tribunal may agree in 

writing for fast track arbitration as per the Arbitration and Conciliation Act, 1996 

(26 of 1996) as amended in 2015. 

 

The arbitration shall be conducted in accordance with the provisions of the 

Arbitration and Conciliation Act- 1996 (26) of 1996/ The Jammu & Kashmir 

Arbitration and Conciliation Act 1997 (35 of 1997) (as the case may be) or any 

statutory modification or re-enactmentthereof and the rules made thereunder and 

for the time being in force shall apply to the arbitration proceeding under this 

clause. 

 

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) as 

amended in 2015 whereby the counter claims if any can be directly filed before the 

arbitrator without any requirement of reference by the appointing authority, the 

arbitrator shall adjudicate on only such disputes as are referred to him by the 

appointing authority and give separate award against each dispute and claim 

referred to him and in all cases where the total amount of the claims by any party 

exceeds Rs. 1,00,000/-, the arbitrator shall give reasons for the award. 
 

It is also a term of the contract that if any fees are payable to the arbitrator, these 

shall be paid as per the Act. 

 

The place of arbitration shall be as mentioned in Schedule F. In case there is 

no mention of place of arbitration, the arbitrator shall determine the place of 

arbitration. 

 

CLAUSE 26   
Contractor to The contractor shall fully indemnify and keep indemnified the Corporation against  
indemnify Govt. any action, claim or proceeding relating to infringement or use of any patent or  
against Patent design or any alleged patent or design rights and shall pay any royalties which may  
Rights be payable in respect of any article or part thereof included in the contract. In the 

 
event of any claims made under or action brought against the Corporation in 

respect of any such matters as aforesaid, the contractor shall be immediately 

notified thereof and the contractor shall be at liberty, at his own expense, to settle 

any dispute or to conduct any litigation that may arise therefrom, provided that the 

contractor shall not be liable to indemnify the Corporation if the infringement of 

the patent or design or any alleged patent or design right is the direct result of an 

order passed by the Engineer-in-Charge in this behalf. 

 

CLAUSE 27   
Lumpsum When the estimate on which a tender is made includes lump sum in respect of  
Provisions in parts of the work, the contractor shall be entitled to payment in respect of the items 

 
Tender of work involved or the part of the work in question at the same rates as are 

payable under this contract for such items, or if the part of the work in question is 

not, in the opinion of the Engineer-in-Charge payable of measurement, the 

Engineer-in-Charge may at his discretion pay the lump-sum amount entered in the 

estimate, and the certificate in writing of the Engineer-in-Charge shall be final and 
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   conclusive against the contractor with regard to any sum or sums payable to him  

   under the provisions of the clause.  

      
   CLAUSE 28 
    

 Action where no  In the case of any class of work for which there is no such specifications as  

 Specifications are  referred to in Clause 11, such work shall be carried out in accordance with the  

 specified  Bureau of Indian Standards Specifications. In case there are no such specifications  

   in Bureau of Indian Standards, the work shall be carried out as per manufacturers’  

   specifications, if not available then as per District Specifications. In case there are  

   no such specifications as required above, the work shall be carried out in all  

   respects in accordance with the instructions and requirements of the Engineer-in-  

   Charge.   

      
   CLAUSE 29 
   

 Withholding and  (i) Whenever any claim or claims for payment of a sum of money arises out  

 lien in respect of  of or under the contract or against the contractor, the Engineer-in-Charge or the  

 sum due from  Corporation shall be entitled to withhold and also have a lien to retain such sum or  

 contractor  sums in whole or in part from the security, if any deposited by the contractor and  

   for the purpose aforesaid, the Engineer in- Charge or the Corporation shall be  

   entitled to withhold the security deposit, if any, furnished as the case may be and  

   also have a lien over the same pending finalisation or adjudication of any such  

   claim. In the event of the security being insufficient to cover the claimed amount  

   or amounts or if no security has been taken from the contractor, the Engineer-in-  

   Charge or the Corporation shall be entitled to withhold and have a lien to retain to  

   the extent of such claimed amount or amounts referred to above, from any sum or  

   sums found payable or which may at any time thereafter become payable to the  

   contractor under the same contract or any other contract with the Engineer-in-  

   Charge or the Corporation or any contracting person through the Engineer in-  

   Charge pending finalization of adjudication of any such claim.  

   It is an agreed term of the contract that the sum of money or moneys so withheld  

   or  retained  under  the  lien  referred  to  above  by  the  Engineer-in-Charge  or  
     

   Corporation will be kept withheld or retained as such by the Engineer-in-Charge or  

   Corporation till the claim arising out of or under the contract is determined by the  

   arbitrator(if the contract is governed by the arbitration clause) by the competent  

   court, as the case may be and that the  contractor will have no claim for interest or  

   damages whatsoever on any account in respect of such withholding or retention  

   under the lien referred to above and duly notified as such to the contractor. For the  

   purpose of this clause, where the contractor is a partnership firm or a limited  

   company, the Engineer-in-Charge or the Corporation shall be entitled to withhold  

   and also have a lien to retain towards such claimed amount or amounts in whole or  

   in part from any sum found payable to any partner/limited company as the case  

   may be, whether in his individual capacity or otherwise.  

   (ii) The  Corporation  shall  have  the  right  to  cause  an  audit  and  technical  

   examination  of  the  works  and  the  final  bills  of  the  contractor  including  all  

   supporting vouchers, abstract, etc., to be made after payment of the final bill and if  
       

as a result of such audit and technical examination any sum is found to have been 

overpaid in respect of any work done by the contractor under the contract or any 



90  

 

work claimed to have been done by him under the contract and found not to have 

been executed, the contractor shall be liable to refund the amount of over-payment 

and it shall be lawful for the Corporation to recover the same from him in the 

manner prescribed in sub-clause (i) of this clause or in any other manner legally 

permissible; and if it is found that the contractor was paid less than what was due 

to him under the contract in respect of any work executed by him under it, the 

amount of such under payment shall be duly paid by Corporation to the contractor, 

without any interest thereon whatsoever. 

 

Provided that the Corporation shall not be entitled to recover any sum overpaid, 

nor the contractor shall be entitled to payment of any sum paid short where such 

payment has been agreed upon between the Superintending Engineer or Executive 

Engineer on the one hand and the contractor on the other under any term of the 

contract permitting payment for work after assessment by the Superintending 

Engineer or the Executive Engineer. 

 

     
   CLAUSE 29A 
    

 Lien in respect  Any sum of money due and payable to the contractor (including the security  

 of claims in  deposit returnable to him) under the contract may be withheld or retained by way  

 other Contracts  of lien by the Engineer-in-Charge or the Corporation or any other contracting  

   person or persons through Engineer-in-Charge against any claim of the Engineer-  

   in-Charge or Corporation or such other person or persons in respect of payment of  

   a sum of money arising out of or under any other contract made by the contractor  

   with the Engineer- in-Charge or the Corporation or with such other person or  

   persons.  

   It is an agreed term of the contract that the sum of money so withheld or retained  

   under  this  clause  by  the  Engineer-in-Charge  or  the  Corporation  will  be  kept  

   withheld or retained as such by the Engineer-in-Charge or the Corporation or till  

   his claim arising out of the same contract or any other contract is either mutually  

   settled or determined by the arbitration clause or by the competent court, as the  

   case may be and that the contractor shall have no claim for interest or damages  

   whatsoever on this account or on any other ground in respect of any sum of money  

   withheld or retained under this clause and duly notified as such to the contractor.  

     
   CLAUSE 30 
    

   The contractor shall not employ coal mining or controlled area labour falling under  

 Employment of  any category whatsoever on or in connection with the work or recruit labour from  

 coal mining or  area within a radius of 32 km (20 miles) of the controlled area. Subject as above  

 controlled area  the contractor shall employ imported labour only i.e., deposit imported labour or  

 labour not  labour imported by contractors from area, from which import is permitted.  

 permissible    
      

Where ceiling price for imported labour has been fixed by State or Regional 

Labour Committees not more than that ceiling price shall be paid to the labour by 

the contractor. 

 

The contractor shall immediately remove any labourer who may be pointed out by 
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the Engineer in- Charge as being a coal mining or controlled area labourer. Failure 

to do so shall render the contractor liable to pay to the Corporation a sum 

calculated at the rate of Rs.10/- per day per labourer. The certificate of the 

Engineer-in-Charge about the number of coal mining or controlled area labourer 

and the number of days for which they worked shall be final and binding up all 

parties to this contract. 

 

It is declared and agreed between the parties that the aforesaid stipulation in this 

clause is one in which the public are interested within the meaning of the 

exception in Section 74 of Indian Contract Act, 1872. 

 

Explanation: - Controlled Area means the following areas: 

 

Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under Santhal Pargana 

Commissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. 

 

Any other area which may be declared a Controlled Area by or with the approval 

of the Central Government. 

 

CLAUSE 31   
Unfiltered water The contractor(s) shall make his/their own arrangements for water required for the 

 
supply work and nothing extra will be paid for the same. This will be subject to the 

following conditions. 

 

(i) That the water used by the contractor(s) shall be fit for construction 

purposes to the satisfaction of the Engineer-in-Charge. 

 

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of 

water at the risk and cost of contractor(s) if the arrangements made by the 

contractor(s) for procurement of water are in the opinion of the Engineer-in-

Charge, unsatisfactory. 

 

CLAUSE 31 A   
Departmental Water if available may be supplied to the contractor by the department subject to  
water supply, if the following conditions:-  
available  

(i) The water charges @ 1 % shall be recovered on gross amount of the work done. 
 
 
 

(ii) The contractor(s) shall make his/their own arrangement of water 

connection and laying of pipelines from existing main of source of supply. 

 

(iii) The Department do not guarantee to maintain uninterrupted supply of 

water and it will be incumbent on the contractor(s) to make alternative 

arrangements for water at his/ their own cost in the event of any temporary break 

down in the Corporation water main so that the progress of his/their work is not 

held up for want of water. No claim of damage or refund of water charges will be 

entertained on account of such break down. 
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   CLAUSE 32 
      

 Alternate water  i) Where there is no piped water supply arrangement and the water is taken  

 arrangements  by the contractor from the wells or hand pump constructed by the Corporation, no  

   charge shall be recovered from the contractor on that account. The contractor shall,  

   however, draw water at such hours of the day that it does not interfere with the  

   normal use for which the hand pumps and wells are intended. He will also be  

   responsible for all damage and abnormal repairs arising out of his use, the cost of  

   which shall be recoverable from him. The Engineer-in-Charge shall be the final  

   authority to determine the cost recoverable from the contractor on this account and  

   his decision shall be binding on the contractor.  

   ii) The  contractor  shall  be  allowed  to  construct  temporary  wells  in  

   Corporation land for taking water for construction purposes only after he has got  

   permission of the Engineer-in- Charge in writing. No charges shall be recovered  

   from the contractor on this account, but the contractor shall be required to provide  

   necessary  safety  arrangements  to  avoid  any  accidents  or  damage  to  adjacent  

   buildings, roads and service lines. He shall be responsible for any accidents or  

   damage caused due to construction and subsequent maintenance of the wells and  

   shall restore the ground to its original condition after the wells are dismantled on  

   completion of the work.  

      
   CLAUSE 33 
  

 Return of  Notwithstanding anything contained to the contrary in this contract, where any  

 Surplus  materials for the execution of the contract are procured with the assistance of  

 materials  Corporation  either  by issue  from Corporation  stocks  or  purchase  made  under  

   orders or permits or licences issued by Corporation, the contractor shall hold the  

   said materials economically and solely for the purpose of the contract and not  

   dispose of them without the written permission of the Corporation and return, if  

   required by the Engineer-in-Charge, all surplus or unserviceable materials that  

   may be left with him after the completion of the contract or at its termination for  

   any reason whatsoever on being paid or credited such price as the Engineer-in-  

   Charge shall determine having due regard to the condition of the materials. The  

   price allowed to the contractor however shall not exceed the amount charged to  

   him excluding the element of storage charges. The decision of the Engineer in-  

   Charge shall be final and conclusive. In the event of breach of the  aforesaid  

   condition, the contractor shall in addition to throwing himself open to action for  

   contravention of the terms of the licence or permit and/or for criminal breach of  

   trust, be liable to Corporation for all moneys, advantages or profits resulting or  

   which in the usual course would have resulted to him by reason of such breach.  

      
   CLAUSE 34 
   

 Hire of Plant &  (i) The contractor shall arrange at his own expense all tools, plant, machinery  

 Machinery  and equipment (hereinafter referred to as T&P) required for execution of the work  

   except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue to  

   the contractor. If the contractor requires any item of T&P on hire from the T&P  
       

available with the CWC over and above the T&P stipulated for issue, the 

Corporation will, if such item is available, hire it to the contractor at rates to be 
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agreed upon between him and the Engineer-in-Charge. In such a case, all the 

conditions hereunder for issue of T&P shall also be applicable to such T&P as is 

agreed to be issued. 

 

(ii) Plant and Machinery when supplied on hire charges shown in Schedule 

‘C’ shall be made over and taken back at the departmental equipment yard/shed 

shown in Schedule ‘C’ and the contractor shall bear the cost of carriage from the 

place of issue to the site of work and back. The contractor shall be responsible to 

return the plant and machinery with condition in which it was handed over to him, 

and he shall be responsible for all damage caused to the said plant and machinery 

at the site of work or elsewhere in operation and otherwise during transit including 

damage to or loss of plant and for all losses due to his failure to return the same 

soon after the completion of the work for which it was issued. The Engineer-in-

Charge shall be the sole judge to determine the liability of the contractor and its 

extent in this regard and his decision shall be final and binding on the contractor. 

 
(iii) The plant and machinery as stipulated above will be issued as and when 

available and if required by the contractor. The contractor shall arrange his 

programme of work according to the availability of the plant and machinery and 

no claim, whatsoever, will be entertained from him for any delay in supply by the 

Department. 

 
(iv) The hire charges shall be recovered at the prescribed rates from and 

inclusive of the date the plant and machinery made over up to and inclusive of the 

date of the return in good order even though the same may not have been working 

for any cause except major breakdown due to no fault of the contractor or faulty 

use requiring more than three working days continuously (excluding intervening 

holidays and Sundays) for bringing the plant in order. The contractor shall 

immediately intimate in writing to the Engineer-in- Charge when any plant or 

machinery gets out of order requiring major repairs as aforesaid. The Engineer-in-

Charge shall record the date and time of receipt of such intimation in the log sheet 

of the plant or machinery. Based on this if the breakdown before lunch period or 

major breakdown will be computed considering half a day’s breakdown on the day 

of complaint. If the breakdown occurs in the post lunch period of major 

breakdown will be computed starting from the next working day. In case of any 

dispute under this clause, the decision of the Chief Engineer/ Superintending 

Engineer shall be final and binding on the contractor. 

 
(v) The hire charges shown above are for each day of 8 hours (inclusive of the 

one-hour lunch break) or part thereof. 

 

(vi) Hire charges will include service of operating staff as required and also 

supply of lubricating oil and stores for cleaning purposes. Power fuel of approved 

type, firewood, kerosene oil etc. for running the plant and machinery and also the 

full time chowkidar for guarding the plant and machinery against any loss or 

damage shall be arranged by the contractor who shall be fully responsible for the 

safeguard and security of plant and machinery. The contractor shall on or before 

the supply of plant and machinery sign an agreement indemnifying the Department 

against any loss or damage caused to the plant and machinery either during transit 

or at site of work. 
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(vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day 

inclusive of one-hour lunch break. In case of an urgent work however, the 

Engineer-in-Charge may, at his discretion, allow the plant and machinery to be 

worked for more than normal period of 8 hours a day. In that case, the hourly hire 

charges for overtime to be borne by the contractor shall be 50% more than the 

normal proportionate hourly charges (1/8th of the daily charges) subject to a 

minimum of half day’s normal charges on any particular day. For working out hire 

charges for over time, a period of half an hour and above will be charged as one 

hour and a period of less than half an hour will be ignored. 

 

(viii) The contractor shall release the plant and machinery every seventh day for 

periodical servicing and/or wash out which may take about three to four hours or 

more. Hire charges for full day shall be recovered from the contractor for the day 

of servicing/ wash out irrespective of the period employed in servicing. 

 

(ix) The plant and machinery once issued to the contractor shall not be 

returned by him on account of lack of arrangements of labour and materials, etc. 

on his part, the same will be returned only when they are required for major repairs 

or when in the opinion of the Engineer-in-Charge, the work or a portion of work 

for which the same was issued is completed. 

 

(x) Log Book for recording the hours of daily work for each of the plant and 

machinery supplied to the contractor will be maintained by the Department and 

will be countersigned by the contractor or his authorized agent daily. In case the 

contractor contests the correctness of the entries and/or fails to sign the Log Book, 

the decision of the Engineer in-Charge shall be final and binding on him. Hire 

charges will be calculated according to the entries in the Log Book and will be 

binding on the contractor. Recovery on account of hire charges for road rollers 

shall be made for the minimum number of days worked out on the assumption that 

a roller can consolidate per day and maximum quantity of materials or area 

surfacing as noted against each in the annexed statement (see attached annexure). 

 

(xi) In the case of concrete mixers, the contractors shall arrange to get the 

hopper cleaned and the drum washed at the close of the work each day or each 

occasion. 

 

(a) In case rollers for consolidation are employed by the contractor himself, 

log book off such rollers shall be maintained in the same manner as is done in case 

of departmental rollers, maximum quantity of any items to be consolidated for 

each roller-day shall also be same as in Annexure to Clause 34(x). For less use of 

rollers, recovery for the less roller days shall be made at the stipulated issue rate. 

 

(xii) The contractor shall be responsible to return the plant and machinery in 

the condition in which it was handed over to him and he shall be responsible for all 

damage caused to the said plant and machinery at the site of work or elsewhere in 

operation or otherwise or during transit including damage to or loss of parts, and 

for all losses due to his failure to return the same soon after the completion of the 

work for which it was issued. The Engineer-in-Charge shall be the sole judge to 
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determine  the  liability of  the  contractor  and  its  extent  in this regard  and his  
 decision shall be final and binding on the contractor.  

 (xiii)   The contractor will be exempted from levy of any hire charges for the  

 number of days he is called upon in writing by the Engineer-in-Charge to suspend  

 execution of the work, provided Corporation’s plant and machinery in question  

 have, in fact, remained idle with the contractor because of the suspension  

 (xiv)    In  the  event  of  the  contractor  not  requiring  any  item  of  plant  and  

 machinery issued by Corporation though not stipulated for issue in Schedule ‘C’  

 any time after taking delivery at the place of issue, he may return it after two days  
   

 written notice or at any time without notice if he agrees to pay hire charges for two  

 additional days without, in any way, affecting the right of the Engineer-in-Charge  

 to use the said plant and machinery during the said period of two days as he likes  

 including hiring out to a third party.  

   
 CLAUSE 35 
   

Condition (i) The contractor undertakes to make arrangement for the supervision of the  

relating work by the firm supplying the tar or bitumen used.  

to use of asphaltic    

materials (ii) The contractor shall collect the total quantity of tar or bitumen required for  

 the work asper standard formula, before the process of painting is started and shall  

 hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains unused on  

 completion of the work on account of lesser use of materials in actual execution  

 for reasons other than authorized changes of specifications and abandonment of  

 portion  of  work,  a  corresponding  deduction  equivalent  to  the  cost  of  unused  

 materials as determined by the Engineer-in-Charge shall be made and the material  

 return to the contractors. Although the materials are hypothecated to Corporation,  

 the contractor undertakes the responsibility for their proper watch, safe custody  

 and protection against all risks. The materials shall not be removed from site of  

 work without the consent of the Engineer-in- Charge in writing.  

 (iii)  The completion of the work and the portion of the security deposit relating to  

 asphaltic work shall be refunded after the expiry of this period.  

    
 CLAUSE 36 
  

Employment of Contractors Superintendence, Supervision, Technical Staff & Employees  

Technical Staff    

and employees (i) The  contractor  shall  provide  all  necessary  superintendence  during  

 execution of the work and all along thereafter as may be necessary for proper  

 fulfilling of the obligations under the contract.  

 The contractor shall immediately after receiving letter of acceptance of the tender  

 and before commencement of the work, intimate in writing to the Engineer-in-  

 Charge,  the  name(s),  qualifications,  experience,  age,  address(s)  and  other  

 particulars along with certificates, of the principal technical representative to be in  

 charge of the work and other technical representative(s) who will be supervising  

 the work.  Minimum  requirement  of  such  technical  representative(s)  and  their  
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qualifications and experience shall not be lower than specified in Schedule ‘F’. 

The Engineer-in-Charge shall within 3 days of receipt of such communication 

intimate in writing his approval or otherwise of such a representative(s) to the 

contractor. Any such approval may at any time be withdrawn and in case of such 

withdrawal, the contractor shall appoint another such representative(s) according 

to the provisions of this clause. Decision of the tender accepting authority shall be 

final and binding on the contractor in this respect. Such a principal technical 

representative and other technical representative(s) shall be appointed by the 

contractor soon after receipt of the approval from Engineer-in-charge and shall be 

available at site before start of work. 

 

All the provisions applicable to the principal technical representative under the 

Clause will also be applicable to other technical representative(s) The principal 

technical representative and other technical representative(s) shall be present at the 

site of work for supervision at all times when any construction activity is in 

progress and also present himself/themselves, as required, to the Engineer-in-

Charge and/or his designated representative to take instructions. Instructions given 

to the principal technical representative or other technical representative(s) shall be 

deemed to have the same force as if these have been given to the contractor. The 

principal technical representative and other technical representative(s) shall be 

actually available at site fully during all stages of execution of work, during 

recording/checking/test checking of measurements of works and whenever so 

required by the Engineer-in-Charge and shall also note down instructions 

conveyed by the Engineer-in- Charge or his designated representative(s)in the site 

order book and shall affix his/their signature in token of noting down the 

instructions and in token of acceptance of measurements/ checked measurements/ 

test checked measurements. The representative(s) shall not look after any other 

work. Substitutes, duly approved by Engineer-in-Charge of the work in similar 

manner as aforesaid shall be provided in event of absence of any of the 

representative(s) by more than two days. 

 

If the Engineer-in-Charge, whose decision in this respect is final and binding on 

the contractor, is convinced that no such technical representative(s) is/are 

effectively appointed or is/are effectively attending or fulfilling the provision of 

this clause, a recovery (non-refundable) shall be effected from the contractor as 

specified in Schedule ‘F’ and the decision of the Engineer-In-Charge as recorded 

in the site order book and measurement recorded checked/test checked in 

Measurement Books shall be final and binding on the contractor. Further if the 

contractor fails to appoint suitable technical Principal technical representative 

and/or other technical representative(s) and if such appointed persons are not 

effectively present or are absent by more than two days without duly approved 

substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-

Charge shall have full powers to suspend the execution of the work until such date 

as suitable other technical representative(s) is/are appointed and the contractor 

shall be held responsible for the delay so caused to the work. The contractor shall 

submit a certificate of employment of the technical representative(s) (in the form 

of copy of Form-16 or CPF deduction issued to the Engineers employed by him) 

along with every on account bill final bill and shall produce evidence if at any time 

so required by the Engineer-in-Charge. 
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   (ii) The contractor shall provide and employ on the site only such technical  

   assistants as are skilled and experienced in their respective fields and such foremen  

   and supervisory staff as are competent to give proper supervision to the work. The  

   contractor shall provide and employ skilled, semiskilled and unskilled labour as is  

   necessary for proper and timely execution of the work. The Engineer-in-Charge  

   shall be at liberty to object to and require the contractor to remove from the works  

   any person who in his opinion misconducts himself, or is incompetent or negligent  

   in the performance of his duties or whose employment is otherwise considered by  

   the Engineer-in-Charge to be undesirable. Such person shall not be employed  

   again at works site without the written permission of the Engineer in- Charge and  

   the  persons  so  removed  shall  be  replaced  as  soon  as  possible  by  competent  

   substitutes.  

      
   CLAUSE 37 
     

 Levy/Taxes  (i) GST, Building and other Construction Workers Welfare Cess or any other  

 payable by  tax, levy or Cess in respect of input for or output by this contract shall be payable  

 Contractor  by the contractor. The Corporation shall not entertain any claim whatsoever in this  

   respect except as provided under Clause 38.  

   (ii) The contractor shall deposit royalty and obtain necessary permit for supply  

   of the red bajri, stone, kankar, etc. from local authorities.  

   If pursuant to or under any law, notification or order any royalty, cess or the like  

   becomes payable by the Corporation and does not any time become payable by the  

   contractor to the State Government, Local authorities in respect of any material  

   used by the contractor in the works, then in such a case, it shall be lawful to the  

   Corporationand it will have the right and be entitled to recover the amount paid in  

   the circumstances as aforesaid from dues of the contractor.  

      
   CLAUSE 38 
   

 Conditions for  (i) All tendered rates shall be inclusive of any tax, levy or cess applicable on  

 reimbursement  last stipulated date of receipt of tender including extension if any. No adjustment  

 of levy/taxes if  i.e. increase or decrease shall be made for any variation in the rate of GST,  

 levied after  Building and Other Construction Workers Welfare Cess or any tax, levy or cess  

 receipt of tenders  applicable on inputs.  
       

However, effect of variation in rates of GST or Building and Other Construction 

Workers Welfare Cess or imposition or repeal of any other tax, levy or cess 

applicable on output of the works contract shall be adjusted on either side, increase 

or decrease. 
 

Provided further that for Building and Other Construction Workers Welfare Cess 

or any tax (other than GST), levy or cess varied or imposed after the last date of 

receipt of tender including extension if any, any increase shall be reimbursed to the 

contractor only if the contractor necessarily and properly pays such increased 

amount of taxes/levies/cess. 
 

Provided  further  that  such  increase  including  GST  shall  not  be  made  in  the 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Termination 

of Contract on 

death  
of contractor  

 
 
 

If relative  
working  
in CWC then the 

contractor not 

allowed to tender 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

No Gazetted 

Engineer to work 

as Contractor 

within one year 

of retirement 

98  

 

extended period of contract for which the contractor alone is responsible for delay 

as determined by authority for extension of time under Clause 5 in Schedule F. 

 

(ii) The contractor shall keep necessary books of accounts and other 

documents for the purpose of this condition as may be necessary and shall allow 

inspection of the same by a duly authorized representative of the Corporation 

and/or the Engineer-in-Charge and shall also furnish such other 

information/document as the Engineer-in-Charge may require from time to time. 

 

(iii) The contractor shall, within a period of 30 days of the imposition of any 

such further tax or levy or cess, give a written notice thereof to the Engineer-in-

charge that the same is given pursuant to this condition, together with all necessary 

information relating thereto. 

 

CLAUSE 39   
Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Chief Engineer/ Superintending Engineer on behalf of the 

Corporation shall have the option of terminating the contract without 

compensation to the contractor. 

 

CLAUSE 40   
The contractor shall not be permitted to tender for works in the CWC responsible 

for award and execution of contracts in which his near relative is posted as 

Accounts Officer or as an officer in any capacity between the grades of the Chief 

Engineer and Assistant Engineer (both inclusive). He shall also intimate the names 

of persons who are working with him in any capacity or are subsequently 

employed by him and who are near relatives to any Officer in the Central 

Warehousing Corporation. or in the Ministry of Food, Consumer Affairs and 

Public Distribution, Government of India, New Delhi. The contractor would also 

be debarred from tendering in the Corporation for five years for any breach 

of this condition. 

 

NOTE: By the term “near relatives” is meant wife, husband, parents and 

grandparents, children and grandchildren, brothers and sisters, uncles, aunts and 

cousins and their corresponding in-laws. 

 

CLAUSE 41   
No engineer of Group B and above or other Group B and above officers employed 

in engineering or administrative duties in Central Warehousing Corporation shall 

work as a contractor or employee of a contractor for a period of one year after his 

retirement from Corporation service without the previous permission of the 

Corporation of in writing. This contract is liable to be cancelled if either the 

contractor or any of his employees is found at any time to be such a person who 

had not obtained the permission of Central Warehousing Corporation as aforesaid, 

before submission of the tender or engagement in the contractor’s service, as the 

case may be. 

 

 CLAUSE 42 

Return of (i) After completion of the work and also at any intermediate stage in the  
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material & event of non-reconciliation of materials issued, consumed and in balance - (see 

recovery for Clause 10), theoretical quantity of materials issued by the Corporation for use in 

excess material the work shall be calculated on the basis and method given hereunder: - 

issued.   

 (a) Quantity of cement & bitumen shall be calculated on the basis of quantity 

 of  cement  &  bitumen  required  for  different  items  of  work  as  shown  in  the 

 Schedule of Rates mentioned in Schedule ‘F’. In case any item is executed for 

 which  standard  constants  for  the  consumption  of  cement  or  bitumen  are  not 

 available in the above mentioned schedule/statement or cannot be derived from the 

 same shall be calculated on the basis of standard formula to be laid down by the 

 Engineer-in-Charge. 

 (b) Theoretical quantity of steel reinforcement or structural steel sections shall 

 be taken as the quantity required as per design or as authorized by Engineer-in- 

 Charge, including authorized lap pages, chairs etc. plus 3% wastage due to cutting 

 into pieces, such theoretical quantity being determined and compared with the 

 actual issues each diameter wise, section wise and category wise separately. 

 (c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 

 cables, pig lead and G.I./M.S. sheets shall be taken as quantity actually required 

 and measured plus 5% for wastage due to cutting into pieces (except in the case of 

 G.I./M.S. sheets it shall be 10%), such determination & comparison being made 

 diameter wise & category wise. 

 (d) For any other material as per actual requirements. 

 (ii) Over the theoretical quantities of materials so computed a variation shall 

 be allowed as specified in Schedule ‘F’. The difference in the net quantities of 

 material actually issued to the contractor and the theoretical quantities including 

 such  authorized  variation,  if  not  returned  by  the  contractor  or  if  not  fully 

 reconciled to the satisfaction of the Engineer-in- Charge within fifteen days of the 

 issue of written notice by the Engineer-in-charge to this effect shall be recovered at 

 the rates  specified in  Schedule ‘F’, without  prejudice to the provision of  the 

 relevant conditions regarding return of materials governing the contract. Decision 

 of  Engineer-in-Charge  in  regard  to  theoretical  quantities  of  materials,  which 

 should have been actually used as per the Annexure of the standard schedule of 

 rates and recovery at rates specified in Schedule ‘F’, shall be final & binding on 

 the contractor. 

 For non-scheduled items, the decision of the Superintending Engineer regarding 

 theoretical quantities of materials which should have been actually used, shall be 

 final and binding on the contractor. 

 (iii) The said action under this clause is without prejudice to the right of the 

 Corporation to takeaction against the contractor under any other conditions of 

 contract for not doing the work according to the prescribed specifications. 
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 CLAUSE 43  
  

Compensation The work (whether fully constructed or not) and all materials, machines, tools and 

during warlike plants, scaffolding, temporary buildings and other things connected therewith shall 

situations be at the risk of the contractor until the work has been delivered to the Engineer- 

 in-Charge and a certificate from him to that effect obtained. In the event of the 

 work or any materials properly brought to the site for incorporation in the work 

 being damaged or destroyed in consequence of hostilities or warlike operation, the 

 contractor shall when ordered (in writing) by the  engineer-in-Charge to remove 

 any  debris  from  the  site,  collect  and  properly  stack  or  remove  in  store  all 

 serviceable materials salvaged from the damaged work and shall be paid at the 

 contract rates in accordance with the provision of this agreement for the work of 

 clearing the site of debris, stacking or removal of serviceable material and for 

 reconstruction of all works ordered by the Engineer-in- Charge, such payments 

 being in addition to compensation up to the value of the work originally executed 

 before being damaged or destroyed and not paid for. In case of works damaged or 

 destroyed  but  not  already  measured  and  paid  for,  the  compensation  shall  be 

 assessed by the Engineer-in-Charge up to Rs. 5,000/- and by the Superintending 

 Engineer concerned for a higher amount. The contractor shall be paid for the 

 damages/destruction suffered and for restoring the material at the rate based on 

 analysis of rates tendered for in accordance with the provision of the contract. The 

 certificate  of  the  Engineer-in-Charge  regarding  the  quality  and  quantity  of 

 materials and the purpose for which they were collected shall be final and binding 

 on all parties to this contract.  

 Provided  always  that  no  compensation  shall  be  payable  for  any  loss  in 

 consequence of hostilities or warlike operations (a) unless the contractor had taken 

 all such precautions against air raid as are deemed necessary by the Engineer-in- 

 Charge (b) for any material etc. not on the site of the work or for any tools, plant, 

 machinery, scaffolding, temporary building and other things not intended for the 

 work.  

 In the event of the contractor having to carry out reconstruction as aforesaid, he 

 shall  be  allowed  such  extension  of  time  for  its  completion  as  is  considered 

 reasonable by the Engineer-in-Charge.  

   
 CLAUSE 44  
  

Apprentices Act The contractor shall comply with the provisions of the Apprentices Act, 1961 and 

provisions to be the rules and orders issued thereunder from time to time. If he fails to do so, his 

complied with failure will be a breach of the contract and the Chief Engineer/ Superintending 

 Engineer may, in his discretion, cancel the contract. 

 The contractor shall also be liable for any pecuniary liability arising on account of 

 any violation by him of the provisions of the said Act. 

   
 CLAUSE 45  
  

Release of Release of Security Deposit of the work shall not be refunded till the contractor 

Security deposit produces a clearance deposit after labour certificate from the Labour Officer. As 

after labour soon as the work is virtually complete the contractor shall apply for the clearance 

clearance certificate to the Labour Officer under intimation to the Engineer-in-Charge. The 

 Engineer-in-Charge,  on  receipt  of  the said  communication,  shall  write  to  the 
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Labour Officer to intimate if any complaint is pending against the contractor in 

respect of the work. If no complaint is pending, on record till after 3 months after 

completion of the work and/or no communication is received from the Labour 

Officer to this effect till six months after the date of completion, it will be deemed 

to have received the clearance certificate and the Security Deposit will be released 

if otherwise due. 
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SAFETY CODE 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from ladders. 

When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used 

for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder and the 

ladder shall be given an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical.) 

 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached or bolted, 

braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding 

or staging and extending along the entire length of the outside and ends thereof with only such opening 

as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly or 

unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.) 

above ground level or floor level, they should be closely boarded, should have adequate width and 

should be suitably fastened as described in (2) above. 

 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means 

to prevent the fall of person or materials by providing suitable fencing or railing whose minimum height 

shall be 90 cm. (3ft.) 

 

5. Safe means of access shall be provided to all working platforms and other working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width 

between side rails in rung ladder shall in no case be less than 29 cm. (11½") for ladder up to and 

including 3 m. (10 ft.) in length. For longer ladders, this width should be increased at least ¼” for each 

additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of 

the sites or work shall be so stacked or placed as to cause danger or inconvenience to any person or the 

public. The contractor shall provide all necessary fencing and lights to protect the public from accident 

and shall be bound to bear the expenses of defence of every suit, action or other proceedings at law that 

may be brought by any person for injury sustained owing to neglect of the above precautions and to pay 

any damages and cost which may be awarded in any such suit; action or proceedings to any such person 

or which may, with the consent of the contractor, be paid to compensate any claim by any such person. 

 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied 

with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall extend from 

bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The side of the trenches 

which are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely held by 

timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed 

within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the trench whichever is more. 

Cutting shall be done from top to bottom. Under no circumstances, undermining or undercutting shall be 

done. 

 

(b) Safety Measures for digging bore holes: - 
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(i) If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore 

well. The failed and the abandoned ones should be completely refilled to avoid caving and collapse; 

 

(ii) During drilling, sign boards should be erected near the site with the address of the drilling 

contractor and the Engineer in-charge of the work; 

 

(iii) Suitable fencing should be erected around the well during the drilling and after the installation 

of the rig on the point of drilling, flags shall be put 50m around the point of drilling to avoid entry of 

people; 

 

(iv) After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above ground 

level and 0.60m below ground level should be constructed around the well casing; 

 

(v) After the completion of the borewell, the contractor should cap the bore well properly by 

welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the soil. This 

should be done even while repairing the pump; 

 

(vi) After the borewell is drilled the entire site should be brought to the ground level. 

 

7. Demolition - Before any demolition work is commenced and also during the progress of the work, 

 

(i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by 

the operator shall remain electrically charged. 
 

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris or 

materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be 

kept available for the use of the person employed on the site and maintained in a condition suitable for 

immediate use, and the contractor should take adequate steps to ensure proper use of equipment by those 

concerned: - The following safety equipment shall invariably be provided. 
 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles. 

 

(ii) Those engaged in white washing and mixing or stacking of cement bags or any material which 

is injurious to the eyes, shall be provided with protective goggles. 

 

(iii) Those engaged in welding works shall be provided with welder’s protective eye shields. 

 

(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

 

(v) When workers are employed in sewers and manholes, which are in active use, the contractors 

shall ensure that the manhole covers are opened and ventilated at least for an hour before the workers are 

allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable railing 

and provided with warning signals or boards to prevent accident to the public. In addition, the contractor 

shall ensure that the following safety measure are adhered to: - 
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(a) Entry for workers into the line shall not be allowed except under supervision of the JE or any 

other higher officer. 

 

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 

before any man is allowed to enter into the manhole for working inside. 

 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which 

changes colour in the presence of such gases and gives indication of their presence. 

 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, 

no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

 

(e) Safety belt with rope should be provided to the workers. While working inside the manholes, 

such rope should be handled by two men standing outside to enable him to be pulled out during 

emergency. 

 

(f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind. 

Proper warning signs should be displayed for the safety of the public whenever cleaning works are 

undertaken during night or day. 

 

(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 

 

(i) Workers should not be allowed to work inside the manhole continuously. He should be given 

rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed 

to work continuously inside the manhole. 

 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

 

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 

portable air blowers are recommended for ventilating the manholes. The Motors for these shall be 

vapour proof and of totally enclosed type. Non sparking gas engines also could be used but they should 

be placed at least 2 metres away from the opening and on the leeward side protected from wind so that 

they will not be a source of friction on any inflammable gas that might be present. 

 

(l) The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing to work in the manhole. 

 

(m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and gloves 

non sparking tools safety lights and gas masks and portable air blowers (when necessary). They must be 

supplied with barrier cream for anointing the limbs before working inside the sewer lines. 

 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his 

full weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 

 

(o) If a man has received a physical injury, he should be brought out of the sewer immediately and 

adequate medical aid should be provided to him. 
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(p) The extent to which these precautions are to be taken depend on individual situation but the 

decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case 

will be final. 

 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 are employed on 

the work of lead painting, the following precaution should be taken: - 

 

(a) No paint containing lead or lead products shall be used except in the form of paste or readymade 

paint. 

 

(b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 

spray or a surface having lead paint is dry rubbed and scrapped. 

 

(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during and on the cessation of work. 

 

9. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the Contractor 

shall not employ women and men below the age of 18 on the work of painting with product containing 

lead in any form, wherever men above the age of 18 are employed on the work of lead painting, the 

following principles must be observed for such use: 

 

(i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting 

operation except in the form of pastes or paint ready for use. 

 

(ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 

 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused 

by dry rubbing down and scraping. 

 

(iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation 

of work.  
(v) Overall shall be worn by working painters during the whole of working period.  
(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by painting materials.  
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently 

verified by medical man appointed by competent authority of Central Warehousing Corporation. 
 

(viii) The Central Warehousing Corporation may require, when necessary medical examination of 

workers.  
(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 

distributed to working painters. 

 

10. When the work is done near any place where there is risk of drowning, all necessary equipments 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person 

in danger and adequate provision, should be made for prompt first aid treatment of all injuries likely to 

be obtained during the course of the work. 
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11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform 

to the following standards or conditions: - 

 

(i) (a) These shall be of good mechanical construction, sound materials and adequate strength and free 

from patent defects and shall be kept repaired and in good working order. 

 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 

 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any scaffolding 

winch or give signals to operator. 

 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or as means of suspension, the safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gear referred to above shall be plainly marked with 

the safe working load. In case of a hoisting machine having a variable safe working load each safe 

working load and the condition under which it is applicable shall be clearly indicated. No part of 

any machine or any gear referred to above in this paragraph shall be loaded beyond the safe 

working load except for the purpose of testing. 

 

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer in- Charge. As regards contractor’s machines the contractors shall notify the safe working 

load of the machine to the Engineer-in-Charge whenever he brings any machinery to site of work 

and get it verified by the Electrical Engineer concerned. 

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should 

be provided with efficient safeguards. Hoisting appliances should be provided with such means as will 

reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be taken 

to reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. 

When workers are employed on electrical installations which are already energized, insulating mats, 

wearing apparel, such as gloves, sleeves and boots as may be necessary should be provided. The worker 

should not wear any rings, watches and carry keys or other materials which are good conductors of 

electricity. 

 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 

safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 

Adequate washing facilities should be provided at or near places of work. 

 

14. These safety provisions should be brought to the notice of all concerned by display on a notice board 

at a prominent place at work spot. The person responsible for compliance of the safety code shall be 

named therein by the contractor. 

 

15.To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-

Charge of the department or their representatives. 

 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor 

from the operations of any other Act or Rule in force in the Republic of India. 
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Directives of Hon’ble National Green Tribunal 

 

1. The contractor shall not store/dump construction material or debris on metalled road. 

(new works) 

 
2. The contractor shall get prior approval from Engineer-in-charge for the area where the 

construction material or debris can be stored beyond the metalled road. This area shall not cause 

any obstruction to the free flow of traffic/inconvenience to the pedestrians. It should be ensured 
by the contractor that no accidents occur on account of such permissible storage. (new works) 

 
3. The contractor shall take appropriate protection measures like raising wind breakers of 

appropriate height on all side of the plot/area using CGI sheets or plastic and/or other similar 

material to ensure that no construction material dust fly outside the plot area. (new works) 

 
4. The contractor shall ensure that all the trucks or vehicles of any kind which are used for 

construction purposes/or are carrying construction material like cement, sand and other allied 
material are fully covered. The contractor shall take every necessary precautions that the 

vehicles are properly cleaned and dust free to ensure that enroute their destination, the dust, 
sand or any other particles are not released in air/contaminate air. 

 
5. The contractor shall provide mask to every worker working on the construction site and 

involved in loading, unloading and carriage of construction material and construction debris 
to prevent inhalation of dust particles. 

 
6. The contractor shall provide all medical help, investigation and treatment to the workers 

involved in the construction of building and carry of construction material and debris 
relatable to dust emission. 

 
7. The contractor shall ensure that C&D waste is transported to the C&D waste site only and due 

record shall be maintained by the contractor. 
 

8. The contractor shall compulsory use of wet jet in grinding and stone cutting. 

 
9. The contractor shall comply all the preventive and protective environmental steps as stated in 

the MoEF guidelines,2010. 

 
10. The contractor shall carry out on-Road-Inspection for black smoke generating machinery. The 

contractor shall use cleaner fuel. 
 

11. The contractor shall ensure that all DG sets comply emission norms notified by MoEF. 

 
12. The contractor shall use vehicles having pollution under control certificate. The emissions can 

be reduced by a large extent by reducing the speed of a vehicle to 20Kmph. Speed bumps shall 
be used to ensure speed reduction. In case where speed reduction cannot effectively reduce 
fugitive dust, the contractor shall divert traffic to nearby paved areas. 

 
13. The contractor shall ensure that the construction material is covered by tarpaulin. The 

contractor shall take all other precaution to ensure that no dust particles are permitted to pollute 
air quality as a result of such storage. 

 
14. The paving of the path for plying of vehicles carrying construction material is more permanent 

solution to dust control and suitable for longer duration projects. The NIT approving authority 
shall carry out cost benefit ratio analysis of the same. (new works) 
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Model Rules for the Protection of Health and Sanitary Arrangements for Workers Employed by 

Central Warehousing Corporation or its Contractors 

 

1. APPLICATION  
These rules shall apply to all buildings and construction works in charge of Central Warehousing 

Corporation in which twenty or more workers are ordinarily employed or are proposed to be employed 

in any day during the period during which the contract work is in progress. 

 

2. DEFINITION  
Work place means a place where twenty or more workers are ordinarily employed in connection with 

construction work on any day during the period during which the contract work is in progress. 

 

3. FIRST-AID FACILITIES  
(i) At every work place, there shall be provided and maintained, so as to be easily accessible during 

working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part 

thereof ordinarily employed. 

 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain 

the following equipment: - 

 

(a) For work places in which the number of contract labour employed does not exceed 50-

Each first-aid box shall contain the following equipments: - 

 

1. 6 small sterilised dressings.  
2. 3 medium size sterilised dressings.  
3. 3 large size sterilised dressings.  
4. 3 large sterilised burn dressings.  
5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.  
6. 1 (30 ml.) bottle containing Sal volatile having the dose and mode of administration indicated on  

the label.  
7. 1 snakebite lancet.  
8. 1 (30 gms.) bottle of potassium permanganate crystals.  
9. 1 pair scissors.  
10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and 

 

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.  
12. Ointment for burns.  
13. A bottle of suitable surgical antiseptic solution. 

 

(b) For work places in which the number of contract labour exceed 

50. Each first-aid box shall contain the following equipments.  
1. 12 small sterilised dressings.  
2. 6 medium size sterilised dressings.  
3. 6 large size sterilised dressings.  
4. 6 large size sterilised burn dressings.  
5. 6 (15 gms.) packets sterilised cotton wool.  
6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.  
7. 1 (60 ml.) bottle containing Sal volatile having the dose and mode of administration indicated 

on the label. 
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8. 1 roll of adhesive plaster.  
9. 1 snake bite lancet.  
10. 1 (30 gms.) bottle of potassium permanganate crystals.  
11. 1 pair scissors.  
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and 

Labour Institutes /Government of India.  
13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.  
14. Ointment for burns.  
15. A bottle of suitable surgical antiseptic solution. 

 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

 

(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 

 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment in the work 

places where the number of contract labour employed is 150 or more. 

 

(vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be established and 

run by a trained compounder. The compounder shall be on duty and shall be available at all hours when 

the workers are at work. 

 

(vii) Where work places are situated in places which are not towns or cities, a suitable motor transport 

shall be kept readily available to carry injured person or person suddenly taken ill tothe nearest hospital. 

 

4. DRINKING WATER  
(i) In every work place, there shall be provided and maintained at suitable places, easily accessible 

to labour, a sufficient supply of cold water fit for drinking. 

 

(ii) Where drinking water is obtained from an Intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored. 

 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well which is within 

such proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated 

before water is drawn from it for drinking. All such wells shall be entirely closed in and be provided 

with a trap door which shall be dust and waterproof. 

 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 

 

5. WASHING FACILITIES  
(i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 



110 

 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 

 

(III) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 

6.LATRINES AND URINALS  
(i) Latrines shall be provided in every work place on the following scale namely: -  

(a) Where females are employed, there shall be at least one latrine for every 25 females.  
(b) Where males are employed, there shall be at least one latrine for every 25 males. Provided 

that, where the number of males or females exceeds 100, it shall be sufficient if there is one 

latrine for 25 males or females as the case may be up to the first 100, and one for every 50 

thereafter. 

 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 

proper door and fastenings. 

 

(iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 

heat-resisting non-absorbent materials and shall be cement washed inside and outside at least once a 

year, Latrines shall not be of a standard lower than borehole system. 

 

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside each block of 

latrine and urinal, a notice in the language understood by the majority of the workers “For Men only” 

or “For Women Only” as the case may be. 

 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

 

(v) There shall be at least one urinal for male workers up to 50 and one for female workers up to 

fifty employed at a time, provided that where the number of male or female workmen, as the case 

may be, exceeds 500 it shall be sufficient if there is one urinal for every 50 males or females up to the 

first 500 and one for every 100 or part thereafter. 

 

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times. 

 

(b) Latrines and urinals other than those connected with a flush sewage system shall comply 

with the requirements of the Public Health Authorities. 

 

(vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or 

near the latrines and urinals. 

 

(viii) Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be made by means 

of a suitable incinerator. Alternately excreta may be disposed of by putting a layer of night soil at the 

bottom of a pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste or 

refuse and then covering it with a layer of earth for a fortnight (when it will turn to manure). 

 

(ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-

in-Charge to effect proper disposal of night soil and other conservancy work in respect of the 
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contractor’s workmen or employees on the site. The contractor shall be responsible for payment of 

any charges which may be levied by Municipal or Cantonment Authority for execution of such on his 

behalf. 

 

7. PROVISION OF SHELTER DURING REST  
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other 

two for rest separately for the use of men and women labour. The height of each shelter shall not be 

less than 3 metres (10 ft.) from the floor level to the lowest part of the roof. These shall be kept clean 

and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 

 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building 

under construction or other alternative accommodation to be used for the purpose. 

 

8. CRECHES  
(i) At every work place, at which 20 or more women worker are ordinarily employed, there shall be 

provided two rooms of reasonable dimensions for the use of their children under the age of six 

years. One room shall be used as a play room for the children and the other as their bedroom. The 

rooms shall be constructed with specifications as per clause 19H (ii) a, b& c. 

 

(ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. There 

shall be adequate provision of sweepers to keep the places clean. 

 

(iii) The contractor shall supply adequate number of toys and games in the play room and sufficient 

number of cots and beddings in the bed room. 

 

(iv) The contractor shall provide one Ayaa to look after the children in the creche when the number of 

women workers does not exceed 50 and two when the number of women workers exceed 50. 

 

(v) The use of the rooms earmarked as creches shall be restricted to children, their attendants 

and mothers of the children. 

 

9. CANTEENS  
(i) In every work place where the work regarding the employment of contract labour is likely to 

continue for six months and where in contract labour numbering one hundred or more are 

ordinarily employed, an adequate canteen shall be provided by the contractor for the use of such 

contract labour. 

 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 
 
 
 

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 

washing places separately for workers and utensils. 

 

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 

 

(v) The floor shall be made of smooth and impervious materials and inside walls shall be lime 

washed or colour washed at least once in each year. Provided that the inside walls of the kitchen 

shall be lime-washed every four months. 
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(vi)  The premises of the canteen shall be maintained in a clean and sanitary condition. 

 

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed 

to accumulate so as to cause a nuisance. 

 

(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

 

(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

a time. 

 

(x) The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture except tables and chairs shall not be less than one square metre (10 sft) per diner to be 

accommodated as prescribed in sub-Rule 9. 

 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for 

women workers in proportion to their number. 

 

(b) Washing places for women shall be separate and screened to secure privacy. 

 

(xii) Sufficient tables stools, chair or benches shall be available for the number of diners to be 

accommodated as prescribed in sub-Rule 9. 

 

(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and 

any other equipments necessary for the efficient running of the canteen.  
2. The furniture utensils and other equipment shall be maintained in a clean and 

hygienic condition. 

 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be 

provided and maintained.  
2. A service counter, if provided, shall have top of smooth and impervious  

material.  
3. Suitable facilities including an adequate supply of hot water shall be 

provided for the cleaning of utensils and equipments. 

 

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour. 

 

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be based 

on ‘No profit, no loss’ and shall be conspicuously displayed in the canteen. 

 

(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following items 

shall not be taken into consideration as expenditure namely: -  
(a) The rent of land and building.  
(b) The depreciation and maintenance charges for the building and equipments provided 

forthe canteen.  
(b) The cost of purchase, repairs and replacement of equipments including furniture 

crockery, cutlery and utensils.  
(d) The water charges and other charges incurred for lighting and ventilation. 
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(e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 

 

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants and auditors. 

 

10. ANTI-MALARIAL PRECAUTIONS  
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by 

the Engineer-in-Charge including the filling up of any borrow pits which may have been dug by 

him. 

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts. 

 

12. AMENDMENTS  
Government may, from time to time, add to or amend these rules and issue directions - it may 

consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof. 
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C.P.W.D. Contractor’s Labour Regulations- 
 

THESE REGLATIONS SHALL MUTATIS-MUTANDISAPPLY TO THE WORK 
 

OF THE 
 

CENTRAL WAREHOUSING CORPORATION 

 

1. SHORT TITLE  
These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour Regulations. 

 

2. DEFINITIONS  
i) Workman means any person employed by C.P.W.D./PWD (DA) or its contractor directly or 

indirectly through a subcontractor with or without the knowledge of the Central Public Works 

Department/PWD (DA) to do any skilled, semiskilled or unskilled manual, supervisory, technical or 

clerical work for hire or reward, whether the terms of employment are expressed or implied but does 

not include any person: - 

 

a) Who is employed mainly in a managerial or administrative capacity: or 

 

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or by 

reason of powers vested in him, functions mainly of managerial nature: or 
 

 

c) Who is an out worker, that is to say, person to whom any article or materials are given 

out by or on behalf of the principal employers to be made up cleaned, washed, altered, 

ornamental finished, repaired adopted or otherwise processed for sale for the purpose of the 

trade or business of the principal employers and the process is to be carried out either in the 

home of the out worker or in some other premises, not being premises under the control and 

management of the principal employer. 
 

 

No person below the age of 14 years shall be employed to act as a workman. 

 

ii) Fair Wages means wages whether for time or piece work fixed and notified under 

the provisions of the Minimum Wages Act from time to time. 

 

iii) Contractors shall include every person who undertakes to produce a given result other than a 

mere supply of goods or articles of manufacture through contract labour or who supplies contract 

labour for any work and includes a subcontractor. 

 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The working 

day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 

hours on any day. 
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ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours 

in any week, he shall be paid over time for the extra hours put in by him at double the ordinary rate of 

wages. 
 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 

provisions of the Minimum Wages (Central) Rules 1960 from time to time irrespective as amended of 

whether such worker is governed by the Minimum Wages Act or not. 

 

b) Where the minimum wages prescribed by the Government under the Minimum Wages Act are 

not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages at 

the rate applicable to the next preceding day, provided he has worked under the same contractor for a 

continuous period of not less than 6 days. 

 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five 

days immediately before or after the normal weekly holiday and pay wages to such worker for the 

work performed on the normal weekly holiday at overtime rate. 

 

4. DISPLAY OF NOTICE REGARDING WAGES ETC.  
The contractor shall before he commences his work on contract, display and correctly maintain and 

continue to display and correctly maintain in a clear and legible condition in conspicuous places on the 

work, notices in English and in the local Indian languages spoken by the majority of the workers 

giving the minimum rates of wages fixed under Minimum Wages Act, the actual wages being paid, the 

hours of work for which such wage are earned, wages periods, dates of payments of wages and other 

relevant information as per Appendix ‘III’. 

 

5. PAYMENT OF WAGES 

 

i) The contractor shall fix wage periods in respect of which wages shall be payable.  
ii) No wage period shall exceed one month.  

iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 

seventh day and in other cases before the expiry of tenth day after the last day of the wage period 

in respect of which the wages are payable. 
 

iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages 

earned by him shall be paid before the expiry of the second working day from the date on which 

his employment is terminated.  
v) All payment of wages shall be made on a working day at the work premises and during the time and 

on a date notified in advance and in case the work is completed before the expiry of the wage 

period, final payment shall be made within 48 hours of the last working day. 
 

vi) Wages due to every worker shall be paid to him direct by contractor through bank or ECS or 

online transfer to his Bank account.  
vii) All wages shall be paid through Bank or ECS or online transfer  
viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of Wages 

 

ix) A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge under 

acknowledgment. 
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x) It shall be the duty of the contractor to ensure the disbursement of wages through bank account 

of labour. 
 

xi) The contractor shall obtain from the Junior Engineer or any other authorised representative of 

the Engineer-in-Charge as the case may be, a certificate under his signature at the end of the 

entries in the “Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in the 

following  
form: -  
“Certified that the amount shown in column No ......................has been paid to the workman 

concerned through bank account of labour on ........................... at ........................“ 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the following:  
-  

(a) Fines  
(b) Deductions for absence from duty i.e. from the place or the places where by the terms 

of his employment he is required to work. The amount of deduction shall be in 

proportion the period for which he was absent.  
(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account, 

where such damage or loss is directly attributable to his neglect or default.  
(d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register.  
(e) Any other deduction which the Central Government may from time to time allow. 

 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner. 
 

Note: - An approved list of Acts and Omissions for which fines can be imposed is enclosed at 

Appendix-X 

 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines or 

deductions. 

 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of that 

wage period. 

 

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of 

sixty days from the date on which it was imposed. 

 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of 

which it was imposed. 

 

7. LABOUR RECORDS 

 

(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 



117 

 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V). 

 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI). 

 

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as  
may  

be convenient at the work place but the same shall include the following particulars: 

 

a) Full particulars of the labourers who met with accident.  
b) Rate of Wages.  
c) Sex  
d) Age  
e) Nature of accident and cause of accident.  
f) Time and date of accident.  
g) Date and time when admitted in Hospital,  
h) Date of discharge from the Hospital.  
i) Period of treatment and result of treatment.  
j) Percentage of loss of earning capacity and disability as assessed by Medical Officer.  
k) Claim required to be paid under Workmen’s Compensation Act.  
l) Date of payment of compensation.  
m) Amount paid with details of the person to whom the same was paid.  
n) Authority by whom the compensation was assessed.  
o) Remarks 

 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971 

(Appendix-XI) 

 

The contractor shall display in a good condition and in a conspicuous place of work the approved 

list of acts and omissions for which fines can be imposed (Appendix-X) 

 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the 

CL (R&A) Rules 1971 (Appendix-XII) 

 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules  
1971 (Appendix-

XIII) 

 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules  
1971 (Appendix-

XIV) 

 

8. ATTENDANCE CARD-CUM-WAGE SLIP  
i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at (Appendix-VII) 

 

ii) The card shall be valid for each wage period. 
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iii) The contractor shall mark the attendance of each workman on the card twice each day, once at the 

commencement of the day and again after the rest interval, before he actually starts work. 

 

iv) The card shall remain in possession of the worker during the wage period under reference. 

 

v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference. 

 

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at 

the time of disbursement of wages and retain the card with himself. 

 

9. EMPLOYMENT CARD  
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 

to each worker within three days of the employment of the worker (Appendix-VIII). 

 

10. SERVICE CERTIFICATE 
 

On termination of employment for any reason whatsoever the contractor shall issue to the workman 

whose services have been terminated, a Service certificate in Form XV of the CL (R&A) Central 

Rules 1971 (Appendix-IX) 

 

11. PRESERVATION OF LABOUR RECORDS  
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original for 

a period of three years from the date of last entries made in them and shall be made available for 

inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the 

Ministry of Urban Development in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  
The Labour Officer or any person authorised by Corporation on their behalf shall have power to make 

enquires with a view to ascertaining and enforcing due and proper observance of Fair Wage Clauses 

and the Provisions of these Regulations. He shall investigate into any complaint regarding the default 

made by the contractor or subcontractor in regard to such provision. 

 

13. REPORT OF LABOUR OFFICER  
The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 

investigation or enquiry to the Engineer-in-Charge indicating the extent, if any, to which the default 

has been committed with a note that necessary deductions from the contractor’s bill be made and the 

wages and other dues be paid to the labourers concerned. In case an appeal is made by the contractor 

under Clause 13 of these regulations, actual payment to labourers will be made by the Engineer-in-

Charge after the Chief Engineer/ Superintending Engineer has given his decision on such appeal. 

 

i) The Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from 

the receipt of the report from the Labour Officer or the Chief Engineer/ Superintending Engineer as the 

case may be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER  
Any person aggrieved by the decision and recommendations of the Labour Officer or other person so 

authorised may appeal against such decision to the Chief Engineer/ Superintending Engineer 

concerned within 30 days from the date of decision, forwarding simultaneously a copy of his appeal 
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to the Engineer-in-Charge but subject to such appeal, the decision of the officer shall be final and 

binding upon the contractor. 
 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER  
i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by: - 

 

a) An officer of a registered trade union of which he is a member.  
b) An officer of a federation of trade unions to which the trade union referred to in clause  

(a) is affiliated.  
c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed or by 

any other workman employed in the industry in which the worker is employed. 

 

ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by: - 

 

a) An officer of an association of employers of which he is a member.  
c) An officer of a federation of associations of employers to which association referred to in 

clause (a) is affiliated. 
 

c) Where the employers are not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or 

by any other employer, engaged in the industry in which the employer is engaged. 

 

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS  
The contractor shall allow inspection of all the prescribed labour records to any of his workers or to 

his agent at a convenient time and place after due notice is received or to the Labour Officer or any 

other person, authorised by the Central Government on his behalf. 

 

17. SUBMISSIONS OF RETURNS  
The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS  
The Central Government may from time to time add to or amend the regulations and on any 

question as to the application/Interpretation or effect of those regulations the decision of the 

Superintending Engineer concerned shall be final. 
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APPENDIX - I 

 

REGISTER OF MATERNITY BENEFITS [Clause 19F] 
 
 

 

Name and Address of the contractor(s) ________________________________ 
________________________________________________ 

 

Name and Location of the work ______________________________________ 
______________________________________________________ 

 

Name of the Father's/Husband's Nature of Period of actual Date on which notice of 

employee Name employment appointment confinement given 

1 2 3 4 5  
 
 
 

 

Date on which maternity leave commenced and ended 
 

Date of Delivery/ In case of delivery In case of miscarriage 

miscarriage Commenced Ended Commenced Ended 

6 7 8 9 10  
 
 

 

    Leave pay paid to the employee   

 In case of delivery  In case of miscarriage Remarks 
         

Rate of leave pay Amount paid Rate of leave pay Amount paid  

11 12 13 14 15 
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APPENDIX – II 

 

SPECIMEN FORM OF THE REGISTER, REGARDING  
MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR'S LABOUR  

IN CENTRAL WAREHOUSING CORPORATION WORKS. 

 

Name and address of the contractor...............................................................................  
Name and location of the work....................................................................................... 

 

1. Name of the woman and her husband’s name  
2. Designation.  
3. Date of appointment.  
4. Date with months and years in which she is employed.  
5. Date of discharge/dismissal, if any.  
6. Date of production of certificates in respect of pregnancy.  
7. Date on which the woman informs about the expected delivery.  
8. Date of delivery/miscarriage/death  
9. Date of production of certificate in respect of delivery/miscarriage.  
10. Date with the amount of maternity/death benefit paid in advance of expected delivery.  
11. Date with amount of subsequent payment of maternity benefit.  
12. Name of the person nominated by the woman to receive the payment of the 

maternity benefit after her death. 
 

13. If the woman dies, the date of her death, the name of the person to whom maternity 

benefit amount was paid, the month thereof and the date of payment.  
14. Signature of the contractor authenticating entries in the register.  
15. Remarks column for the use of Inspecting Officer. 
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Appendix 'III'  
Labour Board 

 

Name of work……………………………………………………………………………….  
Name of Contractor……………………………………………………………………….  
Address of Contractor…………………………………………………………………….  
Name and address of Corporate Office……………………………………………….  
Name of Labour Enforcement Officer………………………………………………….  
Address of Labour Enforcement Officer…………………………………………………... 

 

SI.No. Category Minimum Actual wage Number Remarks 

  wage fixed paid present  
      

      

 

Weekly holiday……………………………………………………………………………………  
Wage period………………………………………………………………………………………  
Date of payment of wages………………………………………………………………………  
Working hours…………………………………………………………………………………….  
Rest interval………………………………………………………………………………………. 
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APPENDIX ‘IV’ 

 

FORM XIII 

[See rule 75] 

Register of Workman Employed by Contractor 

 

Name & Address of Contractor __________________________________________________________________________________________ 

 

Name & Address of establishment under which contract is carried on __________________________________________________________ 

 

Nature & location of work ______________________________________________________________________________________________ 

 

Name & Address of Principal Empolyer____________________________________________________________________________________ 
 

     Permanent       

    Nature of home  Date of Signature Date of 
Reasons 

 
 

Name & 
 

Father’s/ employme Address of 
 

commence or thumb terminatio 
 

Sl. Age & Local for  

Surname of Husband’s nt/ the workman ment of impressio n of Remarks 
No. Sex address terminati 

workman name designatio (Village and employmen n of the employme 
 

   on  

    
n Tehsil, Taluk 

 
t workman nt 

 

       

     and District)       

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix ‘V’ 

 

FORM XVI 

[(See Rule 78 (2) (a)] 

MUSTER ROLL 

 

Name & Address of Contractor ________________________________________________________________________________ 

 

Name & Address of establishment under which contract is carried on _________________________________________________ 

 

Nature & location of work _____________________________________________________________________________________ 

 

Name & Address of Principal Employer ___________________________________For the month/fortnight____________________ 
 

Sl.No. Name of Workman Sex Father’s/Husband’s Name   Dates   Remarks 

          

    1 2 3 4 5  

1 2 3 4   5   6 
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Appendix ‘VI’ 

 

FORM XVII 

[See Rule 78 (2) (a)] 

REGISTER OF WAGE 

 

Name & Address of Contractor __________________________________________________________________________________________ 

 

Name & Address of establishment under which contract is carried on __________________________________________________________ 

 

Nature & location of work ______________________________________________________________________________________________ 

 

Name & Address of Principal Employer __________________________________ Wage period : Monthly/Fortnightly____________________ 
 

          Other      

          cash    Signat Initials 

  Sl. No. Design   
Daily 

   payme  Deduct  ure/ of 
  

in the ation 
   

Dearne 
 

nt 
 

ion if 
 

Thumb contrac 
Sl. 

 
No. of Unit of rate of 

   
Net 

Name of registe /nature Basic ss Overti (nature 
 

any impres tor or 
N days work wages/ Total amount 

workman r of of wages allowa me of (indica s-sion his 
o. worked done piece 

 
paid  

workm work 
 

nce 
 

payme 
 

te of represe     rate     

  
an done. 

     
nt to be 

 
nature) 

 
workm nt-           

          indicat    an. tative 

          ed)      

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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Wage Card No. _________________ 

 

Appendix ‘VII’  
(Obverse) 

 

WAGE CARD 

 

Name & Address of Contractor ________________________________________________ 

 

Name and location of work ___________________________________________________ 

 

Name of work man __________________________________________________________ 

 

Date of issue ____________________ 

 

Designation _____________________ 

 

Month/Fortnight _________________ 
 

 

Rate of Wages _______________________________________________________________________________________________  
 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 Morning 

 
 

 

Evening 

Initial 

 
 
 
 
 
 
 
 
 
 

Received from _____________________________________ the sum of Rs. ________________________on account of my wages 
 

 

Signature 

The Wages Card is valid for one month from the date of issue. 
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Appendix “VII”  
(Reverse) 

 

FORM XIX  
[See Rule 78(2) (b)] 

 

Wages Slip 

 

Name and address of contractor..........................................................................................  
Name and Father's/Husband's name of workman..................................................................  
Nature and location of work.................................................................................................  
For the Week/Fortnight/Month ending..................................................................................  

1. No. of days worked......................................................................................................  
2. No. of units worked in case of piece rate workers...........................................................  
3. Rate of daily wages/piece rate ....................................................................................  
4. Amount of overtime wages...........................................................................................  
5. Gross wages payable...................................................................................................  
6. Deduction, if any........................................................................................................  
7. Net amount of wages paid............................................................................................  
8. Initials of the contractor or his representative  
9. Name and location of work Designation 
 
 
 
 
 

 

__________________________ 
 

Initial of the Contractor or  
His representative 
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Appendix ‘VIII’ 

 

FORM XIV  
[See Rule 76] 

EMPLOYMENT CARD 
 
 
 
 
 

Employment Card 

 

Name and address of contractor--------------------------------------------------------------------------------------- 

- 

 

Name and address of establishment under which contract is carried on------------------------------------- 

 

Name of work and location of work----------------------------------------------------------------------------------- 

-- 

 

Name and address of Principal Employer---------------------------------------------------------------------------- 

- 

 

1. Name of the workman-----------------------------------------------------------------------------------------  
-- 

 

2. SI. No. in the register of workman employed 
3. Nature of employment/designation--------------------------------------------------------------------------

--------------------------------------------------------------
 

 

- 

 

4. Wage rate (with particulars of unit in case of piece work) 

5. Wage  period----------------------------------------------------------------------------------------------------
-------------------------------------------

 

 

--- 

 

6. Tenure of employment----------------------------------------------------------------------------------------  
-- 

 

7. Remarks---------------------------------------------------------------------------------------------------------  
--- 

 
 
 
 
 

_____________ 

Signature of Contractor 
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Appendix ‘IX’ 

FORM XV 

[See Rule 77]  
SERVICE CERTIFICATE 

Name & Address of Contractor _______________________________________ 

Nature & location of work _______________________________________________________________________________________ 

Name & Address of Workman______________________________________________________________ 

Age or date of birth_________________________________________________  
Identification Mark _______________________________________________________________________________________ 

Father’s/Husband’s name __________________________________________________________________ 

Name and address of establishment in/under which contract is carried on ___________________________ 

Name and address of principal employer _________________________________________________ 
 

 Total period for which employed    

    Rates of wage (with  

Sl. No. 
From To 

Nature of work done Particulars of Remarks 
  Unit in case of piece work)  
     

1 2 3 4 5 6 

      

 

Signature 
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Appendix 'X' 

 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 

In accordance with rule 7 (v) of C.P.W.D. Contractor's Labour Regulations to be displayed prominently at the site of work both in English 
and local Language. 

 

1. Wilful insubordination or disobedience, whether alone or in combination with other. 
 

2. Theft, fraud or dishonesty in connection with the contractors beside a business or property of Central Warehousing Corporation. 
 

3. Taking or giving bribes or any illegal gratifications. 
 

4. Habitual late attendance. 
 

5. Drunkenness, fighting, riotous or disorderly or indifferent behaviour.  
6. Habitual negligence.  
7. Smoking near or around the area where combustible or other materials are locked. 

 
8. Habitual indiscipline.  
9. Causing damage to work in the progress or to property of the Central Warehousing Corporation or of the contractor. 

 
10. Sleeping on duty.  
11. Malingering or slowing down work.  
12. Giving of false information regarding name, age, father's name etc. 

 
13. Habitual loss of wage cards supplied by the employers. 

 
14. Unauthorised use of employers property of manufacturing or making of unauthorised articles at the work place. 

 
15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the Corporation and for which the 

contractors are compelled to undertaken rectifications. 
 

16. Making false complaints and/or misleading statements. 
 

17. Engaging on trade within the premises of the establishments. 
 

18. Any unauthorised divulgence of business affairs of the employees. 
 

19. Collection or canvassing for the collection of any money with in the premises of an establishment unless authorised by the employer.  
20. Holding meeting inside the premises without previous sanction of the employers. 

 
21. Threatening or intimidating any workman or employee during the working hours within the premises. 
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Appendix ‘XI’ 

 

FORM XII 

[See rule 78 (2) (d)] 

REGISTER OF FINES 

 

Name & Address of Contractor __________________________________________________________________________________________ 

 

Name & Address of establishment in/under which contract is carried on __________________________________________________________ 

 

Name & location of work _______________________________________________________________________________________________ 

 

Name & Address of Principal Employer ___________________________________________________________________________________ 
 

       Name of     

      
Whether 

person in     
   

Designatio Act/ 
 

whose 
    

    
workman Wage 

   

  
Father’s/ n/ nature Omission 

 
presence Amount of Date on 

 

Sl. Name of Date of showed periods 
 

Husbands of for which employee’ fine which fine Remarks 
No. workman offence cause and wages 

name employme fine s imposed realised 
 

   
against payable 

 
   

nt imposed 
 

explanatio 
   

    time     

      
n was 

    

           

       heard     

1 2 3 4 5 6 7 8 9 10 11 12 

            



132 

 

Appendix ‘XII’ 

 

FORM XX 

[See Rule 78 (2) (d)] 

REGISTER OF DEDUCTION FOR DAMAGE OR LOSS 

 

Name & Address of Contractor __________________________________________________________________________________________ 

 

Name & Address of establishment in/under which contract is carried on __________________________________________________________ 

 

Nature & Location of work ____________________________________________________________________________________________ 

 

Name & Address of Principal Employer ___________________________________________________________________________________ 
 

      
Whether 

Name of      
   Designati  Date person in   Date of Recovery  

    workman Amount   

Sl. 
 

Father’s on/ nature Particulars of whose No. of 
   

Name of showed of 
  

Remar 
N /Husban of of damage damag presence instalme 

  

workman cause deduction 
 

Last ks 
o. d’s name employm or loss e or employee’s nts First  

against imposed instalme 
 

   
ent 

 
loss Explanation 

 instalment  

    
deduction 

  
nt 

 

      was heard     
            

1 2 3 4 5 6 7 8 9 10 11 12 13 
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Appendix ‘XIII’  
FORM XXII 

[See Rule 78 (2) (d)] 

REGISTER OF ADVANCE 

 

Name & Address of Contractor __________________________________________________________________________________________ 

 

Name & Address of establishment in/under which contract is carried on __________________________________________________________ 

 

Nature & Location of work______________________________________________________________________________________________ 

 

Name & Address of Principal Employer ___________________________________________________________________________________ 
 

   Designatio 
Wage Date & Purpose(s) 

No. of Date & 
Date on 

 
  

Father’s/ n/ instalments amount of 
 

Sl. 
 

period and Amount of for which which last 
 

Name of workman Husband’s nature of by which each Remarks 
No. wages advance advance instalment  

Name employme advance to instalment 
 

  
payable given made was repaid 

 

   nt. be paid repaid  

        

1 2 3 4 5 6 7 8 9 10 11 
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Appendix ‘XIV’  
FORM XXIII 

[See Rule 78 (2) (e)] 

REGISTER OF OVER TIME 
 

 

Name & Address of Contractor __________________________________________________________________________________________ 

 

Name & Address of establishment in/under which contract is carried on __________________________________________________________ 

 

Nature & Location of work_______________________________________________________________________________________________ 

 

Name & Address of Principal Employer ___________________________________________________________________________________ 
 

 

      Total over    
Rate on 

 
     

Date on time worked 
    

  
Father’s/ 

 
Designation Normal Overtime 

 
which 

 

Sl. Name of 
 

which or Overtime Remark 

Husband’s Sex / Nature of rate of rate of overtime 
No. workman Overtim production earnings s 

name  employment wages wages wages    e worked in case of   

        
paid 

 

      
piece rated 

    

           

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix XV  
Notice for appointment of arbitrator  

[Refer Clause 25] 

 

To,  
The Managing Director  
Central Warehousing Corporation  
CORPORATE OFFICE  
4/1, Siri Institutional Area,  
August Kranti Marg, Hauz Khas,  
New Delhi-110016 

 

Dear Sir, 
 

In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give 

notice to you to appoint an arbitrator for settlement of disputes mentioned below: 
 

1. Name of applicant  
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

3. Full address of the applicant 

4. Name of the work and contract number in which arbitration sought 

5. Name of the Office which entered into contract 

6. Contract amount in the work 

7. Date of contract 

8. Date of initiation of work 

9. Stipulated date of completion of work 

10. Actual date of completion of work (if completed) 

11. Total number of claims made 

12. Total amount claimed 

13. Date of intimation of final bill (if work is completed) 

14. Date of payment of final bill (if work is completed) 

15. Amount of final bill (if work is completed) 

16. Date of request made to Engineer-in-charge for decision 

17. Date of receipt of Engineer-in-charge’s decision 

18. Date of appeal to you 

19. Date of receipt of your decision. 

 

Specimen signatures of the applicant  
(only the person/authority who 

signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We 

enclose following documents. 
 

1. Statement of claims with amount of claims.  
2.   
3.   

Yours faithfully, 
 
 
 

(Signature)  
Copy in duplicate to:  
1. The Engineer-in-charge, 
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Appendix-XVI 

 

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING RESCHEDULING OF  
MILESTONES  

(Refer Clause 5.3)  
1. Name of contractor  
2. Name of work as given in the agreement  
3. Agreement no.  
4. Estimated amount put tender  
5. Date of commencement of work as per agreement  
6. Period allowed for completion of work as per agreement  
7. Date of completion stipulated in agreement  
8. Rescheduling of milestones done previously  

Milestone No. Already EE's Letter No.   

Reschedules and Date Rescheduling of Milestones Done 
    

  Original Date Rescheduled Date 
    

(A) 1st Milestone    
    

(B) 2nd Milestone    
    

    
 
 

Rescheduling of Milestone applied for  

Milestone No.     

For Which Original/ Details and Comments of Proposed 

Rescheduling is Rescheduled Period of Executive Rescheduled 

Applied Date Hindrances Engineer Date of 
     

(A) 1st Milestone     
     

(B) 2nd     

Milestone     
     

…………..     
     

 
 
 
 

 

Submitted to the Chief Engineer/ Superintending Engineer 

 
 
 
 

 

Signature of 

Contractor Dated 
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Appendix-XVII (Refer Clause 5) 

 

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME  
1. Name of Contractor  
2. Name of work as given in the agreement  
3. Agreement no.  
4. Estimated amount put tender  
5. Date of commencement of work as per agreement  
6. Period allowed for completion of work as per agreement  
7. Date of completion stipulated in agreement  
8. Period for which extension of time if has been given by authority in Schedule ‘F’ 

previously 
 
 

 

Letter no. and  Extension granted 

date Months Days  

 

(a) 1st extension 

 

(b) 2nd extension 

(c)3rd extension 
 

(d) 4th extension  

 

(e) Total extension previously 

given 
  

9. Reasons for which extension have been previously given (copies of the previous 

applications should be attached)  
10. Period for which extension applied for  
11. Hindrances on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last (for causes under clause 5.2/ and 

5.3). 

 

Submitted to the Authority indicated in Schedule F with copy to the Engineer-in-Charge and 

Chief Engineer/ Superintending Engineer. 
 

 

Signature of 

Contractor  
Dated 
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Appendix-XVIII  
(FORM 31) 

 

INDENTURE FOR SECURED ADVANCES (Referred to in paragraphs 10.2.20 and 10.2.22 of 

CPW A Code) 

 

(For use in cases in which the contract is for finished work and the contractor has entered into an 
agreement for the execution of a certain specified quantity of work in a given time) 

 

THIS INDENTURE made the………………… day of …………………..20……. BETWEEN 

………………………… (hereinafter called the Contractor which expression shall where the context so  
admits or implies be deemed to include his executors administrators and assigns) of the one part and the 
CORPORATION (hereinafter called the President which expression shall where the context so admits or 
implies be deemed to include his successors in office and assigns) of the other part. 

 

WHEREAS by an agreement dated……………………….. (hereinafter called the said agreement) the  
Contractor has agreed AND WHEREAS the Contractor has applied to the President that he may be 

allowed advances on the security of materials absolutely belonging to him and brought by him to the site 

of the works the subject of the said agreement for use in the construction of such of the works as he has 
undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour 

and other charges) AND WHEREAS the President has agreed to advance to the Contractor the sum of 
Rupees …………………………………………. on the security of materials the quantities and other  
particulars of which are detailed in Accounts of Secured Advances attached to the Running Account Bill 
for the said works signed by the Contractor on ………………………………………and the President  
has reserved to himself the option of making any further advance or advances on the security of other 
materials brought by the Contractor to the site of the said works. Now THIS INDENTURE 
WITNESSETH that in pursuance of the said agreement and in consideration of the sum of Rupees  
………………………………on or before the execution of these presents paid to the Contractor by the  
President (the receipt whereof the Contractor doth hereby acknowledge) and of such further advances (if 
any) as may be made to him as aforesaid the Contractor doth hereby covenant and agree with the 
President and declare as follows: - 

 

(1) That  the  said  sum  of  Rupees  ………………………………………………..so  advanced  by  the  
President to the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall 
be employed by the Contractor in or towards expediting the execution of the said works and for no other 
purpose whatsoever. 

 
(2) That the materials detailed in the said Account of Secured Advances which have been offered to and 

accepted by the President as security are absolutely the Contractor's own property and free from 

encumbrances of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnifies the President against all claims to any 
materials in respect of which an advance has been made to him as aforesaid. 

 
(3) That the materials detailed in the said Account of Secured Advances and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid (hereinafter 
called the said materials) shall be used by the Contractor solely in the execution of the said works in 
accordance with the directions of the Chief Engineer/ Superintending Engineer, Corporate Office 
(hereinafter called the Chief Engineer/ Superintending Engineer) and in the term of the said agreement. 

 
(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch, safe custody and protection against all risks of the said materials and that until used in 
construction as aforesaid the said materials shall remain at the site of the said works in the Contractor's 

custody and on his own responsibility and shall at all times be open to inspection by the Chief Engineer/ 

Superintending Engineer or any officer authorised by him. In the event of the said materials or any part 
thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to 
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reasonable use and wear thereof the Contractor will forthwith replace the same with other materials of 
like quality or repair and make good the same as required by the Chief Engineer/ Superintending 
Engineer. 

 

(5) That the said materials shall not on any account be removed from the site of the said works except 
with the written permission of the Chief Engineer/ Superintending Engineer or an officer authorised by 
him on that behalf. 

 

(6) That the advances shall be repayable in full when or before the Contractor receives payment from the 
Corporation of the price payable to him for the said works under the terms and provisions of the said 

agreement. Provided that if any intermediate payments are made to the Contractor on account of work 
done than on the occasion of each such payment the Corporation will be at liberty to make a recovery 

from the Contractor's bill for such payment by deducting there from the value of the said materials then 
actually used in the construction and in respect of which recovery has not been made previously, the 

value for this purpose being determined in respect of each description of materials at the rates at which 
the amounts of the advances made under these presents were calculated. 

 

(7) That if the Contractor shall at any time make any default in the performance or observance in any 
respect of any of the terms and provisions of the said agreement or of these presents the total amount of 

the advance or advances that may still be owing to the Corporation shall immediately on the happening 
of such default be repayable by the Contractor to the Corporation together with interest thereon at twelve 

per cent per annum from the date or respective dates of such advance or advances to the date or e-
payment and with all costs charges, damages and expenses incurred by the Corporation in or for the 

recovery thereof or the enforcement of this security or otherwise by reason of the default of the 
Contractor and the Contractor hereby covenants and agrees with the Corporation to repay and pay the 

same respectively to him accordingly. 

 
(8) That the Contractor hereby charges all the said materials with the repayment to the Corporation of 
the said sum of Rupees …………………………………………and any further sum or sums advanced as 

aforesaid and all costs charges, damages and expenses payable under these presents PROVIDED 
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement and 

without prejudice to the powers contained therein if and whenever the covenant for payment and 

repayment herein before contained shall become enforceable and the money owing shall not be paid in 
accordance therewith the Corporationmay at any time thereafter adopt all or any of the following courses 

as he may deem best :- 
 

(a) Sieze and utilize the said materials or any part thereof in the completion of the said works on 
behalf of the Contractor in accordance with the provisions in that behalf contained in the said 

agreement debiting the Contractor with the actual cost of effecting such completion and the amount 
due in respect of advances under these presents and crediting the Contractor with the value of work 

done as if he had carried it out in accordance with the said agreement and at the rates thereby 
provided. If the balance is against the Contractor he is to pay same to the Corporation on demand. 

 
(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys 
arising from the sale retain all the sums aforesaid repayable or payable to the Corporation under these 
presents and pay over the surplus (if any) to the Contractor. 

 
(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 
Contractor under the said agreement. 

 
(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the said 
advance shall not be payable. 

 
(10) That in the event of any conflict between the provisions of these presents and the said agreement 

the provisions of these presents shall prevail and in the event of any dispute or difference arising over 
the construction or effect of these presents the settlement of which has not been herein before expressly 
provided for the same shall be finally resolved as per provisions of clause 25 of the contract. 



140 

 

In witness whereof the said ……………………and ………………………by the order and under the  
direction of the Corporation have hereunto set their respective hands the day and year first above 
written. 

 

Signed, sealed and delivered by……………………….. the said contractor in the presence of 
 
 

 

Signature ………………………  
Witness Name ………………………… 

 

………………………….. 

 

Address ………………………. 
 
 

 

Signed by……………………….. by the order and direction of the Engineer-in-charge in the presence of 
 
 

 

Signature ……………………… 

 

Witness Name ………………………… 

 

………………………….. 

 

Address ………………………. 
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Appendix XIX 
 

INDEMNITY BOND 

 

Name of the work (On non-judicial stamp paper of appropriate value) 

 

Know all men by these presents that I/we _________________ 

 

Name of Contractor with address ______________________ 

 

Do hereby execute Indemnity Bond on __________________ day of __________2018 in favour of 
(I) CENTRAL WAREHOUSING CORPORATION, CORPORATE OFFICE 4/1, Siri Institutonal 
Area, August Kranti Marg, Hauz Khas, New Delhi-110016 and 

 

(II) …………………………appointed as the Engineers for the Project Management for and on behalf of 
CWC for the work of ………………………………………………………………………vide Tender 
No. …………………………………………………. 

 

THIS DEED WITNESSETH AS FOLLOWS: 

 

I/We ___________________ (Name of contractor) hereby do indemnify and save harmless CWC & 

…………………..having their office at 4/1, Siri Institutonal Area, August Kranti Marg, Hauz Khas, 

New Delhi-110016 and ……………………………………………….. respectively from: 
 

(1) Any third party claims, civil or criminal complaints/liabilities, site mishaps and other accidents or 
disputes and/or damages occurring or arising out of any mishaps at the site due to faulty work, 
negligence, faulty construction and/or by violation of any law, rules and regulations in force, for the 
time being while executing/executed civil works by me/us. 

 
(2) Any damage, loss or expenses due to or resulting from any negligence or breach of duty on the part 

of me/us or any sub contractor, if any, servants or agents. 

(3) Any claims by an employee of Mine/ours or of sub-contractor(s) if  any, under the Workman  
Compensation Act and Employers’ Liability act, 1939 or any other law, rules and regulations in 

force for the time being and any acts replacing and/or amending the same or any of the same as may 
be in force at the time and under any law in respect of injuries to persons or property arising out of 
and in the course of execution of the contract, work and/or arising out of and in the course of 
employment of any workman/employee.  

(4) Any Act or omission of mine/ours or sub-contractors if any. Our/their servants or agent which may 
involve any loss, damage, liability, civil or criminal action. 

 

IN WITNESS WHEREOF THE…………………………………………………… 

 

HAS SET HIS/THEIR HANDS ON THIS DAY OF ………………………….. 2018. 

 

SIGNED AND DELIVERED BY THE 

 

AFORESAID…………………………. 

 

IN THE PRESENCE OF WITNESS 

 

1. …………………………………….. 

 

2. …………………………………….. 
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SKETCH OF TYPICAL CEMENT GODOWN AT THE SITE OF WORK  
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SCHEDULES 

(Operative Schedules to be supplied separately to each intending Tenderer) 

 

SCHEDULE ‘A’  
Schedule of quantities 

 

SCHEDULE ‘B’     -    NOT APPLICABLE  
Schedule of materials to be issued to the contractor.  

S.No. Description of Quantity Rates in figures &words at Place of Issue 

 item  which the material will be  

   charged to the contractor  
     

1 2 3 4 5 
     

     

 

SCHEDULE ‘C’      -  NOT APPLICABLE  
Tools and plants to be hired to the contractor  

SI.No. Description Hire charges per day Place of Issue 
    

1 2 3 4 
    

    
 
 

SCHEDULE ‘D’  
Extra schedule for specific requirements/document for the work, if any  
 ……………….. NOT   APPLICABLE………………………………………………  
…………………………..  

 

SCHEDULE ‘E’  
Name of work: Providing & fixing sliding windows at CWC,CO Building at Hauz Khas,New Delhi.

 

Estimated cost of work:  
(i) Earnest money: 

 
(ii) Performance Guarantee:  

(iii) Security Deposit: 

 

    Rs.6.99 Lakh   
    Rs. 14000/-(to be adjusted in Security Deposit)  

5% of tendered value.  
     2.5% of tendered value.  

or 
 

2.5% of tendered value plus 50% of PG for contracts involving maintenance of 

the building and services/ other work after construction of same building and 

services/ other work. 
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SCHEDULE 

‘F’ GENERAL 

RULES & 

DIRECTIONS 

 
 
 

Officer inviting tender        -----                       Chief Enginer(I/c) 

  

 
Maximum percentage for quantity of items of 

work to be executed beyond which rates are to 

be determined in accordance with Clauses 

12.2 & 12.3 

 

 

30% in Superstructure  
100% in foundation 

 

Definitions:  
2(v) Engineer-in-Charge  
2(viii) Accepting Authority  
2(x) Percentage on cost of materials and  

labour to cover all overheads and profits.  
2(xi) Standard Schedule of Rates  
2(xii) Department 

 

 

Executive Engineer  
Chief Engineer(I/c)  

15% 

 

DSR 2016 & NSI 2016  
........................................ 

 

Clause 1  
(i) Time  allowed  for  submission  of  Performance  Guarantee,  Programme Chart (Time and  

Progress)  and applicable labour licenses,  registration with  EPFO,  ESIC  and  BOCW  
Welfare Board or proof of applying thereof from the date of issue of letter of acceptance….  
  ….15 days  

(ii) Maximum allowable extension with late fee @ 0.1% per day  
of Performance Guarantee amount beyond the period  
provided in (i) above.   *** 15  days  

*** (1 to 15 days to be filled by NIT approving authority) 

 

Clause 2 

 

Clause 2A 

 
Authority for fixing compensation under clause 2. ........................................  

DELETED  
Whether Clause 2A shall be applicable  No  

Clause 5  
Number of days from the date of issue of letter  
of acceptance for reckoning date of start          ……          15  days  

Mile stone(s) as per table given below:- 

SI.No.  Description of Milestone Time Allowed in days  Amount to be with-held in case 

  (Physical) (from date of start)  of non-achievement of milestone 
      

1.  
Dismantling & Arrangement of 

material    10 days   
In the event of not achieving the 

necessary progress as assessed from 

the physical progress, 1% of the 

tendered value of work will be 

withheld for failure of each 

milestone. 

  

 
  

2.  Completion of entire  30 days  
     

3.     
     

4.     
     

Time allowed for execution of work. ...............One   month    

Authority to decide:    

(i) Extension of time: Chief Engineer (I/c)    

(ii) Rescheduling of mile stones :           Engineer in-charge                                             

(iii) Shifting of date of start in case of delay in handing over of site : Engineer-in-charge 
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Schedule of handing over of site  

 Part  Portion of site  Description Time Period for handing over  

         reckoned from date of issue  

         of letter of intent  
           

 Part A  Portion without any Floor wise    

   hindrance        
            

 Part B  Portions    with     

   encumbrances  NA    
            

 Part C           

   Portions dependent on NA    

   work of other agencies     
           

     Schedule of Issue of Designs  
           

 Part  Portion of    Description  Time Period for issue of  

   design      design reckoned from date of  

          issue of letter of intent.  

           
 Part A  Portion already       

   included in NIT   YES  15 days  
           

 Part B-1  Portions of       

   Architectural    YES    

   Designs  to be     15 days  

   issued         
           

 Part B-2  Portions of   YES    

   Civil Designs     15 days  

   to be issued        
           

 Part B-3  Portions of       

   E&M Designs  

         

NA   NA  

   to be issued        
 
 

Clause 5.2  
Nature of Hindrance Register (either Physical or Electronic)  
Clause 5.4  
Schedule of rate of recovery for delay in submission of the modified programme in terms of delay 

days 

 

Sl. Contract Value Recovery Rs. 

No.   
   

I. Less than or equal to Rs. 1 Crore 500 
   

II. More than Rs. 1 Crore but less than or equal to Rs. 5 Crore 1000 
   

III. More than Rs. 5 Crore but less than or equal to Rs. 20 Crores 2500 
   

IV. More than 20 Crores 5000 
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Clause 6, 6A  
Clause applicable –  Clause 6 or Clause 6A  

   ….. Clause 6 …… 

 

Clause 7  
Gross work to be done together with net payment  
after adjustment of advances for material  
collected, if any, since the last such payment for  
being eligible to interim payment if work done  
payment is 5% or more of contract value.  

 

 

Whether Clause 7A shall be applicable No 

 

Clause 8B  
(i) This shall not apply for maintenance or upgradation contracts not involving any services.  
(ii) For other works, the limit shall be as below: 

 

Sl.   Contract Value    Limit Rs.  

No.         
        

I.  Less than or equal to Rs. 1 Crore    10,000  
        

II.  More than Rs. 1 Crore but less than or equal to Rs. 5 Crore    35,000  
      

III.  More than Rs. 5 Crore but less than or equal to Rs. 20 Crores  1,00,000  
        

IV.  More than 20 Crores    2,00,000  
        

Clause 10A        

List of testing equipment to be provided by the contractor at site lab.      

1.   NA         2.    N.A. 3. NA   

4. .......................   5. ....................... 6. .......................   

Clause 10B(ii)       

  Whether Clause 10 B (ii) shall be applicable    No 

Clause 10C -   DELETED       

  Component of labour expressed as percent of value of work = ............... %  

Clause 10CA -  DELETED       
         

SI.No.  Materials Covered Nearest Materials (other than cement*,   Base Price and its 

  under this clause: reinforcement bars, the structural steel   
corresponding 

period 

   and POL) for which All India Wholesale   of all the Materials 

   Price Index to be followed:   
covered under 

clause 

       10 CA 
         

1         
         

2         
         

3         
         

4         
         

 

* includes Cement component used in RMC brought at site from outside approved RMC plants, if any. 
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** Base price and its corresponding period of all the materials covered under clause 10 CA is to be 

mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified by 

adopting latest base price and its corresponding period. 

 

Clause 10CC -    DELETED  
Clause 10 CC to be applicable in contracts with stipulated period  
of completion exceeding the period shown in next column .......... months  
Schedule of component of other Materials, Labour etc. for price escalation.  
Component of civil (except materials covered  
under clause 10CA) /Electrical construction Xm ..................... %  
value of work. -  

Component of Labour -  
expressed as percent of total value of work. Y ...................... %  

Note :Xm.....% should be equal to (100) - (materials covered under clause 10CA i.e. Cement, Steel, POL and other  
material specified in clause 10CA + Component of Labour ) 

 

Clause 11  

Specifications to be followed CPWD Specifications Vol-I& II 2009 for Civil Works and 

for execution of work CPWD  General Specifications  for  Electrical  Works  Part- 

 I(Internal) 2013 & Part-II (External) 1994 with up to date 

 correction slips. 
  

 

 

Clause 12  
Type of work – Addition/alteration in buildings 

 
***To be filled by NIT approving authority either Project and original, work or Maintenance works 

including works of aesthetic, special repair, addition/ alteration in buildings. The items related to road 

work like upgradation, improvement of carriage way by patch repair or annual/periodical repairs of road 

surface and A/R & M/O works pertaining to road shall be treated as maintenance work. 
 

New road construction works, replacement of AC sheet roofing with Galvalume precoated steel 

sheet roofing and the strengthening of floor &road surface shall be considered as original works. 

 

12.2 & 12.3 Deviation  Limit  beyond which As  per  provision  of  CPWD 

 clause 12.2 & 12.3 shall apply Manual applicable as on date of 

 for building work  opening of tenders 

     
12.5 (i) Deviation  Limit beyond  

 which clauses 12.2 & 12.3 shall  

 apply for   foundation work  

 (except items mentioned in earth 
As mentioned above.  

work   subhead   in   DSR   and   

 related items)   

 (ii)Deviation Limit for items  

 mentioned in earthwork subhead  

 of DSR and related items   
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Clause 16  
Competent Authority for  
deciding reduced rates. 

 

Chief Engineer(I/c) 

 

Clause 18  
List of mandatory machinery, tools & plants to be deployed by the contractor at site:-  

1. ............NA............ 2. ........NA................ 3. ........NA................ 

4. ........................ 5. ........................ 6. ........................ 

7. ........................ 8. ........................ 9. ........................ 

Clause 25   

Constitution of Dispute Redressal Committee (DRC)  

Chairman - Chief Engineer  

Member - DGM (Finance)  

Member - DGM (G)  

 

1. Place of Arbitration- New Delhi 

 

Clause 36 (i)  
Requirement of Technical Representative(s) and recovery Rate 

 

SI. Minimum Qualification  Designation Minimum  Rate at which 

No. of Technical  (Principal Experience  recovery shall 

 Representative 

D
is

ci
pl

in
e 

Technical/Technical  

N
u

m
b

er
 

be made from 
  

representative) 
 not fulfilling 

     the contractor 

      in the event of 

      provision of 

      clause 36(i) 
       

1. As per latest CPWD Manual applicable  at the time of agreement. 
       

2.       
       

3.       
       

4.       
       

5.       
       

 

Assistant Engineers retired from Government services that are holding Diploma will be treated at par 

with Graduate Engineers. 
 

Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be 

treated at par with Graduate Engineers for the purpose of such deployment subject to the condition that 

such diploma holders should not exceed 50% of requirement of degree engineers. 

 

Note : To be filled as per Appendix- 18 & 18B of CPWD manual 2014, Page No.402-403. 
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Clause 42  
(I)  (a) Schedule/statement for determining theoretical quantity  

of cement & bitumen on the basis of Delhi Schedule of Rates 2016 printed by C.P.W.D. 

 

(II) Variations permissible on theoretical quantities:  
(a) Cement  

 For works with estimated cost put      

 to tender not more than Rs. 5 lakh.   3% plus/minus. 

 For works with estimated cost put to      

 tender more than Rs.5 lakh.   2% plus/minus. 

 (b) Bitumen All Works  2.5% plus & only & nil on minus side. 

 (c) Steel Reinforcement and structural steel      

 sections for each diameter, section and category   2% plus/minus 

 (d)  All other materials.     Nil 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION –  

Not applicable 

        
SI.No. Description of Item Rates in figures and words at which recovery shall be  

  made from the Contractor     
       

  Excess beyond permissible Less use beyond  

  variation  permissible variation  
        

1. Cement       
        

2. Steel reinforcement       
        

3. Structural Sections       
        

4. Bitumen issued free       
        

5. Bitumen issued at stipulated       

 fixed price       
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Annexure to clause 34 (x)  

showing quantities of materials for areas of surfacing to be considered for working out 

minimum period for which hire charges of road roller are to be recovered 
 

SI.No. Material of surfacing Quantity or areas 

1 Consolidation of earth subgrade 1860 Sq.m. 

2 Consolidation of stones soling 15 cm. to 22.5 cm thick 170 Cu.m. 

3 Consolidation of brick soling 10 cm. to 20 cm. thick 230 Cu.m. 

4 Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m. 

5 Consolidation of wearing coat of brick ballast 10 cm. thick 60 Cu.m. 

6 Spreading and consolidation of red bajri 6 mm. 1860 Sq.m. 

7 Painting one coat using stone aggregate 12.5 mm nominal size-   

(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90 @ 2.25 Kg per m2   
 or   

(b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @ 2.25 Kg per m2 
930 Sq.m. 

 

8 Painting two coats using- 

 

(a) For first coat, stone aggregate 12.5 mm nominal size: 

 

(i) @ 1.50 m3 per 100 m2 with paving bitumen A-90 or S-90 @ 2 Kg per 

m2 or  

(ii) @1.35 m3 per 100 m2 with bitumen emulsion @ 2 Kg per m2 

or  

(iii)  @1.25 m3 per 100 m2 with roadtar @ 2.25 Kg per m2 
600 Sq.m. 

 

(b) For 2nd Coat, stone aggregate 10mm nominal size 0.9 Cu.m. per 100 Sq.m with- 

 

(i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m. 
 

or  
(ii) 1.25 Kg. of road tar, per Sq.m. 

 

600 Sq.m. 

 

9 Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 100 Sq.m. 

with- 

 

(a) 1Kg. of paving bitumen A-90 or S-90 per Sq.m.  
or 

 

(b)   1.25 kg of Bitumen emulsion per Sq.m. 1670 Sq.m. 
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10 2 cm premix carpet surfacing using 2.4 m3  of stone aggregate 10 mm nominal size 930 Sq.m. 

 per 100 m2 and binder including tack coat, the binder being hot cut back  
 bitumen or bitumen emulsion specified quantities.  

11 2.5 cm. premix carpet surfacing using 3 m3 of stone aggregate 10 mm nominal size 930 S q.m. 

 per 100 m2 and binder including tack coat, the binder being hot cut back Bitumen or  
 bitumen emulsion in specified quantities.  

12 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. (60% 20 mm 460 Sq.m. 

 nominal size and 40% 12.5 mm nominal size) per 100 m2 and coarse sand 1.9 Cu.m.  

 per 100 m2 and hot cut back bitumen over a tack coat of hot cut back bitumen.  

13 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. (60% 25 mm 370 Sq.m. 

 nominal size and 40% 20 mm nominal size) per 100 m2and coarse sand 2.4 Cu.m  

 per 100 Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen  

14 6cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. (60 % 40 280 Sq.m 
 

mm. nominal size and 40% 25mm nominal size) per 100 Sq.m. and coarse sand 2.9 

Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack coat of hot cut back 

bitumen. 

 

15 7.5cm thick  bitumen  concrete  surfacing using stone  aggregate  7.3  Cu.m.  (60% 230 Sq.m. 

 50mm nominal size and 40% 40 mm nominal size) per 100 Sq.m. and coarse sand  

 3.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack coat of hot cut back  

 bitumen.  

16 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm nominal 750 Sq.m. 

 size, 40%10 mm nominal size) per 100 Sq.m. and coarse sand 1.65 Cu.m. per 100  

 Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen. 109 160  

 Years of Engineering Excellence  

17 4cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60%12.5mm nominal size 560 Sq.m. 

 40%10 mm nominal size) per 100 Sq.m., coarse sand 2.5 Cu.m. per 100 Sq.m. and  

 hot cut back bitumen over a tack coat of hot bitumen.  

18 Laying full grouted surface using stone aggregate 40 mm nominal size 6.10Cum per 460 Sq.m. 

 100 Sq.m. with binder, binding with 20mm to 12.5 mm nominal size stone grit. 1.83  

 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10mm nominal size,  

 1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar as specified.  

19 Laying full grouted surface using stone aggregate 50 mm nominal size 9.14 Cu.m. 370 Sq.m. 

 per 100 sq.m. grouting with binder, with stone grit 20 mm to to 12.5 mm nominal  

 size, 1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10mm nominal  

 size, 1.07 Cu.m./100Sq.m. the binder being hot bitumen or tar.  

20 4cm. thick premix macadum surfacing using stone aggregate 25mm nominal size 560 Sq.m. 

 4.57 Cu.m. per 100 Sq.m and hot bitumen binding with stone aggregate 12.5 mm  

 nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and stone  
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aggregate 10mm nominal size. 1.07 Cu.m. per 100 Sq.m. 

 

21 5cm thick premix macadum surfacing with stone aggregate 25 mm nominal size, 460 Sq.m. 
 

6.10 Cu.m. per 100 Sq.m and hot bitumen binding with stone aggregate 12.5 mm 

nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and stone 

aggregate 10mm nominal size 1.07 Cu.m. per 100 Sq.m. 
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SPECIAL CONDITIONS OF CONTRACT 

 

The scope of work  
includes:…………………………………………………………………………………………………….  
…………………………………………………………………………………………………….  
…………………………………………………………………………………………………….………  
……………………………………………………………………………………………. 

 

1.0 GENERAL  
1.1 The contractor will engage the experienced Technical representatives of concerned discipline 

on the project, who should have the full knowledge of work and are capable of getting executed 

the work and removing defects as pointed out by the Engineer-in-charge. The deployment of the 

technical representatives and recovery, in case the contractor fails to do so, shall be in 
accordance with the Schedule-F. 

 

1.2 The contractor shall procure all construction materials well in advance so that there is sufficient 
time for testing of the materials and clearance of the same before incorporation in the works. In 
case untested material is used by the contractor and later on the same is found not meeting to 
specification requirement, then, the executed work with said material shall be dismantled and re-

executed at the cost of contractor. 

 

1.3 Wherever there is a reference to I.S. Code/Specifications or any other code, it shall refer to latest 
code with correction slips as in vogue on the date of tendering. 

 

1.4 The contractor shall make his programme of work in consultation with the Engineer-in-Charge 
keeping in view the availability of materials and unavoidable hindrance. No claim whatsoever 
will be entertained due to delay on this account. 

 

 

1.5 Before commencement of work, the contractor shall take levels and record them in prescribed Level 

book. The levels taken shall be got verified from Engineer-in-Charge or his representative. 

 

1.6 The work shall be carried out in a manner complying in all respects with the requirements of 
prevalent byelaws of the local Municipality/Municipal Corporation. 

 

1.7 The rates quoted by the Tenderers/contractors shall be inclusive of GST or all applicable taxes, 

Building and other Construction Workers Welfare Cess, levies, duties on materials or services 
and on complete works in respect of this contract shall be payable by the contactor and Central 

Warehousing Corporation will not entertain any claim whatsoever in this respect. This should be 
included in the rates quoted by the contractor. 

 

1.7.1 However, contractor is required to submit tax invoice as per rules under GST law.  
1.7.2 CWC shall deduct GST at source at applicable rates in case transactions under this 

contract are liable to GST deduction at source.  
1.7.3 Under GST regime, the contractor is required to correctly and timely disclose the details 

of output supply to GST as per GST rules in his GST return. Non-compliance would 

result in mis-matching of claims and denial of input tax credit to CWC. 
Notwithstanding, anything contained in the agreement/contract in case of such default 

by the contractor, the amount of input tax credit denied in GST alongwith interest and 
penalty shall be recovered from the contractor.  

1.7.4 Unless expressly stated, otherwise, where any identifiable cost saving are realized during 
the currency of contract by virtue of deduction: 

(i) In rate of tax on supply of goods and services.  
(ii) Any benefit of input tax credit accrued to the contractor, contactor shall be passed 

on such benefit to CWC by way of commensurate reduction in prices. 
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2.0 PERIOD OF COMPLETION 

 

The work is required to be completed within time schedule from the date of issue of acceptance 
letter as given below: - 

 

Total period of completion:  60 days (Two  months) from the 15th  day after date of issue of 
Letter of Intent. 

 

2.1 The contractor shall stick to the final completion date and will be liable to action for any delay due to 

contractor as per Conditions of Contract for stage as well as overall completion of the work. 

 

2.2 In case of termination of contract, available EMD, PG & Security Deposit with the department 
against the said contract will be forfeited. 

 

3.0 Delay or Deferments 

 

3.1 Where the Contractor has to work along with other agencies in and around the area allotted for 
his works, he shall execute all his works in complete coordination and cooperation with all 

such agencies so that at no time either his work or the works of other agencies is stopped or 
delayed. In case of any dispute in this regard the decision of CWC or their representative will be 

final and binding on the Contractor. No claim for idle labour, plant and machinery under any 
circumstances will be entertained by the CWC. 

 

3.2 During the execution of this work, this Warehouse will be operational. Contractor has to execute 
all works in complete coordination and cooperation with all activities confined to the area within 

the scope of this work, so as not to affect the operation of Warehouse under any circumstances. 
In case of any dispute in this regard, the decision of CWC or their representative will be final 

and binding on the contractor. Contractor shall also note the work shall progress as per the 
phased development, if any. 

 

4.0 Measurements for Works/Record Measurements 

 

4.1 The contractor shall ensure that measurements for all work which may be partially or wholly 
hidden in the course of construction are duly recorded in the Measurement book before that 
portion of work becomes inaccessible for measurement. 

 

4.2 For works running/on account payments can be made on the basis of detailed measurements 
recorded in the measurement books for the actual work executed. The bills will be submitted by 

the contractor as per Bill Proforma enclosed, and the date of submission of the bills will be 
considered as the date of acceptance of bill/ signing of bill which is to be recommended & 

forwarded by the Engineer-in-Charge concerned for arranging payment. 

 

5.0 Payment to be made by CWC 

 

5.1 The clauses 10 B(ii),10C, 10 CA, 10CC and 2A under Clauses of Contract have been deleted and 

no claim by the contractor in this regard will be entertained. 
 

5.2 The contractor will submit running account bills of value not less than 5% value of the 

contract amount towards the work done (excluding secured advance, if any). 

 

5.3 For payment of Running Account Bills, the mandatory documents, like copy of paid challans of PF / 

ESI, Royalty (if applicable), paid bills of water& electricity, copy of Workmen Compensation 

Policy, copy of labour license, Theoretical Consumption Statement of Cement, Steel&Bitumen, 

Invoice of cement, steel & bitumen, test reports, Proof of deployment of Site Engineer etc, shall be 

required at the time of Ist RA bill & final bill. For intermediate RA bills, above documents if not 

available due to reasons stated by contractor with undertaking to comply, 
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may be relaxed by Engineer-in-charge. However, contractor must comply the statutory and other 
provisions. Contractor shall indemnify the CWC against all losses / damages due to non-
compliance of above provisions at intermediate stage of any. 

 

5.4 Income tax as well as works contract tax or any other tax/ levy as applicable by the Central / 
State Govt. shall be recovered on the gross amount of each bill. 

 

6.0 Procurement, Storage, and Payment of Cement, Steel and bitumen, etc, 

 

6.1 The contractor shall procure Portland Pozzolana Cement (PPC) as per IS-1489 Part-I in all the 
works except Cement Concrete pavement works wherein Ordinary Portland Cement (OPC) of 
grade 43 (as per IS:8112) and /or 53 grade (as per IS:12269) shall be used. The PPC & OPC 
cement to be used shall be of approved make as specified in the list of Approved Makes 
(enclosed with Technical Specifications). 

 

6.2 The contractor shall procure steel reinforcement bars conforming to IS 1786:2008 pertaining 
Fe415D or Fe500D, structural steel conforming to IS-808 and bitumen should conform to I.S. 
code 702 and 703 as per the item/drawing from manufacturer’s of approved make as specified in 
the list of Approved Makes (enclosed with Technical Specifications). 

 

The storage of cement should be done as per IS-4082-1996 (recommendation on stacking and 
storage of construction materials at site). Sheds having minimum capacity to store 2000 bags of 
cement shall be provided by contractor for which no extra payment shall be made. All such 
sheds/store, after completion of work shall be removed by contractor at his own cost and site 

shall be cleared. 

 

6.3 The cement & steel reinforcement shall be brought at site in bulk supply of approximately 50 
tonnes& 10 tonnes respectivelyor more or as decided by the Engineer- in-charge. Each bag of 
cement must weigh 50 kg, subject to variation as per BIS code, bearing manufacturer’s name & 
ISI marking. 

 

6.4 Cement shall be kept under double lock system in shed/store fixed with door. The key of one 
lock shall remain with the representative of the Engineer at site of work and that of the other 
with the contractor or his authorized agent. 

 

6.5 The contractor shall be responsible for the watch & ward safety of the Cement store/shed, 
Bitumen &Steel. The contractor shall facilitate the inspection of the same by the Engineer-in-
charge at any time. 

 

6.6 The steel reinforcement shall be stored by the contractor at site of work in such a way as to 
prevent distortion & corrosion and nothing extra shall be paid on this account. Bars of different 
sizes and lengths shall be stored separately to facilitate easy counting and checking. 

 

6.7 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient 
length shall be cut from each size of the bar at random at frequency not less than that specified 
below: 

 

Size of bar For  consignment  below  100 For consignment over 100 tonnes 

 tonnes.  

Under 10 mm dia. One sample for each 25 tonnes or One sample for each 40 tonnes or part 
 part thereof. thereof. 

   

10  mm  to  16  mm One sample for each 35 tonnes or One sample for each 45 tonnes or part 
dia. part thereof. thereof. 

Over 16mm dia. One sample for each 45 tonnes or One sample for each 50 tonnes or part 

 part thereof. thereof. 
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6.8 Proper daily record of cement, steel and bitumen consumption shall be maintained at site by the 

Contractor/ Site Engineer. The register shall be duly signed by both the Site Engineer and the 
Contractor. In case concrete is being obtained from RMC plant, then, the record of cement of the 

same shall be kept based on the computerized receipt of mix proportion of each lot. The actual 
issue and consumption of cement & steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of cement shall 
be worked out as per procedure prescribed in clause 42 of the contract and shall be governed by 

conditions laid therein. 

 

6.9 Return of Empty Cement Bags:- Cement issued to the contractor or procured by the 
contractor will be in gunny bags/paper bags/polythene bags. The empty gunny bags / 
polythene bags shall be the property of the contractor. 

 

6.10 Payment for steel reinforcement shall be made on the basis of standard weight of the bars used as 

per approved drawings. in case weight of bars is more than or less than the standard weight but 
within the tolerance limit as specified in BIS, the payment will be restricted to lesser weight in 
case of steel having less weight than the specified and standard weight, in case steel having more 
weight than specified. 

 

6.11 Cement, Steel & Bitumen brought to site and remaining unused after completion of work shall 
not be removed from site without written permission of the Engineer-in-charge. 

 

6.12 No claim whatsoever shall be entertained by CWC on account of delay in non-availability of 
these materials in the market. 

 

6.13 Clodding of cement and rusting of steel should be avoided to the maximum extent possible. For 
such clodding of cement and/or rusting of steel which may render the same unusable, the 
contractor shall be responsible to make good such quantities the loss at his own cost. 

 

7.0 R.C.C. & Plain Cement Concrete work: 

 

7.1 Hard stone aggregate of different sizes shall be crushed or broken from hard stone conforming 

to CPWD Specifications for work subject to para below. Where CPWD Specifications for 

R.C.C. or any item or work are silent, the provisions of the Latest Code of Bureau of Indian 

Standard for plain and reinforced cement concrete for general building construction I.S. 456--

2000. or the concerned I.S. specifications or code of practice shall apply. 

 

7.2 When an R.C.C. slab or a flat slab is projected beyond the wall/beam line, the payment for 

such projected part of the R.C.C. work shall be made under the corresponding item of R.C.C. 

slab/flat slab. The payment for the centering and shuttering of the projected portion shall also 

be made under the item of centering& shuttering for the slab/ flat slab. Nothing shall be paid 

for the edge shuttering of the slab/flat slab project or otherwise. All exposed edges shall be 

finished as per specifications without extra payment. 
 

8.0 Testing of Materials 

 

8.1 Contractor will be required to establish a field laboratory. The setting of field laboratory for the 

works of value more than Rs.1 crore is a mandatory requirement. Contractor shall be responsible for 

setting up laboratory facilities, equipments and arranging technical manpower at his cost, as directed 

by the Engineer-in-charge for conducting site/field test. All the equipments shall be BIS approved 

makes and will be got checked/ calibrated regularly.All equipments of the laboratory shall be kept in 

good working conditions. If contractor fails to provide field laboratory within one month of 

commencement of work, shall attract a penalty of Rs. 25,000 per month recoverable 
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from the running bills. In all routine tests, which can be normally done in the field laboratory/in situ, 

testing charges will be borne by the contractor. In case of failure on the part of contractor to conduct 

field laboratory test satisfactorily, the tests shall be carried out in the reputed/approved outside 

laboratory and the Payment of testing charges of such tests will be borne by the contractor. 

 

8.2 The contractor has to produce a Manufacture Test Certificate (MTC) from manufacturer to the 
Site Engineer for the cement, steel, bitumen etc, for every consignment procured, failing which 
no consignment of cement, steel and bitumen etc will be accepted by the Site Engineer. 

 

8.3 The testing and acceptance of criteria for cement and steel and any other materials supplied by 
the contractor should be as per BIS codes/Technical Specification or as decided by the Engineer-
In-charge as per the stipulated testing frequency given in CPWD Specifications. 

 

8.4 Sample of material for testing will be supplied free of cost by the contractor, including its 
transportation to the approved test houses/laboratory, as directed by the Engineer-In-charge or 
inspecting officials. 

 

8.5 For outside testing, test of materials and stipulated samples shall be carried out by one of the 

following laboratories/ tests houses (1) IIT (2) NIT (3) National Test Houses (4) National 
Council of Cement & Building Material (5) Govt. Engg. College/National Accreditation Board 
Approved Lab (NABL), as per decision of the Project Incharge/ Site Engineer. The testing 
charges shall be borne by the contractor. 

 

8.6 All Routine tests on various materials shall be carried out as per the List of Mandatory Tests 
(enclosed) at the cost of the contractor. Wherever if same is not specified then it will be carried 
out as per decision of Site Engineer which will be final and binding. 

 

8.7 In addition to the tests required under above clauses thereof, the engineer or his representative 
may order tests to be carried out by an independent person appointed by him at such place or in 
such laboratory as he may determine in accordance with the appropriate clauses of relevant 
standard specifications and the cost of such tests shall be borne by the contractor. 

 

8.8 Testing record shall be maintained as per standard Testing Performa enclosed in tender 
document for proper testing and their record 

 

8.9 In case, test results indicate that the cement, steel & bitumen arranged by the contractor does not 
conform to the relevant BIS codes, the same shall stand rejected and shall be removed from the 
site by the contractor at his own cost within a week’s time of written order from the Engineer-in-
charge to do so. 

 

9.0 Plant & Machinery Required for the Works 

 

9.1 It will be the responsibility of the Contractor to arrange all plant & machinery, trucks, vibratory, 
Road roller, etc, required by him for execution of works. 

 

9.2 The contractor will also arrange for getting permission (for their use) if required from local or 
other concerned authorities for use as well as for their transportation to site. 

 

9.3 All expenditure incurred in this connection will be borne by the Contractor. 

 

10.0 Arrangement of Water for execution of works 

 

10.1 The contractor will have to make his own arrangements for obtaining water to be used for 
execution of the works or CWC may supply water if available, for execution of work as per 
provision of Clause 31 or 31 (A), respectively of Conditions of Contract. However, CWC may 
allow labourers to use the drinking water facility of the Warehouse, if necessary. 
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10.2 CWC may permit to contractor to install borewell at site at his own cost for execution of work. 
In this case contractor will ensure compliance of statutory requirements of the regulatory 

authority. After completion of the work, he shall restore the ground to its original condition after 
the borewell/s is/ are dismantled as per Clause 32 of Conditions of Contract. 

 

 

11.0 Arrangements for Electric connection, Lighting & other purpose 

 

11.1 If for reasons of urgency, the work has to be executed at night, contractor shall make his own 
arrangement for illuminating the site. Nothing extra will be paid for doing works at night. 

 

11.2 Contractor will have to make his own arrangements for arranging electricity if the same is 
required for illumination purposes or for running of any plant or machinery and nothing extra 
will be paid for the same. 

 

11.3 CWC may allow electric power, if available, on actual electric energy consumption by putting 
separate electric energy meter with due permission of Site Engineer. 

 

12.0 Maintenance after Completion 

 

12.1 All works executed under this agreement shall be maintained by the contractor at his own cost 
for a period of 12 (twelve) months from the actual date of completion or during defect liability 
period as per Clause 17. 

 

13.0 Miscellaneous 

 

13.1 Customary standards/local traditions will not be the criteria for the standards. All works shall be 

up to the CPWD standards and as ordered by Engineer in-charge and where any doubt may exist 
the specifications as given in the CPWD Specifications Vol-I & II should be followed.Should 

there be any difference in the particular specifications for individual items of work and the 
description of the item as given in the schedule of quantities the latter shall prevail. In case of 

items not covered by the general specifications referred to above or particular specifications 
attached reference shall be made to the appropriate B.I.S. code and the decision of the Engineer-

in-Charge shall be final and binding on the contractor. 

 

13.2 CWC may provide space for setting up construction plants, T & P, site office, laboratory, 
storage of material, labour, etc, free of cost if the surplus land is available with prior permission 
from the Engineer In-charge during the construction period of the project. 

 

13.3 No areas outside work site/ depot will be made available to the contractor for storage of 
construction materials and construction of site office etc, and if required, contractor will make 
his own arrangement for the same by personal negotiation with the owners at his own cost. 

 

13.4 The rates for different items of work shall be for all heights and depths, except where otherwise 
specified. 

 

13.5 The contractor shall quote his rate taking into account the restrictions, if any, on entry/exist of 
vehicles and labour to/from the site of work as laid down by Central Warehousing Corporation 
and other Govt. authorities. If any entry fee/other charges are levied by any authority on entry of 
the vehicle/material/labour same shall be paid by the contractor. No claim or compensation on 
this account shall be entertained from the contractor. 

 

13.6 The contractor must take all precautions to avoid accidents by exhibiting day and night necessary 

caution boards, speed limit boards, red flags and red lights and providing barriers. He shall be 
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responsible for all damage and accidents caused due to negligence on his part. No hindrance 
shall be caused to traffic during execution of work. 

 

13.7 Any damage done by the contractor or his work-men to any existing work during the course of 
execution of the work, tendered for, shall be made good by him at his own cost. 

 

13.8 The contractor shall maintain in good condition all work executed till the completion of entire 
work allotted to the contractor. 

 

13.9 The contactor shall clean the site thoroughly of all rubbish etc. left out of his materials on 
completion of the work and roughly dress the site around the building line to the satisfaction of 
the Engineer-in-Charge. 

 

14.0 Handling of Materials 

 

14.1 No lead is payable on water for works done under any section of DSR or for the work done 
under any Non Scheduled Item (NSI) Rate. 

 

14.2 If foodgrains/ goods stored in the Warehouse are lost, stolen or damaged during execution of 
construction work by the contractor or his labourers, the cost of the same @ twice of the 
prevailing market rate will be recovered from the Contractor's dues and Contractor will have no 
claim whatsoever on this account. 

 

14.3 During execution of work, if CWC materials(i.e., cables and pipelines, drains etc, are damaged 
then same will be set right by contractor at his cost within a reasonable time as decided by the 

Engineer-in-charge. In case contractor fails to rectify the damages caused during construction/ 
under their custody, the cost of the damaged material shall be recovered from the contractor 

@twice of prevailing market from the contractor dues/ bills and contractor will not have any 
claim whatsoever on this account. 

 

14.4 The contractor shall consult the Engineer-in-Charge in writing regarding collection and stacking 
of materials required for the work. He should not stack materials at any places other than those 
approved by the Engineer-in-Charge. No excavated earth or building material shall be stacked on 
area where other buildings roads, services or compound wall are to be constructed. 

 

15.0 Adherence to labour law and regulations 

 

The Contractors, who are working in the establishments through Contract Labour and/or 
employing labour themselves directly should get themselves registered with the Assistant 

Labour Commissioner concerned as required under Contract Labour (Regulation and 
Abolition) Act 1971 and obtain a license from the Assistant Labour Commissioner concerned 

and produce the same to Engineer-in-charge, in compliance to above and the Conditions of 
Contract. However, a copy of application for obtaining labour license may be submitted to 

Engineer-in-charge within the period as specified in Schedule ‘F’. 

 

16.0 Employment of labour from scarcity area 
 

If the Government declares a state of scarcity of famine to exist in any village situated within 15 

kms of the work, piece worker/contractor shall employ upon such parts of the works as unskilled 
labour any person found suitable and certified to him by the Engineer-in-charge or by any 

person to whom the Engineer-in-charge may have delegated in writing, to be in need to relief 
and shall be bound to pay to such person wages not below the minimum which Government may 

have fixed in this behalf. Any dispute which may arise in connection with the implementation of 
this clause shall be decided by the CWC whose decision shall be final and binding on the piece 

worker/ contractor. 
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17.0 Provision of altered/additional items 

 

If the altered/additional work required to be executed as per CWC’s requirements, for which 
there are no established rates in Schedule of Rates, the same shall be payable as per provisions 
stated hereunder: - 

 

a) As far as possible the rates for such items shall be derived from agreed schedule of rates on pro-
rata basis. 

 
b) If direct working out is not possible, the contractor shall be paid on the basis as under: - 

 
(i) Material, labour either or both: Reasonable cost of materials plus reasonable cost of labour 

inclusive of tools, plants and machinery and plus 15% of so derived cost, to cover contractor 
profit, supervision, overheads, establishments, etc. 

 

(ii)Engineer-in-Charge's decision regarding reasonable labour cost and reasonable material 
consumption/and cost shall be final and binding on contractor. 

 

c) The rates can also be derived based on the Last Approved Rate (LAR) of similar items of same 
area or nearby area. 

 

18.0 Completion Drawings 

 

18.1 Completion drawings of all the completed works for showing the layout of the area with 
dimensions, slopes and details of building, reinforcements used, pavement, drain, cable 
trenches, machine foundations, etc, shall be prepared by the contractor at his own cost. 

 

18.2 Contractor will supply three copies of completion drawings along with soft copy in CD / Pen-
drive with the final bill. In case contractor does not submit the completion drawing within 30 
days of completion of the work or alongwith submission of final bill (whichever is later), he 

shall be liable to pay a sum as prescribed in Schedule F and in this respect the decision of the 
Engineer-in-charge shall be final and binding on the contractor. 

 

19.0 Storage of inflammable articles 

 

No inflammable materials, such as petroleum, oil, etc, within the meaning of the Indian 
Petroleum Act and Indian Explosives Act shall be stored at site or adjacent land until the 
approval of the CWC and necessary license under the Act has been obtained by the contractor. 
All due precautions as required under the Acts shall be taken by the contractor. 

 

20.0 Night Work 

 

If the CWC is however satisfied that the work is not likely to be completed in time except by 
resorting to night work, by special order, the contractor would be required to carry out the work 

even at night, without conferring any right on the contractor for claiming for extra payment for 
introducing night working. The decision of the Site Engineer in this regard will be final and 
binding on the contractor. 

 

21.0 Notice to Public Bodies: -  
The contractor shall give to the Municipality, Police and other authorities, all notices that may 
be required by the law and obtain all requisite licenses for temporary obstructions, enclosures 

and pay all fees, taxes and charges, which may be leviable on account of his own operations in 
executing the contract. He should make good any damage to adjoining premises whether public 

or private and provide and maintain any light, etc, required at night and no extra payment will be 
made on this account. 
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22.0 Plea of custom: -  
The plea of ‘Custom’ prevailing will not on any account be permitted as an excuse for 
infringement of any of the conditions of contract or specifications. 

 

23.0 Care of Staff: -  
No guarantee will be provided by CWC for accommodation of the contractor or any of his staff 
employed on the work. The contractor may be allowed to erect labour camps for housing the 

labour at or near the site of work on available CWC's land. The contractor shall at his own cost 
make all necessary and adequate arrangements for importation, feeding and preservation of the 

hygiene of his staff. The contractor shall permit inspection at all times of all sanitary 
arrangements made by him by the Engineer-in-Charge or his assistant or any official of the 

CWC. If the contractor fails to make adequate medical and sanitary arrangements, these will be 
provided by the CWC and the cost thereof will be recovered from the contractor. 

 

24.0 First aid: -  
The contractor shall maintain in a readily accessible place first aid appliance including an 
adequate supply of sterilized dressing and sterilized cotton wool. The appliances shall be placed 
under the charge of responsible person who shall be readily available during working hours. 

 

25.0 Trespass: -  
The contractor shall at all times be responsible for any damages or trespass committed by his 
agents and workmen in carrying out the work, unless such trespass is authorized by the Engineer 
at site. 

 

26.0 Damage from Accidents or floods or Tides: - 

 

26.1 The contractor shall take all precautions against damages from accidents, floods or tides. No 

compensation will be allowed to the contractor for his tools, plants, materials, machines and other 

equipment lost or damaged by any cause whatsoever. The contractor shall be liable to make good the 

damages to any structure or part of structure, plant or material of every description belonging to the 

CWC administration, lost or damaged by any cause during the course of contractor's work. 

 

26.2 The CWC will not be liable to pay to the contractor any charges for rectification or repairs to any 

damages, which may have occurred from any cause whatsoever, to any part of the new 

structures during construction. No claims in this regard will be arbitrable. 
 

26.3 The contractor shall bail out rain water collected during execution of work from the excavated 

trenches at his own cost. Nothing extra shall be payable on this account. 

 

27.0 Use of CWC Materials secured with Government Assistance: - 

 

27.1 Where any raw materials for the execution of the contract are procured with the assistance of 

Govt. either by issue from Government, stocks or purchases under arrangements made or 

permit(s) or licence (s) issued by the Government, the contractor shall hold the materials as 

trustee for the Government and use such materials economically and solely for the purpose of 

contract against which they are issued and not dispose them off without permission of the 

Government and return if required by the Government all surplus or unserviceable materials that 

may be left by him after completion of the contract or at its termination for any reason 

whatsoever on his being paid such price as Government may fix with the due regard to the 

condition of the materials. The freight charges for the return of the material according to the 

direction of the purchaser shall be borne by the contractor, in the event of contract being 

cancelled for any default on his part, the decision of Government shall be final and conclusive. 

 

28.0 Insurance for Works persons and property 

 

28.1 Insurance for Works 
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The contractor at the scheduled date of start of work without limiting his obligations and 

responsibilities, shall insure the works at his own cost and keep them insured until the virtual 

completion of the contract against all acts of God including Fire, Theft, riots, War, Floods, etc, 
with a Insurance Agency approved by Insurance Regulatory and Development Authority 

(IRDA) in the joint names of the employer and Contractor (the name of the former being placed 
first in the policy) for the full amount of the originally awarded contract value irrespective of 

revised / modified contract value later on. Such policy shall cover the property of the CWC and 
fees for assessing the claim and in connection with his services generally therein and shall not 

cover any property of the Contractor or of any sub contractor. 

 

The Contractor shall deposit the policy and receipt for the premiums with the CWC within 30 

days from the date of signing the contract or commencement of execution of work, whichever is 

earlier, or unless otherwise instructed by the CWC. In default of the Contractor insuring as 
provided above, the CWC on his behalf may so insure and may deduct the premiums paid from 

any moneys due or which may become due to the Contractor. The Contractor shall, as soon as 

any claim under the policy is settled or the works reinstated by the Insurance Office should elect 

to do so, proceed with all due diligence with the completion of the works in the same manner as 

though the misfortune/accident had not occurred and in all respects under the same conditions of 

contract. The Contractor in case of rebuilding or reinstatement after accident shall be entitled to 

such extension of time for completion as the CWC deems fit. 

 

28.2 Insurance in respect of damages to persons and property 
 

i) The Contractor shall be responsible for all injury to persons, animals or things and for all 

structural and decorative damage to property which may arise from the operation or neglect of 

himself or of any approved sub contractor's or Employees, whether such injuries or damage arise 

from carelessness, accident or any other cause whatsoever in any way connected with carrying 

out of this contract. The clause shall be held to include any damage to buildings, whether 

immediately adjacent or otherwise and damage to road, streets footpaths, bridges and works 

forming the subject of this contract by frost or other inclemency of the weather. The Contractor 

shall indemnify the CWC and hold him harmless in respect of all and any expenses arising from 

any such injury or damage to persons or property as aforesaid and in respect of any claims made 

in respect of injury or damage under any Acts of government or otherwise and also in respect of 

any award of compensation of damage consequent upon such claims. 

 
ii) The Contractor shall reinstate all damages of every sort so as to deliver up the whole of the 

contract works complete and perfect in every respect and so as to make good or otherwise 
satisfy all claims for damage to the property of third parties. 

 
iii) The Contractor shall indemnify the CWC against all claims which may be made against the 

CWC by the member of the public or other third party in respect of works in consequence 

thereof and shall at his own expense arrange to effect and maintain, until the virtual completion 

of the contract, an Insurance Policy with Insurance Agency approved by IRDA in the joint 

names of the CWC and Contractor against such risks and deposit such policy or policies 

with the CWC from time to time during the currency of this contract. The contractor shall 

similarly indemnify the CWC against all claims which may be made upon the CWC whether 

under the Workman's Compensation Act or any other statuette in force during the currency of 

this contract or at common law in respect of any employee of the Contractor or any sub 

contractor and shall at his own expense effect and maintain with an approved office a policy of 

insurance in the joint names of the CWC and the Contractor against such risks and deposit such 

policy or policies with the CWC from time to time during the currency of the Contract. The 

Contractor shall be responsible for anything which may be excluded from the Insurance policies 

above referred to and also for all other damage to any property arising out of an incidental to the 

negligent or defective carrying out of this contract. He shall also indemnify the CWC in respect 

of any costs, charges or expenses arising out of any claim re-proceedings and also in respect of 

any award of or compensation of damages arising there from. 
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iv) The Employer shall be at liberty and is empowered to deduct the amount of any damage, 

compensation costs, charges and expenses arising or accruing from or in respect of any such 
claim or damage of any sum or sums due to or become due to the Contractor including the 
Security Deposit. 

 
v) If the Contractor fails to comply with the terms of these conditions, the Employer may insure 

the works and may deduct the amount of the premiums paid from any moneys that may be or 
become payable to the Contractor or may at the option, do not release running payment to the 

Contractor until the Contractor shall have complied with the terms of this condition. 

 

29.0 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY  
CWC.  
Contractor shall also carry and maintain any other insurance which he may be required under 
law or regulation from time to time. He shall also carry and maintain any other insurance which 
may be required by CWC. 

 

30.0 SITE OFFICE  
Contractor shall have to provide temporary site office with requisite furniture & appliances and 
godown for storing/stacking construction materials at their own cost for which no extra payment 
will be made. 

 

31.0 PF COMPLIANCE  
It will be responsibility of the contractor to obtain separate code/identification No. for 
contractor’s deposit of PF dues, if applicable with concerned authority directly. Copy of PF 
Registration / code no. alongwith copy of PF paid Challans shall be submitted alongwith 
Running Account or Final Bill. 

 

32.0 Recoveries/Withhold 

 

32.1 In case of any technical deficiencies, lapses on account of non compliance of PF/ESI, Insurance 
(WC Policies), labour license, or any other reasons not covered in any clause of tender 
documents etc., are noticed by the Engineer-in-charge/CWC Vigilance Deptt./ CTE 
Organization, then a sum as recommended or decided by Project In-charge/ Site Engineer may 
be withheld, till rectification/remedy/compliance of the deficiencies. 

 

32.2 Recoveries, if any, on account of uncovered period of insurance (WC Policies), defective work, 
losses to CWC or any other liability not fulfilled by contractor etc., shall be effected from the 
contractor’s bill/any other due (s) amount (i.e. Final Bill, Security Deposit & Performance Bank 
Guarantee, etc,). 

 

33.0 Material obtained from the dismantlement: 

 

The contractors, in the course of their own work, should understand that all materials e.g. 
stone and other materials obtained in the work of dismantling and excavation etc. will be 
considered Central Warehousing Corporation’s property and would be issued to the 
contractor (if they require the same for use in the work) at the rates approved by the 
Engineer-in-Charge, as the case may be. 
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TECHNICAL SPECIFICATIONS FOR CIVIL WORKS 
 

1.0 GENERAL 

 

1.1 SCOPE 

 

These specifications establish and define the materials and constructional requirements for civil 
engineering construction works in brief. 

 

1.2 EQUIVALENCY OF STANDARDS AND CODES, MEASUREMENTS & MATERIALS 

 

1.2.1 Wherever reference is made in the contract to specific standards and codes to be 

met by the goods and materials to be furnished, and work performed or tested, 
the provisions of the latest current edition or revision of the relevant standards 

and codes in effect shall apply, unless otherwise expressly stated in the contract. 
In case, no reference is made for any particular work, relevant IS /BIS Codes 

will be followed. 

 

1.2.2 Providing and operating necessary measuring and testing devices and materials 

including all consumables are included in the Scope of Work. No separate 
measurement or payment for testing the work shall be made but rates quoted for 
various items shall be deemed to include cost of such tests, which are required 
to ensure achievement of specified quality. 

 

1.2.3 All materials shall be of standard quality, manufactured by renowned concerns, 

conforming to Indian Standards and shall have certification work from Bureau 

of Indian Standards as far as possible, unless otherwise approved by Engineer. 

The contractor shall get all materials approved by Engineer prior to 
 

procurement and use. The contractor shall furnish manufacturer’s certificates, 

for materials supplied by him when asked for. Further to that he shall get 

materials tested from an approved Test House, if asked for by the Engineer. The 

cost for all the tests and test certificates shall be borne by the contractor. No 

separate payment shall be made for the testing. The Engineer shall have the 

right to determine whether all or any of the materials are suitable. Any materials 

procured or brought to site and not conforming to specifications and satisfaction 

of the Engineer shall be rejected and the contractor shall have to remove the 

same immediately from site at his own expense and without any claim for 

compensation due to such rejection. 

 

1.2.4 All goods and materials to be incorporated in the works shall be new, unused, of 
the most recent or current models and incorporate all recent improvements in 
design and materials, unless provided otherwise in the contract. 

 

1.2.5 Wherever referred to in this tender document, only the latest revision of 
Specifications, Codes of Practice and other publications of the Indian Standards 
shall be applicable. 
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2.0 WORK SPECIFICATIONS 

 

The works will be executed, as indicated in the nomenclature of each items, Bill of Quantities, 
Drawings, Specification and Terms and Conditions read in conjunction with those given in this 
Contract. 

 

2.1 Site Clearance: 

 

Before the earthwork is started, the area coming under cutting and filling shall be cleared of 
shrubs, rank vegetation, grass, brushwood, trees and sapling of girth up to 30cm. measured at a 

height of one meter above ground level and rubbish removed outside boundary. The roots of 
trees and saplings shall be removed to a depth of 60 cm. below ground level or 30 cm below 

formation level or 15cm below sub-grade level whichever is lower and holes or hollows filled 
up with the earth, rammed or leveled. Payment of this item of site clearance will be made as per 

relevant item in BOQ. 

 

2.2 Brick Masonry Wall 

 

Bricks used shall have compressive strength not less than 7.5 MPa. Other specifications shall be 

as per Railway/ CPWD Specifications. In case bricks of compressive strength 7.5 MPa are not 

available and the structure is not of load bearing nature, then use of less compressive strength 

bricks can be relaxed as per CPWD specification, at reduced rate as worked out by the Engineer 

in-charge. 

 

All brick Masonry work as mentioned in this schedule of quantities shall be done with the 
available size of F.P.S. Bricks conforming to CPWD specifications with up to date 
correction slips. For the measurement of the brick work, it would be in the multiples of the 
half brick. Above three bricks, the brick work would be measured as per the actual 
thickness. 

 

The 'Modular bricks' "shall only be used where use of same is specifically mentioned in the 
relevant items." In such cases the modular Bricks shall also conform to CPWD 
specifications and mode of measurement would be the same as mentioned in above para. 

 

2.3 Concrete work 
 

All mixed design concrete shall be executed by Concrete Batch Mix Plant of suitable capacity, 

to be installed by Contractor at site. In special cases RMC shall be allowed by Engineer on 
written request of the contractor but the RMC should also be from a plant of appropriate 
capacity. No extra payment shall be allowed on account of Concrete from batch mix plant 

or RMC. 

 

If at any stage of the work, during or after placing the concrete in the structure the work is found 
defective such concrete shall be removed and work be done with fresh concrete and adequate 
rigid forms at the cost of the contractor. The contractor shall be liable to bear the cost for the 
cement concrete thus dismantled. 

 

The construction work shall be done with proper and assured system of curing duly identified 
areas with dates marked in paint. In hot weather the contractor shall take relevant care to cover 
the work with wet gunny bags/hessian cloth or use continuous ponding of water on surface so as 
to keep the surface wet. 



166 

 

2.4 Fine Aggregates 

 

Coarse sand of approved quality conforming to relevant IS code shall be used as fine aggregate. 
For cement concrete, reinforced cement concrete and concrete of any other type, sand / quarries 
dust shall be cleaned and absolutely free from dirt and no other deleterious material shall be 
permitted. Samples of sand to be used shall be approved by Engineer-in-charge or his authorised 

representative. 

 

The sand used in various items of work shall generally conform to the CPWD specifications 
for works 2009 Volume-I with up to date correction slips. 

 

The sand to be used in brick masonry, concrete and R.C.C. shall have a fineness modulus of not 
less than 2.5 except for items otherwise specified in schedule of quantities and CPWD 

specifications and shall be obtained from nearest approved quarry and the material to be 
inconformity with the CPWD specifications. 

 

The sand used in items where use of 'Fine Sand' is mentioned in schedule of quantities and in all 
items under 'Finishing' (shall have a fineness modulus of not less than 1.0) and shall be obtained 
from nearest approved quarry. 

 

2.5 Coarse Aggregate 

 

The coarse aggregate which may be either stone ballast or stone chips as directed, should be well 

graded and preferably machine broken and should conform to CPWD Specifications and /or 

relevant IS code and should be obtained from approved quarries. The stone should be free from 

soft thin elongated or laminated or decayed particles. The aggregates should be free from dust. 

Cleaning and washing, if necessary, should be carried out as per the direction of the Engineer or 

his authorised representative. 

 

The mention of any sources does not, however, absolve the contractor’s for his / their liability to 
 

ensure that the coarse sand, stone chips and ballast as may be required for the work strictly in 

accordance with Standard Specification .In case, these materials cannot be had according to 

specification, from these sources the contractor may bring the materials from any other sources 

by obtaining prior permission of the Engineer – in- charge, provided materials are according to 

standard specifications. 

 

In addition to the routine tests, special tests on materials will be carried out whenever required 

by the Engineer. The cost of the special test done will be borne by the contractor. Necessary 

facilities in the form of moulds, cones, scales materials, labour for casting, curing, specimen and 

such other facilities as pre –requisite to any standard concrete tests will in any case be afforded 

by the contractor free of cost. 
 

2.6 Form work and shuttering 

 

For cement concrete in slabs, columns, beams, chajjas, etc, the contractor should use water 

proof plywood / steel shuttering plate sets as per the drawing. The steel plate should have 
smooth surface and should be free of bulge during the concreting. The entire shuttering should 

be water proof and conform to relevant IS Code. If however, the contractor wants to use wooden 
shuttering, he will have to use new planks and scanting, for fabrication of such shuttering so as 

to ensure smooth and leak proof surface. 
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2.7 Reinforcement 

 

Binding wire of approved quality shall be arranged by the contractor himself and the rates 
quoted for RCC work will includes cost of binding wire and the process, of binding etc, 

 

All works shall be done strictly in accordance with the approved drawings and no departure 
shall be made by the contractor without the order of the Engineer in writing. 

 

2.8 Paint 

 

Standard brands of paints and primers as per relevant IS code or as specified, all labour and  
materials, cleaning materials, ladder scaffolding, tools plant and equipment’s including brushes  
of approved /pattern of contractor expenses. 

 

2.9 Preparation of sub-grade 
 

Where the pavement is to be laid on surface obtained after cutting the soil, the sub-grade for 
pavement shall be prepared as per specifications relevant to item in BOQ for achieving not less 
than 97% of dry density as per IS : 2720 Part VIII at no extra cost or otherwise as per the 
procedure mentioned hereafter. 

 

The sub-grade shall be excavated to a depth of 0.5 meter, watered and compacted in layers not 

exceeding 250mm thickness, dressing to required camber and profile and consolidation with 

vibratory roller of 80 to 100 KN static weight so as to achieve not less than 97% of dry density 

as per IS : 2720 Part VIII. However, before relaying and compacting the loosened material the 

surface below this level shall be suitably consolidated as directed by the Engineer but with a 

minimum six passes of vibratory roller. If the next 15 cm below this level does not have a 

relative compaction of 90%, it shall be compacted until not less than 95% dry density is 

obtained. Rate for work of this nature shall be covered in the item of preparation of sub-grade. 

Where the pavement is to be laid on fill and height of proposed fill is less than 0.5 meter, the 

procedure for sub-grade preparation as mentioned above shall be followed. 

 

Where the pavement is to be laid on fill and the height of proposed fill is more than 0.5 meter, 

preparation of sub-grade is not required at these locations, however, in such locations original 
ground level shall be compacted by rolling as directed by the Engineer as much as possible but 

with a minimum of six passes of vibratory roller of 80 to 100 KN static weight. No separate 

payment shall be made for this, as same shall covered in item of earth work in excavation and / 
or filling. 

 

2.10 Water Bound Macadam 

 

The standard specifications and code of practice for Water Bound Macadam as per IRC: 19-

2005 shall apply to all road work. 

 

The stone aggregate of Grade I, II & III as specified under the sub work of 'Roads' shall 

conform to IRC: 19-2005. 
 

2.11 Specification for Pavement Quality Concrete (PQC) 

 

The work of PQC pavement for road work shall be executed as per latest CPWD Specification 
and minimum cement content shall not be less than as specified for design mix cement concrete. 
However, if higher grade and of concrete is to be executed excess / less cement used as per 
design mix shall be payable / recoverable separately as per relevant BOQ item. 
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2.12 Assembling and erection of the tubular cum structural steel trusses over column etc. 

 

2.12.1The drawing for different components of steel trusses, purlins, etc. including accessories 

will be supplied by the Corporation to the contractor as he should see before quoting his 
rates, Before assembling the members, the contractor should remove the rust and clean 

them properly, straighten kinks, and form screw threads etc. for which nothing extra 

shall be paid. The completed truss work shall be true to the alignment to the entire 
satisfaction of Engineer-in-Charge. Any rectification required to get the truss work and 

purlins etc. to the proper alignment shall be carried out by the contractor without any 
extra payment. If any of the components of the tubular trusses or purlins or accessories 

are lost while in the custody of the contractor, the loss shall be made good by the 
contractor at his own cost. 

 

2.12.2 Payment on weight basis would be made as per the theoretical or actual weight 
whichever is less. 

 

2.12.3 Galvalume sheet roofing shall be completely leak proof and to the entire satisfaction of 
the Engineer-in-Charge. The contractor shall have to provide the overlaps as per the 
specifications of the relevant items and the sheets to be inconformity with the relevant 

codes as mentioned in the items. The measurement of the items of the sheeting will be 
done as laid down in the latest CPWD specifications/BIS Codes/as per the item. 

 

2.12.4 Nothing extra shall be paid for rough cutting of bricks/stones for forming gable walls 
tapered masonry in long walls, gable/partition walls footing etc. 

 

2.12.5 Top of platform coping shall be given a brush finish, if required, for which no extra 
payment shall be made. 

 

2.12.6 The rate for roofing includes cutting of chases in masonry walls and filling the same with 
cement concrete as directed by the Engineer-in-Charge for fixing the roofing sheets over 
the platform. Nothing extra shall be paid for the same. 

 

2.12.7 The cost of supplying bitumen is included in the items of applying bitumen on Damp 
proof course. 

 

2.12.8 The rate to be quoted for making plinth protection should include cost of necessary earth 
work in excavation/filling and disposal of earth within a lead of 50 meters as directed by 
the Engineer-in-Charge. 

 

2.12.9 The rate for steel windows, ventilators etc. include cost of all the fittings complete including 

M.S. Oxidised stays, handles etc. and nothing extra shall be paid for the same. 

 

2.13 Specification of Sheet & Item Related With The Pre-Coated Galvalume Profile Sheets. 
 

S. No. ITEM DESCRIPTION SPECIFICATION 

 PRE-COATED GALVALUME PROFILE SHEET 

1. Depth 30 mm 

2. Pitch 200mm 

3. Total coating thickness 0.60mm 

4. Yield Strength 550MPa 

5. Galvalume AZ-150 

6. Polyester paint & coating 20-25 micron RMP on exposed surface including 

  primer and 7-10 epoxy coating on unexposed surface 

  including primer 

7. Self drilling/tapping screws size 5.5x55mm with EPDM seal and washers of make- 
  Coroshield/ Durotuff (as per the instruction of 

  Engineer-in- Charge) 

8. Tolerance As per relevant IS code 
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2.14 Steel Rolling Shutters/M.S. Garage doors. 

 

Rolling shutters should be in general conforming to the detailed specifications In Delhi 
CPWD Specification 2009 Vol-I except for details as under:- 

 

The shaft of rolling shutters shall be of M.S. Pipe heavy duty 40 mm. nominal bore, 48.3 mm 
outer dia, thickness 4.05 mm and weight of pipe shall be 4.43 Kg./metre. At least three 
springs made of H.T. steel grade 2 of I.S. 4454/1967of 27.5 mm. length shall be used in each 
shutter. The guide channels of minimum 60 mm depth shall be made of 3.15 mm thick M.S. 
strips Lock rail at bottom shall be of 3.15 mm thickness with M.S. angle 35 mm x 35 mm x 5  
mm welded at the bottom and brackets for fixing the M.S. pipe on wall shall be of M.S. plate 
3.15 mm thick. Top cover of shutters shall be made out of M.S. Plate 1-25 mm thick sliding 

bolt for lock rail shall be made of M.S. flats not less than 50 mm x 6 mm size at both ends 
with inside and outside locking arrangement. Further details if any not covered by general 

specifications of Delhi CPWD specifications 2009 Volume I and details described above 
shall be as per IS specifications No.6248 of 1971/revision (latest) 

 

The contractor shall arrange one more spring than the total required number, for testing 
purpose. The Engineer-in-Charge shall select at random one spring to be sent for test 
regarding grade of H.T. steel wire used in the springs. No extra payment shall be made for 
the additional spring arranged. 

 

The rates to the quoted for supplying and fixing rolling shutter should include making 
necessary chases in masonry and making good the same for fixing of side guide etc. 

 

Garage doors with frames should be provided as per the relevant drawing and in 

accordance with the details provided in the item. 
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Technical specifications of turbo ventilators  

 

Model Standard 

  

Central dia. of vanes 28 Inch (710mm) 
  

Neck/Throat Diameter 21 Inch (530mm) 
  

No. of Vanes(Blades) 36 Inch Vanes 
  

Height 19 Inch (480mm) 
  

Capacity at 25 ft height 1850 CFM 
  

Base Ring Stainless Steel 
  

Top Cover Stainless Steel 
  

Top Plate MOC Aluminium 1 mm Thickness 
(material of construction) Alloy 8011 H2 

Vanes MOC Aluminium 0.635mm Thickness 

  

Bottom Ring Aluminium 1.27mm Thickness 
  

Rotation Pivot bush support without Bearing 
  

Pointer MOC 10 mm dia EN-8 with Electroplating 
  

Centre Shaft Derline black (Hardest PTE grade) 
  

Inner Arms M.S. 20mm with Electroplating 
  

Outer Arms M.S. 20mm dia with Electroplating 
  

Centre Pipe M.S. 20mm with Electroplating 
  

Net Weight 5.8 Kgs. (Approx.) 

Base Plate 3mm thick sky light Poly Carbonate Profile Sheet 

 with30 micron thick protective UV coating of 

 make Lotus/Luxon/Bayer/Sabic 

Packing As per requirement 
  

Poly Carbonate Ventury Dome Poly Carbonate stretched from 3.00 mm thick 
 sheet (1.5 mm thickness) 

Miscellaneous  Items  Like  ‘J’-hooks/  Nuts  & Zinc plating or Galvanized 
Bolts/   Self   drilling/tapping   screws   size  

5.5x55mm  with  EPDM  seal  and  washers  of  

make-   Coroshield/   Durotuff   (as   per   the  

instruction of Engineer-in- Charge)  

Sealing compound having mixture of Cobalt, Sealing of Joints/ over-lapping portion complete 
fiber glass, resin and catalyst or silicone sealant  

and butyle water proofing tape should be used  

all around overlapping area of Poly Carbonate  

sheet,    
• Powder Coating is done with Epoxy Polyester Powders for excellent corrosion resistance 
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   List of Approved Makes  
     

    

S. Nr. Name of Material  Make 

 Civil Items    

1 (a) Cement (Portland Pozzolana ACC,  Ultra  Tech., J.  P.  Rewa,  Vikram,  Sri  Cement, 
 Cement)   Lafarge cement, Mycem cement, Birla cements, Prism 

    Cement,  Ambuja  Cement&  Cement  Corporation  of 

    India etc. 

1 (b) Cement (Ordinary Portland Gujarat Ambuja,  ACC, JK, Vikram Shree,  Ultratech, 
 Cement)   Birla Uttam, Binani, Lafarge, Madras Cement (Ramco), 

    India Cement, Jaypee, J.K Laxmi, Dalmia 

2 Reinforcement Steel  TATA,  SAIL,  RINI,  JINDAL  or  any  BIS  approved 
    Licence holder/ manufacturer 

3 White Cement  Birla White, JK, Kamdhenu. 

4 Ceramic Glazed Tile  Kajaria,  Johnson  and  Somany  (all  first  quality)  or 
    equivalent 

5 Vitrified Floor Tile  Kajaria,  Johnson  and  Somany  (all  first  quality)  or 
    equivalent (Min. 10mm thickness & Grade-V) 

6 Atactic poly-propylene Fibrex India Ltd, Polygomma Industries Pvt Ltd, and 
 (Membrane sheet)  Industrial  rubber  products.  (Minimum  thickness  5.0 

    mm) 

7 PVC drain Pipe  Supreme, Prakash, Kissan (Agro) (Min 6.0 kgf pressure 
    or as/ Engineer’s Instructions) 

8. CPVC water supply pipe Astral, Supreme, Prakash & Prince (wall pressure Min 
    500 psi) 

9. G.I. Pipes  Jindal (Hissar), Prakash Surya, Tata or equivalent 

10. WC   Roca, Kohler and Hindware 

11. Wash Basin  Roca, Kohler and Hindware 

12. Urinal   Roca, Kohler and Hindware 

13. CP fitting   Grohe, Kohler and Hindware 

14. C.I. pipe & fitting  SKF, Electrosteel 

15. Aluminium frame  Jindal, Hindalco 

16. Float glass  Modi, St Gobains or HNGIL 

17. Toughened Glass  GSC, AIS, Assahi 

18. Frameless Glass fitting Ozone or Dorma 

19. Pre-laminated board  Greenlam, Merino or Kitply 

20. Gypsum Board ceiling Channels and board make of India Gypsum or Lafarz 

21. Grid Ceiling  Grid  and  tile  of  Armstrong  make  (ULTIMA  regular 
    panel and Silhouette Xl 1/8" Reveal) 

22. POP punning  Sakarni, Shri Ram, JK 

23. Acrylic Paint  Asian, ICI (Dulux), Nerolac 

24. Stainless Steel  Jindal, SAIL, Indian Stainless Steel 

25. G.I. Fittings  UNIK, ZOLOTO, NVR or equivalent 

26. Structural Steel  TATA, SAIL, Jindal 

27 Stainless Steel Hardware Hettich, Godrej, Droma 

28 Stainless Steel Bolts, Washers Kundan, Puja, Atul 
 & Nuts     

29. Chequered  Precast Concrete Hindustan Tiles, Ultra, Swatik Tiles 
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S. Nr. Name of Material Make 

 Tile    

30. PVC casing pipe Kissan (Agro), Appollo & Supreme 

31. Plyboard & Ply Green Ply, Kitply, Centuary 

32. Laminate  Greenlam, Merino, Centuary 

33. Wall putty  Birla, JK, Asian 

34. Submersible Pump Crompton Greaves, Kirloskar, KSB 

35. Galvalume Sheets TATA, JSW 

36. Self drilling/ tapping   Zinc HILTI or equivalent 
 plated screws size  5.5x55mm  

 for Galvalume sheets  
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TECHNICAL CONDITION AND SPECIFICATION FOR ELECTRICAL WORKS 

 

1. Tender Drawings and Construction Drawings: 
 

1.1 These drawings are meant for Tenderer’s guidance only. “Approval for Construction” 

drawings will be furnished to the contractor during the progress of work to supplement the 

bid drawings. Construction drawings will be revised and fresh copies issued to the 

contractor time to time to incorporate any change to be adopted in the work as per final 

design to suit any change to be adopted in the work as per final design to suit any 

condition encountered during the progress of work. Hence “Approved for construction” 

drawings will be furnished progressively during the progress of the work broadly 

conforming to construction schedule. 
 

1.2 HT/LT main panel, other major equipments, other distribution board drawings and cable 
route shall be submitted by the contractor for approval of CWC/ consultant before starting 
fabrication, manufacture. 

 

1.3 Details shown either on the drawings or stated in the specification shall prevail upon 
drawings in case of doubts. However, in case of ambiguity, the more stringent shall be 
applicable. 

 

1.4 Conformity to IE Act, IE Rules and Standards: All Electrical works shall be carried out in 
accordance with the provisions of Indian Electricity Act, 2003 and Indian Electricity Rules, 1956 
amended up to date (date of call of tender unless otherwise specified). 

 

1.5 EARTHING 
 

Earthing shall be carried out as per IS rules 3043 code of practice for earthing with latest 
amendments and as per specification and site requirement. 

 

2.0 GUARANTEE 
 

The tenderer shall guarantee the equipments offered for satisfactory performance for a 
period of 12 months from the date of commissioning and handing over the installation to 

the employer against defects arising out of faulty design, material & workmanship. The 
tenderer should make good all the defects free of costs during the guarantee period and 

replace or repair the defective equipments/parts fee of cost promptly and satisfactorily. 

 

3.0 INSPECTION & TESTING 
 

The purchase representative shall be free of visit the manufacturers work at all reasonable 

times to witness and inspect the testing of equipment’s. It is the duty of the tenderer to see 

the all the equipments supplied are tested as per relevant IS/BS specification. The 

contractor shall furnish three copies of manufacturer test certificate for the routine and 

type test conducted on the equipments offered. If necessary the contractors shall arrange 

to conduct all the routine tests at the manufacturers premises in presence of CWC 

representative. ON receipt of the equipments/materials at site the tenderer shall offer 

equipments/materials for inspection of electric engineer and get approved before 

installation. 

 

4.0 PRE-COMMISSIONING TESTS OF EQUIPMENT 

 

HT/LT switchgear, Transformer LT cables and DG set shall be subjected to the pre-

commissioning tests as per approved performa by employer. The pre-commissioning test 
report shall be sent to the consultant/CWC for approval for electrical installation/license 

for release-sanctioned load. 
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5.0 APPROVAL OF DRAWINGS 

 

The drawings for HT Panels and LT Panels, High Mast, DG set and cable layout shall be 

offered by the tender for approval of CWC and manufacturing/laying of these items can 

be taken in the hand only after the approval of the drawings by CWC. The tenderer shall 

also supply three copies of approved drawings for LT switchgear and transformers (both 

the dimensional and schematic) along with 03 copies route drawings and earthling 

positions etc. 

 

6.0 The contractor shall provide all kind of facilities for inspection of the works by the 
Engjneer of CWC. 

 

7.0 The electrical work shall conform to CPWD General specifications for external with up to 
date amendments and for internal electrification works with up to date amendments. 

 

7.1 The electrical works other than internal and external electrification like DG Set, 
Substation, High Mast, Fire Detection and Alarm system, Heating, Ventilation & Air 

Conditioning System (HVAC) and Lifts & Escalators shall conform to latest CPWD 
General Specifications with up to date amendments. 

 

8. Liasioning/ Approval work with statutory Authorities. 

 

It will be responsibility of the contractor to do liasioning work for obtaining necessary 

approvals/ clearances for electrical load sanction and power supply connection etc. to 
energizing the terminal, the statutory charges as per the State Electricity Board demand 

note will be paid by the CWC. 
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 Approved list of Materials/Equipments/Accessories  

 Electrical Items    

S.No. Equipment IS No. Approved Makes/ Manufactures 

1 LT Panel Relevant IS Havells,  Neptune,  Advance,  C&S, 
   Adlec, Geetu Electrical System Pvt. 

   Ltd./ECS,  Ghaziabad/Risha  Control 

   Engineers Pvt. Ltd./TSR Enterprises, 

   Kolkata 

2 MCCB  L&T, Siemens, C&S, GE, 
   Crompton/Schnieder/ABB/Indo- 

   Asian 

3 Floodlight /light fittings -do- Bajaj, Crompton, Phillips 

4 High Masts  Bajaj, Crompton, Valmont, Phillips 

5 XLPE insulated, PVC Sheathed ISI 7098 M/s Havells , M/s Fort Gloster 
 Alu. Conductor armoured/un- (Part I) M/s ICL/Gem Cab, universal, 

 armoured power cables (HT &  polycab, KEC/KEI, Grandlay 

 LT)    

6 Copper conductor cables  Havells/Standard/Finolex/Gem Cab, 
   universal, polycab, Grandlay 

7 Cable joints for XLPE LT & HT  Raychem, M-Seal 

8 Measuring instruments (Digital) 1248 and 6236 AE, Capital, Neptune/Rishab 

  latest (L&T)/as per OEM Standard 

9 Selector Switch To relevant ISS Control Switch Gear/Kaycee/L&T as 
   per OEM standards. 

10 Indicating lamps (LED -do- Binay/Schneider/L&T/HPL or as per 
 TYPE)/Push Buttons  OEM standard 

11 Contactor -do- L&T/ABB/Schnider/Siemens/Indo- 
   Asian 

12 MCB  MDS/ Hager , legrand, ABB/Indo- 

   Asian 

13 Instrument Transformer  AE, Kappa, Alsthom or as per OEM 

   standard 

14 Diesel Engine  Cummins/Kirlosker/Kirlosker Green/ 
   KOEL/Caterpiller/Greaves/KEC 

15 Alternator  AVK/Stamford/KEC/Crompton 

   Greaves/ KOEL/Kirlosker Green 

16 Cable Glands Relevant IS Comet/Jainson 

17 Cable lugs coper Relevant IS Dowells/Jainson 

18 Distribution Boards Relevant IS Hager/standard/Legrand, ABB 

19 Battery Relevant IS Exide, Standard Feruk/Cummins /as 

   per OEM standard 

20 Transformer As per latest Kirloskar, Indian 
  IS/IS-1180 Transformer(Gurgaon)/ 

   Kanohar/AMCO/KOTSONS/ 

   Crompton/MEIL 

21 HT Panel  AREVA/Kirloskar/Crompton/ 

   Tricolite/Adlec/ABB/Schnider/GE 

22 Vacuum Circuit Breaker  Kirloskar/AREVA/Crompton/GE 
   ABB/Schnider/ Indo-Asian 
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23 Relay  ABB/Siemens/L&T/English 
   Electric/Areva/as per OEM standard. 

24 Capacitors  Neptune Ducattai/ 

   Siemens/Matrix/ABB 

25 LED fittings  Crompton/Philips/Bajaj/Orient/Insta 
   Power 

26 Ceiling fans/Exhaust Fan  Crompton/Havells/GE/Orient/Bajaj 

27 Window Air Conditioner &  Toshiba/ Carrier/ Mitsubishi/ Daikin 

 Split Air Conditioner  / Voltas/ Hitachi, / Blue Star/ LG 

 

Note: 

 

Above makes of equipment are approved subject to their meeting the specifications. The 

contractor, however, shall seek approval of specific make from Engineer In-charge before 

commencing the work. The decision of Engineer in-charge shall be final and binding on 

the contractor in this respect. 

 

Items that are not covered in the above list and are required for execution shall be procured with 
the approval of Engineer In-charge. The decision of Engineer In-charge shall be final and  
binding on the contractor in this respect. 
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WORK REGISTERS & TESTING PROFORMAS 
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SITE ORDERS BOOKS 
 
 

 

NAME OF WORK……………………………………………………………. 
 

DATE OF COMMENCEMENT/PERIOD FOR COMPLETION 
 
 

 

S.NO. REMAKRS OF THE INSPECTING ACTON TAKEN REMARKS 

 OFFICER OR CONTRACTOR AND BY WHOM  

1 2 3 4 
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    HINDRANCE REGISTER     
            

S.N Nature Items Date Date Over Net Si Weigh Net Si Remar 

o. Of Of Of Of - Hindr gn tage Effecti gn ks Of 

 Hindr Work Start Remov Lapp ance Of Of The ve Of Revie 

 ance That Of al Of ing In Ae Hindr Days Ee wing 

  Could Hindr Hidnr Perii Days  ance Of  Office 

  Not Be ance ance od If    Hindr  r 

  Execut   Any    ance   

  ed Due          

  To          

  This          

  Hindr          

  ance          

1 2 3 4 5 6 7 8 9 10 11 12 
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MATERIAL AT SITE ACCOUNTS 
 

Region………… 
 

Name of work………………………………………… 
 

Name of article……………………………………….. 
 

Estimate requirements……………………………. 
 

Issue rate…………………………………………….. 
 

S.N Date Receiv Un Qty. Progress Dat To Qty. Progress Balan Remar 

o. Of ed it Receiv ive e of who issue ive ce ks 

 Recei From  ed received issu m d issued   

 pt    Qty. e issue  qty.   

       d     

1 2 3 4 5 6 7 8 9 10 11 12 
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     CEMENT REGISTER     
             

Date Qua Progre Da Qua Ite Quan To Progre Dail Contra Site Rema 

Of ntity ssive te ntity ms tity tal ssive y ctor’s Engin rks 

Rece Rece Recd. Of Issue Of Retu Iss Total Bala Initial eer’s AE/E 

ipts ived Quant Iss d Wo rned ue  nce  Initial E At 

  ity ue  rk At   At   Perio 

     For The   Han   dicial 

     Wh End   d   Check 

     ich Of      s 

     Iss The       

     ued Day       

1 2 3 4 5 6 7 8 9 10 11 12 13 
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  REGISTER FOR RECORDING LEVELS   
        

S.No. Changes Back Intermediate Fore Height of Reduced Remarks 

  sight sight sight the level  

     instrument   

1 2 3 4 5 6 7 8 
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  REGISTER FOR SILT CONTENT OF FINE/COARSE SAND   
            

S. DA SOUR HEI HEI %AG ACCEPT SIGN SIGN OF  LOCA REMA 

N TE CE OF GHT GHT E OF ABLITY OF CONTR  TION RKS/ 

O. OF MATE OF OF SILT AS PER SITE ACTOR  ON ACTI 

 TE RIAL SILT SNA CON SPECIFI ENGI WITH  WHE ON 

 ST  AFT D TENT CATION NEER DATE  RE TAKE 

   ER AFT V1/V2  WITH   SAND N 

   SETT ER X100  DATE   USED  

   ING SETT        

   (V-I) ING        

    (V-2)        

1 2 3 4 5 6 7 8 9  10 11 
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    REGISTER FOR SLUMP TEST    
           

S.N Date Item Vibrat Quanti Height Slum Accetabil Sign Sing Of Remar 

o. Of Of or ty Of Of p ity Of Of Site Contract ks 

 Testi Work Used Water Specim (mm Result Of Engine or With  

 ng & Yes/No Added en ) Action er Date  

  Locti  Per After  Taken With   

  on  Bag Of Remov   Date   

    Cemen al Of      

    t Mould      

    (Ltrs.) In(mm)      

1 2 3 4 5 6 7 8 9 10 11 
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    SAMPLE REGISTER     
            

Material No.Of S.No Place Qty. Of Te Fiel Lett Signat Signat Refere Rema 

& Samp . From Work/L st d/ er ure ure Of nce rks 

Identific les Of Wher ot  La No. Of The For  

ation Collec Sam e Represe  b & Offica Contra The  

Mark ted ple Samp nted By   Date il ctor Result  

   le Each   By Drawi  s  

   Colle Sample   Whi ng  Receiv  

   cted    ch Sampl  ed  

       Sam e    

       ple     

       Sent     

       For     

       Test     

       ing     

1 2 3 4 5 6 7 8 9 10 11 12 
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REGISTER FOR PARTICLE SIZE DISTRIBUTION FOR COARSE AGG. & FINE AGG. 
 

S. Da Weig Size Weig %Age Cummul %Ag Specif Sign Of Sige Remar 

No te ht Of Of ht Of ative e Of ied Contra Of ks/ 

  Sam Siev Retai Weig %Age Of Weig %Age ctor Site Action 

  ple es ned N ht Weight ht Of With Engin Taken 

  In  On Retai Retained Passi Weigh Date eer  

  Gms  Each ned  ng t  With  

    Sieve    Passin  Date  

        g    

1 2 3 4 5 6 7 8 9 10 11 12 

            

NOTE: SIZE OF SEIVE SHOULD BE AS PER CPWD MANUAL/BIS SPECIFICATIONS. 
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    PHYSICAL WEIGHMENT REGISTER   

   Tor steel bars/truss members/other misc. items   
          

S.no. Date Description Actual Theoretical Actual Theoretical Remarks Initials of Contractor 

  sample weight per wt, per thickness thickness accepted/ Site Sign. 

   unit unit outer Outer dia rejected Engineer  

     dia     

1 2 3 4 5 6 7 8 9 10 
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CUBE TEST  
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Sl. No  
 
 
 

 

Location (C.H.) / Area Represented 

by the Test 
 

Core Cutter Nos. 
 
 
 

Weight of Core Cutter + Weight of 

Soil (in gram) (W1) 

 

Weight of Empty Core cutter (in  

gram) (W2) 

 

Weight of Wet Soil (in gram) W= 

W1-W2 

 

Volume of Core Cutter (in CC) V 
 
 

 

Bulk Density (gram/cc) W3= W/V 
 

 

Moisture Content of compaction  

layers (M) 

 

Dry Density gram/cc   W4 = W3/ 

(1+M) 

 

Degree of compaction W4/W5 
 
 
 

Acceptability limit 
 
 

 

Sign. of Site Engineer with date 
 

 

Contractor / contractor's representative 
Signature with Name & date 
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TEST FOR THICKNESS AND DENSITY OF THE COMPACTED LAYER (BY SAND REPLACEMENT METHOD) 
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    DENSITY TEST REGISTER FOR SOIL ---- BY SAND REPLACEMENT METHOD     
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        Unit Lab Test MDD in gms/cc (W10) = ……………….        
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TEST OF THE BRICK / BRICK TILES FOR COMPRESSIVE STRENGTH 
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     ROAD ROLLER REGISTER    
           

S.No Dat Period Hour Descriptio Qty. Theoretic Signatur Signatur Remark 

. e Fro T s n of item of al e of Site e of s 

  m o  rolled area Qty./area Enginee contracto  
      rolle to be r r  

      d rolled.    

1 2 3 4 5 6 7 8 9 10 11 
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   REGISTER FOR DISMANTLED MATERIAL    

Name of work………………………………….        

Name of Division…………………………….        
              

S.N Date Re Full Open Qty Tot Ref.t Qty. Closi  Dated Date of Rema 

o. of f. particu ing . al o its issue ng  initial verifica rks 

 Rece to lars of balan Rec  dispo d or bala  of the tion of  

 ipt No materi ce d.  sal dispo nce  site balance  

  . & al    whet sed   Engin by  

  pa giving    her off   eer whom  

  ge size    by     verified  

  of etc. if    write       

  M any    off       

  B     sale       

       of       

       trans       

       fer to       

       other       

       work       

       s       

1 2 3 4 5 6 7 8 9 10  11 12 13 
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   REGISTER FOR BULKING OF SAND   
           

S.N Date Particul Qty.of Heig Heig Bulki Actio Signat Signatu REMAR 

O. Of ars of lot/qty ht of ht of ng of n ure of re of KS 

 Testi work .of dry sand sand taken Site contract  

 ng represen materi sand after (X/Y- for Engine or.  

  ted by al (X) mixi 1)x10 bulka er   

  sample   ng 0 ge    

     wate      

     r      

     (Y)      

1 2 3 4 5 6 7 8 9 10 11 
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               BILL PROFORMA        

          ON LETTER HEAD OF CONTRACTOR    

  Name of work:-                     

  Agreement No:-           Date of start:-        

  Date of preparation of bill:-       Due date of completion:-    

     Details of Service Provider      Details of Service Receiver   
                          

  Name:           Name:         

  Address:           Address:         

  City:           City:         

  State:           State:         

  State Code:           State Code:        

  GSTIN:           GSTIN (if Registered):    

  PAN NO.:                     

  Invoice Serial No.:__________________________   HSN         

  Date of Invoice:___________________ ________   Description of Services:    

                          
   S.No. Item Description Unit Qty as  Rate as  Qty as Qty as   Cumulativ Amt. as per Amt. Cumu 

     No. of Items  per  per  per per   e Qty. Previous as per lative 

          Agt.  Agt.  Pre. this     Bill this Amt. 

                 Bill Bill      Bill  

                         
 1                       
                         

 2                       
                         

 3                       
                         

 4                       
                         

 5                       
                         

                  Total    
                         

                         
                  Grand Total    
                          

                     Total Taxable Value   

                          

                       Rate   

                     CGST %   

   Total Invoice Value (in figure)             SGST %   
   

Total Invoice Value (in 
                

                   

   Words)                IGST* %   
                          

   Amount of Tax Subject to reverse Charge: NIL        Total Invoice Amt.   
                           

 

Signature:________________ 
 

Name of the Signatory:_____ 
 

Designation/Status:________ 
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  LIST OF MANDATORY TESTS  
      

S. No. Description of Test Reference of Field / Frequency of testing 

 Material  IS Code / Laboratory  

   Specification test  

   for testing    

       
       

1 Cement Physical & IS : 4031 Lab  Initial Test-01 test for each brand of 
 (Approved chemical    cement. Subsequently, 01 test for 

 brand :-JK, properties    200 MT or part thereof for each 

 Gujarat     brand. Cement should be of 

 Ambuja, Birla     approved brand and each lot should 

 Uttam, ACC,     be accompanied by manufacturer's 

 Vikram Shree,     test certificates 

 Ultratech,      

 Binani,      

 Lafarge,      

 Madras      

 Cement      

 (Ramco), India      

 Cement,      

 Jaypee, J K      

 Laxmi,      

 Dalmia)      

       

2 Reinforcement Physical & IS :1786 Lab  Initial Test-01 test for each brand 

 steel chemical    and each dia of reinforcement steel 

 (Approved properties    , Subsequently - One test for every 

 brand:-SAIL,     25/35/45 MT or part thereof (As 

 TATA, RINL,     specified in Special condition of 

 JINDAL)     Contract Para 6.7) Reinforcement 

      Steel should be of approved brand 

      and each lot should be accompanied 

      by manufacturer's test certificates 

       

3 Water PH value, IS:3025 Lab  Initial Test- Source approval at 
  chlorides,    commencement of work and 

  sulphates,    Subsequently- every six months or 

  alkalinity test,    change of source. 

  acidity test,     

  suspended matter,     

  organic matter and     

  inorganic matter     

      

4 Coarse Gradation IS 2386 - I Field / Lab Minimum one test for every 50 cum 
 Aggregate -     or part thereof. 
 Building works      
 

Deleterious IS 2386 - II Field / Lab 
 

   

  material     
       

  Specific Gravity IS 2386 - III Field / Lab  

  Crushing value IS 2386 - IV Field / Lab  

  impact value IS 2386 - IV Field / Lab  
      

  10% fine value IS 2386 - IV Field / Lab  

       



      198 

       
5 Fine Organic impurities Appendix 'A Field  Minimum one test for every 50 cum 

 Aggregate-  ‘of chapter 3,   or part thereof. 

 Building works  CPWD    

   Specifications    

  Silt content Appendix ' C Field   

   'of chapter 3    

   ,CPWD    

   Specifications    

  Bulking of Sand Appendix 'D Field   

   'of chapter 3    

   ,CPWD    

   Specifications    

  Gradation Appendix 'B Field / Lab  

   'of chapter 3    

   ,CPWD    

   Specifications    

       

       

6 Coarse Gradation IS 2386 - I Field / Lab One test for everyday's work. 

 Aggregate - Flakiness and IS 2386 - I Field / Lab Once for each source of supply and 
 Road , Elongation Index    subsequently on monthly basis. 

 Pavement Deleterious IS 2386 - II Lab  One test for everyday's work. 

 works material     

  Water Absorption IS 2386 - III Lab  Regularly  as  required  subject  to  a 
      minimum one test a day. This data 

      shall be used for correcting the water 

      demand of mix on a daily basis 

  Los Angeles IS 2386 - IV Lab  Once for each source of supply and 

  Abrasion    subsequently on monthly basis 

  Value/Aggregate     

  Impact value     
       

  Soundness IS 2386 - V Lab  Before approving the aggregates and 
      every month subsequently. 

  Alkali aggregate IS 2386 - VII, Lab  Before approving the aggregates and 
  reactivity IS:456   every month subsequently. 

       

7 Fine Aggregate Gradation IS 2386 - I Field / Lab One test for everyday's work. 

 - Road Deleterious IS 2386 - II Lab  One test for everyday's work. 
 ,Pavement material     

 works Water Absorption IS 2386 - III Lab  Regularly  as  required  subject  to 

      minimum two test per day. This data 

      shall be used for correcting the water 

      demand of mix on a daily basis. 

  Silt Content Appendix 'C' Field  Minimum  one  test  for  everyday's 

   of chapter 3   work. 

   ,CPWD    

   Specifications    

8 Slump Test -  Appendix 'D' Field  Minimum one test for every 20 cum 
 Building  of Chapter 4,   of concrete or part thereof 

 Works  CPWD    

   Specifications    

       

9 Slump Test -  IS 1199 Field  One  test  per  each  dumper  load  at 
 Pavement     both Batching plant site and paving 

 Works     site   initially   when   work   starts. 
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      Subsequently, sampling may be done 
      from alternate dumper. 
        

        
10 Cube Test      

       

(i) Reinforced  7 days and 28 days IS 516 Lab One sample of six cubes for every 50 
 Cement  Compressive   cum or part thereof 

 Concrete -  strength     

 Building works       
       

(ii) Dry Lean  7 days compressive IS 516 Lab One sample of five cubes for every 150 
 Concrete (DLC)  strength   cum or part thereof 

 - Pavement       

 Work       
       

(iii) Pavement  Compressive IS 516 Lab 2  cube  set  samples  and  2  beam  set 
 Quality Concrete  strength, flexure   samples per 150 cum or part thereof for 

 (PQC) -  strength   each day production. 

 Pavement Work       

        
        

11 Earthwork      

   Gradation/clay & IS 2720 -IV Lab   

   sand content     
        

   Atterberg's limit IS: 2720-V Lab   
        

   California Bearing IS 2720-XVI Lab 
2 tests per 3000 cum or part thereof for    Ratio   

      

each source.        

   

Maximum dry IS 2720-VIII Lab 
 

     

   density / OMC     
        

   Deleterious content IS: 2720-XXVII Lab   

       
   Free swelling Index IS: 2720-XXXX Lab As and when required by Engineer 

       
   Field  density IS: 2720- Field (a) One set of 10 measurements for each 
    XXVIII  layer per 3000 sqm of compacted area 

      for embankment 

      (b) One set of 10 measurements for each 

      layer per 2000 sqm of compacted area of 

      shoulder and sub-grade. 

   Moisture content IS: 2720-II Field 2 tests per 1000 cum 
        

        

12 Granular Sub base      

   Gradation IS 2386- I Field  / Lab Minimum 01 test per source and 
      additional test after every 1000 cum 

   Water absorption IS 2386- III Lab Minimum 01 test per source and 
      additional test as required by Engineer 

   Wet Aggregate IS 5640 Lab As required by Engineer 
   Impact Value test (if     

   WA >2.0%)     
       

   Aggregate Impact IS 2386- IV Lab Minimum 01 test per source and 
   Value   additional test after every 2000 cum 

   Atterberg's limit IS 2720-V Lab Minimum 01 test per source and 

      additional test after every 1000 cum 

   Maximum dry IS 2720-VIII Lab Minimum 01 test per source and 
   density /OMC   additional test as required by Engineer 

   Moisture content IS 2720-II Field Minimum 01 test every 400 cum 
   prior to compaction     
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  Field  Density IS 2720-XXVIII Field  one test per 2000 Sqm or part thereof 
       

  Deleterious material IS: 2720-XXVII Lab  Minimum 01 test per source and 
      additional test as required by Engineer 
       

  CBR IS 2720-XVI Lab  Minimum 01 test per source and 
      additional test as required by Engineer 

       

13 Water Bound Macadam     

  Gradation IS 2386- I Field / Lab Minimum   01   test   per   source   and 
      additional test after every 500 cum 

  Aggregate Impact IS 2386- IV Lab  Minimum   01   test   per   source   and 
  Value or IS5640   additional test after every 500 cum 

  Combined Flakiness IS 2386- I Lab  Minimum   01   test   per   source   and 
  and Elongation    additional test after every 500 cum 

  Indices     

  Atterberg’s Limit IS 2720-V Lab  Minimum   01   test   per   source   and 

  ( Screening, Binding    additional  test  after  every 500  cum or 

  Material)    part thereof 

  Water absorption IS 2386-III Lab  Minimum   01   test   per   source   and 
      additional test as required by Engineer 

  Sulphur Content, To comply with Lab  As required by Engineer 
  Water Absorption, requirements of    

  Chemical Stability, Appendix of BS    

  Density for Crushed : 1047    

  Slag (if used)     
       

  Soundness test (if IS 2386-V Lab  As required by Engineer 
  WA >2.0%)     

       

14 Wet Mix Gradation IS 2386 - I Field / Lab Minimum   01   test   per   source   and 
 Macadam     additional test after every 500 cum 

  Water Absorption IS 2386-III Lab  Minimum   01   test   per   source   and 
      additional test as required by Engineer 

  Soundness IS 2386-V Lab   

  (if WA > 2.0%)    As required by Engineer 

       
  Atterberg's limit of IS 2720 - V Lab  Minimum   01   test   per   source   and 
  portion of aggregate    additional  test  after  every 500  cum or 

  passing 425 micron    part thereof 

  sieve     
       

  Aggregate Impact IS 2386- IV or Lab  Minimum   01   test   per   source   and 
  value IS 5640   additional test after every 500 cum 

  Maximum Dry IS 2720 - VIII Lab  Minimum   01   test   per   source   and 
  Density / OMC    additional test as required by Engineer 

  Combined Flakiness IS 2386 - I Lab  Minimum   01   test   per   source   and 
  and Elongation    additional test after every 500 cum 

  Indices     
       

  Moisture content IS 2720-II Field  Minimum 03 tests per day 
       

  Field  Density IS 2720 - Field  One set of three test per 2000 sqm or 
   XXVIII   part thereof 

       
15 Prime /Tack Coat      

       

  Quality of Binder IS 73, IS 217, Lab  No. of samples per lot and tests as per IS 
   IS 8887   73, IS 217, IS 8887as applicable 

       

  Binder Temperature As per MORTH Field  At regular close interval 
  for Application specifications    
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  Rate of Spread of As per MORTH Field Minimum 03 tests per day 
  Binder specifications    
       

       

16 Dense Bituminous Macadam / Bituminous Concrete    
       

  Mix grading IS 2386- I Lab One set for  individual constituent and 
     mixed  aggregates  from  dryer  for  each 

     400 tonnes of mix subject to a minimum 

     of two tests per day per plant 

  Plasticity Index IS 2720-V Lab One test for each source and whenever 
     there is change in the quality of 

     aggregate. 

  water absorption IS 2386-III Lab One test for each source and whenever 
     there is change in the quality of 

     aggregate. 

  Soundness (if IS 2386-V Lab One test for each source and whenever 
  WA>2%)   there is change in the quality of 

     aggregate 

  Impact value / IS 2386-IV Lab One test per 350 cum of aggregates for 
  Abrasion value   each source and whenever there is 

     change in the quality of aggregates 

  Combined flakiness IS 2386- I Lab One test per 350 cum of aggregates for   

and elongation 
  

    each source and whenever there is   

Indices 
  

    change in the quality of aggregates      

       

  Stripping value IS 6241 Lab Initially   one   set   of   3   aggregate 
     representative  specimen  and  then  for 

     each change in quality of aggregate 

  Stability and Void ASTM: D-1559 Lab Three  tests  for  stability,  flow  value, 
  Analysis of Mix   density and void contents for each 400 

     tonnes  of  mix  subject  to  minimum  of 

     two tests per day per plant 

  Retained Tensile AASHTO T283 Lab one  test  for  each  mix type   whenever 
  test (if retained   there is change in quality or source of 

  Coating <95%) /   coarse or fine aggregate 

  Moisture     

  Susceptibility Mix     
       

  Binder Content IRC: SP 11 Field Minimum 2 tests per day 
   Appendix 5    
       

  Field  Density IRC: SP 11 Field One test per 700 sqm 

   Appendix 5    
  Quality of Binder IS 1201 to IS Lab number of samples per lot (as in IS 73) 
   1220  and tests as per IS 73 
       

  Temp Control at the  Field At regular interval 
  time of laying and     

  compaction     
       

       

17 Brick work / brick tiles / sewer brick/Burnt clay perforated building Bricks 

      

  Dimension Appendix A, B, Lab Minimum  one  test  for  every  50000 
   C & D of  bricks or part thereof 
   Chapter 6 of    
  

Compressive Lab 
  

  CPWD   
  

strength 
   

  Specifications    
      

       

  Water Absorption  Lab   

       

  Efflorescence  Lab   
       

       

18 Stone work      
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   Water absorption IS 1124 Lab  Minimum one test for every 200 sqm / 
       100 cum or part thereof 

   Transverse Strength IS 1121 - II    

        
   Resistance to wear IS 1706    
        

   Durability IS 1126    

        

19 Marble      
        

   Moisture absorption IS 1124 Lab  Minimum one test for every 100 sqm or 

       part thereof 

   Hardness test Mho’s Scale    
        

   Specific Gravity IS 1122    
        

        

20 Granite      
        

   Moisture IS 1124 Lab  Minimum one test for every 100 sqm or 
       

part thereof    Specific Gravity IS 1122   
      

        

        

21 Structural Steel       

 (other than PEB)       

        
   Tensile strength IS 1599 Lab  Minimum one test for every 20 tonnes or 
       part   thereof   per   source   and   also 

   Bend Test    manufacturer's test certificates for each 
       consignment should be accompanied. 
        

        

22 Steel Tubular pipes      

        

   Tensile test IS 1608 Lab  Minimum one test for every 8 tonne or 
       

part   thereof   per   source   and   also    Bend Test IS 2329   

       manufacturer's test certificates for each 
       

consignment should be accompanied.    Flattening Test IS 2328   
      

       

        

     
23 M 50 Grade Cement Concrete Paver Blocks    

(i) M-50 Grade Pre-  Compressive As per Field / Lab a)   16   paving   blocks   for   everyday 
 Cast Concrete  Strength Technical   production.  If,  however,  the  average 

 Paving Blocks   Specifications   strength of the first 04 blocks tested is 

       not less than 54 N/sqm, the sample shall 

       be deemed to comply and the remaining 

       12 blocks from the sample need not be 

       tested. 

        

       b) If blocks are procured from outside 

       and  not  manufactured  at  project  site 

       01(one) test of 16 blocks per 10,000 nos. 

       paving blocks or part thereof 

   Dimensions As per Field / Lab a)16   paving   blocks   for   everyday 
    Technical   production 

    Specifications   b) If blocks are procured from outside 

       and  not  manufactured  at  project  site 

       01(one)  test  of  16   paving  blocks  per 

       10,000 nos. paving blocks or part thereof 

        

(ii) Sand for Bedding Layer     
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  Percentage of IS 2386 Lab Minimum one test for every 50 cum or 
  Deleterious material   part thereof 

      
  Particle Size As per Field  / Lab  

  Distribution Technical   

   specification   

  Silt Content As per Field  

   Appendix 'C' of   

   Chapter 3 of   

   CPWD   

   Specifications   
      

  Moisture Content IS 2720 Field  
      

      

(iii) Sand for Joint Particle Size As per Field / Lab Minimum one test for every 50 cum or 
 Filling Distribution Technical  part thereof 

   specification   

      

Note:- For items not covered above may be dealt with as per the technical specifications in the contract. 
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CENTRAL WAREHOUSING CORPORATION 

(A Govt. of India Undertaking)    
 

SCHEDULE OF QUANTITY 
                                                                                                                                                                                                       

Name of work:   Providing and fixing sliding windows at CWC, CO Building at Hauz Khas, New Delhi 
 

S. No. Description of item Qty. Unit Rate Amount 

1.  Providing  and  fixing  aluminium  work  for  doors,  windows,  ventilators and  

partitions  with  extruded  built  up  standard  tubular  sections/ appropriate  Z  

sections  and  other  sections  of  approved  make conforming to IS: 733 and IS : 

1285, fixed with rawl plugs and screws or  with  fixing  clips,  or  with  expansion  

hold  fasteners  including necessary filling up of gaps at junctions, at top, bottom 

and sides with required PVC/neoprene felt etc.  Aluminium sections shall be 

smooth, rust free, straight, mitred and jointed mechanically wherever required 

including cleat  angle, Aluminium snap beading for glazing /  paneling, C.P.  brass  

/  stainless steel  screws,  all  complete  as per  architectural drawings  and  the  

directions  of  Engineer-in-charge.  (Glazing  and paneling to be paid for 

separately) : For fixed portion  

For  shutters  of  doors,  windows  &  ventilators  including  

providing and fixing hinges/ pivots and making provision for fixing  of  fittings  

wherever  required  including  the  cost  of PVC / neoprene gasket required 

(Fittings shall  be  paid for separately).  

Powder  coated  aluminium  (minimum  thickness  of  powder coating 50 micron)  1284.00 kg 384.50 493698.00 

2.  Providing  and  fixing  glazing  in  aluminium  door,  window,  ventilator shutters 

and partitions etc. with PVC/ neoprene gasket etc. complete as  per  the  

architectural  drawings  and  the  directions  of  engineer-in-charge . (Cost of 

aluminium snap beading shall be paid in basic item):  
With float glass panes of 4.0 mm thickness   216.00 sqm 741.50 160164.00 

3.  Dismantling  doors,  windows  and  clerestory  windows  (steel  or  wood) shutter  

including  chowkhats,  architrave,  holdfasts  etc.  complete  and stacking within 50 

metres lead  
a) Of area 3 sq. metres and below  
b) Of area beyond 3 sq. metres  

76 No. 
14 No. 

each 
each 

157.85 
216.40 

11996.60 
3029.60 

4.  Repair and finished the Jamb, sill etc. after taken out the window with cement 

mortar 1:4 (1 cement :4 fine sand) 90 No. Each 200.00 18000.00 

5.  P/F aluminum powder coated standard design & specification sliding shutter 

handle as per direction of engineer in charge. 200 No. Each  25.00 5000.00 

6.  Taken out the existing blinds for replaced the window and after work refixed the 

same as per direction of engineer in charge. 48 No. Each  150.00 7200.00 

 TOTAL    699088.20 

 
7 Credit for old window     

 a) Upto 3 sqm 76 No. Each  300.00 22800.00 

 b) Beyond 3 sqm  14 No. Each  1200.00 16800.00 

 
(RUPEES SIX LAKH NINETY NINE THOUSAND EIGHTY EIGHT AND PAISE TWENTY ONLY) 

 
NOTE: 1)  The quantity of material is approx. and actual quantity of dismantled material as received from dismantling will be 

taken for deduction. 
   2)  There wil be no effect of contractors’ percentage on the rates of the material given above item No.7. 
  

CHIEF  ENGINEER(I/C) 
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CENTRAL WAREHOUSING CORPORATION 

(A Govt. of India Undertaking) 

 
Name of work:-  Providing and fixing sliding windows at CWC, CO Building at Hauz Khas, New Delhi 

 

 

ESTIMATED COST   SCHEDULE OF QUANTITIES 

 
FROM ITEM NO.1 TO 6 Rs. 699088.20 

 

a) I / We hereby tender our rates as …………….. % (………………………………….  

………………………………………………………………………………..Percent)  

ABOVE the rates entered in the schedule of quantities. 

 

b) I / We hereby tender our rates as …………….. % (………………………………….  

……………………………………………………………………………….. Percent)  

BELOW the rates entered in the schedule of quantities. 

            

                         

 
 

 
 
 

NOTE:   The tenderers should quote their percentage appropriately either at (a) or at (b) above as the case may be and digitally 
signed. 

 
 

CHIEF   ENGINEER(I/C) 
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NOTE AND OTHER DETAILS FOR CONTRACTORS:- 
 
 

1. Bidder must upload and digitally sign the scanned copies of above referred documents in support of 
their legibility of bid. In the event of any document found 
fabricated/forged/tampered/altered/manipulated during verification, then the EMD of the bidder shall 
be forfeited and he/they himself/themselves would disqualify for future participation in the tenders 
of Central Warehousing Corporation works for the next 05 (Five) years. 

 
2. Bidders who wish to participate in the e-tendering will have to procure valid digital certificate as per 

Information Technology Act, 2000. Bidders can procure this certificate from any of the Government 
approved certifying agency i.e., Consultancy Services. 

 
3. DOWNLOADING OF TENDER DOCUMENT:- The tender document for this work is available only in 

electronic format which bidder can download free of cost from the above mentioned website. 
 

4. SUBMISSION OF TENDER:- Tenderer shall submit their offer in electronic format on the above 
mentioned website on or before the scheduled date and time as mentioned above after digitally 
signing the same. No offer in physical form will be accepted and any such offer, if received by 
Central Warehousing Corporation will be out rightly rejected. Bidder will have to submit  EMD, cost of 
tender and tender processing fee as per the details mentioned in the NIT/tender notice.  

 
INFORMATION FOR ONLINE PARTICIPATION AND GENERAL CONDITIONS 
 

5. Internet site address for e-Tendering activities will be www.tenderwizard.comand 
www.cewacore.nic.in 

 
6. Bidders who wish to participate in online tender have to register with the website through the “new 

user registration” link provided on the home page. Bidder will create login I.D. and Password on their 
own registration process. 

 
7. The digital signature certificate is normally issued within two working days. The interested bidders 

are requested to apply for the same well in advance. 
 

8. Bidders who wish to participate in e-tender need to fill data in pre-defined forms of Technical Bid, 
Price Bid and Excel format only. 

 
9. Bidders should upload scanned copies of documents in support of their eligibility of the bid. 

 
10. After filling data in pre-defined forms, bidders needs to click on final submission link to submit their 

encrypted bid. 
 

11. The tenders are to be submitted in two parts, Part-I containing Technical Specifications and Part-II 
containing financial offer (Part-I & Part-II) i.e. Technical Bid and Price bid through e-tender process 
only. 

http://www.cewacore.nic.in/
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12. Intending tenderers are advised to visit the place of operations for acquainting themselves with the 
nature of work in their own interest before submitting the tender. 

 
 

13. No definite volume of work to be performed during the currency of the contract can be guaranteed 
by Central Warehousing Corporation 

 
 

14. Registered Labour Coop. Societies should furnish the proof of Registration with Registrar of Coop. 
Societies or Taluk Coop. Officer along with a resolution passed by the Society to participate in the 
tender enquiry. 

 
15. The Central Warehousing Corporation reserves the right to accept/reject the tenders without 

assigning any reason; the decision of the Corporation shall be final and binding on tender. 
 

 
 
Any clarification regarding online participation, they can contact :- 
 
M/s Karnataka State Electronics Development Corporation Ltd., 
No. 29/1, Race Course Road, 
Bangalore-560001 
 
 
For local assistance, may call following help line numbers at 011-49424365/0-8800115946 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 


