
 
 
Tender No.Tech/RO-CNI/ELWB(NEW)/2018-2019         Dated:08.09.2018 
 

1 | P a g e  
 

 

 
 

  dsanzh; HkaMkj.k fuxe 

Hkkjr ljdkj dk midzze 

{ks=h; dk;kZy;] psUUbZ 
CENTRAL WAREHOUSING CORPORATION 

(A GOVT. OF INDIA UNDERTAKING) 
REGIONAL OFFICE :: CHENNAI 

 
 
 

 
60 MT  capacity Pitless Type Electronic 

“Lorry Weighbridges” Including Civil and 

Electrical Works at Central Warehouses     

in Tamil Nadu On Turnkey basis 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



 
Tender No.Tech/RO-CNI/ELWB Instln.(NEW)/2018-2019      Dated:08.09.2018 

 
Page 2 of 74  

CHECK LIST   OF DOCUMENTS 
 

ONLINE TENDER NOTICE INV IT ED  FOR P U R CHAS E  
SU P P L Y / INSTA L LAT ION / T EST ING / COMMISS ION ING / STAMP ING  OF 60MT 
CAPACITY PITLESS   TYPE   ELECTRONIC   LORRY  WEIGHBRIDGES   INCLUDING   CIVIL & 
ELECTRICAL WORKS AT CENTRAL WAREHOUSES IN TAMIL NADU ON TURNKEY BASIS. 

Sl. Page Description of Document

1.  

Cost of Tender Document `2,360/-(Rupees  two thousand three hundred and sixty
only) including GST @ 18% through online NEFT/online in CWC bank account as per 
details given below. 

Name of Bank Punjab National Bank 
Branch  Nandanam, Chennai 
IFSC code no. PUNB0438900 

(ZERO FOUR THREE EIGHT NINE ZERO ZERO)
Account no. 4389 0021 0000 9585 

 

2.  Earnest Money Deposit of `1,50,000/- (Rupees one lakh and fifty thousand only) 
through online NEFT/online in CWC bank account as per details given above. 

3.  
Solvency certificate from a nationalized or Scheduled Bank of `40 Lakhs (Rupees Forty 
lakhs onlylakhs only) which shall not be more than three months old from the date of inviting 
NIT 

4.  Technical Bid with name of work (As enveloped “TECHNICAL BID – “A”). 
5.  Price Bid with name of work (As enveloped “PRICE BID – “B”).
6.  Goods & Service Tax registration certificate from the authorities concerned as applicable 
7.  Model approval up to 60MTC ELWB certificate from Director of Metrology, Govt. of India
8.  License for manufacturing of electronic lorry weighbridges

9    Proof of Annual production capacity of 40 Nos of 40/60/100MTC ELWB from   
  NSSIC/SSIC/DIC 

10  

Certificate in respect of satisfactory installation of 15 numbers Pitless type ELWB
not less than 40MTC in Government Organizations or in PSUs or Reputed Companies 
registered under Company’s Act in the last 7 (Seven) proceeding financial years ending 
on 31.3.2018 which should be supported by their performance certificate(Mere 
submission of work orders / supply orders will not be considered as proof of 
satisfactory performance of ELWBs) from Clients / Customers. 

11  

Audited Balance sheet for having average annual turnover of minimum  `50 lakhs (Rupees 
Fifty lakhs only) during  last  three  preceding  financial  years  ending  on 31.3.2018
supported with audited Balance Sheet for the year 2015-16, 2016-17 and 2017-18
showing annual turnover. 

12  
License from Department of Metrology, Government of Tamil Nadu for repairing/
servicing of electronic lorry weighbridges in their name.  License should be possessed
for repairing and servicing for the ELWB as per the standards of Weights and 

13.  Complete schedule to be attached duly digitally signed by the tenderer. 

14.  Outline dimensional and cross sectional drawings. 
15.  Whether corrections in the tender document are authenticated by tenderer. 

16  
Whether documents required under eligibility criteria in Technical Bid are digitally
signed and every page of the tender document are duly digitally signed by the bidder 
with seal. 

17  In case of firm, whether signed separately by each constituent partner or on his behalf
by a person holding Power of Attorney. 

18  A set of detailed description/specifications and basic data of equipment & machinery 
along with drawings. 

19  Whether technical data filled up and signed by bidder (Schedule-I, Section-IX) 
 

SIGNATURE OF BIDDER 
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E -TENDER DOCUMENTS(Only through e-tendering) 
 
E-TENDERS ARE INVITED UNDER TWO BID SYSTEMS(TECHNO-COMMERCIAL BID) FOM 
THE REPUTED MANUFACTURERS FOR SUPPLY/INSTALLATION/ COMMISSIONING/ 
TESTING/STAMPING OF 60MTC CAPACITY PITLESS TYPE ELECTRONIC LORRY 
WEIGHBRIDGES INCLUDING CIVIL & ELECTRICAL WORKS AT FOLLOWING PLACES 
LOCATED IN TAMIL NADU ON TURNKEY BASIS. 

Description No. of 
ELWB 

Cost of 
tender 

documents 
(`) 

Proces
s-ing 

fee for  
e-

tender 
(`) 

Date of 
downloadin

g of 
Bid/docum

ents 

EMD (`) 

Last date of 
submission 

of online Bid 
by bidders 

Date of 
opening of 
Technical 

Bid 

Supply, Installation, 
Testing, Commissioning 
and Stamping of 60MTC 
(16x3) metre, Pitless 
type ELWB including 
Civil and Electrical work 
at CWs, Hosur, 
Mannargudi, Nagercoil, 
Thanjavur-II and 
Udumalpet 

05nos. 
 

2,000.00  
+  

 GST @ 
18% 

750.00
+ 

GST @ 
18% 

08.09.2018 1,50,000/- 09.10.2018  
11 30hrs 

09.10.2018
12 00noon 

 
Note: Validity period of the tender shall be 90 days from the date of opening of tender and 
which shall be  also further extendable for 30 days at the sole discretion of the Corporation. 
Complete tender document can be seen/ downloaded from CWC e-tendering website 
www.cewacor.nic.in and  http://eprocure.gov.inonline tender shall be submitted at: 
www.tenderwizard.com/CWC 
 

In case clarification regarding online participation they can contact M/s Karnataka State 
Electronics Development Corporation Ltd., No. 29/1,Race Course Road, Bangalore-560001 
For local assistance, bidder may call Mr.Madhan (Mobile: 9941947400)  
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1. ONLINE E-TENDERS ARE INVITED FOR PURCHASE SUPPLY/INSTALLATION/ 
TESTING COMMISSIONING/STAMPING OF 60 MT CAPACITY PIT LESS TYPE 
ELECTRONIC LORRY WEIGHBRIDGES INCLUDING CIVIL & ELECTRICAL WORKS AT 
FOLLOWING PLACES. 

Sl.No. Central Warehouse Capacity 
1. Hosur 60 MT 
2. Mannargudi 60 MT 
3. Nagercoil 60 MT 
4. Udumalpet 60 MT 
5. Thanjavur-II 60 MT 

 
 a) TENDER REFERENCE No.Tech/RO-CNI/ELWB(NEW)/2018-2019        

Dated 08.09.2018 

b) 
PRICE OF TENDER 
DOCUMENT 

`2,000/- + GST @ 18% (Non refundable) by 
NEFT/RTGS 

c) DATE FOR DOWNLOADING 
OF BID DOCUMENTS 11 30hrs  on 08.09.2018 to 11 30hrs on 09.10.2018 

d) 
LAST DATE AND TIME FOR 
ON-LINE (E-TENDERING) 
SUBMISSION OF BID 

09.10.2018 11 30hrs 

e) 
 

TIME AND DATE OF 
OPENING OF TECHNICAL 
BID 

09.10.2018 12 00 noon 

f) 

LAST DATE OF SUBMISSION 
OF EMD/TENDER COST 
THROUGH 
ONLINE/RTGS/NEFT 

09.10.2018 11 29hrs 

g) ADDRESS FOR 
COMMUNICATION 

Central Warehousing Corporation, Regional Office, 
No.4, North Avenue, Srinagar Colony, Saidapet, 
Chennai-600015. 

 
h) 

WEB SITES FOR 
DOWNLOADING OF TENDER 
DOCUMENTS 
(LAST DATE & TIME) 

www.tenderwizard.com  & www.cewacor.nic.in.  
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TENDER NOTICE 

 
Central Warehousing Corporation invites  online e-tendering as per terms & conditions  

mentioned in Tender Documents under two bid systems(Techno-Commercial Bid) from the 
reputed manufacturers for supply , installation , testing, stamping and commissioning of new        
60 MT capacity pitless type electronic lorry weigh bridges at following Central Warehouses :: 

 
Sl.No. Name of Warehouse Capacity of ELWB 

1 HOSUR 60 MT 
2 MANNARGUDI 60 MT 
3 NAGERCOIL 60 MT 
4 THANJAVUR-II 60 MT 
5 UDUMALPET 60 MT 

 

  

 
Hermetically sealed compression type/Double ended shear beam type load cells, 

Digital Weight Indicator (Digitizer), Personal Computer with alpha numeric key board, recording 
and printing units along with UPS including civil & electrical works as per requirement during 
the period of contract as per following: 
Tender no. No: Tech/RO-CNI/ELWB(New)/2018-2019 Dated 05.06.2018 
Organization Name Central Warehousing Corporation, (A Govt of India Undertaking) 

Office address: Regional Manager, Central Warehousing Corporation, Regional Office,   
#4, North Avenue, Srinagar Colony, Chennai-600015. 

Scope of work 

Supply, installation, testing, stamping  and commissioning of pitless type  
60 MT  electronic lorry weigh bridges including civil and electrical works 
as mentioned below.  

Sl. 
No. Quantity Centre Capacity Platform 

size Remarks 

1. 1 Hosur 60 MT 16M x 3M  
2. 1 Mannargudi 60 MT 16M x 3M  
3. 1 Nagercoil 60MT 16M x 3M  
4. 1 Thanjavur-II 60 MT 16M x 3M  
5. 1 Udumalpet 60 MT 16M x 3M  

 

Tender notice 
Central Warehousing Corporation invites online (e-tendering) for above 
work from intending tenderers. Tender document is available on 
websites http://www.eprocure.gov.in and www.cewacor.nic.in.  

Tender type Open 
Tenderer Nationality  Indian 

Product 
Supply, installation, testing, stamping and commissioning of pit less type 
60 MTC Electronic Lorry Weighbridges including civil and electrical 
works. 

Joint venture Not allowed 
Bidding currency Indian Currency 

Schedule of e-
tender  

Document downloading 
date & time 08.09.2018 11 30hrs 

Last date  & time of 
online  Bid submission:  09.10.2018 11 30hrs 
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LAST DATE OF 
SUBMISSION OF 
EMD/TENDER COST 
ONLINE/RTGS/NEFT 
IN CWC ACCOUNT. 

 
Name of 
Bank 

 
: Punjab National Bank 

Branch  : Nandanam, Chennai 
IFSC code 
no. 

: PUNB0438900 
(ZERO FOUR THREE EIGHT 
NINE ZERO ZERO)

Account no. : 4389 0021 0000 9585 
Physical submission or 
by couriers of EMD and 
Tender cost in the 
form of Demand Draft/ 
bankers cheque issued 
by 
nationalized//scheduled 
bank in favour of 
Central Warehousing 
Corporation payable  at 
Chennai 

NA 

Date & time of  
online technical bid 
opening 

 09.10.2018 - 12 00 noon at Regional Office , Chennai 

Date & time of online 
financial bid opening Will be intimated later on. 

Bid validity period 90 days as per terms & condition of NIT and further extendable for 30 
days from the date of opening. 

Project duration Four months(90days) from the date of handing over of the site. 
Processing fee `750/- plus GST @ 18% 
(Payment detail)  
 Cost of tender 
 

`2,000/= ( Rupees Two Thousand only)  + GST 18%  by way of  
NEFT/RTGS only

EMD. 
 
 

`1,50,000/-(Rupees One Lakh and fifty thousand only) for 05 nos. 
ELWBs by way of online payment in CWC Account submitted to this 
office as mentioned above.

Eligibility criteria Reputed manufacturers who wish to participate should qualify the 
following eligibility parameters for quoting the rates online: 

1. GST Registration certificate from concerned authorities as 
applicable. 

2. Latest valid license for manufacturing of electronic lorry weigh 
bridge issued by the State Authorities. 

3. Model approval of 40/60/100 MTC ELWB certificate from 
Director of Metrology Govt. of India. 

4. Proof of Annual production capacity of 15 nos. of 40/60/100 
MTC ELWB from NSSIC/SSIC/DIC. 

5. Solvency certificate from a nationalized or scheduled bank of 
`40,00,000/- which shall not be more than three months old 
from the date of inviting of NIT. 
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6. Certificate in respect of successful completion/installation of  
15  nos. of PITL ESS type ELWB not less than 40 MTC in 
Government organizations or in PSUs or reputed companies 
registered under COMPANY’s ACT in the last 7 (seven) 
preceding financial years ending on 31.03.2018 which should 
be supported by their performance certificate (mere 
submission of work orders/supply orders will not consider as 
proof of satisfactory performance of ELWBs) from the end 
clients/customers. 

7. Average Annual turnover of minimum `50,00,000/- during last 3  
preceding  financial years ending 31.03.2018 supported with 
audited balance sheet  and profit and loss account for the 
year 2015-16,  2016-17, 2017-18 showing annual turnover.

8. License from Weights & Measure Deptt. for repairing and 
servicing for the ELWB as per the standards of  Weights & 
Measure Act. 

9. Details of other documents /information as prescribed in the 
check  list from Sl.nos. 13 to 19 in the tender document shall 
also be provided by the bidder strictly along with the technical 
bid. 

NOTE: Bidder must upload self attested and scanned copies of 
above reference documents in support of their eligibility of bid. In 
the event of any documents found fabricated /forged/ tampered/ 
altered/ manipulated during verification then the EMD of bidder 
would be forfeited and he /they/himself/themselves would disqualify 
for future participation in the tenderers of Central Warehousing 
Corporation for next five years. 

Other details   

Bidders who wish to participate in the e-tender will have to procure 
valid digital certificate as per Information Technology Act`2000. 
Bidder can procure this certificate from the Govt. approved 
certifying agency i.e. consultancy service. 
DOWNLOADING OF TENDER DOCUMENT: The tender document for 
this work is available only in electronic format which tenderer can 
download free of cost from the websites mentioned in NIT.  
Submission of tender: Tenderer shall submit their offer in electronic 
format on above mentioned website on or before the schedule date & 
time as mentioned above after digitally signing the same. No offer in 
physical form will be accepted and any such offer, if received, by the 
Central Warehousing Corporation will be out-rightly rejected  Tenderer 
will have to submit tender cost & EMD online as per above mentioned 
scheduled date and time. 
Bidders will have to submit Processing Fees of tender documents. 

Online submission of 
EMD and tender cost 

The tenderers interested to deposit EMD and tender cost through 
e-payment/NEFT/RTGS, they can deposit the same in CWC Account 
no. 4389 0021 0000 9585, Punjab National Bank, Nandanam, 
Chennai-600035. 
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General Terms & 
conditions, special 
conditions, technical 
specifications, 
technical data etc. 

 
As mentioned in tender documents.  

Information for 
online participation 

Internet site address for e-tendering activities will be 
www.tenderwizard.com/cwc can be seen and downloaded at CWCs 
website:www.cewacor.nic.in and http://eprocure.gov.in. 
Interested bidders can view detailed tender notice and download 
tender documents free of cost from the above mentioned website. 
Bidders who wish to the participate in online tender have to register to 
the website through the ”New user registration” link provided on the 
home page. Bidder will create login ID and password on their own 
registration process. 
Bidders who wish to participate in this tender need to procure digital 
certificate as per Information Technology Act,2000 that they can 
digitally sign their electronic bids. Bidders can procure the same from 
any of the Government approved certified agencies i.e. Consultancy 
Services or they may contact M/s Karnataka State Electronics 
Development Corporation Ltd., at below mentioned address and they will 
assist them in procuring the same. Bidder who already have a valid 
digital certificate need not to procure the same. In case, bidder need 
any clarification, regarding online participation they can contact at 
below mentioned address: 
The digital signature certificate is normally issued within two working 
days. The interested tenderers are requested to apply for the same 
well in advance. In case the validity of digital signature certificate has 
expired the tenderers are advised to get it renewed immediately. 
M/s Karnataka State Electronic Development Corporation Ltd., 
29/1, Race Course Road, Bangaluru-560001, for local assistance 
they may call following  representative of M/S KEONICS  at 
Chennai: Mr.Madhan (Mobile: 9941947400)  
Bidders should upload scanned copies of reference documents in 
support of their eligibility of the bid. 
After filling data in predefined forms bidders need to click on final 
submission link to submit their encrypted bid.  

Pre-bid Meeting Not Applicable. 
  

    The tenders are to be submitted in two parts, ‘A’ containing Technical specification and        
‘B’ containing financial offer i.e. Technical bid and financial bid through e-tender process only.  
 
 The tender shall be opened on 09.10.2018 at 12 00noon in presence of tenderers who 
may wish to be present at their own cost or they can view through online. In case the date 
mentioned above happens to be public holiday, the next working day will be reckoned for the 
purpose. 
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BENEFITS TO MSMEs: 
 

MSEs registered with the prescribed agencies are exempted from payment of EMD and cost of 
tender and should enclose the proof of their being registered with agencies mentioned in the 
list down below.  Their registration should be valid as on last date of submission of tender and 
they should also mention the terminal validity of their Registration, failing which their offer 
shall not be considered for benefits detailed in MSE Notification of Govt. of India dated 
23.3.2012 or any other notification issued thereafter. 
 
Terms for Micro & Small Enterprises: 
a) Tender document shall be provided free of cost to Micro & Small enterprises (MSEs).   
b) MSEs registered with the agencies for the item/s tendered will be exempted from payment 

of Earnest Money Deposit (EMD).   
c) MSEs, who are interested in availing themselves of these benefits and preferential 

treatment, will enclose with their offer the proof of their being registered for goods 
produced and services rendered with any of the agencies mentioned in the notification of 
Ministry of MSME indicated below along with the bid.   
i. District Industries Centres 
ii. Khadi and Village Industries Commission  
iii. Khadi and Village Industries Board 
iv. Coir Board.  
v. National Small Industries Corporation  
vi. Directorate of Handicraft and Handloom 
vii. Any other body specified by Ministry of MSME.   

d) The MSEs must also indicate the terminal validity date of their registration which should 
be valid as on last date of submission of tender.  MSEs seeking exemption and benefits 
should enclose an attested/self-certified copy of valid registration certificate, giving 
details such as validity, stores / services etc. failing which they run the risk of their bid 
being passed over as ineligible for the benefits applicable to MSEs. 

e) The benefit as stated above to MSE, shall be available only for goods / services produced & 
provided by MSEs for which they are registered.   

f) In case the MSE does not fulfill the criteria at Sr. No(c), (d) and (e) above, such offers will 
not be liable for consideration of benefits detailed in MSE notification of Government of 
India dated 23.04.2012 and any other notification issued thereafter.   

g) Participating MSEs quoting price within price band of L1+15 percent shall also be allowed to 
supply a portion of requirement by bringing down their price to L1 price in a situation where 
L1 price is from someone other than a Micro and Small Enterprise and such Micro and Small 
Enterprise shall be allowed to supply up to 20 percent of total tendered value.  In case of 
more than one such MSE, the supply will be shared proportionately (to tendered quantity).  
However, for procurement of services or supplies where quantity is not splittable or non-
divisible, MSE quoting price within the price band or L1+15% may be awarded for full / 
complete supply of total tendered value.    
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PREFERENCE TO MAKE IN INDIA 
 
Preference to make in India order’2017 would be governed as per OM No. 18(3)/2017-PPD dated 
4.07.2017 issued by Ministry of Finance, Department of Expenditure along with DIPP OM No. P-
45021/2/2017-B.E-II dated 15.06.2017.   
 
 The Regional Manager, Central Warehousing Corporation reserves the right to 
increase and decrease the quantity of ELWB and accept/reject the tenders without 
assigning any reason; the decision of the Regional Manager in the matter shall be final and 
binding on tenderer. 

 
 
 
 

                                                                       REGIONAL MANAGER 
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TENDER DOCUMENT 
 
ONLINE E-TENDERS ARE INVITED FOR PURCHASE / SUPPLY / INSTALLATION / 
TESTING / COMMISSIONING / STAMPING OF 60 MT CAPACITY PITLESS TYPE 
ELECTRONIC LORRY WEIGHBRIDGES INCLUDING CIVIL & ELECTRICAL WORKS AT THE 
FOLLOWING PLACES. 
 

Sl. No. Central Warehouse Capacity
1. Hosur 60 MT 
2. Mannargudi 60 MT 
3. Nagercoil 60 MT 
4. Thanjavur-II 60 MT 
5. Udumalpet 60 MT

 
INDEX-(PART-I) 
 
DETAILS OF TECHNICAL BID WITH COMMERCIAL TERMS (WITHOUT PRICE) 
 

Sl. No. Section Description 

1. I Invitation of tender 
2. II Instruction to tenderer 
3. III Form of tender  
4. IV General conditions of contract 
5. V Special conditions for supply, installation & commissioning 
6 VI Form of agreement 
7. VII Form of performance guarantee/Bank guarantee/ bond 
8. VIII Technical specifications 
9. IX Schedule –I (Technical Data) 

 
 
INDEX (PART-II) 
 
DETAILS OF PRICE BID SCHEDULE-II 
 

 
1. Price Break up        
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SECTION-I 

 
INVITATION OF TENDER:(E-TENDERING) 
ONLINE TENDER ARE INVITED UNDER TWO BID SYSTEMS IN PRESCRIBED FORM AND 
ON BEHALF OF CENTRAL WREHOUSING CORPORATION FOR PURCHASE/ SUPPLY / 
INSTALLATION /TESTING/ COMMISSIONING/STAMPING OF 60MT CAPACITY PITLESS 
TYPE ELECTRONIC LORRY WEIGHBRIDGES INCLUDING CIVIL & ELECTRICAL WORKS AT 
FOLLOWING PLACES.  
 

Sl. No. Central Warehouse Capacity 
1. Hosur 60 MT 
2. Mannargudi 60 MT 
3. Nagercoil 60 MT 
4. Thanjavur-II 60 MT 
5. Udumalpet  60 MT 

 
1. The Technical Bid & price Bid shall be submitted   as Prescribed under detailed tender 

notice online as Technical Bid and Price Bid. 
 

i) TECHNICAL BID: With the commercial details should be submitted online        
marked ‘A’ - Technical Bid  

 

ii) Earnest Money Deposit payment and COST OF TENDER DOCUMENT should be paid 
as prescribed in the detailed tender notice alongwith forwarding letter mentioning 
the name of work. 

 

iii) PRICE BID: should also be submitted online on same date marked ‘B’ - Price Bid. 
 

“Price Bid” will not be opened on the date and time of tender opening. Price Bid of only 
such tenderers whose technical bids are found technically qualified and acceptable will 
be opened subsequently  on the date and time fixed by the Corporation. The date and 
time of opening the price bids of technically successful tenderers will be intimated to 
them separately.  

1. The work of supply, installation, testing, stamping  & commissioning (including civil & 
electrical works), of pitless type electronic weighbridges as detailed in the tender shall 
be carried out in accordance with the attached instructions  to tenderer , general 
conditions of contract, special conditions for supply, installation & commissioning , scope 
of work, schedule, specifications and addenda, if any.  

 
2. EARNEST MONEY:  

The tenderer are required to deposit Earnest Money of 1,50,000/- through online 
payment in CWC Account. Earnest Money deposit in any other form will not be accepted. 
Tenders not accompanied by demand draft or online payment towards Earnest Money 
will be summarily rejected.  However, firms registered with NSIC/DIC/SSIC/MSME 
for the relevant category & monitory value are exempted from payment of requisite 
EMD on production of validity proof. 
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If the tenderer fails to keep the tender open for acceptance for the stipulated period of 

90 days (which  can be further extended by 30 days at the sole discretion of the Corporation ) 
or after submitting his tender resiles from/or modifies his offer and / or the terms and 
conditions thereof in any manner, it is being understood by him (tenderer) that the tender 
documents have been made  available  to him and he is being permitted to tender in 
consideration of his agreement to this stipulation. The Earnest Money will also be liable to be 
forfeited in the event of the tenderer’s failure, after the acceptance of his offer, to furnish 
the requisite performance guarantee by due date without prejudice to any other rights and 
remedies available to the Corporation under the contract and in law. The Earnest Money will be 
refunded or released, as the case may be to the unsuccessful tenderers within 30 days of the 
award of the contract. The EMD deposited (get converted into collateral security) by the 
successful tenderer (to whom the work will be awarded) will be released only after successful 
completion of the entire works including guarantee period under this contract.  No interest will 
be paid on the Earnest Money to the contractor by Corporation. 

 
3.The Corporation will at the time of making any payment to the contractor for the work done 
or supplies made under the contract deduct such sum as balance Security Deposit amount to 
5% of the contract value in addition to 5% performance guarantee for each centre. No 
interest will be paid on the Security Deposit to the contractor by the Corporation. The 
maximum value of SD shall be 10% of the tendered amount for each centre, which includes 5% 
Performance Guarantee as the Performance Guarantee will be deposited by the tenderers 
after issue of Letter of Acceptance of the tender but before issue of work order. 
 
4   Performance Guarantee: 
 

The successful tenderer has to deposit an amount equal to 5% of the accepted value 
of the work (without any limit) as performance guarantee in the format of Performance 
Guarantee in any of the following form: 
 

i) Demand Draft/Banker’s Cheque of Scheduled/Nationalized Bank in favour of Central 
Warehousing Corporation payable at Chennai. 

ii) An irrevocable Bank Guarantee Bond of any Scheduled/Nationalized Bank in the 
prescribed form available.  
 

The successful tenderer shall submit performance bank guarantee within 15 days of 
the issue of Letter of Intent. This period can further be extended by the Corporation upto a 
maximum period of 7 days on written request of the tenderer detailing the reasons for delays 
in procuring the bank guarantee and the decision of Corporation to grant extension or otherwise 
shall be final.  
 

The Letter of Intent shall be issued in the first instance informing the successful 
tenderer of the decisions of the competent authority to accept his tender and award 
letter shall be issued only after the performance guarantee in any of the prescribed form 
is received.  In case of failure by the tenderer to furnish the performance guarantee within 
the specified period, Corporation shall, without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the earnest money absolutely. 
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The performance guarantee shall be initially valid upto the stipulated date of completion 

plus defect liability period.  In case, the time for completion of work of ELWB gets enlarged, 
the tenderer shall get the validity of performance guarantee extended to cover such enlarged 
time of completion of work including guarantee period.  
 

Failure by the tenderer to extend the validity of performance bank guarantee as 
described herein above, in which event, the Corporation may claim the full amount of the 
performance bank guarantee by encashing the same. 
 

In the event of contract being determined or rescinded under provisions of any of the 
clauses/conditions of the agreement, the performance bank guarantee shall stand forfeited in 
full and shall be absolutely at the disposal of the corporation.  
 

The time allowed for completion of entire work of each ELWB will be 4 months which 
will be reckoned from the 10th day of issue of the award letter/supply order or from the 
date of physical handing over of the site to the contractor for execution of the work of 
ELWB at each warehouse whichever will be later. 
 
5.Execution of Contract Agreement 

The successful tenderer shall ensure to enter into formal agreement with the 
corporation within 15 days of issue of award letter in the prescribed format (form of 
agreement mentioned at tender on non-judicial stamp paper of appropriate value.  
    
6.Tenders duly digitally signed shall be submitted as two bids i.e. Technical and Price Bids 

through online  as “Technical Bids/Price Bids” for “Supply, installation, testing, 
stamping and commissioning of Pitless Type Electronic Lorry Weighbridges at following 
places. 

Sl. No. Central Warehouse Capacity 
1. Hosur 60 MT 
2. Mannargudi 60 MT 
3. Nagercoil 60 MT 
4. Thanjavur-II 60 MT 
5. Udumalpet    60 MT 

Tenders shall be submitted in the prescribed form. All pages of tender form including 
enclosures and schedules shall be properly filled and digitally  signed by the tenderer as per 
check list.  

 

7. The tenderer should quote the rates both in figures and in words at the appropriate place in 
price break up schedule attached at  price bid. In case of any discrepancy in the rates quoted, 
 the amount stated in words shall be treated as authentic and final. 
 

8. The last date for downloading of tender documents will 09.10.2018 upto 11 29hrs.  
9. Tenders must be submitted online dated up to 11 30hrs on 09.10.2018. Technical     Bids 
 with commercial details (Marked- ‘A’) will be opened on 09.10.2018 at 12 00 noon in the 
presence of tenderers or their authorized representatives who wish to be present at their own 
cost. 
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10.  The tenders shall remain open for acceptance for a period of 90 days from the date of 

opening of the tender. The Corporation, however, shall have option to extend the validity 
of tender for a further period of 30 days. Should the tenderer fail to keep the tender 
open for acceptance as stated above or if the tenderer withdraws the tender before the 
expiry of said period or makes any modifications in the terms & conditions of the tender, 
then the Corporation without prejudice to any other right or remedy will be at liberty to 
forfeit the Earnest Money. 

11.  Offers, which are not made on turnkey basis, shall be treated as incomplete/invalid. 
12.  The tenderer is required to submit self attested scanned   copy of the following 

documents with digital signatures along with the Technical Bid: 
(a)  Latest valid GST Registration Certificate from  concerned Authorities of the   State 

Govt. as applicable. 
(b)  Latest valid License for manufacturing of electronic lorry weighbridge issued by the 

State authorities. 
(c)  Model Approval of 40/60/100 MTC ELWB Certificate from Director of Metrology, Govt. 

of India. 
(d)  Proof of annual production capacity of 40 nos. of 40/60/100 MT Capacity ELWB from 

NSSIC/SSIC/DIC. 
(e)  Solvency Certificate of `40,00,000/- from the Nationalized or Scheduled Bank of 

which shall not be more than three months old from the date of inviting of NIT. 
(f)  Certificate in respect of successful completion of 15 nos. pit less type ELWBs of 

40/60/100 MTC in Government organizations or in PSUs or reputed Companies 
registered under COMPANIES ACT in the last 7(seven) preceding financial years ending 
on 31.03.2018 which should be supported by their Performance Certificate (mere 
submission of work order/supply orders will not be considered as proof of satisfactory 
performance of ELWBs) from the end of clients/customers. 

(g) Average Annual turnover of minimum `50,00,000/- (Rupees Fifty Lakhs  only) during 
last 3 preceding financial years ending 31.03.2018 supported with audited balance sheet 
for the year 2015-16, 2016-17 & 2017-18 showing annual turnover. 

 (h) License for repairing/servicing of electronic lorry weighbridges in their name should be 
possessed for repairing and servicing for the ELWB as per the standards of Weights and 
Measure Act. 

 (i)  `1,50,000/-(Rupees  One Lakh fifty Thousand only) for 05 no. of ELWBs in the 
form of  NEFT/RTGS through online in CWC Account. 

 EMD shall be submitted by the bidders online on or before  as prescribed in the tender 
notice. 

(j) Cost of tender document is  `2,000/ + GST 18%  only by NEFT/RTGS through online on 
or before  as prescribed in the tender notice. 

(k)  Details of other documents/information as prescribed in the check list from S.No.13-
19 in the tender document shall also be provided by the bidder as per procedure of e-
tender strictly alongwith the technical bid. CWC reserves the rights to get verify the 
credentials and the documents submitted alongwith the tender before issue of supply 
order. 

 
 

                                                                                 REGIONAL MANAGER 
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SECTION – II 

ONLINE E-TENDER FOR SUPPLY/ INSTALLATION/ TESTING/ COMMISSIONING/ 
STAMPING OF 6O MT CAPACITY PIT LESS TYPE ELECTRONIC LORRY WEIGHBRIDGES 
COMPLETE INCLUDING CIVIL AND ELECTRICAL WORKS AT FOLLOWING PLACES  
 

Sl. No. Central Warehouse Capacity 
1. Hosur 60 MT 
2. Mannargudi 60 MT 
3. Nagercoil 60 MT 
4. Thanjavur-II 60 MT 
5. Udumalpet      60 MT 

 
INSTRUCTIONS TO TENDERERS: 
 
I. The tenderer shall examine carefully all available tender documents consisting of following 

and comply the same as mentioned in the detailed tender notice since tenders are being 
invited ONLINE. 

 
1. Invitation of Tender    
2. Instructions to Tenderers   
3. Tender Form     
4. Form of Agreement    
5. Form of Performance Guarantee/ 

         Bank Guarantee Bond    
6. General Conditions    
7. Special conditions for Supply,  

          Installation and commissioning  
8. Technical Specifications 
9. Scope of work, Schedule and  

         Addenda, if any    

II. The tenderer is advised to inspect the sites on his own responsibility and to secure all 
necessary information which may be required for completing his tender. Ignorance of 
site or local conditions shall not be an excuse for non-completion of work in time or non-
performance or delayed performance of the contract. All costs, charges & expenses that 
may be incurred by the tenderer in connection with the preparation of his tender shall 
be borne by him and the Corporation will not accept any liability whatsoever in this 
regard. Any failure of the contractor to acquaint himself with all the available 
information will not relieve him from responsibility for estimating the cost properly. 

III. The tender shall be accompanied by necessary plans, illustrations, Catalogues or 
Brochures,   data, specifications and complete description of equipment offered to 
enable comprehensive assessment of its merits and performance. 
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IV. The tenderer shall also include the following in his tender: 

(a) Complete Schedules. 
 

(b) Outline dimensional and cross sectional drawing showing necessary dimensions & 
clearances required. 

V. The required contract documents shall be drawn up in English language only. In case any 
document is in any other Indian language, the same shall be got translated into English 
language which shall be duly attested by the Notary Public and should be enclosed. 

VI. A complete break-up of prices quoted (Part-II) should be furnished in the price 
schedule-II attached. 

VII. The tenderer should quote GST (Percentage with HSN) extra as applicable. Corporation 
shall not issue Form ‘C’ for getting concessional rate. 

VIII. Any corrections made in the tender by the tenderer shall be supported by his digital 
signatures there-against. Modification of the tender document is not permissible and 
tenderers shall not put any condition and conditional tender shall be rejected. 

IX. It must be clearly understood that the prices quoted in the tender are to include for 
everything required to be done as detailed in the instructions to Tenderers, General and 
Special Conditions of contract, Technical specifications and drawings referred to 
therein and all such works as are necessary for the proper completion of the contract, 
although specific mention thereof may have been omitted in the Technical 
specifications or Drawings. 

X. Tenderers shall make their own arrangement for obtaining the required quantity of steel 
of various categories, cement and other materials required for the works. 

XI. The Corporation does not bind itself to accept the lowest or any other tender or to 
assign any reason therefore and also reserves the right of accepting the whole or part 
of the work or to split up the works and to assign different items or works to different 
contractors. The tenderer, shall in such an event, be bound to perform the contract at 
the rates quoted in the tender for different items/sites of work. 

XII. The tenderer shall furnish the names of the collaborators or other manufacturing units 
with whom he would join or to whom he would sublet portions of the work in order to 
execute the entire work completely within the stipulated period. He shall also furnish 
the names of the suppliers for equipment/components proposed to be imported. 

XIII. Time is the essence of the contract and tenderers are required to  complete the work 
of each ELWB within 4 months which will be reckoned from the 10th day of issue of 
award letter/supply order or the date of physical handing over the site to the 
contractor for execution of work of ELWB whichever is later. 

XIV. The tenderer shall be responsible for securing necessary import license or  customs   
       clearance permit or permits as may be necessary. The  Corporation will not make     
       available any foreign exchange or import license for this work. 
XV.Should a tenderer find discrepancies or omissions from the tender  documents or 

should  additional information or clarification be required, he  shall at once Notify the 
Regional Manager, Central Warehousing  Corporation, Regional Office, #4 North 
Avenue, Srinagar Colony, Saidapet, Chennai-600015 in writing, who will then issue an 
addendum in that regard to all the tenderers if considered necessary. Such information 
shall be submitted immediately but not later than 10 days  before the date fixed for 
opening of tenders. No oral interpretations shall be made or be considered binding and all 
addenda shall be listed in the tender  form and become part of the contract documents. 
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XVI. The contract and its operation shall be governed by the laws of India for the  time 

being in force. Irrespective of the place of delivery of  equipment/materials the 
place of execution of works of place of payment  under contract, the contract 
shall be deemed to have been entered into at Chennai within the ordinary civil 
jurisdiction Court of the Madras. 

XVII. Telegraphic offers will be treated as defective and invalid and shall be  rejected. 
Only detailed complete offers made on turnkey basis will be  considered. No 
amendments, revisions and/or alterations of the tender will  be permitted after 
the opening of tenders. 

XVIII. Every page of the tender shall be digitally signed by the tenderer failing which 
tender is liable to be rejected. 

XIX. In the event of tenders being submitted by a firm, it must be digitally signed 
separately by each constituent partner thereof or in the event of the  absence of 
any partner it must be signed on his behalf by a person holding a  power of attorney 
from him authorizing to do so by digital signatures. 

XX. Canvassing in connection with the tender is strictly prohibited and the tender 
submitted by the contractor who resorts to canvassing in any  form shall be liable 
to rejection and the contractor(s) may even be forbidden  from future tendering for 
the Corporation works through appropriate action. 

XXI. The tenderer should possess requisite license issued by the respective State 
authority for the manufacturing of electronic weighbridges as required under  “The 
standards of Weights & Measures Act”.  It will be mandatory to possess 
repairing license for the weighbridges as per the “The Standards of Weights & 
Measures Act” in the state of Tamil Nadu failing which supply order will be 
treated as cancelled.  The tenderer should possess model approval certificate 
issued by the Director of Metrology, Govt. of India, New Delhi.  Copy of such licenses 
issued by the State authority, model approval upto40/60/100 MT capacity ELWB and 
proof of annual production capacity for 40nos. of ELWB of 40/60/100 MTC from 
NSSIC/SSIC/DIC should  be furnished as prescribed in the tender notice with 
the Technical Bid. 
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SECTION – III 
 
ONLINE E-TENDERS ARE INVITED FOR PURCHASE SUPPLY / INSTALLATION / 
COMMISSIONING OF 60MT CAPACITY PITLESS TYPE ELECTRONIC LORRY 
WEIGHBRIDGES INCLUDING CIVIL & ELECTRICAL WORKS AT FOLLOWING PLACES. 
 

Sl. No. Central Warehouse Capacity 
1. Hosur 60 MT 
2. Mannargudi 60 MT 
3. Nagercoil 60 MT 
4. Thanjavur-II 60 MT 
5. Udumalpet      60 MT 

 
FORM OF TENDER 

 
NOTE:Tenderers are required to fill in the blank spaces in this Tender form & submit the 
same through online. 
 
To 
The Regional Manager,  
Central Warehousing Corporation, 
Regional Office, 
#4, North avenue,  
Srinagar Colony, 
Chennai-600015. 
 

With reference to the invitation to tender and having examined the tender documents 
and instructions to the tenderers & addenda etc. and having satisfied ourselves in regard to the 
duties required, we, the undersigned offer to execute and guarantee the complete work relating 
to the “Supply, Installation, testing,  (including civil & electrical work) stamping  and 
commissioning of pitless type Electronic Lorry Weighbridges of  60MT capacity for the Central 
Warehousing Corporation in conformity with the said tender documents at prices indicating in 
the price schedule enclosed. 

1. We are also submitting herewith the prescribed schedules duly completed and sign  
digitally. 

2. We enclose herewith one set of detailed description, specifications and basic Data of 
equipment and machinery along with drawings. (Scan copies). 

3. If our tender is accepted, we undertake to complete the whole work of each ELWB 
comprised in the work order to the satisfaction of the Corporation within 4 (four) 
months for each ELWB from the 10th day of issue of the award letter/supply order or 
physical handing over of the site for execution of work of each ELWB at above Central 
Warehouses. 

4. If this tender is accepted, we further undertake to enter into a formal agreement at 
our cost with the corporation within 15 days of issue of supply order/award order in the 
prescribed format provided in the tender document on non-judicial stamp paper of 
appropriate value. 
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5. We agree to abide by this tender for a period of 90 days from the date of opening of 
the same and for further period of 30 days at the discretion of the Corporation under 
the related clause No.3 & 11 (Section-I) of invitation to tender. 

6. We have deposited earnest money as sum of `.……………………../- (Rupees ---------------------
-------------------only)vide NEFT/RTGS UTR no._______________dated__________. 

7. We agree that if we resile from or modify or withdraw the offer to execute the work at 
the tendered rates before the expiry of the period as mentioned in Para 5, the amount 
deposited as Earnest Money shall be liable to forfeiture at the option of the 
Corporation. No claim shall be raised by us in future for refund of earnest money 
deposited with CWC. Further, we give our consent that our EMD may be converted into 
collateral security deposit and may be kept in the Corporation account at Regional 
Office, Chennai and shall be refunded after satisfactory execution of work including 
guarantee period of ELWBs as per orders placed by the Corporation against this ARC. 

8.  We agree for depositing/recovery of S.D. subject to maximum of 10% of the offered 
value for each ELWB on each centre i.e. 5% will be deposited as a Performance 
Guarantee after issue of letter of acceptance of the tender but before issue of work 
order and Security Deposit 5% of the offered value shall be deducted of the total value 
of the supply order by CWC from our first running bill.  

9.      We understand that Corporation is not bound to accept the lowest tender or any tender 
you may receive and may reject all or any tender without assigning any reason. We 
further understand that you reserve the right of accepting the whole or part of the 
tender and in such an event; we shall be bound to perform the contract at the same 
rates quoted for the different items of work. We understand that the Corporation 
reserves the right to increase or decrease the quantity of weighbridges of the 
quantity for which the order is placed on us, on the same rates terms & conditions. 

10. Requirement of ELWB may change to any other centre/s as per discretion of the 
Corporation.  

 
On this_______________Day of________________2018 

 

SIGNATURE OF TENDERER 

____________________________________________________________ 

IN THE CAPACITY OF : ________________________________________ 

DULY AUTHORISED TO SIGN TENDERS FOR AND ON BEHALF OF 

(IN BLOCK LETTERS) 

WITNESSES   :____________________________ 

OCCUPATION  :____________________________ 

ADDRESS   :____________________________________________ 

_____________________________________________
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PART-I 

GENERAL CONDITIONS OF CONTRACT 
 
SECTION – IV 
ONLINE E-TENDERS ARE INVITED FOR PURCHASE SUPPLY / INSTALLATION /TESTING/ 
COMMISSIONING/STAMPING OF 60 MT CAPACITY PITL ESS TYPE ELECTRONIC LORRY 
WEIGHBRIDGES INCLUDING CIVIL & ELECTRICAL WORKS AT FOLLOWING PLACES. 
   
 Sl. No. Central Warehouse Capacity 

1. Hosur 60 MT 
2. Mannargudi 60 MT 
3. Nagercoil 60 MT
4. Thanjavur-II 60 MT 
5. Udumalpet      60 MT 

 

 

 
Sl.No. Description 

1. 
 

Definitions and interpretations 

2. 
 

Assignment and subletting of work 

3. Forfeiture of earnest money 
4. Security deposit 
5. Refund of security deposit 
6. Forfeiture of security deposit 
7. Performance Guarantee 
8. Work to be to the satisfaction of the Corporation 
9. Compensation/Liquidated damages for delay 
10. Force majeure conditions 
11 Breach of contract 
12 Suspension of works
13 Requirement where there are no specifications 
14 Urgent repairs 
15 Price variation 

16 Charges, taxes, duties, Exchange rate, Royalties, Patent rights & other 
liabilities 

17 Constitution of the firm 

18 Address of the contractor for notices communications on behalf of the 
Corporation 

19 Authority of person signing contract, Measurement and 
bills on behalf of the Contractor 

20 Dishonest practices 
21 Official secrets and photography 
22 Laws 
23 Risk Purchase 
24 Employment of retired Govt. Servant 
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SECTION – IV 

 
GENERAL CONDITIONS OF CONTRACT 

ONLINE E-TENDER FOR SUPPLY/ INSTALLATION/ TESTING/ COMMISSIONING/ 
STAMPING OF 6OMT CAPACITY PIT LESS TYPE ELECTRONIC LORRY WEIGHBRIDGES 
COMPLETE INCLUDING CIVIL AND ELECTRICAL WORKS AT FOLLOWING PLACES  
 

Sl. No. Central Warehouse Capacity 
1. Hosur 60 MT 
2. Mannargudi 60 MT 
3. Nagercoil 60 MT 
4. Thanjavur-II 60 MT 
5. Udumalpet       60 MT 

 
1. Definitions and Interpretations: 

In this contract (as hereinafter defined), the following words and expressions shall have 
the meaning hereby assigned to them unless the contract ascribes a different meaning. 
 

1.1  “Corporation” means the Central Warehousing Corporation, established under the 
Warehousing Act, 1962 (Act 58 of 1962) and includes any of its officers duly authorized 
in writing by the Managing Director subject to any conditions as may be prescribed in 
such authorization. 

 
1.2  “Managing Director” means the Managing Director of the Corporation. 
 
1.3  “General Manager (Purchase)” means the General Manager, Head of Purchase Division of 

the Corporation. 
 
1.4  “Regional Manager” means the Regional Manager of the  Chennai region of the 

Corporation. 
 
1.5 “Contractor” means the individual firm or company whether incorporated or not, with 

whom the contract is entered into and includes the heirs, executors, administrators or 
successors, permitted assignees or legal representative as the case may be, of such 
individual firm or company, and further includes the terms successful tenderer.  

 
1.6 “Inspecting Officer” means officer(s) of Central Warehousing Corporation authorized 

for the purpose of inspection of the stores, equipments and work under the contract. 
 
1.7  “Sub-contractor” means any person, firm or company or Corporation having a contract 

for the execution of a part or parts of the work included in the Contract and a person, 
firm, company or Corporation furnishing the machinery or equipment called for in the 
contract and worked to a special design according to the specifications and also a person, 
firm, company or Corporation erecting the machinery or equipment under the contract. 

1.8   “Other Contractor” or “Other” means any person or firm or company or Corporation 
Employed by or having a contract directly or indirectly with the Corporation otherwise 
than through the contractor. 
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1.9 “Contract” means the documents forming the tender and acceptance thereof and 

includes the invitation to tender, instructions to tenderers, subject to such modification, 
if any, formal agreement executed between the Corporation and the Contractor, general 
conditions of contract, special conditions for supply, installation & commissioning 
including civil & electrical works together with Documents referred to therein Technical 
Bid, Price Bid, technical specifications, schedules and drawings. 

 

1.10  “Tender” means the offer made by an individual Firm/Firms of Company/Companies for 
the execution of the works. 

1.11 “Tenderer” means the Firm/Firms or Company/Companies submitting a tender. 
1.12  “Acceptance of Tender” means the letter or memorandum from the Corporation 

communicating to the tenderer the acceptance of his tender. 
1.13  “Contract Price” means the total and all inclusive sum named in the acceptance of tender 

subject to such additions thereto or reductions there from as may be made under the 
provisions hereinafter contained. 

1.14 “Work, Works, or Plant” means and includes the supply, installation and commissioning of 
plant, equipment and machinery and all connected Civil, Electrical and other items of 
work on turnkey basis specified or set forth and required in and by the specifications, 
drawings and other documents which form part of this contract or to be here after 
specified or required in such further explanatory instructions, drawings, etc. as shall 
from time to time during the progress of the work, be given by the Corporation. 

1.15 “Equipment(s)” means all kind of machines or apparatus or appliances such as mechanical, 
electrical, electronic including fabrication of any kind at workshops or at site which the 
contractor has contracted to procure supply and install at his cost according to the 
terms of the contract. 

1.16 “Material” means the goods specified in the schedule which the contractor has agreed to 
supply under the contract. 

1.17  “Drawing” means the drawings referred to in the tender documents including any 
modifications of such drawings, duly scrutinized and approved by any Govt. Engineering 
College and approved in writing by the Corporation and such other drawings as are made 
from time to time and furnished by the Contractor to the Corporation. 

1.18  “Site” means the actual place or places at which the equipment/machinery is to be 
delivered or where the installation/construction work is to be done by the contractor 
together with so much of the area surrounding the said place or places as the Contractor 
shall, with the consent of the Corporation, actually use in connection with the works 
otherwise than merely for the purpose of access to the said place or places. 

1.19   “ Approved” means approved in writing including subsequent written confirmation of 
previous verbal approval and “approval” means approval in writing including as aforesaid.” 

1.20  “Nationalized/Scheduled Bank” means a bank included in the second schedule to the 
Reserve Bank of India Act, 1934 or modifications thereof 

1.21  “Months” means calendar month. 
1.22  “Unit” means metric unit. 
1.23 “Test” means such tests as are prescribed by the IS Codes & specifications or by the 

Corporation. 
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2.0  Assignment and subletting of works: 
2.1  The Contractor shall not assign the contract or any part thereof or any benefit or 

interest therein or there under or any claim arising out of the contract to any other 
party without the prior written consent of the Corporation. 

2.2  The Contractor shall not sublet the whole of the work except where otherwise provided 
by the contract. The contractor shall not sublet any part of the work without prior 
written approval of the Corporation. Any proposal for subcontracting any part of works 
should be made by the tenderer at the time of bidding, naming and describing the 
qualifications and complete particulars of any proposed sub-contractor. No substitution 
of the sub-contractor already named and described in the bids will be permissible except 
for valid and justifiable reasons without the prior approval in writing of the Corporation. 
Mere approval of any sub-letting of work shall not relieve the contractor from any 
liability or obligations under the contract and he shall be responsible for the acts, 
defaults and negligence of any sub-contractor or his agents. Mere pendency of approval 
does not absolve the contractor to carry out the execution of work. 

2.3  Nothing contained in the contract documents shall create any contractual relation 
between any subcontractor and the Corporation. 

 
3.0  Forfeiture of Earnest Money: 

The earnest money deposited by the tenderer in terms of Para 3 of the Invitation to 
Tender may be forfeited at the option of the Corporation in case the tenderer should 
resile from or modify or withdraw his tender before the expiry of 90 days and further 
extended period under Para 3 & 11 of the Invitation to the Tender from the date of 
opening of the tender or fail to deposit the Earnest Money Deposit(EMD) prescribed in 
para 3 of the Invitation to Tender, and it being understood that the tender documents 
have been made available to the tenderer and the tenderer is being permitted to tender 
in consideration of his agreement to this stipulation. If the tenderer whose tender is 
considered for acceptance fails to furnish the prescribed performance guarantee within 
prescribed period, the EMD will be absolutely forfeited by the Central Warehousing 
Corporation. 

 
4.0  Security Deposit: 

Security Deposit will be equivalent to 10% of the offered value of each ELWB for each 
center (in addition to collateral security mentioned in Clause 3 of Section-I). Successful 
tenderer has to furnish the security deposit in the following ways: 

 
4.1  Successful tenderer has to deposit: 
i)  The amount equivalent to 5% of the contract value of each ELWB, as Performance 

Guarantee within 15 days from the issue of Letter of Intent (LoI), (read with the 
Clause-4 Section-I). 

 
ii)  The amount equivalent to balance 5% of the offered value of each ELWB shall be 

deducted by the Corporation from the first bill of the supplier/contractor on account of 
Security Deposit. 
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4.2 All compensation, damages and/or other sums of money payable by the Contractor under 

the terms of this contract may be deducted from his security deposit or from any sums 
which may be or may become due to the contractor by the Corporation or any Govt. of 
India Department or Undertaking on any account whatsoever. In the event of the 
security deposit being reduced by reason of any such deduction as aforesaid the 
contractor shall within ten days from the date of such deductions make good the amount 
in cash. 

5.0  Refund of Security Deposit: 
Subject to the other terms and conditions of this contract, the amount of security 
deposit will be refunded to the contractor after adjusting ‘over payments’ with interest 
(to be decided at the relevant time in accordance with prevalent Bank rate of interest 
for overdraft at the time), if any, and after the final bill has been paid and a ‘No Demand 
Certificate’ is furnished after successful completion of guarantee period. 

 
6.0  Forfeiture of Security Deposit: 

The said security deposit shall be liable to forfeiture at the option of the Corporation, if 
the contractor fails to carry out the work or perform or observe any of the conditions 
of the contract including the obligations under the guarantee as at Clause No.41 of 
Section-V. The Corporation will also be at liberty to deduct from the security deposit or 
any sum payable to the contractor under this or any other contract with the contractor 
such sums as may become due to the Corporation. 
 

7.0 Performance Guarantee: 
7.1 The successful tenderer, hereafter referred to as the contractor, shall deposit an 

amount equal to 5% of the tendered and accepted value of works (without limit) as 
performance guarantee. Performance guarantee shall be collected before issue of formal 
work order for commencement of the work within the time limit as mentioned under  
para 4 of Invitation to Tender. 

 
7.2 Refund of Performance Guarantee: 

Subject to the other terms and conditions of this contract, the amount of performance 
guarantee will be refunded to the contractor after adjusting ‘over-payments’ with 
interest (to be decided at the relevant time in accordance with prevalent Bank rate of 
interest for overdraft at that time), if any, and after the final bill has been paid and a 
‘No Demand Certificate’ is furnished after completion of guarantee period. 

 

7.3 Forfeiture of Performance Guarantee: 
The said performance guarantee shall be liable to forfeiture at the option of the 
Corporation, if the contractor fails to carry out the work or perform or observe any of 
the conditions of the contract. 
 

8.0  Work to be to the satisfaction of the Corporation: 
The contractor shall execute, complete and guarantee the work in strict accordance with 
the contract to the satisfaction of the Corporation and shall comply with and adhere 
strictly to the Corporation’s instructions and directions on matters (whether mentioned 
in the contract or not) touching or concerning the work. 
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9.0  The Compensation/liquidated damages for delay: 

The time and date stipulated in the contract for the completion of the work or any part 
or stage thereof shall be strictly observed by the Contractor and also will be deemed to 
be the essence of the contract. The work shall throughout the stipulated period of the 
contract be carried out with all diligence. If the contractor fails to complete the work or 
any part thereof within the stipulated time, the contractor shall pay to the Corporation 
on demand, without prejudice to other rights and remedies, the Corporation may have 
against the contractor, a sum equivalent to 1% (One) percent of contract value for every 
week’s delay as compensation (and not as a penalty) for every week or part thereof 
provided always that the entire amount of the compensation to be paid under the 
provisions of this clause shall not exceed 10% (Ten) percent of the contract value of 
work. The compensation will be determined for each site separately by the Competent 
Authority at Regional Office, Chennai in consultation with concerned Warehouse 
Managers of Corporation. Such decision in writing from the concerned authority of 
Corporation shall be final and binding on the contractor. The Corporation may, without 
prejudice to any other method of recovery, deduct the amount of such compensation 
from any money in their hands, due or which may become due to the contractor. 
However, before imposing liquidated damages, the corporation at its sole discretion will 
intimate to the contractor to explain the reasons for delay by sending a time bound 
notice to the contractor. But the decision of the competent authority shall be final and 
binding on the contractor and amount so recovered will be intimated through office 
letter or sanction order as per procedure of the Corporation. 

 
10.0  Force Majeure Conditions: 
10.1  The Corporation may grant an extension of time limit set for the completion of the work 

in case the timely completion is delayed by force majeure beyond the contractor’s 
control, subject to what is stated in the following sub-paragraphs and to the procedures 
detailed therein being followed. Force majeure is defined as an event or effect that 
cannot reasonably be anticipated such as wars, revolution, earthquakes, Government 
order, disturbances or any other causes beyond the control of the contractor. Strike by 
the contractor’s labour shall not be treated as an event beyond the control of the 
contractor.   

 
10.2 The contractor’s request for an extension of the time limit for completion of the work in 

the above mentioned cases duly recommended by concerned Warehouse Managers of the 
Central Warehousing Corporation, is subject to the following procedures: 

 
i) That, within 10 days after the occurrence of a case of force majeure but before the 

expiry of the stipulated date of completion, he informs the Corporation in writing that 
he considers himself entitled to an extension of the time limit. 

 
ii) That, he produces evidence of the date of occurrence and the duration of the force 

majeure in an adequate manner by means of documents drawn up by responsible 
authorities. 

 
iii) That, he proves to the satisfaction of the Corporation that the said conditions have 

actually interfered with the carrying out of the contract. 
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iv) That, he proves to the satisfaction of the Corporation that the delay occurred is not due 

to his own action or lack of action.     
 

Apart from the extension of the time limit, force majeure does not entitle the 
contractor to any relaxation or to any compensation for damage or loss suffered. In case 
of prolonged force majeure, the contract is liable to be terminated. 

 
11.0 Breach of Contract: 
11.1 Definition of Breach of Contract: 

The Corporation may without prejudice to its right against the contractor in respect of 
any delay or inferior workmanship or to any claims for compensation for loss or damage 
in respect of any breach of contract and without prejudice to any rights or remedies 
under any of the provisions of this contract or otherwise and whether the date for 
completion has not elapsed, by notice in writing, absolutely determine the contract in any 
of the following cases. 

 
i) If the contractor having been given by the Corporation a notice in writing to rectify, 

reconstruct or replace defective work or to remove the equipment/material condemned 
or rejected by the Corporation or that the work is being performed in an inefficient or 
otherwise improper or unworkman like manner shall neglect to comply with the 
requirements of such notice for a period of 15 days thereafter or if the contractor shall 
delay or suspend the execution of the work so that, in the judgments of the Corporation 
(which shall be final and binding) either he shall be unable to secure completion of the 
work by the date set for completion or he has already failed to complete the work by the 
date. 

 
 ii) If the contractor being a company shall pass a resolution of the court shall make an 

order that the company shall be wound up or if a receiver on behalf of creditor shall be 
appointed or if circumstances shall arise which entitle the court or creditor to appoint a 
Receiver or which entitle the court to issue a winding up order.    

 
iii) If the Contractor shall become bankrupt or have a receiving order made against him or 

shall present his petition in bankruptcy or shall make an arrangement with or assignment 
in favour of his creditors or shall agree to carry out contract under a committee of 
inspection of his creditors (being a Corporation) shall go into liquidation (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction) or the 
contractor shall assign the contract without consent in writing of the Corporation first 
obtained or shall have an execution levied on his goods. 

 
iv) If the Contractor commits breach of any of terms and conditions of this contract. 

 
v) If the contractor fails to render any or all the services within the time period(s) 

specified in the contract or any extension thereof granted by Corporation in writing. 
 
vi)      If the contractor in the judgment of Corporation has engaged in corrupt or fraudulent 

practices in completing or in executing the contract. 
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11.2  Cancellation of Contract in full or part: 
11.2.1 When the contractor has made himself liable for action under any of the cases 

aforesaid, the Corporation shall have powers: 
 

a) To determine or rescind the contract as aforesaid (of which termination or rescission 
notice in writing to the contractor by the Corporation shall be conclusive evidence) upon 
such determination or rescission, the security deposit of the contractor shall be at the 
disposal of the Corporation. 

 

b) To employ labour paid by the Corporation to supply materials and to purchase equipment 
to carry out the works or any part of the works debiting the contractor with the cost of 
the labour and the price of the materials and equipment (of the amount of which the 
cost and price certified by the Corporation shall be final and conclusive) and crediting 
him with the value of the work done in all respects in the same manner and at the same 
rates as if it has been carried out by the contractor under the terms of his contract. 
The certificate of the Corporation as to the value of the work done shall be final and 
conclusive provided always that action under this sub-clause shall only be taken after 
giving notice in writing to the contractor. Provided also that if the expenses incurred by 
the Corporation are less than the amount payable to the Contractor at his agreement 
rates, the differences shall not be paid to the contractor. Provided further that the 
Corporation shall have the option of taking over all or any of the unused materials of the 
contractor lying at the site at the time of rescission of the contract at their purchase 
price or at the current market rate which ever may be less. Alternatively, clearance of 
these materials as also debris, if any, from the site shall be done at the cost of the 
contractor. 

 

c) After giving due notice to the contractor to measure up the work of the contractor and 
to take such part thereof as shall be unexecuted out of his hands and to give it to 
another contractor to complete at the risk and cost of the original contractor, in which 
case all expenses which may be incurred in excess of that which would have been payable 
to the original contractor, if the work had been executed by him (of the amount which is 
excess, the certificate in writing of the Corporation shall be final and conclusive), shall 
be borne and paid by the original contractor and may be deducted from any money due to 
him by the Corporation under this contract or any other account whatsoever or any 
money due to him by the Corporation or any Department of the Central 
Government/Public Sector Undertakings and is recoverable from the contractor through 
any other legal records. 
 

d)       In the event of any one or more of the above courses being adopted, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any agreement or made any 
advances on account or with a view to the execution of the work or contractor shall  have 
no claim to compensation for any loss sustained by him by the performance of the 
contract, provided in case action is taken under any of the provisions aforesaid, the 
contractor shall be entitled for payment only for such portions of the works actually 
executed under this contract and provided the Corporation has certified in writing that 
the execution of such work has been in accordance with the conditions of the contract 
and also the value payable in respect thereof. The release of such payment due to the 
contractor is subject to conditions under clause-9 and other provisions of this contract. 
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11.2.2 The Corporation may without prejudice to any other remedy or right of claim for breach 

of contract, by giving not less than 15 (fifteen) days written notice of default to the 
contractor, terminate the contract in whole or in part. 

 

11.2.3 The Corporation may at any time terminate the contract by giving not less than 
15(fifteen) days written notice to the contractor, without compensation to the 
contractor, if the contractor becomes bankrupt or otherwise insolvent, provided that 
such termination will not prejudice or affect any right of action or remedy which has 
accrued or will accrue thereafter to Corporation. 

 

In the event, Corporation terminate the contract in whole or in part, Corporation may get 
such services done, upon such terms and in such manner as it deems appropriate and the 
contractor shall be liable to Corporation for any risk and costs for such similar services. 
However, the contractor shall continue performance of the contract to the extent not 
terminated. In addition, such action by Corporation’s aforesaid shall not relieve the 
contractor of his liability to pay liquidated damages for delay in completion of works as 
defined in Clause-9. 
 

11.2.4  Notwithstanding anything contained in this clause, if at any time after the commencement 
of the work, the corporation shall for any reason whatsoever not require the whole or a 
part thereof as specified in the Tender Documents to be carried out by the contractor, 
the corporation shall give notice in writing of the fact to the contractor who shall have 
no claim to any payment or compensation whatsoever on account of any profit or 
advantage, which he might have derived from the execution of the work in full but which 
he did not derive in consequence of the full amount of the work not having been carried 
out neither shall have any claim for compensation by reason of any alterations having 
been made in the original specifications, drawings, designs and instructions which shall 
involve any curtailment of the works as originally contemplated. Provided that the 
contractor shall be paid the charges on the cartage to the site of work only for 
equipment/materials actually brought to the site of the work by the contractor and 
rendered surplus as a result of the abandonment or curtailment of the work or any 
portion thereof and then taken back by the contractor, provided however, that the 
Corporation shall have in all such cases, the option of taking over all or any such 
equipment/materials at their purchase price or at local current rates whichever is less. 

 

12. Suspension of works: 
The contractor shall on the written order of the Corporation suspend the progress of 
work or any part thereof till such time which should not generally exceed 30 days on 
each occasion and in such manner as the Corporation may consider necessary and shall 
during such suspension properly protect and secure the work so far as is necessary in the 
opinion of the Corporation. 
 

13.  Requirements where there are no specifications 
In cases where no particular specifications are given for any article or materials or 
workmanship as stipulated under the contract, the same shall invariably be the best of 
their respective kinds in all respect and in accordance with the requirements, 
instructions and the specifications prescribed by Corporation and shall be binding upon 
the contractor. 
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14.  Urgent Repairs 

If by reason of any accident or failure or other event occurring to or in connection with 
the work or any part thereof either during the execution of the work or during the 
period of guarantee, and remedial or other work or repair shall, in the opinion of the 
Corporation be urgently necessary for security and the contractor is unable or unwilling 
at once to do such work or repair, the Corporation may be its own or other workmen do 
such work or repair as the Corporation may consider necessary. If the work or repair so 
done by the Corporation is such which in the opinion of the corporation, the contractor 
was liable to do at his own expense under contract, all costs and charges properly 
incurred by the Corporation in so doing shall on demand be paid by the contractor to the 
Corporation or may be deducted by the Corporation from any money due or which may 
become due to the contractor. 
 

 15. Price Variation: 
Same as specifically provided elsewhere in the conditions of contract, the contract price 
shall not be adjusted in respect of any increase or decrease of cost to the contractor in 
carrying out the work by reason of alterations in the rate of wages and allowances 
payable to labour or change in the conditions of employment thereof or change in the 
cost of materials, consumable stores, fuel and power or in the incidence of rates of 
landing charges or the operation of any law or statute or variation in the cost of any 
other matter or thing of whatsoever nature, subsequent to the date of tender. 

 

16. Taxes, Duties and other liabilities: 
 

16.1 GOODS & SERVICE TAX: 
GST if applicable will be paid to the party on showing credit in GSTR2. 

 
16.2 GOODS & SERVICE TAX : 

GST shall be mentioned by the party separately under the price break up schedule of 
Price Bid (schedule II) in the tender document.  
 

16.3  GOODS & SERVICE TAX: 
GST  if applicable,  should be mentioned separately  by the party under the price 
break up schedule of Price Bid in the tender  document and will be reimbursed on 
showing credit in GSTR2. 
 

16.4  Royalties: 
The contractor shall obtain licenses and pay royalties for any patented equipment or 
machinery or process used or to be used for the works. This is deemed to have been 
included in the contract price.  No claim will be entertained by the Corporation 
separately on such accounts. 
 

16.5  Patent Rights: 
The contractor shall indemnify the Corporation from and against all claims, demands, 
actions and proceedings and all costs arising there from for or on account of license 
fees, infringement or any patent rights, design, trademark or other protected rights in 
respect of any plant, machinery, work, materials and process used in connection with the 
works or temporary works. 
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16.6   Demurrage: 

In case any demurrage or rent is charged by any authority for non-removal of any 
equipment/materials supply of which forms part of this contract, within the prescribed 
time, the entire amount of such rent or demurrage shall be paid and borne by the 
Contractor. In such an event, the contractor shall immediately pay such charges and 
clear the goods forthwith. 
 

16.7  Transportation and Insurance: 
Freight, Toll tax, Octroi, State entry tax, if any, packing, forwarding, loading/unloading 
and insurance charges on imported/indigenous items up to work site shall be arranged 
and paid by the contractor and same should be shown lump sum separately for     
Tamil Nadu in his tendered amount i.e. in the price break up Schedule-II. It will be the 
responsibility of the contractor to arrange comprehensive insurance, packing, 
forwarding, covering storage and erection period of the equipment, at his own cost, till 
the same is commissioned and handed over to Corporation. The contractor shall furnish 
the insurance cover in this regard to the Corporation at the time of making 
supplies/submitting bills for payment. 
     

16.8  Electricity and Water-charges: 
The contractor shall make his own arrangement and pay the expenses for obtaining 
service connections for electricity required for the work and shall pay all the electricity 
charges thereof. The contractor shall make his own arrangement and pay the expenses 
for obtaining water for construction, drinking and for other purposes and also pay the 
consumption charges. 
 
Remarks:A certificate to be taken from the concerned Warehouse Manager that No 
electricity/water of CWC has been used by the supplier/contractor at any Stage during 
installation of ELWB and furnish with each bill. 
 

16.9  Way leaves: 
The contractor shall bear all expenses and charges for special or temporary way leaves 
required by him in connection with access to the site. The contractor shall also provide 
at his own cost any additional accommodation outside the site required by him for the 
purpose of the work. 
 

16.10  Bye Laws of Local authorities: 
a)  The contractor shall conform to the provisions of any Government Acts, which relate to 

works and to the regulations and byelaws of any local authorities. The contractor shall 
give all notices required by the said Acts or laws, etc. and pay all fees payable to such 
authorities and allow for these contingencies in his tendered rates including fees for 
encroachments, costs of restorations, etc., and all other fees payable to the local 
authorities. 

b)  The contractor shall keep the Corporation indemnified against all penalties and liability 
for every kind of breach of any Act, Rules, Regulations or Byelaws in force at the site. 
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17. Constitution of the Firm: 
17.1    Where the contractor is a partnership firm, a new partner shall not be Introduced in the 

firm except with the previous consent in writing of the Corporation, which may be 
granted only upon execution of a written Undertaking by the new partner to perform the 
contract and accept all liabilities Incurred by the firm under the contract prior to the 
date of such undertaking. 

 

17.2  On the death or retirement of any partner of the contractor firm before complete 
performance of the contract, the Corporation may, at its option, cancel the contract and 
in such case, the contractor shall have no claim whatsoever to compensation against the 
Corporation. 
 

17.3  If the contract is not determined as provided in Clause 17.2 above notwithstanding the 
retirement of a partner from the firm, he shall continue to be liable under the contract 
for acts of the firm until a copy of the public notice given by him under section-iv of the 
Partnership Act has been sent by him to the Corporation by registered post 
acknowledgement due. 

 

18.  Address of the contractor for notices and communications on behalf of the 
Corporation. 

18.1  For all purposes of the contract, the address of the contractor mentioned in the tender 
shall be the address to which all communications addressed to the contractor shall be 
sent, unless the contractor has notified a change by a separate letter containing no 
other communication and sent by registered post acknowledgement due to the 
Corporation. The contractor shall be solely responsible for the consequence of an 
omission to notify a change of address in the manner aforesaid. 
 

18.2  All communications and notices may be served on the contractor either by speed post, 
courier, Fax, registered post acknowledgement due or under certificate of posting or by 
ordinary post or by hand delivery. 

 

19.  Authority of person signing contract, measurement and bill on behalf of the 
contractor. 

19.1  In the event of the tender being submitted by a firm or a company, the tender and the 
contract must be signed by each member or partner thereof or in the event of absence 
of any partner it must be signed on his behalf by a person holding a power of attorney 
authorizing him to do so, such power of attorney to be produced with the tender. 

 

19.2  The partnership deed and a true copy thereof shall be submitted along with the tender 
and it must disclose that the firm or company is registered under the Indian Partnership 
Act or similar legislation in the country to which the contractor belongs. 

 

19.3  The contractor shall explicitly nominate his representative who shall be authorized to 
accept recording of measurements of work done for the purpose of making payment and 
accepting the bills of payment. The acceptance of the measurements and the bills by 
such nominated representative shall be wholly binding on the contractor. Any change in 
such nomination shall be intimated to the Corporation immediately on the occurrence of 
such change in writing by all the Partners/Directors of the Firm or Company. 
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19.4 Receipts for such payments made on account of the work when executed by a firm or a 

company. Must be signed by several partners except where the contractors are 
described in the tender or the partnership deed or Company deed as a firm or Company 
in which case the receipt must be signed in the name of the firm or Company by one of 
the partners or Directors or by some other person having Authority based on the 
partnership deed to give effectual receipts on behalf of the firm. Not withstanding 
anything contain in the partnership deed or in the Company deed the above named 
persons will have the authority to give effectual receipts on behalf of the firm 
throughout the entire period of the contract. No change in the name or designation of 
the persons having authority to give effectual receipts for the firm or Company will be 
admitted by the Corporation unless such a change is demanded in writing by all the 
partners of the firm or Directors of the Company without any exception. 

 
 

20. Dishonest practices: 
Any bribe, commission, gift or advantage given, promised or offered by or on behalf of 
the contractor, his agent, servant or any one on his or on their behalf to any officer, 
representative or agent of the Corporation or any officer of the Government of India, on 
his or on their behalf, in relation to obtaining or to the execution of this or any other 
contract with the Corporation, shall in addition to any criminal liability in accordance with 
the provisions of any law of the country in force which he may incur, render this 
contract and all other contract with the Corporation liable to termination forthwith as 
described in Clause-11 hereof, and also to the payment of any loss or damage resulting 
from any such termination. 
 

21.  Official Secrets and photography: 
21.1 The contract imposes an obligation of secrecy on the part of the contractor or his 

subcontractor including their agents under the Indian Official Secrets Act, 1923 or any 
Statutory modification/re-enactments thereof, any breach of this clause shall apart 
from any criminal liability on the part of the contractor, constitute a breach of contract. 

21.2  Except with the prior written permission of the Corporation no photograph of the work 
site, adjacent land and structure or any part thereof shall be taken by the contractor or 
any approved sub-contractor under him and/or published with or without any description 
of the said work, site, etc. as above. 

 
22. Laws: 
22.1  The contract and its operation shall be governed by the laws of India for the time being 

in force. 
22.2  Irrespective of the place of delivery of equipment/ materials, the place of execution of 

works or place of payment under this contract, the contract shall be Deemed to have 
been entered into at Chennai  within the ordinary civil jurisdiction of the Chennai Bench 
of Madras High Court. 

22.3  CPWD Manual 2007 and 2005, schedules and specifications will be applicable for all Civil 
and Electrical works respectively unless otherwise specified in the tender documents. 
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23.  Risk Purchase: 

In the event of failure to supply electronic lorry weighbridge as per specifications, risk 
purchase at short notice to the contractor would be made without prejudice to other 
rights of Corporation under the terms & condition of the contract. Difference of 
amount, if any, for supply, installation, testing, commissioning and stamping of lorry 
weighbridge shall be recovered from the dues of contractor available with any Office of 
the Corporation. 
 

24.  Employment of retired Government servants: 
24.1  No Engineer or Administrative Officer of Gazetted rank in any department of Govt. of 

India is allowed to work as contractor on his retirement for a period of 2 years from the 
date of retirement from the Government Service without the previous permission of the 
Govt. of India. 

 
24.2  The contractor, while submitting the tender, shall declare that no such officers without 

permission are engaged by him in any capacity.  Any violation of this order of the Central 
Government detected at any time shall be treated as breach of contract and shall be 
dealt with under Clause 11 of this contract. 

 
 The Corporation shall be final authority to decide on the penalty to be imposed on 

the contractor in such an event. 
 
 

SECTION – V 
  
SPECIAL CONDITIONS 
 
ONLINE E-TENDERS ARE INVITED FOR PURCHASE SUPPLY / INSTALLATION / 
TESTING/ COMMISSIONING/STAMPING OF 60 MT CAPACITY PIT LESS TYPE 
ELECTRONIC LORRY WEIGHBRIDGES INCLUDING CIVIL & ELECTRICAL WORKS AT 
FOLLOWING PLACES. 
 

Sl. No. Central Warehouse Capacity 
1. Hosur 60 MT 
2. Mannargudi 60 MT 
3. Nagercoil 60 MT 
4. Thanjavur-II 60 MT 
5. Udumalpet      60 MT 
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PART – I 
 

I N D E X 
    

Sl.No. Description 
25 Extent of Contract 
26 Drawings 
27 Time for completion and time extension  
28 Contractor’s supervision 
29 Co-ordination with others 
30 Free access to work site 
31 Inspection of work  
32 Site order book and rectification of defects  
33 Damage to works   
34 Interference with traffic, extraordinary and Water borne traffic  
35 Labour and labour Regulations  
36 Security & Safety Requirements 
37 Workmanship, Materials, Samples And Testing  
38 Terms of payment  
39 Mode of payment  
40 Extra Items, Additions, Time Extension and payment therefore. 
41 Guarantee   
42 Taking over  
43 Power, Lubricants, Test Weights etc.  
44 Erections, Operation and Maintenance instructions manuals  
45 Resolution of Disputes  
46 Black listing of Firms  
47 Notices (Clause-18)   
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SECTION – V 

 

SPECIAL CONDITIONS FOR SUPPLY/ INSTALLATION/ TESTING/ COMMISSIONING/ 
STAMPING OF 6O MT CAPACITY PIT LESS TYPE ELECTRONIC LORRY WEIGHBRIDGES 
COMPLETE INCLUDING CIVIL AND ELECTRICAL WORKS AT FOLLOWING PLACES  
 

Sl. No. Central Warehouse Capacity 
1. Hosur 60 MT
2. Mannargudi 60 MT 
3. Nagercoil 60 MT 
4. Thanjavur-II 60 MT 
5. Udumalpet      60 MT 

 

 
25.Extent of contract: 

The contract comprises of design, manufacture, delivery, trial runs, tests, installation, 
stamping, commissioning, guarantee of the works, including construction of foundation, 
ramp and cabin and except in so far as the contract otherwise provides, the provisions of 
all labour, materials, manufacturing plant, temporary works and everything whether of 
temporary or permanent nature for completion of works. 
 

26.Drawings: 
26.1  The contractor shall supply four complete sets of all drawings relating to the equipment 

as well as their installation at his own cost (Mechanical, Electrical and Civil Drawings). 
 

26.2  The contractor shall keep one complete set of all drawings and specifications at each 
site of work in good order. 

 

26.3  Contractor’s responsibility for errors in Drawings/ designs: 
The contractor shall be responsible for and shall bear the cost of any alterations of the 
work due to any discrepancies, errors or omissions in the drawings, designs or other 
particulars supplied by him whether such drawings, designs or particulars have been 
approved by the Corporation or not. 
 

27.Time for completion and time extension: 
27.1  Total time stipulated: * 

The total time stipulated for completion of all the works of each ELWB upto the date of 
issue of “Taking over certificate” will be 4 months which will be reckoned from the 10th 
day of issue of award letter/supply order for the work OR the date of physical handing 
over of the site to the contractor for execution of work of each ELWB, whichever is 
later.   

“For installation of ELWB, the site plan is available in the warehouses.  The 
tenderer may visit the site before submission of tender for his understanding about 
the site plan and conditions”. 
• Site handed over with their full address where LWB were to be installed and 

contractor also informed that CWC is running its own warehouses which are 
constructed and approved by its own engineers keeping, provision for installation 
of LWB in each warehouse and its “ Lay out plan” remains in the warehouse 
already. 
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27.2  Schedule of work: 
The contractor shall submit to the Corporation a Schedule of progress of supply, 
installation and commissioning of equipments including civil works at the various centers 
within the overall period stipulated in clause-28.1 from the date of commencement of 
work to the date of taking over. 

 
27.3  Extension of time for completion: 

Should the amount of extra or additional work of any kind or other special circumstances 
beyond the contractor’s control, referred to in Claue-10 which may occur be such as to 
delay the completion of the work, the contractor shall apply in writing to the Corporation 
for an extension of time for completion of the work within 10 days of such occurrence 
but before the expiry of the stipulated date of completion. The Corporation may grant 
extension of time to contractor to the extent considered necessary. No extra payment 
shall be made to the contractor on any account for such extension of contract period. 
Any extension granted shall be without prejudice to the right of the Corporation to 
recover compensation by way of liquidated damages in accordance with Clause-9     
(section-iv) of this contract. 
 

27.4  Contractor’s obligations in the event of grant of Extension of time: 
The grant of any extension of time by the Corporation for the execution of the works by 
the Contractor or the withholding of any part or the full sum payable to the contractor 
for any reason whatsoever shall not relieve the contractor of his obligations for due 
performance of the contract and shall not affect the rights of the corporation against 
the contractor. The reasons for withholding any sums from the contractor’s claims will 
however be advised to him. 
 

28.  Contractor’s Supervision: 
28.1  The Contractor, without prejudice to the rights of the Corporation regarding inspection, 

supervision and testing as set out in the various clauses of this contract, shall provide 
full superintendence during the execution of the work and also thereafter as the 
Corporation may decide. The contractor shall locate a competent representative and any 
necessary assistants duly approved by the Corporation constantly on the works and shall 
give whole time supervision on the works. Such authorized representative shall receive on 
behalf of the contractor directions and instructions from the Corporation. 

 
28.2  Misconduct of the contractor’s staff: 

The Corporation shall be at liberty to object to and require the contractor to remove 
from the works any person in the contractor’s employment who in the opinion of the 
corporation is incompetent or negligent or misconducts himself in the proper 
performance of his duties or whose continuance on the works is otherwise considered 
undesirable. Such persons shall be removed forthwith and shall not be re-employed in 
and about the site of the works. Any person so removed shall be replaced forthwith by a 
competent substitute approved by the Corporation, failing which, the Corporation shall 
be entitled to appoint competent technical personnel and necessary assistants of its 
choice and the entire expenditure incurred in this behalf shall be payable by the 
contractor and shall be recoverable from his bills. 
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28.3 Contractor’s responsibility for method of working and equipment: 

The contractor shall be responsible for the practicability and suitability of application of 
his method may have been approved by the Corporation. The Corporation shall not be 
responsible for any plant, machinery or other works of the contractor not withstanding 
that the Corporation may have approved of the same or of any drawings submitted in 
connection therewith. 
 

28.4 Setting out works, levels, alignment & measurements: 
The contractor shall be responsible for the true and proper setting out of works and for 
the correctness of the location levels, dimensions and alignment of all parts of the 
works. He shall arrange to supply or provide all necessary instruments, appliances and 
labour in connection therewith. If, at any time during the progress of the works, any 
error shall appear in regard to positioning, level, dimensions or alignment of any part of 
works, the contractor shall immediately notify the Corporation and shall at his own 
expense rectify such errors and mistakes with the approval of the Corporation. The 
direction of the Corporation for the checking of any setting out or any line or level shall 
not in any way relieve the contractor of his responsibility under the contract. The 
contractor shall also supply the requisite number of persons with necessary instruments 
and accessories for making any counting, weighing and taking measurements or 
examination of works at any time during the progress of the works. 
 

28.5  The contractor shall carefully protect and preserve all benchmarks, site rails, pegs and 
other references, points used in setting out of works 

 

28.6 Care of site: 
The contractor shall at all times during the execution of the works maintain the site and 
working area free from all surplus materials, rubbish and offensive matter all of which 
shall be disposed of in a manner to be approved by the Corporation on the completion of 
the works, the contractor shall clear away and remove from the site all constructional 
plants, surplus materials, rubbish and temporary works in a manner to be approved by the 
Corporation and leave whole of the site and works clean and in a workman like condition. 
 

28.7   Contractor’s office and stores: 
All offices, sheds and stores required by the contractor shall be erected at his own cost 
with the prior approval of the Corporation and shall be dismantled and removed upon the 
completion of the contract if so directed, within 3 months of the issue of such 
intimation. Such buildings shall be subject to the approval of the Corporation and shall be 
maintained in a clean and hygienic condition throughout the period of work.  
 

28.8  Care of Works: 
The Contractor shall take full responsibility for the care of works and all temporary 
works from the commencement to the completion of the project and in case any damage 
or loss shall happen to the works or to any part thereof from any cause whatsoever shall, 
at his own cost repair and make good the same so that on completion of the works they 
shall be in good order and in conformity with the requirements of the Contract. The 
Contractor shall also be liable for any damage to the works necessitated in the course of 
any operations carried out by him for the purpose of complying with his obligation under 
guarantee. 
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29. Co-ordination with others: 

The Corporation reserves the right to let other contracts, in connection with the 
undertaking of which the work is a part and the contractor shall connect properly and 
co-ordinate his work with that of others. If any part of the Contractor’s work depends 
for its proper execution or result upon the work of others, the contractor shall in 
writing report promptly to the Corporation any defects in the work of such others as 
may interfere with the proper execution of the contractor’s work. Should the contractor 
fail to inspect and report, he shall have no claim against the Corporation by reason of the 
defective or unfinished work of others except as to the latest defects not reasonably 
noticeable at the time of the commencement of contractor’s work.  
The contractor shall arrange his schedule of work and method of operation to minimize 
inconvenience to others on the projects. In all matters of conflict of interest the 
Corporation shall direct what shall be done by each party. 
 

30.   Free access to work site: 
The contractor shall provide all necessary and reasonable facilities and free access to 
the works and his records at site of work to the Corporation. He shall provide facilities 
and space to the satisfaction of the Corporation for inspection of any part of work, trial 
run and commissioning. 
 

31.  Inspection of works: 
Schedule of Inspection and Delivery of ELWB including Installation and 
Stamping. 

a) The work of each ELWB will be completed in 4 months by the contractor which includes 
supply, installation, stamping and commissioning. The completion period of ELWB will be 
reckoned from the 10th day of issue of award letter/supply order or physical date of 
visiting of site for execution of the work of ELWB to the contractor whichever is later. 
As soon as Electronic Lorry Weighbridge is ready for inspection at the work 
place/factory of the contractor/supplier, an intimation is required to be sent by the 
supplier in writing to the CWC, RO, Chennai for carrying out necessary pre-purchase 
inspection of ELWB.  
Instructions for dispatch equipment of ELWB will be issued by the Head of the CWC, 
RO, Chennai after satisfying & certifying that the ELWB has been pre-inspected & found 
conforming to specifications and is acceptable. The dispatch should be made within 3 
days from the date of issue of dispatch instruction by CWC, Regional Office, Chennai 
and it may be ensured by the supplier that the material of ELWB reaches its destination 
within 12 days from its dispatch. In other words, a total period of 15 days for this 
purpose is allowed from the date of issue of instruction for dispatch. Stamping of the 
LWB must be got done by the party from the appropriate authority within 15 days from 
the date of installation. However, the whole process for dispatching of machine of 
ELWB, reaching to its destination and stamping of LWB will be covered within the 
execution period of 4 months as prescribed under Section (a) of Inspection of Work.
    

b)  The bidder shall be responsible for arranging test weights/power, lubricants and any 
other items required for initial trial runs/trial tests/pre-purchase inspection. 

c)  The load cell test certificate shall be provided by the bidder at the time of inspection to 
the committee. 

 



 
Tender No.Tech/RO-CNI/ELWB Instln.(NEW)/2018-2019      Dated:08.09.2018 

 
Page 40 of 74  

 
31.1  All work under or in course or execution or executed in pursuance of the contract shall 

at all times be open for inspection and supervision of the Corporation. The contractor 
shall at all times during the normal working hours and all other times at which reasonable 
notice of the intention of the Corporation to visit the works shall have been given to the 
contractor, either himself be present to receive orders and instructions or have a 
responsible agent duly accredited in writing, present for that purpose. Orders given to 
the contractor’s agent shall be considered to have the same force as if they had been 
given to the contractor himself. 

 

31.2.  Examination of work before covering up: 
No work shall be covered up or put out of view without the approval of the Corporation 
and the contractor shall afford full opportunity for the Corporation to examine and 
measure any work, which is about to be covered up or put out of view. The contractor 
shall give due notice to the Corporation whenever any such work is ready or about to be 
ready for examination and the Corporation shall without unreasonable delay unless it 
considers it unnecessary and advises the contractor accordingly, attend for the purpose 
of examining and measuring such work. 
 

31.3  Uncovering of work: 
The contractor shall uncover any part or parts of the work and shall reinstate and make 
good such part or parts to the satisfaction of the Corporation.  If any such part or parts 
have been covered up or put out of view after compliance with the requirements of 
Clause 31.2 and are found to be executed in accordance with the contract, the expenses 
of uncovering or reinstating and making good the same shall be borne by the Corporation 
but in any other case all expenses shall be borne by the contractor and shall be 
recoverable from him by the Corporation from any moneys due or which may become due 
to contractor. In such cases, the cost of executing the original work, which is, found to 
be defective and or not according to specifications will not be paid to the Contractor. 
 

32. Site order book and rectification of defects: 
32.1  Site Order Book: 

The contractor shall maintain a site order book at the site of the works wherein the 
instructions of the Corporation shall be recorded. The site order Book shall be the 
property of the Corporation and the instructions recorded therein shall be deemed to 
have the same force and effect as if they had been given to the contractor himself. The 
contractor or his representative on the site must sign the book in token of his having 
perused the orders given therein. 
Lay Out Plan is already available at the warehouse. 
 

32.2  Rectification of defects: 
If, during the progress of the work, the Corporation shall observe and notify in writing 
to the contractor that the contractor has executed any unsound or imperfect work or 
has supplied any plant or material inferior in quality to those specified, the contractor on 
receiving details of such defects or deficiencies shall, at his own expense, within such 
time as may be reasonably necessary for making it good, proceed to alter, reconstruct, 
or remove such work and to supply fresh materials conforming to the standard of the 
specifications. In case the contractor fails to do so, the Corporation may, on giving the  
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contractor seven days notice in writing of his intention to do so, proceed at the cost of 
the contractor to remove the work or materials objected to and perform all such work or  
supply all such materials provided that nothing in this clause shall be deemed to deprive 
the Corporation of or affect any rights under the contract which it may otherwise have 
in respect of such defects or deficiencies. 

 

33. Damage to works: 
The works shall be under the Contractor’s charge from the commencement to the 
completion of the same. The contractor shall be responsible for and to make good all 
damages and repairs to works occasioned by fire or other causes and shall indemnify the 
Corporation from any claim for injuries to persons or from structural damage to 
property, happening from any neglect, default, want of proper care or misconduct on the 
part of the Contractor or of anyone in his employment during the execution of the work. 
He shall further take precautions to ensure that no damages occur to adjacent property 
or structures due to earth work or piling work. If the contractor or his workers or 
servants shall break, deface, injure or destroy any property or installation, the 
contractor shall make good the same at his own expense, failing which the Corporation 
may cause the same to be made good by some other agency and deduct the expense (of 
which the certificate of the Corporation shall be final) from any sums that may be due to 
the contractor by the Corporation. The contractor shall further ensure that the plant 
and machinery supplied against this contract and all other works are insured at his own 
expense against all contingencies of fire, labour trouble, storm, lightening, flood, earth 
quake, air craft or anything dropped there from, aerial objects, riots and civil commotion 
and natural calamities for the full value thereof till the date of issue of taking over 
certificate and the contractor shall deposit with the Corporation the policy or policies 
and the receipt in respect of premium paid and should the contractor make default in 
insuring or continuing to insure as aforesaid, the Corporation may itself insure against 
any risk in respect of which the default shall have occurred and or deduct a sum 
equivalent due to or to become due to the contractor. He shall also take measures to 
ensure their proper security in consultation with the Corporation. The Corporation will 
also not in any way be held responsible for damage or loss on any such account. 

 
34.  Interference with traffic, extraordinary & water borne traffic: 
34.1  All arrangements and operations necessary for the execution, completion and 

maintenance of the works and for the construction of any temporary works shall, so far 
as compliance with the requirement of the contract permits, be carried on so as not to 
interfere unnecessarily or improperly with the traffic or the access to use and 
occupation of public or private roads and footpaths, permanent way, or by any other 
properties on land, whether in possession of the Corporation or of any other person and  

 the contractor shall render harmless and indemnify Corporation in respect of all claims 
and demands whatsoever arising out of any such matters. 

 
34.2  The contractor shall ensure that no highways, bridges, culverts shall be damaged by 

reason of his movement of heavy loads. 
It shall be the responsibility of the contractor to ascertain the safe load-carrying 
capacity of all highways, bridges and culverts from the highway Departments of the 
concerned State Government and he shall select routes and restrict loads accordingly.  
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Any damage or injury due to the movement of loaded or unloaded vehicles to the 
property of or chartered by the contractor or any sub-contractor shall be the sole 
responsibility of the contractor. 

 

34.3. Where the nature of work is such as to require the use by the Contractor of water 
borne transport, the provisions of Clause-35.2 shall be construed as though ‘Highway’ 
includes a lock, dock, sea wall or other structure related to water-way and ‘Vehicle’ 
includes craft, floating cranes, etc. and shall have effect accordingly. 
 

35. Labour and Labour Regulations: 
1. Engagement and conditions of Labour: 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970 
and the Contract Labour (Regulation and Abolition) Central Rules 1971, before commence 
of the work and continue to have a valid license until the completion of the work. The 
contractor shall also abide by the provisions of Child Labour (Prohibition and Regulation) 
Act 1986. 
Any failure to fulfill this requirement shall attract the penal provisions of the contract 
arising out of the resultant non-execution of the work. 
The contractor shall make his own arrangements for the engagement of all labour, 
transport, payment, housing, working conditions and all other matters connected there 
wth. He shall at all times during the continuance of the contract comply with all 
obligations imposed on him by the provisions and requirements of the contract labour 
(Regulations of Employment) Act, and the Rules and Regulations made there under and 
any other law, regulations or orders or any modifications thereof of the State/Central 
Government or any competent authority as may be applicable. 
 

     2.  Minimum Age: 
No workman below the age of 18 years shall be employed on the works by the contractor. 
 

3.Liability of Personnel: 
All persons employed by the contractor shall be engaged by them as their own employees 
in all respects. The contractor shall comply with the provisions of all applicable laws and 
labour legislations including the requirements of the payment of Wages Act of the 
Central Government and the State Govt., Payment of Bonus Act, 1965. Employees 
Provident Fund Act, 1952, Contract Labour (Regulation and Abolition) Act, 1970 and the 
rules framed there under and any modifications thereof, I D Act -1947. Employees 
State Insurance Act, 1972, Shops & Establishment Act, Trade Union Act, 1926, 
Workmen Compensation Act-1923 etc., in respect of all men employed by him in carrying 
out the contract. The contractor shall ensure that any authorized sub-contractor under 
him does similarly comply with the above requirements. The Corporation shall have the 
right to recover from the contractor any payment required to be made due to failure on 
his part to comply with all or any of these Acts and Regulations. 

 
4. Minimum Wages: 

The Contractor shall pay not less than minimum wages to the workers engaged by him. 
Under the provision of the Minimum Wages Act, 1948, and the Minimum Wages (Central) 
Rules, 1950 the contractor is bound to allow or cause to be allowed to the labourers 
directly or indirectly employed on the works, one day’s rest for six days continuous work  
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and pay wages at the same rate as for duty. In the event of default, the Corporation 
shall have the right to deduct the sum or sums not paid on account of wages for weekly 
holiday to any labourer and pay the sum to the persons entitled thereto, from any 
moneys due to the contractor. 
 

5. Wages Loss by Worker: 
The Corporation shall have the right to deduct from the amount due to the contractor 
any sum required or expected to be required for making good the loss suffered by a 
worker or workers by reasons of non-fulfillment of the condition of their contract for 
the benefit of the workers, nonpayment of wages or the deductions made from their 
wages which not justified by the terms of their contract or non-observance or 
regulations therewith. 

 

6. The contractor shall recognize the freedom of its employees or workers to be members 
of trade unions. 
 

7. Labour Return: 
The contractor shall submit by the 5th of every month a true statement in the terms 
below, which shall apply to the second half of the preceding month. He shall likewise 
submit by the 20th of every month a similar statement which shall apply to the first half 
of the current month. The true statements shall be submitted to the Corporation and 
shall include: 
 

I. The number of labourers employed by him on the work; 
II. Their working hours; 
III. The wages paid to them  
IV. The accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damages and injury caused by them and 
V. the number of female workers who have been allowed maternity benefit and the amount 

paid to them, failing which the Contractor shall be liable to pay to Corporation a sum 
not exceeding Rs.200/- for each default or materially incorrect statement. The 
decision of the competent authority  shall be final in deducting from any bill due to 
the contractor the amount levied as fine. 

 
8. Returns of Labour & Plants: 

The contractor shall supply to the Corporation monthly and other returns, which may be 
required as to the fabrication progress for all equipments and materials and the nature 
and quality of the work done.  The contractor shall at all times during the continuance of 
the contract display for the information of its work people in any vessel, factory, 
workshop or place occupied or used by him for the execution of the contract a copy of 
this clause. 

 
9. Supply of water: 

The contractor shall, so far as is reasonably practicable having regard to local 
conditions, provide on the site to the satisfaction of the Corporation an adequate supply 
of drinking and other water for the use of the contractor’s staff and work people. 
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10.  Hutment for Labour: 

The contractor shall provide hutment for the use of labour engaged on the  
 works. 
 
11.  Sanitary Precautions: 

The contractor shall provide, maintain and keep in good condition adequate sanitary 
accommodation and provide washing and drinking water facilities at all times for the use 
of labour engaged on the works and shall remove and clear away the same on completion 
of the works. Adequate precautions shall be taken by the contractor to prevent nuisance 
of any kind on the works or on the lands adjoining. 

 
12.     Medical care: 

The contractor shall provide adequate medical attendance and care for his staff and for 
the workmen employed on the works to the satisfaction of the Corporation. The 
Corporation reserves the right, without thereby being responsible in any way, to provide 
first aid treatment to the contractor’s staff and labour in any dispensary or hospital, in 
case of a grave emergency and the cost of any such treatment shall be borne by the 
contractor and may be recovered by the Corporation from any amount due or to become 
due to the contractor. Failure on the part of the Corporation to give any such first aid 
treatment aforesaid shall not in any way relieve the contractor of his full and entire 
responsibility for the care and safety of the staff and labour. 

 
13. Epidemics: 

In the event of any outbreak of illness of an epidemic nature, the contractor shall 
comply with and carry out such regulations, orders and requirements as may be made by 
the Government or the local Medical or Sanitary authorities for the purpose of dealing 
with the overcoming the same. 
 

14.    Accidents: 
The contractor shall, within 24 hours of the occurrence of any accident at or about the 
site or in connection with the execution of the works submit a written report of such 
accident to the Corporation.  The contractor shall also report such accident to any other 
competent authority whenever such report is required by law. 

 
15.      Disorderly conduct: 

The contractor shall at all times take all reasonable precautions to prevent an unlawful, 
riotous or disorderly conduct by or amongst his employees and for the preservation of 
peace and protection of persons and property in the neighborhood of the works against 
the same; but the contractor shall not be entitled to institute his own police force nor 
shall he interfere with the Government, Police or Corporation Watchman who shall have 
free and undisputed access at all time to any part of the works in the execution of their 
duties. 
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16.    Duty Hours of Labour: 

The contractor shall regularly pay all rates, wages and emoluments due in full and 
observe such hours of labour as may be prescribed by law or by any applicable decision or 
award of any industrial tribunal or court or, where nothing is so prescribed then these 
shall not be less favorable than those commonly recognized by the employers. Provided 
however, labour may be booked beyond normal hour subject to overtime allowance. The 
contractor shall be responsible for the observance of the provisions of this clause by 
the subcontractor employed by him in the execution of the contract. 
 

17.     Compliance with Regulations, etc: 
The contractor shall at all times, during the continuance of the contract comply fully 
with all existing regulations and bye laws including any statutory amendments and re-
enactment of the State or Central Government and other local authorities regarding 
labour enactment, Minimum Wages and Factory Acts, Workman’s compensation Act. 
Provident fund Regulations, Employees Provident Fund Act 1952, and schemes made 
under said Act, Health and Sanitary Arrangements for workmen, Insurance and other 
benefits and shall keep the Corporation indemnified in case any action is commenced for 
contravention by the contractor. 

 
18. Observance by sub-contractors: 

The contractor shall be responsible for observance by his Sub-contractors of the 
foregoing provisions. 

 
19       Foreign Personnel: 

Should the contractor find that suitable qualified and experienced personnel required 
for the work are not available in India in sufficient numbers and should the contractor 
wish to employ personnel of Nationalities other than India, the contractor must obtain 
the necessary permits from the Central Government to permit foreign personnel to 
enter India and to work in India for State Authorities. The contractor shall keep the 
Corporation fully informed of application made by him for the work, permits for foreign 
staff and/or approvals by the Indian Authorities. 
 

20. Wage Records: 
The contractor shall maintain records of wages and other remuneration paid to his 
employees in such forms as may be convenient and to the requirement of the Corporation 
and conciliation officer, Central Ministry of Labour, Government of India or such other 
authorized persons appointed by the State Government. 
 

21.  Workmen’s Compensation Act: 
The contractor shall at all times indemnify the Corporation against all claims, damages or 
compensation under provisions of the workmen’s compensation Act (VIII), 1933; 
Employees Provident Fund Act or any other law for the time being in force consequent on 
any accident or injury to any workmen, or other persons in or about the works, whether 
in the employment of the contractor or not. 
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The contractor shall indemnify the Corporation against all costs, expenses or charges of 
any legal action or proceedings arising out of such accident or injury and against all 
claims, which may with the consent of the contractor be paid to compromise any such 
claim or legal proceedings. 
 

In every case in which by virtue of the provisions of Section-12, Sub-Section (1) of the 
Workmen’s Compensation Act, 1933 the Corporation is obliged to pay compensation to 
workmen employed by the contractor responsible for execution of the works, the 
Corporation will recover from the contractor the amount of the compensation so paid. 
Without prejudice to the rights of the Corporation under Section 12 sub-section (2) of 
the said Act, the Corporation shall be at liberty to recover such amount or any part 
thereof by deducting it from the security deposit or from any sum due to the contractor 
whether under this contract or otherwise.  

 

The Corporation shall not be bound to contest any claim made against it under Section 12 
subsection of the said Act, except on the written request of the contractor and upon his 
giving to the Corporation full security for all costs for which the Corporation might 
become liable in consequence of contesting such claim. 
 

22. Alcoholic Liquor: 
The contractor shall, for the duration of the contract furnish and organize security 
arrangements, at his own cost, to ensure adequate protection within his job area against 
theft, disturbance, use of alcoholic beverages and other contravention of the law. 

 

23. Arms and Ammunition: 
The contractor shall not at any time import or sell, give barter or otherwise dispose of 
any arms, ammunitions or any other dangerous and hazardous goods of any description to 
any person or persons whatsoever or suffer any of his sub-contractor, agents or 
employees to make such gift, sale barter or other disposition. 
 

24.  Local customs and Festivals: 
The contractors his agents and employees shall in their dealings with labour employed on 
or in connection with the work or any traffic connection therewith have due regard to all 
religious festivals and other customs. 

 
36.   Security & Safety Requirements: 
(1)     Security Requirements: 

The contractor shall comply with all regulations imposed by the Corporation security 
authorities in respect of the passage of plant, vehicles, materials and personnel through 
Corporation barriers. 
 

(2) Safety Precautions: 
(a) The contractor shall take all possible precautions to prevent outbreaks of fire on the site 

and in all offices, stores, camps and other places and things connected therewith 
andespecially with respect to the safe storage of petroleum products, explosives and all 
other dangerous or hazardous goods. He shall comply with all rules, regulations and orders 
of any statutory authority and of the Corporation, at no extra cost to the Corporation. All 
necessary fire extinguishers shall be provided by the contractor. The contractor shall 
take special precautions keeping in mind the explosion hazard where air is laden with grain 
dust. 
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(b) The contractor shall obtain from the Corporation details of any restricted areas in or  

round the site and shall prominently and clearly display for the information of his staff 
and work people notices defining any such restricted areas. Such notices shall be provided 
at his own expenses. 

   (3) The contractor shall give every facility to the authorized safety officers of the 
Corporation to inspect the work whensoever required, and shall observe and abide by any 
instructions given by the Corporation in regard to the use of plant, equipment and 
temporary work in respect of safety. Compliance with such requirement shall not be used 
as the basis of a claim against the Corporation. 

(4) Life Savings and First Aid Appliances: 
The contractor shall at his own expense provide and maintain upon the works to the 
satisfaction of the Corporation sufficient proper and efficient life saving and first aid 
appliances which at all times be available for use. 
 

37. Workmanship, Materials, Samples & Testing: 
1.  All materials and workmanship shall be of the best available quality in trade in 

accordance with the specifications, drawings, designs and instructions approved from 
time to time. All materials and equipment used on the work shall be new and unused. They 
shall be subject to such tests as may be directed by the Corporation at the place of 
manufacture or fabrication or at any convenient place agreed upon. The contractor shall 
provide such assistance, instruments, equipment, labour and materials as are normally 
required for examination, measuring and testing any work for determining the quality, 
weight or quantity of any materials used. The contractor shall supply samples of 
materials before using them in the works for testing as required by the Corporation. 

 
2. Samples: 

The contractor shall, if as and when required by the Corporation prepare and submit 
samples of work and materials at his own expense for the approval of the Corporation. 
No materials of which samples have to be submitted shall be used in the work unless they 
have been approved in writing by the Corporation. 

 
3.  Cost of Tests: 

The cost of preparing samples and carrying out tests for quality of materials or 
workmanship shall be borne by the contractor except for such exclusions as are 
specifically mentioned under technical specifications. 
 

     4.  Trial Runs/Test: 
The contractor shall inform the Corporation in advance of his intention to commission 
the equipment(s) for a trial run/test. In such an event the contractor shall provide the 
necessary staff and meet all other expenses for carrying out the trial runs/tests. He 
shall ensure that every portion of works such as power supply and any associated 
material, required for performing such test runs are also completed before undertaking 
the trial runs. He shall also indemnify the Corporation against any damage to the 
completed works or the personnel engaged in such trial operation or to any other 
structure that might get damaged during the progress of such trials. 
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5. It shall be the responsibility of the contractor to get the weighbridges verified and 

stamped from the concerned weights and measures authorities at his own expenses and 
submit proof of such verification to the Corporation at the time of taking over. 

 38. Terms of Payment: 
1.  All payments under the contract shall be made in Indian currency through e-payment on 

any Nationalized/Scheduled Bank. The contractor has to furnish information in 
prescribed format for this purpose as per 38.B.2(c) payment to the contractor will be 
made on submission of bills by them in accordance with the following procedure and after 
deducting security deposit etc. as per various terms of the tender: 

 
A.  For equipment: 

70% (seventy) of the cost of equipment quoted (inclusive of 100% of all the taxes, 
duties, packing, forwarding, transportation including loading/unloading and Insurance 
etc.) after deducting Security Deposit @5% of the contract value on receiving at site 
and on production of following documents mentioned from (a) to (i) 

a)  Evidence of Receipted challan (original copy of challan) duly stamped and signed by the 
concerned Warehouse Manager towards receipt of ELWB at site. 

b)  Signed bill/ invoice in triplicate. 
c)  GST Percentage with HSN/ proof of payment of appropriate authority. 
d)  Packing list. 
e)  CWC’s officers inspection report. 
f)  Manufacturer’s test certificate(s) for load cells as well as equipment. 
g)       Comprehensive insurance policy (original copy) covering storage and erection  of      
          equipment till its commissioning as per clause-16.7 of Section-IV of  tender document. 
h)  Completion Certificate issued by our Engineer for foundation work up to installation level 

of ELWB stating that work has been completed as per specifications. 
1)  Receipted copy of Service Tax GST Challan. 
2) Balance 30% of cost of equipment will be paid on installation & commissioning and 

stamping of the weighbridges and issue of taking over and satisfactory functioning of 
ELWB certificate by Warehouse Manager. 

B. For Civil and Electrical Works: 
i)  50% (fifty) of cost of civil and electrical works will be paid after completion of  the  
         foundation of cabin, cabin walls and casting of roof slab of cabin.  Payment will be  
         released only after certificate for the works completed is  issued by our Engineer  
        stating that work has been completed as per specification.  

 
ii) Balance 50% (fifty) of the cost of civil and electrical works together will be paid on 

100% completion of civil and electrical works and on commissioning and stamping of 
weighbridge. Payment will be released only after issue of final completion certificate of 
works as per specifications by our engineer and satisfactory functioning of ELWB with 
taking over certificate by Warehouse Manager. 

 
2 (a)  No interest shall be paid for any money or balance due with the Corporation owing 

to a dispute or with respect to any delay on the part of the Corporation in making 
interim or final payment or otherwise. 
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(b)  TDS and Surcharge etc. as applicable will be recovered from all the bills of the 

contractor and TDS certificate will be issued by the Corporation. 
 
GST/Service tax, if applicable will be reimbursed on production of proof of payment 
made to the appropriate authority by the party.  
 
GST/Excise duty and all taxes, if applicable will be paid to the party on production of 
proof of the payment (photocopy) made to the appropriate authority and as applicable on 
the date of billing of the equipment. 

 
(c)  In compliance to CVC instructions, CWC is introducing e-payment system for 3rd party 

payment. Following information/particulars should be intimated duly attested by bankers 
to make e-payment: 

 
i)  Permanent Account Number (PAN). ii) Bank Account Number of the party. 
 
ii)  Name & Address of Bank and Branch. iv) IFSC Code Number of Branch. 

 
Remark: A certificate to be taken from the concerned Warehouse Manager  that No   
electricity/water of CWC has been used by the supplier/contractor  at any Stage  
during installation of ELWB and furnish with each. 
 

39. Mode of Payment, Measurement and Bills: 

No sum shall be considered as earned by or due to the contractor in respect of the 
works until the certificate of “Taking over” in the prescribed form has been given by the 
Corporation. 
 

1.  Measurements: 
Before taking measurements of any work either during the progress of work or on the 
completion of works, the Corporation shall give reasonable notice to the contractor. If 
the contractor fails to attend at the time of taking measurements after such notice or 
fails to countersign the measurements in token of acceptance within a week from the 
date of record of measurements in the manner required by the Corporation, the 
measurement recorded shall be final and binding on the contractor and the contractor 
shall have no right to dispute the same. 
 

2.  Overpayment: 
In case any over-payment made to the contractor is deducted at any time, the 
contractor shall be bound to repay the amount so over paid with Bank rate of interest 
for overdraft prevalent at that time by recovery from his immediate subsequent bill(s) 
and security deposit. In case the amount claimed in the subsequent bill(s) and the 
security deposit is not sufficient to cover the over payment and interest thereon or if 
any overpayment is deducted after the final bill has been paid, the contractor shall be 
bound to repay the amount so over paid with interest as defined in clause 4 & 7 Section-
IV immediately on demand. 
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Any sum of money due and payable to the contractor including the security deposit 
returnable to them under this contract may be appropriated by the Corporation and set-
off against any claim of the Corporation for the payment of any sum of money arising out 
of or under any other contract made by the contractor with the Corporation. 

 
40.   Extra Items, Additions, Time Extension & Payment therefore: 

1. Power to make alterations: 
The corporation shall have the power to make in writing any alterations in, modifications 
and amendments to, omissions from, additions to, deviation from and substitutions for 
original specifications, drawings, designs, patterns and instructions that may appear to 
him necessary, or advisable during the progress of the work and the contractor shall be 
bound to carry out the work in accordance with any instructions which may be given to 
him by the Corporation. Such alterations, modifications, amendments, omissions, 
additions, deviations or substitutions shall not invalidate the contract. Any altered, 
modified, additional or substituted work which the contractor may be directed to do in 
the manner specified above as part of the works shall be carried out by the contractor 
on the same condition in all respects on which he agreed to the main works, and at rates 
derived according to Clause-40 of Point 2.  
No alterations, modifications, deviations or amendments, omissions, additions, 
substitutions of the work, either in whole or in part under the contract as shown by the 
contract drawings and specifications shall be made by the contractor or except as 
directed in writing by the Corporation. 

 
2. Rates: 

The rates for such additional altered or substituted work shall be worked out in 
accordance with the following provisions in their respective order: 

 
i)  If the rates for the additional altered or substituted work are directly available in the 

contract for the work, contractor is bound to carry out the work at the same rates as 
are available in the contract for the work. 

 
ii)  If the rates for additional, altered or substituted work are not directly available in the 

contract for the work, the rates will be derived from the rates for a similar class of 
work as specified in the contract for the work. 

 
iii) If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in sub-clause i & ii above, then the contractor shall, within 10 days of 
the date of receipt of order to carry out the work, inform the Corporation of the rate  
which it is his intention to charge for such work supported by analysis of the rate or 
rates claimed on the basis of the prevailing market rates. However, the Corporation by 
notice in writing will be at liberty to cancel its order to execute such work and arrange 
to carry out in such manner, as it may deem advisable. But under no circumstances shall 
the contractor suspend the work once ordered in writing on the plea of non-settlement 
of rates of items falling under this clause. 
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41.   Guarantee: 
1.  Quality of work: 

The contractor shall guarantee all work done and material used by him. The contractor 
shall also guarantee that the design, materials and workmanship for each component of 
the equipment and the work shall be upto the satisfaction of concerned authority and 
whole equipment will operate successfully in all respect required by the specifications 
with no undue noise, heating, straining of parts, wear and vibration, even during voltage 
fluctuation. 
The guarantee shall be valid even if the installation is carried out by an agency other 
than the supplying contractor. In case the contractor is unable or unwilling to carry out 
urgent repairs as stipulated in Clause-14 Section-IV of general conditions of the 
contract, the contractor shall still hold the guarantee of his supplies for the stipulated 
period. 

 
2.  Date of commencement of Guarantee: 

The guarantee for all plant, equipment and work done, shall commence on the date of 
taking over certificate in terms of 42 of this Section. 
 

3.  Period of Guarantee: 
The period of guarantee on all plant and equipment including load cells shall be         
two(02) years from the date of taking over certificate. In case of break down or major 
defects which cause complete dislocation of weighbridge operation and the machine is 
not attended to and rectified within a period of 3 (three) days from the date of receipt 
of intimation by the firm or its branch office. Liquidated damages @ `500/- per day for 
the number of days for which the machine remains out of operation or the expenditure 
incurred by CWC on private weighment beyond the period of 3 days whichever is higher, 
will be levied on the firm subject to the maximum of 10% of the value of the contract. 
The compensation of such private weighment got done by CWC will be made within        
10 days by the contractor failing which, the said amount will be adjusted from the 
amount due/withheld under terms of payment. These charges will be in addition to the 
levy of compensation of maximum 10% falling under purview of Clause-9 Section-IV. Thus 
CWC can levy maximum 20% of the value of contract for delay in completion of the work 
in all respects and not providing satisfactory service during guarantee period as detailed 
above. 

4. Rejection: 
If during the period of guarantee as defined under Clause-41 Point 3 hereof any 
equipment or material or work done shall fail in any respect to meet the above guarantee, 
the contractor shall replace such equipment or re do the work in a condition, which will 
meet the above guarantee immediately. 

 
5.  Failure to rectify defects: 

Failure to rectify any defects or replace such equipment or material, which shall have 
been notified to him in writing during the period of guarantee, it shall be deemed a 
breach of contract under Clause-11 Section-IV and the Corporation will take appropriate 
action. 
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6. Cost of execution of work of repair etc.: 

All such work shall be carried out by the contractor at his own expenses if the necessity 
thereof shall, in the opinion of the Corporation due to the use of material or 
Workmanship not in accordance with the contract or due to the neglect or failure on the 
part of the contractor to comply with any obligation expressed or implied on the 
contractor’s part under the contract. 

 
7. Remedy on contractor’s failure to carry out work required: 

If the contractor shall fail to do any such work as aforesaid by the Corporation, the 
Corporation shall be entitled to carry out such work by its own workmen or by others and 
if such work is that work, which the contractor should have carried out at the 
contractor’s own cost, Corporation shall be entitled to recover from the contractor the 
cost thereof or may deduct the same from any moneys due or that become due to the 
contractor. This is without prejudice to any other right, which the Corporation may have 
against the contractor under law and/or under this contract. 

 
8.  Contractor to search: 

The contractor shall, if required by the Corporation in writing, search for the cause of 
any defect, imperfection or fault. Unless such defect, imperfection or fault shall be one 
for which the contractor is liable under the contract, the cost of search by the 
contractor shall be borne by the Corporation. But if such defect, imperfection or fault 
shall be one for which contractor is liable, the cost of work carried out in searching as 
aforesaid, shall be borne by the contractor and he shall in such case repair, rectify and 
make good such defect, imperfection or fault at his own expenses in accordance with the 
provisions of this Clause. 

 
9.   Replacement: 

In respect of equipment replaced under the terms of guarantee, the period for which 
such equipment shall be individually guaranteed shall extend to six months from the date 
of renewal or to the end of the Guarantee period whichever is later. Trials and tests 
conducted after replacements and renewal shall be governed by Clause-37. 
 

10.  Contract valid during Guarantee period: 
This contract shall remain valid and in force until the date on which the guarantee period 
terminates. 

 
11.  Service During Guarantee Period: 

During the guarantee period, the technician of the contractor should visit on quarterly 
basis to undertake servicing of ELWBs even if no complaint reported from the depot 
authorities. 

 
42  Taking Over: 
1.  Inspection and Trial Runs: 

When the machinery installation and other structures of the specific part of the works 
are ready for operation, the contractor shall report this in writing to Regional Manager, 
Chennai and simultaneously request for `arrangement for Taking Over thereof. The 
Regional Managers shall there upon fix the date for the trial run/test run and inspection.  
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The contractor shall be present at the time of trial runs and inspection. If, however, the 
contractor fails to be present on the date so fixed, the work shall not be taken over and 
the contractor shall render himself liable to compensate if otherwise leviable under 
Clause-9 Section-IV hereof without prejudice to other rights and remedies that the 
Corporation may have against the contractor under this contract. 

 
2.  Details of Trial Run/Test Run and consequences of failure: 

The machinery installation and related structures shall be inspected in order to 
ascertain that they conform to the stipulations of the contract and the technical 
specifications and trial runs shall be made in order to establish that the equipments and 
controls function properly and that the capacities are in conformity with the specified 
capacities. The trial runs shall be carried out under each of the various conditions 
prescribed in the contract. In case the required results are not obtained and the 
machinery, equipment, the installation and related structures do not fulfill the 
requirements of the specifications and appropriate standard, the contractor shall 
remedy all deficiencies and defects in so far as such works are covered by the contract; 
tests shall be repeated until satisfactory results are obtained. 

 
3.  Establishment of Record: 

The results of the trial run/ test runs inspection shall be confirmed by the 
establishment of a record signed by the Corporation and the contractor. 

 
4.  Certificate of taking over: 

If no deficiencies or faults are found and the machinery installation and related 
structures are in a position to function without break down at rated capacities, the date 
of establishment of this record shall be considered as the date of Taking Over by the 
Corporation. The Corporation shall issue a certificate of Taking Over of works only after 
the stamping and verification of the weighbridge by the Weights & Measures 
Department of the respective State is got done by the contractor and including 
completion of all other works of the contract. The weighbridge should be handed over 
immediately after the date of stamping. 

 
5.  Procedure in case of defects: 

If any deficiencies or faults are found in the machinery, installation and related 
structures on such inspection, these shall be listed in the record and the date before 
which the remedying shall be completed, shall be indicated by the Corporation. After the 
deficiencies and faults have been remedied, the tests and inspections shall be repeated 
and the results thereof confirmed by the establishment of this record. If the 
deficiencies and faults are found to be completely remedied the date of establishment 
of this record shall be considered as the date of Taking Over by the Corporation. 

 
6.  Repeated Inspection: 

If at this second inspection the deficiencies and faults are found not to have been 
satisfactorily remedied, the procedure of inspection and drawing up of records as 
described above shall be repeated until all deficiencies, faults and non-conformities with 
the conditions of the contract have been made good to the full satisfaction of the 
Corporation.  
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The number of such trial runs and inspections will be restricted to the extent 
considered reasonable by the Corporation. If still the machinery, installations and 
related structures do not come up to the requirements of the specifications and 
appropriate standards, the Corporation reserves the rights to reject the entire work 
and to take action under Clause- 9 & 11 Section-IV. 

 
7.   Remedies: 

The contractor shall remedy all deficiencies and faults within the period specified in the 
record. In case the contractor does not abide by his obligation, the Corporation is free, 
without prejudice to Clauses 9 & 10 Section-IV and Clause 29 Section-V to grant another 
extension of time or to have the deficiencies and faults remedied. 

 
43.  Power, Lubricants, Test Weights etc.: 

The contractor shall be responsible for arranging, test weights, power, lubricants and 
any other items required for initial trial runs/trial test. 

 
44.  Erection, Operation and Maintenance Instruction Manuals: 

The contractor shall supply at each site four sets of manuals written in English language 
comprising operating, servicing, maintenance and overhaul instructions for each category 
of equipment. Instructions shall be either in the form of standard printed manuals or 
leaflets. 
 

45.  Resolution of Disputes: 
1. Arbitration: 

a)  In the event of any question, dispute or difference arising under these conditions or any 
special condition of contract, or in connection with this contract (except as to any 
matters The decision of which is specially provided for by these or the special 
conditions), the same shall be referred to the sole arbitration of a person appointed to 
be Arbitrator, by the Managing Director, Central Warehousing Corporation, Corporate 
office, New Delhi. The award of the Arbitrator shall be final and binding on the parties 
to this contract. 

 

b)  In the event of the Arbitrator doing, neglecting or refusing to act or resigning or being 
unable to act for any reason, or his award being set aside by the Court for any reason, it 
shall be lawful for the authority appointing the Arbitrator to appoint Arbitrator in place 
of the outgoing in the manner aforesaid. 

 

c)  It is further a terms of this contract that no person other than the person appointed by 
the authority as aforesaid should act as Arbitrator and that if for any reason that is not 
possible, the matter is not to be referred to arbitration at all. 

 

d)  Subject as aforesaid, the Arbitration and Conciliation act of 1996 and the 
rules there under and any statutory modifications thereof for the time being in force 
shall be deemed to apply to the arbitration proceedings under this clause. 

 

e)  The venue of arbitration shall be New Delhi or such other place as the Arbitrator at his 
discretion may determine. 
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46.   Black Listing of Firms: 

The non-performing/defaulting electronic lorry weighbridge contractor is liable for 
forfeiture of balance amount and may be suspended/banned for trade relation/black 
listed for a period upto 5 (five) years based on the gravity of non-performance/default 
of the lorry weighbridge/ contractor, by the Managing Director of the Central 
Warehousing Corporation, whose decision in the matter shall be final and binding. 

 
47.  Notices (Clause 18) 

For the purpose of all notices, the following shall be the addresses of the purchaser and 
contractor: 
Purchaser :Regional Manager, Central Warehousing Corporation, Regional Office, #4, 
North Avenue, Srinagar Colony, Saidapet, Chennai-600015. 
 
 
 
 
 
Contractor (To be filled in  by the tenderer) 
 

 
 
 
 
 
Date:………………. 
 
Signature of Tenderer 
Name:………………………………… 
 
Address:……………………………… 
 
..........................……………………… 
 
...........………………………………… 
Seal 
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SECTION –VI 
 

FORM OF AGREEMENT 
The agreement made on this _________________ day of 2017___________________ 
between the Central Warehousing Corporation, Regional Office, #4, Srinagar Colony, Saidapet, 
Chennai-600015 established under Warehousing Corporations Act, 1962 (herein after called the 
‘Corporation’) and M/s.______________________________________________________ 
_______________________________________________________________________
______________ a* partnership firm, consisting of partner, namely (1) ______________ 
_________________ (2) __________________________/ a company registered under the 
Indian Companies Act/individual carrying a business in the name and style of 
M/s.____________________________________________________________________
____________________________________ (herein after called the Contractor) which 
term shall include, unless repugnant to the context, his/heirs and legal representatives, 
executors/administrators and successors. 
 

WHEREAS the Corporation being in requirement of  05nos. of ELWBs had invited tenders for 
the Supplying, installation, testing and commissioning of 60MT capacity pit less type Electronic 
Lorry Weighbridges complete at ONLINE TENDERS ARE INVITED FOR PURCHASE SUPPLY / 
INSTALLATION /TESTING/ COMMISSIONING/STAMPING OF 60 MT (16mx3m) 
CAPACITY PITL ESS TYPE ELECTRONIC LORRY WEIGHBRIDGES INCLUDING CIVIL & 
ELECTRICAL WORKS AT  FOLLOWING PLACES. 
 

Sl.No.         Central Warehouse           Capacity 
    1  Hosur    60 MT 
    2  Mannargudi   60 MT 
    3  Nagercoil   60 MT 
    4  Thanjavur-II   60 MT 
    5  Udumlpet   60 MT 
   
Vide tender No:Tech/RO-CNI/ELWB(New)/2018-2019 dated 05.06.2018.  And WHEREAS 
the rate/rates submitted by the Contractor in his/their/its letter dated 
___________________ has/have been accepted by the Corporation, vide communication 
No.____________________________ dated__________. 
 
It is hereby witnessth: 
The terms and conditions incorporated in tender No.____________dated form an integral part 
of this agreement and will be the sole repository of the terms and conditions governing the 
supply of 60MT ELWB to be made by the contractor to the Corporation at the rates specified 
in the letter dated ___________ of the contractor, and the said letter of the Contractor is to 
be referred to only for the purpose of rate 
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In witness whereof the parties have set their hands on the date herein before mentioned above 
written. 
 
 
 
Signature ______                                                                     Signature ______ 
 
 
 
(Name & Address of supplier) 
For and on behalf of CWC 
Seal 
Witness (with full Address)   
                                                              ( Address) 

1.   
                 

. 
2.                                                                                                               

 
strike out whichever is notapplicale. 
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SECTION-VII 
 

FORMAT OF PERFORMANCE GUARANTEE/BANK GUARANTEE BOND 
1.In consideration of the Central Warehousing Corporation,  Regional Office, Chennai 
(hereinafter called “the Corporation” having agreed to accept ……………………………. (herein after 
called) “the said Contractor(s)” from the demand, under the terms and conditions of an 
Agreement dated ………………… made between ………… ………………………. ….. and ………………………………… for 
………………….. (hereinafter called “the said Agreement of security deposit for the due fulfillment 
by the said contractor (s) of the terms and conditions contained in the said Agreement on 

production of a bank guarantee for `……………………………………………………………………… 

 
We , ………………………… ………………………………… (hereinafter referred to “the Bank”) at the (indicate 
the name of the Bank) request of………………………………………(contractor(s) do hereby undertake to 

pay the Corporation an amount not exceeding  `…………………(Rupees………against any loss or 

damage caused to or  suffered or would be caused to aresuffered by the Corporation by 
reason of  any breach by the said Contractor(s) of any of the terms or condition contained in 
the said Agreement. 
 

2. We ………………………………. do hereby undertake to pay the amount due and payable under this 
guarantee without any demur, merely on a demand from the Corporation stating that the 
amount claimed is due by way of loss or damage caused to or would be caused to or 
suffered by the Corporation by reason of breach by the said contractor (s) of any of the 
terms or conditions contained in the said Agreement or by reason of the contractor (s)” 
failure to perform the said Agreement. Any such demand made on the bank shall be 
conclusive as regard the amount due and payable by the bank under this guarantee. 
However, our liability under this guarantee shall be restricted to an amount not 

exceeding `…………………………(Rupees…………………. 
 

3.  We undertake to pay to the Corporation any money so demanded not withstanding any 
dispute or disputes raised by the contractor (s) supplier (s) in any suit or proceeding 
pending before any court or Tribunal relating thereto our liability under this present 
being absolute and unequivocal.  The payment so made by us under this bond shall be a 
valid discharge or our liability for payment there under and the contractor (s)/ supplier 
(s) shall have no claim against us for making such payment. 

 

4.  We …………………………………………. further agree that the guarantee (indicated the name of 
bank) herein contained shall remain in full force and effect during the period that would 
be taken for the performance of the said Agreement and that it shall continue to be 
enforceable till all the dues of the Corporation under or by virtue of the said Agreement 
have been fully paid and its claims satisfied or discharged or till   …………………….. 
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Corporation certifies that the terms and conditions of the said Agreement have been 
fully and properly carried out by the said Contractor (s) and accordingly discharge this  

 
 guarantee. Unless a demand or claim under this guarantee is made on us in writing on or 

before …………………………………… We shall be discharged from all liability under this 
guarantee thereafter.  (Indicate the name of Bank)  
 

5.  We ………………Further agree with the Corporation that the  Corporation have the fullest 
liberty without our consent and without effecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said Agreement or to extent 
time of performance by the said contractor (s) from time to time or to postpone for any 
time or from time to time and of the powers exercisable by the Corporation against the 
said Contractor (s) and to forbear or enforce any of the terms and condition (s) relating 
to the said agreement and shall not be relieved from our liability by reason of any such 
variation, or extension being granted to the said Contractor (s) or for any forbearance 
act, or omission on the part of the Corporation any indulgency by the Corporation to the 
said contractor (s) or by any such matter or thing whatsoever which under the law 
relating to sureties would, but for this provision, have effect of so relieving us. 

 

6.  This guarantee will not be discharged due to the change in the constitution of the Bank 
or the Contractor (s)/ Supplier(s). 

 

7.  We ………………………………………………… lastly undertake not to revoke this guarantee during its 
currency except with the previous consent of Corporation in writing. 

 

8.  This guarantee shall be valid upto ______________________________. Unless 
extended on demand by  this office. Notwithstanding anything mentioned above, our 
liability against this guarantee is restricted to Rs………………..( Rupees …………………. Only) and 
unless a claim in writing is lodged with us within six months of the date of expiry or the 
extended date of expiry of this guarantee, all our liabilities under this guarantee shall 
stand discharged 
Dated the……………………………….. date of ………………………….. for …………………..  
 
(Indicate the name of bank) 
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SECTION VIII 
 

NAME OF WORK:  
 

SUPPLY/INSTALLATION/TESTING/COMMISSIONING/STAMPING OF 6OMT  
CAPACITY PIT LESS TYPE ELECTRONIC LORRY WEIGHBRIDGES COMPLETE 
INCLUDING CIVIL AND ELECTRICAL WORKS THROUGH ONLINE TENDERS ARE 
INVITED FOR PURCHASE/ SUPPLY / INSTALLATION / TESTING/     
COMMISSIONING/ STAMPING OF 60MT CAPACITY PIT LESS TYPE ELECTRONIC 
LORRY WEIGHBRIDGES INCLUDING CIVIL & ELECTRICAL WORKS AT 
FOLLOWING PLACES. 

 
Sl.No. Central Warehouse Capacity 

1 Hosur 60 MT 
2 Mannargudi 60 MT 
3 Nagercoil 60 MT 
4 Thanjavur-II 60 MT 
5 Udumalpet 60 MT 

 

  

   
 

TECHNICAL SPECIFICATIONS 
 

I N D E X 
 
Clause No. Contents 

1.0 General 
2.0 Code & standards 
3.0 Scope of supply 
4.0 Technical requirement 
5.0 Weighbridge specification 
6.0 Platform structures 
7.0 Electronic weighing system and load cell 
8.0 Junction box 
9.0 Interconnecting cable 
10.0 Digital Weight Indicator Personal computer & printer 
11.0 U.P.S. 
12.0 Constant voltage stabilizer/transformer 
13.0 Jumbo display unit 
14.0 Notes 
15.0 Civil work 
16.0 Electrical work 
17.0 Shop tests and inspection 
18.0 Installation 
19.0 Painting 



 
Tender No.Tech/RO-CNI/ELWB Instln.(NEW)/2018-2019      Dated:08.09.2018 

 
Page 61 of 74  

20.0 Drawing and Date to be submitted by contractor 
 
 
 
 

SECTION-VIII 
 
NAME OF WORK:  SUPPLY/ INSTALLATION/ TESTING/ COMMISSIONING/ STAMPING 
OF 6OMT CAPACITY PIT LESS TYPE ELECTRONIC LORRY WEIGHBRIDGES COMPLETE 
INCLUDING CIVIL AND ELECTRICAL WORKS AT  FOLLOWING PLACES. 
                            

Sl.No. Central Warehouse Capacity 
1 Hosur 60 MT 
2 Mannargudi 60 MT 
3 Nagercoil 60 MT 
4 Thanjavur-II 60 MT 
5 Udumalpet 60 MT 

 
Technical Specifications 
1.0 General 

The structure and platform shall be of robust design and adequate strength to sustain 
the repetitive static and dynamic loads and shall not weigh less than 9.5 MT for 60MT 
capacity ELWB. Platform size and specifications are as under: 
 

Sl. 
No Capacity platform 

Size 

Weight of 
platform 
structure 

Chequred/antiskid 
MS Deck Plate 

thickness 

No. of load cells 
(compression/double 
ended shear beam 

type) 

1 60 MT 16Mx3M Not less than 
9.5 MT 

Not less than 
12 mm 6 nos. 

 
2.0 Codes and standards to comply with 
  IS-9281 (Part-I, II, III & IV, as amended on date) for Electronic weighing system 
including load cells may be seen for 60 MT ELWB. 

 
3.0 Scope of supply: 
3.1 Electronic load cell type, pitless lorry-weighbridge of capacity 60MT and platform of as 

above sizes respectively with other accessories. 
 

3.2  Platform complete with main girders, support sections, horizontal constraining 
arrangements and grouting parts as required; generally conforming to IS: 2062 as 
amended on date of make of SAIL/TISCO/ESSAR OR equivalent of reputed 
manufacturer. 

 
3.3 Load cells with integral cables and mountings for load cells. 
 
3.4 Electrical and electronic parts comprising of: 

-   Junction boxes 
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-   Cable between junction box and weigh cabin. 
-   Digital Weight Indicator 
 
 
-  Personal Computer (make HP/DELL) should be of Intel i3rd, i5th 

generation or above (2.8 GHz or more speed) equipped 104 keys 
“alphanumeric Key board” having memory of minimum 1,00,000 weighments, 
17” LED or above Colour Monitor and Optical Mouse. 

-  Dot Matrix 80 col. Ticket Printer (Make EPSON/TVS/WIPRO/HCL) 
compatible with PC. 

-   Constant voltage stabilizer. 
-   U.P.S. 
-   Jumbo display unit        
 

3.5  Power supply: 
The equipment should be suitable for operation on 220V, single phase 50 cycle A.C. 
supply. The equipment shall be suitable for successful operation under different climatic 
conditions such as temperature ranging from-10 degree centigrade. to 60 degree 
centigrade and humidity upto 95%. 
 

4.0  Technical requirements: 
4.1 The weighbridge shall have overload capacity, at least 50% of rated capacity. The 

requirement shall be tested for dimensional parameters. Functional testing will be done 
at site. 

 
4.2  Material specifications for major platform components shall be as per IS: 2062 

1.  Minimum graduation for weighbridges 60MTC shall be(±)  
 

2.  Load cells shall be hermetically sealed/double ended shear beam and have IP68 
(with inbuilt type) protection class. Test certificate in conformation of the 
above class by a reputed Test House to be provided along with tenders. 

 

3.  The main girders and other cross members shall be rigidly secured to the 
foundation restricting any movement of weighbridge. Proper constraining 
arrangement shall be provided for protecting weighbridge against fast moving 
trucks on it when it is not in use, by providing speed breakers on both sides. 

 

4.  The weighbridge shall be pitless type above ground, with concrete ramp having 
suitable slope on either side to facilitate vehicle approach on the weighbridge. 

 

5.  Weighbridge readings shall not differ by more than one resolution value, when the 
vehicle is placed on different locations on the weighbridge. 

 

6.  Digital Weight Indicator and Personal Computer with alphanumeric key board with 
minimum memory of 10,0000weighments, 17” LED and above Colour Monitor and 
Optical Mouse suitable to operate under temperature –5 degree centigrade to 50 
degree centigrade. Battery backed memory should also be provided. 

 * Product key for the software as well as operating system for calibration 
shall be handed over to the concern Warehouse Manager and also to the 
Regional Office at the time of handing over of ELWB. The certificate issued 
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from concerned Warehouse Manager must be produced at the time of 
submission of bills. 

        7.     The weighbridge calibration should stay for a minimum period of one year  
         from the date of installation without the need for any readjustments. 
 

 

5.  Weighbridge Specifications: 
Overload capacity  : 50% of rated capacity  

 

Type of constraining  : Appropriate constraining arrangements without  
  Hampering weighments accuracy  

 

Frequency of loading  : 30 trucks per hour minimum 
 

6.0  Platform structurals: 
Material of construction of components:  
 

          Main beams, Cross beams and     :Mild steel as per IS: 2062 as amended on date of  
transverse beams: make, of SAIL/TISCO/ESSAR OR equivalent of 

reputed manufacturer. 
Deck Plate:  
Chequered/ anti-skid Mild Steel plate as per IS: 2062 as amended on date of make of     
SAIL/TISCO/ESSAR OR equivalent of reputed manufacturer in convenient lengths of  
thickness not less than 12mm for 60 MT. 

 
Total Weight of Platform structure: 
  

Sl.No. Capacity Platform size Weight of Platform 
structure 

No. of load 
cells 

1 60 MT 16Mx3M Not less than 9.5 MT 6 
     
Material Test Certificate:   To be provided by tenderer. 

 
7.0  Electronic weighing system and load cells: 

Should be of reputed indigenous/ imported make. Manufacturer’s test Certificates in 
respect of all requirements specified in IS: 9281 (Part-III) as amended on date (Tables 
1 & 2) to be furnished by the contractor for each electronic weighbridge. 
 

General Requirements: 
1.Hermetically sealed (IP-68 Protection class) maintenance and corner adjustment free,  
  inert-gas filled, point contact, Hermetically sealed Compression Type/Double ended  
 shear beam type load-cell suitable to operate under (-) 10 degree centigrade to 60  
 degree centigrade temperature and upto 95% moisture/ humidity ; capable to sustain  
 specified overload, destruction load and side thrusts without further adjustment. 

 

2.  Housing of Stainless Steel/Tool steel. 
 

3.  Capacity of each load cell will be as under:- 
 

Capacity of ELWB Capacity of  Load Cell 
60 MT 06 os. 30 MT or More 

4.       Insulation resistance - 5000 Mega ohms or more. 
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5.  Proper ingress and lightening protection as per Indian standards. 
 

6.  Load cell to be supplied with suitable mount kit with insulation pad and in lockable   Sheet 
Metal Box. 

 
 
8.0  Junction box: 
 

Protection class    : IP 66 
 

Surge protection     : Surge arrestors provided within. 
 Material of Construction   : Cast Aluminum/stainless steel  

 

Connection type                                   : Terminals on PCB mounted  inside 
Junction box.  

Glands for entry      : Double compression type. 
 
9.0  Interconnecting cable: 

The load cells to be provided with 4-wire system and shielded type cable approximately 
20 meters in length to be laid in class “B” GI Pipe. 
 

i)  No. of cores       } To be specified by the  
ii)  Type of connection       } manufacturer/supplier 
iii)  Type of cable shield.     } 
 
10.0 Digital weight Indicator, Personal Computer and Printer: 
 
10.1  Digital Weight Indicator: 

This should be state of the art high performance micro processor based Alpha Numeric 
Weighing system having high internal resolutions, clear and bright Eight digit LED display 
auto zero tracking, tare/gross weight indications, Auto calibration facilities etc. It 
should be capable of interfacing with the computer for further processing of data as per 
requirement operating temperature is to be -5 degree centigrade to 50 degree 
centigrade, response time less than 0.5 seconds, electrical safety IEC-348. And it should 
have facilities for connecting the printer directly in case computer fails. 

 
10.2  Personal Computer: 

The P.C. of (make HP/DELL) should be of Intel I-3, 5th generation Duo Processor or 
above (2.8 GHz or more speed) equipped with 104 keys “Alpha Numeric” Key Board 
having memory of minimum 100000weighments.Operating temperature range is to be 
-5 degree centigrade to 50 degree centigrade with minimum 17” LED Colour 
Monitor, Optical Mouse, 500 GB Hard Disk, 4 GB RAM with Window 7 Operating 
System. Data protection by Lithium battery for 16,000 Hrs. during power off. 
 
Detailed technical specifications are indicated in Schedule-II of technical data of BID 
FORM. 
 

10.3  The Printer (80 Col.) with speed compatible with the Micro-Processor: 
The equipment shall be provided with electronic recording unit designed to provide 
printed records of (a) Sl. No. (b) date (c) code (d) gross weight (e) tare weight (f) net 
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weight and (g) commodity. It shall be freestanding, microprocessor based, dot matrix 
impact type printer interfaced with indicator system. Operating temperature range 
should be (-) 5 degree centigrade to 50 degree centigrade of reputed make such as 
EPSON/TVS/WIPRO/HCL. 
 
 

11.0  UPS: 
Online UPS of reputed Microtek make of 500VA supported with 2 nos. of 130 AH or 3 
nos. of 90 AH each of Exide/ Standard/ AMCO or equivalent approved make maintenance 
free batteries for 6 hr. operation in case of power failure. 
 

12.0  Constant Voltage Stabilizer/ Transformer: 
2 KVA rating servo transformer with input 140V – 280V and output 220± 5% of reputed 
and approved make to protect the equipment from voltage variation. 
 

13.0  Jumbo display unit: 
An additional display unit at a suitable place outside the cabin of weighbridge for clear 
viewing of drivers in day light or in darkness of character size of 100 mm, 5 digit bright, 
LED type to be provided. 
 

14.0  Notes: 
14.1 Weighbridge manufacturers / supplier / local representatives, having own or their 

principal’s manufacturing facilities relating to load cells and related electronic 
instruments and weighbridge components shall be given preference. 

 

14.2  Manufacturers, their dealers/representatives/ suppliers should have appropriate license 
for the installation of the weighbridge system from Directorate of Metrology, 
Government ofIndia/ State Government. 
 

14.3  Sealing and Stamping: 
14.3.1 The sealing and stamping of load cells as well as that of the total weighing system 

shall conform to the requirements laid down under “Indian Weights & Measures 
Act, 1976”/The legal metrology Act 2009 and amendment Act 2011. 
 

14.3.2  The chassis of the electronic equipment shall be designed in the manner that it is 
feasible to lock the whole system electronically to make it completely tamperproof 
at one place for subsequent verification by the concerned authorities. 
 

14.3.3 Packing: The mechanical and electronic components of the weighing system shall  be  
          suitably packed. All the conditions of storage before actual installation shall be 

specified by the manufacturers. 
 

14.3.4 Performance: The performance of the load cells as well as the total system shall also 
comply to all the technical and metrological requirements laid down under the 
Indian Weights & Measures Act, 1976 and IS: 9281 (Part-III) - 1981’ as amended on 
date. 
 

15.0 Civil Works 
The work shall be executed in accordance with the latest CPWD Specifications 2007 and 
IS Codes. 
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15.1  Foundations and Platform Bed: 
The foundations and RCC raft for surface mounted platform shall be designed on  the 
basis of the allowable soil pressure for the respective sites. Any special treatment  that 
may be required for the foundation to cater to the needs of the poor soil  conditions 
shall be carried out by the contractor at his own cost. Suitable guarding arrangement 
need be incorporated lengthwise of the platform to prevent sliding of vehicles as per 
relevant IS Code. 
 

15.2  Ramp and approach road: 
On both sides of the weighbridge, ramps and approach road of suitable length connecting 
it to the adjoining main roads of the godowns on both sides and with width equal to the 
width of the weighbridge shall be provided. Suitable speed breakers at distance one and 
half meter from platform on each end are to be constructed. These ramps/road shall 
consist of the following:  
i) 150 mm thick sand filling well rammed. 
ii) 150 mm thick lean concrete of (1:4:8) mix. 
iii) 175 mm thick plain cement concrete of Grade M-20 (1:1 ½: 3). 
Note:- The ramp should be provided with steel fenders of section 100X100X8MM 
on both sides of complete length of ramp and should be fixed in cement concrete 
of ramp with 12mm dia & 30cm long bolts at a distance of 30CM centre to centre 
with or without connecting plate including cutting, hosting, fixing in positional 
applying coat of approved steel primer complete. 
 

15.3  Cabin: 
A weighbridge room of internal dimensions of 3mtrs x 5mtrs consisting of brick/stone 
masonry walls and foundations and RCC roof shall be provided. The internal surface shall 
be cement plastered.  Roof shall be laid with proper terracing and treated for 
waterproofing Flooring shall consist of 150 mm thick sand filling, 100 mm thick PCC 
(1:4:8) sub-base layer floor with 40 mm thick PCC (1:2:4) floor topping with smooth finish 
Steel door and windows partly glazed with grills fixed to windows shall be provided.  
 

The internal surfaces of walls shall be finished with dry distemper and external surfaces 
treated with snowcem of approved quality and shade. 
Note: 
1.Alongwith providing and laying brick tiles over roof grouted with cement  and 
water 1:3(1cement : 3fine sand) mixed with 2% of integral water proofing compound 
by weight of cement over 12mm layer of cement mortar 1:3(1 cement : 3 fine sand) 
and finished neat. 
2.Making plinth protection 50mm thick of cement concrete 1:3:6(1cement:3course 
sand:6graded stone aggregate 20mm nominal size over 75mm thick bed of dry brick 
ballast 40mm nominal size) well rammed and consolidated and grouted with fine sand 
including finishing the top smooth 0.90mtr wide along with the cabin walls. 
 

16.0  Electrical Works: 
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This shall conform to latest CPWD specifications 2005 and Indian Electricity Rules. 
 

16.1 Service connection for 230V supply upto the switchboard in the cabin will be 
 provided  by CWC. 

 
 
 
 
 

16.2  The wiring shall be carried out with copper wiring PVC insulated of suitable size in 
recessed PVC conduit as per latest CPWD specifications 2005. 

 
16.3 Number of light/fan points will be as under:- 
    

a)Light Points 

02 Nos. 02 Nos. Box type tube light fittings of Phillips make 
Cat. No. TMC 140 with tube inside the cabin 

01 Nos. 

4`40 watts totally enclosed water tight, weatherproof, 
and dust-proof type streetlight fitting complete with   
accessories  mounted on G.I. bracket (Bajaj BJSF – 
140- E or equivalent) Outside the cabin. 

b)Fan Point 01 Nos. 
Including 1200 mm sweep ceiling fan complete of 
approved make with electronic regulator conforming to 
relevant ISI specifications(make Crompton/GEC). 

 
16.4 (a) 5 Amps Socket outlet: 1 No. On the switch board Socket outlet itself (ISI Mark  
           Standard make).            

 

        (b)15 Amps Socket outlet: 1. Nos. At skirting level (ISI Mark standard make)  
 
16.5  Main Board: 

Angle iron frame of suitable  
dimension with one 30 Amps MCB 
(Incoming) and 2 Nos. 16 Amps MCB   : 1 Set 
(outgoing) MCB should be ISI Mark  
Standard make  
  

16.6 a) Pipe earthing:     : 1 Set 
complete as per latest CPWD  
specifications2005. 

 

b) Copper plate earthing:     
for electronic equipment                                : 1 Set each 
as per latest CPWD Specifications 2005.  
 

The contractor shall be required to submit 4 copies of the drawing along with design 
Calculations for approval by the Corporation. The Corporation shall be at liberty to  
Modify the design given by the contractor and he should follow the same without any 
extra claim. 

 
17.0  Shop Tests and Inspection 
17.1  Type tests and routine tests shall conform to IS: 9281 (Part-II) as amended unto date 

and those specified herewith. 
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17.2  Shop Assembly: Equipment shall be shop assembled, prior to Transportation/shipment, 
to the extent required to facilitate field installation. 

 
 
 
 
18.0  Installation 
18.1  Fitting of Machinery: 
 

18.1.1  Alignment and adjustment of machinery shall be carried out by skilled and  experienced  
         Machinery fitters. 

 

18.1.2  All machinery shall be assembled fitted or mounted in such a manner that all  necessary  
         Clearance shall be retained. 

 

18.1.3  The contractor shall be responsible for all necessary alignment and adjustment of 
structure, Machinery  and equipment to obtain efficient operation of the Equipment. 
 

18.1.4  Errors, omissions and misfits shall not be corrected by burning, except with  permission  
         of Corporation. 
 
19.0  Painting: 

Two coats of anticorrosive and one coat of finished paint on all steel structures after 
preparation of surface to be applied for protection against corrosion/rust. 

 
20.0  Drawings and Data to be submitted by Contractor: 
20.1  The Contractor shall at his own expense prepare and submit four copies of drawings 

showing foundation details, location and size of bolts and structural steel supports, 
general arrangement and assembly drawings showing important particulars, overall  
dimensions and clearances etc. 
 

20.2  On completion of the Work and before the tests are carried out, the contractor shall at 
His own expense prepare and supply to the Corporation four (4) certified copies of the 
following: -Installation Manuals. Inspection and Maintenance Manuals. Operation Manuals. 
 

20.3 (a)The main girder / beams and cross beams will be preferably in single piece without 
any welded/ joint section. 
 

(c) Thickness of M.S. Plate for Deck should be not less than 14mm for 60 MT weighbridges. 
 

    (c)The tenderer will indicate the approximate weight of Steel Structure indicating the 
        Details & sizes of structures to be used for 60 MT weighbridges. 
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SECTION-IX 
 

SCHEDULE-I 
 
NAME OF WORK: SUPPLY/INSTALLATION/COMMISSIONING OF 6O MT CAPACITY        
1PIT LESS TYPE ELECTRONIC LORRY WEIGHBRIDGES COMPLETE INCLUDING CIVIL AND 
ELECTRICAL WORKS AT FOLLOWING PLACES. 
 

Sl.No. Central Warehouse Capacity  
1 Hosur 60 MT  
2 Mannargudi 60 MT  
3 Nagercoil 60 MT  
4 Thanjavur-II 60 MT  
5 Udumalpet 60 MT  

 
Technical Data 
 
Tenderers shall confirm/provide all information requested in this Schedule. The items requiring 
description shall not be limited by the list that follows. Tenderers shall include all pertinent 
items. If any item is not applicable to the particular proposal, the tenderer shall provide full 
details of his alternative. 
 

1. General Description 
A detailed description/illustrations, if any, of the electronic equipment to be provided to 
enable comprehensive assessment of their merit and performance. 
 

2.  Technical Details:   : To be filled in by the Contractor 
 
 a.      Load Cells    : Details to be specify 

 
i)       Type of load cell   : Compression Type (Hermetically sealed)/Double  
                                                            ended shear beam type 
ii)  Make     : ----------------------- 
      
iii)  Capacity    : 60 MT 
 

iv)  Operating temperature range  : ………………………………… 
 

v)  Type of Sensor   :  …………………………………… 
 

iv) Overload rating 
(without affecting performance) :  …………………………………… 
 

vii)  Overload rating(ultimate)  :  …………………………………… 
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viii)  Name & Address of Manufacturer:  ………………………………… 
 
 
 
 
 
2.2  Printer (DOT MATRIX 9 PIN) 
 
i)  Make        : EPSON/TVS/WIPRO/HCL 
 

ii)  No. of character per line(80 Col. Min.) :  ……………………………….. 
 

iii)     Speed(Min. 200 CPs)    :  ………………………………….- 
 

iv)  Operating  temperature range   
(-) 50 centigrade to 500 centigrade :       …………………………………. 
 

2.3  Digital Indicator 
 

i)  Accuracy ( ± )10Kg for 60 MT Capacity)     ………………………………… 
ii)  Operating temperature range                  ………………………………… 

(-) 5 0 centigrade to 50 0 centigrade 
 

2.4 PC Intel  I-3 5th  generation of reputed make/brand (Having Boxed Intel Mother  
       Board) with corresponding attendant requirement/ specifications. 

 
i) Make                                                           : HP /DELL Make 

 

ii)  Operating temperature range (-)5 0          
centigrade To 500 centigrade or better          : .…………………………….. 
 

iii)  Speed                :  …………………………. 
 

iv)  DVD RW Drive            :  ……………………………. 
 

v)  04 GB RAM             : …………………………… 
 

vi)  Optical Mouse            : …………………………… 
 

vii)  Key Board 104 keys       
With Membrane            : …………………………… 

 

viii)  HDD 500GB             : …………………………… 
 

ix) 17.5” LED and above Colour Monitor         : …………………………… 
 
 
 
 
 

Signature of tenderer with seal and address 
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PART II 
 

 

SCHEDULE-II 
 

 
 

SCHEDULE-II FOR PRICE BID 
 
 

INDEX 
 
NAME OF WORK: SUPPLY/INSTALLATION/COMMISSIONING OF 6O/100MT CAPACITY 
PIT LESS TYPE ELECTRONIC LORRY WEIGHBRIDGES COMPLETE INCLUDING CIVIL AND 
ELECTRICAL WORKS  AT FOLLOWING PLACES. 
 

                            Sl.No. Central Warehouse Capacity 
 1 Hosur 60 MT 
 2 Mannargudi 60 MT 
 3 Nagercoil 60 MT 
 4 Thanjavur-II 60 MT 
 5 Udumalpet 60 MT 
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SCHEDULE-II 
 

Price break-up schedule: 
 

NAME OF WORK: SUPPLY/INSTALLATION/COMMISSIONING OF 6OMT CAPACITY PIT 
LESS TYPE ELECTRONIC LORRY WEIGHBRIDGES COMPLETE INCLUDING CIVIL AND 
ELECTRICAL WORKS AT FIVE CENTRAL WAREHOUSES LOCATED AT HOSUR, 
MANNARGUDI, NAGERCOIL, THANJVUR-II & UDUMALPET IN TAMIL NADU. 
 

Price Break-up schedule 
 

The prices being given/mentioned below shall be for the entire work for 
supply/installation/commissioning of ELWB in conformity with the specification. 

Sl. 
No. Item 

Rate for each 60 MT 
capacity ELWB FOR 
Destination (in `) 

1. 

Cost of equipments: 
a) Comprising of platform structures, load cells, digital 
weight indicator printer compatible with PC. PC with alpha –
numeric key board interconnecting cables, junction box, UPS, 
stabilizer 17” LED colour monitor, optical mouse, complete as 
per technical specification(Section-VIII) jumbo display unit 
for  60 MT 16m X 3 m  platform size, pit less weighbridge. 
Including ex-factory price inclusive of GST (if applicable) to 
be shown separately in bill and will be paid to the party on 
production of the proof of the payment (photocopy) made to 
the appropriate authority and as applicable on the date of 
billing  of above items. 
b) Goods & Service Tax   
c) Transportation, toll tax, octroi, State Entry tax, if 
applicable, packing, forwarding loading/unloading and 
insurance etc. lump-sum for each centres separately. 

`………………………..

`………………………..

`………………………..

2.(i) 
 
 
 

(ii) 

Cost of civil & electrical work (including construction of 
weighbridge foundation weighbridge cabin. approach road, 
ramp etc. 
(a) GST  
Installation, commissioning and stamping charges of weigh 
bridge complete in all respect. 
(b)GST  

`………………………..

`………………………..

3. 
 

Any other cost not envisaged above but required for  the 
completion of turnkey job like cost involved for various types 
of soils i.e. black cotton soil, rocky soil or marine clay (where 
piling may be required) Rates for pilling  may be quoted by 
the party for per running meter (i.e. R.M.) `………………………..
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Total cost Per ELWB(In figure) `…………………………. 

In words: 

 
 
 
Remarks: 
 
1. Taxes may be indicated separately wherever applicable at applicable rate. 
2. Goods & Service tax, if applicable should be mentioned separately and will be 

reimbursed at applicable rate on production of proof of payment made to the 
appropriate authority after getting input credit. 

3. Requirement of ELWB may be changed to any centers as per discretion of the 
Corporation. 

4.      Nos. of ELWB may be increase/decrease at any centers as per discretion of the 
Corporation for which the order placed on us on this same rates, terms and conditions. 

 
 
 
 
 
 
 

                                  Signature of tenderer with seal 
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NAME & ADDRESS OF CENTRAL WAREHOUSES: 
 

Sl.No. Central Warehouse Address of the warehouse & Phone No. 

1 Hosur 
Central Warehouse,  
#96, SIPCOT Industrial Complex,  Phase–I, 
Hosur - 635126.   
Phone: 04344 276939 

2 Mannargudi 
Central Warehouse, Pamani,                     
Mannargudi - 614014. 
Phone: 04367 252103 

3 Nagercoil 
Central Warehouse, Pallivillai Road, 
Vetturanimadam,  
Nagercoil - 629003. 
Phone: 04652 232306 

4 Thanjavur-II 

Central Warehouse, 
Unit - II, 
#1, Vallam Road, 
Thanjavur - 613007. 
Phone: 04362 276275 

5 Udumalpet 

Central Warehouse, 
Tiruppur Road, 
Earipalayam, 
Udumalpet – 642126. 
Phone: 04252 223760 

 

 

 

 
 
 
 
 
 
 
 
 

- END OF THE TENDER DOCUMENT  - 

 

 

 

 


