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CENTRAL WAREHOUSING CORPORATION
(A Govt. of India Undertaking)
Regional Office : 39, SaptaSwahid Path, Sarumotoria, Dispur, Guwahati-781006(Assam)

ENIT_CWC/RO_GHY/ENGG./AMC-17/23-24

E-TENDER NOTICE

CWC invites on-line and open to all - E-tenders from the contractors for :

SI.No Name of Work EstimatedCost/ Last date of a3
(Rs. Lakh) line submission

01. Execution of Miscellaneous Repair | Rs.60.10 06.05.2024
/Maintenance, upgradation and Construction
works of central warehouses Dhubri On
Annual rate Contract basis

Detailed Tender Notice along with Conditions of Contract and Notice Inviting E-Tender may be seen and
downloaded from the CWC’s website www.cewacor.nic.in or e-tender website www.cwceprocure.com or

CPP Portal https://eprocure.gov.in/cppp/ .

Further Corrigendum/Addendum to this Tender, if any, will be published on above websites only and any
Press advertisement in Newspapers shall not be issued for the same.

Regional Manager
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SECTION I

NOTICE INVITING TENDER
ENIT_CWC/RO_GHY/ENGG./AMC-17/23-24
(E-tendering Mode)

The Central Warehousing Corporation, through the Regional Manager of the Central Warehousing
Corporation, (CWC), at Regional Office, Guwahati (hereinafter referred to as the Procuring Entity and
‘Regional Manager’ respectively), invites online e tenders (hereinafter referred as the ‘bid(s)’) for entering
into an Annual Rate Contract for Execution of Miscellaneous Repair /Maintenance, upgradation and
Construction works of central warehouses Dhubri On Annual rate Contract basis (hereinafter
referred to as ‘the Works’).

This Request for Proposal for procurement having reference number, Tender NO-E
NIT_CWC/RO_GHY/Engg./AMC-17/23-24 (hereinafter referred to as ‘the Tender Document’), gives further
details.

1. The Tender Document

1.1. Bidders must read the complete ‘Tender Document’.

This NIT is an integral part of the Tender Document and serves a limited purpose of invitation, and does not purport
to contain all relevant details for submission of bids. ‘Tender Information Summary’ (TIS) appended to this notice
gives a salient summary of the tender information. Any generic reference to NIT shall also imply a reference to TIS
as well. However, Bidders must go through the complete Tender Document for details before submission of their
Bids.

1.2, Availability of the Tender Document

The Tender Document shall be published on the the CWC’s website www.cewacor.nic.in or e-tender
website www.cwceprocure.com or CPP Portal https://eprocure.gov.in/cppp/ . It shall be available for download
after the date and time of the start of availability till the deadline for availability as mentioned in TIS. Unless
otherwise stipulated in TIS, the Tender Document can be downloaded from CWC website
www.cewacor.nic.in or from CPP portal free of cost. If the Procuring Entity happens to be closed on the
deadline for submitting the bids as specified above, this deadline shall not be extended. Any query/
clarification regarding downloading Tender Documents and uploading Bids on the e-Procurement portal may be
addressed to the Help Desk (contact details given in TIS).

1.3. Clarifications

A Bidder requiring any clarification regarding the Tender Document may ask questions in writing/ electronically
from Office/ Contact Person as mentioned in TIS, provided the questions are raised before the clarification end
date mentioned in TIS (or if not mentioned, before 7 days of the deadline for the bid submission). This deadline
shall not be extended in case of any intervening holidays.

2. Eligibility Criteria for Participation in this Tender

The participation in this Tender Process is open to all bidders who fulfill the ‘Eligibility’ and ‘Qualification
criteria. Bidder should meet the following eligibility criteria of the date of his bid submission and should continue to
meet these till the award of the contract. Bidder shall be required to declare fulfillment of Eligibility Criteria in along
with PQ Form enclosed in the ITB Section I11A

Bidder unless otherwise stipulated in TIS/ ITB:

1) must be:

(a) a natural person or private entity or public entity (State-owned enterprise or institution),
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(b) not be (or proposes to be, a Joint Venture/ Consortium (an association of several persons, firms, or
companies - hereinafter referred to as JV/C).

(c) a contractor having technical experience and Financial Soundness, to the extent minimum
required for eligibility of this tender and office as mentioned in Annexure A

(d) baving valid registration regarding GSTIN, PAN.

2) must:

(a) not be insolvent, in receivership, bankrupt or being wound up, not have its affairs administered by a
court or a judicial officer, not have its business activities suspended and must not be the subject of
legal proceedings for any of aforesaid reasons.

(b)  (Including their affiliates or subsidiaries or Contractors/ subcontractors for any part of the contract):

1.

ii.

iil.

iv.

Not stand declared ineligible/ blacklisted/ banned/ debarred by the Procuring Organization or its
Ministry/ Department from participation in its Tender Processes; and/ or

Not be convicted (within three years preceding the last date of bid submission) or stand declared
ineligible/ suspended/ blacklisted/ banned/ debarred by appropriate agencies of Government
of India from participation in Tender Processes of all of its entities, for:

offences involving moral turpitude in business dealings under the Prevention of Corruption Act,
1988 or any other law; and/or

offences under the Indian Penal Code or any other law for causing any loss of life/ limbs/
property or endangering Public Health during the execution of a public procurement contract
and/ or

suspected to be or of doubtful loyalty to the Country or a National Security risk as
determined by appropriate agencies of the Government of India.

Not have changed its name or created a new “Allied Firm”, consequent to having declared
ineligible/ suspended/ blacklisted/ banned/ debarred as above.

Not have an association (as a bidder/ partner/ director/ employee in any capacity) of: any
retired Manager (of Gazetted Rank) or any retired Gazetted Officer of CWC or of the Central
or State Government or its Public Sector Undertakings if such a retired person has not
completed the cooling-off period of one year after his retirement. However, this shall not
apply if such managers/ officers have obtained a waiver of the cooling-off period from their
erstwhile organization.

And of the near relations of executives of Procuring Entity involved in this Tender Process
including Head of Engineering / Finance/ Purchase/Business Section, Executive Engineer,
Assistant Engineer of Regional Office and Corporate Office.

() Not have a conflict of interest, which substantially affects fair competition. The prices quoted should
be competitive and without adopting any unfair/ unethical/ anti-competitive means. No attempt should
be made to induce any other bidder to submit or not to submit an offer for restricting competition

3) must fulfil other additional eligibility conditions, viz Qualification norms, bid compliance, Bid security etc.
as prescribed, in “Annexure-A” of Tender Document.

4) must provide such evidence of their continued eligibility to the Procuring Entity if so requested.

5) from specified countries having land borders with India (but not in development partnership withIndia)
shall be eligible subject to certain conditions as detailed in the ITB-clause3.3.
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3. Purchase Preference.

No price preference or purchase preference shall be given to any bidder except valid L1 bidder quoting
reasonable rates. Due to Nature of Scope, all works shall be awarded to valid L1 bidder (who has quoted
reasonable rates) only without splitting it among others.

4. Pre-bid Conference:

If so indicated in TIS, Bidders are requested to attend a Pre-bid conference for clarification on the Tenders' technical
specifications and commercial conditions, on the time, date, and place mentioned therein. Participation in such a Pre-
bid Conference is not mandatory. If a bidder does not participate or submit any query, then no subsequent
representations from them regarding the Technical/ commercial specifications/ conditions shall be entertained.

5. Submission of Bids:

1) Bids must be uploaded only on CWC E procurement portal ie www.cwceprocure.com till the
deadline for submission mentioned in TIS. If the office happens to be closed on the deadline to submit the
bids as specified above, this deadline shall not be extended.

2) No manual Bids shall be made available or accepted for submission. Bidder must comply with the
conditions of the eProcurement portal, including registration, compatible Digital Signature Certificate (DSC)
etc. In the case of downloaded documents, Bidder must not make any changes to the contents of the
documents while uploading, except for filling in the required information.

3) EMD of amount as mentioned in TIS /ITB to be paid in favour of Central Warehousing Corporation,
New Delhi only through e-payment gateway of e-procurement & receipt of same should be scannedand
uploaded on the e-tendering website www.cwceprocure.com along with e-tender documents.

4) Cost of tender (Non refundable) as mentioned in TIS /ITB to be paid only through e-payment
gateway of e-procurement system. Proof should be submitted/uploaded with the tender.

5) Tender processing fee (Non-refundable) would be paid mandatorily to M/s ITI Ltd. through e-
payment on the portal www.cwceprocure.com

6) Integrity Pact: If so indicated, in the TIS/ ITB, all Bidders shall have to sign the Integrity Pact with the
Procuring Entity as per ‘Annexure-V: Integrity Pact’. Bids without a signed Integrity Pact shall be
rejected.

6. Bid Opening

Bids received shall be opened online at the specified date and time given in TIS. If the office is closed on the
specified date of opening of the bids, the opening shall be done on the next working day at the same time.

7. Disclaimers and Rights of Procuring Entity

The issue of the Tender Document does not imply that the Procuring Entity is bound to select bid(s), and it
reserves the right without assigning any reason to:
a) rejectany or all the Bids, or
b) cancel the tender process; or
c) abandon the procurement of the Services; or
d) issue another tender for identical or similar Services
Note: For further details, please refer to appended TIS and the complete Tender Document volume 11 & I

Regional Manager
Enclosures:
Appendix: Tender Information Summary (TIS)Instructions to
Bidder (1TB)
Volume II: Schedule | — Form of Contract and General Conditions of Contract with AppendixesVolume
I11: Schedule I1- Scope of Work, Technical Specifications and Appendixes
Volume 1V- Schedule 111- Price Schedules
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Appendix to NIT: Tender Information Summary

Tender Information Summary (TIS)

1.0 Basic Tender Details

Name of Work

Execution of Miscellaneous Repair /Maintenance,
upgradation and Construction works of central warehouses
Dhubri On Annual rate Contract basis

Tender Reference Number

E NIT_CWC/RO_GHY/Engg./AMC-17/23-24

Tender Type

Open Tender — Domestic

Tender Category

Works

Bidding System

Single Stage in Two Bid System

Form of Contract

Lump sum Value Contract based on Percentage Rates on Price
Schedule.

No. of Covers

Two Covers

e-Reverse Auction to be held after
financial bid opening

No

the Procuring Organization/The
Procuring Entity:

Central Warehousing Corporation

Authority on whose behalf Tender is
invited

Managing Director Through Regional Manager

Tender Inviting Authority (TIA)

Regional Manager

Address

Central Warehousing Corporation, Regional Office : 39, Sapta
Swahid Path, Sarumotoria, Dispur, Guwahati-781006(Assam)

Ph. No. & Fax No. (0361-2229301, 2229300, 2229305
Email Id: rmghy@cewacor.nic.in;

Appointing Authority for Arbitration

Managing Director (CWC)

2.0 Requirement Details

Contract Period: One Year (including Major Mile stones / As per work orders
monsoon) Stages placed under contract

Completion Period As per various work | Consequence of | As per Schedule I -
orders placed under | delay GCCcl 10 and cl 24
contract and Schedule 11-Scope of

work — Appendix Il
Price Schedule Schedule-I11: Items of Miscellaneous works & Services
Indicative HSN Code/ GST No.: 18AAACC1206D1ZF

State / Work place of construction:

Central warehouses located at Dhubri

Address: Work Place /Site

Central Warehouse Corporation Jhagrarpar, Dhubri, Assam 783324

Nearby Major RailwayStations.

Dhubri Junction Railway station

Nearest City/District

Dhubri

Nearest Airport

Rupsi Airport
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3.0 Critical Dates

Published Date 27.04.2024 BID VALIDITY (DAYS 90 DAYS
FROM THE DATE OF
TENDER OPENING) -
Document Download Start Date & Time | 27.04.2024 DOCUMENT 05.05.2024 UPTO
DOWNLOAD END 15:00 HRs.
DATE & TIME
Clarification Start Date & Time 27.04.2024 CLARIFICATION 05.05.2024 UPTO
EN | 15:00 HRs.
D DATE & TIME
bid Submission Start Date & Time 27.04.2024 BID 06.05.2024 uprTO
SuBMISSIO | 15:00 HRs.

N CLOSING DATE &
TIME

Tender Opening (techno-commercialbid)

Date & Time

06.05.2024 AT
15:30 HRS.

TENDER  OPENING
(FINANCIAL BID)
DATE & TIME

SHALL BE INTIMATED
LATER VIDE E
PROCUREMENT
PORTAL ONLY TO
QUALIFIED BIDDERS.

4.0 Eligibility to Participate

(see NIT-clause 2 and ITB-clause 3.2 and Section I11)

Nature of Bidders eligible

[Individual / Firms / Company]

Any kind of Joint venture

[Not Allowed]

Total Turnover

As per Annexure-A

Technical Experience in
Similar  Nature of work
completed within time and
without (LD)

As per Annexure-A

Bidder Office Requirement

As per Annexure-A

Other declaration and Powerof
attorney (as applicable)

Mandatory - Annexure-1V and Form E (bidder eligibility),

5.0 Thresholds for Eligibility to Participate and Preference under Make in India Policy

Is the requirement divisible for purchase preference

[No]

Would the contract be split among more than one bidder

[No]

6.0 Obtaining the Tender Document and clarifications

E Procurement Portal from where tender to be purchased,submitted

and where tender shall be opened.

WWWw.cwceprocure.com

Other web sites from where tender can be downloaded for

references/ study etc.

WWW.Ccewacor.nic.in
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helpdesk for Document availability and M/s Indian Telephone Industries Limited,

submission C-62, 2nd Floor, Preet Vihar, Opp. Metro Pillar 79, New Delhi-110092.
May also call at Help Desk : 080-45811365 , 080-45982100 Email ID :
cwceproc@etenderwizard.com

Cost of Tender Document (INR) Rs. 590/-

Office/ Contact Person/ email for 1. Sh. Kushagra Manash, EE(C), Mob no. +91 98415 28352,

clarifications email: roghy.engg@cewacor.nic.in;

7.0 Pre-bid Conference

Place, time, and date of the Pre-bid Conference [No]

8.0 Preparation and Submission and Opening of Bids

Bids to be Addressed to Central Warehousing Corporation, Through Regional Manager, CWC Regional
Office Guwahati

Tender Opening Place Only On e-procurement portal(s) mentioned above

Alternate Bids allowed or not [Only one bid meeting the conflict-of-interest criteria (as mentioned in thisdocument)
shall be considered as valid from a bidder.]

9.0 Physical submission of Originals/ Self-attested copies of Originals of Scanned Documentsuploaded
Physical documents required/ permittedto be Not allowed and will not be entertained
submitted

10.0  Bid Security and Performance Security

EMD | Rs. 1,20,300.00 | e to be paid in favour of Central Warehousing Corporation, New Delhi only through
e-payment gateway of e-procurement & receipt of same should be scanned and
uploaded on the e-tendering website www.cwceprocure.com along with e-tender
documents.

e No Exemption from EMD to bidders from MSME/ Start-ups etc.

Performance Security Through Bank Guarantee Amount and time line as per Appendix-7 of Schedule-I1
Additional Clauses As per Appendix-7 of Schedule-1l enclosed with Instructions to Bidder (ITB)
Integrity Pact to be Signed | [Applicable if | Independent Sh. Sudhanshu Sekhara Mishra, Email —
and Submitted along with | Estimated External ~ Monitor, | ssmishra.995@gmail.com.
bid cost put on Name and Contact

tender is Rs. | Details

3 Cr. and

above]
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Section I1: Instructions to Bidders (ITB)
1. The Tender Document

1.1. Basic Tender Details

This Tender Document details the terms and conditions for entering into a contract for execution and completion
of work as per scope mentioned in schedule A (price schedule), Scope of Works etc covered by General
Conditions of contract (GCC), Special conditions of contract (SCC) and Technical conditions of contract (TCC).
Bidders must go through the Complete Tender Document for further details.

‘Tender Information Summary’ (TIS) is appended to Section I: Notice Inviting Tender (NIT) for ready
reference.

1.2. Interpretations, Definitions, Abbreviations and Document Conventions

details Tenets of interpretation, Definitions, Document conventions and Abbreviations, mentioned in this section shall
also apply to the rest of the Tender Document.

1.3. Overview of Contents

1) The Sections, Forms, Annexures, Appendix and Formats etc comprising this Tender Document are described
in ITB-clauses 1.4. The BOQ file (Price schedule) & Complex Lay out Plans are separately available on the
eProcurement Portal and is also part of this Tender Document. Any generic reference to Tender Document
shall also imply a reference to any/ all the sections, Forms, Formats and the BOQ file or other files that
comprise this Tender Document.

2) Bidder must submit the bid in the Forms/ Formats mentioned in Section Il (A) under ITB clause 1.4
below. The documents as mentioned in other sections under ITB-clausel.4 below need not be signed or
returned by the bidders; however, Bidder must declare in his affidavit as per format enclosed in
Annexure IV of Section Il1A, that he has read, understood, complied, and stands bound by all
requirements of the tender document:

1.4. Sections of the Tender Document
1.4.1 Sections of the Tender Document

The Tender Document contains the following sections mentioned in four different volume, which are described
in subsequent sub-clauses:

Volume I:
1. E -Tender Notice.

2. Section I: Notice Inviting Tender (NIT) and its Appendix: Tender Information Summary (TIS)
3. Section Il: Instructions to Bidders (ITB)
4. Section IlI: Qualification Norms.
5. Section I11(A): Tender Forms & Annexures-I to V11 to be filled by bidder
Volume I1I-

6. Form of Contract Agreement

7. Schedule-I: General Conditions of Contract (GCC)

8. Appendix-1: Performance Bank Guarantee Format

9. Appendix-2: Substance Abuse Conditions

10. Appendix- 3: Certificate of Compliance with Code of Business Ethics

11. Appendix-4: Rules for the Protection of Health and Sanitary Arrangements for Workers
12. Appendix-5: CPWD Contractor’s Labour Regulations and related appendixes

13. Appendix-6: Labour Laws Compliance and Obligations
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14. Appendix-7: Various Operational Clause Summary

Volume Il1-
15. Schedule-II: Scope of Work
16. Appendix-1: Important Conditions
17. Appendix-2: General Maintenance Manual and Maintenance service Quality Requirements
18. Appendix-3: Minimum Requirement of Infrastructure and Its Maintenance in CW Complex
19. Appendix -4 : Technical Specifications and related Appendixes

Volume V-
20. Schedule- IlI: Price Schedules-Sub-Schedules
21. Appendix-1: Layout Plans of CW Complex etc.

2. Procuring Entity - Rights and Disclaimers
2.1. The Procuring Entity

Central Warehousing Corporation having its corporate office at New Delhi also called (CWC) is the Procuring Entity
and Bids are to be addressed to the Central Warehousing Corporation, through the officer designated and
mentioned in ‘Appendix-7 of Schedule-11".

The officer designated and mentioned in ‘Appendix-7 of Schedule-II’ is a Tender Inviting Authority (TIA) and he
is the designated officer for inviting the tender and clarifying this Tender Document.

He shall also be Contract Manager and shall discharge designated function during contract execution through his
authorized representative (warehouse Manager and Engineer) and Team.

Regional Manager shall be the tender accepting authority.

The Authority who has invited the tender shall place the letter of award and shall enter into contract agreement with
successful bidder after following due procedures and approval of Tender accepting authority as per delegation of
power in CWC.

2.2, Right to Intellectual Property and confidentiality:

1) The Tender Document and associated correspondence are subject to copyright laws and shall always remain
the property of the Procuring Entity and must not be shared with third parties or reproduced, whether in
whole or part, without the Procuring Entity’s prior written consent.

2) However, Bidders may share these to prepare and submit its bid with its employees, subcontractor(s), or
holding Company. Bidders shall obtain from them an undertaking of confidentiality similar to that imposed
on Bidder under this clause.

3) This condition shall also apply to bidders who do not submit a bid after downloading it or who are not
awarded a contract in the process.

4) The obligation of the Bidders under sub-clauses above, however, shall not apply to information that:

a) now or hereafter is or enters the public domain through no fault of Bidder;

b) is legally possessed by Bidder at the relevant time and was not previously obtained, directly or
indirectly, from the Procuring Entity; or

c¢) otherwise lawfully becomes available to Bidder from a third party that has no obligation of
confidentiality.

5) The provisions of this clause shall survive completion or termination for whatever reason of the Tender
Process or the contract.

2.3. Right to Reject any or all Bids
The Procuring Entity reserves its right to accept or reject any or all Bids, abandon/ cancel the Tender process, and

issue another tender for the same or similar at any time before the award of the contract. It would haveno liability
to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the
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grounds for such action(s).

The Competent Authority on behalf of The Procuring Entity does not bind himself to accept the lowest or any other
offer and reserves to himself the authority to reject any or all the tenders received without assignment of any reason.
The Competent Authority on behalf of The Procuring Entity does not bind himself to accept the lowest tender and
reserves to himself the right of accepting the whole or any part of the tender and the Bidder shall be bound to
perform the same at the rate quoted.

2.4. Disclaimers
241 Regarding Purpose of the Tender Document

The Tender Document is neither an agreement nor an offer to prospective Bidder(s) or any other party hereunder. The
purpose of the Tender Document is to provide the Bidder(s) with information to assist them in participation in this
Tender Process.

2.4.2 Regarding Documents/ guidelines

The Tender Document, ensuing communications, and Contracts shall determine the legal and commercial
relationship between the bidders/ contractors and the Procuring Entity. No other Government or Procuring Entity’s
document/ guidelines/ Manuals including its Procurement Manual (for internal and official use of its officers),
notwithstanding any mention thereof in the Tender Document, shall have any locus-standii in such a relationship.
Therefore, such documents/ guidelines/ Manuals shall not be admissible in any legal or dispute resolution or
grievance redressal proceedings.

2.4.3 Regarding Information Provided

Information contained in the Tender Document or subsequently provided to the Bidder(s) is on the terms and
conditions set out in the Tender Document or subject to which that was provided. Similar terms apply to
information provided verbally or in documentary or any other form, directly or indirectly, by the Procuring Entity
or any of its employees or associated agencies.

244 Regarding Tender Document:

1) The Tender Document does not purport to contain all the information Bidder(s) may require. It may not
address the needs of all Bidders. They should conduct due diligence, investigation, and analysis, check
the information's accuracy, reliability, and completeness, and obtain independent advice from appropriate
sources. Information provided in the Tender Document to the Bidder(s) is on a wide range of matters, some
of which may depend upon interpreting the law. The information given is not intended to be an
exhaustive account of statutory requirements and should not be regarded as a complete or authoritative
statement of law. The Procuring Entity, its employees and other associated agencies accept no
responsibility for the accuracy or otherwise for any interpretation or opinion onlaw expressed herein.

2) The Procuring Entity, its employees and other associated agencies make no representation or warranty for
the accuracy, adequacy, correctness, completeness or reliability, assessment, assumption, statement, or
information in the Tender Document. They have no legal liability, whether resulting from negligence or
otherwise, for any loss, damages, cost, or expense that may arise from/ incurred/ suffered howsoever caused
to any person, including any Bidder, on such account.

3. Bidders — Eligibility and Preferential Policies
3.1 Bidders

Subject to provisions in the following clauses in this section and provisions in Tender Document, this invitation for
Bids is open to all bidders who fulfil the “Eligibility Criteria’ stipulated in the Tender Document.

3.1.1 Sub-Contractors

Subject to the restrictions outlined in this Tender Document, any Bidder may propose to sub-contract a part of the
contract for specialized items of services, provided that the names and details of the sub-contracts are
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clearly stated in the bid submitted by Bidder and provided further that such sub-contractor should not circumvent
the eligibility condition laid down below. Procurement of material, hire of equipment or engagement of labour
shall not be considered as sub-contracting. Despite any approval granted by the Procuring Entity for such
arrangements, the Bidder/ Contractor shall be solely and directly responsible for executing sub-contracted
portions of the contract.

Sub-contracting by the contractor without the approval of the Procuring Entity shall be a breach of contract.
The Bidder, apart from being a contractor of appropriate class may associate himself with agencies of the other
appropriate class which are eligible to tender for (i) Electrical, (ii) Sanitary and Water Supply Installation, (iii) Fire
safety installation works, (iv) Horticulture and others specialized works, if any in the scope.

3.2 Eligibility Criteria for Participation in this Tender

Subject to provisions in this Tender Document, participation in this Tender Process is open to all bidders who fulfil
the ‘Eligibility’ and ‘Qualification criteria. Bidder should meet (as on the date of his bid submission and should
continue to meet till the award of the contract) the ‘Eligibility Criteria’ detailed herein. Bidder shall submit a
declaration about the “Eligibility Criteria’ compliance in Eligibility Declarations along with their PQ forms.

ELIGIBILITY CRITERIA: Contractor who fulfils the following requirements shall only be eligible to quote
the rates.
1) Submit responsive technical bid comprising of Mandatory documents (towards proof of qualification as
well) and other documents as prescribed herein.
A. Mandatory —submission of Following mandatory documents.

1) EMD, Cost of Tender & Tender Processing Fees: As per ‘TIS’

2) Technical Experience & Performance Certificate: As per Annexure-A

3) Financial Soundness and Turnover: As per Annexure-A

4) Affidavit for Compliance/declaration by Bidder: As per Annexure-A
5) Bidder must have Office, on the latest due date of tender submission in the state where the site

of works (as mentioned in Tender) is /are located.
For this purpose, valid GST number shall be considered as proof of office address.Bidder
would be required to submit the proof of office address at the time of contract signing.

6) Eligibility declaration form as per NIT-clause 3 and ITB-clause 3.2 under form -E of thisPQ
Performa

7) Bidder shall submit a Power of Attorney* AND/ OR Board Resolution in favour of
signatory(ies) duly attested by the Notary as per ANNEXURE IIl. {This format is for
guidance only and deviation in the wording can be accepted.}. The power of Attorney shall be
mandatory. However, if not submitted, Corporation may carry out call of clarification for
soliciting Power of Attorney/ Board Resolution.

B. Other-—submission of Following other Documents —

1) Integrity Pact: Bidder will have to sign the Integrity Pact as per proforma at
ANNEXURE-V for contracts having estimated value of Rs. 3 (three) crore or more and
duly signed copy has to be submitted with the tender.

2) Net Worth: Bidder should submit with the tender the Positive Net Worth Certificate, duly
certified by a practicing Chartered Accountant as per ANNEXURE I, based on the
accounts for the latest financial year, i.e., Profit & Loss Account and Balance Sheet.

3) GST Registration: Contractor must have valid GST Registration Certificate from the
concerned authority (as applicable) and copy to be enclosed with the tender.

4) PAN Card: Bidder must enclose copy of PAN Card along with the tender.

5) PF Registration: Bidders must have valid PF Registration Certificate from the concerned
authority and copy to be enclosed with the tender.
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Organization Details:

e In case the Bidder is a Proprietorship Firm, they will submit an affidavit as per
ANNEXURE II.

e In case the Bidder is a Partnership Firm, a certified copy of the partnership deed shall be
submitted by the Bidder.

e In case the Bidder is a Company (whether Private or Public), a certified copy of
Certificate of Incorporation together with Memorandum and Article of Association shall
be submitted. Certificate of Registration with Registrars of Company (ROC) in case of
Ltd. / Pvt. Ltd. Company / PSU, if required shall be submitted by the Bidder.

e In other cases, certified copy of Certificate of Incorporation shall be submitted by the
Bidder.

Declaration of near relative: Bidder shall submit a declaration about their near relativeas per
ANNEXURE-VI

Declaration to be given by the bidder for works in Hand (in progress) on letter head of firm
(ANNEXURE- VII).

*Power of Attorney: Notwithstanding anything contained in the Clause above, the Bidder shall execute the Power of
Attorney (POA) in prescribed format as mentioned in ANNEXURE 111 and shall conform to the following —

a)

b)

c)

d)

f)

9)

A company, while executing Power of Attorney must make conformity with the Board
Resolution and the charter documents giving the power to issue the said Power of
Attorney including further sub-delegation of the same by the said POA holder only.

Unless notified in writing to the Tendering Authority, the Authority shall recognize only that
POA holder for the purposes of tender submission and matters related thereto whose notice
and necessary POA document was submitted to the Authority at the time of tender
submission.

While for a Partnership Firm, either all the partners of the partnership firm shall execute and
confirm the Power of Attorney if executed or there shall exist a Power of Attorney in favour
of the Partners executing the Power of Attorney for the delegation of power on behalf of the
Bidder.

The Power of Attorney being executed by the Bidder herein shall be executed in favour of
only its Partner or Director or Salaried employee. And in case the POA is being executed by
the Bidder in favour of its salaried employee, the said employee should have worked for at
least more than one year continuously with the Bidder and the Bidder should furnish the
following:

Name

Designation

Mobile / Contact no.

Employment Letter / Agreement issued by the Firm

Identity Card with number, issued by the Firm

Information about the wages paid, i.e. Salary Slips

Form-16

PAN Card

PF Number

Power of Attorney as per ANNEXURE Il1

CWC will not be bound by the Power of Attorney furnished by the Bidder and acceptance
of the same shall be at the sole discretion of the CWC.

There can validly exist only a single Power of Attorney at any given time. The Power of
Attorney executed and accepted by CWC shall stand revoked on issuance of any new Power
of Attorney issued within the rules herein, with regard to this particular Project.

During the subsistence of contract, if Power of Attorney holder is found to be creating
mischief or involved in any illegal or unlawful activity, CWC will at its sole discretion
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reject the Power of Attorney of such person submitted by the Bidder and the Bidder would be
required to issue a fresh Power of Attorney within the rules herein in favour of authorized
person, stated above, within a period of 10 days of being so notified.

h) The CWC will not be bound by any power of attorney granted by the Bidder or by change in
the composition of the Firm and subsequent to the execution of the contract. It may,
however, recognize such Power of Attorney and changes after obtaining proper legal advice,
the cost of which will be chargeable to the Contractor.

i) The POA shall be supported by Board Resolution in case of Company/PSU/Statutory Body.
Further, POA is not required, in case bid is being signed by Person Authorized by Board
of Directors by way of Board Resolution.

j) The Power of Attorney shall be issued as per the constitution of the bidder as
below:

e In case of Proprietorship: by Proprietor

e In case of Partnership: by all Partners or Managing Partner as per Partnership Deed

e In case of Limited Liability Partnership: by any Person authorized in terms of Deed of
LLP

e In case of Company/PSU/Statutory Body: by Board of Directors through Board Resolution or
by the designated officer authorized by Board to do so. Such Board Resolution should be duly
signed by Company Secretary / MD / CMD / CEO.

e In case of Cooperative Society: by Managing Members of Cooperative Society or by the
designated member authorized under Bye Laws.

If relative Working in CWC then the Contractor Not Allowed to Tender

The contractor shall not be permitted to tender for works in the CWC in which his near relative is posted
as Officer in any capacity, responsible for award, monitoring, execution and payment under Contracts
within Region.

He shall also intimate the names of persons who are working with him in any capacity or are subsequently
employed by him and who are near relatives to any Officer in the Central Warehousing Corporation or in the
Ministry of Food, Consumer Affairs & Public Distribution, Govt. of India, New Delhi.

The contractor would be debarred from tendering in CWC for five years for any breach of this condition
Note: By the term “near relatives” is meant wife, husband, parents & grandparents, children &
grandchildren, brothers & sisters, uncles, aunts & cousins and their corresponding in-laws.

No Gazetted Engineer to Work as Contractor within One Year of Retirement

No Officer of Gazetted rank employed in any Govt Department of India/its states/UTs or other officers
employed in Central Warehousing Corporation shall work as a contractor or employee of a contractor for a
period of one year after his retirement from Govt. Department / Corporation service without the previous
permission of the Managing Director of the Corporation in writing.

This contract is liable to be cancelled, if either the contractor or any of his employees is found at anytime
to be such a person who had not obtained the permission of Central Warehousing Corporation as
aforesaid, before submission of the tender or engagement in the contractor’s service, as the case may be.
Though, permission shall not be required for working as contractor or employee of contractor postone
year of retirement.

Eligibility of bidders from specified countries

Orders issued by the Government of India restricting procurement from bidders from certain countries thatshare a land
border with India shall apply to this procurement.
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Any bidder (as defined in GCC) from a country that shares a land border with Indial, excluding

countries as listed on the website of the Ministry of External Affairs2, to which the Government of
India has extended lines of credit or in which the Government of India is engaged in development
projects — hereinafter called ‘Restricted Countries’) shall be eligible to bid in this tender only if Bidder

is registered3 with the Registration Committee constituted by the Department for Promotion of Industry
and Internal Trade (DPIIT). Bidders shall enclose the certificate in this regard.

In Bids for Turnkey contracts, including Works contracts, the successful bidder shall not be allowed to
sub-contract works to any contractor from such Restricted Countries unless such contractor is similarly
registered. In such cases, the bidders shall enclose the certificate in this regard.

If Bidder has proposed to sub-contract Services or incidental Goods directly/ indirectly from the
vendors from such countries, such vendor shall be required to be registered with the Competent
Authority. However, if Bidder procures raw material, components, and sub-assemblies from such
countries' vendors, such vendors shall not require registration.

"Bidder from such Restricted Countries” means: -

a) An entity incorporated, established, or registered in such a country; or

b) A subsidiary of an entity incorporated, established, or registered in such a country; or

c) An entity substantially controlled through entities incorporated, established, or registered in
such a country; or

d) An entity whose beneficial owner is situated in such a country; or

e) An Indian (or other) agent of such an entity; or

f) A natural person who is a citizen of such a country; or

g) A consortium/ joint venture where any member falls under any of the above

The beneficial owner shall mean:

In a company or Limited Liability Partnership, the beneficial owner is the natural person(s).
Whether acting alone or together or through one or more juridical persons, controlling ownership
interest or exercises control through other means.

Explanation-

i) "Controlling ownership interest” means ownership of or entitlement to more than twenty-five
percent of the company's shares or capital or profits.

ii) “Control” shall include the right to appoint a majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or management rights
or shareholder agreements or voting agreements;

In the case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone
or together or through one or more juridical persons, has ownership of entitlement to more than fifteen
percent of capital or profits.

In case of an unincorporated association or body of individuals, the beneficial owner is the natural
person(s), who, whether acting alone or together or through one or more juridical person, has ownership
of or entitlement to more than fifteen percent of the property or capital or profits of such association or
body of individuals;

1https://mea.qov.in/india—and-neiqhbours.htm

2http://meadashboard.qov.in/indicators/92

3https://dipp.qov. in/sites/default/files/Revised-Application-Format-for-Registration-of-Bidders-150¢t2020.pdf
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d) Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the relevant

natural person who holds the position of senior managing official.

e) In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the

trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural
person exercising ultimate effective control over the trust through a chain of control or ownership.

Conflict of Interest

Any bidder having a conflict of interest, which substantially affects fair competition, shall not be eligible tobid in
this tender. Bids found to have a conflict of interest shall be rejected as non-responsive. Bidder shall be required to
declare the absence of such conflict of interest in Eligibility Declarations along with PQ forms. Abidder in this
Tender Process shall be considered to have a conflict of interest if the bidder:

1)
2)

3)

4)

5)

6)

7)

3.5

directly or indirectly controls, is controlled by or is under common control with another Bidder; or
receives or have received any direct or indirect subsidy/ financial stake from another bidder; or

has the same legal representative/ agent as another bidder for purposes of this bid. A Principal can authorise
only one agent, and an agent also should not represent or quote on behalf of more than one Principals.
However, this shall not debar more than one Authorised distributor from quoting equipment manufactured
by an Original Equipment Manufacturer (OEM), in procurements under Proprietary Article Certificate; or

has a relationship with another bidder, directly or through common third parties, that puts it in a position to
have access to information about or influence the bid of another Bidder or influence the decisions of the
Procuring Entity regarding this Tender process; or

participates in more than one bid in this tender process. Participation in any capacity by a Bidder (including
the participation of a Bidder as sub-contractor in another bid or vice-versa) in more than one bid shall result
in the disqualification of all bids in which he is a party. However, this does not limit the participation of a
non-bidder firm as a sub-contractor in more than one bid; or

would be providing goods, works, or non-consulting services resulting from or directly related to consulting
services that it provided (or were provided by any affiliate that directly or indirectly controls, is controlled
by, or is under common control with that firm), for the procurement planning (inter-alia preparation of
feasibility/ cost estimates/ Detailed Project Report (DPR), design/ technical specifications, terms of
reference (ToR)/ Activity Schedule/ schedule of requirements or the Tender Document etc)of this Tender
process; or

has a close business or family relationship with a staff of the Procuring Organisation who: (i) are directly or
indirectly involved in the preparation of the Tender document or specifications of the Tender Process,
and/or the evaluation of bids; or (ii) would be involved in the implementation or supervision of resulting
Contract unless the conflict stemming from such relationship has been resolved in a manner acceptable to
the Procuring Entity throughout the Tender process and execution of the Contract.

If relative Working in CWC then the Contractor Not Allowed to Tender

The contractor shall not be permitted to tender for works in the CWC in which his near relative is posted as
Officer in any capacity, responsible for award, monitoring, execution and payment under Contractswithin
Region.

He shall also intimate the names of persons who are working with him in any capacity or are subsequently

employed by him and who are near relatives to any Officer in the Central Warehousing Corporation or in
the Ministry of Food, Consumer Affairs & Public Distribution, Govt. of India, New Delhi.

The contractor would be debarred from tendering in CWC for five years for any breach of this condition
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Note: By the term ‘“near relatives” is meant wife, husband, parents & grandparents, children &
grandchildren, brothers & sisters, uncles, aunts & cousins and their corresponding in-laws.

3.6 No Gazetted Engineer to Work as Contractor within One Year of Retirement

No Officer of Gazetted rank employed in any Govt Department of India/its states/UTs or other officers
employed in Central Warehousing Corporation shall work as a contractor or employee of a contractorfor a
period of one year after his retirement from Govt. Department / Corporation service without the previous
permission of the Managing Director of the Corporation in writing.

The contract is liable to be cancelled, if either the contractor or any of his employees is found at any time
to be such a person who had not obtained the permission of Central Warehousing Corporation asaforesaid,
before submission of the tender or engagement in the contractor’s service, as the case maybe.

Though, permission shall not be required for working as contractor or employee of contractor post one year of
retirement.

4. The Schedule of Requirements and Form of Contract

4.1. Eligible Supply of Goods and Services —Origin and Minimum Local Content

Unless otherwise stipulated in the Tender Document, all Works, ‘Services’ and incidental ‘Goods and Works’ to
be delivered under the contract must conform to i) restrictions on certain countries with land-borders with India; ii)
minimum local content (Make in India Policy).

4.2, Quotation for All Schedules and all Services

Unless otherwise stipulated in the Tender Document, Bidder must quote for all the sub schedules (and all the Services
and item of works in a Sub Schedule) in the Price Schedule- that is Schedule A of Tender document; otherwise,
his bid would be rejected as nonresponsive.

4.3. Facilities to be Provided by the Procuring Entity

1. Unless otherwise stipulated in the Tender Document, no Facilities (including Reference
Documents, Medical facilities, Rooms, Furniture, Transport, Access to IT Services etc.)
shall be provided by the Procuring Entity to Contractor at Site.

2. Unless otherwise stipulated in the Tender Document, The Procuring Entity may supply without
any obligation to do so, to the contractor part or whole of the quantity of the water and electricity
required for the delivery of Services/ completion of work from the Procuring Entity's existing
water/ electricity supply system at or near the site of Services on specified terms and conditions
and on chargeable basis, provided that the contractor shall arrange, at his own expense, to effect
the connections and lay additional pipe/ power lines and accessories on the site. Nevertheless, it
shall be the responsibility of the contractor to install adequate alternative arrangements to tide
over outages in utilities or failure in supply by the Procuring Entity, and that the contractor shall
not be entitled to any compensation— nor shall this be a reason for the delay in delivery of
Services.

3. Unless exclusively stipulated in the Tender Document Appendix 7 of Schedule 11, The Procuring
Entity will not provide any T&P, Construction material, Consumable, Labour either free of cost
or chargeable basis for completion of work under this contract.

4. technical specifications / documents pertaining to the works will be provided by procuring
entity.
4.4. Completion Time and Contract Period

The work shall be required to be completed within stipulated time period and up to the date mentioned in various
work orders placed under the contract.
Contract period shall be one year
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Bid Prices, Taxes and Duties

5.1.1

5.1.2

1)

2)

5.1.3

1)

2)

3)

5.1.4

1.

Prices
Competitive and Independent Prices

a) The prices should be arrived at independently, without restricting competition, any consultation,
communication, or agreement with any other bidder or competitor relating to:

i)  those prices; or
ii) the intention to submit an offer; or
iii) the methods or factors used to calculate the prices offered.

b) The prices should neither be nor shall be knowingly disclosed by the Bidder, directly or indirectly,
to any other bidder or competitor before bid opening or contract award unless otherwise required by
law.

Undue profiteering

Controlled Price, if any: The price quoted by Bidder shall not be higher than the controlled price fixed
by law for any of the Services covered under contract, if any, or where there is no controlled price, it
shall not exceed the prices or contravene the norms for fixation of prices if any, laid down by Government
or where the Government has fixed no such prices or norms, it shall not exceed the price appearing in any
agreement, if any, relating to price regulation by any industry.

Undue profiteering: If the price quoted is higher than the controlled price in the sub-clause above, Bidder
shall specifically mention this fact in his bid giving reasons for quoting a higher price(s). If he fails to do so
or makes any misstatement, it shall be lawful for the Procuring Entity either to revise the price at any stage to
bring it in conformity with the sub-clause (1) above or to terminate the contract for default as per the contract
and avail all the remedies available therein in addition to other punitive actions for violation of Code of
Integrity.

Price Components

The prices quoted by Bidder shall include all cost towards satisfactorily completion of works as per
technical specification, including cost of material, labour, Tools and Plants, Consumables, Sundries, site
establishment, overhead, Contractor Profit, Water charges, cost of incidental goods & services, cost
towards testing and measurement and Taxes as applicable.

The Prices quoted by the bidders shall be inclusive of GST and all applicable taxes, Building and Other
Construction Workers Welfare Cess (As applicable), Levies, Duties on materials or services and on
complete works and Contractors contributions towards ESI/EPF as per prevailing ACTs and Rules in respect
of this contract.

The quoted price shall be considered to include all relevant financial implications, including inter- alia the
scope of the Services to be delivered and the incidental goods/ works to be supplied, location of the bidder,
site(s) of the delivery of Services, terms of delivery, extant rules and regulations relating to taxes, duties,
customs, transportation, environment, labor, cost of watch and ward of bidder’s material through private
security, Mining & Forest etc in India.

Central Warehousing Corporation will not entertain any claim, whatsoever in this respect.

Price Schedule

Bidders are to upload only the downloaded BOQ and Price sub schedules (in excel format) after entering the
relevant fields without any alteration/ deletion/ modification of other portions of the excel
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sheet. All the columns shown in the price schedules should be filled up as required. If any columndoes
not apply to a Bidder, he should clarify the same.

2. Bidders shall fill in their rates other than zero value in the specified cells without keeping it blank.

3. The Bidder shall quote the rate on-line in prescribed proforma, available with the tender in Excel
format only and sign the same digitally.

5.1.5 Provisions of BOCW Cess, EPF, Income Tax , GST etc.

1) Contractor is required to get himself registered as per Building & Other Construction Workers Cess Act
1996, PF Registration, GST etc. as per Govt. of India law.

2) The Bidder shall be required to pay cess @ 1% of cost of construction work, or at the rate as mentioned in
latest act/rules or guidelines of Government, in accordance with each bill payable on account of such
construction to the concerned State Govt. (Labour Deptt.).

Cost of material shall be outside the purview of cess, when supplied under a separate schedule item. CWC
shall not entertain any claim whatsoever in this respect.
3) Under Income Tax Act, 1961; a deduction for income tax along with surcharge, as applicable will be

made from sums paid on account and final payments for carrying out the work under this contract.
5.1.6 Currencies of Bid and Payment

Unless otherwise stipulated in the Tender Document, the currency of bid and payment shall be quoted by
Bidder entirely in Indian Rupees. All payments shall be made in Indian Rupees only.

5.1.7 Non-compliance
Tenders, where prices are quoted in any other way, shall be rejected as nonresponsive.
5.2. Goods and Services Tax (GST)
5.2.1 GST Registration Status:

1) All the Bidders should ensure that they are GST compliant and their quoted tax structure/ rates as per GST
Act/ Rules. Bidder should be registered under GST and furnish GSTIN number and GST Registration
Certificate in their offer unless they are specifically exempted from registration under specific
notification/ circular/ section/ rule issued by statutory authorities.

2) GST Registration Number (15-digit GSTIN). If the bidder has multiple business verticals in a state and has
separate registration for each vertical, the GSTIN of each vertical is concerned with the delivery of Services
involved, as per the Schedule of Requirements and Price Schedule's scope be quoted. If the services provided
are from multiple states, the bidder should mention GST registration numbers for each state separately.

3) Composition scheme: If the Bidder has opted for a composition levy under Section 10 of CGST, he
should declare the fact while bidding along with GSTIN and GST registration certificate.

4) Exemption from Registration: If a bidder is not liable to take GST registration, i.e., having turnover below
threshold, he shall submit undertaking/ indemnification against tax liability. Bidder claiming exemption in
this respect shall submit a valid certificate from practising Chartered Accountant (CA)/ Cost Accountant with
Unique Document Identification Number (UDIN) to the effect that Bidder fulfils all conditions prescribed in
notification exempting him from registration. Such bidder/ dealer shall not charge any GST and/ or GST
Cess in the bill/ invoice. In such case, applicable GST shall be deposited under Reverse Charge Mechanism
(RCM) or otherwise as per GST Act by the Procuring Entity directly to concerned authorities. Bidder should
note that his offer would be loaded with the payable GST under the RCM. Further, Bidder should notify and
submit to the Procuring Entity within 15 days from the date of becoming liable to registration under GST.

5) The Procuring Entity's state-wise GSTINs is indicated in TIS
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5.2.2 HSN Code and GST Rate:

1) It shall be the responsibility of Bidder to ensure that they quote for the exact HSN Code and including
corresponding correct GST rate for each activity of the Services / works being offered by them

2) Applicability to Imported Goods/ Services: Following the implementation of GST, the import of
commodities shall not be subject to such erstwhile applicable duties likes safeguard duty, education cess,
basic customs duty, anti-dumping duty, etc. All these supplementary custom duties are subsumed under
GST. The supply of commodities or services or both, if imported into India, shall beconsidered as supply
under inter-state commerce/ trade and shall attract integrated tax (IGST). The IGST rate and GST cess
shall be applicable on the ‘Custom Assessable Value’ plus the ‘Basic Customs duty applicable thereon’.

5.3. Payments
5.3.1 General

Periodic “On Account” payments and final Payment shall be made as per the procedure laid down in GCC only
upon raise of valid invoice through BTS portal “Bill tracking system portal “of CWC after submission ofcomplete
E -MB (computerized Measurement Book) by Contractor and Acceptance of E MB. by CWC. Central
Warehousing Corporation (CWC) in its endeavor to achieve Zero Paper Usage (ZPU) and to ensuretimely
payment to the Contractors/vendors/ suppliers, has mandated the usage of BTS to submit the digitally signed
invoices/ bills and supporting documents, if any, against the supply of goods/ services/ works etc. The ink signed
invoices or physical copy of the invoices/ supporting documents shall not be accepted for processing the due
payments.
e The Contractors/ vendors/ suppliers shall be required to get themselves registered on the BTS as “vendors”
(https://cwceportal.com/bts/)upon entering into the contract with CWC.
o Similarly, for increasing the transparency, expediting the process and achieving the contract
management benefits through digital system, CWC has commenced “Contract Management system
Portal (CMS)”. All contractors are required to submit their agreements, EMBS and Quality test reports etc.
through CMS only.

5.3.2 No Advance Payments

Unless otherwise stipulated, no advance payment like Mobilization advance and Secured advance shall be made
by the Procuring Entity. The other advances viz secured advances can be made If so, provided for such advances as
per conditions stipulated therefore in GCC.

6. Downloading the Tender Document; Corrigenda and Clarifications

6.1. Downloading the Tender Document

The Tender Document shall be published and be available for download as mentioned in TIS. Bidders can obtain
the Tender Document after the date and time of the start of availability till the deadline for availability. If the office
happens to be closed on the deadline for the availability of the Tender Document, the deadline shall not be
extended.

Tender document should be purchased (at the price mentioned in TIS) by the Bidder who is participating inthe
tender, i.e., Tender forms should be in name of bidder, otherwise tender will be summarily rejected.

6.2. Corrigenda/ Addenda to Tender Document

Before the deadline for submitting bids, the Procuring Entity may update, amend, modify, or supplement the
information, assessment or assumptions contained in the Tender Document by issuing corrigenda and addenda.
The corrigenda and addenda shall be published in the same manner as the original Tender Document.
Newspaper press advertisement shall not be issued for the same. Without any liability or obligation, the Portal
may send intimation of such corrigenda/ addenda to bidders who have downloaded the document under their login.
However, the bidders' responsibility is to check the website(s) for any corrigenda/ addenda. Any corrigendum or
addendum thus issued shall be considered a part of the Tender
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Document. To give reasonable time to the prospective bidders to take such corrigendum/ addendum into account
in preparing their bids, the Procuring Entity may also suitably extend the deadline for the bid submission, as
necessary. After the procuring entity makes such modifications, any Bidder who has submitted his bid in response to
the original invitation shall have the opportunity to either withdraw his bid or re-submit his bid superseding the
original bid within the extended time of submission.

6.3. Clarification on the Tender Document or discrepancies in the Document

1) A Bidder may seek clarification of the Tender Document from Office/ Contact Person/ e-procurement Help
Desk as mentioned in TIS, provided the clarifications are raised before the clarification end date mentioned
in TIS (or if not mentioned, within 3 days of publishing of the bid). The Procuring Entity shall respond
before 72 hours of the bid closing date. The query and clarification shall be shared on the portal with all
the prospective bidders. Any modification of the Tender Document that may become necessary due to
the clarification shall be made by the Procuring Entity through an Addendum/ Corrigendum issue under
the sub-clause above.

2) It should be understood that every endeavour has been made to avoid any error which can materially affect
the basis of the tender and the successful Bidder shall take upon himself and provide for the risk of any
error which may subsequently be discovered & shall make no subsequent claim on account thereof.

Should a Bidder find discrepancies or omissions in the drawings or any of the Tender forms or should he be
in doubt as to their meaning, he should at once notify , within 10 days from start of documentdownload
date to the authority inviting tenders to remove this discrepancy.

7. Pre-bid Conference

1) If a Pre-bid conference is stipulated in the TIS, prospective bidders interested in participating in this tender
may attend a Pre-bid conference to clarify the techno- commercial conditions of the Tenders at the venue,
date and time specified therein. Participation in the Pre-bid conference is restricted to prospective bidders
who have downloaded the Tender Document.

2) Participation is not mandatory. However, if a bidder chooses not to (or fails to) participate in the Pre- bid
conference or does not submit a written query, it shall be assumed that they have no issues regarding the
techno-commercial conditions.

3) The date and time by which the written queries for the Pre-bid must reach the authority and the last date for
registration for participation in the Pre-bid conference are also mentioned in the TIS.

4) The pre-bid conference may also be held online at the discretion of the Procuring Entity.

5) After the Pre-bid conference, Minutes of the Pre-bid conference shall be published on the Procuring Entity’s
portal within seven days from the Pre-bid conference. If required, a clarification letter and corrigendum to
Tender Document shall be issued, containing amendments of various provisions of the Tender Document,
which shall form part of the Tender Document. The Procuring Entity may suitably extend, as necessary, the
deadline for the bid submission to give reasonable time to the prospective bidders to take such clarifications
into account in preparing their bids.

8. Preparation of Bids

8.1 The bid

8.1.1 Language of the bid
Unless otherwise stipulated in the ITB, the bid submitted by Bidder and all subsequent correspondence and
documents relating to the bid exchanged between Bidder and the Procuring Entity shall be written in English or the
Official Language (Hindi). However, the language of any printed literature furnished by Bidder in connection
with its bid may be written in any other language provided a translation accompanies the same in the bid language.
For purposes of interpretation of the bid, translation in the language of the bid shall prevail.

8.1.2 Acquaintance with Local Conditions and Factors

The Bidder, at his own cost, responsibility, and risk, is encouraged and advised to visit, examine, and
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familiarize himself with all the site/ local conditions and factors like the nature of ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, availability of Water, electricity,
material, T&P , Laboure etc in local , accommodation they may require and in general, themselves to obtain all
necessary information as to risks, contingencies and other circumstances which may influence or affect their tender.
The address of site (work place) is mentioned in TIS.

The Bidder shall be deemed to have full knowledge of the Central warehousing complex, working culture, rules
etc prevailing in central warehousing complex, Operation hours, working days etc and whether he/they inspects it or
not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. The Bidder shall be
responsible for arranging and maintaining at his own cost, all materials, tools and plants, water, electricity access,
facilities for workers and all other services required for executing the work unless otherwise specifically provided
for, in the contract documents.

The Bidder acknowledges that before the submission of the bid, he has, after a complete and careful
examination, made an independent evaluation of the Site/ local conditions, infrastructure, logistics,
communications, the legal, environmental, and any other conditions or factors, which would have any effecton the
performance of the contract. Bidders shall themselves be responsible for compliance with Rules, Regulations,
Laws and Acts in force from time to time at relevant places. On such matters, the Procuring Entity shall have no
responsibility and shall not entertain any request from the bidders in these regards.

Submission of tender by a Bidder implies that he has read this notice and all other contract documents and has
made himself aware of the scope and specifications of the work to be done and of conditions and rates at which
stores, tools and plants etc. will be issued (if any) to him by the Corporation and local conditions andother factors
having a bearing on the execution of the work.

8.1.3 Cost of Bidding

The Bidder(s) shall bear all direct or consequential costs, losses and expenditure associated with or relating to the
preparation, submission, and subsequent processing of their Bids, including but not limited to preparation,
copying, postage, delivery fees, expenses associated with any submission of samples, demonstrations, or
presentations which the Procuring Entity may require, or any other costs incurred in connection with or relating
to their Bids. All such costs, losses and expenses shall remain with the Bidder(s),and the Procuring Entity shall not
be liable in any manner whatsoever for the same or any other costs, losses and expenses incurred by a Bidder(s)
for participation in the Tender Process, regardless of the conduct or outcome of the Tender process.

8.14 Interpretation of Provisions of the Tender Document
The provisions in the Tender Document must be interpreted in the context in which these appear. Any

interpretation of these provisions far removed from such context or other contrived or between-the-lines
interpretation is unacceptable.

8.1.5 Quote Quantities/ Prices in both Numerals and Words
Although the software on the Portal may convert quantities/ rates/ amounts in numerical digits in Bids to words, the
bidders are advised to ensure that there is no ambiguity in this regard.

8.1.6 Alternate Bids not Allowed.
Any conditional offers, alternative offers, multiple bids by a bidder shall not be considered. The Portal shall permit
only one bid to be uploaded.

8.2. Documents comprising the bid:
8.2.1 Techno-commercial bid/ Cover

"Technical Bid" shall include inter-alia the original or scanned copies of duly signed or digitally signed copies of
the following documents in pdf format. Pdf documents should not be password protected. If so stipulatedin TIS/
ITB, specified originals or self-certified copies of originals shall also be required to be physically submitted as
per instruction contained therein. No price details should be given or hinted at in the technicalbid:
The Bidder shall scan and upload:

1) Tender (bid) Form (to serve as covering letter and declarations applicable for both the technical bidand

financial bid);
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This form shall be consisting the:
a) PQ form;
b) Eligibility Declarations;
2) The proof of submission of EMD,
3) Cost of tender document (if provided in TIS),
4) Power of Attorney,
5) Proof of the Constituent of Bidders organization: Affidavit of Proprietorship / Memorandum & Article of
Association/ Partnership Deed as the case may be,
6) Pan Card,
7) Goods and Service Tax Registration Certificate,
8) PF Registration Certificate,
9) Similar Nature Works Completion Certificates,
10) CA Certificate & Balance Sheets with Profit & Loss Account, Trading account of specified preceding
three financial years in respect of financial turnover,
11) Annexure 1V along with Form 5: Deviation Statement from Terms and Conditions of Tender - Any
deviations should be listed in a chart form without ambiguity or conditionality, along with justification and
supporting documents. All such Statements and Documents shall be uploaded as Form 5.

In case of no deviation, it is not necessary to submit Form -5.
If deviations are mentioned elsewhere in the bid (other than designated Form 5), such deviations shall not be
recognized and shall be null and void.

If Form 5 is not enclosed along with Annexure-1V, it shall be considered that bidder does not have any deviation.

12) Net Worth Certificate,

13) Integrity Pact, (if required & mentioned in TIS) as per, Annexure V)

14) Declaration about the near relative in CWC (Annexure V1)

15) Declaration of works in Hand -In progress by Bidder (Annexure VI1I).

16) Duly signed Checklist: Bidder must also upload the Checklist given in the Tender Document as to confirm
that he has complied with all the instructions in the Tender Document, and nothing is inadvertently left out.
This checklist is only for general guidance and is not comprehensive, and does not absolve Bidder from
complying with all the requirements stipulated elsewhere in the Tender Document.

17) Proof of office address as per requirement in Annexure-A

8.2.2 Financial bid/ Cover

"Financial bid" shall comprise the Price Schedules (To be submitted separately as an excel sheet)
considering all financially relevant details, including Taxes and Duties. No additional technical details,
which have not been brought out in the technical bid shall be brought out in the financial bidand if so shall
not be entertained.

8.2.3 Important Note:

1) For deciding eligibility/Qualification of Bidder, it is mandatory for Bidder to submit Affidavit (as per
Annexure 1V), EMD, Financial Turnover (Balance Sheets with Profit & Loss Account / Trading Account of
specified preceding three years as per NIT) and Similar Nature of Work Experience Certificates of
requisite magnitude (as per NIT), Bidder Eligibility declaration, power of attorney (if applicable), and proof
of office address and detail of work in hand in progress as per format failing which the tender shall be
summarily rejected.

2) No additional mandatory documents will be entertained after tender opening, except clarification documents
required, if any regarding already submitted documents with tender. Any documents submitted suo-motu by
the Bidder through e-mail/post/hand delivery etc. shall neither be entertained nor considered for evaluation.

3) All other documents like Integrity Pact, Net Worth, Goods and Services Tax Registration Certificate,
PAN Card, PF Registration, Organization Details, Power of Attorney/ Board Resolution, Annexure VI,
Form of declaration as per Annexure -VI & VII, List of plant & machinery, list of permanent technical
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persons, Bank details etc. as per NIT/pre-qualifying Proforma / Comparative Statement, are also required to
be submitted along with tender.

All other documents should also be uploaded by the Bidder. However, if the Bidder has not uploaded any of
the other documents as per NIT/Pre-qualifying Proforma/Comparative Statement, lowest Bidder should
submit the same with submission of Performance Guarantee, If the lowest Bidder fails to do so, then no
Agreement between CWC and contractor will be executed and it will lead to rejection of bid and forfeiture
of EMD & Performance Guarantee and punitive action towards breach of contract.

Bid Validity

Unless specified to the contrary in the TIS/ ITB, Bids shall remain valid for a period not less than 90days
from the deadline for the bid submission stipulated in TIS. A bid valid for a shorter period shallbe rejected
as nonresponsive.

In case the day up to which the bids are to remain valid falls on/ subsequently declared a holiday orclosed
day for the Procuring Entity, the bid validity shall automatically be deemed to be extended up to the next
working day.

In exceptional circumstances, before the expiry of the original time limit, the Procuring Entity may
request the bidders to extend the validity period for a specified additional period. The request and the
bidders' responses shall be made in writing electronically. A bidder may agree to or reject the request.
The bidder(s) who has/have agreed to the Procuring Entity's request for extension of bid validity, inno
case, shall be permitted to modify his/their bid.

Bid Security / Earnest Money Deposit (EMD)

All Bidders shall submit appropriate Bid Security/ EMD amount as mentioned in TIS/ITB, along withits
technical bid. The EMD is required to protect the Procuring Entity against the risk of the Bidder’s
unwarranted conduct as amplified under the sub-clause below.

Any request for recovery from outstanding bills for Earnest Money against present tender will not, under
any circumstance, be entertained. Tenders submitted with earnest money in the forms other than specified
in TIS/ITB, shall not be considered.

The EMD shall be forfeited if Bidder breaches the following obligation(s) under the tender conditions:

(a) withdraws or amends his bid or impairs or derogates from the bid in any respect within the period of
validity of its bid; or

(b) after having been notified within the period of bid validity of the acceptance of his bid by the
Procuring Entity:

i) refuses to or fails to submit the original documents for scrutiny or the required Performance
Security (PG) within the stipulated time as per the conditions of the Tender Document.

ii) Fails or refuses to sign the contract in prescribed Proforma at Volume- Il within period
prescribed in ITB.

Unsuccessful Bidders’ EMD shall be returned (only through digital mode), if the contract is not awarded
to them, upon:

(a) receipt by Bidder of the Procuring Entity’s notification

i) of cancellation of the entire tender process or rejection of all bids or
ii) of the name of the successful bidder or

(b) thirty days after the expiration of the bid validity or any extension thereof
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5) The Bidder shall provide name of bank, account no., branch code and RTGS code for account
maintained by them/him for financial transaction.

6) For the successful Bidder, Earnest Money will be returned after submission of PG (as applicable)
within specified period and as per terms of Clauses of Contract.

7) The procuring entity shall not be responsible for any depreciation that may happen thereto EMD due to
price inflation etc while in its possession, nor shall be liable to pay any interest thereon.

8.5. Non-compliance with these provisions

Bids are liable to be rejected as nonresponsive if a Bidder:
1) fails to provide and/ or comply with the required information, instructions etc., incorporated in the Tender
Document or gives evasive information/ reply against any such stipulations.
2) furnishes wrong and/ or misguiding data, statement(s) etc. In such a situation, besides rejection of the bid as
nonresponsive, it is liable to attract other punitive actions under relevant provisions of the Tender
Document for violation of the Code of Integrity.

9. Signing and Uploading of Bids

9.1 Relationship between Bidder and eProcurement Portal

The Procuring Entity is neither a party nor a principal in the relationship between Bidder and the organization hosting
the e-procurement portal (hereinafter called the Portal). Bidders must acquaint and train themselves with the rules,
regulations, procedures, and implied conditions/ agreements of the Portal. Bidders intending to participate in the bid
shall be required to register in the Portal. Bidders shall settle clarifications and disputes, if any, regarding the Portal
directly with them. In case of conflict between provisions of the Portal with the Tender Document, provisions of
the Portal shall prevail. Bidders may study the resources provided by the Portal for Bidders.

9.2. Signing of bid

1) The individual digitally signing the bid or any other connected documents should submit an authenticated
copy of the document(s), which authorizes the signatory to commit and submit bids on behalf of the bidder in
PQ form (Bidder Information).

2) If the tender is made by Proprietary firm, it shall be signed by the Proprietor with his full name and full
name of his firm with its current address.

3) If the application is made by a Firm in Partnership, it shall be signed by all partners of the Firm above their

full names and current addresses or by a partner holding the power of attorney for the Firm bysigning the
applications in which case a certified copy of the power of attorney shall accompany the application. A
certified copy of the Partnership Deed, current address of the Firm and the full names and current
addresses of all the Partners of the Firm shall also accompany the application.
Note; Receipts for payment made on account of work, when executed by a Firm, must also be signed by all
the partners, except where contractors are described in their tender as a Firm, in which case the receipts
must be signed in the name of the Firm by one of the partners or by some other person having due authority
to give effectual receipts for the Firm.

4) If the application is made by a limited company or a limited corporation, it shall be signed by a duly
authorized person, holding the power of attorney for signing the application in which case a certified copy
of the Power of Attorney shall accompany the application. Such Limited Company or Corporation will be
required to furnish satisfactory evidence of its existence, before the contract is awarded.

9.3. Submission/ uploading of Bids.
9.3.1 Submission/ Uploading to the Portal

1) No manual Bids shall be made available or accepted for submission. In the case of downloaded
documents, Bidder must not make any changes to the contents of the documents while uploading, except
for filling the required information— otherwise, the bid shall be rejected as nonresponsive.
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2) Bids shall be received only Online on or before the deadline for the bid submission as notified in TIS.

3) Only one copy of the bid can be uploaded, and Bidder shall digitally sign all statements, documents,
certificates uploaded by him, owning sole and complete responsibility for their correctness/ authenticity
as per the provisions of the IT Act 2000 as amended from time to time.

4) Bidder need not sign or up-load the entire tender document and its sections as mentioned in ITB- clause 1.4
above while uploading his bid. It is assumed that Bidder commits itself to comply with all the Sections
and documents uploaded by the Tender Inviting Officer.

5) Bidder must upload scanned copies of originals — (as specified). Uploaded Pdf documents should not be
password protected. Bidder should ensure the clarity/ legibility of the scanned documents uploaded by
him.

6) The Procuring Entity reserves its right to call for verification originals of all such self-certified
documents from the Bidders at any stage of evaluation, especially from the successful Bidder(s) even after
the issue of Letter of Award (LoA).

7) Regarding the protected Price Schedule (excel format, Cover-2), Bidder shall write his name in the space
provided in the specified location only. Bidder shall type percentage rates in the figure only in the bidder’s
rate column of each of sub schedule without leaving any blank cell or Zero values in the rate column, without
any alteration/ deletion/ modification of other portions of the excel sheet.

8) The date and time of the deadline for the bid submission shall remain unaltered even if the specified date is
declared a holiday for the Tender Inviting Officer.

9) The date and time of the e-Procurement server clock, which is also displayed on the dashboard of the bidders,
shall be taken as the reference time for deciding the closing time of bid submission. Bidders are advised to
ensure they submit their bid within the deadline and time of bid submission, taking the server clock as a
reference, failing which the portal shall not accept the Bids. No request on the account that the server clock
was not showing the correct time and that a particular bidder could not submit their bid because of this shall
be entertained. Failure or defects on the internet or heavy traffic at the server shall not be accepted as a reason
for a complaint. The Procuring Entity shall not be responsible for any failure, malfunction or breakdown of
the electronic system used during the e- Tender Process.

10) Submission of tender and credential documents through E-Tender website www.cwceprocure.comshall
be sole risk & responsibility of the Bidder. Any claim on this account will not be entertained. Hence,
Bidder should ensure that tender along with all requisite credential papers are submitted /uploaded on e-
tender website in correct way and at correct place on or before tender submission date & time.

11) Bidder should upload all the required documents with the tender under valid digital signature. Uploading
of tender with digital signature shall imply that all tender terms & conditions have been accepted by the
bidder unless the bidder has specifically declared for non-acceptance / deviation in his technical bid. It
shall also mean that documents uploaded by bidders are attested by him self and he takes full
responsibility of authenticity of same.

12) All Bids uploaded by Bidder to the portal shall get automatically encrypted. The encrypted bid can only be
decrypted/ opened by the authorised persons on or after the due date and time. The bidder should ensure the
correctness of the bid before uploading and take a printout of the system generated submission summary to
confirm successful bid upload.

13) The Procuring Entity may extend the deadline for the bid submission by issuing an amendment, in which
case all rights and obligations of the Procuring Entity and the bidders previously subject to the original
deadline shall then be subject to the new deadline for the bid submission.

14) Bid submitted through modalities other than those stipulated in TIS shall be liable to be rejected as
nonresponsive.

15) For whatsoever reasons, if any part of tender document is not uploaded/submitted by the bidder, other than
financial & technical offers and requisite pre-Qualifying credentials; in that case, the missing part of the
tender document shall be treated as read and accepted by bidder. Missing part of
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tender document shall not be called for re-submission; however, the same shall form part of contract
agreement and shall be binding on bidder.

9.3.2 Implied acceptance of procedures by Bidders

Submission of bid in response to the Tender Document is deemed to be acceptance of the e- Procurement and
tender procedures and conditions of the Tender Document.

9.3.3 Late Bids

The bidder shall not be able to submit his bid after the expiry of the deadline for the bid submission(as per
server time). Therefore, in eProcurement, a situation of Late Tender does not arise.

9.4, Modification, Resubmission and Withdrawal of Bids
9.4.1 Modification & Resubmission

Once submitted in e-Procurement, Bidder cannot view or modify his bid since it is locked by encryption.
However, resubmission of the bid by the bidders for any number of times superseding earlier
bid(s)before the date and time of submission is allowed. Resubmission of a bid shall require uploading of
all documents, including financial bid afresh. The system shall consider only the last bid submitted.

9.4.2 Withdrawal

1) The bidder may withdraw his bid before the bid submission deadline, and it shall be marked as
withdrawn.

2) No bid should be withdrawn after the deadline for the bid submission and before the expiry of the bid validity
period. If a Bidder withdraws the bid during this period, the Procuring Entity shall be withinits right to
enforce Bid Security (EMD),in addition to other punitive actions provided in the Tender Document for
such misdemeanour.

10. Bid Opening

The date & time of the opening bid is as stipulated in TIS. Bids cannot be opened before the specified date & time,
even by the Tender Inviting Officer, the Procurement Officer, or the Publisher. If the specified date of tender
opening falls on is subsequently declared a holiday or closed day for the Procuring Entity, the Bids shall be
opened at the appointed time on the next working day.

11. Evaluation of Bids and Award of Contract

11.1. General norms
11.1.1 Evaluation based only on declared criteria.

The evaluation shall be based upon scrutiny and examination of all relevant data and details submitted by Bidder
in its/ his bid and other allied information deemed appropriate by Procuring Entity. Evaluation of bids shall be based
only on the criteria/ conditions included in the Tender Document.

11.1.2 Infirmity/ Irregularity/ Non-Conformity/ Deviations - Substantive or Minor

1.  An infirmity/ irregularity or non-conformity/ exception/ deviation/ reservation/ omission from the
requirements of the Tender Document shall be considered as a substantive deviation as per the
following norm, and the rest shall be considered as Minor deviation:

a) which affects in any substantive way the scope, quality, or performance standards of the Works/
Services;

b) which limits in any substantive way, inconsistent with the Tender Document, the Procuring Entity's
rights or the Bidder's obligations under the contract; or
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c) Whose rectification would unfairly affect the competitive position of other Bidders presenting
substantively responsive Bids.

2. The decision of the Procuring Entity shall be final in this regard. Bids with substantive deviations shall
be rejected as nonresponsive.

3. Variations and deviations and other offered benefits (Techno-commercial or Financial) above the
scope/ quantum of Works/ Services stipulated in the Tender Document shall not influenceevaluation
Bids. If the bid is otherwise successful, such benefits shall be availed by the Procuring Entity, and
these would become part of the contract.

4. The Procuring Entity reserves the right to accept or reject bids with any minor deviations.
Wherever necessary; the Procuring Entity shall convey its observation as per sub-clause below, on
such ‘minor’ issues to Bidder electronically etc. asking Bidder to respond by a specified date. If
Bidder does not reply by the specified date or gives an evasive reply without clarifying the point at
issue in clear terms, that bid shall be liable to be rejected as nonresponsive.

3 Clarification of Bids and shortfall documents

During the evaluation of Techno commercial or Financial Bids, the Procuring Entity may, at its
discretion, but without any obligation to do so, ask Bidder to clarify its bid by a specified date otherwise
within time of 03 days. Bidder should answer the clarification within that specified date otherwise
within time of 03 days.
The request for clarification shall be submitted in writing electronically and no change in prices or
substance of the bid shall be sought, offered, or permitted that may grant any undue advantage to such
bidder.
for this purpose, the procedure stated below is to be followed and the specific clarification is required to be
uploaded on the same portal as per the procedure prescribed therein.
The Bidder has the option to respond or not to respond to these queries.
If the Bidder fails to respond, within the stipulated time period or fails to respond/submit the
clarification(s)/document(s) with respect to mandatory documents submitted or it is non-conforming to
requirement of tender conditions; no further time will be given for submitting the same and the tender will be
summarily rejected.
For obtaining clarification, following procedure is to be followed:
An icon for clarification shall appear on “Bid Details” page (in front of each of the Bidder’s name)at
Corporation’s end after opening of Technical / Financial Bid.
Corporation shall click on clarification icon for the desired Bidder and enter the details of clarifications
sought within the prescribed time.
After entering the details of clarification sought by the Corporation, same icon shall appear at Bidder’s
end for replying to the particular clarification sought by the Corporation. The system will also send the
alert to the Bidder at his registered e-mail address about the clarification sought by the Corporation.
Bidder will click on clarification icon and will reply to the same and upload the required
clarification/documents in support of clarification sought, if any, within the prescribed time. Bidder
cannot ask for any clarification from the corporation.
Once the prescribed time expires, clarification icon from Bidder site shall also disappear
automatically.
After expiry of prescribed time, Corporation shall download the clarification/ documents in support of
clarification submitted by the Bidder.
If discrepancies exist between the uploaded scanned copies and the Originals submitted by the bidder,
the original copy's text, etc., shall prevail. Any substantive discrepancy shall be construed as a violation
of the Code of Integrity, and the bid shall be liable to be rejected as non-responsive in addition to other
punitive actions under the Tender Document for violation of the Code of Conduct.

1) The Procuring Entity reserves its right to, but without any obligation to do so, to seek any shortfall information/

documents only in case of historical documents which pre-existed at the time of the
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tender opening, and which have not undergone change since then and does not grant any undue
advantage to any bidder. There is a provision on the portal for requesting Short-fall documents from the
bidders.

11.1.4 Contacting Procuring Entity during the evaluation

Canvassing whether directly or indirectly in connection with tenders is strictly prohibited and the tenders
submitted by the Bidders who resort to canvassing will be liable to rejection.

From the time of bid submission to awarding the contract, no Bidder shall contact the Procuring Entity on any matter
relating to the submitted bid. If a Bidder needs to contact the Procuring Entity for any reason relating to this tender
and/ or its bid, it should do so only in writing electronically. Any effort by a Bidder to influence the Procuring
Entity during the processing of bids, evaluation, bid comparison or award decisions shall be construed as a
violation of the Code of Integrity, and bid shall be liable to be rejected as non-responsive in addition to other
punitive actions for violation of Code of Integrity as per the Tender Document.

11.2. Evaluation of Bids
11.2.1 Preliminary Examination of Bids - Determining Responsiveness

A substantively responsive bid is complete and conforms to the Tender Document's essential terms, conditions,
and requirements, without substantive deviation, reservation, or infirmity. Only substantively responsive bids
shall be considered for further evaluation. Unless otherwise stipulated in the ITB, the following are some of the
crucial aspects for which a bid shall be rejected as nonresponsive:
1) The bid is not in the prescribed format or is not submitted as per the stipulations in the TenderDocument.
2) Required Bid Security (EMD) has not been provided.
3) Tender Document Cost, if specifically mentioned in TIS/ITB, has not been paid.
4) Bidder is not eligible to participate in the bid as per laid down eligibility criteria;
5) The Services offered are not eligible as per the provision of this tender.
6) Bidder has quoted conditional bids or more than one bid or alternative bids unless permitted explicitly in
the TIS/ ITB.
7) The bid validity is shorter than the required period.
8) The bid departs from the essential requirements stipulated in the bidding document;
9) Bidder has not quoted in all sub-Schedules or against any sub schedule of Price Schedule -A. or hasnot
quoted for all item of works as per scope as stipulated in any sub schedule of Price Schedule.
10) Non-submission or submission of illegible scanned copies of stipulated Mandatory documents/
declarations
11) Tenders containing any condition leading to unknown/indefinite liabilities.

11.2.2 The evaluation process:

1) This Tender Process is for Single Stage bids in Two bid System (Technical and Financial) as stipulated in
TIS/ITB.

2) Initially, only the techno-commercial bids that is also referred /called as technical bid shall be opened on the
stipulated date of opening of bids. After that, the techno-commercial evaluation shall be done to find
whether these bids meet the eligibility & qualification criteria and techno-commercial aspects. Subsequent
opening of financial bids and financial evaluation shall be done only of bids declared successful in
techno-commercial evaluation.

11.3. Techno-commercial Evaluation
Only substantively responsive bids shall be evaluated for techno-commercial evaluation. In evaluating the
techno-commercial bid, conformity to the eligibility/ qualification criteria, technical specifications, and Quality

Assurance; and commercial conditions of the offered Services to those in the Tender Document is ascertained.
Additional factors incorporated in the Tender Document shall also be considered in the manner
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indicated therein. Bids with substantive techno-commercial deviations shall be rejected as non-responsive.
Procuring entity reserves its right to consider and allow minor deviations in technical and Commercial
Conditions.

11.3.1 Evaluation of eligibility

The Tender evaluation Committee constituted by Procuring Entity shall determine, to its satisfaction, whether the
Bidders are eligible as per ITB-clause 3.2 and NIT-clause 2 above to participate in the Tender Process as per
submission in Eligibility Declarations. Tenders that do not meet the required eligibility criteria prescribed shall
be rejected as nonresponsive.

11.3.2 Evaluation of Qualification Criteria

The Tender evaluation Committee constituted by Procuring Entity shall determine, to its satisfaction, whether the
Bidders are qualified and capable in all respects to perform the contract satisfactorily. This determination shall, inter-
alia, consider the Bidder’s Experience/ Past Performance and Financial Capabilities etc; for satisfying all
requirements incorporated in the Tender Document. The determination shall not consider thequalifications of other
firms such as the Bidder’s subsidiaries, parent entities, affiliates, subcontractors, or any other firm(s) different from
the Bidder.

11.3.3 Evaluation of Conformity to Commercial and Other Clauses

Bidder must comply with all the Commercial and other clauses of the Tender Document. The Procuring Entity shall
also evaluate the commercial conditions quoted by Bidder to confirm that all terms and conditions stipulated in
the Tender Document have been accepted without substantive omissions/ reservations/ exception/ deviation by
the Bidder. Deviations from or objections or reservations to critical provisions suchas those concerning Governing
laws and Jurisdiction, Contractor’s Obligations and Restrictions of its Rights, Performance Bond/ Security, Force
Majeure, Taxes & Duties, Defects Liability Period, Completion Time, LDclauses, Technical Specifications, and
Code of Integrity will be deemed to be a material deviation.

11.34 Declaration of Techno-commercially Suitable Bidders and Opening of Financial Bids

Bids that succeed in the above techno-commercial evaluation shall be considered techno-commercially suitable,
and financial evaluation shall be done only of such Bids. The list of such techno-commercially suitable bidders and a
date/time and venue for the opening of their financial bids shall be declared on the e procurement Portal only.

11.4. Evaluation of Financial Bids and Ranking of Bids
11.4.1 Ranking of Financial Bids

1) Evaluation of the financial bids shall be on the price criteria only. Financial Bids of all Techno-
commercially suitable bids shall be evaluated and ranked to determine the lowest priced bidder.

2) The comparison of the responsive Bids shall be on total outgo from the Procuring Entity’s pocket, tobe
paid to the contractor including all elements of costs as per the terms of the proposed contract, duly
delivered, commissioned, etc. as the case may be, including any taxes, duties, levies etc.

3) The price schedule contains the rates of civil, electrical, E&M works from CPWD-DSR (DSR CIVIL 2021
and E&M 2022 and other schedules mentioned in the Volume I11) and Market Rates/ non schedule items
based of the analysis of DSR. the contract shall quote all items mentioned in the schedule including
scheduled or non-scheduled items. The bid for a schedule shall not be considered if all item of works
prescribed in that schedule are not quoted or included in the bid.

Any mention of prices elsewhere other than at appropriate place in financial bid XLS sheet, will be
summarily rejected and will not be entertained.

4) All tenders in which any of the prescribed condition is not fulfilled and any condition including that of
conditional rebate is put forth by the Bidder, shall be summarily rejected.

5) Ifany bidder offers discounts/ rebates in his bid or suo-motu discounts and rebates after the tenderopening
(techno-commercial or financial), such rebates/ discounts shall not be considered for
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ranking the offer. But if such a bidder does become L-1 without such discounts/ rebates, such discounts/
rebates shall be availed and incorporated in the contracts;

Unless announced beforehand, the quoted price shall not be loaded based on deviations in the
commercial conditions. If it is so declared, such loading of a financial bid shall be done as per the
relevant provisions;

Bidders quoted rates shall be inclusive of GST, Building & Construction Workers Cess and any other taxes,
levies, duties, as applicable on complete work. Evaluation of Bids shall include and consider these
component over and above basic rates of material & services. The Procuring Entity shall not be responsible
for any misclassification of HSN Number or incorrect GST rate if quoted by the bidder. Any increase in
GST rate due to misclassification of HSN number shall have to be absorbed by the supplier.

Valid L1 shall be decided based on over all lowest quote in terms of Gross Tendered Amount (GTA)
calculated on the basis of estimated cost and contractor percentage (CP) quoted for each sub
schedule by bidder in his financial bid. Refer TCC for details .

Ambiguous Financial bid: If the financial bid is ambiguous, it shall be rejected as nonresponsive.

In case the lowest Gross tendered amount (GTA) of two or more contractors is same, such lowest
bidders will be asked to submit sealed revised offer in the form of letter mentioning percentage
above/below on scheduled cost of tender including all sub sections/ sub heads as the case may be, but the
revised percentage quoted above/below on tendered cost or on each sub section/sub head should not be
higher than the percentage quoted at the time of submission of tender. The lowest tender shall be
decided based on revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal of his
tender before acceptance and 50% of earnest money shall be forfeited.

If the revised tendered amount of two more contractors received in revised offer is again found to be equal,
the lowest tender, among such contractors, shall be considered as one for whom Arithmetic sum of turn
over from operations for previous three financial years as mentioned in eligibility criteria of bid stands
highest. In case, turnover of all such bidder stands equal then Lowest bidder shall be decided by draw of
lots in the presence of Tender Evaluation Committee & the lowest contractors those have quoted equal
amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse to submit revised offers,
then tenders are to be recalled after forfeiting 50% of EMD of each contractor. Contractor(s), whose earnest
money is forfeited because of non-submission of revised offer, shall not be allowed to participate in the re-
tendering process of the work.

Cartel Formation/ Pool Rates

If Procuring Entity decides this to be a case of Cartel/ Pool Rates, leading to “Appreciable Adverse
Effect on Competition” (AAEC) as identified in Competition Act, 2002, as amended from time to time, It
reserves its rights to:

a) consider it as a violation of the Code of Integrity and reject the bid(s) as non-responsive in addition
to other punitive actions provided in this regard in the Tender Document. In addition to such remedies,
the Procuring Entity also reserves the right to refer the matter to the Competition Commission of India
(CCI) for obtaining necessary relief. In addition, the attention of the bidders is drawn to Chapter VI of
the “The Competition Act 2002”, which deals with Penalties. Such actions shall be in addition to
other rights and remedies available to the Procuring Entity under the contract and Law.

11.4.2 Reasonableness of Rates Received

Procuring Entity shall evaluate whether the rates received in the Bids in the zone of consideration are reasonable. If
the rates received are considered abnormally low or unreasonably high, it reserves its right to take action as per the
following sub-clauses, or as per ITB-clause 2.3, reject any or all Bids; abandon/ cancel the Tender process and
issue another tender for identical or similar Services.
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11.4.3 Consideration of Abnormally Low Bids

An Abnormally Low bid is one in which the bid price, in combination with other elements of the bid, appearsso
low that it raises substantive concerns as to the Bidder's capability to perform the contract at the offered price.
Procuring Entity shall in such cases seek written clarifications from the Bidder, including detailed price analyses of its
bid price concerning scope, schedule, allocation of risks and responsibilities, rates of material, manpower, T&P,
machines etc required to be provided to complete the work or to deliver the services and any other requirements
of the Tender Document.

The rates consist of applicable GST, 15% contractor profit with overhead and the scope of work includes
miscellaneous Day to day General nature maintenance services. The More over the quality of works and
standard of services required in CW complex shall be as per approved technical specifications and of best
industries practice and therefore it is understood the contractor cannot deliver the services in an efficient manner
if they quote the abnormally below rates. The contractor shall also comply all labor laws and contribution
towards ESI/EPF and Labor CESS is also covered in the rates quoted by him. In view if all these factors, If rate
quoted in any of tender price sub schedule (A. I, A.ll, A.l11) is below 15% of rates mentioned in tender
price schedule, then It shall be considered abnormally low rates and in such case, if A contractor quoting such
abnormal rate is found successful in tender system due to his lowest offer (Lowest GTA), he will have to
submit additional performance guarantees equivalent to 2 times of theamount mentioned in Clause 12.1.3,
below.

1144 Price Negotiation

Usually, there shall be no price negotiations. However, the Procuring Entity reserves its right to negotiate with
the lowest acceptable bidder (L-1).

The Bidder shall not increase his rate in case the Procuring Entity negotiates for reduction of rates. Such negotiations
shall not amount to cancellation or withdrawal of original offer and rates originally quoted will also be binding on the
Bidder.

12. Award of Contract

There shall be no parallel orders or splitting quantities among more than one Bidders.
12.1. Letter of Award (Acceptance - LoA) and Signing of Contract, Placement of work orders
12.1.1 Selection of Successful Bidder(s)

The Procuring Entity shall award the contract to the Bidder whose bid is Techno-commercially suitable and bid
price is the lowest and reasonable, as per evaluation criteria detailed in the Tender Document.

12.1.2 Letter of Award (LoA)

1) The Bidder, whose bid has been accepted, shall be notified of the award by the Procuring Entity before
the expiration of the bid validity period in written by digital means only through CWC Email only. This
notification (hereinafter and in the Conditions of Contract called the "Letter of Award - LoA") shall state
the sum (hereinafter and in the contract called the "Contract Price") that the Procuring Entity shall pay
the contractor in consideration of completion of work. The Letter of Award (LoA) shall constitute the
legal formation of the contract, subject only to the furnishing of performance security as per the
provisions of the sub-clause below.

2) The bidder shall return duly acceptance copy of LOA in written by digital means only through
Email only. Failure in acceptance of LOA or non-acting for further deposition of PG will lead to
termination and forfeiture of EMD and other punitive actions as mentioned in ITB.

3) On acceptance of the tender, the name of the accredited representative(s) of the contractor, whowould

be responsible for taking instructions from the Regional Manager/Engineer-in-charge /
Engineer/Warehouse Manager shall be communicated to the Engineer-in-Charge.
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4) If a Bidder expires after the submission of his tender or after the acceptance of his tender, the CWC
shall deem such tender as cancelled. If a partner of a Firm expires after the submission of their tender
or after the acceptance of their tender, the CWC shall deem such tender as cancelled, unless the Firm
retains its character. However, in such cases, the amount of Earnest Money will be refunded to the legal
heir on production of successor certificate.

12.1.3 Performance Security / Performance Guarantee (PG)

1)

2)

3)

4)

5)

6)

The Bidder, whose tender is accepted and LOA has been placed, will be required to furnish to the
Procuring Entity, a Performance Guarantee (PG) of an amount equivalent of 5% of the estimated
Contract Price with escalation, if any and Additional Performance Guarantee (in case of abnormally low
bid as per Clause 11.4.4 above) within 15 days of receipt of the Letter of Award (LoA) or periodspecified
in Annexure-7 whichever is earlier, as per details in TIS/GCC-CL -1/ LOA

In case of non-submission of Performance Security / Performance Guarantee (PG) by contractor by due date
as above, Procuring Entity, upon written request of Contractor, may extend the due date of submission of PG
which in no case shall be 30 days of receipt of the Letter of Award (LOA). Such (maximum) allowable
extension shall be with late fee @ 0.1% per day of Performance Guarantee amount beyond the initial period
of 15 days.

In case of non-receipt of written request of Contractor for extension of initial due date of submission of PG

or non-submission of PG even by 15th day of receipt of LOA, no extension of such due date shall be su
moto granted by Procuring Entity. The action on contract shall be decided by Procuring Entity as per
provisions made herein at subclause (4) or elsewhere in Tender Document.
In case the PG/SD is to be submitted through BG then, The Bank Guarantee issuing bank shall send
cover for Bank Guarantee issued through SFMS platform to the CWC Banker i.e. ICICI Bank, 9
Phelps Building, Connaught Place, New Delhi, (IFSC Code: ICIC0000007) as per details given
below:

e MT760 COV for issuance of bank guarantee.

e MT767 COV for amendment of bank guarantee.

e Issuing bank shall mention CWC beneficiary code i.e. CENTRALW27112020 in field

7037 of MT 760 COV / MT767 COV.

e The bidder shall submit the copy of SFMS message as sent by the issuing

e bank branch along with the original Bank Guarantee.

¢ Bank Guarantee submitted without these details shall not be accepted.
If the contractor, having been called upon by the Procuring Entity to furnish PG, fails to do so within the
period as specified above in subclause (1) (in case of non-extension) and even up to last date of extended
period, if extended as specified in subclause (2) above, the contract shall be terminated without any notice to
Contractor, duly forfeiting EMD and other dues, if any payable against the contract. The failed contractor
shall be debarred from participating in future tender of the Corporation for next two years from the date of
debarring.
In the case, when bidder, whose bid has been found to be the lowest evaluated bid withdraws or whose
bid has been accepted, fails to sign the contract as may be required, or fails to provide the security (PG)
as may be required for the performance of the contract or otherwise withdraws from the procurement
process, the Procuring Entity shall cancel the procurement process.

12.1.4 The Contract and Signing of Contract

1)

Within seven working days of receiving performance security in form of Bank Guarantee, the Procuring
Entity shall send the contract form (as per Volume-I11: Contract Form along with sub-formats) duly completed
and signed, in duplicate by digital means through CWC Contract Management Portal (CMS)/Email only
to the successful Bidder.
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2) If so asked by the Procuring Entity, the successful Bidder shall return the original copy of the contract, duly
signed and dated, within seven days from the date of receipt of the contract, to the Procuring Entity by
suitable digital means through CWC Contract Management Portal (CMS) /Email only.

3) The contractor may point out to the Procuring Entity, in writing/ electronically, any anomalies noticed in the
contract within seven days of its receipt.

4) Failure to do so in signing the contract shall constitute a breach, in which case, the Procuring Entitywould
be at liberty to not only terminate the contract, but also forfeit EMD and Performance Bank Guarantee.
Cost of stamp paper for the agreement will be borne by contractor.

5) The contract agreement shall consist of:

The Press Notification (if any), E-Tender Notice, Notice Inviting Tender (NIT), Tender information
summary (TIS), Instructions to Bidders (ITB), all the Documents of Tender & Contract for works
including Schedule LIl and 11l and Drawings, if any, forming the part of tender documents, as
issued/downloaded by the Bidder from the websites at the time of invitation of tender and acceptance thereof
together with any correspondence with them leading thereto and also the correspondence related with
verification of credentials

6) Procuring Entity through the officers as defined in contract may place the work order(s) on need basis to
perform various works and to deliver the services as per scope during currency of contract.

12.1.5 Publication of Tender Result

The name and address of the successful Bidder(s) receiving the contract(s) shall be published only on the eprocurement
Portal ie on www.cwceprocure.com , website of the Corporation and on CPP portal.

12.1.6 Verification of Original Documents

The Procuring Entity, at its discretion, may ask Bidder to submit for verification the originals of all such
documents whose scanned copies were submitted online along with the technical bid. The credential documents
of financial and experience criteria shall also be got verified from the authority/ office who has issued such
documents. If so decided, the photocopies of such self-certified documents and the credential documents verified
from issuing office/ authority shall be kept in the records as part of the contract agreement.

If the Bidder fails to provide such originals or in case of substantive discrepancies in such documents or it isfound
at any stage of tendering process that documents submitted in bid is/are fabricated/ tempered/ forged/ altered/
manipulated/ false then it shall be construed as a violation of the Code of Integrity. Such bid shall be liable to be
rejected as non-responsive, bidder shall be disqualified and the evaluation of Bids shall proceed with the
subsequent ranked offers.

If the Bidder fails to provide such originals or in case of substantive discrepancies in such documents or documents
submitted in bid is/are fabricated/ tempered/ forged/ altered/ manipulated/ false if found even after placement of LOA
or signing the contract or then Procuring Entity reserves the right to terminate the contract, forfeit of EMD and
Performance Security and/or adjust the Security Deposit or the Retention Amount against Corporation’s claims
whichever is available on or after termination of the Contract.

In addition to above (disqualification of bidder or termination of contract as the case may be), other punitive actions
shall also be taken to blacklist/debar the bidder from future participation in tenders of the Procurement Entity for
next five years.

13. Grievance Redressal/ Complaint Procedure

1) Bidder has the right to submit a complaint or seek de-briefing regarding the rejection of his bid, in
writing or electronically, within 10 days of declaration of techno-commercial or financial evaluation
results. The grievance can be registered through grievance redressal portal (
https://cwceportal.com/grp/VigilanceApplicationForm/Create?q=itbljmSK+WnjaC/EoVtINA== ) using
general grievances.

2) Within 10 working days of receipt of the complaint, the Tender Inviting Officer shall acknowledge the receipt
in writing to the complainant indicating that it has been received, and the response shall be sent in due course
after a detailed examination.
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3) The Tender Inviting Officer shall convey the final decision to the complainant within 21 days of
receiving the complaint. No response shall be given regarding the confidential process of evaluating bids
and awarding the contract before the award is notified, although the complaint shall be kept in view
during such a process. However, no response shall be given regarding the following topics explicitly
excluded from such complaint process:

a)  Only a bidder who has participated in the concerned Tender Process, i.e., bidding, can makesuch
representation.
b)  Only adirectly affected bidder can represent in this regard.

i) In case a technical bid has been evaluated before the opening of the financial bid, an application
for review concerning the financial bid may be filed only by a bidder whose technical bid is
found to be acceptable.

c) Following decisions of the Procuring Entity shall not be subject to review:

i) Determination of the need for procurement.

ii) Complaints against performance standards except under the premise that they are eithervague or too
specific to limit competition

iii) Selection of the mode of procurement or bidding system;

iv) Choice of the selection procedure.

v) Provisions limiting the participation of bidders in the Tender Process, in terms of policies of the
Government

vi) Provisions regarding purchase preferences to specific categories of bidders in terms of
policies of the Government

vii) The decision to enter into negotiations with the L-1 bidder; and
viii) Cancellation of the Tender Process except where it is intended to subsequently re-tender the
same Services.

14. Code of Integrity in Public Procurement, Misdemeanors and Penalties:

Procuring authorities, bidders including their suppliers, contractors, and consultants shall observe the highest
standard of integrity and not indulge in prohibited practices or other misdemeanors, either directly or indirectly, at
any stage during the Tender Process or during the execution of resultant contracts. Integrity Pact (including the
penalties prescribed therein) shall be considered to be part of this clause of ITB (even though it is not being
reproduced here for the sake of brevity) and shall apply mutadis mutandis during thepre-award tender process.

15.  The contract operations and proceeding in connection with the works at all times be conducted during the
continuance of contract in accordance with the laws, ordinances, rules and regulations for the time being in force and
the contractors shall further observe and comply with the by-laws & regulations of the Govt. of India, State Govts.,
local Municipalities and other authorities, having jurisdiction over area involved in connection with the works of site
& over operations, such as those as carried out by the contractor/s and shall give all notices required by such by-laws
& regulations. The hospital and medical regulations in force for the time being shall also be complied with by the
contractor/contractors and their workmen.

16. The contractor shall be responsible for observance of the rules and regulations under Mines Act, Mineral
Rules and Indian Metallurgical rules & regulations of State Govt. concerned, as amended from timeto time.

17.  The contractor shall, at all times, keep CWC indemnified against all penalties that may be imposed by the
Govt. of India or State Govt. for infringement of any other clauses of the mines act and rules made thereunder in
respect of the quarries from which the quarry material for these works is procured.

18. Engineer in charge shall monitor the contract progress and shall ensure the day-to-day supervision of
execution, quality etc through a team of his representative at site who will be a PMC and field representative of him
as mentioned in LOA. The contractor shall own the responsibility under the contract and shall report regularly to such
representative and keeping engineer in charge informed also
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Pre-Qualifying (PQ) Proforma

{To be Filled by Bidder and Submitted along with Tender Document}

Name of Works: Execution of Miscellaneous Repair /Maintenance, upgradation and
Construction works of central warehouses Dhubri On Annual rate Contract basis basis.

NIT Reference Number- NO- E NIT_CWC/RO_GHY/ENGG./AMC-17/23-24

bL Description Details filled by Bidder
Name of the Bidder,
1.
la |Address,
Organization ID,
Tel./Fax No. &
E-mail address of Bidder
2 Type of constituent (Organization)
(Proprietorship / Partnership / PrivateLimited / Limited)
2a Attested copy of organization Details
(Proprietorship / Partnership / Private Limited / Limited)
3 Name of the person holding the power of attorney for this Bid
3a Contact details of person holding the power of attorney Mobile
Number
Email id.
3. |Attested Copy of Power of Attorney details to sign the TenderDocument
4. |Earnest Money Deposit (EMD) of Rs. 1,20,300.00: Only through
e-payment Gateway
Cost of Tender Documents of Rs.590/-:
5. Only through e-payment Gateway
6. |PF Registration code
7. |GST Registration code
8. |PAN No. of the Bidder
9. |Contractor Registration enlistment with CPWD/
MES/
Railway etc if any
10 |Financial Eligibility Criteria:
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10

The Sum (Arithmetic sum) of tenderer’s turnover: revenue
(income) from operations for the last three financial year should be of
value not less than ¥ 54.09 Lakh (90% of Estimated Cost put
on Tender).

The information shall be supported by audited Balance Sheets and
Profit & Loss Statements of specified period. In case Balance Sheet
andStatement of Profit/Loss for the immediately preceding financial
year have not been prepared / audited; the account for one more
preceding financial year can be submitted.

In case, Bidder does not submit Audited balance sheet and P&L
accounts for a particular year (among previous three years as
mentioned above), turn over for that particular year will be
considered ‘0’(zero) for calculating arithmetic sum of previous
three years.

{Please see Eligibility criteria as per Annexure-A in Tender
document}

Total Turnover against the criteriaRs.

Chartered Accountant’s Certificate for Annual financial turnover/
revenue (income) from operations of specified preceding three
years

11

Annual Financial Turnover/Revenue (Income) from operations (asper
P&L Account)

(a) FY - 2019 — 2020 (only when audited turn over for FY 22-23 isnot
available)

Total Turn Over- RS.......

(b) FY - 2020 — 2021

Total Turn Over-RS.......

(c) FY - 2021- 2022

Total Turn Over-RS.......

(d) FY - 2022- 2023

Total Turn Over-RS.......

12

Experience w.r.t. Similar Nature of Work:

Tenderer, during the last four financial years (i.e., 2019- 2020,
2020-2021, 2021-2022 and 2022-23) & current year (2023-2024) upto
the date of tender submission, must have completed successfully:

(1) at least ONE similar nature of work "(i.e. any construction /
maintenance works comprising of Civil & Electrical works both as
a composit package)” of value not less than Rs. 48.08 Lakh

(80% of the Estimated Cost put on Tender) OR

(2) at least TWO similar nature of work "(i.e. any construction /
maintenance works comprising of Civil & Electrical works both as
a composit package)” of value not less than Rs. 30.05 Lakh

(50% of the Estimated Cost put on Tender) OR

(3) at least Three similar nature of work "(i.e. any construction /
maintenance works comprising of Civil & Electrical works bothas
a composit package)” of value not less than Rs. 24.04 Lakh

(40% of the Estimated Cost put on Tender) OR

Note: Housekeeping works, Manpower supply works, works
consisting only Electrical/Firefighting AMC works or only Civil
works, interior decoration works such as
wallpapers/blind/curtain installation etc shall not be considered
Similar Works.

The credential Certificate of work experience should include the
name of work, agreement no., date of start, actual date of
completion & gross amount of work done up to the completion.

Name of the works completed and
presented against the criteria:

Page | 38




Volume-1 (RFP)

{Please see Eligibility criteria as per Annexure-A in Tender
document and Please see Important Notes}

Experience No.1

3.2 under form -E of this PQ Performa

A |Work order/ contract agreement ref number and date
B |[Name of client issuing the work order and completion certificate
C |Completion certificate -ref number and date
D | Total value of work completed (Rs.)
E | Stipulated date of completion
F | Actual date of completion
G | Amount / period of delay for which Liquidity damage levied byclient
(if any)
Experience No.2
A \Work order/ contract agreement ref number and date
B [Name of client issuing the work order and completion certificate
C |Completion certificate -ref number and date
D | Total value of work completed (Rs.)
E | Stipulated date of completion
F | Actual date of completion
G | Amount / period of delay for which Liquidity damage levied byclient
(if any)
Experience No.3
A |Work order/ contract agreement ref number and date
B [Name of client issuing the work order and completion certificate
C |Completion certificate -ref number and date
D | Total value of work completed (Rs.)
E |Stipulated date of completion
F | Actual date of completion
G |Amount / period of delay for which Liquidity damage levied byclient
(if any)
13 |Bidder Office in the State
A |Bidder must have Office, on the latest due date of tender submission in  |Address of Office..................
the state where the site of works (as mentioned in Tender) is /are located. With complete details.
For this purpose, valid GST number shall be considered as proof of
office address.Bidder would be required to submit the proof of office
address at the time of contract signing.
B |GST Number
14 |Eligibility declaration form as per NIT-clause 3 and ITB-clause

1. Tenderers have to fill complete details in Pre-Qualifying Proforma.

2. IZ?_ocuments pertaining to above details should be scanned and uploaded on e-tendering website at the time of
on-line
tender submission.

3. RTGS/NEFT E-payment Challans with UTR no. duly authenticated by Bank may also be scanned & uploaded
along withtender submission.

4 . Bidder must refer Tender eligibility criteria and Qualification norms as per ITB clause 3.2 and Annexure A

5. Affidavit (Annexure-1V) and Signed copy of Integrity Pact must be submitted by the Bidder.

Sign of Bidder.
(Digital Signature)
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(To be submitted as part of technical bid along with PQ performa)(On Bidder FORM-E
Letter-head)
(Along with supporting documents, if any)

Tender Document No. Tend No./ XxxX;
Name of work:

Bidder’s Name
[Address and Contact Details]
Bidder’s Reference No. Date..........

Eligibility Declarations

(Please tick appropriate boxes or cross out any declaration not applicable to the bidder)

We hereby confirm that we comply with all the stipulations of NIT-clause 3 and ITB-clause 3.2and declare asunder
and shall provide evidence of our continued eligibility to the Procuring Entity as may be requested:

1)
2)
3)

4)

5)

6)
7)

8)

Legal Entity of Bidder:
Bidder/ Agent Status:
We solemnly declare that we (including our affiliates or subsidiaries or constituents):

i are not insolvent, in receivership, bankrupt or being wound up, not have our affairs administered
by a court or a judicial officer, not have our business activities suspended andare not the subject
of legal proceedings for any of these reasons;

Including our Contractors/ subcontractors for any part of the contract:

i Do not stand declared ineligible/ blacklisted/ banned/ debarred by the Procuring Organisation or its
Ministry/ Department from participation in its Tender Processes; and/ or

ii. Are not convicted (within three years preceding the last date of bid submission) or stand
declared ineligible/ suspended/ blacklisted/ banned/ debarred by appropriate agencies of
Government of India from participation in Tender Processes of all of its entities, for offences
mentioned in Tender Document in this regard. We have neither changed our name nor created a
new “Allied Firm”, consequent to the above disqualifications.

Do not have any association (as bidder/ partner/ Director/ employee in any capacity) with such retired
public official or near relations of such officials of Procuring Entity, as counter-indicated, inthe Tender
Document.

We certify that we fulfil any other additional eligibility condition if prescribed in Tender Document.

We have no conflict of interest, which substantially affects fair competition. The prices quoted are
competitive and without adopting any unfair/ unethical/ anti-competitive means. No attempt has been made
or shall be made by us to induce any other bidder to submit or not to submit an offer to restrict competition.
Restrictions on procurement from bidders from a country or countries, or a class of countries under Rule
144 (xi) of the General Financial Rules 2017:

“We have read the clause regarding restrictions on procurement from a bidder of a country which shares a land
border with India and on sub-contracting to contractors from such countries, and solemnly certify that we fulfil all
requirements in this regard and are eligible to be considered. We certify that:

we are not from such a country or, if from such a country, we are registered with the Competent Authority (copy
enclosed). and;

we shall not subcontract any work to a contractor from such countries unless such contractor is registered with the
Competent Authority.
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9) We also declare that.

o Thereis no country whose bidders have been notified as ineligible on a reciprocal basis under thisorder
for the offered / tendered works/ Services, or

o We do not belong to any Country whose bidders are notified as ineligible on a reciprocal basisunder
this order for the offered / tendered works/ Services.
0

10) Penalties for false or misleading declarations:

We hereby confirm that the particulars given above are factually correct and nothing is concealed and
undertake to advise any future changes to the above details. We understand that any wrong or misleading self-
declaration would violate the Code of Integrity and attract penalties as mentioned in this Tender Document.

(Name and designation)
Duly authorized to sign bid for and on behalf of

[name & address of Bidder and seal of company]
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Section 111: ANNEXURE ‘A’

The Qualification Norms for bidder

1.

2.

EMD, Cost of Tender & Tender Processing Fees:

o EMD to be paid in favour of Central Warehousing Corporation, New Delhi only throughe-
payment gateway of e-procurement & receipt of same should be scanned and uploaded onthe e-
tendering website www.cwceprocure.com along with e-tender documents.

o Cost of tender to be paid only through e-payment gateway of e-procurement system.Proof
should be submitted/uploaded with the tender.

o Tender processing fee (Non-refundable) would be paid mandatorily to M/s ITI Ltd.through e-
payment on the portal www.cwceprocure.com.

Experience Certificate:
Tenderer, during the Iast fourflnanC|aI years (i. e, 2019 2020 2020 2021, 2021- 2022 and 2022-23) &current

(1) at least ONE similar nature of work "(i.e., any construction /maintenance works comprising of Civil
& Electrical works both as a composit package)” of value not less than Rs. 48.08 Lakh (80%
of the Estimated Cost put on Tender) OR

(2) at least TWO similar nature of work "(i.e., any construction /maintenance works comprising of Civil
& Electrical works both as a composit package)” of value not less than Rs. 30.05 Lakh (50%
of the Estimated Cost put on Tender) OR

(3) at least Three similar nature of work "(i.e., any construction /maintenance works comprising of Civil
& Electrical works both as a composit package)” of value not less than Rs. 24.04 Lakh (40%
of the Estimated Cost put on Tender) OR

Note: Housekeeping works, Manpower supply works, works consisting only Electrical/Firefighting AMC
works or only Civil works, interior decoration works such as wallpapers/blind/curtain installation etc shall
not be considered Similar Works.

The credential Certificate of work experience should include the name of work, agreement no., date of
start, actual date of completion & gross amount of work done up to the completion.

{Please see Eligibility criteria as per Annexure-A in Tender document and Please see Important
Notes}

It should be noted that credentials for the works executed for Private organizationsshall not be
considered only if these are duly supported with

* Copy of work order or Contract agreement with Client organization.
* Form 16 A released by Client organization reflecting TDS deducted

¢ Certificate of CA (with UDIN) certifying the authenticity of form 16 A released by client and TDS
deducted towards payment received for the work completed by bidder

It should be noted that experience of work not completed in Time and where LD is levied by Client
organization shall not be accepted /considered for evaluation.

{Please see “important notes”}

Turnover: Financial Eligibility Criteria:

The sum total (arithmetic sum) of Bidder’s turnover: revenue (income) from operations for the last three
financial years (i.e 2020-21, 2021-22 & 2022-23) should be of value not less than Rs.54.09 Lakh
(90 % of Estimated Cost put on Tender).

The information shall be supported by audited Balance Sheets and Profit & Loss Statementsof specified

period. In case Balance Sheet and Statement of Profit/Loss for the immediate preceding financial year
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have not been prepared / audited; the account for one more preceding financial year can be submitted.

In case, Bidder does not submit Audited balance sheet and P&L accounts for a particular year (among
previous three years as mentioned above), turn over for that particular year will be considered ‘0’(zero) for
calculating arithmetic sum of previous three years.

{Please see “important notes”}
Affidavit: Duly filled up and signed on stamp paper as per Annexure 1V.

Bidder must have Office,

Bidder must have Office, on the latest due date of tender submission in the state where the site of works (as
mentioned in Tender) is /are located.For this purpose, valid GST number shall be considered as proof of office
address.Bidder would be required to submit the proof of office address at the time of contract signing.

Note :

In case of estimated value put on tender for works /services is not greater than Rs.25 Lakh, there should be no
requirement of financial turn over and technical experience provided if: (1) Bidder is an enlisted contractor of
CPWD / Railways / MES / State PWDs / Other Govt. Organisations / Public Sector Undertakings and their
Subsidiaries, and his enlistment is valid for at least one year from the date of tender opening. OR (2) Tenderer
have worked / working with aforesaid Govt. Departments / Agencies during the last four financial years (i.e.,
2019-20, 2020-21, 2021-22 and 2022-23 & current year (2023-24) up to the date of tender submission. OR (3)
Tenderer himself or one of his Partner or Director is a Graduate Engineer /Architect passed from Recognized
university /Institute in India. In such case, The Bidder will be considered qualified for Part2 (price bid opening)
only if Bidder uploads Copy of Proof of enlistment/working or Experience/with CPWD / Railways / MES / State
PWDs / Other Govt. Organisations / Public Sector Undertakings and their Subsidiaries or Copy of Degree awarded
by Recognized university /Institute in India along with copy of valid Partnership deed or affidavit for

SoleProprietor firm or Copy of MOA in case of company as applicable.

6. Bidder must submit Eligibility declaration form as per NIT-clause 3 and ITB-clause 3.2 underform
-E of this PQ Performa

Important Note:

1.

The credential documents viz Letter of award/ Work order/ Contract Agreement /Work completion
certificate etc should be in the name of Bidder and works should have been executed in the same nameand
style, the bidder is participating in the tender.

The information about actual completion date and stipulated completion date and LD levied by client (if any) on
delay in completion must be available in the client certificate. In case this information is silent on client
certificate, Bidder shall submit factual position of Delay and LD levied in his eligibility declaration along with
PQ form. This information from bidder shall be varied from client organization at any stage of evaluation/
execution of work.

The value of executed works, for the purpose of this clause shall also include the value of any materials(such
as cement, steel, etc.), services (scaffolding, batching-plant, other machinery, etc.), which have been
supplied by client/employer free cost/ on discounted price to the contractor, and which have notbeen already
included in the ‘value of works executed’ that is reflected/declared on the relevant ‘experience certificate’ or
‘Letter of Award’. Such exclusion shall be specifically mentioned on the Letter of Award, “Experience
Certificate” and the ‘value of free supplies’ shall be separately certified by the employer, or in cases where
the employer is a private entity, by a practicing cost/chartered accountant (holding valid certificate of
practice),

Joint-venture / Consortia of firms / companies and foreign bidders are not eligible to quote for the tender.

The bidder submitting experience certificate for the works done in joint venture (JV)/consortium with other
firms/companies, their proportionate experience to the extent of its share in the JV/consortium or work done by
them shall only be allowed on submitting the valid proof of their share/work done.

Experience gained by executing work on back-to-back contract basis is acceptable. Back-to-back contract
means work awarded by owner to first agency and then by the first agency to the second agency. The first
agency shall not be eligible for work experience in such a case. To get the weightage of experience,
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following conditions must be fulfilled.
a. Work should be actually executed by the second agency with due concurrence of the owner as tri-
partite agreement. It should be backed by valid agreement and experience certificate.
b. Payments received by second agency should be reflected in bank accounts and income tax
statements.
c. Owner of the project and first agency should jointly certify the experience certificate.
d. The actual amount of payment received by the second agency shall be considered forexperience.

7. Experience in respect of an associate contractor, subcontractor or those executing work on subletting may be
allowed only if the conditions of sub-contract / sub-letting have been incorporated in the original agreement
between the client/owner and first agency and the experience certificate is jointly issued by first agency and
owner/client.

8. Experience of petty contractor, labour rate contractor work shall not be accepted.

9. Experience of works on foreign soil shall not be accepted.

10. Certificate in the name of other companies:

a) Certificates of Subsidiary/ Parent/ Group Company/ Own works: Any company/firm while submitting
tender can use the work experience of its subsidiary company to the extent of its ownership in the subsidiary
company. On the other hand, the companies/firms which intend to get qualified on the basis of experience of
the parental company/group company/ Own works, shall not be considered. Further, the financial
parameters of the subsidiary or Parental Company cannot be used by the other one for qualification.

b) Merger/ Acquisition of Companies: In case of a Company/firm, formed after merger and/ or acquisition
of other companies/ firms, past work experience and financial parameters like turnover, profitability, net
worth etc. of the merged/ acquired companies/ firms will be considered for qualification of such
Company/ firm provided such Company/ firm continues to own the requisiteassets and resources of the
merged/ acquired companies/ firms. Valid document like Copy of MOA/ROC etc should be submitted
in support of this information.

c) The bidder, who have changed the name of Firm/merged/acquired/purchased any Firm whose credential
papers are being used/submitted for qualification of tender, should submit the followingdocuments in this
regard and in absence of the complete documentary evidence, such offer shall besummarily rejected.

i The copy of certificate of Incorporation of Firm or Registration Certificate of Firm.
ii. Copy of Memorandum and Articles of Association of Firm.
iii. Copy of Board Resolution regarding change of name of/take over/merger of Firm.
iv.  Copy of sale deed/Memorandum of Understanding for Purchase/sale/merger of Firmalong
with assets and liabilities.
V. Copy of PF Registration and PAN Card.
vi.  Affidavit regarding change of name of Firm along with all assets and liabilities, if any.
vii.  Affidavit regarding closure of business of Old Firm/Merged Firm.
viii. Copy of Certificate of CA/Company Secretary regarding Sale/Merger/Change of name of
Firm.

11. Incase awork is started prior to 04 (four) years, ending last day of tender submission, but completed in last 04
(four) years, ending last day of tender submission, the completed work shall be considered for fulfilment of
credentials.

12. If a work is physically completed and completion certificate to this extent is issued by the concerned Client
organization but final bill is pending, such work shall be considered for fulfilment of credentials.

13. If a part or a component of work is completed but the overall scope of contract is not completed, this work shall
not be considered for fulfilment of technical credentials even if the cost of part completed work/component is
more than required for fulfilment of credentials. 4. In case a work is considered similar in nature for fulfilment of
technical credentials, the overall cost of that work including PVC amount if any shall be considered and no
separate evaluation for each component of that work shall be made to decide eligibility.

14. The value of final bill including PVC amount-if paid, or otherwise in case final bill is pending the contract cost in last
approved variation statement plus PVC amount paid or cumulative amount paid up to last on- account bill including PVC
amount and statutory deductions whichever is less, shall be considered as the completion cost of work.

15. Participation of Partnership Firms in works tenders:

i. The Partnership Firms participating in the tender should be legally valid under the provisions of
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the Indian Partnership Act.

The partnership firm should have been in existence or should have been formed prior to submission of
tender. Partnership firm should have either been registered with the Registrar or the partnership deed
should have been notarized prior to date of tender opening as per the Indian Partnership Act.

Separate identity / name should be given to the partnership firm. The partnership firm should have PAN
/ TAN number in its own name and PAN / TAN number in the name of any of the constituent partners
shall not be considered. The valid constituents of the firm shall be called partners.

Once the tender has been submitted, the constitution of the firm shall not be allowed to be modified /
altered / terminated during the validity of the tender as well as the currency of the contract except when
modification becomes inevitable due to succession laws etc., in which case prior permission should be
taken from CWC and in any case the minimum eligibility criteria should not get vitiated. The re-
constitution of firm in such cases should be followed by a notary certified Supplementary Deed. The
approval for change of constitution of the firm, in any case, shall be at the sole discretion of the CWC
and the Bidder shall have no claims what-so-ever. Any change in the constitution of Partnership firm
after opening of tender shall be with the consent of all partners and with the signatures of all partners as
that in the Partnership Deed. Failure to observe this requirement shall render the offer invalid and full
EMD shall be forfeited. If any Partner/s withdraws from the firm after opening of the tender and before
the award of the contract, the offer shall be rejected. If any new partner joins the firm after opening of
tender but prior to award of contract, his / her credentials shall not qualify for consideration towards
eligibility criteria either individually or in proportion to his share in the previous firm. In case the Bidder
fails to inform CWC beforehand about any such changes / modification in the constitution which is
inevitable due to succession laws etc. and the contract is awarded to such firm, then itwill be considered
a breach of the contract conditions liable for determination of the contract under Clause 3 of General
Conditions of Contract.

A partner of the firm shall not be permitted to participate either in his individual capacity or as a partner
of any other firm in the same tender.

The tender form shall be submitted only in the name of partnership firm. The EMD shall be deposited
by partnership firm through e-payment gateway as mentioned in tender document. The EMD
submitted in the name of any individual partner or in the name of authorized partner

(s) shall not be considered.

One or more of the partners of the firm or any other person (s) shall be designated as the authorized
person (s) on behalf of the firm, who will be authorized by all the partners to act onbehalf of the firm
through a “Power of Attorney”, specially authorizing him / them to submit &sign the tender, sign
the agreement, receive payment, witness measurements, sign measurement books, make
correspondences, compromise / settle / relinquish any claim (s) preferred by the firm, sign “No
Claim Certificate”, refer all or any dispute to arbitration and to take similar such action in respect of
the said tender / contract. Such “Power of Attorney” shall be notarized / registered and submitted
along with the tender.

On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like
Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted only
in the name of the partnership firm and no splitting of guarantees among the partners shall be
acceptable.

On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be executed in
the name of the firm only and not in the name of any individual partner.

In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings shall
be furnished by all the partners through a notarized affidavit, before signing of contract agreement.
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(a) Joint and several liabilities: The partners of the firm to which the Letter of Acceptance (LOA) is
issued, shall be jointly and severally liable to the CWC for execution of the contract in
accordance with General and Special Conditions of the Contract. The partners shall also be
liable jointly and severally for the loss, damages caused to the CWC during the course of
execution of the contract or due to non-execution of the contract or part thereof.

(b) Duration of the partnership deed and partnership firm agreement: The partnership
deed/partnership firm agreement shall normally not be modified/altered/ terminated during the
currency of contract and the maintenance period after the work is completed as contemplated in the
conditions of the contract. Any change carried out by partners in the constitution of the firm without
permission of CWC, shall constitute a breach of the contract, liable for determination of the contract
under Clause 3 of the General Conditions of Contract.

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and
interpreted in accordance with the Indian laws.

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in the
contract without the written consent of the other partner/s and that of the CWC.

The Bidder shall clearly specify that the tender is submitted on behalf of a partnership firm. The
following documents shall be submitted by the partnership firm, with the tender:

a. A copy of partnership deed.

b. A copy of Power of Attorney (duly registered as per prevailing law) in favour of the individual to
tender for the work, sign the agreement etc. and create liability against the firm.

c.  Anundertaking by all partners of the partnership firm that they are not blacklisted or debarred by
CWC/CPWD/Railways or any other Ministry / Department of the Govt. of India / any State Govt. or
PSU from participation in tenders / contracts as on the date of opening of bids, either in their
individual capacity or in any firm in which they were / are partners. Concealment / wrong
information in regard to above shall make the contract liable for determination under Clause 3 of
the General Conditions of Contract.

In case of newly formed partnership firm, the credentials of individual partners from previous propriety
firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall be
considered only to the extent of their share in previous entity on the date of dissolution

/ split and their share in newly formed partnership firm. For example, a partner A had 30% share in
previous entity and his share in present partnership firm is 20%. In the present tender under
consideration, the credentials of partner A will be considered to the extent of 0.3*0.2*value of the
work done in the previous entity. For this purpose, the Bidder shall submit along with his bid all the
relevant documents which include copy of previous partnership deed(s), dissolution deed(s) and
proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.

In case of existing partnership firm, if any one or more partners quit the partnership firm, the
credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take
away his credentials to the extent of his share on the date of quitting the partnership firm(e.g. in a
partnership firm of partners A, B & C having share 30%, 30% & 40% respectively andcredentials of
Rs 10 crore; in case partner C quits the firm, the credentials of this partnership firm shall remain as Rs
6 crore). For this purpose, the Bidder shall submit along with his bid all the relevant documents
which include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN
No.(s) in case of dissolution of partnership firm(s) etc.

In case of existing partnership firm if any other partner(s) joins the firm, the credentials of partnership
firm shall get enhanced to the extent of credentials of newly added partner(s) on the same principles as
mentioned in subclause above. For this purpose, the Bidder shall submit along with his bid all the
relevant documents which include copy of previous partnership deeds, dissolution/splitting deeds and
proof of surrender of PAN No.(s) in case of dissolution of partnership firm etc.

Any partner in a partnership firm cannot use or claim his credentials in any other firm without
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leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use
credentials of partnership firm of A&B partners in any other partnership firm or propriety firm without
leaving partnership firm of A&B partners.

In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion
of credentials of the previous partner will be passed on to the successor.

If the percentage share among partners of a partnership firm is changed, but the partners remain the
same, the credentials of the firm before such modification in the share will continue to be considered for
the firm as it is without any change in their value. Further, in case a partner of partnership firm retires
without taking away any credentials from the firm, the credentials of partnership firm shall remain the
same as it is without any change in their value.

In case of a partnership firm ‘AB’ consisting of partners ‘A’ & ‘B’, if Partner ‘A
proprietor firm ‘P’ or partnership in other firm ‘AX’, the credentials of ‘A’ in proprietor firm ‘P’ or
other partnership firm ‘AX’ earned after date of becoming a partner of the firm AB shall not be
added in partnership firm AB.

In case a Bidder is LLP, the credentials of Bidder shall be worked out on above lines similar to a
partnership firm.

>

also works as

Bidder not fulfilling the above requirements or submission of clarification documents withrespect to above
or any of mandatory document, shall be summarily rejected.

Regional Manager
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SECTION—1I1 A

(TENDER FORMS & ANNEXUREYS)
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CENTRAL WAREHOUSING CORPORATION
(A Govt. of India Undertaking)
Regional Office : 39, SaptaSwahid Path, Sarumotoria, Dispur, Guwahati-781006(Assam)

“TENDER & CONTRACT”

PERCENTAGE RATE TENDER & LUMPSUM VALUE CONTRACT FOR WORKS

Tender for the Work of of Execution of Miscellaneous Repair /Maintenance, upgradation and Construction works
of central warehouses Dhubri On Annual rate Contract basis

(i) To be submitted on-line at Website: www.cwceprocure.com latest by 3:00. pm on 06.05.2024 To
be openedon-line at Website: www.cwceprocure.com in presence of Bidders or their authorized
representative who may wish to be present at 03:30 pm on 06.05.2024. in the office of Regionat
Manager, Central Warehousing Corporation, Regional Office, Guwahtai

TENDER

I/We have read and examined the Tender Notice; Notice Inviting Tender; Tender information
summary (TIS), Instructions to Bidders (TIB), Schedules — A (Price schedule) Specifications
applicable, Drawings & designs; General rules & directions; Conditionsof contract; Clauses of
contract; Special & technical conditions; Schedule of rate, Price Sub Schedules; Other documents;
Rules referred to in the Conditions of Contract and all other contents in the tender documents for the
work.

I/We hereby tender for execution of the work, specified for the Central Warehousing
Corporation within the time specified in Schedule ‘F’/ NIT (TIS), viz. Schedule of quantities in all sub-
schedules and in accordance in all respects with the Specifications, Designs, Drawings and Instructions
in writing, referred to in Rule 1 of General Rules & Directions and in line of technical, special,
GeneralConditions of Contract and with such materials, as are provided for by and in respect & in
accordance with such conditions, so far as applicable, and NIT/ ITB as well.

I/We agree to keep the tender open for ninety (90) days from the date of openingof Technical
Bid under two bid system and not to make any modifications in its terms and conditions.

A sum of Rs. 1,20,300.00 Rupees including GST is hereby submitted through e-payment
gateway of e-procurement as EMD and Cost of the tender Rs. 590.00

If I/We fail to furnish the prescribed Performance Guarantee within prescribed period after award
of the contractto me/us; I/We agree that the Central Warehousing Corporation shall, without prejudice to
any other right/remedy, be at liberty to forfeit the said Earnest Money absolutely.

Further, if 1/We, fail to commence the work as specified, I/We agree that the Central Warehousing
Corporation shall, without prejudice to any other right or remedy, be at liberty to forfeit the said Earnest
Money andthe Performance Guarantee absolutely, otherwise the said Earnest Money shall be retained by
theCorporation towards Security Deposit to execute all the works referred to in the tender documentsupon
the terms and conditions, contained or referred to therein and to carry out such deviations as may be
ordered, upto maximum of the percentage mentioned in Schedule ‘F’ and those in excess of that limit
at the rates to be determined in accordance with the provisions contained in general & special conditions
of contract.

Further, 1/We agree that in case of forfeiture of Earnest Money or both Earnest Money and
Performance Guarantee as aforesaid, 1/We shall be debarred for participation and shall not be eligible to
participate in future tender /procurement process of Central warehousing corporation from the date of
debarment.

Page | 49



http://www.cwceprocure.com/
http://www.cwceprocure.com/

Volume-1 (RFP)

“I/we undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back-to-back basis. Further that, if such a violation comes to the notice
of Department, then I/we shall be debarred for tendering in CWC in future. Also, ifsuch a violation
comes to the notice of Department before date of start of work, the Engineer-in-charge shall be free to
forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.”

I/We hereby declare that I/We shall treat tender documents, drawings and other records
connected with the work as secret / confidential documents and shall not communicate information
/ derived there from to any person other than a person to whom I/We am/are authorized to communicate
the same or use the information in any manner pre-judicial to the safety of the Corporation.

Dated_/ [/

Signature of Contractor
Postal Address
Witness :
Address :
Occupation :

*  Cost of the tender to be deposited along with the EMD would be applicable only to those
contractors who will download the tenders from the websites as mentioned in the NIT.

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) isaccepted by
me for and on behalf of Central Warehousing Corporation for a sum of Rs.

(Rupees ), i.e. %
above / below the estimated cost of work of Rs. (Rupees
).
The letters referred below shall form part of this Contract Agreement —
(a)
(b)
(c)
Dated : _ /[
For & on behalf of CWC
Signature
Designation
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ANNEXURE I

FORMAT OF NET WORTH

The Net Worth of Mr./Ms./M/s for last

Financial Year - is Rs. lakhs as per his/her/their books of Accounts.

(Note : Net Worth means sum total of paid up share capital plus free reserves. Further, anydebit balance
of Profit & Loss Account and Misc. Expenses to the extent not adjusted

/ or written off, if any, shall be reduced from Reserves and Surpluses.

Signature of Chartered AccountantName :
Membership No. :

UDIN:

Seal :

Date :

Signature of Contractor
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ANNEXURE 11

AFFIDAVIT

(For Sole Proprietary Firm)

(To be executed in presence of Public Notary on non-judicial stamp paper of appropriatevalue.
The stamp paper has to be in the name of the Bidder.)

I, R/o
do hereby solemnly affirm and
declare as under —
1. That | am Sole Proprietor of
(Sole Proprietor Firm Name).
2. That the office of the firm is situated at
(address).
Place : DEPONENT
Date :

VERIFICATION

Verified that the contents of my above said affidavit are true and correct to the best of my
knowledge & belief and nothing has been concealed there from.

Place :
DEPONENT

Date :
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ANNEXURE I11

FORMAT FOR POWER OF ATTORNEY TO AUTHORIZED SIGNATORY

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant Stamp Act.The stamp
paper to be in the name of the firm/ company who is issuing the Power of Attorney).

Tender Ref. No.: Date:

We, M/s. (name of the firm/ company with address of the registered
office) hereby constitute, appoint and authorize Mr./Ms. (Name and residential address) who is
presently with us and holding the position of and whose signature is given below as our

Attorney to do in our name and our behalf all or any of the acts ,deeds or things necessary or incidental to our bid for the work
(name of work), including signing and submission of application/ tender / proposal,
participating in the meetings, responding to queries, submission of information/ documents and generally to represent us in all the
dealings with CWC or any other Government Agency or any person, in connection with the works until culmination of the process
of bidding, till the Contract Agreement is entered into with CWC and thereafter till the expiry of the Contact Agreement.

We hereby agree to ratify all acts, deeds and things lawfully done by our said Attorney pursuant to this Power of Attorneyand that all
acts, deeds and things done by our aforesaid Attorney shall always be deemed to have been done by us.

(Signature and name of authorized signatory being given Power of Attorney)

(Signature and name of Person Delegating Power of Attorney)

Seal of the Organization

Witness 1: Witness 2:
Name: Name:
Address: Address:
Occupation: Occupation:
Notes:

- The mode of execution of the power of Attorney should be in accordance with the procedure, if any, laid down by the applicable
law and the charter documents of the executant(s) and when it is so required the same should be undercommon seal affixed in
accordance with the required procedure.
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ANNEXURE IV

AFEIDAVIT
{TO BE SUBMITTED BY BIDDER ALONGWITH THE TENDER DOCUMENTS}

(To be executed in presence of Public Notary on non-judicial stamp paper of the value ofRs. 100.
The stamp paper has to be in the name of the Bidder.)

| (Name and Designation) , appointed as the attorney / authorized
signatory of the Bidder (including its constituents) M/s (hereinafter
calledthe Bidder) for the purpose of the Tender documents for the work of as

per the Tender No.of CWC, do hereby solemnly affirm and state on behalf ofthe Bidder including its
constituents, as under :

1.

2.

I/We the Bidder(s), am/are signing this document after carefully reading the contents.

I/We the Bidder(s) also accept all the conditions of the tender document and have signedall the
pages in confirmation thereof.

I/We hereby declare that I/We have downloaded the tender documents from CWC tender portal
www.cwceprocure.com and printed the same. I/We have verified the content of the printed
document from the website and there is no addition, no deletion or no alteration tothe content of
the tender document. In case of any discrepancy noticed at any stage (i.e. evaluation of tenders
& execution of work), the decision of CWC with regard to such discrepancies shall be final and
binding upon me/us.

I/We declare and certify that I/we have not made any misleading or false representation in the PQ
forms, eligibility declaration, statements and attachments in proof of the qualification requirements.

I/We also understand that my/our offer will be evaluated based on the documents
[/credentials submitted along with the offer and same shall be bindingupon me/us.

I/We declare that the information and documents submitted along with the tender by me/us
are correct and I/We are fully responsible for the correctness of the information and
documents, submitted by us.

I/We understand that if the Certificates and information regarding Eligibility Criteria, Qualification
norms submitted by us are found to be forged/false or incorrect at any time during process for
evaluation of tenders, itshall lead to forfeiture of the tender EMD besides suspending of business
for five year. Further, 1/We [insert name of the Bidder]
and all my/our constituentsunderstand that my/our offer shall be summarily rejected.

I/We also understand that if the certificates submitted by us are found to be false/ forged or incorrect
at any time, after the award of the contract, it will lead to termination of the contract, alongwith
forfeiture of EMD/SD and Performance Guarantee, besides any other action provided in the contract
and suspending of business for five year.

I/We also understand that in case I/we fails to submit the requisite Performance Guarantee even
after the period specified in Clause 1 of Schedule ‘F’ from the date of issue of Letter of Award
(LOA), the contract shall be terminated, duly forfeiting EMD and other dues, if any payable
against the contract or in case of termination of contract due to default at my/our end, I/we shall
be debarred from participating in future tender /procurement
process of the Corporation for two years from the date of debarring.

I/We certify that 1/We are not black listed or debarred by MES / CPWD / Railways / any Govt.
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Department / State PWDs / PSU (Public Sector Undertaking) and Govt. Sector Construction Agencies
from participation in tenders / contract on the date of opening of bids.

10. I/We undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back-to-back basis. Further that, if such a violation comes tothe notice
of Department, then I/We shall be debarred for tendering in CWC in future forever. Also, if
such a violation comes to the notice of Department before date of start of work, the Engineer-in-
Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance

Guarantee.

11. COMPLIANCE TO BID REQUIREMENT:

1/We hereby confirm that we have gone through and understood the Tender Documentand our Bid
complies with the requirements / terms & conditions of the Tender Document and subsequent
Addendum / Corrigendum (if any), issued by CWC, without any deviation

/ exception / comments / assumptions.

We also confirm that we have quoted the rates without any condition and deviation. The Tender has
been submitted along with the required documents and same have beenuploaded under digital
signatures of the authorized signatory. We undertake that thetender document shall be deemed to
be our bid and in the event of award of work to us,the same shall be considered for constitution of
contract agreement. Further, we shallsign and stamp each page of the Tender Document as token
of acceptance and as partof contract in the event of award of contract to us. We further confirm
that we havequoted our rates in our financial bid as per the conditions of the Tender Document
andfor all the items.

12 1 /We certify that I/we have offered the products with local content more than 50 %

DEPONENT

Seal and Signature of the Bidder
VERIFICATION

I/We above named Bidder do hereby solemnly affirm and verify that the contents of my /ourabove
Affidavit are true and correct. Nothing has been concealed and no part of it is false.

DEPONENT
Seal and Signature of the Bidder

Place: Dated:

« Details, as appropriate, are to be filled in suitably by Bidder.
«  Attestation before Magistrate/ Notary Public.
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ANNEXURE-V
INTEGRITY PACT

To
The Bidder

Sub : NIT NO-E NIT_CWC/RO_GHY/Engg./AMC-17/23-24 for the work of Execution of
Miscellaneous Repair /Maintenance, upgradation and Construction works of central
warehouses Dhubri On Annual rate Contract basis

Dear Sir,

It is hereby declared that CORPORATION is committed to follow the principle of transparency, equity
and competitiveness in public procurement.
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the BIDDER
will sign the Integrity Agreement, which is an integral part of tender/bid documents, failing which the
BIDDER will stand disqualified from the tendering process and the bid of the BIDDER would be
summarily rejected.
This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall be
deemed as acceptance and signing of the Integrity Agreementon behalf of the CORPORATION.

Yours faithfully

Regional Manager/ CWC
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INTEGRITY PACT

To
The Regional manager

Sub : Submission of Tender for the work of Execution of Miscellaneous Repair /Maintenance, upgradatio

and Construction works of central warehouses Dhubri On Annual rate Contract basis

Dear Sir,

I/We acknowledge that CORPORATION is committed to follow the principles thereof as enumerated
in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made onthe condition that
I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents,failing
which I/We will stand disqualified fromthe tendering process. I/We acknowledge that THEMAKING OF
THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE

of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further
agree that execution of the said Integrity Agreement shall be separate and distinct from the main contract,
which will come into existence when tender/bid is finally accepted by CORPORATION. I/We
acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with Article
1 ofthe enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement,while
submitting the tender/bid, CORPORATION shall have unqualified, absolute and unfettered right to
disqualify the BIDDER and reject the tender/bid is accordance with terms and conditionsof the tender/bid.

Yours faithfully

(Duly authorized signatory of the BIDDER)
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INTEGRITY PACT

Tender Ref. No.: GEM/ Date:

(Compulsory Ink signed on each page and to be submitted along with Technical Bid) (The
same shall be signed on non-judicial stamp paper of appropriate value during agreement signing)

General This pre-bid / pre-contract Agreement (hereinafter called the Integrity Pact) is made on

day of the month of between on one hand, the Central Warehousing Corporation (A Govt. of India
Undertaking), Regional Office, Central Warehousing Corporation, 39, Sapta Swahid Path, Sarumotoria, Guwahati- 781006
Central Warehousing Corporation (A Govt. of India Undertaking) (hereinafter called the “CORPORATION" which
expression shall mean and include, unless the context otherwise requires, his successors in office and assigns) of the First Part
and M/s

represented by Shri , (Name of the contractor) (hereinafter called BIDDER which expression shall meanand
include, unless the context otherwise requires, his successors and permitted assigns) of the Second Part.

WHEREAS the CORPORATION proposes to appoint contractor at and the BIDDER is willing to execute the
items of work / Section as per schedule of work, the work order issued General conditions of the contract of CWC.

WHEREAS the BIDDER is a private company / public company / Government undertaking / partnership firm constituted in
accordance with the relevant law in the matter and the corporation is a PSU performing its functions on behalf of the Ministry
of Consumer Affairs, Food and Public Distribution, New Delhi, Govt. of India.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence / prejudiced
dealings prior to, during and subsequent to the currency of the contract to be entered into with a view to:- Enabling the
CORPORATION to obtain the desired said work at a competitive price in conformity with the defined specifications by
avoiding the high cost and the distortionary impact of corruption on public procurement, and enabling BIDDER to
abstain from bribing or indulging in any corrupt practice in order to secure the contract by providing assurance to them
that their competitors will also abstain from bribing and other corrupt practices and the CORPORATION will commit to
prevent corruption, in any form, by its officials by following transparent procedures.

The parties hereto hereby agree to enter into this integrity Pact and agree as follows:
[1] Commitments of the Corporation

[1.1] The Corporation undertakes that no official of the CORPORATION, connected directly or indirectly with the
contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, gift,
reward, favour or any material or immaterial benefit or any other advantage from the BIDDER, either for themselves or
for any person, organization or third party related to the contract in exchange for an advantage in the bidding process,
bid evaluation, contracting or implementation process related to the contract.

[1.2] The CORPORATION will, during the pre-contractor stage, treat all BIDDERS alike and will provide to all
BIDDERS the same information and will not provide any such information to any particular BIDDER which could
afford an advantage to that particular BIDDER in comparison to other BIDDERS.

[1.3] All the officials of the CORPORATION will report to the appropriate authority any attempted or completed
breaches of the above commitments as well as any substantial suspicion of such a breach.

[2] In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the

CORPORATION with full and verifiable facts and the same is prima facie found to be correct by the
CORPORATION, necessary disciplinary proceedings, or any other action as deemed fit, including criminal

Page | 58




Volume-1 (RFP)

proceedings may be initiated by the CORPORAION and such a person shall be debarred from further dealings
related to the contract process. In such a case while an enquiry is being conducted by the CORPORAION the
proceedings under the contract would not be stalled.

[3] Commitments of BIDDERS

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means and illegal
activities during any stage of its bid or during any pre-contract or post-contract stage in order to secure the contract or
in furtherance to secure it and in particular commit itself to the following: -

[3.1] The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour,
any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official of
the CORPORATION, connected directly or indirectly with the bidding process, or to any person, organization or third
party related to the contract in exchange for any advantage in the bidding, evaluation, contracting and implementation
of the contract.

[3.2] The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly any
bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the CORPORATION or otherwise in procuring the Contract or forbearing
to do or having done any act in relation to the obtaining or execution of the contract or any other contract with the
CORPORATION for showing or forbearing to show favour or disfavour to any person in relation to the contract or
any other contract with the CORPORATION.

[3.3] The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the
contract, shall disclose any payments he has made, is committed to or intends to make to officials of the
CORPORATION or their family members, agents, brokers or any other intermediaries in connection with the
contract and the details of services agreed upon for such payments.

[3.4] The BIDDER will not collude with other parties interested in the contract to impair the transparency, fairness and
progress of the bidding process, bid evaluation, contracting and implementation of the contract.

[3.5] The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal
activities.

[3.6] The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others, any
information provided by the CORPORATION as part of the business relationship, regarding plans, technical
proposals and business details, including information contained in any electronic data carrier. The BIDDER also
undertakes to exercise due and adequate care lest any such information is divulged.

[3.7] The BIDDER commits to refrain from giving any complaint directly or through any other manner without
supporting it with full and verifiable facts.

[3.8] The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions mentioned
above.

[3.9] If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, either directly or
indirectly, is a relative of any of the officers of the CORPORATION, or alternatively, if any relative of an officer of
the CORPORATION has financial interest / stake in the BIDDER’s firm, the same shall be disclosed by the
BIDDER at the time of filling of tender.

The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 1956.

[3.10] The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or
transactions, directly or indirectly, with any employee of the CORPORATION

[4] Previous Transgression
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[4.1] The BIDDER declares that no previous transgression occurred in the last three years immediately before signing
of this Integrity Pact, with any other company in any country in respect of any corrupt practices envisaged hereunder or
with any Public Sector Enterprise in India or any Government Department in India that could justify BIDDER’s
exclusion from the tender process.

[4.2] The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualified fromthe
tender process or the contract, if already awarded, can be terminated for such reason.

[5] Sanctions for Violations

Any breach of the aforesaid provision by the BIDDER or any one employed by it or acting on its behalf (whether with
or without the knowledge of the BIDDER) shall entitle the CORPORATION to take all or any one of the
following actions, wherever required: -

To immediately call off the pre-contract negotiations without assigning any reason or giving any compensation to the
BIDDER. However, the proceedings with the other BIDDER(S) would continue.

The Security Deposit / Performance Bond (after the contract is signed) shall stand forfeited either fully or
partially, as decided by the CORPORATION and the CORPORATION shall not be required to assign any reason
therefore.

To immediately cancel the contract, if already signed, without giving any compensation to the BIDDER.

To recover all sums already paid by the CORPORATION, and in case of an Indian BIDDER with interest thereon at
2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case of a BIDDER from a country
other than India with interest thereon at 2% higher than the LIBOR. If any outstanding payment is due to the BIDDER
from the CORPORATION in connection with any other contract for any other stores / work such outstanding payment
could also be utilized to recover the aforesaid sum and interest.

To encash the advance bank guarantee and performance bond / warranty bond, if furnished by the BIDDER, in order to
recover the payments, already made by the CORPORATION, along with interest.

To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay compensation for any
loss or damage to the CORPORATION resulting from such cancellation / rescission and the CORPORATION
shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER.

To debar the BIDDER from participating in future bidding processes of the CORPORATION for a minimum
period of five years, which may be further extended at the discretion of the CORPORATION.

To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or broker with a view to
securing the contract.

In cases where irrevocable Letters of Credit have been received in respect of any contract signed by the
CORPORATON with the BIDDER, the same shall not be opened.

Forfeiture of Performance Bond in case of a decision by the CORPORATION to forfeit the same without assigning
any reason for imposing sanction for violation of this Pact.

[5.1] The CORPORATION will be entitled to take all or any of the actions mentioned at para 5.1(i) to (x) of this Pactalso

on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with or without the
knowledge of the BIDDER), of an offence as defined in Chapter 1X of the Indian Penal code, 1860 orPrevention of
Corruption Act, 1988 or any other statute enacted for prevention of corruption.

[5.2] The decision of the CORPORATION to the effect that a breach of the provisions of this Pact has been committed by

the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the independent
Monitor(s) appointed for the purposes of this Pact.

[6] Fall Clause
[6.1] The BIDDER undertakes that it has not supplied / is not supplying similar product / systems or subsystems at a price

lower than that offered in the present bid in respect of any other Ministry / Department of the Government of India or
PSU and if it is found at any stage that similar product / systems or sub systems was supplied by the BIDDER to any
other Ministry / Department of the Government of India or a PSU at a lower price, then that very price, with due
allowance for elapsed time, will be applicable to the present case and the difference in the cost would be refunded by
the BIDDER to the CORPORATION, if the contract has already been concluded.

[7] Independent Monitor
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[7.1] The CORPORATION has appointed Independent Monitors (hereinafter referred to as Monitors) for this Pact in
consultation with the Central Vigilance Commission, New Delhi.

[7.2] The CORPORATION has appointed Sh. Sudhanshu Sekhara Mishra, Email — ssmishra.995@gmail.com. as an
Independent Monitor (hereinafter referred to as Monitor) for this Pact in consultation with the Central Vigilance
Commission.

[7.3] The task of the Monitor shall be to review independently and objectively, whether and to what extent the parties comply
with the obligations under this Pact.

[7.4] The Monitor shall not be subject to instructions by the representatives of the parties and perform their functions neutrally
and independently.

[7.5] Both the Parties accept that the monitors have the right to access all the documents relating to the project /
procurement, including minutes of meetings.

[7.6] As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the Authority
designated by the CORPORATION.

[7.7] The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project documentation of the
CORPORATION including that provided by the BIDDER. The BIDDER will also grant the Monitor, upon his request
and demonstration of a valid interest, unrestricted and unconditional access to his project documentation. The same is
applicable to Subcontractors. The Monitor shall be under contractual obligation to treat the information and documents
of the BIDDER / Subcontractor(s) with confidentiality.

[7.8] The CORPORATION will provide to the Monitor sufficient information about all meetings among the parties related to
the Project provided such meetings could have an impact on the contractual relations between the parties. The parties
will offer to the Monitor the option to participate in such meetings.

[7.9] The Monitor will submit a written report to the designated Authority of CORPORATION within 8 to 10 weeks from the
date of reference or intimation to him by the CORPORATION / BIDDER and, should the occasion arise, submit
proposals for correcting problematic situations.

[8] Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of commission, the CORPORATION or its

agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the

BIDDER shall provide necessary information and documents in English and shall extend all possible help for the

purpose of such examination.

[9] Law and Place of Jurisdiction

This Pact is subject to Indian Law. The Place of performance and jurisdiction is the seat of the CORPORATION.

[10] Other Legal Actions

The actions stipulated in this integrity Pact are without prejudice to any other legal action that may follow in accordance with
the provisions of the extant law in force relating to any civil or criminal proceedings.

[11] Validity

[11.1] The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years or the complete
execution of the contract to the satisfaction of both the CORPORATION and the BIDDER / Seller, including
warranty period, whichever is later. In case BIDDER is unsuccessful, this integrity Pact shall expire after six
months from the date of the signing of the contract.

[11.2] Should one or several provisions of this Pact out to be invalid; the remainder of this Pact shall remain valid. In this
case, the parties will strive to come to an agreement to their original intentions.

[12] The parties hereby sign this Integrity Pact at on

‘ Corporation Bidder |
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Name of the Officer:-

Name of Authorized Signatory:-

Designation

Designation

signature & Stamp: -

bignature & Stamp: -

signature and Name of Witness 1

Signature and Name of Witness 1

signature and Name of Witness 2

Signature and Name of Witness 2
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ANNEXURE-VI

DECLARATION
(On the letter head of firm)

Following are the near relative of the contractor are working as Officer or as an officer in any capacity
Officer in the Central Warehousing Corporation or in the Ministry of Food, ConsumerAffairs & Public
Distribution, Govt. of India, New Delhi:

S/N Department Name of Place of Relation Remarks
officer Posting
1 Central
Warehousing
Corporation
2 Ministry of Food,

Consumer Affairs &
Public Distribution,
Govt. of India, New
Delhi:

(Duly authorized signatory of the BIDDER)
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WORKS IN HAND
(On letter head of firm)

ANNEXURE-VII

The contractor shall submit list of works which are committed / in hand (in-progress) in the

following format —
SL Name of Name & Particulars of Division Amount Status of Balance
Work /Department/Organization of Work in value of
Where Work is being Executed Works Progres s woprk to
awarde be
d execute
(Rs.) during
next one
year from
the date
of
inviting
the
tender
1 2 3 4 5 6

considered for evaluation.

(Duly authorized signatory of the BIDDER)

In case of the works in progress /committed for CWC, the details provided by CWC engineer shall be final and shall be
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General Tenets of Interpretation

Unless where the context requires otherwise, throughout the contract:

1. The heading of these conditions shall not affect the interpretation or construction thereof.

2. Writing or written includes matter either whole or in part, in digital communications, manuscript,
typewritten, lithographed, cyclostyled, photographed, or printed under or over signature or seal or
digitally acceptable authentication, as the case may be.

3. Words in the singular include the plural and vice-versa.

4. Words importing the masculine gender shall be taken to include other genders, and words importing
persons shall include any company or association or body of individuals, whether incorporated or not.

5. Terms and expression not herein defined shall have the meanings assigned to them in the contract Act, 1872

(as amended) or the Sale of Goods Act, 1930 (as amended) or the General Clauses Act, 1897 (as amended)

or of INCOTERMS, (current edition published by the International Chamber of Commerce, Paris) as the

case may be.

Any reference to ‘Works’ shall be deemed to include the incidental Services/ Goods also.

Any generic reference to GCC shall also imply a reference to SCC as well.

8. Any reference to ‘Contract’ shall be deemed to include all other documents (inter-alia GCC, SCC,
TCC, ITB, NIT)

9. Any reference to any legal Act, Government Policies or orders shall be deemed to include all amendments
to such instruments, from time to time, till date.

N

Definitions

In the contract, unless the context otherwise requires:

1.

“Agent” is a person employed to do any act for another or represent another in dealings with a third person. In
the context of public procurement, an Agent is a representative participating in the Tender Processor Execution
of a Contract for and on behalf of its principals.

“Beneficiary” (of Services/ Works) means the person for whom the Services/ Works are to be delivered as
stipulated in the contract.

"bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in specific contexts) means an offer to
supply goods, services or execution of works made as per the terms and conditions set out in a document inviting
such offers.

"Bidder" (including the term 'Bidder’, 'consultant’ or 'service provider' in specific contexts) means any person or
firm or company, including any member of a consortium or joint venture (that is an association of several
persons, or firms or companies), every artificial juridical person not falling in any of the descriptions of bidders
stated hereinbefore, including any agency branch or office controlled by such person, participating in a Tender
Process.

“Bill of Quantities” (including the term Price Schedule or BOQ) means the priced and completed Bill of
Quantities forming part of the bid.

"Commercial Bank™ means a bank, defined as a scheduled bank under section 2(e) of the Reserve Bank of
India Act, 1934.

“Contract” (including the terms ‘Purchase Order’ or ‘Supply Order’ or ‘Withdrawal Order’ or “Work Order’
or ‘Consultancy Contract’ or ‘Contract for Services’, ‘rate contract’ or ‘framework contract’ or ‘Letter of
Award — LoA’(letter or memorandum communicating to the contractor the acceptance of his bid) or
‘Agreement’ or a ‘repeat order’ accepted/ acted upon by the contractor in specific contexts), means a formal
legal agreement in writing relating to the subject matter of procurement, entered into between the Procuring
Entity and the contractor on mutually acceptable terms and conditions and which are in compliance with all the
relevant provisions of the laws of the country;
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“Contractor” (including the terms ‘Supplier’ or ‘Service Provider’ or ‘Consultant’ or ‘Firm’ or ‘Vendor’ or
‘Manufacturer’or ‘Successful Bidder’ in specific contexts) means the person, firm, company, or a Joint
Venture with whom the contract is entered into and shall be deemed to include the contractor's successors
(approved by the Procuring Entity), agents, subcontractor, representatives, heirs, executors, and
administrators as the case may be unless excluded by the terms of the contract;

“Day”, “Month”, “Year” shall mean calendar day/ month or year (unless reference to financial year is clear
from the context).

“Drawing” means the drawing or drawings stipulated in or annexed to the Specifications or the Tender
Document/ Contract;

“Engineer in charge” means Head of Engineering section at Regional Office, where contract is awarded.He is
the CWC officer responsible for execution of the Special/Preventive Repair & Maintenance works

/ Upgradation or construction works under the contract and for monitoring the Progress of works, for payment of
works etc.

“Engineer” means Assistant Engineer/Executive Engineer or Representative of Engineer in charge at place
of work deployed by Regional Manager or Engineer in charge for performing the duties as per contract
terms & conditions.

“Equipment” means the contractor's machinery and vehicles brought temporarily to the Site for the performance
of Service.

“General Conditions” means the General Conditions of Contract, also referred to as GCC.

"Goods" (including the terms ‘Stores’, ‘Material(s)’ in specific contexts) includes all articles, material,
commodity, livestock, medicines, furniture, fixtures, raw material, consumables, spare parts, instruments,
machinery, equipment, industrial plant, vehicles, aircrafts, ships, railway rolling stock assemblies, sub-
assemblies, accessories, a group of machines comprising an integrated production process or such other
categories of goods or intangible, products like technology transfer, licenses, patents or other intellectual
properties (but excludes books, publications, periodicals, etc., for a library), in specific contexts), procured or
otherwise acquired by a Procuring Entity. Any reference to Goods shall be deemed to include specific small
work or some services that are incidental or consequential to the supply of such goods;

“Government" means the Central Government or a State Government as the case may be and includes
agencies and Public Sector Enterprises under it, in specific contexts;

“Inspection” means activities such as measuring, examining, testing, analysing, gauging one or more
characteristics of the goods or services or works, and comparing the same with the specified requirement to
determine conformity.

“Intellectual Property Rights” (IPR) means the rights of the intellectual property owner concerning a
tangible or intangible possession/ exploitation of such property by others. It includes rights to Patents,
Copyrights, Trademarks, Industrial Designs, Geographical indications (Gl).

“Joint Venture” means a Joint Venture or a Consortium (that is an association of several persons, or firms or
companies - also referred to as JV/C)

“Materials” means all supplies, including consumables, used by the contractor for service performanceor use
by his staff.

“PMC” means the Project Management Consultant or any other officer or a third-party agency who hasbeen
assigned the authority to take day to day actions on behalf of the Engineer in charge / Regional
Manager/Procuring Entity during the execution of the contract by the contractor;

“Parties™: The parties to the contract are the "Contractor" and the “Procuring Entity”, as defined in this clause;
“Performance Security/Guarantee” (includes the terms ‘Performance Bond’ or ‘Performance Bank
Guarantee’ or other specified financial instruments in specific contexts) means a monetary guarantee to be
furnished by the successful Bidder or Contractor in the form prescribed for the due performance of the
contract;

“Procurement” or “public procurement” (or ‘Purchase’, or ‘Government Procurement/ Purchase’ including an
award of Public-Private Partnership projects, in specific contexts) means the acquisition of Goods/ Services/
works by way of purchase, lease, license or otherwise, either using public funds or any
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other source of funds (e.g. grant, loans, gifts, private investment etc.) of goods, works or services or any
combination thereof, by a Procuring Entity, whether directly or through an agency with which a contract for
procurement services is entered into, but does not include any acquisition without consideration. The term
“procure”/ “procured” or “purchase”/ “purchased” shall be construed accordingly;

“Procuring Entity” means the entity in The Procuring Organization procuring Goods, Works, or Services that is
Central warehousing Corporation in context of this contract.

“Regional Manager” means the officer signing the Letter of Award (LoA) in capacity of Regional Manager
CWC and/or the contract on behalf of the Procuring Entity and an officer who is administrative head ofthe
Region and in charge of all warehousing operations in the region; He will be tender accepting authority and
decision-making authority for taking punitive actions under various provisions of contract.

“Service(s)” (including the term ‘non-consultancy services’ or ‘Outsourcing of Services’ in specific
contexts) are defined by exclusion as services that cannot be classified as Consultancy Services. Services (hon-
Consultancy) involve routine, repetitive physical, procedural, and non-intellectual outcomes for which
quantum and performance standards can be tangibly identified and consistently applied and are bid and
contracted on such basis but does not include the appointment of an individual made under any law, rules,
regulations, or order issued in this behalf. Any reference to Services shall be deemed to include the supply
of goods or performance of consultancy service or small works, which are incidental or consequential to such
services;

“Warehouse Manager” means the Incharge of Central warehouse complex where work is to be executed as
mentioned in NIT. He is the administrative and operation head of CW complex and He is the CWC officer
responsible for execution of the Day to Day /Annual Repair & Maintenance works under the contract and for
monitoring the Progress of works, for payment of works etc.

“Works” refer to any activity involving construction, fabrication, repair, overhaul, renovation, decoration,
installation, erection, excavation, dredging, and so on, which make use of a combination of one or more of
engineering design, architectural design, material and technology, labour, machinery, and equipment.
“Special Conditions” means Special Conditions of Contract, which override the General Conditions, also
referred to as SCC.

“Specification” or “Technical Specification” means the drawing/ document/ standard or any other details
governing the construction, manufacture or supply of goods or performance of services or completion of work
that prescribes the requirement to which goods or services or works have to conform as per the contract.
“Signed” means ink signed or digitally signed with a valid Digital Signature as per IT Act 2000 (as amended
from time to time). It also includes stamped, except in the case of Letter of Award or amendmentthereof.;
“Sub-Contractor” means a person or corporate body with an agreement with the contractor to carry outa
specific part of the contract that may or may not include working on the Site.

“Temporary Works” means works designed, constructed, installed, and removed by the contractor needed
during the Services' performance.

“Variation” means an instruction given by the Contract Manager, which varies the scope, quantum or
performance standards of the Service performed.

“Tender”; “Tender Document™; “Tender Enquiry” or “Tender Process”: ‘Tender Process’ is the whole
process from the publishing of the Tender Document till the resultant award of the contract. ‘Tender
Document’ means the document (including all its sections, appendices, forms, formats, etc.) published by
the Procuring Entity to invite bids in a Tender Process.The Tender Document and Tender Process may be
generically referred to as “Tender’ or ‘Tender Enquiry’, which would be clear from context without
ambiguity.
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bbreviation of t | ) I

Abbreviation

Definition

BG Bank Guarantee

BIS Bureau of Indian Standard

BOQ Bill of Quantities

BSD Bid Securing Declaration

CAR Policy Contractor’s all Risk Policy

ccC Cement Concrete

CGST Central Goods and Services tax
CPP Central Procurement Portal
CPWD Central Public Works Department
CTE Chief Technical Examiner

cwcC Central Warehousing Corporation
DPIT Department for Promotion of Industry and Internal Trade
DSR Delhi Schedule of Rates

EFT Electronic Funds Transfer

EMD Earnest Money Deposit

EOT Extension of Time

EPFO Employees Provident Fund Organization
ESI Employees State Insurance

ESI Employees State Insurance
FD/FDR Fixed Deposit Receipt

GCC General Conditions of Contract
GST Goods and Services Tax

GSTIN GST ldentification Number

HSN Harmonized System of Nomenclature
IEM Independent External Monitor
IGST Integrated Goods and Services tax
"nT Indian Institute of Technology

INR Indian Rupee

IPC Indian Penal Code

IPR Intellectual Property Rights

IRC Indian Roads Congress

ITB Instructions To Bidders

JV Joint VVenture

JVvIC Joint Venture/ Consortium

LAR Last Approved Rates

LD Liquidated damage

LoA Letter of Award (Acceptance)

MD Managing Director

MES Military Engineering Services

MII Make in India

MORTH Ministry of Road Transport & Highway
MSE Micro and Small Enterprises
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MSME Micro Small and Medium Enterprises
MSMED MSME Development (Act)

MT Metric Tonne

NEFT National Electronic Funds Transfer
NIT Notice Inviting Tender

PAN Permanent Account Number

PC (Indian) Penal Code

PC Prevention of Corruption

PERT Programme Evaluation Review Technique.
PF Provident Fund

PQ Pre-Qualifying

PSU Public Sector Undertaking

PVC Price Variation Clause

RCM Reverse Charge Mechanism

SCC Special Conditions of Contract

SD Security Deposit

SGST State Goods and Services tax/

SOR Schedules of Rates

T&P Tools & Plants

TCS Tax Collected at Source

TDS Tax Deducted at Source

TIA Tender Inviting Authority

TIS Tender Information Summary

UGST Union Territory Goods and Services tax
WC Policy Workmen Compensation Policy
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CENTRAL WAREHOUSING CORPORATION
and

...[Contractor]...

Contract Number ..ceeeeeeneennnn..

Execution of Miscellaneous Repair /Maintenance, upgradation and Construction works of central

warehouses Dhubri On Annual rate Contract basis

(Signature of the Issuing Officer) (Signature of the Tenderer)
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(On a Non-Judicial Stamp Paper of INR 100/-)

THIS AGREEMENT is made this [date] day of [month], [year]

BETWEEN

(1)

Central Warehousing Corporation, a Government of India Undertaking, established under the
Warehousing Corporation Act, 1962, having its Regional Office at 39, Sapta Sahid Path, Dispur,
Sarumotoria, Guwahati, Assam 781024 and having its Corporate Office at at 4/1, Siri Institutional Area, August
Kranti Marg, Hauz Khas, New Delhi- 110016 through its Regional Manager,Guwabhati_(hereinafter referred to
as the "Corporation”, which expression, unless the context requires otherwise, shall includeits successors and
permitted assignees); and

(2) [name of the Contractor], having its place of business at [address] (hereinafter referred to as the
"Contractor", which expression, unless the context requires otherwise, shall include its successors/legal heirs and
permitted assignees).

RECITALS

Whereas:

A The Corporation is involved in providing services in the field of warehousing, logistics and related activities

to various depositors including, from Government/ private sectors.

B For the purposes mentioned under recital A above, the Corporation requires the Contractor to provide certain

services of miscellaneous Repair /Maintenance, upgradation and Construction works in central warehouses
Dhubri and the Contractor is engaged in the business of providing such services and has agreed to perform the
Services for the Corporation on the terms and conditions set out in this Contract. Accordingly, it is essential to
the Corporation that the Services to be provided under this Contract are rendered in timely manner as envisaged
in the Contract/ Work Order(s). In entering into this Contract, Contractor acknowledges that time is of utmost
importance and agrees to the provisions in theContract addressing that.

NOW THEREFORE IT IS HEREBY AGREED as follows:

1.

4,

The Contractor agrees to perform such Services including, any incidental services, in accordance with the terms
and conditions of this Contract/ Work Order (S) or as directed from time-to-time by the Corporation, such
directions not being inconsistent with this Contract, and in consideration of its due performance of such Services,
the Corporation agrees to pay the Contractor according to the rates, terms and conditions herein contained.

The Contract shall comprise the following documents:

This Agreement;

Schedule I: Conditions of Contract with Appendix(s);
Schedule I1: Scope of Work and Appendix(s)
Schedule 111I: Price/ Compensation Schedule

(all hereinafter the “Contract™)

In the event of any inconsistency or discrepancy between any of the documents listed in Clause 2 above, then
precedence shall be in descending order as listed.

The terms and conditions of this Contract shall take effect from [insert date] (the “Effective Date”) and shall be
valid for_1_ year(s) only.
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The required date for commencement of the Work shall be as per the Work Order (s) that may be issuedby the
Warehouse Manager/ Corporation’s Engineer (Refer Schedule I1: Scope of Work), on need basis, from time to
time (“Commencement Date”). Notwithstanding any other provisions of the Contract, Corporation’s
obligations under this Contract or any Work Order shall arise only upon issuance of a Work Order to the
Contractor. The Work Order may comprise inter-alia, the following:

Work Order reference Number, Date of Placement;

Name of the Work/ services to the delivered;

Schedule of handing over of site by the Corporation;

Schedule of issue of designs (If required/ applicable) by the corporation;

Estimated (abstract) quantities of Work(s);

Time of commencement and completion;

Reference of quantity estimates whether estimated by Contractor or estimated by CWC Engineer/
Warehouse Manager

e Defect Liability Period;

e Place of Work, Site details.

The work(s) shall be required to be completed within stipulated time schedule to be reckoned from the 3rd
day from date of placement of Work Order in case of R&M/ Upgradation works as per Table 2 /Table 3 of
Scope of Work (Schedule-I1) and from next day from date of placement of Work Order in case of Horticulture &
Housekeeping Services mentioned in Table 1 of Scope of Work (Schedule-11) above and immediately upon call by
Warehouse Manager for breakdown services mentioned in Table 1 above to meet the time line as per Schedule-
Il of Scope of Work.

For the purposes of Clause 14 (Warranty) of Schedule I (Conditions of Contract) the “Warranty Period” shall be
a period as stipulated in the Scope of Work (Schedule-11) from the date of issue of the Completion Certificate in
respect of the respective work(s) or, if earlier, the date of termination of the Contract; provided that if any
rectification is carried out pursuant to Clause 14 (Warranty), then the Warranty Period shall be extended for a
further equivalent period from the date of completion of such rectification.

The Contractor has provided the Corporation with an irrevocable and unconditional performance bank
guarantee in the sum of i.e. [insert amount] from a bank or financial institution acceptable to the
Corporation (the “Performance Bank Guarantee”). The PBG shall be returned to the Contractor after
Completion Certificate issued by the Corporation.

The PBG and or any other Bank Guarantee provided under this Contract shall be duly kept valid by the
Contractor for beyond sixty (60) days- after first anniversary of the Letter of Award issued by the Corporation
or any Contract/ Work Order extension.

If requested by the Corporation, the Contractor agrees to extend the validity period of the Performance Bank
Guarantee or to issue a further Performance Bank Guarantee in the event that the duration of this Contract is for
any reason extended beyond such validity date.

The Corporation shall make a claim under the Performance Bank Guarantee apart for amounts to which the
Corporation is entitled under the contract (not withstanding and/or without prejudice to any other provisions in the
contract agreement) in the event of:
a) failure by the Contractor to extend the validity of the Performance Bank Guarantee as described herein
above, in which event the Corporation may claim the full amount of the Performance Bank Guarantee.
b) failure by the Contractor to pay Corporation any amount due, either as agreed by the Contractor or
determined under any of the provisions of this Contract/ Work Order, within 30 days of the service
of notice to this effect by Corporation.

Notwithstanding any other provisions of the Contract, no payments due to the Contractor by the Corporation under
the Contract shall be payable by the Corporation to the Contractor until the copies of the certificates of insurance
referred to in Clause 21 (Insurance) of Schedule | (Condition of Contract) (wherever applicable) and the
Performance Bank Guarantee have been delivered to the Corporation.
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For the purposes of Clause 31.5 (Notices) of Schedule | (Conditions of Contract), the address for notices shall
be:

If to the Corporation/ Regional manager:

[Insert Address]

E-mail: [ ]
Attention: []

If to the Contractor:

[Insert Address]

E-mail: [ ]
Attention: []

For the purposes of this Contract, the Corporation’s Representative for contractual matters shall be
[name/designation- Regional Manager] and the Corporation’s Representative for operational/technical matters
shall be [name/designation].

For the purposes of this Contract, the Contractor’s Representative for contractual matters shall be
[name/designation] and the Contractor’s Representative for operational/technical matter shall be
[name/designation].

The following additional terms and conditions shall apply to this Contract:

[Insert here any additional contract-specific terms and conditions, if any]
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IN WITNESS WHEREOF the Parties hereto have executed this Agreement on the day, month and year hereinabove
written:

Name] for and on behalf of [Name of

Contractor]
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APPENDIX-1

PERFORMANCE BANKGUARANTEE

SCHEDULE I

CONDITIONS OF CONTRACT

INTERPRETATION

Definitions

In the Contract the following words and expressions shall, unless the context otherwise requires, havethe

following meanings:

"Affiliate"

“Agreement”

“Claim”

"Commencement Date”

“Corporation Group”

“Corporation Information”

“Corporation’s Representative’

“Completion Certificate”

“Completion Date”

>

shall mean any subsidiary or holding company of any body corporate or
any other subsidiary of such holding company. For the purpose of this
definition: “subsidiary” shall mean a subsidiary within the meaning of the
Companies Act, 2013 but in addition as if that section provided that its
members are deemed to include any other body corporate whose rights in
relation to it are held on behalf of that other body corporate or by way of
security by another person but are treated for the purposes of that section as
held by that other body corporate; and “holding company” shall mean a
holding company within the meaning of the Companies Act, 2013 but in
addition as if that section provided that a body corporate is deemed to be a
member of another body corporate where its rights in relation to that body
corporate are held on its behalf or by way of security by another person but
treated for the purposes of that section as held by it;

shall mean the Agreement between the Corporation and the Contractor
to which this Schedule is attached;

shall mean means any and all claims, demands, liens, judgments, awards,
remedies, debts, liabilities, damages, injuries, costs, losses, legal and
other expenses, or causes of action of whatsoever nature, including,
without limitation, those claims made or enjoyed by dependents, heirs,
claimants, executors, administrators, successors or assigns, in whatever
jurisdiction the foregoing may arise;

shall mean the required date for commencement of the Work at the
Site, as specified in the Contract/ Work Order;

shall mean the Corporation, its affiliate, successors and permitted
assignees, and its and their respective directors, officers andemployees
(including agency personnel).

shall mean all data, documents, materials and information supplied by
the Corporation to the Contractor for the purposes of this Contract,including,
without limitation, any updated or re-issued information;

shall mean the person(s) identified as such in the Agreement;

shall have the meaning given to that term in Clause 13 (Completion of

the Work);

shall mean the required date for completion of the Work as set out in

the Contract/ Work Order, as the same may be amended in accordancewith
the provisions of the Contract;
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"Contract"

"Contractor's Equipment”

“Contractor Group”

“Contractor’s Personnel”

“Contractor’s Representative”

“Data”

“Effective Date”

“Force Majeure”

"Government"

“Issued Material”

“Officer —in charge”

"Pal’ty”

"Scope of Work™

"Schedule(s)"

Vol-Il Contract & GCC
the provisions of the Contract;

shall have the meaning given to that term in the Agreement, as the same
may be amended or varied in accordance with its terms;

shall mean all tools, plant, equipment, materials and supplies provided

by the Contractor Group (whether owned, leased or hired) in connection
with the performance of the Work/Services (including, without limitation,
those referred to in the Scope of Work) and whether or not for incorporation
in the Facilities/ Work(s);

shall mean the Contractor, its subcontractors of any tier, its and their
respective Affiliates, successors and permitted assignees, and its andtheir
respective directors, officers, employees (including agency personnel);

shall mean all personnel provided or used by the Contractor Group for
the purpose of carrying out the Work, including, without limitation, those
referred to in the Scope of Work;

shall mean the person(s) identified as such in the Agreement;

means all reports, studies, designs, data, drawings and other information,
documentation and materials as may be prepared, created or developed by
the Contractor as a result of the Work or in accordance with this Contract;

shall have the meaning given to that term in the Agreement; “Facilities”

shall mean the facilities to be constructed/ maintained/ repaired/
renovated by the Contractor as a result of the Work(s);

shall have the meaning given to that term in Clause 22.2 (Definition);

shall mean the Government of India, or where applicable, any state,
regional or local government or authority, inclusive of any ministry,
agency, authority or other entity controlled by same; includes agencies and
Public Sector Enterprises under it, in specific contexts;

shall mean the resources viz materials, tools, plant, equipment listed in

the, Appendix 7 and/or Scope of Work (if any) to be procured by the
Corporation and delivered to the Contractor at the specified location to
enable to Contractor to carry out the Work;

shall mean the Corporation representative Officer in the capacity/rank
of Warehouse Manager or Engineer who placed the work order to contractor
to perform the work/deliver the services under the contract.

shall mean either the Corporation or the Contractor as the context so
permits and, as expressed in the plural, shall mean the Corporation and
the Contractor collectively;

shall mean the scope of work set out in Schedule Il (Scope of Work)

along with Technical Specifications and any amendment thereto made in
accordance with the terms of the Contract;

shall mean the schedule(s) to the Contract as referred to numerically
and exhaustively therein;
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“Site" shall mean the operating site, construction site or other place where the
Contractor is performing the Work and/or any supporting activity in respect
thereof;

"Specification” shall mean those requirements regarding the standard of Contractor's

Equipment, as set out in the Contract;
“Warranty Period” shall have the meaning given to that term in the Agreement;

“Work” shall mean all work or services to be performed by the Contractor as
provided for under the Contract, including, without limitation, the
provision of all materials, services and equipment required in accordance
with the Contract as per Scope of Work and Technical Specifications;

Clauses

Unless otherwise stated, any and all references in the Contract to Clauses are references to the Clauses of this

Schedule | of the Contract.

Headings

The headings in the Contract are used for convenience only and shall not govern or affect the interpretation of

the Contract.

Plurality

Words denoting the singular shall include the plural and vice versa, where the context requires.

Statutory References

Except as expressly identified, any reference to statute, statutory provision or statutory instrument shall include
any re-enactment or amendment thereof for the time being in force.

Periods

Unless expressly stated otherwise, all references to days, weeks, months and years shall mean calendar days,
weeks, months and years.

COMMENCEMENT AND PROGRESS OF WORK
Commencement Date

When Corporation issue the work order(s), on need basis, for any work /services at any day during contract
period, The Contractor shall ensure that it is in position ready to commence the Work at the Site no later than
the Commencement Date mentioned in work order(s).

Progress of the Work

The Contractor shall at all times carry out and complete the Work in accordance with any Work Plan and/or time
schedule for the Work specified in the Work Order (s) or if none is specified such other work plan and/or time
schedule as may be agreed between the Parties (the “Work Plan”).

As soon as possible, but within 3 (Three) working days of receipt of a Work Order, the Contractor shall
submit a Work Plan showing the ‘Time and Progress Chart’ for each milestone within the Time for
Completion. The Officer in Charge may within 7 (seven) working days thereafter, if required modify
and communicate the Work Plan approved to the Contractor, failing which the Work Plan submitted
by the Contractor shall be deemed to be approved by the Officer in Charge.
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2.2.4

2.2.5
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In case of non-submission of Work Plan by the Contractor, the Work Plan as may be issued by the Officer in
Charge shall be deemed to be final. The issuance of and/or deemed approval of such Work Plan by the
Officer in Charge shall not relieve the Contractor of any of the obligations under the Contract.

The Contractor shall submit the Work Plan including the ‘Time & Progress Chart’ and Progress Reportusing
the mutually agreed software or in other format decided by Corporation for the work done during previous

month to the Corporation on or before 5th day of each month, failing which a recovery as per Appendix-7
to be decided by the Corporation, shall be made on per week or part basis in case of delay in submission of
the monthly progress report.

The Contractor shall use the Work Plan as the basis for progress reporting, scheduling, forecasting and
controlling performance of the Work. If at any time the progress of the Work does not comply with theWork
Plan, the Contractor shall immediately inform the Corporation and shall take all necessary action to re-
establish progress in accordance with the Work Plan.

2.2.3 A Work Order issued by the Corporation shall only be amended in accordance with the procedure set out in

2.3

31
3.1.1

3.1.2

3.1.3

314

3.1.5

3.1.6

Clause 29 (Variations).

Completion Date

The Contractor shall complete the Work in accordance with the Contract by no later than the Completion Date
stipulated in the Work Order. Upon completion, the Corporation shall issue a Completion Certificate to the
Contractor in accordance with Clause 13.3.

CONTRACTOR'S OBLIGATIONS — GENERAL
Contractor's Performance

The Contractor shall perform the Work with all due skill, diligence and care and in a safe, competent and
workmanlike manner in accordance with good and prudent industry practice and in accordance with the
provisions of the Contract.

Except to the extent that it may be legally or physically impossible or create a hazard to safety, the Contractor
shall comply with the Corporation’s Representative(s) instructions and directions on all matters relating to the
Work.

The Contractor shall provide all management, supervision, personnel, materials, equipment and supplies,
plant, consumables, facilities and all other things, so far as the necessity for providing the same is specified in
or is reasonably to be inferred from the Contract.

Where the Contractor has to work along with other agencies in and around the area allotted for his Works, it
shall execute all the Works in complete coordination and cooperation with all such agencies, so that at no
time either its work or the works of other agencies is stopped or delayed. In case of any dispute in this
regard, decision of Regional Manager of the Corporation will be final and binding on the Contractor. No
claim for idle labor, plant and machinery, under any circumstances will be entertainedby the Corporation.

During execution of the work, the Warehouse may be operational. Contractor has to execute all works in
complete coordination and cooperation with all activities confined to the area within the Scope of Work, so as
not to affect the operation of Warehouse under any circumstances. In case of any dispute in this regard, decision
of Corporation or their representative (officer in charge) will be final and binding on the Contractor.
Contractor shall also note that work shall progress in phased manner as per operational

requirement of Corporation, if any, as may be informed by the Corporation at the time of execution ofthe
Work.

The Contractor acknowledges that it has assessed CWC operations at site of work and shall deploy the
needful resources after proper planning in such a way that each work/services, under this contract, is
completed within stipulated time schedule despite running transactions/ operations of CWC.
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Contractor shall provide temporary site office with requisite furniture & appliances and godown for storing/
stacking construction materials at their own cost. Space, without charging any rent, to construct temporary
godown and to provide temporary site office shall be provided by Warehouse Manager of the Corporation
based on

availability of space in CWC complex. The area to be provided shall be decided by Warehouse Manager
based on availability. The Contractor undertakes that no construction material, supplied goods or any other
items/materials is/are placed in the CWC complex in haphazard manner or stored at any place other than its
designated place. Warehouse Manager may, in all such case shall have the power to remove such material(s)
from the CWC Complex or may relocate the same to designated place at risk and cost of Contractor. Decision of
Warehouse Manager in such cases shall be final and binding on Contractor and shall be an exempted matter.

Where the Work(s) executed by the Contractor are ultimately to be delivered to the Corporation, the risk
and responsibility for the damage, loss, care and maintenance of such Work(s) shall remain with the Contractor
until the date of issue of the Completion Certificate in respect of the whole of the Facilities.

The Contractor acknowledges that it has already inspected the site and satisfied itself about the actual site
conditions and has collected any other information which may be required by the Contractor. The
Contractor shall not be entitled for any claim(s) whatsoever, in case of variance of Site conditions priorto or
after execution of this Contract.

Sampling, Inspection and Testing

The Contractor shall, at his own expense and without delay, supply to the Corporation samples of materials
to be used on the work and shall get these approved in advance. All such materials to be provided by the
Contractor shall be in conformity with the specifications, if any, laid down or referred to in the Contract. The
Contractor shall, if requested by the Corporation furnish proof, to the satisfaction of the Corporation that the
materials so comply.

The Corporation through its representative shall, within_7_days of supply of samples or within such further
period as he may require, intimate to the Contractor in writing whether samples are approved by him or not. If
samples are not approved, the Contractor shall forthwith arrange to supply to the Corporation for his
approval, fresh samples complying with the specifications laid down in the Contract. When materials are
required to be tested in accordance with specifications, approval of the Corporation shall be issued after the test
results are received.

The Contractor shall at his risk & cost submit the samples of materials to be tested or analyzed and shall not
make use of or incorporate in the work any materials represented by the samples until the required tests or
analysis have been made and materials finally accepted by the Corporation. The Contractor shall not be eligible
for any claim or compensation either arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.

The Contractor shall, at his risk & cost, make all arrangements and shall provide all facilities as the
Corporation may require for collecting, and preparing the required humber of samples for such tests at such
time and to such place or places as may be directed by the Corporation and bear all charges and cost of
testing unless specifically provided for otherwise elsewhere in the contract or specifications. The Corporation
shall, at all times, have access to the works and to all workshops and places where work isbeing prepared or
from where materials, manufactured articles or machinery are being obtained for the works and the Contractor
shall afford every facility and every assistance in obtaining the right to suchaccess.

The Corporation shall have full powers to require the removal from the premises of all materials whichin his
opinion are not in accordance with the specifications and in case of default, the Corporation shall be at
liberty to employ at the expense of the Contractor, other persons to remove the same without being
answerable or accountable for any loss or damage that may happen or arise to such materials. The
Corporation shall also have full powers to require other proper materials to be substituted thereof
andin case of default, the Corporation may cause the same to be supplied and all costs which may
attend such removal and substitution shall be borne by the Contractor
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The contractor may at his own expense, provide a material testing lab. at the site for conducting routine field
tests. The lab should be equipped at least with the testing equipment, as specified in Appendix 7.

Any inspection by the Corporation, test or examination, or any failure by the Corporation to carry out any
inspection, test or examination, shall not relieve the Contractor of any of its obligations under the Contract.

Quality Assurance and Quality Control

Promptly after the Effective Date, the Contractor shall provide quality assurance and quality control systems
and quality plans for approval by the Corporation. Such systems and plans shall be in accordance with good
industry practice and Field quality plans given in Schedule-Il1 (Appendix-1V-technical specification).

The Contractor shall ensure, and shall procure that its sub-contractors ensure, that the Work is carried outin
accordance with the quality assurance and quality control systems and quality plans approved in writing by the
Corporation and any other quality assurance and quality control systems and quality plans provided to the
Contractor by the Corporation.

All works under or in course of execution or executed in pursuance of the contract, shall at all times be open and
accessible to the inspection and supervision of the Corporation and/or his authorized officers-in- charge of the
work and all the superior officers, officer of the Quality Assurance Unit of the Department or any organization
engaged by the Department for Quality Assurance and of the Chief Technical Examiner’s Office and the
contractor shall, at all times, during the usual working hours and at all other times at which reasonable notice of
the visit of such officers has been given to the contractor, either himself be present to receive orders and
instructions or have a responsible agent, duly accredited in writing, present for that purpose. Orders given to the
Contractor’s agent shall be considered to have the same force as if they had been given to the contractor himself.

If it shall appear to the Corporation or his authorized subordinates , Chief Engineer and or Other Engineers in his
Office of Quality Assurance or his subordinate officers or the officers of the organization engaged by the
Department for Quality Assurance or to the Chief Technical Examiner or his subordinate officers, that any work
has been executed with unsound, imperfect or unskillful workmanship or with materials or articles provided by
him for the execution of the work which are unsound or of a quality inferior to that contracted or otherwise not in
accordance with the contract, the Contractor shall, on demand in writing which shall be made within six months
(three months in the case of work costing Rs. 10 Lac and below except roadwork) of the completion of the work
from the Corporation specifying the work, materials or articles complained of notwithstanding that the same may
have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own charge and cost. In the event of the failing to do
so within a period specified by the Corporation in his demand aforesaid, then the contractor shall be liable to pay
compensation at the same rate as under Clause 10 of the contract (for non-completion of the work in time)for this
default.

In such case, the Corporation may not accept the item of work at the rates applicable under the contract, but may
accept such items at reduced rates as the authority specified in Appendix 7 may consider reasonable during the
preparation of on account bills or final bill, if the item is so acceptable without detriment to the safety and utility
of the item and the structure or he may reject the work outright withoutany payment and/or get it and other
connected and incidental items rectified, or removed and re-executedat the risk & cost of the contractor. Decision
of the Corporation to be conveyed in writing in respect of all of the above shall be final and binding on the
Contractor and shall be excepted matter(s).

CONTRACTOR’S EQUIPMENT
Contractor’s Equipment - General

The Contractor warrants that the Contractor’s Equipment shall be adequate to perform the Work, shallbe new
or as new, of good quality and workmanship and shall comply in all respects with the Specification.

The Corporation shall be entitled, at any time, to inspect all or any part of the Contractor’s Equipment. If any
part of the Contractor’s Equipment does not, at any time, meet the requirements of the Contract, then the
Contractor
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shall upon notice from the Corporation promptly replace or repair such part of the Contractor’s Equipment to
ensure compliance with the Contract.

The Contractor warrants good title to all Contractor’s Equipment.

The Contractor warrants that the Contractor’s Equipment has been examined by inspectors of any relevant
certifying authority no more than six months prior to the Effective Date and shall, for the duration of the Contract
and any extension thereof, conform in all respects with all applicable current laws or statutory instruments
setting out regulations to be observed in the conduct of oilfield operations.

Any inspection of any item of Contractor’s Equipment necessarily required during the currency of the
Contract to ensure continued compliance with certification requirements, or for any other reason, shall be
conducted at a time convenient to the Corporation (subject to any overriding limitation imposed by any
certification authority). All costs connected with any such inspection shall be to the account of the
Contractor.

Spares

The Contractor shall ensure that the Contractor’s operational base at the Site is at all times stocked with spare
parts for the Contractor's Equipment that meet the requirements of the Contract, together with all necessary or
desirable packing and marking for that purpose and that such spare parts are sufficient to ensure that the Work
/services can continue in the event of failure of the Contractor’s Equipment.

Removal of Unserviceable Contractor Equipment

The Contractor shall at its own expense, if required by the Government or if required by the Corporation for
operational reasons, promptly remove from the Site, any Contractor’s Equipment which may have been
rendered unserviceable through any cause during the course of operations hereunder or otherwise deal with the
Contractor’s Equipment in accordance with the Corporation's instructions, notwithstanding that the Contractor’s
Equipment may be insured and whether or not declared a loss.

In the event that the Contractor fails to carry out its obligations under the foregoing Clause 4.3.1 withinseven
days of receiving notice from the Corporation, the Corporation shall be entitled to take such measures in
respect of any such equipment and, at its sole discretion, shall be entitled to elect, at any time thereafter, to
remove the same and shall be entitled to recover all costs and expenses so incurred from the Contractor
(including, without limitation, any customs duties or taxes which may be incurred).

Title and Risk

Where any item of Contractor’s Equipment is ultimately intended to become the property of the Corporation
pursuant to this Contract (whether through incorporation in the Facilities or otherwise), title to such item shall be
transferred to the Corporation with effect from the first arrival of such item at the Site but the risk and
responsibility for the damage, loss, care and maintenance of such item shall remain with the Contractor until the
date of issue of the Completion Certificate in respect of the whole of the Facilities.

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for a work
etc. as Corporation’s property and such materials shall be disposed of to the best advantage of Corporation
according to the instructions in writing issued by the Officer in charge. The Contractors, in the course of their
own work, acknowledges that all materials obtained in the work of dismantling and excavation etc. is the
property of Corporation and would be issued to the Contractor (if they require thesame for use in the work) at
the rates approved by the Corporation, as the case may be.
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CONTRACTOR’S PERSONNEL
Contractor’s Personnel - General

Subject to all the compliances of Appendix-5, the Contractor shall, at its expense, provide and keep
available for the Work, the Contractor’s Personnel and shall ensure that the Contractor’s Personnel comply
with applicable laws and, where necessary for the performance of the Work, are in possession of valid
passports and work permits, wherever applicable.

The Contractor shall ensure that the Contractor’s Personnel shall be sufficient in number, experience and
quality to carry out the Work in accordance with the terms and conditions of the Contract.

No key member of the Contractor’s Personnel assigned to the Works may be replaced without the
Corporation’s prior written approval, except in the case of death, serious injury or illness of the key member
or their immediate family and/or resignation of such personnel not followed by any hiring back by the
Contractor during the term of the Contract. Any replacement shall work with the person to be replaced for a
reasonable handover period. For the purposes of this Clause, the term “key member” shall mean any member
of the Contractor’s Personnel who, in the reasonable opinion of the Corporation, performs an important role in
the performance of the Work and shall include, without limitation, any project manager, supervisory staff,
project engineer or lead discipline engineer.

The Corporation reserves the right to reject any member of the Contractor’s Personnel, prior to that member
commencing any part of the Work.

The Contractor shall submit by the 4th ang 19th of every month, to the Corporation, a true statement
showing in respect of second half of the preceding month and the first half of the current month
respectively:

(i)  the number of labourers employed by him on the work
(i)  their working hours
(i)  the wages paid to them

(iv) the accidents that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them

(v) the number of female workers who have been allowed maternity benefit and the amount paid tothem.

In case of failure to comply with the above, the Contractor shall be liable to pay to Corporation, asum
as decided by the authority mentioned in Appendix-7 for each default or materially incorrect statement.
Decision of the Corporation shall be final in deducting from any bill due to the Contractor, the
amount levied as fine and be binding on the Contractor.

Removal of Personnel

The Corporation may, at any time after the commencement of the Work and at its sole discretion, direct the
Contractor in writing to remove any member of the Contractor’s Personnel from the performance of the Work.
The Contractor shall immediately comply with such direction and shall, as soon as reasonably practicable,
replace, or procure the replacement of, such person with another person suitably qualified and acceptable to
Corporation. The Contractor shall bear the costs of any such removal and replacement.

Working Conditions and Discipline of Contractor Personnel

The Contractor shall, at all times, be responsible for the conduct of the Contractor’s Personnel and shall
ensure that they comply with all applicable laws and honour and observe Indian standards of morality and
behaviour.

The Contractor shall comply with, and ensure that its sub-contractors comply with, all labour laws, regulations,

standards and practices applicable in respect of the Site. Wherever, applicable, the Contractor shall provide a
copy of Labour Licence to the Corporation promptly/immediately after execution of this Contract.
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No guarantee will be provided by CWC for accommodation of the Contractor or any of his personnel
deployed for the Work(s). The Contractor may, however, be allowed by the Corporation at its discretion, to
erect labour camps for housing the labour/ personnel at or near the site of work on available Warehouse
premises. The Contractor shall at his own cost make all necessary and adequate arrangements for
importation, feeding and preservation of the hygiene of his staff. Contractor shall always permit inspection
of the Corporation or his assistant or any official of the Corporation for all sanitary arrangements, made by
him. If the Contractor fails to make adequate medical and sanitary arrangements, these may be provided by
the CWC and cost thereof will be recovered from the Contractor. The Contractor shall ensure that these
labour camps so erected shall not adversely degrade the beauty and aesthetic of CWC / Warehouse complex.
The camps shall be erected as per Good Industry Practices giving a neat and clean ambience.

Drugs and Alcohol

Neither the Contractor nor any of the Contractor’s Personnel shall, except for bona fide medical purposes,
keep, sell, barter, give, dispense or otherwise dispose of any drugs or alcoholic liquors to any person at the Site
or permit the same to be done by any person. Alcohol shall not be permitted at the Site save in a form
generally used in medicine and forming a bona fide constituent of a medical kit. The Corporation’s
Representative reserves the right to search the property and person of any member of the Contractor's Personnel
to ensure compliance with the provisions of this Clause 5.4 (Drugs and Alcohol). The Corporation’s
Representative may at his absolute discretion prohibit any member of the Contractor's Personnel to go on to the
Site or other facility in the control of Corporation, or may require such person to leave the Site where he has
reasonable grounds to suspect non-compliance with the provisions of this Clause 5.4 (Drugs and Alcohol). The
Contractor shall at all times comply with the provisions of Appendix 4 (Substance Abuse Conditions).

TRANSPORT OF PERSONNEL AND EQUIPMENT
Contractor’s Responsibility

Unless otherwise specified in the Contract, the Contractor shall be responsible for providing any and all
transportation for all Contractor’s Equipment and Contractor’s Personnel required in connection with the
performance of the Work.

CORPORATION SUPPLIED RESOURCES
Resources viz Issued Material, Tools, Plants and Equipment

The Corporation shall deliver the Material Tools, Plants and Equipment to the Contractor as specified in the
Appendix- 7 of Schedule I. The Contractor shall inspect all such resources when delivered into the
Contractor’s possession and shall within 48 hours of such delivery notify the Corporation of any defect,
deficiency or shortage. In the event that the Contractor does not notify the Corporation of any defect,
deficiency or shortage within 48 hours of delivery, then the Contractor will be deemed to have accepted the
Issued Material / Tools/ Plants/ Equipment and these resources shall be deemed to have been delivered in a
complete and undamaged state.

Title to the Corporation Issued Material / Tools/ Plants/ Equipment shall at all times remain with the
Corporation but the risk and responsibility for the damage, loss, care and maintenance of the these resources
shall rest with the Contractor from the date of delivery to the Contractor until the date of issue of the Completion
Certificate in respect of the whole of the Facilities. Upon completion of the Facilities or expiry/
termination of the Contract, the Contractor undertakes to return the resources balanced from
consumption in work based on technical consumption requirement as defined in Appendix IV of
Schedule Il and/or reconcile the same. In case of any unaccounted issued resources, the Contractor
shall be liable to the Corporation to pay the cost of such resource.

Corporation Information

The Corporation shall provide the Corporation Information to the Contractor as specified in the Scope of Work.
The Corporation makes no representation or warranty as to the accuracy or sufficiency of the Corporation
Information.
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The Contractor shall review the Corporation Information and shall promptly notify the Corporation of any
inaccuracies, omissions, contradictions or ambiguities in the Corporation Information.

All Corporation Information shall at all times remain the exclusive property of the Corporation and shall be
returned to the Corporation on completion of the Work or termination of the Contract, whichever is the
earliest.

The Corporation Information may be updated or re-issued to the Contractor from time to time during the
carrying out of the Work.

The Contractor shall not diverge from or change the requirements or parameters referred to in the Corporation
Information or the Scope of Work without the prior written approval of the Corporation.

Deemed Satisfaction

Notwithstanding the provision of the Corporation Information, the Contractor shall be deemed to have
satisfied itself in respect of all relevant matters pertaining to the Work, including, but not limited to, the Scope
of Work, the nature of the Work, access to the Site, local facilities, climatic, sea, other water and weather
conditions, working hygiene and working environment conditions and all other matters whichmay affect the
performance of the Work. Any failure by the Contractor to take into account any of the aforementioned
matters shall not relieve or excuse the Contractor from any of its responsibilities, liabilities or obligations
hereunder or entitle the Contractor to any extra payment.

HEALTH, SAFETY AND ENVIRONMENT
Safety

The Contractor shall observe and comply with all laws, regulations, restrictions, guides and issued by any
authority having jurisdiction in the respect of the Site relating to health, safety and environment including,
as provided in Appendix-4. In respect of all labour/ personnel directly or indirectly employed for execution of
the work(s) for the performance of the contractor’s part of this Contract, the Contractor shall at his own
expense arrange for the safety provisions as per CPWD’s Safety Code (a copy of which Contractor
acknowledges to have received), framed from time to time and shall at his own expense provide for all
facilities in connection therewith. In case the contractor fails to make arrangement and provide necessary
facilities as aforesaid, he shall be liable to pay a penalty as decided by the authority mentioned in Appendix-
7 for each default and in addition, the Corporation shall be at liberty to make arrangement and provide
facilities as aforesaid and recover the costs incurred in that behalf from the Contractor.

Compliance with Corporation HSE Requirements

The Contractor shall observe and comply with the health, safety and environment requirements set prescribed by
any statutory authority and/or set out in the Contract including, without limitation, the Corporation’s HSE policy
and guidelines (or relevant part thereof) set out in the Contract.

Obligations of Contractor

It shall be the Contractor's obligation to determine at all times whether the Work can be safely continued or
undertaken including, without limiting the generality of the foregoing, determining by the Contractor's own
inspection that all Contractor’s Equipment is loaded and/or stored in a proper and safe manner and that the
Contractor’s Equipment is in all respects suitable to undertake the Work in the then existing conditions.

The Contractor shall store all material brought by him for incorporating in works such that its physical and
material property are not damaged. Its storage should not be haphazard and exposed to weather, sun (in case
it is not so recommended by manufacturers). Raw construction material viz bricks, sand, aggregates, TMT,
Roof sheets, Pipes etc shall not be stacked in circulation area. These to be stored over space identified by
Corporation only despite of lead and carriage within CW Complex. All earth excavated from pit shall be
disposed off neatly at the end of day. Construction material, in CW Complex, shall be stored such that CW
operations and campus aesthetic is not disturbed. In case of Contractor’s failure in this regard, the
Corporation shall have power to shift the stored items and relocate the same.Any cost and damage upon such
shifting shall be at the risk and cost of the Contractor.
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No inflammable materials, such as petroleum, oil etc. within the meaning of the Indian Petroleum Act and Indian
Explosives Act shall be stored at site or adjacent land, until approval of the Corporation and necessary
license under the Act has been obtained by the Contractor. All due precautions, as required under the Acts
shall be taken by Contractor.

The Contractor shall ensure that equipment or rubbish in any form originating from the Work will be
collected promptly in a place at the Site suitable for ready and prompt removal therefrom.

Responsibility for Safety of Contractor Personnel

The Contractor shall, throughout the duration of the Contract be responsible for the safety of the
Contractor’s Personnel and agrees that the Contractor’s Personnel, whilst on the Site, shall attend and
conduct safety drills as may be directed by, or on behalf of, the Corporation.

The Contractor shall hold regular meetings with the Contractor’s Personnel to instruct and up-date them
regarding compliance with the requirements of this Clause 8 (Health, Safety and Environment) and shall provide
evidence of this to the Corporation on request. The Contractor shall at all times provide appropriate and adequate
personal protective equipment and safety equipment to the Contractor’s Personnel.

The Contractor shall have proper arrangements in place for the effective supervision of the execution of the
Work by the Contractor’s Personnel so as to ensure safe and proper execution of the Work. Where the Work is
being performed at an offshore location, the Contractor shall ensure that those members of the Contractor’s
Personnel working offshore have undergone sea survival training.

Contractor's Policy

The Contractor may supply to the Corporation a copy of the Contractor’s health, safety and environmental
policy prior to commencement of the Work. The policy shall indicate how the responsibility for health,
safety and environmental matters is allocated and shall specify by name one individual amongst the
Contractor’s Personnel with overall responsibility for such matters. The policy shall indicate in clear terms
the practices, procedures and measures which the Contractor intends to follow or take to protect all resources
at the Site, including men and materials, during the carrying out of the Work. The policy shall also include
details of the emergency procedures to be followed in case of injury to any person, damage to any works,
equipment or materials and pollution to the environment. The policy shall be complementary to the
Corporation’s HSE policy and guidelines referred to in Clause

8.2 (Compliance with Corporation HSE Requirements) and the other requirements set out in this Clause 8
(Health, Safety and Environment).

Compliance with Corporation's Instructions

Without prejudice to the foregoing provisions of this Clause 8 (Health, Safety and Environment), the
Contractor shall comply with all safety instructions of the Corporation consistent with the provisions of the
Contract including, without limitation, the safety instructions of any of the Corporation’s other contractors.
Such instructions shall, if the Contractor so requires, be confirmed in writing by the Corporation's
Representative, so far as practicable.

Warehouse Manager and Engineer

The Contractor acknowledges that the Corporation shall be represented by Warehouse Manager and/or
Engineer. Such representatives shall have the general responsibility for matters affecting safety, emergency
response, health or welfare and the maintenance of order and discipline, and in the discharge of that
responsibility shall exercise authority over all personnel of Corporation, the Contractor’s Personnel and the
personnel of other contractors of the Corporation when present on ornear the Site.

The Contractor hereby acknowledges the authority of the Warehouse Manager and/or Engineer and shall

ensure that the Contractor’s Personnel shall recognize such authority and comply with all instructions
(whether written, oral or otherwise) of such Warehouse Manager and/or Engineer.
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Reporting

The Contractor shall immediately inform the Corporation in writing when an incident or accident occurs
(including, without limitation, any fatality, lost time incident, medical treatment case, first aid case near miss
or any other loss related incident) in any way connected with the Work, whether or not it may affect any
operations of the Corporation or the operations of others working on behalf of the Corporation, and shall
maintain accurate records therefor. Any fatality or major accident or incident shall be reported to the
Corporation within 24 hours of occurrence. The Contractor shall also submit a monthly report in respect of
all incidents or accidents in any way connected with the Work detailing, without limitation, the nature of such
incident or accident, the extent of lost time, the reasons for the incident or accident and future preventive
measures which will be taken by the Contractor.

In addition to the foregoing, the Contractor shall promptly conduct incident investigations on all fatalities or
major accidents or incidents and submit a report with its findings, conclusions, recommendations and actions
taken or planned to the Corporation within one week from the date of occurrence of such fatality or major
accident or incident. The Corporation shall be entitled to join the Contractor in its investigation of the matter or
carry out its own independent investigation. In either case, the Corporation’s role in any such investigation shall
not relieve the Contractor of its obligation to conduct its own investigation and to submit its report to the
Corporation within the stipulated time.

REPRESENTATIVES
Corporation’s Representative

The Corporation’s Representative(s) shall act in full charge of the Work and shall have full authority to liase
with the Contractor's Representative(s) to resolve all day to day matters which may arise between the Contractor
and the Corporation.

The Corporation's Representative(s) shall monitor the performance of the Work and shall have the authority
necessary to enforce the provisions of this Contract.

The Corporation's Representative(s) shall be entitled to inspect the Work and all documentation relating thereto
at any time.

The Contractor shall direct all matters relating to the Contract to the Corporation’s Representative(s) and shall
act only in accordance with the instructions of the Corporation’s Representative(s).

Contractor’s Representative

The Contractor’s Representative(s) shall act in full charge of the Work and shall have full authority to liase
with the Corporation's Representative(s) to resolve all day to day matters which may arise between the
Contractor and the Corporation.

Change of Representatives

Either Party may:

@ revoke the appointment of any person appointed as that Party’s representative and may appoint another
person as representative in his/her place; or
(b) appoint any person to be an additional representative for a stated purpose.

No such revocation or appointment shall be effective until notice of it is given to the other Party.

Liquidated Damages

Except as provided under Clause 22 (Force Majeure) in case, the execution of Work(s) is/are delayed
beyond the time for completion of Work(s) under any Work Order, without prejudice to right to take action
under Clause 24, the Contractor shall be liable for liquidated damages to the Corporation. Unless specifically
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provided in Appendix-7, the liquidated damages shall be deducted in the following manner:

¢ In case the scheduled completion of work under any Work Order is more than six months- at the rate 1% (one
percent) per month of delay to be computed on per day basis based on the total Work Order value/price
determined as per the total amount determined by the Corporation to be payable against a Work Order;

e In case the scheduled completion of work under any Work Order is more than two months and up tosix
months- at the rate 2% (two percent) per month of delay to be computed on per day basis based on the
total Work Order value/price determined as per the total amount determined by the Corporation to be
payable against a Work Order;

e In case scheduled completion of work under any Work Order is up to two months- at the rate 5% (five
percent) per month of delay to be computed on per day basis based on the total Work Order value/price
determined as per the total amount determined by the Corporation to be payable against a Work Order;

Provided always that the total amount of liquidated damages shall not exceed 10% of the estimated Work Order
price/value.

The right of Corporation to levy liquidated damages under this clause shall survive the expiry/ termination
of Contract.

PATENTS
Indemnity

The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group harmless from
and against any Claim in connection with any infringement (whether actual or alleged) of any patent or other
intellectual property right arising out of or in connection with the performance of this Contract by the
Contractor.

Continued Performance

If the Contractor is prevented from performing any part of the Work as a result of an infringement (whether
actual or alleged) of any patent or other intellectual property right the Corporation shall have no liability to pay
for any part of the Work not performed as a result. The Contractor shall use all reasonable endeavours to utilise
alternative methods and/or processes and/or equipment to continue to carry out the Work in accordance with the
Contract.

Exception

The provisions of Clause 11 (Patents) shall not apply to the extent that the infringement necessarily arises from
the Corporation’s specifications or instructions to the Contractor, provided that the Contractor could not
reasonably have been aware of such possible infringement.

DATA/ DRAWINGS
Delivery of Data

The Contractor shall deliver to the Corporation or to any other party designated by the Corporation, all Data/
Drawings, promptly on preparing/ obtaining such Data/Drawings. In the event of suspension or termination of
the Contract, the Contractor shall immediately deliver to the Corporation all undelivered Data/ Drawings. The
Contractor may not retain copies of such Data/Drawings unless it shall have first obtained the Corporation’s
written consent. The Contractor shall take all possible measures to ensure that no magnetic medium (tape, disk
or other) will be passed through, or otherwise come into the vicinity of, any form of magnetic device during
transport of the Data/ Drawings. Prior to the transport of any Data/Drawings by the Contractor, the Contractor
shall advise the Corporation's Representative of the shipping and packing details.

Completion Drawings (in case of new construction only)
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Completion drawings on as built basis of all the completed works for showing the layout of the area with
dimensions, slopes and details of building, reinforcements used, pavement, drain, cable trenches, machine
foundations etc. shall be prepared by the Contractor at his own cost. The Contractor will supply three copies of
completion drawings along with soft copy in CD / Pen- drive with the final bill. In case, contractor does not
submit the Completion drawing within 30 days of completion of the work or expiry/termination of Contract or
with final bill, he shall not be entitled to receive any outstanding payment from the Corporation and the SD,
PBG if available with CWC may be forfeited.

Ownership of Data/ Drawing

All Data/Drawing(s) shall be the property of the Corporation from the date of its creation or development. No
Data/ Drawing(s) created or developed by the Contractor under this Contract shall become the property of the
Contractor; provided that the risk and responsibility for the loss of, or damage to, any Data/Drawing(s) shall
remain with the Contractor until delivery of such Data/Drawing(s) to the Corporation.

All Data shall be fit for the purposes specified in the Contract.

All items created or developed by the Contractor outside the Contract shall remain the property of the
Contractor, provided that the Corporation shall have the right to use any such item where it is provided to the
Corporation as part of the Work.

COMPLETION OF THE WORK
Notification by the Contractor

Upon completion of the Work (or any part thereof), the Contractor shall notify the Officer in charge. The
Corporation Officer in-charge shall inspect the Work as soon as reasonably practicable and advise the
Contractor whether the Work (or relevant part thereof) have been completed in accordance with the
Contract.

Measurements for Works/Record of E- Measurements
(i) Separate E -MB (Electronic Measurement Book) (“EMB”) shall be prepared for each Work Order.

(i) E-MB shall be maintained by Contractor and measurement shall be recorded therein. The date and time
on which ‘on account’ or ‘final’ measurements of the Works/ Services completed are to be made
shall be communicated to the Officer in charge. The date and time of test checks shall be
communicated to the Contractor who shall be present at the Site of Work(s) where measurementis to
be checked and shall witness the test checks, failing the Contractor’s attendance the test checks
will not be conducted in his absence.

(i) The measurement (Test Check) shall be verified and accepted/rejected- by officer in charge who has
placed the work order.

(iv) The Contractor shall ensure that measurements for all works, which may be partially or wholly hidden in
the course of construction are duly recorded in the Measurement book and tested
/checked by Officer in charge, before that portion of work becomes inaccessible for measurement.

(v) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is detected by the
Officer in charge that Contractor has claimed or recorded any exaggerated measurement or has claimed
or recorded any false measurement for the works which have not been executed; amounting to variation of
5% or more from actual work done, any exaggerated measurement, false claim shall not be paid and for
repeated conduct on part of the Contractor, the Corporation shall have a right to terminate the Contract
and any EMD, retention money or PBG available with CWC at the time of termination shall be forfeited
and contractor shall be debarred from participating in future tender of Corporation as per Corporation’s

policy.

Completion Certificate
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Where the Corporation agrees that the Work (or relevant part thereof) have been completed in accordance with
the Contract, the Corporation or its authorized representative shall issue a completion certificate (the
“Completion Certificate) to the Contractor. If the Work has not been completed in accordance with the Contract
the Corporation or its authorized representative may advise the Contractor of the steps to be taken for completion
and the Contractor shall promptly carry out such steps. In the event that a Completion Certificate , issued by
corporation or its authorized representative identifies certain minor deficiencies and defects in the Work, the
Contractor shall ensure that all such deficiencies and defects are remedied or repaired to the Corporation's
satisfaction as soon as reasonably practical after the date of the Completion Certificate.

Issue of a Completion Certificate by the Corporation shall not relieve the Contractor of any of its
obligations and/or liabilities under the Contract.

Extensions of Time

If the Contractor is delayed in performing the Work under this Contract/Work Order solely as a result of:

(@  an event of Force Majeure; or

(b)  suspension of the Work by the Corporation pursuant to Clause 25.1 (Suspension Without Cause);or

(c)  Variation of quantities by the Corporation (Clause 29); or

(d) delay on the part of other contractors or tradesmen, engaged by Corporation in executing work, not
forming part of the Contract, or

(e) any other similar cause(s) which, in the reasoned opinion of the Officer in Charge is beyond the
Contractor’s sole control.

Upon the happening of any such event causing delay, the Contractor shall immediately give notice within seven
(7) days thereof in writing to the Corporation. The Contractor shall have no claim of damages forextension of
time granted or rescheduling of milestone(s), if any for events listed in this sub-clause.

In case, the Work is hindered by the for any reason attributable to the Corporation, the Corporation shall give a
fair and reasonable extension of time and reschedule the milestones for completion of work. In case of
concurrent delays under this sub-clause, the Contractor shall be entitled to only extension of time and no
damages.

With every request for extension of time, the Contractor shall indicate the period for which rescheduling of
milestone/s or extension of time is desired along with a revised programme, which shall include all

details of pending drawings and decisions required to complete the Contract/Work Order and also the target
dates by which these details should be available without causing any delay in execution of the work. A
recovery, as specified in Appendix-7 shall be made on per day basis in case of delay in submission of the
revised programme.

In any such case as above, the Corporation may give a fair and reasonable extension of time for completion
of work or reschedule the milestones. The Corporation shall finalize/reschedule a particular milestone before
taking an action against subsequent mile stone. Such extension or rescheduling of the milestones shall be
communicated to the Contractor by the authority, specified in Appendix 7, in writing, within 21 days of the
date of receipt of such request from the Contractor. In the event of the Contractorfailing to seek extension of
time, the Corporation, after affording opportunity to the Contractor, may give, supported with a programme (as
specified under Clause 13.4.3 above), a fair and reasonable extension within a reasonable period of
occurrence of the event.

If the Contractor is delayed in performing the Work under this Contract/ Work Order as a result of itsown
delays, the Corporation may exercise its rights either to Terminate (Clause 24) or extend the timeto a further
date whilst reserving its right to or by levying liquidated damages.

Record of all such hindrances shall be maintained as described in Appendix 7 based on the information/notices
provided by contractor and effect of such hindrance on actual performance of work as decided by Officer in
charge. Only the events, which actually forced to stop or slowdown the performance of work shall be recorded
in hindrance register.
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WARRANTY
Warranty

The Contactor warrants that it has performed and shall perform the Work in accordance with the provisions
of the Contract, and that the Facilities will be free from defects during the Defect Liability Period provided
in Schedule-11 Scope of Work.

Notice by Corporation

If the Contractor is in breach of the warranty set out in Clause 14.1 (Warranty), the Corporation may notify the
Contractor in writing before or during the Warranty Period specifying the nature of such breach and requiring
the Contractor to rectify such breach. Upon receipt of any such notice, the Contractor shall, at its own
expense, immediately commence and thereafter continuously proceed to rectify such breach (including, if
applicable, re-performance of the relevant part of the Work) to the Corporation’s reasonable satisfaction
and in accordance with the provisions of this Contract.

Rights of Corporation

If the Contractor fails to comply with the provisions of Clause 14.2 (Notice by Corporation) or if, in the
reasonable opinion of the Corporation rectification of such breach by the Contractor would be prejudicial to
the Corporation’s interests, the Corporation shall be entitled to engage a third party to perform (or re-
perform) any part of the Work not properly performed by the Contractor and shall be entitled to recover
from the Contractor any additional costs incurred by the Corporation in so doing.

INDEPENDENT CONTRACTOR

Status of Contractor

The Contractor shall at all times be an independent contractor with respect to performance of the Work and
neither the Contractor nor any person employed by the Contractor shall, other than as expressly authorised
by the Corporation in writing, either represent itself or himself (as appropriate) as, or be deemed for any
purpose to be, an employee, agent, or representative of the Corporation in the performance of the Work.
Nothing in this Contract shall be deemed to create a joint venture, partnership or agency between the Parties.
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Other Contractors

The Corporation reserves the right to perform other work or services or enter into other contracts related to the
Work hereunder. The Contractor shall afford the Corporation or other such contractors every opportunity for the
execution of their work or services.

PRICES AND RATES
General

The Contractor shall, subject to the other provisions of this Contract and the provisions set out in Schedule 111
(Price/ Compensation Schedule), be paid for the Work in accordance with the prices and rates set out in
Schedule 111 (Price/ Compensation Schedule).

Unless otherwise stated in this Contract, the price once accepted shall remain firm and will not vary during
contract period or extended period for any reason.

PAYMENT

17.1 Invoices

1711

17.1.2

17.1.3

For works, where stipulated period of completion is more than 1 month, running/on-account payments shall be
made based on detailed measurements recorded in the measurement books for the actual work executed by the
Contractor during the preceding month. Contractor shall raise the bills on monthly basis, (during 1st week of
each month or as may be decided mutually between Corporation and Contractor) incorporating certified
measurement of all works/services completed during previous month.

For Works/services, where stipulated period of completion is up to 1 month and in case of General
Maintenance works/services, only final payment upon satisfactory completion of Works/ delivery of
services shall be done within 30 days from the receipt of final bill by the Corporation. Contractor shall raise
the bill along with Corporation’s certified measurement of all works/services completed during previous
month.

The Contractor shall submit to the Corporation on or before the seventh (7th) day of each month an invoice
detailing the amounts payable to the Contractor under this Contract in respect of the preceding month. Each
invoice shall in addition to any requirements of Schedule 111 (Price/ Compensation Schedule):-

(@ beinduplicate;

(b) bear the Contract Number, work order number, name of work/services , date of work;

(c) state the name, e-mail address, mobile telephone number of the Corporation's
Representative; and

(d) be accompanied by supporting evidence and itemised in accordance with the
Corporation's requirements as per below:

e Copy of paid challans of PF/ESI (as applicable) of a period preceding month;

o register of Skilled/Semiskilled/Unskilled labors supplied, deployed on the work during the
month, muster roll.

theoretical Consumption Statement of cement, steel & bitumen (if used in the work),

invoice of Cement, Paint, Floor Hardener, Steel & bitumen (as brought for use at Site)

test reports of the works claimed in the bills (Mandatory Items as per field quality plan)

Certified copy of EMB.

Copy of the certificate issued by Indian tax authorities, enabling the Corporation to make
payments to the Contractor after deduction of such taxes as per prescribed rate in the certificate.
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e Copy of the Permanent Account Number (‘PAN”) card issued by the Indian Tax authorities,

Invoices and mentioned documents in the Contract shall submitted by the Contractor as per Bill Proforma
enclosed through CWC online Bill Tracking System (BTS) only to the Regional Manager of the
Corporation. Contractor must ensure that all invoices for services performed or goods delivered are
submitted to the Corporation within 60 days of rendition of service or goods delivered, as the case may be.
Late submission of Invoices beyond abovementioned period may result into denial of payments to
Contractor on the sole discretion of the Corporation.

Note:

(a) Water charges @ 1 % of tendered rates shall be deducted if the water is supplied by
CWC. Certificate of Warehouse Manager shall be required.

(b) Electricity Charges shall be deducted based on actual electricity consumed and the rates
charged by electricity supplying Agency. Certificate of Warehouse Manager shall be
required.

(c) No bill (invoice) shall be accepted without EMB as mentioned above.

(d) No bill (invoice) with EMB shall be accepted if it is not submitted through online BTS.

(e) Contractor can submit documents mentioned at above subsequently within 15 days of
submitting the bills on BTS but submission of EMB duly certified by Officer in charge
along with Bill is mandatory.

(f) No interest shall be payable, if payment is delayed beyond the stipulated period due to any
reason.

(g) Income tax as well as Goods and Service Tax or any other Tax / Levy, as applicable bythe
Central / State Govt., shall be recovered on the gross amount of each bill.

The Corporation shall make payment on satisfaction of all the requirements (if any) of the Reserve Bank of
India (FEMA regulations), or any other regulation in relation to payment in foreign currency in relation to the
Services provided by the Contractor.

While retaining 5% of the invoice amount as retention amount, in case of the invoices towards works completed
with defect liability /warranty as mentioned in Schedule-I11, the Corporation shall pay 95% payment towards any
invoice received from the Contractor in the manner herein below:

e Where the Contractor submits a correct invoice under Clause 17.1.1 along with EMB however without other
documents as stipulated under Clause 17.1.3 above, the Corporation shall make an initial 75 %payment (of
amount duly certified by Corporation in claimed bill after deducting necessary retention amount/Liquidated
Damages/ TDS, wherever applicable and/or any other technical/ financial withholding/recovery as
suggested by the Corporation’s representative within seven (7) working days from the date of receipt of
such invoice with EMB in BTS. The balance payment (net off any withheld, deduction, recovery,
retention etc), shall be released within seven (7) working days of receipt of complete set of the
supporting documents in accordance with Clause 17.1.3.

e Contractor can raise next monthly bill only after submission of complete supporting documents as above with
respect to previous monthly bill pending for submission by him if any.

e Where the Contractor submits a correct invoice under Clause 17.1.2 along with all the documents stipulated
under Clause 17.1.3 above, full payment of amount duly certified by Corporation in claimed bill after
deducting necessary retention amount/Liquidated Damages/ TDS, shall be paid within (7) days from receipt
of such correct invoice.

The retention amount of 5% of all the invoice(s), as applicable with defect liability period, shall be released

only upon satisfactory completion of Defect Liability Period. While releasing, appropriate adjustment(s)
may be made by the Corporation to recover any dues of the Contractor, including but not
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limited to, recovery on account of labour engagement, arising out of this Contract/ Work Order to the
Corporation.

Only upon accumulation of such retention amount to a minimum of INR 5 lacs, should the Contractor seek to
withdraw the said retention amount, the same may be released by the Corporation upon Contractor submitted a
valid Bank Guarantee/ Government Security(s) of an equivalent amount for which withdrawal is sought.

Any invoice not complying with the provisions hereof may be returned by the Corporation to the Contractor
whereupon the Contractor shall submit a rectifying invoice. The Corporation shall make payment of such
rectifying invoice in accordance with this Clause 17.

No payment made by the Corporation shall be construed as acceptance in whole or in part of the
performance by the Contractor of any of its obligations under this Contract.

All items provided by the Contractor under the provisions of Schedule 111 (Price/ Compensation Schedule)
or the Scope of Work that are expressly stated therein to be reimbursable by the Corporation shall be invoiced
to the Corporation with detailed supporting documentation. The detailed supporting documentation shall
include, without limitation, good quality copies of all relevant receipts and a detailed summary of the use of and
reason for such item. All such supporting documentation must be approvedand signed by a representative of
the Corporation prior to the submission of the relevant invoice.

Unless otherwise specified in Schedule 111 (Price/ Compensation Schedule), all rates and charges payable
by the Corporation under this Contract shall be invoiced and paid in Indian Rupees (INR).

Corporation’s Right to Dispute Invoices

If the Corporation disputes any item on an invoice received pursuant hereto then it shall be entitled to
withhold, without payment of interest, the amount in dispute.

Payments Due to the Contractor

The Corporation shall be entitled to deduct from any payment due or becoming due to the Contractor under
this Contract or any other Contract and/or from PBGs, retention amount(s), all costs, damages, recovery or
expenses for which the Contractor is liable to the Corporation under this Contract or any other Contract.

Audit

The Contractor shall maintain proper and accurate records in relation to this Contract and shall provide copies of
the same to the Corporation on request. The Corporation (or its appointed representative) shall have the right to
audit the relevant books and accounts of the Contractor in relation to any reimbursable charges paid for by the
Corporation under this Contract. Such audit right shall survive for a period of 3 years following the expiry or
termination of the Contract. Any incorrect payments identified by such audit shall be adjusted between the
Parties as appropriate.

Liens

The Contractor shall not claim any lien, charge or the like on any aspect of the Work, the Facilities or onany
property of the Corporation Group. The Contractor shall defend, indemnify and hold the Corporation Group
harmless from and against any Claim in connection with any lien, charge or the like created or caused by
any member of the Contractor Group arising out of or in connection with the performance ofthe Contract.

Without prejudice to the generality of Clause 17.5.1, should any act or omission of the Contractor Groupresult
in any lien, charge or the like existing upon the property of the Corporation Group, the Contractor agrees to
refund to the Corporation upon demand all monies that the Corporation Group may be compelled to pay to
discharge any such lien.
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17.6 Subcontracts

17.6.1

17.6.2

17.7
17.7.1

The Contractor shall ensure that the provisions of the foregoing Clauses 17.4 (Audit) and 17.5 (Liens) are
included in all agreements it shall enter into with any subcontractors who shall supply any labour, equipment or
materials to be provided under this Contract.

The Contractor agrees to furnish to the Corporation, promptly on request, a full and complete statement that all
the Contractor's suppliers, subcontractors and vendors have been paid in full for work done or materials
furnished in connection with the performance of the Work.

Payment upon Completion

Following the expiry or termination of the Contract, the Contractor shall prepare and submit to the Corporation
within 30 (thirty) days a statement in the form of a final account, specifying the outstanding amounts which the
Contractor intends to invoice to the Corporation for payments due to the Contractor in accordance with the
provisions of this Clause 17 (Payment). The Contractor shall submit to the Corporation its final invoice in
respect of such statement within 60 (sixty) days of the date of the expiry or termination of the Contract and
shall confirm in writing to the Corporation that such invoice constitutesthe final demand for all outstanding sums
due to the Contractor under the Contract.

The Contractor acknowledges that one the Final Bill has been submitted, it shall have no other/further
claim(s) whatsoever under the Contract and the said other/further claim(s) shall be deemed to have been waived
and extinguished.

17.8.2 Following the expiry or termination of the Contract, the Corporation shall not be required to make payment of

18
18.1

18.2
18.2.1

any invoice not received in accordance with this Clause 17.7 (Payment upon Completion).

Payments of those items of the bill in respect of which there is no dispute and of items in dispute, for quantities
and rates as approved by Officer- in-Charge, will, as far as possible be made within 2 Month from the date of
receipt of the Final bill in BTS by corporation complete in all respect.

TAXATION
Definitions

For the purposes of this Clause 18 (Taxation):

(a) “Tax” or “Taxes” means taxes, levies, duties, fees, charges and contributions as amended from time to
time and any interest or penalties thereon;

(b) “Government Authority” or “Government Authorities” means any local or national government or
authority of any country, competent to levy any Tax.

Person Responsible for payment of taxes
General:

Except as may be expressly set out in this Contract, the Contractor shall be responsible for:

(a) the payment of all Taxes now or hereafter levied or imposed on the Contractor or its subcontractors or on
the personnel of the Contractor or its subcontractors by any Government Authority in respect of any
wages, salaries and other remuneration paid directly or indirectly to persons engaged or employed by the
Contractor or its subcontractors (hereinafter referred to as “Personal Income tax”);

(b) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on the
actual/assumed profits and gains made by the Contractor or its subcontractors (hereinafter referred to as
“Corporate Income tax”);

(c) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on the Goods
and services, if any, provided to the Corporation by the Contractor or its subcontractors (hereinafter referred
to as “GST”); and

(d) the payment of any other Taxes now or hereafter levied or imposed by any Government Authority on the
Contractor or its subcontractors as a result of the performance of this Contract.
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Withholding taxes and Withholding certificates

The Corporation shall, at the time of its payments due to the Contractor, withhold the necessary taxes at such rate
as is required by any Government Authority, unless and to the extent that the Contractor shall produce to the
Corporation any certificate issued by a Government Authority (having authority to issue such certificate)
entitling the Contractor to receive the payments under the Contract for a prescribed period without deduction of
any tax or deduction at a lower rate.

The Corporation shall provide the necessary withholding tax certificates to the Contractor within the time
stipulated by the relevant law to enable the Contractor to file the same with the Government Authority as a
proof of payment of such taxes.

Person Responsible for filing of returns / information to Government Authorities

The Contractor shall be responsible for filing all necessary Tax returns (including, without limitation, returns for
Corporate Income tax, Personal Income tax, GST as applicable) with the relevant Government Authorities in
accordance with all applicable statutory requirements and shall be responsible for providing all information
requested by such Government Authorities.

The Contractor shall also ensure that its subcontractors file such returns as stipulated by the relevant Government
Authorities and furnish such information as requested for by the relevant Government Authorities.

The Corporation, with respect to the tax withheld from the Contractor in accordance with Clause 18.3
(Withholding Tax and Withholding Tax Certificates), shall be responsible for filing the withholding tax returns
with the relevant Government Authorities in accordance with applicable statutory requirements.

Corporation’s rights, if treated as representative assessee by Government Authorities

In certain situations, a Government Authority may treat the Corporation as the representative assessee of the
Contractor and/or its subcontractors and recover the Taxes due to the Government Authority by the Contractor
or its subcontractors from the Corporation. In such situations, the Corporation shall have the following rights:

(a) The Corporation shall be entitled to recover from the Contractor, the Taxes paid on behalf of the Contractor
or its subcontractors (together with any costs and expenses incurred by the Corporation in connection
therewith) or to retain the same out of any amounts to be paid to the Contractor or its subcontractors that
may be in its possession (whether due under this Contract or otherwise) and shall pay only the balance, if
any, to the Contractor; and

(b) If the Corporation is required to furnish any details or documents in such capacity, the Corporation shall
request the details or documents to be furnished to it by the Contractor and the Contractor shall immediately
furnish the same to the Corporation. If the Contractor fails to comply with the foregoing, any penalty/interest
levied on the Corporation for non-filing or late filing of details or documents in this regard shall be
recoverable from the Contractor.

Indemnity

The Contractor shall defend, indemnify and hold the Corporation Group harmless from and against any Claim in
connection with any Taxes which may be levied or imposed on the Contractor or its subcontractors by any
Government Authority arising out of or in connection with the performance of this Contract.

Change in Law
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All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated date of receipt of
tender including extension, if any. No adjustment, i.e. increase or decrease shall be made for any variation
in the rate of any tax, levy or cess applicable on input goods or services.

If, post due date of tender submission, there is any change in law which results in a change in the rate ofany
Tax or the introduction of a new Tax applicable on Contractor’s prices or rates on output services then the
Parties shall agree to a revision in pricing to reflect such change provided that:

(a) the Party requesting such revision shall promptly (and in any case prior to submission of the
Contractor’s final invoice under this Contract) notify the other Party that such change in law has arisen;
and

(b) the Party requesting such revision shall provide the other Party with documentary proof of such change in
cost to the reasonable satisfaction of the other Party; and

(c) the provisions of this Clause 18.7 (Change in Law) shall not apply to changes in Personal Income tax or
Corporate Income tax or to changes in non-Indian Taxes.

Provided further that such increase including GST shall not be made in the extended period of contract for
which the contractor alone is responsible for delay.

The Contractor shall keep necessary books of accounts and other documents for the purpose of these
conditions, as may be necessary and shall allow inspection of the same by a duly authorized representative
of the Corporation and shall also furnish such other information/ document as the Corporation may require
from time to time.

Contractor to Indemnify Corporation

The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group harmless from
and against any Claim in connection with any item imported by the Contractor to which the Notifications do not
apply and which is not imported at the request of the Corporation for the performance of this Contract.

Use of Equipment

The equipment, spares and consumables imported for petroleum operations under this Contract shall not be
used or deployed by the Contractor for any purpose other than the performance of the Work. Inthe event that
the equipment, spares or consumables are used or deployed for any purpose other thanthe performance of
the Work, the Contractor shall be liable for all additional duty, fines or penalties imposed or other actions
taken by the customs department or any relevant authority.

INDEMNITIES

General

The indemnities granted in this Clause shall be full and primary notwithstanding the provisions of Clause 21
(Insurance).

Each Party shall give the other prompt notification of any claim with respect to any of the indemnities
hereunder, accompanied by full details of the circumstances of any incident giving rise to such a claim.

Property and Injury to Personnel

The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group harmless from
and against any Claim in connection with:

(@) loss of or damage to the property of the Contractor Group (including, but not limited to, the Contractor’s
Equipment); and

(b) loss of or damage to the property of the Corporation Group (including the Free Issue Material); and

(c) death or sickness of or injury to any member of the Contractor Group (including, but not limited to, the
Contractor’s Personnel)
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arising out of or in connection with the performance of this Contract, whether or not resulting from or
contributed to by any negligence and/or breach of duty (statutory or otherwise) of the Corporation Group.

19.3 Third Party Liability

19.3.1 The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group harmless from
and against any Claim in connection with:

(@ loss of or damage to any Third-Party property; and
(b) death or sickness of or injury to any Third Party

arising out of or in connection with the performance of this Contract, to the extent caused by any negligence
and/or breach of duty (statutory or otherwise) of the Contractor Group. For the purposes of this Clause 19
(Indemnities), the words “Third Party” shall mean any party which is not a member of the Corporation Group
or the Contractor Group.

19.4 Pollution and Contamination

19.4.2  The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group harmless from
and against any Claim resulting from pollution and/or contamination which originates:

(a) from the property of the Contractor Group (including, but not limited to, the Contractor’s
Equipment); and/or

(b) from spills of fuels, lubricants, motor oils, pipe, dope, paints, solvents and rubbish or other effluent in
the care, custody or control of the Contractor Group

arising out of or and in connection with the performance of this Contract, whether or not resulting from or
contributed to by any negligence and/or breach of duty (statutory or otherwise) of the Corporation Group.

19.5 Responsibility for the Facilities

Without prejudice to the Contractor’s other obligations under the Contract and at law, the Contractor shall
be responsible for the Facilities from the Effective Date until the date of issue of the Completion Certificate
in respect of the whole of the Facilities. In the event of any loss or damage to the Facilities during such
period, the Contractor shall, if instructed by the Corporation, reconstruct, repair or replace the same at its own
expense and in accordance with the provisions of this Contract.

20 CONSEQUENTIAL LOSS

Notwithstanding any provision to the contrary elsewhere in this Contract and whether or not resulting from or
contributed to by any negligence and /or breach of duty (statutory or otherwise), the Contractor shall be liable
for, and shall defend, indemnify and hold the Corporation Group harmless from and against the Contractor
Group’s own consequential or indirect loss arising out of or in connection with the performance of this Contract.

21 INSURANCES
21.1 Contractor Insurances

The Contractor shall procure and maintain, at its sole expense, in full force and effect throughout the duration of
this Contract, the insurances set out below: -
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(a) Employers Liability and/or Workman’s Compensation insurance to the full extent required by all laws
applicable in the country (a) where this Contract is being performed and (b) in which the Contractor
is incorporated;

(b)  Construction All Risks insurance covering loss of or damage to the Facilities to the full replacement value
thereof (as applicable in case of new construction/ upgradation works mentioned in Work Order);

(c)  Any other insurances which the Contractor is obliged to cover under any applicable laws or which shall
be adequate in terms of type, coverage and limits to cover the Contractor’s liabilities under this
Contract.

No Limitation

The insurances set out in Clause 21.1 (Contractor Insurances) are minimum requirements and shall not be
construed in any way as limits of liability or as constituting acceptance by the Corporation of responsibility
for financial liabilities in excess of such limits. The liabilities assumed by the Contractor under Clause 19
(Indemnities) are separate from and independent of the Contractor’s obligations under this Clause 21
(Insurance).

General Requirements

The Contractor undertakes that its insurances and those of its subcontractors:

(a)  shall be issued by reputable and substantial insurers (with a Standard & Poors rating of BBB+ and above);

(b)  shall be primary and shall not be considered contributory insurance with any insurance provisions of the
Corporation Group;

(c)  shall have the Corporation Group’s interests endorsed as additional assured (other than in relation to
Employers Liability/Workers Compensation insurance) to the extent of the liability assumed by the
Contractor hereunder;

(d) shall contain waivers of any rights of recourse including, in particular, subrogation rights against the
Corporation Group arising out of or in connection with the performance of this Contract to theextent of
liabilities assumed by the Contractor hereunder;

(e)  shall be endorsed to provide the Corporation with at least thirty (30) days written notice of a material
change, cancellation or non-renewal by the underwriters.

Certificates of Insurance

Prior to commencing the Work, the Contractor shall furnish the Corporation with certificates of insurance
evidencing the above insurances and, thereafter, renewal certificates as soon as they become available.

Subcontractors

The Contractor shall procure that its subcontractors are insured to appropriate levels as may be relevant to their
work. The Contractor shall be liable to the Corporation Group for any absence or insufficiency of the
insurances of its subcontractors.

Co-operation

Each Party shall afford the other all such reasonable assistance as may be required for the preparation and
negotiations of insurance claims but the Contractor shall be responsible for the preparation of documents for
insurance claims under any of the policies referred to in the claim. Where the Contractor is engaged in
handling claims, actions or proceedings in respect of which it has granted an indemnity as provided above, the
Contractor shall ensure that the Corporation is informed if the Corporation’s operations, safety standards or
working practices are called into question by any party or if the Contractor wishes to use information relating
thereto in handling those claims, actions or proceedings. The Corporation shall at its sole option have the right
to participate in and/or make representations in relation to the defence of such matters and the Contractor shall
allow the Corporation full opportunity to do so.
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FORCE MAJEURE
General

No failure or omission by either Party to carry out or to perform any of the terms or conditions of this Contract
shall give the other Party a claim against such Party, or be deemed a breach of this Contract, if and to the extent
that such failure or omission arises from Force Majeure.

The Party prevented from performing due to Force Majeure shall promptly, and in any case within 48 hours,
notify the other Party of the nature and anticipated duration thereof and shall use all reasonableendeavours to
resume performance of this Contract as soon as reasonably possible. The Party prevented from performing due to
any such cause shall, in addition, furnish the other Party with such information in respect of such cause as the
other Party may reasonably require.

Definition

The term “Force Majeure”, as used in this Contract, shall mean:

(@) riot, war, invasion, act of foreign enemies, hostilities (whether war be declared or not), acts of
terrorism, civil war, rebellion, revolution, military invasion, insurrection of military or usurped
power; or

(b) ionizing radiations or contamination by radio-activity from any nuclear waste, or radio-active, toxic,

explosive or other hazardous properties of any explosive, nuclear assembly or nuclear component
thereof (other than arising out of any radiation source used by the Contractor in relation to the Work); or

(c) earthquake, flood, or any other natural disaster, but excluding weather or sea conditions as such,
regardless of severity; or

(d) strikes at national or state level or industrial disputes at a national level, or strikes or industrial disputes
by labour not employed by the affected Party or its sub-contractors and which affects a substantial or
essential portion of the Work; or

(e) fire or explosion (being fire or explosion not caused by the negligence of the affected Party or its
sub-contractors); or

63)] acts of Government which could not have been reasonably anticipated or controlled which makes
performance impossible or impracticable.
Payment during Force Majeure

The Contractor shall not be entitled to any payment in respect of any period where the Work is not carried out
as a result of Force Majeure. Except grant of time extension, in no event whatsoever, the Contractor shall be
entitled for any other cost(s) including, prolongation costs, expenses, or site establishment charges or the like.

Termination for Force Majeure

Should any circumstance of Force Majeure continue for a period equal to or more than three consecutive months
then the Corporation, at its sole discretion, may terminate this Contract with immediate effect by notice in
writing to the Contractor, in which case the Corporation’s sole liability in respect of such termination shall
be to pay to the Contractor all sums properly due to the Contractor under the Contract in respect of the Work
up to the date of termination.

LIQUIDATION OR INSOLVENCY

Corporation’s Right to Terminate
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In the event that the Contractor, at any time during the term of this Contract, becomes insolvent under any of
the provisions of any applicable statute or makes a voluntary assignment of its assets for the benefit of creditors,
is adjudged bankrupt, either upon the Contractor’s voluntary petition in bankruptcy or upon the petition of the
Contractor’s creditors, or any of them, or should a judgement be executed on any of the goods or equipment of
the Contractor, or should any lien or other right inconsistent with the Contractor’s title to such goods or
equipment be enforced, or if the Contractor shall have a receiver, administrator, administrative receiver and/or
manager appointed in respect of all or any of its assets, an application or order is made or a resolution is passed
to wind up the Contractor or if the Contractor shall go into liquidation (whether voluntarily or otherwise) or if
the Contractor becomes subject, under the applicable laws of any jurisdiction, to any event having an analogous
effect to any of the foregoing, the Corporation may terminate this Contract with immediate effect by notice in
writing to the Contractor or to the receiver or liquidator or to any person in whom the Contract may become
vested, as provided in Clause 24.3 (Termination due to Default).

TERMINATION
Termination by Corporation without Cause

The Corporation may, at its option, terminate all or any part of the Work or the Contract/ Work Order forthwith
without cause at any time by giving written notice to the Contractor, subject to the provisions of Clause 24.2
(Reimbursement to Contractor).

Reimbursement to Contractor

In the event of termination under the provisions of Clause 24.1 (Termination by Corporation without

Cause), the Corporation’s sole liability in respect of such termination shall be to pay to the Contractor all sums
properly due to the Contractor under the Contract in respect of the Work (or terminated part thereof) up to
the date of termination;

Termination due to Default

The Corporation may, without prejudice to any other rights it may possess under the Contract or law, atits
option, terminate all or any part of the Work/ Work Order or the Contract forthwith by written notice to the
Contractor, where: -

(@) the Contractor has breached any of its obligations under the Contract, provided that, where remediable,
the Corporation has notified the Contractor of such breach in writing and the Contractor has, upon
receipt of such notice, failed to immediately commence and thereafter continuously proceed to remedy
such breach to the Corporation’s reasonable satisfaction; or

(b) the Contractor is not ready to commence the Work at the Site by the Commencement Date; or

() If the contractor has, without reasonable cause, suspended the progress of the work or has failed to
proceed with the work with due diligence and continues to do so after a notice in writing of seven days
from the Officer in Charge;

(d) If the contractor shall offer or give or agree to give to any person in Corporation service or to any other
person on his behalf any gift or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to the obtaining or execution of
this or any other contract for Corporation;

(e) If the contractor had secured the contract with Corporation as a result of wrong tendering or other non-
bonafide methods of competitive tendering or commits breach of Integrity Agreement.

63)] the Contractor has failed to complete the Work by the Completion Date stipulated in work order or
extended date of completion; or

(g) as provided in Clause 23 (Insolvency), one or more of the circumstances in that Clause apply.
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(h) Fails to submit Insurance Certificate(s), Performance Bank Guarantee(s);

(i) Refuses or is unable to provide sufficient materials, services or labour (adequate resources) to
execute and complete the Facilities in the manner specified in the Work Plan, at rates of progress that
give reasonable assurance to the Corporation that the Contractor can attain completion of the
Facilities/ Works by the Time for Completion;

() Refuses or is unable to rectify, reconstruct or replace any defects in services delivered or work
completed/in progress or that the Service/work is being performed in an inefficient or otherwise
improper or un-workman like manner to the satisfaction of the corporation.

If termination occurs pursuant to this Clause 24.3 (Termination due to Default), then the Corporation’ssole
liability to the Contractor shall be for all the sums properly due to the Contractor under the Contract in respect
of the Work (or terminated part thereof) up to the date of termination. The Contractor shall have no claim
towards compensation for any loss sustained by it for reasons of having purchased or procured any
materials or entered into any engagements or made any advances on account or with a view to the execution
of the Work or the performance of the Contract.

Saving of Rights

The termination or expiry of this Contract shall be without prejudice to the rights and obligations of the Parties
up to and including the date of such termination or expiry, and shall not affect or prejudice any term of this
Contract that is expressly or by implication provided to come into effect on, or continue in effect after, such
termination or expiry.

Consequences of Termination

In the event of termination under any provision of this Contract, the Contractor shall:

(&) promptly cease performance of the Work (or relevant part thereof) and, as directed by the Corporation,
clear all unnecessary Contractor’s Equipment and Contractor’s Personnel from the Site;

(b) allow the Corporation all necessary rights of access to the Site to take over the Work (or relevant part
thereof); and

(c) if, and to the extent, requested by the Corporation assign any subcontracts or other rights and titles relating
to the Work (or relevant part thereof) which the Contractor may have entered into or acquired.

(d) the Performance Bank Guarantee shall stand forfeited in full and shall be absolutely at the disposal of the
Corporation.

The Corporation may enter upon the Site, expel the Contractor, and complete the Facilities/ Work(s) itself
or by employing any third party at the risk and cost of the Contractor. The Corporation may, to the exclusion of
any right of the Contractor over the same, take over and use any Contractor’s Equipment owned by the
Contractor and on the Site in connection with the Facilities for such reasonable period asthe Corporation
considers expedient for the completion of the Works

Upon completion of the Facilities or at such earlier date as the Corporation thinks appropriate, the
Corporation shall give notice to the Contractor that such Contractor’s Equipment will be returned to the
Contractor at or near the Site and shall return such Contractor’s Equipment to the Contractor in accordance
with such notice. The Contractor shall thereafter without delay and at its cost remove or arrange removal of
the same from the Site.

If the Corporation completes the Facilities/ Works, the cost of completing the Facilities/ Works by the
Corporation shall be determined after completion of such Facilities/Works.

o If the sum that the Contractor is entitled to be paid pursuant to Clause 24.3 above, plus the reasonable costs
incurred by the Corporation in completing the Facilities/ Works, exceeds the Work Order value, the
Contractor shall be liable for such excess.
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o If such excess is greater than the sums due to the Contractor under Clause 24.3 hereof, the Contractor shall
pay the balance to the Corporation, and if such excess is less than the sums due the Contractor under
Clause 24.3, the Corporation shall pay the balance to the Contractor.

e The Corporation and Contractor shall agree, in writing, on the computation described above and the manner
in which any sums shall be paid and in case of any issue/dispute arising therein, the same shall be resolved
as per dispute resolution mechanism under this Contract.

Survival of Clauses upon Expiry/Termination

The provisions of the Agreement and Clauses 10 (Liquidated Damages), 11 (Patents), 14 (Warranty), 17
(Payment), 18 (Taxation), 19 (Indemnities), 20 (Consequential Loss), 24 (Termination), 27 (Confidentiality and
Publicity), 31 (General Legal Provisions), and 32 (Governing Law and Jurisdiction) shall survive the expiry or
termination of the Contract and shall remain in full force and effect after such date.

The Contractor acknowledges that the Contract/ Work Order(s) when terminated on account of Contractor’s
default and/or breach of Code of Business Ethics or integrity agreement, such Contractorshall be, as per the
Corporation’s policy, be blacklisted by the Corporation from participation in any future tenders/ contracts.

SUSPENSION
Suspension without Cause

The Corporation shall have the right, without cause, at any time to require the Contractor to suspend the Work
(or part thereof) under this Contract on giving notice to the Contractor. Such notice shall includean estimate
of the duration of the period of suspension (the “Suspension Period”). The Work (or relevant part thereof) shall
resume at the end of the Suspension Period or at such other date as the Corporationmay by notice in writing
to the Contractor specify.

During the Suspension Period pursuant to sub-clause 25.1.1, the Corporation shall, for the period
commencing after 30 days from the date of suspension under this Clause, pay the Contractor, on actuals- salaries
and/or wages paid by the Contractor to his employees and labour at site, remaining idle during the period of
suspension, adding thereto 2% to cover indirect expenses of the Contractor, provided the contractor submits
his claim supported by details to the Corporation within 30 days from the period commencing after 30 days
from the date of suspension.

If the Works or part thereof, as the case may be, is suspended on the orders of the Corporation for morethan
three months at a time, the Contractor may, after receipt of such order, serve a written notice on the Corporation
to treat the Works or part thereof, as the case may be, as an abandonment of the works by Corporation.

In the event of the Contractor treats the suspension as an abandonment of the Work Order or part thereof, as the
case may be, except as provided in sub-clause 25.1.2 above, it shall not have any claim to payment of any
compensation on account of any profit or advantage which he might have derived from the execution of the
work in full, but which he could not derive in consequence of the abandonment.

Suspension Due to Default of Contractor

If the Contractor is in breach of any of its obligations under this Contract (including, without limitation, any
breach of Clause 8 (Health Safety and Environment)), the Corporation shall, subject to Clause 25.2.2, be entitled
to immediately suspend the Work (or part thereof) by written notice to the Contractor until such time as such
breach has been remedied by the Contractor, in which case no rates or other amounts shall be payable to the
Contractor in respect of such period of suspension.

Except in the case of a breach which in the reasonable opinion of the Corporation is likely to endangerthe

safety of any persons or property, the Corporation shall, prior to issuing any suspension notice pursuant to
Clause 25.2.1, notify the Contractor of the breach. Following receipt of such notice, if the
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Contractor fails to immediately commence and thereafter continuously proceed to remedy such breach to the
Corporation’s reasonable satisfaction, the Corporation may issue the suspension notice pursuant to Clause
25.2.1

Procedure following Suspension Notice

Following receipt of a notice to suspend the Work, the Contractor shall discontinue the Work (or relevant part
thereof) and follow any specific requirements of the Corporation with regard to the safety of the Work during
any suspension period.

PERMITS, LAWS AND REGULATIONS
Permits and Authorisations

Except to the extent that the same have been obtained by the Corporation, the Contractor shall, at its own cost,
be responsible for obtaining all certificates, licenses, permits, clearances, approvals and authorizations, from
including but not limited to Municipality, Police and/or other relevant authorities whether statutory or otherwise,
required for the performance of the Work (including, without limitation, all clearances and authorizations
required for the use of any vessel by the Contractor in the performance of the Work) and in respect of the
Contractor’s Equipment and the Contractor’s Personnel and for all approvals and permits required for the
Contractor to engage in business and provide services of the nature contemplated by this Contract./ Work Order.
The Contractor shall at all times ensure compliance with all such certificates, licenses, permits, approvals and
authorizations referred to in this Clause 26 (Permits, Laws and Regulations). For the avoidance of doubt, the
provisions of this Clause 26 (Permits, Laws and Regulations) pertain not only to the present legal and
Government requirements, but also to the legal and Government requirements for the entire period of the
Contract (including any extension thereof).

Laws

In performing the Work, the Contractor shall observe and comply with all applicable laws including, without
limitation, health and safety, labour (including ESI, EPF, CPWD’s Contractor’s Labour Regulations),
immigration and marine laws, whether of Government/statutory or other authority or agency having jurisdiction
in relation to the Parties, the Work or the Site. The Contractor shall defend, indemnify and hold the Corporation
Group harmless from and against any Claim in connection with the Contractor’s failure to comply with such
laws, arising out of or in connection with the performance of this Contract.

CONFIDENTIALITY AND PUBLICITY
Confidentiality

All information concerning the Corporation's activities obtained by the Contractor in the course of performance
of the Work hereunder and all information or data otherwise furnished to the Contractor by the Corporation
shall be considered confidential and shall not be disclosed by the Contractor to any third party without the
prior written consent of the Corporation or used by the Contractor for any purpose other than carrying out the
Work.

Publication

The Contractor shall not publish or permit to be published any pictorial, written, oral or other information
relating to the Contract, the Work, the performance thereof or the activities of the Corporation without the
Corporation's prior written consent. Such consent shall be given (if at all) separately in relation to each
specific application therefor and shall apply only to that application. The accuracy of any information
released by the Contractor and not supplied directly by the Corporation is the absolute responsibility of the
Contractor.

Contractor's Proprietary Information

The Corporation undertakes to keep confidential all techniques, know-how, methods and processes which are
the property of or are proprietary to the Contractor. The Corporation shall also treat as
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confidential and shall not, without the Contractor's prior written consent, disclose to any third party any other
information which is clearly marked as confidential by the Contractor.

Exclusions

The provisions of Clauses 27.1 (Confidentiality) and 27.3 (Contractor’s Proprietary Information) shall not apply to
information which:

(a) is part of the public domain; or

(b) was in the possession of the relevant Party prior to the Effective Date and which was not subject to any
obligation of confidentiality owed to the other Party; or

(c) was received from a third party whose possession is lawful and who is under no obligation not to
disclose; or

(d) is required to be disclosed in order to comply with the requirements of any law, rule or regulation of any
governmental or regulatory body having jurisdiction over the Work or the relevant Party, or of any relevant
stock exchange.

ASSIGNMENT AND SUBCONTRACTING
Assignment

The Contractor shall not assign either the Contract or any part of it or any benefit or interest in or under it
without the prior written approval of the Corporation.

The Corporation shall be entitled to assign the Contract or any part of it or any benefit or interest in or under it to
any Co-venturer or Affiliate of the Corporation or to any other party taking over the operatorship in respect of
petroleum operations pursuant to the Joint Operating Agreement. Any assignment by the Corporation to any
other party shall require the prior written approval of the Contractor, such approval not to be unreasonably
withheld or delayed.

In the event of an assignment by a Party pursuant to Clause 28.1.1 or 28.1.2 and if requested by that Party, the
other Party undertakes to enter into such documentation as is reasonably necessary to transfer the first Party’s
obligations under the Contract.

Subcontracting

The Contractor shall not subcontract the Work or any part of the Work without the prior written approval of the
Corporation

The Contractor shall not be relieved from any of its obligations or liabilities under the Contract by virtue of any
subcontract and the Contractor shall be responsible for all work, acts, defaults and omissions of its
subcontractors and its or their employees or consultants as though they were the work, acts, defaults and
omissions of the Contractor.

No subcontract shall bind or purport to bind the Corporation, and each subcontract shall provide for its
immediate termination in the event of termination of this Contract, and for immediate suspension of the services
under the subcontract in the event of suspension of the Work under this Contract.

All subcontractors shall be responsible only to the Contractor. Notwithstanding the foregoing, the Corporation

shall have the same rights in respect of the inspection of any services carried out by any subcontractor as are
provided for in this Contract in respect of the Work.

VARIATIONS

Variations Extent and Pricing.
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The Corporation shall have power:

(1)

(ii)

to make alteration in, omissions from, additions to, or substitutions for the original specifications,
drawings, designs and instructions that may appear to him to be necessary or advisable duringthe
progress of the work, and

to make new item of work, if it is not scheduled in the Price/Compensation Schedule, and to decide
the rates of such item as per procedure mentioned in following clauses.

29.2 Deviated Quantities and Pricing:

I

ii.

iii.

iv.

vi.

Vii.

The Corporation shall have power to omit a part of the works in case of non-availability of a portion of
the site or for any other reasons and the Contractor shall be bound to carry out the Works in accordance
with any instructions given to him in writing signed by the Corporation and such alterations, omissions,
additions or substitutions shall form part of the Contract as if originally provided therein and any altered,
additional or substituted work which the Contractor may be directed to do in the manner specified
above as part of the Works, shall be carried out by the Contractor on the same conditions in all
respects including price on which he agreed to do the main work except as hereafter provided.

The Corporation shall be entitled by order in writing to enlarge or extend, diminish or reduce the
works or make any alterations in their design, character position, site, quantities, dimensions or in the
method of their execution or in the combination and use of materials for the executionthereof or to
order any additional work to be done or any works not to be done and the Contractor will not be entitled,
to any compensation for any increase/reduction in the quantities of work but will be paid only for the
actual amount of work done and for approved materials supplied against a specific order.

When work order is placed by the Corporation based on assessment of work and estimation of
guantities at their own, the quantities mentioned in the work order shall be liable for variationand
may vary to any extent such that total value of works shall not be increased by 5% of the originally
ordered value.

When work order is placed by the Corporation based on estimation of quantities by Contractoror his
Engineer and if it is found that

a) actual executed quantity of an individual item of work is more than 10% of estimated quantity (given
by Contractor’s Engineer), the payment shall be restricted to 110% of estimated quantity of that
item of work mentioned in the work order. However, Gross payment including all other item of
works, completed against such work order, in such cases shall be restrictedto 105 % of originally
ordered value.

b) actual quantity of an individual item of work executed is less than 10% of the estimated quantity
(given by Contractor’s Engineer) then payment shall be restricted to actual quantity of that item of
work executed at place and in such cases if it is found that gross value of works incorporating actual
executed quantities of all items stipulated in work order, become less than 10 % of Estimated value
of work as mentioned in work order, punitive recovery equivalent to 5% off net saving in total
amount due to difference in the quantity of the item estimated / mentioned in work order and actual
executed, shall be done from the contractor’s bills.

In any case, if it becomes necessary to execute additional quantities (beyond the quantities mentioned in
work order) due to the magnitude or nature of work for satisfactorily completion of maintenance /
services, Contractor shall inform the Corporation before executing such additional quantities.

In these cases, Corporation will release supplementary work order incorporating additional
guantities required to be executed. Approval of Corporation shall be obtained for all such
supplementary work orders incorporated with additional quantities.

Contractor shall carryout all works & Services as directed by Corporation during the Contract
Period. Total quantum of works/services, to be executed under this Contract and against various work
orders shall be such that the gross value of all works/services completed under the contract do not vary
by +125 % of original Contract Value mentioned in LOA.

When, it is found that works to be executed require additional amount (beyond 125 % of original
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contract value), A fresh tender shall be called by Corporation and all such balance works shall be
executed under separate contract to be finalized by fresh tender.

29.3 Deviation, Extra Items, New Items and Pricing

@

(ii)

In case of extra item(s) (items that are completely new and are in addition to the items contained in the
Price/Compensation Schedule/ Contract/ Work Order placed), the Contractor may withinfifteen days
of receipt of order or occurrence of the item(s) submit market rate, claim rates, supported by proper
analysis which shall include invoices, vouchers etc. and manufacturer’s specifications for the work,
failing which the rate approved later by the Corporation shall be binding and the Corporation shall
within a reasonable time from receipt of the claims supported by analysis, after giving consideration
to the analysis of the rates submitted by the Contractor, determine the rates on the basis as described
in (ii) below and the contractor shall be paid in accordance with the rates so determined.

Any item of work ,which is not included in the accepted schedule of Rates (mentioned in
Price/Compensation Schedule/ Contract/ Work Order placed) shall be executed at the rates setforth in
the accepted schedule ie DSR Civil /IDSR E&M (latest DSR published by CPWD on its website on
the date of inviting of tender) modified by Contractor Percentage (CP) quoted by Contractor in his
Financial bid over the respective Schedule of rates given in tender /price sub schedule but for such
items not contained in the DSR, as per following procedure:

If the substituted / altered/additional work, required to be executed as per CWC’s requirements, for
which there are no established rates in DSR; the same shall be payable as per provisions stated here
under —

A. As far as possible the rates for such items shall be derived from analysis of rates of nearer or
similar items mentioned in respective Delhi schedule of rates (Civil 2021 and E&M 2022) for Civil
and E&M works respectively as given above, modified by Contractor Percentage (CP) quoted
by Contractor in his Financial bid over the respective Schedule of rates given in tender /price
sub schedule for Civil and E&M works respectively (ie A. I or A.ll as the case may be).

B. If direct working of rates from DSR, by method described above, is not possible or when Item
is not Given in DSR (civil 2021 or E&M 2022) or In case of any item of General Maintenance
works / Services not mentioned in Tender Sub schedule, the contractor shallbe paid on the basis
as under:

(@) Material, labor either or both: Reasonable cost of materials plus reasonable cost of labor
inclusive of tools, plants, machinery, and GST & Labor Cess as applicable and plus 15% of so
derived cost to cover contractor profit, supervision, overheads, establishments, etc.

(b) The rates so worked out shall be modified by Contractor Percentage (CP) quoted by Contractor
in his Financial bid over the respective Schedule of rates in tender / price Sub Schedule for
Civil / E&M /General Maintenance Works & Services as per nature of works (as the case may be).

The Corporation’s decision regarding reasonable labor cost and material consumption/ cost shall be final
and binding on Contractor. For avoiding confusion, Reasonable rates, for the purpose of subclause
above, shall be decided by Engineer based on lowest of (x) and (y) below:

(X) = market rate of material, manpower, T&P (as enquired & received by Engineer in charge from not
less than 3 suppliers) and

Y) = purchase price (mentioned in Invoices) of the items purchased by contractor

Variation in quantities & Vitiation:

As there are more than one sub schedule in Contract, there is possibility of vitiation of contract due to
quantity variation. Therefore, in case of variation in quantities or original contracted amount for any sub
schedule, the vitiation statement will be prepared at the time of approval of deviation statement /
Payment and the vitiated amount i.e (the difference in amount to keep L1 remains L1 after variation in
quantity) will be recovered from contractor bill and no compensation on ground of quantity variation or
recovery of such amount shall be payable.

29.4 Additional Time due to deviations in quantities /extra works:
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The time for completion of the works shall, in the event of any deviations resulting in additional cost
over the tendered value sum being ordered, be extended, if requested by the contractor, asfollows:

(@) In the proportion which the additional cost of the altered, additional or substituted work, bears to
the original tendered value plus.

(b) 25% of the time calculated in (i) above or such further additional time, as may be considered
reasonable by the Corporation.

Sub structure / Foundation works Criteria

The following works shall be treated as works relating to foundation, unless & otherwise definedin the
Contract:

i.  For Buildings: All works upto 1.2 metres above ground level or upto floor 1 level, whichever

is lower

ii.  For Abutments, Piers and Well Staining: All works upto 1.2 m above the bed level

iii.  For Retaining Walls, Wing Walls, Compound Walls, Chimneys, Overhead Reservoirs/Tanks
and other elevated structures: All works upto 1.2 metres above the ground level

iv.  For Reservoirs/Tanks (other than overhead reservoirs/tanks): All works upto 1.2 metres above the
ground level

v. For Basement: All works upto 1.2 m above ground level or upto floor 1 level, whichever is
lower

vi. For Roads: All items of excavation and filling including treatment of sub-base

BUSINESS ETHICS

The Contractor shall at all times perform this Contract in a lawful manner consistent with the highest
ethical standards and principles, including strict adherence to Corporation’s Code of Business Ethics. The
Contractor shall not at any time enter into any arrangement with personnel, officers or agents of the Corporation
without the Corporation’s prior written approval.

In conducting its business, Contractor shall not, at any time, either directly or indirectly, in the name of,on
behalf of, or for the benefit of the Corporation, its Affiliates, offer, pay, promise to pay, or authorize the
payment of any money and/or gift, or offer, give, promise to give, or authorize the giving of anything of
pecuniary value or otherwise to (a) any official, employee, agent, or representative of any government, or any
government department, agency, or instrumentality thereof; (b) any political party or official thereof, or to any
candidate, nominated or otherwise, for political office; or (c) any official, employee or agent of the Corporation,
its Affiliates; in each case for the purpose of influencing any act or decision of such official, employee, agent,
party, or candidate or inducing such official, employee, agent, party, or candidate to do or omit to do any
act in violation of the lawful duty of such official, employee, agent, party, or candidate, or securing any
improper advantage for or otherwise promoting the business interests of the Contractor in any way. Contractor
shall require each of its directors, officers, employees, agents, consultants, subcontractors and suppliers to
comply with the provisions of this clause.

In the event corporation believes that the Contractor is engaged in corrupt practices or is acting in contravention
of the aforesaid provisions defined in this clause, during the existence of this Contract, Corporation shall have
the right to take appropriate action, which may include the immediate termination of this Contract.

GENERAL LEGAL PROVISIONS
Amendment

This Contract shall not be amended except by an instrument in writing expressed to be an amendmentor
variation hereto and executed by the Parties.

Waiver
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No delay or failure on the part of either Party to enforce from time to time all or any part of the terms and
conditions of this Contract shall be interpreted as a waiver of such terms and conditions.

Retention of Rights

Except in respect of the indemnities granted pursuant to Clause 19 (Indemnities), unless otherwise
specifically stated, both the Corporation and the Contractor shall retain all rights and remedies, both under
the Contract and at law, which either may have against the other.

The Contractor shall not be relieved from any liability or obligation under the Contract by any review,
approval, authorisation, acknowledgement, issue of completion certificate or the like, by the Corporation.

Language

The language of the Contract shall be English and all meetings and other communications shall be in English.

Notices

All notices under this Contract shall be in writing and shall be served to the respective address and/or fax
number set out in the Agreement. Either Party may from time to time change its address and/or fax number
for service herein by giving written notice to the other Party.

Any notice may be served by hand delivery to a Party at its address for service hereunder or by facsimile
transmission or by mail.

Any notice given by hand delivery shall be deemed to be given at the time of delivery.

Any notice given by facsimile transmission shall be deemed to be given at the time transmission has been
confirmed by the sender’s fax machine, subject to the following provision. Where said time of transmission falls
outside the normal business hours of the recipient, delivery shall be deemed to be given at 10:00hrs (recipient's
local time) on the recipient's next following business day.

Any notice served by mail shall be given by registered mail and shall be deemed to be given on the date
recorded on the delivery recording sheets by the mail carrier as delivered to and signed for on behalf of the
recipient.

Invalidity

If any provision of this Contract shall be held to be invalid or unenforceable by a judgement or decision of
any court of competent jurisdiction or any authority, the same shall be deemed severable and the remainder
of this Contract (including the remainder of the affected provision) shall remain valid and enforceable to the
fullest extent permitted by law. In any such case, the Parties will negotiate in good faith with a view to
agreeing one or more provisions which may be substituted for such invalid or unenforceable provision in
order to give effect, so far as practicable, to the spirit of this Contract.

Entire Agreement

This Contract contains the entire agreement between the Parties and supersedes any previous understandings,
commitments, agreements or representations whatsoever, oral or written, pertaining to the subject matter hereof,
provided that nothing in this Clause 31.7 (Entire Contract) shall have effect to exclude or restrict the liability of
either Party for fraud or fraudulent misrepresentation.

Status of Corporation

The Corporation enters into this Contract for itself and as agent for and on behalf of the other Co- venturers.
Notwithstanding the foregoing:
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(a) the Contractor agrees to look only to the Corporation for the due performance of this Contract and
nothing contained in this Contract will impose any liability upon, or entitle the Contractor to commence
any proceedings against any Co-venturer other than the Corporation; and

(b) the Corporation is entitled to enforce this Contract on behalf of all the Co-venturers as well as for itself.
For that purpose, the Corporation may commence proceedings in its own name to enforce allobligations
and liabilities of the Contractor and to make any claim which any Co-venturer may have against the
Contractor; and

(c) all losses, damages, costs (including legal costs) and expenses recoverable by the Corporation pursuant
to this Contract or otherwise shall include the losses, damages, costs (including legal costs) and expenses of
the Corporation’s Co-venturers and its and their respective Affiliates, except that such losses, damages,
costs (including legal costs) and expenses shall be subject to the same limitations or exclusions of
liability as are applicable to Corporation or the Contractor under the Contract.

GOVERNING LAW AND JURISDICTION
General

Subject to Clause 32.2, this Contract shall be governed by and construed in accordance with the laws of India
(excluding any of its conflict of law rules which would direct or refer to the laws of another jurisdiction) and
shall be subject to the exclusive jurisdiction of the Courts at New Delhi.

Dispute Resolution

Any dispute, disagreement, claim or other difference arising out of or in connection with this Contract (a
“Dispute”) shall be resolved in accordance with Clause 32.2 (Dispute Resolution).

The Parties are unable to resolve any Dispute through good faith discussion, either Party shall be entitled to refer
such Dispute to arbitration by serving notice on the other Party.

e In cases where the claim amount is INR 50 Crores or less, the arbitral tribunal shall consist of a sole arbitrator,
to be appointed mutually by both the parties.

e In cases where the claim amount is in excess of INR 50 Crores, the arbitral tribunal shall consist of three
members, one to be nominated each by a party and the presiding arbitrator to be appointed by the two
nominated arbitrators.

The Parties agree that the arbitration proceedings shall be governed by the provisions of the Arbitration and
Conciliation Act 1996 of India (or any statutory modification or re-enactment thereof for the time being in
force). The language of the arbitration shall be English. The venue for such arbitration shall be New Delhi.

The arbitration award shall be final and binding on the Parties. The right to refer any Dispute to arbitration
pursuant to this Clause 32.2 (Dispute Resolution) shall survive the expiry or termination of the Contract.

The Contractor shall be obliged to continue to provide the Service(s) to the CWC under the Contract orthe
Scope of Work, during the arbitration proceedings and no payment due or payable to the Contractor (except
payment in dispute) shall be withheld on account of such proceedings.

FORECLOSURE OF CONTRACT

If at any time after execution of this Contract or any Work Order(s) placed or during the progress of
Work(s), the purpose or object for which the Work(s) is being done changes due to any supervening cause
and as a result of which the work has to be abandoned or reduced in scope, the Corporation shallgive notice
in writing to that effect to the Contractor stating the decision as well as the cause for such decision and the
Contractor shall act accordingly in the matter. The Contractor shall have no claim to any
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payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might have
derived from the execution of the works in full, but which he did not derive in consequence of theforeclosure
of the whole or part of the works.

The Contractor shall be paid at contract rates, full amount for works executed at site and in addition, a
reasonable amount as certified by the Corporation for the items hereunder mentioned which could not be
utilized on the work to the full extent in view of the foreclosure:

(1) Any expenditure incurred on preliminary site work, e.g., temporary access roads, temporary labour
huts, staff quarters and site office; storage accommodation and water storage tanks.

(ii)  Corporation shall have the option to take over Contractor’s materials or any part thereof either brought to
site or of which the Contractor is legally bound to accept delivery from suppliers (for incorporation in or
incidental to the work) provided, however Corporation shall be bound to take over the materials or such
portions thereof as the Contractor does not desire to retain. For materialstaken over or to be taken over by
Corporation, cost of such materials as detailed by Corporation shall be paid. The cost shall, however, take
into account purchase price, cost of transportation and deterioration or damage which may have been
caused to materials whilst in the custody of the Contractor.

(ili) Reasonable compensation for transfer of T&P from site to contractor’s permanent stores or to his other
works, whichever is less. If T&P are not transported to either of the said places, no cost of transportation
shall be payable.

(iv) Reasonable compensation for repatriation of Contractor’s site staff and labour to the extent necessary
and at actual cost.

The Contractor shall, if required by the Corporation, furnish to him, books of account, wage books, time
sheets and other relevant documents and evidence, as may be necessary to enable him to certify the
reasonable amount payable under this condition.

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% of the cost of thework
remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per this Contract less the
cost of work actually executed under the Contract and less the cost of Contractor’s materials at site taken
over by the Corporation as per item (ii) above.

Provided always that against any payments due to the Contractor on this account or otherwise, the
Corporation shall be entitled to recover or be credited with any outstanding balances due from the
Contractor for advance paid in respect of any tool, plants and materials and any other sums which at the date
of termination were recoverable by the Corporation from the contractor under the terms of the contract.

In the event of action being taken under this Clause to reduce the Scope of Work, the Contractor may
furnish fresh Performance Guarantee on the same conditions, in the same manner and at the same ratefor the
balance Contract amount and initially valid up to the extended date of completion or stipulated date of
completion, if no extension has been granted plus 60 days beyond that. Wherever such a fresh Performance
Guarantee is furnished/ submitted by the Contractor, the Corporation may return the previous Performance
Guarantee.

The Corporation shall have a right to descope any portion of the Work where the Contractor is not ableto
complete such Work(s) within prescribed time. The Corporation shall have a right to get such Work(s) done from
alternate agencies at the cost of the Contractor and Contractor shall have no grievance/ claim/ issue whatsoever
in this regard.
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APPENDIX- 1

PERFORMANCE BANK GUARANTEE

Note:-
To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the issuing Bank.
The expiry date of the BG shall be 60 days beyond the date of expiry of the contract.
The date of expiry of claim period shall be 06 months beyond the date of expiry of the BG.
The Bank Guarantee issuing bank shall send cover for Bank Guarantee issued through SFMS platform to the
CWC Banker i.e.,, ICICI Bank, 9 Phelps Building, Connaught Place, New Delhi, (IFSC Code:
ICIC0000007) as per details given below:
i. MT760 COV for issuance of bank guarantee.
ii. MT767 COV for amendment of bank guarantee.
iii.  Issuing bank shall mention CWC beneficiary code i.e. CENTRALW27112020 in field 7037 of MT760
COV / MT767 COV.
iv.  The bidder shall submit the copy of SFMS message as sent by the issuing bank branch along withthe
original Bank Guarantee.
v. Bank Guarantee submitted without these details shall not be accepted

BANK GUARANTEE
(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the issuing Bank.)

This Deed of Guarantee made this day of between (Name of Bank)
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having its registered office at (Place) and one of its local offices at (hereinafter
referred to as the “Surety”), in favour of Central Warehousing CWC, a statutory CWC established under the
Central Warehousing CWC Act, 1962, having its Corporate Office at 4/1, Siri Institutional Area, August
Kranti Marg, Hauz Khas, New Delhi-110026 (herein after referred to as “CWC”).

WHEREAS M/s (hereinafter referred to as “Supplier”) having its registered office at

is bound to furnish Performance Guarantee in the form of Bank Guarantee with CWC in

connection with the agreement at (name of the Region)
WHEREAS the Supplier as per Clause No. 7 of the Contract has agreed to furnish a Bank Guarantee forRs.

NOW THIS WITNESSETH:

1.

10.

11.

(i)
(i)

That the Surety in consideration of the above Tender made by the Bidder to CWC hereby undertakes
to pay on demand by CWC and without demur and without notice to the Supplier, thesaid amount of
Rs.__ (Rupees )

The Surety agrees that CWC, at its option, shall be entitled to enforce this bank guarantee against the
Surety as a principal debtor, in the first instance, without proceeding against the Supplier and
notwithstanding any security of other guarantee that CWC may have in relation to the Supplier’s
liabilities.

The Surety guarantee and undertake to pay to CWC within two (2) business days after receipt by CWC, of
a demand complying with the requirements of this bank guarantee on first demand in writing any / all
moneys to the extent of INR ( in words) without any demur, reservation,
recourse, contest or protest and without any reference to the Supplier. Any such demand made by
Company on the Bank by serving a written notice, shall be conclusive and binding, without any proof
whatsoever, as regards to the amount due and payable, notwithstanding any dispute (s) pending before any
court, tribunal, arbitrator or any other authority and / or any other matter or thing whatsoever, as Bank’s
liability under these presents being absolute and unequivocal.

For the purposes of Clause 3, “business day” means a day on which commercial banks are open for
business in [mention city of the bank branch].

This bank guarantee shall not be determined, discharged or affected by the liquidation, winding up,
dissolution or insolvency of the Supplier and shall remain valid, binding and operative against the
Surety. The bank guarantee shall not be discharged by any change in Surety’s constitution,
constitution of CWC or that of the Supplier or change in appropriate laws.

The Surety agrees that CWC shall have the fullest liberty without the Surety’s consent and without
affecting in any manner, Surety’s obligations hereunder to vary any of the terms and Conditions of
Contract or to extend time for performance of the Contract by the said Supplier and to enforce, orto
forebear to enforce any of the terms and conditions relating to the Contract and the Surety shall not be
relieved from its liability by reason of any such variation, or extension being granted to the Supplier or
any forbearance, act or omission on the part of CWC or any indulgence shown by CWC to the Supplier
or any such matter or thing whatsoever which under the Applicable Laws may, butfor this provision,
have effect of relieving the Bank.

The Surety hereby agree and acknowledge that this guarantee is irrevocable and shall remain in full
force till it is fully and finally discharged by CWC in writing or [insert date] whichever is later,and all
dues of CWC under or by virtue of the Contract have been fully paid and all its claims satisfied or
discharged.

The Bank also agrees that this bank guarantee shall be governed and construed in accordance with Indian
laws and subject to the exclusive jurisdiction of Courts at New Delhi.

All charges, fees, commission and other costs shall be to the account of the Supplier. Failure of the
Supplier to make such payments shall not in any way affect the Surety’s obligation under this bank
guarantee and CWC shall be paid the money due to it under this bank guarantee without any deduction.

The Surety confirms that this bank guarantee has been issued with observance of appropriate laws of
India.
Notwithstanding anything contained hereinabove:

Surety’s liability under this bank guarantee is limited to INR (in words) and Bank’s
guarantee shall remain in force until [insert date].

Any claim under this bank guarantee must be received by Surety or or before [insert date]. If no such
claim has been received by us by the said date, the right of CWC under this bank guarantee will
cease.
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(iii) Any letter from the CWC to the Manager, (Insert Branch name) branch of the Surety, under the seal of
CWC shall be deemed to be sufficient and valid demand for payment under this bank guarantee.

(iv) The Bank undertakes not to revoke this bank guarantee before the expiry of this bank guarantee
including during extension period, if any.

Cover message for this Bank Guarantee has been sent to CWC bankers i. e. ICICI Bank, 9 Phelps Building,
Connaught Place, New Delhi, (IFSC Code: ICIC0000007) through Structured Financial Messaging System
(SFMS).

In witness whereof, the Surety through its authorized officer has set its hand and stamp on this [insert date] day
of [insert month], [insert year] at [insert place of execution].

(Signature) (Signature)
Full name and official address Full name and official address
with bank stamp with bank stamp

Attorney as per power of Attorney

WITNESS No. 1 WITNESS No. 2
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APPENDIX- 2

SUBSTANCE ABUSE CONDITIONS

The Corporation is committed to the provision of safe work places for its employees and other persons working on or
visiting premises on which work is being carried out for the Corporation. This policy is put into operation to help to
achieve the foregoing commitment. The Contractor shall promote and comply with this policy concerning substance
abuse.

This policy is applicable to all persons including, without limitation, the Contractor, its Affiliates, agents and
subcontractors who carry out services on Corporation premises (hereinafter jointly referred to as the “Contractor””). The
term “Corporation premises” shall mean all property owned, operated, leased by or under the control of the
Corporation, whether onshore or offshore and shall include, without limitation, any drilling unit, barge or vessel on
contract to the Corporation. The term “employee” shall for the purpose of this Appendix include all persons including
agency staff engaged by the Contractor.

The use, possession, concealment, transportation, promotion or sale of prohibited substances (as hereinafter defined) on
Corporation premises is strictly forbidden. Any contravention by a Contractor’s employee shall result in that employee
being excluded forthwith and prohibited from Corporation premises. Additionally, any Contractor’s employee who is
suspected of being under the influence of any prohibited substance shall be prohibited from Corporation premises.

For the purposes of this Appendix, “prohibited substances” are defined as:

(i) any substance which an individual may not sell, possess, use or distribute under applicable Indian
legislation;
(ii) any other legal but unlawfully used substance, e.g. prescription drugs obtained or used without

permission or such drugs not being used for their originally intended purpose;

(iii) any solvent (including, without limitation, glue) used or intended to be used for the purpose of
intoxication; or

(iv) any alcoholic beverage.

It is not the intention of this policy to prevent onshore-based personnel partaking of alcoholic beverage off
Corporation premises in their own time provided that the individual’s subsequent behaviour on-site is not (in the
reasonable opinion of the Corporation) hazardous to health and safety and provided that the limits specified below
are not exceeded. Alcohol is prohibited from all offshore installations and vessels and at the Corporation’s process
terminal.

Drug paraphernalia associated with substance abuse are prohibited from Corporation premises.

Contractor must have and administer a formal substance abuse policy. Contractor shall, if requested by Corporation,
promptly submit a copy of its policy and programme to the Corporation’s Representative. Such policy must provide
for substance testing of Contractor’s employees and must meet standards acceptable to the Corporation. The
Corporation reserves the right to deny entry to Corporation premises for the employees of any Contractor which fails,
when requested by Corporation, to present a written policy which, in the Corporation’sopinion, meets such standards
or which fails to administer an acceptable policy.

Except as stated below, substance testing results will not be disclosed to the Corporation. However, as a condition of
their employees being entitled to enter Corporation premises, Contractors must certify that each employee has passed a
substance test that meets the standards of this policy. Contractors must maintain records of substance testing which are
subject to audit by Corporation.

The results of substance tests performed for reasonable suspicion or accident/incident investigations as outlined below
must be disclosed to local Corporation management upon request.
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The Contractor shall bear all costs associated with testing and shall be responsible at its own cost for replacing
forthwith any employee prohibited from Corporation’s premises.

Refusal by a Contractor’s employee to submit to testing required by this policy or a confirmed positive result will
result in the Contractor’s employee being prohibited from Corporation premises.

In the event that it suspects a breach of this Appendix by the Contractor, the Corporation may conduct or may
authorise other parties to conduct unannounced searches and inspections on Corporation premises of Contractors or
Contractor’s employees, including their effects, lockers, baggage, desks, tool boxes, clothing and vehicles. The
purpose of such searches and inspections is to ensure compliance with this policy.

Any prohibited substances or items prohibited by this policy, or any materials that are illegal to possess, will be
retained by the Corporation and may be destroyed or turned over to the appropriate law enforcement authorities.

Refusal by a Contractor’s employee to submit to a search or inspection or discovery of prohibited substances inthe
possession of such employee will result in the Contractor’s employee being prohibited from Corporation premises.
Contractors will be responsible at their own cost and expense for replacing any such person.

The Corporation reserves the right to audit the Contractor’s records periodically to verify compliance with thispolicy.
Audit results will be treated as confidential.

In all cases where the Contractor is permitted to employ a sub-contractor, the Contractor is responsible for ensuring
that the sub-contractor and sub-contractor’s employees shall comply with this policy, without prejudice to the

Corporation’s rights herein.

The Contractor must obtain a sighed consent demonstrating each employee’s agreement to release to the Contractor and
the Corporation the results of any substance testing performed.

The Contractor shall carry out tests that, at minimum, seek to determine whether the following substances areabused:
cannabis, amphetamines, cocaine, benzodiazepines, opiates, barbiturates, secobarbital, and alcohol.

In the event onsite testing (e.g. at a heliport or onshore terminal) for alcohol consumption is required using an

approved breathalyser unit, the standard shall be a level of alcohol in breath not greater than 35 micrograms per 100
millilitres of breath.
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APPENDIX-3
CERTIFICATE OF COMPLIANCE WITH CODE OF BUSINESS ETHICS

INSTRUCTIONS: Please complete the form below while executing the Contract

1. Name of the Service Provider: (“Service Provider”).

2. I, as an authorized representative of the Service Provider, hereby certify that | have understood
Corporation’s Code of Business Ethics regarding compliance with business ethics and conduct expectedas a
Service Provider and on behalf of the Service Provider agree to abide by the terms of this.

3. I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider’s members, officers,
directors, owners, employees, consultants or agents have, directly or indirectly, offered, paid, promised to
pay, or authorized the payment of any money, or offered, given, promised to give, or authorized thegiving
of anything of pecuniary value, or otherwise, to (a) any member, official, agent or employee of any
government, or any department, agency, or instrumentality thereof; (b) any political party or official thereof, or
to any candidate, nominated or otherwise, for political office; or (c) any official, employee, agent, owners
or members of the Corporation, its Affiliates or other Co-ventures; in each case for the purpose of
influencing any act or decision of such official, employee, agent, owner, member, party, or candidate or
inducing such official, employee, party, or candidate to do or omit to do any act in violation of the lawful duty
of such official, employee, agent, owner, member, party, or candidate, or securing any improper advantage
for or otherwise promoting the business interests of the Service Provider in any respect.

4., I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider’s members, officers,
directors, owners, employees, consultants or agents have, directly or indirectly, offered, paid, promised to pay,
or authorized the payment of any money, or offered, given, promised to give, or authorized the giving of
anything of pecuniary value, or otherwise, to any agent or agency or otherwise to any person, organization or
third party in procuring the Contract or forbearing to do or having done any act in relation to the obtaining or
execution of the Contract or any other contract with the Corporation for showing or forbearing to show favour or
disfavour to any person in relation to the Contract or any other contract withthe Corporation.

5. I hereby declare, as of the date hereof, that I, nor any of the Service Provider’s members, officers, owners
or employees, are; (a) public officials or hold government office, except for (name and position in Service
Provider’s organisation) at (name of the public or government office); (b) do not and will not employ or
otherwise compensate or offer to compensate any public officials, or make or cause another to make any
direct or indirect offers or payments to any public officials, for the purpose of influencing or inducing any
decision for the benefit of the Service Provider; (c) will not employ any subcontractor, consultant, agent or
representative in connection with this Contract or Purchase Order without a thorough documented
examination of his person, reputation and integrity, and; (d) will not employ any subcontractor, consultant,
agent or representative who does not comply with the terms and conduct of the Corporation’s Code of
Business Ethics and in the event of any such violation coming to its attention will inform the Corporation
immediately.

] Yes [] No

(If you checked “No’ above, then you must attach a separate sheet of paper explaining your answer.)

Signature: Date:

Name:

Position:
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RULES FOR THE PROTECTION OF HEALTH ANDSANITARY ARRANGEMENTS
FORWORKERS

APPLICATION

These rules shall apply to all buildings and construction works in charge of Central Warehousing
Corporation in which twenty or more workers are ordinarily employed or areproposed to be
employed in any day during the period when the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in connectionwith
construction work on any day during the period when the contract work is in progress.

FIRST-AID FACILITIES

At every work place, there shall be provided and maintained, so as to be easily accessibleduring
working hours, First-Aid Boxes at the rate of not less than one box for 150 contractLabour or part thereof
ordinarily employed.

The First-Aid Box shall be distinctly marked with a red cross on white background and shallcontain the
following equipments:

For work-places in which no. of contract Labour employed does not exceed 50 —
6 small sterilized dressings

3 medium size sterilized dressings

3 large size sterilized dressings

3 large sterilized burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine

1 (30 ml) bottle containing Sal volatile having the dose and mode ofadministration, indicated on the
label

1 snakebite lancet
1 (30 gm) bottle of potassium permanganate crystals
1 pair scissors

1 copy of the first-aid leaflet issued by the Director General, Factory AdviceService and Labour
Institutes, Govt. of India

1 bottle containing 100 tablets (each of 5 gm) of aspirin
Ointment for burns
A bottle of suitable surgical antiseptic solution

For work places in which the no. of contract Labour exceed 50 —
12 small sterilized dressings

6 medium size sterilized dressings

6 large size sterilized dressings

6 large size sterilized burn dressings

6 (15 gm) packets sterilized cotton wool

1 (60 ml) bottle containing a two per cent alcoholic solution iodine
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1 (60 ml) bottle containing Salvolatile having the dose and mode ofadministration, indicated on
the label
1 roll of adhesive plaster
1 snake bite lancet
1 (30 gm) bottle of potassium permanganate crystals
1 pair scissors

1 copy of the first-aid leaflet issued by the Director General Factory AdviceService and
Labour Institutes /Government of India

A bottle containing 100 tablets (each of 5 gm) of aspirin
Ointment for burns
A bottle of suitable surgical antiseptic solution

Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

Nothing except the prescribed contents shall be kept in the First-aid box.

The First-Aid Box shall be kept in the charge of a responsible person who shall always be
readily available during the working hours of the work place.

A person in charge of the First-aid box shall be a person trained in First-aid treatment in the work
places where the number of contract Labour employed is 150 or more.

In work places where the number of contract Labour employed is 500 or more and hospital
facilities are not available within easy distance from the works; First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shallbe
available at all hours when the workers are at work.

Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken illto the
nearest hospital.

DRINKING WATER

In every work place, there shall be provided and maintained at suitable places, easily accessible to
Labour, a sufficient supply of cold water, fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work place shall be
provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 15 metre from any latrine drain
or other source of pollution. Where water has to be drawn from an existing well, which is within
such proximity of latrine, drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn from it for drinking. All such wellsshall be entirely closed in and
be provided with a trap door which shall be dust & water proof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection, which shall be done at least once a month.

WASHING FACILITIES

In every work place, adequate and suitable facilities for washing shall be provided and maintained
for the use of contract Labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES AND URINALS

Latrines shall be provided in every work place on the following scale, namely:

Where females are employed, there shall be at least one latrine for every 25 females.

Where males are employed, there shall be at least one latrine for every 25 males. Provided
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that, where the number of males or females exceeds 100, it shall be sufficient if there is one
latrine for 25 males or females as the case may be upto thefirst 100 and one for every 50
thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy and shall havea proper
door and fastenings.

Construction of Latrines:The inside walls shall be constructed of masonry or some suitableheat-
resisting non-absorbent materials and shall be cement washed inside and outside atleast once a
year, Latrines shall not be of a standard lower than borehole system.

(a) Where workers of both sexes are employed, there shall be displayed outside each block of
latrine and urinal, a notice in the language understood by the majority of the workers “For Men
Only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

There shall be at least one urinal for male workers upto 50 and one for female workers upto 50
employed at a time, provided that where the number of male or female workmen,as the case
may be, exceeds 500, it shall be sufficient, if there is one urinal for every 50 males or females
upto the first 500 and one for every 100 or part thereafter.

(a) The latrines and urinals shall be adequately lighted and shall be maintained in a cleanand
sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system, shall comply with
the requirements of the Public Health Authorities.

Water shall be provided by means of tap or otherwise, so as to be conveniently accessiblein or
near the latrines and urinals.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for
proper disposal of excreta by incineration at the work place shall be made by means of asuitable
incinerator. Alternately excreta may be disposed of by puttinga layer of night soil at the bottom of a
pucca tank prepared for the purpose and coveringit with a 15 cm layer of waste or refuse and then
covering it with a layer of earth for a fortnight (when it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to him by the
Corporation to effect proper disposal of night soil and other conservancy work in respect ofthe
contractor’s workmen or employees on the site. The contractor shall be responsible forpayment
of any charges which may be levied by Municipal or Cantonment Authority for execution of such
on his behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals andthe other
two for rest, separately for the use of men and women Labour. The height of each sheltershall not be
less than 3 meters (10 ft) from the floor level to the lowest part of the roof. These shall be kept
clean and the space provided shall be on the basis of 0.6sqm (6 sft) per head.

Provided that the Corporation may permit, subject to his satisfaction, a portion of the building under
construction or other alternative accommodation, to be used for the purpose.

CRECHES

At every work place, at which 20 or more women worker are ordinarily employed, there shall be
provided two rooms of reasonable dimensions for the use of their children under the age of six
years. One room shall be used as a play room for the children and the otheras their bedroom.
The rooms shall be constructed with specifications as per Clause 19H

The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

The contractor shall supply adequate number of toys and games in the play room and sufficient
number of cots and beddings in the bed room.

The contractor shall provide one Ayaa to look after the children in the Creche when no. of
women workers does not exceed 50 and two when the no. exceeds 50.

Use of the rooms earmarked as Creche shall be restricted to children, their attendants and
mothers of the children.
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9, CANTEENS

(1) In every work place where the work regarding the employment of contract Labour is likelyto
continue for six months and where in contract Labour, numbering one hundred or moreare
ordinarily employed, an adequate canteen shall be provided by the contractor for the use ofsuch
contract Labour.

(i) The canteen shall be maintained by the contractor in an efficient manner.

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places
separately for workers and utensils.

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it.

V) The floor shall be made of smooth and impervious materials and inside walls shall be lime
washed or color washed at least once in each year. Provided that the inside walls of the kitchen
shall be lime-washed every four months.

(vi) Premises of the canteen shall be maintained in a clean and sanitary condition.

(vi)  Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

(viii)  Suitable arrangements shall be made for the collection and disposal of garbage.
(ix) The dining hall shall accommodate at a time 30 per cent of the contract Labour working atatime.

(x) Floor area of the dining hall, excluding the area occupied by the service counter and any
furniture except tables and chairs shall not be less than one square meter (10 sqft) per dinerto be
accommodated as prescribed in Sub-Rule 9.

(xi)  (a) A portion of the dining hall and service counter shall be partitioned off and reserved for women
workers in proportion to their number.

(b) Washing places for women shall be separate and screened to secure privacy.

(xii)  Sufficient tables, stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in Sub-Rule 9.

(xiii) (a) 1. There shall be provided and maintained sufficient utensils, crockery, furniture and any
other equipment, necessary for the efficient running of the canteen.

2. The furniture utensils and other equipment shall be maintained in a clean and hygieniccondition.
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be providedandmaintained.
2. A service counter, if provided, shall have top of smooth & impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided forthe cleaning of
utensils & equipments.

(xiv) Food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract Labour.

(xv)  The charges for food stuffs, beverages and any other items served in the canteen shall be
based on “No Profit, No Loss’ and shall be conspicuously displayed in the canteen.

(xvi) Inarriving at the price of foodstuffs and other article served in the canteen, the following items
shall not be taken into consideration as expenditure namely:

(@) Rentof land and building

(b) Depreciation and maintenance charges for the building & equipments provided forthe
canteen

(c) Cost of purchase, repairs and replacement of equipments including furniturecrockery,
cutlery and utensils

(d) Water charges and other charges incurred for lighting and ventilation

(e) Interest and amounts spent on the provision and maintenance of equipmentsprovided for the
canteen

(xvii) Accounts pertaining to the canteen shall be audited once every 12 months by registered accountants and
auditors
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ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given tohim by the
Corporation including the filling up of any borrow pits which may havebeen dug by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders andshall
form integral part of the contracts.

AMENDMENTS

Government may, from time to time, add to or amend these rules and issue directions, it may
consider necessary for the purpose of removing any difficulty which may arise in the administration
thereof.

COVID- CONSTRUCTION SITES PROTOCOLS

Contractor shall maintain health safety of their employees, Labour, workers, vendors deployed by
them at the site of work and shall follow all guidelines & protocol issued by State & Central Govt.
with respect of COVID. Contractor shall ensure vaccination of workers deployed for the job at
construction site. All protocols related to the Covid covering preventive measure, health advisory
etc as issued by local administration, Govt. shall be followed without any additional claim or
compensation.
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CWC’s/CPWD’s Contractor’s Labour Regulations
THESE REGLATIONS SHALL MUTATIS-MUTANDIS APPLY TO THE WORK
OF THECENTRAL WAREHOUSING CORPORATION

SHORT TITLE
These regulations may be called the CPWD / PWD (DA) Contractors’ Labour Regulations.

DEFINITIONS

Workman means any person employed by C.P.W.D. / PWD (DA) or its contractor directlyor
indirectly through a sub-contractor with or without - knowledge of the Central Public Works
Department / PWD (DA) to do any skilled, semiskilled or unskilled manual,supervisory,
technical or clerical work for hire or reward, whether the terms of employmentare expressed or
implied, but does not include any person:

Who is employed mainly in a managerial or administrative capacity; or

Who, being employed in a supervisory capacity draws wages exceeding five hundredrupees per
mensem or exercises either by the nature of the duties attached to the office or by reason of powers
vested in him, functions mainly of managerial nature;or

Who is an out worker, that is to say, person to whom any article or materials are given out by or on
behalf of the principal employers to be made up cleaned, washed,altered, ornamental finished,
repaired adopted or otherwise processed for sale for the purpose of the trade or business of the
principal employers and the process is tobe carried out either in the home of the out worker or in
some other premises, not being premises under the control and management of the Principal
Employer.

No person below the age of 14 years shall be employed to act as a workman.

Fair Wages means wages whether for time or piece work, fixed and notified under the provisions of
the Minimum Wages Act from time to time.

Contractors shall include every person who undertakes to produce a given result other than a
mere supply of goods or articles of manufacture through contract Labour or who supplies
contract Labour for any work and includes a sub-contractor.

Wages shall have the same meaning as defined in the Payment of Wages Act.

3 (i) Normally working hours of an adult employee should not exceed 9 hours a day. Theworking day

(ii)

(iii)

(b)

shall be so arranged that inclusive of interval for rest, if any, it shall notspread over more than
12hours on any day.

When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours
in any week, he shall be paid over time for the extra hours putin by him at double the ordinary rate
of wages.

(a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance withthe
provisions of the Minimum Wages (Central) Rules 1960as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

Where the minimum wages prescribed by the Govt. under the Minimum Wages Act are not
inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages
at the rate applicable to the nextpreceding day, provided he has worked under the same
contractor for a continuous period of not less than 6 days.
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Where a contractor is permitted by the Corporation to allow a workerto work on a normal
weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five
days immediately before or after the normal weekly holiday and pay wages to such worker for
the work performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall, before he commences his work on contract, display and correctly maintain
and continue to display and correctly maintain in a clear & legible condition in conspicuous
places on the work, notices in English and in the local Indian languages spokenby the majority of
the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual
wages being paid, the hours of work for which such wage are earned, wages periods, dates of
payments of wages and other relevant information as per Appendix- G-111.

PAYMENT OF WAGES
The contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall exceed one month.

The wages of every person employed as contract Labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of seventh
day and in other cases before the expiry of tenth day after the last day of the wage period in
respect of which the wages are payable.

Wherethe employment of any worker is terminated by or on behalf of the contractor,the wages
earned by him shall be paid before the expiry of the second working dayfrom the date on which
his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work iscompleted before the expiry
of the wage period, final payment shall be made within48 hours of the last working day.

Wages due to every worker shall be paid to him direct by contractor through bank or ECS or online
transfer to his Bank account.

All wages shall be paid through Bank or ECS or online transfer

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act, 1956.

A notice showing the wages period and the place and time of disbursement of wagesshall be
displayed at the place of work and a copy sent by the contractor to the Corporation under
acknowledgment.

It shall be the duty of the contractor to ensure the disbursement of wages through bank account
of Labour.

The contractor shall obtain from the Junior Engineer or any other authorized representative of the
Corporation as the case may be, a certificate under hissignature at the end of the entries in the
“Register of Wages” or the “Wage-cum- Muster Roll” as the case may be in the following form:

“Certified that the amount shown in Column No. has been paid to the
workman concerned through his/her bank account on_/_/ at .

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind exceptthe
following:

Fines

Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required to work. The amount of deductionshall be in proportion the period for
which he was absent.
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(c) Deduction for damage to or loss of goods expressly entrusted to the employedperson for
custody, or for loss of money or any other deduction which he is required to account, wheresuch
damage or loss is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances
granted shall be entered in a register.

(e)  Any other deduction which the Central Government may from time to time allow.
(i)  No fines should be imposed on any worker save in respect of such acts and omissionson his part as
have been approved of by the Chief Labour Commissioner.
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at Appendix-G-X.
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from

his wages until the worker has been given an opportunity of showing cause against such fines or
deductions.

(iv)  The total amount of fine which may be imposed in any one wage period on a workershall not exceed
an amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage
period.

(v)  No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of
sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omissionin respect of
which it was imposed.

6. LABOUR RECORDS

(1) The contractor shall maintain a Register of persons employed on work on contract in Form XIII of
the CL (R&A) Central Rules 1971 (Appendix-G-1V).

(i)  The contractor shall maintain a Muster Roll register in respect of all workmen employed by him
on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix-G-V).

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by himon
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix-G-VI).

(iv) Register of Accident - The contractor shall maintain a register of accidents in suchform as may be
convenient at the work place but the same shall include the following particulars:

(a)  Full particulars of the laborer who met with accident

(b) Rate of Wages

() Sex

(d Age

(e) Nature of accident and cause of accident

()  Time and date of accident

(g) Date and time when admitted in Hospital

(h) Date of discharge from the Hospital

(1) Period of treatment and result of treatment

)] Percentage of loss of earning capacity and disability as assessed by MedicalOfficer

(k)  Claim required to be paid under Workmen’s Compensation Act

M Date of payment of compensation

(m) Amount paid with details of the person to whom the same was paid

(n)  Authority by whom the compensation was assessed

(o) Remarks

(v)  The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A)Rules 1971
(Appendix-G- XI)

(vi) The contractor shall display in a good condition and in a conspicuous place of work the
approved list of Acts & Omissions for which fines can be imposed (Appendix-G- X)

(vii) The contractor shall maintain a Register of Deductions for damage or loss in FormXX of the CL
(R&A) Rules 1971 (Appendix-G-XI1)
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(viii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971

(ix)

(i)
(iif)

(iv)
v)

(vi)

10.

11.

12.

13.

(Appendix-G-XI11)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A)Rules 1971
(Appendix-G-XI1V)

ATTENDANCE CARD-CUM-WAGE SLIP

The contractor shall issue an Attendance Card-cum-Wage Slip to each workman employed by
him in the specimen form at (Appendix-G-VII).

The Card shall be valid for each wage period.

The contractor shall mark attendance of each workman on the card twice each day, once at the
commencement of the day and again after the rest interval, beforehe actually starts work.

The Card shall remain in possession of the worker during the wage period under reference.

The contractor shall complete the Wage Slip portion on the reverse of the card atleast a day prior
to the disbursement of wages in respect of the wage period underreference.

The contractor shall obtain signature or thumb impression of the worker on the Wage Slip at the
time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules
1971 to each worker within three days of the employment of the worker (Appendix-G-VI11).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever, the contractor shall issue tothe
workman whose services have been terminated, a Service Certificate in Form XV ofthe CL
(R&A) Central Rules 1971 (Appendix-G-1X).

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preservedin
original for a period of three years from the date of last entries made in them and shall be made
available for inspection by the Corporation or Labour Officer or any other officers authorized
by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorized by Corporation on their behalf shall have power to
make enquires with a view to ascertaining and enforcing due and proper observance of Fair Wage
Clauses and the Provisions of these Regulations. He shall investigate into any complaint regarding
the default made by the contractor or subcontractor in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his
investigation or enquiry to the Executive Engineer concerned indicating theextent, if any, to which
the default has been committed with a note that necessary deductions from the contractor’s bill
be made and the wages and other dues be paid tothe laborer concerned. Incase an appeal is made
by the contractor under Clause 13 of these regulations, actual payment to laborer will be made
by the Executive Engineer after Chief Engineer / Superintending Engineer has given his
decision on such appeal.

The Executive Engineer shall arrange payments to the Labour concerned within 45 daysfrom the
receipt of the report from the Labour Officer or the Chief Engineer / Superintending Engineer,
as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorized may appeal against such decision to the Chief Engineer / Superintending
Engineer concerned within 30 days from date of decision, forwarding
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simultaneously a copy of his appeal to the Executive Engineer, but subject to such appeal, the
decision of the officer shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :

An officer of aregistered Trade Union of which he is a member.

An officer of a federation of Trade Unions to which the Trade Union referredto in Clause (a) is
affiliated.

Where the employer is not a member of any registered Trade Union, by anofficer of a registered
trade union, connected with the industry in which theworker is employed or by any other workman
employed in the industry in which the worker is employed.

An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :

An officer of an association of employers of which he is a member.

An officer of a Federation or Associations of Employers to which associationreferred to in
Clause (a) is affiliated.

Where the employer is not a member of any association of employers, by an officer of association of
employer connected with the industry in which the employer is engaged or by any other employer,
engaged in the industryin which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed Labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour Officer or
any other person, authorized by the Central Government on hisbehalf.

SUBMISSIONS OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government may from time to time add to or amend the regulations andon any
question as to the application / interpretation or effect of those regulations, the decision ofthe
Superintending Engineer concerned shall be final.

ADDITIONAL PROVISIONS FOR LABOUR

Apprentices Act: The Contractor shall be responsible to ensure compliance with the provisions of
the Apprentices Act, 1961 and the Rules and Orders issued thereunder from time to time in respect
of apprentices directly or through petty Contractors or sub- contractors employed by him for the
purpose of carrying out the Contract.

If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his failure
will be a breach of the contract and the Corporation may, in its discretion, rescind the contract. The
Contractor shall also be liablefor any pecuniary liability arising on accountof any violation of the
provisions of the Act.

Provisions of Payments of Wages Act: The Contractor shall comply with the provisionsof the
Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees employed
by him either directly or through petty Contractors or sub-contractorsin the works. If in compliance
with the terms of the contract, the Contractor directly or through petty Contractors or sub-
contractors shall supply any labour to be used wholly orpartly under the direct orders and control of
the Engineer whether in connection with theworks to be executed hereunder or otherwise for the
purpose of the Engineer, such Labour shall nevertheless be deemed to comprise persons employed
by the Contractor and any moneys which may be
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ordered to be paid by the Engineer shall be deemed to be moneyspayable by the Engineer on
behalf of the Contractor and the Engineer may on failure of the Contractor to repay such money to
the Corporation deduct the same from any moneysdue to the Contractor in terms of the contract. The
Corporation shall be entitled to recover the same from Contractor’s bills/Security Deposit or any
other dues of Contractor with theGovt. of India all moneys paid or payable by the Corporation by
way of compensation of aforesaid or for costs of expenses in connection with any claim thereto
and the decision ofthe Engineer upon any question arising out of the effect or force of this Clause
shall be final and binding upon the Contractor.

Provisions of Contract Labour (Regulation and Abolition) Act, 1970 :

The Contractor shall comply with the provision of the Contract Labour (Regulation and Abolition)
Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules 1971as modified from
time to time, wherever applicable and shall also indemnify the Corporation from and against any
claims under the aforesaid Act and the Rules.

The Contractor shall obtain a valid license under the aforesaid Act as modified from time totime
before the commencement of the work and continue to have a valid license until the completion
of the work. Any failure to fulfil the requirement shall attract the penal provisionof the Act.

Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952
: The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees

Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para7 & 8 of
Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time through
enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952, wherever
applicable and shall also indemnify the Corporation from and against anyclaims under the
aforesaid Act and the Rules.

Provisions of “The Building and Other Construction Workers (Regulation of Employment
and Conditions of Service) Act, 1996” and “The Building and Other Construction
Workers’ Welfare Cess Act, 1996”:

The tenderers, for carrying out any construction work, shall get themselves registered withthe
Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and
Rules made thereto by the concerned State Govt., and submit Certificate ofRegistration issued by
Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from
contractor’s bills as per provisions of the Act.

Reporting of Accidents: The Contractor shall be responsible for the safety of all employees directly
or through petty Contractors or sub-contractor employed by him on theworks and shall report
serious accidents to any of them however and wherever occurring on the works to the Engineer or
the Engineers Representative and shall make every arrangement to render all possible assistance.

Provision of Workmen’s Compensation Act : In every case in which by virtue of the
provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, Contractoris to
abide by the provisions of various Labour laws in terms of above clause.

Corporation not to Provide Quarters for Contractors: No quarters shall normally be
provided by the Corporation for the accommodation of the Contractor or any of his staff
employed on the work. In exceptional cases where accommodation is provided to the
Contractor at the Corporation’s discretion, recoveries shall be made at such rates as may befixed
by the Corporation for the full rent of the buildings and equipments therein as well ascharges for
electric current, water supply and conservancy.

Labour Camps: The Contractor shall at his own expense make adequate arrangements for the
housing, supply of drinking water and provision of latrines and urinals for his staffand workmen,
directly or through the petty Contractors or sub-contractors and for temporary creche (Bal-Mandir)
where 50 or more women are employed at a time. Suitablesites on Corporation land, if available,
may be allotted to the Contractor for the erection oflabour camps, either free of charge or on such
terms and conditions that may be prescribedby the
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Corporation. All camp sites shall be maintained in clean and sanitary conditions bythe Contractor at

his own cost.

Compliance to Rules for Employment of Labour : The Contractor(s) shall conform toall laws,
bye-laws rules and regulations for the time being in force pertaining to the employment of local or
imported Labour and shall take all necessary precautions to ensureand preserve the health and
safety of all staff employed directly or through petty contractors or sub- contractors on the works.

Preservation of Peace: The Contractor shall take requisite precautions and use his best endeavors to

Prevent any riotous or unlawful behavior by or amongst his workmen and other employed directly or
through the petty Contractors or sub-contractors on the works and for the preservation of peace and
protection of the inhabitants and

Security of property in the neighborhood of the works. In the event of the Corporation requiring
the maintenance of a Special Police Force at or in the vicinity of the site during the tenure of
works, the expenses thereof shall be borne by the Contractor and if paid bythe Corporation shall
be recoverable from the Contractor.

Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all sanitary
measures that may from time to time be prescribed by the Corporation Medical Authority and
permit inspection of all sanitary arrangements at all times by the Engineer, the Engineer's
Representative or the Medical Staff of the Corporation. Should the Contractor fail to make the
adequate sanitary arrangements, these will be provided by theCorporation and the cost thereof
recovered from the Contractor.

Outbreak of Infectious Disease: The Contractor shall remove from his camp such labour and
their families as refuse protective inoculation and vaccination when called uponto do so by the
Engineer or the Engineer's Representative on the advice of the CorporationMedical Authority.
Should cholera, plague, or other infectious disease break out, the Contractor shall burn the huts,
beddings, clothes and other belongings of or used by the infected parties and promptly erect new
huts on healthy sites as required by the Engineer,failing which within the time specified in the
Engineer's requisition, the work may be doneby the Corporation and the cost thereof recovered
from the Contractor.

Medical Facilities at Site: The Contractor shall provide medical facilities at the site as may be
prescribed by the Engineer on the advice of the Corporation’s Medical Authority inrelation to the
strength of the Contractor's resident staff and workmen.
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REGISTER OF MATERNITY BENEFITS [Clause 19F]

Name and Address of the Contractor(s)

APPENDIX - G-I

Name and Location of the Work

. Period of Date on which
Néme Iof the Father's/ ENatlure of t Actual Notice of
mployee T mploymen Appointment Confinement
Given
1 2 3 4 5
Date on which Maternity Leave Commenced and Ended
Date of In case of Delivery In case of Miscarriage
DEIRTEY Commenced Ended Commence Ended
d
6 7 8 9 10
Leave Pay Paid to the Employee
In case of Delivery In case of Miscarriage
Remarks
Rate of Leave Pay Amount Paid Rate of Leave Pay Amount Paid
11 12 13 14 15

Page | 61




o ® N>k W N

e
N = o

13.

14.
15.

Vol-11 Contract & GCC

APPENDIX — G-11

SPECIMEN FORM OF THE REGISTER
REGARDING MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR'S
LABOURIN CENTRAL WAREHOUSING CORPORATION WORKS

Name and address of the contractor

Name and location of the work

Name of the woman and her husband’s name

Designation

Date of appointment

Date with months and years in which she is employed

Date of discharge/dismissal, if any

Date of production of certificates in respect of pregnancy

Date on which the woman informs about the expected delivery
Date of delivery/miscarriage/death

Date of production of certificate in respect of delivery/miscarriage
Date with the amount of maternity/death benefit paid in advance of expected delivery
Date with amount of subsequent payment of maternity benefit

Name of the person nominated by the woman to receive the payment of the maternitybenefit after
her death

If the woman dies, the date of her death, the name of the person to whom maternitybenefit
amount was paid, the month thereof and the date of payment

Signature of the contractor authenticating entries in the register

Remarks column for the use of Inspecting Officer
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Address of Contractor
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Vol-11 Contract & GCC

APPENDIX — G-111

Labour Board

Name and Address of

Name and Address of CWC Labour Officer

Name of Labour Enforcement Officer

1 Address of Labour Enforcement Officer

SL

Category Minimum WageFixed | Actual Wage Paid | Number Present Remarks

- Weekly Holiday
- Wage Period

J Date of Payment of Wages

Working Hours

Rest Interval

Page | 63
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& Surname of
Workman

Age & Sex

s/ Husband’sName

Nature of Employment/

w1 Designation
Permanent Home
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o | Workman (Villageand
Tehsil, Talukand
District)
< |Local Address
Date of
@ Commencement of
Employment
Signature or Thumb
© Impression of the
Workman
— |te of Terminationof
(@]
Employment
~ |Reasons for

Termination

A"

Remarks
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Name & Address of Contractor
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FORM XVI [(See Rule 78 (2) (a)]
MUSTER ROLL

APPENDIX -G- V

Name & Address of Establishment under which Contract is Carried on

Nature & Location of Work

Name & Address of Principal Employer

For the Month/Fortnight

SL

Name of Workman Sex

IFather’s/Husband’s Name

Dates

Remarks
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Wage Card No.

Name & Address of Contractor

Name and Location of Work

Vol-Il Contract & GCC

WAGE CARD APPENDIX - G-VII-A

Date of issue

Designation

Name of Workman

Rate of Wages

Month / Fortnight

Time

10 (11 {12 93 [14 45 {16 A7 (18 19 pO P1 P2 P3 P4 P5 P6 p7 P8 P9 B0 B1

Morning

Evening

Initial

Received from

the sum of Rs. on account of my wages.

Signature
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FORM XIX
[See Rule 78(2) (b)]

WAGES SLIP

Name and Address of Contractor

APPENDIX - G-VII-

(Reverse)

Name and Father's / Husband's Name of Workman

Nature and Location of Work

For the Week / Fortnight / Month Ending

No. of Days Worked

No. of Units Worked in case of Piece Rate Workers

Rate of Daily Wages/piece Rate

Amount of Overtime Wages

Gross Wages Payable

Deduction, if any

Net Amount of Wages Paid

Initial of the Contractoror His Representative
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APPENDIX -G- VIII

FORM XIV
[See Rule 76]

EMPLOYMENT CARD

Name and Address of Contractor

Name and Address of Establishment under which Contract is carried on

Name of Work and Location of Work

Name and Address of Principal Employer

1.Name of the Workman

2.SL in the Register of Workman Employed

3.Nature of Employment / Designation

4.Wage Rate (with particulars of unit in case of piece work)

5.Wage Period

6. Tenure of Employment

7.Remarks

Signature of Contractor
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Name & Address of Contractor

Nature & Location of Work

Vol-I1 Contract & GCC

APPENDIX — G-1X
FORM XV [See Rule 77]
SERVICE
CERTIFICATE

Name & Address of Workman

Age or Date of Birth

Identification Mark

Father’s / Husband’s Name

Name and Address of Establishment in/under which Contract is carried on

Name and Address of Principal Employer

Total Period for which Employed

SL Nature of Rates of Wage (with Remarks
Erom To WorkDone Particulars ofUnit in case
of Piece Work)
1 2 3 4 5 6

Signature
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Vol-I1 Contract & GCC

APPENDIX — G-X
LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

{In accordance with Rule 7 (v) of CPWD’s Contractor's Labour Regulations, to be displayed prominently at the site of Work, both in
English and local Language}

Willful insubordination or disobedience, whether alone or in combination with other

Theft, fraud or dis-honesty in connection with the contractors beside a business or property of Central Warehousing Corporation
Taking or giving bribes or any illegal gratifications

Habitual late attendance

Drunkenness, fighting, riotous or disorderly or indifferent behavior

Habitual negligence

Smoking near or around the area where combustible or other materials are locked

Habitual indiscipline

Causing damage to work in the progress or to property of the Central Warehousing Corporation or of the Contractor
Sleeping on duty

Malingering or slowing down work

Giving of false information regarding name, age, father's name etc.

Habitual loss of wage cards, supplied by the employers

Unauthorized use of employer’s property of manufacturing or making of unauthorized particles at the work place

Bad workmanship in construction and maintenance by skilled workers which is not approved by the Corporation and for which thecontractors are
compelled to undertaken rectifications

Making false complaints and/or misleading statements

Engaging on trade within the premises of the establishments

Any unauthorized divulgence of business affairs of the employees

Collection or canvassing for collection of any money within the premises of an establishment unless authorized by the employer
Holding meeting inside the premises without previous sanction of the employers

Threatening or intimidating any workman or employee during the working hours within the premises
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Vol-11 Contract & GCC

APPENDIX — G-XV
{Ref. : Clause 19C}

SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the
ground, or from solid construction except such short period work as can be done safely from ladders.
When a ladder is used, an extra Mazdoor shall be engaged for holding the ladder and if the ladder is
used for carrying materials as well, suitable footholds and hand-hold shall be provided on the ladder
andthe ladder shall be given an inclination not steeper than % to 1 (¥ horizontal and 1 vertical).

Scaffolding of staging more than 3.6 m (12 ft) above the ground or floor, swung or suspended from
anoverhead support or erected with stationary support shall have a guard rail properly attached or
bolted,braced and otherwise secured at least 90 cm (3 ft) high above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends thereof with only
such openingas may be necessary for the delivery of materials. Such scaffolding or staging shall be
so fastened as toprevent it from swaying from the building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag unduly or
unequally, and if the height of the platform or the gangway or the stairway is more than

3.6 m (12 ft) above ground level or floor level, they should be closely boarded, should have
adequate width and should be suitably fastened as described in Para 2. above.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum heightshall be 90 cm (3 ft).

Safe means of access shall be provided to all working platforms and other working places. Every
laddershall be securely fixed. No portable single ladder shall be over 9m (30 ft) in length while the
width between siderails in rung ladder shall in no case be less than 29 cm(11%") for ladder upto and
including3 m (10 ft) in length. For longer ladders, this width should be increased at least 4 for each
additional 30 cm (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materialson any
of the sites or work shall be so stacked or placed as to cause danger or inconvenience toany person
orthe public. The contractor shall provide all necessary fencing and lights to protect the public from
accidentand shall be bound to bear the expenses of defence of every suit, action or other proceedings at
law that may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit; action or proceedings to any
suchperson or which may, with the consent of the contractor, be paid to compensate any claim by any
suchperson.

6. (a) Excavation and Trenching — All trenches 1.2 m (4 ft) or more in depth, shall at all times be supplied with at

(i)
(i)
(iii)

(iv)

least one ladder for each 30 m (100 ft) in length or fraction thereof. Ladder shall extendfrom bottom of the
trench to at least 90 cm (3 ft) above surface of the ground. Side of the trenches which are 1.5 m (5 ft) or
more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as to
avoid the danger of sides collapsing. The excavated materials shall not be placedwithin 1.5 m (5 ft) of the
edges of the trench or half of the depth of the trench, whichever is more. Cutting shall be done from top
to bottom. Under no circumstances, undermining or undercutting shall be done.

(b) Safety Measures for Digging Bore Holes —

If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore
well. The failed and the abandoned ones should be completely refilled to avoid caving and collapse

During drilling, sign boards should be erected near the site with the address of the drilling contractor and
the Engineer in-charge of the work

Suitable fencing should be erected around the well during the drilling and after the installation of the rig
on the point of drilling, flags shall be put 50 m around the point of drilling to avoid entry of people

After drilling the bore well, a cement platform (0.5 m x 0.5 m x 1.2 m) 0.6 m above ground leveland
0.6 m below ground level should be constructed around the well casing
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v)

(vi)

Vol-11 Contract & GCC

After completion of the bore well, contractor should cap the bore well properly by welding
steelplate, cover the bore well with drilled wet soil and fix thorny shrubs over the soil. This
should bedone even while repairing the pump

After bore well is drilled, the entire site should be brought to the ground level.

7. Demolition - Before any demolition work is commenced and also during the progress of the work,

(1)
(ii)

(iii)

All roads and open areas adjacent to the work site shall either be closed or suitably protected

No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used
by the operator shall remain electrically charged

All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris
or materials as to render it unsafe.

8. All necessary personal safety equipment, as considered adequate by the Corporation should be kept

(i)

(iif)
(iv)

v)

(a)
(b)
(©)
(d)
(e)

)

(9)
(h)
0)

@
k)

available for the use of the person employed on the site and maintained in a condition suitable
forimmediate use and the contractor should take adequate steps to ensure proper use of equipment
by those concerned.

The following safety equipment shall invariably be provided —

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
withprotective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any material
whichis injurious to the eyes, shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye shields.

Stone Breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in active use, the contractors shall
ensure that the manhole covers are opened and ventilated at least for an hour before the workers are
allowed to get into the manholes and the manholes so opened shall be cordoned offwith suitable
railing and provided with warning signals or boards to prevent accident to the public. In addition,
the contractor shall ensure that the following safety measure are adhered to

Entry for workers into the line shall not be allowed except under supervision of the Site
Engineeror any other higher officer.

At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before
any man is allowed to enter into the manhole for working inside.

Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper
whichchanges colour in the presence of such gases and gives indication of their presence.

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case,
no Oxygen is found inside the sewer line, workers should be sent only with Oxygen Kit.

Safety belt with rope should be provided to the workers. While working inside the manholes, such
rope should be handled by two men standing outside to enable him to be pulled out
duringemergency.

The area should be barricaded or cordoned off by suitable means to avoid mishaps of any
kind.Proper warning signs should be displayed for the safety of the public, whenever cleaning
worksare undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole continuously. He should be given
restintermittently. The Corporation shall decide the timeupto which a worker may be allowed to
work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called for,
portable air blowers are recommended for ventilating the manholes. The Motors for these shall
be vapour proof and of totally enclosed type. Non-sparking gas engines also could beused, but
they should be placed at least 2 m away from the opening and on the leeward sideprotected from
wind, so that they will not be source of friction on any inflammable gas that might be present.
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Workers engaged for cleaning the manholes/sewers should be properly trained before allowing to
work in the manhole.

Workers shall be provided with Gumboots or non-sparking shoes, bump helmets and gloves,
non-sparking tools, safety lights, gas masks and portable air blowers (when necessary). They
must be supplied with barrier cream for anointing the limbs before working inside the sewer
lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before putting his
full weight on it to guard against insecure fastening due to corrosion of the rung, fixed to
manholewell.

If a man has received a physical injury, he should be brought out of the sewer immediately
andadequate medical aid should be provided to him.

The extents to which these precautions are to be taken, depend on individual situation, but
decision of the Corporation regarding the steps to be taken in this regard in an individual case,
will be final.

Contractor shall not employ men and women below the age of 18 years on the work of
paintingwith products containing lead in any form. Wherever men above the age of 18 are
employed onthe work of lead painting, following precautions should be taken :

No paint containing lead or lead products shall be used except in the form of paste or
readymadepaint.

Suitable face masks should be supplied for use by the workers when paint is applied in the
formof spray or a surface having lead paint is dry rubbed and scrapped.

Overalls shall be supplied by the contractors to the workmen and adequate facilities shall
beprovided to enable the working painters to wash during and on the cessation of work.

Workmen executing work on scaffolds or other structures above specified height shall
beprovided with full body harness and fall arresters.

9. An additional Clause (viii)(i) of CPWD’s Safety Code (iv) - the Contractor shall not employ women and

(M

(i)
(iif)
(iv)

v)
(vi)

(vii)

(viii)

(ix)

10.

men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

White lead, sulphate of lead or product containing this pigment, shall not be used in
paintingoperation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from theapplication
of paint in the form of spray.

Measures shall be taken, wherever practicable, to prevent danger arising out of from dust,
causedby dry rubbing down and scraping.

Adequate facilities shall be provided to enable working painters to wash during and on
cessationof work.

Overall, shall be worn by working painters during the whole of working period.

Suitable arrangement shall be made to prevent clothing put off during working hours,
beingspoiled by painting materials.

Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man, appointed by competent authority of Central
Warehousing Corporation.

The Central Warehousing Corporation may require, when necessary, medical examination
ofworkers.

Instructions with regard to special hygienic precautions to be taken in the painting trade shall
bedistributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipments shouldbe provided and kept ready for use and all necessary steps taken for prompt
rescue of any person in danger and adequate provision, should be made for prompt first aid
treatment of all injuries likely to beobtained during course of the work.

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall

(1)

conformto the following standards or conditions :

(a) These shall be of good mechanical construction, sound materials and adequate strength and

freefrom patent defects and shall be kept repaired and in good working order.
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(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durablequality and adequate strength and free from patent defects.

(ii) Every Crane Driver or Hoisting Appliance Operator shall be properly qualified and no person
under the age of 21 years should be in-charge of any hoisting machine including any
scaffoldingwinch or give signals to operator.

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
blockused in hoisting or as means of suspension, the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall be plainly
markedwith the safe working load. In case of a hoisting machine having a variable safe
working load, each safe working load and the condition under which it is applicable, shall be
clearly indicated.No part of any machine or any gear referred to above in this paragraphshall be
loaded beyondthe safe working load except for the purpose of testing.

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Corporation. As regards contractor’s machines, the contractors shall notify the safe workingload
of the machine to Corporation whenever he brings any machinery to site ofwork and get it verified
by the Electrical Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be takento reduce to the minimum the risk of any part ofa suspended load
becoming accidentally displaced. When workers are employed on electrical installations which
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may
be necessary should be provided. The workershould not wear any rings, watches and carry keys
or other materials which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safecondition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.

14. These safety provisions should be brought to the notice of all concerned by display on a notice
board ata prominent place at work spot. The person responsible for compliance of the Safety Code
shall be named therein by the contractor.

15. To ensure effective enforcement of the rules & regulations relating to safety precautions, the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in-Charge of the department or their representatives.

16. Notwithstanding the above Clauses from (1) to (15), there is nothing in these to exempt the
contractorfrom operations of any other Act or Rule in force in the Republic of India.
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Appendix-6

LABOUR LAW(S) COMPLIANCES AND
OBLIGATIONS

Contractor shall adhere to all general labour & statutory regulations, as may be applicable on it from
time to time including, all necessary aspects such as minimum wages, PF, medical insurance, and accident
insurance etc. for Personnel it engages for discharging its obligations under this Contract. The Contractor
shall also comply with all Rules, Acts and Regulations made or as may be made by the Government
Authority, State Government/ Local Authority from time to time pertaining to the Contract, pertaining to
Labour Law(s).

Contractor shall submit copies of proof of statutory payments like insurance premium receipt, PF statement
on quarterly basis to the Corporation/ Regional Manager for ensuring compliance.

Contractor shall strictly disburse salaries to its Personnel on time without fail. Contractor shall be
responsible for collection & payment of taxes and any other statutory requirements made by any
Government Authority, State Government/ Local Authority having jurisdiction, on behalf Personnel
engaged.

While submitting monthly bill(s), Contractor shall submit all statutory registers (mentioned below) duly
signed for the previous month to the Corporation/ Regional Manager. Acceptance of bill(s) shall be at the
discretion of the Regional Manager in case of non-fulfillment of this condition.

The following is an indication and an inclusive list of Contractor’s obligations under this Contract in respect of
Labour Law(s) compliances:

la. The Contractor shall be liable for making contributions in accordance with the provisions of the Employees

Provident Fund and Miscellaneous Provisions Act, 1952 and the scheme framed there under in respect
of the Personnel employed by it. The Contractor shall recover the amount payable by such Personnel and
pay to the Corporation i.e. the Principal Employer under the said Act, the amount of member’s
contribution together with an equal amount of Contractor’s contribution. If, on account of the default of the
Contractor in making/depositing such payments or for any other reason, the Corporation makes such
contributions on behalf of the contractor, the FIC shall be entitled toset off against the amount due to the
contractor, the contributions made by it on account of his default in making payment or otherwise in
respect of the labour employed by the Contractor.

The Contractor shall maintain and submit following Records & Returns prescribed under the EPF Ac,

1952 and the Scheme framed there under to the Authority designated under the said Act and to the
Regional Manager of the Corporation, or any officer acting on his behalf.

Form-2 Nomination & Declaration Forms to be submitted for new entrants

Form-3. The Contribution Card for the currency period-annually.

Form-3-A Contribution Card for the currency period from 18t April; to 315t Marchannually.

Form-4 Contribution Card for Employees other than monthly paid Employees
annually.

Form-5 Return of Employees qualifying for the Membership.

Form-5A Return of Ownership to be sent to the Regional Commissioner.

Form-6. Return of the Contribution Card and Annual Statement of Contribution

Form-6A Consolidated Annual Contribution Statement

Form-10 Form of Maintenance of Accounts.

Form-11 Balance Sheet.

Form-12-A | Statement of Contribution Monthly
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1c. The Contractor shall, within 7 days of the close of every month, submit of the Principal Employer

(Corporation), Statement showing the recoveries of Contribution in respect of Employees employed by
or through him and shall have to furnish to him such information as the Principal Employer (Corporation)
is required to furnish under the provisions of Employees Provident Fund Scheme 1952 to the
Commissioner.

1d. The Contractor shall maintain inspection Note Book in the form as may be specified by the Commissioner,

4i.

4ii.

4iii.

for an Inspector to record his observations on his visit. The Contractor shall also make available the
same when asked for inspection to the Officer of the Regional Provident Fund Commissioner and to
the Regional Manager of the Corporation or any officer authorized by him, acting on his behalf.

If the Contractor fails to submit the prescribed Returns, Records and other documents to the
designated authority under the EPF & MP At, 1952 and Scheme framed thereudner and also to
General Manager, Food Corporation of India or an Officer acting on his behalf, FCI will be at liberty
withhold the pending bills, Security Deposit etc, and or any other payments due to the Contractor.

In complying with the said enactments or any statutory modifications thereof, the contractor shall also
comply with or cause to be complied with the labour regulations enactments made by the State
Govt./Central Govt. from time to time in regard to payment of wages to the workers, wage period,
deduction from wages, recovery of wages not paid and deductions unauthorizedly made, maintenance of
wage book and wage slip, publication of the scale of wages and other terms of employment, inspection and
submission of periodical returns and all other mattes of like nature.

Notwithstanding the fact whether the said legislations, enactments or any statutory modifications
thereof, are applicable or not to the employees/workers employed y the contractor of shall comply with the
following:-

PAYMENT OF WAGES TO WORKERS:-

The contractor shall pay not less than minimum wages to the workers engaged by them on eithertime
rate basis on the work. Minimum wages both for the time rate and for the piece rate work shall mean the
rate(s) notified by Appropriate Authority from time to time during the currency of contract period. Where
such wages have not been so notified by the appropriate authority, the wages prescribed by the
Regional Manager, as minimum wage, shall be made applicable. The Contractor shall maintain
following records and registers as per Minimum Wages Act, 1948 & Central Rules made there under:

Form-I. Register of fines.

Form-II. Register of deduction for damage or loss caused to employer by the neglector
default of the employed person.

Form-III. Annual return

Form-1V D.T. Register for workers.

Form-V. Muster Roll.

Form; IXa Abstract of the Act & Rules to be displayed on Notice Board.

Form XI. Wage slips should be issued to the Contract Labour in a day prior to
disbursement of wages.

Weekly off:

The contractor shall allow or cause to be allowed to the workers directly or indirectly employed in the work
one days rest for six days continuous work and pay wages at the same rate as for duty.

Attendance Allowance:

The contractor shall pay attendance allowance per day @ 50% of the daily wages notified by the
Minister of Labour under the Minimum Wages Act from time to time to the regular workers generally
employed by him on him on piece rate basis when such worker report for duty on the day but is not booked
or given work for the day shift. Aforesaid wage/benefits at Clause vi (e) (i) to (iii) shall bedeemed to be
a part of this contract and any contravention thereof shall be deemed to be a breachof this contract. He
General Manager shall have the right to deduct any sum due to the contractorrequired for making good
the loss suffered by a worker of workers by reasons of non-fulfillment of the condition of the contract
for the benefit of workers, non-payment of wages, or of deductions
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made from his or their wages which were not justified or not observations of the
regulations/enactments mentioned in Clause VI (a).

4iv. Welfare and Health of contract Labour Duties and responsibilities of the contractor: The contractor shall
comply with the provisions as regards provision of canteen/rest room, latrine, Urinal, Washing
facilities, first and facilities etc as follows as contained in the Contract Labour ( Regulation &Abolition)
Act 1970 and other applicable laws no amended from time to time.

AVA

(a)

(b)

()
(e)
(®

()

Where contract labour in required to halt at night and work is likely to continue for three months, a rest
room is to be provided by the contractor within 15 days.

Where 100 or more Contract Labour is likely to continue work for six monthly, the Contractorshall
provide a Canteen within 60 days of employing labour.

Sufficient supply of drinking water at convenient places to be provided.
Sufficient number of latrines and urinals to be provided.

Adequate and suitable washing, bathing places separately for men and women, shall be
provided by the contract.

First Aid ox (one box for 150 Contract Labour) to be provided in working hours.

Contract Labour (Regulation & Abolition) Rules, 1970

(a)

(b)

()

(d)

(e)

(0

(g)

As pe Rule 25 (2) (VII), every contractor shall file a return intimating
commencement/completion of contract work within 15 days to the inspector in Form VI.A.

As per Rules 75, the contractor shall maintain a Register of workmen Employed in Form-XI1I and
he shall also display hours of work, nature of duty etc.

Every contractor shall issue a Service Certificate in Form-XV to the workman on termination of
his services as per Rule. 77.

As per Rule 82(1), every Contractor shall submit Half-yearly Returns in duplicate in Form-
XXI1V to Licensing Officer within 30 days from the close of Half-year.

Notice to be displayed as required under Rule 81(1) and copy of such notice to be sent to
Inspector as per Rule 81(2).

The Contractor shall also maintain following records/ registers also:
e Muster Roll in Form XVI;
e Register for deduction for damage, loss in Form XX as per Rule 78(1)(a)(ii);
e Register of Fines in Form XXI;
e Register of Advances in Form XXII.
Employment Card shall be given by Contractor in Form XIV to each worker within 3 days of
employment as per Rule 76, in the following format:

Temporary Contract Labour’s Employment Card

Recent
Photograph

Name of the Labour/Worker
Father’s/ Husband’s Name
Date of Birth

i) Address (Local)

BN e
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ii) Permanent
5. Name and address of CWC Contractor
6. Valid (Period of the Contractor) From to

Signature and stamp of the Contractor/
Authorised representative

Recovery of Compensation paid to Workmen

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s
Compensation Act, 1923, the Corporation is obliged to pay compensation to workman employed by the
contractor, in execution of the works, Corporation will recover from the contractor, the amount of the
compensation so paid; and, without prejudice to the rights of the Corporation under sub-section

(2) of Section 12 of the said Act, the Corporation shall be at liberty to recover such amount or any part
thereof by deducting it from the security deposit or from any sum due by the Corporation to the
contractor whether under this contract or otherwise.

The Corporation shall not be bound to contest any claim made against it under sub-section (1) of
Section 12, of the said Act, except on the written request of the contractor and upon his giving to
Corporation full security for all costs for which the Corporation might become liable in consequence of
contesting such claim.

Ensuring Payment and Amenities to Workers, if Contractor Fails

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act,
1970 and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, the Corporationis obliged
to pay any amounts of wages to a workman employed by the contractor in execution of the works or to
incur any expenditure in providing welfare and health amenities required to be provided under the above
said Act and the rules under Clause 19H or under the CPWD’s Contractor’s LabourRegulations or under
the Rules framed by Govt. from time to time for the protection of health andsanitary arrangements for
workers employed by Central Warehousing Corporation’s Contractors; the Corporation will recover
from the contractor, the amount of wages so paid or the amount of expenditure so incurred; and without
prejudice to the rights of the Corporation under sub-section (2) of Section 20, and sub-section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970; Corporation shall be at liberty to recover
such amount or any part thereof by deducting it from the Security Deposit or from any sum due by
Corporation to the contractor whether under this contract or otherwise.

Corporation shall not be bound to contest any claim made against it under sub-section (1) of Section 20,
sub-section (4) of Section 21, of the said Act, except on the written request of the contractor and upon his
giving to the Corporation full security for all costs for which Corporation might become liable in
contesting such claim.

Compliance of all Labour Laws and Reglations

The Contractors, who are working in the establishments through Contract Labour and/or employing labour
themselves directly, should get themselves registered with and obtain alicense from the Assistant
Labour Commissioner concerned, as required under Contract Labour (Regulation and Abolition) Act
1971 and produce the same to Warehouse Manager, incompliance to above and the Conditions of
Contract. The copy of application for obtaininglabour license may be submitted to Warehouse
Manager within the period as specified in Appendix-7 to Schedule I: General Conditions of
Contract.
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The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970 and the
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of thework
and continue to have a valid license until the completion of the work.

The contractor shall also comply with provisions of the Inter-State Migrant Workmen (Regulation of
Employment and Conditions of Service) Act, 1979. The contractor shall also abide by the provisions of the
Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction Workers
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction
Workers Welfare Cess Act, 1996.

Any failure to fulfil these requirements shall attract the penal provisions of this contract arising out of the
resultant non-execution of the work.

No labor below the age of fourteen years shall be employed on the work.

Payment of Wages
Payment of Wages:

i The contractor shall pay to labour employed by him either directly or through sub- contractors,
wages not less than fair wages as defined in the CPWD’s Contractor’s Labour Regulations or
as per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the
Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.

ii. The contractor shall, notwithstanding the provisions of any contractto the contrary, cause to be paid
fair wage to labour indirectly engaged on the work, including any labour engaged by his sub-
contractors in connection with the said work, as if the labour had been immediately employed by
him.

iii. In respect of all labour directly or indirectly employed in the works for performance of the
contractor’s part of this contract, the contractor shall comply with or causeto be complied with the
CPWD’sContractor’s Labour Regulations made by Govt. from time to time inregard to payment
of wages, wage period, deductions from wages recovery of wages not paid and deductions
unauthorizedly made, maintenance of wage books or wage slips, publication ofscale of wage and
other terms of employment, inspection and submission of periodical returns and all other matters of
the like nature or as per the provisions of the Contract Labour (Regulation & Abolition) Act, 1970,
and Contract Labour (Regulation & Abolition) Central Rules, 1971, wherever applicable.

iv. (a) The Regional Manager concerned shall have the right to deduct from the money due tothe
contractor any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit of
workers, non-payment of wages or ofdeductions made from his or their wages which are not
justified by their terms of the contract or non-observance of the Regulations.

(b) Under the provision of Minimum Wages (Central) Rules, 1950,the contractor is bound to allow
to the labours directly or indirectly employed in the works one-day rest for 6 days’ continuous work
andpay wages at the same rate as for duty. In the event of default, the Regional Manager shall have
the right to deduct the sum or sums not paid on account of wagesfor weekly holidays to any labours
andpay the same to the persons entitled thereto from any money due tothe contractor by the
Regional Manager concerned.

In the case of Union Territory of Delhi, however, as the all-inclusiveminimum daily wages fixed
under Notification of the Delhi Admin. No. F.12(162) MWO/DAB/43884-91, dated 31.12.1979 as
amended fromtime to time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

V. The contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum
Wages Act 1948, Employees Liability Act 1938, Workmen’s Compensation Act 1923, Industrial
Disputes Act 1947, Maternity Benefits Act, 1961 and the Contractor’s Labour (Regulation &
Abolition) Act 1970 or the modifications thereof or any other laws relating thereto and the rules
made thereunder from timeto time.

vi. The contractor shall indemnify and keep indemnified Corporation against payments to bemade
under and for the observance of the laws aforesaid and the CPWD’s Contractor’s Labour
Regulations without prejudice to his right to claim indemnity from his sub- contractors.

The laws aforesaid shall be deemed to be a part of this contract andany breach thereof shall be
deemed to be a breach of this contract.
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Whatever is the minimum wage for the time being, or if the wage payable is higher than such
wage, such wage shall be paid by the contractor to the workmen directly without the intervention
of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount from the
minimum wage payable to the workmen as andby way of commission or otherwise.

The contractor shall ensure that no amount by way of commission orotherwise is deducted or
recovered by the Jamadar from the wage of workmen.

Maternity Leave and Pay
Leave and pay during leave shall be regulated as follows —

(i)

Leave:

in the case of delivery - maternity leave not exceeding 8 weeks,4 weeks upto and includingthe
day of delivery and 4 weeks following that day

in the case of miscarriage - upto 3 weeks from the date of miscarriage

Pay:

in the case of delivery - leave pay during maternity leave will be at the rate of the women’s
average daily earnings, calculated on total wages earned on the days when full time work was
done during a period of three months immediately preceding the date on which she gives notice
that she expectsto be confined or at the rate of Rupee one only a day whicheveris greater.

in the case of miscarriage - leave pay at the rate of average daily earning calculated on the total
wages earned on the dayswhen full time work was done during a period of three months
immediately preceding the date of such miscarriage.

Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless shehas been employed for a

total period of not less than six months immediately preceding the date on which she proceeds
on leave.

The contractor shall maintain a register of Maternity (Benefit) in thePrescribed Form as shown
in Appendix-G- | & 11, and the same shall be kept at the place of work

Logistics for Labours

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of huts
(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to be
approved by the Warehouse Manager.

(i)

(if)

(a)

The minimum height of each hut at the eaves level shall be 2.1m (7 ft) and the floor area to be
provided will be at the rate of 2.7 sqm (30 sqft) for each member of the worker’s family staying
with the labourer.

(b) The contractor(s) shall, in addition, construct suitable cookingplaces, having a minimum area of

1.80m x 1.50m (6°x5"), adjacent to the hut for each family.

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers

each on the scale of not less thanfour per each one hundred of the total strength, separate latrines
and urinals being provided for women.

(d) The contractor(s) shall construct sufficient number of bathingand washing places, one unit for

every 25 persons residing in the camp. These bathing and washing places shall be suitably
screened.

(a) All the huts shall have walls of sun-dried or burnt bricks, laid in mud mortar or other suitable
local materials, as may be approvedby the Warehouse Manager. In case of sun-dried bricks, the
walls should be plastered with mud gobri on both sides. The floor may bekutcha, but plastered
with mud gobri and shall be at least 15 ¢cm (6”)above the surrounding ground. The roofs shall be laid

wi

th thatch orany other materials, as may be approved by the Warehouse Manager andthe

contractor shall ensure that throughout the period of their occupation, the roofsremain water-tight.

(b)
©

The contractor(s) shall provide each hut with proper ventilation.
All doors, windows, and ventilators shall be provided with suitable leaves for security
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purposes.
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which may
be reduced to 6m (20 ft) according to the availability of site with the approval of the
Warehouse Manager. Back-to-back construction will be allowed.

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of
labourers. The provisions shall not be less thantwo gallons of pure and wholesome water per head
per day for drinking purposes and three gallons of clean water per head per dayfor bathing &
washing purposes. Where piped water supply isavailable, supply shall be at stand posts and where
the supply is fromwells or river, tanks which may be of metal or masonry, shall be provided. The
contractor(s) shall also, at his/ their own cost, make arrangements for laying pipe lines for water
supply to his/ their labour camp from the existing mains wherever available and shall pay all fees
and charges therefor.

(iv) The site selected for the camp shall be high ground, removed from jungle.

V) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposals of
excreta from the latrines by trenching or incineration which shall be according to the requirements
laid down by the Local Health Authorities. If trenchingor incinerations is not allowed, the
contractor(s) shall make arrangements for the removal of the excreta through the Municipal
Committee/authority and inform it about the number of labourers employed so that arrangements
may be made by such Committee
/Authority for the removal of the excreta. All charges on this accountshall be borne by the
contractor and paid direct by him to the Municipality/Authority. The contractor shall provide one
sweeper forevery eight seats in case of dry system.

(vi) Drainage - The contractor(s) shall provide efficient arrangements fordraining away sewagewater,
so as to keep camp neat & tidy.
(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently lighted

to avoid accidents to the workers.

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in the labour
camps according to the rules of the Local Public Health and Medical Authorities

Conduct of Contractor Labors

The Corporation/Regional Manager/Warehouse Manager may require the contractor to dismiss orremove
from the site of the work any person or persons in the contractors’ employ upon the work who may be
incompetent or misconduct himself and the contractor shall forthwith comply with such requirements. In
respect of maintenance/repair or renovation works etc. where the labour have an easy access to the
individual houses, the contractor shall issue identity cards to the laborer, whether temporary or permanent
and he shall be responsible for any untoward action on the part of such labor. AE will display a list of
contractors working in the Colony/Blocks on the notice board in the colony and also at the service
center, to apprise the residents about the same.

Removal of illegal Occupation

It shall be the responsibility of the contractor to ensure that no space in complex, provided to him for
carrying out work/delivery of service, is not occupied by anybody unauthorized. If it is found so, then the
Warehouse Manager shall have the option to refuse to accept of work(s) / building/ buildings
irrespective of its completion stage. Any delay in acceptance on this account will be treated as the delay
in completion and for such delay, a levy up to 5% of Value of work as per work order may be imposed
by Regional Manager whose decision shall be final both with regard to the justification & quantum and
be binding on contractor.

However, the Warehouse Manager, through a notice, may require the contractor to remove the illegal
occupation any time on or before construction and delivery.
Trespass

The contractor shall, at all times, be responsible for any damages or trespass, committed byhis agents and
workmen in carrying out the work, unless such trespass is authorized by the Regional
Manager/Warehouse Manager.

Employment of Skilled / Semi- Skilled Workers

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are qualifiedand
possess certificate in particular trade from CPWD Training Institute / Industrial Training Institute
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/ National Institute of Construction Management and Research (NICMAR) / National Academy of
Construction, CIDC or any similar reputed and recognized Institute managed/certified by State/Central Govt.
Number of such qualified tradesmen shall not be less than 20% of total skilled/semi-skilled workers required in
each trade at any stage of work. Contractor shall submit number of man-days required in respect of each trade,
its scheduling and the list of qualified tradesmen alongwith requisite certificate from recognized Institute to
Regional Manager for approval.

14.

15.

16.

Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute the work of
respective trade, the contractor shall substitute such tradesmen within two days of written notice from
Regional Manager. Failure on the part of contractor to obtain approval of Regional Manager or failure to
deploy qualified tradesmen will attract a compensation to be paid by contractor at the rate specified in
Appendix-7 to Schedule I: General Conditions of Contract per such tradesman per day. Decision of
Regional Manager, as to whether particular tradesman possesses requisite skill and amount of compensation
in case of default, shall be final and binding.

Provided always, that the provisions of this Clause shall not be applicable for works with estimated cost put
to tender being less than Rs. 5 crores.

For work costing more than Rs. 10 crores, and upto Rs. 50 crores, the contractor shall arrange on site
training as per National Skill Development Corporation (NSDC) norms for at least 20% of the unskilled
workers engaged in the project in co-ordination with the CPWD Regional Training Institute & National Skill
Development Corporation (NSDC) for certification at the level of skilled/semi-skilled tradesmen.

For work costing more than Rs. 50 Crores, the contractor shall arrange on site training as per National Skill
Development Corporation (NSDC) norms for at least 30% of the unskilled worker engaged in the project in
coordination with the CPWD Regional Training Institute & National Skill Development Corporation
(NSDC) for certification at the level of skilled/ semi-skilled tradesmen. The cost of such training as stated
above shall be borne by the Government. The necessary space and workers shall be provided by the
contractor and no claim whatsoever shall be entertained.

PF Compliance and Contribution of EPF and ESI

It will be responsibility of the contractor to obtain separate code/identification No. for contractor’s deposit of
PF dues/ESI, if applicable with concerned authority directly. Copy of PFRegistration / Code no. along with
copy of PF paid Challans, shall be submitted along with Running Account Bills or Final Bill.

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the
contractor and shall be included under the rates quoted by him in the tender. The ESI, EPF and other labour
compliance will be sole responsibility of Contractor; CWC will not provide anything over and above rate
quoted by contractor. Contractor will provide the proof to CWC for submission of ESI & EPF to
respective authorities along with bills and proof of final amount deposited to respective authorities for
ESI & EPF along with final bill compulsorily. If the contractor fails to do so, CWC will deduct
appropriate amount from contractor’s Bill / Security Deposit and pay to the respective authorities.

Minimum Wages Act to be Complied

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948 and Contract Labour
(Regulation and Abolition) Act, 1970, amended from time to time and rules framed thereunder and other
labour laws, affecting contract labour that may be brought into force from time to time.

Default & Breach of Provisions

In the event of the contractor(s) committing a default or breach of any ofthe provisions of the CPWD’s
Contractor’s Labour Regulations and Model Rules for the protection of health and sanitary arrangements for
the workers as amended from time to time or furnishing any information or submitting or filing any
statement under the provisions of the above Regulations and Rules which is materially incorrect, he/they
shall, withoutprejudice to any other liability, pay to the Corporation a sum as decided bythe authority
mentioned in Appendix-7 to Schedule I: General Conditions of Contract for every default, breach or
furnishing, making, submitting, filing such materially incorrect statementsand in the event of the
contractor(s) defaulting continuously in this respect,the penalty may be enhanced to as decided by the
authority mentioned in Appendix-7 to Schedule I: General Conditions of Contract per day for each day of
default subject to a maximum of 5 percent of the estimated cost of the work put to tender. Decision of the
Regional Manager in all of the above respect shall be final and binding on Parties.
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Should it appear to the Regional Manager that the contractor(s) is/are not properly observing and complying
with the provisions of the CPWD’s Contractor’s Labour Regulations & Model Rules and the provisions of
the Contract Labour (Regulation & Abolition) Act 1970, and the Contract Labour (R&A) Central Rules
1971, for the protection of health & sanitary arrangements for work-people employed by the contractor(s)
(hereinafterreferred as “the said Rules”) the Regional Manager shall have power to give notice in writing to
the contractor(s) requiring that the said Rules be complied with and the amenities prescribed therein be
provided to the work-people within a reasonable time to be specified in the notice. If the

contractor(s) shall fail within the period specified in the notice to comply with and/observe the said Rules and
to provide the amenities to the work-people as aforesaid, the Regional Manager shall have the power to
provide the amenities herein before mentioned at the cost of the contractor(s).

The contractor(s) shall erect, make & maintain at his/their own expense and to approved standards all
necessary huts and sanitary arrangements required for his/their work-people on the site in connection with
the execution of the works, and if the same shall not have been erected or constructed, according to
approved standards, the Regional Manager shall have power to give notice in writing to the contractor(s)
requiring that the said huts and sanitary arrangements be remodeled and/or reconstructed according to
approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the notice,the Regional
Manager shall have the power to remodel or reconstruct such huts and sanitary arrangements according to
approved standards atthe cost of the contractor(s).
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Appendix-7
Operational Clauses -Summary

Refer relevant clauses & Articles in Schedule-I, General Conditions of Contract (GCC) and Schedule-11,Scope
of work.

GENERAL Officer Inviting Tender Regional Manager

RULES & -
DIRECTIONS Maximum works that can be executed under thecontract Up to 125 % of Original

Contract Value.

Definitions:
Corporation/ Department/CWC Central warehousing Corporation
2 | Contract Manager/ Authorized Signatory for Regional Manager of the Corporation whohas

Agreement on behalf of Corporation and Corporation  |invited tender
representative for the purpose of
Corporation mentioned in Contract

2 | Warehouse Manager In charge of Central Warehouse/CFS
Terminal where services are to be delivered

3 | Engineer Engineer of Corporation in the rank of AE/EE
/ SE .

3 | Tender Accepting & Contract Terminating Authority Regional Manager

4 | Contractor Percentage on cost of 15%
materials and labor to cover all
overheads and profits in Analysis of Rates:

Standard Schedule of Rates applicable under this contract for selection of item of works for
execution
(1) DSR Civil 2021

(ii) DSR (E & M) 2022
(iii) DSR Wet Riser and Sprinkler System - 2019
(iv) DSR Item for BEE 5 star rated, ceiling fan with Brush Less Direct Current (BLDC)

Motor - 2019
(v) DSR (E&M) Item for Facade Lighting - 2019
(vi) and Market rates for civil, electrical & mechanical works

ALL DSR latest up to correction slips at the time of tender publishing shall be valid and applicablefor
determining the rates.

Specifications to be CPWD Specifications Vol - | & 11 2019 for Civil Works and CPWD General
followed for execution of Specifications for Electrical Works Part-1 (Internal) & Part-11 (External)
work with up-to-date Correction Slips or Latest CPWD Specifications in vogueon
the date of tender publication, MORTH for roads.

Article 4 of Agreement
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Contract period: 1 year form the date of placement of LOA

Article 8 of Agreement

(i) Performance Bank Guarantee- 5% of Contract Value plus additional PBG in case of
abnormally low rates as per clause 11.4.3 of ITB (volume I)

(i) Time allowed for submission of Performance Guarantee, Detail of Engineers and
Supervision Staff and applicable labor licenses, registration with EPFO, ESIC and BOCW
WelfareBoard or proof of applying thereof from the date of issue of LOA: 15 days

(ifi) Maximum allowable extension with late fee @ 0.1% per day of Performance Guarantee
amount beyond the period provided in Article 8 of Agreement/ Letter of Award: 15 days

(iv) Retention Money - 5 % of value of work executed based on DLP conditions.

Clause-2 of GCC (Schedule-1)

Schedule of rate of recovery for delay in submission of modified work program orProgress

report -Clause 2 .2.4 and 13.4.3

Contract Value

Recovery (Rs.)

l. Any work executed under contract

Rs. 100 per day

Clause-3.2.6 of GCC (Schedule-1)

List of mandatory machinery, tools & plants to be deployed by contractor at site

Concrete Mixer

(Of capacity minimum 1 bag of cement) as per
requirement on receipt of such works

Concrete Vibrator as per requirement on
receipt of such works

Scaffolding for repair works upto height of 9 m
from NGL

Ladders for repair works upto height of 6 m andfor
area where scaffolding cannot be erected.

Plumber tools & equipments

Electrician Tools & equipments

Lawn Mower, Hedge Cutters, Plants trimmers

Mason & Beldar Tools & Equipments

Clause-3.3.4 of GCC (Schedule-1)

Competent Authority for deciding reduced rates: Engineer in charge

Clause- 5.1.5 of GCC (Schedule-1)Submission
of statement

In case the contractor fails to submit the statement, he shall be liable to pay a penalty of Rs.500/-perweek for

the period he does not submit the statement.
Clause-7 .1.1 of GCC (Schedule-1)

Corporation Issue Material -Schedule of Materials to be issued to the Contractor —

SL | Description of | Quantity Rates in Figures & Words at which the Place of Issue
Item Material will be Charged to the
Contractor
1 2 3 4 5
NI
L

Corporation Issued - Tools & Plants , Equipment to be hired to the Contractor —
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SL Description Hire Charges perday Place of Issue

1 2 3 4

Clause-8.1 of GCC (Schedule-I)
-Safety Provisions

In case the contractor fails to make arrangement and provide necessary facilities, he shall
be liableto pay a penalty of Rs.500/- per day for the period he does
not arrange the safety provision.Clause-10 of GCC (Schedule-I)

Liquidity Damage- For the general Maintenance Services as per rate specified in Appendix —II of
Schedule-I1

For other repair, Maintenance, upgradation or construction works- As per Clause 10 of GCC

Authority to Decide LD- Regional Manager
Clause-13.4.4 of GCC (Schedule-1)

(i) Authority to Decide Extension of Time: Regional Manager

(ii) Shifting of Date of Startin case of delay in handing over of site: Warehouse Manager

Clause-13.4.6 of GCC (Schedule-1)

(i) Record of Days prevented from performing the work: Hindrance Register -Jointly
Maintained by WHM and Engineer based on the information provided by Contractor.

(i) Nature of Hindrance Register- digital /electronic in format of Schedule 11

Sub Clause 16 of Appendix 6 of GCC (Schedule-1)
Default & breach of provisions.

In the event the contractor(s) committing a default or breach of any of the provision, he shall be liable to
pay a penalty @ 0.05% for each day of default subject to a maximum of 5% of estimated cost of work.

Sub Clause 13 of Appendix 6 of GCC (Schedule-1) and other subclauses of Appendix 5 /6
Employment of skilled/semi-skilled workers.

In case the contractor fails to deploy the qualified tradesman, he shall be liable to attract penalty of
Rs.100/-per day.

Ref-Schedule I1: Scope of Work
Requirement of Technical Staff for a Work and Rate of Recovery
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SL | Costof Designation Minimum Number | Rate at Whrllcrl
Minimum (Principal Experience [ecovery sha
Work Qualification Technical ) bemade frpm the
Of | Technical y contractor inthe
Technical Representative) event of not
Representative f“'f"."(‘g
provision of
Contract T&C
1.| Any Graduate Engineer | Principal 3 yrs for 1 Rs.25,000/-PM
(Civil) technical Graduate
Or representative Engineers or
Diploma Engineer 6 yrs for
(Civil) Diploma
Engineers
respectively
2 | ANy Diploma Engineer Technical 3 yrs for 1 Rs.15,000/-PM
(civil) representative Diploma
Or any Graduate Engineers and
10 yrs for Non
Engineering
Graduate and1
year for
Engineering
Graduate
respectively

> Assistant Engineers retired from Govt. Services that are holding Diploma will be treated at parwith
Graduate Engineers.

> Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be
treated at par with Graduate Engineers for the purpose of such deployment subject to the condition that
such diploma holders should not exceed 50% of requirement of degree engineers.

Ref-Schedule 11: Appendix- IV Clause R- Th. Consumption of Material
Schedule / Statement for determining theoretical quantity of cement & bitumen based on Delhi Schedule of

Rates 2021 printed by CPWD
Variations permissible on theoretical quantities:
(@) Cement All Works: +/- 2%
(b) Bitumen All Works: 2.5% plus & only & nil on minus side

(c) steel Reinforcement and structural steel sections for each diameter, section, andcategory: +/-
2%
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE

VARIATION
SL Descriptionof| Rates at which recovery shall be made fromthe Contractor
frem Excess Beyond Less use Beyond Permissible
Permissible Variation Variation
1. | Cement - Twice the rates mentioned in DSR 2021
Dec 21 edition adopted forestimation

2. | Steel reinforcement - do
3. | Structural Sections - do
4. | Bitumen - do
5. | Bitumen issued free - do
6. | Bitumen issued at - Twice the rate issued

stipulated fixed price
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Vol-Il Contract & GCC

SCHEDULE —II
(SCOPE OF WORK)
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1. General Scope of Work:

1.

ii.

iil.

iv.

The scope of works to be completed under this contract includes miscellaneous works of civil,
electrical, and mechanical nature maintenance, upgradation, small scale construction works and
general maintenance and housekeeping services , horticulture works as per terms and conditions
mentioned in this document. These include day to day maintenance, annual repairs, preventive
maintenance, special repairs, upgradation works and additions and alterations, new constructionetc as
indicated in Table 1, 2 & 3 below.

The Works shall be carried out by contractor maintaining the uniformity in Color scheme, Aesthetics of
complex, pleasant ambience, presentable infrastructure, green belt and hygiene in offices, toilets etc. The
color scheme of the buildings, Godowns & other Civil infrastructure in Complex, as approved by
Corporation shall be followed uniformly.

Officer in charge shall decide and he shall be responsible for the quantum, time line, measurementand
payment related to the works he ordered vide a particular work order to Contractor. Engineer of the
corporation shall do all technical checks on the works mentioned in Table 2 and 3 , for its quality,
specification , rates , quantity & amount etc.

Contractor shall be responsible for execution, timely completion, quality and workmanship of all works &
services as ordered by officer in charge under the contracted rates for the items stipulated in Price schedule
and at the rates as determined by Engineer of the Corporation for the items not stipulated in price schedule.
He will ensure successful implementation of contract so that all infrastructure in CW Complex is
effectively maintained and is brought to a presentable stage.

General Maintenance Manual, & Service requirements/frequencies to be provided by Contractor are
given in Appendix- Il this Schedule. The Check list of minimum requirements of Infrastructure & Its
maintenance in CW Complex, which will serve as a guide for deciding the works to be executed under
a CW Complex is given in Appendix 11 of this Schedule.
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TABLE -1 | GENERAL MAINTENANCE WORKS & SERVICES

Housekeeping Services

1 Removal of garden waste

2 Cleaning/Sweeping of CW Roads, Main entry Ramps, Parking yards Godown
Veranda/Open Platforms and Weighbridge platform area etc. including Safe disposal of
garbage/ Refuse.

3 Cleaning, dusting, mopping of Window Glasses (both sides), floors, furniture, etc. to make
the area neat and clean free from cobwebs, flies etc, and hygienic in Office buildings, labour
Huts, Security Cabins, weighbridge cabin and other similar amenities

4 Cleaning, dusting of Godown Walls, Top Ventilators, Roof Trusses, Parapets and other
heightened structures, Cleaning of Fans installed in office buildings, Cleaning of firefighting
equipment including portable fire extinguishers

> Cleaning of all Toilets /Washrooms / drinking water utilities and other similar amenities within
CW Complex. With water including flushing as per requirement
Cleaning of terrace/loft water storage tank
Cleaning and desilting of gully trap chamber, Cleaning of outlet chambers connecting
swage / drains of CWC complex with city means drains/ swage chamber

8
Cleaning of chocked / existing drain of campus / sewer line

9 Cleaning of underground sump, Over Head R.C.C. Tank .

10 Clearing of blockages in Rain Water Harvesting systems pit , Cleaning, disinfecting/
recouping the aggregates/ repair of RWH pits/ borewells

11 Cleaning of valley gutter in godown and underground tranches, drain pips
Horticulture works and services

12 Grassing with selection No. 1 doob grass including watering and maintenance of the lawn

13 Cleaning of garden, Watering of landscaped/green belt areas and maintaining the plants/ shrubs,
trees, bushes, flowering beds etc and keeping these in healthy condition Frequency of
cleaning shall be daily and watering or other activities shall be as per requirement.

14 Renovating lawns including weeding, cheeling the grass, forking the ground, top dressing
with sludge or manure, mixing the same with forke and keeping the lawn free from weeds

15 Other horticulture services like Mixing earth and sludge or manure in the required proportion
and spreading/ of sludge, dump manure and/or good earth in required thickness within complex
as per requirement

16 Plantation of Trees, Shrubs, and Hedge at site i/c watering and removal of unserviceable
material’s

17 Cutting of designer hedge/edge hoeing of hedge/edge bed Topiary cutting/shaping ofplant
removing of cut materials,

18 Clearing heavy jungle in open area including uprooting of rank vegetation

19 Clearing grass, shrubs, bushes grown unwanted near to buildings
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Other repair and maintenance related works and services

20 General servicing including greasing, re -alignment, refixing of doors, rolling shuttersetc
21 Replacement of broken glasses, Jalli, bird mesh in window and ventilators, doors etc
22 Replacement of damaged/ non-functional fittings of doors, windows and ventilators and

rolling shutters, lubricating of rolling shutters Repairs to rolling shutters by replacing
brackets, springs, gear box handles, MS cover locking rail, laith, shaft etc.

23 Replacement of ceramic fittings and fixtures of toilets, labs and other utilities, sanitaryitems.

24 Replacement / repair in fittings (tee, elbow etc in rainwater down take pips and stormwater
drains, swage pips etc.

25 Repair /replacement of Platform fender.

26 Replacement, refilling of fire extinguishers, sand bucket etc

27 Repair, replacement of PVC water tank, Borewell pump, UG tank pump and other fixtures of
water supply network.

28 Painting on aisle way, Entry Gates, Security Cabin, Boundary walls, Office Buildings, Toilets

& other amenities to restore the originals and to maintain the aesthetic of complex, in case of
requirements before expiring next due date of painting as per periodicity.

29 Painting of Godown Gable walls, long walls etc to restore the originals and to maintain the
aesthetic of complex and where Standard Measurement is certified by Engineer in case of
requirements before expiring next due date of painting as per periodicity.

30 Plugging the punctures, arresting the leakages and laying water proofing sheets on leaking
areas in Roofs like tarfelt over ridges, flashing and any other similar item on leaking
locations.

31 Replacement/ refixing/realigning of isolated damaged ridges, flashing, velly gutters, sky

light sheeting, turbo ventilators, Galvalume / GI Sheeting, Cement roofing sheet, rainwater
down take pipes such that volume of works is less than Rs. 5,00,000/- in each case.

32 Minor repair works in Walls, plaster, floors & Roads (pot holes, cracks etc), damages in drains,
sewage pipes, manhole chambers etc, ramps at entry gates, steps, fins/jambs/off sets of
doors/windows and any other similar asset including minor replacement works of paver blocks,
Cement concrete in roads, floors, Bituminous mix, carpeting, Rolling shutters, Doors,
Windows etc such that no technical supervision is required and / Or any

other works mentioned in Table 2 below where extent of repair to carry out is such thatvalue
of repair works does not exceed Rs. 5,00,000/- in each case.

33 Repairs to electrical fittings wiring, panels, etc. Supplying & installation of electrical
fittings, luminaries/ fans etc such that volume of works is less than Rs. 5,00,000/- in eachcase.

TABLE -2 REPAIR & MAINTENANCE /UPGRADATION

1. Providing & fixing of new Jalli gates/steel gates/rolling shutters/Wood-PVC-FRP doors etc in the door
openings or complete replacement / upgradation with new system.

2. Providing of new expanded metal Jallis/Glass/polycarbonate sheet over ventilators/ Glazed/wire
meshed /Aluminium/UPVC/PVC/Steel/Wooden windows in wall opening or complete replacement /
upgradation with new system.

3. Complete replacement/upgradation of roofing system of Godown or other Buildings in CWC
Complex.

4. Repair to Major roof leakages in Godowns by water proofing of entire roofs or replacement ofall
cracked sheets.

5. Complete replacement /major repair of roof water drain system, wind ties, sky light sheeting,turbo
ventilators

6. Repair / strengthening /modification in damaged trusses/purlins/runners/bracings in Godowns
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N

8.

9.

10.
11.
12.
13.
14.
15.
16.

17.
18.

19.

20.
21.
22.
23.

24.
25.

26.

27.
28.
29.
30.

31.
32.
33.
34.

Relaying/Replacement of roof slabs with or without RCC framing in the office block/ staff
quarters.

Complete replacement/upgradation of Flooring system of Godown or other Buildings in CWC
Complex.

Providing tiling works in floors/walls.

Providing wooden works in office blocks/staff quarters/guest houses

Repairs to Major damage in fins/jambs/off sets in the doors/windows

Repairs to Major damage of plaster in patches

Repairs to Major damage in flooring in patches.

Repairs to seepage in walls/roofing/floors.

Repairs / replacement /laying of plinth protection

Major Repair works in masonry walls of bricks/stones/CC/RCC, rebuilding, retrofitting and or
anchoring works etc.

Repairs in RCC works of roof slab/Floors/columns/beams etc.

Repairs in Steel works with welding/extra riveting/bolting etc. in trusses, rafters, stanchions,
columns, bracing, runners, purlins etc in building.

Replacement of paint finishing system as per Periodicity and /or new work of painting including
White washing, colour washing & painting on CC/Plastered/Steel/wood works etc.

Major repair/ new Construction of drainage system in the complex.

Major repair/ new Construction of Rain Water harvesting infrastructure within the complex.

Major repair/ new Construction of Underground Water Tank.

Major Repairs/ Renewal/relaying/replacement to sewage /drainage/ water supply systemincluding
pumps, sumps, pipes and fittings.

Major repair/Installation of shallow borewell

Providing of base works to floor/Paver block yard/Road etc like subgrade preparation, Subbase and
base laying with WBM/WMM/Mooram/Good earth/PCC etc.

Major repair/replacement/new Construction of CC/RCC roads/ramps/ VDC /CC
floor/approaches in the complex.

Major Supply & installation of paver blocks in the parking yard/roads/godown floors.

Relaying of premix carpeting / seal coat/BM/DBM/BC/SDBC etc on the roads.

Filling of pot holes in the roads by stone/brick aggregate-Major works.

Complete replacement/upgradation of Roads & Other Circulation area of Godown or other
Buildings in CWC Complex.

Patch repairs to roads by bitumastic concreting -Major works

Raising the height by construction of boundary wall, installation of entry gates.

Supplying & fixing concertina wire for fencing over boundary wall.

Renewal / replacement/ major repair or completely new works of wiring, internal, external electrical
power conveyance system, earth pits, electrical conductor etc.

Table 3: New construction works (Small scale construction)

1.

PN EWDN

Construction of new building/ rooms like Public Toilets, Weighbridge Cabin, Security Cabin,
Driver Block, Visitor lobby, Labs etc.

Construction of marketing sheds for farmers, labour shed, parking shed etc within the warehouses.
Construction of New boundary walls.

Construction of overhead water tank, Under Ground Fire Water Reservoir.

Construction of foundations of tower mast, high mast, Container cabins, DG set, weighbridgeetc.
Installation of High mast, street lightings, Providing Street lighting in the complex.

Providing of new transformer, new cablings etc.

Installation of submersible, centrifugal pumps (Electrical equipment) , deep borewell etc.

Nature of works to be executed under the contract.

A. Day to day Repairs
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i Day to day or routine repairs are the works which are to be attended on the day-to-day basis such
as cleaning, Housekeeping, removing chokage of drainage pipes, manholes, restoration of
water supply, repairs to faulty switches, watering of plants, lawn mowing, hedge cutting,
sweeping of leaf falls etc.

ii. In addition,works such as patch repair to plaster, minor repairs to various items of work,
replacement of glasspanes, replacement of wiring damaged due to accident, replacement of
switches, sockets tiles, Gap filling of hedges/perennial beds, Replacement/Replanting of trees,
shrubs, painting of tree guards, planting of annual beds and trimming/pruning of plants etc.,
which are not emergent works and are considered to be of routine type shall be done as per
requirement at any time during contract period, depending upon the exigency. Such works can
be done under day-to-day repair also.

iii. =~ These services shall be provided by contractor in a time bound manner based on receipt of
complaints / requirements /call from the Warehouse manager.

Preventive Maintenance

Preventive maintenance is essential to keep the building services in serviceable condition. Preventive
maintenance shall be taken up so that the services or the assets do not fail due to wear and tear and those
components and services expected to fail are replaced well in time.

Periodical Checks for Preventive Maintenance

Systematic inspections by Warehouse Manager/ Engineer and Contractor along with his Engineer shall be carried
out particularly of those services and components which are prone to higher wear and tear and nearing to
outlive/outlived their life. Thin members, exposed members to severe weathering conditions, members affected
by leakage/seepage and members/components affected by water splashes shall also be inspected periodically.

The following categories of items of preventing maintenance has to be paid special attention
i.  Cleanliness of roofs, inlet of rain water pipes, khurra, chajja/sunshade top, outlet of rain waterpipes,
plinth protection and drains minimum once a year and particularly before monsoon.
ii.  Cracks on gola and top of parapet
iii.  Cleanliness and waterproofing of mumty roof
iv.  Leakage from terrace tanks
v. Damage of water proofing due to installation of various services on roof like Dishantenna, solar
panels, etc or weed/vegetation.
vi.  Cracks on grit plaster, spalling of concrete, cladding stone coming out of substrate etc
vii.  Leakages/seepages from Roof/Wall/Pipes/Velly Gutters
viii.  Rusting of GI pipes and fittings showing seepage
ix.  Shafts for the leakage/seepage
x.  Sagging false ceiling
xi.  Termite affected areas and wooden members
Xii. The cleaning of manholes and sewer line and checking for rain water getting mixedin sewerlines
xiii. = Damaged cables & other abandoned service lines
xiv.  Electrical systems like main boards etc. should be checked annually.
xv.  Fire services particularly during hot weather and assessment of electric load due toadditional services
installed
xvi.  Whether unprotected heaters in use likely to cause fire incident

Annual Repairs
i.  The works of periodical nature like white washing, color washing, distempering, painting etc.shallbe
called Annual Repairworksandtheseshall be generallyundertakenbased on requirement.
ii.  The periodicity for painting system shall be as below.
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White washing and color washing on exterior surfaces, horticulture beltetc. One Year
White washing and color washing on interior surfaces two years
Painting with Distemper on plastered /concrete surface (interior) three years
Painting with Emulsion on plastered /concrete surface (Exterior) four years
Painting with Emulsion on plastered /concrete surface (interior) four years
Steel surface (exposed) like veranda purlin & truss, Fender, Rollingshutter four years
etc.

Steel surface (interior) Like roof truss, roof purlin, internal Steel columnsetc. Ten Years
Cement paint over exterior walls three years
Wood work polishing three years

In city of adverse climate receiving excess rain, extreme weather, high dust, temperature variation, this
periodicity can be reduced based on the severity of climate and degradation occurred in physical
appearance of painting etc.

iii.  Following guidelines shall be followed for planning and execution of Annual repair works.

The total estimated cost of maintenance of a building / structure during a year, as annual repair, shall be
within the prescribed limits as approved by the Competent Authority as per DOP, from time totime, for
Annual repairs.

The entire exercise of finishing under annual repair should be carried out in a professional manner.Before
sanctioning of estimate, placement of work order, it should be ensured that all defects likedampness of
walls, damage to RCC, brick work and plaster, electrical cabling, its dressing, correctly installation of
wiring are covered and also rectified so that the building looks renovatedand presentable for sufficient
time after annual repairs.

Painting along with associated annual repair works should be carried in One GO in entire CW
Complex.

Payment of works will be made on the basis of actual work carried out and in case made based on standard
measurement book, it shall be ensured that no work is left and there shall be no slackness of supervision
on the part of the Officers.

No work of original construction or complete replacement of components shall be taken up in Annual
Repair works.

D. SPECIAL REPAIR

As the building ages, there is deterioration to the various parts of the building and services and major repairs and
replacement of elements become inevitable. It becomes necessary to prevent the structure from deterioration and
undue wear and tear as well as to restore it back to its original conditions to the extent possible. The following
types of works in general are to be undertaken under special repairs: -
i.  Provision of water proofing treatment to the roof, velly gutter. All the existing treatments known
aresupposed to last satisfactorily only for a period of about ten years.
ii.  Major Repair in Roof system, realignment of sheets, replacement in blocks, Replacement of
Velly Gutters with replacement of Down take Pipes system etc.
iii.  Major Repair of internal roads and pavements.
iv.  Major Repairs/replacement of flooring, skirting, dado and plaster.
v.  Replacement / new installations of doors, window frames, shutters and fittings.
vi.  Replacement of complete water supply network and sanitary installation like water tanks, WC cistern,
wash basins, kitchen sinks, pipes etc. The life of GI pipes shall be considered as 25 years.
vii.  Re-grassing of lawns/grass plots in 5 to 6 years without replacement of earth and in 8 to 10years with
replacement of earth.
viii.  Renovation of lawn in 4 to 6 years as per site requirement.
ix.  Replanting of hedges in 8-10 years.
x.  Completely uprooting and removing hedges / shrubbery.

7|Page



Volume-III — Schedule-II : Scope of Work & Appendix- I,II,III

xi.  Replanting of
a) Rose beds in 5-6 years.
b) Perennial beds in 5-6 years.
c) Canna beds in 1-2 years.
xii.  Shifting of any garden feature from one site to another within building.
xiii.  Electrical Equipment’s/ Installations after their useful life.

The replacement shall be made only after detailed inspections after assessing the condition of the
components where they have outlived their useful life or not.

i. At the commencement of contract, a Survey of the buildings shall be conducted to identify the
items of Special Repairs which are required to be carried out. Special repair complaints are also
to be noted and referred from general inspection reports of warehouses.

ii. Special repairs, which are required to eliminate leakage and dampness in the buildings shall be
given priority and completed before the monsoon. Special repairs to plastering, replacement of
doors and windows and flooring shall be synchronized with the annual repairs so that white washing,
color washing / distempering are carried out systematically.

iii. It shall be ensured that the plants/trees survive and as such maintenance of the same shall betaken
care with. Trees/Plants which are planted near to foundation of the buildings and in open areas/parks
shall be planted in such a way that neither they damage the foundation nor are required to be fell
down due to redevelopment of the area.

Authenticity of Special Repairs

Any work of Special Repair to be undertaken in the CW Complex has to be certified by the Engineer. The
Engineer has to verify himself the necessity of undertaking Special Repair to any item of the building. Allsuch
repair shall be done with approval of Regional Manager for AA/ES or higher authority as per DOP.

E. Upgradation Works
Upgradation works, under this contract may be carried out as per the guidelines issued from corporate office time
to time. A record shall be kept of the items upgraded building wise online/offline and once a building is already
upgraded, further upgradation shall not be carried out without approval of the Competent Authority as per DOP.
All the services, Civil and Electrical, which have completed their life or which are beyond repair or may not remain
sustainable with repair shall be replaced and record shall be maintained.

At the commencement of contract, a Survey of the buildings shall be conducted to identify the items of all
upgradation works which are required to be carried out in complex. complaints are also to be noted and
referred from general inspection reports of warehouses.

F. Small value capital works /new construction works:

e Works as mentioned in table 3 above, may also be carried out under the contract based on exigencies of
service and operational requirement as per decision of Regional Manager.

e Efforts shall be made to carry out all upgradation works of Roof and Road in One GO. Other capital
works of new construction Should also be planned in ONE GO however, if total requirement of such
works during a FY Year is small or the exigencies of the works /urgency or nature of operations /
customer requirement is such that, the works are required to be taken up in phased manner or
partially, these may also be executed under the contract by placing the works order with approval of
Regional Manager.

e Upgradation of Floor of Godowns should be taken up in this contract because it has to be done in
phased manners

e No capital works of upgradation and new construction of value exceeding Rs.50 lakh should be
executed under this rate contract. Such higher value works should be executed through separate
contracts after inviting tenders.

0

G. Energy Efficiency Measures
o All electrical installations shall be made adopting Energy efficiency measures like fixing of LED
fittings, providing energy efficient fans etc.
e Green Building approved materials should be used preferably over other material.
e Use of water/ Power, Waste disposal, Vehicle circulation/ movement etc in CW Complex should be
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done with minimum carbon emission.

Sewage Waste, should be treated before disposal into public sewar and should be used for
Horticulture, Toilet re-flushing etc. Storm water collection and harvesting should be made effective based
on geological profile of CW Complex.

3. Materials, Tools & Plants to be provided by the Contractor and Testing of Materials

3.1 The contractor shall, at his own expense, provide all materials, required for the works other than those which are
stipulated to be supplied by the Corporation.
The contractor shall, at his own expense and without delay, supply to the Engineer, samples of materials to be used
on the work and shall get these approved in advance. All such materials to be provided by the Contractor shall
be in conformity with the specifications laid down or referred to in the contract. The contractor shall, if
requested by the Engineer furnish proof, to the satisfaction of the Engineer that the materials so comply.

In case contractor does not set a field laboratory at CW Complex, all required tests shall be carried out in the
reputed / approved outside laboratory. Payment of testing charges of such tests will be borne by the contractor in each

case.

ii.

iii.

iv.

For outside testing, test of materials and stipulated samples shall be carried out by one of the following
laboratories/tests houses - (1) IIT, (2) NIT, (3) National Test Houses, (4) National Council of Cement &
Building Material, (5) Govt. Engg. College/National Accreditation Board Approved Lab (NABL), as per
decision of the Engineer section in the region.

Testing and acceptance criteria for cement, steel and any other materials, supplied by contractor should
be as per BIS codes/Technical Specification or as decided by Engineer in charge, as per stipulated
testing frequency given in enclosed list (field quality Plan) or CPWD Specifications.

Sample of material for testing will be supplied free of cost by the contractor, including its
transportation to the approved test houses/laboratory, as directed by the Engineer or inspecting
officials.

All Routine tests on various materials shall be carried out as per the field quality plan -List of
Mandatory Tests (enclosed) at the cost of the contractor. Wherever it is not specified, it will be carried
out as per decision of Site Engineer, which will be final and binding on the contractor.

In addition to the tests required under above clauses thereof, the Engineer or his representative may order
tests to be carried out by an independent person appointed by him at such place or in such laboratory,
as he may determine in accordance with the appropriate Clauses of relevant Standard Specifications and
cost of such tests shall be borne by the contractor.

Testing record shall be maintained as per standard Testing Performa, enclosed in the contract document
for proper testing and their record by the contractor.

In case, test results indicate that the cement, steel, bitumen or any other material brought or arranged by
the contractor for incorporation in work does not conform to the relevant BIS Codes, the same shall
stand rejected and shall be removed from site by the contractor at his own cost within a week’s time of
written order from the Engineer-in-charge to do so.

3.2 Contractor to Supply Tools & Plants etc : Plant & Machinery Required for the Work

The contractor shall provide at his own cost all materials except such special materials, if any, as may in
accordance with the contract be supplied from the CWC stores, machinery, tools & plantsas specified in
Appendix 7 of Schedule 1.

In addition to this, appliances, implements, other plants, ladders, cordage,tackle, scaffolding and temporary works
required for the proper executionof the work, whether original, altered or substituted and whether includedin the
specifications or other documents forming part of the contract or referred to in these conditions or not, or which may
be necessary for the purpose of satisfying or complying with the requirements of the Officer-in-Charge as to any
matter as to which under these conditions he is entitledto be satisfied, or which he is entitled to require together with
carriage therefore to and from the work.

The contractor shall also supply without charge the requisite number of persons with the means and materials,
necessary for the purpose of settingout works and counting, weighing and assisting the measurement for
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examination at any time and from time to time of the work or materials. Failing his so doing, the same may be
provided by the Corporation at the expense of the contractor and the expenses may be deducted, from any money due
to the contractor, under this contract or otherwise and/orfrom his dues or the proceeds of sale thereof, or of a sufficient
portion thereof.
(i) It will be responsibility of the Contractor to arrange all plants & machinery, trucks, vibratory,
Road roller etc. as required by him for execution of works.
(i) Contractor will also arrange for getting permission of such plant & machinery, if required from
local or other concerned authorities for use as well as for their transportation to site.
(iii) All expenditure incurred in this connection will be borne by the Contractor.

4. Maintenance after Completion (Defect Liability Period-DLP):

Following works executed /services delivered under this contract/ Work Order shall be maintained by the
contractor at his own cost duringthe maintenance period/DLP as mentioned below.This period shall be reckoned from
the actual date of completion of work.
i. All kind of construction / repair works in Bituminous Roads/ concrete /masonry works in Building
/Roads/Drains - DLP/Maintenance period-12 month.
ii. All kind of leakage arresting, plugging in Roofs/ pipes etc.- DLP/ Maintenance period-12 month.
iii. New construction-Upgradation works of Road/Roof /Floor- 3 Years
iv. New construction /upgradation works -Others including Painting and any other special repair: -
Maintenance period-12 month.
v. Electrical fittings/items /Motors/Pump- As per manufacturer warranty; DLP/Maintenance period -1 year.
vi. Sanitary Installation /Fitting/Fixture- As per manufacturer warranty; DLP- 12 Month.
vii. Rolling shutters/Manual gears and other similar mechanical fitting works- DLP/Maintenance period- 12
month.

The works /services, for which no maintenance period is prescribed here, contractor is waived offfrom
his obligations of maintaining the works post completion.

5. Night Work

Contractor shall plan and deploy his all resources to complete the work within time as per agreed program of
completion. If the CWC is, however, satisfied that the work is not likely to be completed in time except by
resorting to night work; by special order, the contractor would be required to carry out the work even at night, without
conferring any right on the contractor for claiming for extra payment for introducing night working. The decision of
the Officer in charge in this regard will be final and binding on the contractor.

6. Work to be Executed in Accordance with Specifications, Drawings, Orders etc.

The Contractor shall execute the whole and every part of the work in the most substantial and workman like manner
both as regards materials andotherwise in every respect in strict accordance with the specifications. The Contractor
shall also conform exactly, fully and faithfully to the design, drawings and instructions in writingin respect of the work
assigned by the Corporation and the Contractor shall be furnished free of charge one copy of the contract documents
together with specifications, designs,drawings and instructions, as are not included in the standard specifications of
Central Public Works Department, specified in Schedule I: Appendix-7 or in any Bureau of Indian Standard or any
other, published standard or code or Schedule of Rates or any other printed publication referred to elsewhere in the
contract.

The Contractor shall comply with the provisions of the contract and with the care and diligence execute and maintain
the works and provide all labour and materials, tools and plants including for measurements and supervision of all
works, structural plans and other things of temporary orpermanent nature required for such execution and maintenance
in so far as the necessity for providing these, is specified or is reasonably inferred from the Contract. The Contractor
shall take full responsibility for adequacy, suitability and safety of all the works and methods of construction.
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7. Work(s) where no Specifications are specified

In the case of any class of work for which there is no specifications provided under this Contract, such work shall be
carried out in accordance with the Bureau of Indian Standards Specifications. In case, there are no specifications in
Bureau of Indian Standards, the work shall be carried out as per manufacturers’ specifications, if not available then as
per State / District Specifications. In case there are no such specifications as required above, the work shallbe carried
out in all respects in accordance with the instructions and requirements of the Corporation.

8. Water for Works

(a)

(1)

(i)

(iii)

(b)

(i)
(i)

(iii)

Departmental water supply, if available, shall be the sources of water for using into various
works/services under this contract:

Water on the request of Contractor and, if available may be supplied to the contractor by the Corporation,
subject to the following conditions:

The water charges shall be recovered from dues of Contractor, @ 1% on gross amount of the work
done/services delivered.

Main sources of supply (Tapping source), shall be decided by Warehouse Manager based on
availability of water. The contractor shall make his/their own arrangement of water connection and laying
of pipelines from existing main of source of supply up to place of work at his own cost.

The Corporation do not guarantee to maintain uninterrupted supply of water and it will be incumbent on the
contractor(s) to make alternative arrangements for water at his/their own cost inthe event of any temporary
break down in the Corporation watermain so that the progress of his/their work is not held up for want of
water. No claim of damage or refund of water charges will be entertained on account of such temporary
break down.

In case, CW complex does not have adequate source of water or there is no such water which is fit for
construction purpose, Warehouse Manager shall inform the contractor in writing, before commencement of
work to arrange the water at its own. In all such cases, the contractor(s) shall make his/their own
arrangements for water required for the work (sources as well conveyance of water) and nothing extra will
be paid for the same. In all such cases, when contractor has procured construction water with its own
arrangement due to non-availability of same in CW Complex, as confirmed by warehouse Manager in
writing, The water charges @ 1% shall not be recovered from contractor’s bill as mentioned in subclause
(a-i) above. The procurement /arrangement of construction water by Contractor will be subject to the
following conditions:

That the water used by the contractor shall be fit for construction purposes to the satisfaction of the
Engineer.

The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk & cost of
contractor(s), if arrangements made by the contractor(s) for procurement of water are in the opinion of the
Engineer unsatisfactory.

In all such cases, alternate Water Arrangements can also be done by contractor by installation of
borewell into CWC Land if it is permitted as per local bye-laws. The contractor shall be allowed to
construct temporary wells in Corporation land for taking water only for construction purposes when he has
got permission of the respective local authority and of Engineer in writing.

No charges shall be recovered from the contractor towards providing of land for installation of
borewell, but the contractor shall be required to provide necessary safety arrangements to avoid any
accidents or damage to adjacent buildings, roads and service lines. He shall be responsible for any
accidents or damage caused due to construction and subsequent maintenance of the wells and shall
restore the ground to its original condition after the wells are dismantled on completion of the work.

9. Arrangements for Electric Connection, Lighting & Other Purpose

CWC shall allow tapping of electric power, if available in CW Complex, on actual electric energy
consumption basis by putting separate electric energy meter at tapping source with due permission of
Corporation and payment of such electricity consumption shall be done by Contractor.

i. Contractor will have to make his own arrangements for supply of power from tapping source to site
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of work through cables, MCBs, Electric Bulbs, Fans etc. All cables shall be laid neatly dressed though
proper supports on walls/underground etc. NO overhanging wires/cable shall run across the roads,
buildings.

iii. If for reasons of urgency to expedite or complete the work within time, work has to be executed at night,
contractor shall make his own arrangement for additional illumination if required at the site. Nothing extra
will be paid for doing works at night.

iv. Any power backup required during failure of regular power, will be arranged by Contractor at his own
cost for completing the services/works and no compensation shall be paid by CWC on his account.

Employment of Technical Staff and Employees

Contractor’s Superintendence, Supervision, Technical Staff & Employees:

Vi.

Vil.

Viii.

The contractor shall provide all necessary superintendence during execution of the work and all
along thereafter, as may be necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of award of the tender and before
commencement of the work, intimate in writing to the Corporation , the name(s), qualifications,
experience, age, address(s) and other particulars along with certificates, of the principal technical
representative to be in charge of the work and other technical representative(s) who will be supervising
and measuring the work.

Minimum requirement of such technical representative(s) and their qualifications and experience shall
not be lower than specified in Schedule I: Appendix-7. Even of the contractor

{or partner(s) /Director in case of firm/company} is himself / herself an Engineer, it is necessary on the
part of the contractor to employ principal technical representative / technical representative(s) as per
stipulation in Schedule I: Appendix-7

The Corporation shall, within 3 days of receipt of such communication, intimate in writing his
approval or otherwise of sucha representative(s) to the contractor. If due to any reason, such approval
is not received in writing, Contractor shall continue to deploy the technical representative(s)
considering they are meeting the criteria stipulated in Schedule I:

Appendix-7

Any such approval may at any time be withdrawn or if at any stage, it is found by Corporation that
technical representative(s) do not meet criteria stipulated in Schedule I: Appendix-7 or they are not
technically competent then in all such cases, the contractor shall appoint another such representative(s)
according to the provisions of this Clause.

Decision of Corporation shall be final and binding on the contractor in case of any conflict/dispute in
this respect.

Such technical representative(s) deployed by contractor shall be available at site before start of
work and shall remain available, supervise all time, control during execution of work and will
remain available when any activity as per work order placed is in progress at CW Complex. Principal
technical representative will periodically inspect the works, inform Corporation on progress and will
remain available for taking instructions or verifications as and when required by Officer in charge or
his representative and /or Corporation .

All the provisions applicable to the principal technical representative under the Clause will also be
applicable to other technical representative. Instructions given to the principal technical representative
or other technical representative(s) shall be deemed to have the same force asif these have been
given to the contractor.

The principal technical representative and other technical representative(s) shall be actually available
at site fully during all stages of execution of work, during estimation (pre award stage)

/ recording/checking/test checking of measurements of works (post award stage) and whenever so
required by the Corporation and shall also note down instructions conveyed by the Officer-in-
Charge or his designated representative(s)/ Corporation in the site order book and shall affix
his/their signature in token of noting down the instructions and in token of acceptance of
measurements / checked measurements / test checked measurements.

These representative(s) shall not look after any other work, not in scope of contractor.
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Substitutes of these representative, duly approved by Corporation for work in similar manner as
aforesaid, shall be provided in event of absence of any of the representative(s) by more than two days.

If the Corporation , whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative(s) is/are effectively appointed or is/are effectively
attending or fulfilling the provision of this Clause, a recovery (non- refundable) shall be effected from
the contractor, as specified in Schedule I: Appendix-7 and the decision of the Corporation / Officer-
in-Charge, as recorded in the site order book and measurement recorded checked/test checked
in Measurement Books shall be final and binding on the contractor.

Further, if the contractor fails to appoint suitable technical Principal technical representative and/or
other technical representative(s) and if such appointed persons are not effectively present or are absent
by more than two days, during the requirement at CW Complex, without duly approved substitute or
do not discharge their responsibilities satisfactorily, the Officer-in- Charge shall have full powers to
suspend the execution of the work until such date as suitable other technical representative(s) is/are
appointed and the contractor shall be held responsible for the delay so caused to the work. The
contractor shall submit a certificate of employment of the technical representative(s) (in the form of
copy of Form-16 of CPWD GCC or CPF deduction issued to the Engineers employed by him) along
with every on-account bill / final bill and shall produce evidence if at any time so required by the
Corporation.

The contractor shall provide and employ on the site only such technical assistants as are skilled and
experienced in their respective fields and such foremen and supervisory staff, as are competent to
give proper supervision to the work. The contractor shall provide and employ skilled, semiskilled
and unskilled labor as is necessary for proper and timely execution of the work/delivery of
services. The Officer-in-Charge shall be at liberty to object to and require the contractor to remove
from the works any person who in his opinion misconducts himself or his representative, or is
incompetent or negligent in the performance of his duties or whose employment is otherwise
considered by the Officer-in-Charge to be undesirable. Such personshall not be employed again at
works site without the written permission of the Corporation and the persons so removed shall be
replaced as soon as possible by competent substitutes.
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(Appendix-1)

Important conditions
A) Initial Inspection of Complex and Building survey

@)

(i)

(iif)
(iv)

Within 7 days of placement of LOA, an Initial inspection shall be carried out jointly by Warehouse
Manager/ Engineer and Contractor along with his team of Engineers (principal technical
representative) to particularly asses the requirement of all maintenance works & services which are
required to be carried out in CW Complex as well all upgradation and new capital construction works
(from table 1,2 & 3 of Schedule Il: Scope of Work). The works required to be carried can be
accessed with reference of Checklist of minimum requirement of Infrastructure & its Maintenance
mentioned in Appendix 111 of Schedule I1: Scope of Work.

Contractor will deploy at least one engineer having the qualifications mentioned in the Appendix 7 of
Schedule | for carrying out the Measurement of area where general maintenance / repair &
maintenance works / services are required. The measurement of the required Repair & maintenance
activities shall be done along with Joint inspection. The Contractor, within 10 days of initial
inspection, shall submit to the Corporation the detailed estimates of quantities mentioning the type of
the works / services required to be carried out in the CW Complex.

Initial Inspection and Measurement of quantities for preparation of estimates shall be done by
Warehouse Manager and Contractor’s Engineer Jointly.

The estimated quantities to be executed shall be assessed meticulously by Contractor’s Engineer,
and any variation beyond plus minus 10% in each item of work may not be acceptable to
Corporation.

The Corporation at its own discretion may place separate work order for executing additional
quantities (beyond estimates provided by Contractor’s Engineer) or may or may not do the
payment of any kind of excess work done beyond the +110% of the quantities mentioned in work
order based on estimates provided by Contractor’s Engineer. Decision of Corporation, in all such
cases, shall be final and binding on the Contractor.

B) Execution of works/delivery of Services:

(1)

(ii)
(iif)
(iv)

(v)

(vi)
(vii)

The contractor will engage the experienced technical representatives of concerned disciplinein the
CW Complex, who should have full knowledge of work and are capable of getting executed the
work and removing defects, as pointed out by the Officer-in-charge. Deployment of the technical
representatives and recovery, in case the contractor fails to do so, shall be inaccordance with the
Appendix-7 to Schedule I: General Conditions of Contract.

The contractor will carry out the works and will deliver the services as per the scope of work,the
specifications and requirements stipulated the work order.

The contractor shall take levels and record them in prescribed Level Book before commencement
of work. Levels taken shall be got verified from Engineer or his representative.

Contractor shall keep Corporation informed on progress of various works being executed by
contractor. The verification of quantities of works executed, measurement of works and
assessment of quality shall be done by Officer in charge as per the terms & conditions mentioned
in the Contract/Work Order and Indian code of practices, specifications of CPWD etc.

All works ordered at a time shall be executed by Contractor as per time line stipulated in Work order
by commencing works simultaneously in all places through parallel and independent team.
Sequencing and phasing of works will not be accepted due to non-availability of
manpower/material/T &P etc.

The Officer in charge will certify the measurement of the all works completed / and services
delivered for the work order placed by him for the works/services.

The decision of Officer in charge shall be final towards the measurement of actual work completed and It
shall be binding on the contractor.

(Appendix -11)
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GENERAL MAINTENANCE MANUAL& MAINTENANCE SERVICE QUALITY
REQUIREMENTS

1. Service Requirements

1.1.
1.2.

1.3.

The Contractor shall adhere to Good Industry Practices for maintaining Services quality.

The Contractor shall deploy the multiskilled staff — (skilled Labours) along with unskilled
workers to ensure all kind of maintenance services including horticulture services and
housekeeping services in the Central Warehouse Complex as per Good Industry Practises.

General maintenance works & services shall be carried out at their prescribed frequency as mentioned
in below paragraph. The payment towards satisfactory delivery of these services, shall be done as per
contracted price schedule considering contractor percentage quoted in Price schedule. Nothing extra
shall be payable to contractor for performing these activities & providing services except such
monthly payment based on frequency, area, and satisfactorily delivery of services upon certification
of warehouse manager.

Rates of such jobs is mentioned in contracted Price Schedule.

2. General Maintenance & Service Requirements

2.1.

2.2,

3.

The Contractor shall, at all times, maintain the Central Warehouse Complex in accordance with the
provisions of the Agreement, Applicable Laws and Applicable Permits. In particular, the Contractor
shall, at all times during the Contract Period, confirm to the General Maintenance & Service
Requirements set forth in the Table below.

The Maintenance activities, put forth in Table at B (S/n 1to to 9) below shall invariably carry out by
deploying adequate skilled workmen with required tools, plants, and consumables on requirement
basis as and when Corporation through Officer in charge ask to carry out the activities upon
breakdown in services. Officer in charge will send the requirement to Contractor via email and SMS
on registered mobile number of contractors.

The payment towards these specific maintenance works shall be done after satisfactory
restoration of service based on the contracted rates for General Civil & Electrical works.

Activity Coverage LD for not
performing/delivering
satisfactory service

Service Requirements

Housekeeping Services

Removal of waste, garbage, scraps etc. Within CW Rs 100 per day
Frequency: once in a week or as per complex
requirement.

Cleaning/Sweeping of CW Roads, Mainentry Within CW Rs 300 per day
Ramps, Parking yards Godown Veranda/Open complex
Platforms and Weighbridge platform area etc.
including Safe disposal of garbage/ Refuse.
Frequency: Daily

Cleaning, dusting, mopping of WindowGlasses | Within CW Rs 300 per day
(both sides), floors, furniture, etc. to make the complex
area neat and clean free from cobwebs, flies
etc, and hygienic in Office buildings, labour
Huts, Security Cabins, weighbridge cabin and
other similar amenities.

Frequency: Daily

Cleaning, dusting of Godown Walls, Top Within CW Rs 300 per day
Ventilators, Roof Trusses, Parapets and Complex
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other heightened structures, Cleaningof Fans
installed in office buildings, Cleaning of
firefighting equipment including portable fire
extinguishers. Frequency: Once in 2 months

5 Cleaning of all Toilets /Washrooms / drinking Within CW Rs 300 per day
water utilities and other similar amenities Complex
within CW Complex.With water including
flushing as per requirement. Frequency:
Twice daily

6 Cleaning of terrace/loft water storagetank. Within CW Rs 300 per day
Frequency: Once in 6 months. Complex

7 Cleaning and desilting of gully trap chamber, Within CW Rs 300 per day
Cleaning of outlet chambers connecting swage Complex
/ drains of CWC complex with city means
drains/ swagechamber

8 Cleaning of chocked / existing drain ofcampus | Within CW Rs 300 per day
/ sewer line. Frequency : oncea year or as | Complex
per requirement

9 Cleaning of under ground sump, Over Head Within CW Rs 300 per day
R.C.C. Tank . Frequency: once in 6months, Complex

10 Clearing of blockages in Rain Water Harvesting | Within CW Rs 300 per day
systems pit , Cleaning, disinfecting/ recouping Complex
the aggregates/repair of RWH pits/ borewells.
Frequency: Twice a year.

11 Cleaning of valley gutter in godown and Within CW Rs 300 per day
underground tranches, drain pips Complex
Horticulture works and services

12 Grassing with selection No. 1 doob grass All Gardens within Rs 150 per day
including watering and maintenance of the Complex
lawn. Frequency:as per requirement

13 Cleaning of garden, Watering of All Gardens within Rs 150 per day
landscaped/green belt areas and maintaining the | Complex
plants/ shrubs, trees, bushes, flowering beds etc
and keepingthese in healthy condition.
Frequency of cleaning shall be daily and
wateringor other activities shall be as per
requirement.

14 Renovating lawns including weeding, All Gardens within Rs 150 per day

cheeling the grass, forking the ground,
top dressing with sludge or manure,

Complex
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mixing the same with forke and keeping
the lawn free from weeds.Frequency:
Once in 6 months

15 Other horticulture services like Mixingearth All Gardens within Rs 150 per day
and sludge or manure in the required Complex
proportion and spreading/ ofsludge, dump
manure and/or good earth in required
thickness within complex as per requirement.
Frequency: once a month

16 Plantation of Trees, Shrubs, and Hedgeat site All Gardens within Rs 150 per day
i/c watering and removal of unserviceable Complex
material’s

17 Cutting of designer hedge/edge hoeingof All Gardens within Rs 50 per day
hedge/edge bed Topiary cutting/shaping of Complex
plant removing of cut materials. Frequency:
Once in month

18 Clearing heavy jungle in open area including Within CW Rs 150 per day
uprooting of rank vegetation.Frequency: once Complex
in 6 months

19 Clearing grass, shrubs, bushes grown Within CW Rs 150 per day
unwanted near to buildings. Complex
Frequency: once in 3 months

20 Clearing grass, shrubs, bushes grown Within CW Rs 150 per day
unwanted near to buildings. Complex

Frequency: once in 3 months
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Maintenance Coverage | Frequency/ Requirement LD for not
Requirements performing/deliverin
satisfactory service
Wet Utilities
Damage related to Water Within Restoration through Rs. 800 per for each
supply, Water pumping Ccw temporary measures lapse
units & fittings. Complex |within 4 hours Restoration
through permanent
measures within 3 days.
Damage of drainage Within Restoration through Rs. 1000 for each lapse
system, removal of drain Ccw temporary measures
block, draining the storm Complex |within 6 hours Restoration
water logged over roads through permanent
etc by pumping or any measures within 1 day
other suitable means as
per requirement etc
Damage of Sewage Within Restoration through Rs. 1000 for each lapse
system, removal of Ccw temporary measures
sewage block, draining Complex |within 6 hours Restoration
the sewage, preventing through permanent
back flow, over flow over measures within 1 day
roads etc by pumping or
any other suitable means
as per requirement etc
Damage of sanitary Within Leakages to be repaired Rs. 800 for each lapse
installations, repair Ccw within 24 hours
/replacement of fittings, Complex |Damage to septic tank to
fixtures and plugging the be repaired within 1 day
leakages from pipes etc. after detection
Damage to rainwater Within Restoration through Rs. 1000 for each lapse
harvesting system Cw temporary measures
including cleaning of Complex |within 1 days Restoration
Rain water pit, replacing through permanent
the aggregates, removal measures within 7 days
of blockages etc to Periodically desilting and
restore the water flow. particularly prior to pre-
monsoon & monsoon
Plugging the leakages from |Within Restoration through Rs. 1000 per day for
Roof, Velly Gutter, Ccw temporary measures each lapse
Restoration of blown Complex |within 1 days Restoration
sheets /turbo ventilatorsin through
Original Position permanent measures
within 3 days
Electrical Utilities
Restoration of Functioning  |Within Temporary Restoration of  |Rs. 500 for each lapse
of power supply, electrical | CW Power supply to common
installations and electrical Complex | areasto be restored within

equipmentfor buildings
and external as per
direction of WHM

30 minutes during the night
and within 60 minutes
during the day, inthe event
of a power shortage/
breakdown.
Restoration through
permanent measures

within 2 days
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8 Replacement /repair in Within Replacement/restoration Rs. 500 for each lapse
Electrical fittings like CcwW through temporary measure
bulbs, lamp shades, Complex |within 4 hours Restoration
wiring etc. to make it through permanent measure
operational at all times within 2 days

within Offices/ Godowns
and other amenities as
per direction of WHM

9 |Repair/rectification of Within Faults and minor failures to  |Rs. 500 for each lapse
Damage to exterior CwW be repaired within 4 hours
lighting, High masts, Complex |Any major failure of the
Street light including system to be repaired
replacement to make it within 2 days

operational as per
direction of WHM

Daily means each working day of CW Complex.

The Contractor shall at all times maintain an adequate inventory of spares and consumables to deliver these
General Maintenance & Services as per requirements nut not less than the quantity /item as mentioned in
Appendix-7 to Schedule I: General Conditions of Contract.

Notwithstanding anything to the contrary specified in this Schedule, if the nature and extent of any defect or
deficiency justifies more time for its repair or rectification than the time specified herein, the Contractor shall
be entitled to additional time in conformity with Good Industry Practice. Such additional time shall be
determined by the Officer in charge based on the necessity, urgency and magnitude of the repair and
conveyed to the Contractor. His decision shall be final and binding on contractor. In case of such extension,
LD shall not be levied

Emergency repairs/restoration: Notwithstanding anything to the contrary contained in this Schedule, if any
defect, deficiency, or repair requirement is such that it poses a hazard to safety or risk of damage to property,
the Contractor shall promptly take all reasonable measures for eliminating or minimising such danger.

Inspection by the Contractor: The Contractor shall, through its engineer, undertake an initial Inspection
jointly with Corporation Authorized Engineer and / or Warehouse Manager and then later on with his
Engineer shall carry out periodic (at least once in 30 days) visual inspection of the CW Complex to access the
non-conformity in services and to measure the maintenance /repair requirement in Buildings, Utilities, Roads
etc in accordance Good Industry Practises and Maintenance Check List mentioned in Appendix- 11l to
Schedule I1: Scope of Work.

Contractor will submit its inspection report to Corporation and He will also keep Corporation informedon all
such periodic inspection /progress of works.

Non performing of the activities, denial to undertake any of these upon requirement of Corporation or Its
officer in charge and non-delivery of satisfactory services or failure in timely completion will attract LD as
mentioned above. The Amount of LD to be levied shall be decided by Authority as mentioned in Appendix
7 of Schedule-l and it shall be recovered from any dues payable to contractor under any contract with
CWC.
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(Appendix-I11)

MINIMUM REQUIREMENTS OF INFRASTRUCTURE & ITS MAINTENANCE IN CW
COMPLEX

Below, minimum requirements of facilities, infrastructure are mentioned as check list. The Regional Manager
shall ensure that all below mentioned infrastructure requirements are met in CW Complex.

Any additional requirements, providing better specifications and rich ambience may be adopted butnone of
below can be relaxed.

1. Godowns :

e The Godowns should be well painted and neat & clean. All exterior wall should be painted with exteriorgrade
long durable emulsion paint and interior should be at least white washed free from cobweb etc. Godown &
verandah truss should be free from rust & well painted.

e Uniform color scheme shall be followed in all complex. All CW Godowns & Buildings in complex shall be
painted to follow uniform color scheme decided by Competent Authority and conveyed by Engg division from
Corporate office.

e Godown floor & platform should be free from depressions, sinking, potholes and cracks. Floors should be in
operator-able conditions and storage worthy.

e Godown platform should be protected by fender as per technical requirement. Fender should not be damaged
& should be kept intact. Platform canopy truss should be rust free and well painted.

e Goodwn Platform shall be provided clear approaches and accesses. Gola of platform sheet with wall should be
intact and free from cracks. In case when no Gola treatment is provided, adequate size flashing should be
provided to avoid leakages.

e There should be no crack in Godown walls, plaster etc all joints of walls at beam and column locations should
be well grooved, dressed and crack free.

e Godown roof should be leak-free and rust free. Needful upgradation should be taken up in case of old/aged
damaged AC roofing sheet.

e Godown should receive sufficient Day lights through sky light sheeting.

e Godown should be well ventilated.

e Turbo ventilators, sky light sheets should not be provided in the roof to prevent the water leakage wherever already
existing, these fittings should be adequately fixed in matching profile of roof sheet by additional tie-bar, screws
etc. to ensure that there is no gap in between these fittings and roof sheets allowing the rain water to percolate
through.

e Godown inside drains should be clear & free from damage. Valley gutters should be well painted and FRP
lining/ PU coating should be provided in case of rusting in old valley gutters. Needful maintenance of suchpipes
should be invariably done in each year before monsoon season.

o All rain water down take pipes in Godown should be well erected and leak free.

e Godown Roof sheet & purlin shall be rust free. Necessary coating shall be done to prevent rusting of steel.

2. Roads:

e All circulating roads in CW Campus must be motorable, free from water logging etc. Needful upgradation of
existing roads in the CW complex with M40/M50 Grade CC paver Block or M30 grade CC Concrete
Pavement to done to make it motorable.

e The work of drainage wherever not existing or damaged should invariably be included as a part of road work.

3. Drains:

e All drains should be free from blockage and well connected with city outskirt drains. There should be no
backflow or stagnation of storm water in CW campus. Needful drains should be made connecting all roadsand
yards.

e In case of low-lying campus, an underground sump should be provided & maintained along with adequate
capacity pump with power back up facility to effectively drain the storm water without flooding in CWC
campus.

e In case of low laying Campus, Ramp and sump approaches shall be provided at all entry gates to avoid ingress
of storm water drains from city roads and to throw out storm water from campus.

e Wherever required liasioning with the local authorities of Municipalities, Sewerage Board etc. should be done
to connect drains from CW complex with city outskirt drains. Efforts should be made to ensure the

cleaning of city drains to prevent the back flow of sewage, storm water in CW campus and if required, such
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cleaning should be taken up by CWC with permission of local authority on merit of case basis.

Rain water Harvesting:
RWH should be kept in working conditions. RWH should be provided in low level area in CW campus
wherever feasible.

Storage Yard:
All open storage yard to be kept free from Jungle, bushes, waterlogging etc. Regular cleaning of jungles etc
should be done and yard should be developed with hard soil/paving as per requirement.

Boundary Wall:

Al-around boundary wall should be intact. 6 feet high Boundary wall (from outskirt Road side) along with 2 feet
concertina coil/ barbed wire fencing should mandatorily be maintained to prevent encroachment in CW
property. This boundary wall should be free from holes etc.

In case of low-lying CW campus, main entrance should be raised from city roads by providing a RCC ramp and a
storm water catch pit at the entrance should be available. This is mandatorily required to prevent the entry of storm
water from the city roads.

Entry Gates /Doors shall be well maintained and functional at each entry /exit locations. Gate shall be made of
Structural Steel (tubular / ISA/ISMC sections).

Ventilators, rolling shutters & Jalli gates:

All ventilators should be intact. Glass & wire mesh in these ventilators should be clear visible, mesh should be
rust free and painted. There should be no broken glass or wire mesh in Ventilators / windows.

Rolling shutters or steel doors should be rust free, well painted and in working condition. Proper support system
& alignment should be maintained to prevent the accidental falling.

Jalli gates in the openings of rolling shutters/gates should be provided & maintained as per operational
requirements.

IHlumination & wiring:

CW campus should be well illuminated and the lights during the night hours should be available in all circulating
area & operating area to prevent the security threat. High Mast & street lights should be provided and maintained
accordingly as per the requirement of the campus.

Godown (interior), circulation area, platforms, office all should be well illuminated and Energy efficient lights
(LED) must be available at all key movement area. LUX level requirement as per operations of warehouse
shall be maintained thoroughly.

All types of cables like power cable, communication cable, IT cable, CCTV cable etc. should be properly
dressed, running through conduits and should not be over hanging along the roads/office/godowns.

Preventive checks should be implemented to avoid haphazard digging of roads and cutting of underground cables
during civil works in CW campus.

Electricals:

All type of the electrical installations should be properly grounded and should be in well maintained
working condition.

Sub-stations, transformers, control panels, DG sets. Etc. should be properly maintained regularly serviced
through AMC and needful upkeeping should be done to ensure the safety.

10.Firefighting:

The CW campus should be equipped with fire mitigation system like dry type fire extinguishers and fire water
sump and firefighting arrangement as per local bye-laws should be maintained in all CFSs as per requirement.

11.Basic facilities/amenities:
The basic facilities like

ACs (Warehouse Manager cabin), Coolers (in staff rooms), Water coolers/ purifier should be well
maintained and in working condition.

Visitor room, office cabins, staff rooms should be properly maintained, well painted, neat & clean.

The labor huts (rest rooms), public toilets, drinking water facilities should be provided and well maintained in each
of warehouses.
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Separate toilets for ladies & gents should be provided & well maintained in each warehouse. These toilets
should be part of the office building and should not be haphazardly built in the campus.

Access to CWC office, godown should be well maintained, free from debris and approachable by physically
handicapped persons too.

The office space should be provided with modular furniture with adequate storage system for proper upkeep
of records & supplies.

There should be a proper movement plan indicating the directions to approaches the CW godowns, parking
yards, docking yards, office, scrap yards etc. The signage board indicating the movement plan & directions
along with the speed limit(20kmph) should be erected in position and clearly visible to all.

Signages of Proper height, size to ensure wide visibility shall be provided in all Godowns, Buildings
indicating the fire signages, hazard signage, Do’s , Don’ts etc.

Parking yard should be exclusively designated for office vehicles and logistic vehicles. The parking of the
vehicles should be ensured in designated parking place. Parking yard should be well maintained and should be
free from fire and safety hazard.

There should be no encroachment in CWC campus. Any kind of temporary or permanent labor hut by
outsiders should not be permitted inside the campus.

The dumping yard for garbage, scrap dumping should be located in isolation within CWC campus. This Yard
should also be maintained & regularly cleaned to prevent fire hazard, bad odor or unpleasant ambience. Proper
size and capacity dustbins shall be provided in all important locations of garbage collections along the road in
Complex and in Offices buildings also.

Housekeeping for cleanliness of roads, godowns, drains yard, offices and sanitary works should be
mandatorily ensured. Road area, Parking Bay and office are should be free from garbage and scraps.

CWC board and LOGO should be well lit, positioned and of sufficient size to ensure the visibility from main
approach roads outside of warehouse. Board must be of pleasing appearance.

A well-developed green belt shall be maintained along with landscaping near Office area as per Guideline of
corporate office released time to time.

Sand buckets filled with clean sand shall be kept maintained in position at Admin Building/ Office Building, Each
Godowns and other areas prone to fire hazard in CW Campus.

Separate area shall be provided for hazardous storage. area shall be kept barricaded and isolated.

Campus should be free from litter and waste and no animal should be roaming inside CW Complex.
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TECHNICAL SPECIFICATIONS FOR CIVIL WORKS

GENERAL SCOPE

These Specifications establish and define the materials and constructional requirements for engineeringconstruction
works in brief.

EQUIVALENCY OF STANDARDS AND CODES, MEASUREMENTS & MATERIALS

Wherever reference is made in the contract to specific standards and codes to be met by the goods and
materials to be furnished, and work performed or tested, the provisions of the latest current edition or
revision of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in the
contract. In case, no reference is made for any particular work, relevant IS/BIS Codes will be followed.

1.2.1 Providing and operating necessary measuring & testing devices and materials including all
consumables are included in the Scope of Work. No separate measurement or payment for
testing the work shall be made, but rates quoted for various items shall be deemed to include
cost of such tests, which are required to ensure achievement of specified quality.

1.2.2 All materials shall be of standard quality, manufactured by renowned concerns, conforming to
Indian Standards and shall have certification work from Bureau of Indian Standards as far as
possible, unless otherwise approved by Engineer. The contractor shall get all materials approved by
Engineer prior to procurement and use. The contractor shall furnish manufacturer’s certificates, for
materials supplied by him when asked for. Further to that he shall get materialstested from an
approved Test House, if asked for by the Engineer. Cost for all the tests and testcertificates shall be
borne by the contractor. No separate payment shall be made for the testing. The Engineer shall have
the right to determine whether all or any of the materials are suitable. Any materials procured or
brought to site and not conforming to specifications and satisfaction of the Engineer shall be
rejected and the contractor shall have to remove the same immediatelyfrom site at his own
expense & without any claim for compensation due to such rejection.

1.2.3  All goods and materials to be incorporated in the works shall be new, unused, of the most recent or
current models and incorporate all recent improvements in design & materials, unless
providedotherwise in the contract.

1.2.4 Wherever referred to in this tender document, only the latest revision of Specifications, Codes
ofPractice and other publications of the Indian Standards shall be applicable.

A. EXCAVATION:

1) CLASSIFICATION OF SOILS FOR EARTH WORK IN EXCAVATION
The earth work shall be classified under the following categories and measured separately for eachcategory.

i. All kinds of soils: Generally any strata, such as sand, gravel, loam, clay, mud, black cotton
moorum, shingle, river or nallah bed boulders, siding of roads, paths etc. and hard core, macadam
surface of any description (water bound, grouted tarmac etc.), lime concrete, mud concrete and their
mixtures which for excavation yields to application of picks, showels,jumper, scarifiers, ripper and
other manual digging implements.

ii. Ordinary rock: Generally any rock which can be excavated by splitting with crow bars or picks
and does not require blasting, wedging or similar means for excavation such as lime stone, sand
stone, hard laterite, hard conglomerate and unreinforced cement concrete below ground level. If required
light blasting may be resorted to for loosening the materialsbut this will not in any way entitle the
material to be classified as ,,Hard rock®.

iii. Hard rock: Generally any rock or boulder for the excavation of which blasting is required such as
quartzite, granite, basalt, reinforced cement concrete (reinforcement to be cut through but not
separated from concrete) below ground level and the like.
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4)

5)

6)

2) Engineer- in- Charge will furnish all necessary drawings showing the areas to be excavated,
filled,sequence of priorities etc. Contractor shall follow such drawings strictly.

3) Excavation Category:

a) Excavation in Open area/ Wide Excavation:

e Excavation exceeding 1.5 m in width and 10 sgm on plan and exceeding 30 cm in depth.
e Excavation for basements, water tanks etc.

e Excavation in trenches exceeding 1.5 m in width and 10 sgm on plan

b) Surface Excavation.

e Excavations exceeding 1.5 m in width and 10 sqm. on plan but not exceeding 30 cm. in
depth in alltypes of soils and rocks shall be described as surface excavation

c) Excavation in foundation & Trenches.

e This shall comprise excavation not exceeding 1.5 m in width or 10 sqm on plan and to any
depth intrenches (excluding trenches for pipes, cables, conduits etc.)

General

Contractor shall provide all tools, plants, instruments, qualified supervisory personnel, labor,
materials,and temporary works, consumables, any and everything necessary, whether or not such items
are specifically stated herein, for completion of the Work.

Contractor shall set properly all lines and establish levels for various works such as earthworkin
excavation for levelling, basement, foundations, plinth filling, roads, drains, cable trenches, pipelinesetc.

The area to be excavated / filled shall be cleared of fences, trees, plants, logs, slumps, bush, vegetation,
rubbish slush etc. and other objectionable matter. If any roots or stumps of trees are found during
excavation, they shall also be removed. The material so removed shall be burnt or disposed off as directed by
Engineer. Where earth fill is intended, the area shall be stripped of all loose/soft patches, top soil containing
deleterious matter/materials before fill commences. Final cleaning shall be done with removal of all rubbish
up to the distance of 50.0 m all around outside the periphery of building.

Relics, Objects of Antiquity, Etc.

All gold, silver, oil minerals archaeological and other findings of importance, all precious stones, coins,
treasures, relics, antiquities and other similar things which may be found in or upon the site shall be the
property of Engineer- in- Charge and Contractor shall dully preserve the same to the satisfaction of
Engineer- in- Charge and from time to time deliver the same to such person or persons as Engineer- in-
Charge may from time to time authorize or appoint to receive the same.

Site Clearance:

Before the start of work, the area of the Site shall be cleared of all shrubs, vegetation, grass, bush wood,
stumps, saplings etc of girth up to 30cm measured at a height of one metre above ground level. All
thebuilding shall be laid out to ensure that the layout plan fits at site. Trees if any live within construction site
layout shall be shifted to other safe place as directed by Engineer in charge (atextra cost). After
completion of the work, the entire area of the site shall be cleared from all debris, unwanted materials /
equipment and level / slope of ground as required at site up to peripheral roads. The debris and unwanted
material shall be disposed off away from the site without any extra cost.
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7) Site Levels:

After site clearance and before commencement of excavation or filling, the contractor shall take levels in
both longitudinal and transverse directions of the building at regular intervals as directed by Engineer in charge
at site for the entire layout where the new work is to be executed. A record of these levels shall be signed
jointly by Contractor and the Engineer- in- charge. These records shall be submitted to the Engineer- in-
charge and shall be used in deciding the NGL, PL, FFL and measurement of earth work.

8) Setting out of works:

9)

The contractor shall set out the works and shall provide & fix all setting out apparatus required and solely be
responsible for the true and perfect setting out the same and for correctness of the position, levels,
dimensions and alignment of all buildings as per the drawings. The contractor shall take in writing the approval of
the Engineer- in- charge for setting out and levels before starting the construction works. These approvals shall be
recorded and signed by the Engineer- in- charge and contractor.

A masonry pillar to serve as a bench mark will be erected at a suitable point in the area, which is visiblefrom
the largest area. This bench mark shall be constructed and connected with the standard bench mark as
approved by the Engineer-in-Charge. Necessary profiles with strings stretched on pegs, bamboos or ‘Burjis’ shall
be made to indicate the correct formation levels before the work is started.

Surface Dressing:

The surface area to be occupied by the building shall be cleared of all debris, shrubs and plants, grass etc.
The roots of trees and saplings shall be removed to a depth of 60cm below ground level or 30 cm below
formation level or 15 cm below sub grade level, whichever is lower, and the holes or hollows filledup with the
earth, rammed and leveled. All roots and organic material shall be cleared from the filling area inside the
building.

10) Important Note:

11)

The works mentioned above viz Site clearance, site levels, setting out and Surface dressing are part of contractor
scope and shall be done by Contractor without any extra cost or payment from CWC.

However, Major works like or large scale/Dense jungle clearance , Surface excavation, Shifting and /or
Cutting of Trees (more than 300 mm dia in girth at height of 1 meter above ground) or any major clearance
requiring shifting of CWC stored material, Existing structures and services such as old buildings, culverts,
fencing, water supply pipe lines, sewers, power cables, communication cables, drainage pipes etc. within or
adjacent to the area etc. , if required to be diverted/removed, shall be diverted/dismantledas per directions of
the Engineer-inform site of work, and shall be payable extra asper agreed Bill of quantities and schedule of
rates.

Excavation in Trenches and Over Areas:

All excavation operations manually or by mechanical means shall include excavation and ‘getting out’ the
excavated materials.

During the excavation the natural drainage of the area shall be maintained. Excavation shall be done from top
to bottom. Undermining or undercutting shall not be done.

In firm soils, the sides of the trenches shall be kept vertical upto a depth of 2 metres from the bottom. For greater
depths, the excavation profiles shall be widened by allowing steps of 50 cms on either side after every 2
metres from the bottom. Alternatively, the excavation can be done so as to give slope of 1:4 (1 horizontal: 4
vertical). Where the soil is soft, loose or slushy, the width of steps shall be suitably increased or sides sloped
or the soil shored up as directed by the Engineer-in- Charge. It shall be the responsibility of the contractor to
take complete instructions in writing from the Engineer-in-Charge regarding the stepping, sloping or shoring
to be done for excavation deeper than 2 metres

The earth work in excavation shall be done as per the required depths, width & length shown in approved
Excavation Plan /drawings and in line of site levels and alignments in all sorts of soils as directed by Engineer in
charge. Nothing extra, from the dimensions shown in approved excavation plan, shall be payable for excavation
done for working space for labor. Only neat line excavation as per drawing shall be payable. Roots or trees
met with during the excavation shall be cut and removed. Excavated earth
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Vi.

Vii.

viii.

XI.

Xii.

xiii.

Xiv.

XV.

XVi.

shall be stacked at least 3 m away from the trenches or as per the Engineer's instructions, so that it maynot
damage the sides of the excavated trenches. The sides of the excavated trenches shall be in straightline and
bottom uniformly levelled watered, consolidated and ready for termite treatment. The maximumlead for stacking
the earth shall be 200 m, unless otherwise categorically specified more in the item description.

Earth work in excavation in any type of soil existing at site for foundations of rafts, columns and walls /half
brick walls / from existing ground level shall be as indicated on the drawings. The finish floor level of
building shall be as per drawings and shall be approved by the Engineer- in- charge after fixing of same at Site
by Contractor. The work shall be executed at site as per the levels approved by the Engineer- in- charge.
Immediately after the excavation of the foundation work, concreting therein and before covering thesame the
record of the levels as actually executed at site shall be recorded in the measurement booksand jointly
signed and dated by the Engineer- in- charge & Contractor -

If trenches or foundations are excavated beyond the specified dimensions due to bad workmanship of contractor,
the extra excavation shall be filled with selected good earth ensuring adequate compaction duly watered,
consolidated and rammed at the cost of contractor.

Explosives of any form shall not be used for any construction activity. Where hard rock is met with and blasting
operations are considered necessary, the contractor shall obtain the approval of the Engineer- in-Charge in writing
for resorting to blasting operation. In ordinary rock blasting operations shall not be generally adopted. However,
the contractor may resort to blasting with the permission of the Engineer- in-charge, but nothing extra shall be
paid for such blasting operations.

From the date when the Contractor starts work under this contract, or from the required contract date, whichever
is earlier, the Contractor shall assume all responsibilities for earth and rock banks. Such responsibility shall
continue to the date when all work under the contract is completed and approved by Engineer- in- Charge. The
contractor shall provide sheeting, shoring and bracing required for the sup- port of earth and rock banks
during construction. Sheeting, shoring and bracing shall be maintained in place until immediately before filling
or backfilling then shall be removed by stages as the filling or backfilling progresses. Engineer- in- Charge
reserves the right to specify shoring or bracing as may be deemed necessary by them.

Any settlement or washing away of filled or backfilled areas, and earth and rock banks, that may occur from
the action of the elements, or any other cause, prior to acceptance of work, shall be repaired and grades re-
established to the required elevations and slopes, at no additional cost.

Excavation where directed by the Engineer-in- Charge shall be securely barricaded and provided with proper
caution signs, conspicuously displayed during the day and properly illuminated with red lights and/or written
using fluorescent reflective paint as directed by engineer in charge during the night to avoid accident.

The Contractor shall take adequate protective measures to see that the excavation operations do not damage the
adjoining structures or dislocate the services. Water supply pipes, sluice valve chambers, sewerage pipes,
manholes, drainage pipes and chambers, communication cables, power supply cablesetc. met within the course
of excavation shall be properly supported and adequately protected, so that these services remain functional.
However, if any service is damaged during excavation shall be restored in reasonable time.

Excavation shall not be carried out below the foundation level of the adjacent buildings until underpinning,
shoring etc. is done as per the directions of the Engineer-in-Charge for which payment shall be made
separately. Contractor will be responsible if he has not taken precaution for the safety ofthe people, property
or neighbor’s property caused by his negligence during the constructional operationsor unsafe excavation.
Any damages done by the contractor to any existing work shall be made good by him at his own cost.
Existing drains pipes, culverts, overhead wires, water supply lines and similar services encountered during
the course of execution shall be protected against damage by the contractor. The contractor shall not store
material or otherwise occupy any part of the site in manner likely to hinder the operations ofsuch services.
To the extent available, selected surplus spoils from excavated materials shall be used as backfill. Fill material
shall be free from clods, salts, sulphates, and organic & other foreign material. All clods of earth shall be broken
or removed. Where excavated material is mostly rock, the boulders shall be broken intopieces not larger than
150 mm size, mixed with properly graded fine material consisting of moorumor earth to fill up the voids and
the mixture used for filling.

As soon as the work in foundations has been accepted and measured, the spaces around the foundations,
structures, pits, trenches etc. shall be cleared of all debris and filled with earth in layers 15 cm to 20 cm,each
layer being watered, rammed and properly consolidated before the succeeding one is laid. Each layer shall
be consolidated to the satisfaction of Engineer- in- Charge.



Volume II : Schedule II- Appendix -1V (Technical specifications of works)
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Trench width in case of excavation in trenches for pipes, cables etc.

Upto one metre depth the authorized width of trench for excavation shall be arrived at by adding 25cm to
the external diameter of pipe (not socket/ collar) cable, conduit etc. Where a pipe is laid on concrete bed/
cushioning layer, the authorized width shall be the external diameter of pipe (not socket/ collar) plus 25
cm or the width of concrete bed/ cushioning layer whichever is more.

For depths exceeding one metre, an allowance of 5 cm per metre of depth for each side of the trench shall be
added to the authorized width (that is external diameter of pipe plus 25 cm) for excavation. This allowance
shall apply to the entire depth of the trench. In firm soils the sides of the trenchesshall be kept vertical upto
depth of 2 metres from the bottom. For depths greater than 2 metres, the excavation profiles shall be widened
by allowing steps of 50 cm on either side after every two metres from bottom.

Where more than one pipe, cable, conduit etc, are laid, the diameter shall be reckoned as the horizontal
distance from outside to outside of the outermost pipes, cable, conduit etc.

Where the soil is soft, loose or slushy, width of trench shall be suitably increased or side sloped or the
soil shored up as directed by the Engineer-in-Charge. It shall be the responsibility of the contractor to
take complete instructions in writing from the Engineer-in-Charge regarding increase in the width of
trench. Sloping or shoring to be done for excavation in soft, loose or slushy soils.

12) FEILLING

The excavated stacked earth (other than Black cotton soil or disposable soil as decided by Engineerin
charge) shall be filled in trenches, sides of foundations and under floor in layers of 200mm thickand
balance shall be disposed off by uniform spreading within the site as directed by the Engineer- in- Charge. The
Filling with excavated earth shall be done in regular horizontal layers and all lumpsand clods exceeding 8
cm in any direction shall be broken. Each layer shall be watered and consolidated with steel rammer or %2
tonne roller.

The Selected earth supplied and used for filling shall be free from all roots, grass, shrubs, rank vegetation,
brushwood, tress, sapling and rubbish. Sand , supplied for filling shall be clean and free from dust organic
and foreign matter and its grading shall be within the limits of grading zone IV orVas specified in Section
3 ‘Mortars’ of CPWD specifications of work.

In case of filling under floor /open area with excavated available or supplied good earth etc., every third
and top must layer shall also be consolidated with power roller of minimum 8 tonnes. Wherever depth of
filling exceeds 1.5 metre vibratory power roller shall be used to consolidate the filing unless otherwise
directed by Engineer-in-charge. The top and sides of filling shall be neatly dressed. The contractor shall
make good all subsidence and shrinkage in earth fillings, embankments, traverses etc. during execution
and till the completion of work unless otherwise specified.

Filling in trenches for foundations, pipes etc shall be commenced soon after the Concrete/Masonry works
in foundations etc, joints of pipes, cables, conduits etc. have been tested and passed. Thespace around the
footing, pedestals, foundation masonry, pipes, cables conduits etc. shall be clearedof all debris, brick bats
etc. Where the trenches are excavated in hard/ soft soil, the filling shall be donewith earth on the side and
top of pipes in layers not exceeding 20 cm in depth. Each layer shall be watered, rammed and
consolidated. All clods and lumps of earth exceeding 8 cm in any direction shall be broken or removed
before the excavated earth is used for filling. In case of excavation trenches in ordinary/ hard rock, the
filling upto a depth of 30cm above the crown of pipe, cable, conduits etc. shall be done with fine material
like earth, moorum or pulverized/ decomposed rock according to the availability at site. The remaining
filling shall be done with boulders of size not exceeding 15cm mixed with fine material like decomposed
rock, moorum or earth as available to fillup the voids, watered, rammed and consolidated in layers not
exceeding 30cm. Excavated material containing deleterious material, salt peter earth etc. shall not be used
for filling. Ramming shall be done with iron rammers where feasible and with blunt ends of crow bars
where rammers cannot beused. Special care shall be taken to ensure that no damage is caused to the pipes,
Cables, Conduitsetc.laid in the trenches.
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13) Lead

Lead for deposition/disposal of excavated material, shall be within a lead of 200m unless specifically mentioned
in Tender items. The Deposition/disposal shall be as directed by Engineer- in- Charge. Only leads beyond
200m shall be considered as extra lead if not specifically mentioned in tender items and the Contractor
shall be paid extra. For the purpose of measurement of lead the area to be excavated or filled or area on which
excavated material is to be deposited/disposed off shall be divided into suitable blocks and for each of the
blocks, the distance between centerlines shall be taken as the lead which shall be measured, as far as
practically possible, by the shortest straight lineroute on the plan and not the actual route taken by Contractor.
No extra compensation is admissible on the grounds that the lead including that for borrowed materials had to
be transported over marshy or katcha land/route.

B. CONDITIONS FOR WATER:

Contractor shall get the water tested from any laboratory approved by the Engineer-in-charge atregular
interval as per the CPWD Specifications. All expenses towards collection of samples, packing
transportation except testing charges etc. shall be borne by the contractor.

C. FORM WORK

Vi.

Vil.

viil.

The supply, erection, workmanship, stripping, measurement, and scope of works covered under the rates
etc. shall be in general as per CPWD Specifications unless specifically mentioned in tender document.

Rates in tender items shall be valid for all heights for carrying out Centering, and shuttering for all RCC
/PCC works, wall finishing works etc wherever required for construction works in Warehouseand no
extra cost shall be paid unless specifically mentioned in tender BOQ.

Where it is not specifically stated in the description of the item that form work shall be paid for separately,
the rate of the RCC item shall be deemed to include the cost of form work.

No deductions from the shuttering due to the openings/ obstructions shall be made if the area of each
openings/ obstruction does not exceed 0.4 square metre. Nothing extra shall be paid for forming such
openings.

Only M.S. Centering/shuttering and scaffolding material unless & otherwise specified shall be used to
give an even finish of concrete surface. However, marine-ply shuttering in as per site requirement may
be used on specific request from contractor to be approved by the Engineer-in- charge.

Centring and shuttering for all concrete and reinforced concrete wherever required shall be in steel and / or
plywood to produce a smooth and uniform finish on all exposed surfaces. However, all props, bracings,
scaffolding etc., shall be in steel. The entire responsibility of planning, design, erection and safety of
formwork shall lie with the Contractor.

Extra for shuttering in curved profile: For shuttering curved in elevation the steel/ply shuttering shall be
fabricated to achieve the curved profile as per the architectural drawings and nothing extra shall be
payable on this account.

In order to keep the floor finish as per architectural drawings and to provide required thickness ofthe
flooring as per specifications, the level of top surface of RCC shall be accordingly adjusted at the time
of its centering, shuttering and casting for which nothing extra shall be paid to the Contractor.

As per general engineering practice, level of floors in toilets/bath, balconies, shall be kept 12 to 20mm
lower than general floor as required. Shuttering should be adjusted accordingly. Nothing extra is payable
on this account.
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Steel shuttering as approved by the Engineer-in-charge only shall be used by the contractor. Minimum
size of shuttering plates shall be 600mm x 900mm except for the case when closing pieces required to
complete the shuttering panels. Dented, broken, cracked, twisted or rusted shuttering plates shall not
be allowed to be used on the work. The shuttering plates shall be cleaned properly with electrically
driven sanders to remove any cement slurry or cement mortar or rust. Proper shuttering oil or de-
bonding compound shall be applied on the surface of the shuttering plates in the requisite quantity
before assembly of steel reinforcement.

For the execution of centring and shuttering, the contractor shall use propriety ,,Reebole” chemical mould
release agent of FOSROC or equivalent as shuttering oil as approved by Engineer-in-chargeand nothing
extra shall be paid on this account.

D. REINFORCEMENT STEEL.

Vi.

Vii.

viii.

The TMT bars shall conform to IS 1786 pertaining to Fe 415 D or Fe 500 D or Fe grade of steel as
specified in Tender Item/ Drawing.

In case of Construction in seismic zone 11l and above, unless specifically mentioned in technical drawings,
steel reinforcement of Grade Fe 415 D shall be used. However, high strength deformed steel bars, produced
by thermo mechanical treatment process of grade Fe 415, Fe 500 and Fe 550 having elongation more than
14.5. % and conform to other requirements of Fe 415 D, Fe 500 D and Fe 550 D respectively of IS 1786
may also be used for reinforcement.

The supply, storage at site, assembly, erection, placement in position into formwork, workmanship
including bend, hook, overlap, welding, anchoring, cover, testing, acceptable quality parameters and
test results, permissible tolerance, measurement, and scope of rates etc. shall be in generalasper CPWD
Specifications unless specifically mentioned in tender document or ConstructionDrawings.

Reinforcement bars shall be placed in position as shown in the drawings or as directed by the
Engineer-in-charge. The bars crossing one another shall be tied together at every intersection with two
strands of annealed steel wire 0.9 to 1.6 mm thickness twisted tight to make the skeleton of the steel work
rigid so that the reinforcement does not get displaced during deposition of concrete.

Tack welding in crossing bars shall also be permitted in lieu of binding with steel wire if approved by
Engineer-in-charge.

Reinforcement including authorized spacer bars and lappages shall be measured in length of different
diameter, as actually (not more than as specified in the drawings.) used in the work nearest to a
centimeter and their weight calculated on the basis of standard weight given in clause

6.2 of IS 1786 . In case actual unit weight of the bars is less than standard unit weight, but within
variation, in such cases weight of reinforcement shall be calculated on the basis of actual unit weight.
Wastage and unauthorized overlaps shall not be paid for.

Annealed steel wire required for binding or tack welding shall not be measured, its cost being included in
the rate of reinforcement.

The contractor shall provide approved type of support for maintaining the bars in position and
ensuring required spacing and correct cover of concrete to reinforcement as called for in the drawings,
spacer blocks of required shape and size. Chairs and spacer bars shall be used in orderto ensure
accurate positioning of reinforcement. Spacer blocks shall be cast well in advance with approved
proprietary pre-packed free flowing mortars (Conbextra as manufactured by M/s Fosroc Chemicals
India Ltd., or equivalent as approved by the Engineer-in-charge at his discretion) of high early
strength and same colour as surrounding concrete, Pre-cast cement mortar / concrete blocks / blocks of
polymer shall not be used as spacer blocks unless specially approved by the Engineer-in-charge, rate
of RCC items is inclusive of cost of such cover blocks.

E. RCC WORK

All mixed design concrete shall be executed by Concrete Batch Mix Plant of suitable capacity, to be
installed by Contractor at site. In special cases RMC shall be allowed by Engineer on written request of the
contractor but the RMC should also be from a plant of appropriate capacity. No extra payment shall be
allowed on account of Concrete from batch mix plant or RMC.

In case of Nominal Mix concrete also, weight basis batching shall only be allowed.
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Mixer having arrangement of weighing water for controlling W.C. ratio should only be used in allPCC
and RCC works where there is no provision for Ready Mix Concrete in tender items.

Any cement slurry if added over base surface (or for continuation of concreting) for bond, its costshall
be deemed to have been included in the respective items, unless otherwise, explicitly stated and
nothing extra shall be payable nor extra cement considered in the cement consumption on this account.
Unless otherwise specified for the item, the maximum water cement ratio for any grade of concrete shall
not be more than 0.5.The contractor shall within 15 days of issue of letter for commencementof the work,
submit the mix design for various grades of concrete along with 7days crushing strength reports and within
40 days submit 28 days crushing strength reports, for the samples forthe mix. Nothing extra shall be
payable on account of admixing any chemical admixture for achieving any characteristic for the concrete.
Concreting shall be commenced only after the approval of the mix design by the Engineer-in-Charge.
Wherever required the M.S. inserts shall be provided during the casting of RCC / PCC for which
nothing extra shall be payable. As far as possible the contractor shall plan that the concreting is carried
out during day shift.

It is important to maintain the water cement ratio constant at its correct value. To this end,
determination of moisture contents in both fine and coarse aggregates shall be made as frequently as
possible, the frequency for a given job being determined by the Engineer-in-Charge according to
weather conditions. The amount of the added water shall be adjusted to compensate for any observed
variations in the moisture contents. For the determination of moisture content in the aggregates, IS
2386 (Part 3) may be referred to. To allow for the variation in mass for aggregate due to variations in
their moisture content, suitable adjustments in the masses of aggregates shallbe made.

The concrete shall be deposited in its final position in a manner to preclude segregation of ingredients.
In deep trenches and footings concrete shall be placed through chutes or as directed by the Engineer-in-
Charge. In case of columns and walls, the shuttering shall be so adjusted that the vertical drop of
concrete is not more than 1.5 metres at a time.

The surface which is to receive plaster or where it is to be joined with brick masonry wall, shall be properly
roughened immediately after the shuttering is removed, taking care to remove the laitance completely
without disturbing the concrete. The roughening shall be done by hacking. Before the surface is plastered, it
shall be cleaned and wetted so as to give bond between concrete and plaster.

On the basis of mandatory lab tests, in case of actual average compressive strength being less than
specified strength but upto 70% of specified strength, the rate payable shall be in the same proportion
as actual average compressive strength bears to specified compressive strength. In case average
compressive strength is less than 70% of the specified strength, the work represented by the sample
shall be rejected.

However, on the basis of mandatory field tests, where they prevail, the rates of the work represented
by samples showing actual compressive strength less than specified strength shall beworked out as per
relevant guideline of CPWD Specifications. In addition, Engineer-in-charge may order for additional
tests (see Appendix ‘B’ of chapter 5 of CPWD Specifications) to be carried outat the cost of contractor
to ascertain if the portion of structure where in concrete represented by the samples had been used, can
be retained on the basis of these tests. Engineer-in-Charge may take further remedial measured as
necessary to retain the structure at the risk and cost of the contractor.

If at any stage of the work, during or after placing the concrete in the structure the work is found
defective such concrete shall be removed and work be done with fresh concrete and adequate rigid
forms at the cost of the contractor. The contractor shall be liable to bear the cost for the cement
concrete thus dismantled.

The construction work shall be done with proper and assured system of curing duly identified areas with
dates marked in paint. In hot weather the contractor shall take relevant care to cover the work with wet
gunny bags/hessian cloth or use continuous ponding of water on surface so as to keep the surface wet.

Hard stone aggregate of different sizes shall be crushed or broken from hard stone conforming to CPWD
Specifications for work subject to Para below. Where CPWD Specifications for R.C.C. or any item or work
are silent, the provisions of the latest Code of BIS for plain and reinforced cement concrete for general
building construction 1.S. 456-2000 or the concerned 1.S. specifications or Code of practice shall apply.
When an R.C.C. slab or a flat slab is projected beyond the wall/beam line, the payment for such
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projected part of the R.C.C. work shall be made under the corresponding item of R.C.C. slab/flat slab.

Payment for centering & shuttering of the projected portion shall also be made under the item of
centering & shuttering for the slab/flat slab. Nothing shall be paid for the edge shuttering of the
slab/flat slab projection or otherwise. All exposed edges shall be finished as per specifications without
extra payment.

F. BRICK WORKS

Vi.

Type of the Bricks to be used in Masonry works in foundation and superstructure i.e Common Burnt Clay
Bricks/ Fly Ash Lime Bricks / Clay Fly Ash Bricks/ Tile Brick/ Brick Bats Calcium Silicate Bricks/CC
Block/AAC Block etc. shall be strictly as mentioned in Tender Item and Construction drawings.

Unless specifically mentioned in Construction Drawing or Tender Item, Bricks used shall have
compressive strength not less than 7.5 MPa. In case bricks of compressive strength 7.5 MPa are not
available and the structure is not of load bearing nature, then use of less compressive strength bricks can be
relaxed as per CPWD specification, at reduced rate as worked out by the Engineer in-charge.

All brick Masonry work shall be done with the available size of F.P.S. Bricks. The measurement of the
brick work would be done in the multiples of the half brick. Above three bricks, the brick work would be
measured as per the actual thickness.

The 'Modular bricks' shall only be used where use of same is specifically mentioned in the relevant items.
The material Specifications, dimensions, permissible tolerance, testing, acceptable quality parameters,
test results, workmanship, erection and placement procedures, measurement of works and scope of
works covered under rates etc all in general shall be as per CPWD Specifications with up to date
correction slips unless specifically mentioned in tender documents.

Top courses of all plinths, parapets, steps and top of walls below floor and roof slabs shall be laid with
brick on edge, unless specified otherwise. Brick on edge laid in the top courses at corner of walls shall
be properly radiated and keyed into position to form cut (maru) corners. Where bricks cannot be cut to the
required shape to form cut (maru) corners, cement concrete 1:2:4 (1 cement

: 2 coarse sand : 4 graded stone aggregate 20 mm nominal size) equal to thickness of course shallbe

Vii.

0

@ oo

Note:

provided in lieu of cut bricks.
No deductions or additions shall be done and no extra payment made for the following :
Where minimum area is defined for deduction of an opening, void or both, such areas shall refer only to
opening or void within the space measured.
Ends of dissimilar materials (that is, joists, beams, lintels, posts, girders, rafters, purlins, trusses, corbels,
steps, etc.); up to 0.1 m2 in section;
Opening up to 0.1 Sgm in area (see Note);
Wall plates, bed plates, and bearing of slabs, chajjas and the like, where thickness does not exceed 10
cm and bearing does not extend over the full thickness of wall;
Cement concrete blocks as for hold fasts and holding down bolts;
Iron fixtures, such as wall ties, pipes upto 300 mm diameter and hold fasts for doors andwindows; and
Chases of section not exceeding 50 cm in girth.
Bearing portion of drip course, bearing of moulding and cornice.

In calculating area of an opening, any separate lintel or sills shall be included with the size of the

opening but end portions of lintel shall be excluded. Extra width of rebated reveals, if any, shallalso be
excluded.

G. FLOORING

Final finished flooring with Marble/Granite/Stone/Ceramic/Vitrified/CC etc shall be done in pattern,
layout out, sizes, thickness as shown in Construction drawings and Tender items other wise as directed
by Engineer in charge.

The supply, material Specifications, dimensions, permissible tolerance, testing, acceptable quality
parameters, test results, workmanship, erection and placement procedures, measurement of works
and scope of works covered under rates etc all in general shall be as per CPWD Specifications with
up to date correction slips unless specifically mentioned in tender documents.

Sample of Marble /Granite/Ceramic/Vitrified/CC Tile or any other material to be used in finish
flooringshall be got approved by Contractor from Engineer in charge.

Gang saw cut granite floor slabs.
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V.

Vi.

Vii.

viii.

Wherever the tender schedule provide for mirror polished granite slab flooring using Gang saw cut
granite slabs. The size of such gang saw cut granite slabs shall not be less than 1.5m x 2.4m. The granite
block shall be gang saw cut using water cutting process. The polishing of the cut stone slabs should be
automatic machine polished to highly even surface without any undulations. Manual polished and
kerosene cutting process slabs shall not be accepted and shall be rejected.

Proper gradient shall be given to flooring for toilets, verandah, kitchen, courtyard etc. so that the
wash water flows towards the direction of floor trap. Any reverse slop if found, these shall be made good
by the contractor by ripping open the floor/grading concrete and nothing extra shall be paid forsuch
rectifications. Slope in Office, warehouse floor shall be as indicated in drawings otherwise as directed by
Engineer in charge.

Final Finish flooring shall be laid over a well prepared base and sub base flooring of material &
specifications as mentioned in tender items and shown in Construction Drawings.

Sub base floor shall be laid over well prepared sub grade.

H. SUBGRADE

Where the pavement / Warehouse Floor is to be laid on surface obtained after cutting the soil,the
sub-grade for pavement shall be prepared as per specifications relevant to item in BOQ for achieving not
less than 97% of dry density as per IS : 2720 Part VIII at no extra cost or otherwiseas per the procedure
mentioned hereafter.

e The sub-grade shall be excavated to a depth of 0.5 meter, watered and compacted in layers not
exceeding 250mm thickness, dressing to required camber and profile and consolidation with
vibratory roller of 80 to 100 KN static weight so as to achieve not less than 97% of dry density
as per IS : 2720 Part VIII. However, before relaying and compacting the loosened material the
surface below this level shall be suitably consolidated as directed by the Engineer but with a
minimum six passes of vibratory roller. If the next 15 cm below this level does not have a
relative compaction of 90%, it shall be compacted until not less than 95% dry density is
obtained. Rate for work of this nature shall be covered in the item of preparation of sub-grade.

Where the pavement is to be laid on fill and height of proposed fill is less than 0.5 meter, the procedure
for sub-grade preparation as mentioned above shall be followed.

Where the pavement is to be laid on fill and the height of proposed fill is more than 0.5 meter,
preparation of sub-grade is not required at these locations, however, in such locations original ground
level shall be compacted by rolling as directed by the Engineer as much as possible but with a
minimum of six passes of vibratory roller of 80 to 100 KN static weight. No separate payment shall be
made for this, as same shall covered in item of earth work in excavation and /or filling.

Control Tests on Borrow Material
Soil suitable for consolidation under O.M.C. conditions should preferably have the following
characteristics:
o  Minimum percentage of clay -10%; Liquid limit- 14; Plasticity index-4; Percentage of silt
should not exceed-50%; free from Peat, muck and organic soils which are unsuitable.
The Engineer-in-Charge may, however, relax these requirements taking into accountavailability
of materials, cost of transportation and other relevant factors.

I. WBM/WMM

WBM/WMM wherever to be used as sub base/base course in road/warehouse floor etc. shall be laid in
proper gradient, compacted thickness as shown in construction drawings. The supply,stacking, procedure
for laying in position, testing, acceptance within tolerance limit, measurement and scope of work
covered under rates shall be as per the guideline of relevant CPWD specifications for these works.

J. STRUCTURAL STEEL WORKS IN COLUMN-BEAM FRAMES/ROOF TRUSS/MEZZANINE
FLOOR

The scope of work also includes preparation& submission of shop Drawings/ Fabrication drawings,
connection details of joints including all bolted / welded and riveted joints as per

10
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design and obtaining approval for all the drawings from Engineer in charge. The agencyshall
prepare all the required shop drawings needed for correct and accurate erection of Steel
Structure work. The design shall be strictly in accordance with the “Design Specifications”
andbuilding drawings.

Engineer in charge reserves the right to review any/all or none of the drawings, Reviewpy
Engineer in charge shall not relieve the contractor of his responsibility for correct drawing
andexecution of the works.

The Final GFC drawings shall directly adhere to the reviewed comments and general
arrangement and shall incorporate all the comments/suggestions given by Department/Engineer
In charge without any extra cost to the department and any implication on the time schedule for
the completion of the work.

If there is any difference in opinion or changes to be made with regard todrawings/specifications
as per the recommendation of Engineer in Charge, The Contractor shall agree to be bound by
the same without any extra cost.

Specification for steel works

L.

ii.

iii.

iv.

vi.

vii.

Viil.

ix.

Xi.

xii.

The work in general shall be carried out as per CPWD specifications and the relevant
IndianStandards a list of which are mentioned in the particular specifications.

The fabrication and erection of the steel members shall be as per General Specification IS
: 800and stipulations contained in the other relevant standards.

The contractor shall prepare and submit the fabrication drawings, indicating the complete details
of all members, detail of joints, weld sizes, length of welds, cleats holes etc. The fabrication
workshall be commenced only after the fabrications drawings are approved. A scheme for
fabricationand erection of the various members shall also be furnished and got approved. However
such approval shall not absolve the contractor for the safety of the structure and its components
during fabrication, erection and service.

The contractor shall submit manufacturer’s test certificate for all the material procured by him
indicating clearly the identification marks etc. The Engineer-in-charge may get samples of the
materials tested for their conformity to the standards. No payments shall be made for the
materials, which are used for testing.

Normally Fabrication shall be carried at site of work but To advance the progress, Contractor
may do fabrication works at their shop with approval of Engineer in charge. The fabrication
shop of the contractor, shall have all facilities required for carrying out the fabrication work.

The material shall conform to the following specifications.
e Structural steel rolled sections: IS 2062 Grade ,,A* up to 20 mm thickness, IS 2062 Grade
., B“above 20 mm thickness.

Pipes etc. : IS 1161/1233

Chequered plates : IS 3502

Steel sections from the main manufacturers such as SAIL, TISCO, RINL or JINDAL only shall be
permitted to be used. The steel members shall be in single piece end to end without
anyintermediate joints unless specifically approved by the Engineer-in- charge. The
contractor shall get the name of manufacturer approved before placing the order. The material
should be free from defects. If any defect is noticed at the time of manufacturing the same
should be rejected. Re-rolled material shall not be permitted.

Welding materials shall confirm to IS : 814 & AWS E 6013 for thickness upto 20 mm and
MWSE7018 above 20 mm.

Bolts and nuts shall be as per IS : 1363 & IS : 1367. Washers shall be as per IS : 2016,IS
:5372 and IS : 5374.

The bending of plates and sections shall be carried out on appropriate machines.

Cutting may be effected by sheering, cropping, sawing or by gas cutting by mechanically
controlled torch. Gas cutting by hand and electric arc cutting shall not be permitted.

All cut edges shall be ground before they are welded.

11
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xiii.

Xiv.

XV.

XVvi.

XVil.

xviii.

Xix.

XX.

XXi.

xxii.

xxiii.

XXiv.

The accuracy at contact surfaces and tolerances shall be as per relevant IS standards.

Bolt — holes shall be drilled. Enlarging the holes by filling, hand drilling using flame etc.are not
permitted.

The welders qualified as per procedure given in the IS standards shall only be engaged for doingthe
welding work.

The welding procedure as proposed by the contractor shall be got approved inadvance from the
Engineer-in-charge.

The welds shall be subjected to visual examination, mechanical tests on samples, dye penetration tests,
other non-destructive tests like radiographic/ ultrasonic tests etc.

Internal surfaces of boxed / back-to-back members should be treated with primer.

The edges of chequered plate shall be made smooth and no burrs or jagged ends shall be left.

The structural steel required conforming to IS: 2062 shall normally be procured from the mainsteel
producers viz. TATA, SAIL and RINL (Vizag).Tubes to be supplied by Contractor, confirming to IS
1161, shall normally be of Make TATA, APPOLO.

In case of difficulties in getting required quantities of materials from the main producers, permission
may be given as a special case to procure the materials from the secondary producers having ISI
registration by Engineer in charge if the contractors approach the Engineer-in-chargewith the efforts
made by them in getting the materials with full justification details.

Fabricated structural member’s viz., columns, beams and purlins along with the base plates andcleats
etc. shall be provided with zinc chromate steel primer coating after fabrication unless specifically
mentioned otherwise in Tender Items and Specifications.

The quantity of the steel for structural members for the purpose of payment shall be worked out by
adopting the unit weight given in the relevant IS code for tubes, angles. Channels,flats and plates etc.
If the actual weight of the member is less than that specified in the code beyond the minus tolerance
permissible then the materials shall be rejected. Payment on weight basis would be made as per the
theoretical or actual weight whichever is less.

Weight of cleats, brackets, packing pieces bolts nuts, washer’s distance pieces separators diaphragm
gussets (taking overall square dimensions) fish plates etc. shall be added to the weight of respective items
unless otherwise specified. No deduction shall be made for skew cuts.

K. ADDITIONAL CONDITIONS FOR PRE-FAB STRUCTURE IN STEEL:

Wherever Tender Items mentioned the Prefab Structures or Pre-Engineered Building System (PEB),
The scope of work for Fabrication, Supply and Erection of Pre-Engineered Building System (PEB)
is as defined in the following sections under the contract which includes manufacture, supply and
erection of Structural Steel System and all accessories as per design, drawings and as per direction of
Engineer-in- Charge.

Condition for Specialized Agency for PEB Structure:

In case the Main contractor is himself not a PEB Manufacturer, He will obtain the approval of Engineer
in charge for selection and appointing the PEB Manufacturer/Supplier for this contract. The
Engineer-in-Charge or his authorized representative shall visit the factory of PEB manufacturer and will
grant the approval for Supply of PEB system based on the experience, availability of CNC machines for
fabrication, cutting/welding etc and production capacity of the manufacturer. EIC or his representative
will also visit the factory of PEB Manufacturer during manufacturing of PEB components for quality
checks. The PEB components shall be brought to site from factory only after the satisfactory test
results and quality checks asper the direction of Engineer in Charge.

Before commencement of procurement, the contractor, if mentioned in tender drawings or item
specifications, shall make detail design drawings based on models and suggested loading, framed
drawings provided by CWC and will prepare fabrication & erection drawings for steel structure and
detail fabrication and erection drawings for roofing and cladding indicating the positions of overlap,
joints, Louvers, Flashings, cutouts etc. He shall make all drawings availableall worksheets/supporting
data/design details to Engineer in Charge as so desired. After the
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completion of work, the contractor shall submit to the Engineer-in-Charge. 3 sets of “As Built”
drawings along with CAD copies as specified elsewhere.

iv. The contractor shall clarify to Engineer In Charge any queries regarding specifications, rates, etc as

and when requested/ required. Rate of analysis for the rates quoted shall also be furnished by the
Tenderer If desired by Engineer In Charge.

v. The following are the minimum requirements of tests on welds.
Visual examination: 100%

Dye penetration test: 30 % after back gouging and after final finish.
Mechanical test: 1 test each on a column and beam members.
Radiography test: 2% of welds.

Where radiography test is not possible ultrasonic test shall be carried out. The acceptancecriteria shall
be as per IS specifications and as decided by the Engineer-in- charge.

vi. Apart from the IS Codes mentioned above, all other relevant codes such as American standards
(AISC, MBMA, AISI & AWS specifications) related to the specific job under consideration and / or
referred to in the above-mentioned codes may be followed wherever applicable, if the specifications
for the same are not available in the relevant IS codes.

vii. When Contractor scope of works includes supply of Prefab/PEB structural steel system, NO Fabrication
at site shall be allowed except erection works and minor steel works like nonstructuralsteel works.

L. DOOR/WINDOWS/VENTILATOR WORKS

Vi.

Vii.

The supply of materials viz Rolling Shutters/Mild Steel doors/T sections doors/windows/
Aluminum/UPVC Sections for doors / windows/ ventilators/ partitions, Wooden paneled/ flush doors/
cupboard shutters/ PVC /FRP shutters/ frames/ Pressed steel frames/ all type of fittings/glazing/paneling
/decorative polish/veneering/Wire gauge/expanded metal mesh/MS grills/Chqd plate/Handrails etc
including their storage at site, procedure of installations, workmanship, testing, acceptance within tolerance
limit, measurement and scope of work covered under rates for these works shall be as per relevant CPWD
specifications unless specifically mentioned otherwise in tender documents, drawings.

Wood work shall not be painted, oiled or otherwise treated before it has been approved by the
Engineer-in-Charge.

Aluminum Fittings shall be anodized to natural matt finish or dyed anodic coating not less thangrade
AC 10 of IS 1868. Mild steel Fittings shall be bright finish black stone enameled or copper oxidized (black
finish), nickel chromium plated or as specified. Brass Fittings shall be finished bright satin finish or nickel
chromium plated or copper oxidised or as specified.

All fittings and fixtures of doors, windows, ventilators shall be got approved from the Engineer-in- Charge
before procurement well in advance and the approved samples shall be kept at site till completion of
the work.

Wooden flush door shutter/ PVC/FRP /Fire rated door shutters, as specified shall be obtained from
factories to be approved by the Engineer- in-charge. The contractor shall inform well in advanceto the
Engineer- in-charge the name and address of the factory where from he intends to get the shutters
manufactured. The contractor will place order for manufacturing of shutters only after written approval of
the Engineer- in- charge in this regard is given. The contractor is bound to recommend name(s) of another
factory from the approved list in case the factory already proposed by the contractor is not found
competent to manufacture quality shutters.

Shutters samples shall be first submitted and got approved by Engineer in charge Shutters will however,
be accepted only if they meet the specified tests/technical requirements

Rolling Shutters: The shaft of rolling shutters shall be of M.S. Pipe heavy duty 40 mm. nominal bore,
48.3 mm outer dia, thickness 4.05 mm and weight of pipe shall be 4.43 Kg./metre. At least three springs
made of H.T. steel grade 2 of I.S. 4454/19670f 27.5 mm. length shall be used in each shutter. The guide
channels of minimum 60 mm depth shall be made of 3.15 mm thick M.S. strips Lock rail at bottom shall be
of 3.15 mm thickness with M.S. angle 35 mm x 35 mm x 5 mm welded at the bottom and brackets for
fixing the M.S. pipe on wall shall be of M.S. plate 3.15 mm thick. Top cover of shutters shall be made out
of M.S. Plate 1-25 mm thick sliding bolt for lock rail
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shall be made of M.S. flats not less than 50 mm x 6 mm size at both ends with inside and outside locking
arrangement. Further details if any not covered by general specifications of Delhi CPWD specifications
2009 Volume | and details described above shall be as per IS specifications N0.6248 of 1971/revision
(latest)

The contractor shall arrange one more spring than the total required number, for testing purpose. The
Engineer-in-Charge shall select at random one spring to be sent for test regarding grade of H.T. steel wire
used in the springs. No extra payment shall be made for the additional spring arranged.

The rates to the quoted for supplying and fixing rolling shutter should include making necessary chasesin
masonry and making good the same for fixing of side guide etc.

M.FINISHING

Vi,

Vii.

viii.

The work shall be carried out to provide a smooth finish with pleasing appearance in high standards of
workmanship and quality of material up to the satisfaction of Engineer in charge.

The supply of materials for finishing works and their storage, procedure of applications, testing, acceptance
within tolerance limit, measurement and scope of work covered under rates for these works shall be as per
relevant CPWD specifications unless specifically mentioned otherwise in tenderdocuments, drawings.

For all exposed brick work or tile work double scaffolding independent of the work having two sets of vertical
supports shall be provided. The supports shall be sound and strong, tied together with horizontal pieces over
which scaffolding planks shall be fixed. For all other work in buildings, single scaffolding shall be permitted.
In such cases the inner end of the horizontal scaffolding pole shall restin a hole provided only in the header
course for the purpose. Only one header for each pole shall beleftout. Such holes for scaffolding shall,
however, not be allowed in pillars/columns less than one metre in width or immediately near the skew backs
of arches. The holes left in masonry works for scaffolding purposes shall be filled and made good before
plastering.

For external and under coat plaster work, the fine aggregate shall conform to grading IV. For finishing coat
Plaster work the fine aggregate conforming to grading zone V shall be used unless specified otherwise.

The plaster shall be kept wet for a period of at least 7 days. During this period, it shall be suitably
protected from all damages at the contractor’s expense by such means as the Engineer-in-Charge may
approve. The dates on which the plastering is done shall be legibly marked on the various sections
plastered so that curing for the specified period thereafter can be watched.

Wherever scaffolding is necessary for Whitewash /Painting works, it shall be erected on double supports
tied together by horizontal pieces, over which scaffolding planks shall be fixed. No ballies, bamboos or
planks shall rest on or touch the surface which is being white washed. Where ladders are used, pieces of old
gunny bags shall be tied on their tops to avoid

damage or scratches to walls.

For White wash /waterproofing cement paint on new work, three or more coats shall be applied till the
surface presents a smooth and uniform finish through which the plaster does not show. The finished dry
surface shall not show any signs of cracking and peeling nor shall it come off readily on the hand when
rubbed. For old work, after the surface has been prepared, a coat of white wash/cement paint shall be
applied over the patches and repairs. Then a single coat or two or more coats of white wash/cement paint as
stipulated in the description of the item shall be applied over the entire surface. The white washed surface
should present a uniform finish through which the plaster patches do not appear.

Distempering: If the wall surface plaster has not dried completely, cement primer shall be applied before
distempering the walls. But if distempering is done after the wall surface is dried completely, distemper
primer shall be applied. Oil bound distemper is not recommended to be applied, within six months of the
completion of wall plaster. However, newly plastered surfaces if required to be distempered before a period
of six months shall be given a coat of alkali resistant priming Paint conforming to IS 109 and allowed to
dry for at least 48 hours before distempering is commenced.

The color code and make of Painting material on exterior or interior finish shall be first approved by Engineer
in charge. Contractor shall submit all possible combinations, physical samples on size 300x300 mm over wall
for approval of color without any extra cost.

The Primer, Synthetic Enamel paint, distemper etc., of as approved by the Engineer- in- charge andof
low VOC (unless specified otherwise), shall only be used and brought to the site of workin the
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original sealed containers.

Xi. The material brought to the site of work shall be sufficient for at least 30 days of work.

Xii. The material shall be kept under the joint custody of contractor and representative of the Engineer-in-
charge. The empty containers shall not be removed from the site till the completion of the work without
permission of the Engineer-in-charge.

Xiii. Contractor shall submit the copies of invoices of Painting material purchased by them for incorporation in to
the contract works.

N. WATER SUPPLY, INSTALLATIONS AND DRAINAGE

i. The contractor shall furnish all labor, material and equipment, transportation and incidental necessary
for supply, installation, testing and commissioning of the complete Plumbing / system as described
in the Specifications, Tender Items and as shown on the drawings. This also includes any material,
equipment, appliances and incidental work not specifically mentioned herein or noted on the
Drawings/Documents as being furnished or installed, but which are necessary and customary to be
performed under this contract.

ii. The Plumbing / Sanitary system shall comprise of following:

Sanitary and water supply Fixtures and Fittings.

Internal and External Water Supply.

Internal and External Drainage

Approval from Local Authorities

Balancing, testing & commissioning.

Test reports and completion drawings

iii. The contractor shall procure and install all pipes, its fittings, joints/bends/tees /sockets
/nipples including shut-off valve etc as specified.

iv. The contractor shall ensure that senior and experienced plumbers are assigned exclusively for this
work. Such plumber(s) should have valid license from the local authorities. The project management
shall be done through modern technique. For quality control & monitoring of workmanship,
contractor shall assign at least one engineer who would be exclusively responsible for ensuring strict
quality control, adherence to specifications and ensuring top class workmanship for the installation.

V. The work shall be in conformity with the Bye-laws, Regulations and Standards of the local authorities
concerned. But if these Specifications and drawings call for a higher standard of materials and / or
workmanship than those required by any of the above regulations and standards, then these
Specifications and drawings shall take precedence over the said regulations and standards. However,
if the drawings and specifications require something which violates the Bye-laws and Regulations,
then the Bye-laws and Regulations shall govern the requirement of this installation.

Vi. The contractor shall obtain all permits/ licenses and pay for any and all fees required for the
inspection, approval and commissioning of their installation. However, all receipted amount shall be
reimbursed on production of proof of payment.

vii. The Plumbing drawings are to be given by the contractor for obtaining approval from Engineer-
in-charge. The Plumbing / Sanitary Drawings given by the Engineer in- Charge or issued with
tenders are diagrammatic only and indicate arrangement of various systems andthe extent of work
covered in the contract. These Drawings indicate the points of supply and of termination of
services and broadly suggest the routes to be followed. Under no circumstances shall dimensions
be scaled from these Drawings. The contractor shall follow these drawings in preparation of his
shop drawings, and for subsequent installation work.

viii. The contractor shall examine all architectural, structural, plumbing, electrical and other services
drawings and check the as-built works before starting the work, report tothe Engineer In-Charge
any discrepancies and obtain clarification. Any changes found essential to coordinate installation of
his work with other services and trades, shall be made with prior approval of the Engineer In-
Charge without additional cost to the department.

iX. All the shop drawings shall be prepared on computer through AutoCAD System basedon
Architectural drawings and site measurements. Contractor shall furnish, for the approval of
Engineer-in-charge, the two sets of detailed shop drawings of complete work and materials
including layouts / Typical toilets drawings showing exact location of supports, flanges, bends, tee
connections, reducers, detailed piping drawings showing exact location and type of supports,
valves, fittings etc; external insulation details for pipe insulation etc.
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Xi.

Xil.

Xiii.

XiV.

XV.

XVi.

XVil.

xviii.

XiX.

XX.

These shop drawings shall contain all information required to complete the work. These drawings
shall contain details of construction, size, arrangement, operating clearances, performance
characteristics and capacity of all items of equipment, also the details of all related items of work by
other contractors. Each shop drawing shall contain tabulation of all measurable items of
equipment/materials/works and progressivecumulative totals from other related drawings to arrive at a
variation-in-quantity statement at the completion of all shop drawings. Minimum 3 sets of drawings
shall be submitted after final approval along with CD. When he makes any amendments in the above
drawings, the contractor shall supply two fresh sets of drawings with the amendments duly
incorporated along with check prints, for approval. The contractor shall submit further 3 sets of shop
drawings to the Engineer In- charge for the exclusive use by the Engineer In-charge and all
other agencies. No material or equipment may be delivered or installed at the job site until the
contractor has in his possession, the approved shop drawing for the particular material/equipment /
installation.

Shop drawings shall be submitted for approval four weeks in advance of planned delivery and
installation of any material to allow the Engineer-in-charge ample time for scrutiny. Noclaimsfor
extension of time shall be entertained because of any delay in the work due to his failuretoproduce
shop drawings at the right time, in accordance with the approved programme.

Samples of all materials like valves, pipes and fittings etc. shall be submitted to the Engineer In-
Charge prior to procurement for approval and retention by Engineer In-Chargeandshall be kept in
their site office for reference and verification till the completion of the Project. Wherever
directed, a mockup or sample installation shall be carried out for approval before proceeding for
further installation without any extra cost.

Approval of shop drawings shall not be considered as a guarantee of measurements or of building
dimensions. Where drawings are approved, said approval does not mean that thedrawings supersede
the contract requirements, nor does it in any way relieve the contractor of the responsibility or
requirement to furnish material and perform work as required by the contract.

All materials and equipment shall conform to the relevant Indian Standards and shall be ofthe
approved make and design. Makes shall be in conformity with list of approved manufacturers.
Balancing of all water systems and all tests as called for the CPWD Specifications shallbe carried
out by the contractor through a specialist group, in accordance with the Specifications and ASPE /
ASHRAE Guidelines and Standards. The installation shall be tested and shall be commissioned
only after approval by the Engineer-in-charge. All tests shall be carried out inthe presence of the
representatives of the Engineer-in-charge and nothing extra shall be payable on this account.

The contractor shall submit “completion plans of services” for water supply, internal installations and
building drainage work within 15 days of the date of completion. These drawings shall be submitted
in the form of two sets of CD"s and four portfolios (300 x 450 mm) each containing complete set of
drawings on approved scale indicating the work as - installed. These drawings shall clearly
indicate complete plant/toilet room layouts, piping layouts and sequencing of automatic controls,
location of all concealed piping, valves, controls and other services. In case the contractor fails to
submit the completion plans as aforesaid, security deposit shall not be released and these shall be
got prepared at his risk and cost

The CCI/CI/PVC pipe and Gl pipe etc. wherever necessary shall be fixed to RCC columns,
beams etc. with rawl plugs and nothing extra shall be paid for this.

The variation in consumption of material shall be governed as per CPWD Specification and clauses of
the contract to the extent applicable.

Rates quoted shall be inclusive of all work and items given in the above mentioned specifications
and Schedule of Quantities and applicable for the work under floors, in shafts or at ceiling level
at all heights and depths. All rates are inclusive of cutting holes and chasesin RCC and masonry
work and making good the same unless specifically mentioned otherwise. Rates are inclusive of pre
testing and on site testing of the installations, materials and commissioning

Cleaning and Disinfection of Pipelines: - On completion of hydraulic tests and before a pipe is
disinfected, it shall be proved to be free from obstruction, debris and sediment by scouring or by
any other process which the Engineer-in-charge may prescribe. Upon satisfactory completion of
testing and cleaning, the pipelines shall be disinfected as order. Chlorine solution shall be applied
at the charging point as the pipeline is being filed and dosing shall be continued until the pipelineis
full and at least 50 parts of chlorine per million parts of
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XXi.

water have been made available and distributed evenly. If ordinary bleaching powder is used,
proportions will 150 gms of power to 1000 litre of water. If a proprietary brand is used, the proportion
shall be as specified by the manufacturer. The treated water shall be left in pipeline for a period as
directed but not exceeding 24 hours chlorine residual tests shall be taken at various pointsalong the
pipeline. The disinfection process shall be repeated until the sample of water taken from the
pipeline are declared fit for human consumption by a recognized laboratory.

The supply of Input materials and their storage, procedure for laying in position, testing, acceptance
within tolerance limit, measurement and scope of work covered under rates for water supply,
sanitation, drainage works shall be as per the guideline of relevant CPWD specifications unless
specifically mentioned otherwise in tender documents, drawings.

0. CONSTRUCTION & EXPANSION JOINTS

Construction joints in PCC, RCC and Light Weight Concrete works etc., shall be provided onlyat
places as per approved structural drawings. It shall not in any manner structurally or functionally
affect the structure. If, any additional construction joint is required to be provided,it shall be done
with approval of the Engineer-in-Charge. The centering, shuttering, strutting etc., required for the
construction joint shall be provided as per the CPWD Specifications. Nothing extra shall be
payable on this account.

TREATMENT TO THE CONSTRUCTION JOINTS AND RECTIFICATION OF DEFECTS.

All care shall be taken to minimize the number of construction joints in the rafts, floors, and walls as
well as in the levelling course of PCC at base. Still, wherever the construction joints are provided,
these shall be slightly opened up and then suitably filled with cement mortar1:3 (1 cement: 3 fine
sand) after applying a bond coat of cement slurry. The aluminum nipples shall be fixed in the cavity
and crevices, if required. Then cement slurry of w/c ratio 0.5 shall be pressure grouted through
these nipples as required, which shall then be suitably cut. Nothing extra shall be payable on this
account.

All care shall be taken to avoid any honey combed concrete or any cavity. Still, if any honey combed
concrete or cavity in RCC/CC works is encountered the same shall berectified by removing all loose
concrete by chiselling. The chipped concrete surface shall be cleaned and made dust free by blowing
compressed air and then washed cleanwithwater (but without excess water). Then a bond coat of
polymer modified cement slurry @ 2.2 kg of cement per sq. m. of concrete surface, in two
coats, shall be applied as specified. The second coat shall be applied immediately within 15-20
minutes of application of the first coat. A coat of polymer modified cement plaster of mix 1:3 (1
cement: 3 fine sand) of the required thickness shall be applied as specified to fill the cavity if the
required thickness is less than 20 mm. If the required thickness is more than 20 mm. the cavity
shall be filled by concrete of relevant grade after providing the required centering and shuttering.
The surface shall then be moist cured for minimum 7 days. Nothing extra shall be payable on this
account.

Expansion Joint

General Seismic / separation joints shall be provided where shown on the drawings. They shall
be constructed with in gap between the adjoining parts for the works of the width specified in the
drawings.

The contractor shall ensure that no debris is allowed to enter and be lodged in seismic and separation
joints.

Seismic or separation joints shall be provided with approved 50mm thickness of compressible filer
board, backer rod and polysulphide sealant compound etc.,

Board to be used in expansion joint shall be of best approved quality and shall be got approved
before use. It shall have minimum density of 95 kg/cum, Non staining with less than 1% water
absorption and compression recovery of 93% minimum as per the specifications.
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Method of Application

V.

Vi.

vii.

50mm thick expansion board having sufficient width directed by Engineer-in-charge shall be

provided in expansion joint before filling and finishing the expansion joint with sealant.

The expansion joint shall be cleaned and made dry completely. All loose materialsshallalso be
removed. The joints gap shall be made uniform in width and depth after cleaning thejoints. The backup

materials of best quality shall be provided in position in order to produce the size of joint

i.e. width and depth. The primer part of |1 and Il shall be mixed thoroughly together in required
proportion as prescribed by manufacture specification, so that a uniform mixture obtained. The mixed

solution shall be applied totwo sides of the joint that it covers the sides complete.

Disturbed edges of RCC members near expansion joints shall be finished with rich mortar without any
extra work includes providing required width of expansion board in the joints and measurement of

expansion board only shall be taken.

(i)
(if)
(iii)

Sampling criteria
Following test carried out at every 100 sgmt.

Density
Water absorption
Compression recover

P. CONSTRUCTION SITE LAB:

The contractor shall arrange and provide at the site of work all the equipments for field testingas
required like :-

balances, sieves, slump cone , dial gauges,

graduated measuring cylinders, steel tapes, vernier calipers, micrometer screw gauges,
plumbbobs, spirit levels ,

Total station survey equipment, magnifying glass, screw drivers, plastic bags for samples, etc.
Allowing establishing the site laboratory by the contractor shall not absolve the contractor from
fulfilling the criteria of getting the tests done in an independent laboratory. The decision of
theEngineer-in-Charge of allowing any test in the site laboratory or any otherlaboratory shall
be final and binding on the contractor and no claim of any kind whatsoever shall be
entertained from the contractor on this account.

Q. OTHER IMPORTANT-MISCLLANEOUS

M

(i)

(iii)

(iv)

Even if the certain items of work are carried out by the specialized sub-contractors the
responsibility forthe work shall however rest with the main contractor only. Procurement,
Storage and Payment of Cement, Steel, Bitumen etc.

The contractor shall procure Portland Pozzolana Cement (PPC) as per 1S-1489 Part-1 in all the
works except Cement Concrete Pavement works, wherein Ordinary Portland Cement (OPC) of
Grade 43 (1S:269:2015)and/or 53 Grade (1S: 1S:269:2015) shall be used. The PPC & OPC to be
used shall be of approved make,as specified in the list of Approved Makes (enclosed with
Technical Specifications).

The contractor shall procure steel reinforcement bars conforming to IS 1786:2008 pertaining
Fe415D or Fe500D, structural steel conforming to 1S-808 and bitumen should conform to IS :
702 and 703 as per theitem/drawing from manufacturers of approved make, as specified in the list
of Approved Makes (enclosedwith Technical Specifications).

The storage of cement should be done by contractor as per 1S:4082-1996 (recommendation on
stacking & storage of construction materials at site). Sheds having capacity as decided by
Engineer-in-Charge to store the cement shall be provided by contractor for which no extra
payment shall be made. All such sheds/store, after
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V)

(vi)

(vii)

completion of work shall be removed by contractor at its cost and site shall be cleared.

Cement & steel reinforcement shall be brought at site in bulk supply of approx. 50 tonnes& 10
tonnes respectively or more or as decided by the Engineer-in-charge. Each bag of cement
must weigh 50 kg, subject to variation as per BIS code, bearing manufacturer’s name & ISI
marking.

The contractor shall be responsible for the watch & ward, safety of the Cement store/shed,
Bitumen & Steel. The contractor shall facilitate inspection of the same by the Engineer-in-
charge at any time. Materialsupplied by the contractor should be in countable position and
properly stacked.

Steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent
distortion & corrosion and nothing extra shall be paid on this account. Bars of different sizes &
lengths shall be storedseparately to facilitate easy counting & checking.

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient
lengthshall be cut from each size of the bar at random at frequency not less than that specified
below:

Size (dia.) of Bar For Consignment below 100T For Consignment over 100T

One sample for each 25 tonnesor | One sample for each 40 tonnes orpart

Ul part thereof thereof

One sample for each 35 tonnesor | One sample for each 45 tonnes orpart

10 mmto 16 mm part thereof thereof

One sample for each 45 tonnesor | One sample for each 50 tonnes orpart

Over 16 mm part thereof thereof

(viii)

(ix)

)
(xi)
(xii)

Proper daily record of cement, steel, paint and bitumen consumption shall be maintained at site by
the Contractor. The register shall be duly signed by the Contractor/authorised representative
ofcontractor and the same will be checked by the Site Engineer / Engineer-in- charge from time to
time. In case, concrete is being obtained from RMC plant, record of cement of the same shall be
kept, based on the computerized receipt of mix proportion of each lot. Actual issue and
consumption of cement & steel on work shall be regulated and proper accounts maintained, as per
provision of the Terms and conditionsof the contract. The theoretical consumption of cement shall
be worked out as per procedure prescribedin Clause 38 of the General conditions of contract and
shall be governed by conditions laid therein.

Payment for steel reinforcement shall be made on the basis of standard weight of the bars used
as perapproved drawings. in case weight of bars is more than or less than the standard weight, but
within the tolerance limits, as specified in BIS; the payment will be restricted to lesser weight in case
of steel havingless weight than the specified & standard weight, in case steel having more weight than
specified.

Cement, Steel & Bitumen brought to site and remaining unused after completion of work shall
not be removed from site without written permission of the Engineer-in-charge.

No claim whatsoever shall be entertained by CWC on account of delay in non-availability of these
materialsin the market.

Cladding of cement and rusting of steel should be avoided to the maximum extent possible. For
such cladding of cement and/or rusting of steel, which may render the same unusable, the contractor
shall beresponsible to make good such quantities, the loss at his own cost.

R. Theoretical Consumption of Material

After completion of the work and also at any intermediate stage in the event of non-reconciliation of materials

issued,

theoretical quantity of materials used in the work shall be calculated on the basis and method

given hereunder:

i.  Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & bitumen required
for different items of work as shown in the Schedule of Rates mentioned in Schedule I: Appendix-7. In
case any item is executed for which standard constants for the consumption of
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cement or bitumen are not available in the above-mentioned schedule or cannot be derived from the
same, it shall be calculated on the basis of standard formula, to be laid down by the Engineer-in-
Charge.

Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the quantity
required as per design or as authorized by Engineer-in-Charge, including authorized lappages,
chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being determined
and compared with the actual issues each diameter wise, section-wise and category wise separately.

Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and G.I./M.S.
sheets shall be taken as quantity actually required and measured plus 5% for wastage due to cutting
into pieces (except in the case of G.l./ M.S. sheets it shall be 10%), such determination & comparison
being made diameter wise & category wise.

For any other material, as per actual requirements.

For Non-Scheduled items, decision of the Engineer-in-Charge regarding theoretical quantities of
materials which should have been actually used, shall be final and binding on the contractor.

Over the theoretical quantities of materials so computed a variation shall be allowed as specified in
Schedule I: Appendix-7.
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TECHNICAL CONDITIONS AND SPECIFICATIONS FOR ELECTRICAL WORKS

1. Tender Drawings and Construction Drawings :

1.1 These drawings are meant for Tenderer’s guidance only. “Approval for Construction” drawings
will be furnishedto the contractor during the progress of work to supplement the bid drawings.
Construction drawings will be revised and fresh copies issued to the contractor from time to time
to incorporate any change to be adopted in the work as per final design to suit any change to be
adopted in the work as per final design to suit any conditionencountered during the progress of
work. Hence, “Approved for Construction” drawings will be furnished progressively during the
progress of work, broadly conforming to construction schedule.

1.2 HT/LT main panel, other major equipments, other Distribution Board drawings and cableroute
shall be submitted by the contractor for approval of CWC / Consultant before starting
fabrication, manufacture.

1.3 Details shown either on the drawings or stated in the Specification shall prevail upon drawings
in case of doubts. However, in case of ambiguity, the more stringent shall be applicable.

14 Conformity to IE Act, IE Rules and Standards: All Electrical works shall be carried out in
accordance withthe provisions of Indian Electricity Act, 2003 and Indian Electricity Rules, 1956
amended up-to-date (date of call of tender unless otherwise specified).

1.5 Earthing

Earthing shall be carried out as per IS rules 3043 code of practice for earthing with latestamendments and
asper specification and site requirement.

2. Guarantee

The tenderer shall guarantee the equipments offered for satisfactory performance for a period of
12 months from the date of commissioning and handing over the installation to the employer against
defects arising out of faulty design, material & workmanship. The tenderer should make good all the
defects free of costs during the guarantee period and replace or repair the defective equipments/parts
fee of cost promptly and satisfactorily.

3. Inspection & Testing

The purchase representative shall be free of visit the manufacturers work at all reasonable times to
witness andinspect the testing of equipments. It is duty of the tenderer to see all the equipments
supplied are tested as per relevant 1S/BS specifications. The contractor shall furnish three copies of
manufacturer’s test certificate forthe routine and type test conductedon the equipments offered. If
necessary the contractor shall arrange to conduct all the routine tests at the manufacturer’s
premises in presence of CWC representative. On receipt of the equipments/materials at site, the
tenderer shall offer equipments/materials for inspection of electrical engineer and get approved
before installation.

4. Pre-Commissioning Tests of Equipment

HT/LT switchgear, Transformer LT cables and DG set shall be subjected to the pre- commissioning
tests as per approved Performa by employer. The pre-commissioning test report shall be sent to the
Consultant/CWC for approval for electrical installation/license for release-sanctioned load.

5. Approval of Drawings

The drawings for HT Panels and LT Panels, High Mast, DG set and cable layout shall be offered
by the tendererfor approval of CWC and manufacturing/laying of these items can be taken in hand
only after approval of the drawings by CWC. The tenderer shall also supply three copies of
approved drawings for LT switchgear and transformers (both the dimensional and schematic)
alongwith 3 copies route drawings & earthling positions etc.

6. The contractor shall provide all kinds of facilities for inspection of the works by the Engineer of
CWC.

7. The electrical work shall conform to CPWD General Specifications for external with up-to-date
amendments andfor internal electrification works with up-to-date amendments.
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7.1 The electrical works other than internal & external electrification like DG Set, Substation, High
Mast, Fire Detection & Alarm system, Heating, Ventilation & Air Conditioning System (HVAC) and
Lifts & Escalators shall conform to latest CPWD’s General Specifications with up- to-date

amendments.

Liaisoning / Approval Work with Statutory Authorities
It will be responsibility of the contractor to do liaisoning work for obtaining necessary approvals /
clearances for electrical load sanction and power supply connection etc. to energizing the terminal,
the statutory charges as per the State Electricity Board demand note will be paid by the CWC.

MINIMUM TECHNICAL SPECIFICATION OF ELECTRICAL LUMINAIRES —

Sr. Rquired rating
No. | Item description Specification
1 LED High Bay | Input voltage 220V AC +- 5%, Single phase
light fixture
Power factor 0.9 or more
System lumen efficacy 110 Lm/watt or more
Correlated Color Temperature 5000K - 6500K
(CCT)
Color Rendering Index (CRI) 70 or more
Total Harmonic Distortion (THD) 20% or less
Optics Integrated optics having high spreadbeam
angle of 90 degree or more
Electrical Protection surge voltage
Housing Pressure die cast aluminium housing
with heat resistant toughened glass
cover and efficient heat sinking
material
Ingress Protection IP 65 or greater
Mounting Roof mounting with single point
mounting arrangement with eye boltor J-
Hook. All items required for mounting to
be supplied by the party
Driver Constant current output integrateddriver
built into fitting/fixture and
should be field replaceable
2 LED flood light Input voltage 220V AC +- 5%, Single phase
fixture
Power factor 0.9 or more
System lumen efficacy 110 Lm/watt or more
Correlated  Color Temperature | 5000K - 6500K
(CCT)
Color Rendering Index (CRI) 70 or more
Total Harmonic Distortion (THD) 20% or less
Optics Integrated optics having high spreadbeam
angle of 90 degree or more
Electrical Protection surge voltage
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Housing

Pressure die cast aluminium housing
with heat resistant toughened glass
cover and efficient heat sinking
material

Ingress Protection

IP 65 or greater

Mounting Truss mounting with clamp, or, wall
mounting with fastener. All items
required for mounting to be supplied by
the party

Driver Constant current output integrated driver

built into fitting/fixture and should be
field replaceable

3 LED Street Light

Operating voltage

140V - 270 V, AC Single phase

Power factor

0.9 or more

System lumen efficacy

110 Lm/watt or more

Correlated  Color

(CCT)

Temperature

5000K - 6500K

Color Rendering Index (CRI)

70 or more

Total Harmonic Distortion (THD)

20% or less

Optics

High efficiency polycarbonate UV
stabilized cover with Integrated lens
having high spread beam angle of 90
degree or more

Electrical Protection

Output open/ short circuit protection,
phase to phase protection, over voltage
protection, 10 KV  surge voltae
protection

Housing

Pressure die cast aluminium housingwith
efficient heat sinking material

Ingress Protection

IP 65 or greater

Mounting

Gl Pole mounting

Driver

Constant current output integrated driver
built into fitting/fixture and should be
field replaceable

4 | LED
light

Wellglass

Operating voltage

140 V - 270 V, AC Single phase

Power factor

0.9 or more

System lumen efficacy

100 Lm/W or more

Correlated  Color

(ccT)

Temperature

5000K - 6500K

Color Rendering Index (CRI)

70 or more

Total Harmonic Distortion (THD)

10% or less

Optics

High efficiency polycarbonate UV
stabilized cover with Integrated lens
having high spread beam angle of 90
degree or more

Electrical Protection

Output open/ short circuit protection,
phase to phase protection, over voltage
protection, 10 KV  surge voltae
protection
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Housing

Pressure die cast aluminium housingwith
efficient heat sinking material

Ingress Protection

IP 65 or greater

Mounting Gl Pole mounting
Driver Constant current output integrated driver
built into fitting/fixture and should be
field replaceable
5 LED Bulb/lamps/ Wattage As mentioned in schedule
batten
Frequency 50 Hz
Operating temperature 0-35 degree Cel.
Color Rendering Index (CRI) 80
Color Temperature Shall be as per instruction of
Engineer-in-charge
Rated lumen efficacy 90 Lm/Watt (for Warm lights)
95 Lm/Watt (for Cool lights)
Base cap (in case of lamps) E27/E40/B22 (as required)
Voltage withstanding range 140-270V
In built surge protection 3.0 KV (for lamp/bulb)
2.5 KV (for batten)
BEE Rating (for lamps) 3 star
6 LED Recessed | Wattage As mentioned in schedule
panel/ downlight
Frequency 50 Hz
Operating temperature -10 to 45 degree Cel.
Color Rendering Index (CRI) 80
Color Temperature Shall be as per instruction of
Engineer-in-charge
Rated lumen efficacy 110 Lm/Watt
Voltage withstanding range 140-270 V
In built surge protection Yes
LED Driver Electronic
Housing CRCA Powder coated
Size As per instructions of Engineer-in-
charge
7 LED round | Wattage As mentioned in schedule
recessed light
Frequency 50 Hz
Operating temperature 0-35 degree Cel.
Color Rendering Index (CRI) 80

Color Temperature

Shall be as per instruction of

Engineer-in-charge

Rated lumen efficacy

100 Lm/watt

Voltage withstanding range 140-270 V

In built surge protection Yes

Housing Round aluminium Powder coated
white with Pressure Die cast housing

Size As per instructions of Engineer-in-

charge
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List of Approved Makes Civil
/Electrical Work Item
o Items of make as approved by CWC /CE and notified list time to time and enclosed in
Appendix be considered applicable in this contract.

Note:

e The brands /make mentioned in such above list shall be used & incorporated in work instead of any
other but in case these make are not available in local city/distt/state etc then Contractor may use other
make with prior approval of Engineer. Unapproved Brand/Make shall not be accepted.

e Items that are not covered in the such above list and are required for execution shall be procured
with the approval of Engineer.

e The decision of Engineer be final and binding on the contractor in this respect.
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Indicative list of signage in CW Complex
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-
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Fire action

Any person discovering a fire
1 Sound the alarm.
2 to call fire brigade.
3 Atitack the fire if possible using the
appliances provided.
On hearing the fire alarm

4 Leave building by IIlIEGEGEGEE rcute.
5 Close all doors behind you.
6 Report to assembliy point.

O

Do not take risks

Do not returm to the building for any
reason until authorised to do so.

Do not use lifts.
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APPENDIX T-I
SITE ORDERS BOOKS
NAME OF WORK
DATE OF COMMENCEMENT / PERIOD FOR COMPLETION
SL REMAKRS OF THE INSPECTING OFFICER OR ACTON TAKEN AND BY REMARK
CONTRACTOR WHOM S
1 2 3 4
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HINDRANCE REGISTER

APPENDIX - T-I1

SL Nature of Items of Work that Date of Date of | Over- Net Sign | Weightag Net Sign | Remarks of
Hindrance | Could Not be | Start of | Removal Lapping Hindranc of AE | e of the | Effective of EE | Reviewing
Executed Due tothis | Hindrance | of Period ein Days Hindrance Days of Officer
Hindrance Hindranc ifany Hindranc
e e
1 10 11 12
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Region

Name of Work

Name of Article
Estimate Requirements

Issue Rate

MATERIAL AT SITE ACCOUNTS

APPENDIX T-I11

Receive
dFrom

SL Date of
Receipt

Unit

Qty.

Received

Progressive
Received

Qty.

Date of
Issue

To Whom
Issued

Qty.

Issued

Progressiv
e Issued

Qty.

Balance

Remarks

6

10

11

12
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CEMENT REGISTER

APPENDIX T-1V

Date of | Quantity | Progressiv Date | Quantity | Items Quantity | Total | Progressiv Daily Contractor’ Site Remarks
Receipts | Receive | eRecd. of Issued of Returned | Issue eTotal Balance slnitial Engineer’ of AE/EE
d Quantity Issue Work at the at Hand sInitial at
For End  of Periodica
Which | The Day IChecks
Issued
1 7 9 10 11 12 13
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REGISTER FOR RECORDING LEVELS

APPENDIX T-V

SL

Changes

Back Sight

Intermediate Sight

Fore Sight

Height of the Instrument

Reduced Level

Remarks

6
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Volume Il :

REGISTER FOR SILT CONTENT OF FINE / COARSE SAND

Schedule II- Appendix -1V (Technical specifications of works)

APPENDIX T-VI

SL Date | Source Height of Silt Height of Sand | %age of Silt Acceptabilit Sign. of Site Sign. of | Location Remarks /
of of After Setting After  Setting | Content y As Per | Engineer Contracto Where Action
Test Materia (V1) (V2) (V1/Vv2x100 Specification | With Date r With Sand Used Taken
| ) Date
1 3 6 10 11
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REGISTER FOR SLUMP TEST

APPENDIX T-VII

SL | Date of | Item of| Vibrato Quantity of Water Height of Specimen | Slump | Acceptability of | Sign of Site | Sign. of | Remarks
Testing | Work & | r Used | Added per Bag of | After Removal of | (mm) Result or | Engineer Contracto
Location | Yes/No Cement (Litre) Mould (mm) Action Taken With Date r With
Date
1 6 8 10
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SAMPLE REGISTER

Volume II : Schedule II- Appendix -1V (Technical specifications of works)

APPENDIX T-VIII

Material & | No. of | SI. No. | Place Qty. of | Test Field Letter No. & | Signature | Signature Referenc Remarks
Identification | Samples | of From Work/Lot /Lab | Date By Which | of Official | of the | e for the
Mark Collecte | Sample | Where Represented By Sample SentFor | Drawing Contractor | Results
d Sample Each Sample Testing Sample Received
Collected
5 10 11 12
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APPENDIX T-1X

REGISTER FOR PARTICLE SIZE DISTRIBUTION FOR COARSE AGGREGATE & FINE

AGGREGATE
SL Date | Weight | Sizeof | Weight %Age of Cumulative %Age Specified Sign. of | Sign. of | Remarks/
of Sieves Retained Weight %Age of of %age of Contractor | Site Action
Sample on Each Retained Weight Weight Weight With | Engineer Taken
(Gram) Sieve Retained Passin Passing Date With Date
9
1 10 11 12

Note : Size of Sieve should be as per CPWD Manual / BIS Specifications
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PHYSICAL WEIGHMENT REGISTER

Tor Steel Bars / Truss Members / Other Misc. Items

APPENDIX T-X

SL Date Description of Actual Theoretica | Actual Theoretica | Remarks Initials of Site Contractor
Sample Weight Weight Thickness Thickness Accepted Engineer Signature
perUnit perUnit (QOuter Dia.) (Outer Dia.) /Rejected
1 10
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=
SL
N
Date of Collection
w
Grade of Mix
=
Mark of Specification
[$]
Date of Testing
o ~
Load in KN g
S
= 3
. —
Compressive 2
Strength 5u)
(KN/mm?) 3
[e) —
Average
Compressive
Strength (KN/mm2)
[{=)
Date of Testing
N
oo
S Load in KN g
P
2
= | Compressive o
Strength 3
[72)
(KN/mm?) g
— | Average
™| Compressive
Strength (KN/mm?)
@ | Required Specified Strength
B Approx. Qty. Represented By
Specimen
5 | Item of Work from Where the
Sample is Collected
5| Sign. of Site Engineer With
Date
- Contractor’s /
~ Contractor’s Rep. Sign.
With Date

1S31 349dnd

IX-1 XIAN3ddV
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SMIS9L 'qeT.I9d sV ddIN

POYISIN 1913n) 310D Aq 1591 Ansuaqg

(=Y
SL
N
Location (C.H.) / Area Represented
by the Test
w
Core Cutter Nos.
Y
Weight of Core Cutter + Weight of
Soil (gram) (W1)
[$]
Weight of Empty Core cutter (gram)
(W2)
[2)
Weight of Wet Soil (gram)
W= W1-W2
=
Volume of Core Cutter (in CC) V
[e)
Bulk Density (gram/cc) W3= W/V
[{e]
Moisture Content of compaction
layers (M)
o Dry Density
gram/cc W4 = W3/
(1+M)
= | Degree of compaction W4/W5
5 Acceptability Limit
s Sign. of Site Engineer with Date
Contractor / Contractor's
= Representative  Signature  with
Name & Date
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=
SL
N
Date of Test
w
Qty. Represented by the Test
N
Location of Holes
[3]
S
=%
3 <.
2g Thickness of Layer
o
=z
SR
3 &
~ >
%’ Weight of Materials Removed
from the Carpet Hole
@ 2
%’ Initial Weight of Sand taken in
Cylinder
[I=)
g’ S | Weight of Sand Filling in Cone
of Cylinder
5l @ g Weight qf Sanq Remaining
3 in Cylinder
R= .
Rl 3 4 Predetermined Bulk
i e) Densityof Sand
Q .
N 3 Density = A*d*W-(W1+W2)
N S~
0O
@]
5 Remarks / Acceptability
I Sign. of Site Engineer
.. | Contractor / Contractor's Representative
o Signature with Name & Date
P Action Taken

DD/wb ur Aysua@ isal gel

JUBWIAAR] D) / wepedepy uswnllg / 93240u0) jjeydsy 104

(QOHL3W INIWIDV1dIY ANVS Ad)
UIAVT A3LOVAIWOD FHL 40 ALISNIA ANV SSINMIIHL ¥04 1S3L
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[=Y
SL
N
Date of Test
w
Qty. Represented by the Test
Y
Location of Holes
[$)]
Individual
Thickness of Layer (mm)
- 2
Average >
S 4
(W) gm Wt. of Material from the Hole 1
Y) Moisture Content %age S § -
~ o g
© 5 o~ O
(W1) Initial Weight of Sand Taken in the o % @
Cylinder before Filling in Holein g =3 ;
gm L o ~
= o &
S g »n ©
5| (W2) Wt. of Sand after Filling in hole o 9 A
in gm 5 a 8
Q I M=
) g a
= 1 (W3) =W1-W2 | Wit. of Sand in Hole & Cone (gm) 3 o clu
g 2 =
. = )]
5 (W4) Wt. of Sand in Cone (gm) =21 >
S £ 2
& | W5 = (W3-W4) | Wt. of Sand in Hole (gm) L #
S
= 1 (W7)=W5/W6 | Volume of Hole in CC I(_'")
=
5 | (W8) = W/W7 Bulk Density in gm/CC 3
=2
5| (W9) = W8/Y Dry Density in gm/CC E
]
= | W9/W10 x 100 Degree of Compaction o
5 | W9/W10 x 100 Remarks / Acceptability
) Sign. of Site Engineer with Date
n | Contractor’s / Contractor's Representative Signaturewith
o
Name & of Date
= Action Taken
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~ | SL
o Date of Collection of Sample
« | Date of Testing
~ | Wt (in Kg)
o | No. of Specimen
o | Size in cm/Area in cm2
Compressive Strength Obtained for

~ Individual Bricks in Kg. per cm2
o | Average Strength in Kg/cm2

Specified Compressive Strength in
© Kg/cm2
— | Acceptability
o

Sign. of Site Engineer with Date
=

Contractor’s / Contractor's Representative
= Signature with Name & Date
- Action Taken / Remarks
w
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ROAD ROLLER REGISTER

APPENDIX T-XVI

SL Date Period Hours | Description of Qty. ofi Theoretical Qty. / Signature of Signature of Remarks
Item Rolled Area Rolled | Area to be Rolled Site Engineer Contractor
From To
1 2 3 4 5 6 7 8 9 10 11
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REGISTER FOR DISMANTLED MATERIAL
Name of Work

Name of Division

APPENDIX T-XVII

SL Date of Ref. to | Full Openin Qty. | Total | Ref. to its | Qty. Closin Dated Date of | Remarks
Receipt | No. & | Particulars g Recd Disposal Issuedor | g Initial of | Verificatio
Page of Material Balance ' Whetherby Write Disposed | Balance | the Site n of
of MB | giving Size off Sale of | off Enginee | Balance by
etc. if Transfer to Other r Whom
any Works Verified
1 2 3 4 5 6 7 8 9 10 11 12 13
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REGISTER FOR BULKING OF

APPENDIX T-XVIII

SAND
SL Date Of | Particulars of | Qty. of | Height of | Height of Sand Bulking of | Action Signature | Signature Remarks
Testing | Work Represented | Lot/Qty. of | Dry Sand | after Mixing Sand Taken for | of Site | of
by | Material (X) Water () (X/Y-1)x100 | Bulkage Engineer Contractor
Sample
1 3 10 11
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APPENDIX T-
XIX
BILL PROFORMA
{On Letter Head Of Contractor}
Name of Work Date of Start
Agreement No. Due Date of Completion
Date of Preparation of Bill
Details of Service Provider Details of Service Receiver
Name Name
Address Address
City City
State State
State Code State Code
GSTIN GSTIN (if Registered)
Invoice Serial No. HSN
Date of Invoice Description of Services
SL | Item | Descriptio | Unit | Qty. Rate |Qty. | Qty. Cumulativ Amt.as | Amt. | Cumulativ
No. | nof Items as per | as as per | as per eQty. per as per eAmount
Agt. per |Pre. this Previou this
Agt. |Bill Bill sBill Bill
1.
Total
Grand Total

Total Taxable Value

Tax Rate
Total Invoice Value (in figures) CGST %
Total Invoice Value (in words)

SGST %
Amount of Tax Subject to reverse Charge : Nil IGST* %

Signature

Total Invoice Amount

Name of the Signatory

Designation / Status
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LIST OF MANDATORY TESTS- CWC Field Quality PLan

APPENDIX T-XX

SL | Description of Test Ref. of Field / Frequency of Testing
Material IS Laboratory
Code/Specs Test
for Testing
1. | Cement Physical & IS : 4031 Lab Initial Test-01 test for each
(Approved Chemical brand of cement.
Brand) Properties Subsequently, 01 test for 200
MT or part thereof for each
brand. Cement should be of
approved brand and each lot
should be accompanied by
manufacturer's test
certificates
2. | Reinforcement Physical & IS :1786 Lab Initial Test-01 test for each
Steel (Approved Chemical brand and each dia of
Brand) Properties reinforcement steel ,
Subsequently - One test for
every 25/35/45 MT or part
thereof (As specified in
Special condition of Contract
Para 6.7) ReinforcementSteel
should be of approved brand
and each lot should be
accompanied
b
y
manufacturer's test
certificates
3. | Water PH Value,| 1S:3025 Lab Initial Test- Source approval at
Chlorides, commencement of work and
Sulphates, Subsequently- every six months
Alkalinity  Test, or change of source.
Acidity Test,
Suspended
Matter, Organic
Matter and
Inorganic Matter
4. | Coarse Gradation IS 2386 — | Field / Lab Minimum one test for every50
Aggregate - - - cum or part thereof.
Building Deleter_lou IS 2386 — Il Field / Lab
Works sMaterial
Specific Gravity | 1S 2386 — Il Field / Lab
Crushing Value IS 2386 — IV Field / Lab
Impact Value IS 2386 — IV Field / Lab
10% Fine Value IS 2386 — IV Field / Lab
5. | Fine Aggregate Organic Appendix 'A° | Field Minimum one test for every50
-Building Impurities of Chapter 3, cum or part thereof.
Works CPWD
Specifications
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SL | Description of Test Ref. of Field / Frequency of Testing
Material IS Laboratory
Code/Specs Test
for Testing
Silt Content Appendix 'C' | Field
of Chapter 3,
CPWD
Specifications
Bulking of Sand Appendix 'D'| Field
of Chapter 3,
CPWD
Specifications
Gradation Appendix 'B'| Field/ Lab
of Chapter 3,
CPWD
Specifications
6. | Coarse Gradation IS 2386 — | Field / Lab One test for everyday's work
Aggregate - . ;
Road Flakiness and 1S 2386 — | Field / Lab Once for each source of supply
Paver,nent Elongation and subsequently on monthly
Works Index basis
Deleteriou 1S 2386 — 11 Lab Once for each source of supply
sMaterial and subsequently on monthly
basis
Water IS 2386 — 111 Lab Once for each source of supply
Absorption and subsequently on monthly
basis
Los Angeles | IS 2386 — IV Lab Once for each source of supply
Abrasion and subsequently on monthly
Value/Aggregat basis
elmpact Value
Soundness 1S 2386 -V Lab Before approving the
aggregates and every month
subsequently.
Alkali IS 2386-VII, Lab Before approving the
aggregate 1S:456 aggregates and every month
reactivity subsequently.
7. | Fine Gradation IS 2386 — | Field / Lab One test for everyday's work.
Aggregate - -
Road, Deleteriou IS 2386 — Il Lab Once for each source of supply
Pavement smaterial and subsequently on monthly
Works basis.
Water 1S 2386 — 111 Lab Once for each source of supply
Absorption and subsequently on monthly
basis.
Silt Content Appendix 'C' | Field Once for each source of supply
of Chapter 3, and subsequently on monthly
CPWD basis.
Specifications
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SL | Description of Test Ref. of Field / Frequency of Testing
Material IS Laboratory
Code/Specs Test
for Testing
8. | Slump Test - Appendix 'D'| Field Minimum one test for every
Building of Chapter 4, 20 cum of concrete or part
Works CPWD thereof
Specifications
9. | Slump Test - IS 1199 Field One test per each dumper load
Pavement at both Batching PlantSite and
Works Paving Site initially when
work starts.
Subsequently, sampling may
be done from alternatedumper.
10. | Cube Test
(i) | Reinforced 7 days and 28 IS 516 Lab One sample of six cubes for
Cement days every 50 cum or part thereof
Concrete - Compressive
Building Strength
works
(ii) | Pavement Compressive IS 516 Lab 2 cube set samples and 2 beam
Quality Concrete | Strength, Flexure set samples per 150 cum or
(PQOC) Strength part thereof for each day
- production.
Pavement Work
11. | Earthwork
Control Test on Gradation IS 2720 -1V Lab One or two tests per 8000cum
Borrow Pits
Plasticity IS: 2720-V Lab
Proctor Test IS 2720- VIII Lab
Maximum Dry IS 2720-VIII Lab
Density /
oMC
DeleteriousContent Lab As and when required by
Engineer
Moisture IS 2720-11 Lab 250 cum
Content
Embankment Field Density IS 2720- 250 cum
under (OMC XXVII
Conditions)
Moisture 1S 2720-11 250 cum
Content
12. | Granular Sub- Gradation IS 2386-I Field / Lab Minimum 1 test per source and
Base additional test after every 1000
cum
Water IS 2386-I11 Lab Minimum 1 test per source and
Absorption additional test as required by
Engineer
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SL | Description of Test Ref. of Field / Frequency of Testing
Material IS Laboratory
Code/Specs Test
for Testing
Wet Aggregate IS 5640 Lab As required by Engineer
Impact  Value
test (if WA >
2%)
Aggregate IS 2386-1V Lab Minimum 1 test per source and
Impact Value additional test after every 2000
cum
Atterberg's Limit | IS 2720-V Lab Minimum 1 test per source and
additional test after every 1000
cum
Maximum Dry IS 2720-V1II Lab Minimum 1 test per source and
Density / additional test as required by
OoMC Engineer
Moisture Content | IS 2720-II Field Minimum 1 test every 400
prior to cum
compaction
Field Density IS 2720- Field one test per 2000 Sgm or part
XXVIII thereof
Deleteriou IS 2720- Lab Minimum 1 test per source and
sMaterial XXVII additional test as required by
Engineer
CBR IS 2720-X VI Lab Minimum 1 test per source and
additional test as required by
Engineer
13. | Water Bound Gradation 1S 2386-1 Field / Lab Minimum 1 test per source and
Macadam additional test after every 500
cum
Aggregate Value IS 2386-1V Lab Minimum 1 test per source and
or or 1S5640 additional test after every 500
Aggregate Impact cum
Value
Combine IS 2386-I Lab Minimum 1 test per source and
d additional test after every 500
Flakiness cum
Los Angles IS 2386-1V Lab Minimum 1 test per source and
additional test after every 500
cum or part thereof
14. | Wet Mix Gradation IS 2386-I Field / Lab Minimum 1 test per source and
Macadam additional test after every 500
cum
Water IS 2386-111 Lab Minimum 1 test per source and
Absorption additional test as required by
Engineer
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SL | Description of Test Ref. of Field / Frequency of Testing
Material IS Laboratory
Code/Specs Test
for Testing
Soundness (if IS 2386-V Lab . .
WA > 206) As required by Engineer
Atterberg's Limit | IS 2720-V Lab Minimum 1 test per source and
of Portion of additional test after every 500
Aggregate cum or part thereof
Passing /3
micron Sieve
Aggregate IS 2386-1V or Lab Minimum 1 test per source and
Impact Value IS 5640 additional test after every 500
cum
Maximum Dry IS 2720-V1II Lab Minimum 1 test per source and
Density / additional test as required by
OoMC Engineer
Combined 1S 2386-1 Lab Minimum 1 test per source and
Flakiness and additional test after every 500
Elongation cum
Indices
Moisture IS 2720-11 Field Minimum 3 tests per day
Content
Field Density IS 2720- Field One set of three tests per2000
XXVII sqm or part thereof
15. | Bitumen As prescribed | As Lab As  required by  the
inlS 73 prescribe Engineer-in-charge
din 1S 73
16. | Dense Bituminous| Quality of IS 73 Lab As required
Macadam / Binder
Bituminous
Concrete Los Angles | IS 2386-1V Lab 100 cum
Abrasion Value
/ Aggregate
Impact Value
Stripping Value | IS 6241 Lab 100 cum
Water IS 2386-I11 Lab 100 cum
Absorption
Flakiness Index IS 2386-I Lab One test for 100 cum.
Sieve Analysis IS 2386-I Lab One test for each consignment
for subject tominimum one test per
Filler 5 cum
Mix Grading IS 2386-1 Lab One set of test on individual

constituent and mixed
aggregates from dryer of each
100 tonnes of mixed subject to a
minimum of two sets per plant
per day
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SL | Description of Test Ref. of Field / Frequency of Testing
Material IS Laboratory
Code/Specs Test
for Testing
Stability of Mix ASTM D- Lab Three Marshal Specimen per
1559 100 tonnes of mix, subject toa
minimum of two sets being
tested per plant per day
Binder Content Field Minimum 2 tests per day
Thickness, Appendix Field One test of 3 samples per 500
Density of ‘B’ of sgm
Compacte CPWD
dLayer Specification
17. | Brickwork/ Dimension Appendix Lab Minimum one test for every
Brick Tiles / . A B, C & 50000 bricks or part thereof
Sewer Brick / Compressiv D Lab
Burnt Clay | eStrength of Chapter 6
Perforated of CPWD
e . Water e Lab
Building Bricks Absorption Specifications
Efflorescence Lab
18. | Stone Work Water _ 1S 1124 Lab Minimum one test for every
Absorption 200 sqm / 100 cum or part
thereof
Transverse 1S 1121 11
Strength
Resistance to IS 1706
Wear
Durability 1S 1126
19. | Marble Moisture 1S 1124 Lab Minimum one test for every100
Absorption sgm or part thereof
Hardness Test Mho’s Scale
Specific Gravity | IS 1122
20. | Granite Moisture IS 1124 Lab Minimum one test for every100
. - sqm or part thereof
Specific Gravity | IS 1122
21. | Structural Tensile Strength IS 1599 Lab Minimum one test for every 20
Steel (other tonnes or part thereof per source
than PEB) Bend Test and also
manufacturer's test
certificates for each
consignment
22. | Steel Tubular Tensile Test IS 1608 Lab Minimum one test for every 8
Pipes tonne or part thereof per source
Bend Test IS 2329 and also
Flattening Test | IS 2328 manufacturer's test
certificates for each
consignment
23. | M-40/50 Grade Cement Concrete Paver Blocks
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SL | Description of Test Ref. of Field / Frequency of Testing
Material IS Laboratory
Code/Specs Test
for Testing
(i) | M-40/50 Grade Compressiv As per IS Field / Lab Minimum one test for every
Pre-Cast eStrength Code 15658 50000 bricks or part thereof
Concrete -
PavingBlocks Water As per IS Field / Lab
absorption Code 15658
Dimensions As per IS Field / Lab
Code 15658
(i) | Sand for Percentage of IS 2386 Lab Minimum one test for every50
Bedding Layer Deleterious cum or part thereof
material
Particle Size As per Field / Lab
Distribution Technical
specification
Silt Content As per | Field
Appendix 'C’
of Chapter 3
of CPWD
Specification
S
Moisture 1S 2720 Field
Content
(iif) | Sand for Joint Particle Size As per Field / Lab Minimum one test for every50
Filling Distribution Technical cum or part thereof.
Specification

Note : For items not covered above may be dealt with as per the Technical Specifications in the
contract / mandatory tests will be carried out as per CPWD’s Specification
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APPENDIX T-XXI

LIST OF APPROVED MAKES

The CWC reserves the right to select any of the brands indicated in the list of approved makes. The
Tenderer shall quote his rates on the basis of the price of quality and grade of product of the brand/make
stipulated in the item of works as described in BOQ & Specification as well as in the list of approved
makes. The contractor cannot claim extra if CWC changes the make but within the list ofapproved makes.
However other equivalent manufacture may be considered with prior approval of Engineer due to issue of
local availability.

Final approval of Make will be as decided by Engineer authorized by Corporation.

CIVIL WORKS

SL.NO ITEM MAK
. E
1 GREY CEMENT OPC-43 Grade Produced from major plants of following brands: ACC,
Ultra Tech, Ambuja, Shree Cement, Lafarge
Duraguard cement, Birla, Chettinad Cement,
Ramco cement, India Cement, JSW Cement
2 WHITE CEMENT JK, BIRLA
3 REINFORCEMENT SAIL, TISCO, RINL (VIZAG), TATA, JSW Neo
4 STRUCTURAL STEEL TATA, SAIL, Jindal steel , RINL.
5 Structural Steel- Truss pipes TATA, APPOLO, SAIL, JINDAL
(RHS/CHS/SHS sections)
6 Galvalume Sheets TATA BlueScope, JSW Colouron/ JSW Steel
7 Self-drilling/ tapping Zinc plated [HILTI or equivalent
screws size 5.5x55mm for Galvalume
sheets
8 PUF Panel Sheets make- TATA BlueScope / JSW -Zn al alloy
steel sheet
9 CONCRETE ADDITIVE FOSROC, CICO-TL, SIKA
10 FLUSH DOORS GREEN, DURO, CENTURY, SWASTIK, KIT PLY,
ALPRO
11 FIRE CHECK DOORS GLOBAL FIRE PROTECTION COMPANY,
RADIENTSAFE FIRE DOORS, GODREJ;
NAVAIR; SHAKTI
Horman, Gandhi Automation
12 PLYWOOD / BLOCK BOARD / ANCHOR, DURO, MERINO, GREEN,
SOFT BOARD CENTURY,KITPLY, ALPRO
13 PRELAMINATED NOVAPAN, ANCHOR, MERINO;
PARTICL BHUTANBOARD, KITLAM.
EBOARD GREEN LAM
14 LAMINATES CENTURY, ROYAL CHELLENGE,
MERINO,GREENLAM, DURO,
AMUL
15 ADHESIVE FOR WOOD WORK DUNLOP, FEVICOL, VAMICOL, PIDILITE
16 POLYRETHANE SEALANT MBT, CHOKSEY, CHEMATAL RAI, FOSROC,
PIDLITE
17 ALUMINIUM SECTIONS JINDAL, HINDALCO, ALUPURE, FINESTA
EXTRUDED
18 STAINLESS STEEL SALEM, JINDAL’ CAVELIER
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SL.NO | ITEM MAKE
19 EXPANSION, FASTENERS FISCHER, HILTI, ANCHORS
20 FLOAT GLASS MODI GUARD, SAINT GOBAIN, ASAHI
21 CERAMIC TILES NITCO, KAJARIA, SOMANI, ORIENT, Johnson (only
premium/first quality)
22 VITRIFIED PORCELINE TILES NAVEEN DIAMOND TILES, KAJARIA, NITCO, BELL,
MARBONITE, BOSS PROFILES, RESTILE, JOHNSON,
SOMANI (only premium/first quality)
23 TERRAZZO TILES NITCO, MODERN, HINDUSTAN
24 CEMENT CONCRETETILES UNISTONE, ULTRA, EUROCON, TERRA FIRMA
DESIGNER TILES
25 SYNTHETIC ENAMEL PAINTS BERGER (LUXOL GOLD), ASIAN (APCOLITE), ICI
DULUX (GLOSS), NEROLAC (FULL GLOSS HARD
DRYING)
26 OIL BOUND DISTEMPER ASIAN (TRACTOR), BERGER  (BISON),
NEROLAC (SUPER ACRYLIC)
27 CEMENT PAINT SNOWCEM PLUS, BERGER (DUROCEM
EXTRA),NEROLAC (NEROCEM WITH
TITANIUM)
28 PLASTIC EMULSION PAINT ICI, ASIAN , NEROLAC
29 OTHER PAINTS/PRIMERS ICI DULUX, ASIAN, BERGER, NEROLAC
30 TEXTURED COATING UNITILE, SPECTRUM, HERITAGE
31 DOOR FITTINGS GODREJ, EVERITE, SIGMA, OPEL, DOORSET,
PALLADIUM
32 LOCKS EVERITE, GODREJ, HARRISON, YALE
33 NON METALLICHARDENER FOSROC, CICO, SIKKA
COMPOUND
34 ROLLING SHUTTER (Galvalume/ GANDHI AUTOMATION, SHAKTI HORMANN
POWER OPERATED)/ DOCK DOOR
35 POLYSULPHIDE SEALANT PIDLITE, FOSROC. CHOKSEY, CHEMATAL RAI
36 ALUMINIUM Bldg. Expansion VEXCOLT, WATSON BOWMAN, ACME, C/S
Joint EXPANSION JOINT, Z-TECH INDIA, J. SONS,
METCO.
37 Aluminium Composite panels ALUCOBOND, RENOBOND, ALSTRONG, DURA
BUILD
38 Tile Joint Filler “ROFF RAINBOW TILE MATE” OF ROFF
CONSTRUCTION CHEMICALS PVT. LTD. WINSIL
20/SILICON SEALANT OF GE BAYER
SILICON, MATRIX GROUP.
39 Silicone Sealants GE BAYER SILICONE/DOW CORNING/WACKER/ 3M
40 Polyurethane Paint MRF
41 Wax Polish RECKITT & COLMAN
42 Melamine ICI DULUX, TIMBERSTONE MELAMINE
COATING
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43 Silicon Water Repellent GE BAYER SILICON(l) P LTD., METROARK P LTD.
Solution OR “SILICON WATERPELLER” BY STP LTD
“NISIWA-SH” OF MC-BAUCHEME (I) P LTD.,
“TECHREPEL” OF CHOKSY CHEMICALS P LTD.
44 Gypsum Ceiling INDIA GYPSUM, GYP ROC, ARMSTRONG, USG
BORAL
45 Mineral Fibre Tiles ARMSTRONG, AMF, INSULA, GYPROC
46 Laminated Wooden Flooring KRONO, PERGO, HARO, BERRY, ARMSTRONG,
MIKASA,WELSPUN
47 VVenetian Blinds MAC DECOR, VISTA, MARVEL
48 PVC Flooring POLYFLOR, LG, WONDERFLOOR
49 MDF Board NUWUD, URO, CENTURY
50 A. Vitreous china sanitary ware CERA, HINDWARE, ROCA, KOHLER, jaquar
51 Seat cover (heavy duty) SAME AS PER SANITARY WARE MAKE
52 Stainless steel sink PRESTIGE, KINGSTON,
NEELKANTH,JAYANA
53 /Auto urinal flush system AOS AUTO ROBO FLUSHING
SYSTEM,TOSHI, UTEC SYSTEM
54 Sensor operated flush valve, AOS AUTO ROBO FLUSHING
W.B. pillar tap / mixer, soap SYSTEM, TOSHI, UTEC SYSTEM,
dispenser IDROLL
55 Hand drier KOPAL, ATMAS, UTEC SYSTEM, TOSHI,
EURONICS
56 CP Brass Fittings and toilet | JAQUAR, HINDWARE, KOHLER, CERA, ROCA
accessories
57 IAngel valve with fitter JAQUAR, HINDWARE, KOHLER, CERA, ROCA
58 Gl Pipes (IS : 1239 and IS : 3589) TATA STEEL, JINDAL , PRAKASH-SURYA
59 G| pipes fittings UNIK, ZOLOTO,KS, R BRAND,
60 PVC pipe SUPREME, ASTRAL, FINOLEX, PRINCE
61 Gm / forged brass values LEADER, ZOLOTO, RB IBP
62 Sluice Valves / Non return valves KIRLOSKAR, INDIAN  VALUE
COMPANY, KALPANA
63 Butterfly valve AUDCO, KSB, ZOLOTO, DANFOSS
64 Wafer type check valve ADVANCE, KIRLOSKAR
65 Pressure reducing valve LEADER, ZOLOTO, RBM, FLOMATIC
66 Air release value ZOLOTO, OR,RBM
67 Storm water drainage sump pumps KIRLOSKAR, CROMPTON
68 Sewage handling pumps KIRLOSKAR, CROMPTON
69 Drinking water cooler USHA (SHRIRAM AQUA COOLER), BLUE
STAR,VOLTAS, SIDHWAL
70 Borewell pump KIRLOSKAR, CROMPTON, V-GUARD
71 water tank PVC SINTEX, ASTRAL
72 Welding rods ADVANI, VICTOR OR EQUIVALENT
ISIMAKE
73 Concealed Cistern VIEGA, GEBRIT
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74 CP Waste, spreaders, urinal JAQUAR, CERA, HINDWARE, ROCA
75 Soil, Waste & rain water pipes & JAIN, SUPREME, FINOLEX
fittings UPVC
76 CPVC pipes & fittings/UPVC pipes AASHIRVAD FLOWGUARD,
& fittings ASTRALFLOWGUARD
ELECTRICAL WORKS
SR. M
NO. ITEMS A
KE
1 PVC CONDUIT BEC/ AKG / PRECISION / LAPP / PLAZA/ FINOLEX
2 FLEXIBLE CONDUIT HENSEL / LEGRAND / TRINITY TOUCH / LAPP
3 BACKELITE SHEET HYLAM / FORMICA / GREEN / LAM
4 1.1 KV PVC INSULATED FINOLEX / HAVELLS / POLYCAB
FRLSCOPPER WIRE (ISI
MARKED)
5 1.1 KV PVC / XLPE INSULATED L. |[FINOLEX /POLYCAB/ HAVELLS / KEC/KEI
T. CABLE (ISI MARKED)
6 11 KV PVC/ XLPE INSULATED GLOSTER /HAVELL’S / POLYCAB / KEI / FINOLEX
HTCABLE (ISI MARKED)
7 TELEPHONE CABLE SKY TONE / NATIONAL / FINOLEX / HAVELL’S
8 TV COAXIAL CABLE SKY TONE / NATIONAL / SHYAM / HAVELL’S
9 CONTROL & SKY TONE / NATIONAL / LAPP / ANCHOR
INSTRUMENTATIONCABLE
10 COMPUTER CABLE LUCENT / AVAYA / LEGRAND / AMP / ANCHOR /
SYSTIAMX

11 CABLE JOINTING KITS RAYCHEM / M. SEAL / JAISON / 3M

12 CABLE GLAND GRIP WELL / EMI / COMET / LEGRAND /
HENSEL /TRINITY TOUCH

13 THIMBLES DOWELLS

14 CABLE TRAY MODERN / VENUS / SLOTOO /
PILCO/PROFAB/AKG/CHOCK
STORAGE/CTM
(Engg.)

15 MODULAR TYPE SWITCHES MK / CLIPSAL / NORTH WEST /LEGRAND /
ANDSOCKET OF ALL TOYOMA / SSK / CRABTREE / THANES
RATINGS (HAVELLS)/SIEMENS/ABB/ ANCHOR

16 L.T.ACB L & T GE POWER / SIEMENS / ABB / CROMPTON

17 MCCB L & T/SIEMENS/LEGRAND / ABB/

SCHNEIDER/STANDARD / HAGER
18 SWITCH FUSES UNIT / FUSE G.E. POWER / SIEMENS /L & T/ CONTROL &
SWITCHUNIT SWITCHGEAR/ STANDARD/SPC ELECTROTECH
PVT. LTD.

19 HRC FUSES GEC/L & T/ SIEMENS / ADHUNIK/STANDARD

20 BUS TRUNCKING / RISING MAIN SCHEINDER ELECTRIC / GE POWER /
GODREJ/CONTROL & SWITCH GEAR CO.
LTD / CPRI APPROVED VENDORS /L&T /SPC
ELECTROTECHPVT.LTD

21 MCB DISTRIBUTION BOARD L & T/ HAGER / LEGRAND (MDS) / SIEMENS / GE
/ ABB/ HAVELLS / STANDARD

22 POLYCARBONATE MCB DB HENSEL / LEGRAND / STANDARD
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23

MCB, ISOLATOR, RCCB ELCB
(OFALL RATINGS)

L & T/ HAGER / LEGRAND / SIEMENS / GE
[/ ABB / HAVELLS / STANDARD / SCHNEIDER

24 METAL CLAD SHEET STEEL CROMPTON/L & T/ HAGER /STANDARD
ENCLOSURE SOCKET / PLUG BOX
25 CAPACITOR GENERAL ELECTRIC / L & T / SIEMENS / EPCOS /
CROMPTON / ABB / HAVELLS
26 CONTROL GEAR (CONTACTOR’S| L & T / GE POWER / SIEMEN’S / CROMPTON /
& SCHNEIDER /ABB
O/L RELAY)
27 PROTECTION RELAYS G.E. / ALSTHOM / EASUN / REYROLTS —
RELAY /MYSORE ELECTRIC INDUSTRIES / L &
T
28 METERS (INSTRUMENTS) L & T/ (RISHAB) AUTOMATIC ELECTRIC/ IMP /
ENERCON / TRINITY
29 ENERGY METER HAVELLS / L & T / SECURE / HPL SOCOMAC /
ADHUNIK
30 INDICATION LAMPS & C.T. VAISHNO / L & T / RASS, CONTROLS
31 DOL STARTER L & T / SIEMENS / GE POWER
32 11 KV SWITCH GEAR / VCB CROMPTON / SIEMENS / ABB/ L&T / HAGER /
SCHNEIDER
33 TAG BLOCK KRONE / ISI/ ERICSON
34 M.S. STEEPED TUBULAR POLE ASPL OR APPROVED EQUIVALENT /
ADVANCESTEEL TUBE
35 CEILING FANS GE / BAJAJ/ CROMPTON / USHA / HAVELLS
36 EXHAUST / AXIAL FLOW / G.E. / CROMPTON GREAVES / BAJAJ / KHAITAN/
VENTIALATION FAN USHA
37 LIGHT FIXTURE / FITTINGS AND PHILIPS / CROMPTON / BAJAJ / HAVELLS
LAMPS
38 MANUAL CALL POINT AGNI / ALERT / NOVAFR / SYSTEM SENSOR / KAC
/ GAC
39 RESPONSE INDICATOR AGNI/ ALERT / NOVAFR / SYSTEM SENSOR
40 TRANSFORMER CROMPTON / ABB / NGEF / KIRLOSKAR /
POWERWARE/ ALSTOM/UNIVERSAL
41 ENGINE (DG SET) KIRLOSKAR / CUMMINS / CATERPILLAR
42 LT PANELS SIEMENS/CONTROL & SWITCH GEARS LTD./SPC
ELECTROTECH PVT. LTD/Adlec/ADI/L&T
43 ELEVATOR /Lift (imported) MITSUBUSHI / SCHINDLER/ OTIS / JOHNSONS /
KONE
44 SMOKE DETECTORS (BOTH APOLLO / BASCH(BOSCH)/ NOTIFIER /
IONIZATION AND OPTICAL) COOPER/EDWARDS / SIEMENS / TYCO
45 RISE HEAT DETECTOR APOLLO / BASCH(BOSCH)/ NOTIFIER /
COOPER/EDWARDS / SIEMENS / TYCO
46 FIRE ALAM PANELS APOLLO / BASCH(BOSCH)/ NOTIFIER / COOPER/
EDWARDS / SIEMENS / TYCO
47 DUCT CASTING UNIT APOLLO / SYSTEM SENSUR / SAFEWAY
48 BATTERY EXIDE / YUASA / AMAR RAJA / AMARON
49 SPEAKER BOX GAC / DAKSH
50 AMPLIFIER LMT & SPEAKER PHILIPS / AHNIYA
51 DIESEL ENGINE CUMMINS / KIRLOSKAR / CATERPILLAR
52 PUMP KIRLOSKAR / KSB / MATHER’S PLATT
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53 MOTOR ABB / SIEMENS / CROMPTON GREAVES /
KIRLOSKAR

54 BAILER THERMAX / ECOFLAM

55 HOT WATER STORAGE TANK AS APPROVED BY ENGINEER-IN-CHARGE

56 ALTERNATOR (DG SET) KIRLOSKAR / CROMPTON / STAMFORD / AVK

60 Selector Switches KAYCEE, L& T

FIRE FIGHTING WORK

S.NO DETAIL OF APPROVED MAKES
EQUIPMENT/MATERIA /
L MANUFACTURERS
1. FIRE HYDRANT VALVES MINIMAX, SUPEREX, NEWAGE
2. FIRE HOSE PIPES JAYSHREE, NEWAGE, SUPEREX
3. FIRST AID FIRE HOSE REELS MINIMAX, NEWAGE, SUPEREX
4, SPRINKLERS TYCO, SPRARY SAFE
5. PRESSURE SWITCH INDFOSS/SWITZER
6. VIBRATION ISOLATOR RESISTOFLEX, DUNLOP, KUNWAL
7. CURRENT TRANSFORMER AE, KAPPA
8. INDICATING LAMPS SIEMENS
9. SELECTOR SWITCH KAYCEE, SALZER
10. MS/GI PIPES TATA, JINDAL, SURYA, APPOLO
11. CI BUTTERFLY VALVES AUDCO, ZOLOTO, C&R
12. Cl DOUBLE FLANGED NRVs KIRLOSKAR, DRIP, CASTLE, INTER

VALVE, ZOLOTO

13. GATE VALVE

LEADER, ZOLOTO, SANT

14, BALL VALVE

AUDCO, ZOLOTO TBS

15. CLEAR WATER PUMPS

KIRLOSKAR, BEACON, KSB

16. SUMP PUMPS

JS, KSB, HOMA, KIRLOSKAR

17. FIRE EXTINGUISHERS

MINIMAX, SAFEX, SUPEREX

18. FIRE FIGHTING FIRST AID HOSE
REEL

TUBING

MITRA DUNLOP, JYOTI
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Volume-1V: Schedule-11l1 (PRICE/ COMPENSATION SCHEDULE)

SCHEDULE 111

PRICE/ COMPENSATION SCHEDULE

1. Levy/Taxes Payable by Contractor

(i)

(ii)

GST, Building and other Construction Workers Welfare Cess or any other Tax, Levy or Cess in
respect of input for or output by this contract shall be payable by the contractor. The Corporation
shall not entertain any claim whatsoever in this respect except as provided under Clause 18.7. of
Schedule 11

The contractor shall deposit Royalty and obtain necessary permit for supply of the red bajri, stone,
kankar etc. from local authorities.

(iii) If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable

by the Corporation and does not any time become payable by the contractor to the State Gowt.,
Local Authorities in respect of any material used by the contractor in the works, then in such a case, it
shall be lawful to the Corporation and it will have the right and be entitled to recover the amount
paid in the circumstances as aforesaid from dues of the contractor under any contract with
Corporation.

Important Instructions on Prices:

1.

10.

Specifications as published by CPWD for Civil, E& M works (latest including UpToDate correction
slips) for building works and MORTH specifications for Road works shall be used for executingthe
work. Works for which CPWD specifications are not available, the same shall be carried outin
accordance with GCC.

Schedule A consists of miscellaneous item of works consisting of following:

0] DSR Civil 2021 and Market Rates (MR) Civil
(ii) DSR (E & M) 2022 and Market Rates (MR) E&M
(iii) General Maintenance Works and Services (GMWS) consisting Horticulture Worksand

Housekeeping Services.

Items of work in schedule are the works which are most likely to be executed under the contract. But
items not covered under the schedule may also be taken up as per site requirement and need. Rates of
such item shall be decided as per relevant clauses of GCC.

DSR and MR Civil item rate consists of 1% Water charges, GST 12% and labor cess 1%
MR item rates are based on Analysis of most similar items of DSR, Labor rates as in DSR 2021 (civil)
and most reasonable Market rate of material, sundries/T&P as per DSR 2021 (Civil).

DSR and MR Electrical item rate consists of GST 12%
MR item rates are based on Analysis of most similar items of DSR, Labor rates as in DSR 2022 (E&M)
and most reasonable Market rate of material, Sundries/T&P as per DSR 2022 (E&M).

General Maintenance Works & Services (horticulture /Housekeeping Services) (GMWS) item rate
consists of 1% Water charges, GST 12%.

Contractor shall quote a uniform percentage, called contractor percentage (CP) applicable to allitems
mentioned in the sub-schedule including DSR and MR Items. He may quote uniform or different CP
for each sub schedule but quote for each sub schedule is mandatory otherwise Price bid shall be
summarily rejected.

Contractor shall quote his rates considering contribution towards ESI/EPF as per prevailing act
and rules, 18 % GST and labor CESS (BOCW), as applicable as per prevailing tax regime and
no extra GST/ CESS /Additional sum on account of ESI/EPF shall be payable except as per cl
18.7 of Schedule I1.

The Total Amount quoted for each sub schedule (A. I, Al & A.lll) shall be calculated by
Multiplying quoted CP with estimated Amount of that sub-schedule.

Total for each sub schedule (A. I, A.ll and A.llI) shall be done to arrive Gross Tendered Amount
(GTA). The bidder who has quoted the lowest Gross Tendered Amount (GTA) shall be L1 bidder.
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Volume-1V: Schedule-11l1 (PRICE/ COMPENSATION SCHEDULE)

11.

12,

13.

14,

15.

16.

17.

The CP quoted for Civil works in respective sub schedule (A.I) shall also be applicable for all other
Civil works/items whether mentioned in these sub schedule or not but mentioned in DSR Civil 2021
and also on items not mentioned in DSR 2021 (Civil) ie Other Market rates Items of Civil works
and Rates of such items shall be decided as per Procedure given in Contract.

The CP quoted for E&M works in respective sub schedule (A.I1) shall also be applicable for all other
E&M works/items whether mentioned in these sub schedule or not but mentioned in DSR E&M 2022
and also on items not mentioned in DSR 2022 (E&M) ie Other Market rates Items of E&M works and
Rates of such items shall be decided as per Procedure given in Contract.

The CP quoted for General Maintenance Works & Services in respective sub schedule (A.111) shall also
be applicable for all other similar nature General Maintenance Works/ Housekeeping services if not
mentioned in this sub schedule and Rates of such items shall be decided as per Procedure given in
Contract.

Where rate/percentage rate is asked for, tenderer should quote in figures. In E- Tender, values in
words are not acceptable. Tenderer should note that noncompliance of above, may lead to
rejection of their tender.

Items given in price schedule are just to give an ideaof work involved. CWC reserves the right to
delete any item from price schedule or operate any other items scheduled in the latest DSR (atthe
time of tender publishing) or non-schedule item (market rates item) without any limit of variation
to complete the work. The payment of DSR items/MR items shall be made at the accepted
Contractor Percentage (CP) above/below/at par of DSR /MR quoted in respective sub schedule
and in terms of relevant clause of SCC/GCC.

Tenderers are required to quote their rate in percentage only in the excel sheet designed for
quoting rates in the uploaded tender on the tender website.

Tenderer is required to dump/stack and neatly level, dress all excavated material as per the instruction
of Warehouse Manager / Engineer at site, for use in the work. Contractor is not supposed to take any
excavated material out of site without permission of CWC Warehouse Manager / Engineer.

Page | 2




Tender Price Schedules:

Schedule-A

e Sub schedule A. (1): Items based on DSR 2021 (with up-to-date correction slips) andNon-
Scheduled Items for civil works,

Name of Work: Execution of Miscellaneous Repair /Maintenance, upgradation and
Construction works of central warehouses Dhubri On Annual rate
Contract basis

NIT Number NO-E NIT_CWC/RO_GHY/ENGG/AMC-17/23-24

Total Estimated Amount (Rs.

Rs. 41.42 Lakh

for  works/services  covering
this Sub-
Schedule-
Contractor Percentage (CP)
% Quote by Bidder(In Fig)
SIN Description ofWork Above/Below/

At Par of rates -
mentioned in  Price
Schedule

% Fig

Price Schedule:

Items mentioned at
Sub Schedule A(1):
Items based on DSR
2021 for civil works,
Non-Scheduled
Market rate Items of
Civil work.

Tendered Amount Basedonabove Quote:

Estimated Amount X

Percentage

Contractor

Rs. (In figure)

Important Note:

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE
QUOTED IN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED
TENDERON THE TENDER WEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL
NOT BE CONSIDERED FOR PRICE EVALAUTION AND WILL BE NULL AND VOID TO THIS

EFFECT
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Tender Price Schedules:

Sub schedule A. (11): Items based on DSR 2022 (with up-to-date correction slips)

Schedule-A

and Non-Scheduled Items for E&M Works,

Name of Work: Execution of Miscellaneous Repair /Maintenance, upgradation and
Construction works of central warehouses Dhubri On Annual rate
Contract basis

NIT Number NO-E NIT_CWC/RO_GHY/ENGG/AMC-17/23-24

Total Estimated Amount

At Par of
mentioned in
Schedule

rates -
Price

(Rs.) for works/servicey Rs.13.94 Lakh
covering this Sub-
Schedule-
Contractor Percentage (CP)
% Quote by Bidder(In Fig)
SIN Description ofWork Above/Below/

% Fig

Price Schedule:

Items mentioned at
Sub Schedule A(l1):
Items based on DSR(E
&M) 2022 for
Electrical works
Non-Scheduled Market
rate Items of E&M
work.

Tendered Amount Basedonabove Quote:
Estimated Amount x Contractor

Percentage

Rs. (In figure)

Important Note:

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE
QUOTED IN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED
TENDERON THE TENDER WEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL
NOT BE CONSIDERED FOR PRICE EVALAUTION AND WILL BE NULL AND VOID TO THIS

EFFECT
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Tender Price Schedules:

Schedule-A
Sub schedule A. (111): Items for General Maintenance Services -Horticulture Works and
Housekeeping Services.
Name of Work: Execution of Miscellaneous Repair /Maintenance, upgradation and
Construction works of central warehouses Dhubri On Annual rate
Contract basis

NIT Number NO-E NIT_CWC/RO_GHY/ENGG/AMC-17/23-24

Total Estimated Amount
(Rs.) for works /Services Rs.4.72 Lakh
covering this Sub-
Schedule-

Contractor Percentage (CP)
% Quote by Bidder(In Fig)
SIN Description ofWork Above/Below/
At Par of rates 4 % Fig
mentioned in  Price
Schedule

1 Price Schedule:
e Items mentioned at
Sub Schedule A(l11):
e Items for General
Maintenance Works &
Services consisting
Horticulture worksand
House Keeping
Services.
Tendered Amount Basedonabove Quote: |Rs. (In figure)
Estimated Amount Xx Contractor
Percentage

Important Note:

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE
QUOTED IN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED
TENDERON THE TENDER WEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL
NOT BE CONSIDERED FOR PRICE EVALAUTION AND WILL BE NULL AND VOID TO THIS
EFFECT
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Tender Price Schedules:

Schedule-A
Price Bid- Summary Sheet
Name of Work: Execution of Miscellaneous Repair /Maintenance, upgradation and
Construction works of central warehouses Dhubri On Annual rate Contract
basis
NIT Number NO-E NIT_CWC/RO_GHY/ENGG/AMC-17/23-24
Total Estimated Amount
(Rs.) for works/services. Rs. 60.10 Lakh
Estimated Contractor ~ Percentage |Tendered Amount
Amount (Rs.) (CP) Quoted Above/ (Rs.)
S/ | Description Below/At Par of rates -
N mentioned in Price
Schedule

1 Price Sub Schedule A.I 41.42 Lakh

2 Price Sub Schedule A.Il  [13.94 Lakh

3 Price Sub Schedule A.l1I1  |4.72 Lakh

Sub Total Rs. Rs. 60.10 Lakh -

Gross Tendered Amount (GTA) Rs.

Important Note:

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE
QUOTED IN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED
TENDERON THE TENDER WEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL
NOT BE CONSIDERED FOR PRICE EVALAUTION AND WILL BE NULL AND VOID TO THIS
EFFECT.
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Tender Price Schedules:
CENTRAL WAREHOUSING CORPORATION
(A GOVT. OF INDIA UNDERTAKING)

Sub schedule A. (I)

SCHEDULE OF QUANTITY

DETAILS OF ITEMS Unit Rate DSR 2021

Removing white or colour wash by scrapping
and sand papering and preparing the surface
smooth including necessary repairs to
scratches etc. complete

Sgm 16.35 13.88,P-286

Wall painting with acrylic emulsion paint,
having VOC (Volatile Organic Compound )
content less than 50 grams/ litre, of
approved brand and manufacture, including
applying additional coats wherever required,
to achieve even shade and colour.Two coats

Sgm 116.05 13.82.2,P-286

White washing with lime to give an even
shade : 13.87.1 Old work (two or more coats) Sqm’ 19.00 13.87.1,P-286

Painting with synthetic enamel paint of
approved brand and manufacture to give an Sqm 86.55 13.99.1 P-288
even shade :One or more coats on old work

Finishing walls with water proofing cement
paint of required shade :0ld work (one or
more coats applied @ 2.20 kg/10 sqm) over
priming coat of primer applied @ 0.80| Sqm 94.15 13.109.1 P-288
litrs/10 sqm
complete including cost of Priming coat.

Demolishing R.C.C. work manually/ by
mechanical means including stacking of steel
bars and disposal of unserviceable material Cum 2028.10 15.3 P-310
within 50 metres lead as per direction of
Engineer - in- charge.

Repair to plaster of thickness 12mm to 20
mm in patches of area 2.5 sqm and under,
including cutting the patch in proper shape,
raking out joints and preparing plastering the
wall surface with white cement based sqm 540.35 14.75,P-303
polymer modified self curing mortar,
including disposal of rubbish, all complete as
per the direction of Engineer-In-Charge.

Steel work in built up tubular (round, square
or rectangular hollow tubes etc.) trusses etc.,
including cutting, hoisting, fixing in position
and applying a priming coat of approved steel kg 140.85 10.16.3 P-226
primer, including welding and bolted with
special shaped washers etc. complete.Electric
resistance or induction butt welded tubes
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Tender Price Schedules:

Painting with synthetic enamel paint of
approved brand and manufacture to give an
even shade :Two or more coats on new work

Sgqm

131.45

13.61.1 P-284

10

Providing & fixing expanded metal mesh
frame with expanded metal 20x60 mm
strands 3.25 mm wide and 1.6 mm thick,
and frame made of 25x4 mm M.S. flat sub
divided into three equal panels with 25x4 mm
M.S. Flat expanded metal to be fixed with
19x3mm M.S. Beading tack welded, 4 nos. of
M.S. Cleats of size 50x50x4 mm size with
holes for 12 mm dia. bolt i/c and
manufacture and priming coat of approved
steel primer complete as per drg.
No.CWC/PG/414-AC and as per instructions
of Engineer- in- charge. The whole frame with
expanded metal mesh is to be fixed on the
outer side of V4 openings with required size
of fasteners 10x80 mm size

Kg

210.56

NSI 10

11

Renewing glass panes, with putty and nails
wherever necessary including racking out the
old putty:Float glass panes of nominal
thickness 4 mm (weight not less than
10kg/sqm)

Sqm

941.95

14.5.1 P-298

12

Providing gola 75x75 mm in cement concrete
1:2:4 (1 cement : 2 coarse sand : 4 stone
aggregate 10 mm and down gauge), including
finishing with cement mortar 1: 3 (1 cement :
3 fine sand) as per standard design :

In 75x75 mm deep chase

meter

260.20

12.21.1 P-259

13

Supplying and fixing rolling shutters of
approved make, made of required size M.S.
laths, interlocked together through their
entire length and jointed together at the end
by end locks, mounted on specially designed
pipe shaft with brackets, side guides and
arrangements for inside and outside locking
with push and pull operation complete,
including the cost of providing and fixing
necessary 27.5 cm long wire springs
manufactured from high tensile steel wire of
adequate strength conforming to IS: 4454 -
part 1 and M.S. top cover of required
thickness for rolling shutters. 80x1.20 mm
M.S. laths with 1.20 mm thick top cover

sqm

2868.30

10.6.2 P-224

14

Providing and fixing ball bearing for rolling
shutters

each

424.20

10.7 P-224

15

Extra for providing mechanical device chain
and crank operation for operating rolling
shutters.Exceeding 10.00 sqm and upto
16.80 sqm in the area

sqm

1108.70

10.8.1 P-224
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Tender Price Schedules:

16

Repair & mentainance of rolling shutters of
approved make, made of required size M.S.
laths, interlocked together through their
entire length and jointed together at the end
by end locks, mounted on specially designed
pipe shaft with brackets, side guides and
arrangements for inside and outside locking
with push and pull operation complete,
including the cost of providing and repairing
all materials

Nos

1554.93

MR

17

Brick work with common burnt clay F.P.S.
(non modular) bricks of class
designation 7.5 in foundation and plinth in:
Cement mortar 1:6 (1 cement : 6 coarse sand)

Cum

6658.25

6.1.2,P-139

18

Brick work with common burnt clay F.P.S.
(non modular) bricks of class designation 7.5
in superstructure above plinth level up to
floor V level in all shapes and sizes in :
Cement mortar 1:6 (1 cement : 6 coarse sand)

Cum

8288.35

6.4.2,P-139

19

Steel reinforcementfor RCC work including
staightening,cutting, bending, placing in
position and binding all complete upto
plinth level,Thermo Mechanically treater
bars of grade Fe- S00D or more

Kgs

89.65

5.22.6, P-127

20

Structural steel work in single section, fixed
with or without connecting plate, including
cutting, hoisting, fixing in position and
applying a priming coat of approved steel
primer all complete.

Kg

93.05

10.1,P--223

21

Providing and laying in position specified
grade of reinforced cement concrete,
excluding the cost of centering, shuttering,
finishing and reinforcement - All work up to
plinth level 1:1.5:3 (1 cement : 1.5 coarse
sand (zone-III) derived from natural sources :
3 graded stone aggregate 20 mm nominal size
de

rived from natural sources)

Cum

8364.20

5.1.2,P-121

22

Centering and shuttering including strutting,
propping etc. and removal of form for :

2)Columns, Pillars, Piers, Abutments, Posts
and Struts.

Sgm

804.25

5.9.6,P-123
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Schedules:

23

Reinforced cement concrete work in walls
(any thickness), including attached pilasters,
buttresses, plinth and string courses, fillets,
columns, pillars, piers, abutments, posts and
struts etc. above plinth level up to floor five
level, excluding cost of centering, shuttering,
finishing and reinforcement : 1:1.5:3 (1
cement : 1.5 coarse sand (zone-III) : 3 graded
stone aggregate 20 mm nominal size)

Cum

10185.05

5.2.2,P-121

24

Providing & fixing mechanical foam type (ISI
marked) fire extinguishers consisting of
welded MS cylindrical body squeeze lever
discharge valve 30 cm long high pressure
discharge hose, discharge nozzle suspension
bracket ISI marked finished externally with
red enamel pain and fixed to wall with
brackets complete with internal charger
Capacity 9 Ltr.

Nos

5435.38

MR

25

Providing & fixing water Co2(ISI marked)
extinguishers including all accessories as per
IS specification with wall bracket with rawl
plug. Capacity 9 liters (IS:15683)

Nos

9054.50

MR

26

Providing & fixing ABC powder type fire
extinguishers consisting of welded MS
cylindrical body automatic modular ABC
powder type extinguisher actuated through a
sprinkler head mounted on the extinguisher
body finished externally with red enamel
paint and fixed to ceiling with brackets
complete with internal charge. Capacity 4 Kg
(IS:15683)

Nos

2692.60

MR

27

Pluging of roof leakage by self adhesive tear
resistant (Bituminous sealing tape, used for a
wide range of waterproofing work on roofs,
building components, caravans ) plugging
tape/ Mastic tape of sika multiseal/ shalimar
or equivalent of approved make (minimum
width 100 mm) after cleaning the dirt/ sheet
complete for proper fixing of tape as per
direction of official in charge. Rate includes
cost of all material and labour required for
plugging of roof leakage. complete work as
per direction of official in charge

Nos

7248.94

MR
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28

Pluging of roof leakage by self adhesive tear
resistant (Bituminous sealing tape, used for a
wide range of waterproofing work on roofs,
building components, caravans ) plugging
tape/ Mastic tape of sika multiseal/ shalimar
or equivalent of approved make (minimum
width 100 mm) after cleaning the dirt/ sheet
complete for proper fixing of tape as per
direction of official in charge. Rate includes
cost of all material and labour required for
plugging of roof leakage. complete work as
per direction of official in charge

Sqm

15.78

MR

29

Repair / Refilling gap between roof sheet and
walls with cement concrete 1:1.5:3 ( 1
cement: 1.5 Coarse sand (Zone III), 3 graded
stone aggregate 20 mm nominal size) and
finishing/ leveling with avg 6 mm thick
cement plaster both side of mix 1:3 ( 1
cement : 3 fine sand ) to match with existing
wall plaster i/c scaffolding and all lead and
lift complete as per direction of Engineer -in-
charge.(avg thickness of CC 50 mm)

Sgm

585.83

MR

30

Demolishing brick work manually/ by
mechanical means including stacking of
serviceable material and disposal of
unserviceable material within 50 metres lead
as per direction of Engineer-in-charge. (a)ln
cement mortar

cum

1698.45

15.7.4 P-310

31

Dismantling steel work manually/ by
mechanical means in built up sections
without dismembering and stacking within
50 metres lead as per direction of Engineer-
in-charge.

Kg.

3.20

15.19 P-312

32

Dismantling roofing including ridges, hips
valleys and gutters etc., and stacking the
material within 50 metres lead of: G.S. Sheet

sqm

136.00

15.28.1 P-312

33

Providing valleys of 104cm wide overall in
plain G.S. sheet fixed with polymer coated J,
or L hooks, bolts and nuts 8mm dia.. G.I.
limpet and bitumen washers complete.
1.40mm thick with zinc coating not less than
350gm / m?

meter

1502.21

Market Rate

34

Providing flat iron brackets 50x3mm size with
necessary bolts, nuts and washers etc. for
fixing asbestos cement/G.S. sheets gutters
with purlins.

meter

77.00

12.14 P-259

35

Brick work with F.P.S. bricks of class
designation 75 in superstructure above
plinth level up to floor V level in all shapes
and sizes in Cement mortar 1:4 (1 cement : 4
coarse sand)

cum

8512.10

6.4.1 P-139

36

15 mm cement plaster on the rough side of
single or half brick wall of mix 1:4 (1 cement:

sqm

339.70

13.2.1 P-278
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4 fine sand)

37

Earth work in excavation by mechanical
means (Hydraulic excavator) / manual means
in foundation trenches or drains

Cum

205.45

2.6.1,P-92

38

Providing and laying in position cement
concrete of specified g- All work up to plinth
level :1:5:10

Cum

6050.65

4.1.10,P-108

39

Providing and laying in position specified
grade of reinforced cement concrete,
excluding the cost of centering, shuttering,
finishing and reinforcement - All work up to
plinth level 1:1.5:3 (1 cement : 1.5 coarse
sand (zone-III) derived from natural sources :
3 graded stone aggregate 20 mm nominal size
derived from natural sources)

Cum

8364.20

5.1.2,P-121

40

Centering and shuttering including strutting,
propping etc. and removalof form work for :
Foundations, footings, bases for columns

Sqm

804.25

5.9.6,P-123

41

Steel reinforcementfor RCC work including
staightening,cutting, bending, placing in
position and binding all complete upto
plinth level,Thermo Mechanically treater
bars of grade Fe- S00D or more

Kg

89.65

5.22.6, P-127

42

12 mm cement plaster of mix :(a)l:4 (1
cement : 4 coarse sand)

Sgm

307.25

13.4.1,P-278

43

White washing with lime to give an even
shade :New work (two or more coats) with a
base coat of white washing with lime

Sgm

32.45

13.37.1 P-281

a4

Providing and fixing Ist quality ceramic
glazed wall tiles conforming to IS
15622 (thickness to be specified by the
manufacturer) of approved make in all
colours, shades except burgundy, bottle
green, black of any size as approved
byEngineer-in-Charge in skirting, risers of
steps and dados over 12 mm thick bed of
cement Mortar 1:3 (1 cement : 3
coarse sand) and jointing with grey
cement slurry @ 3.3kg per sum
including pointing in  white cement
mixed with pigment of matching shade
complete.

sqm

1063.45

8.31,P-162
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45

24 mm thick factory made PVC door shutters
made of styles and rails of a UPVC hollow
section of size 59x24 mm and wall thickness
2 mm * 0.2 mm with inbuilt edging on both
sides. The styles and rails mitred and joined
at the corners by means of M.S.
galvanised/plastic brackets of size 75x220
mm having wall thickness 1.0 mm and
stainless steel screws. The styles of the
shutter reinforced by inserting galvanised
M.S. tube of size 20x20 mm and 1 mm + 0.1
mm wall thickness. The lock rail made up of
'H' section, a UPVC hollow section of size
100x24 mm and 2 mm * 0.2 mm wall
thickness fixed to the shutter styles by
means of plastic/galvanised M.S. 'U' cleats.
The shutter frame filled with a UPVC multi-
chambered single panel of size not less than
620 mm, having over all thickness of 20 mm
and 1 mm * 0.1 mm wall thickness. The
panels filled vertically and tie bar at two
places by inserting horizontally 6 mm
galvanised M.S. rod and fastened with nuts
and washers, complete as per manufacturer's
specification and direction of Engineer-
incharge. (For W.C. and bathroom door
shutter).

sqm

1790.65

9.118.1,P-199

46

Providing and fixing wash basin with
C.I. brackets, 15 mm C.P. brass pillar
taps,32 mm C.P. brass waste of
standard pattern, including painting of
fittings and  brackets, cutting and
making good the walls wherever require
:White Vitreous China Wash basin size
630x450 mm
with a single 15 mm C.P. brass pillar tap.

each

1913.75

17.7.2,P-357

47

Providing and fixing PTMT towel rail
complete with brackets fixed to wooden cleats
with CP brass screws with concealed
fitting arrangement of approved
quality and colour.450MM long towel
rail with total length of
495mm, 78mm wide and effective
height of 88mm, weighing not less than
190gms.

each

573.60

17.73.1,P-370

48

Providing and fixing PTMT liquid soap
container 109mm wide,125mm high and
112mm distance from wall of standard shape
with bracket of the same materials with
snap fittings of approved quality and
colour. weighing not less than 105 gms.

each

146.30

17.71,P-369
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Providing and fixing aluminium handles
ISI marked anodised (anodic coating not
less than grade AC 10 as per IS : 1868)

49 . each 60.05 9.100.1,P-196
transparent or dyed to required colour or
shade with necessary screws etc. complete :
125mm
Providing and fixing C.P. brass stop
cock (concealed) of standard design and
50 of approved make  conforming to| each 594.75 18.52.1,P-409
[S:8931.(a)
15 mm nominal bore.
Providing and fixing CP Brass bib cock of
51 approved quality confirming to IS: 8931 each 434.20 18.49.1,P-409
a) 15 mm nominal bore
Providing and fixing P.V.C.waste pipe for
sink or wash basin including P.V.C. waste
52 fittings complete.Semi rigid pipe(a)32 mm each 90.95 17.28.1.1,P-361
dia
Providing and fixing gun metal non- return
53 valve of approved quality (screwed end) : (a)
32mm nominal bore
(a) Horizontal each 677.55 18.19.2.1,P-403
(b) Vertical each 777.90 18.19.2.2,P-403
Providing and fixing wunplasticised PVC
54 ;;’:Sncerfltlon pipes  with  brass u{lelggtsﬁ each 74.80 18.21.1.1,P-403
i) 15 mm nominal bore.
Providing and fixing Chlorinated Polyvinyl
Chloride (CPVC) pipes, having thermal
55 stability for hot & cold water supply including
all CPVC plain & brass threaded fittings i/c
fixing the pipe with clamps at 1.00 m
spacing. This includes jointing of pipes &
(a) 15 mm nominal outer dia .Pipes. metre 255.90 18.7.1,P-400
(b) 25 mm nominal outer dia .Pipes. metre 408.55 18.7.3,P-400
Providing and laying cement concrete 1: 5:
10 (1 cement: 5 coarse sand : 10 graded
stone aggregate 40 mm nominal size) all
56 around of SW pipes including bed metre 895.50 19.2.1,p-437
concrete as per standard design:
a) 100 mm daimeter S.W. Pipe
Providing, laying and jointing glazed
stoneware pipes grade ‘A’ with @ stiff
mixture of cement mortar in the
57 metre 375.75 19.1.1,P-437

proportion of 1:1 (1 cement : 1 fine
sand) including testing of joints etc.
complete :(a) 100 mm diameter
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Constructing brick masonry road gully
chamber 50x45x60 cm with bricks of
class designation 75 in cement mortar 1:4
58 (1 cement : 4 coarse sand) including 500x450 each 5589.45 19.27.1,P-444
mm precast R.C.C. horizontal grating with
frame complete as per standard design
:With F.P.S. bricks

Providing and fixing on wall face
Unplasticised Rigid PVC rain water
pipes conforming to IS : 13592 Type A
59 including jointing with seal ring
conforming to IS : 5382 leaving 10 mm gap
for thermal expansion. (i) Single socketed

pipes
(a) 75 mm diameter mtr 213.00 12.41.1,P-262
(b) 110 mm diameter mtr 319.75 12.41.2,P-262

Providing and fixing coloured vitreous
china pedestal type water closet (European
type W.C.pan) with seat and lid,10 litre low
level coloured P.V.C flushig cistern with
manually controlled device (handle lever)
confirming to IS:7231,with all fittings and
fixtures complete including cutting and
making good the walls and floors wherever
required:W.C.  pan with ISI marked white
solid plastic seat and lid.

60 each 5426.80 17.2.2,P-356

Providing and  fixing  600x450 mm
beveled edge mirror of superior glass (of
approved quality) complete with 6 mm
61 thick hard board ground fixed to wooden | e€ach 1411.15 17.31,P-361
cleats with C.P. brass screws and washers
complete.

Total 4142978.22

Note:- CWC Estimated Cost of this sub
schedule, after considering prevailing
Cost Index and Applicable GST and
labour cess etc. Complete is Rs.

CI 5325073.00
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SCHEDULE OF QUANTITY

Abstract of Cost
S.No. | Description Unit Rate() DSR-2022

Supplying and drawing following sizes of FRLS PVC
1 insulated copper conductor, single core cable in

the existing surface/ recessed steel/ PVC conduit

as required.
a. 3x1.5 sg.mm Metre 95.00 1.17.3
b. 4x1.5 sq.mm Metre 120.00 1.17.4
C. 5x1.5 sgq.mm Metre 155.00 1.17.5
d. 6x1.5 sq.mm Metre 181.00 1.17.6
e. 7x1.5 sg.mm Metre 216.00 1.17.7
f. 8x1.5 sg.mm Metre 241.00 1.17.8
g 3x2.5 sgq.mm Metre 137.00 1.17.12
h 3X4 sg.mm Metre 206.00 1.17.21

Supplying and fixing of following sizes of edium 1.20.1

class PVC conduit along with accessories in
2 surface/recess including cutting the wall and | Metre

. . . 223.00

making good the same in case of recessed conduit

as required.20mm

Supplying of 1X20 watt ,4 feet, LED batten

prewired with aluminum housing & integrated

electronic driver box complete with all
3 accessories and connection etc as reqd. Make : Each 1 056.00 AMR

Havells; Model: LUMILINE SMAR T20 e

WLED865PCWH or equivalent in bajaj, crompton

as per direction of EIC.

Supplying of LED Light of 45 W Street Light. Make

: Havells Model : ENDURA SUN DOWN SL 45W
4 LED 765 PASY BOTG or equivalent in Bajaj, Each AMR

L . 4,722.00

Crompton complete as per direction of Engineer-

In-Charge

Supplying and fixing of 32 mm dia X 2.00 metres
5 long G.l. pipe Each 1477 12.34

(medium class) bracket for mounting of
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fluorescent / HPMV /
HPSV street light fitting on pole including bending
the pipe to the
required shape, 2 nos 40 mm X 3 mm flat iron
clamps with nuts,
bolts and washer, painting the flat iron with
primer and finish

paint etc. as required.

Supplying and fixing 3pin, 5amp ceiling
rose/equivalent connector on the existing junctin
box/wooden block including connection etc. as
required

Each

87.00

1.33

Supplying and fixing following way, single pole
and neutral, sheet steel, MCB distribution board,
240 V, on surface/ recess, complete with tinned
copper bus bar, neutral bus bar, earth bar, din
bar, interconnections, powder painted
including earthing etc. as required. (But without
MCB/RCCB/Isolator) 8 way Double door

Each

2,573.00

2.3.2

Supplying and fixing following way, single pole
and neutral, sheet steel, MCB distribution board,
240 V, on surface/ recess, complete with tinned
copper bus bar, neutral bus bar, earth bar, din
bar, interconnections, powder painted
including earthing etc. as required. (But without
MCB/RCCB/Isolator) 6 way , Double door

Each

2,206.00

2.3.1

Supplying and fixing 4 way (4 + 12), Double door,
horizontal type three pole and neutral, sheet
steel, MCB distribution board, 415 V, on surface/
recess, complete with tinned copper bus bar,
neutral bus bar, earth bar, din bar,
interconnections, powder painted including
earthing etc. as required. (But without
MCB/RCCB/Isolator)

Each

4,091.00

24.1

10

Supplying and fixing 5 A to 32 A rating, 240/415 V,
10 kA, "C" curve, miniature circuit breaker
suitable for inductive load of following poles in
the existing MCB DB complete with
connections, testing and commissioning etc. as
required. Single pole

Each

256.00

2.10.1

11

Supplying and fixing 5 A to 32 A rating, 240/415 V,
10 kA, "C" curve, miniature circuit breaker
suitable for inductive load of following poles in
the existing MCB DB complete with connections,
testing and commissioning etc. as required.

Triple pole and neutral

Each

1,228.00

2.10.5

12

Supplying & fixing suitable size Gl box wih

Each

1.57
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modular plate and cover in front on surface or in
recess including providing and fixing 25 A modular
socket outlet and 25 A modular SP MCB, "C"
curve including connections, painting etc. as
required.

727.00

13

Supply of PVC insulated PVC sheathed armored
aluminium conductor underground power cable
of 1.1 KV grade confirming to IS :7089 part 1 1988
or latest amendment if any ---—-  required.
4x16 Sg.mm

Meters

236.00

AMR

14

Supplying and laying of following size DWC HDPE
pipe ISI marked along with all accessories like
socket, bend, couplers etc. conforming to IS
14930, Part Il complete with fitting and cutting,
jointing etc.direct in ground (75 cm below ground
level) including excavation and refilling the trench
but excluding sand cushioning and protective
covering etc., complete as required.

Meters

290.00

14.16.2

15

Providing, laying and fixing following dia G.I. pipe
(medium class) in ground complete with G.I.
fittings including trenching (75 cm deep)and re-
filling etc as required 100 mm dia

Meters

1,806.00

14.13.3

16

Laying of one number PVC insulated and PVC
sheathed / XLPE power cable of 1.1 KV grade of
following size in the existing RCC/ HUME/ METAL
pipe as required. Upto 35 sq. mm

Meter

37.00

7.5.1

17

Laying and fixing of one number PVC insulated
and PVC sheathed / XLPE power cable of 1.1 KV
grade of following size on wall surface as
required. Upto 35 sq. mm (clamped with 1mm
thick saddle)

Meter

55.00

7.7.1

18

Earthing with G.I. earth pipe 4.5 metre long, 40
mm dia including accessories, and providing
masonry enclosure with cover plate having
locking arrangement and watering pipe etc. with
charcoal/ coke and salt as required.

EACH

6855.00

5.20

19

Wiring for light point/ fan point/ exhaust fan
point/ call bell point with 1.5 sg.mm FRLS PVC
insulated copper conductor single core cable in
surface / recessed steel conduit, with modular
switch, modular plate, suitable Gl box and
earthing the point with 1.5 sq.mm FRLS PVC
insulated copper conductor single core cable etc.
as required. Group B

Point

1845.00

133

20

Wiring for circuit/ submain wiring alongwith
earth wire with the following sizes of FRLS
PVC insulated copper conductor, single core

Meter

369.00

1.7.2
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cable in surface/ recessed steel conduit as
required. 2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth
wire

21

Supplying and fixing suitable size Gl box with
modular plate and cover in front on surface or in
recess, including providing and fixing 3 pin 5/6 A
modular socket outlet and 5/6 A modular
switch, connections etc. as required.

Each

477.00

1.31

22

Supplying and fixing suitable size Gl box with
modular plate and cover in front on surface or in
recess, including providing and fixing 6 pin 5/6 &
15/16 A modular socket outlet and 15/16 A
modular switch, connections etc. as required.

Each

586.00

1.32

23

Supply, Installation, Testing and Commissioning of
1200 mm sweep, BEE 5 star rated, ceiling fan with
Brush Less Direct Current (BLOC) Motor, class of
insulation: B, 3 nos. blades, 30 cm long down rod,
2 nos. canopies, shackle kit, safety rope, copper
winding, Power Factor not less than 0.9, Service
Value (CM/M/W) minimum 6.00, Air delivery
minimum 210 Cum/Min , 350 RPM (tolerance as
per IS : 374-2019), THD less than 10%, remote or
electronic regulator unit for speed control and all
remaining accessories including safety pin, nut
bolts, washers, temperature rise=75 degree C
(max.), insulation resistance more than 2 mega
ohm, suitable for 230 V, 50 Hz, single phase AC
Supply, earthing etc. complete as required.

Each

2929.00

DSR & AOR
(E&M)

24

Supplying of 1X20 watt ,4 feet, LED batten
prewired with aluminum housing & integrated
electronic driver box complete with all
accessories and connection etc as reqd. Make :
Havells;  Model:  LUMILINE SMAR  T20
WLED865PCWH or equivalent in bajaj, crompton
as per direction of EIC.

Each

968.00

AMR

25

Supplying and fixing call bell/ buzzer suitable for
single phase, 230 V, complete as required.

Each

99.00

1.38

26

Supplying and fixing two module stepped type
electronic  fan regulator on the existing
modular  plate  switch box including
connections but excluding modular plate etc. as
required.

Each

369.00

1.25

Total

1394486.6

Note:- CWC Estimated Cost of this sub
schedule, after considering prevailing
Cost Index and Applicable GST and
labour cess etc. Complete is Rs.

150459.89

Page | 19



Tender Price Schedules:

Sub schedule A. (III)

SL. | Description of item unit rate

No.
Horticulture works

1 Grassing with selection No. 1 doob grass sgm 13.00 based on DSR
including watering and maintenance of the 2020
lawn for 30 days or more till the grass forms a Horticulture
thick lawn, keeping it free from weeds and fit 2.10.2 (labour
for mowing including supplying good earth, if rates taken from
needed (the grass and good earth shall be paid DSR Civil 2021)
for separately). within complex. Payment shall
be done one time. Frequency: as per
requirement and area decided by WHM

2 Cleaning of garden, Watering of per 12.85

landscaped/green belt areas and maintaining | sgm

the plants/ shrubs, trees, bushes, flowering per

beds etc and keeping these in healthy | month
condition . Maintaining the greenery, hygienic
and aesthetic in lawn & other green belt area
within complex ,Trimming the branches of
trees obstructing the height up to 6 m above
the driveway or obstructing the visibility of
road signs , trimming or weeding out of
unsolicited plants grown over terrace/walls of
building within complex . Maintenance of
Kitchen garden or similar seasonal flower
garden including preparation of beds
manuring/ fertigation, weeding hoeing,
watering, planting of vegitable seeds/seasonal
flowering seeds including spraying of
insecticide and pesticide and Harvesting.
(Note:-Only Good Earth, Manure, Fertilizer,
Insecticide & Pesticide & saplings or seeds will
be provided by the Department and other T &
P material and machines shall be provided by
the contractor). Frequency of cleaning shall
be daily and watering or other activities shall
be as per requirement . Payment shall be
done on monthly basis . Area to be decided
by WHM

based on 2.59.2
+2.41
Horticulture
DSR 2020
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Renovating lawns including weeding, cheeling sgm 38.49 based on DSR
the grass, forking the ground, top dressing 2020
with sludge or manure, mixing the same with Horticulture
forke and keeping the lawn free from weeds 2.11
and fit for mowing including spreading of good
earth/sludge etc as per requirement, mowing
using lawn mowers and trimming of Damaged
trees plants and bushes in Lawns or from any
other garden within CW Complex at least once
in 3 weeks and as per additional requirement.
Payment shall be done at end of 6 months.
Frequency: Once in 6 months in the area
decided by WHM
Mixing earth and sludge or manure in the cum 51.36
required proportion and spreading/ of sludge,
dump manure and/or good earth in required
thickness within complex as per requirement. based onDSR
Payment shall be done on monthly basis. 2020
Frequency: once a month Horticulture 2.8
Plantation of Trees, Shrubs, and Hedge at site
i/c watering and removal of unserveiceable
material’s as per direction of officer in charge
(excluding cost of plant ) These includes new
plants ,including seasonal flowering plants,
shrubs, hedges etc. , shifting of plant from
pots, Relocating the plants and /or Pots etc.
within complex as per requirement by WHM,
Cost of plant shall be paid extra. Payment
shall be done after each work at monthly
basis
each 7.11 based onDSR
2020
Horticulture
Trees Plant 2.57.1
each 3.56 based onDSR
Shrubs Plant . 2020
Horticulture
2.57.2
each 2.37 based onDSR
Hedge Plant /Ground cover . 2020
Horticulture
2.57.3
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Cutting of designer hedge/edge hoeing of
hedge/edge bed Topiary cutting/shaping of
plant removing of cut materials, cleaning,
hoeing of plants, hoeing of trees (Topiary)
watering manure and applying insecticides
and fungicides etc. Payment shall be done at
monthly basis. Frequency: Once in month in
the area decided by WHM

per

sgm

per
month

43.80

DSR 2020
Horticulture
2.37

Clearing heavy jungle in open area including
uprooting of rank vegetation, grass, brush
wood, trees and saplings of girth up to 30 cm
measured at a height of 1 m above ground
level and removal of rubbish upto secondary
collection chamber .Payment shall be done
after each work at monthly basis. frequency:
once in 6 months and Area to be decided by
WHM.

sgm

11.83

DSR Civil 2021;
2.31

Clearing grass, shrubs, bushes grown
unwanted near to buildings and roads and
removal of the rubbish upto secondary
collection chamber .Payment shall be done
after each work at monthly basis. frequency:
once in 3 months and Area to be decided by
WHM.

sgm

9.19

DSR Civil 2021;
2.32

Total of horticulture works

Housekeeping Services

Removal of garden waste by TATA 407 or
equivalent including loading/
unloading and carriage including all lead and
lift for complete disposal upto designated
place given by ,Local authority and as per
direction of officer-in-charge. Frequency: once
in a week or as per requirement of WHM.
Payment shall be done based on number of
trips (fully loaded)

per trip

539.52

based on 2.60
Horticulture
DSR 2020
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10

Cleaning/Sweeping of CW Roads, Main entry
Ramps, Parking yards Godown Veranda/Open
Platforms and Weighbridge platform area
etc. including Safe disposal of garbage/ Refuse
or solid waste, scraps after segregating
Organic /recyclable and inorganic waste to the
dustbins placed at designated disposal sites
(secondary collection centres near Office/
Godown (s) and any other place within CW
Complex.Frequency: Daily and Area to be
decided by WHM and Total open area cleaned
shall be measured for payment and Payment
shall be done at monthly basis.

per
sgm
per
month

2.68

based on 2.59.2
Horticulture
DSR 2020

11

Cleaning, dusting, mopping of Window
Glasses (both sides), floors, furnitures, etc. to
make the area neat and clean free from
cobwebs, flies etc , and hygeinic in Office
buildings, labour Huts, Security
Cabins,weighbridge cabin and other similar
amenities within complex, including Safe
disposal of garbage/ Refuse or solid waste,
scraps after segregating Organic /recyclable
and inorganic waste to the dustbins placed at
designated disposal sites (secondary collection
centres near Office/ Godown (s) and any other
place within CW Complex.Frequency: Daily
and total carpet area cleaned shall be
measured for payment shall be done at
monthly basis

sgm

13.00

based on 2.10.2
Horticulture
DSR 2020

12

Cleaning of Floor of godowns, brushing of
stacks, recovery of grains from sweeping and
filling in palla bags, cleaning of store room of
the warehouse and arranging in a systematic
manner , including Safe disposal of garbage/
Refuse or solid waste, scraps after segregating
Organic /recyclable and inorganic waste to the
dustbins placed at designated disposal sites
(secondary collection centres near Office/
Godown (s) and any other place within CW
Complex. Frequency: Once in a week and area
to be decided by WHM. Payment shall be
done at monthly basis

per
sqgm
per
month

2.68

based on 2.59.2
Horticulture
DSR 2020
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Tender Price Schedules:

13

Cleaning, dusting of Godown Walls, Top
Ventilators, Roof Trusses, Parapets and other
heightened structures as decided by WHM,
Cleaning of Fans installed in office buildings,
Cleaning of firefighting equipment including
portable fire extinguishers, Sand Buckets
(cleaning & refilling), and cleaning of building
terrace to etc. to make the area neat and
clean free from cobwebs, flies, terrace leaves
etc, for maintaining hygeine in buildings,
Frequency: Once in 2 month and payment
shall be done on Lump sum basis for each
5000 MT Godown

job

741.48

based on DSR
2021/ 14.94

14

Cleaning of all Toilets /Washrooms / drinking
water utilities and other similar amenities
within CW Complex.with water including
flushing as per requirement including cost of
broom, brush, wipers, cloth etc (only Toilet
cleaning chemical shall be provided by WHM )
Frequency: Twice daily and payment shall be
done based on no of washrooms blocks
(comprising urinals, WC, Wash basins, faucet,
wall tiles, floor tiles etc complete )cleaned

each
per day

29.66

based on DSR
Civil 2021/
14.94

15

Cleaning of terrace/loft water storage tank
(inside surface area) upto 2000 litre capacity
at all heights with coconut brushes, duster
etc., removal of silt, rubbish from the tank and
cleaning the tank with fresh water disinfecting
with bleaching powder @ 0.5gm per litre
capacity of tank including marking the date of
cleaning on the side of tank body with the help
of stencil and paint and disposing of malba all
complete as per direction of WHM . (The old
date written on tank should be removed with
paint remover or black paint and if date is not
written with the stencil or old date is not
removed deduction will be made @ Rs. 0.10
per litre) (if during cleaning any Gl fittings or
ball cock is damaged that is to be repaired by
contractor at his own cost and nothing extra
will be paid on this account). Frequency: Once
in 6 months. Payment shall be done after
each work at monthly basis.

Per litre

0.61

DSR Civil 2021
14.75 A
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Tender Price Schedules:

16

Cleaning and desilting of gully trap chamber,
including removal of

rubbish mixed with earth etc. and disposal of
same, all as per the

direction of WHM. Payment shall be done
after each work at monthly basis.

each

137.92

DSR Civil 2021
14.76

17

Cleaning of chocked / existing drain of campus
/ sewer line by diesel running vehicle
mounting hydraulic operated high pressure
suction cum jetting sewer cleaning machine
fitted with pump having adequate suction
capacity or by deploying manual labour and
adequate water jetting tank capacity including
skilled operator, supervisor etc. for cleaning
and partial desilting of manholes and
dechocking of sewer lines. Dechocking and
flushing of sewer line from one manhole to
another by high pressure jetting system of
2200 PSlI for sewer line from 150mm dia upto
300mm.frequency or by deploying manual
labour to make drainage system choke and
water logging free complete work as per
direction of WHM . Frequency : once a year or
as per requirement and quantity to be
decided by WHM. Payment shall be done
after each work at monthly basis.

metre

226.53

half rate for
open drain DSR
Civil 2021 14.77

18

Cleaning of under ground sump, Over Head
R.C.C. Tank ( independent staging) including
disposal of slit and rubbish, all as per direction
of WHM. The cleaning shall consist following
operations:- (i) Tank shall be emptied of water
by pumping & bottom shall be

cleaned of silt and other deposits.

(ii) Entire surface area of the sump shall then
scrubbed thoroughly

with wire brush etc. and pressure washed with
water.

(iii) Chlorination of RCC internal surface by
liquid chlorine.

(iv) The treated surface shall be dried using air
jetting and all loose

particles shall be removal from the surface.

(v) Finally the surface shall be treated with
ultraviolet radiation etc.

sgm

132.55

14.78 DSR Civil
2021
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Tender Price Schedules:

as per direction of WHM. Frequency: once in 6
months, surface area of the tank shall be
measured for payment. Payment shall be
done after each work at monthly basis.

472769.6
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