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(On a Non-Judicial Stamp Paper of INR 100/-) 

 
 
THIS AGREEMENT is made this [date] day of [month], [year] 
 
BETWEEN 
 
(1) Central Warehousing Corporation, a Government of India Undertaking, established under the 

Warehousing Corporation Act, 1962, having its Regional Office at Regional  Office, 39-42, Dakshin 
Marg, Sector 31 A, Sector 31, Chandigarh, 160030_ and having its Corporate Office at at 4/1, Siri 
Institutional Area, August Kranti Marg, Hauz Khas, New Delhi- 110016 through its Regional Manager, 
Chandigarh(hereinafter referred to as the "Corporation", which expression, unless the context requires 
otherwise, shall include its successors and permitted assignees); and 

 
(2) [name of the Contractor],having its place of business at [address] (hereinafter referred to as the 

"Contractor", which expression, unless the context requires otherwise, shall include its 
successors/legal heirs and permitted assignees). 

 
RECITALS 
 
Whereas: 
 
A The Corporation is involved in providing services in the field of warehousing, logistics and related 

activities to various depositors including, from Government/ private sectors.  
 
B For the purposes mentioned under recital A above, the Corporation requires the Contractor to provide 

certain services of miscellaneous Repair /Maintenance, upgradation and Construction works in Zone 4– a 
cluster of central warehousesCW Amritsar-I, CW Amritsar BD, CW Pathankot, CWGurdaspur, CW Bhogpur, 
CW Garhshankar, CW Hoshiarpur and the Contractor is engaged in the business of providing such 
services and has agreed to perform the Services for the Corporation on the terms and conditions set out 
in this Contract. Accordingly, it is essential to the Corporation that the Services to be provided under this 
Contract are rendered in timely manner as envisaged in the Contract/ Work Order(s). In entering into 
this Contract, Contractor acknowledges that time is of utmost importance and agrees to the provisions in 
the Contract addressing that. 

 
 
NOW THEREFORE IT IS HEREBY AGREED as follows: 
 
1. The Contractor agrees to perform such Services including, any incidental services, in accordance with 

the terms and conditions of this Contract/ Work Order(S) or as directed from time-to-time by the 
Corporation, such directions not being inconsistent with this Contract, and in consideration of its due 
performance of such Services, the Corporation agrees to pay the Contractor according to the rates, terms 
and conditions herein contained. 

 
2. The Contract shall comprise the following documents: 
 

This Agreement; 
Schedule I: Conditions of Contract with Appendix(s); 
Schedule II: Scope of Work andAppendix(s) 
Schedule III: Price/ Compensation Schedule 

 
  (all hereinafter the “Contract”) 
 
3. In the event of any inconsistency or discrepancy between any of the documents listed in Clause 2 above, 

then precedence shall be in descending order as listed. 
 
4. The terms and conditions of this Contract shall take effect from [insert date] (the “Effective Date”) and 

shall be valid for __1_ year(s) only. 
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5.  The required date for commencement of the Work shall be as per the Work Order (s) that may be issued 

by the Warehouse Manager/ Corporation’s Engineer (Refer Schedule II: Scope of Work), on need 
basis,from time to time (“Commencement Date”). Notwithstanding any other provisions of the 
Contract, Corporation’s obligations under this Contract or any Work Order shall arise only upon 
issuance of a Work Order to the Contractor. The Work Order may comprise inter-alia, the following: 

 
 Work Order reference Number, Date of Placement;  
 Name of the Work/ services to the delivered; 
 Schedule of handing over of site by the Corporation; 
 Schedule of issue of designs (If required/ applicable) by the corporation;  
 Estimated(abstract) quantities of Work(s); 
 Time of commencement and completion; 
 Reference of quantity estimates whether estimated by Contractor or estimated by CWC 

Engineer/ Warehouse Manager 
 Defect Liability Period; 
 Place of Work, Site details. 

 
6. The work(s) shall be required to be completed within stipulated time schedule to be reckoned from the 

3rd day from date of placement of Work Order in case of R&M/Upgradation works as per Table 2 /Table 
3 of Scope of Work (Schedule-II) and from next day from date of placement of Work Order in case of 
Horticulture & Housekeeping Services mentioned in Table 1 of Scope of Work (Schedule-II) above and 
immediately upon call by Warehouse Manager for breakdown services mentioned in Table 1 above to 
meet the time line as per Schedule- II of Scope of Work. 

  
7. For the purposes of Clause 14 (Warranty) of Schedule I (Conditions of Contract) the “Warranty Period” 

shall be a period as stipulated in the Scope of Work (Schedule-II) from the date of issue of the Completion 
Certificate in respect of the respective work(s)or, if earlier, the date of termination of the Contract; 
provided that if any rectification is carried out pursuant to Clause 14 (Warranty), then the Warranty 
Period shall be extended for a further equivalent period from the date of completion of such rectification. 

 
8. The Contractor has providedthe Corporation with an irrevocable and unconditional performance bank 

guarantee in the sum of ________ i.e. [insert amount]from a bank or financial institution acceptable to the 
Corporation (the “Performance Bank Guarantee”). The PBG shall be returned to the Contractor after 
Completion Certificate issued by the Corporation. 
 
The PBG and or any other Bank Guarantee provided under this Contract shall be duly kept valid by the 
Contractor for beyond sixty (60) days- after first anniversary of the Letter of Award issued by the 
Corporation or any Contract/ Work Order extension.  
 
If requested by the Corporation, the Contractor agrees to extend the validity period of the Performance 
Bank Guarantee or to issue a further Performance Bank Guarantee in the event that the duration of this 
Contract is for any reason extended beyond such validity date.  
 
The Corporation shall make a claim under the Performance Bank Guarantee apart for amounts to which 
the Corporation is entitled under the contract (not withstanding and/or without prejudice to any other 
provisions in the contract agreement) in the event of: 

a) failure by the Contractor to extend the validity of the Performance Bank Guarantee as described 
herein above, in which event the Corporation may claim the full amount of the Performance 
Bank Guarantee. 

b) failure by the Contractor to pay Corporation any amount due, either as agreed by the 
Contractor or determined under any of the provisions of this Contract/ Work Order, within 30 
days of the service of notice to this effect by Corporation. 

 
 
9. Notwithstanding any other provisions of the Contract, no payments due to the Contractor by the 

Corporation under the Contract shall be payable by the Corporation to the Contractor until the copies of 
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the certificates of insurance referred to in Clause 21 (Insurance) of Schedule I (Condition of Contract) 
(wherever applicable) and the Performance Bank Guarantee have been delivered to the Corporation. 

 
 
10. For the purposes of Clause 31.5 (Notices) of Schedule I (Conditions of Contract), the address for notices 

shall be: 
 
 If to the Corporation/ Regional manager:  
 

[Insert Address] 
 
E-mail: [    ] 
Attention: [     ] 
 
 
 
  

 
If to the Contractor: 
 
[Insert Address] 
 
E-mail: [    ] 
Attention: [     ] 
 

13. For the purposes of this Contract, the Corporation’s Representative for contractual matters shall be 
[name/designation- Regional Manager]and the Corporation’s Representative for 
operational/technical matters shall be[name/designation]. 

  
 For the purposes of this Contract, the Contractor’s Representative for contractual matters shall be 

[name/designation]and the Contractor’s Representative for operational/technical matter shall be 
[name/designation]. 

 
14.  The following additional terms and conditions shall apply to this Contract: 
 
 [Insert here any additional contract-specific terms and conditions, if any]  
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IN WITNESS WHEREOF the Parties hereto have executed this Agreement on the day, month and year herein 
above written: 
 
 
 
Signed by……………………………………… 

       
…………………………….[Print Name] 
  
for and on behalf of CWC 
 
 
Witness……………………………………………………. 
 
………………………………………..[Witness Name] 
 
 
 
Signed by……………………………………………………. 
 
…………………………………………[Print Name] 
 
for and on behalf of [Name of Contractor] 
 
 
Witness……………………………………………………. 
 
…………………………………………[Witness Name] 
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APPENDIX- 1 

 
PERFORMANCE BANK GUARANTEE  

 

 
SCHEDULE I 

CONDITIONS OF CONTRACT 

1 INTERPRETATION 

1.1 Definitions 

 In the Contract the following words and expressions shall, unless the context otherwise requires, have 
the following meanings: 

   
 

"Affiliate" shall mean any subsidiary or holding company of any body corporate 
or any other subsidiary of such holding company.  For the purpose of 
this definition: “subsidiary” shall mean a subsidiary within the 
meaning of the Companies Act, 2013  but in addition as if that section 
provided that its members are deemed to include any other body 
corporate whose rights in relation to it are held on behalf of that other 
body corporate or by way of security by another person but are 
treated for the purposes of that section as held by that other body 
corporate; and “holding company” shall mean a holding company 
within the meaning of the Companies Act, 2013   but in addition as if 
that section provided that a body corporate is deemed to be a 
member of another body corporate where its rights in relation to that 
body corporate are held on its behalf or by way of security by another 
person but treated for the purposes of that section as held by it; 

 
“Agreement”  shall mean the Agreement between the Corporation and the 

Contractor to which this Schedule is attached; 
 

“Claim”  shall mean means any and all claims, demands, liens, judgments, 
awards, remedies, debts, liabilities, damages, injuries, costs, losses, 
legal and other expenses, or causes of action of whatsoever nature, 
including, without limitation, those claims made or enjoyed by 
dependents, heirs, claimants, executors, administrators, successors 
or assigns, in whatever jurisdiction the foregoing may arise;  

 
"Commencement Date” shall mean the required date for commencement of the Work at the 

Site, as specified in the Contract/ Work Order; 
    
“Corporation Group” shall mean the Corporation, its affiliate, successors and permitted 

assignees, and its and their respective directors, officers and 
employees (including agency personnel). 

 
“Corporation Information” shall mean all data, documents, materials and information supplied by 

the Corporation to the Contractor for the purposes of this Contract, 
including, without limitation, any updated or re-issued information; 

 
“Corporation’s Representative” shall mean the person(s) identified as such in the Agreement; 
 
“Completion Certificate”  shall have the meaning given to that term in Clause 13 (Completion of 

the Work); 
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“Completion Date”  shall mean the required date for completion of the Work as set out in 
the Contract/ Work Order, as the same may be amended in 
accordance with the provisions of the Contract;   

 
"Contract" shall have the meaning given to that term in the Agreement, as the 

same may be amended or varied in accordance with its terms; 
 

"Contractor's Equipment" shall mean all tools, plant, equipment, materials and supplies 
provided by the Contractor Group (whether owned, leased or hired) 
in connection with the performance of the Work/Services (including, 
without limitation, those referred to in the Scope of Work) and 
whether or not for incorporation in the Facilities/ Work(s); 

 
“Contractor Group” shall mean the Contractor, its subcontractors of any tier, its and their 

respective Affiliates, successors and permitted assignees, and its and 
their respective directors, officers, employees (including agency 
personnel); 

 
“Contractor’s Personnel” shall mean all personnel provided or used by the Contractor Group 

for the purpose of carrying out the Work, including, without limitation, 
those referred to in the Scope of Work; 

 
“Contractor’s Representative” shall mean the person(s) identified as such in the Agreement;  

 
“Data” means all reports, studies, designs, data, drawings and other 

information, documentation and materials as may be prepared, 
created or developed by the Contractor as a result of the Work or in 
accordance with this Contract; 

 
“Effective Date” shall have the meaning given to that term in the Agreement; 
 
“Facilities” shall mean the facilities to be constructed/ maintained/ repaired/ 

renovated by the Contractor as a result of the Work(s);  
 

  “Force Majeure”    shall have the meaning given to that term in Clause 22.2 (Definition); 
 

"Government" shall mean the Government of India, or where applicable, any state, 
regional or local government or authority, inclusive of any ministry, 
agency, authority or other entity controlled by same;includes 
agencies and Public Sector Enterprises under it, in specific contexts; 

 
  “Issued Material”    shall mean the resources viz materials, tools, plant, equipment listed 

in the, Appendix 7 and/or Scope of Work (if any) to be procured by 
the Corporation and delivered to the Contractor at the specified 
location to enable to Contractor to carry out the Work;  

 
  “Officer –in charge”    shall mean the Corporation representative Officer in the 

capacity/rank of Warehouse Manager or Engineer who placed the 
work order to contractor to perform the work/deliver the services 
under the contract. 

 
"Party” shall mean either the Corporation or the Contractor as the context so 

permits and, as expressed in the plural, shall mean the Corporation 
and the Contractor collectively; 

 
"Scope of Work" shall mean the scope of work set out in Schedule II (Scope of Work) 

along with Technical Specifications and any amendment thereto made 
in accordance with the terms of the Contract; 
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"Schedule(s)" shall mean the schedule(s) to the Contract as referred to numerically 
and exhaustively therein; 

 
“Site" shall mean the operating site, construction siteor other place where 

the Contractor is performing the Work and/or any supporting activity 
in respect thereof;  

 
"Specification" shall mean those requirements regarding the standard of Contractor's 

Equipment, as set out in the Contract;  
 
“Warranty Period” shall have the meaning given to that term in the Agreement;  
 
“Work” shall mean all work or services to be performed by the Contractor as 

provided for under the Contract, including, without limitation, the 
provision of all materials, services and equipment required in 
accordance with the Contract as per Scope of Work and Technical 
Specifications; 

 

1.2 Clauses 

 Unless otherwise stated, any and all references in the Contract to Clauses are references to the Clauses 
of this Schedule I of the Contract. 

 

1.3 Headings 

 The headings in the Contract are used for convenience only and shall not govern or affect the 
interpretation of the Contract. 

 

1.4 Plurality 

Words denoting the singular shall include the plural and vice versa, where the context requires. 
 

1.5 Statutory References 

Except as expressly identified, any reference to statute, statutory provision or statutory instrument shall 
include any re-enactment or amendment thereof for the time being in force.  

 

1.6 Periods 

Unless expressly stated otherwise, all references to days, weeks, months and years shall mean 
calendar days, weeks, months and years. 

 

2 COMMENCEMENT AND PROGRESS OF WORK 

2.1 Commencement Date 

When Corporation issue the work order(s), on need basis, for any work /services at any day during 
contract period, The Contractor shall ensure that it is in position ready to commence the Work at the 
Site no later than the Commencement Date mentioned in work order(s).   
 

2.2 Progress of the Work 

2.2.1 The Contractor shall at all times carry out and complete the Work in accordance with any Work Plan 
and/or time schedule for the Work specified in the Work Order (s) or if none is specified such other 
work plan and/or time schedule as may be agreed between the Parties (the “Work Plan”).  

 

2.2.2 As soon as possible, but within 3 (Three) working days of receipt of a Work Order, the Contractor shall 
submit a Work Plan showing the ‘Time and Progress Chart’ for each milestone within the Time for 
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Completion. The Officer in Charge may within 7 (seven) working days thereafter, if required modify 
and communicate the Work Plan approved to the Contractor, failing which the Work Plan submitted by 
the Contractor shall be deemed to be approved by the Officer in Charge.  

 

2.2.3 In case of non-submission of Work Plan by the Contractor, the Work Plan as may be issued by the 
Officer in Charge shall be deemed to be final.The issuance of and/or deemed approval of such Work 
Plan by the Officer in Charge shall not relieve the Contractor of any of the obligations under the 
Contract. 

 

2.2.4 The Contractor shall submit the Work Plan including the ‘Time & Progress Chart’ and Progress Report 
using the mutually agreed software or in other format decided by Corporation for the work done 
during previous month to the Corporation on or before 5thday of each month, failing which a recovery 
as per Appendix-7 to be decided by the Corporation, shall be made on per week or part basis in case 
of delay in submission of the monthly progress report. 
 

2.2.5 The Contractor shall use the Work Plan as the basis for progress reporting, scheduling, forecasting and 
controlling performance of the Work. If at any time the progress of the Work does not comply with the 
Work Plan, the Contractor shall immediately inform the Corporation and shall take all necessary action 
to re-establish progress in accordance with the Work Plan. 

 
2.2.3 A Work Orderissued by the Corporation shall only be amended in accordance with the procedure set 

out in Clause 29 (Variations). 
 

2.3 Completion Date 

 The Contractor shall complete the Work in accordance with the Contract by no later than the 
Completion Date stipulated in the Work Order. Upon completion, the Corporation shall issue a 
Completion Certificate to the Contractor in accordance with Clause 13.3. 

 
 

3 CONTRACTOR'S OBLIGATIONS – GENERAL 

3.1 Contractor's Performance 

3.1.1 The Contractor shall perform the Work with all due skill, diligence and care and in a safe, competent 
and workmanlike manner in accordance with good and prudent industry practice and in accordance 
with the provisions of the Contract.  

 
3.1.2 Except to the extent that it may be legally or physically impossible or create a hazard to safety, the 

Contractor shall comply with the Corporation’s Representative(s) instructions and directions on all 
matters relating to the Work. 

 
3.1.3 The Contractor shall provide all management, supervision, personnel, materials, equipment and 

supplies, plant, consumables, facilities and all other things, so far as the necessity for providing the 
same is specified in or is reasonably to be inferred from the Contract. 

 
3.1.4 Where the Contractor has to work along with other agencies in and around the area allotted for his 

Works, it shall execute all the Works in complete coordination and cooperation with all such agencies, 
so that at no time either its work or the works of other agencies is stopped or delayed. In case of any 
dispute in this regard, decision of Regional Manager of the Corporation will be final and binding on the 
Contractor. No claim for idle labor, plant and machinery, under any circumstances will be entertained 
by the Corporation. 
 

3.1.5 During execution of the work, the Warehouse may be operational. Contractor has to execute all works 
in complete coordination and cooperation with all activities confined to the area within the Scope of 
Work, so as not to affect the operation of Warehouse under any circumstances. In case of any dispute in 
this regard, decision of Corporation or their representative (officer in charge) will be final and binding 
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on the Contractor. Contractor shall also note that work shall progress in phased manner as per 
operational requirement of Corporation, if any, as may be informed by the Corporation at the time of 
execution of the Work. 
 

3.1.6 The Contractor acknowledges that it has assessed CWC operations at site of work and shall deploy the 
needful resources after proper planning in such a way that each work/services, under this contract, is 
completed within stipulated time schedule despite running transactions/ operations of CWC. 
 

3.1.7 Contractor shall provide temporary site office with requisite furniture & appliances and godown for 
storing/ stacking construction materials at their own cost. Space, without charging any rent, to construct 
temporary godown and to provide temporary site office shall be provided by Warehouse Manager of 
the Corporation based on availability of space in CWC complex. The area to be provided shall be 
decided by Warehouse Manager based on availability. The Contractor undertakes that no construction 
material, supplied goods or any other items/materials is/are placed in the CW Ccomplex in haphazard 
manner or stored at any place other than its designated place. Warehouse Manager may, in all such 
case shall have the power to remove such material(s) from the CWC Complex or may relocate the 
same to designated place at risk and cost of Contractor. Decision of Warehouse Manager in such cases 
shall be final and binding on Contractor and shall be an exempted matter. 
 

3.1.8 Where the Work(s) executed by the Contractor are ultimately to be delivered to the Corporation, the 
risk and responsibility for the damage, loss, care and maintenance of such Work(s) shall remain with 
the Contractor until the date of issue of the Completion Certificate in respect of the whole of the 
Facilities. 
 

3.1.9 The Contractor acknowledges that it has already inspected the site and satisfied itself about the actual 
site conditions and has collected any other information which may be required by the Contractor. The 
Contractor shall not be entitled for any claim(s) whatsoever, in case of variance of Site conditions prior 
to or after execution of this Contract. 
 

3.2 Sampling, Inspection and Testing 
 

3.2.1 The Contractor shall, at his own expense and without delay, supply to the Corporation samples of 
materials to be used on the work and shall get these approved in advance. All such materials to be 
provided by the Contractor shall be in conformity with the specifications, if any, laid down or referred 
to in the Contract. The Contractor shall, if requested by the Corporation furnish proof, to the satisfaction 
of the Corporation that the materials so comply. 
 

3.2.2 The Corporation through its representative shall, within __7__ days of supply of samples or within such 
further period as he may require, intimate to the Contractor in writing whether samples are approved 
by him or not. If samples are not approved, the Contractor shall forthwith arrange to supply to the 
Corporation for his approval, fresh samples complying with the specifications laid down in the 
Contract. When materials are required to be tested in accordance with specifications, approval of the 
Corporation shall be issued after the test results are received. 
 

3.2.3 The Contractor shall at his risk & cost submit the samples of materials to be tested or analyzed and shall 
not make use of or incorporate in the work any materials represented by the samples until the required 
tests or analysis have been made and materials finally accepted by the Corporation. The Contractor 
shall not be eligible for any claim or compensation either arising out of any delay in the work or due to 
any corrective measures required to be taken on account of and as a result of testing of materials. 
 

3.2.4 The Contractor shall, at his risk & cost, make all arrangements and shall provide all facilities as the 
Corporation may require for collecting, and preparing the required number of samples for such tests at 
such time and to such place or places as may be directed by the Corporation and bear all charges and 
cost of testing unless specifically provided for otherwise elsewhere in the contract or specifications. 
The Corporation shall, at all times, have access to the works and to all workshops and places where 
work is being prepared or from where materials, manufactured articles or machinery are being 
obtained for the works and the Contractor shall afford every facility and every assistance in obtaining 
the right to such access. 
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3.2.5 The Corporation shall have full powers to require the removal from the premises of all materials which 
in his opinion are not in accordance with the specifications and in case of default, the Corporation shall 
be at liberty to employ at the expense of the Contractor, other persons to remove the same without 
being answerable or accountable for any loss or damage that may happen or arise to such materials. 
The Corporation shall also have full powers to require other proper materials to be substituted thereof 
and in case of default, the Corporation may cause the same to be supplied and all costs which may 
attend such removal and substitution shall be borne by the Contractor. 
 

3.2.6 The contractor may at his own expense, provide a material testing lab. at the site for conducting routine 
field tests. The lab should be equipped at least with the testing equipment, as specified in Appendix 7. 
 

3.2.7 Any inspection by the Corporation, test or examination, or any failure by the Corporation to carry out 
any inspection, test or examination, shall not relieve the Contractor of any of its obligations under the 
Contract. 

 

3.3 Quality Assurance and Quality Control 

3.3.1 Promptly after the Effective Date, the Contractor shall provide quality assurance and quality control 
systems and quality plans for approval by the Corporation. Such systems and plans shall be in 
accordance with good industry practice and Field quality plans given in Schedule-II (Appendix-IV-
technical specification).  

 
3.3.2 The Contractor shall ensure, and shall procure that its sub-contractors ensure, that the Work is carried out 

in accordance with the quality assurance and quality control systems and quality plans approved in 
writing by the Corporation and any other quality assurance and quality control systems and quality plans 
provided to the Contractor by the Corporation. 

 
3.3.3   All works under or in course of execution or executed in pursuance of the contract, shall at all times be 

open and accessible to the inspection and supervision of the Corporation and/or his authorized officers-
in- charge of the work and all the superior officers, officer of the Quality Assurance Unit of the Department 
or any organization engaged by the Department for Quality Assurance and of the Chief Technical 
Examiner’s Office and the contractor shall, at all times, during the usual working hours and at all other 
times at which reasonable notice of the visit of such officers has been given to the contractor, either 
himself be present to receive orders and instructions or have a responsible agent, duly accredited in 
writing, present for that purpose. Orders given to the Contractor’s agent shall be considered to have the 
same force as if they had been given to the contractor himself. 

 
3.3.4  If it shall appear to the Corporation or his authorized subordinates , Chief Engineer and or Other 

Engineers in his Office of Quality Assurance or his subordinate officers or the officers of the organization 
engaged by the Department for Quality Assurance or to the Chief Technical Examiner or his subordinate 
officers, that any work has been executed with unsound, imperfect or unskillful workmanship or with 
materials or articles provided by him for the execution of the work which are unsound or of a quality 
inferior to that contracted or otherwise not in accordance with the contract, the Contractor shall, on 
demand in writing which shall be made within six months (three months in the case of work costing Rs. 10 
Lac and below except roadwork) of the completion of the work from the Corporation specifying the work, 
materials or articles complained of notwithstanding that the same may have been passed, certified and 
paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case 
may require or as the case may be, remove the materials or articles so specified and provide other 
proper and suitable materials or articles at his own charge and cost. In the event of the failing to do so 
within a period specified by the Corporation in his demand aforesaid, then the contractor shall be liable 
to pay compensation at the same rate as under Clause 10 of the contract (for non-completion of the work 
in time) for this default. 
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In such case, the Corporation may not accept the item of work at the rates applicable under the contract, 
but may accept such items at reduced rates as the authority specified in Appendix 7  may consider 
reasonable during the preparation of on account bills or final bill, if the item is so acceptable without 
detriment to the safety and utility of the item and the structure or he may reject the work outright without 
any payment and/or get it and other connected and incidental items rectified, or removed and re-
executed at the risk & cost of the contractor. Decision of the Corporation to be conveyed in writing in 
respect of all of the above shall be final and binding on the Contractor and shall be excepted matter(s). 

 

4 CONTRACTOR’S EQUIPMENT 

4.1 Contractor’s Equipment - General 

4.1.1 The Contractor warrants that the Contractor’s Equipment shall be adequate to perform the Work, shall 
be new or as new, of good quality and workmanship and shall comply in all respects with the 
Specification. 

 
4.1.2 The Corporation shall be entitled, at any time, to inspect all or any part of the Contractor’s Equipment. 

If any part of the Contractor’s Equipment does not, at any time, meet the requirements of the Contract, 
then the Contractor shall upon notice from the Corporation promptly replace or repair such part of the 
Contractor’s Equipment to ensure compliance with the Contract. 

 
4.1.3 The Contractor warrants good title to all Contractor’s Equipment.  
 
4.1.4 The Contractor warrants that the Contractor’s Equipment has been examined by inspectors of any 

relevant certifying authority no more than six months prior to the Effective Date and shall, for the 
duration of the Contract and any extension thereof, conform in all respects with all applicable current 
laws or statutory instruments setting out regulations to be observed in the conduct of oilfield 
operations. 

 
4.1.5 Any inspection of any item of Contractor’s Equipment necessarily required during the currency of the 

Contract to ensure continued compliance with certification requirements, or for any other reason, shall 
be conducted at a time convenient to the Corporation (subject to any overriding limitation imposed by 
any certification authority). All costs connected with any such inspection shall be to the account of the 
Contractor. 

 

4.2 Spares 

The Contractor shall ensure that the Contractor’s operational base at the Site is at all times stocked with 
spare parts for the Contractor's Equipment that meet the requirements of the Contract, together with all 
necessary or desirable packing and marking for that purpose and that such spare parts are sufficient to 
ensure that the Work /services can continue in the event of failure of the Contractor’s Equipment.   

 

4.3 Removal of Unserviceable Contractor Equipment 

 
4.3.1 The Contractor shall at its own expense, if required by the Government or if required by the 

Corporation for operational reasons, promptly remove from the Site, any Contractor’s Equipment which 
may have been rendered unserviceable through any cause during the course of operations hereunder 
or otherwise deal with the Contractor’s Equipment in accordance with the Corporation's instructions, 
notwithstanding that the Contractor’s Equipment may be insured and whether or not declared a loss. 
 

4.3.2 In the event that the Contractor fails to carry out its obligations under the foregoing Clause 4.3.1 within 
seven days of receiving notice from the Corporation, the Corporation shall be entitled to take such 
measures in respect of any such equipment and, at its sole discretion, shall be entitled to elect, at any 
time thereafter, to remove the same and shall be entitled to recover all costs and expenses so incurred 
from the Contractor (including, without limitation, any customs duties or taxes which may be incurred). 
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4.4 Title and Risk 

Where any item of Contractor’s Equipment is ultimately intended to become the property of the 
Corporation pursuant to this Contract (whether through incorporation in the Facilities or otherwise), title 
to such item shall be transferred to the Corporation with effect from the first arrival of such item at the Site 
but the risk and responsibility for the damage, loss, care and maintenance of such item shall remain with 
the Contractor until the date of issue of the Completion Certificate in respect of the whole of the Facilities. 

 

4.5 The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for 
a work etc. as Corporation’s property and such materials shall be disposed of to the best advantage of 
Corporation according to the instructions in writing issued by the Officer in charge. The Contractors, in 
the course of their own work, acknowledges that all materials obtained in the work of dismantling and 
excavation etc. is the property of Corporation and would be issued to the Contractor (if they require the 
same for use in the work) at the rates approved by the Corporation, as the case may be. 

 

5 CONTRACTOR’S PERSONNEL 

5.1 Contractor’s Personnel - General 

5.1.1 Subject to all the compliances of Appendix-5, the Contractor shall, at its expense, provide and keep 
available for the Work, the Contractor’s Personnel and shall ensure that the Contractor’s Personnel 
comply with applicable laws and, where necessary for the performance of the Work, are in possession 
of valid passports and work permits, wherever applicable.  

 
5.1.2 The Contractor shall ensure that the Contractor’s Personnel shall be sufficient in number, experience 

and quality to carry out the Work in accordance with the terms and conditions of the Contract. 
 

5.1.3 No key member of the Contractor’s Personnel assigned to the Works may be replaced without the 
Corporation’s prior written approval, except in the case of death, serious injury or illness of the key 
member or their immediate family and/or resignation of such personnel not followed by any hiring 
back by the Contractor during the term of the Contract. Any replacement shall work with the person to 
be replaced for a reasonable handover period. For the purposes of this Clause, the term “key 
member” shall mean any member of the Contractor’s Personnel who, in the reasonable opinion of the 
Corporation, performs an important role in the performance of the Work and shall include, without 
limitation, any project manager, supervisory staff, project engineer or lead discipline engineer.  

 
5.1.4 The Corporation reserves the right to reject any member of the Contractor’s Personnel, prior to that 

member commencing any part of the Work. 
 

5.1.5 The Contractor shall submit by the 4th and 19th of every month, to the Corporation, a true statement 
showing in respect of second half of the preceding month and the first half of the current month 
respectively: 

(i) the number of labourers employed by him on the work 

(ii) their working hours 

(iii) the wages paid to them 

(iv) the accidents that occurred during the said fortnight showing the circumstances under which 
they happened and the extent of damage and injury caused by them 

(v) the number of female workers who have been allowed maternity benefit and the amount paid to 
them. 

In case of failure to comply with the above, the Contractor shall be liable to pay to Corporation, 
a sum as decided by the authority mentioned in Appendix-7 for each default or materially 
incorrect statement. Decision of the Corporation shall be final in deducting from any bill due to 
the Contractor, the amount levied as fine and be binding on the Contractor. 
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5.2 Removal of Personnel 

 The Corporation may, at any time after the commencement of the Work and at its sole discretion, direct 
the Contractor in writing to remove any member of the Contractor’s Personnel from the performance of 
the Work. The Contractor shall immediately comply with such direction and shall, as soon as 
reasonably practicable, replace, or procure the replacement of, such person with another person 
suitably qualified and acceptable to Corporation.  The Contractor shall bear the costs of any such 
removal and replacement.  

 

5.3 Working Conditions and Discipline of Contractor Personnel 

5.3.1  The Contractor shall, at all times, be responsible for the conduct of the Contractor’s Personnel and shall 
ensure that they comply with all applicable laws and honour and observe Indian standards of morality 
and behaviour. 

 
5.3.2 The Contractor shall comply with, and ensure that its sub-contractors comply with, all labour laws, 

regulations, standards and practices applicable in respect of the Site. Wherever, applicable, the 
Contractor shall provide a copy of Labour Licence to the Corporation promptly/immediately after 
execution of this Contract.  

 
5.3.3 No guarantee will be provided by CWC for accommodation of the Contractor or any of his personnel 

deployed for the Work(s). The Contractor may, however, be allowed by the Corporation at its 
discretion, to erect labour camps for housing the labour/ personnel at or near the site of work on 
available Warehouse premises. The Contractor shall at his own cost make all necessary and adequate 
arrangements for importation, feeding and preservation of the hygiene of his staff. Contractor shall 
always permit inspection of the Corporation or his assistant or any official of the Corporation for all 
sanitary arrangements, made by him. If the Contractor fails to make adequate medical and sanitary 
arrangements, these may be provided by the CWC and cost thereof will be recovered from the 
Contractor.The Contractor shall ensure that these labour camps so erected shall not adversely degrade 
the beauty and aesthetic of CWC / Warehouse complex. The camps shall be erected as per Good 
Industry Practices giving a neat and clean ambience. 

 

5.4 Drugs and Alcohol  

Neither the Contractor nor any of the Contractor’s Personnel shall, except for bona fide medical 
purposes, keep, sell, barter, give, dispense or otherwise dispose of any drugs or alcoholic liquors to 
any person at the Site or permit the same to be done by any person.  Alcohol shall not be permitted at 
the Site save in a form generally used in medicine and forming a bona fide constituent of a medical kit. 
The Corporation’s Representative reserves the right to search the property and person of any member 
of the Contractor's Personnel to ensure compliance with the provisions of this Clause 5.4 (Drugs and 
Alcohol). The Corporation’s Representative may at his absolute discretion prohibit any member of the 
Contractor's Personnel to go on to the Site or other facility in the control of Corporation, or may require 
such person to leave the Site where he has reasonable grounds to suspect non-compliance with the 
provisions of this Clause 5.4 (Drugs and Alcohol). The Contractor shall at all times comply with the 
provisions of Appendix 4 (Substance Abuse Conditions). 
 

6 TRANSPORT OF PERSONNEL AND EQUIPMENT 

6.1 Contractor’s Responsibility 

 Unless otherwise specified in the Contract, the Contractor shall be responsible for providing any and 
all transportation for all Contractor’s Equipment and Contractor’s Personnel required in connection 
with the performance of the Work. 
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7  CORPORATION SUPPLIED RESOURCES 

7.1 Resources viz Issued Material, Tools, Plants and Equipment 

7.1.1 The Corporation shall deliver the Material Tools, Plants and Equipment to the Contractor as specified in 
the Appendix- 7 of Schedule I. The Contractor shall inspect all such resources when delivered into the 
Contractor’s possession and shall within 48 hours of such delivery notify the Corporation of any defect, 
deficiency or shortage. In the event that the Contractor does not notify the Corporation of any defect, 
deficiency or shortage within 48 hours of delivery, then the Contractor will be deemed to have 
accepted the Issued Material / Tools/ Plants/ Equipment and these resources shall be deemed to have 
been delivered in a complete and undamaged state. 
 

7.1.2 Title to the Corporation Issued Material / Tools/ Plants/ Equipmentshall at all times remain with the 
Corporation but the risk and responsibility for the damage, loss, care and maintenance of the these 
resources shall rest with the Contractor from the date of delivery to the Contractor until the date of issue 
of the Completion Certificate in respect of the whole of the Facilities. Upon completion of the Facilities or 
expiry/ termination of the Contract, the Contractor undertakes to return the resources balanced from 
consumption in work based on technical consumption requirement as defined in Appendix IV of Schedule 
II and/or reconcile the same. In case of any unaccounted issued resources, the Contractor shall be liable 
to the Corporation to pay the cost of such resource. 

 

7.2 Corporation Information 

7.2.1 The Corporation shall provide the Corporation Information to the Contractor as specified in the Scope 
of Work. The Corporation makes no representation or warranty as to the accuracy or sufficiency of the 
Corporation Information. 

7.2.2 The Contractor shall review the Corporation Information and shall promptly notify the Corporation of 
any inaccuracies, omissions, contradictions or ambiguities in the Corporation Information. 

7.2.3 All Corporation Information shall at all times remain the exclusive property of the Corporation and shall 
be returned to the Corporation on completion of the Work or termination of the Contract, whichever is 
the earliest.  

7.2.4 The Corporation Information may be updated or re-issued to the Contractor from time to time during 
the carrying out of the Work. 

7.2.5 The Contractor shall not diverge from or change the requirements or parameters referred to in the 
Corporation Information or the Scope of Work without the prior written approval of the Corporation.   

 

7.3  Deemed Satisfaction 

Notwithstanding the provision of the Corporation Information, the Contractor shall be deemed to have 
satisfied itself in respect of all relevant matters pertaining to the Work, including, but not limited to, the 
Scope of Work, the nature of the Work, access to the Site, local facilities, climatic, sea, other water and 
weather conditions, working hygiene and working environment conditions and all other matters which 
may affect the performance of the Work. Any failure by the Contractor to take into account any of the 
aforementioned matters shall not relieve or excuse the Contractor from any of its responsibilities, 
liabilities or obligations hereunder or entitle the Contractor to any extra payment. 

 

8 HEALTH, SAFETY AND ENVIRONMENT 

8.1 Safety 

The Contractor shall observe and comply with all laws, regulations, restrictions, guides and issued by 
any authority having jurisdiction in the respect of the Site relating to health, safety and environment 
including, as provided in Appendix-4.In respect of all labour/ personnel directly or indirectly 
employed for execution of the work(s) for the performance of the contractor’s part of this Contract, the 
Contractor shall at his own expense arrange for the safety provisions as per CPWD’s Safety Code (a 
copy of which Contractor acknowledges to have received), framed from time to time and shall at his 
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own expense provide for all facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty as 
decided by the authority mentioned in Appendix-7 for each default and in addition, the Corporation 
shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the Contractor. 
 

 

8.2 Compliance with Corporation HSE Requirements 

The Contractor shall observe and comply with the health, safety and environment requirements set 
prescribed by any statutory authority and/or set out in the Contract including, without limitation, the 
Corporation’s HSE policy and guidelines (or relevant part thereof) set out in the Contract. 

 

8.3 Obligations of Contractor  

8.3.1 It shall be the Contractor's obligation to determine at all times whether the Work can be safely 
continued or undertaken including, without limiting the generality of the foregoing, determining by the 
Contractor's own inspection that all Contractor’s Equipment is loaded and/or stored in a proper and 
safe manner and that the Contractor’s Equipment is in all respects suitable to undertake the Work in the 
then existing conditions. 

8.3.2 The Contractor shall store all material brought by him for incorporating in works such that its physical 
and material property are not damaged. Its storage should not be haphazard and exposed to weather, 
sun (in case it is not so recommended by manufacturers). Raw construction material viz bricks, sand, 
aggregates, TMT, Roof sheets, Pipes etc shall not be stacked in circulation area. These to be stored 
over space identified by Corporation only despite of lead and carriage within CW Complex. All earth 
excavated from pit shall be disposed off neatly at the end of day. Construction material, in CW 
Complex, shall be stored such that CW operations and campus aesthetic is not disturbed. In case of 
Contractor’s failure in this regard, the Corporation shall have power to shift the stored items and 
relocate the same. Any cost and damage upon such shifting shall be at the risk and cost of the 
Contractor. 

8.3.3 No inflammable materials, such as petroleum, oil etc. within the meaning of the Indian Petroleum Act 
and Indian Explosives Act shall be stored at site or adjacent land, until approval of the Corporation and 
necessary license under the Act has been obtained by the Contractor. All due precautions, as required 
under the Acts shall be taken by Contractor. 

8.3.4 The Contractor shall ensure that equipment or rubbish in any form originating from the Work will be 
collected promptly in a place at the Site suitable for ready and prompt removal therefrom. 

8.4 Responsibility for Safety of Contractor Personnel 

8.4.1 The Contractor shall, throughout the duration of the Contract be responsible for the safety of the 
Contractor’s Personnel and agrees that the Contractor’s Personnel, whilst on the Site, shall attend and 
conduct safety drills as may be directed by, or on behalf of, the Corporation.  

 
8.4.2 The Contractor shall hold regular meetings with the Contractor’s Personnel to instruct and up-date 

them regarding compliance with the requirements of this Clause 8 (Health, Safety and Environment) 
and shall provide evidence of this to the Corporation on request. The Contractor shall at all times 
provide appropriate and adequate personal protective equipment and safety equipment to the 
Contractor’s Personnel. 

 
8.4.3 The Contractor shall have proper arrangements in place for the effective supervision of the execution 

of the Work by the Contractor’s Personnel so as to ensure safe and proper execution of the Work.  
Where the Work is being performed at an offshore location, the Contractor shall ensure that those 
members of the Contractor’s Personnel working offshore have undergone sea survival training. 

 

8.5 Contractor's Policy 

The Contractor may supply to the Corporation a copy of the Contractor’s health, safety and 
environmental policy prior to commencement of the Work.  The policy shall indicate how the 
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responsibility for health, safety and environmental matters is allocated and shall specify by name one 
individual amongst the Contractor’s Personnel with overall responsibility for such matters. The policy 
shall indicate in clear terms the practices, procedures and measures which the Contractor intends to 
follow or take to protect all resources at the Site, including men and materials, during the carrying out 
of the Work. The policy shall also include details of the emergency procedures to be followed in case 
of injury to any person, damage to any works, equipment or materials and pollution to the environment. 
The policy shall be complementary to the Corporation’s HSE policy and guidelines referred to in 
Clause 8.2 (Compliance with Corporation HSE Requirements) and the other requirements set out in this 
Clause 8 (Health, Safety and Environment). 

 

8.6 Compliance with Corporation's Instructions  

Without prejudice to the foregoing provisions of this Clause 8 (Health, Safety and Environment), the 
Contractor shall comply with all safety instructions of the Corporation consistent with the provisions of 
the Contract including, without limitation, the safety instructions of any of the Corporation’s other 
contractors.  Such instructions shall, if the Contractor so requires, be confirmed in writing by the 
Corporation's Representative, so far as practicable. 

 

8.7 Warehouse Manager and Engineer 

 The Contractor acknowledges that the Corporationshall be represented by Warehouse Manager 
and/or Engineer. Such representatives shall have the general responsibility for matters affecting 
safety, emergency response, health or welfare and the maintenance of order and discipline, and in the 
discharge of that responsibility shall exercise authority over all personnel of Corporation, the 
Contractor’s Personnel and the personnel of other contractors of the Corporation when present on or 
near the Site. 

 
 The Contractor hereby acknowledges the authority of the Warehouse Manager and/or Engineer and 

shall ensure that the Contractor’s Personnel shall recognize such authority and comply with all 
instructions (whether written, oral or otherwise) of such Warehouse Manager and/or Engineer. 
 

8.8 Reporting 

8.8.1 The Contractor shall immediately inform the Corporation in writing when an incident or accident 
occurs (including, without limitation, any fatality, lost time incident, medical treatment case, first aid 
case near miss or any other loss related incident) in any way connected with the Work, whether or not 
it may affect any operations of the Corporation or the operations of others working on behalf of the 
Corporation, and shall maintain accurate records therefor. Any fatality or major accident or incident 
shall be reported to the Corporation within 24 hours of occurrence. The Contractor shall also submit a 
monthly report in respect of all incidents or accidents in any way connected with the Work detailing, 
without limitation, the nature of such incident or accident, the extent of lost time, the reasons for the 
incident or accident and future preventive measures which will be taken by the Contractor. 

 
8.8.2 In addition to the foregoing, the Contractor shall promptly conduct incident investigations on all 

fatalities or major accidents or incidents and submit a report with its findings, conclusions, 
recommendations and actions taken or planned to the Corporation within one week from the date of 
occurrence of such fatality or major accident or incident.  The Corporation shall be entitled to join the 
Contractor in its investigation of the matter or carry out its own independent investigation.  In either 
case, the Corporation’s role in any such investigation shall not relieve the Contractor of its obligation to 
conduct its own investigation and to submit its report to the Corporation within the stipulated time. 

 

9  REPRESENTATIVES 

9.1  Corporation’s Representative 

9.1.1 The Corporation’s Representative(s) shall act in full charge of the Work and shall have full authority to 
liase with the Contractor's Representative(s) to resolve all day to day matters which may arise between 
the Contractor and the Corporation.  
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9.1.2 The Corporation's Representative(s) shall monitor the performance of the Work and shall have the 
authority necessary to enforce the provisions of this Contract. 

 
9.1.3 The Corporation's Representative(s) shall be entitled to inspect the Work and all documentation 

relating thereto at any time. 
 
9.1.4 The Contractor shall direct all matters relating to the Contract to the Corporation’s Representative(s) 

and shall act only in accordance with the instructions of the Corporation’s Representative(s). 
 

9.2 Contractor’s Representative 

The Contractor’s Representative(s) shall act in full charge of the Work and shall have full authority to 
liase with the Corporation's Representative(s) to resolve all day to day matters which may arise 
between the Contractor and the Corporation. 

 

9.3 Change of Representatives 

Either Party may: 
 

(a) revoke the appointment of any person appointed as that Party’s representative and may 
appoint another person as representative in his/her place; or 

(b) appoint any person to be an additional representative for a stated purpose. 
 
No such revocation or appointment shall be effective until notice of it is given to the other Party. 
 

 
10. Liquidated Damages 
 

10.1 Except as provided under Clause 22 (Force Majeure) in case, the execution of Work(s) is/are delayed 
beyond the time for completion of Work(s) under any Work Order, without prejudice to right to take 
action under Clause 24, the Contractor shall be liable for liquidated damages to the Corporation. 
Unless specifically provided in Appendix-7, the liquidated damages shall be deducted in the following 
manner: 

 

 In case the scheduled completion of work under any Work Order is more than six months- at the rate 
1% (one percent) per month of delay to be computed on per day basis based on the total Work 
Order value/price determined as per the total amount determined by the Corporation to be payable 
against a Work Order;  

 In case the scheduled completion of work under any Work Order is more than two months and up to 
six months- at the rate 2% (two percent) per month of delay to be computed on per day basis based 
on the total Work Order value/price determined as per the total amount determined by the 
Corporation to be payable against a Work Order;  

 In case scheduled completion of work under any Work Order is up to two months- at the rate 5% 
(five percent) per month of delay to be computed on per day basis based on the total Work Order 
value/price determined as per the total amount determined by the Corporation to be payable 
against a Work Order;  

Provided always that the total amount of liquidated damages shall not exceed 10% of the estimated 
Work Order price/value.  

 

10.2 The right of Corporation to levy liquidated damages under this clause shall survive the 
expiry/termination of Contract.  

 

11 PATENTS 

11.1 Indemnity  
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 The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group 
harmless from and against any Claim in connection with any infringement (whether actual or alleged) 
of any patent or other intellectual property right arising out of or in connection with the performance of 
this Contract by the Contractor. 

 

11.2  Continued Performance 

  If the Contractor is prevented from performing any part of the Work as a result of an infringement 
(whether actual or alleged) of any patent or other intellectual property right the Corporation shall have 
no liability to pay for any part of the Work not performed as a result. The Contractor shall use all 
reasonable endeavours to utilise alternative methods and/or processes and/or equipment to continue 
to carry out the Work in accordance with the Contract. 

 

11.3   Exception 

  The provisions of Clause 11 (Patents) shall not apply to the extent that the infringement necessarily 
arises from the Corporation’s specifications or instructions to the Contractor, provided that the 
Contractor could not reasonably have been aware of such possible infringement. 

 

12  DATA/ DRAWINGS 

12.1 Delivery of Data 

12.1.1 The Contractor shall deliver to the Corporation or to any other party designated by the Corporation, all 
Data/ Drawings, promptly on preparing/ obtaining such Data/Drawings. In the event of suspension or 
termination of the Contract, the Contractor shall immediately deliver to the Corporation all undelivered 
Data/ Drawings. The Contractor may not retain copies of such Data/Drawings unless it shall have first 
obtained the Corporation’s written consent. The Contractor shall take all possible measures to ensure 
that no magnetic medium (tape, disk or other) will be passed through, or otherwise come into the 
vicinity of, any form of magnetic device during transport of the Data/ Drawings.  Prior to the transport 
of any Data/Drawings by the Contractor, the Contractor shall advise the Corporation's Representative 
of the shipping and packing details. 

 
12.1.2 Completion Drawings (in case of new construction only) 

 
Completion drawings on as built basis of all the completed works for showing the layout of the area 
with dimensions, slopes and details of building, reinforcements used, pavement, drain, cable trenches, 
machine foundations etc. shall be prepared by the Contractor at his own cost. The Contractor will 
supply three copies of completion drawings along with soft copy in CD / Pen- drive with the final bill. In 
case, contractor does not submit the Completion drawing within 30 days of completion of the work or 
expiry/termination of Contract or with final bill, he shall not be entitled to receive any outstanding 
payment from the Corporation and the SD, PBG if available with CWC may be forfeited.  

 

12.2 Ownership of Data/ Drawing 

12.2.1 All Data/Drawing(s) shall be the property of the Corporation from the date of its creation or 
development. No Data/ Drawing(s) created or developed by the Contractor under this Contract shall 
become the property of the Contractor; provided that the risk and responsibility for the loss of, or 
damage to, any Data/Drawing(s) shall remain with the Contractor until delivery of such 
Data/Drawing(s) to the Corporation. 

 
12.2.2 All Data shall be fit for the purposes specified in the Contract. 
 
12.2.3 All items created or developed by the Contractor outside the Contract shall remain the property of the 

Contractor, provided that the Corporation shall have the right to use any such item where it is provided 
to the Corporation as part of the Work. 
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13 COMPLETION OF THE WORK 

13.1 Notification by the Contractor 

 Upon completion of the Work (or any part thereof), the Contractor shall notify the Officer in charge. The 
CorporationOfficer in-charge shall inspect the Work as soon as reasonably practicable and advise the 
Contractor whether the Work (or relevant part thereof) have been completed in accordance with the 
Contract.  

 
13.2 Measurements for Works/Record of E- Measurements 

(i) Separate E -MB (Electronic Measurement Book) (“EMB”) shall be prepared for each Work 
Order. 

(ii) E-MB shall be maintained by Contractor and measurement shall be recorded therein. The date 
and time on which ‘on account’ or ‘final’ measurements of the Works/ Services completed are to 
be made shall be communicated to the Officer in charge. The date and time of test checks shall 
be communicated to the Contractor who shall be present at the Site of Work(s) where 
measurement is to be checked and shall witness the test checks, failing the Contractor’s 
attendance the test checks will not be conducted in his absence. 

(iii) The measurement (Test Check) shall be verified and accepted/rejected- by officer in charge who 
has placed the work order. 

(iv) The Contractor shall ensure that measurements for all works, which may be partially or wholly 
hidden in the course of construction are duly recorded in the Measurement book and tested 
/checked by Officer in charge, before that portion of work becomes inaccessible for 
measurement. 

(v) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is 
detected by the Officer in charge that Contractor has claimed or recorded any exaggerated 
measurement or has claimed or recorded any false measurement for the works which have not 
been executed; amounting to variation of 5% or more from actual work done, any exaggerated 
measurement, false claim shall not be paid and for repeated conduct on part of the Contractor, 
the Corporation shall have a right to terminate the Contract and any EMD, retention money or 
PBG available with CWC at the time of termination shall be forfeited and contractor shall be 
debarred from participating in future tender of Corporation as per Corporation’s policy. 

 
 

13.3 Completion Certificate 

13.3.1 Where the Corporation agrees that the Work (or relevant part thereof) have been completed in 
accordance with the Contract, the Corporationor its authorized representative shall issue a completion 
certificate (the “Completion Certificate”) to the Contractor. If the Work has not been completed in 
accordance with the Contract the Corporationor its authorized representative may advise the 
Contractor of the steps to be taken for completion and the Contractor shall promptly carry out such 
steps. In the event that a Completion Certificate , issued by corporation or its authorized representative 
identifies certain minor deficiencies and defects in the Work, the Contractor shall ensure that all such 
deficiencies and defects are remedied or repaired to the Corporation's satisfaction as soon as 
reasonably practical after the date of the Completion Certificate. 

 
13.3.2 Issue of a Completion Certificate by the Corporation shall not relieve the Contractor of any of its 

obligations and/or liabilities under the Contract. 
 

13.4  Extensions of Time 

13.4.1 If the Contractor is delayed in performing the Work under this Contract/Work Order solely as a result 
of: 

 
 (a)  an event of Force Majeure; or 

(b)   suspension of the Work by the Corporation pursuant to Clause 25.1 (Suspension Without Cause); 
or 
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(c) Variation of quantities by the Corporation (Clause 29); or 
(d)     delay on the part of other contractors or tradesmen, engaged by Corporation in executing work, 

not forming part of the Contract, or 
(e)    any other similar cause(s) which, in the reasoned opinion of the Officer in Charge is beyond the 

Contractor’s sole control. 
 

Upon the happening of any such event causing delay, the Contractor shall immediately give notice 
within seven (7) days thereof in writing to the Corporation. The Contractor shall have no claim of 
damages for extension of time granted or rescheduling of milestone(s), if any for events listed in this 
sub-clause. 

 

13.4.2 In case, the Work is hindered by the for any reason attributable to the Corporation, the Corporation 
shall give a fair and reasonable extension of time and reschedule the milestones for completion of 
work. In case of concurrent delays under this sub-clause, the Contractor shall be entitled to only 
extension of time and no damages. 

 

13.4.3 With every request for extension of time, the Contractor shall indicate the period for which 
rescheduling of milestone/s or extension of time is desired along with a revised programme, which 
shall include all details of pending drawings and decisions required to complete the Contract/Work 
Order and also the target dates by which these details should be available without causing any delay in 
execution of the work. A recovery, as specified in Appendix-7 shall be made on per day basis in case 
of delay in submission of the revised programme. 
 

13.4.4 In any such case as above, the Corporation may give a fair and reasonable extension of time for 
completion of work or reschedule the milestones.The Corporation shall finalize/reschedule a particular 
milestone before taking an action against subsequent mile stone. Such extension or rescheduling of the 
milestones shall be communicated to the Contractor by the authority, specified in Appendix 7,in 
writing, within 21 days of the date of receipt of such request from the Contractor. In the event of 
theContractor failing to seek extension of time,the Corporation, after affording opportunity to the 
Contractor, may give, supported with a programme (as specified under Clause 13.4.3 above), a fair 
and reasonable extension within a reasonable period of occurrence of the event. 
 

13.4.5 If the Contractor is delayed in performing the Work under this Contract/ Work Order as a result of its 
own delays, the Corporation may exercise its rights either to Terminate (Clause 24) or extend the time 
to a further date whilst reserving its right to or by levying liquidated damages.   
 

13.4.6 Record of all such hindrances shall be maintained as described in Appendix 7 based on the 
information/notices provided by contractor and effect of such hindrance on actual performance of work 
as decided by Officer in charge. Only the events, which actually forced to stop or slowdown the 
performance of work shall be recorded in hindrance register. 

 

14 WARRANTY 

14.1 Warranty 

 The Contactor warrants that it has performed and shall perform the Work in accordance with the 
provisions of the Contract, and that the Facilities will be free from defects during the Defect Liability 
Period provided in Schedule-II Scope of Work.  

 

14.2 Notice by Corporation 

If the Contractor is in breach of the warranty set out in Clause 14.1 (Warranty), the Corporation may 
notify the Contractor in writing before or during the Warranty Period specifying the nature of such 
breach and requiring the Contractor to rectify such breach.Upon receipt of any such notice,the 
Contractor shall, at its own expense, immediately commence and thereafter continuously proceed to 
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rectify such breach (including, if applicable, re-performance of the relevant part of the Work) to the 
Corporation’s reasonable satisfaction and in accordance with the provisions of this Contract.  
 

14.3  Rights of Corporation 

  If the Contractor fails to comply with the provisions of Clause 14.2 (Notice by Corporation) or if, in the 
reasonable opinion of the Corporation rectification of such breach by the Contractor would be 
prejudicial to the Corporation’s interests, the Corporation shall be entitled to engage a third party to 
perform (or re-perform) any part of the Work not properly performed by the Contractor and shall be 
entitled to recover from the Contractor any additional costs incurred by the Corporation in so doing. 

   

15 INDEPENDENT CONTRACTOR 

15.1 Status of Contractor 

The Contractor shall at all times be an independent contractor with respect to performance of the Work 
and neither the Contractor nor any person employed by the Contractor shall, other than as expressly 
authorised by the Corporation in writing, either represent itself or himself (as appropriate) as, or be 
deemed for any purpose to be, an employee, agent, or representative of the Corporation in the 
performance of the Work. Nothing in this Contract shall be deemed to create a joint venture, 
partnership or agency between the Parties. 
 

15.2 Other Contractors 

 The Corporation reserves the right to perform other work or services or enter into other contracts 
related to the Work hereunder.  The Contractor shall afford the Corporation or other such contractors 
every opportunity for the execution of their work or services. 

 

16 PRICES AND RATES 

16.1 General 

The Contractor shall, subject to the other provisions of this Contract and the provisions set out in 
Schedule III (Price/ Compensation Schedule), be paid for the Work in accordance with the prices and 
rates set out in Schedule III (Price/ Compensation Schedule). 
 

Unless otherwise stated in this Contract, the price once accepted shall remain firm and will not vary 
during contract period or extended period for any reason.  
 

17 PAYMENT 

17.1 Invoices 

17.1.1 For works, where stipulated period of completion is more than 1 month, running/on-account payments 
shall be made based on detailed measurements recorded in the measurement books for the actual 
work executed by the Contractor during the preceding month. Contractor shall raise the bills on 
monthly basis, (during 1st week of each month or as may be decided mutually between Corporation 
and Contractor) incorporating certified measurement of all works/services completed during previous 
month.  
 

17.1.2 For Works/services, where stipulated period of completion is up to 1 month and in case of General 
Maintenance works/services, only final payment upon satisfactory completion of Works/ delivery of 
services shall be done within 30 days from the receipt of final bill by the Corporation. Contractor shall 
raise the bill along with Corporation’s certified measurement of all works/services completed during 
previous month.  
 

17.1.3 The Contractor shall submit to the Corporation on or before the seventh (7th) day of each month an 
invoice detailing the amounts payable to the Contractor under this Contract in respect of the preceding 
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month. Each invoice shall in addition to any requirements of Schedule III (Price/ Compensation 
Schedule):- 
 
(a) be in duplicate; 
(b) bear the Contract Number, work order number, name of work/services , date of work; 
(c) state the name, e-mail address, mobile telephone number of the Corporation's  
       Representative; and 
(d) be accompanied by supporting evidence and itemised in accordance with the  

Corporation's requirements as per below: 
 
 Copy of paid challans of PF/ESI (as applicable) of a period preceding month; 
 register of Skilled/Semiskilled/Unskilled labors supplied, deployed on the work during the 

month, muster roll. 
 theoretical Consumption Statement of cement, steel & bitumen (if used in the work), 
 invoice of Cement, Paint, Floor Hardener, Steel & bitumen (as brought for use at Site) 
 test reports of the works claimed in the bills (Mandatory Items as per field quality plan) 
 Certified copy of EMB. 
 Copy of the certificate issued by Indian tax authorities, enabling the Corporation to make 

payments to the Contractor after deduction of such taxes as per prescribed rate in the 
certificate.  

 Copy of the Permanent Account Number (‘PAN’) card issued by the Indian Tax authorities, 
 

Invoices and mentioned documents in the Contract shall submitted by the Contractor as per Bill 
Proforma enclosed through CWC online Bill Tracking System (BTS) only to the Regional Manager of the 
Corporation. Contractor must ensure that all invoices for services performed or goods delivered are 
submitted to the Corporation within 60 days of rendition of service or goods delivered, as the case may 
be. Late submission of Invoices beyond abovementioned period may result into denial of payments to 
Contractor on the sole discretion of the Corporation. 

Note: 

(a) Water charges @ 1 % of tendered rates shall be deducted if the water is supplied by 
CWC. Certificate of Warehouse Manager shall be required. 

(b) Electricity Charges shall be deducted based on actual electricity consumed and the 
rates charged by electricity supplying Agency. Certificate of Warehouse Manager 
shall be required. 

(c) No bill (invoice) shall be accepted without EMB as mentioned above. 
(d) No bill (invoice) with EMB shall be accepted if it is not submitted through online BTS. 
(e) Contractor can submit documents mentioned at above subsequently within 15 days 

of submitting the bills on BTS but submission of EMB duly certified by Officer in 
charge along with Bill is mandatory.  
 

(f) No interest shall be payable, if payment is delayed beyond the stipulated period due 
to any reason. 

 
(g) Income tax as well as Goods and Service Tax or any other Tax / Levy, as applicable 

by the Central / State Govt., shall be recovered on the gross amount of each bill. 

 

 
 
17.1.4 The Corporation shall make payment on satisfaction of all the requirements (if any) of the Reserve Bank 

of India (FEMA regulations), or any other regulation in relation to payment in foreign currency in 
relation to the Services provided by the Contractor. 
 

17.1.5 While retaining 5% of the invoice amount as retention amount, in case of the invoices towards works 
completed with defect liability /warranty as mentioned in Schedule-II, the Corporation shall pay 95% 
payment towards any invoice received from the Contractor in the manner herein below:   

 



DRAFT 

Page| 25 

 
 
 

Vol-II Contract & GCC 

 

 Where the Contractor submits a correct invoice under Clause 17.1.1 along with EMB however 
without other documents as stipulated under Clause 17.1.3 above, the Corporation shall make an 
initial 75 % payment (of amount duly certified by Corporation in claimed bill after deducting 
necessary retention amount/Liquidated Damages/ TDS, wherever applicable and/or any other 
technical/ financial withholding/recovery as suggested by the Corporation’s representative within 
seven (7) working days from the date of receipt of such invoice with EMB in BTS. The balance 
payment (net off any withheld, deduction, recovery, retention etc), shall be released within seven 
(7) working days of receipt of complete set of the supporting documents in accordance with Clause 
17.1.3.  
 

 Contractor can raise next monthly bill only after submission of complete supporting documents as 
above with respect to previous monthly bill pending for submission by him if any. 
 

 Where the Contractor submits a correct invoice under Clause 17.1.2 along with all the documents 
stipulated under Clause 17.1.3 above, full payment of amount duly certified by Corporation in 
claimed bill after deducting necessary retention amount/Liquidated Damages/ TDS, shall be paid 
within (7) days from receipt of such correct invoice. 

 
17.1.6 The retention amount of 5% of all the invoice(s), as applicable with defect liability period, shall be 

released only upon satisfactory completion of Defect Liability Period. While releasing, appropriate 
adjustment(s) may be made by the Corporation to recover any dues of the Contractor, including but 
not limited to, recovery on account of labour engagement, arising out of this Contract/ Work Order to 
the Corporation.  
Only upon accumulation of such retention amount to a minimum of INR 5 lacs, should the Contractor 
seek to withdraw the said retention amount, the same may be released by the Corporation upon 
Contractor submitted a valid Bank Guarantee/ Government Security(s) of an equivalent amount for 
which withdrawal is sought. 

 
17.1.7 Any invoice not complying with the provisions hereof may be returned by the Corporation to the 

Contractor whereupon the Contractor shall submit a rectifying invoice. The Corporation shall make 
payment of such rectifying invoice in accordance with this Clause 17. 
 

17.1.8 No payment made by the Corporation shall be construed as acceptance in whole or in part of the 
performance by the Contractor of any of its obligations under this Contract. 
 

17.1.9 All items provided by the Contractor under the provisions of Schedule III (Price/ Compensation 
Schedule) or the Scope of Work that are expressly stated therein to be reimbursable by the 
Corporation shall be invoiced to the Corporation with detailed supporting documentation.  The 
detailed supporting documentation shall include, without limitation, good quality copies of all relevant 
receipts and a detailed summary of the use of and reason for such item. All such supporting 
documentation must be approved and signed by a representative of the Corporation prior to the 
submission of the relevant invoice.  
 

17.1.10 Unless otherwise specified in Schedule III (Price/ Compensation Schedule), all rates and charges 
payable by the Corporation under this Contract shall be invoiced and paid in Indian Rupees (INR).  

 

17.2 Corporation's Right to Dispute Invoices 

 If the Corporation disputes any item on an invoice received pursuant hereto then it shall be entitled to 
withhold, without payment of interest, the amount in dispute. 

 

17.3 Payments Due to the Contractor 

 The Corporation shall be entitled to deduct from any payment due or becoming due to the Contractor 
under this Contract or any other Contract and/or from PBGs, retention amount(s), all costs, damages, 
recovery or expenses for which the Contractor is liable to the Corporation under this Contract or any 
other Contract. 
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17.4 Audit 

The Contractor shall maintain proper and accurate records in relation to this Contract and shall provide 
copies of the same to the Corporation on request. The Corporation (or its appointed representative) 
shall have the right to audit the relevant books and accounts of the Contractor in relation to any 
reimbursable charges paid for by the Corporation under this Contract. Such audit right shall survive for 
a period of 3 years following the expiry or termination of the Contract. Any incorrect payments 
identified by such audit shall be adjusted between the Parties as appropriate. 
 

17.5 Liens 

17.5.1 The Contractor shall not claim any lien, charge or the like on any aspect of the Work, the Facilities or on 
any property of the Corporation Group. The Contractor shall defend, indemnify and hold the 
Corporation Group harmless from and against any Claim in connection with any lien, charge or the like 
created or caused by any member of the Contractor Group arising out of or in connection with the 
performance of the Contract.   

 
17.5.2 Without prejudice to the generality of Clause 17.5.1, should any act or omission of the Contractor 

Group result in any lien, charge or the like existing upon the property of the Corporation Group, the 
Contractor agrees to refund to the Corporation upon demand all monies that the Corporation Group 
may be compelled to pay to discharge any such lien. 

 

17.6 Subcontracts 

17.6.1 The Contractor shall ensure that the provisions of the foregoing Clauses 17.4 (Audit) and 17.5 (Liens) 
are included in all agreements it shall enter into with any subcontractors who shall supply any labour, 
equipment or materials to be provided under this Contract. 
 

17.6.2 The Contractor agrees to furnish to the Corporation, promptly on request, a full and complete statement 
that all the Contractor's suppliers, subcontractors and vendors have been paid in full for work done or 
materials furnished in connection with the performance of the Work. 
 

17.7 Payment upon Completion 

17.7.1 Following the expiry or termination of the Contract, the Contractor shall prepare and submit to the 
Corporation within 30 (thirty) days a statement in the form of a final account, specifying the outstanding 
amounts which the Contractor intends to invoice to the Corporation for payments due to the Contractor 
in accordance with the provisions of this Clause 17 (Payment). The Contractor shall submit to the 
Corporation its final invoice in respect of such statement within 60 (sixty) days of the date of the expiry 
or termination of the Contract and shall confirm in writing to the Corporation that such invoice 
constitutes the final demand for all outstanding sums due to the Contractor under the Contract.  

The Contractor acknowledges that one the Final Bill has been submitted, it shall have no other/further 
claim(s) whatsoever under the Contract and the said other/further claim(s) shall be deemed to have 
been waived and extinguished. 
 

 
17.8.2 Following the expiry or termination of the Contract, the Corporation shall not be required to make 

payment of any invoice not received in accordance with this Clause 17.7 (Payment upon Completion). 

Payments of those items of the bill in respect of which there is no dispute and of items in dispute, for 
quantities and rates as approved by Officer- in-Charge, will, as far as possible be made within 2 Month 
from the date of receipt of the Final bill in BTS by corporation complete in all  respect. 

 

18 TAXATION 

18.1 Definitions 

 For the purposes of this Clause 18 (Taxation): 
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(a) “Tax” or “Taxes” means taxes, levies, duties, fees, charges and contributions as amended from 
time to time and any interest or penalties thereon; 

(b) “Government Authority” or “Government Authorities” means any local or national government or 
authority of any country, competent to levy any Tax. 

 

18.2 Person Responsible for payment of taxes  

18.2.1 General: 

Except as may be expressly set out in this Contract, the Contractor shall be responsible for: 
 

(a) the payment of all Taxes now or hereafter levied or imposed on the Contractor or its subcontractors 
or on the personnel of the Contractor or its subcontractors by any Government Authority in respect 
of any wages, salaries and other remuneration paid directly or indirectly to persons engaged or 
employed by the Contractor or its subcontractors (hereinafter referred to as “Personal Income 
tax”);  

(b) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on the 
actual/assumed profits and gains made by the Contractor or its subcontractors (hereinafter 
referred to as “Corporate Income tax”); 

(c) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on the 
Goods and services, if any, provided to the Corporation by the Contractor or its subcontractors 
(hereinafter referred to as “GST”); and 

(d) the payment of any other Taxes now or hereafter levied or imposed by any Government Authority 
on the Contractor or its subcontractors as a result of the performance of this Contract. 

 

 

18.3 Withholding taxes and Withholding certificates 

18.3.1 The Corporation shall, at the time of its payments due to the Contractor, withhold the necessary taxes at 
such rate as is required by any Government Authority, unless and to the extent that the Contractor shall 
produce to the Corporation any certificate issued by a Government Authority (having authority to issue 
such certificate) entitling the Contractor to receive the payments under the Contract for a prescribed 
period without deduction of any tax or deduction at a lower rate.   

 
18.3.2 The Corporation shall provide the necessary withholding tax certificates to the Contractor within the 

time stipulated by the relevant law to enable the Contractor to file the same with the Government 
Authority as a proof of payment of such taxes. 

 

18.4 Person Responsible for filing of returns / information to Government Authorities 

18.4.1 The Contractor shall be responsible for filing all necessary Tax returns (including, without limitation, 
returns for Corporate Income tax, Personal Income tax, GST as applicable) with the relevant 
Government Authorities in accordance with all applicable statutory requirements and shall be 
responsible for providing all information requested by such Government Authorities.  

 
18.4.2 The Contractor shall also ensure that its subcontractors file such returns as stipulated by the relevant 

Government Authorities and furnish such information as requested for by the relevant Government 
Authorities. 

 
18.4.3 The Corporation, with respect to the tax withheld from the Contractor in accordance with Clause 18.3 

(Withholding Tax and Withholding Tax Certificates), shall be responsible for filing the withholding tax 
returns with the relevant Government Authorities in accordance with applicable statutory 
requirements. 

 

18.5 Corporation’s rights, if treated as representative assessee by Government Authorities 

 In certain situations, a Government Authority may treat the Corporation as the representative assessee 
of the Contractor and/or its subcontractors and recover the Taxes due to the Government Authority by 
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the Contractor or its subcontractors from the Corporation.  In such situations, the Corporation shall 
have the following rights: 

 
(a) The Corporation shall be entitled to recover from the Contractor, the Taxes paid on behalf of the 

Contractor or its subcontractors (together with any costs and expenses incurred by the Corporation 
in connection therewith) or to retain the same out of any amounts to be paid to the Contractor or its 
subcontractors that may be in its possession (whether due under this Contract or otherwise) and 
shall pay only the balance, if any, to the Contractor; and 

(b) If the Corporation is required to furnish any details or documents in such capacity, the Corporation 
shall request the details or documents to be furnished to it by the Contractor and the Contractor 
shall immediately furnish the same to the Corporation.  If the Contractor fails to comply with the 
foregoing, any penalty/interest levied on the Corporation for non-filing or late filing of details or 
documents in this regard shall be recoverable from the Contractor. 

  

18.6 Indemnity 

 The Contractor shall defend, indemnify and hold the Corporation Group harmless from and against any 
Claim in connection with any Taxes which may be levied or imposed on the Contractor or its 
subcontractors by any Government Authority arising out of or in connection with the performance of 
this Contract. 

 

18.7 Change in Law  

All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated date of receipt 
of tender including extension, if any.  No adjustment, i.e. increase or decrease shall be made for any 
variation in the rate of any tax, levy or cess applicable on input goods or services. 
 
If, post due date of tender submission, there is any change in law which results in a change in the rate 
of any Tax or the introduction of a new Tax applicable on Contractor’s prices or rates on output services 
then the Parties shall agree to a revision in pricing to reflect such change provided that: 
 
(a) the Party requesting such revision shall promptly (and in any case prior to submission of the 

Contractor’s final invoice under this Contract) notify the other Party that such change in law has 
arisen; and 

(b) the Party requesting such revision shall provide the other Party with documentary proof of such 
change in cost to the reasonable satisfaction of the other Party; and 

(c) the provisions of this Clause 18.7 (Change in Law) shall not apply to changes in Personal Income tax 
or Corporate Income tax or to changes in non-Indian Taxes.   
 

Provided further that such increase including GST shall not be made in the extended period of contract 
for which the contractor alone is responsible for delay. 
 
The Contractor shall keep necessary books of accounts and other documents for the purpose of these 
conditions, as may be necessary and shall allow inspection of the same by a duly authorized 
representative of the Corporation and shall also furnish such other information/ document as the 
Corporation may require from time to time.  

 

18.8 Contractor to Indemnify Corporation 

The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group harmless 
from and against any Claim in connection with any item imported by the Contractor to which the 
Notifications do not apply and which is not imported at the request of the Corporation for the performance 
of this Contract. 

 

18.9 Use of Equipment 

The equipment, spares and consumables imported for petroleum operations under this Contract shall 
not be used or deployed by the Contractor for any purpose other than the performance of the Work. In 
the event that the equipment, spares or consumables are used or deployed for any purpose other than 
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the performance of the Work, the Contractor shall be liable for all additional duty, fines or penalties 
imposed or other actions taken by the customs department or any relevant authority. 

 

19 INDEMNITIES 

19.1 General  

19.1.1 The indemnities granted in this Clause shall be full and primary notwithstanding the provisions of 
Clause 21 (Insurance). 

 
19.1.2 Each Party shall give the other prompt notification of any claim with respect to any of the indemnities 

hereunder, accompanied by full details of the circumstances of any incident giving rise to such a claim. 
 

19.2 Property and Injury to Personnel 

19.2.1 The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group 
harmless from and against any Claim in connection with: 

 
(a) loss of or damage to the property of the Contractor Group (including, but not limited to, the 

Contractor’s Equipment); and 
(b) loss of or damage to the property of the Corporation Group (including the Free Issue Material); and  
(c) death or sickness of or injury to any member of the Contractor Group (including, but not limited to, 

the Contractor’s Personnel) 
 

arising out of or in connection with the performance of this Contract, whether or not resulting from or 
contributed to by any negligence and/or breach of duty (statutory or otherwise) of the Corporation 
Group. 

 

19.3 Third Party Liability 

19.3.1 The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group 
harmless from and against any Claim in connection with: 

 
(a) loss of or damage to any Third-Party property; and 
(b) death or sickness of or injury to any Third Party 

 
arising out of or in connection with the performance of this Contract, to the extent caused by any 
negligenceand/or breach of duty (statutory or otherwise) of the Contractor Group. For the purposes of 
this Clause 19 (Indemnities), the words “Third Party” shall mean any party which is not a member of the 
Corporation Group or the Contractor Group. 
 

19.4 Pollution and Contamination  

 
19.4.2 The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group 

harmless from and against any Claim resulting from pollution and/or contamination which originates: 
 
(a) from the property of the Contractor Group (including, but not limited to, the Contractor’s 

Equipment); and/or 
(b) from spills of fuels, lubricants, motor oils, pipe, dope, paints, solvents and rubbish or other effluent 

in the care, custody or control of the Contractor Group 
 

arising out of or and in connection with the performance of this Contract, whether or not resulting from 
or contributed to by any negligenceand/or breach of duty (statutory or otherwise) of the Corporation 
Group.  
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19.5 Responsibility for the Facilities 

Without prejudice to the Contractor’s other obligations under the Contract and at law, the Contractor 
shall be responsible for the Facilities from the Effective Date until the date of issue of the Completion 
Certificate in respect of the whole of the Facilities. In the event of any loss or damage to the Facilities 
during such period, the Contractor shall, if instructed by the Corporation, reconstruct, repair or 
replace the same at its own expense and in accordance with the provisions of this Contract.  
 

20 CONSEQUENTIAL LOSS 

  
Notwithstanding any provision to the contrary elsewhere in this Contract and whether or not resulting 
from or contributed to by any negligence and /or breach of duty (statutory or otherwise), the 
Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group harmless 
from and against the Contractor Group’s own consequential or indirect loss arising out of or in 
connection with the performance of this Contract. 

 

21 INSURANCES 

21.1  Contractor Insurances  

  The Contractor shall procure and maintain, at its sole expense, in full force and effect throughout the 
duration of this Contract, the insurances set out below: - 

 
(a) Employers Liability and/or Workman’s Compensation insurance to the full extent required by all 

laws applicable in the country (a) where this Contract is being performed and (b) in which the 
Contractor is incorporated; 

(b) Construction All Risks insurance covering loss of or damage to the Facilities to the full 
replacement value thereof (as applicable in case of new construction/ upgradation works 
mentioned in Work Order); 

(c) Any other insurances which the Contractor is obliged to cover under any applicable laws or 
which shall be adequate in terms of type, coverage and limits to cover the Contractor’s liabilities 
under this Contract.  

 

21.2 No Limitation 

The insurances set out in Clause 21.1 (Contractor Insurances) are minimum requirements and shall not 
be construed in any way as limits of liability or as constituting acceptance by the Corporation of 
responsibility for financial liabilities in excess of such limits. The liabilities assumed by the Contractor 
under Clause 19 (Indemnities) are separate from and independent of the Contractor’s obligations 
under this Clause 21 (Insurance). 

 

21.3 General Requirements 

The Contractor undertakes that its insurances and those of its subcontractors:  
 

(a) shall be issued by reputable and substantial insurers (with a Standard & Poors rating of BBB+ and 
above); 

(b) shall be primary and shall not be considered contributory insurance with any insurance 
provisions of the Corporation Group; 

(c) shall have the Corporation Group’s interests endorsed as additional assured (other than in 
relation to Employers Liability/Workers Compensation insurance) to the extent of the liability 
assumed by the Contractor hereunder; 

(d) shall contain waivers of any rights of recourse including, in particular, subrogation rights against 
the Corporation Group arising out of or in connection with the performance of this Contract to the 
extent of liabilities assumed by the Contractor hereunder; 

(e) shall be endorsed to provide the Corporation with at least thirty (30) days written notice of a 
material change, cancellation or non-renewal by the underwriters. 
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21.4 Certificates of Insurance  

Prior to commencing the Work, the Contractor shall furnish the Corporation with certificates of 
insurance evidencing the above insurances and, thereafter, renewal certificates as soon as they 
become available. 

 

21.5 Subcontractors 

The Contractor shall procure that its subcontractors are insured to appropriate levels as may be 
relevant to their work. The Contractor shall be liable to the Corporation Group for any absence or 
insufficiency of the insurances of its subcontractors. 

 

21.6 Co-operation 

Each Party shall afford the other all such reasonable assistance as may be required for the preparation 
and negotiations of insurance claims but the Contractor shall be responsible for the preparation of 
documents for insurance claims under any of the policies referred to in the claim. Where the Contractor 
is engaged in handling claims, actions or proceedings in respect of which it has granted an indemnity 
as provided above, the Contractor shall ensure that the Corporation is informed if the Corporation’s 
operations, safety standards or working practices are called into question by any party or if the 
Contractor wishes to use information relating thereto in handling those claims, actions or proceedings. 
The Corporation shall at its sole option have the right to participate in and/or make representations in 
relation to the defence of such matters and the Contractor shall allow the Corporation full opportunity 
to do so. 
 

22 FORCE MAJEURE 

22.1 General 

No failure or omission by either Party to carry out or to perform any of the terms or conditions of this 
Contract shall give the other Party a claim against such Party, or be deemed a breach of this Contract, if 
and to the extent that such failure or omission arises from Force Majeure. 
 

 The Party prevented from performing due to Force Majeure shall promptly, and in any case within 48 
hours, notify the other Party of the nature and anticipated duration thereof and shall use all reasonable 
endeavours to resume performance of this Contract as soon as reasonably possible. The Party 
prevented from performing due to any such cause shall, in addition, furnish the other Party with such 
information in respect of such cause as the other Party may reasonably require. 
 

22.2 Definition 

The term “Force Majeure”, as used in this Contract, shall mean:  
 
(a) riot, war, invasion, act of foreign enemies, hostilities (whether war be declared or not), acts of 

terrorism, civil war, rebellion, revolution, military invasion, insurrection of military or usurped 
power; or 
 

(b) ionizing radiations or contamination by radio-activity from any nuclear waste, or radio-active, 
toxic, explosive or other hazardous properties of any explosive, nuclear assembly or nuclear 
component thereof (other than arising out of any radiation source used by the Contractor in 
relation to the Work); or 
 

(c) earthquake, flood, or any other natural disaster, but excluding weather or sea conditions as 
such, regardless of severity; or 
 

(d) strikes at national or state level or industrial disputes at a national level, or strikes or industrial 
disputes by labour not employed by the affected Party or its sub-contractors and which affects a 
substantial or essential portion of the Work; or 
 



DRAFT 

Page| 32 

 
 
 

Vol-II Contract & GCC 

 

(e) fire or explosion (being fire or explosion not caused by the negligence of the affected Party or 
its sub-contractors); or 

 
(f) acts of Government which could not have been reasonably anticipated or controlled which 

makes performance impossible or impracticable.   
 

22.3 Payment during Force Majeure 

The Contractor shall not be entitled to any payment in respect of any period where the Work is not 
carried out as a result of Force Majeure. Except grant of time extension, in no event whatsoever, the 
Contractor shall be entitled for any other cost(s) including, prolongation costs, expenses, or site 
establishment charges or the like. 
 

22.4 Termination for Force Majeure 

Should any circumstance of Force Majeure continue for a period equal to or more than three 
consecutive months then the Corporation, at its sole discretion, may terminate this Contract with 
immediate effect by notice in writing to the Contractor, in which case the Corporation’s sole liability in 
respect of such termination shall be to pay to the Contractor all sums properly due to the Contractor 
under the Contract in respect of the Work up to the date of termination. 

 

23 LIQUIDATION OR INSOLVENCY 

23.1  Corporation’s Right to Terminate 

In the event that the Contractor, at any time during the term of this Contract, becomes insolvent under 
any of the provisions of any applicable statute or makes a voluntary assignment of its assets for the 
benefit of creditors, is adjudged bankrupt, either upon the Contractor’s voluntary petition in 
bankruptcy or upon the petition of the Contractor’s creditors, or any of them, or should a judgement be 
executed on any of the goods or equipment of the Contractor, or should any lien or other right 
inconsistent with the Contractor’s title to such goods or equipment be enforced, or if the Contractor 
shall have a receiver, administrator, administrative receiver and/or manager appointed in respect of 
all or any of its assets, an application or order is made or a resolution is passed to wind up the 
Contractor or if the Contractor shall go into liquidation (whether voluntarily or otherwise) or if the 
Contractor becomes subject, under the applicable laws of any jurisdiction, to any event having an 
analogous effect to any of the foregoing, the  Corporation may terminate this Contract with immediate 
effect by notice in writing to the Contractor or to the receiver or liquidator or to any person in whom 
the Contract may become vested, as provided in Clause 24.3 (Termination due to Default). 

 

24 TERMINATION 

24.1  Termination by Corporation without Cause 

The Corporation may, at its option, terminate all or any part of the Work or the Contract/ Work Order 
forthwith without cause at any time by giving written notice to the Contractor, subject to the provisions 
of Clause 24.2 (Reimbursement to Contractor). 

 

24.2  Reimbursement to Contractor 

  In the event of termination under the provisions of Clause 24.1 (Termination by Corporation without 
Cause), the Corporation’s sole liability in respect of such termination shall be to pay to the Contractor 
all sums properly due to the Contractor under the Contract in respect of the Work (or terminated part 
thereof) up to the date of termination;  

 

24.3  Termination due to Default 

The Corporation may, without prejudice to any other rights it may possess under the Contract or law, at 
its option, terminate all or any part of the Work/ Work Order or the Contract forthwith by written notice 
to the Contractor, where: - 
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(a) the Contractor has breached any of its obligations under the Contract, provided that, where 

remediable, the Corporation has notified the Contractor of such breach in writing and the 
Contractor has, upon receipt of such notice, failed to immediately commence and thereafter 
continuously proceed to remedy such breach to the Corporation’s reasonable satisfaction; or 
 

(b) the Contractor is not ready to commence the Work at the Site by the Commencement Date; or 
 
(c) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence and continues to do so after a notice in 
writing of seven days from the Officer in Charge; 

 
(d) If the contractor shall offer or give or agree to give to any person in Corporation service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or reward 
for doing or forbearing to do or for having done or forborne to do any act in relation to the 
obtaining or execution of this or any other contract for Corporation; 

 
(e) If the contractor had secured the contract with Corporation as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits breach of Integrity 
Agreement.   

 
(f) the Contractor has failed to complete the Work by the Completion Date stipulated in work 

order or extended date of completion; or 
 
(g) as provided in Clause 23 (Insolvency), one or more of the circumstances in that Clause apply. 
 
(h) Fails to submit Insurance Certificate(s), Performance Bank Guarantee(s); 
 
(i) Refuses or is unable to provide sufficient materials, services or labour (adequate resources) to 

execute and complete the Facilities in the manner specified in the Work Plan, at rates of 
progress that give reasonable assurance to the Corporation that the Contractor can attain 
completion of the Facilities/ Works by the Time for Completion; 

 
(j) Refuses or is unable to rectify, reconstruct or replace any defects in services delivered or work 

completed/in progress or that the Service/work is being performed in an inefficient or 
otherwise improper or un-workman like manner to the satisfaction of the corporation. 

 
If termination occurs pursuant to this Clause 24.3 (Termination due to Default), then the Corporation’s 
sole liability to the Contractor shall be for all the sums properly due to the Contractor under the 
Contract in respect of the Work (or terminated part thereof) up to the date of termination. The 
Contractor shall have no claim towards compensation for any loss sustained by it for reasons of having 
purchased or procured any materials or entered into any engagements or made any advances on 
account or with a view to the execution of the Work or the performance of the Contract. 

 

24.4 Saving of Rights 

The termination or expiry of this Contract shall be without prejudice to the rights and obligations of the 
Parties up to and including the date of such termination or expiry, and shall not affect or prejudice any 
term of this Contract that is expressly or by implication provided to come into effect on, or continue in 
effect after, such termination or expiry. 
 

24.5 Consequences of Termination 

24.5.1 In the event of termination under any provision of this Contract, the Contractor shall: 
 
(a) promptly cease performance of the Work (or relevant part thereof) and, as directed by the 

Corporation, clear all unnecessary Contractor’s Equipment and Contractor’s Personnel from the 
Site;  
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(b) allow the Corporation all necessary rights of access to the Site to take over the Work (or relevant 
part thereof); and 

 
(c) if, and to the extent, requested by the Corporation assign any subcontracts or other rights and titles 

relating to the Work (or relevant part thereof) which the Contractor may have entered into or 
acquired. 

 
(d) the Performance Bank Guarantee shall stand forfeited in full and shall be absolutely at the disposal 

of the Corporation. 
 

24.5.2 The Corporation may enter upon the Site, expel the Contractor, and complete the Facilities/ Work(s) 
itself or by employing any third party at the risk and cost of the Contractor. The Corporation may, to the 
exclusion of any right of the Contractor over the same, take over and use any Contractor’s Equipment 
owned by the Contractor and on the Site in connection with the Facilities for such reasonable period as 
the Corporation considers expedient for the completion of the Works 

24.5.3 Upon completion of the Facilities or at such earlier date as the Corporation thinks appropriate, the 
Corporation shall give notice to the Contractor that such Contractor’s Equipment will be returned to the 
Contractor at or near the Site and shall return such Contractor’s Equipment to the Contractor in 
accordance with such notice. The Contractor shall thereafter without delay and at its cost remove or 
arrange removal of the same from the Site. 

24.5.4 If the Corporation completes the Facilities/ Works, the cost of completing the Facilities/ Works by the 
Corporation shall be determined after completion of such Facilities/Works. 

 If the sum that the Contractor is entitled to be paid pursuant to Clause 24.3above, plus the 
reasonable costs incurred by the Corporation in completing the Facilities/ Works, exceeds the 
Work Order value, the Contractor shall be liable for such excess. 

 
 If such excess is greater than the sums due to the Contractor under Clause 24.3 hereof, the 

Contractor shall pay the balance to the Corporation, and if such excess is less than the sums due the 
Contractor under Clause 24.3, the Corporation shall pay the balance to the Contractor. 

 
 The Corporation and Contractor shall agree, in writing, on the computation described above and 

the manner in which any sums shall be paid and in case of any issue/dispute arising therein, the 
same shall be resolved as per dispute resolution mechanism under this Contract. 

 

24.6 Survival of Clauses upon Expiry/Termination 

The provisions of the Agreement and Clauses 10 (Liquidated Damages), 11 (Patents), 14 (Warranty), 17 
(Payment), 18 (Taxation), 19 (Indemnities), 20 (Consequential Loss), 24 (Termination), 27 
(Confidentiality and Publicity), 31 (General Legal Provisions), and 32 (Governing Law and Jurisdiction) 
shall survive the expiry or termination of the Contract and shall remain in full force and effect after such 
date. 

 
24.7 The Contractor acknowledges that the Contract/ Work Order(s) when terminated on account of 

Contractor’s default and/or breach of Code of Business Ethics or integrity agreement, such Contractor 
shall be, as per the Corporation’s policy, be blacklisted by the Corporation from participation in any 
future tenders/ contracts. 

25 SUSPENSION 

25.1 Suspension without Cause 

25.1.1 The Corporation shall have the right, without cause, at any time to require the Contractor to suspend 
the Work (or part thereof) under this Contract on giving notice to the Contractor. Such notice shall 
include an estimate of the duration of the period of suspension (the “Suspension Period”). The Work (or 
relevant part thereof) shall resume at the end of the Suspension Period or at such other date as the 
Corporation may by notice in writing to the Contractor specify.   
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25.1.2 During the Suspension Period pursuant to sub-clause 25.1.1, the Corporation shall, for the period 
commencing after 30 days from the date of suspension under this Clause, pay the Contractor, on 
actuals- salaries and/or wages paid by the Contractor to his employees and labour at site, remaining 
idle during the period of suspension, adding thereto 2% to cover indirect expenses of the Contractor, 
provided the contractor submits his claim supported by details to the Corporation within 30 days from 
the period commencing after 30 days from the date of suspension. 

 

25.1.3 If the Works or part thereof, as the case may be, is suspended on the orders of the Corporation for 
more than three months at a time, the Contractor may, after receipt of such order, serve a written notice 
on the Corporation to treat the Works or part thereof, as the case may be, as an abandonment of the 
works by Corporation.  

 
In the event of the Contractor treats the suspension as an abandonment of the Work Order or part 
thereof, as the case may be, except as provided in sub-clause 25.1.2 above, it shall not have any claim 
to payment of any compensation on account of any profit or advantage which he might have derived 
from the execution of the work in full, but which he could not derive in consequence of the 
abandonment.  

  

25.2 Suspension Due to Default of Contractor 

25.2.1 If the Contractor is in breach of any of its obligations under this Contract (including, without limitation, 
any breach of Clause 8 (Health Safety and Environment)), the Corporation shall, subject to Clause 
25.2.2, be entitled to immediately suspend the Work (or part thereof) by written notice to the 
Contractor until such time as such breach has been remedied by the Contractor, in which case no rates 
or other amounts shall be payable to the Contractor in respect of such period of suspension. 

  
25.2.2 Except in the case of a breach which in the reasonable opinion of the Corporation is likely to endanger 

the safety of any persons or property, the Corporation shall, prior to issuing any suspension notice 
pursuant to Clause 25.2.1, notify the Contractor of the breach. Following receipt of such notice, if the 
Contractor fails to immediately commence and thereafter continuously proceed to remedy such breach 
to the Corporation’s reasonable satisfaction, the Corporation may issue the suspension notice pursuant 
to Clause 25.2.1  

 

25.3  Procedure following Suspension Notice 

  Following receipt of a notice to suspend the Work, the Contractor shall discontinue the Work (or 
relevant part thereof) and follow any specific requirements of the Corporation with regard to the safety 
of the Work during any suspension period. 

26 PERMITS, LAWS AND REGULATIONS 

26.1 Permits and Authorisations 

Except to the extent that the same have been obtained by the Corporation, the Contractor shall, at its 
own cost, be responsible for obtaining all certificates, licenses, permits, clearances, approvals and 
authorizations, from including but not limited to Municipality, Police and/or other relevant authorities 
whether statutory or otherwise,   required for the performance of the Work (including, without 
limitation, all clearances and authorizations required for the use of any vessel by the Contractor in the 
performance of the Work) and in respect of the Contractor’s Equipment and the Contractor’s Personnel 
and for all approvals and permits required for the Contractor to engage in business and provide 
services of the nature contemplated by this Contract./ Work Order. The Contractor shall at all times 
ensure compliance with all such certificates, licenses, permits, approvals and authorizations referred to 
in this Clause 26 (Permits, Laws and Regulations). For the avoidance of doubt, the provisions of this 
Clause 26 (Permits, Laws and Regulations) pertain not only to the present legal and Government 
requirements, but also to the legal and Government requirements for the entire period of the Contract 
(including any extension thereof). 

26.2 Laws 
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In performing the Work, the Contractor shall observe and comply with all applicable laws including, 
without limitation, health and safety, labour (including ESI, EPF, CPWD’s Contractor’s Labour 
Regulations), immigration and marine laws, whether of Government/statutory or other authority or 
agency having jurisdiction in relation to the Parties, the Work or the Site. The Contractor shall defend, 
indemnify and hold the Corporation Group harmless from and against any Claim in connection with the 
Contractor’s failure to comply with such laws, arising out of or in connection with the performance of 
this Contract.   

 

27 CONFIDENTIALITY AND PUBLICITY 

27.1 Confidentiality 

  All information concerning the Corporation's activities obtained by the Contractor in the course of 
performance of the Work hereunder and all information or data otherwise furnished to the Contractor 
by the Corporation shall be considered confidential and shall not be disclosed by the Contractor to any 
third party without the prior written consent of the Corporation or used by the Contractor for any 
purpose other than carrying out the Work. 

 

27.2 Publication 

  The Contractor shall not publish or permit to be published any pictorial, written, oral or other 
information relating to the Contract, the Work, the performance thereof or the activities of the 
Corporation without the Corporation's prior written consent.  Such consent shall be given (if at all) 
separately in relation to each specific application therefor and shall apply only to that application.  The 
accuracy of any information released by the Contractor and not supplied directly by the Corporation is 
the absolute responsibility of the Contractor. 

 

27.3 Contractor's Proprietary Information 

  The Corporation undertakes to keep confidential all techniques, know-how, methods and processes 
which are the property of or are proprietary to the Contractor.  The Corporation shall also treat as 
confidential and shall not, without the Contractor's prior written consent, disclose to any third party any 
other information which is clearly marked as confidential by the Contractor. 

 

27.4 Exclusions 

The provisions of Clauses 27.1 (Confidentiality) and 27.3 (Contractor’s Proprietary Information) shall 
not apply to information which: 

 
 (a) is part of the public domain; or 
 
 (b) was in the possession of the relevant Party prior to the Effective Date and which was not subject to 

any obligation of confidentiality owed to the other Party; or 
 
 (c) was received from a third party whose possession is lawful and who is under no obligation not to 

disclose; or 
 
 (d)  is required to be disclosed in order to comply with the requirements of any law, rule or regulation 

of any governmental or regulatory body having jurisdiction over the Work or the relevant Party, or 
of any relevant stock exchange.    

 

28  ASSIGNMENT AND SUBCONTRACTING 

28.1  Assignment 

28.1.1 The Contractor shall not assign either the Contract or any part of it or any benefit or interest in or under 
it without the prior written approval of the Corporation. 
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28.1.2 The Corporation shall be entitled to assign the Contract or any part of it or any benefit or interest in or 
under it to any Co-venturer or Affiliate of the Corporation or to any other party taking over the 
operatorship in respect of petroleum operations pursuant to the Joint Operating Agreement. Any 
assignment by the Corporation to any other party shall require the prior written approval of the 
Contractor, such approval not to be unreasonably withheld or delayed.  
 

28.1.3  In the event of an assignment by a Party pursuant to Clause 28.1.1 or 28.1.2 and if requested by that 
Party, the other Party undertakes to enter into such documentation as is reasonably necessary to 
transfer the first Party’s obligations under the Contract. 

 

28.2  Subcontracting 

28.2.1 The Contractor shall not subcontract the Work or any part of the Work without the prior written 
approval of the Corporation 

 
28.2.2 The Contractor shall not be relieved from any of its obligations or liabilities under the Contract by 

virtue of any subcontract and the Contractor shall be responsible for all work, acts, defaults and 
omissions of its subcontractors and its or their employees or consultants as though they were the work, 
acts, defaults and omissions of the Contractor.   

 
28.2.3 No subcontract shall bind or purport to bind the Corporation, and each subcontract shall provide for its 

immediate termination in the event of termination of this Contract, and for immediate suspension of the 
services under the subcontract in the event of suspension of the Work under this Contract. 

 
28.2.4 All subcontractors shall be responsible only to the Contractor. Notwithstanding the foregoing, the 

Corporation shall have the same rights in respect of the inspection of any services carried out by any 
subcontractor as are provided for in this Contract in respect of the Work. 

 

29 VARIATIONS 

29.1Variations Extent and Pricing. 

 The Corporation shall have power: 
(i) to make alteration in, omissions from, additions to, or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work, and 

(ii) to make new item of work, if it is not scheduled in the Price/Compensation Schedule, and to 
decide the rates of such item as per procedure mentioned in following clauses. 

 

29.2 Deviated Quantities and Pricing: 

i. The Corporation shall have power to omit a part of the works in case of non-availability of a 
portion of the site or for any other reasons and the Contractor shall be bound to carry out the 
Works in accordance with any instructions given to him in writing signed by the Corporation 
and such alterations, omissions, additions or substitutions shall form part of the Contract as if 
originally provided therein and any altered, additional or substituted work which the 
Contractor may be directed to do in the manner specified above as part of the Works, shall be 
carried out by the Contractor on the same conditions in all respects including price on which he 
agreed to do the main work except as hereafter provided. 

ii. The Corporation shall be entitled by order in writing to enlarge or extend, diminish or reduce 
the works or make any alterations in their design, character position, site, quantities, 
dimensions or in the method of their execution or in the combination and use of materials for 
the execution thereof or to order any additional work to be done or any works not to be done 
and the Contractor will not be entitled, to any compensation for any increase/reduction in the 
quantities of work but will be paid only for the actual amount of work done and for approved 
materials supplied against a specific order. 

iii. When work order is placed by the Corporation based on assessment of work and estimation of 
quantities at their own, the quantities mentioned in the work order shall be liable for variation 
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and may vary to any extent such that total value of works shall not be increased by 5% of the 
originally ordered value. 

iv. When work order is placed by the Corporation based on estimation of quantities by Contractor 
or his Engineer and if it is found that  

a) actual executed quantity of an individual item of work is more than 10% of estimated quantity 
(given by Contractor’s Engineer), the payment shall be restricted to 110% of estimated 
quantity of that item of work mentioned in the work order. However, Gross payment 
including all other item of works, completed against such work order, in such cases shall be 
restricted to 105 % of originally ordered value. 

b) actual quantity of an individual item of work executed is less than 10% of the estimated 
quantity (given by Contractor’s Engineer) then payment shall be restricted to actual quantity 
of that item of work executed at place and in such cases if it is found that gross value of works 
incorporating actual executed quantities of all items stipulated in work order, become less 
than 10 % of Estimated value of work as mentioned in work order, punitive recovery 
equivalent to 5% off net saving in total amount due to difference in the quantity of the item 
estimated / mentioned in work order and actual executed, shall be done from the 
contractor’s bills. 

v. In any case, if it becomes necessary to execute additional quantities (beyond the quantities 
mentioned in work order) due to the magnitude or nature of work for satisfactorily completion 
of maintenance / services, Contractor shall inform the Corporation before executing such 
additional quantities.  

 In these cases, Corporation will release supplementary work order incorporating additional 
quantities required to be executed. Approval of Corporation shall be obtained for all such 
supplementary work orders incorporated with additional quantities. 

vi. Contractor shall carryout all works & Services as directed by Corporation during the Contract 
Period. Total quantum of works/services, to be executed under this Contract and against 
various work orders shall be such that the gross value of all works/services completed under 
the contract do not vary by +125 % of original Contract Value mentioned in LOA.  

vii. When, it is found that works to be executed require additional amount (beyond 125 % of 
original contract value), A fresh tender shall be called by Corporation and all such balance 
works shall be executed under separate contract to be finalized by fresh tender. 

29.3 Deviation, Extra Items, New Items and Pricing  

(i) In case of extra item(s) (items that are completely new and are in addition to the items 
contained in the Price/CompensationSchedule/ Contract/ Work Order placed), the Contractor 
may within fifteen days of receipt of order or occurrence of the item(s) submit market rate, 
claim rates, supported by proper analysis which shall include invoices, vouchers etc. and 
manufacturer’s specifications for the work, failing which the rate approved later by the 
Corporation shall be binding and the Corporation shall within a reasonable time from receipt of 
the claims supported by analysis, after giving consideration to the analysis of the rates 
submitted by the Contractor, determine the rates on the basis as described in  (ii) below and 
the contractor shall be paid in accordance with the rates so determined. 

(ii) Any item of work ,which is not included in the accepted schedule of Rates (mentioned in 
Price/Compensation Schedule/ Contract/ Work Order placed) shall be executed at the rates 
set forth in the accepted schedule ie DSR Civil /DSR E&M (latest DSR published by CPWD on its 
website on  the date of inviting of tender) modified by Contractor Percentage (CP) quoted by 
Contractor in his Financial bid over the respective Schedule of rates given in tender /price sub 
schedule but for such items not contained in the DSR, as per following procedure: 

If the substituted / altered/additional work, required to be executed as per CWC’s 
requirements, for which there are no established rates in DSR; the same shall be payable as per 
provisions stated here under – 
A. As far as possible the rates for such items shall be derived from analysis of rates of nearer 

or similar items mentioned in respective Delhi schedule of rates (Civil 2021 and E&M 2022) 
for Civil and E&M works respectively as given above, modified by Contractor Percentage 
(CP) quoted by Contractor in his Financial bid over the respective Schedule of rates given 
in tender /price sub schedule for Civil and E&M works respectively (ie A. I or A.II as the 
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case may be). 
B. If direct working of rates from DSR, by method described above, is not possible or when 

Item is not Given in DSR (civil 2021 or E&M 2022) or In case of any item of General 
Maintenance works / Services not mentioned in Tender Sub schedule, the contractor shall 
be paid on the basis as under: 

(a) Material, labor either or both: Reasonable cost of materials plus reasonable cost of labor 
inclusive of tools, plants, machinery, and GST & Labor Cess as applicable and plus 15% of 
so derived cost to cover contractor profit, supervision, overheads, establishments, etc. 

(b) The rates so worked out shall be modified by Contractor Percentage (CP) quoted by 
Contractor in his Financial bid over the respective Schedule of rates in tender / price Sub 
Schedule for Civil / E&M /General Maintenance Works & Services as per nature of works 
(as the case may be). 

 

The Corporation’s decision regarding reasonable labor cost and material consumption/ cost 
shall be final and binding on Contractor.For avoiding confusion, Reasonable rates, for the 
purpose of subclause above, shall be decided by Engineer based on lowest of (x) and (y) 
below: 

(X) = market rate of material, manpower, T&P (as enquired & received by Engineer in 
charge from not less than 3 suppliers) and  

(Y) =  purchase price (mentioned in Invoices) of the items purchased by contractor   
 

Variation in quantities & Vitiation: 

As there are more than one sub schedule in Contract, there is possibility of vitiation of contract 
due to quantity variation. Therefore, in case of variation in quantities or original contracted 
amount for any sub schedule, the vitiation statement will be prepared at the time of approval of 
deviation statement / Payment and the vitiated amount i.e (the difference in amount to keep L1 
remains L1 after variation in quantity) will be recovered from contractor bill and no 
compensation on ground of quantity variation or recovery of such amount shall be payable. 

 

29.4 Additional Time due to deviations in quantities /extra works: 

The time for completion of the works shall, in the event of any deviations resulting in additional 
cost over the tendered value sum being ordered, be extended, if requested by the contractor, 
as follows: 

(a) In the proportion which the additional cost of the altered, additional or substituted work, 
bears to the original tendered value plus.  

(b) 25% of the time calculated in (i) above or such further additional time, as may be 
considered reasonable by the Corporation. 

29.5  Sub structure / Foundation works Criteria  

The following works shall be treated as works relating to foundation, unless & otherwise 
defined in the Contract: 

i. For Buildings: All works upto 1.2 metres above ground level or upto floor 1 level, 
whichever is lower 

ii. For Abutments, Piers and Well Staining: All works upto 1.2 m above the bed level 
iii. For Retaining Walls, Wing Walls, Compound Walls, Chimneys, Overhead 

Reservoirs/Tanks and other elevated structures: All works upto 1.2 metres above the 
ground level 

iv. For Reservoirs/Tanks (other than overhead reservoirs/tanks): All works upto 1.2 metres 
above the ground level 

v. For Basement: All works upto 1.2 m above ground level or upto floor 1 level, whichever is 
lower 

vi. For Roads: All items of excavation and filling including treatment of sub-base 
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30 BUSINESS ETHICS 

30.1 The Contractor shall at all times perform this Contract in a lawful manner consistent with the highest 
ethical standards and principles, including strict adherence to Corporation’s Code of Business Ethics.  
The Contractor shall not at any time enter into any arrangement with personnel, officers or agents of the 
Corporation without the Corporation’s prior written approval. 

 
30.2 In conducting its business, Contractor shall not, at any time, either directly or indirectly, in the name of, 

on behalf of, or for the benefit of the Corporation, its Affiliates, offer, pay, promise to pay, or authorize 
the payment of any money  and/or gift, or offer, give, promise to give, or authorize the giving of anything 
of pecuniary value or otherwise to (a) any official, employee, agent, or representative of any government, 
or any government department, agency, or instrumentality thereof; (b) any political party or official 
thereof, or to any candidate, nominated or otherwise, for political office; or (c) any official, employee or 
agent of the Corporation, its Affiliates; in each case for the purpose of influencing any act or decision of 
such official, employee, agent, party, or candidate or inducing such official, employee, agent, party, or 
candidate to do or omit to do any act in violation of the lawful duty of such official, employee, agent, 
party, or candidate, or securing any improper advantage for or otherwise promoting the business 
interests of the Contractor in any way. Contractor shall require each of its directors, officers, 
employees, agents, consultants, subcontractors and suppliers to comply with the provisions of this 
clause.  

 
30.3 In the event corporation believes that the Contractor is engaged in corrupt practices or is acting in 

contravention of the aforesaid provisions defined in this clause, during the existence of this Contract, 
Corporation shall have the right to take appropriate action, which may include the immediate 
termination of this Contract. 

 

31   GENERAL LEGAL PROVISIONS 

31.1  Amendment 

  This Contract shall not be amended except by an instrument in writing expressed to be an amendment 
or variation hereto and executed by the Parties. 

 

31.2  Waiver 

  No delay or failure on the part of either Party to enforce from time to time all or any part of the terms 
and conditions of this Contract shall be interpreted as a waiver of such terms and conditions. 

 

31.3   Retention of Rights 

  Except in respect of the indemnities granted pursuant to Clause 19 (Indemnities), unless otherwise 
specifically stated, both the Corporation and the Contractor shall retain all rights and remedies, both 
under the Contract and at law, which either may have against the other. 

 
  The Contractor shall not be relieved from any liability or obligation under the Contract by any review, 

approval, authorisation, acknowledgement, issue of completion certificate or the like, by the 
Corporation. 

 

31.4  Language 

  The language of the Contract shall be English and all meetings and other communications shall be in 
English. 

 

31.5  Notices   

31.5.1 All notices under this Contract shall be in writing and shall be served to the respective address and/or 
fax number set out in the Agreement. Either Party may from time to time change its address and/or fax 
number for service herein by giving written notice to the other Party. 
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31.5.2 Any notice may be served by hand delivery to a Party at its address for service hereunder or by 
facsimile transmission or by mail. 

 
31.5.3 Any notice given by hand delivery shall be deemed to be given at the time of delivery. 
 
31.5.4 Any notice given by facsimile transmission shall be deemed to be given at the time transmission has 

been confirmed by the sender’s fax machine, subject to the following provision.  Where said time of 
transmission falls outside the normal business hours of the recipient, delivery shall be deemed to be 
given at 10:00hrs (recipient's local time) on the recipient's next following business day. 

 
31.5.5 Any notice served by mail shall be given by registered mail and shall be deemed to be given on the 

date recorded on the delivery recording sheets by the mail carrier as delivered to and signed for on 
behalf of the recipient. 
 

31.6  Invalidity 

If any provision of this Contract shall be held to be invalid or unenforceable by a judgement or decision 
of any court of competent jurisdiction or any authority, the same shall be deemed severable and the 
remainder of this Contract (including the remainder of the affected provision) shall remain valid and 
enforceable to the fullest extent permitted by law.  In any such case, the Parties will negotiate in good 
faith with a view to agreeing one or more provisions which may be substituted for such invalid or 
unenforceable provision in order to give effect, so far as practicable, to the spirit of this Contract. 
 

31.7 Entire Agreement 

 This Contract contains the entire agreement between the Parties and supersedes any previous 
understandings, commitments, agreements or representations whatsoever, oral or written, pertaining 
to the subject matter hereof, provided that nothing in this Clause 31.7 (Entire Contract) shall have effect 
to exclude or restrict the liability of either Party for fraud or fraudulent misrepresentation. 

 

31.8 Status of Corporation 

The Corporation enters into this Contract for itself and as agent for and on behalf of the other Co-
venturers. Notwithstanding the foregoing:  
 
(a) the Contractor agrees to look only to the Corporation for the due performance of this Contract and 

nothing contained in this Contract will impose any liability upon, or entitle the Contractor to 
commence any proceedings against any Co-venturer other than the Corporation; and  

 
(b) the Corporation is entitled to enforce this Contract on behalf of all the Co-venturers as well as for 

itself. For that purpose, the Corporation may commence proceedings in its own name to enforce all 
obligations and liabilities of the Contractor and to make any claim which any Co-venturer may have 
against the Contractor; and  

 

(c) all losses, damages, costs (including legal costs) and expenses recoverable by the Corporation 
pursuant to this Contract or otherwise shall include the losses, damages, costs (including legal 
costs) and expenses of the Corporation’s Co-venturers and its and their respective Affiliates, 
except that such losses, damages, costs (including legal costs) and expenses shall be subject to the 
same limitations or exclusions of liability as are applicable to Corporation or the Contractor under 
the Contract. 

 

32 GOVERNING LAW AND JURISDICTION 

32.1  General 
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Subject to Clause 32.2, this Contract shall be governed by and construed in accordance with the laws of 
India (excluding any of its conflict of law rules which would direct or refer to the laws of another 
jurisdiction)and shall be subject to the exclusive jurisdiction of the Courts at New Delhi. 

 

32.2 Dispute Resolution  

Any dispute, disagreement, claim or other difference arising out of or in connection with this Contract 
(a “Dispute”) shall be resolved in accordance with Clause 32.2 (Dispute Resolution). 

32.2.1 The Parties are unable to resolve any Dispute through good faith discussion, either Party shall be 
entitled to refer such Dispute to arbitration by serving notice on the other Party.  

 
 In cases where the claim amount is INR 50 Crores or less, the arbitral tribunal shall consist of a sole 

arbitrator, to be appointed mutually by both the parties. 
 In cases where the claim amount is in excess of INR 50 Crores, the arbitral tribunal shall consist of 

three members, one to be nominated each by a party and the presiding arbitrator to be appointed by 
the two nominated arbitrators.  

 
32.2.2 The Parties agree that the arbitration proceedings shall be governed by the provisions of the 

Arbitration and Conciliation Act 1996 of India (or any statutory modification or re-enactment thereof for 
the time being in force). The language of the arbitration shall be English. The venue for such arbitration 
shall be New Delhi. 

32.2.3 The arbitration award shall be final and binding on the Parties. The right to refer any Dispute to 
arbitration pursuant to this Clause 32.2 (Dispute Resolution) shall survive the expiry or termination of 
the Contract. 

32.2.4 The Contractor shall be obliged to continue to provide the Service(s) to the CWC under the Contract or 
the Scope of Work, during the arbitration proceedings and no payment due or payable to the 
Contractor (except payment in dispute) shall be withheld on account of such proceedings. 

33. FORECLOSURE OF CONTRACT  

33.1 If at any time after execution of this Contract or any Work Order(s) placed or during the progress of 
Work(s), the purpose or object for which the Work(s) is being done changes due to any supervening 
cause and as a result of which the work has to be abandoned or reduced in scope, the Corporation shall 
give notice in writing to that effect to the Contractor stating the decision as well as the cause for such 
decision and the Contractor shall act accordingly in the matter. The Contractor shall have no claim to 
any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he 
might have derived from the execution of the works in full, but which he did not derive in consequence 
of the foreclosure of the whole or part of the works. 

The Contractor shall be paid at contract rates, full amount for works executed at site and in addition, a 
reasonable amount as certified by the Corporation for the items hereunder mentioned which could not 
be utilized on the work to the full extent in view of the foreclosure: 

(i) Any expenditure incurred on preliminary site work, e.g., temporary access roads, temporary 
labour huts, staff quarters and site office; storage accommodation and water storage tanks. 

(ii) Corporation shall have the option to take over Contractor’s materials or any part thereof either 
brought to site or of which the Contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work) provided, however Corporation shall be bound to take 
over the materials or such portions thereof as the Contractor does not desire to retain. For 
materials taken over or to be taken over by Corporation, cost of such materials as detailed by 
Corporation shall be paid. The cost shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been caused to materials whilst in 
the custody of the Contractor. 

(iii) Reasonable compensation for transfer of T&P from site to contractor’s permanent stores or to his 
other works, whichever is less. If T&P are not transported to either of the said places, no cost of 
transportation shall be payable. 

(iv) Reasonable compensation for repatriation of Contractor’s site staff and labour to the extent 
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necessary and at actual cost. 

33.2  The Contractor shall, if required by the Corporation, furnish to him, books of account, wage books, time 
sheets and other relevant documents and evidence, as may be necessary to enable him to certify the 
reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% of the cost of the 
work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per this 
Contract less the cost of work actually executed under the Contract and less the cost of Contractor’s 
materials at site taken over by the Corporation as per item (ii) above. 

Provided always that against any payments due to the Contractor on this account or otherwise, the 
Corporation shall be entitled to recover or be credited with any outstanding balances due from the 
Contractor for advance paid in respect of any tool, plants and materials and any other sums which at the 
date of termination were recoverable by the Corporation from the contractor under the terms of the 
contract. 

 
33.3  In the event of action being taken under this Clause to reduce the Scope of Work, the Contractor may 

furnish fresh Performance Guarantee on the same conditions, in the same manner and at the same rate 
for the balance Contract amount and initially valid up to the extended date of completion or stipulated 
date of completion, if no extension has been granted plus 60 days beyond that. Wherever such a fresh 
Performance Guarantee is furnished/ submitted by the Contractor, the Corporation may return the 
previous Performance Guarantee. 

 
33.4 The Corporation shall have a right to descope any portion of the Work where the Contractor is not able 

to complete such Work(s) within prescribed time. The Corporation shall have a right to get such 
Work(s) done from alternate agencies at the cost of the Contractor and Contractor shall have no 
grievance/ claim/ issue whatsoever in this regard.   
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APPENDIX- 1 

 
PERFORMANCE BANK GUARANTEE  

 
 

Note:-  
1. To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the 

issuing Bank. 
2. The expiry date of the BG shall be 60 days beyond the date of expiry of the contract. 
3. The date of expiry of claim period shall be 06 months beyond the date of expiry of the BG.  
4. The Bank Guarantee issuing bank shall send cover for Bank Guarantee issued through SFMS platform 

to the CWC Banker i.e., ICICI Bank, 9 Phelps Building, Connaught Place, New Delhi, (IFSC Code: 
ICIC0000007) as per details given below: 
i. MT760 COV for issuance of bank guarantee. 

ii. MT767 COV for amendment of bank guarantee. 
iii. Issuing bank shall mention CWC beneficiary code i.e. CENTRALW27112020 in field 7037 of 

MT760 COV / MT767 COV. 
iv. The bidder shall submit the copy of SFMS message as sent by the issuing bank branch along with 

the original Bank Guarantee. 
v. Bank Guarantee submitted without these details shall not be accepted 
 

BANK GUARANTEE 
(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the 
issuing Bank.) 
 
This Deed of Guarantee made this ______ day of ______ between ________ (Name of Bank) 
having its registered office at _________ (Place) and one of its local offices at __________ (hereinafter 
referred to as the “Surety”), in favour of Central Warehousing CWC, a statutory CWC established 
under the Central Warehousing CWC Act,1962, having its Corporate Office at 4/1, Siri Institutional 
Area, August Kranti Marg, Hauz Khas, New Delhi-110026 (herein after referred to as “CWC”). 
WHEREAS M/s _______________ (hereinafter referred to as “Supplier”) having its registered office at 
________ is bound to furnish Performance Guarantee in the form of Bank Guarantee with CWC in 
connection with the agreement at ____________ (name of the Region) 
WHEREAS the Supplier as per Clause No. 7 of the Contract has agreed to furnish a Bank Guarantee for 
Rs. ______________. 
 
NOW THIS WITNESSETH: 
1. That the Surety in consideration of the above Tender made by the Bidder to CWC hereby 

undertakes to pay on demand by CWC and without demur and without notice to the Supplier, the 
said amount of Rs.____ (Rupees ______________ ). 

2. The Surety agrees that CWC, at its option, shall be entitled to enforce this bank guarantee against 
the Surety as a principal debtor, in the first instance, without proceeding against the Supplier and 
notwithstanding any security of other guarantee that CWC may have in relation to the Supplier’s 
liabilities. 

3. The Surety guarantee and undertake to pay to CWC within two (2) business days after receipt by 
CWC, of a demand complying with the requirements of this bank guarantee on first demand in 
writing any / all moneys to the extent of INR __________ ( in words) without any demur, 
reservation, recourse, contest or protest and without any reference to the Supplier.  Any such 
demand made by Company on the Bank by serving a written notice, shall be conclusive and 
binding, without any proof whatsoever, as regards to the amount due and payable, 
notwithstanding any dispute (s) pending before any court, tribunal, arbitrator or any other 
authority and / or any other matter or thing whatsoever, as Bank’s liability under these presents 
being absolute and unequivocal.   

4. For the purposes of Clause 3, “business day” means a day on which commercial banks are open 
for business in [mention city of the bank branch].  

5. This bank guarantee shall not be determined, discharged or affected by the liquidation, winding 
up, dissolution or insolvency of the Supplier and shall remain valid, binding and operative 
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against the Surety. The bank guarantee shall not be discharged by any change in Surety’s 
constitution, constitution of CWC or that of the Supplier or change in appropriate laws. 

 6. The Surety agrees that CWC shall have the fullest liberty without the Surety’s consent and without 
affecting in any manner, Surety’s obligations hereunder to vary any of the terms and Conditions 
of Contract or to extend time for performance of the Contract by the said Supplier and to enforce, 
or to forebear to enforce any of the terms and conditions relating to the Contract and the Surety 
shall not be relieved from its liability by reason of any such variation, or extension being granted 
to the Supplier or any forbearance, act or omission on the part of CWC or any indulgence shown 
by CWC to the Supplier or any such matter or thing whatsoever which under the Applicable Laws 
may, but for this provision, have effect of relieving the Bank. 

7. The Surety hereby agree and acknowledge that this guarantee is irrevocable and shall remain in 
full force till it is fully and finally discharged by CWC in writing or [insert date] whichever is later, 
and all dues of CWC under or by virtue of the Contract have been fully paid and all its claims 
satisfied or discharged.  

8. The Bank also agrees that this bank guarantee shall be governed and construed in accordance 
with Indian laws and subject to the exclusive jurisdiction of Courts at New Delhi.  

9. All charges, fees, commission and other costs shall be to the account of the Supplier. Failure of 
the Supplier to make such payments shall not in any way affect the Surety’s obligation under this 
bank guarantee and CWC shall be paid the money due to it under this bank guarantee without 
any deduction. 

 
10. The Surety confirms that this bank guarantee has been issued with observance of appropriate 

laws of India.  
11.       Notwithstanding anything contained hereinabove:  
(i) Surety’s liability under this bank guarantee is limited to INR ______________ (in words) and Bank’s 

guarantee shall remain in force until [insert date].  
(ii) Any claim under this bank guarantee must be received by Surety or or before [insert date].  If no 

such claim has been received by us by the said date, the right of CWC under this bank guarantee 
will cease. 

(iii) Any letter from the CWC to the Manager, (Insert Branch name) branch of the Surety, under the 
seal of CWC shall be deemed to be sufficient and valid demand for payment under this bank 
guarantee. 

(iv) The Bank undertakes not to revoke this bank guarantee before the expiry of this bank guarantee 
including during extension period, if any. 

 
Cover message for this Bank Guarantee has been sent to CWC bankers i. e. ICICI Bank, 9 Phelps 
Building, Connaught Place, New Delhi, (IFSC Code: ICIC0000007) through Structured Financial 
Messaging System (SFMS). 
In witness whereof, the Surety through its authorized officer has set its hand and stamp on this [insert 
date] day of [insert month], [insert year] at [insert place of execution]. 

 
 
-----------------------------            ---------------------------------- 
(Signature)                                                           (Signature) 
      
Full name and official address                            Full name and official address  
with bank stamp                                        with bank stamp 
 
Attorney as per power of  
Attorney No…………………… 
 Dated ……………………. 
 
WITNESS No. 1                                                     WITNESS No. 2 
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APPENDIX- 2  

 
SUBSTANCE ABUSE CONDITIONS 

 
The Corporation is committed to the provision of safe work places for its employees and other persons working 
on or visiting premises on which work is being carried out for the Corporation.  This policy is put into operation 
to help to achieve the foregoing commitment.  The Contractor shall promote and comply with this policy 
concerning substance abuse. 
 
This policy is applicable to all persons including, without limitation, the Contractor, its Affiliates, agents and 
subcontractors who carry out services on Corporation premises (hereinafter jointly referred to as the 
“Contractor”).  The term “Corporation premises” shall mean all property owned, operated, leased by or under 
the control of the Corporation, whether onshore or offshore and shall include, without limitation, any drilling 
unit, barge or vessel on contract to the Corporation.  The term “employee” shall for the purpose of this 
Appendix include all persons including agency staff engaged by the Contractor. 
 
The use, possession, concealment, transportation, promotion or sale of prohibited substances (as hereinafter 
defined) on Corporation premises is strictly forbidden.  Any contravention by a Contractor’s employee shall 
result in that employee being excluded forthwith and prohibited from Corporation premises.  Additionally, any 
Contractor’s employee who is suspected of being under the influence of any prohibited substance shall be 
prohibited from Corporation premises. 
 
For the purposes of this Appendix, “prohibited substances” are defined as: 
 

(i) any substance which an individual may not sell, possess, use or distribute under applicable Indian 
legislation; 

 
(ii) any other legal but unlawfully used substance, e.g. prescription drugs obtained or used without 

permission or such drugs not being used for their originally intended purpose; 
 
(iii) any solvent (including, without limitation, glue) used or intended to be used for the purpose of 

intoxication; or 
 
(iv) any alcoholic beverage. 

 
It is not the intention of this policy to prevent onshore-based personnel partaking of alcoholic beverage off 
Corporation premises in their own time provided that the individual’s subsequent behaviour on-site is not (in 
the reasonable opinion of the Corporation) hazardous to health and safety and provided that the limits 
specified below are not exceeded.  Alcohol is prohibited from all offshore installations and vessels and at the 
Corporation’s process terminal. 
 
Drug paraphernalia associated with substance abuse are prohibited from Corporation premises. 
 
Contractor must have and administer a formal substance abuse policy.  Contractor shall, if requested by 
Corporation, promptly submit a copy of its policy and programme to the Corporation’s Representative.  Such 
policy must provide for substance testing of Contractor’s employees and must meet standards acceptable to 
the Corporation. The Corporation reserves the right to deny entry to Corporation premises for the employees 
of any Contractor which fails, when requested by Corporation, to present a written policy which, in the 
Corporation’s opinion, meets such standards or which fails to administer an acceptable policy. 
 
Except as stated below, substance testing results will not be disclosed to the Corporation.  However, as a 
condition of their employees being entitled to enter Corporation premises, Contractors must certify that each 
employee has passed a substance test that meets the standards of this policy.  Contractors must maintain 
records of substance testing which are subject to audit by Corporation. 
 
The results of substance tests performed for reasonable suspicion or accident/incident investigations as 
outlined below must be disclosed to local Corporation management upon request. 
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The Contractor shall bear all costs associated with testing and shall be responsible at its own cost for replacing 
forthwith any employee prohibited from Corporation’s premises. 
 
Refusal by a Contractor’s employee to submit to testing required by this policy or a confirmed positive result 
will result in the Contractor’s employee being prohibited from Corporation premises. 
 
In the event that it suspects a breach of this Appendix by the Contractor, the Corporation may conduct or may 
authorise other parties to conduct unannounced searches and inspections on Corporation premises of 
Contractors or Contractor’s employees, including their effects, lockers, baggage, desks, tool boxes, clothing 
and vehicles.  The purpose of such searches and inspections is to ensure compliance with this policy. 
 
Any prohibited substances or items prohibited by this policy, or any materials that are illegal to possess, will 
be retained by the Corporation and may be destroyed or turned over to the appropriate law enforcement 
authorities. 
 
Refusal by a Contractor’s employee to submit to a search or inspection or discovery of prohibited substances 
in the possession of such employee will result in the Contractor’s employee being prohibited from Corporation 
premises.  Contractors will be responsible at their own cost and expense for replacing any such person. 
 
The Corporation reserves the right to audit the Contractor’s records periodically to verify compliance with this 
policy. 
 
Audit results will be treated as confidential. 
 
In all cases where the Contractor is permitted to employ a sub-contractor, the Contractor is responsible for 
ensuring that the sub-contractor and sub-contractor’s employees shall comply with this policy, without 
prejudice to the Corporation’s rights herein. 
 
The Contractor must obtain a signed consent demonstrating each employee’s agreement to release to the 
Contractor and the Corporation the results of any substance testing performed. 
 
The Contractor shall carry out tests that, at minimum, seek to determine whether the following substances are 
abused: cannabis, amphetamines, cocaine, benzodiazepines, opiates, barbiturates, secobarbital, and alcohol. 
 
In the event onsite testing (e.g. at a heliport or onshore terminal) for alcohol consumption is required using an 
approved breathalyser unit, the standard shall be a level of alcohol in breath not greater than 35 micrograms 
per 100 millilitres of breath. 
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APPENDIX-3 

CERTIFICATE OF COMPLIANCE WITH CODE OF BUSINESS ETHICS 

INSTRUCTIONS:  Please complete the form below while executing the Contract  

1. Name of the Service Provider: __________________ (“Service Provider”). 
 
2. I, as an authorized representative of the Service Provider, hereby certify that I have 

understoodCorporation’s Code of Business Ethics regarding compliance with business ethics and 
conduct expected as a Service Provider and on behalf of the Service Provider agree to abide by the 
terms of this. 

3. I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider’s members, 
officers, directors, owners, employees, consultants or agents have, directly or indirectly, offered, paid, 
promised to pay, or authorized the payment of any money, or offered, given, promised to give, or 
authorized the giving of anything of pecuniary value, or otherwise, to (a) any member, official, agent or 
employee of any government, or any department, agency, or instrumentality thereof; (b) any political 
party or official thereof, or to any candidate, nominated or otherwise, for political office; or (c) any 
official, employee, agent, owners or  members of the Corporation, its Affiliates or other Co-ventures; in 
each case for the purpose of influencing any act or decision of such official, employee, agent, owner, 
member, party, or candidate or inducing such official, employee, party, or candidate to do or omit to 
do any act in violation of the lawful duty of such official, employee, agent, owner, member, party, or 
candidate, or securing any improper advantage for or otherwise promoting the business interests of 
the Service Provider in any respect.   

4. I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider’s members, 
officers, directors, owners, employees, consultants or agents have, directly or indirectly, offered, paid, 
promised to pay, or authorized the payment of any money, or offered, given, promised to give, or 
authorized the giving of anything of pecuniary value, or otherwise, to any agent or agency or otherwise 
to any person, organization or third party in procuring the Contract or forbearing to do or having done 
any act in relation to the obtaining or execution of the Contract or any other contract with the 
Corporation for showing or forbearing to show favour or disfavour to any person in relation to the 
Contract or any other contract with the Corporation. 

5. I hereby declare, as of the date hereof, that I, nor any of the Service Provider’s  members, officers, 
owners or employees, are; (a) public officials or hold government office, except for (name and position 
in Service Provider’s organisation) at (name of the public or government office); (b) do not and will not 
employ or otherwise compensate or offer to compensate any public officials, or make or cause another 
to make any direct or indirect offers or payments to any public officials, for the purpose of influencing 
or inducing any decision for the benefit of the Service Provider; (c) will not employ any subcontractor, 
consultant, agent or representative in connection with this Contract or Purchase Order without a 
thorough documented examination of his person, reputation and integrity, and; (d) will not employ any 
subcontractor, consultant, agent or representative who does not comply with the terms and conduct of 
the Corporation’s Code of Business Ethics and in the event of any such violation coming to its attention 
will inform the Corporation immediately. 

   Yes  No 

 (If you checked ‘No’ above, then you must attach a separate sheet of paper explaining your answer.) 

Signature: _____________________________________ Date:______________ 

Name: ______________________________________________________________ 

Position:_____________________________________________________________ 
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APPENDIX- 4 

RULES FOR THE PROTECTION OF HEALTH ANDSANITARYARRANGEMENTS 
FORWORKERS 

 
 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of 
CentralWarehousingCorporationinwhichtwentyormoreworkersareordinarilyemployedorarepro
posed to be employed in any day during the period when the contract work is inprogress. 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed inconnection 
with construction work on any day during the period when the contract workisinprogress. 

3. FIRST-AIDFACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 
accessibleduringworkinghours,First-
AidBoxesattherateofnotlessthanoneboxfor150contractLabourorpartthereofordinarilyemployed. 

(ii) TheFirst-AidBoxshallbedistinctlymarkedwitharedcrossonwhitebackgroundandshallcontainthe 
followingequipments: 

(a) Forwork-placesinwhichno.of contractLabour employeddoesnotexceed50– 

(1) 6smallsterilizeddressings 

(2) 3 mediumsizesterilizeddressings 
(3) 3largesizesterilizeddressings 

(4) 3largesterilizedburndressings 

(5) 1(30ml)bottlecontainingatwoper cent alcoholicsolutionof iodine 

(6) 1(30ml)bottlecontainingSal volatilehavingthedoseandmodeofadministration,indicatedonthe 
label 

(7) 1snakebitelancet 

(8) 1(30gm)bottleofpotassiumpermanganatecrystals 

(9) 1pairscissors 

(10) 1copyofthefirst-aidleafletissuedbytheDirector 
General,FactoryAdviceServiceandLabourInstitutes,Govt.ofIndia 

(11) 1 bottlecontaining100tablets(eachof5 gm) ofaspirin 

(12) Ointmentfor burns 

(13) Abottleofsuitablesurgicalantisepticsolution 

(b) Forworkplacesinwhichtheno.ofcontractLabour exceed50– 

(1) 12 smallsterilizeddressings 
(2) 6 mediumsizesterilizeddressings 

(3) 6largesizesterilizeddressings 

(4) 6largesizesterilizedburndressings 

(5) 6(15gm)packets sterilizedcottonwool 

(6) 1(60ml) bottlecontainingatwoper cent alcoholicsolutioniodine 
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(7) 1(60ml)bottlecontainingSalvolatilehavingthedoseandmodeofadministration,indicatedonthe 
label 

(8) 1 rollof adhesive plaster 

(9) 1snake bitelancet 

(10) 1(30gm)bottleofpotassiumpermanganatecrystals 

(11) 1pairscissors 

(12) 1copyofthefirst-aidleafletissuedbytheDirectorGeneralFactoryAdviceServiceandLabour 
Institutes/GovernmentofIndia 

(13) Abottlecontaining100tablets(eachof5 gm)of aspirin 

(14) Ointmentfor burns 

(15) Abottleof suitablesurgicalantisepticsolution 

(iii) Adequatearrangementsshallbemadeforimmediaterecoupmentoftheequipmentwhennecessa
ry. 

(iv) NothingexcepttheprescribedcontentsshallbekeptintheFirst-aidbox. 

(v) The First-Aid Box shall be kept in the charge of a responsible person who shall always 
bereadily available duringtheworkinghoursoftheworkplace. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment 
intheworkplaceswhere thenumberofcontractLabouremployedis150ormore. 

(vii) InworkplaceswherethenumberofcontractLabouremployedis500ormoreandhospitalfacilities 
are not available within easy distance from the works; First-aid posts shall 
beestablishedandrunbyatrainedcompounder.Thecompoundershallbeondutyandshallbeavai
lable atallhourswhentheworkersare atwork. 

(viii) Where work places are situated in places which are not towns or cities, a suitable 
motortransport shall be kept readily available to carry injured person or person suddenly 
takenilltothenearesthospital. 

4. DRINKINGWATER 

(i) In every work place, there shall be provided and maintained at suitable places, 
easilyaccessibletoLabour,asufficientsupply ofcoldwater,fitfordrinking. 

(ii) Where drinking water is obtained from an intermittent public water supply, each 
workplaceshallbeprovidedwithstoragewheresuchdrinkingwatershallbestored. 

(iii) Every water supply or storage shall be at a distance of not less than 15 metre from 
anylatrine drain or other source of pollution. Where water has to be drawn from an 
existingwell, which is within such proximity of latrine, drain or any other source of pollution, 
thewellshallbeproperlychlorinatedbeforewaterisdrawnfrom itfordrinking.Allsuchwellsshall 
be entirely closed in and be provided with a trap door which shall be dust & waterproof. 

(iv) Areliablepumpshallbefittedtoeachcoveredwell,thetrapdoorshallbekeptlockedandopenedo
nly forcleaningorinspection,whichshallbedoneat leastonceamonth. 

5. WASHINGFACILITIES 

(i) Ineveryworkplace,adequateandsuitablefacilitiesforwashingshallbeprovidedandmaintainedf
ortheuseofcontractLabouremployedtherein. 

(ii) Separateandadequatecleaningfacilitiesshallbeprovidedfortheuseofmaleandfemaleworkers. 

(iii) Suchfacilitiesshallbeconvenientlyaccessibleandshallbekeptincleanandhygieniccondition. 

6. LATRINESANDURINALS 

(i) Latrinesshallbeprovidedineveryworkplaceonthefollowingscale,namely: 

(a) Wherefemalesareemployed,thereshallbeatleastonelatrineforevery25females. 

(b) Where males are employed, there shall be at least one latrine for every 25 males.Provided 
that, where the number of males or females exceeds 100, it shall 
besufficientifthereisonelatrine for25malesorfemalesasthecasemaybeuptothefirst100andone 
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forevery50thereafter. 

(ii) Everylatrineshallbeundercoverandsopartitionedoffastosecureprivacyandshallhaveaproper
doorandfastenings. 

(iii) ConstructionofLatrines:Theinsidewallsshallbeconstructedofmasonryorsomesuitableheat-
resisting non-absorbent materials and shall be cement washed inside and outside 
atleastonce ayear,Latrinesshall notbeof astandardlowerthanboreholesystem. 

(iv) (a)Where workers of both sexes are employed, there shall be displayed outside eachblock 
of latrine and urinal, a notice in the language understood by the majority 
oftheworkers“ForMenOnly”or“ForWomenOnly”asthecasemaybe. 

(b)Thenoticeshallalsobearthe figureofamanorofawoman,asthecasemaybe. 

(v) There shall be at least one urinal for male workers upto 50 and one for female 
workersupto50employedatatime,providedthatwherethenumberofmaleorfemaleworkmen,as 
the case may be, exceeds 500, it shall be sufficient, if there is one urinal for every 
50malesor femalesuptothefirst500 andoneforevery 100 or partthereafter. 

(vi) (a)Thelatrinesandurinalsshallbeadequatelylightedandshallbemaintainedinacleanandsanitar
yconditionatalltimes. 

(b)Latrines and urinals other than those connected with a flush sewage system, shallcomply 
withthe requirementsofthePublicHealthAuthorities. 

(vii) Watershallbeprovidedbymeansoftaporotherwise,soastobeconvenientlyaccessibleinorneart
he latrinesandurinals. 

(viii) Disposal of Excreta: Unless otherwise arranged for by the local sanitary 
authority,arrangements for proper disposal of excreta by incineration at the work place 
shall 
bemadebymeansofasuitableincinerator.Alternatelyexcretamaybedisposedofbyputtinga 
layer of night soil at the bottom of a pucca tank prepared for the purpose and coveringit 
with a 15 cm layer of waste or refuse and then covering it with a layer of earth for 
afortnight(whenitwillturntomanure). 

(ix) The contractor shall at his own expense, carry out all instructions issued to him by 
theCorporation to effect proper disposal of night soil and other conservancy work inrespect 
of the contractor’s workmen or employees on the site. The contractor shall beresponsible 
for payment of any charges which may be levied by Municipal or 
CantonmentAuthorityforexecutionofsuchonhisbehalf. 

7. PROVISIONOF SHELTERDURINGREST 

Ateveryplacethereshallbeprovided,freeofcost,foursuitablesheds,twoformealsandthe other 
two for rest, separately for the use of men and women Labour. The height ofeach shelter 
shall not be less than 3 meters (10 ft) from the floor level to the lowest partof the roof. These 
shall be kept clean and the space provided shall be on the basis of 0.6sqm(6sft)perhead. 

Provided that the Corporation may permit, subject to his satisfaction, a portion ofthe 
building under construction or other alternative accommodation, to be used for thepurpose. 

8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily employed, 
thereshall be provided two rooms of reasonable dimensions for the use of their children 
undertheageofsixyears.Oneroomshallbeusedasaplayroomforthechildrenandtheotherastheir
bedroom.Theroomsshallbeconstructedwithspecificationsas per Clause 19H 

(ii) Theroomsshallbeprovidedwithsuitableandsufficientopeningsforlightandventilation.Theresh
allbeadequate provisionofsweeperstokeepthe placesclean. 

(iii) Thecontractorshallsupplyadequatenumberoftoysandgamesintheplayroomandsufficientnum
berofcotsandbeddingsinthebedroom. 

(iv) Thecontractorshall provideoneAyaatolook 
afterthechildrenintheCrechewhenno.ofwomenworkersdoesnotexceed50andtwowhentheno. 
exceeds50. 

(v) UseoftheroomsearmarkedasCrecheshallberestrictedtochildren,theirattendantsandmotherso
fthe children. 
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9. CANTEENS 

(i) Ineveryworkplacewheretheworkregardingtheemployment of contractLabour 
islikelytocontinueforsixmonthsandwhereincontractLabour,numberingonehundredormorear
e ordinarily employed, an adequate canteen shall be provided by the contractor for 
theuseofsuchcontractLabour. 

(ii) Thecanteenshallbemaintainedby the contractorinanefficientmanner. 

(iii) Thecanteenshallconsistofatleast 
adininghall,kitchen,storeroom,pantryandwashingplacesseparatelyforworkersandutensils. 

(iv) Thecanteenshallbesufficientlylightedat alltimeswhenany personhas accesstoit. 

(v) Thefloorshallbemadeofsmoothandimperviousmaterialsandinsidewallsshallbe limewashed 
or color washed at least once in each year. Provided that the inside walls of 
thekitchenshallbelime-washedeveryfour months. 

(vi) Premisesofthecanteenshallbemaintainedinacleanandsanitarycondition. 

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed 
toaccumulatesoastocause anuisance. 

(viii) Suitablearrangementsshallbemadeforthecollectionanddisposalofgarbage. 

(ix) Thedininghallshallaccommodateat atime30 per centofthecontractLabourworkingata time. 

(x) Floor area of the dining hall, excluding the area occupied by the service counter and 
anyfurniture except tables and chairs shall not be less than one square meter (10 sqft) 
perdiner tobe accommodatedasprescribedinSub-Rule9. 

(xi) (a)A portion of the dining hall and service counter shall be partitioned off and 
reservedforwomenworkersinproportiontotheirnumber. 

(b)    Washingplacesforwomenshallbeseparateand screenedtosecure privacy. 

(xii) Sufficient tables, stools, chairs or benches shall be available for the number of diners 
tobeaccommodatedasprescribedinSub-Rule9. 

(xiii) (a)    1.There shall be provided and maintained sufficient utensils, crockery, furnitureandany 
otherequipment,necessaryfortheefficientrunningofthecanteen. 

2.The furniture utensils and other equipment shall be maintained in a clean 
andhygieniccondition. 

(b) 1.Suitablecleanclothesfortheemployeesservinginthecanteenshallbeprovidedandmaintained
. 

2. Aservicecounter,ifprovided,shallhavetopofsmooth&imperviousmaterial. 

3. Suitablefacilitiesincludinganadequatesupplyofhotwatershallbeprovidedforthecleaningofute
nsils&equipments. 

(xiv) Foodstuffsandotheritemstobeservedinthecanteenshallbeinconformitywiththenormalhabitsoft
he contractLabour. 

(xv) Thechargesforfoodstuffs,beveragesandanyotheritemsservedinthecanteenshallbebasedon‘N
o Profit,No Loss’andshall beconspicuouslydisplayedinthecanteen. 

(xvi) In arriving at the price of foodstuffs and other article served in the canteen, the 
followingitemsshallnotbetakenintoconsiderationasexpenditurenamely: 

(a) Rentoflandand building 
(b) Depreciationandmaintenancechargesforthebuilding&equipmentsprovidedforthecanteen 
(c) Costofpurchase,repairsandreplacementofequipmentsincludingfurniturecrockery,cutleryan

dutensils 
(d) Waterchargesandotherchargesincurredforlightingandventilation 

(e) Interestandamountsspentontheprovisionandmaintenanceofequipmentsprovidedforthecante
en 

(xvii) Accountspertainingtothecanteenshallbeauditedonceevery12monthsbyregisteredaccountant
sandauditors. 

10. ANTI-MALARIALPRECAUTIONS 
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The contractor shall at his own expense, conform to all anti-malarial instructions given tohim 
by the Corporation including the filling up of any borrow pits which may 
havebeendugbyhim. 

11. Theaboverules shall 
beincorporatedinthecontractsandinnoticesinvitingtendersandshallformintegral 
partofthecontracts. 

12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions, 
itmay consider necessary for the purpose of removing any difficulty which may arise in 
theadministrationthereof. 

13. COVID–CONSTRUCTIONSITESPROTOCOLS 
 
Contractor shall maintain health safety of their employees, Labour, workers, 
vendorsdeployed by them at the site of work and shall follow all guidelines & protocol 
issued byState & Central Govt. with respect of COVID.Contractor shall ensure vaccination 
ofworkers deployed for the job at construction site.All protocols related to the 
Covidcovering preventive measure, health advisory etc as issued by local administration, 
Govt.shall befollowedwithoutanyadditionalclaimorcompensation. 
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Appendix-5 

CWC’s/CPWD’sContractor’sLabourRegulations  

THESEREGLATIONSSHALL MUTATIS-MUTANDISAPPLYTOTHEWORKOFTHE 

CENTRALWAREHOUSINGCORPORATION 
 

1. SHORTTITLE 

Theseregulationsmay becalledtheCPWD/PWD(DA) Contractors’LabourRegulations. 

2. DEFINITIONS 

(i) WorkmanmeansanypersonemployedbyC.P.W.D./PWD(DA)oritscontractordirectlyor 
indirectly through a sub-contractor with or without - knowledge of the Central 
PublicWorksDepartment/PWD(DA)todoanyskilled,semiskilledorunskilledmanual,superviso
ry,technicalorclericalworkforhireorreward,whetherthetermsofemploymentareexpressedor 
implied,butdoesnotincludeanyperson: 

(a) Whoisemployedmainlyinamanagerialor administrativecapacity;or 
(b) Who,beingemployedinasupervisorycapacitydrawswagesexceedingfivehundredrupees per 

mensem or exercises either by the nature of the duties attached to theoffice or by reason of 
powers vested in him, functions mainly of managerial nature;or 

(c) Who is an out worker, that is to say, person to whom any article or materials 
aregivenoutbyoronbehalfoftheprincipalemployerstobemadeupcleaned,washed,altered, 
ornamental finished, repaired adopted or otherwise processed for sale 
forthepurposeofthetradeorbusinessoftheprincipalemployersandtheprocessistobe carried 
out either in the home of the out worker or in some other premises, 
notbeingpremisesunderthecontrol andmanagementof thePrincipalEmployer. 

No personbelowthe ageof 14yearsshallbeemployedtoactasaworkman. 

(ii) Fair Wages means wages whether for time or piece work, fixed and notified under 
theprovisionsoftheMinimumWagesActfromtimetotime. 

(iii) Contractors shall include every person who undertakes to produce a given result otherthan 
a mere supply of goods or articles of manufacture through contract Labour or 
whosuppliescontractLabourforanyworkandincludesasub-contractor. 

(iv) WagesshallhavethesamemeaningasdefinedinthePaymentofWagesAct.   

3 ( i ) Normallyworkinghoursofanadultemployeeshouldnotexceed9hoursaday.Theworking
 dayshallbesoarrangedthatinclusiveofintervalforrest,ifany,itshallnotspreadovermorethan12
hoursonanyday. 

(ii) When an adult worker is made to work for more than 9 hours on any day or 
formorethan48hoursinanyweek,heshallbepaidovertimefortheextrahoursputinbyhimatdoubl
e theordinaryrateofwages. 

(iii) (a)Every worker shall be given a weekly holiday normally on a Sunday, inaccordance with 
the provisions of the Minimum Wages (Central) Rules 1960as amended from time to time 
irrespective of whether such worker isgovernedbythe MinimumWagesActornot. 

(b) Where the minimum wages prescribed by the Govt. under the MinimumWages Act are not 
inclusive of the wages for the weekly day of rest, theworker shall be entitled to rest day 
wages at the rate applicable to the nextpreceding day, provided he has worked under the 
same contractor for acontinuousperiodofnotlessthan6days. 
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(c) WhereacontractorispermittedbytheCorporationtoallowaworkerto work on a normal weekly 
holiday, he shall grant a substituted holiday tohim for the whole day on one of the five days 
immediately before or afterthe normal weekly holiday and pay wages to such worker for 
the workperformedonthenormalweeklyholidayatovertimerate. 

3. DISPLAYOFNOTICEREGARDINGWAGESETC. 

The contractor shall, before he commences his work on contract, display and 
correctlymaintain and continue to display and correctly maintain in a clear & legible 
condition inconspicuous places on the work, notices in English and in the local Indian 
languagesspoken by the majority of the workers giving the minimum rates of wages fixed 
underMinimum Wages Act, the actual wages being paid, the hours of work for which 
suchwage are earned, wages periods, dates of payments of wages and other 
relevantinformationasperAppendix-G-III. 

4. PAYMENTOFWAGES 

(i) Thecontractorshallfixwageperiodsinrespectofwhichwagesshall bepayable. 

(ii) No wage periodshallexceedonemonth. 

(iii) Thewagesof everypersonemployedascontract Labourinanestablishmentorby acontractor 
where less than one thousand such persons are employed shall be paidbefore the expiry of 
seventh day and in other cases before the expiry of tenth dayafter 
thelastdayofthewageperiodinrespectofwhichthewagesarepayable. 

(iv) Wheretheemploymentofanyworkeristerminatedbyoronbehalfofthecontractor,the wages 
earned by him shall be paid before the expiry of the second working dayfromthe date 
onwhichhisemploymentisterminated. 

(v) All payment of wages shall be made on a working day at the work premises andduring the 
working time and on a date notified in advance and in case the work 
iscompletedbeforetheexpiryofthewageperiod,finalpaymentshall bemadewithin48 
hoursofthe lastworkingday. 

(vi) Wages due to every worker shall be paid to him direct by contractor through 
bankorECSoronlinetransfer tohisBankaccount. 

(vii) AllwagesshallbepaidthroughBankorECSoronlinetransfer 

(viii) Wages shall be paid without any deductions of any kind except those specified bythe 
Central Government by general or special order in this behalf or permissibleunderthe 
PaymentofWagesAct,1956. 

(ix) Anoticeshowingthewagesperiodandtheplaceandtimeofdisbursementofwagesshall be 
displayed at the place of work and a copy sent by the contractor to 
theCorporationunderacknowledgment. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages throughbank 
accountofLabour. 

(xi) The contractorshall obtainfrom the Junior Engineer orany other 
authorizedrepresentativeoftheCorporationasthe casemaybe,a certificateunderhissignature 
at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster 
Roll”asthecasemaybeinthe followingform: 

“CertifiedthattheamountshowninColumnNo.
 hasbeenpaidtothework
manconcernedthroughhis/her bankaccount on//at .“ 

5. FINESANDDEDUCTIONSWHICH MAYBEMADEFROMWAGES 

(i) Thewagesofaworkershallbepaidtohimwithoutanydeductionofanykindexceptthe following: 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where 
bythetermsofhisemploymenthe isrequiredtowork.Theamountof 
deductionshallbeinproportionthe periodforwhichhewasabsent. 
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(c) Deductionfordamagetoorlossofgoodsexpresslyentrustedtotheemployedperson for custody, 
or for loss of money or any other deduction which he isrequired to account, where such 
damage or loss is directly attributable to hisneglectordefault. 

(d) Deduction for recovery of advances or for adjustment of overpayment 
ofwages,advancesgrantedshall be enteredinaregister. 

(e) Any other deduction which the Central Government may from time to timeallow. 

(ii) Nofinesshouldbeimposedonanyworkersaveinrespectofsuchactsandomissionsonhispartasha
vebeenapprovedofbytheChiefLabour Commissioner. 

Note:An approved list of Acts and Omissions for which fines can be imposed isenclosedatAppendix-G-X. 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall bemade 
from his wages until the worker has been given an opportunity of 
showingcauseagainstsuchfinesordeductions. 

(iv) Thetotalamountoffinewhichmaybeimposedinanyonewageperiodonaworkershall not exceed 
an amount equal to three paise in a rupee of the total 
wages,payabletohiminrespectofthatwage period. 

(v) No fine imposed on any worker shall be recovered from him by instalment, or 
aftertheexpiryofsixtydaysfromthe dateonwhichitwasimposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or 
omissioninrespectofwhichitwasimposed. 

6. LABOURRECORDS 

(i) The contractor shall maintain a Register of persons employed on work 
oncontractinFormXIIIofthe CL(R&A)CentralRules1971 (Appendix-G-IV). 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmenemployed by 
him on the work under Contract in Form XVI of the CL (R&A) Rules1971 (Appendix-G-V). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employedby him 
on the work under contract in Form XVII of the CL (R&A) Rules 1971(Appendix-G-VI). 

(iv) RegisterofAccident-Thecontractorshallmaintainaregisterofaccidentsinsuchform as may be 
convenient at the work place but the same shall include thefollowingparticulars: 

(a) Fullparticularsofthelaborerwhometwithaccident 
(b) Rate ofWages 
(c) Sex 
(d) Age 
(e) Natureofaccidentandcause ofaccident 
(f) Time anddateofaccident 
(g) DateandtimewhenadmittedinHospital 
(h) Dateofdischargefrom theHospital 
(i) Periodoftreatmentandresultoftreatment 

(j) PercentageoflossofearningcapacityanddisabilityasassessedbyMedicalOfficer 
(k) Claim requiredtobepaidunderWorkmen’sCompensationAct 
(l) Dateofpaymentofcompensation 
(m) Amountpaidwithdetailsofthe persontowhomthesamewaspaid 
(n) Authoritybywhom thecompensationwasassessed 
(o) Remarks 

(v) Thecontractorshall maintainaRegister 
ofFinesintheFormXIIoftheCL(R&A)Rules1971(Appendix-G-XI) 

(vi) The contractor shall display in a good condition and in a conspicuous place ofwork the 
approved list of Acts & Omissions for which fines can be imposed(Appendix-G-X) 

(vii) ThecontractorshallmaintainaRegisterofDeductionsfordamageorlossinFormXXofthe 
CL(R&A)Rules1971(Appendix-G-XII) 

(viii) The contractor shall maintain a Register of Advances in Form XXIII of the CL(R&A) 
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Rules1971(Appendix-G-XIII) 

(ix) ThecontractorshallmaintainaRegisterofOvertimeinFormXXIIIoftheCL(R&A)Rules1971(Appen
dix-G-XIV) 

7. ATTENDANCECARD-CUM-WAGESLIP 

(i) The contractor shall issue an Attendance Card-cum-Wage Slip to each 
workmanemployedbyhiminthespecimenformat(Appendix-G-VII). 

(ii) TheCardshall be validforeachwage period. 

(iii) The contractor shall mark attendance of each workman on the card twice 
eachday,onceatthecommencementofthedayandagainaftertherestinterval,beforehe 
actuallystartswork. 

(iv) The Card shall remain in possession of the worker during the wage period underreference. 

(v) The contractor shall complete the Wage Slip portion on the reverse of the card 
atleastadaypriortothedisbursementofwagesinrespectofthewageperiodunderreference. 

(vi) The contractor shall obtain signature or thumb impression of the worker on 
theWageSlipatthetimeofdisbursementofwagesandretainthe cardwithhimself. 

8. EMPLOYMENTCARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) CentralRules 
1971 to each worker within three days of the employment of the worker(Appendix-G-VIII). 

9. SERVICECERTIFICATE 

Onterminationofemploymentforanyreasonwhatsoever,thecontractorshallissuetotheworkma
nwhoseserviceshavebeenterminated,a ServiceCertificateinFormXVoftheCL(R&A)Central 
Rules1971(Appendix-G-IX). 

10. PRESERVATIONOFLABOURRECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preservedin 
original for a period of three years from the date of last entries made in them andshall be 
made available for inspection by the Corporation or Labour Officer 
oranyotherofficersauthorizedbytheMinistryofUrbanDevelopmentinthisbehalf. 

11. POWEROF LABOUROFFICERTOMAKEINVESTIGATIONSORENQUIRY 

The Labour Officer or any person authorized by Corporation on their behalf shall 
havepower to make enquires with a view to ascertaining and enforcing due and 
properobservance of Fair Wage Clauses and the Provisions of these Regulations. He 
shallinvestigateintoanycomplaintregardingthedefaultmadebythecontractororsubcontractori
nregardtosuchprovision. 

12. REPORTOFLABOUROFFICER 

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of 
his investigation or enquiry to the Executive Engineer concerned indicating theextent, if 
any, to which the default has been committed with a note that necessarydeductions from the 
contractor’s bill be made and the wages and other dues be paid tothe laborer concerned. In 
case an appeal is made by the contractor under Clause 
13oftheseregulations,actualpaymenttolaborerwillbemadebytheExecutiveEngineerafterChie
fEngineer/SuperintendingEngineerhas givenhisdecisiononsuchappeal. 

The Executive Engineer shall arrange payments to the Labour concerned within 45 
daysfromthereceiptofthereportfromtheLabourOfficerortheChiefEngineer/SuperintendingEn
gineer,asthe case maybe. 

13. APPEALAGAINSTTHEDECISIONOF LABOUROFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer orother 
person so authorized may appeal against such decision to the Chief Engineer 
/Superintending Engineer concerned within 30 days from date of decision, 
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forwardingsimultaneously a copy of his appeal to the Executive Engineer, but subject to 
suchappeal,the decisionoftheofficershallbe finalandbindinguponthe contractor. 

14. PROHIBITIONREGARDINGREPRESENTATIONTHROUGHLAWYER 

(i) A workman shall be entitled to be represented in any investigation or 
enquiryundertheseregulationsby: 

(a) AnofficerofaregisteredTradeUnionofwhichheisa member. 

(b) AnofficerofafederationofTradeUnionstowhichtheTradeUnionreferredto inClause 
(a)isaffiliated. 

(c) Where the employer is not a member of any registered Trade Union, by 
anofficerofaregisteredtradeunion,connectedwiththeindustryinwhichtheworker is employed 
or by any other workman employed in the industry inwhichtheworkerisemployed. 

(ii) An employer shall be entitled to be represented in any investigation or 
enquiryundertheseregulationsby: 

(a) Anofficerof anassociationof employersofwhichheisamember. 

(b) AnofficerofaFederationorAssociationsofEmployerstowhichassociationreferredtoinClause 
(a)isaffiliated. 

(c) Where the employer is not a member of any association of employers, byan officer of 
association of employer connected with the industry in 
whichtheemployerisengagedorbyanyotheremployer,engagedintheindustryinwhichtheempl
oyerisengaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in 
anyinvestigationorenquiryundertheseregulations. 

15. INSPECTIONOFBOOKS ANDSLIPS 

The contractor shall allow inspection of all the prescribed Labour records to any of 
hisworkersortohisagentataconvenienttimeandplaceafterduenoticeisreceivedor 
totheLabourOfficeroranyotherperson, authorized by theCentralGovernmentonhisbehalf. 
 
 

16. SUBMISSIONSOFRETURNS 

Thecontractorshallsubmit periodicalreturns as maybespecifiedfromtimetotime. 

17. AMENDMENTS 

TheCentralGovernmentmayfromtimetotimeaddtooramendtheregulationsandon any 
question as to the application / interpretation or effect of those 
regulations,thedecisionoftheSuperintendingEngineer concernedshallbefinal. 
 
ADDITIONALPROVISIONSFORLABOUR 

18. Apprentices Act: The Contractor shall be responsible to ensure compliance with 
theprovisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder 
fromtime to time in respect of apprentices directly or through petty Contractors or sub-
contractorsemployedbyhimforthepurposeof carryingouttheContract. 

IftheContractordirectlyorthroughpettyContractorsorsub-contractorsfailstodoso,hisfailure 
will be a breach of the contract and the Corporation may, in its discretion, 
rescindthecontract.TheContractorshallalsobeliableforanypecuniaryliabilityarisingonaccoun
tof anyviolationofthe provisionsofthe Act. 

19. ProvisionsofPaymentsofWagesAct:TheContractorshallcomplywiththeprovisionsof the 
Payment of Wages Act, 1936 and the rules made thereunder in respect of 
allemployeesemployedbyhimeitherdirectlyorthroughpettyContractorsorsub-contractorsin 
the works. If in compliance with the terms of the contract, the Contractor directly orthrough 
petty Contractors or sub-contractors shall supply any labour to be used wholly orpartly 
under the direct orders and control of the Engineer whether in connection with 
theworkstobeexecutedhereunderorotherwiseforthepurposeoftheEngineer, such Labour 
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shall nevertheless be deemed to comprise persons employed by the Contractor and 
anymoneys which may be ordered to be paid by the Engineer shall be deemed to be 
moneyspayable by the Engineer on behalf of the Contractor and the Engineer may on 
failure 
oftheContractortorepaysuchmoneytotheCorporationdeductthesamefromanymoneysduetoth
eContractorintermsofthecontract.TheCorporationshallbeentitledtorecoverthesamefromCon
tractor’sbills/SecurityDepositoranyotherduesofContractorwiththeGovt. of India all moneys 
paid or payable by the Corporation by way of compensation 
ofaforesaidorforcostsofexpensesinconnectionwithanyclaimtheretoandthedecisionofthe 
Engineer upon any question arising out of the effect or force of this Clause shall 
befinalandbindingupontheContractor. 

20. ProvisionsofContractLabour(RegulationandAbolition)Act,1970: 

20.1  The Contractor shall comply with the provision of the Contract Labour (Regulation 
andAbolition)Act,1970andtheContractLabour(RegulationandAbolition)CentralRules1971as
modifiedfromtimetotime,whereverapplicableandshallalsoindemnifytheCorporationfrom 
andagainstanyclaimsundertheaforesaidActandtheRules. 

20.2  The Contractor shall obtain a valid license under the aforesaid Act as modified from timeto 
time before the commencement of the work and continue to have a valid license untilthe 
completion of the work. Any failure to fulfil the requirement shall attract the 
penalprovisionofthe Act. 

20.3  ProvisionsofEmployeesProvidentFundandMiscellaneousProvisionsAct,1952 
:TheContractorshallcomplywiththeprovisionsofPara30&36-BoftheEmployees 

ProvidentFundScheme,1952;Para3&4ofEmployees’PensionScheme,1995;andPara7 & 8 of 
Employees Deposit Linked Insurance Scheme, 1976; as modified from time totime through 
enactment of “Employees Provident Fund & Miscellaneous Provisions 
Act,1952”,whereverapplicableandshallalsoindemnifytheCorporationfromandagainstanyclai
msundertheaforesaidActandthe Rules. 

21. Provisions of “The Building and Other Construction Workers (Regulation 
ofEmploymentandConditionsofService)Act,1996”and“TheBuildingandOtherConstruct
ionWorkers’ WelfareCessAct,1996”: 

Thetenderers,forcarryingoutanyconstructionwork,shallgetthemselvesregisteredwiththe 
Registering Officer under Section-7 of the Building and Other Construction 
WorkersAct,1996andRulesmadetheretobytheconcernedStateGovt.,andsubmitCertificateofR
egistration issued by Registering Officer of the concerned State Govt. (Labour 
Dept.).TheCessshallbedeductedfromcontractor’sbillsasper provisionsoftheAct. 

22. Reporting of Accidents:The Contractor shall be responsible for the safety of 
allemployeesdirectlyorthroughpettyContractorsorsub-
contractoremployedbyhimontheworks and shall report serious accidents to any of them 
however and wherever occurringon the works to the Engineer or the Engineers 
Representative and shall make everyarrangementtorenderallpossible assistance. 

23. Provision of Workmen’s Compensation Act : In every case in which by virtue of 
theprovisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 
1923,Contractoristo abidebytheprovisionsof variousLabour lawsintermsof aboveclause. 

24. Corporation not to Provide Quarters for Contractors: No quarters shall normally 
beprovided by the Corporation for the accommodation of the Contractor or any of his 
staffemployed on the work. In exceptional cases where accommodation is provided to 
theContractor at the Corporation’s discretion, recoveries shall be made at such rates as 
maybe fixed by the Corporation for the full rent of the buildings and equipments therein 
aswellaschargesforelectriccurrent,water supplyandconservancy. 

25. Labour Camps: The Contractor shall at his own expense make adequate arrangementsfor 
the housing, supply of drinking water and provision of latrines and urinals for his staffand 
workmen, directlyor through the petty Contractors or sub-contractorsand 



DRAFT 

Page| 60 

 
 
 

Vol-II Contract & GCC 

 

fortemporarycreche(Bal-
Mandir)where50ormorewomenareemployedatatime.SuitablesitesonCorporationland,ifavail
able,maybeallottedtotheContractorfortheerectionoflabourcamps,eitherfreeofchargeoronsuc
htermsandconditionsthatmaybeprescribedby the Corporation. All camp sites shall be 
maintained in clean and sanitary conditions bytheContractorathisowncost. 

26. CompliancetoRulesforEmploymentofLabour:TheContractor(s)shallconformtoall laws, 
bye-laws rules and regulations for the time being in force pertaining to 
theemploymentoflocalorimportedLabourandshalltakeallnecessaryprecautionstoensureand 
preserve the healthand safetyof all staff employed directly or 
throughpettycontractorsorsub-contractorsonthe works. 

27. PreservationofPeace:TheContractorshalltakerequisiteprecautionsandusehisbestendeavors
to 

(i) Preventanyriotousorunlawfulbehaviorbyoramongsthisworkmenandotheremployeddirectly 
or through the petty Contractors or sub-contractors on the works and for 
thepreservationofpeace andprotectionofthe inhabitantsand 

(ii) Security of property in the neighborhood of the works. In the event of the 
CorporationrequiringthemaintenanceofaSpecialPoliceForceatorinthevicinityofthesiteduring 
the tenure of works, the expenses thereof shall be borne by the Contractor and if paid 
bytheCorporationshallberecoverable fromtheContractor. 

28. Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out 
allsanitary measures that may from time to time be prescribed by the Corporation 
MedicalAuthority and permit inspection of all sanitary arrangements at all times by the 
Engineer,theEngineer'sRepresentativeortheMedicalStaffoftheCorporation.ShouldtheContra
ctorfailtomaketheadequatesanitaryarrangements,thesewillbeprovidedbytheCorporationan
dthecostthereofrecoveredfromtheContractor. 

29. Outbreak of Infectious Disease: The Contractor shall remove from his camp 
suchlabourandtheirfamiliesasrefuseprotectiveinoculationandvaccinationwhencalleduponto
dosobytheEngineerortheEngineer'sRepresentativeontheadviceoftheCorporationMedical 
Authority. Should cholera, plague, or other infectious disease break out, theContractor shall 
burn the huts, beddings, clothes and other belongings of or used by 
theinfectedpartiesandpromptlyerectnewhutsonhealthysitesasrequiredbytheEngineer,failin
gwhichwithinthetimespecifiedintheEngineer'srequisition,theworkmaybedoneby 
theCorporationandthecostthereofrecoveredfromthe Contractor. 

30. Medical Facilities at Site: The Contractor shall provide medical facilities at the site asmay 
beprescribedbytheEngineerontheadviceofthe 
Corporation’sMedicalAuthorityinrelationtothestrengthoftheContractor'sresidentstaff 
andworkmen. 
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APPENDIX– G-I 
 
REGISTEROFMATERNITYBENEFITS[Clause19F] 
 
 
NameandAddress oftheContractor(s)   

 
 
 
Name andLocationoftheWork   

 
 
 
 
 

Name of 
theEmployee 

Father's/ 

Husband'sName 

Nature 
ofEmployme
nt 

Period 
ofActualAppo

intment 

Date on 
whichNotice 

ofConfinementGiv
en 

1 2 3 4 5 
     

 
 

DateonwhichMaternityLeaveCommencedandEnded 
 

DateofDeliv
ery 

IncaseofDelivery Incaseof Miscarriage 

Commenced Ended Commence
d 

Ended 

6 7 8 9 10 
     

 

LeavePayPaid totheEmployee 
 

IncaseofDelivery Incaseof Miscarriage  
Remarks 

Rateof LeavePay AmountPaid Rateof LeavePay AmountPaid 

11 12 13 14 15 
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APPENDIX–G-II 
 

SPECIMENFORMOFTHE REGISTER 

REGARDING MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR'S 

LABOURINCENTRALWAREHOUSINGCORPORATIONWORKS 

 
Nameandaddressofthecontractor  
 
 
Nameandlocationofthework  
 
 

1. Nameof thewomanandherhusband’sname 

2. Designation 

3. Dateofappointment 

4. Datewithmonthsandyearsinwhichsheisemployed 

5. Dateofdischarge/dismissal,ifany 

6. Dateofproductionofcertificates in respect ofpregnancy 

7. Dateonwhichthewoman informsabout theexpecteddelivery 

8. Dateofdelivery/miscarriage/death 

9. Dateofproductionofcertificateinrespectofdelivery/miscarriage 

10. Datewiththeamountofmaternity/deathbenefit paidin advanceofexpecteddelivery 

11. Datewithamountofsubsequent paymentofmaternitybenefit 

12. Nameofthepersonnominatedbythewomantoreceivethepaymentofthematernitybenefitafterhe
rdeath 

13. Ifthewomandies,thedateofherdeath,thenameofthepersontowhommaternitybenefitamountwa
spaid,the monththereof andthedateofpayment 

14. Signatureofthecontractor authenticatingentriesintheregister 

15. Remarks column fortheuseofInspectingOfficer 
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APPENDIX–G-III 
 
 

LabourBoard 
 

 NameofWork 
 

 Nameof Contractor 
 

 AddressofContractor 
 

 NameandAddress ofCorporateOffice   
 

 NameandAddressofCWCLabourOfficer  
 

 NameofLabourEnforcementOfficer   
 

 AddressofLabourEnforcement Officer   
 
 

SL Category MinimumWage Fixed ActualWagePaid NumberPresent Remarks 

      

      

      

 

 Weekly Holiday   
 

 WagePeriod   
 

 Date ofPaymentofWages   
 

 WorkingHours   
 

 RestInterval   
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APPENDIX–G-IV 
 
 

FORMXIII[SeeRule75] 

RegisterofWorkmanEmployedbyContractor 
 
 

Name& Address ofContractor  
 

Name& AddressofEstablishmentunderwhichContract isCarriedon  
 

Nature&LocationofWork  
 

Name& Address ofPrincipalEmployer  
 
 

 
SL
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D
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n
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E
m

p
lo
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t 
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ea
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rT
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m
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n 
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1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX–G-V 
 
 

FORMXVI[(SeeRule78 (2)(a)] 

MUSTERROLL 
 
 

 Name& Address ofContractor  
 

 Name& AddressofEstablishmentunderwhichContract isCarriedon  
 

 Nature&LocationofWork  
 

 Name& Address ofPrincipalEmployer FortheMonth/Fortnight   
 
 

 
SL 

 
Nameof Workman 

 
Sex 

 
Father’s/Husband’sName 

Dates  
Remarks 

1 2 3 4 5 

1 2 3 4 5 6 
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APPENDIX –G-VI 

FORMXVII[SeeRule 78(2)(a)] 

REGISTEROFWAGE 
 

 Name& AddressofContractor  
 

 Name& Address ofEstablishmentunderwhich Contract isCarriedon _ 
 

 Nature&LocationofWork  
 

 Name& Address ofPrincipalEmployer WagePeriod:Monthly/Fortnightly  
 
 

 SL
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fW

o
rk

m
an
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e
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/ 
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 D
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1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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WAGECARD 
APPENDIX– G-VII-A 

 
 
WageCardNo.   
 
 

Name& Address ofContractor  Dateofissue   

NameandLocationofWork   Designation  

NameofWorkman  Month/Fortnight  

Rate ofWages  
 

 
 
 

Time 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 

Morning 
                               

Evening 
                               

Initial 
                               

 

Receivedfrom thesumofRs. onaccountofmywages. 
 

Signature 
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APPENDIX– G-VII-B 

(Reverse) 

FORMXIX 

[SeeRule78(2)(b)] 
 

WAGESSLIP 
 
 

NameandAddressofContractor                                                                                

NameandFather's/Husband'sNameofWorkman                                                       

NatureandLocationofWork   

FortheWeek/Fortnight/ MonthEnding   

 

1. No.of DaysWorked  
 

2. No.of Units Workedincaseof PieceRateWorkers  
 

3. Rateof DailyWages/pieceRate  
 

4. AmountofOvertimeWages   
 

5. GrossWagesPayable  
 

6. Deduction,ifany  
 

7. NetAmountof WagesPaid  
 
 
 
 
 
 

Initial of the ContractororHisRepresentative 
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APPENDIX–G-VIII 
 
 
 

FORMXIV 
[See Rule76] 

 
EMPLOYMENTCARD 

 
 
NameandAddress ofContractor                                                                                   

NameandAddress ofEstablishmentunderwhichContractiscarriedon   

 
 

NameofWorkandLocation of Work                                                                              

NameandAddress ofPrincipalEmployer  

 

1. Nameof theWorkman  
 

2. SLinthe RegisterofWorkmanEmployed  
 

3. NatureofEmployment/Designation  
 

4. WageRate(withparticularsofunitincaseof piecework)  
 

5. WagePeriod  
 

6. TenureofEmployment  
 

7. Remarks  
 
 
 
 
 

Signatureof Contractor 



DRAFT 

Page| 70 

 
 
 

Vol-II Contract & GCC 

 

 
 

APPENDIX–G-IX 

FORM XV[SeeRule77] 

SERVICECERTIFICATE 
 

Name&AddressofContractor                                                                                                                                  

Nature&Location of Work                                                                                                      

Name&AddressofWorkman   

Ageor Dateof Birth    

IdentificationMark   

Father’s/ Husband’sName                                                                                                                             

NameandAddressofEstablishmentin/underwhichContractiscarriedon                                                                            

NameandAddressofPrincipal Employer  

 
 

SL TotalPeriodforwhich Employed  
Nature of 

WorkDone 

 
Rates of Wage (with 

Particulars 
ofUnitincaseofPieceWork) 

 
Remarks 

From To 

1 2 3 4 5 6 

      

      

 
 

Signature 
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APPENDIX– G-X 

LISTOFACTSANDOMISSIONS FORWHICHFINES CANBEIMPOSED 

{In accordancewithRule7(v)ofCPWD’s Contractor's LabourRegulations,tobedisplayedprominentlyat thesiteofWork,both 
inEnglishandlocalLanguage} 

 
1. Willfulinsubordinationor disobedience,whetheraloneor in combinationwithother 

2. Theft,fraudor dis-honestyinconnectionwiththecontractorsbesideabusinessorpropertyof CentralWarehousingCorporation 

3. Takingorgivingbribesoranyillegal gratifications 

4. Habituallate attendance 

5. Drunkenness,fighting,riotousordisorderlyorindifferentbehavior 

6. Habitualnegligence 

7. Smokingnearoraroundtheareawherecombustibleorother materialsare locked 

8. Habitualindiscipline 

9. Causingdamagetowork intheprogressorto property oftheCentralWarehousingCorporationoroftheContractor 

10. Sleepingonduty 

11. Malingeringorslowingdownwork 

12. Givingoffalseinformationregardingname,age,father'snameetc. 

13. Habituallossofwagecards,suppliedbytheemployers 

14. Unauthorizeduseofemployer’s propertyof manufacturingormakingofunauthorizedparticlesattheworkplace 

15. Badworkmanshipinconstructionandmaintenancebyskilledworkerswhichis notapprovedbytheCorporationandforwhichthecontractorsare 
compelledtoundertakenrectifications 

16. Makingfalsecomplaints and/ormisleadingstatements 

17. Engagingontradewithinthe premisesoftheestablishments 

18. Anyunauthorizeddivulgenceofbusinessaffairsofthe employees 

19. Collectionorcanvassingforcollectionofanymoneywithinthepremisesofanestablishmentunlessauthorizedbytheemployer 

20. Holdingmeetinginsidethepremiseswithoutprevioussanctionof theemployers 

21. Threateningor intimidatinganyworkmanoremployeeduringtheworkinghourswithinthepremises 
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APPENDIX–G-XI 

FORMXII 

[SeeRule78(2)(d)] 
 

REGISTEROFFINES 
 
 

Name&AddressofContractor                                                                                                                              

Name&Address ofEstablishmentin/under whichContractis carriedon                                              

Name& LocationofWork                                                                                                                              

Name&AddressofPrincipalEmployer    
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APPENDIX–G-XII 

FORM XX 

[SeeRule78(2)(d)] 

REGISTEROFDEDUCTIONFORDAMAGEORLOSS 
 

Name&AddressofContractor                                                                                                                              

Name&Address ofEstablishmentin/under whichContractis carriedon                                                                                            

Name& LocationofWork                                                                                                                              

Name&AddressofPrincipalEmployer    
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APPENDIX–G-XIII 

FORMXXII 

[SeeRule78(2)(d)] 

REGISTEROFADVANCE 
 

Name&AddressofContractor                                                                                                                              

Name&Address ofEstablishmentin/under whichContractis carriedon                                              

Name& LocationofWork                                                                                                                              

Name&AddressofPrincipalEmployer    
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APPENDIX–G-XIV 

FORMXXIII 

[SeeRule78(2)(e)] 

REGISTEROFOVERTIME 
 

Name&AddressofContractor                                                                                                                               

Name&Address ofEstablishmentin/under whichContractis carriedon                                                                                            

Name& LocationofWork                                                                                                                              

Name&AddressofPrincipalEmployer    
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APPENDIX–G-XV 
{Ref.:Clause19C} 

 
SAFETYCODE 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 
theground, or from solid construction except such short period work as can be done safely from 
ladders.When a ladder is used, an extra Mazdoor shall be engaged for holding the ladder and if 
the ladder isusedforcarryingmaterialsaswell,suitablefootholdsandhand-
holdshallbeprovidedontheladderandtheladdershall be 
givenaninclinationnotsteeperthan¼to1(¼horizontaland1 vertical). 

2. Scaffolding of staging more than 3.6 m (12 ft) above the ground or floor, swung or suspended 
from 
anoverheadsupportorerectedwithstationarysupportshallhaveaguardrailproperlyattachedorbolte
d,braced and otherwise secured at least 90 cm (3 ft) high above the floor or platform of such 
scaffoldingorstagingandextendingalongtheentirelengthoftheoutsideandendsthereofwithonlysuc
hopeningasmay 
benecessaryforthedeliveryofmaterials.Suchscaffoldingorstagingshallbesofastenedastopreventitf
romswayingfromthe buildingorstructure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 
undulyor unequally, and if the height of the platform or the gangway or the stairway is more than 
3.6 m (12ft) above ground level or floor level, they should be closely boarded, should have 
adequate width andshouldbesuitablyfastenedasdescribedinPara 2.above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 
meanstopreventthefallofpersonormaterials 
byprovidingsuitablefencingorrailingwhoseminimumheightshallbe90cm(3ft). 

5. Safe means of access shall be provided to all working platforms and other working places. Every 
laddershall be securely fixed. No portable single ladder shall be over 9m (30 ft) in length while 
the 
widthbetweensiderailsinrungladdershallinnocasebelessthan29cm(11½")forladderuptoandinclud
ing3 m (10 ft) in length. For longer ladders, this width should be increased at least ¼” for each 
additional30 cm(1foot)oflength.Uniformstepspacingofnotmorethan30 cmshallbe kept. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 
on anyof the sites or work shall be so stacked or placed as to cause danger or inconvenience to 
any person 
orthepublic.Thecontractorshallprovideallnecessaryfencingandlightstoprotectthepublicfromacci
dentand shall be bound to bear the expenses of defence of every suit, action or other 
proceedings at lawthat may be brought by any person for injury sustained owing to neglect of 
the above precautions 
andtopayanydamagesandcostwhichmaybeawardedinanysuchsuit;actionorproceedingstoanysuc
hperson or which may, with the consent of the contractor, be paid to compensate any claim by 
any suchperson. 

6. (a)  Excavation and Trenching – All trenches 1.2 m (4 ft) or more in depth, shall at all times 
besuppliedwithatleastoneladderforeach30m(100ft)inlengthorfractionthereof.Laddershallextendf
rom bottom of the trench to at least 90 cm (3 ft) above surface of the ground. Side of the 
trencheswhich are 1.5 m (5 ft) or more in depth shall be stepped back to give suitable slope or 
securely held 
bytimberbracing,soastoavoidthedangerofsidescollapsing.Theexcavatedmaterialsshallnotbeplac
edwithin 1.5 m (5 ft) of the edges of the trench or half of the depth of the trench, whichever is 
more.Cutting shall be done from top to bottom. Under no circumstances, undermining or 
undercutting shallbe done. 

(b)    SafetyMeasuresfor DiggingBoreHoles– 

(i) Iftheborewellissuccessful,itshouldbesafelycappedtoavoidcavingandcollapseoftheborewell. The 
failed and the abandoned ones should be completely refilled to avoid caving andcollapse 

(ii) During drilling, sign boards should be erected near the site with the address of the 
drillingcontractorandtheEngineerin-charge ofthe work 

(iii) Suitable fencing should be erected around the well during the drilling and after the installationof 
the rig on the point of drilling, flags shall be put 50 m around the point of drilling to 
avoidentryofpeople 
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(iv) Afterdrillingtheborewell,acementplatform(0.5mx0.5mx1.2m)0.6mabovegroundleveland0.6mbel
owgroundlevel shouldbe constructedaroundthewell casing 
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(v) After completion of the bore well, contractor should cap the bore well properly by welding 
steelplate,covertheborewellwithdrilledwetsoilandfixthornyshrubsoverthesoil.Thisshouldbe
done evenwhilerepairingthe pump 

(vi) Afterborewellisdrilled,theentiresiteshouldbebroughttothegroundlevel. 

7. Demolition-Beforeanydemolitionworkis commencedandalso duringtheprogressof thework, 

(i) Allroadsandopenareasadjacenttotheworksiteshall eitherbeclosedorsuitably protected 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 
apparatususedbythe operatorshallremainelectrically charged 

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire 
orexplosion or flooding. No floor, roof or other part of the building shall be so overloaded 
withdebrisormaterialsastorender itunsafe. 

8. All necessary personal safety equipment, as considered adequate by the Corporation should 
bekept available for the use of the person employed on the site and maintained in a 
condition suitable forimmediate use and the contractor should take adequate steps to 
ensure proper use of equipment bythoseconcerned. 

Thefollowingsafetyequipmentshall invariably beprovided– 

(i) Workersemployedonmixingasphalticmaterials,cementandlimemortarsshallbeprovidedwith
protectivefootwearandprotectivegoggles. 

(ii) Thoseengagedinwhite 
washingandmixingorstackingofcementbagsoranymaterialwhichisinjurioustotheeyes,shall 
be providedwithprotective goggles. 

(iii) Thoseengagedinweldingworksshall beprovidedwithwelder’sprotectiveeyeshields. 

(iv) Stone Breaker shall be provided with protective goggles and protective clothing and 
seated atsufficientlysafe intervals. 

(v) When workers are employed in sewers and manholes, which are in active use, the 
contractorsshall ensure that the manhole covers are opened and ventilated at least for an 
hour before 
theworkersareallowedtogetintothemanholesandthemanholessoopenedshallbecordonedoff
with suitable railing and provided with warning signals or boards to prevent accident to 
thepublic.Inaddition,thecontractorshallensurethatthefollowingsafetymeasureareadheredto 
: 

(a) EntryforworkersintothelineshallnotbeallowedexceptundersupervisionoftheSiteEngineerora
nyotherhigherofficer. 

(b) Atleast5to6manholesupstreamanddownstreamshouldbekeptopenforatleast2to3hoursbefore
any manisallowedtoenterinto the manholeforworkinginside. 

(c) Beforeentry,presenceofToxicgasesshouldbetestedbyinsertingwetleadacetatepaperwhichch
angescolour inthepresenceofsuchgasesandgivesindicationoftheirpresence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case,no Oxygenisfoundinsidethesewer line,workersshouldbesentonlywithOxygenKit. 

(e) Safety belt with rope should be provided to the workers. While working inside the 
manholes,suchropeshouldbehandledbytwomenstandingoutsidetoenablehimtobepulledout
duringemergency. 

(f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 
kind.Proper warning signs should be displayed for the safety of the public, whenever 
cleaning worksareundertakenduringnightorday. 

(g) No smokingoropenflamesshallbeallowednear the blockedmanholebeingcleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 
beimmediately removedto avoidaccidentsonaccountofslipperynatureofthemalba. 

(i) Workersshouldnotbeallowedtoworkinsidethemanholecontinuously.Heshouldbegivenrestin
termittently.TheCorporationshalldecidethetimeuptowhichaworkermaybeallowedto 
workcontinuouslyinside the manhole. 

(j) Gas maskswithOxygenCylindershouldbekeptatsiteforuseinemergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 
for,portable air blowers are recommended for ventilating the manholes. The Motors for 
these shallbe vapourproofandoftotallyenclosedtype.Non-sparkinggasenginesalsocouldbe 
used,but they should be placed at least 2 m away from the opening and on the leeward side 
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protectedfrom wind, so that they will not be source of friction on any inflammable gas that 
might bepresent. 

(l) Workers engaged for cleaning the manholes/sewers should be properly trained before 
allowingtoworkinthemanhole. 

(m) Workers shall be provided with Gumboots or non-sparking shoes, bump helmets and 
gloves,non-sparking tools, safety lights, gas masks and portable air blowers (when 
necessary). Theymust be supplied with barrier cream for anointing the limbs before 
working inside the sewerlines. 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 
hisfullweightonittoguardagainstinsecurefasteningduetocorrosionoftherung,fixedtomanhole
well. 

(o) If a man has received a physical injury, he should be brought out of the sewer immediately 
andadequate medical aidshouldbe providedtohim. 

(p) The extents to which these precautions are to be taken, depend on individual situation, 
butdecisionoftheCorporationregardingthestepstobetakeninthisregardinanindividualcase,w
illbe final. 

(vi) Contractorshallnotemploymenandwomenbelowtheageof18yearsontheworkofpaintingwithp
roductscontainingleadinanyform.Wherevermenabovetheageof18areemployedontheworkof
leadpainting,followingprecautionsshouldbe taken: 

(a) Nopaintcontainingleadorleadproductsshallbeusedexceptintheformofpasteorreadymadepai
nt. 

(b) Suitablefacemasksshouldbesuppliedforusebytheworkerswhenpaint isappliedintheformof 
sprayorasurfacehavingleadpaintisdry rubbedandscrapped. 

(c) Overallsshallbesuppliedbythecontractorstotheworkmenandadequatefacilitiesshallbeprovi
dedtoenabletheworkingpainterstowashduringandonthe cessationofwork. 

(vii) Workmenexecutingworkonscaffoldsorotherstructuresabovespecifiedheightshallbeprovide
dwithfull bodyharnessandfallarresters. 

9. An additional Clause (viii)(i) of CPWD’s Safety Code (iv) - the Contractor shall not employ 
women andmen below the age of 18 on the work of painting with product containing lead in 
any form, wherevermen above the age of 18 are employed on the work of lead painting, 
the following principles must beobservedforsuchuse: 

(i) Whitelead,sulphateofleadorproductcontainingthispigment,shallnotbeusedinpaintingoperat
ionexceptintheformofpastesorpaintready foruse. 

(ii) Measuresshallbetaken,whereverrequiredinordertopreventdangerarisingfromtheapplicatio
nofpaintinthe formofspray. 

(iii) Measuresshallbetaken,whereverpracticable,topreventdangerarisingoutoffromdust,caused
by dryrubbingdownandscraping. 

(iv) Adequatefacilitiesshallbeprovidedtoenableworkingpainterstowashduringandoncessationof
work. 

(v) Overall,shall bewornbyworkingpaintersduringthewholeofworkingperiod. 

(vi) Suitablearrangementshallbemadetopreventclothingputoffduringworkinghours,beingspoile
dbypaintingmaterials. 

(vii) Casesofleadpoisoningandsuspectedleadpoisoningshallbenotifiedandshallbesubsequentlyv
erifiedbymedicalman,appointedbycompetentauthorityofCentralWarehousingCorporation. 

(viii) TheCentralWarehousingCorporationmayrequire,whennecessary,medicalexaminationofwo
rkers. 

(ix) Instructionswithregardtospecialhygienicprecautionstobetakeninthepaintingtradeshallbedis
tributedtoworkingpainters. 

10. Whentheworkisdonenearanyplacewherethereisriskofdrowning,allnecessaryequipmentssh
ouldbe provided and kept ready for use and all necessary steps taken for prompt rescue of 
any person indangerandadequateprovision,shouldbemadeforpromptfirstaidtreatmentof 
allinjurieslikelytobeobtainedduringcourseofthework. 
 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conformto the followingstandardsorconditions: 

(i) (a)Theseshallbeofgoodmechanicalconstruction,soundmaterialsandadequatestrengthandfreef
rom patentdefectsandshallbe keptrepairedandingoodworkingorder. 
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(b)Everyropeusedinhoistingorloweringmaterialsorasameansofsuspensionshallbeofdurable
quality andadequatestrengthandfreefrompatentdefects. 

(ii) Every Crane Driver or Hoisting Appliance Operator shall be properly qualified and no 
personundertheageof21yearsshouldbein-
chargeofanyhoistingmachineincludinganyscaffoldingwinchorgivesignalstooperator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
blockused in hoisting or as means of suspension, the safe working load shall be ascertained 
byadequate means. Every hoisting machine and all gear referred to above shall be plainly 
markedwith the safe working load. In case of a hoisting machine having a variable safe 
working load,each safe working load and the condition under which it is applicable, shall 
be clearly indicated.No part of any machine or any gear referred to above in this 
paragraph shall be loaded beyondthesafeworkingloadexceptforthe purpose oftesting. 

(iv) In case of departmental machines, the safe working load shall be notified by the 
ElectricalCorporation. As regards contractor’s machines, the contractors shall notify the 
safeworkingloadofthemachinetoCorporationwheneverhebringsanymachinerytositeofworka
ndgetitverifiedbythe Electrical Engineerconcerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances shouldbe provided with efficient safeguards. Hoisting appliances should be 
provided with such means as 
willreducetotheminimumtheriskofaccidentaldescentoftheload.Adequateprecautionsshould
betakento reduce to the minimum the risk of any part of a suspended load becoming 
accidentally displaced.When workers are employed on electrical installations which are 
already energized, insulating 
mats,wearingapparel,suchasgloves,sleevesandbootsasmaybenecessaryshouldbeprovided.
Theworkershould not wear any rings, watches and carry keys or other materials which are 
good conductors ofelectricity. 

13. Allscaffolds,laddersandothersafetydevicesmentionedordescribedhereinshallbemaintainedi
nsafecondition and no scaffold, ladder or equipment shall be altered or removed while it is 
in use. Adequatewashing facilitiesshouldbe providedatornearplacesofwork. 

14. Thesesafetyprovisionsshouldbebroughttothenoticeofall 
concernedbydisplayonanoticeboardata prominent place at work spot. The person 
responsible for compliance of the Safety Code shall benamedthereinbythecontractor. 

15. Toensureeffectiveenforcementoftherules&regulationsrelatingtosafetyprecautions,thearrang
ements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in-Charge ofthedepartmentortheirrepresentatives. 

16. Notwithstanding the above Clauses from (1) to (15), there is nothing in these to exempt the 
contractorfrom operationsof anyother ActorRuleinforceintheRepublicofIndia. 
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Appendix-6 

LABOUR LAW(S) COMPLIANCES AND OBLIGATIONS 

1. Contractor shall adhere to all general labour & statutory regulations, as may be applicable on it 
from time to time including, all necessary aspects such as minimum wages, PF, medical insurance, 
and accident insurance etc. for Personnel it engages for discharging its obligations under this 
Contract. The Contractor shall also comply with all Rules, Acts and Regulations made or as may be 
made by the Government Authority, State Government/ Local Authority from time to time 
pertaining to the Contract, pertaining to Labour Law(s).  

 
Contractor shall submit copies of proof of statutory payments like insurance premium receipt, PF 
statement on quarterly basis to the Corporation/ Regional Manager for ensuring compliance. 
 

2. Contractor shall strictly disburse salaries to its Personnel on time without fail. Contractor shall be 
responsible for collection & payment of taxes and any other statutory requirements made by any 
Government Authority, State Government/ Local Authority having jurisdiction, on behalf 
Personnel engaged. 

 
3. While submitting monthly bill(s), Contractor shall submit all statutory registers (mentioned below) 

duly signed for the previous month to the Corporation/ Regional Manager. Acceptance of bill(s) 
shall be at the discretion of the Regional Manager in case of non-fulfillment of this condition.  

 
The following is an indication and an inclusive list of Contractor’s obligations under this Contract in 
respect of Labour Law(s) compliances:  
 
1a. The Contractor shall be liable for making contributions in accordance with the provisions of the 

Employees Provident Fund and Miscellaneous Provisions Act, 1952 and the scheme framed there 
under in respect of the Personnel employed by it. The Contractor shall recover the amount 
payable by such Personnel and pay to the Corporation i.e. the Principal Employer under the said 
Act, the amount of member’s contribution together with an equal amount of Contractor’s 
contribution. If, on account of the default of the Contractor in making/depositing such payments or 
for any other reason, the Corporation makes such contributions on behalf of the contractor, the FIC  
shall be entitled to set off against the amount due to the contractor, the contributions made by it on 
account of his default in making payment or otherwise in respect of the labour employed by the 
Contractor.  

 
1b. The Contractor shall maintain and submit following Records & Returns prescribed under the EPF 

Ac, 1952 and the Scheme framed there under to the Authority designated under the said Act and to 
the Regional Manager of the Corporation, or any officer acting on his behalf.  
 

Form-2 Nomination & Declaration Forms to be submitted for new entrants 
 

Form-3. The Contribution Card for the currency period-annually.  
 

Form-3-A Contribution Card for the currency period from 1st April; to 31st March 
annually. 
 

Form-4 Contribution Card for  Employees  other than monthly paid Employees 
annually. 
 

Form-5 Return of Employees qualifying for the Membership. 
 

Form-5A Return of Ownership  to be sent to the Regional Commissioner. 
 

Form-6. Return  of the Contribution Card  and Annual Statement of Contribution 
 

Form-6A Consolidated Annual Contribution Statement 
 

Form-10 Form of Maintenance of Accounts. 
 

Form-11 Balance Sheet. 
 

Form-12-A Statement of Contribution Monthly 
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1c. The Contractor shall, within 7 days of the close of every month, submit of the Principal Employer 

(Corporation), Statement showing the recoveries of Contribution in respect of Employees 
employed by or through him  and shall have to furnish to him such information as the Principal 
Employer (Corporation)  is required to furnish under the provisions of Employees  Provident Fund 
Scheme 1952 to the Commissioner.  

 
1d. The Contractor shall maintain inspection Note Book in the form as may be specified by the 

Commissioner, for an Inspector to record his observations on his visit. The Contractor shall also 
make available the same when asked for inspection to the Officer of the Regional Provident Fund 
Commissioner and to the Regional Manager of the Corporation or any officer authorized by him, 
acting on his behalf. 

 
2. If the Contractor fails to submit the prescribed Returns, Records and other documents to the 

designated authority under the EPF & MP At, 1952 and Scheme framed thereudner and also to 
General Manager, Food Corporation of India or an Officer acting on his behalf, FCI will be at 
liberty withhold the  pending bills, Security Deposit  etc, and or any other payments due to the 
Contractor. 

 
3. In complying with the said  enactments or any statutory modifications thereof, the contractor shall 

also comply with or cause to be complied with the labour regulations  enactments made by the 
State Govt./Central Govt. from time to time in regard to payment of wages to the workers, wage 
period, deduction from wages, recovery of wages not paid and deductions unauthorizedly made, 
maintenance of wage book and wage slip, publication of the scale of wages and other terms of 
employment, inspection  and submission of periodical returns and all other  mattes of like nature.  

 
4. Notwithstanding  the fact whether the said legislations, enactments or any statutory modifications  

thereof, are applicable or not to the employees/workers employed y the contractor  of shall 
comply with the following:- 

 
4i. PAYMENT OF WAGES TO WORKERS:- 

 
The contractor shall pay not less than minimum wages to the workers engaged by them on either 
time rate basis on the work. Minimum wages both for the time rate and for the piece rate work 
shall mean the rate(s) notified by Appropriate Authority from time to time during the currency of 
contract period. Where such wages have not been so notified by the appropriate authority, the 
wages prescribed by the Regional Manager, as minimum wage, shall be made applicable. The 
Contractor shall maintain following records and registers as per Minimum Wages Act, 1948 & 
Central Rules made there under: 

 
Form-I. Register of fines. 
Form-II. Register of deduction for damage or loss caused to employer by the 

neglect or default of the employed person. 
Form-III. Annual return 
Form-IV D.T. Register for workers. 
Form-V. Muster Roll. 
Form; IXa Abstract of the Act & Rules to be displayed on Notice Board. 
Form XI. Wage slips should be issued to the Contract Labour in a day prior to 

disbursement of wages. 
 

 
4ii. Weekly off: 
 

The contractor shall allow or cause to be allowed to the workers directly or indirectly employed in 
the work one days rest for six days continuous work  and pay wages at the same rate as for duty.  

 
4iii. Attendance Allowance: 
 

The contractor shall pay attendance allowance per day @ 50% of the daily wages notified by the 
Minister of Labour under the Minimum Wages Act from time to time to the regular workers 
generally employed by him on him on piece rate basis when such worker report for duty on the 
day but is not booked or given work for the day shift. Aforesaid wage/benefits at Clause vi (e) (i) 
to (iii) shall be deemed to be a part of this contract andany contravention thereof shall be deemed 
to be a breach of this contract. He General Manager shall have the right to deduct any sum due to 
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the contractor required for making good the loss suffered by a worker of workers by reasons of 
non-fulfillment of the condition of the contract for the benefit of workers, non-payment of wages, or 
of deductions made from his or their wages which were not justified or not observations of the 
regulations/enactments mentioned in Clause VI (a).  

 
4iv. Welfare  and Health of contract Labour Duties and responsibilities  of the contractor: The 

contractor shall  comply with the  provisions as regards provision of  canteen/rest  room, latrine, 
Urinal,  Washing facilities, first and facilities  etc as follows  as contained in the Contract Labour  ( 
Regulation &Abolition) Act 1970 and other applicable laws no amended from time to time.  
 
(a) Where contract labour in required to halt at night and work is likely to continue for three 

months, a rest room is to be provided by the contractor within 15 days.  
 
(b) Where 100 ormore Contract Labour is likely to continue work for six monthly, the Contractor 

shall provide a Canteen within 60 days of employing labour. 
 
(c)  Sufficient supply of drinking water at convenient places to be provided.  
 
(e) Sufficient number of latrines and urinals to be provided. 
 
(f) Adequate and suitable washing, bathing places separately for men and women, shall be 

provided by the contract. 
 
(f) First Aid ox (one box for 150 Contract Labour) to be provided in working hours.  

 
 

4v.      Contract Labour (Regulation & Abolition) Rules, 1970 
 

(a) As pe Rule 25 (2) (VIII), every contractor shall file a return intimating 
commencement/completion of contract work within 15 days to the inspector in Form VI.A.  

 
(b) As per Rules 75, the contractor shall maintain a Register of workmen Employed in Form-

XIII and he shall also display hours of work, nature of duty etc.  
 
(c) Every contractor shall issue a Service Certificate in Form-XV to the workman on 

termination of his services as per Rule. 77.  
 
(d) As per Rule 82(1), every Contractor shall submit Half-yearly Returns in duplicate in Form-

XXIV to Licensing Officer within 30 days from the close of Half-year. 
 
(e) Notice to be displayed as required under Rule 81(1) and copy of such notice to be sent to 

Inspector as per Rule 81(2). 
 
(f) The Contractor shall also maintain following records/ registers also: 

 Muster Roll in Form XVI; 
 Register for deduction for damage, loss in Form XX as per Rule 78(1)(a)(ii); 
 Register of Fines in Form XXI; 
 Register of Advances in Form XXII. 

 
(g) Employment Card shall be given by Contractor in Form XIV to each worker within 3 days 

of employment as per Rule 76, in the following format: 
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Temporary Contract Labour’s Employment Card 

 
 
 
 
 
Recent 
Photograph 

 
1. Name of the Labour/Worker                       _____________________ 
2. Father’s/ Husband’s Name                         _____________________ 
3. Date of Birth                                                _____________________ 
4. i)  Address (Local)                                      _____________________ 

ii) Permanent                                              _____________________ 
5. Name and address of CWC Contractor     _____________________ 
6. Valid (Period of the Contractor)                  From _________ to _________ 

 
  
 

__________________________________  
Signature and stamp of the Contractor/  
Authorised representative 

 
 

 
 
 
5. Recovery of Compensation paid to Workmen  

Ineverycaseinwhichby virtue of the provisions sub-section (1) of Section 12, of the Workmen’s 
Compensation Act, 1923, the Corporation is obliged to pay compensation to workman employed by 
the contractor, in execution of the works, Corporation will recover from the contractor, the amount 
of the compensation so paid; and, without prejudice to the rights of the Corporation under sub-
section (2) of Section 12 of the said Act, the Corporation shall be at liberty to recover such amount 
or any part thereof by deducting it from the security deposit or from any sum due by the 
Corporation to the contractor whether under this contract or otherwise. 
The Corporation shall not be bound to contest any claim made against it under sub-section (1) of 
Section 12, of the said Act, except on the written request of the contractor and upon his giving to 
Corporation full security for all costs for which the Corporation might become liable in 
consequence of contesting such claim. 

 
6. Ensuring Payment and Amenities to Workers, if Contractor Fails 

ln every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) 
Act, 1970 and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, the 
Corporation is obliged to pay any amounts of wages to a workman employed by the contractor in 
execution of the works or to incur any expenditure in providing welfare and health amenities 
required to be provided under the above said Act and the rules under Clause 19H or under the 
CPWD’s Contractor’s Labour Regulations or under the Rules framed by Govt. from time to time for 
the protection of health and sanitary arrangements for workers employed by Central Warehousing 
Corporation’s Contractors; the Corporation will recover from the contractor, the amount of wages 
so paid or the amount of expenditure so incurred; and without prejudice to the rights of the 
Corporation under sub-section (2) of Section 20, and sub-section (4) of Section 21, of the Contract 
Labour (Regulation and Abolition) Act, 1970; Corporation shall be at liberty to recover such amount 
or any part thereof by deducting it from the Security Deposit or from any sum due by Corporation 
to the contractor whether under this contract or otherwise. 
Corporation shall not be bound to contest any claim made against it under sub-section (1) of 
Section 20, sub-section (4) of Section 21, of the said Act, except on the written request of the 
contractor and upon his giving to the Corporation full security for all costs for which Corporation 
might become liable in contesting such claim. 
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7. Compliance of all Labour Laws and Reglations  
 
The Contractors, who are working in the establishments through Contract Labour 
and/oremploying labour themselves directly, should get themselves registered with and obtain 
alicense from the Assistant Labour Commissioner concerned, as required under 
ContractLabour(RegulationandAbolition)Act1971andproducethesameto Warehouse 
Manager,incompliancetoaboveandtheConditionsofContract.Thecopyof 
applicationforobtaininglabour license may be submitted to Warehouse Manager within the period 
as specified inAppendix-7to Schedule I: General Conditions of Contract. 

 
The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970 and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the 
work and continue to have a valid license until the completion of the work. 

The contractor shall also comply with provisions of the Inter-State Migrant Workmen (Regulation of 
Employment and Conditions of Service) Act, 1979. The contractor shall also abide by the provisions 
of the Child Labour (Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and other 
Construction Workers Welfare Cess Act, 1996. 
Any failure to fulfil these requirements shall attract the penal provisions of this contract arising out 
of the resultant non-execution of the work.  
No labor below the age of fourteen years shall be employed on the work. 

 
8. Payment of Wages 

PaymentofWages: 

i. Thecontractorshallpaytolabouremployedbyhimeitherdirectlyorthrough sub-contractors, 
wages not less than fair wages as 
definedintheCPWD’sContractor’sLabourRegulationsoraspertheprovisions of the Contract 
Labour (Regulation and Abolition) Act,1970 and the Contract Labour (Regulation and 
Abolition) CentralRules,1971,whereverapplicable. 

ii. The contractor shall, notwithstanding the provisions of any contractto the contrary, cause to 
be paid fair wage to labour indirectlyengaged on the work, including any labour engaged 
by his sub-contractors in connection with the said work, as if the labour 
hadbeenimmediatelyemployedbyhim. 

iii. In respect of all labour directly or indirectly employed in the 
worksforperformanceofthecontractor’spartofthiscontract,thecontractorshallcomplywithorca
usetobecompliedwiththeCPWD’sContractor’s Labour Regulations made by Govt. from time 
to time inregard to payment of wages, wage period, deductions from wagesrecovery of 
wages not paid and deductions unauthorizedly made,maintenance of wage books or wage 
slips, publication of scale ofwage and other terms of employment, inspection and 
submission ofperiodical returns and all other matters of the like nature or as perthe 
provisions of the Contract Labour (Regulation & Abolition) Act,1970, and Contract Labour 
(Regulation & Abolition) Central Rules,1971,whereverapplicable. 

iv. (a)The Regional Manager concerned shall have the right todeduct from the money due to 
the contractor any sum required orestimated to be required for making good the loss 
suffered by aworker or workers by reason of non-fulfilment of the conditions ofthe contract 
for the benefit of workers, non-payment of wages or ofdeductions made from his or their 
wages which are not justified bytheirtermsofthecontractornon-observanceoftheRegulations. 

(b)UndertheprovisionofMinimumWages(Central)Rules,1950,the contractor is bound to 
allow to the labours directly or indirectlyemployedintheworksone-
dayrestfor6days’continuousworkandpay wages at the same rate as for duty. In the event of 
default, theRegional Manager shall have the right to deduct the sum or 
sumsnotpaidonaccountofwagesforweeklyholidaystoanylaboursandpaythesametotheperson
sentitledtheretofromanymoneyduetothecontractorbytheRegional Manager concerned. 

In the case of Union Territory of Delhi, however, as the all-
inclusiveminimumdailywagesfixedunderNotificationoftheDelhiAdmin.No.F.12(162)MWO/D
AB/43884-91,dated31.12.1979asamendedfromtime to time are inclusive of wages for the 
weekly day of rest, thequestionofextra paymentforweeklyholidaywouldnotarise. 

v. The contractor shall comply with the provisions of the Payment ofWages Act 1936, 
Minimum Wages Act 1948, Employees Liability Act1938, Workmen’s Compensation Act 
1923, Industrial Disputes Act1947, Maternity Benefits Act, 1961 and the Contractor’s 
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Labour(Regulation&Abolition)Act1970orthemodificationsthereoforanyotherlawsrelatingther
etoandtherulesmadethereunderfromtimetotime. 

vi. The contractor shall indemnify and keep indemnified Corporationagainst payments to be 
made under and for the observance of thelaws aforesaid and the CPWD’sContractor’s 
Labour Regulationswithout prejudice to his right to claim indemnity from his sub-
contractors. 

Thelawsaforesaidshallbedeemedtobeapartofthiscontractandanybreachthereof 
shallbedeemedtobeabreachofthiscontract. 

 
vii. Whatever is the minimum wage for the time being, or if the wagepayable is higher than 

such wage, such wage shall be paid by 
thecontractortotheworkmendirectlywithouttheinterventionofJamadarandthatJamadarshalln
otbeentitledtodeduct 
orrecoveranyamountfromtheminimumwagepayabletotheworkmenasandby 
wayofcommissionorotherwise. 

Thecontractorshallensurethatnoamountbywayofcommissionorotherwise is deducted or 
recovered by the Jamadar from the wageof workmen. 

 

9. MaternityLeave  and Pay 

Leave andpay duringleave shall beregulatedasfollows– 
1. Leave: 
(i) inthecaseofdelivery-maternityleavenotexceeding8weeks,4 weeks upto and including the 

day of delivery and 4 weeksfollowingthatday 
(ii) in the case of miscarriage - upto 3 weeks from the date ofmiscarriage 
2. Pay: 
(i) in the case of delivery - leave pay during maternity leave 

willbeattherateofthewomen’saveragedailyearnings,calculated on total wages earned on the 
days when full timework was done during a period of three months immediatelypreceding 
the date on which she gives notice that she 
expectstobeconfinedorattherateofRupeeoneonlyadaywhicheverisgreater. 

(ii) in the case of miscarriage - leave pay at the rate of 
averagedailyearningcalculatedonthetotalwagesearnedonthedayswhenfulltimeworkwasdon
eduringaperiodofthreemonthsimmediately precedingthe dateofsuchmiscarriage. 

3. ConditionsforthegrantofMaternity Leave: 

Nomaternityleavebenefitshallbeadmissibletoawomanunlessshehas been employed for a 
total period of not less than six monthsimmediately precedingthedateonwhichshe 
proceedsonleave. 

4. The contractor shall maintain a register of Maternity (Benefit) in thePrescribed Form as 
shown in Appendix-G- I & II, and the sameshall bekeptatthe placeofwork 

 

10. Logistics for Labours 

The contractor(s) shall at his/their own cost provide his/their labour witha sufficient number of huts 
(hereinafter referred to as the camp) of thefollowing specifications on a suitable plot of land to be 
approved by theWarehouse Manager. 

(i)      (a) The minimum height of each hut at the eaves level shall 
be2.1m(7ft)andthefloorareatobeprovidedwillbeattherateof 2.7 sqm (30 sqft) for each 
member of the worker’s family stayingwiththe labourer. 

(b) Thecontractor(s)shall,inaddition,constructsuitablecookingplaces, having a minimum area 
of 1.80m x 1.50m (6’x5'), adjacentto thehutforeachfamily. 

(c) The contractor(s) shall also construct temporary latrines 
andurinalsfortheuseofthelabourerseachonthescaleofnotlessthanfour per each one 
hundred of the total strength, separate latrinesandurinalsbeingprovidedforwomen. 

(d) Thecontractor(s)shallconstructsufficientnumberofbathingand washing places, one unit for 
every 25 persons residing in thecamp.Thesebathingandwashingplacesshall 
besuitablyscreened. 
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(ii) (a)  All the huts shall have walls of sun-dried or burnt bricks, laidin mud mortar or other   
suitable local materials, as may be approvedby the Warehouse Manager. In case of sun-dried 
bricks, the wallsshould be plastered with mud gobri on both sides. The floor may 
bekutcha,butplasteredwithmudgobriandshallbeatleast15cm(6”)abovethesurroundingground.
Theroofsshallbelaidwiththatchorany other materials, as may be approved by the 
WarehouseManager and the contractor shall ensure that throughout the period of 
theiroccupation,the roofsremainwater-tight. 

(b)    Thecontractor(s)shallprovideeachhutwithproperventilation. 

(c)  All doors, windows, and ventilators shall be provided 
withsuitableleavesforsecuritypurposes. 

(d)There shall be kept an open space of at least 7.2m (8 yards)between the rows of huts which 
may be reduced to 6m (20 
ft)accordingtotheavailabilityofsitewiththeapprovaloftheWarehouse Manager.Back-to-
backconstructionwillbeallowed. 

(iii) Water Supply - The contractor(s) shall provide adequate supply ofwater for the use of 
labourers. The provisions shall not be less thantwo gallons of pure and wholesome water 
per head per day 
fordrinkingpurposesandthreegallonsofcleanwaterperheadperdayforbathing&washingpurp
oses.Wherepipedwatersupplyisavailable,supplyshallbeatstandpostsandwherethesupplyisfr
omwells or river, tanks which may be of metal or masonry, shall beprovided. The 
contractor(s) shall also, at his/ their own cost, makearrangements for laying pipe lines for 
water supply to his/ theirlabour camp from the existing mains wherever available and 
shallpay allfeesandchargestherefor. 

(iv) The site selected for the camp shall be high ground, removed fromjungle. 

(v) DisposalofExcreta-Thecontractor(s)shallmakenecessaryarrangementsfor 
thedisposalsofexcretafrom 
thelatrinesbytrenchingorincinerationwhichshallbeaccordingtotherequirements laid down 
by the Local Health Authorities. If 
trenchingorincinerationsisnotallowed,thecontractor(s)shallmakearrangements for the 
removal of the excreta through the MunicipalCommittee/authority and inform it about the 
number of labourersemployedsothatarrangementsmaybemadebysuchCommittee 
/Authorityfortheremovaloftheexcreta.Allchargesonthisaccountshall be borne by the 
contractor and paid direct by him to theMunicipality/Authority. The contractor shall 
provide one sweeper foreveryeightseatsincaseofdrysystem. 

(vi) Drainage-Thecontractor(s)shallprovideefficientarrangementsfordrainingawaysewage 
water,soastokeepcampneat&tidy. 

(vii) The contractor(s) shall make necessary arrangements for keepingthe 
campareasufficientlylightedtoavoidaccidentstotheworkers. 

(viii) Sanitation-Thecontractor(s)shallmakearrangementsforconservancy and sanitation in the 
labour camps according to therulesoftheLocal PublicHealthandMedical Authorities 

 
11. Conduct of Contractor Labors  

The Corporation/Regional Manager/Warehouse Manager may require the contractor to dismiss or 
remove from the site of the work any person or persons in the contractors’ employ upon the work 
who may be incompetent or misconduct himself and the contractor shall forthwith comply with such 
requirements. In respect of maintenance/repair or renovation works etc. where the labour have an 
easy access to the individual houses, the contractor shall issue identity cards to the laborer, whether 
temporary or permanent and he shall be responsible for any untoward action on the part of such 
labor. AE will display a list of contractors working in the Colony/Blocks on the notice board in the 
colony and also at the service center, to apprise the residents about the same. 

 
12. Removal of illegal Occupation  

It shall be the responsibility of the contractor to ensure that no space in complex, provided to him 
for carrying out work/delivery of service, is not occupied by anybody unauthorized. If it is found so, 
then the Warehouse Manager shall have the option to refuse to accept of work(s) / building/ 
buildings irrespective of its completion stage. Any delay in acceptance on this account will be 
treated as the delay in completion and for such delay, a levy up to 5% of Value of work as per work 
order may be imposed by Regional Manager whose decision shall be final both with regard to the 
justification & quantum and be binding on contractor. 

However, the Warehouse Manager, through a notice, may require the contractor to remove the 
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illegal occupation any time on or before construction and delivery. 

 

 

Trespass 

Thecontractorshall,atalltimes,beresponsibleforanydamagesortrespass,committedbyhisagentsandwor
kmenincarryingoutthework,unlesssuchtrespassisauthorizedby the Regional Manager/Warehouse 
Manager. 

 
13. Employment of Skilled / Semi- Skilled Workers  

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are qualified 
and possess certificate in particular trade from CPWD Training Institute / Industrial Training 
Institute / National Institute of Construction Management and Research (NICMAR) / National 
Academy of Construction, CIDC or any similar reputed and recognized Institute managed/certified 
by State/Central Govt. Number of such qualified tradesmen shall not be less than 20% of total 
skilled/semi-skilled workers required in each trade at any stage of work. Contractor shall submit 
number of man-days required in respect of each trade, its scheduling and the list of qualified 
tradesmen alongwith requisite certificate from recognized Institute to Regional Manager for 
approval. 

Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute the 
work of respective trade, the contractor shall substitute such tradesmen within two days of written 
notice from Regional Manager. Failure on the part of contractor to obtain approval of Regional 
Manager or failure to deploy qualified tradesmen will attract a compensation to be paid by 
contractor at the rate specified in Appendix-7to Schedule I: General Conditions of Contract per 
such tradesman per day. Decision of Regional Manager, as to whether particular tradesman 
possesses requisite skill and amount of compensation in case of default, shall be final and binding. 

Provided always, that the provisions of this Clause shall not be applicable for works with estimated 
cost put to tender being less than Rs. 5 crores. 

For work costing more than Rs. 10 crores, and upto Rs. 50 crores, the contractor shall arrange on site 
training as per National Skill Development Corporation (NSDC) norms for at least 20% of the 
unskilled workers engaged in the project in co-ordination with the CPWD Regional Training 
Institute & National Skill Development Corporation (NSDC) for certification at the level of 
skilled/semi-skilled tradesmen. 

For work costing more than Rs. 50 Crores, the contractor shall arrange on site training as per 
National Skill Development Corporation (NSDC) norms for at least 30% of the unskilled worker 
engaged in the project in coordination with the CPWD Regional Training Institute & National Skill 
Development Corporation (NSDC) for certification at the level of skilled/ semi-skilled tradesmen. 
The cost of such training as stated above shall be borne by the Government. The necessary space 
and workers shall be provided by the contractor and no claim whatsoever shall be entertained. 

 
14. PF Compliance and Contribution of    EPF and ESI 

It will be responsibility of the contractor to obtain separate code/identification No. 
forcontractor’sdepositofPFdues/ESI,ifapplicablewith 
concernedauthoritydirectly.CopyofPFRegistration / Code no. along with copy of PF paid Challans, 
shall be submitted along withRunningAccountBillsorFinalBill. 

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the 
contractor and shall be included under the rates quoted by him in the tender. The ESI, EPF and 
other labour compliance will be sole responsibility of Contractor; CWC will not provide anything 
over and above rate quoted by contractor. Contractor will provide the proof to CWC for submission 
of ESI & EPF to respective authorities along with bills and proof of final amount deposited to 
respective authorities for ESI & EPF along with final bill compulsorily. If the contractor fails to do so, 
CWC will deduct appropriate amount from contractor’s Bill / Security Deposit and pay to the 
respective authorities. 

 
15.  Minimum Wages Act to be Complied 
 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948 and Contract 

Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed 
thereunder and other labour laws, affecting contract labour that may be brought into force from 
time to time.  
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16. Default& BreachofProvisions 

In the event of the contractor(s) committing a default or breach of any ofthe provisions of the 
CPWD’s Contractor’s Labour Regulations and ModelRules for the protection of health and sanitary 
arrangements for theworkers as amended from time to time or furnishing any information 
orsubmitting or filing any statement under the provisions of the aboveRegulations and Rules which 
is materially incorrect, he/they shall, 
withoutprejudicetoanyotherliability,paytotheCorporationasumasdecidedbythe authority mentioned 
in Appendix-7to Schedule I: General Conditions of Contract for everydefault, breach 
orfurnishing, making, submitting, filing such materially incorrect 
statementsandintheeventofthecontractor(s)defaultingcontinuouslyinthisrespect,thepenaltymaybe 
enhancedtoasdecidedbytheauthoritymentionedinAppendix-7to Schedule I: General Conditions 
of Contractperdayforeachdayofdefaultsubjecttoamaximumof5percent of the estimated cost of the 
work put to tender. Decision of theRegional Manager in all of the above respect shallbefinal 
andbindingonParties. 

Should it appear to the Regional Manager that the contractor(s) is/arenot properly observing and 
complying with the provisions of the CPWD’sContractor’s Labour Regulations & Model Rules and 
the provisions of theContract Labour (Regulation & Abolition) Act 1970, and the ContractLabour 
(R&A) Central Rules 1971, for the protection of health & sanitaryarrangements for work-people 
employed by the contractor(s) (hereinafterreferred as “the said Rules”) the Regional Manager shall 
have power togive notice in writing to the contractor(s) requiring that the said Rules becomplied 
with and the amenities prescribed therein be provided to thework-
peoplewithinareasonabletimetobespecifiedinthenotice.Ifthe 
contractor(s)shallfailwithintheperiodspecifiedinthenoticetocomply 
withand/observethesaidRulesandtoprovidetheamenitiestothework-people as aforesaid, the 
Regional Manager shall have the power 
toprovidetheamenitieshereinbeforementionedatthecostofthecontractor(s). 

The contractor(s) shall erect, make & maintain at his/their own expenseand to approved standards 
all necessary huts and sanitary arrangementsrequired for his/their work-people on the site in 
connection with theexecution of the works, and if the same shall not have been erected 
orconstructed, according to approved standards, the Regional Manager shall have power to give 
notice in writing to the contractor(s) requiringthatthesaidhutsand 
sanitaryarrangementsberemodeledand/orreconstructed according to approved standards, and if 
the contractor(s)shall fail to remodel or reconstruct such huts and sanitary arrangementsaccording 
to approved standards within the period specified in the notice,the Regional Manager shall have the 
power to remodel or reconstructsuch huts and sanitary arrangements according to approved 
standards atthecostofthe contractor(s). 
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Appendix-7 
Operational Clauses -Summary 

Referrelevantclauses & Articles in Schedule-I, GeneralConditions ofContract(GCC) and Schedule-II, Scope 
of work. 

 
 

GENERALRU
LES 
&DIRECTIO
NS 

Officer InvitingTender Regional Manager 

Maximum works that can be executed under the 
contract 
 

  Up to 125 % of Original   
Contract Value. 

Definitions: 
 

1 Corporation/ Department/CWC Central warehousing Corporation  

2 Contract Manager/ Authorized Signatory for 
Agreement on behalf of Corporation and 
Corporation representative for the purpose of 
Corporation mentioned in Contract 

Regional Manager of the Corporation who 
has invited tender 

2 Warehouse Manager In charge of Central Warehouse/CFS 
Terminal where services are to be 
delivered 

3 Engineer  Engineer of Corporation in the rank of AE/ 
EE / SE . 

3 Tender Accepting& Contract Terminating Authority Regional Manager 

4 Contractor Percentage on cost of 
materials and labor   to cover all 
overheads and profits in Analysis of Rates: 

                                  15% 

 
StandardScheduleofRates applicable under this contract for selection of item of works for 
execution  

(i) DSRCivil2021 
(ii) DSR(E &M) 2022 
(iii) DSR Wet Riser and Sprinkler System - 2019 
(iv) DSR Item for BEE 5 star rated, ceiling fan with Brush Less Direct Current (BLDC) 

Motor - 2019 
(v) DSR (E&M) Item for Facade Lighting - 2019 
(vi) and Market rates for civil, electrical & mechanical works 

 ALL DSR latest up to correction slips at the time of tender publishing shall be valid and applicable 
for determining the rates. 

  

Specificationstobefollow
edforexecutionof work 

CPWD Specifications Vol - I & II 2019 for Civil Works and 
CPWDGeneral Specifications for Electrical Works Part-I (Internal) 
&Part-II (External) with up-to-date Correction Slips or 
LatestCPWDSpecificationsinvogueonthedateoftenderpublication, 
MORTH for roads. 
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Article 4 of Agreement  

Contract period:   1 year form the date of placement of LOA 

 

Article 8 of Agreement 

(i) Performance Bank Guarantee- 5%of Contract Value plus additional PBG in case of 
abnormally low rates as per clause 11.4.3 of ITB (volume I) 

(ii) Time allowed for submission of Performance Guarantee, Detail of Engineers and 
Supervision Staff and applicable labor licenses, registration with EPFO, ESIC and 
BOCW WelfareBoardorproofof applyingthereoffrom the dateof issue ofLOA:15 days 

(iii) Maximum allowable extension with late fee @ 0.1% per day of Performance 
Guaranteeamountbeyondtheperiodprovidedin Article 8 of Agreement/ Letter of 
Award:15days 

 

(iv)  Retention Money - 5 % of value of work executed based on DLP conditions. 

 

Clause-2 of GCC (Schedule-I)___  

Scheduleofrateofrecoveryfordelayinsubmissionofmodified work program or 
Progress report -Clause 2 .2.4 and 13.4.3 

 

SL ContractValue Recovery (Rs.) 

I. Any work executed under contract Rs. 100 per day 

 

Clause-3.2.6 of GCC (Schedule-I) 

Listof mandatorymachinery,tools&plantsto bedeployedbycontractoratsite  

 Concrete Mixer    

(Of capacity minimum 1 bag of cement) as per 
requirement      on receipt of such works                      

Concrete Vibrator as per requirement      on 
receipt of such works                       

Scaffolding for repair works upto height of 9 m 
from NGL 

Ladders for repair works upto height of 6 m and 
for area where scaffolding cannot be erected. 

Plumber tools & equipments Electrician Tools & equipments 

Lawn Mower, Hedge Cutters, Plants trimmers Mason & Beldar Tools & Equipments 

 

Clause-3.3.4 of GCC (Schedule-I) 

CompetentAuthorityfordecidingreducedrates:  Engineer in charge 

Clause- 5.1.5 of GCC (Schedule-I) 
Submissionofstatement 

Incasethecontractorfailstosubmitthestatement,heshallbeliabletopayapenaltyofRs.500/-
perweekfortheperiodhe doesnotsubmitthestatement. 

Clause-7 .1.1 of GCC (Schedule-I) 

Corporation Issue Material -ScheduleofMaterialsto beissuedto theContractor– 
 

SL Description 
ofItem 

Quantity Rates in Figures & Words at which 
theMaterialwill 
beChargedtotheContractor 

Placeof Issue 

1 2 3 4 5 
 NIL 
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Corporation Issued - Tools&Plants , Equipment tobehiredtotheContractor– 
 

SL Description HireChargesperday Placeof Issue 

1 2 3 4 

NIL 

 

Clause-8.1 of GCC (Schedule-I) 

-SafetyProvisions 

Incasethecontractorfailstomakearrangementandprovidenecessaryfacilities,heshall
beliableto payapenaltyofRs.500/-per 
dayfortheperiodhedoesnotarrangethesafetyprovision.Clause-
10 of GCC (Schedule-I) 

Liquidity Damage- For the general Maintenance Services as per rate specified in Appendix –II of 
Schedule-II 

For other repair, Maintenance, upgradation or construction works- As per Clause 10 of GCC 

Authority to Decide LD- Regional Manager 

 

Clause-13.4.4 of GCC (Schedule-I) 
 

(i) Authority to Decide Extension of Time: Regional Manager 

(ii) Shifting of Date of Start in case of delay in handing over of site:   Warehouse 
Manager 

 

Clause-13.4.6 of GCC (Schedule-I) 

(i) Record of Days prevented from performing the work: Hindrance Register -Jointly 
Maintained by WHM and Engineer based on the information provided by 
Contractor. 

(ii) Nature of Hindrance Register- digital /electronic in format of Schedule II 
 

Sub Clause 16 of Appendix 6 of GCC (Schedule-I) 
Default&breachofprovisions. 

In the event the contractor(s) committing a default or breach of any of the provision, he shall 
beliabletopayapenalty@0.05%foreachdayofdefaultsubjecttoamaximumof5% of estimated cost of 
work. 

 

Sub Clause 13 of Appendix 6 of GCC (Schedule-I) and other subclauses of Appendix 5 /6 

Employmentofskilled/semi-skilledworkers. 

Incase thecontractorfailstodeploythe qualifiedtradesman,heshallbe liabletoattractpenaltyof 
Rs.100/-perday. 
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Ref-Schedule II: Scope of Work 

Requirement of Technical Staff for a Work and Rate of Recovery 
 

SL Costof 

Work 

 
 

MinimumQualificatio
n  

Of 
Technical 

Representative 

 
Designation 

(PrincipalTechnic
al 

/ Technical 
Representative) 

 
MinimumExperie

nce 
(years) 

Number Rate at 
whichrecovery 
shall bemade 
from 
thecontractor in 
theevent of 
notfulfilling 
provision of 
Contract T&C 

1. Any  GraduateEngineer 
(Civil) 
Or 
DiplomaEngineer 
(Civil) 

Principal 
technical 
representative 

3 yrs for 
Graduate 
Engineers or  

6 yrs for 
Diploma 
Engineers 
respectively 

1 Rs.25,000/-PM 

2 Any Diploma Engineer 
(civil) 

Or any Graduate 

Technical 
representative 

3 yrs for 
Diploma 
Engineers and 
10 yrs for Non 
Engineering 
Graduate  and 
1 year for 
Engineering 
Graduate 
respectively 

1 Rs.15,000/-PM 

 

 Assistant Engineers retired from Govt. Services that are holding Diploma will be treated at 
parwithGraduateEngineers. 

 Diploma holder with minimum 10 years relevant experience with a reputed construction co. 
canbe treated at par with Graduate Engineers for the purpose of such deployment subject to 
theconditionthatsuchdiplomaholdersshouldnotexceed50%ofrequirementofdegreeengineers. 

 
 

Ref-Schedule II: Appendix- IV Clause R- Th. Consumption of Material  
Schedule/Statementfordeterminingtheoreticalquantityofcement&bitumen based on Delhi Schedule 
ofRates2021 printedby CPWD 
 
Variationspermissibleontheoreticalquantities: 

(a) CementAllWorks:  +/-2% 

(b) BitumenAllWorks: 2.5%plus&only&nilonminusside 

(c) SteelReinforcementandstructuralsteelsectionsforeachdiameter,section,andcategory: +/-
2% 
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RECOVERYRATESFORQUANTITIESBEYONDPERMISSIBLEVARIATION 
 

SL Descriptiono
fItem 

Rates at which recoveryshall be made fromtheContractor 

ExcessBeyondPermis
sibleVariation 

Less use 
BeyondPermissibleVariation 

1. Cement - Twice the rates mentionedinDSR 2021 
Dec 21 edition adopted forestimation 

2. Steelreinforcement - do 

3. StructuralSections - do 

4. Bitumen - do 

5. Bitumen issuedfree - do 

6. Bitumen 
issuedatstipulatedfixed
price 

- Twice the rate issued 

 

 

 
 
 
 



 

 

 


