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Tender Reference Number:(ENIT-CWC/RO-Engg/HYD/AMC/2023-24/21 
 
 
 
 
 
 
 
 
 

Nameof Work: 
 

Execution of Miscellaneous Repair/ Maintenance, upgradation and construction works in Zone IX 
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CENTRALWAREHOUSINGCORPORATION 

(AGovt.ofIndiaUndertaking) 
Regional Office, “Warehousing Sadan”, PB No: 34, Behind Gandhi Bhawan,  Nampally, 
Hyderabad-500001, Mail. ID:hyd.engineering@cewacor.nic.in 

 

E-TENDERNOTICE 
 

(ENIT-CWC/RO-Engg/ Hyd/AMC/23-24/21) 
No.CWC/RO-Engg./HYD/AMC/2023-24/21       Dated: 06.11.2123 
 
CWCinvites on-lineandopentoall-E-tendersfromthecontractorsfor: 

 
  

EstimatedCost
/ 

(Rs.Lakh) 

Lastdateofon-
linesubmissio

n 

SL Nameof
Work 

 Execution of Miscellaneous Repair/ 
Maintenance, upgradation and construction 
works in Zone IX - a cluster of central 
warehouses located at  Gadwal, Warangal, 
Enamamula, Siddipet and Adilabad on Annual 
rate contract basis 

 
 
306.77 

 

20.11.2023 

 
 

Detailed TenderNoticealong with Conditions of Contractand NoticeInviting E-Tender may  be 
seenanddownloadedfromtheCWC’swebsitewww.cewacor.nic.inore-
tenderwebsitewww.cwceprocure.comorCPPPortalhttps://eprocure.gov.in/cppp/. 
Further Corrigendum/Addendum to this Tender, if any, will be published on above websites only 
andanyPress advertisementinNewspapersshallnotbeissuedfor thesame. 

 
 

RegionalManager 
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SECTIONI 

NOTICEINVITINGTENDER 
NO.ENIT-CWC/RO-Engg./HYD/AMC/2023-24/21 

 
(E-tenderingMode) 

 
TheCentralWarehousingCorporation,throughtheRegionalManageroftheCentralWarehousingCorporation, 
(CWC), at Regional Office, HYDERABAD (hereinafter referred to as the Procuring Entity and 
‘RegionalManager’respectively),invites online etenders(hereinafterreferredas the ‘bid(s)’) forentering into 
anAnnual Rate Contractfor Execution of Miscellaneous Repair/ Maintenance, upgradation and construction 
works in Zone IX - a cluster of central warehouses located at  Gadwal, Warangal, Enamamula, Siddipet and 
Adilabad on Annual rate contract basis.(hereinafterreferredtoas‘theWorks’). 

 
ThisRequestforProposalforprocurementhavingreferencenumber,TenderNo.NIT_ CWC/RO-
Engg./HYD/AMC/2023-24/21 (hereinafterreferredtoas‘theTenderDocument’),givesfurtherdetails. 

 
1. TheTenderDocument 

1.1. Biddersmustreadthecomplete‘TenderDocument’. 
 

This NIT is an integral part of the Tender Document and serves a limited purpose of invitation, and does 
notpurport  to contain all  relevant details for submission of bids. ‘Tender Information Summary’ (TIS) 
appendedtothisnoticegivesasalientsummaryofthetenderinformation.AnygenericreferencetoNITshallalsoimply
a reference to TIS aswell.However, Biddersmust gothroughthecompleteTender Document for  
detailsbeforesubmissionoftheirBids. 

 
1.2. AvailabilityoftheTenderDocument 

 
TheTenderDocumentshallbepublishedonthethe  CWC’s  website  www.cewacor.nic.inor  e-
tenderwebsitewww.cwceprocure.comorCPPPortalhttps://eprocure.gov.in/cppp/.Itshallbeavailablefordownl
oad after the dateand timeof the start ofavailability till thedeadline  for availability  as mentioned 
inTIS.UnlessotherwisestipulatedinTIS,theTenderDocumentcanbedownloadedfromCWCwebsitewww.cewacor.
nic.inorfromCPPportal free of cost. If theProcuring Entityhappens to be closed on 
thedeadlineforsubmittingthebidsasspecifiedabove,thisdeadlineshallnotbeextended.Any  query/clarification 
regarding downloading Tender Documents and uploading Bids on the e-Procurement portal 
maybeaddressedtotheHelpDesk(contactdetailsgiveninTIS). 

1.3. Clarifications 
 

ABidderrequiringanyclarificationregardingtheTenderDocumentmayaskquestionsinwriting/electronically from 
Office/ Contact Person as mentioned in TIS, provided the questions are raised before 
theclarificationenddatementionedinTIS(orifnotmentioned,before7daysofthedeadlineforthebidsubmission).Thi
sdeadlineshallnotbeextendedincaseofanyinterveningholidays. 

 
 

2. EligibilityCriteriaforParticipationinthisTender 

TheparticipationinthisTenderProcessisopentoallbidderswhofulfillthe‘Eligibility’and‘Qualification 
criteria. Bidder should meet the following eligibility criteria of the date of his bid submissionand should 
continue to meet these till the award of the contract. Bidder shall be required to declare 
fulfillmentofEligibilityCriteriainalongwithPQFormenclosedintheITBSectionIIIA 
BidderunlessotherwisestipulatedinTIS/ITB: 

1) mustbe: 
 

(a) anaturalpersonorprivateentityorpublicentity(State-ownedenterpriseorinstitution), 
(b) notbe(orproposestobe,aJointVenture/Consortium(anassociationofseveralpersons,firms,orcompa

nies- hereinafterreferredtoas JV/C). 
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(c) acontractorhavingtechnicalexperienceandFinancialSoundness,totheextentminimumrequiredforeli
gibilityofthistenderandofficeasmentionedinAnnexureA 

(d) havingvalidregistrationregardingGSTIN,PAN. 
 

2) must: 
 

(a) not be insolvent, in receivership, bankrupt or being wound up, not have its affairs 
administeredby a court or a judicial officer, not have its business activities suspended and must 
not be thesubjectoflegalproceedingsforanyofaforesaidreasons. 

(b) (Including their affiliates or subsidiaries or Contractors/ subcontractors for any part of 
thecontract): 

i. Notstanddeclaredineligible/blacklisted/banned/debarredbytheProcuringOrganization or 
its Ministry/ Department from participation in its Tender Processes; and/or 

ii. Not be convicted (within three years preceding the last date of bid submission) or 
standdeclaredineligible/suspended/blacklisted/banned/debarredbyappropriateagencies
ofGovernmentofIndiafromparticipationinTenderProcessesofallofitsentities,for: 

• offencesinvolvingmoralturpitudeinbusinessdealingsunderthePreventionofCorruptionAct,
1988oranyotherlaw;and/or 

• offences under the Indian Penal Code or any other law for causing any loss of life/ 
limbs/propertyorendangering 
PublicHealthduringtheexecutionofapublicprocurementcontractand/or 

• suspectedtobeorofdoubtfulloyaltytotheCountryoraNationalSecurityriskasdeterminedbyap
propriateagenciesoftheGovernmentofIndia. 

iii. Nothavechangeditsnameorcreatedanew“Allied  Firm”,  consequent  to  
havingdeclaredineligible/suspended/blacklisted/banned/debarredasabove. 

iv. Nothaveanassociation (asabidder/partner/ director/  employee in any capacity)  of:any 
retired Manager (of Gazetted Rank) or any retired Gazetted Officer of CWC or of 
theCentral or  State  Government or its Public Sector Undertakings if such  a retired 
personhas not completed the cooling-off period of one year after his retirement. However, 
thisshall not apply if such managers/ officers have obtained a waiver of the cooling-off 
periodfromtheirerstwhileorganization. 

 
v. And of the near relations of executives of Procuring Entity involved in this Tender 

ProcessincludingHeadofEngineering/Finance/Purchase/BusinessSection,ExecutiveEngin
eer,AssistantEngineerofRegionalOfficeandCorporateOffice. 

(c) Not have a conflict of interest, which substantially affects fair competition. The prices 
quotedshould be competitive and without adopting any unfair/ unethical/ anti-competitive 
means. Noattempt should be made to induce any other bidder to submit or not to submit an 
offer forrestrictingcompetition 

3) mustfulfilotheradditionaleligibilityconditions,vizQualificationnorms,bidcompliance,Bidsecurityetc.asp
rescribed,in“Annexure-A”ofTenderDocument. 

4) mustprovidesuchevidenceoftheircontinuedeligibilitytotheProcuringEntityifsorequested. 
5) fromspecifiedcountrieshaving land borderswithIndia(butnot indevelopmentpartnership 

withIndia)shallbeeligiblesubjectto certain conditionsasdetailedintheITB-clause3.3. 
 

3. PurchasePreference. 

NopricepreferenceorpurchasepreferenceshallbegiventoanybidderexceptvalidL1bidderquoting 
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reasonable rates. Due to Nature of Scope, all works shall be awarded to valid L1 bidder (who has 
quotedreasonablerates) onlywithoutsplittingitamongothers. 

4. Pre-bidConference: 

If so indicated in TIS, Bidders are requested to attend a Pre-bid conference for clarification on the 
Tenders'technicalspecificationsandcommercialconditions,onthetime,date,andplacementionedtherein.Participa
tion in such a Pre-bid Conference is not mandatory. If a bidder does not participate or submit anyquery, then 
no subsequent representations from them regarding the Technical/ commercial 
specifications/conditionsshallbeentertained. 

5. SubmissionofBids: 

1) Bids must be uploaded only on CWC E procurement portal iewww.cwceprocure.com till 
thedeadline for submission mentioned in TIS. If the office happens to be closed on the deadline to 
submitthebidsasspecifiedabove,thisdeadlineshall not beextended. 

2) No manual Bids shall be made available or accepted for submission. Bidder must comply with 
theconditions of the eProcurement portal, including registration, compatible Digital Signature 
Certificate(DSC) etc.In thecase of downloadeddocuments, Bidder  must not make any changes to  the  
contentsofthedocumentswhileuploading,exceptforfillingintherequiredinformation. 

3) EMDofamountasmentionedinTIS/ITBtobepaidinfavourofCentralWarehousingCorporation,NewDel
hionlythroughe-paymentgatewayofe-
procurement&receiptofsameshouldbescannedanduploadedonthee-
tenderingwebsitewww.cwceprocure.comalongwithe-tenderdocuments. 

4) Costoftender(Nonrefundable)asmentionedinTIS/ITBtobepaid onlythroughe-paymentgatewayofe-
procurementsystem.Proofshouldbesubmitted/uploadedwiththetender. 

5) Tender processing fee (Non-refundable) would be paid mandatorily to M/s ITI Ltd. through e-
paymentontheportalwww.cwceprocure.com 

6) Integrity Pact: If so indicated, in the TIS/ ITB, all Bidders shall have to sign the Integrity Pact with 
theProcuring Entity as per ‘Annexure-V: Integrity Pact’. Bids without a signed Integrity Pact shall 
berejected. 

6. BidOpening 

Bids received shall be opened online at the specified date and time given in TIS. If the office is closed on 
thespecifieddateofopeningofthebids,theopeningshallbedoneonthenextworkingdayatthesametime. 

7. DisclaimersandRightsofProcuringEntity 

TheissueoftheTenderDocumentdoesnotimplythattheProcuringEntityisboundtoselectbid(s),anditreservestherightwith
outassigninganyreasonto: 

a) rejectanyoralltheBids,or 
b) cancelthetenderprocess;or 
c) abandontheprocurementoftheServices;or 
d) issueanothertenderforidenticalorsimilarServices 

 
Note:Forfurtherdetails,pleaserefertoappendedTISandthecompleteTenderDocumentvolumeII&III 

 
RegionalManager 

Enclosures: 
Appendix:TenderInformationSummary(TIS)Instructionsto
Bidder(ITB) 
VolumeII:ScheduleI–
FormofContractandGeneralConditionsofContractwithAppendixesVolumeIII:ScheduleII-
ScopeofWork,TechnicalSpecificationsandAppendixes 
VolumeIV-ScheduleIII-PriceSchedules 
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AppendixtoNIT:TenderInformationSummary 
TenderInformationSummary (TIS) 

1.0 BasicTenderDetails 

NameofWork Execution of Miscellaneous Repair/ Maintenance, upgradation and 
construction works in Zone IX - a cluster of central warehouses located 
at  Gadwal, Warangal, Enamamula, Siddipet and Adilabad on 
Annual rate contract basis 

TenderReferenceNumber CWC/RO-Engg./HYD/AMC/2023-24/21 

TenderType Open Tender–Domestic 

TenderCategory Works 
BiddingSystem SingleStageinTwoBidSystem 
FormofContract LumpsumValueContractbasedonPercentageRatesonPriceSchedule. 

No.ofCovers TwoCovers 
e-
ReverseAuctiontobeheldafterfina
ncialbidopening 

No 

theProcuringOrganization/The
ProcuringEntity: 

CentralWarehousingCorporation 

AuthorityonwhosebehalfTenderisinv
ited 

ManagingDirector Through RegionalManager 

TenderInvitingAuthority(TIA) RegionalManager 

Address CentralWarehousingCorporationRegionalOf
fice 
WAREHOUSING SADAN” 
   P.B. No: 34, 
BEHIND GANDHI BHAWAN 
NAMPALLY, HYDERABAD-500001. 
Ph. No. (040) 24731590 

Email.ID: hyd.engineering@cewacor.nic 
AppointingAuthorityforArbitration ManagingDirector(CWC) 

2.0 RequirementDetails 
ContractPeriod: OneYear(includingmo

nsoon) 
MajorMilestones/Stag
es 

As per work     
ordersplacedundercont
ract 

CompletionPeriod Aspervariousworkord
ersplacedundercontr
act 

Consequence
 of
delay 

AsperScheduleI-
GCCcl10and cl24 
andScheduleII-
Scopeofwork–AppendixII 

PriceSchedule Schedule-III:ItemsofMiscellaneousworks&Services 

IndicativeHSNCode/GSTNo.: GSTNo.36AAACC1216D2ZG 
State/Workplaceofconstruction: Centralwarehouseslocated Gadwal, Warangal, Enamamula, Siddipet 

and Adilabad (NameandaddressofwarehousesincludedinZone) 
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Address:WorkPlace/Site 1. Central Warehouse, Gadwal: Gadwal Gunj, 
Nallakunta, Gadwal, Telangana 509125 
2. Central Warehouse, Sanathnagar Fly Over (Storage) is located 
in Rangareddi, Telangana-18. 
3. Central Warehouse, Warangal- Narsampet Road, Distt-
Warangal, Warangal, Telangana, 506002 
4. Cw ,Warangal (Enumamula)- Kashibugga Road, Grain Market, 
Girmajipet, Warangal, Telangana 506013 
5. Central Warehouse, Adilabad- khursheed Nagar, Adilabad, 
Telangana 504001 
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NearbyMajorRailway Stations. Gadwal, Warangal, Siddipet & Adilabad 

NearestCity/District Hyderabad, Warangal 

NearestAirport Hyderabada International Airport 

3.0 CriticalDates 
PublishedDate 06.11.2123 BidValidity(Daysfro

mthedateofTenderO
pening)– 

90days 

Document DownloadStartDate&Time 06.11.2123 DocumentDownloadE
ndDate&Time 

19.11.2123 
Hrs. 

upto 15.00 

ClarificationStartDate&Time 06.11.2123 Clarification
Date& Time 

End 17.11.2123 

bidSubmissionStartDate& Time 06.11.2123 bid
 Submission
ClosingDate&Time 

20.11.2023at15.00Hrs 

TenderOpening(techno-
commercialbid)Date&Time 

20.11.2023 
Hrs 

at 15.30 Tender
 Opening
(Financialbid) Date& 
Time 

Shallbeintimated 
latervideEprocurement
portalonlytoQualifiedBi
dders. 

4.0 EligibilitytoParticipate 
(seeNIT-clause2andITB-clause3.2andSectionIII) 
NatureofBidderseligible [Individual/Firms/Company] 
AnykindofJointventure [NotAllowed] 
TotalTurnover AsperAnnexure-A 

TechnicalExperienceinSimilar
Natureofworkcompletedwithi
ntimeandwithout(LD) 

AsperAnnexure-A 

BidderOfficeRequirement Asper Annexure-A 
OtherdeclarationandPowerofa
ttorney(asapplicable) 

Mandatory-Annexure-IVandFormE(biddereligibility), 

5.0 ThresholdsforEligibilitytoParticipateandPreferenceunderMakeinIndiaPolicy 

Istherequirementdivisibleforpurchasepreference [No] 

Wouldthecontractbesplitamongmorethanonebidder [No] 

6.0 ObtainingtheTenderDocumentandclarifications 
EProcurementPortalfromwheretendertobepurchased,submitted
andwheretendershallbeopened. 

www.cwceprocure.com 
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Otherwebsitesfromwheretendercanbedownloadedforreferences
/studyetc. 

www.cewacor.nic.in 

helpdeskforDocumentavailabilityandsu
bmission 

M/sIndianTelephoneIndustriesLimited, 
C-62,2ndFloor,PreetVihar,Opp.MetroPillar79,NewDelhi-110092.May 
also call at Help Desk : 080-45811365 , 080-45982100 Email ID 
:cwceproc@etenderwizard.com 

CostofTenderDocument(INR) Rs.1770/- 

Office/ContactPerson/emailforclarificati
ons 

Smt.S.ManibalaAssistan
t 
EngineerHeadofEngine
ering 
Emailidhyd.engineering@cewacor.nic.in 
PHNo: 8186953453 

7.0 Pre-bidConference 
Place,time,anddateofthePre-bidConference [No] 

8.0 PreparationandSubmissionandOpeningofBids 

BidstobeAddressedto CentralWarehousingCorporation,ThroughRegionalManager,CWCRegionalOffi
ce,Hyderabad 

TenderOpeningPlace OnlyOne-procurementportal(s)mentionedabove 
AlternateBidsallowedornot [Onlyonebidmeetingtheconflict-of-

interestcriteria(asmentionedinthisdocument)shallbeconsideredasvalidfromabid
der.] 

9.0 PhysicalsubmissionofOriginals/Self-attestedcopiesofOriginalsofScannedDocumentsuploaded 

Physicaldocumentsrequired/permittedtob
esubmitted 

Notallowedandwillnotbeentertained 

10.0 BidSecurityandPerformanceSecurity 

EMD Rs.6.14 lakh • to be paid in favour of Regional Manager, Central Warehousing Corporation, 
Hyderabad onlythrough e-payment gateway of e-procurement & receipt of 
same should bescanned and uploadedon the e-tendering website 
www.cwceprocure.comalongwithe-tenderdocuments. 

• NoExemptionfromEMDtobiddersfromMSME/Start-upsetc. 

PerformanceSecurity ThroughBankGuaranteeAmountandtimelineasperAppendix-7ofSchedule-II 

AdditionalClauses AsperAppendix-7ofSchedule-IIenclosedwithInstructionstoBidder(ITB) 
Integrity Pact to be 
Signedand Submitted 
along withbid 

[Applicableif
Estimatedco
stputontend
erisRs. 
3 Cr.
 andabov
e] 

IndependentExtern
al
 Monitor,
NameandContactDe
tails 

Nameas notified 
byADMINCELL/Corporateoffice,atthetimeofinv
itingoftender. 
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SectionII:InstructionstoBidders(ITB) 
1. TheTenderDocument 

1.1. BasicTenderDetails 
 

ThisTenderDocumentdetailsthetermsandconditionsforenteringintoacontractforexecutionandcompletion of 
work as per scope mentioned in schedule A (price schedule), Scope of Works etc covered 
byGeneralConditionsofcontract(GCC),Specialconditionsofcontract(SCC)and  Technical  conditions  
ofcontract(TCC). 
BiddersmustgothroughtheCompleteTenderDocumentforfurtherdetails. 
‘Tender Information Summary’ (TIS) is appended to Section I: Notice Inviting Tender (NIT) for 

readyreference. 

1.2. Interpretations,Definitions,AbbreviationsandDocumentConventions 
 

detailsTenetsof 
interpretation,Definitions,DocumentconventionsandAbbreviations,mentionedinthissectionshallalsoapplytothe
restoftheTenderDocument. 

1.3. OverviewofContents 
 

1) The Sections, Forms, Annexures, Appendix and Formats etc comprising this Tender Document 
aredescribed in ITB-clauses 1.4. The BOQ file (Price schedule) & Complex Lay out Plans are 
separatelyavailable on the eProcurement Portal and is also part of this Tender Document. Any generic 
referenceto Tender Document shall also imply a reference to any/ all the sections, Forms, Formats and 
the BOQfileorotherfilesthatcomprisethisTenderDocument. 

2) Bidder must submit the bid in the Forms/ Formats mentioned in Section III (A) under ITB clause 
1.4below. The documents as mentionedin other sections under ITB-clause1.4below need  not be 
signedor returned by the bidders; however, Bidder must declare in his affidavit as per format enclosed 
inAnnexureIVofSectionIIIA,thathehasread,understood,complied,andstandsboundbyallrequirementsoft
hetenderdocument: 

1.4. SectionsoftheTenderDocument 
 

1.4.1 SectionsoftheTenderDocument 
 

TheTenderDocumentcontainsthefollowingsectionsmentionedinfourdifferentvolume,which  
aredescribedinsubsequentsub-clauses: 

 
VolumeI: 

1. E-TenderNotice. 
2. SectionI:NoticeInvitingTender(NIT)anditsAppendix:TenderInformationSummary(TIS) 
3. SectionII:InstructionstoBidders(ITB) 
4. SectionIII:QualificationNorms. 
5. SectionIII(A):TenderForms&Annexures-ItoIXtobefilledbybidder 

 
VolumeII- 

6. FormofContractAgreement 
7. Schedule-I:GeneralConditionsofContract(GCC) 
8. Appendix-1:PerformanceBankGuaranteeFormat 
9. Appendix-2:SubstanceAbuseConditions 
10. Appendix-3:CertificateofCompliancewithCodeofBusinessEthics 
11. Appendix-4:RulesfortheProtectionofHealthand SanitaryArrangements forWorkers 
12. Appendix-5:CPWDContractor’sLabourRegulationsandrelatedappendixes 
13. Appendix-6:LabourLawsComplianceandObligations 
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14. Appendix-7:VariousOperationalClauseSummary 
 

VolumeIII- 
15. Schedule-II:ScopeofWork 
16. Appendix-1:ImportantConditions 
17. Appendix-2:GeneralMaintenanceManualandMaintenanceserviceQualityRequirements 
18. Appendix-3:MinimumRequirementofInfrastructureandItsMaintenanceinCWComplex 
19. Appendix-4:TechnicalSpecificationsandrelatedAppendixes 

 
VolumeIV- 

20. Schedule-III:PriceSchedules-Sub-Schedules 
21. Appendix-1:LayoutPlansofCWComplexetc. 

 
 

2. ProcuringEntity-RightsandDisclaimers 

2.1. TheProcuringEntity 
 

Central Warehousing Corporation having its corporate office at New Delhi also called (CWC) is the 
ProcuringEntity and Bids are to be addressed to the Central Warehousing Corporation, through the officer 
designatedandmentionedin‘Appendix-7ofSchedule-II’. 
The officer designated and mentioned in  ‘Appendix-7 of Schedule-II’ is a Tender Inviting Authority (TIA) 
andheisthedesignatedofficerforinvitingthetenderandclarifyingthisTenderDocument. 
He shall also be Contract Manager and shall discharge designated function during contract execution 
throughhisauthorizedrepresentative(warehouseManagerandEngineer)andTeam. 
RegionalManagershallbethetenderacceptingauthority. 
TheAuthoritywhohasinvitedthetendershallplacetheletterofawardandshallenterintocontractagreementwith 
successful bidder after following due procedures and approval of Tender accepting authority as 
perdelegation ofpowerinCWC. 

2.2. RighttoIntellectualPropertyandconfidentiality: 
 

1) The Tender Document and associated correspondence are subject to copyright laws and shall 
alwaysremain the property of the Procuring Entity and must not be shared with third parties or 
reproduced,whetherinwholeorpart,withouttheProcuringEntity’spriorwrittenconsent. 

2) However, Bidders may share these to prepare and submit its bid with its employees, 
subcontractor(s),or holding Company. Bidders shall obtain from them an undertaking of 
confidentiality similar to thatimposedonBidderunderthisclause. 

3) This condition shall also apply to bidders who do not submit a bid after downloading it or who are 
notawardedacontractintheprocess. 

4) TheobligationoftheBiddersundersub-clausesabove,however,shallnotapplytoinformationthat: 
 

a) noworhereafterisorentersthepublicdomainthroughnofaultofBidder; 
b) islegallypossessedbyBidderattherelevanttimeandwasnotpreviouslyobtained,directlyorindirectly,f

romtheProcuringEntity;or 
c) otherwiselawfullybecomesavailabletoBidderfromathirdpartythathasnoobligationofconfidentiality

. 

5) TheprovisionsofthisclauseshallsurvivecompletionorterminationforwhateverreasonoftheTenderProces
sorthecontract. 

2.3. RighttoRejectanyorallBids 
 

The Procuring Entity reserves its right to accept or reject any or all Bids, abandon/ cancel the Tender 
process,andissueanothertenderforthesameorsimilaratanytimebeforetheawardofthecontract.Itwouldhavenolia
bilitytotheaffectedBidderorBiddersoranyobligationtoinformtheaffectedBidderorBiddersofthe 
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groundsforsuchaction(s). 
The Competent Authority on behalf of The Procuring Entity does not bind himself to accept the lowest or 
anyotherofferandreservestohimselftheauthoritytorejectanyorallthetendersreceivedwithoutassignmentofanyr
eason. 
The Competent Authority on behalf of The Procuring Entity does not bind himself to accept the lowest 
tenderand reserves to himself the right of acceptingthewholeor any part of the tender andthe  Bidder shall 
beboundtoperformthesameattheratequoted. 

2.4. Disclaimers 
 

2.4.1 RegardingPurposeoftheTenderDocument 
 

The TenderDocument isneitheran agreement nor anoffertoprospectiveBidder(s)oranyotherpartyhereunder. 
The purpose of the Tender Document is to provide the Bidder(s) with information to assist them 
inparticipationinthisTenderProcess. 

2.4.2 RegardingDocuments/guidelines 
 

The Tender Document, ensuing communications, and Contracts shall determine the legal and 
commercialrelationship between the bidders/ contractors and the Procuring Entity. No other Government or 
ProcuringEntity’s document/ guidelines/ Manuals including its Procurement Manual (for internal and official 
use of itsofficers), notwithstanding any mention thereof in the Tender Document, shall have any locus-standii 
in such arelationship. Therefore, such documents/ guidelines/ Manuals shall not be admissible in any legal or 
disputeresolutionorgrievanceredressalproceedings. 

 
2.4.3 RegardingInformationProvided 

 
Information contained in the Tender Document or subsequently provided to the Bidder(s) is on the terms 
andconditions set out in the Tender Document or subject to which that was provided. Similar terms apply 
toinformation provided verbally or in documentary or any other form, directly or indirectly, by the 
ProcuringEntityoranyofitsemployeesorassociatedagencies. 

2.4.4 RegardingTenderDocument: 
 

1) The Tender Document does not purport to contain all the information Bidder(s) may require. It 
maynot address the needs of all Bidders. They should conduct due diligence, investigation, and 
analysis,check the information's accuracy, reliability, and completeness, and obtain independent 
advice fromappropriate sources. Information provided in the Tender Document to the Bidder(s) is on 
a wide 
rangeofmatters,someofwhichmaydependuponinterpretingthelaw.Theinformationgivenisnotintended 
to be an exhaustive account of statutory requirements and should not be regarded as acomplete or 
authoritative statement of law. The Procuring Entity, its employees and other associatedagencies 
accept no responsibility for the accuracy or otherwise for any interpretation or opinion 
onlawexpressedherein. 

2) TheProcuringEntity,itsemployeesandotherassociatedagenciesmakenorepresentation  
orwarrantyfortheaccuracy,adequacy,correctness,completenessorreliability,assessment,assumption, 
statement, or information in the Tender Document. They have no legal liability, whetherresulting from 
negligence or otherwise, for any loss, damages, cost, or expense that may arise 
from/incurred/sufferedhowsoevercausedtoanyperson,includinganyBidder,onsuchaccount. 

3. Bidders–EligibilityandPreferentialPolicies 

3.1. Bidders 
 

Subjectto 
provisionsinthefollowingclausesinthissectionandprovisionsinTenderDocument,thisinvitationforBidsisopentoa
llbidderswhofulfilthe‘EligibilityCriteria’stipulatedintheTenderDocument. 

3.1.1 Sub-Contractors 
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SubjecttotherestrictionsoutlinedinthisTenderDocument,anyBiddermayproposetosub-
contractapartofthecontractforspecializeditemsofservices,providedthatthenamesanddetailsofthesub-
contractsare 

 

clearly stated in the bid submitted by Bidder and provided further that such sub-contractor should 
notcircumvent theeligibilitycondition laid down below. Procurement of material, hireof 
equipmentorengagement of labour shall not be considered as sub-contracting. Despite any approval 
granted by 
theProcuringEntityforsucharrangements,theBidder/Contractorshallbesolelyanddirectlyresponsibleforexe
cutingsub-contractedportionsofthecontract. 
Sub-contracting by the contractor without the approval of the Procuring Entity shall be a breach 
ofcontract. 
TheBidder,apartfrombeingacontractorofappropriateclassmayassociatehimselfwithagenciesoftheotherappropr
iateclasswhichareeligibletotenderfor(i)Electrical,(ii)SanitaryandWaterSupplyInstallation, (iii) Fire safety 
installation works, (iv) Horticulture and others specialized works, if any in thescope. 

3.2. EligibilityCriteriaforParticipationinthisTender 
 

Subject to provisions in this Tender Document, participation in this Tender Process is open to all bidders 
whofulfil the ‘Eligibility’ and ‘Qualification criteria. Bidder should meet (as on the date of his bid submission 
andshould continue to meet till the award of the contract) the ‘Eligibility Criteria’ detailed herein. Bidder 
shallsubmit a declaration about the ‘Eligibility Criteria’ compliance in Eligibility Declarations along with their 
PQforms. 

 

ELIGIBILITYCRITERIA:Contractorwhofulfilsthefollowingrequirementsshallonlybeeligibletoquotetherate
s. 

1) SubmitresponsivetechnicalbidcomprisingofMandatorydocuments(towardsproofofqualificationaswell)
andotherdocumentsasprescribedherein. 

A. Mandatory–submissionofFollowingmandatorydocuments. 
1) EMD,CostofTender&TenderProcessingFees:Asper‘TIS’ 
2) TechnicalExperience&PerformanceCertificate:AsperAnnexure-
A3)FinancialSoundnessandTurnover:AsperAnnexure-A 
4) AffidavitforCompliance/declarationbyBidder:AsperAnnexure-A 
5) BiddermusthaveOffice,onthelatestduedateoftendersubmissionin  anyDistrict of 

The State where Central warehouse ie site of work, is located ie 
Biddermusthaveofficein Telengana State. 
Forthispurpose,validGSTnumberissuedforthesateshallbeconsideredasproofofoffic
eaddressalongwithCopyofrentagreement/Propertyownershipdocumentsindicatin
gthatofficeisinpossessionatthetimeoftendersubmission. 

6) Eligibility declaration form as per NIT-clause 3 and ITB-clause 3.2 under form -E of 
thisPQPerforma 

7) BiddershallsubmitaPowerofAttorney*AND/ORBoardResolutioninfavourofsignatory(ies) 
duly attested bythe Notary as per ANNEXURE III. {This format is forguidance only and 
deviation in the wording can be accepted.}. The power of Attorneyshall be mandatory. 
However, if not submitted,Corporation may carry outcall 
ofclarificationforsolicitingPowerofAttorney/BoardResolution. 

 
B. Other-–submissionofFollowingotherDocuments– 

1) IntegrityPact:BidderwillhavetosigntheIntegrityPactasperproformaatANNEXURE-
VforcontractshavingestimatedvalueofRs.3(three)croreormoreanddulysignedcopyhast
obesubmittedwiththetender. 

2) NetWorth:BiddershouldsubmitwiththetenderthePositiveNetWorthCertificate,dulycertif
iedbyapracticingCharteredAccountantasperANNEXUREI,basedontheaccountsforthelate
stfinancialyear,i.e.,Profit&LossAccountandBalanceSheet. 

3) GSTRegistration:ContractormusthavevalidGSTRegistrationCertificatefromtheconcer
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nedauthority(asapplicable)andcopytobeenclosedwiththetender. 
4) PANCard:BiddermustenclosecopyofPANCardalongwiththetender. 
5) PFRegistration:BiddersmusthavevalidPFRegistrationCertificatefromtheconcernedauthor

ityandcopytobeenclosedwiththetender. 
 

6) OrganizationDetails: 
• In case the Bidder is a Proprietorship Firm, they will submit an affidavit as 

perANNEXUREII. 
• In case the Bidder is a Partnership Firm, a certified copy of the partnership 

deedshallbesubmittedbytheBidder. 
• In case the Bidder is a Company (whether Private or Public), a certified copy 

ofCertificate of Incorporation together with Memorandum and Article of 
Associationshall be submitted. Certificate of Registration with Registrars of 
Company (ROC) incaseof 
Ltd./Pvt.Ltd.Company/PSU,ifrequiredshallbesubmittedbytheBidder. 

• In other cases, certified copy of Certificate of Incorporation shall be submitted 
bytheBidder. 

7) Declarationof near relative: Bidder shall submit adeclarationabout their near  
relativeasperANNEXURE-VI 

8) Declaration to be given by the bidder for works in Hand (in progress) on letter head 
offirm(ANNEXURE-IX). 

 
*Power of Attorney: Notwithstanding anything contained in the Clause above, the Bidder shall execute 
thePowerof Attorney(POA) inprescribedformat asmentionedinANNEXUREIIIandshall conformtothefollowing– 

a) Acompany,whileexecutingPowerofAttorneymustmakeconformitywiththeBoardResol
ution and the charter documents giving the power to issue the said Power 
ofAttorneyincludingfurthersub-delegationofthesamebythesaidPOAholderonly. 

b) Unless notified in writing to the Tendering Authority, the Authority shall recognize 
onlythat POAholder forthepurposesof tendersubmissionand 
mattersrelatedtheretowhosenoticeandnecessaryPOAdocumentwassubmittedtotheAutho
rityatthetimeoftendersubmission. 

c) While for a Partnership Firm, either all the partners of the partnership firm shall 
executeandconfirmthePowerofAttorneyifexecutedorthereshallexistaPowerofAttorneyin 
favour of the Partners executing the Power of Attorney for the delegation of power 
onbehalfoftheBidder. 

d) ThePowerofAttorneybeingexecutedbytheBidderhereinshallbeexecutedinfavourofonlyits
PartnerorDirectororSalariedemployee.AndincasethePOA isbeingexecutedby the Bidder 
in  favour  of its salaried employee, the said employee 
shouldhaveworkedforatleastmorethanoneyearcontinuouslywiththeBidderandtheBidder
shouldfurnishthefollowing: 

• Name 
• Designation 
• Mobile/Contactno. 
• EmploymentLetter/AgreementissuedbytheFirm 
• IdentityCardwithnumber,issuedbytheFirm 
• Informationaboutthewagespaid,i.e.SalarySlips 
• Form-16 
• PANCard 
• PFNumber 
• PowerofAttorneyasperANNEXUREIII 

 
e) CWCwillnotbeboundbythePowerofAttorneyfurnishedbytheBidderandacceptanceofth

esameshallbeatthesolediscretionoftheCWC. 
f) There can validly exist only a single Power of Attorney at any given time. The Power 

ofAttorney executed and accepted by CWC shall stand revoked on issuance of any 
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newPowerofAttorneyissuedwithintherulesherein,withregardtothisparticularProject. 
g) During the subsistence of contract, if Power of Attorney holder is found to be 

creatingmischieforinvolvedinanyillegalorunlawfulactivity,CWCwillatitssolediscretion 

reject the Power of Attorney of such person submitted by the Bidder and the 
Bidderwould be required to issue a fresh Power of Attorney within the rules herein in 
favour ofauthorizedperson,statedabove,withinaperiodof10daysofbeingsonotified. 

h) The CWC will not bebound by  any power of attorney granted by the Bidder  or 
bychangeinthecompositionoftheFirmandsubsequenttotheexecutionofthecontract.It may, 
however, recognize such Power of Attorney and changes after obtaining 
properlegaladvice,thecostofwhichwillbechargeabletotheContractor. 

i) The POA shall be supported by Board Resolution in case of 
Company/PSU/StatutoryBody. Further,POAis not required,incase  bid  is being signed  
by  Person  AuthorizedbyBoardofDirectorsbywayof BoardResolution. 

j) The Power of Attorney shall be issued as per the constitution of the bidder 
asbelow: 

• IncaseofProprietorship:byProprietor 
• IncaseofPartnership:byallPartnersorManagingPartnerasperPartnershipDeed 
• In case of Limited Liability Partnership: by any Person authorized in terms of Deed 

ofLLP 
• IncaseofCompany/PSU/StatutoryBody:byBoardofDirectorsthroughBoardResolutionorb

ythedesignatedofficerauthorizedbyBoardtodoso.SuchBoardResolutionshouldbedulysign
edbyCompanySecretary/MD/CMD/CEO. 

• IncaseofCooperativeSociety:byManagingMembersofCooperativeSocietyorbythedesig
nated memberauthorized underByeLaws. 

 
2) IfrelativeWorkinginCWCthentheContractorNotAllowedtoTender 

The contractor shall not be permitted to tender for works in the CWC in which his near relative 
ispostedasOfficerinany 
capacity,responsibleforaward,monitoring,executionandpaymentunderContractswithinRegion. 
Heshallalsointimatethenamesofpersonswhoareworkingwithhiminanycapacityoraresubsequently 
employed by him and who are near relatives to any Officer in the Central WarehousingCorporation or 
in the Ministry of Food, Consumer Affairs & Public Distribution, Govt. of India, NewDelhi. 
ThecontractorwouldbedebarredfromtenderinginCWCforfiveyearsforanybreachofthiscondition 
Note: By the term “near relatives” is meant wife, husband, parents & grandparents, children 
&grandchildren,brothers&sisters,uncles,aunts&cousinsandtheircorrespondingin-laws. 

 
3) NoGazettedEngineertoWorkasContractorwithinOneYearofRetirement 

No Officer of Gazetted rank employed in any Govt Department of India/its states/UTs or other 
officersemployed in Central Warehousing Corporation shall work as a contractor or employee of a 
contractorfor a period of one year after his retirement from Govt. Department / Corporation service 
without thepreviouspermissionoftheManagingDirectoroftheCorporationinwriting. 
This contract is liable to be cancelled, if either the contractor or any of his employees is found at 
anytimetobesucha person who had  not obtained the permission  of Central Warehousing  
Corporationas aforesaid, before submission of the tender or engagement in the contractor’s service, as 
the casemaybe. 
Though, permission shallnot be required for workingas contractor  or employee of contractor 
postoneyearofretirement. 

3.3. Eligibilityofbiddersfromspecifiedcountries 
 

OrdersissuedbytheGovernmentofIndiarestrictingprocurementfrombiddersfromcertaincountriesthatsharealan
dborderwithIndiashallapplytothisprocurement. 
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22. Any bidder (as defined in GCC) from a country that shares a land border with India1, 
excludingcountriesaslistedonthewebsiteoftheMinistryofExternalAffairs2,towhichtheGovernment
ofIndiahasextendedlinesofcreditorinwhichtheGovernmentofIndiaisengagedindevelopment 
projects – hereinafter called ‘Restricted Countries’) shall be eligible to bid in 
thistenderonlyifBidderisregistered3withtheRegistrationCommitteeconstitutedbytheDepartment 
for Promotion of Industry and Internal Trade (DPIIT). Bidders shall enclose 
thecertificateinthisregard. 

23. InBids for Turnkey contracts,including Workscontracts, the successful bidder shall notbeallowed 
to sub-contract works to any contractor from such Restricted Countries unless suchcontractor is 
similarly registered. In such cases, the bidders shall enclose the certificate in thisregard. 

24. If Bidder has proposed to sub-contract Services or incidental Goods directly/ indirectly from 
thevendors from such countries, such vendor shall be required to be registered with the 
CompetentAuthority. However, if Bidder procures raw material, components, and sub-
assemblies fromsuchcountries' vendors,suchvendorsshallnotrequireregistration. 

25. "BidderfromsuchRestrictedCountries"means:- 
 

a) Anentityincorporated,established,orregisteredinsuchacountry;or 
b) Asubsidiaryofanentityincorporated,established,orregisteredinsuchacountry;or 
c) Anentitysubstantiallycontrolledthroughentitiesincorporated,established,orregisteredinsuch

acountry;or 
d) Anentitywhosebeneficialownerissituatedinsuchacountry;or 
e) AnIndian(orother)agentofsuchanentity;or 
f) Anaturalpersonwhoisacitizenofsuchacountry;or 
g) Aconsortium/jointventurewhereanymemberfallsunderanyoftheabove 

 
26. Thebeneficialownershallmean: 

 
a) Ina companyor LimitedLiabilityPartnership,the beneficial owneristhenatural 

person(s).Whetheractingaloneortogetherorthroughoneormorejuridical  persons,  
controllingownershipinterestorexercisescontrolthroughothermeans. 

Explanation- 
i) "Controlling ownership interest" means ownership of or entitlement to more than twenty-

fivepercentofthecompany'ssharesorcapitalorprofits. 
ii) “Control”shallincludetherighttoappointamajorityofthedirectorsortocontrolthemanagement or 

policy decisions including by virtue of their shareholding or 
managementrightsorshareholderagreementsorvotingagreements; 

 
b) Inthecaseofapartnership firm, thebeneficialowneristhenaturalperson(s)who,whetheractingalone 

or together or through one or more juridical persons, has ownership of entitlement to 
morethanfifteenpercentofcapitalorprofits. 

c) In case of an unincorporated association or body of individuals, the beneficial owner is the 
naturalperson(s), who, whether acting alone or together or through one or more juridical person, 
hasownership of or entitlement to more than fifteen percent of the property or capital or profits 
ofsuchassociationorbodyofindividuals; 

 
 
 

1https://mea.gov.in/india-and-

neighbours.htm2http://meadashboard.gov.in/indicators/92 

3https://dipp.gov.in/sites/default/files/Revised-Application-Format-for-Registration-of-Bidders-15Oct2121.pdf 
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d) Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is 
therelevantnaturalpersonwhoholdsthepositionofseniormanagingofficial. 

e) In case of a trust, the identification of beneficial owner(s) shall include identification of the 
authorof the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust 
and anyother natural person exercising ultimate effective control over the trust through a chain of 
controlorownership. 

3.4. ConflictofInterest 
 

Any bidder having a conflict of interest, which substantially affects fair competition, shall not be eligible 
tobid in this tender. Bids found to have a conflict of interest shall be rejected as non-responsive. Bidder shall 
berequiredtodeclaretheabsenceofsuchconflictofinterestinEligibilityDeclarationsalongwithPQforms.Abidd
erin thisTenderProcessshallbeconsideredto haveaconflictofinterestifthebidder: 

1) directlyorindirectlycontrols,iscontrolledbyorisundercommoncontrolwithanotherBidder;or 
 

2) receivesorhavereceivedanydirectorindirectsubsidy/financialstakefromanotherbidder;or 
 

3) has the same legal representative/ agent as another bidder for purposes of this bid. A Principal 
canauthorise only one agent, and an agent alsoshould  not represent or quote on behalf of more  
thanone Principals. However, this shall not debar more than one Authorised distributor from 
quotingequipment manufactured by an Original Equipment Manufacturer (OEM), in procurements 
underProprietaryArticleCertificate;or 

4) has a relationship with another bidder, directly or through common third parties, that puts it in 
aposition to have access to information about or influence the bid of another Bidder or influence 
thedecisionsoftheProcuringEntityregardingthisTenderprocess;or 

5) participates in more than one bid in this tender process. Participation in any capacity by a 
Bidder(including the participation of a Bidder as sub-contractor in another bid or vice-versa) in more 
thanone bid shall result in the disqualification of all bids in which he is a party. However, this does 
notlimittheparticipationofanon-bidderfirmasasub-contractorinmorethanonebid;or 

6) would be providing goods, works, or non-consulting services resulting from or directly related 
toconsulting services that it provided (or were provided by any affiliate that directly or 
indirectlycontrols, is controlled by, or is under common control with that firm), for the procurement 
planning(inter-
aliapreparationoffeasibility/costestimates/DetailedProjectReport(DPR),design/technicalspecificatio
ns, terms of reference (ToR)/ Activity Schedule/ schedule of requirements or the 
TenderDocumentetc)ofthisTenderprocess;or 

7) has a close business or family relationship with a staff of the Procuring Organisation who: (i) 
aredirectly or indirectly involved in the preparation of the Tender document or specifications of 
theTender Process, and/or the evaluation of bids; or (ii) would be involved in the implementation 
orsupervisionofresultingContractunlesstheconflictstemmingfromsuchrelationshiphasbeenresolvedin
amanneracceptabletotheProcuringEntitythroughouttheTenderprocessandexecutionoftheContract. 

 
3.5 IfrelativeWorkinginCWCthentheContractorNotAllowedtoTender 

The contractor shall not be permitted to tender for works in the CWC in which his near relative is 
postedas Officer in any capacity, responsible for award, monitoring, execution and payment under 
ContractswithinRegion. 
Heshallalsointimatethenamesofpersonswhoareworkingwithhiminanycapacityoraresubsequently 
employed by him and who are near relatives to any Officer in the Central WarehousingCorporation 
orinthe Ministryof Food, ConsumerAffairs&Public Distribution,Govt. of  India,  NewDelhi. 
ThecontractorwouldbedebarredfromtenderinginCWCforfiveyearsforanybreachofthiscondition 
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Note: By the term “near relatives” is meant wife, husband, parents & grandparents, children 
&grandchildren,brothers&sisters,uncles,aunts&cousinsandtheircorrespondingin-laws. 

 
3.6 NoGazettedEngineertoWorkasContractorwithinOneYearofRetirement 

No Officer of Gazetted rank employed in any Govt Department of India/its states/UTs or other 
officersemployedinCentralWarehousingCorporationshallworkasacontractororemployeeofacontractorfo
r a period of one year after his retirement from Govt. Department / Corporation service without 
thepreviouspermissionoftheManagingDirectoroftheCorporationinwriting. 

The contractisliable to be cancelled, if either the contractor orany  of his employees is found  at anytime 
to be such a person who had not obtained the permission of Central Warehousing Corporation 
asaforesaid,beforesubmissionofthetenderorengagementinthecontractor’sservice,asthecasemaybe. 

Though, permission shall not be required for working as contractor or employee of contractor post 
oneyearofretirement. 

 

4. TheScheduleofRequirementsandFormofContract 

4.1. EligibleSupplyofGoodsandServices–OriginandMinimumLocalContent 
 

UnlessotherwisestipulatedintheTenderDocument,allWorks,‘Services’andincidental‘GoodsandWorks’to be 
delivered under the contract must conform to i) restrictions on certain countries with land-borders 
withIndia;ii)minimumlocalcontent(MakeinIndiaPolicy). 

4.2. QuotationforAllSchedulesandallServices 
 

Unless otherwise stipulated in the Tender Document, Bidder must quote for all the sub schedules (and all 
theServicesanditemofworksinaSubSchedule)inthePriceSchedule-
thatisScheduleAofTenderdocument;otherwise,his bid wouldberejectedasnonresponsive. 

4.3. FacilitiestobeProvidedbytheProcuringEntity 
 

1. Unless otherwise stipulated in the Tender Document, no Facilities (including 
ReferenceDocuments,Medicalfacilities,Rooms,Furniture,Transport,AccesstoIT  Services  
etc.)shallbeprovidedbytheProcuringEntitytoContractoratSite. 

2. Unless otherwise stipulated in the Tender Document, The Procuring Entity may 
supplywithout any obligation to do so, to the contractor part or whole of the quantity of 
the 
waterandelectricityrequiredforthedeliveryofServices/completionofworkfromtheProcuring 
Entity's existing water/ electricity supply system at or near the site of Serviceson specified 
terms and conditions and on chargeable basis, provided that the contractorshall arrange, 
at his own expense, to effect the connections and lay additional pipe/ 
powerlinesandaccessoriesonthesite.Nevertheless,itshallbetheresponsibilityofthecontracto
r to install adequate alternative arrangements to tide over outages in utilities 
orfailureinsupply by the Procuring Entity, and that the contractor shall not be  entitled 
toanycompensation–norshallthisbeareasonforthedelayindeliveryofServices. 

3. UnlessexclusivelystipulatedintheTenderDocumentAppendix7ofScheduleII,TheProcuring 
Entity will not provide any T&P, Construction material, Consumable, 
Laboureitherfreeofcostorchargeablebasisforcompletionofworkunderthiscontract. 

4. technicalspecifications/documentspertainingtotheworkswillbe  provided  
byprocuringentity. 

4.4. CompletionTimeandContractPeriod 
 

The work shall be required to be completed within stipulated time period and up to the date mentioned 
invariousworkordersplacedunderthecontract. 
Contractperiodshallbeoneyear 
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5. Bid Prices, TaxesandDuties 

5.1. Prices 
 

5.1.1 CompetitiveandIndependentPrices 
 

a) The prices should be arrived at independently, without restricting competition, any 
consultation,communication,oragreementwithanyotherbidderorcompetitorrelatingto: 

i) thoseprices;or 
ii) theintentiontosubmitanoffer;or 
iii) themethodsorfactorsusedtocalculatethepricesoffered. 

 
b) Theprices should neither be nor shall be knowingly disclosed by theBidder, directly 

orindirectly, to any other bidder or competitor before bid opening or contract award 
unlessotherwiserequiredbylaw. 

5.1.2 Undueprofiteering 
 

1) Controlled Price, if any:The price quoted by Biddershall not behigher thanthe  controlled 
pricefixedbylaw for any ofthe Services coveredunder contract, if any, orwherethere  is no 
controlledprice, it shall not exceed the prices or contravene the norms for fixation of prices if any, laid 
down byGovernment or where the Government has fixed no such prices or norms, it shall not exceed 
the priceappearinginanyagreement,ifany,relatingtopriceregulationbyanyindustry. 

2) Undue profiteering: If the price quoted is higher than the controlled price in the sub-clause 
above,Bidder shall specifically mention this fact in his bid giving reasons for quoting a higher price(s). 
If hefails to do so or makes any misstatement, it shall be lawful for the Procuring Entity either to revise 
theprice at any stage to bring it in conformity with the sub-clause (1) above or to terminate the 
contractfor default as per the contract and avail all the remedies available therein in addition to other 
punitiveactionsforviolationofCodeofIntegrity. 

5.1.3 PriceComponents 
 

1) ThepricesquotedbyBiddershallincludeallcosttowardssatisfactorilycompletionofworksaspertechni
cal specification, including cost of material, labour, Tools and Plants, Consumables, Sundries,site 
establishment, overhead, Contractor Profit, Water charges, cost of incidental goods & services,cost 
towards testingand measurement andTaxes asapplicable. 

2) The Pricesquoted bythebiddersshallbeinclusiveof GSTand  all  applicable  taxes,  Building  
andOtherConstructionWorkersWelfareCess(As  applicable), Levies, Duties  on  materials  or  
servicesand on complete works and Contractors contributions towards ESI/EPF as per prevailing 
ACTs andRulesinrespectofthiscontract. 

3) The quotedprice  shall be considered  to  include  all relevant financial implications, including inter-
aliathescopeoftheServicestobedeliveredandtheincidentalgoods/workstobesupplied,locationof the 
bidder, site(s) of the delivery of Services, terms of delivery, extant rules and regulations 
relatingtotaxes,duties,customs,transportation,environment,labor,costofwatchandwardofbidder’smater
ialthroughprivatesecurity,Mining&ForestetcinIndia. 
CentralWarehousingCorporationwillnotentertainanyclaim,whatsoeverinthisrespect. 

 
5.1.4 PriceSchedule 

 
1. Biddersaretoupload 

onlythedownloadedBOQandPricesubschedules(inexcelformat)afterenteringtherelevantfieldswithouta
nyalteration/deletion/modificationofotherportionsoftheexcelsheet. All the columns shown in the price 
schedulesshould befilled  up as  required. If any  
columndoesnotapplytoaBidder,heshouldclarifythesame. 
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2. Biddersshallfillintheirratesotherthanzerovalueinthespecifiedcellswithoutkeepingitblank. 
 

3. The Bidder shall quote the rate on-line in prescribed proforma, available with the tender in 
Excelformatonlyandsignthesamedigitally. 

5.1.5 ProvisionsofBOCWCess,EPF,IncomeTax,GSTetc. 
 

1) Contractor is required to get himself registered as per Building & Other Construction Workers 
CessAct1996,PFRegistration,GSTetc.asperGovt.ofIndialaw. 

2) TheBiddershallberequiredtopaycess@1%of costof constructionwork,oratthe rateasmentioned in 
latest act/rules or guidelines of Government, in accordance with each bill payable 
onaccountofsuchconstructiontotheconcernedStateGovt.(LabourDeptt.). 
Cost of material shall be outside the purview of cess, when supplied under a separate schedule 
item.CWCshallnotentertainanyclaimwhatsoeverinthisrespect. 

3) Under Income Tax Act, 1961; a deduction for income tax along with surcharge, as applicable will 
bemadefromsumspaidonaccountandfinalpaymentsforcarryingouttheworkunderthiscontract. 

5.1.6 CurrenciesofBidandPayment 
 

UnlessotherwisestipulatedintheTenderDocument,thecurrencyof bidandpaymentshall 
bequotedbyBidderentirelyinIndianRupees.AllpaymentsshallbemadeinIndianRupeesonly. 

5.1.7 Non-compliance 
 

Tenders,wherepricesarequotedinanyotherway,shallberejectedasnonresponsive. 

 
5.2. GoodsandServicesTax(GST) 

 
5.2.1 GSTRegistrationStatus: 

 
1) All the Bidders should ensure that they are GST compliant and their quoted tax structure/ rates as 

perGSTAct/Rules.BiddershouldberegisteredunderGSTandfurnishGSTINnumberandGSTRegistration 
Certificate in their offer unless they are specifically exempted from registration 
underspecificnotification/circular/section/ruleissuedbystatutoryauthorities. 

2) GST Registration Number (15-digit GSTIN). If the bidder has multiple business verticals in a 
stateandhasseparateregistrationforeachvertical,theGSTINofeachverticalisconcernedwiththedelivery of 
Services involved, as per the Schedule of Requirements and Price Schedule's scopebequoted. If the 
services provided are from multiple states, the bidder should mention GST 
registrationnumbersforeachstateseparately. 

3) Composition scheme: If the Bidder has opted for a composition levy under Section 10 of CGST, 
heshoulddeclarethefactwhilebiddingalongwithGSTINandGSTregistrationcertificate. 

4) Exemption from Registration: If a bidder is not liable to take GST registration, i.e., having 
turnoverbelow threshold, he shall submit undertaking/ indemnification against tax liability. Bidder 
claimingexemption in this respect shall submit a valid certificate from practising Chartered Accountant 
(CA)/Cost Accountant with Unique Document Identification Number (UDIN) to the effect that Bidder 
fulfilsall conditions prescribedinnotificationexempting him from  registration. Such  bidder/ dealer 
shallnotchargeanyGSTand/orGSTCessinthebill/invoice.Insuchcase,applicableGSTshall  bedeposited 
under Reverse Charge Mechanism (RCM) or otherwise as per GST Act by the ProcuringEntity directly 
to concerned authorities. Bidder should note that his offer would be loaded with thepayable GST under 
the RCM. Further, Bidder should notify and submit to the Procuring Entity 
within15daysfromthedateofbecomingliabletoregistrationunderGST. 

5) TheProcuringEntity'sstate-wiseGSTINsisindicatedinTIS 
 

5.2.2 HSNCodeandGSTRate: 
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1) It shall be the responsibility of Bidder to ensure that they quote for the exact HSN Code and 
includingcorrespondingcorrectGSTrateforeachactivityoftheServices/worksbeingofferedbythem 

2) Applicability to Imported Goods/ Services: Following the implementation of GST, the import 
ofcommodities shall not be subject to such erstwhile applicable duties likes safeguard duty, 
educationcess,basiccustomsduty,anti-dumpingduty,etc.Allthesesupplementarycustom  duties  
aresubsumed under GST. The supply of commodities or services or both, if imported into India, shall 
beconsidered as supply under inter-state commerce/ trade and shall attract integrated tax (IGST). 
TheIGST rate and GST cess shall be applicable on the ‘Custom Assessable Value’ plus the ‘Basic 
Customsdutyapplicablethereon’. 

5.3. Payments 
 

5.3.1 General 
 

Periodic“OnAccount”paymentsandfinalPaymentshallbemadeaspertheprocedurelaiddowninGCConlyuponr
aiseofvalidinvoicethroughBTSportal“Billtrackingsystemportal“ofCWCaftersubmissionofcomplete E -MB 
(computerized Measurement Book) by Contractor and Acceptance of E MB. by CWC.Central Warehousing 
Corporation (CWC) in its endeavor to achieve Zero Paper Usage (ZPU) and to 
ensuretimelypaymenttotheContractors/vendors/suppliers,hasmandatedtheusageofBTStosubmitthedigitallysi
gnedinvoices/billsandsupportingdocuments,ifany,againstthesupplyofgoods/services/worksetc.Theinksig
nedinvoicesorphysicalcopyoftheinvoices/supportingdocumentsshallnotbeacceptedforprocessingtheduep
ayments. 

• The Contractors/ vendors/ suppliers shall be required to get themselves registered on the BTS 
as“vendors”(https://cwceportal.com/bts/)uponenteringintothecontractwithCWC. 

• Similarly,forincreasingthetransparency,expeditingtheprocessandachievingthecontractmanageme
nt benefits through digital system, CWC has commenced “Contract Management systemPortal 
(CMS)”. All contractors are required to submit their agreements, EMBS and Quality test reportsetc. 
through CMS only. 

 
5.3.2 NoAdvancePayments 

 
Unless otherwise stipulated, no advance payment like Mobilization advance and Secured advance shall 
bemade by the Procuring Entity.The other advances viz secured advances can be made If so, provided for 
suchadvancesasperconditionsstipulatedthereforeinGCC. 

 
 

6. DownloadingtheTenderDocument;CorrigendaandClarifications 

6.1. DownloadingtheTenderDocument 
 

The Tender Document shall be published and be available for download as mentioned in TIS. Bidders 
canobtaintheTenderDocumentafterthedateandtimeofthestartofavailabilitytillthedeadlineforavailability.If the 
officehappens tobe closedon the deadlineforthe availability of theTender Document, the 
deadlineshallnotbeextended. 
Tender document should bepurchased (at the price mentioned in TIS) by the Bidder who is participating 
inthetender,i.e.,Tenderformsshouldbeinnameofbidder,otherwisetenderwillbesummarilyrejected. 

6.2. Corrigenda/AddendatoTenderDocument 
 

Before the deadline for submitting bids, the Procuring Entity may update, amend, modify, or supplement 
theinformation,assessmentorassumptionscontainedintheTenderDocumentbyissuingcorrigendaandaddenda.T
hecorrigendaandaddendashallbepublishedinthesamemannerastheoriginal 
TenderDocument.Newspaperpressadvertisementshallnotbeissuedforthesame.Withoutanyliability 
orobligation, the Portal may send intimation of such corrigenda/ addenda to bidders who have downloaded 
thedocumentundertheirlogin.However,thebidders'responsibilityistocheckthewebsite(s)for anycorrigenda/ 
addenda. Any corrigendum or addendum thus issued shall be considered a part of the TenderDocument. To 
give reasonable time to the prospective bidders to take such corrigendum/ addendum 
intoaccountinpreparingtheirbids,theProcuringEntitymayalsosuitablyextendthedeadlineforthebid 
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submission, as necessary. After the procuring entity makes such modifications, any Bidder who has 
submittedhis bid in response to the original invitation shall have the opportunity to either withdraw his bid or 
re-submithisbidsupersedingtheoriginalbidwithintheextendedtimeofsubmission. 

6.3. ClarificationontheTenderDocumentordiscrepanciesintheDocument 
 

1) A Bidder may seek clarification of the Tender Document from Office/ Contact Person/ e-
procurementHelp Desk as mentioned in TIS, provided the clarifications are raised before the 
clarification end datementioned in TIS (or if not mentioned, within 3 days of publishing of the bid). The 
Procuring 
Entityshallrespondbefore72hoursofthebidclosingdate.Thequeryandclarificationshallbesharedonthepo
rtalwithalltheprospectivebidders.AnymodificationoftheTenderDocument that 
maybecomenecessaryduetotheclarificationshallbemadebytheProcuringEntitythroughanAddendum/Co
rrigendumissueunderthesub-clauseabove. 

2) It should be understood that every endeavour has been made to avoid any error which can 
materiallyaffectthebasisofthetenderandthesuccessfulBiddershalltakeuponhimselfandprovidefortheris
k of any error which may subsequently be discovered & shall make no subsequent claim on 
accountthereof. 
Should a Bidder find discrepancies or omissions in the drawings or any of the Tender forms or 
shouldhebeindoubtastotheirmeaning,heshouldatoncenotify,within10daysfromstartofdocumentdo
wnloaddatetotheauthorityinvitingtenderstoremovethisdiscrepancy. 

7. Pre-bidConference 

1) If a Pre-bid conference is stipulated in the TIS, prospective bidders interested in participating in 
thistender may  attend a Pre-bid  conference to clarify the techno- commercial conditions of the  
Tendersat the venue, date and time specified therein. Participation in the Pre-bid conference is 
restricted toprospectivebidderswhohavedownloadedtheTenderDocument. 

2) Participation is not mandatory. However, if a bidder chooses not to (or fails to) participate in the Pre-
bid conference or does not submit a written query, it shall be assumed thattheyhave 
noissuesregardingthetechno-commercialconditions. 

3) The date and time by which the written queries for the Pre-bid must reach the authority and the 
lastdateforregistrationforparticipationinthePre-bidconferencearealsomentionedintheTIS. 

4) Thepre-bidconferencemayalsobeheldonlineatthediscretionoftheProcuringEntity. 
5) After the Pre-bid conference, Minutes of the Pre-bid conference shall be published on the 

ProcuringEntity’s portal within seven days from the Pre-bid conference. If required, a clarification 
letter andcorrigendum toTender Documentshall be issued, containing amendments of various 
provisions oftheTender Document, which shallformpartoftheTender Document. The 
ProcuringEntitymaysuitably extend, as necessary, the deadline forthe bid submission to give 
reasonable time to theprospectivebidderstotakesuchclarificationsintoaccountinpreparingtheirbids. 

8. Preparationof Bids 

8.1. Thebid 
 

8.1.1 Languageofthebid 
 

UnlessotherwisestipulatedintheITB,thebidsubmittedbyBidderandallsubsequentcorrespondenceanddocu
ments relating to the bid exchanged between Bidder and the Procuring Entity shall be written in Englishor the 
Official Language (Hindi). However, the language of any printed literature furnished by Bidder 
inconnection with its bid may be written in any other language provided a translation accompanies the same 
inthebidlanguage.Forpurposesofinterpretationofthebid,translationinthelanguageofthebidshallprevail. 

 
8.1.2 AcquaintancewithLocalConditionsandFactors 

 
The Bidder, at his own cost, responsibility, and risk, is encouraged and advised to visit, examine, 
andfamiliarize himself with all the site/ local conditions and factors like the nature of ground and sub-soil (so 
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farasispracticable),theformandnatureofthesite,themeansofaccesstothesite,availabilityofWater, 
 

electricity,material,T&P,Laboureetcinlocal,accommodationtheymayrequireandingeneral,themselvesto obtain 
all necessary information as to risks, contingencies and other circumstances which may influence oraffect 
theirtender. 
Theaddressofsite(workplace)ismentionedinTIS. 
TheBiddershallbedeemedtohavefullknowledgeoftheCentralwarehousingcomplex,workingculture,rulesetcprev
ailingincentralwarehousingcomplex,Operationhours,workingdaysetcandwhetherhe/theyinspectsitornotandno
extrachargesconsequentonanymisunderstandingorotherwiseshallbeallowed.TheBiddershallberesponsiblefora
rrangingandmaintainingathisowncost,allmaterials,toolsandplants,water,electricityaccess,facilitiesforworkersa
ndallotherservicesrequiredforexecutingtheworkunlessotherwisespecificallyprovidedfor,inthecontractdocume
nts. 
TheBidderacknowledgesthatbeforethesubmissionofthebid,hehas,afteracompleteandcarefulexamination,madea
nindependentevaluationoftheSite/localconditions,infrastructure,logistics,communications, the legal, 
environmental, andany other conditions or  factors, which would  have any 
effectontheperformanceofthecontract.BiddersshallthemselvesberesponsibleforcompliancewithRules,Regulatio
ns, Laws and Acts in force from time to time at relevant places. On such matters, the Procuring 
Entityshallhavenoresponsibilityandshallnotentertainanyrequestfromthebiddersintheseregards. 
Submissionof tender by a Bidder implies that hehas readthis notice  and all other contract  documents andhas 
made himself aware of the scope and specifications of the work to be done and of conditions and rates atwhich 
stores, tools and plants etc. will be issued (if any) to him by the Corporation and local conditions 
andotherfactorshavingabearingontheexecutionofthework. 

8.1.3 CostofBidding 
 

The Bidder(s) shall bear all direct or consequential costs,  losses and expenditure  associated with  or 
relatingtothepreparation,submission,andsubsequentprocessingoftheirBids,includingbutnotlimitedtopreparati
on,copying,postage,deliveryfees,expensesassociatedwithanysubmissionofsamples,demonstrations, or 
presentations which the Procuring Entity may require, or any other costs incurred inconnection with or 
relating to their Bids. All such costs, losses and expenses shall remain with the Bidder(s),and the Procuring 
Entity shall not be liable in any manner whatsoever for the same or any other costs, lossesand expenses 
incurred by a Bidder(s) for participation in the Tender Process, regardless of the conduct 
oroutcomeoftheTenderprocess. 

8.1.4 Interpretation of ProvisionsoftheTenderDocument 
 

TheprovisionsintheTenderDocumentmustbeinterpretedinthecontextinwhichtheseappear.Anyinterpretation of 
these provisions far removed from such context or other contrived or between-the-
linesinterpretationisunacceptable. 

8.1.5 QuoteQuantities/PricesinbothNumeralsandWords 
 

AlthoughthesoftwareonthePortalmayconvertquantities/rates/amountsinnumerical digitsin Bids 
towords,thebiddersareadvisedtoensurethatthereisnoambiguityinthisregard. 

8.1.6 AlternateBidsnotAllowed. 
 

Anyconditionaloffers,alternativeoffers,multiplebidsbyabiddershallnotbeconsidered.ThePortalshallpermitonly
onebidtobeuploaded. 

8.2. Documentscomprisingthebid: 
 

8.2.1 Techno-commercialbid/Cover 
 

"TechnicalBid"shallincludeinter-aliatheoriginalorscannedcopiesofdulysignedordigitallysignedcopiesof 
thefollowing documents in  pdf  format. Pdf documents should not be  password protected.  If so stipulatedin 
TIS/ ITB, specified originals or self-certified copies of originals shallalso be required to be 
physicallysubmittedasperinstructioncontainedtherein.Nopricedetailsshouldbegivenorhintedatinthetechnicalbid
: 
TheBiddershallscanandupload: 

1) Tender (bid) Form (to serve as covering letter and declarations applicable for both the technical 
bidandfinancialbid); 
Thisformshallbeconsistingthe:PQform; 
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a) Eligibility Declarations; 
2) TheproofofsubmissionofEMD, 

3) Costoftenderdocument(ifprovidedinTIS), 
4) PowerofAttorney, 
5) ProofoftheConstituentofBiddersorganization:AffidavitofProprietorship/Memorandum&ArticleofAssoc

iation/PartnershipDeedasthecasemaybe, 
6) PanCard, 
7) GoodsandServiceTaxRegistrationCertificate, 
8) PFRegistrationCertificate, 
9) SimilarNatureWorksCompletionCertificates, 
10) CACertificate&BalanceSheetswithProfit&LossAccount,Tradingaccountofspecifiedprecedingthreefina

ncialyearsinrespectoffinancialturnover, 
11) Annexure IV along with Form 5: Deviation Statement from Terms and Conditions of Tender - 

Anydeviations should be listed in a chart form without ambiguity or conditionality, along with 
justificationandsupportingdocuments.AllsuchStatementsandDocumentsshallbeuploadedasForm5. 
Incaseofnodeviation,itisnotnecessarytosubmitForm-5. 
Ifdeviationsare mentionedelsewherein thebid(otherthan 
designatedForm5),suchdeviationsshallnotberecognizedandshallbenullandvoid. 
If Form5isnotenclosedalongwithAnnexure-IV,itshallbeconsideredthatbidderdoesnothaveanydeviation. 

12) NetWorthCertificate, 
13) IntegrityPact,(ifrequired&mentionedinTIS)asper,AnnexureV) 
14) DeclarationaboutthenearrelativeinCWC(AnnexureVI) 
15) DeclarationofworksinHand-InprogressbyBidder(AnnexureIX). 
16) Duly signed Checklist: Bidder must also upload the Checklist given in the Tender Document as 

toconfirmthathehascompliedwithalltheinstructionsintheTenderDocument,andnothingisinadvertently 
left out. This checklist is only for general guidance and is not comprehensive, and doesnot absolve 
Bidder fromcomplying with all the requirements stipulated elsewhere inthe TenderDocument. 

17) ProofofofficeaddressasperrequirementinAnnexure-A 
 

8.2.2 Financialbid/Cover 
 

"Financial bid" shall comprise the Price Schedules (To be submitted separately as an excel 
sheet)considering all financially relevant details, including Taxes and Duties. No additional 
technicaldetails,whichhavenotbeenbroughtoutinthetechnicalbidshallbebroughtoutinthefinancialb
idandifsoshallnotbeentertained. 

8.2.3 ImportantNote: 
 

1) Fordecidingeligibility/QualificationofBidder,itismandatoryforBiddertosubmitAffidavit(asp
erAnnexureIV),EMD,FinancialTurnover(BalanceSheetswithProfit& LossAccount/Trading 
Account of specified preceding three years as per NIT) and Similar Nature of 
WorkExperience Certificates of requisite magnitude (as per NIT), Bidder Eligibility 
declaration,power of attorney (if applicable), and proof of office address and detail of work 
in handinprogressasper formatfailingwhichthetendershallbe summarilyrejected. 

2) No additional mandatorydocuments will be entertained after tender opening, except 
clarificationdocumentsrequired,ifanyregardingalreadysubmitteddocumentswithtender.Anydocuments
submitted suo-motu by the Bidder through e-mail/post/hand delivery etc. shall neither be 
entertainednorconsideredforevaluation. 

3) All other documents like Integrity Pact, Net Worth, Goods and Services Tax Registration 
Certificate,PAN Card, PF Registration, Organization Details, Power of Attorney/ Board Resolution, 
Annexure VI,Form of declaration as per Annexure -VI & IX, List of plant & machinery, list of permanent 
technicalpersons,Bankdetailsetc.asperNIT/pre-
qualifyingProforma/ComparativeStatement,arealsorequiredtobesubmittedalongwithtender. 
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8.3. All other documents should also be uploaded by the Bidder. However, if the Bidder has not 
uploadedanyoftheotherdocumentsasperNIT/Pre-
qualifyingProforma/ComparativeStatement,lowestBiddershouldsubmit the  same with submission of 
Performance Guarantee, If the lowest Bidder 
failstodoso,thennoAgreementbetweenCWCandcontractorwillbeexecutedandit  will  lead  
torejectionofbidandforfeitureofEMD&PerformanceGuaranteeandpunitiveactiontowardsbreachofcontr
act. 

8.4. BidValidity 
 

1) UnlessspecifiedtothecontraryintheTIS/ITB,Bidsshallremainvalidforaperiodnotlessthan90daysfro
mthedeadlineforthebidsubmissionstipulatedinTIS.Abidvalidforashorterperiodshallberejectedasno
nresponsive. 

2) In case the day up to which the bids are to remain valid falls on/ subsequently declared a holiday 
orclosed dayforthe Procuring Entity, the bid validity shall automatically be  deemed  to be extended 
uptothenextworkingday. 

3) In exceptional circumstances, before the expiry of the original time limit, the Procuring Entity 
mayrequest the bidders to extend the validity period for a specified additional period. The request 
andthe bidders' responses shall be made in writing electronically. A bidder may agree to or reject 
therequest. 

4) Thebidder(s)whohas/haveagreedtotheProcuringEntity'srequestforextensionofbidvalidity,innocase,sh
allbepermittedtomodifyhis/theirbid. 

8.5. BidSecurity/EarnestMoneyDeposit(EMD) 
 

1) All Bidders shall submit appropriate Bid Security/ EMD amount as mentioned in TIS/ITB, along 
withits technical bid. The EMD is required to protect the Procuring Entity against the risk of the 
Bidder’sunwarrantedconductasamplifiedunderthesub-clausebelow. 

2) Any request for recovery from outstanding bills for Earnest Money against present tender will 
not,under any circumstance, be entertained. Tenders submitted with earnest money in the forms 
otherthanspecifiedinTIS/ITB,shallnotbeconsidered. 

3) TheEMDshallbeforfeitedifBidderbreachesthefollowingobligation(s)underthetenderconditions: 
 

(a) withdrawsoramendshisbidorimpairsorderogatesfromthebidinanyrespectwithintheperiodofvalidit
yofitsbid;or 

(b) afterhavingbeennotifiedwithintheperiodofbidvalidityoftheacceptanceofhisbidbytheProcuringEntit
y: 

i) refusestoorfailstosubmittheoriginaldocumentsforscrutinyortherequiredPerformanceSecurity
(PG)withinthestipulatedtimeaspertheconditionsoftheTenderDocument. 

ii) FailsorrefusestosignthecontractinprescribedProformaatVolume-
IIwithinperiodprescribedinITB. 

 
4) UnsuccessfulBidders’EMDshallbereturned(onlythroughdigitalmode),ifthecontractisnotawardedtothe

m,upon: 

(a) receiptbyBidderoftheProcuringEntity’snotification 
i) ofcancellationoftheentiretenderprocessorrejectionofallbidsor 
ii) ofthenameofthesuccessfulbidderor 

(b) thirtydaysaftertheexpirationofthebidvalidityoranyextensionthereof 
5) TheBiddershallprovidenameofbank,accountno.,branchcodeandRTGScodeforaccountmaintainedbythe

m/himforfinancialtransaction. 
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6) For the  successful Bidder, Earnest Money will be returned after submission of PG (as 
applicable)withinspecifiedperiodandaspertermsofClausesofContract. 

7) The procuring entity shall not beresponsible for any depreciation that may happen  thereto EMD 
duetopriceinflationetcwhileinitspossession,norshallbeliabletopayanyinterestthereon. 

8.6. Non-compliancewiththeseprovisions 
 

BidsareliabletoberejectedasnonresponsiveifaBidder: 
1) fails to provide and/ or comply with the required information, instructions etc., incorporated in 

theTenderDocumentorgivesevasiveinformation/replyagainstanysuchstipulations. 
2) furnishes wrong and/ or misguiding data, statement(s) etc. In such a situation, besides rejection of 

thebid as nonresponsive, it is liable to attract other punitive actions under relevant provisions of 
theTender Document for violationof the CodeofIntegrity. 

9. SigningandUploadingofBids 

9.1. RelationshipbetweenBidderandeProcurementPortal 
 

The Procuring Entity is neither a party nor a principal in the relationship between Bidder and the 
organizationhosting the e-procurement portal (hereinafter called the Portal). Bidders must acquaint and train 
themselveswith  the  rules, regulations, procedures, and implied conditions/ agreements of the Portal. Bidders 
intendingto participate in the bid shall be required to register in the Portal. Biddersshall settle clarifications 
anddisputes, if any, regarding the Portal directly with them. In case of conflict between provisions of the 
PortalwiththeTenderDocument,provisionsofthePortalshallprevail.Biddersmaystudytheresourcesprovidedbyth
ePortalforBidders. 

9.2. Signingofbid 
 

1) Theindividualdigitallysigningthebidoranyotherconnecteddocumentsshouldsubmitanauthenticated 
copy of the document(s), which authorizes the signatory to commit and submit bids onbehalfof 
thebidderinPQform(BidderInformation). 

2) IfthetenderismadebyProprietaryfirm,itshallbesignedbytheProprietorwithhisfullnameandfullnameofhi
sfirmwithitscurrentaddress. 

3) If the application is made by a Firm in Partnership, it shall be signed by all partners of the Firm 
abovetheir full names and current addresses or by a partner holding the power of attorney for the 
Firm bysigning the applications in which case a certified copy of the power of attorney shall 
accompany theapplication. A certified copy of the Partnership Deed, current address of the Firm and 
the full namesandcurrentaddressesofallthePartnersoftheFirmshallalsoaccompanytheapplication. 
Note; Receipts for payment made  on account of work, when executed by  a Firm, must also be 
signedbyall the partners, except where contractors aredescribed intheirtender as  a Firm, in  which  
casethe receipts must be signed in the name of the Firm by one of the partners or by some other 
personhavingdueauthoritytogiveeffectualreceiptsfortheFirm. 

4) If the application is made by a limited company or a limited corporation, it shall be signed by a 
dulyauthorized person, holding the power of attorney for signing the application in which case a 
certifiedcopy of the Power of Attorney shall accompany the application. Such Limited Company or 
Corporationwillberequiredtofurnishsatisfactoryevidenceofitsexistence,beforethecontractisawarded. 

9.3. Submission/uploadingofBids. 
 

9.3.1 Submission/ UploadingtothePortal 
 

1) No manual Bids shall be made available or accepted for submission. In the case of 
downloadeddocuments, Bidder must not make any changes to the contents of the documents 
while uploading,exceptforfillingtherequiredinformation–
otherwise,thebidshallberejectedasnonresponsive. 

2) BidsshallbereceivedonlyOnlineonorbeforethedeadlineforthebidsubmissionasnotifiedinTIS. 
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3) Only one copy of the bid can be uploaded, and Bidder shall digitally sign all statements, 
documents,certificatesuploadedbyhim,owningsoleandcompleteresponsibilityfortheircorrectness/auth
enticityaspertheprovisionsoftheITAct2100asamendedfromtimetotime. 

4) Bidder need not sign or up-load the entire tender document and its sections as mentioned in ITB-
clause 1.4 above while uploading his bid.It is assumed that Biddercommits itself to  comply with 
alltheSectionsanddocumentsuploadedbytheTenderInvitingOfficer. 

5) Bidder mustupload scanned copies of originals – (as specified).  Uploaded Pdf documents should 
notbepasswordprotected.Biddershouldensuretheclarity/legibilityofthescanned  
documentsuploadedbyhim. 

6) TheProcuringEntityreservesitsrighttocallforverificationoriginalsofallsuchself-certifieddocuments from 
the Bidders at any stage of evaluation, especially from the successful Bidder(s) 
evenaftertheissueofLetterofAward(LoA). 

7) Regarding the protected Price Schedule (excel format, Cover-2), Bidder shall write his name in 
thespace provided in the specified location only. Bidder shall type percentage rates in the figure only 
inthe bidder’s rate column of each of sub schedule without leaving any blank cell or Zero values in 
theratecolumn,withoutanyalteration/deletion/modificationofotherportionsoftheexcelsheet. 

8) The date and time of the deadline for the bid submission shall remain unaltered even if the 
specifieddateisdeclaredaholidayfortheTenderInvitingOfficer. 

9) The date and time of the e-Procurement server clock, which is also displayed on the dashboard of 
thebidders, shall be taken as the reference time for deciding the closing time of bid submission. 
Biddersare advised to ensure they submit their bid within the deadline and time of bid submission, 
taking theserverclockas a reference, failing whichtheportalshall notaccept theBids.  No  request on 
theaccount that the server clock was not showing the correct time and that a particular bidder could 
notsubmit their bid because of this shall be entertained. Failure or defects on the internet or heavy 
trafficat the server shall not be accepted as a reason for a complaint. The Procuring Entity shall not 
beresponsible for any failure, malfunction or breakdown of the electronic system used during the e-
TenderProcess. 

10) Submission of tender and credential documents through E-Tender website 
www.cwceprocure.comshall be sole risk & responsibility of the Bidder. Any claim on this account 
will not be entertained.Hence, Bidder should ensure that tender along with all requisite credential 
papers are submitted /uploaded on e-tender website in correct way and at correct place on or 
before tender submissiondate&time. 

11) Biddershoulduploadalltherequireddocumentswiththetenderundervaliddigitalsignature.Uploadingofte
nderwithdigitalsignatureshallimplythatalltenderterms&conditionshavebeenacceptedbythebidderunles
sthebidderhasspecificallydeclaredfornon-
acceptance/deviationinhistechnicalbid.Itshallalsomeanthatdocumentsuploadedbybiddersareattestedb
yhimselfandhetakesfullresponsibilityofauthenticityofsame. 

12) All Bids uploadedbyBiddertotheportal shall getautomaticallyencrypted. The  encrypted bid  canonly be 
decrypted/ opened by the authorised persons on or after the due date and time. The biddershould 
ensure the correctness of the bid before uploading and take a printout of the system 
generatedsubmissionsummarytoconfirmsuccessfulbidupload. 

13) The Procuring Entity may extend the deadline for the bid submission by issuing an amendment, 
inwhich case all rights and obligations of the Procuring Entity and the bidders previously subject to 
theoriginaldeadlineshallthenbesubjecttothenewdeadlineforthebidsubmission. 

14) BidsubmittedthroughmodalitiesotherthanthosestipulatedinTISshallbeliabletoberejectedasnonres
ponsive. 

15) Forwhatsoeverreasons, ifanypartof tender documentisnot uploaded/submittedbythe  
bidder,otherthanfinancial&technicaloffersandrequisitepre-Qualifyingcredentials;inthatcase,  
themissing part of the tender document shall be treated as read and accepted by bidder. Missing part 
oftender document shall not be called for re-submission; however, the same shall form part of 
contractagreementandshallbebindingonbidder. 
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9.3.2 ImpliedacceptanceofproceduresbyBidders 
 

SubmissionofbidinresponsetotheTenderDocumentisdeemedtobeacceptanceofthee-
ProcurementandtenderproceduresandconditionsoftheTenderDocument. 

9.3.3 LateBids 
 

Thebiddershallnotbeabletosubmithisbidaftertheexpiryofthedeadlineforthebidsubmission(asperse
rvertime).Therefore,ineProcurement,asituationofLateTenderdoesnotarise. 

9.4. Modification,ResubmissionandWithdrawalofBids 
 

9.4.1 Modification&Resubmission 
 

Once submitted in e-Procurement, Bidder cannot view or modify his bid since it is locked 
byencryption. However, resubmission of the bid by the bidders for any number of times 
supersedingearlierbid(s)beforethedateandtimeofsubmissionisallowed.Resubmissionofabidshallre
quireuploading of all documents, including financial bid afresh. The system shall consider only the last 
bidsubmitted. 

9.4.2 Withdrawal 
 

1) Thebidder maywithdrawhis bidbefore the bid submissiondeadline,andit shallbemarked aswithdrawn. 
2) No bid should be withdrawn after the deadline for the bid submission and before the expiry of the 

bidvalidity period.If a Bidderwithdraws thebid during this period, theProcuring Entity shall be  
withinits right to enforce Bid Security (EMD),in addition to other punitive actions provided in the 
TenderDocument forsuchmisdemeanour. 

10. BidOpening 

The date & time of the opening bid is as stipulated in TIS. Bids cannot be opened before the specified date 
&time, even by the Tender Inviting Officer, the Procurement Officer, or the Publisher. If the specified date 
oftender  opening falls on is subsequently declared a holiday or  closed day for the Procuring Entity, the 
Bidsshallbeopenedattheappointedtimeonthenextworkingday. 

11. EvaluationofBidsandAwardofContract 

11.1. Generalnorms 
 

11.1.1 Evaluationbasedonlyondeclaredcriteria. 
 

The evaluation shall be based upon scrutiny and examination of all relevant data and details submitted 
byBidder in its/ his bid and other allied information deemed appropriate by Procuring Entity. Evaluation of 
bidsshallbebasedonlyonthecriteria/conditionsincludedintheTenderDocument. 

11.1.2 Infirmity/Irregularity/Non-Conformity/Deviations-SubstantiveorMinor 
 

1. An infirmity/ irregularity or non-conformity/ exception/ deviation/ reservation/ omission 
fromthe requirements of the Tender Document shall be considered as a substantive deviation as 
perthefollowingnorm,andtherestshallbeconsideredasMinordeviation: 

a) whichaffectsinanysubstantivewaythescope,quality,orperformancestandardsoftheWorks/Services; 
b) whichlimitsinanysubstantiveway,inconsistentwiththeTenderDocument,theProcuringEntity'sright

sortheBidder'sobligationsunderthecontract;or 
c) WhoserectificationwouldunfairlyaffectthecompetitivepositionofotherBidderspresentingsubstanti

velyresponsiveBids. 
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2. The decision of the Procuring Entity shall be final in this regard. Bids with substantive 
deviationsshallberejectedasnonresponsive. 

3. Variations and  deviations and other offered  benefits (Techno-commercial or Financial) 
abovethe scope/ quantum of Works/ Services stipulated in the Tender Document shall not 
influenceevaluation Bids. If the bid is otherwise successful, such benefits shall be availed by the 
ProcuringEntity,andthesewouldbecomepartofthecontract. 

4. The Procuring Entity reserves the right to accept or reject bids with any minor 
deviations.Wherever necessary; the Procuring Entity shall convey its observation as per sub-
clause 
below,onsuch‘minor’issuestoBidderelectronicallyetc.askingBiddertorespondbyaspecifieddate.If 
Bidder does not reply by the specified date or gives an evasive reply without clarifying 
thepointatissue inclearterms,thatbidshallbe liableto berejectedasnonresponsive. 

11.1.3 ClarificationofBidsandshortfalldocuments 
 

1) DuringtheevaluationofTechnocommercialorFinancialBids,theProcuringEntitymay,atitsdiscretion,butw
ithoutanyobligationtodoso,askBiddertoclarifyitsbidbyaspecifieddateotherwise within time of 03 
days. Bidder should answer the clarification within that 
specifieddateotherwisewithintimeof03days. 

2) The request for clarification shall be submitted in writing electronically and no change in prices 
orsubstance of the bidshallbe sought, offered,orpermittedthat  may grant any undue  advantage  
tosuchbidder. 

3) for this purpose, the procedure stated below is to be followed and the specific clarification is 
requiredtobeuploadedonthesameportalaspertheprocedureprescribedtherein. 

4) TheBidderhastheoptiontorespondornottorespondtothesequeries. 
5) IftheBidderfailstorespond,withinthestipulatedtimeperiodorfailstorespond/submittheclarification(s)/d

ocument(s) with respect to mandatory documents submitted or it is non-conformingto requirement of 
tender conditions; no further time will be given for submitting the same and 
thetenderwillbesummarilyrejected. 

6) Forobtainingclarification,followingprocedureistobefollowed: 
i. Aniconforclarificationshallappearon“BidDetails”page(infrontofeachoftheBidder’sname)atCorp

oration’send afteropening ofTechnical/FinancialBid. 
ii. CorporationshallclickonclarificationiconforthedesiredBidderandenterthedetailsofclarificationssou

ghtwithintheprescribedtime. 
iii. After entering the details of clarification sought by the Corporation, same icon shall appear 

atBidder’s end for replying to the particular clarification sought by the Corporation. The system 
willalso send the alert to the Bidder at his registered e-mail address about the clarification sought 
bytheCorporation. 

iv. Bidderwillclickonclarificationiconandwillreplytothesameanduploadtherequiredclarification/docu
mentsinsupportofclarificationsought,ifany,withintheprescribedtime.Biddercannotaskforanyclarific
ationfromthecorporation. 

v. Oncetheprescribedtimeexpires,clarificationiconfromBiddersiteshallalsodisappearautomatically. 
vi. Afterexpiryofprescribedtime,Corporationshalldownloadtheclarification/documentsinsupportofcla

rificationsubmittedbytheBidder. 
7) IfdiscrepanciesexistbetweentheuploadedscannedcopiesandtheOriginals  submitted  by  

thebidder,theoriginalcopy'stext,etc.,shallprevail.Anysubstantivediscrepancyshallbeconstruedasa 
violation of the Code of Integrity, and the bid shall be liable to be rejected as non-responsive 
inadditiontootherpunitiveactionsundertheTenderDocumentforviolationoftheCodeofConduct. 

1)The Procuring Entity reserves its right to, but without any obligation to do so, to seek any 
shortfallinformation/ documents only in case of historical documents which pre-existed at the time of 
thetender opening, and which have not undergone change since then and does not grant any 
undueadvantage to any bidder. There is a provision on the portal for requesting Short-fall documents 
fromthebidders. 
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11.1.4 ContactingProcuringEntityduringtheevaluation 
 

Canvassing whether directly or indirectly in connection with tenders is strictly prohibited and the 
tenderssubmittedbytheBidderswhoresorttocanvassingwillbeliabletorejection. 
From the time of bid submission to awarding the contract, no Bidder shall contact the Procuring Entity on 
anymatterrelatingtothesubmittedbid.IfaBidderneedstocontacttheProcuringEntityforanyreasonrelatingto this 
tender and/ or its bid, it should do so only in writing electronically. Any effort by a Bidder to influencethe 
Procuring Entity during the processing of bids, evaluation, bid comparison or award decisions shall 
beconstrued as a violation of the Code of Integrity, and bid shall be liable to be rejected as non-responsive 
inadditiontootherpunitiveactionsforviolationofCodeofIntegrityaspertheTenderDocument. 

11.2. EvaluationofBids 
 

11.2.1 PreliminaryExaminationofBids-DeterminingResponsiveness 
 

AsubstantivelyresponsivebidiscompleteandconformstotheTenderDocument'sessential  
terms,conditions,andrequirements,withoutsubstantivedeviation, 
reservation,orinfirmity.Onlysubstantivelyresponsivebidsshallbeconsideredforfurtherevaluation.Unlessotherw
isestipulatedintheITB,  thefollowingaresomeofthecrucialaspectsforwhichabidshallberejectedasnonresponsive: 

1) ThebidisnotintheprescribedformatorisnotsubmittedasperthestipulationsintheTenderDocument. 
2) RequiredBidSecurity(EMD)hasnotbeenprovided. 
3) TenderDocumentCost,ifspecificallymentionedinTIS/ITB,hasnotbeenpaid. 
4) Bidderisnoteligibletoparticipateinthebidasperlaiddowneligibilitycriteria; 
5) TheServicesofferedarenoteligibleaspertheprovisionofthistender. 
6) BidderhasquotedconditionalbidsormorethanonebidoralternativebidsunlesspermittedexplicitlyintheTI

S/ITB. 
7) Thebidvalidityisshorterthantherequiredperiod. 
8) Thebiddepartsfromtheessentialrequirementsstipulatedinthebiddingdocument; 
9) Bidder has not quoted in all sub-Schedules or against any sub schedule of Price Schedule -A. or 

hasnotquotedforallitemofworksasperscopeasstipulatedinanysubscheduleofPriceSchedule. 
10) Non-

submissionorsubmissionofillegiblescannedcopiesofstipulatedMandatorydocuments/declarations 
11) Tenderscontaininganyconditionleadingtounknown/indefiniteliabilities. 

 
11.2.2 Theevaluationprocess: 

 
1) ThisTenderProcessisforSingleStagebidsinTwobidSystem(TechnicalandFinancial)asstipulatedinTIS/IT

B. 

2) Initially, only the techno-commercial bids that is also referred /called as technical bid shall be 
openedonthestipulateddateofopeningofbids.Afterthat,thetechno-commercialevaluationshallbedoneto 
find whether these bids meet the eligibility & qualification criteria and techno-commercial 
aspects.Subsequent opening of financial bids and financialevaluation shall be done only of bids 
declaredsuccessfulintechno-commercialevaluation. 

11.3. Techno-commercialEvaluation 
 

Only substantively responsive bids shall be evaluated for techno-commercial evaluation. In evaluating 
thetechno-commercialbid,conformitytotheeligibility/qualificationcriteria,technical  specifications,  andQuality 
Assurance; and commercial conditions of the offered Services to those in the Tender Document isascertained. 
Additional factors incorporated in the Tender Document shall also be considered in the mannerindicated 
therein. Bids with substantive techno-commercial deviations shall be rejected as non-
responsive.ProcuringentityreservesitsrighttoconsiderandallowminordeviationsintechnicalandCommercialCon
ditions. 

11.3.1 Evaluationofeligibility 
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The Tender evaluation Committee constituted by Procuring Entity shall determine, to its satisfaction, 
whethertheBiddersareeligibleasperITB-clause3.2andNIT-
clause2abovetoparticipateintheTenderProcessaspersubmissioninEligibilityDeclarations.Tendersthatdono
tmeettherequiredeligibilitycriteriaprescribedshallberejectedasnonresponsive. 

11.3.2 EvaluationofQualificationCriteria 
 

The Tender evaluation Committee constituted by Procuring Entity shall determine, to its satisfaction, 
whetherthe Bidders are qualified and capable in all respects to perform the contract satisfactorily. This 
determinationshall,inter-
alia,considertheBidder’sExperience/PastPerformanceandFinancialCapabilitiesetc;forsatisfying all 
requirements incorporated in the Tender Document. The determination shall not consider thequalifications of 
other firms such as the Bidder’s subsidiaries, parent entities, affiliates, subcontractors, or 
anyotherfirm(s)differentfromtheBidder. 

11.3.3 EvaluationofConformitytoCommercialandOtherClauses 
 

Bidder must comply with all the Commercial and other clauses of the Tender Document. The Procuring 
Entityshall also evaluate the commercial conditions quoted by Bidder to confirm that all terms and 
conditionsstipulated in the Tender Document have been accepted without substantive omissions/ 
reservations/exception/deviationbytheBidder.Deviationsfromorobjectionsorreservationstocriticalprovisions
suchasthoseconcerningGoverninglawsandJurisdiction,Contractor’sObligationsandRestrictionsofitsRights,
PerformanceBond/Security,ForceMajeure,Taxes&Duties,DefectsLiabilityPeriod,CompletionTime,LDclause
s,TechnicalSpecifications,and CodeofIntegrity willbedeemedtobeamaterialdeviation. 

11.3.4 DeclarationofTechno-commerciallySuitableBiddersandOpeningofFinancialBids 
 

Bidsthatsucceedintheabovetechno-commercialevaluationshallbeconsideredtechno-commerciallysuitable, and 
financial evaluation shall be done only of such Bids. The list of such techno-commercially 
suitablebiddersandadate/timeandvenuefortheopeningoftheirfinancialbidsshallbedeclaredontheeprocurement
Portalonly. 

 
 

11.4. EvaluationofFinancialBidsandRankingofBids 
 

11.4.1 RankingofFinancialBids 
 

1) Evaluation of the financial bids shall be on the price criteria only. Financial Bids of all Techno-
commerciallysuitablebidsshallbeevaluatedandrankedtodeterminethelowestpricedbidder. 

2) ThecomparisonoftheresponsiveBidsshallbeontotaloutgofromtheProcuringEntity’spocket,tobe 
paid to the contractor including all elements of costs as per the terms of the proposed 
contract,duly delivered,commissioned,etc.asthecasemaybe,includinganytaxes, duties,leviesetc. 

3) The price schedule contains the rates of civil, electrical, E&M works from CPWD-DSR (DSR CIVIL 
2121and E&M 2122 and other schedules mentioned in the Volume III) and Market Rates/ non 
scheduleitems based of the analysis of DSR. the contract shall quote all items mentioned in the 
scheduleincluding scheduled or non-scheduled items. The bid for a schedule shall not be considered if 
all itemofworks prescribed inthat schedulearenotquotedorincluded inthebid. 
Any mention of prices elsewhere other than at appropriate place in financial bid XLS sheet, will 
besummarilyrejected andwillnotbeentertained. 

4) Alltendersinwhichanyoftheprescribedconditionisnotfulfilledandanyconditionincludingthatofconditio
nalrebateisputforthbytheBidder,shallbesummarilyrejected. 

5) If any bidder offers discounts/ rebates in his bid or suo-motu discounts and rebates after the 
tenderopening(techno-commercialorfinancial),suchrebates/discountsshallnot  be  considered  
forrankingtheoffer.ButifsuchabidderdoesbecomeL-
1withoutsuchdiscounts/rebates,suchdiscounts/rebatesshallbeavailedandincorporatedinthecontracts; 

6) Unlessannouncedbeforehand,thequotedpriceshallnotbeloadedbasedondeviationsinthecommercial 
conditions. If it is so declared, such loading of a financial bid shall be done as per 
therelevantprovisions; 
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7) Bidders quoted rates shall be inclusive of GST, Building & Construction Workers Cess and 
anyother taxes, levies, duties, as applicable on complete work. Evaluation of Bids shall include 
andconsider thesecomponent over and above basic rates of material & services.  The Procuring 
Entityshall not beresponsiblefor any misclassification  of HSN Number or incorrect GST rate  if quoted 
bythe bidder. Any increase in GST rate due to misclassification of HSN number shall have to be 
absorbedbythesupplier. 

8) ValidL1shallbedecidedbasedonoveralllowestquoteintermsofGrossTenderedAmount(GTA)calculat
ed on the basis of estimated cost and contractor percentage (CP) quoted for each subscheduleby 
bidderinhisfinancialbid.ReferTCCfordetails. 

9) AmbiguousFinancialbid:Ifthefinancialbidisambiguous,itshallberejectedasnonresponsive. 
10) In case the lowest Gross tendered amount (GTA) of two or more contractors is same, such 

lowestbidders will be asked to submit sealed revised offer in the form of letter mentioning 
percentageabove/below on scheduled cost of tender including all sub sections/ sub heads as the 
case may be,but the revised percentage quoted above/below on tendered cost or on each sub 
section/sub headshould not be higher than the percentage quoted at the time of submission of 
tender. The lowesttendershall bedecidedbasedonrevisedoffers. 

11) In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal 
ofhistenderbeforeacceptanceand50%ofearnestmoneyshallbeforfeited. 

12) If the revised tendered amount of two more contractors received in revised offer is again found to 
beequal, thelowest  tender, among such contractors,  shall be considered as one for whom 
Arithmeticsum of turn over from operations for previous three financial years as mentioned in 
eligibility criteriaof bid stands highest. In case, turnover of all such bidder stands equal then Lowest 
bidder shall bedecided by draw of lots in the presence of Tender Evaluation Committee &  the lowest 
contractorsthosehavequotedequalamountoftheirtenders. 

13) In case all the lowest contractors those have quoted same tendered amount, refuse to submit 
revisedoffers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor. 
Contractor(s),whose earnest money is forfeited because of non-submission of revised offer, shall not 
be allowed toparticipateinthere-tenderingprocessofthework. 

 
14) CartelFormation/PoolRates 

1. If Procuring Entity decides this to be a case of Cartel/ Pool Rates, leading to “Appreciable 
AdverseEffecton  Competition”  (AAEC) as identified  in Competition Act, 2102, as amended from time 
to time,Itreservesitsrightsto: 

a) considerit asaviolationoftheCodeof Integrityandreject thebid(s) asnon-responsiveinaddition to 
other punitive actions provided in this regard in the Tender Document. In addition tosuch 
remedies, the Procuring Entity also reserves the right to refer the matter to the 
CompetitionCommissionofIndia(CCI)forobtainingnecessaryrelief.Inaddition,theattentionofthebid
dersis drawn toChapter VI ofthe“TheCompetitionAct 2102”, whichdealswithPenalties.  
Suchactions shall be in addition to other rights and remedies available to the Procuring Entity 
underthecontractandLaw. 

11.4.2 ReasonablenessofRatesReceived 
 

ProcuringEntityshallevaluatewhethertheratesreceivedintheBidsinthezoneofconsiderationarereasonable. If the 
rates received are considered abnormally low or unreasonably high, it reserves its right totake actionas per 
the following sub-clauses, orasper ITB-clause2.3, reject anyor  all Bids; abandon/ 
canceltheTenderprocessandissueanothertenderforidenticalorsimilarServices. 

11.4.3 ConsiderationofAbnormallyLowBids 
 

AnAbnormallyLowbidisoneinwhichthebidprice,incombinationwithotherelementsofthebid,appearsso low that 
it raises substantive concerns as to the Bidder's capability to perform the contract at the 
offeredprice.ProcuringEntityshallinsuchcasesseekwrittenclarificationsfromtheBidder,includingdetailedprice 
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analyses of its bid price concerning scope, schedule, allocation of risks and responsibilities, rates of 
material,manpower,T&P,machinesetcrequiredtobeprovidedtocompletetheworkor todeliver 
theservicesandany other requirementsoftheTenderDocument. 

 
The rates consist of applicable GST, 15% contractor profit with overhead and the scope of work 
includesmiscellaneous Day to day General nature maintenance services. The More over the quality of 
works andstandard of services required in CW complex shall be as per approved technical specifications 
and of bestindustries practice and therefore it is understood the contractor cannot deliver the services in 
an efficientmanner if they quote the abnormally below rates. The contractor shall also comply all labor 
laws andcontribution towards ESI/EPF and Labor CESS is also covered in the rates quoted by him. In view if 
all thesefactors, If rate quoted in any of tender price sub schedule (A. I, A.II, A.III) is below 15% of 
ratesmentioned in tender price schedule, then It shall be considered abnormally low rates and in such 
case,if A contractor quoting such abnormal rate is found successful in tender system due to his lowest 
offer(Lowest GTA), he will have to submit additional performance guarantees equivalent to 2 times of 
theamountmentionedinClause12.1.3,below. 

11.4.4 PriceNegotiation 
 

Usually, there shall be no price negotiations. However, the Procuring Entity reserves its right to 
negotiatewiththelowest acceptablebidder(L-1). 
The Bidder shall not increase his rate in case the Procuring Entity negotiates for reduction of rates. 
Suchnegotiations shall not amount to cancellation or withdrawal of original offer and rates originally quoted 
willalsobebindingontheBidder. 

12. AwardofContract 

ThereshallbenoparallelordersorsplittingquantitiesamongmorethanoneBidders. 
 

12.1. LetterofAward(Acceptance-LoA)andSigningofContract,Placementofworkorders 
 

12.1.1 SelectionofSuccessfulBidder(s) 
 

TheProcuringEntityshallawardthecontracttotheBidderwhosebidisTechno-
commerciallysuitableandbidpriceisthelowestandreasonable,asperevaluationcriteriadetailedintheTenderDocu
ment. 

12.1.2 LetterofAward(LoA) 
 

1) The Bidder, whose bid has been accepted, shall be notified of the award by the Procuring 
Entitybeforethe expiration ofthebid validity period in written  by  digital means only through 
CWCEmail only. This notification (hereinafter and in the Conditions of Contract called the "Letter 
ofAward - LoA") shall state the sum (hereinafter and in the contract called the "Contract Price") 
thatthe Procuring Entity shall pay the contractor in consideration of completion of work. The 
Letter ofAward (LoA) shall constitute the legal formation of the contract, subject only to the 
furnishing ofperformancesecurityaspertheprovisionsofthesub-clausebelow. 

 
2) The bidder shall return duly acceptance copy of LOA in written by digital means only 

throughEmail only. Failure in acceptance of LOA or non-acting for further deposition of PG will 
lead toterminationandforfeitureofEMDandotherpunitiveactionsasmentionedinITB. 

 
3) On acceptance of the tender, the name of the accredited representative(s) of the contractor, 

whowould be responsible for taking instructions from the Regional Manager/Engineer-in-
charge /Engineer/WarehouseManagershallbecommunicated tothe Engineer-in-Charge. 

4) If a Bidder expires after  the submission of his tender or after the acceptance  of his tender, 
theCWC shall deem such tender as cancelled. If a partner of a Firm expires after the submission 
oftheir tender or after the acceptance of their tender, the CWC shall deem such tender as 
cancelled,unless the Firm retains its character. However, in such cases, the amount of Earnest 
Money will berefundedtothelegalheironproductionofsuccessorcertificate. 
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12.1.4 TheContractandSigningofContract 

 

12.1.3 PerformanceSecurity/PerformanceGuarantee(PG) 
 

1) The Bidder, whose tender is accepted and LOA has been placed, will be required to furnish to 
theProcuringEntity, a Performance Guarantee (PG) of an amount equivalent of 5% of the 
estimatedContract Pricewithescalation, if any and AdditionalPerformance Guarantee(incase  of 
abnormallylow bid as per Clause 11.4.4 above)within 15 days of receipt of the Letter of Award (LoA) 
or periodspecifiedinAnnexure-7whicheverisearlier,asperdetailsinTIS/GCC-CL-1/LOA 

2) In case of non-submissionof Performance Security /  Performance Guarantee (PG) by contractor bydue 
date as above, Procuring Entity, upon written request of Contractor, may extend the due date 
ofsubmission of PG which in no case shall be 30 days of receipt of the Letter of Award (LOA). 
Such(maximum) allowable extension shall be with late fee @ 0.1% per day of Performance 
Guaranteeamountbeyondtheinitialperiodof15days. 

3) In caseof non-receipt of written request of Contractorfor  extension of initial due  date of submissionof 
PG or non-submission of PG even by 15thday of receipt of LOA, no extension of such due date 
shallbesumotogranted by  Procuring Entity. The action  on contract shall be  decided by Procuring 
Entityasperprovisionsmadehereinatsubclause(4)orelsewhereinTenderDocument. 

4) In case the PG/SD is to be submitted through BG then, The Bank Guarantee issuing bank shall 
sendcover for Bank Guarantee issued through SFMS platform to the CWC Banker i.e.ICICI Bank, 
9Phelps Building, Connaught Place, New Delhi, (IFSC Code: ICIC0000007) as per details 
givenbelow: 

• MT760COVforissuanceofbankguarantee. 
• MT767COVforamendmentofbankguarantee. 
• IssuingbankshallmentionCWCbeneficiarycodei.e.CENTRALW27112121infield7037of

MT760COV / MT767COV. 
• ThebiddershallsubmitthecopyofSFMSmessageassentbytheissuing 
• bankbranchalongwiththeoriginalBankGuarantee. 
• BankGuaranteesubmittedwithoutthesedetailsshallnotbeaccepted. 

5) If the contractor, having been called upon by the Procuring Entity to furnish PG, fails to  do so 
withinthe period as specified above in subclause (1) (in case of non-extension) and even up to last date 
ofextended period, if extended as specified in subclause (2) above, the contract shall be 
terminatedwithoutanynoticeto Contractor, dulyforfeitingEMDandother 
dues,ifanypayableagainstthecontract. The failed contractor shall be debarred from participating in 
future tender of the Corporationfornexttwoyearsfromthedateofdebarring. 

6) In the case, when bidder, whosebid has beenfound tobethe  lowest evaluated bid withdraws orwhose 
bid has been accepted, fails to sign the contract as may be required, or fails to provide thesecurity (PG) 
as may be required for the performance of the contract or otherwise withdraws from 
theprocurementprocess,theProcuringEntityshallcanceltheprocurementprocess. 

 

 

1) WithinsevenworkingdaysofreceivingperformancesecurityinformofBankGuarantee,  
theProcuringEntityshallsendthecontractform(asperVolume-II:ContractFormalongwithsub-
formats)duly completed and signed, in duplicate by digital means through CWC Contract Management 
Portal(CMS)/EmailonlytothesuccessfulBidder. 

2) If so asked by the Procuring Entity, the successful Bidder shall return the original copy of the 
contract,duly signed and dated, within seven days from the date of receipt of the contract, to the 
ProcuringEntitybysuitabledigitalmeansthroughCWCContractManagementPortal(CMS)/Emailonly. 

3) The contractor may point out to the Procuring Entity, in writing/ electronically, any anomalies 
noticedinthecontractwithinsevendaysofitsreceipt. 

4) Failure to do so in signing the contract shall constitute a breach, in which case, the Procuring 
Entitywould be at liberty to not only terminate the contract, but also forfeit EMD and Performance 
BankGuarantee.Costofstamppaperfortheagreementwillbebornebycontractor. 
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5) Thecontractagreementshallconsistof: 
The Press Notification (if any), E-Tender Notice, Notice Inviting Tender (NIT), Tender 
informationsummary(TIS), Instructions to Bidders(ITB),alltheDocuments of Tender &Contract 
forworksincludingScheduleI,IIandIIIandDrawings,ifany,formingthepartoftenderdocuments,asissued/d
ownloaded by the Bidder from the websites at the time of invitation of tender and acceptancethereof 
together with any correspondence with them leading thereto and also the 
correspondencerelatedwithverificationofcredentials 

6) Procuring Entity through the officers as defined in contract may place the work order(s) on need 
basistoperformvariousworksandtodelivertheservicesasperscopeduringcurrencyofcontract. 

 
12.1.5 PublicationofTenderResult 

 
ThenameandaddressofthesuccessfulBidder(s)receivingthecontract(s)shallbepublishedonlyontheeprocurementP
ortalieonwww.cwceprocure.com,websiteoftheCorporationandonCPPportal. 

 

12.1.6 VerificationofOriginalDocuments 
 

The Procuring Entity, at its discretion, may ask Bidder to submit for verification the originals of all 
suchdocumentswhosescannedcopiesweresubmittedonlinealongwiththetechnicalbid.Thecredentialdocuments 
of financial and experience criteria shall also be got verified from the authority/ office who hasissued such 
documents. If so decided, the photocopies of such self-certified documents and the 
credentialdocumentsverifiedfromissuingoffice/authorityshallbekeptintherecordsaspartofthe  
contractagreement. 
IftheBidderfailstoprovidesuchoriginalsorincaseofsubstantivediscrepanciesinsuchdocumentsoritisfound at 
any stage of tendering process that documents submitted in bid is/are fabricated/ tempered/ forged/altered/ 
manipulated/ false then it shall be construed as a violation of the Code of Integrity. Such bid shall 
beliabletoberejectedasnon-
responsive,biddershallbedisqualifiedandtheevaluationofBidsshallproceedwiththesubsequent ranked 
offers. 
If the Bidder fails to provide such originals or in case of substantive discrepancies in such documents 
ordocuments submitted in bid is/are fabricated/ tempered/ forged/ altered/ manipulated/ false if found 
evenafter placement of LOA or signing the contract or then Procuring Entity reserves the right to terminate 
thecontract, forfeit of EMD and Performance Security and/or adjust the Security Deposit or the Retention 
AmountagainstCorporation’sclaimswhicheverisavailableonorafterterminationoftheContract. 
In addition to above (disqualification of bidder or termination of contract as the case may be), other 
punitiveactionsshallalsobetakentoblacklist/debarthebidderfromfutureparticipationintendersoftheProcureme
ntEntityfornextfiveyears. 

13. GrievanceRedressal/ComplaintProcedure 

1) Bidder has the right to submit a complaint or seek de-briefing regarding the rejection of his bid, 
inwriting or electronically, within 10 days of declaration of techno-commercial or financial 
evaluationresults.Thegrievancecanberegisteredthroughgrievanceredressalportal(https://cwceportal.c
om/grp/VigilanceApplicationForm/Create?q=itbljmSK+WnjaC/EoVtINA==)usinggeneralgrievances. 

2) Within 10 working days of receipt of the complaint, the Tender Inviting Officer shall acknowledge 
thereceipt in writing to the complainant indicating that it has been received, and the response shall 
besentinduecourseafteradetailedexamination. 

3) TheTenderInvitingOfficershallconveythefinaldecisiontothecomplainantwithin21daysofreceiving the 
complaint. No response shall be given regarding the confidential process of evaluatingbids and 
awarding the contract before the award is notified, although the complaint shall be kept 
inviewduringsuchaprocess.However,noresponseshallbegivenregardingthefollowingtopicsexplicitlyexc
ludedfromsuchcomplaintprocess: 

a) OnlyabidderwhohasparticipatedintheconcernedTenderProcess,i.e.,bidding,canmakesuchrep
resentation. 

b) Onlyadirectlyaffectedbiddercanrepresentinthisregard. 
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i) Incaseatechnicalbidhasbeenevaluatedbeforetheopeningofthefinancialbid,anapplicationforrevi
ewconcerningthefinancialbidmaybefiledonly 
byabidderwhosetechnicalbidisfoundtobeacceptable. 

c) FollowingdecisionsoftheProcuringEntityshallnotbesubjecttoreview: 

i) Determinationoftheneedforprocurement. 
ii) Complaintsagainstperformancestandardsexceptunderthepremisethattheyareeithervagueorto

ospecifictolimitcompetition 
iii) Selectionofthemodeofprocurementorbiddingsystem; 
iv) Choiceof theselection procedure. 
v) ProvisionslimitingtheparticipationofbiddersintheTenderProcess,intermsofpoliciesoftheGover

nment 
vi) Provisionsregardingpurchasepreferencestospecificcategoriesofbiddersintermsofpoliciesofthe

Government 
vii) ThedecisiontoenterintonegotiationswiththeL-1bidder;and 

viii) CancellationoftheTenderProcessexceptwhereitisintendedtosubsequentlyre-
tenderthesameServices. 

 
14. CodeofIntegrityinPublicProcurement,MisdemeanorsandPenalties: 

Procuring authorities, bidders including their suppliers, contractors, and consultants shall observe 
thehigheststandardofintegrityandnotindulgeinprohibitedpracticesorothermisdemeanors,eitherdirectlyor 
indirectly, at any stage during the Tender Process or during the execution of resultant contracts. IntegrityPact 
(including the penalties prescribed therein) shall be considered to be part of this clause of ITB 
(eventhoughitisnotbeingreproducedhereforthesakeofbrevity)andshallapplymutadismutandisduringthepr
e-awardtenderprocess. 

15. The contract operations and proceeding in connection with the works at all times be conducted 
duringthecontinuanceofcontractinaccordancewiththelaws,ordinances,rulesandregulationsforthetimebeingin 
force and the contractors shall further observe and comply with the by-laws & regulations of the Govt. 
ofIndia,StateGovts.,localMunicipalitiesandotherauthorities,havingjurisdictionoverareainvolvedinconnection 
with the works of site & over operations, such as those as carried out by the contractor/s and shallgive all 
notices required by such by-laws & regulations. The hospital and medical regulations in force for 
thetimebeingshallalsobecompliedwithbythecontractor/contractorsandtheirworkmen. 

16. The contractor shall be responsible for observance of the rules and regulations under Mines 
Act,MineralRulesandIndianMetallurgicalrules&regulationsofStateGovt.concerned,asamendedfromtimeto 
time. 

17. The contractor shall, atall times,keep CWCindemnified againstall penalties thatmay be  imposed  
bytheGovt.ofIndiaorStateGovt.forinfringementofanyotherclausesoftheminesactandrulesmadethereunder 
inrespectofthequarriesfromwhichthequarrymaterialfortheseworksisprocured. 

18. Engineer in charge shall monitor the contract progress and shall ensure the day-to-day supervision 
ofexecution, quality etc througha team of his representativeat site  who will be  a PMC and field 
representativeof him as mentioned in LOA. The contractor shall own the responsibility under the contract and 
shall reportregularlytosuchrepresentativeandkeepingengineerinchargeinformedalso. 
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Pre-Qualifying(PQ)Proforma 
{TobeFilledbyBidderandSubmittedalongwithTenderDocument} 

Nameof Works: 
 

Execution ofMiscellaneous Repair /Maintenance, upgradation and 
ConstructionworksinZoneIX–aclusterofcentralwarehouseslocatedat Gadwal, Warangal, 
Enamamula, Siddipet and Adilabad on AnnualrateContractbasis 

NITReferenceNumber-ENIT-CWC/RO-Engg/HYD/AMC//23-24/21 

S 
L 

Description DetailsfilledbyBidder 

 
 
1. 

 
NameoftheBidder, 

 

1a Address,Organizatio
nID,Tel./FaxNo.& 
E-mailaddressofBidder 

 

 
2. 

Typeofconstituent(Organization) 

(Proprietorship/Partnership/PrivateLimited/Limited) 

 

2a AttestedcopyoforganizationDetails 

(Proprietorship/Partnership/PrivateLimited/Limited) 

 

3 NameofthepersonholdingthepowerofattorneyforthisBid  

3a ContactdetailsofpersonholdingthepowerofattorneyMobi

leNumber 

Emailid. 

 

 
3. Attested CopyofPowerofAttorneydetailstosigntheTenderDocument 

 

 
4. Earnest Money Deposit (EMD) of Rs. 6.14lakh 

:Onlythroughe-payment Gateway 

 

 
5. 

CostofTenderDocumentsofRs.1770/-
Onlythroughe-paymentGateway 

 

6. PFRegistrationcode  

7. GSTRegistrationcode  

8. PANNo.oftheBidder  

9. Contractor Registration enlistment with 
CPWD/MES/ 
Railwayetcif any 

 

10 FinancialEligibilityCriteria:  
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10 
a. 

TheSum(Arithmeticsum)oftenderer’sturnover:revenue(income) 
from operations for the last three financial year shouldbe of 
value not less than ₹ 690.23 Lakh (225% of 
EstimatedCostputonTender). 
The information shall be supported by audited Balance 
Sheetsand Profit & Loss Statements of specified period. In case 
BalanceSheet and Statement of Profit/Loss for the immediately 
preceding financial yearhavenotbeen  prepared  /  audited;  the  
accountforonemoreprecedingfinancialyearcanbesubmitted. 
In case, Bidder does not submit Audited balance sheet and 
P&Laccounts for a particular year (among previous three years 
asmentionedabove),turnoverforthatparticularyearwillbeconsider
ed ‘0’(zero) for calculating arithmetic sum of previousthreeyears. 
{Pleasesee Eligibilitycriteria as per Annexure-A in Tender 
document} 

TotalTurnover 
againstthecriteriaRs. ……………… 

 
10 
b. 

CharteredAccountant’sCertificateforAnnualfinancialturnover/reven
ue (income) from operations of specified precedingthreeyears 

 

 AnnualFinancialTurnover/Revenue(Income)fromoperations(as  
 perP&LAccount) 
 (a)FY - 2119–2121(onlywhenauditedturnoverforFY22-23is TotalTurn Over- RS……. 
 notavailable)  

11 (b)FY-2121–2121 TotalTurnOver-RS……. 
. 

(c)FY -2121-2122 TotalTurnOver-RS……. 

 (d)FY-2122-2123 TotalTurnOver-RS……. 

 Experiencew.r.t.SimilarNatureofWork:  

 Tenderer, during the last four financial years (i.e., 2119- 
2121,2121-2121,2121-2122and2122-23)&currentyear(2123-
2124)uptothedateoftendersubmission,musthavecompletedsucces
sfully: 

Nameoftheworkscompletedandpres
entedagainstthecriteria: 

 
 
12 
. 

(1) at least ONE similar nature of work "(i.e. any construction 
/maintenance works comprising of Civil  & Electrical works 
bothas a composit package)” of value not less than Rs. 245.42 
Lakh(80%oftheEstimatedCostputonTender)OR 

(2) at least TWO similar nature of work "(i.e. any construction 
/maintenance works comprising of Civil  & Electrical works 
bothas a composit package)” of value not less than Rs. 153.38 
Lakh(50%oftheEstimatedCostputonTender)OR 

 

 (3) at least Three similar nature of work "(i.e. any construction 
/maintenance works comprising of Civil  & Electrical works 
bothas a composit package)” of value not less than Rs. 122.71 
Lakh(40%oftheEstimatedCostputonTender)OR 

 

 Note:Housekeepingworks,Manpowersupplyworks,worksconsisti
ng only Electrical/Firefighting AMC works or only Civilworks,
 interior decoration works such
 aswallpapers/blind/curtain installation etc shall not 
be consideredSimilarWorks. 

 

 The credential Certificate of work experience should include 
thenameofwork,agreementno.,dateofstart,actualdateofcompletio
n&grossamountofworkdoneuptothecompletion. 
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 {Pleasesee Eligibilitycriteria as per Annexure-A in Tender 

documentandPleaseseeImportantNotes} 
 

 ExperienceNo.1  
A Workorder/contractagreementrefnumberanddate  
B Nameofclientissuingtheworkorderandcompletioncertificate  

C Completioncertificate-refnumberanddate  

D Totalvalueofworkcompleted(Rs.)  

E Stipulateddateofcompletion  

F Actualdateofcompletion  
G Amount/periodofdelayforwhichLiquiditydamageleviedby 

client(ifany) 
 

 ExperienceNo.2  

A Workorder/contractagreementrefnumberanddate  

B Nameofclientissuingtheworkorderandcompletioncertificate  

C Completioncertificate-refnumberanddate  

D Totalvalueofworkcompleted(Rs.)  

E Stipulateddateofcompletion  

F Actualdateofcompletion  

G Amount/periodofdelayforwhichLiquiditydamageleviedby 
client(ifany) 

 

 ExperienceNo.3  

A Workorder/contractagreementrefnumberanddate  

B Nameofclientissuingtheworkorderandcompletioncertificate  

C Completioncertificate-refnumberanddate  

D Totalvalueofworkcompleted(Rs.)  

E Stipulateddateofcompletion  

F Actualdateofcompletion  

G Amount/periodofdelayforwhichLiquiditydamageleviedby 
client(ifany) 

 

13 BidderOfficeintheState  

A BiddermusthaveOffice,onthelatestduedateoftendersubmissioninany
DistrictofTheStatewhereCentralwarehouseiesiteofwork,islocatedieB
iddermusthaveofficein Telengana 
StateState.Forthispurpose,validGSTnumberalongwithcopyofrentagr
eement/propertyownershipdocumentshallbeconsideredasproofofof
ficeaddress. 

AddressofOffice……………… 
Withcompletedetails. 

B GSTNumber  

14 EligibilitydeclarationformasperNIT-clause3andITB-clause 
3.2underform-EofthisPQPerforma 

 

 
1.TenderershavetofillcompletedetailsinPre-QualifyingProforma. 
2.Documents pertaining to above details should bescanned and uploadedone-tendering website at 
thetimeofon-line 
tendersubmission. 
3.RTGS/NEFTE-paymentChallanswithUTR 
no.dulyauthenticatedbyBankmayalsobescanned&uploadedalongwithtendersubmission. 
4.BiddermustreferTendereligibilitycriteriaandQualificationnormsasperITBclause3.2andAnnexureA 

5.Affidavit(Annexure-IV)andSignedcopyofIntegrityPactmustbesubmittedbytheBidder. 
 
 
Signof Bidder.(DigitalSignature) 
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FORM-E 
(TobesubmittedaspartoftechnicalbidalongwithPQperforma)(OnBid

derLetter-head) 
(Alongwithsupportingdocuments,ifany) 

 

TenderDocumentNo.TendNo.ENIT-CWC/RO-Engg/ HYD/AMC//23-24/21 
; 
Name of work: Execution of Miscellaneous Repair /Maintenance, upgradation and 
Constructionworks in Zone-IX – a cluster of central warehouses located at Gadwal, Warangal, 
Enamamula, Siddipet and Adilabad on Annual rateContract basis 

 

Bidder’sName
 
[AddressandContactDetails] 
Bidder’sReferenceNo.  

 
 

Date………. 

 

EligibilityDeclarations 
(Pleasetickappropriateboxesorcrossoutanydeclarationnotapplicabletothebidder) 

 
WeherebyconfirmthatwecomplywithallthestipulationsofNIT-clause3andITB-
clause3.2anddeclareasunderandshallprovideevidenceofourcontinuedeligibilitytotheProcuringEntityasmayberequeste
d: 

 
1) LegalEntityofBidder: _ 
2) Bidder/AgentStatus:  
3) Wesolemnlydeclarethatwe(includingouraffiliatesorsubsidiariesorconstituents): 

i. arenotinsolvent,inreceivership,bankruptorbeingwoundup,nothaveouraffairsadministeredby 
acourt or a  judicial officer, not have  our business activities suspended 
andarenotthesubjectoflegalproceedingsforanyofthesereasons; 

4) IncludingourContractors/subcontractorsforanypartofthecontract: 

i. Donotstanddeclaredineligible/blacklisted/banned/debarredbytheProcuringOrganisationorits
Ministry/DepartmentfromparticipationinitsTenderProcesses;and/or 

ii. Are not convicted (within three years preceding the last date of bid submission) or 
standdeclared ineligible/ suspended/ blacklisted/ banned/ debarred by appropriate agencies 
ofGovernment of India from participation in Tender Processes of all of its entities, for 
offencesmentionedinTenderDocumentinthisregard.Wehaveneitherchanged  our  name  
norcreatedanew“AlliedFirm”,consequenttotheabovedisqualifications. 

5) Do not have any association (as bidder/ partner/ Director/ employee in any capacity) with 
suchretired public official or near relations of such officials of Procuring Entity, as  counter-indicated, 
intheTenderDocument. 

6) WecertifythatwefulfilanyotheradditionaleligibilityconditionifprescribedinTenderDocument. 
7) We have no conflict of interest, which substantially affects fair competition. The prices quoted 

arecompetitive and without adopting any unfair/ unethical/ anti-competitive means. No attempt 
hasbeen made or shall be made by us to induce any other bidder to submit or not to submit an offer 
torestrictcompetition. 

8) Restrictions on procurement from bidders from a country or countries, or a class of countries 
underRule144(xi)oftheGeneralFinancialRules2117: 

“We have read the clause regarding restrictions on procurement from a bidder of a country which shares a 
landborder with India and on sub-contracting to contractors from such countries, and solemnly certify that we 
fulfilallrequirementsinthisregardandareeligibletobeconsidered.Wecertifythat:we are not from such a country or, 
if from such a country, we are registered with the Competent Authority (copyenclosed).and; 
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weshallnotsubcontractany 
worktoacontractorfromsuchcountriesunlesssuchcontractorisregisteredwiththeCompetentAuthority. 

 
9) Wealsodeclarethat. 

o Thereisnocountrywhosebiddershavebeennotifiedasineligibleonareciprocalbasisunderthisorderf
ortheoffered/ tendered works/ Services, or 

o WedonotbelongtoanyCountrywhosebiddersarenotifiedasineligibleonareciprocalbasisunderthisorder
fortheoffered/tenderedworks/Services. 

o 
10) Penaltiesforfalseormisleadingdeclarations: 

We hereby confirmthat the particulars givenabove arefactually correctand nothing is concealed 
andundertake to advise any future changes to the above details. We understand that any wrong or 
misleadingself-
declarationwouldviolatetheCodeofIntegrityandattractpenaltiesasmentionedinthisTenderDocument. 

 
……………………..(Sig
naturewithdate) 
………………………..(Nam
eanddesignation) 
Dulyauthorizedtosignbidforandonbehalfof 
………………………………………. 
………………………………………. 
[name&addressofBidderandsealofcompany] 
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TheQualificationNormsforbidder 

 
SectionIII:ANNEXURE‘A’ 

 

1. EMD,CostofTender&TenderProcessingFees: 

o EMD to be paid in favourRegional Manager, Central Warehousing Corporation, 
Hyderabad only throughe-paymentgatewayofe-procurement&receiptofsame 
shouldbescannedanduploadedonthee-
tenderingwebsitewww.cwceprocure.comalongwithe-tenderdocuments. 

o Cost of tender to be paid only through e-payment gateway of e-procurement 
system.Proofshouldbesubmitted/uploadedwiththetender. 

o Tender processing fee (Non-refundable) would be paid mandatorily to M/s ITI 
Ltd.throughe-paymentontheportalwww.cwceprocure.com. 

2. ExperienceCertificate: 

Tenderer, during the last four financial years (i.e., 2119- 2121, 2121-2121, 2121-2122 and 2122-23) 
&currentyear(2123-2124)uptothedateoftendersubmission,musthavecompletedsuccessfully: 

(1) at least ONE similar nature of work "(i.e., any construction /maintenance works comprising 
ofCivil & Electrical works both as a composit package)” of value not less than Rs. 245.42 Lakh(80% 
oftheEstimatedCostputonTender)OR 

(2) at least TWO similar nature of work "(i.e., any construction /maintenance works comprising 
ofCivil & Electrical works both as a composit package)” of value not less than Rs. 153.38 Lakh(50% 
oftheEstimatedCostputonTender)OR 

(3) at least Three similar nature of work "(i.e., any construction /maintenance works comprising 
ofCivil & Electrical works both as a composit package)” of value not less than Rs. 122.71 Lakh(40% 
oftheEstimatedCostputonTender)OR 

 
Note: Housekeeping works, Manpower supply works, works consisting only 
Electrical/FirefightingAMCworksoronlyCivilworks,interiordecorationworkssuchaswallpapers/blind
/curtaininstallationetcshallnotbeconsideredSimilarWorks. 

 
ThecredentialCertificateofworkexperienceshouldincludethenameofwork,agreementno.,dateofstart,a
ctualdateofcompletion&grossamountofworkdoneuptothecompletion. 
{Please see Eligibility criteria as per Annexure-A in Tender document and Please see 
ImportantNotes} 

 
 

ItshouldbenotedthatcredentialsfortheworksexecutedforPrivateorganizationsshallnotbeconside
red. 

ItshouldbenotedthatexperienceofworknotcompletedinTimeandwhereLDisleviedbyClientorga
nizationshallnotbeaccepted/consideredforevaluation. 

{Pleasesee“importantnotes”} 

3. Turnover:FinancialEligibilityCriteria: 
The sum total (arithmetic sum) of Bidder’s turnover: revenue (income) from operations for the 
lastthree financial years (i.e 2121-21, 2121-22 & 2122-23) should be of value not less than Rs. 690.23 
Lakh (225%of EstimatedCostputonTender). 
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5. BiddermusthaveOffice,onthelatestduedateoftendersubmissioninanyDistrictof 

 
 
 
 

TheinformationshallbesupportedbyauditedBalanceSheetsandProfit&LossStatementsofspecifiedperio
d. In case Balance Sheet and Statement of Profit/Loss for the immediate preceding financial 
yearhavenotbeenprepared/audited;theaccountforonemoreprecedingfinancialyearcanbesubmitted. 
In case, Bidder does not submit Audited balance sheet and P&L accounts for a particular year 
(amongprevious three years as mentioned above), turn over for that particular yearwill be 
considered‘0’(zero)forcalculatingarithmeticsumofpreviousthreeyears. 

{Pleasesee“importantnotes”} 

4. Affidavit:DulyfilledupandsignedonstamppaperasperAnnexureIV. 
 

TheStatewhereCentralwarehouseiesiteofwork,islocatedieBiddermusthaveofficein Telengana State. 

Forthispurpose,validGSTnumberalongwithcopyofrentagreement/propertyownershipdocuments
hallbeconsideredasproofofofficeaddress. 

6. Bidder must submitEligibility declaration form as per NIT-clause3 andITB-clause3.2 
underform-EofthisPQPerforma 

 
ImportantNote: 

1. The credential documentsviz Letterof award/ Work order/ 
ContractAgreement/Workcompletioncertificate etc should be in the name of Bidder and works should 
have been executed in the same nameandstyle,thebidderisparticipatinginthetender. 

2. The pastexperience in similar nature of work should be supported by work completion 
Certificatesissuedbytheclient’sorganization.TheworkexperienceforPrivatesectorshallnotbeconsidered. 

3. The information about actual completion date and stipulated completion date and LD levied by client 
(ifany) on delay in completion must be available in the client certificate. In case this information is silent 
onclient certificate, Bidder shall submit factual position of Delay and LD levied in his eligibility 
declarationalong with PQ form. This information from bidder shall be varied from client organization at 
any stage ofevaluation/executionofwork. 

4. Thevalueofexecutedworks,forthepurposeofthisclauseshallalsoincludethevalueofanymaterials(such as 
cement, steel, etc.), services (scaffolding, batching-plant, other machinery, etc.), which 
havebeensuppliedbyclient/employerfreecost/ondiscountedpricetothecontractor,andwhichhavenotb
een already included in the ‘value of works executed’ that is reflected/declared on the 
relevant‘experience certificate’ or‘Letter of Award’. Such exclusion shall be  specifically  mentioned on the 
Letterof Award, “Experience Certificate” and the ‘value of free supplies’ shall be separately certified 
by 
theemployer,orincaseswheretheemployerisaprivateentity,byapracticingcost/charteredaccountant(h
oldingvalidcertificateofpractice), 

5. Joint-venture /Consortiaof firms/companiesandforeignbiddersarenoteligibletoquote forthe tender. 
6. The bidder submitting experience certificate for the works done in joint venture (JV)/consortium 

withother firms/companies, their proportionate experience to the extent of its share in the JV/consortium 
orworkdonebythemshallonlybeallowedonsubmittingthevalidproofoftheirshare/workdone. 

7. Experiencegainedbyexecutingworkonback-to-backcontract basis is acceptable.  Back-to-backcontract 
means work awarded by owner to first agency and then by the first agency to the second 
agency.Thefirstagencyshallnotbeeligibleforworkexperienceinsuchacase.Togettheweightageofexperience,f
ollowingconditionsmustbefulfilled. 

a. Work should be actually executed by the second agency with due concurrence of the owner 
astri-partite agreement.Itshouldbebackedby validagreementandexperiencecertificate. 

b. Paymentsreceivedbysecondagencyshouldbereflectedinbankaccountsandincometax 
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statements. 
c. Owneroftheprojectandfirstagencyshouldjointlycertifytheexperiencecertificate. 
d. Theactualamountofpaymentreceivedbythesecondagencyshallbeconsideredforexperience. 

8. Experience in respect of an associate contractor, subcontractor orthoseexecuting work on  sublettingmay 
be allowed only if the conditions of sub-contract / sub-letting have been incorporated in the 
originalagreement between the client/owner and first agency and the experience certificate is jointly 
issued byfirstagencyandowner/client. 

9. Experienceofpettycontractor,labourratecontractorworkshallnotbeaccepted. 
10. Experienceofworksonforeignsoilshallnotbeaccepted. 
11. Certificateinthenameofothercompanies: 

a) CertificatesofSubsidiary/Parent/GroupCompany/Ownworks:Anycompany/firmwhilesubmittingtend
ercanusetheworkexperienceofitssubsidiarycompanytotheextentofitsownership in the subsidiary 
company. On the other hand, the companies/firms which intend to getqualified on the basis of 
experience of the parental company/group company/ Own works, shall notbe considered. Further, 
the financial parameters of the subsidiary or Parental Company cannot 
beusedbytheotheroneforqualification. 

b) Merger/AcquisitionofCompanies:IncaseofaCompany/firm,formedaftermergerand/oracquisition of 
other companies/ firms, past work experience and financial parameters like 
turnover,profitability,networthetc.ofthemerged/acquiredcompanies/firmswillbeconsideredforqualifi
cation of such Company/ firm provided such Company/ firm continues to own the 
requisiteassetsandresourcesofthemerged/acquiredcompanies/firms.ValiddocumentlikeCopyofMOA/
ROCetcshouldbesubmittedinsupportofthisinformation. 

c) Thebidder,whohavechangedthenameofFirm/merged/acquired/purchasedanyFirmwhosecredential 
papers are being used/submitted for qualification of tender, should submit the followingdocuments 
in this regard and in absence of the complete documentary evidence, such offer shall 
besummarilyrejected. 

i. ThecopyofcertificateofIncorporationofFirmorRegistrationCertificateofFirm. 
ii. CopyofMemorandumandArticlesofAssociationofFirm. 

iii. CopyofBoardResolutionregardingchangeofnameof/takeover/mergerofFirm. 
iv. Copyofsaledeed/MemorandumofUnderstandingforPurchase/sale/mergerofFirmalongwitha

ssetsandliabilities. 
v. CopyofPFRegistrationandPANCard. 

vi. AffidavitregardingchangeofnameofFirmalongwithallassetsandliabilities,ifany. 
vii. AffidavitregardingclosureofbusinessofOldFirm/MergedFirm. 

viii. CopyofCertificateofCA/CompanySecretaryregardingSale/Merger/ChangeofnameofFirm. 
12. In case a work is started prior to 04 (four) years, ending last day of tender submission, but completed 

inlast 04 (four) years, ending last day of tender submission, the completed work shall be considered 
forfulfilmentof credentials. 

13. IfaworkisphysicallycompletedandcompletioncertificatetothisextentisissuedbytheconcernedClientorganiz
ationbutfinalbillispending,suchworkshallbeconsideredforfulfilmentofcredentials. 

14. If a part or a component of workis completedbut the  overall scope of contract is not completed, thiswork 
shall not be considered for fulfilment of technical credentials even if the cost of part 
completedwork/component is more than required for fulfilment of credentials. 4. In case a work is 
consideredsimilarinnatureforfulfilmentoftechnicalcredentials,theoverallcostofthatworkincludingPVC 
amountif any shall be considered and no separate evaluation for each component of that work shall be 
made todecideeligibility. 

15. The value of final bill including PVC amount-if paid, or otherwise in case final bill is pending the 
contractcostinlastapprovedvariationstatementplusPVCamountpaidorcumulativeamountpaiduptolaston- 
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accountbillincludingPVCamountandstatutorydeductionswhicheverisless,shallbeconsideredasthecompleti
oncostofwork. 

16. ParticipationofPartnershipFirmsinworkstenders: 
i. The Partnership Firms participating in the tender should be legally valid under the provisions 

oftheIndianPartnershipAct. 
ii. Thepartnershipfirmshouldhavebeeninexistenceorshouldhavebeenformedpriortosubmission of 

tender. Partnership firm should have either been registered with the Registrar orthepartnership 
deed shouldhavebeennotarized priorto dateoftenderopeningas  per  theIndianPartnershipAct. 

iii. Separate identity / name should be given to the partnership firm. The partnership firm 
shouldhave PAN / TAN number in its own name and PAN / TAN number in the name of any of 
theconstituent partners shall not be considered. The valid constituents of the firm shall be 
calledpartners. 

iv. Oncethetender has beensubmitted,the constitutionof the firmshall not beallowed tobemodified / 
altered / terminated during the validity of the tender as well as the currency of thecontract except 
when modification becomes inevitable due to succession laws etc., in which caseprior 
permissionshould be taken from CWC and in any case the minimum eligibility criteriashould not 
get vitiated. The re-constitution of firm in such cases should be followed by a notarycertified 
Supplementary Deed. The approval for change of constitution of the firm, in any case,shall be at 
the sole discretion of the CWCand the Bidder shall have no claims what-so-ever. Anychange in the 
constitution of Partnership firm after opening of tender shall be with the consent ofall partners 
and with the signatures of all partners as that in the Partnership Deed. Failure toobserve this 
requirement shall render the offer invalid and full EMD shall be forfeited. If 
anyPartner/swithdrawsfromthe firm afteropening of the tenderand before the award of 
thecontract, the offer shall be rejected. If any new partner joins the firm after opening of tender 
butpriortoawardofcontract,his/hercredentialsshallnotqualifyforconsiderationtowardseligibility 
criteria either individually or in proportion to his share in the previous firm. In case theBidder 
fails to inform CWC beforehand about any such changes / modification in the constitutionwhich is 
inevitable due to succession laws etc. and the contract is awarded to such firm, then itwill be 
considered a breach of the contract conditions liable for determination of the 
contractunderClause3ofGeneralConditionsofContract. 

v. A partner of the firm shall not be permitted to participate either in his individual capacity or as 
apartnerofanyotherfirminthesametender. 

vi. The tender form shall be submitted only in the name of partnership firm. The EMD shall 
bedepositedbypartnership firmthrough e-payment gatewayas mentioned in  tender 
document.TheEMDsubmittedinthenameofanyindividualpartnerorinthenameofauthorizedpartner 
(s)shallnotbeconsidered. 

vii. Oneormore ofthepartnersof thefirmoranyotherperson(s)shall bedesignatedastheauthorized 
person (s) on behalf of the firm, who will be authorized by all the partners to act onbehalf of the 
firm through a “Power of Attorney”, specially authorizing him / them to submit 
&signthetender,signtheagreement,receivepayment,witnessmeasurements,signmeasurementbook
s,makecorrespondences,compromise/settle/relinquishanyclaim(s)preferred by the firm, sign “No 
Claim Certificate”, refer all or any disputeto  arbitration and 
totakesimilarsuchactioninrespectofthesaidtender/contract.Such“PowerofAttorney”shallbenotariz
ed/registeredandsubmittedalongwiththetender. 

viii. OnissueofLetterofAcceptance(LOA)tothepartnershipfirm,alltheguaranteeslikePerformance 
Guarantee, Guarantee for various Advances to the Contractor shall be  submittedonly in the name 
of the partnership firm and no splitting of guarantees among the partners shallbeacceptable. 

ix. Onissue ofLetter of Acceptance (LOA), contract agreement with partnership firm shall be 
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executedinthenameofthefirmonlyandnotinthenameofanyindividualpartner. 
x. In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following 

undertakingsshall be furnished by all the partners through a notarized affidavit, before signing of 
contractagreement. 

(a) Jointandseveralliabilities:ThepartnersofthefirmtowhichtheLetterofAcceptance(LOA)is 
issued,shall be jointly and severallyliable totheCWC forexecution of the contractinaccordance 
with General and Special Conditions of the Contract. The partners shall also beliablejointlyand 
severallyfor theloss,damagescaused 
totheCWCduringthecourseofexecutionofthecontractorduetonon-
executionofthecontractorpartthereof. 
(b) Durationofthepartnershipdeedandpartnershipfirmagreement:Thepartnershipdeed/partne
rship firm agreement shall normally not be modified/altered/ terminated 
duringthecurrencyofcontractandthemaintenanceperiodaftertheworkiscompletedascontemplat
ed in the conditions of thecontract. Any change carried out by partners in theconstitution of 
the firm without permission of CWC, shall constitute a breach of the 
contract,liablefordeterminationofthecontractunderClause3oftheGeneralConditionsofContract. 
(c) Governing laws: The partnership firm agreement shall in all respect be governed by 
andinterpretedinaccordancewiththeIndianlaws. 
(d) No partner of the firm shall have the right to assign or transfer the interest right or 
liabilityinthecontractwithoutthewrittenconsentoftheotherpartner/sandthatoftheCWC. 

xi.  The Bidder shall clearly specify that the tender is submitted on behalf of a partnership firm. 
Thefollowingdocumentsshallbesubmittedbythepartnershipfirm,withthetender: 

a. Acopy ofpartnershipdeed. 
b. A copy of Power of Attorney (duly registered as per prevailing law) in favour of the 

individualtotenderforthework,signtheagreementetc.andcreateliabilityagainstthefirm. 
c. An undertaking by all partners of the partnership firm that they are not blacklisted 

ordebarred by CWC/CPWD/Railways or any other Ministry / Department of the Govt. of India 
/anyStateGovt.or PSUfromparticipationintenders/contractsasonthedateofopeningofbids, 
either in their individual capacity or in any firm in which they were / are 
partners.Concealment / wrong information in regard to above shall make the contract 
liable fordeterminationunderClause3of theGeneralConditionsofContract. 

xii. In case of newly formed partnership firm, the credentials of individual partners from 
previouspropriety firm(s) or dissolved previous partnership firm(s) or split previous partnership 
firm(s),shallbeconsideredonlytotheextentoftheirshareinpreviousentityonthedateofdissolution 
/ split and their share in newly formed partnership firm. For example, a partner A had 30% 
sharein previous entity and his share in present partnership firm is 21%. In the present tender 
underconsideration, the credentials of partner A will be considered to the extent of 
0.3*0.2*value ofthe work done in the previous entity. For this purpose, the Bidder shall submit 
along with his bidall the relevant documents which include copy of previous partnership 
deed(s), 
dissolutiondeed(s)andproofofsurrenderofPANNo.(s)incaseofdissolutionofpartnershipfirm(s)etc. 

xiii. In case of existing partnership firm, if any one or more partners quit the partnership firm, 
thecredentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) 
shalltakeawayhiscredentialstotheextentofhisshareonthedateofquittingthepartnershipfirm(e.g
.inapartnershipfirmofpartnersA,B&Chavingshare30%,30%&40%respectivelyandcredentials 
of Rs 10 crore; in case partner C quits the firm, the credentials of this partnership firmshall 
remain as Rs 6 crore). For this purpose, the Bidder shall submit along with his bid all 
therelevant documents which include copy of previous partnership deed(s), dissolution deed(s) 
andproofofsurrenderofPANNo.(s)incaseofdissolutionofpartnershipfirm(s)etc. 

xiv. Incaseofexisting partnershipfirmif anyother partner(s)joinsthefirm, thecredentialsofpartnership 
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firm shall get enhanced to the extent of credentials of newly added partner(s) on 
thesameprinciplesasmentionedinsubclauseabove.Forthispurpose,  theBiddershallsubmit 

 
along with his bid all the relevant documents which include copy of previous partnership 
deeds,dissolution/splittingdeedsandproofofsurrenderofPANNo.(s)incaseofdissolutionofpartners
hipfirmetc. 

xv. Anypartnerinapartnershipfirmcannotuseorclaimhiscredentialsinanyotherfirmwithoutleaving 
the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot 
usecredentials of partnership firm of A&B partners in any other partnership firm or propriety 
firmwithoutleaving partnership firmof A&Bpartners. 

xvi. In case a partner in a partnership firm is replaced due to succession as per succession law, 
theproportionofcredentialsofthepreviouspartnerwillbepassedontothesuccessor. 

xvii. If the percentage share among partners of a partnership firm is changed, but the partners 
remainthe same, the credentials of the firm before such modification in the share will continue to 
beconsidered for the firm as it is without any change in their value. Further, in case a partner 
ofpartnership firm retires without taking away any credentials from the firm, the credentials 
ofpartnershipfirmshallremainthesameasitiswithoutanychangeintheirvalue. 

xviii. In case of a partnership firm ‘AB’ consisting of partners ‘A’ & ‘B’, if Partner ‘A’ also works 
asproprietor firm ‘P’ or partnership in other firm ‘AX’, the credentials of ‘A’ in proprietor firm ‘P’ 
orotherpartnershipfirm‘AX’earnedafterdateofbecomingapartnerofthe 
firmABshallnotbeadded inpartnershipfirmAB. 

xix. In case a Bidder is LLP, the credentials of Bidder shall be worked out on above lines similar to 
apartnershipfirm. 

Bidder not fulfilling the above requirements or submission of clarification documents withrespect 
toaboveoranyofmandatorydocument,shallbesummarilyrejected. 

RegionalManager 
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SECTIONIIIA 

(TENDERFORMS&ANNEXURES) 
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CENTRALWAREHOUSINGCORPORATION 
(AGovt.ofIndiaUndertaking) 

(Regional Office, “Warehousing Sadan”, PB No: 34, Behind Gandhi Bhawan,  Nampally, Hyderabad-500001, 
Mail. ID: hyd.engineering@cewacor.nic.in) 

 

 
 

“TENDER&CONTRACT” 

PERCENTAGERATETENDER&LUMPSUMVALUECONTRACTFORWORKS 
 

TenderfortheWorkofExecution ofMiscellaneousRepair/Maintenance, 
upgradationandConstructionworksinZone-IX–
aclusterofcentralwarehouseslocatedat Gadwal, Warangal, 
Enamamula, Siddipet and Adilabad,OnAnnualrateContractbasis 

(i) To be submitted on-line at Website: www.cwceprocure.com latest by 15.00 Hrs 
on20.11.2023Tobeopenedon-lineatWebsite:www.cwceprocure.cominpresenceof  Bidders  
ortheirauthorized representative who may  wish  to be present at  15.30 Hrs on  20 . 11 . 212 3   n the 
officeofRegionalManager,CentralWarehousingCorporation,RegionalOffice,Regional Office, 
“Warehousing Sadan”, PB No: 34, Behind Gandhi Bhawan,  Nampally, Hyderabad-500001 

TENDER 
 

I/WehavereadandexaminedtheTenderNotice;NoticeInvitingTender;Tenderinformationsum
mary(TIS),InstructionstoBidders(TIB),Schedules–A(Priceschedule)Specifications applicable, 
Drawings & designs; General rules & directions; Conditionsofcontract;Clauses of contract; Special & 
technical conditions; Schedule of rate, Price Sub Schedules; Otherdocuments; Rulesreferred tointhe 
Conditionsof Contract and all other contents inthetenderdocumentsforthe work. 

I/We hereby tender for execution of the work, specified for the Central 
WarehousingCorporation within the time specified in Schedule ‘F’/ NIT (TIS), viz. Schedule of 
quantities in all sub-schedules 
andinaccordanceinallrespectswiththeSpecifications,Designs,DrawingsandInstructions in writing, 
referred to in Rule 1 of General Rules & Directions and in line of technical,special, 
GeneralConditions of Contract and with such materials, as are provided for by and 
inrespect&inaccordancewithsuchconditions,sofarasapplicable,andNIT/ITBaswell. 

I/We agree to keep the tender open for ninety (90) days from the date of 
openingofTechnical 
Bidundertwobidsystemandnottomakeanymodificationsinitstermsandconditions. 

Asum ofRs. includingGSTisherebysubmittedthroughe-
paymentgatewayofe-procurement asEMDandCost ofthe tender Rs.*. 

If I/We fail to furnish the prescribed Performance Guarantee within prescribed period 
afteraward of the contractto me/us; I/We agree that the Central Warehousing Corporation shall, 
withoutprejudicetoanyother right/remedy,beatliberty toforfeitthesaidEarnestMoneyabsolutely. 

Further,ifI/We,fail tocommencetheworkasspecified,I/WeagreethattheCentralWarehousing 
Corporation shall,without prejudice to any other right or remedy, beat liberty toforfeit the said 
Earnest Money andthe Performance Guarantee absolutely, otherwise the said 
EarnestMoneyshallberetainedbythe Corporationtowards SecurityDeposittoexecute 
alltheworksreferred to in the tender documentsupon the terms and conditions, contained or 
referred to thereinand to carry out such deviations asmaybeordered, upto  maximum  of  the  
percentage  mentionedin  Schedule  ‘F’  and  those  in excess of that limit at the rates to be 
determined in accordance withtheprovisionscontainedingeneral&specialconditionsofcontract. 

Further, I/We agree that in case of forfeiture of Earnest Money or both Earnest Money 
andPerformanceGuaranteeas aforesaid,I/Weshall bedebarredforparticipationandshall not beeligible 
to participate in future tender /procurement process of Central warehousing 
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corporationfromthedateofdebarment. 
 

“I/we undertake and confirm that eligible similar work(s) has/have not been got 
executedthrough another contractor on back-to-back basis. Further that, if such a violation 
comes to thenotice of Department, then I/we shall be debarred for tendering in CWC in future. 
Also, ifsuch aviolation comes to the notice of Department before date of start of work, the 
Engineer-in-
chargeshallbefreetoforfeittheentireamountofEarnestMoneyDeposit/PerformanceGuarantee.” 

I/We hereby declare that I/We shall treat tender documents, drawings and other 
recordsconnectedwiththeworkassecret/confidentialdocumentsandshallnotcommunicateinformatio
n 
/derivedtherefromtoanypersonotherthanapersontowhomI/Weam/areauthorizedtocommunicatethe
sameorusetheinformationinanymannerpre-judicialtothesafetyoftheCorporation. 

Dated//  

Signature ofContractor 
PostalAddress 

 
Witness: 

Address: 

Occupation: 

* CostofthetendertobedepositedalongwiththeEMDwouldbeapplicableonlytothose 
contractorswhowilldownloadthetendersfrom thewebsitesasmentionedintheNIT. 

 
 

ACCEPTANCE 
 

Theabovetender(asmodifiedbyyouasprovidedinthelettersmentionedhereunder)isacceptedbym
eforandonbehalfofCentralWarehousingCorporationforasumofRs. 
 (Rupees  ),i.e.
 %above/belowtheestimatedcostofworkofRs. (Rupees    
 ). 

ThelettersreferredbelowshallformpartofthisContractAgreement– 

(a)  
(b)  
(c)  

 
 

Dated ://  
 
 

For&onbehalfofCWC 
 

Signature  
Designation  
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FORMATOFNETWORTH 

TheNetWorthofMr./Ms./M/s 

 forlastFinancialYear-isRs.

 lakhsasperhis/her/theirbooksofAccounts

. 

 
(Note : Net Worth means sum total of paid up share capital plus free 

reserves.Further,anydebitbalanceofProfit&LossAccountandMisc.Expensest
otheextentnotadjusted 
/orwrittenoff, ifany,shallbereducedfrom ReservesandSurpluses. 

 
 
 
 
 
 

SignatureofCharteredAccountantNa

me: 

MembershipNo.:

UDIN: 

Seal 

:Date: 

 
 
 

SignatureofContractor 
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ANNEXUREII 
 

AFFIDAVIT 
(ForSoleProprietaryFirm) 

 
(TobeexecutedinpresenceofPublicNotaryonnon-judicialstamppaperofappropriatevalue. 

ThestamppaperhastobeinthenameoftheBidder.) 
 
 
 

I, R/o  
 doherebysolemnlyaffirmandde
clareasunder– 

 
1. ThatIamSoleProprietorof  

 (SoleProprietorFirmName). 
 

2. Thattheofficeofthefirmissituatedat  

 (address). 
 
 
 
 

Place: 
 

Date: 
 
 

VERIFICATION 

 
DEPONENT 

 
 

Verifiedthatthe contentsofmy abovesaidaffidavitare 
trueandcorrecttothebestofmyknowledge&beliefandnothinghasbeenconcealedtherefrom. 

 
Place: 

 

Date: 

 
DEPONENT 
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FORMATFORPOWEROFATTORNEYTOAUTHORIZEDSIGNATORY 
 
 

(Tobeexecutedonnon-judicialstamppaperoftheappropriatevalueinaccordancewith 
relevantStampAct.Thestamppaper tobeinthenameofthefirm/companywhoisissuingthePowerofAttorney). 

 

TenderRef.No.:  Date:  
 

We,M/s. 
 (nameofthefirm/companywithaddressoftheregisteredoffice)herebyconstitute,appointa
ndauthorizeMr./Ms.   
 (Nameandresidentialaddress)whoispresentlywithusandholdingthepositionof 
  and whosesignatureisgiven belowas 
ourAttorneytodoinournameandourbehalfalloranyoftheacts,deedsorthingsnecessaryorincidentaltoourbidforthework_
 (nameofwork),includingsigningandsubmissionofapplication/tender/proposal,partici
patinginthemeetings,respondingtoqueries,submissionofinformation/documentsandgenerallytorepresentus in all the 
dealings with CWC or any other Government Agency or any person, in connection with the works 
untilculminationoftheprocessofbidding,tilltheContractAgreementisenteredintowithCWCandthereaftertilltheexpiryoftheCo
ntactAgreement. 

 
We hereby agree to ratify all acts, deeds and things lawfully done by our said Attorney pursuant to this Power of 
Attorneyandthatallacts,deedsandthingsdonebyouraforesaidAttorneyshallalwaysbedeemedtohavebeendonebyus. 

 
 
 

(SignatureandnameofauthorizedsignatorybeinggivenPowerofAttorney) 
 
 
 

(SignatureandnameofPersonDelegatingPowerofAttorney) 
 

SealoftheOrganization 
 

Witness1: Witness2: 
Name: Name: 
Address: Address: 
Occupation: Occupation: 

 
Notes: 

-The mode of execution of the power of Attorney should be in accordance with the procedure, if any, laid down 
bytheapplicablelawandthecharterdocumentsoftheexecutant(s)andwhenitissorequiredthesameshouldbeundercommo
nsealaffixedinaccordancewiththerequiredprocedure. 
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ANNEXUREIV 
 

AFFIDAVIT 
{TOBESUBMITTEDBYBIDDERALONGWITHTHETENDERDOCUMENTS} 

 

(TobeexecutedinpresenceofPublicNotaryonnon-judicialstamppaperofthevalueofRs.100. 
ThestamppaperhastobeinthenameoftheBidder.) 

 

I (NameandDesignation)
 ,appointedastheattorney/authorizedsignatoryoftheBidder(includingitsconstituen
ts)M/s 
 (hereinaftercalledtheBidder)forthepurposeoftheTenderdocumentsfortheworkof 
ExecutionofMiscellaneousRepair/Maintenance,upgradationandConstructionwork
sinZone IX – a cluster of central warehouses locatedat Gadwal, Warangal, 
Enamamula, Siddipet and Adilabad onAnnualrate Contractbasisasper the Tender No. 
CWC/RO-Engg/ HYD/AMC//23-24/21 ofCWC,doherebysolemnlyaffirmandstateonbehalfofthe 
Bidderincludingitsconstituents,asunder: 

 
1. I/WetheBidder(s),am/aresigningthisdocumentaftercarefullyreadingthecontents. 

 
2. I/We the Bidder(s) also accept all the conditions of the tender document and have 

signedallthe pagesinconfirmationthereof. 
 

3. I/We hereby declare that I/We have downloaded the tender documents from CWC 
tenderportal www.cwceprocure.com and printed the same. I/We have verified the 
content of 
theprinteddocumentfromthewebsiteandthereisnoaddition,nodeletionornoalterationtothe 
content of the tender document. In case of any discrepancy noticed at any stage 
(i.e.evaluation of tenders &execution of work), thedecision of CWC with regardto 
suchdiscrepanciesshallbefinalandbindinguponme/us. 

 
4. I/Wedeclare and certifythat I/we have  not made any misleading or false representation inthe 

PQ forms, eligibility declaration, statements and attachments in proof of the 
qualificationrequirements. 

 
5. I/Wealsounderstandthatmy/ourofferwillbeevaluatedbasedonthedocuments 

/credentialssubmittedalongwiththeofferandsameshallbebindinguponme/us. 
 

I/We declare that the information and documents submitted along with the tender 
byme/us are correct and I/We are fully responsible for the correctness of the 
informationanddocuments,submittedbyus. 

 
6. I/WeunderstandthatiftheCertificatesandinformationregardingEligibilityCriteria,Qualification 

normssubmitted by us are found to be forged/false or incorrect at any timeduring process for 
evaluation of tenders, itshall lead to forfeiture of the tender EMD besidessuspending 
ofbusiness for five year. Further, I/We [insertname 
oftheBidder]andallmy/ourconstituentsunderstandthat 
my/ouroffershallbesummarilyrejected. 

 
7. I/We also understand that if the certificates submitted by us are found to be false/ forged 

orincorrectatanytime,aftertheawardofthecontract,itwilllead 
toterminationofthecontract,alongwithforfeitureofEMD/SDandPerformanceGuarantee,besides
anyotheractionprovidedinthecontractandsuspendingofbusinessforfiveyear. 

 
8. I/We also understand that in case I/we fails to submit the requisite Performance 

Guaranteeeven after the period specified in Clause 1 of Schedule ‘F’ from the date of issue of 
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Letter ofAward (LOA), the contract shall be terminated, duly forfeiting EMD and other dues, if 
anypayable against the contract orincase of terminationof contract  due to default  at 
my/ourend, I/we shall be debarred from participating in future tender /procurement 

 

processoftheCorporationfortwoyearsfromthedateofdebarring. 
 

9. I/We certify that I/We are not black listed or debarred by MES / CPWD / Railways / any 
Govt.Department / State PWDs / PSU (Public Sector Undertaking) and Govt. Sector 
ConstructionAgenciesfromparticipationintenders/contractonthedateofopeningofbids. 

 
10. I/We undertake and confirm that eligible similar work(s) has/have not been got 

executedthrough another contractor on back-to-back basis. Further that, if such a violation 

comes tothenotice of Department, then I/We shall be debarred for tendering in CWC in future 

forever.Also, if such a violation comes to the notice of Department before date of start of work, 

theEngineer-in-Charge shallbe free to forfeit the entire amount of EarnestMoneyDeposit 

/PerformanceGuarantee. 

 

11. COMPLIANCE TOBIDREQUIREMENT: 
 

I/We hereby confirm that we have gone through and understood the Tender Documentand 
ourBid complies with the requirements / terms & conditions of the Tender Document 
andsubsequentAddendum/ Corrigendum(ifany),issuedbyCWC,withoutanydeviation 
/exception/comments/assumptions. 
We also confirm that we have quoted the rates without any condition and deviation. The 
Tenderhasbeensubmittedalongwiththerequireddocumentsandsamehavebeenuploadedunde
rdigital signaturesofthe  authorized signatory.  We  undertake  that  thetender document 
shallbe deemed to be our bid and in the event of award of work to us,the same shall be 
consideredfor constitution of contract agreement. Further, we shallsign and stamp each 
page of theTender Document as token of acceptance and as partof contract in the event of 
award ofcontract to us. We further confirm that we havequoted our rates in our financial 
bid as pertheconditionsoftheTenderDocumentandforall theitems. 

 
12 I /WecertifythatI/wehaveofferedtheproductswithlocalcontentmorethan50% 

 
 
 
 
 

VERIFICATION 

DEPONENT 

SealandSignatureoftheBidder 

I/WeabovenamedBidderdoherebysolemnlyaffirmandverifythatthecontentsofmy/ouraboveAffidavitaretrueandcorrect.Nothi
nghasbeenconcealedandnopartofitis false. 
 

DEPONENT 

SealandSignature oftheBidder 
 

Place: Dated: 

 Details,asappropriate,aretobefilledinsuitablybyBidder. 

 AttestationbeforeMagistrate/NotaryPublic. 



Volume-I(RFP) 

Page|56 

 

 

 
 

ANNEXURE-V 

INTEGRITYPACT 
 

To 
TheBidder 

 
 
 

Sub :NIT No. CWC/RO-Engg/ HYD/AMC//23-24/21for the work of Execution 
ofMiscellaneousRepair/Maintenance,upgradationandConstructionwor
ksinZone-IX –aclusterofcentral warehouses located Gadwal, Warangal, 
Enamamula, Siddipet and Adilabad OnAnnualrateContractbasis.. 

 
DearSir, 

 

It is hereby declared that CORPORATION is committed to follow the principle 
oftransparency,equityandcompetitivenessinpublicprocurement. 

 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on 
thecondition that the BIDDER will sign the Integrity Agreement, which is an 
integralpart of tender/bid documents, failing which the BIDDER will stand 
disqualified 
fromthetenderingprocessandthebidoftheBIDDERwouldbesummarilyrejected. 

 
This declaration shall form part and parcel of the Integrity Agreement and 
signingof the same shall be deemed as acceptance and signing of the Integrity 
AgreementonbehalfoftheCORPORATION. 

 
 

Yoursfaithfully 
 
 

RegionalManager/CWC 
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INTEGRITYPACT 
 

To 
TheRegionalmanager 
……………………………………………. 
…………………………………………… 

 
 

Sub 
:SubmissionofTenderfortheworkofMiscellaneousRepair/Maintenance,upgradationandCo
nstructionworksinZone-IX–aclusterofcentral warehouses located at Gadwal, Warangal, 
Enamamula, Siddipet and Adilabad OnAnnualrateContractbasis.. 
DearSir, 

 
I/WeacknowledgethatCORPORATIONiscommittedtofollowtheprinciplesthereof as 
enumerated in the Integrity Agreement enclosed with the tender/biddocument. 

 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made 
onthe conditionthat I/We will sign the enclosed integrity Agreement, which is 
anintegral part of tender documents,failing which I/We will stand disqualified 
fromthe tendering process. I/We acknowledge that THEMAKING OF THE BID SHALL 
BEREGARDEDASANUNCONDITIONALANDABSOLUTEACCEPTANCE 
ofthisconditionoftheNIT. 

 
I/We confirm acceptance and compliance with the Integrity Agreement in 
letterandspiritandfurtheragreethatexecutionofthesaidIntegrityAgreementshallbes
eparate and distinct from the main contract, which will come into existence 
whentender/bid is finally accepted by CORPORATION. I/We acknowledge and 
acceptthe duration of the Integrity Agreement, which shall be in the line with 
Article 1 oftheenclosedIntegrityAgreement. 

 
I/We acknowledgethatintheevent of my/ourfailure tosignand accepttheIntegrity 
Agreement,while submitting the tender/bid, CORPORATION shall 
haveunqualified, absolute and unfettered right to disqualify the BIDDER and 
reject thetender/bidisaccordancewithtermsandconditionsofthetender/bid. 

 
 

Yoursfaithfully 
 
 

(DulyauthorizedsignatoryoftheBIDDER) 
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INTEGRITYPACT 

TenderRef.No.:GEM/_  

 
 

Date:  
 
 

(CompulsoryInksignedoneachpageandtobesubmittedalongwithTechnicalBid) 
(Thesameshallbesignedonnon-judicialstamppaperofappropriatevalueduringagreementsigning) 

 
GeneralThispre-bid/pre-contractAgreement(hereinaftercalledtheIntegrityPact)ismadeon  
dayofthemonthof
 betweenononehand,theCentralWarehousingCorporation(AGovt.ofIndiaUndertaki
ng),4/1SiriInstitutionalarea,HauzKhas,NewDelhi,actingthroughGroupGeneralManager(Personnel),CentralWareh
ousingCorporation(AGovt.ofIndiaUndertaking)(hereinaftercalledthe“CORPORATION"whichexpressionshallm
eanandinclude,unlessthecontextotherwiserequires,hissuccessorsinofficeandassigns)oftheFirstPartandM/s  

 

representedbyShri ,(Nameofthecontractor)(hereinaftercalledBIDDERwhichexpressionshallmean 
and include, unless thecontext otherwise requires, his successors and permitted assigns) of the SecondPart. 

 
WHEREAStheCORPORATIONproposestoappointcontractorat andtheBIDDERiswillingto 
execute the items of work / Section as per schedule of work, the work order issued General conditions of 
thecontractofCWC. 

 
WHEREAS the BIDDER is a private company / public company / Government undertaking / partnership 
firmconstituted in accordance with the relevant law in the matter and the corporation is a PSU performing 
itsfunctions on behalf of the Ministry of Consumer Affairs, Food and Public Distribution, New Delhi, Govt. 
ofIndia. 

 
NOW,THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and free from any influence 
/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into with a 
viewto:- Enabling the CORPORATION to obtain the desired said work at a competitive price in conformity with 
thedefinedspecificationsbyavoidingthehighcostandthedistortionaryimpactofcorruptiononpublicprocurement, and 
enabling BIDDER to abstain from bribing or indulging in any corrupt practice in order 
tosecurethecontractbyprovidingassurancetothemthattheircompetitorswillalsoabstainfrombribingandother corrupt 
practices and the CORPORATION will commit to prevent corruption, in any form, by its 
officialsbyfollowingtransparentprocedures. 

 
ThepartiesheretoherebyagreetoenterintothisintegrityPactandagreeasfollows: 

 
[1] CommitmentsoftheCorporation 

 
[1.1] The Corporation undertakes that no official of the CORPORATION, connected directly or 
indirectlywith the contract, will demand, take a promise for or accept, directly or through intermediaries, 
any bribe,consideration, gift, reward, favour or any material or immaterial benefit or any other advantage 
from theBIDDER, either for themselves or for any person, organization or third party related to the 
contract inexchange for an advantage in the bidding process, bid evaluation, contracting or implementation 
processrelatedtothecontract. 
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[1.2] TheCORPORATION will,duringthepre-contractor stage,treatallBIDDERSalikeandwillprovide to all 
BIDDERS the same information and will not provide any such information to any 
particularBIDDERwhichcouldaffordanadvantagetothatparticularBIDDERincomparisontootherBIDDERS. 

 
[1.3] All the officials of the CORPORATION will report to the appropriate authority any attempted 
orcompletedbreachesoftheabovecommitmentsaswellasanysubstantialsuspicionofsuchabreach. 

 
[2] Incaseanysuchprecedingmisconductonthepartofsuchofficial(s)isreportedbytheBIDDERtothe 
CORPORATION with full and verifiable facts and the same is prima facie found to be correct by 
theCORPORATION,necessarydisciplinaryproceedings,oranyotheractionasdeemedfit,includingcriminal 
proceedings may be initiated by the CORPORAION and such a person shall be debarred fromfurther 
dealings related to the contract process. In such a case while an enquiry is being conducted by 
theCORPORAIONtheproceedingsunderthecontractwouldnotbestalled. 

 
[3] CommitmentsofBIDDERS 

 
The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means 
andillegal activities during any stage of its bid or during any pre-contract or post-contract stage in order 
tosecurethecontractorinfurtherancetosecureitandinparticularcommititselftothefollowing:- 

 
[3.1] The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, 
reward,favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or 
inducementtoanyofficialoftheCORPORATION,connecteddirectlyorindirectlywiththebiddingprocess,ortoan
y person, organization or third party related to the contract in exchange for any advantage in the 
bidding,evaluation,contracting andimplementation ofthecontract. 

 
[3.2] The BIDDER further undertakes that it has not given, offered or promised to give, directly 
orindirectlyanybribe,gift,consideration,reward,favour,anymaterialorimmaterialbenefitorotheradvantage,co
mmission,fees,brokerageorinducementtoanyofficialoftheCORPORATIONorotherwise in procuring the 
Contract or forbearing to do or having done any act in relation to the obtainingor execution of the contract 
or any other contract with the CORPORATION for showing or forbearing 
toshowfavourordisfavourtoanypersoninrelationtothecontractoranyothercontractwiththeCORPORATION. 

 
[3.3]TheBIDDER,eitherwhilepresentingthebidorduringpre-contractnegotiationsorbeforesigningthe 
contract, shalldisclose any payments he hasmade, is committed to or intends to maketoofficials ofthe 
CORPORATION or their family members, agents, brokers or any other intermediaries in 
connectionwiththecontractandthedetailsofservicesagreeduponforsuchpayments. 

 
[3.4] The BIDDER will not collude with other parties interested in the contract to impair the 
transparency,fairnessandprogressofthebiddingprocess,bidevaluation,contractingandimplementationoftheco
ntract. 

 
[3.5] The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means 
andillegalactivities. 

 
[3.6]TheBIDDERshallnotuseimproperly,forpurposesofcompetitionorpersonalgain,orpassonto 
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others, any information provided by the CORPORATION as part of the business relationship, 
regardingplans, technical proposals and business details, including information contained in any electronic 
datacarrier. The BIDDER also undertakes to exercise due and adequate care lest any such information 
isdivulged. 

 
[3.7] The BIDDER commits to refrain from giving any complaint directly or through any other 
mannerwithoutsupportingitwithfullandverifiablefacts. 

 
[3.8] The BIDDER shall not instigate or cause to instigate any third person to commit any of the 
actionsmentionedabove. 

 
[3.9] If the BIDDER or any employee of the BIDDER or any person acting on behalf of the 
BIDDER,either directly or indirectly, is a relative of any of the officers of the CORPORATION, or 
alternatively, ifany relative of an officer of the CORPORATION has financial interest / stake in the 
BIDDER’s firm, thesameshallbedisclosedbytheBIDDERatthe timeoffillingoftender. 

 
Theterm‘relative’forthispurposewouldbeasdefinedinSection6oftheCompaniesAct1956. 

 
[3.10] The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings 
ortransactions,directlyorindirectly,withanyemployeeoftheCORPORATION 

 
[4] PreviousTransgression 

 
[4.1] The BIDDER declares that no previous transgression occurred in the last three years 
immediatelybefore signing of this Integrity Pact, with any other company in any country in respect of any 
corruptpracticesenvisagedhereunderorwithanyPublicSectorEnterpriseinIndiaoranyGovernmentDepartmenti
nIndiathatcouldjustifyBIDDER’sexclusionfromthetenderprocess. 

 
[4.2] The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be 
disqualifiedfromthetenderprocessorthecontract,ifalreadyawarded,canbeterminatedforsuchreason. 

 
[5] SanctionsforViolations 

 
Any breach of the aforesaid provision by the BIDDER or any one employed by it or acting on its 
behalf(whether with or without the knowledge of the BIDDER) shall entitle the CORPORATION to take 
all oranyoneof thefollowing actions,whereverrequired: - 

 
i. Toimmediatelycalloffthepre-

contractnegotiationswithoutassigninganyreasonorgivinganycompensationtotheBIDDER.However,theproce
edingswiththeotherBIDDER(s)wouldcontinue. 

ii. The Security Deposit / Performance Bond (after the contract is signed) shall stand forfeited either fully 
orpartially, as decided by the CORPORATIONandthe CORPORATION shall not berequired to 
assignanyreasontherefore. 

iii. Toimmediatelycancelthecontract,ifalreadysigned,withoutgivinganycompensationtotheBIDDER. 
iv. To recover all sums already paid by the CORPORATION, and in case of an Indian BIDDER with 

interestthereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case 
of aBIDDER from a country other than India with interest thereon at 2% higher than the LIBOR. If 
anyoutstanding payment is due to the BIDDER from the CORPORATION in connection with any 
othercontract for any other stores /work suchoutstanding payment could alsobe utilized torecover 
theaforesaidsumandinterest. 
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v. Toencashtheadvancebankguaranteeandperformancebond/warrantybond,iffurnishedbytheBIDDER,inordert
orecoverthepayments,alreadymadebytheCORPORATION,alongwithinterest. 

vi. To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay 
compensationfor any loss or damage to the CORPORATION resulting from such cancellation / rescission 
and theCORPORATIONshallbeentitledtodeducttheamountsopayablefromthemoney(s)duetotheBIDDER. 

vii. TodebartheBIDDERfrom  
participatinginfuturebiddingprocessesoftheCORPORATIONforaminimumperiodoffiveyears,whichmaybef
urtherextendedatthediscretionoftheCORPORATION. 

viii. TorecoverallsumspaidinviolationofthisPactbyBIDDER(s)toanymiddlemanoragentorbrokerwithaviewto 
securingthecontract. 

ix. IncaseswhereirrevocableLettersofCredithavebeenreceivedinrespectofanycontractsignedbytheCORPORAT
ONwiththeBIDDER,thesameshallnotbe opened. 

x. Forfeiture of Performance Bond in case of a decision by the CORPORATION to forfeit the same 
withoutassigninganyreasonforimposingsanctionforviolationofthisPact. 

 
[5.1]TheCORPORATIONwillbeentitledtotakealloranyoftheactionsmentionedatpara5.1(i)to(x)ofthis Pact also on 

the Commission by the BIDDER or any one employed by it or acting on its behalf(whether with or 
without the knowledge of the BIDDER), of an offence as defined in Chapter IX of 
theIndianPenalcode,1860orPreventionofCorruptionAct,1988oranyotherstatuteenactedforpreventionofcorr
uption. 

 
[5.2] The decision of the CORPORATION to the effect that a breach of the provisions of this Pact has 

beencommitted by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER 
canapproachtheindependentMonitor(s)appointedforthepurposesofthisPact. 

 
[6] FallClause 
[6.1] The BIDDER undertakes that it has not supplied / is not supplying similar product / systems or 

subsystemsat a price lower than that offered in the present bid in respect of any other Ministry / 
Department of theGovernment of India or PSU and if it is found at any stage that similar product / 
systems or sub 
systemswassuppliedbytheBIDDERtoanyotherMinistry/DepartmentoftheGovernmentofIndiaoraPSUat a 
lower price, then that very price, with due allowance for elapsed time, will be applicable to 
thepresentcaseandthedifferenceinthecostwouldberefundedbytheBIDDERtotheCORPORATION,ifthecontr
acthas alreadybeenconcluded. 

 
[7] IndependentMonitor 
[7.1] The CORPORATION has appointed Independent Monitors (hereinafter referred to as Monitors) for 

thisPactinconsultationwiththeCentralVigilanceCommission,NewDelhi. 
[7.2]TheCORPORATIONhasappointedSh.SudhanshuSekharaMishra,Email–ssmishra.995@gmail.comand Sh. 

Rajni Kant Mishra, Email rkmishraips84@gmail.comas an Independent Monitor 
(hereinafterreferredtoasMonitor)forthisPactinconsultationwiththeCentralVigilanceCommission. 

[7.3] The task of the Monitor shall be to review independently and objectively, whether and to what extent 
thepartiescomplywith the obligationsunderthisPact. 

[7.4] The Monitor shall not be subject to instructions by the representatives of the parties and perform 
theirfunctionsneutrallyandindependently. 

[7.5]BoththePartiesacceptthatthemonitorshavetherighttoaccessallthedocumentsrelatingtotheproject 
/procurement,includingminutesofmeetings. 

[7.6] As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 
informtheAuthoritydesignated bytheCORPORATION. 
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[7.7]TheBIDDER(s)acceptsthattheMonitorhastherighttoaccesswithoutrestrictiontoallProjectdocumentation of the 
CORPORATION including that provided by the BIDDER. The BIDDER will alsogrant the Monitor, 
upon his request and demonstration of a valid interest, unrestricted and unconditionalaccessto his project 
documentation. The same is applicableto Subcontractors. The Monitorshall beunder contractual 
obligation to treat the information and documents of the BIDDER / Subcontractor(s)withconfidentiality. 

[7.8] The CORPORATION will provide to the Monitor sufficient information about all meetings among 
theparties related to the Project provided such meetings could have an impact on the contractual 
relationsbetweentheparties.ThepartieswilloffertotheMonitortheoptiontoparticipateinsuchmeetings. 

 
[7.9] The Monitor will submit a written report to the designated Authority of CORPORATION within 8 to 

10weeks from the date of referenceor intimation tohimby theCORPORATION / BIDDER 
and,shouldtheoccasionarise,submitproposalsforcorrectingproblematicsituations. 

 
[8] FacilitationofInvestigation 

 
IncaseofanyallegationofviolationofanyprovisionsofthisPactorpaymentofcommission,theCORPORATION or its 

agencies shall be entitled to examine all the documents including the Books ofAccounts oftheBIDDER 
and the BIDDERshallprovide necessary information and documents 
inEnglishandshallextendallpossiblehelpforthepurposeofsuchexamination. 

 
[9] LawandPlaceofJurisdiction 

 
ThisPactissubjecttoIndianLaw.ThePlaceofperformanceandjurisdictionisthe seatofthe CORPORATION. 

 
[10] OtherLegalActions 

 
The actions stipulated in this integrity Pact are without prejudice to any other legal action that may follow 

inaccordancewiththeprovisionsoftheextantlawinforcerelatingtoanycivilorcriminalproceedings. 
 

[11] Validity 
 

[11.1] The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years or the 
completeexecution of the contract to the satisfaction of both the CORPORATION and the BIDDER / 
Seller,including warranty period, whichever is later. In case BIDDER is unsuccessful, this integrity Pact 
shallexpireafter sixmonthsfromthedateofthesigningofthe contract. 

 
[11.2] Should one or several provisions of this Pact out to be invalid; the remainder of this Pact shall 

remainvalid.Inthiscase,thepartieswillstrivetocometoanagreementtotheiroriginalintentions. 
 

[12] ThepartiesherebysignthisIntegrityPactat on  
 

Corporation Bidder 
NameoftheOfficer:- NameofAuthorizedSignatory:- 
Designation Designation 
Signature&Stamp:- Signature&Stamp:- 
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SignatureandNameofWitness1 SignatureandNameofWitness1 

SignatureandNameofWitness2 SignatureandNameofWitness2 
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ANNEXURE-VI 
 

DECLARATION 
(Ontheletter headoffirm) 

 
Following are the near relative of the contractor are working as Officeror as an officer 

inany capacity Officer in the Central Warehousing Corporation or in the Ministry of 

Food,ConsumerAffairs&PublicDistribution,Govt.ofIndia,New Delhi: 

 

S/N Department Nameofofficer PlaceofPosting Relation Remarks 

1 CentralWare
housing 
Corporation 

    

2 MinistryofFood,Cons
umerAffairs&Public
Distribution,Govt.ofI
ndia,New 
Delhi: 

    

 
 
 
 
 
 
 
 
 

(DulyauthorizedsignatoryoftheBIDDER) 
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ANNEXURE-IX 
 

WORKSINHAND 
(Onletterhead offirm)- 

 
 

Thecontractorshallsubmitlistofworkswhicharecommitted/inhand(in-
progress)inthefollowingformat– 

 
 

SL Nameof 
Work 

Name&ParticularsofDivision 
/Department/Organization
WhereWorkisbeingExecute

d 

Amount
ofWork
saward

ed 
(Rs.) 

Statusof
WorkinP
rogress 

Balancev
alueofw

oprk 
tobeexec
utedurin
gnexton
eyearfro

m 
thedateo
finviting

the 
tender 

1 2 3 4 5 6 
      

 
 
 
 
 
 
 
 

(DulyauthorizedsignatoryoftheBIDDER) 
 

Incaseoftheworksinprogress/committedforCWC,thedetailsprovidedby 
CWCengineershallbefinalandshallbeconsideredforevaluation. 
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GeneralTenetsofInterpretation 

Unlesswherethecontextrequiresotherwise,throughoutthecontract: 
 

1. Theheadingoftheseconditionsshallnotaffecttheinterpretationorconstructionthereof. 
2. Writing or written includes matter either whole or in part, in digital communications, 

manuscript,typewritten, lithographed, cyclostyled, photographed, or printed under or over signature 
or seal ordigitallyacceptableauthentication,asthecasemaybe. 

3. Wordsinthesingularincludethepluralandvice-versa. 
4. Wordsimportingthemasculinegendershallbetakentoincludeothergenders,  and  

wordsimportingpersonsshallincludeanycompanyorassociationorbodyofindividuals,whetherincorpor
atedornot. 

5. Terms and expression not herein defined shall have the meanings assigned to them in the 
contractAct, 1872 (asamended)orthe Sale of GoodsAct,1930 (as  amended)  or the General Clauses 
Act,1897 (as amended) or of INCOTERMS, (current edition published by the International Chamber 
ofCommerce,Paris)asthecasemaybe. 

6. Anyreferenceto‘Works’shallbedeemedtoincludetheincidentalServices/Goodsalso. 
7. AnygenericreferencetoGCCshallalsoimplyareferencetoSCCaswell. 
8. Any reference to ‘Contract’ shall be deemed to include all other documents (inter-alia GCC, 

SCC,TCC,ITB,NIT) 
9. AnyreferencetoanylegalAct,GovernmentPoliciesorordersshallbedeemedtoincludeallamendmentstosu

chinstruments,fromtimetotime,tilldate. 
 

Definitions 
 

Inthecontract,unlessthecontextotherwiserequires: 
 

1. “Agent” is a person employed to do any act for another or represent another in dealings with a 
thirdperson. In the context of public procurement, an Agent is a representative participating in the 
TenderProcessorExecutionofaContractforandonbehalfofitsprincipals. 

2. “Beneficiary”(ofServices/Works)meansthepersonforwhomtheServices/Worksaretobedeliveredasstipulat
edinthecontract. 

3. "bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in specific contexts) means an offer 
tosupply goods, services or execution of works made as per the terms and conditions set out in a 
documentinvitingsuchoffers. 

4. "Bidder" (including the term 'Bidder', 'consultant' or 'service provider' in specific contexts) means 
anyperson or firm or company, including any member of a consortium or joint venture (that is an 
associationofseveralpersons,orfirmsorcompanies),everyartificialjuridical personnotfallinginanyof 
thedescriptions of bidders stated hereinbefore, including any agency branch or office controlled by 
suchperson,participatinginaTenderProcess. 

5. “Bill of Quantities” (including the term Price Schedule or BOQ) means the priced and completed Bill 
ofQuantitiesformingpartofthebid. 

6. "CommercialBank"meansabank,definedasascheduledbankundersection2(e)oftheReserveBankofIndia
Act, 1934. 

7. “Contract”(includingtheterms‘PurchaseOrder’or‘SupplyOrder’or‘Withdrawal  Order’  or  ‘WorkOrder’or 
‘ConsultancyContract’or‘Contractfor Services’,‘ratecontract’ or‘frameworkcontract’  or‘Letter of Award– 
LoA’(letter or memorandum communicating to the contractor theacceptance  of hisbid)or‘Agreement’ ora 
‘repeat order’ accepted/ acteduponbythe contractorin  specific  contexts),means a formal legal agreement 
in writing relating to the subject matter of procurement, entered intobetween the Procuring Entity and 
the contractor on mutually acceptable terms and conditions and 
whichareincompliancewithalltherelevantprovisionsofthelawsofthecountry; 
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8. “Contractor”(includingtheterms‘Supplier’or‘ServiceProvider’or‘Consultant’or‘Firm’or‘Vendor’or 
‘Manufacturer’or ‘Successful Bidder’ in specific contexts) means the person, firm, company, or a 
JointVenturewithwhomthecontractisenteredintoandshallbedeemedtoincludethecontractor'ssuccessors 
(approved by the Procuring Entity), agents, subcontractor, representatives, heirs, 
executors,andadministratorsasthecasemaybeunlessexcludedbytheterms ofthecontract; 

9. “Day”, “Month”, “Year” shall mean calendar day/ month or year (unless reference to financial year 
isclear fromthecontext). 

10. “Drawing” means the drawing or drawings stipulated in or annexed to the Specifications or the 
TenderDocument/Contract; 

11. “Engineerincharge”meansHeadofEngineeringsectionatRegionalOffice,wherecontractisawarded.HeistheC
WCofficerresponsibleforexecutionoftheSpecial/PreventiveRepair&Maintenanceworks 
/ Upgradation or construction works under the contract and for monitoring the Progress of works, 
forpaymentofworksetc. 

12. “Engineer” means Assistant Engineer/Executive Engineer or Representative of Engineer in charge   
atplace of work deployed by Regional Manager or Engineer in charge for performing the duties as 
percontractterms&conditions. 

13. “Equipment”meansthecontractor'smachineryandvehiclesbroughttemporarilytothe 
SitefortheperformanceofService. 

14. “GeneralConditions”meanstheGeneralConditionsofContract,alsoreferredtoasGCC. 
15. "Goods" (including the terms ‘Stores’, ‘Material(s)’ in specific contexts) includes all articles, 

material,commodity,livestock,medicines,furniture,fixtures,rawmaterial,consumables,spareparts,instr
uments, machinery, equipment, industrial plant, vehicles, aircrafts, ships, railway rolling 
stockassemblies, sub-assemblies, accessories, a group of machines comprising an integrated 
productionprocess or such other categories of goods or intangible, products like technology transfer, 
licenses,patents orother intellectual properties (but excludes books, publications,  periodicals, etc., for a 
library),in specific contexts), procured or otherwise acquired by a Procuring Entity. Any reference to 
Goods shallbe deemed to include specific small work or some services that are incidental or 
consequential to thesupplyofsuchgoods; 

16. “Government" means the Central Government or a State Government as the case may be and 
includesagenciesand PublicSectorEnterprises underit,inspecificcontexts; 

17. “Inspection”meansactivitiessuchas 
measuring,examining,testing,analysing,gaugingoneormorecharacteristics of the goods or services or 
works, and comparing the same with the specified requirementtodetermineconformity. 

18. “Intellectual Property Rights” (IPR) means the rights of the intellectual property owner concerning 
atangible or intangible possession/ exploitation of such property by others. It includes rights to 
Patents,Copyrights,Trademarks,IndustrialDesigns,Geographicalindications(GI). 

19. “Joint Venture” means a Joint Venture or a Consortium (that is an association of several persons, or 
firmsorcompanies-alsoreferredtoasJV/C) 

20. “Materials”meansallsupplies,includingconsumables,usedbythecontractorforserviceperformanceorusebyhi
sstaff. 

21. “PMC” means the Project Management Consultant or any other officer or a third-party agency who 
hasbeen assigned the authority to take day to day actions on behalf of the Engineer in charge / 
RegionalManager/ProcuringEntityduringtheexecutionofthecontractbythecontractor; 

22. “Parties”: The parties to the contract are the "Contractor" and the “Procuring Entity”, as defined in 
thisclause; 

23. “PerformanceSecurity/Guarantee”(includestheterms‘PerformanceBond’or‘PerformanceBankGuarantee’ 
or other specified financial instruments in specific contexts) means amonetary  guarantee tobefurnished 
by the successful Bidder or Contractor inthe form  prescribed for  the due  performance ofthecontract; 

24. “Procurement”or“publicprocurement”(or‘Purchase’,or‘GovernmentProcurement/Purchase’including an 
award of Public-Private Partnership projects, in specific contexts) means the acquisition 
ofGoods/Services/worksbywayofpurchase,lease,licenseorotherwise,eitherusingpublicfundsorany 
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othersourceoffunds(e.g.grant,loans,gifts,privateinvestmentetc.)ofgoods,worksorservicesoranycombin
ation thereof, by a Procuring Entity, whether directly or through an agency with which a contractfor 
procurement services is entered into, but does not include any acquisition without consideration. 
Theterm“procure”/“procured”or“purchase”/ “purchased”shallbeconstruedaccordingly; 

25. “Procuring Entity” means the entity in The Procuring Organization procuring Goods, Works, or 
ServicesthatisCentralwarehousingCorporationincontextofthiscontract. 

26. “Regional Manager” means the officer signing the Letter of Award (LoA) in capacity of Regional 
ManagerCWCand/orthecontractonbehalfoftheProcuringEntityandanofficerwhoisadministrativeheado
fthe Region and in charge of all warehousing operations in the region; He will be tender 
acceptingauthorityanddecision-
makingauthorityfortakingpunitiveactionsundervariousprovisionsofcontract. 

27. “Service(s)”(includingtheterm‘non-consultancyservices’or‘OutsourcingofServices’inspecificcontexts) are 
defined by exclusion as services that cannot be classified as Consultancy Services. Services(non-
Consultancy)involveroutine,repetitivephysical,procedural,andnon-intellectualoutcomesforwhich 
quantum and performance standardscan betangibly identifiedandconsistently appliedand  arebid and 
contracted on such basis but does not include the appointment of an individual made under 
anylaw,rules,regulations,ororderissuedinthisbehalf.AnyreferencetoServices  shall  be  deemed 
toincludethesupply of goods or performance of consultancyservice or  small  works, which are 
incidentalorconsequentialtosuchservices; 

28. “WarehouseManager”meanstheInchargeofCentralwarehousecomplexwhereworkistobeexecutedas 
mentioned in NIT. He is theadministrative and operationheadof CW complex and He is the  CWCofficer 
responsible for execution of theDayto Day /Annual Repair 
&MaintenanceworksunderthecontractandformonitoringtheProgressofworks,forpaymentof worksetc. 

29. “Works”refertoanyactivityinvolvingconstruction,fabrication,repair,overhaul,renovation,decoration,install
ation, erection, excavation, dredging, and soon, which  make  use of a combination ofone ormoreof 
engineering design,  architectural design,  material  and technology, labour,  machinery,andequipment. 

30. “SpecialConditions”meansSpecialConditionsofContract,whichoverridetheGeneralConditions,alsorefer
redtoasSCC. 

31. “Specification” or “Technical Specification” means the drawing/ document/ standard or any other 
detailsgoverning the construction, manufacture or supply of goods or performance of services or 
completion ofwork that prescribes the requirement to which goods or services or works have to conform 
as per thecontract. 

32. “Signed”meansinksignedordigitallysignedwithavalidDigitalSignatureasperITAct2100  
(asamendedfromtimetotime).Italsoincludesstamped,exceptinthecaseofLetterofAwardor 
amendmentthereof.; 

33. “Sub-
Contractor”meansapersonorcorporatebodywithanagreementwiththecontractortocarryoutaspecificpartof
thecontractthatmayormay notinclude workingon theSite. 

34. “Temporary Works” means works designed, constructed, installed, and removed by the 
contractorneededduringtheServices'performance. 

35. “Variation” means an instruction given by the Contract Manager, which varies the scope, quantum 
orperformancestandardsoftheServiceperformed. 

36. “Tender”; “Tender Document”; “Tender Enquiry” or “Tender Process”: ‘Tender Process’ is the 
wholeprocess from the publishing of the Tender Document till the resultant award of the contract. 
‘TenderDocument’ means the document (including all its sections, appendices, forms, formats, etc.) 
publishedby the Procuring Entity to invite bids in a Tender Process.The Tender Document and Tender 
Process maybe generically referred to as “Tender’ or ‘Tender Enquiry’, which would be clear from 
context withoutambiguity. 



Volume-I(RFP) 

Page|69 

 

 

 
 

Abbreviationofthe wordsusedinTenderdocument 
 

Abbreviation  Definition 
BG BankGuarantee 
BIS BureauofIndianStandard 
BOQ BillofQuantities 
BSD BidSecuringDeclaration 
CAR Policy Contractor’sallRiskPolicy 
CC CementConcrete 
CGST Central Goods andServicestax 
CPP CentralProcurementPortal 
CPWD CentralPublicWorksDepartment 
CTE ChiefTechnicalExaminer 
CWC CentralWarehousingCorporation 
DPIIT Departmentfor PromotionofIndustry and InternalTrade 
DSR DelhiScheduleofRates 
EFT ElectronicFundsTransfer 
EMD EarnestMoneyDeposit 
EOT ExtensionofTime 
EPFO EmployeesProvidentFundOrganization 
ESI EmployeesStateInsurance 
ESI EmployeesStateInsurance 
FD/FDR FixedDepositReceipt 
GCC GeneralConditionsofContract 
GST GoodsandServices Tax 
GSTIN GSTIdentificationNumber 
HSN HarmonizedSystemofNomenclature 
IEM IndependentExternalMonitor 
IGST IntegratedGoodsandServicestax 
IIT IndianInstituteofTechnology 
INR IndianRupee 
IPC IndianPenalCode 
IPR IntellectualPropertyRights 
IRC IndianRoadsCongress 
ITB InstructionsToBidders 
JV JointVenture 
JV/C JointVenture/Consortium 
LAR LastApprovedRates 
LD Liquidateddamage 
LoA LetterofAward(Acceptance) 
MD ManagingDirector 
MES MilitaryEngineeringServices 
MII MakeinIndia 
MORTH MinistryofRoadTransport&Highway 
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MSE MicroandSmallEnterprises 
MSME MicroSmallandMediumEnterprises 
MSMED MSMEDevelopment(Act) 
MT MetricTonne 
NEFT NationalElectronicFundsTransfer 
NIT NoticeInvitingTender 
PAN PermanentAccountNumber 
PC (Indian)PenalCode 
PC PreventionofCorruption 
PERT ProgrammeEvaluationReviewTechnique. 
PF ProvidentFund 
PQ Pre-Qualifying 
PSU PublicSectorUndertaking 
PVC PriceVariationClause 
RCM ReverseChargeMechanism 
SCC SpecialConditionsofContract 
SD SecurityDeposit 
SGST StateGoodsandServicestax/ 
SOR SchedulesofRates 
T&P Tools&Plants 
TCS TaxCollectedatSource 
TDS TaxDeductedatSource 
TIA TenderInvitingAuthority 
TIS TenderInformationSummary 
UGST UnionTerritoryGoodsandServicestax 
WCPolicy WorkmenCompensationPolicy 



 

 

ContractNumber……………… 

Contract for Execution of Miscellaneous Repair /Maintenance, upgradation and 
Constructionworks in Zone IX – a cluster of central warehouses located at Gadwal, Warangal, 
Enamamula, Siddipet and Adilabad On Annual rate Contractbasis 

Vol-II-FOC&Schedule-I:GCC 
 
 

CENTRALWAREHOUSINGCORPORATION 
 

and 
 

…[Contractor]… 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

(SignatureoftheIssuingOfficer) (SignatureoftheTenderer) 
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(OnaNon-JudicialStampPaperofINR100/-) 

 
THISAGREEMENTismadethis[date]dayof[month],[year]BET

WEEN 

(1) CentralWarehousingCorporation,aGovernmentofIndiaUndertaking,establishedundertheWarehousi
ngCorporationAct,1962,havingitsRegionalOfficeat_HyderabadandhavingitsCorporateOfficeat at 4/1, Siri 
Institutional Area, August Kranti Marg, Hauz Khas, New Delhi- 110016 through its 
RegionalManager,Hyderabad (hereinafter referred to as the "Corporation", which expression, unless 
the contextrequiresotherwise,shallincludeitssuccessorsandpermitted assignees);and 

 

(2) [name of the Contractor], having itsplace of business at[address](hereinafterreferred to as 
the"Contractor", which expression, unless the context requires otherwise, shall include its 
successors/legalheirsandpermittedassignees). 

 
RECITALS 

 
Whereas: 

 
A TheCorporationisinvolvedinprovidingservicesinthefieldofwarehousing,logistics  and  

relatedactivitiestovariousdepositorsincluding,fromGovernment/privatesectors. 
 

B For the purposes mentioned under recital A above, the Corporation requires the Contractor to 
providecertainservicesofmiscellaneousRepair/Maintenance,upgradationandConstructionworksinZone IX –
a cluster of central warehouses Gadwal, Warangal, Enamamula, Siddipet and Adilabad  the Contractor 
is engaged in the business of providing suchservices and has agreed to perform the Services for the 
Corporation on the terms and conditions set out inthis Contract. Accordingly, it is essential to the 
Corporation that the Services to be provided under thisContract are rendered in timely manner as 
envisaged in the Contract/ Work Order(s). In entering into thisContract, Contractor acknowledges that time 
is of utmost importance and agrees to the provisions in theContractaddressingthat. 

 

NOWTHEREFOREITISHEREBYAGREEDasfollows: 
 

1. The Contractor agrees to perform such Services including, any incidental services, in accordance with 
theterms and conditions of this Contract/ Work Order (S) or as directed from time-to-time by the 
Corporation,such directions not being inconsistent with this Contract, and in consideration of its due 
performance ofsuch Services, the Corporation agrees to pay the Contractor according to the rates, terms 
and conditionshereincontained. 

2. TheContractshallcomprisethefollowingdocuments: 
 

ThisAgreement; 
ScheduleI:
 ConditionsofContractwithAppendix(s);Sc
heduleII: ScopeofWorkandAppendix(s) 
ScheduleIII:

 Price/CompensationSchedule(

allhereinafterthe“Contract”) 

3. IntheeventofanyinconsistencyordiscrepancybetweenanyofthedocumentslistedinClause2above,thenprecede
nceshallbeindescendingorderaslisted. 

 

4. ThetermsandconditionsofthisContractshalltakeeffectfrom[insertdate](the“EffectiveDate”)andshallbevalid
for 1_year(s)only. 
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5. TherequireddateforcommencementoftheWorkshallbeaspertheWorkOrder(s)thatmaybeissuedby the 
Warehouse Manager/ Corporation’s Engineer (Refer Schedule II: Scope of Work), on need basis,from 
time to time (“Commencement Date”). Notwithstanding any other provisions of the 
Contract,Corporation’s obligations under this Contract or any Work Order shall arise only upon issuance of 
a WorkOrdertotheContractor.TheWorkOrdermaycompriseinter-alia,thefollowing: 

 
• WorkOrderreferenceNumber,DateofPlacement; 
• NameoftheWork/servicestothedelivered; 
• ScheduleofhandingoverofsitebytheCorporation; 
• Scheduleofissueofdesigns(Ifrequired/applicable)bythecorporation; 
• Estimated (abstract)quantities ofWork(s); 
• Timeofcommencementandcompletion; 
• ReferenceofquantityestimateswhetherestimatedbyContractororestimatedbyCWCEngineer/Wareh

ouseManager 
• DefectLiabilityPeriod; 
• PlaceofWork,Sitedetails. 

 
6. Thework(s)shallberequiredtobecompletedwithinstipulatedtimescheduletobereckonedfromthe3rddayfrom

dateofplacementofWorkOrderincaseofR&M/UpgradationworksasperTable2/Table3 of Scope of Work 
(Schedule-II) and from next day from date of placement of Work Order in case ofHorticulture & 
Housekeeping Services mentioned in Table 1 of Scope of Work (Schedule-II) above andimmediatelyupon 
call by  Warehouse  Manager for breakdown services mentioned in Table  1 above 
tomeetthetimelineasperSchedule-IIofScopeofWork. 

 
7. Forthepurposesof Clause14(Warranty) ofScheduleI (Conditions of  Contract) the  “Warranty Period”shall be 

a period as stipulated in the Scope of Work (Schedule-II) from the date of issue of the 
CompletionCertificateinrespectoftherespectivework(s)or,ifearlier,thedateofterminationoftheContract;provi
dedthat if any rectification is carried out pursuant to Clause 14 (Warranty), then the Warranty Period shall 
beextendedforafurtherequivalentperiodfromthedateofcompletionofsuchrectification. 

 
8. The Contractor has provided the Corporation with an irrevocable and unconditional performance 

bankguaranteeinthesumof
 _i.e.[insertamount]fromabankorfinancialinstitutionacceptabletotheCorpor
ation (the “Performance Bank Guarantee”). The PBG shall be returned to the Contractor 
afterCompletionCertificateissuedby theCorporation. 

 
The PBG and or any other Bank Guarantee provided under this Contract shall be duly kept valid by 
theContractorforbeyondsixty(60)days-
afterfirstanniversaryoftheLetterofAwardissuedbytheCorporationoranyContract/WorkOrderextension. 

 
If requested by theCorporation, theContractoragrees to extend thevalidity  period of the PerformanceBank 
Guarantee or to issue a further Performance Bank Guarantee in the event that the duration of 
thisContractisforanyreasonextendedbeyondsuchvaliditydate. 

 
The Corporation shall make a claim under the Performance Bank Guarantee apart for amounts to which 
theCorporationisentitledunderthecontract(notwithstandingand/orwithoutprejudicetoanyotherprovisionsi
nthecontractagreement) intheeventof: 

a) failure by the Contractor to extend the validity of the Performance Bank Guarantee as 
describedherein above, in which event the Corporation may claim the full amount of the 
Performance BankGuarantee. 

b) failurebytheContractortopayCorporationanyamountdue,eitherasagreedbytheContractoror 
determined under any of the provisions of this Contract/ Work Order, within 30 days of 
theserviceofnoticetothiseffectbyCorporation. 

 

9. NotwithstandinganyotherprovisionsoftheContract,nopaymentsduetotheContractorbytheCorporationunder
theContractshallbepayablebytheCorporationtotheContractoruntilthecopiesofthe certificates of insurance 
referred to in Clause 21 (Insurance) of Schedule I (Condition of 
Contract)(whereverapplicable)andthePerformanceBankGuaranteehavebeendeliveredtotheCorporation. 
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10. ForthepurposesofClause31.5(Notices)ofScheduleI(ConditionsofContract),theaddressfornoticesshallbe: 
 

IftotheCorporation/Regionalmanager: 
 

[InsertAddress] 
 

E-mail: [     
]Attention:[ ] 

 
 
 
 

IftotheContractor: 
 

[InsertAddress] 
 

E-mail: [     
]Attention:[ ] 

 
13. For the purposes of this Contract, the Corporation’s Representative for contractual matters shall be[B. 

Nirmal, Regional Manager]and the Corporation’s Representative for 
operational/technicalmattersshallbe[S.Manibala,AssistantEngineer]. 

 
ForthepurposesofthisContract,theContractor’sRepresentativeforcontractualmattersshallbe[name/designa
tion]andtheContractor’sRepresentativeforoperational/technicalmattershallbe[name/designation]. 

 
14. ThefollowingadditionaltermsandconditionsshallapplytothisContract: 

 

[Inserthereanyadditionalcontract-specifictermsandconditions,ifany] 
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INWITNESS WHEREOFtheParties heretohaveexecutedthisAgreementontheday, 
monthandyearhereinabovewritten: 

 
 

Signedby……………………………………… 
 

…………………………….[PrintName]for

andonbehalfofCWC 

 
Witness……………………………………………………. 

 
………………………………………..[Witness Name] 

 
 

Signed by……………………………………………………. 
 

…………………………………………[Print Name] 
 

forandonbehalfof[NameofContractor] 
 

Witness……………………………………………………. 
 

…………………………………………[Witness Name] 
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SCHEDULE 
ICONDITIONSOFCONTRACT 

 
1 INTERPRETATION 

1.1 Definitions 

IntheContractthefollowingwordsandexpressionsshall,unlessthecontextotherwiserequires,havethefollowin
gmeanings: 

 

"Affiliate" shall meananysubsidiary or holdingcompany  ofany body  corporateor 
any other subsidiary of such holding company.For the purpose ofthis 
definition: “subsidiary” shall mean a subsidiary within the meaningof 
the Companies Act, 2113but in addition as if that section 
providedthatitsmembersaredeemedtoincludeanyotherbodycorporatew
hoserightsinrelationtoitareheldonbehalf ofthatotherbodycorporate or 
by way of security by another person but are treated forthe purposes of 
that section as held by that other body corporate; 
and“holdingcompany”shallmeanaholdingcompanywithinthemeaningof 
the Companies Act, 2113but in addition as if that section 
providedthatabodycorporateisdeemedtobeamemberofanotherbodycor
poratewhereits rightsinrelation to that  body corporate are  heldon its 
behalf or by way of security by another person but treated for 
thepurposesofthatsectionasheldbyit; 

 
“Agreement” shallmeantheAgreementbetweentheCorporationandtheContractor 

towhichthisScheduleisattached; 
 

“Claim” shallmeanmeansanyandallclaims,demands,liens, judgments,awards, 
remedies, debts, liabilities, damages, injuries, costs, losses,legal and 
other expenses, or causes of action of whatsoever 
nature,including,withoutlimitation,thoseclaimsmadeorenjoyedbyde
pendants, heirs, claimants, executors, administrators, successors 
orassigns,inwhateverjurisdictiontheforegoingmayarise; 

 
"CommencementDate” shallmeantherequireddateforcommencementoftheWorkatthe 

Site,asspecifiedintheContract/WorkOrder; 
 

“CorporationGroup” shallmeantheCorporation,itsaffiliate,successorsandpermitted 
assignees,anditsandtheirrespectivedirectors,officersandemploye
es(including agencypersonnel). 

 
“CorporationInformation” shallmeanalldata,documents,materialsandinformationsuppliedby 

theCorporationtotheContractorforthepurposesofthisContract,including,with
outlimitation,anyupdatedorre-issuedinformation; 

“Corporation’s Representative”shall mean the person(s) identified as such in the 

Agreement;“CompletionCertificate” shallhavethemeaninggiventothatterminClause13(Completionof 
theWork); 

 
“CompletionDate” shallmeantherequireddateforcompletionoftheWorkassetoutin 

theContract/WorkOrder,asthesamemaybeamendedinaccordancewithth
eprovisionsoftheContract; 

 
"Contract" shall havethemeaninggiventothattermintheAgreement,  as  

thesamemaybeamendedorvariedinaccordancewithitsterms; 
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"Contractor'sEquipment" shallmeanalltools,plant,equipment,materialsandsuppliesprovided 
bytheContractorGroup(whetherowned,leasedorhired)inconnectionwith
theperformanceoftheWork/Services(including,without limitation, those 
referred to in the Scope of Work) and 
whetherornotforincorporationintheFacilities/ Work(s); 

 
“ContractorGroup” shallmeantheContractor,itssubcontractorsofanytier,itsandtheir 

respective Affiliates, successors and permitted assignees, and its 
andtheirrespectivedirectors,officers,employees(includingagencyperson
nel); 

 
“Contractor’sPersonnel” shallmeanallpersonnelprovidedorusedbytheContractorGroupfor 

thepurposeofcarrying outthe Work, 
including,withoutlimitation,thosereferredtointheScopeofWork; 

 
“Contractor’sRepresentative”   shallmeantheperson(s)identifiedassuchintheAgreement; 

 
“Data”

 meansallreports,studies,designs,data,drawingsandotherinformation
,documentationandmaterialsasmaybeprepared,created or developed by 
the Contractor as a result of the Work or inaccordancewiththisContract; 

“EffectiveDate” shallhavethemeaninggiventothattermintheAgreement;“Facilities”

 shallmeanthefacilitiestobeconstructed/maintained/repaired/ 
renovatedbytheContractorasaresultoftheWork(s); 

“Force  Majeure”

 shallhavethemeaninggiventothatterminClause22.2(Definition);"Govern

ment" shallmeantheGovernmentofIndia,orwhereapplicable,anystate, 
regionalorlocalgovernmentorauthority,inclusiveofanyministry, 
agency, authority or other entity controlled by same; includes 
agenciesandPublicSectorEnterprisesunderit,inspecificcontexts; 

 
“IssuedMaterial” shallmeantheresourcesvizmaterials,tools,plant,equipmentlistedin 

the,Appendix 7 and/or Scope of Work (if any) to be procured by 
theCorporationanddeliveredtotheContractoratthespecifiedlocationtoen
abletoContractortocarryouttheWork; 

 
“Officer–incharge” shallmeantheCorporationrepresentativeOfficerinthecapacity/rank 

ofWarehouseManagerorEngineerwhoplacedtheworkordertocontractort
operformthe work/deliver theservicesunderthecontract. 

 
"Party” shall mean either the Corporation or the Contractor as the context 

sopermits and, asexpressed inthe  plural, shall  mean  the 
CorporationandtheContractorcollectively; 

 
"ScopeofWork" shallmeanthescopeofworksetoutinScheduleII(ScopeofWork) 

along with Technical Specifications and any amendment thereto 
madeinaccordancewiththetermsoftheContract; 

 
"Schedule(s)" shallmeantheschedule(s)totheContractasreferredtonumerically 

andexhaustivelytherein; 
 

“Site" shall mean the operating site, construction site or  other  place 
wheretheContractorisperformingtheWorkand/oranysupportingactivity
inrespectthereof; 



"Specification" shallmeanthoserequirementsregardingthestandardofContractor's 
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Equipment,assetoutintheContract; 
 

“WarrantyPeriod” shallhavethemeaninggiventothattermintheAgreement; 
 

“Work” shall mean all work or services to be performed by the Contractor 
asprovidedforundertheContract,including,withoutlimitation,theprovisi
onofallmaterials,servicesandequipmentrequiredinaccordancewiththeC
ontractasperScopeofWorkandTechnicalSpecifications; 

 
1.2 Clauses 

Unlessotherwisestated,anyandallreferencesintheContracttoClausesarereferencestotheClausesofthisSched
uleIoftheContract. 

 
1.3 Headings 

TheheadingsintheContractareusedforconvenienceonlyandshallnotgovernoraffecttheinterpretationoftheC
ontract. 

 
1.4 Plurality 

Wordsdenotingthesingularshallincludethepluralandviceversa,wherethecontextrequires. 

 
1.5 StatutoryReferences 

Except as expressly identified, any reference to statute, statutory provision or statutory instrument 
shallincludeanyre-enactmentoramendmentthereofforthetimebeinginforce. 

 
1.6 Periods 

Unless expressly stated otherwise, all references to days, weeks, months and years shall mean 
calendardays,weeks,monthsandyears. 

 

2 COMMENCEMENTANDPROGRESSOFWORK 

2.1 CommencementDate 

When Corporation issue the work order(s), on need basis, for any work /services at any day 
duringcontract period, The Contractor shall ensure that it is in position ready to commence the Work at 
the Sitenolater thanthe CommencementDate mentionedinworkorder(s). 

 
2.2 ProgressoftheWork 

2.2.1 The Contractor shall at all times carry out and complete the Work in accordance with any Work 
Planand/or time schedule for the Work specified in the Work Order (s) or if none is specified such other 
workplanand/ortimescheduleasmaybeagreedbetweentheParties(the“WorkPlan”). 

 
2.2.2 As soon as possible, but within 3 (Three) working days of receipt of a Work Order, the Contractor 

shallsubmitaWorkPlanshowing the‘TimeandProgress Chart’for 
eachmilestonewithintheTimeforCompletion. The Officer in Charge may within 7 (seven) working days 
thereafter, if required modify andcommunicate the Work Plan approved to the Contractor, failing which 
the Work Plan submitted by theContractorshallbedeemedtobeapprovedbytheOfficerinCharge. 

 

2.2.3 In case of non-submission of Work Plan by the Contractor, the Work Plan as may be issued by the 
OfficerinChargeshallbedeemedtobefinal.Theissuanceofand/ordeemedapprovalofsuchWorkPlanby 



theOfficerinChargeshallnotrelievetheContractorofanyoftheobligationsundertheContract. 
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2.2.4 The Contractor shall submit the Work Plan including the ‘Time & Progress Chart’ and Progress 

Reportusing the mutually agreed software or in other format decided by Corporation for the work done 
duringprevious month to the Corporation on or before 5thday of each month, failing which a recovery as 
perAppendix-
7tobedecidedbytheCorporation,shallbemadeonperweekorpartbasisincaseofdelayinsubmissionofthemont
hlyprogressreport. 

 
2.2.5 The Contractor shall use the Work Plan as the basis for progress reporting, scheduling, forecasting 

andcontrolling performance of the Work. If at any time the progress of the Work does not comply with 
theWorkPlan,theContractorshallimmediatelyinformtheCorporationandshalltakeallnecessaryactiontore-
establishprogressinaccordancewiththeWorkPlan. 

 
2.2.3     A Work Order  issued by  the Corporation shall only  be amended in accordance with  the procedure 

setoutinClause29(Variations). 

 
2.3 CompletionDate 

The Contractor shall complete the Work in accordance with the Contract by no later than the 
CompletionDatestipulatedintheWorkOrder.Uponcompletion,theCorporation  shall  issue  a  
CompletionCertificatetotheContractorinaccordancewithClause13.3. 

 
 

3 CONTRACTOR'SOBLIGATIONS– GENERAL 

3.1 Contractor'sPerformance 

3.1.1 The Contractor shall perform the Work with all due skill, diligence and care and in a safe, competent 
andworkmanlike manner in accordance with good and prudent industry practice and in accordance with 
theprovisionsof theContract. 

 
3.1.2 Except to the extent that it may be legally or physically impossible or create a hazard to safety, 

theContractorshallcomplywiththeCorporation’sRepresentative(s)instructionsanddirectionsonallmattersr
elatingtotheWork. 

 
3.1.3 TheContractorshallprovideallmanagement,supervision,personnel,materials,equipmentandsupplies,pl

ant,consumables,facilitiesandallotherthings,sofarasthenecessityforprovidingthesameis specified inor 
isreasonablytobeinferredfrom theContract. 

 
3.1.4 WheretheContractor has toworkalong with other agencies inand around the  area allotted for hisWorks,it 

shall executeall the Works in  complete  coordination and cooperation  with  all such  agencies,so that at 
no time either its work or the works of other agencies is stopped or delayed. In case of anydispute in this 
regard, decision of Regional Manager of the Corporation will be final and binding on theContractor. 
Noclaimfor  idle labor, plant and  machinery, under any  circumstances  will be  
entertainedbytheCorporation. 

 
3.1.5 During execution of the work, the Warehouse may be operational. Contractor has to execute all works 

incomplete coordination and cooperation with all activities confined to the area within the Scope of 
Work,so as not to affect the operation of Warehouse under any circumstances. In case of any dispute in 
thisregard,decisionofCorporationortheirrepresentative(officerincharge)willbefinalandbindingonthe 
Contractor. Contractor shall also note that work shall progress in phased manner as per 
operationalrequirementof Corporation, if any, as may beinformed bytheCorporation  at the  time  of 
execution  oftheWork. 

 
3.1.6 TheContractoracknowledgesthatithasassessedCWCoperationsatsiteofworkandshalldeploytheneedful

resourcesafterproperplanninginsuchaway thateachwork/services,under 
thiscontract,iscompletedwithinstipulatedtimescheduledespiterunningtransactions/operationsofCWC
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3.1.7 Contractor shall providetemporary site officewithrequisite furniture & appliances and godownforstoring/ 
stacking construction materials at their own cost. Space, without charging any rent, to 
constructtemporary godown and to providetemporary  site office  shall  be  provided  by Warehouse 
Manager oftheCorporationbasedonavailabilityofspaceinCWCcomplex.The  area  to  be  provided  shall  
bedecided by Warehouse Manager based on availability. The Contractor undertakes that no 
constructionmaterial, supplied goods or any other items/materials is/are placed in the CWC complex in 
haphazardmanner or stored at any place other than its designated place. Warehouse Manager may, in all 
such caseshall have the power to remove such material(s) from the CWC Complex or may relocate the 
same todesignated place at risk and cost of Contractor. Decision of Warehouse Manager  in such cases 
shall befinalandbindingonContractorandshallbeanexemptedmatter. 

 
3.1.8 Wherethe Work(s)executedby the Contractorareultimately  to  be  delivered  to the Corporation, therisk 

and responsibility for the damage, loss, care and maintenance of such Work(s) shall remain with 
theContractoruntilthedateofissueoftheCompletionCertificateinrespectofthewholeoftheFacilities. 

 
3.1.9 The Contractor acknowledges that it has already inspected  the  site and satisfied itself about the 

actualsite conditions and has collected any other information which may be required by the Contractor. 
TheContractor shall not be  entitled for any claim(s) whatsoever, in  case of variance of Site  conditions 
priortoorafterexecutionofthisContract. 

 
3.2 Sampling,InspectionandTesting 

 
3.2.1 The Contractor shall, at his own expense and without delay, supply to the Corporation samples 

ofmaterials to be used on the work and shall get these approved in advance. All such materials to 
beprovided by the Contractor shall be in conformity with the specifications, if any, laid down or referred 
toin the Contract. The Contractor shall, if requested by the Corporation furnish proof, to the satisfaction 
ofthe Corporationthat thematerialssocomply. 

 
3.2.2 The Corporation through its representative shall, within __7days of supply of samples or within 

suchfurther period as he may require, intimate to the Contractor in writing whether samples are 
approved 
byhimornot.Ifsamplesarenotapproved,theContractorshallforthwitharrangetosupplytotheCorporation for 
his approval, fresh samples complying with the specifications laid down in the Contract.When materials 
are required to be tested in accordance with specifications, approval of the 
Corporationshallbeissuedafterthetestresultsarereceived. 

 
3.2.3 The Contractor shall at his risk & cost submit the samples of materials to be tested or analyzed and 

shallnot make use of or incorporate in the work any materials represented by the samples until the 
requiredtests or analysis have been made and materials finally accepted by the Corporation. The 
Contractor shallnot be eligible for any claim or compensation either arising out of any delay in the work 
or due to anycorrectivemeasuresrequiredtobetakenonaccountofandasaresultoftestingofmaterials. 

 
3.2.4 The Contractor shall, at his risk & cost, make all arrangements and shall provide all facilities as 

theCorporationmayrequireforcollecting,andpreparingtherequirednumberofsamplesforsuchtestsatsu
ch time and to such place or places as may be directed by the Corporation and bear all charges 
andcost of testing unless specifically provided for otherwise elsewhere in the contract or specifications. 
TheCorporationshall,atalltimes,haveaccesstotheworksandtoallworkshopsandplaceswhereworkisbein
g prepared or from where materials, manufactured articles or machinery are being obtained for 
theworksandtheContractorshallaffordeveryfacilityandeveryassistanceinobtainingtherighttosuchacce
ss. 

 
3.2.5 The Corporation shall have full  powers to require the removal from the premises  of all materials  

whichinhisopinionarenotinaccordancewiththespecificationsandincaseofdefault,theCorporationshallbe at 
liberty to employ at the expense of the Contractor, other persons to remove the same without 
beinganswerableor accountablefor any loss or damagethatmayhappen or arise to suchmaterials. 
TheCorporation shall alsohave full powers to require  other  proper materials to be  substituted thereof 
andincaseofdefault,theCorporationmaycausethesametobesuppliedandallcostswhichmayattendsuchremov
alandsubstitutionshallbebornebytheContractor. 
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3.2.6 The contractor may at his own expense, provide a material testing lab. at the site for conducting 
routinefieldtests.Thelab.shouldbeequippedatleastwiththetestingequipment,asspecifiedinAppendix7. 

 
3.2.7 Anyinspection bythe  Corporation, test or examination, or any failure  by the Corporation  to carry outany 

inspection, test or examination, shall not relieve the Contractor of any of its obligations under 
theContract. 

 

3.3 QualityAssuranceandQualityControl 

3.3.1 Promptlyafter the Effective Date, the Contractor shall provide quality assurance and quality 
controlsystems and quality plans for approval by the Corporation. Such systems and plans shall be in 
accordancewithgoodindustrypracticeandFieldqualityplansgiveninSchedule-II(Appendix-IV-
technicalspecification). 

 
3.3.2 TheContractorshallensure,andshallprocurethatitssub-

contractorsensure,thattheWorkiscarriedoutinaccordancewiththequalityassuranceandqualitycontrolsyste
msandqualityplansapprovedinwritingbytheCorporationandanyotherqualityassuranceandqualitycontrolsy
stemsandqualityplansprovidedtotheContractorbythe Corporation. 

 
3.3.3 All works under or in course of execution or executed in pursuance of the contract, shall at all times be 

openand accessible to the inspection and supervision of the Corporation and/or his authorized officers-
in-charge of the work and all the superior officers, officer of the Quality Assurance Unit of the Department 
orany organization engaged by the Department for Quality Assurance and of the Chief Technical 
Examiner’sOffice and the contractor shall, at all times, during the usual working hours and at all other 
times at whichreasonable notice of the visit of such officers has been given to the contractor, either 
himself be present toreceive orders and instructions or have a responsible agent, duly accredited in 
writing, present for thatpurpose. Orders given to the Contractor’s agent shall be considered to have the 
same force as if they hadbeengivento thecontractorhimself. 

 
3.3.4 IfitshallappeartotheCorporationorhisauthorizedsubordinates,ChiefEngineerandorOtherEngineersin his 

Office of Quality Assurance or his subordinate officers or the officers of the organization engaged bythe 
Department for Quality Assurance or to the Chief Technical Examiner or his subordinate officers, thatany 
work has been executed with unsound, imperfect or unskillful workmanship or with materials orarticles 
provided by him for the execution of the work which are unsound or of a quality inferior to 
thatcontracted or otherwise not in accordance with the contract, the Contractor shall, on demand in 
writingwhich shall be made within six months (three months in the case of work costing Rs. 10 Lac and 
belowexcept roadwork) of the completion of the work from the Corporation specifying the work, 
materials 
orarticlescomplainedofnotwithstandingthatthesamemayhavebeenpassed,certifiedandpaidforforthwith 
rectify, or remove and reconstruct the work so specified in whole or in part, as the case mayrequire or as 
the case may be, remove the materials or articles so specified and provide other proper andsuitable 
materials or articles at his own charge and cost. In the event of the failing to do so within a 
periodspecifiedbytheCorporationinhisdemandaforesaid,thenthecontractorshallbeliabletopaycompensatio
natthesamerateasunderClause10ofthecontract (fornon-completionoftheworkintime)for thisdefault. 

 
In such case, the Corporation may not accept the item of work at the rates applicable under the 
contract,but may accept such items at reduced rates as theauthority specified in Appendix 7may 
considerreasonable during the preparation of on account bills or final bill, if the item is so acceptable 
withoutdetrimenttothesafetyandutilityoftheitem 
andthestructureorhemayrejecttheworkoutrightwithoutanypaymentand/orgetitandotherconnectedandinc
identalitemsrectified,orremovedandre-
executedattherisk&costofthecontractor.DecisionoftheCorporationtobeconveyedinwritinginrespectofalloft
heaboveshall befinalandbindingontheContractor andshallbeexceptedmatter(s). 
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4 CONTRACTOR’SEQUIPMENT 

4.1 Contractor’sEquipment-General 

4.1.1 TheContractorwarrantsthattheContractor’sEquipmentshallbeadequatetoperformtheWork,shallbene
w orasnew,ofgoodqualityandworkmanshipandshallcomplyinallrespectswiththeSpecification. 

 
4.1.2 The Corporation shall be entitled, at any time, to inspect all or any part of the Contractor’s Equipment. 

Ifany part of the Contractor’s Equipment does not, at any time, meet the requirements of the Contract, 
thentheContractorshalluponnoticefromtheCorporationpromptlyreplaceorrepairsuchpartoftheContractor’
sEquipmenttoensurecompliancewiththeContract. 

 
4.1.3 TheContractorwarrantsgoodtitletoallContractor’sEquipment. 

 
4.1.4 TheContractorwarrantsthattheContractor’sEquipmenthasbeenexaminedbyinspectorsofanyrelevantcertify

ingauthoritynomorethansixmonthspriortotheEffectiveDateandshall,forthedurationof the Contract and 
any extension thereof, conform in all respects with all applicable current laws 
orstatutoryinstrumentssettingoutregulationstobeobservedintheconductofoilfieldoperations. 

 
4.1.5 Any inspection of any item of Contractor’s Equipment necessarily required during the currency of 

theContract to ensure continued  compliance with certification requirements, or for any other  reason, 
shallbeconductedatatimeconvenienttotheCorporation(subjecttoanyoverridinglimitationimposedbyany 
certification authority). All costs connected with any such inspection shall be to the account of 
theContractor. 

 
4.2 Spares 

The Contractor shall ensure that the Contractor’s operational base at the Site is at all times stocked 
withspare parts for the Contractor's Equipment that meet the requirements of the Contract, together with 
allnecessary or desirable packing and marking for that purpose and that such spare parts are sufficient 
toensurethattheWork/servicescancontinueintheeventoffailureoftheContractor’sEquipment. 

 
4.3 RemovalofUnserviceableContractorEquipment 

 
4.3.1 The Contractor shall at its own expense, if required by the Government or if required by the 

Corporationforoperational reasons, promptly remove from the Site, any Contractor’s Equipment which 
may  havebeen rendered unserviceable through any cause during the course of operations hereunder or 
otherwisedeal with the Contractor’s Equipment in accordance with the Corporation's instructions, 
notwithstandingthattheContractor’sEquipmentmaybeinsuredandwhetherornotdeclaredaloss. 

 
4.3.2 In the event that the Contractor fails to carry out its obligations under the foregoing Clause 4.3.1 

withinsevendaysofreceivingnoticefromtheCorporation,theCorporationshallbeentitledtotakesuchmeasure
sin respect ofany such equipment and, at its  sole discretion, shall be entitled to elect,  at  anytime 
thereafter, to remove the same and shall be entitled to recover all costs and expenses so 
incurredfromtheContractor(including,withoutlimitation,anycustomsdutiesortaxeswhichmaybeincurred). 

 
4.4 TitleandRisk 

WhereanyitemofContractor’sEquipmentisultimatelyintendedtobecomethepropertyoftheCorporationpurs
uanttothisContract(whetherthroughincorporationintheFacilitiesorotherwise),titletosuchitemshallbetransf
erredtotheCorporationwitheffectfromthefirstarrivalofsuchitemattheSitebut the risk and responsibility for 
the damage, loss, care and maintenance of such item shall remain with 
theContractoruntilthedateofissueoftheCompletionCertificate inrespectofthewholeoftheFacilities. 

 
4.5 Thecontractorshalltreatallmaterialsobtainedduringdismantlingofastructure,excavationofthesitefora work 

etc. as Corporation’s property and such materials shall be disposed of to the best advantage 
ofCorporationaccordingtotheinstructionsinwritingissuedbytheOfficerincharge.TheContractors,inthecours
eoftheirownwork,acknowledgesthatallmaterialsobtainedintheworkofdismantlingand 
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excavation etc. is the property of Corporation and would be issued to the Contractor (if they require 
thesameforusein thework)at the rates approved bytheCorporation,as thecasemay be. 

 

5 CONTRACTOR’SPERSONNEL 

5.1 Contractor’sPersonnel-General 

5.1.1 Subjectto allthe compliancesofAppendix-5,theContractorshall,atits 
expense,provideandkeepavailablefortheWork,theContractor’sPersonnelandshallensurethattheContractor’
sPersonnelcomplywithapplicablelawsand,wherenecessaryfortheperformanceoftheWork,areinpossession
ofvalidpassportsandworkpermits,whereverapplicable. 

 
5.1.2 TheContractorshallensurethattheContractor’sPersonnelshallbesufficientinnumber,experienceandqualityt

ocarryouttheWorkinaccordancewiththetermsandconditionsoftheContract. 
 

5.1.3 No key member of the Contractor’s Personnel assigned to the Works may be replaced without 
theCorporation’s prior written approval, except in the case of death, serious injury or illness of the 
keymember or their immediate family and/or resignation of such personnel not followed by any hiring 
backby the Contractor during the term of the Contract. Any replacement shall work with the person 
to bereplaced for a reasonable handover period. For the purposes of this Clause, the term “key 
member”shall mean any member of the Contractor’s Personnel who, in the reasonable opinion of the 
Corporation,performs an important role in the performance of the Work and shall include, without 
limitation, anyprojectmanager,supervisory staff,project engineeror leaddisciplineengineer. 

 
5.1.4 The Corporation reserves the right to reject any member of the Contractor’s Personnel, prior to 

thatmembercommencinganypartoftheWork. 
 

5.1.5 The Contractor shall submit by the 4thand 19thof every month, to the Corporation, a true 
statementshowing in respect of second half of the preceding month and the first half of the current 
monthrespectively: 

(i) thenumberoflabourersemployedbyhimonthework 

(ii) theirworkinghours 

(iii) thewagespaidtothem 

(iv) theaccidents thatoccurredduringthesaidfortnightshowingthecircumstancesunder 
whichtheyhappenedandtheextentofdamageandinjurycausedbythem 

(v) thenumberoffemaleworkerswhohavebeenallowedmaternitybenefitandtheamountpaidtothem. 
In case of failure to comply with the above, the Contractor shall be liable to pay to Corporation, 
asum as decided by the authority mentioned in Appendix-7 for each default or materially 
incorrectstatement.DecisionoftheCorporationshallbefinalindeductingfromanybillduetotheContract
or,theamountleviedasfineandbebindingontheContractor. 

 
5.2 RemovalofPersonnel 

The Corporation may, at any time after the commencement of the Work and at its sole discretion, 
directthe Contractor in writing to remove any member of the Contractor’s Personnel from the 
performance ofthe Work. The Contractor shall immediately comply with such direction and shall, as soon 
as reasonablypracticable, replace, or procure the replacement of, such person with another person 
suitably qualifiedandacceptabletoCorporation.TheContractorshallbearthecostsof  any  such  removal  
andreplacement. 

 
5.3 WorkingConditionsandDisciplineofContractorPersonnel 

5.3.1 The Contractor shall, at all times, be responsible for the conduct of the Contractor’s Personnel and 
shallensure that they comply with all applicable laws and honour and observe Indian standards  of 
moralityandbehaviour. 
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5.3.2 TheContractorshallcomplywith,and ensurethatitssub-contractors complywith,alllabour 
laws,regulations,standardsandpracticesapplicableinrespectoftheSite.Wherever,  applicable,  
theContractorshallprovideacopyofLabourLicencetotheCorporationpromptly/immediatelyafterexecutiono
fthisContract. 

 
5.3.3 No guarantee will be provided by CWC for accommodation of the Contractor or any of his 

personneldeployed for the Work(s). The Contractor may, however, be allowed by the Corporation at its 
discretion,toerectlabourcampsforhousingthelabour/personnelatornearthesiteofworkonavailableWareho
usepremises.TheContractorshallathisowncostmakeallnecessaryandadequatearrangementsforimportation
,feedingandpreservationofthehygieneofhisstaff.Contractor  shallalways permit inspection of the 
Corporation or his assistant or any official of the Corporation for allsanitaryarrangements, madebyhim. If 
theContractorfailstomakeadequatemedicalandsanitaryarrangements,thesemaybeprovidedbytheCWCandc
ostthereofwillbe  recovered  from  theContractor. The Contractor shall ensure that these labour camps so 
erected shall not adversely degradethebeautyandaestheticofCWC/Warehousecomplex.Thecampsshall  be  
erected  as  per  GoodIndustryPracticesgivinganeatandcleanambience. 

 
5.4 DrugsandAlcohol 

NeithertheContractornoranyoftheContractor’sPersonnelshall,exceptfor  bona  fide  medicalpurposes, 
keep, sell, barter, give, dispense or otherwise dispose of any drugs or alcoholic liquors to anyperson at 
theSiteor  permit the same  to  be done by any person.Alcohol shall not be  permitted at theSite save in a 
form generally used in medicine and forming a bona fide constituent of a medical kit. TheCorporation’s 
Representative reserves the right to search the property and person of any member of theContractor's 
Personnel to ensure compliance with the provisions of this Clause 5.4 (Drugs and Alcohol).The 
Corporation’s Representative may at his absolute discretion prohibit any member of the 
Contractor'sPersonneltogoontotheSiteorotherfacilityinthecontrolofCorporation,ormayrequiresuchperson
to leave the Site where he has reasonable grounds to suspect non-compliance with the provisions of 
thisClause5.4(DrugsandAlcohol).TheContractorshallatalltimescomplywiththeprovisionsofAppendix4(Sub
stanceAbuseConditions). 

 

6 TRANSPORTOFPERSONNELANDEQUIPMENT 

6.1 Contractor’sResponsibility 

Unless otherwise specified in the Contract, the Contractor shall be responsible for providing any and 
alltransportation for all Contractor’s Equipment and Contractor’s Personnel required in connection with 
theperformanceoftheWork. 

 

7 CORPORATIONSUPPLIEDRESOURCES 

7.1 ResourcesvizIssuedMaterial,Tools,PlantsandEquipment 

7.1.1 The Corporation shall deliver the Material Tools, Plants and Equipment to the Contractor as specified 
inthe Appendix- 7 of Schedule I. The Contractor shall inspect all such resources when delivered into 
theContractor’spossessionandshallwithin48hoursofsuchdeliverynotifytheCorporationofanydefect,de
ficiency or shortage. In the event that the Contractor does not notify the Corporation of any 
defect,deficiency or shortage within 48 hours of delivery, then the Contractor will be deemed to have 
acceptedthe Issued Material / Tools/ Plants/ Equipment and these resources shall be deemed to have 
beendeliveredina completeandundamagedstate. 

 
7.1.2 Title to the Corporation Issued Material / Tools/ Plants/ Equipment shall at all times remain with 

theCorporation butthe riskand responsibility for thedamage, loss,care andmaintenance of 
thetheseresourcesshallrestwiththeContractorfromthedateofdeliverytotheContractoruntilthedateofissueof
the Completion Certificate in respect of the whole of the Facilities. Upon completion of the Facilities 
orexpiry/ termination of the Contract, the Contractor undertakes to return the resources balanced 
fromconsumptionin workbasedon technicalconsumptionrequirementasdefinedinAppendix IVofSchedule 
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II and/or reconcile thesame. In case  of any unaccounted issued resources, the Contractor  shall be 
liabletotheCorporationtopaythe costof such resource. 

 
7.2 Corporation Information 

7.2.1 The Corporation shall provide the Corporation Information to the Contractor as specified in the Scope 
ofWork. The Corporation makes no representation or warranty as to the accuracy or sufficiency of 
theCorporationInformation. 

7.2.2 The Contractor shall review the Corporation Information and shall promptly notify the Corporation of 
anyinaccuracies,omissions,contradictionsorambiguitiesintheCorporationInformation. 

7.2.3 All Corporation Information shall at all times remain the exclusive property of the Corporation and 
shallbereturned to the Corporationoncompletion of the Workor terminationof the  Contract, whichever 
istheearliest. 

7.2.4 The Corporation Information may be updated or re-issued to the Contractor from time to time during 
thecarryingoutoftheWork. 

7.2.5 The Contractor shall not divergefromor changethe requirements or parameters 
referredtointheCorporationInformationortheScopeofWorkwithoutthepriorwrittenapprovaloftheCorporat
ion. 

 

7.3 DeemedSatisfaction 

Notwithstanding the provision of the Corporation Information, the Contractor shall be deemed to 
havesatisfied itself in respect of all relevant matters pertaining to the Work, including, but not limited to, 
theScope of Work, the nature of the Work, access to the Site, local facilities, climatic, sea, other water 
andweather conditions, working hygiene and working environment conditions and all other matters 
whichmay affect the performance of the Work. Any failure by the Contractor to take into account any of 
theaforementionedmattersshallnotrelieveorexcusetheContractorfromanyofitsresponsibilities,liabilitiesor
obligationshereunderorentitletheContractortoanyextrapayment. 

 
 

8 HEALTH,SAFETYANDENVIRONMENT 

8.1 Safety 

The Contractor shall observe and comply with all  laws, regulations, restrictions, guides and  issued  
byany authority having jurisdiction in the respect of the Site relating to health, safety and 
environmentincluding, as provided in Appendix-4. In respect of all labour/ personnel directly or 
indirectly employedfor execution of the work(s) for the performance of the contractor’s part of this 
Contract, the Contractorshall at his own expense arrange for the safety provisions as per CPWD’s Safety 
Code (a copy of whichContractor acknowledges to have received), framed from time to timeand shall at 
his own expenseprovide for all facilities in connection therewith. In case the contractor fails to make 
arrangement andprovide necessary facilities as aforesaid, he shall be liable to pay a penalty as decided by 
the authoritymentioned in Appendix-7 for each default and in addition, the Corporation shall be at liberty 
to makearrangement and provide facilities as aforesaid and recover the costs incurred in that behalf from 
theContractor. 

 
 

8.2 CompliancewithCorporationHSERequirements 

TheContractorshallobserveandcomplywiththehealth, safetyandenvironmentrequirements setprescribed 
by any statutory authority and/or set out in the Contract including, without limitation, 
theCorporation’sHSEpolicyandguidelines(orrelevantpartthereof)setoutintheContract. 

 
8.3 ObligationsofContractor 

8.3.1 It shall be the Contractor's obligation to determine at all times whether the Work can be safely 
continuedorundertakenincluding,withoutlimitingthegeneralityoftheforegoing,determiningbythe 
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Contractor's own inspection that all Contractor’s Equipment is loaded and/or stored in a proper and 
safemanner and that the Contractor’s Equipment is in all respects suitable to undertake the Work in the 
thenexistingconditions. 

8.3.2 The Contractor shall store all material brought by him for incorporating in works such that its 
physicalandmaterialpropertyarenotdamaged.Itsstorageshouldnotbehaphazardandexposedtoweather,sun 
(in case it is not so recommended by manufacturers). Raw construction material viz bricks, 
sand,aggregates, TMT, Roof sheets, Pipes etc shall not be stacked in circulation area. These to be stored 
overspaceidentifiedbyCorporationonlydespiteofleadandcarriagewithin  CW  Complex.  All  earthexcavated 
from pit shall be disposed off neatly at the end of day. Construction material, in CW Complex,shall be 
stored such that CW operations and campus aesthetic is not disturbed. In case of Contractor’sfailure in 
this regard, the Corporation shall have power to shift the stored items and relocate the 
same.AnycostanddamageuponsuchshiftingshallbeattheriskandcostoftheContractor. 

8.3.3 No inflammable materials, such as petroleum, oil etc. within the meaning of the Indian Petroleum Act 
andIndian Explosives Actshall be stored at site or adjacent land, until approvalof the Corporation 
andnecessary license under the Act has been obtained by the Contractor. All due precautions, as 
requiredundertheActsshallbetakenbyContractor. 

8.3.4 The Contractor shall ensure that equipment or rubbish in any form originating from the Work will 
becollectedpromptlyinaplaceattheSitesuitableforreadyandpromptremovaltherefrom. 

8.4 ResponsibilityforSafetyofContractorPersonnel 

8.4.1 The Contractor shall, throughout the duration of the Contract be responsible for the safety of 
theContractor’sPersonnelandagreesthatthe 
Contractor’sPersonnel,whilstontheSite,shallattendandconductsafety drillsas 
maybedirectedby,oronbehalfof,the Corporation. 

 
8.4.2 The Contractor shall hold regular meetings with the Contractor’s Personnel to instruct and up-date 

themregarding compliance with the requirements of this Clause 8 (Health, Safety and Environment) and 
shallprovideevidenceofthistotheCorporationonrequest.TheContractorshallatalltimesprovideappropriatea
ndadequatepersonalprotectiveequipmentandsafetyequipmenttotheContractor’sPersonnel. 

 
8.4.3 The Contractor shall have proper arrangements in place for the effective supervision of the execution 

ofthe Work  by the Contractor’s Personnel so as to ensure safe and proper execution of the Work.   
Wherethe Work is being performed at an offshore location, the Contractor shall ensure that those 
members oftheContractor’sPersonnelworkingoffshorehaveundergoneseasurvivaltraining. 

 
8.5 Contractor'sPolicy 

TheContractormaysupplytotheCorporationacopyoftheContractor’shealth,safetyandenvironmentalpolicyp
riortocommencementoftheWork.Thepolicyshallindicatehowtheresponsibility for health, safety and 
environmental matters is allocated and shall specify by name oneindividual amongst the Contractor’s 
Personnel with overall responsibility for such matters. The policyshall indicate in clear terms the 
practices, procedures and measures which the Contractor intends tofollow or take to protect all resources 
at the Site, including men and materials, during the carrying out ofthe Work. The policy shall also  include 
details of the emergency procedures to be followed in case ofinjury to any person, damageto  any works, 
equipment or materials and pollution to the  
environment.ThepolicyshallbecomplementarytotheCorporation’sHSEpolicyandguidelinesreferredtoinCla
use 
8.2 (Compliance withCorporation HSE  Requirements) and the  other requirements set out in  this 
Clause8(Health,SafetyandEnvironment). 

 
8.6 CompliancewithCorporation'sInstructions 

Without prejudice to the foregoing provisions of this Clause 8 (Health, Safety and Environment), 
theContractor shall comply with all safety instructions of the Corporation consistent with the provisions 
oftheContractincluding,withoutlimitation,thesafetyinstructionsofanyoftheCorporation’sothercontractors.
Suchinstructionsshall,iftheContractorsorequires,beconfirmedinwritingbytheCorporation'sRepresentative,
sofaraspracticable. 
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8.7 WarehouseManagerandEngineer 

The Contractor acknowledges that the Corporation shall be represented by Warehouse Manager 
and/orEngineer.Suchrepresentativesshallhavethegeneralresponsibilityformattersaffectingsafety,emergen
cyresponse,healthorwelfareandthemaintenanceoforderand  discipline,  and  in  
thedischargeofthatresponsibilityshallexerciseauthorityoverallpersonnelofCorporation,theContractor’s 
Personnel and the personnel of other contractors of the Corporation  when present on orneartheSite. 

 
TheContractorherebyacknowledges theauthority oftheWarehouseManager  and/or  Engineer  
andshallensurethattheContractor’sPersonnelshallrecognizesuchauthorityandcomplywithallinstructions(
whetherwritten,oralorotherwise)ofsuchWarehouseManagerand/orEngineer. 

 
8.8 Reporting 

8.8.1 The Contractor shall immediately inform the Corporation in writing when an incident or accident 
occurs(including, without limitation, any fatality, lost time incident, medical treatment case, first aid case 
nearmiss or any other loss related incident) in any way connected with the Work, whether or not it may 
affectany operations of the Corporation or the operations of others working on behalf of the Corporation, 
andshallmaintainaccuraterecordstherefor.Anyfatalityormajoraccidentorincidentshallbereportedtothe 
Corporation within 24 hours of occurrence. The Contractor shall also submit a monthly report inrespect 
of all incidents or accidents in any way connected with the Work detailing, without limitation, thenature 
of such incident or accident, the extent of lost time, the reasons for the incident or accident 
andfuturepreventivemeasureswhichwillbetakenbytheContractor. 

 
8.8.2 In addition to the foregoing, the Contractor shall promptly conduct incident investigations on all 

fatalitiesor major accidents or incidents and submit a report with its findings, conclusions, 
recommendations andactions taken or planned to the Corporation within one week from the date of 
occurrence of such fatalityor major accident or incident.The Corporation shall be entitled to join the 
Contractor in its investigationof the matter or carry out its own independent investigation.In either case, 
the Corporation’s role in anysuch investigation shall not relievetheContractor of its obligation  to conduct  
its  own investigation andtosubmititsreporttotheCorporationwithinthestipulatedtime. 

 

9 REPRESENTATIVES 

9.1 Corporation’sRepresentative 

9.1.1 The Corporation’s Representative(s) shall act in full charge of the Work and shall have full authority 
toliase with the Contractor's Representative(s) to resolve all day to day matters which may arise 
betweentheContractorandtheCorporation. 

 
9.1.2 TheCorporation'sRepresentative(s)shallmonitortheperformanceoftheWorkandshallhavetheauthoritynece

ssarytoenforcetheprovisionsofthisContract. 
 

9.1.3 The Corporation's Representative(s) shall be entitled to inspect the Work and all documentation 
relatingtheretoatanytime. 

 
9.1.4 The Contractor shall direct all matters relating to the Contract to the Corporation’s Representative(s) 

andshallactonlyinaccordancewiththeinstructionsoftheCorporation’sRepresentative(s). 

 
9.2 Contractor’sRepresentative 

TheContractor’sRepresentative(s)shallactinfullchargeoftheWorkandshallhavefullauthoritytoliase with 
the Corporation's Representative(s) to resolve all day to day matters which may arise 
betweentheContractorandtheCorporation. 

 
9.3 ChangeofRepresentatives 

EitherPartymay: 
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(a) revoketheappointmentofanypersonappointedasthatParty’srepresentativeandmayappointanother
personasrepresentativeinhis/herplace;or 

(b) appointanypersontobeanadditionalrepresentativeforastatedpurpose. 
 

NosuchrevocationorappointmentshallbeeffectiveuntilnoticeofitisgiventotheotherParty. 
 

10. LiquidatedDamages 
 

10.1 Except as provided under Clause 22 (Force Majeure) in case, the execution of Work(s) is/are 
delayedbeyond the time for completion of Work(s) under any Work Order, without prejudice to right to 
takeaction under Clause 24, the Contractor shall be liable for liquidated damages to the Corporation. 
UnlessspecificallyprovidedinAppendix-7,theliquidateddamagesshallbedeductedinthefollowingmanner: 

 
• In case the scheduled completion of work under any Work Order is more than six months- at the 

rate1% (one percent) per month of delay to be computed on per day basis based on the total Work 
Ordervalue/pricedeterminedasperthetotalamountdeterminedbytheCorporationtobepayableagainstaW
orkOrder; 

• In case the scheduled completion of work under any Work Order is more than two months and up 
tosixmonths-
attherate2%(twopercent)permonthofdelaytobecomputedonperdaybasisbasedonthetotalWorkOrderva
lue/pricedeterminedasperthetotalamountdeterminedbytheCorporationtobepayableagainstaWorkOrd
er; 

• In case scheduled completion of work under any Work Order is up to two months- at the rate 5% 
(fivepercent)permonthofdelaytobecomputedonperdaybasisbasedonthetotalWorkOrdervalue/pricedet
erminedasperthetotalamountdeterminedbytheCorporationtobepayableagainstaWorkOrder; 

provided always that the total amount of liquidated damages shall not exceed 10% of the estimated 
WorkOrderprice/value. 

 
10.2 TherightofCorporationtolevyliquidateddamagesunderthisclauseshallsurvivetheexpiry/terminationofCont

ract. 
 

11 PATENTS 

11.1 Indemnity 

The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group 
harmlessfrom and against any Claim in connection with any infringement (whether actual or alleged) of 
any patentor other intellectual property right arising out of or in connection withthe performance  of this 
ContractbytheContractor. 

 
11.2 ContinuedPerformance 

If the Contractor is prevented from performing any part of the Workas a result of 
aninfringement(whetheractualoralleged)ofanypatentorotherintellectualpropertyrighttheCorporationshal
lhavenoliabilitytopayforanypart oftheWorknotperformedas aresult.TheContractor shall useallreasonable 
endeavours to utilise alternative methods and/or processes and/or equipment to continue 
tocarryouttheWorkinaccordancewiththeContract. 

 
11.3 Exception 

The provisions of Clause 11 (Patents) shall not apply to the extent that the infringement necessarily 
arisesfromthe Corporation’s specificationsorinstructionstothe  Contractor, provided that the  
Contractorcouldnotreasonablyhavebeenawareofsuchpossibleinfringement. 
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12 DATA/DRAWINGS 

12.1 DeliveryofData 

12.1.1 The Contractor shall deliver to the Corporation or to any other party designated by the Corporation, 
allData/ Drawings, promptly on preparing/ obtaining such Data/Drawings. In the event of suspension 
ortermination of the Contract, the Contractor shall immediately deliver to the Corporation all 
undeliveredData/ Drawings. The Contractor may not retain copies of such Data/Drawings unless it shall 
have firstobtained the Corporation’s written consent. The  Contractor shall take  all possible measures to 
ensurethat no magnetic medium (tape, disk or other) will be passed through, or otherwise come into the 
vicinityof, any form of magnetic device during transport of the Data/ Drawings.Prior to the transport of 
anyData/Drawings by the Contractor, the Contractor shall advise the Corporation's Representative of 
theshippingandpackingdetails. 

 
12.1.2 CompletionDrawings(incaseofnewconstructiononly) 

 
Completion drawings on as built basis of all the completed works for showing the layout of the area 
withdimensions,slopesanddetailsofbuilding,reinforcementsused,pavement,drain,  cable  trenches,machine 
foundations etc. shall be prepared by the Contractor at his own cost. The Contractor will supplythree 
copies of completion drawings along with soft copy in CD / Pen- drive with the final bill. In 
case,contractordoesnotsubmittheCompletiondrawingwithin30daysofcompletionoftheworkorexpiry/term
inationof Contract orwithfinal bill, heshallnot beentitledto 
receiveanyoutstandingpaymentfromtheCorporationandtheSD,PBGifavailablewithCWCmaybeforfeited. 

 
12.2 OwnershipofData/Drawing 

12.2.1 All Data/Drawing(s) shall be the property of the Corporation from the date of its creation or 
development.NoData/Drawing(s)createdordevelopedbytheContractorunderthisContractshallbecomethep
roperty of the Contractor; provided that the risk and responsibility for the loss of, or damage to, 
anyData/Drawing(s)shallremainwiththeContractoruntildeliveryofsuchData/Drawing(s)totheCorporation
. 

 
12.2.2 AllDatashallbefitforthepurposesspecifiedintheContract. 

 
12.2.3 All items created or developed by the Contractor outside the Contract shall remain the property of 

theContractor, provided that theCorporation shall have the right to use  any such item where  it is 
providedtotheCorporationaspartoftheWork. 

 

13 COMPLETIONOFTHEWORK 

13.1 NotificationbytheContractor 

Upon completion of the Work (or any part thereof), the Contractor shall notify the Officer in charge. 
TheCorporation Officer in-charge shall inspect the Work as soon as reasonably practicable and advise 
theContractor whether the Work (or relevant part thereof) have been completed in accordance with 
theContract. 

 
13.2 MeasurementsforWorks/RecordofE-Measurements 

(i) SeparateE-MB(ElectronicMeasurementBook)(“EMB”)shallbepreparedforeachWorkOrder. 

(ii) E-MB shall be maintained by Contractor and measurement shall be recorded therein. The date 
andtime on which ‘on account’ or ‘final’ measurements of the Works/ Services completed are to 
bemade shall be communicated to the Officer in charge. The date and time of test checks shall 
becommunicatedtotheContractorwhoshallbepresentattheSiteofWork(s)wheremeasurementistobec
hecked andshall witness thetest checks,failingtheContractor’s attendance  the  
testcheckswillnotbeconductedinhisabsence. 

(iii) Themeasurement(TestCheck)shallbeverifiedandaccepted/rejected-byofficerinchargewho 
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hasplacedtheworkorder. 

(iv) TheContractorshallensurethatmeasurementsforallworks,whichmaybepartiallyorwhollyhidden 
inthe course of construction are duly recorded in the Measurement book and tested 

/checkedbyOfficerincharge,beforethatportionofworkbecomesinaccessibleformeasurement. 

(v) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is 
detectedbytheOfficerinchargethatContractorhasclaimedorrecordedanyexaggeratedmeasurementor 
has claimed or recorded any false measurement for the works which have not been 
executed;amounting to variation of 5% or more from actual work done, any exaggerated 
measurement, falseclaim shall not be paid and for repeated conduct on part of the Contractor, the 
Corporation 
shallhavearighttoterminatetheContractandanyEMD,retentionmoneyorPBGavailablewithCWCat the 
time of termination shall be forfeited and contractor shall be debarred from participating 
infuturetenderofCorporationasperCorporation’spolicy. 

 
 

13.3 CompletionCertificate 

13.3.1 WheretheCorporationagreesthattheWork(orrelevantpartthereof)havebeencompletedinaccordance with 
the Contract, the Corporation or its authorized representative shall issue a 
completioncertificate(the“CompletionCertificate”)totheContractor.IftheWorkhasnotbeencompletedinacco
rdance with the Contract the Corporation or its authorized representative may advise the Contractorof 
the steps tobetaken for completionand the Contractor shall promptly carryout suchsteps. In  theevent that 
a Completion Certificate , issued by corporation or its authorized representative identifiescertain minor 
deficiencies and defects in the Work, the Contractor shall ensure that all such deficienciesand defects are 
remedied or repaired to the Corporation's satisfaction as soon as reasonably 
practicalafterthedateoftheCompletionCertificate. 

 
13.3.2 IssueofaCompletionCertificatebytheCorporationshallnotrelievetheContractorofanyofitsobligationsand/or

liabilitiesundertheContract. 

 
13.4 ExtensionsofTime 

13.4.1 IftheContractorisdelayedinperformingtheWorkunderthisContract/WorkOrdersolelyasaresultof: 
 

(a) aneventofForceMajeure;or 
(b) suspensionoftheWorkbytheCorporationpursuanttoClause25.1(SuspensionWithoutCause);or 
(c) VariationofquantitiesbytheCorporation(Clause29);or 
(d) delayonthepartofothercontractorsortradesmen,engagedbyCorporationinexecutingwork,notforming

partoftheContract,or 
(e) anyothersimilarcause(s)which,inthereasonedopinionoftheOfficerinChargeisbeyondtheContractor’ss

olecontrol. 
 

Upon the happening of any such event causing delay, the Contractor shall immediately give notice 
withinseven (7) days thereof in writing to the Corporation. The Contractor shall have no claim of damages 
forextensionoftimegrantedorreschedulingofmilestone(s),ifanyforeventslistedinthissub-clause. 

 
13.4.2 In case, the Work is hindered by the for any reason attributable to the Corporation, the Corporation 

shallgiveafairandreasonableextensionoftimeandreschedulethemilestonesforcompletionofwork.Incase of 
concurrent delays under this sub-clause, the Contractor shall be entitled to only extension of 
timeandnodamages. 

 
13.4.3 With every request for extension of time, the Contractor shall indicate the period for which 

reschedulingof milestone/s or extension of time is desired along with a revised programme, which shall 
include alldetails of pending drawings and decisions required to complete the Contract/Work Order and 
also thetargetdatesbywhichthesedetailsshouldbeavailablewithoutcausinganydelayinexecutionofthe 



Page|22 

 

 

 
 
 

work.Arecovery,asspecifiedinAppendix-7shallbemadeonperdaybasisincaseofdelay  
insubmissionoftherevisedprogramme. 

 
13.4.4 Inanysuchcaseasabove,theCorporationmaygiveafairandreasonableextensionoftime  forcompletion of 

work or reschedule the milestones. The Corporation shall finalize/reschedule a particularmilestone 
before taking an action against subsequent mile stone. Such extension or rescheduling of themilestones 
shall be communicated to the Contractor by the authority, specified in Appendix 7, in writing,within 21 
days of the date of receipt of such request from the Contractor. In the event of the Contractorfailing to 
seek extension of time, the Corporation, after affording opportunity to the Contractor, may give,supported 
with a programme (as specified under Clause 13.4.3 above), a fair and reasonable 
extensionwithinareasonableperiodofoccurrenceoftheevent. 

 
13.4.5 If the Contractor is delayed inperforming the Workunder this Contract/ Work Order as a result of  

itsowndelays,theCorporationmayexerciseitsrightseithertoTerminate(Clause24)orextendthetimetoafurthe
rdatewhilstreservingitsrighttoorbylevyingliquidateddamages. 

 
13.4.6 RecordofallsuchhindrancesshallbemaintainedasdescribedinAppendix7basedontheinformation/notices 

provided by contractor and effect of such hindrance on actual performance of 
workasdecidedbyOfficerincharge.Onlytheevents,whichactuallyforcedtostoporslowdowntheperformanceo
fworkshallberecordedinhindranceregister. 

 
 

14 WARRANTY 

14.1 Warranty 

TheContactorwarrantsthatithasperformedandshallperformtheWorkinaccordancewiththeprovisions of 
the Contract, and that the Facilities will be free from defects during the Defect 
LiabilityPeriodprovidedinSchedule-IIScopeofWork. 

 
14.2 NoticebyCorporation 

IftheContractorisinbreachofthewarrantysetoutinClause14.1(Warranty),theCorporationmaynotifythe 
Contractor in writing before or during the Warranty Period specifying the nature of such breach 
andrequiring the Contractor torectify such  breach. Upon receipt of any such notice, the Contractor shall,  
atits own expense, immediatelycommence and thereafter continuously proceed torectify such 
breach(including,ifapplicable,re-performanceoftherelevantpartoftheWork)  to  the  
Corporation’sreasonablesatisfactionandinaccordancewiththeprovisionsofthisContract. 

 
14.3 RightsofCorporation 

If the Contractor fails to comply with the provisions of Clause 14.2 (Notice by Corporation) or if, in 
thereasonableopinionoftheCorporationrectificationofsuchbreachbythe  Contractor  would  beprejudicial 
to the Corporation’s interests, the Corporation shall be entitled to engage a third party toperform (or re-
perform) any part of the Work not properly performed by the Contractor and shall 
beentitledtorecoverfromtheContractoranyadditionalcostsincurredbytheCorporationinsodoing. 

 

15 INDEPENDENTCONTRACTOR 

15.1 Statusof Contractor 

The Contractor shall at all times be an independent contractor with respect to performance of the 
Workand neither the Contractor nor any person employed by the Contractor shall, other than as 
expresslyauthorised by the Corporation in writing, either represent itself or himself (as appropriate) as, 
or bedeemedforanypurposetobe,anemployee,agent,orrepresentativeoftheCorporationintheperformance 
of the Work. Nothing in this Contract shall be deemed to create a joint venture, 
partnershiporagencybetweentheParties. 
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15.2 OtherContractors 

The Corporation reserves the right to perform other work or services or enter into other contracts 
relatedto the Work hereunder.The Contractor shall afford the Corporation or other such contractors 
everyopportunityfortheexecutionoftheirworkorservices. 

 

16 PRICESANDRATES 

16.1 General 

TheContractorshall,subjecttotheotherprovisionsofthisContractandtheprovisionssetoutinScheduleIII 
(Price/ Compensation Schedule), be paid for the Work in accordance with the prices and rates set 
outinScheduleIII(Price/CompensationSchedule). 

 
Unless otherwise stated in this Contract, the price once accepted shall remain firm and will not 
varyduringcontractperiodorextendedperiodforanyreason. 

 
 

17 PAYMENT 

17.1 Invoices 

17.1.1 For works, where stipulated period of completion is more than 1 month, running/on-account 
paymentsshall be made based on detailed measurements recorded in the measurement books for the 
actual workexecutedbytheContractorduringtheprecedingmonth.Contractorshallraise  the  bills  on  
monthlybasis,(during1stweekofeachmonthorasmaybedecidedmutuallybetweenCorporationandContracto
r)incorporatingcertifiedmeasurementofallworks/servicescompletedduring  previousmonth. 

 
17.1.2 For Works/services, where stipulated period of completion is up to 1 month and in caseof 

GeneralMaintenanceworks/services, onlyfinal payment uponsatisfactorycompletionofWorks/ 
deliveryofservices shall be done within 30 days from the receipt of final bill by the Corporation. 
Contractor shallraise the bill along with Corporation’s certified measurement of all works/services 
completed duringpreviousmonth. 

 
17.1.3 TheContractorshallsubmittotheCorporationonorbeforetheseventh(7th)dayofeachmonthaninvoicedetailing 

the amounts payable to the Contractor under this Contract in respect of the preceding 
month.EachinvoiceshallinadditiontoanyrequirementsofScheduleIII(Price/CompensationSchedule):- 

(a) beinduplicate; 
(b) beartheContractNumber,workordernumber,nameofwork/services,dateofwork; 
(c)  statethe name, e-mail address, mobiletelephonenumberof the 

Corporation'sRepresentative;and 
(d) beaccompaniedbysupportingevidenceanditemisedinaccordancewiththe 

Corporation'srequirementsasperbelow: 
 

• CopyofpaidchallansofPF/ESI(asapplicable)ofaperiodprecedingmonth; 
• registerofSkilled/Semiskilled/Unskilledlaborssupplied,deployedontheworkduringthemonth,must

erroll. 
• theoretical ConsumptionStatementof cement, steel&bitumen(if usedinthework), 
• invoice ofCement,Paint,FloorHardener,Steel&bitumen(asbroughtforuseatSite) 
• testreportsoftheworksclaimed inthebills(MandatoryItemsas perfieldqualityplan) 
• CertifiedcopyofEMB. 
• CopyofthecertificateissuedbyIndiantaxauthorities,enablingtheCorporationtomakepaymentstothe

Contractorafterdeductionofsuchtaxesasperprescribedrateinthecertificate. 
• CopyofthePermanentAccountNumber(‘PAN’)cardissuedbytheIndianTaxauthorities, 

 
Invoicesand mentioneddocumentsintheContractshallsubmitted bythe ContractorasperBill Proforma 
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enclosedthroughCWConlineBillTrackingSystem(BTS)onlytotheRegionalManagerof  theCorporation. 
Contractor mustensure thatall invoices for servicesperformed or goods delivered 
aresubmittedtotheCorporationwithin60daysofrenditionofserviceorgoodsdelivered,asthecasemaybe. Late 
submission of Invoices beyond abovementioned period may result into denial of payments 
toContractoronthesolediscretionoftheCorporation. 
Note: 

(a) Water charges@1%oftenderedratesshallbe deductedifthewaterissuppliedbyCWC. 
Certificateof WarehouseManagershallberequired. 

(b) Electricity Charges shall be deducted based on actual electricity consumed and 
therates charged by electricity supplying Agency. Certificate of Warehouse 
Managershallberequired. 

(c) Nobill(invoice)shallbeacceptedwithoutEMBasmentionedabove. 
(d) Nobill(invoice)withEMBshallbeacceptedifitisnotsubmittedthroughonlineBTS. 
(e) Contractor can submit documents mentioned at above subsequently within 15 days 

ofsubmitting the bills on BTS but submission of EMB duly certified by Officer in 
chargealongwithBillismandatory. 

 
(f) Nointerestshallbepayable,ifpaymentisdelayedbeyondthestipulatedperiodduetoanyreas

on. 
 

(g) IncometaxaswellasGoodsandServiceTaxoranyotherTax/Levy,asapplicablebytheCen
tral/StateGovt.,shallberecoveredonthegrossamountofeachbill. 

 
 
 

17.1.4 TheCorporationshallmakepaymentonsatisfactionofalltherequirements(ifany)oftheReserveBankof India 
(FEMA regulations), or any other regulation in relation to payment in foreign currency in 
relationtotheServicesprovidedbytheContractor. 

 
17.1.5 While retaining 5% of the invoice amount as retention amount, in case of the invoices towards 

workscompleted with defect liability /warranty as mentioned in Schedule-II, the Corporation shall pay 
95%paymenttowardsanyinvoicereceivedfromtheContractorinthemannerhereinbelow: 

 
• Where the Contractor submits a correct invoice under Clause 17.1.1 along with EMB however 

withoutother documents as stipulated under Clause 17.1.3 above, the Corporation shall make an initial 
75 %payment (of amount duly certified by Corporation in claimed bill after deducting necessary 
retentionamount/LiquidatedDamages/TDS,whereverapplicableand/oranyothertechnical/financialwit
hholding/recoveryas suggestedbytheCorporation’s representativewithin  seven (7)  workingdays from 
the date of receipt of such invoice with EMB in BTS. The balance payment (net off 
anywithheld,deduction,recovery,retentionetc),shallbereleasedwithinseven(7)workingdays  
ofreceiptofcompletesetofthesupportingdocumentsinaccordancewithClause17.1.3. 

 
• Contractor can raise next monthly bill only after submission of complete supporting documents 

asabovewithrespecttopreviousmonthlybillpendingforsubmissionbyhimifany. 
 

• Where the Contractor submits a correct invoice under Clause 17.1.2 along with all the 
documentsstipulated under Clause 17.1.3 above, full payment of amount duly certified by Corporation 
in claimedbill after deducting necessary retention amount/Liquidated Damages/ TDS, shall be paid 
within (7)daysfromreceiptofsuchcorrectinvoice. 

 
17.1.6 The retention amount of 5% ofalltheinvoice(s), 

asapplicablewithdefectliabilityperiod,shallbereleasedonlyuponsatisfactorycompletionofDefectLiabilityPe
riod.Whilereleasing,appropriateadjustment(s) may be made by the Corporation to recover any dues of 
the Contractor, including but notlimited to, recovery on account of labour engagement, arising out of this 
Contract/ Work Order to theCorporation. 
Only upon accumulation of such retention amount to a minimum of INR 5 lacs, should the Contractor 
seektowithdrawthesaidretentionamount,thesamemaybereleasedbytheCorporationuponContractor 
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submittedavalidBankGuarantee/GovernmentSecurity(s)ofanequivalentamountforwhichwithdrawalissou
ght. 

 
17.1.7 AnyinvoicenotcomplyingwiththeprovisionshereofmaybereturnedbytheCorporationtotheContractorwhere

upontheContractorshallsubmitarectifyinginvoice.TheCorporationshallmakepaymentofsuchrectifyinginvoi
ceinaccordancewiththisClause17. 

 
17.1.8 NopaymentmadebytheCorporationshallbeconstruedasacceptanceinwholeorinpartoftheperformancebythe

ContractorofanyofitsobligationsunderthisContract. 
 

17.1.9 AllitemsprovidedbytheContractorundertheprovisionsofScheduleIII  (Price/  CompensationSchedule) or 
the Scope of Work that are expressly stated therein to be reimbursable by the Corporationshall be 
invoiced to the Corporation with detailed supporting documentation.The detailed 
supportingdocumentation shall include, without limitation, good quality copies of all relevant receipts 
and a detailedsummary of the use of and reason for such item. All such supporting documentation must 
be approvedandsignedbyarepresentativeoftheCorporationpriortothesubmissionoftherelevantinvoice. 

 
17.1.10 UnlessotherwisespecifiedinScheduleIII(Price/CompensationSchedule),  all  rates  and  

chargespayablebytheCorporationunderthisContractshallbeinvoicedandpaidinIndianRupees(INR). 

 
17.2 Corporation'sRighttoDisputeInvoices 

If the Corporation disputes any item on an invoice received pursuant hereto then it shall be entitled 
towithhold,withoutpaymentofinterest,theamountindispute. 

 
17.3 PaymentsDuetotheContractor 

The Corporation shall be entitled to deduct from any payment due or becoming due to the 
Contractorunder this Contract or any other Contract and/or from PBGs, retention amount(s), all costs, 
damages,recovery or expenses for which theContractor is liabletothe Corporation under  this Contract or 
anyotherContract. 

 
17.4 Audit 

The Contractor shall maintain proper and accurate records in relation to this Contract and shall 
providecopies of the same to the Corporation on request. The Corporation (or its appointed 
representative) shallhave the right to audit the relevant books and accounts of the Contractor in relation 
to any reimbursablecharges paid for by the Corporation under this Contract. Such audit right shall survive 
for a period of 3years following the expiry or termination of the Contract. Any incorrect payments 
identified by such auditshallbeadjustedbetweenthePartiesasappropriate. 

 
17.5 Liens 

17.5.1 The Contractor shall not claim any lien, charge or the like on any aspect of the Work, the Facilities or 
onany property of the Corporation Group. The Contractor shall defend, indemnify and hold the 
CorporationGroup harmless from and against any Claim in connection with any lien, charge or the like 
created orcaused byanymember of theContractor Group arising out of or in connection with  the 
performance oftheContract. 

 
17.5.2 Without prejudice to the generality of Clause 17.5.1, should any act or omission of the Contractor 

Groupresult in any lien, charge or the like existing upon the property of the Corporation Group, the 
ContractoragreestorefundtotheCorporationupondemandallmoniesthattheCorporationGroupmaybecompe
lledtopaytodischargeanysuchlien. 

17.6 Subcontracts 

17.6.1 The Contractor shall ensure that the provisions of the foregoing Clauses 17.4 (Audit) and 17.5 (Liens) 
areincludedinallagreements it shall 
enterintowithanysubcontractorswhoshallsupplyanylabour,equipmentormaterialstobeprovidedunderthis
Contract. 
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17.6.2 The Contractor agrees to furnish to the Corporation, promptly on request, a full and complete 
statementthat all the Contractor's suppliers, subcontractors and vendors have been paid in full for work 
done ormaterialsfurnishedinconnectionwiththeperformanceoftheWork. 

 
17.7 PaymentuponCompletion 

17.7.1 Following theexpiryor termination of theContract,theContractor shallprepare and submit to 
theCorporation within 30 (thirty) days a statement in the form of a final account, specifying the 
outstandingamounts whichthe Contractor intendsto invoiceto the Corporation  for payments due  to the 
ContractorinaccordancewiththeprovisionsofthisClause17(Payment).TheContractorshallsubmittotheCorp
oration its final invoice in respect of  such  statement within 60 (sixty) days of the date of the 
expiryorterminationoftheContractandshallconfirminwritingtotheCorporationthatsuchinvoiceconstitutest
hefinaldemandforalloutstandingsumsduetotheContractorundertheContract. 
TheContractoracknowledgesthatonetheFinalBillhasbeensubmitted,itshallhavenoother/furtherclaim(s
) whatsoever under the Contract and the said other/further claim(s) shall be deemed to have 
beenwaivedandextinguished. 

 

17.8.2FollowingtheexpiryorterminationoftheContract, theCorporationshallnot berequiredto  
makepaymentofanyinvoicenotreceivedinaccordancewiththisClause17.7(PaymentuponCompletion). 
Payments of those items of the bill in respect of which there is no dispute and of items in dispute, 
forquantities and rates as approved by Officer- in-Charge, will, as far as possible be made within 2 
Monthfromthedateofreceiptof theFinalbillinBTSbycorporationcompleteinallrespect.  

 

18 TAXATION 

18.1 Definitions 

ForthepurposesofthisClause18(Taxation): 
 

(a) “Tax” or  “Taxes” means taxes, levies, duties, fees, charges and contributions  as  amended from  
timetotimeandanyinterestorpenaltiesthereon; 

(b) “Government Authority” or “Government Authorities” means any local or national government 
orauthorityofanycountry,competenttolevyanyTax. 

 
18.2 PersonResponsibleforpaymentoftaxes 

18.2.1 General: 

ExceptasmaybeexpresslysetoutinthisContract,theContractorshallberesponsiblefor: 
 

(a) the payment of all Taxes now or hereafter levied or imposed on the Contractor or its  
subcontractorsoronthepersonneloftheContractororitssubcontractorsbyanyGovernmentAuthorityinre
spectof any wages, salaries and other remuneration paid directlyor indirectlytopersons engaged 
oremployedbytheContractororitssubcontractors(hereinafterreferredtoas“PersonalIncometax”); 

(b) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on 
theactual/assumed profits and gains made by the Contractor or its subcontractors (hereinafter 
referredtoas“CorporateIncometax”); 

(c) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on 
theGoodsandservices,ifany,providedtotheCorporationbytheContractororitssubcontractors(hereinafte
rreferredtoas“GST”);and 

(d) thepayment  of any  other Taxes  now or hereafter levied or  imposed by any Government 
AuthorityontheContractororitssubcontractorsasaresultoftheperformanceofthisContract. 

 
 

18.3 WithholdingtaxesandWithholdingcertificates 
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18.3.1 The Corporation shall, at the time of its payments due to the Contractor, withhold the necessary taxes 
atsuch rate as is required by any Government Authority, unless and to the extent that the Contractor 
shallproduce to the Corporation any certificate issued by a Government Authority (having authority to 
issuesuch certificate) entitling the Contractor to receive the payments under the Contract for a 
prescribedperiodwithoutdeductionofanytaxordeductionatalowerrate. 

 
18.3.2 The Corporation shall provide the necessary withholding tax certificates to the Contractor within the 

timestipulated by the relevant law to enable the Contractor to file the same with the Government 
Authority asaproofofpaymentofsuchtaxes. 

 
18.4 PersonResponsibleforfilingofreturns/informationtoGovernmentAuthorities 

18.4.1 The Contractor shall be responsible for filing all necessary Tax returns (including, without 
limitation,returns for Corporate Income tax, Personal Income tax, GST as applicable) with the relevant 
GovernmentAuthoritiesinaccordancewithallapplicablestatutoryrequirementsandshallberesponsibleforpr
ovidingallinformationrequestedbysuchGovernmentAuthorities. 

 
18.4.2 The Contractor shall also ensure that its subcontractors file such returns as stipulated by the 

relevantGovernmentAuthoritiesandfurnishsuchinformationasrequestedforbytherelevantGovernmentAut
horities. 

 
18.4.3 The Corporation, with respect to the tax withheld from the Contractor in accordance with Clause 

18.3(Withholding Tax and Withholding Tax Certificates), shall be responsible for filing the withholding 
taxreturnswiththerelevantGovernmentAuthoritiesinaccordancewithapplicablestatutoryrequirements. 

 
18.5 Corporation’srights,iftreatedasrepresentativeassesseebyGovernmentAuthorities 

In certain  situations, a Government Authority  may treat the  Corporation as the representative 
assesseeof the  Contractor and/or its subcontractors and recover the Taxes due to the Government 
Authority bythe Contractor or its subcontractors from the Corporation.In such situations, the Corporation 
shall havethefollowingrights: 

 
(a) The Corporation shall be entitled to recover from the Contractor, the Taxes paid on behalf of 

theContractor or its  subcontractors (together with any costs and expenses incurred by the 
Corporationin connection therewith) or to retain the same out of any amounts to be paid to the 
Contractor or 
itssubcontractorsthatmaybeinitspossession(whetherdueunderthisContractorotherwise)andshallpayo
nlythebalance,ifany,totheContractor;and 

(b) If the Corporation is required to furnish any details or documents in such capacity, the 
Corporationshall request the details or documents to be furnished to it by the Contractor and the 
Contractor shallimmediately furnish the same to the Corporation.If the Contractor fails to comply 
with the foregoing,any penalty/interest levied on the Corporation for non-filing or late filing of details 
or documents inthisregardshallberecoverablefromtheContractor. 

 
18.6 Indemnity 

The Contractor shall defend, indemnify and hold the Corporation Group harmless from and against 
anyClaiminconnectionwithanyTaxeswhichmaybeleviedorimposedontheContractororitssubcontractors by 
any Government Authority arising out of or in connection with the performance of thisContract. 

 
18.7 ChangeinLaw 

Alltenderedratesshallbeinclusiveofanytax,levyorcessapplicableonlaststipulateddateofreceiptof tender 
including extension, if any.No adjustment, i.e. increase or decrease shall be made for 
anyvariationintherateofanytax,levyorcessapplicableoninputgoodsorservices. 

 
If,postduedateoftendersubmission,thereisanychangeinlawwhichresultsinachangeintherateofany Tax 
or the introduction of a new Tax applicable on Contractor’s prices or rates on output servicesthenthe 
Partiesshallagreeto arevisioninpricingtoreflectsuchchangeprovidedthat: 
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(a) thePartyrequestingsuchrevisionshallpromptly(andinanycasepriortosubmissionoftheContractor’s 
final invoice under this Contract) notify the other Party that such change in law hasarisen;and 

(b) the Party requesting such revision shall provide the other Party with documentary proof of 
suchchangeincosttothereasonablesatisfactionoftheotherParty;and 

(c) theprovisionsofthisClause18.7(ChangeinLaw)shallnotapplytochangesinPersonalIncometaxorCorpora
teIncometaxortochangesinnon-IndianTaxes. 

 
ProvidedfurtherthatsuchincreaseincludingGSTshallnotbemadeintheextendedperiodofcontractfor 
which thecontractoralone is responsiblefordelay. 

 
The Contractor shall keep necessary books of accounts and other documents for the purpose of 
theseconditions,asmaybenecessaryandshallallowinspectionofthesamebyadulyauthorizedrepresentativeof
theCorporationandshallalsofurnishsuchotherinformation/documentastheCorporationmayrequirefromti
metotime. 

 
18.8 ContractortoIndemnifyCorporation 

The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group 
harmlessfromandagainstanyClaiminconnectionwithanyitemimportedbytheContractortowhichtheNotificat
ionsdonotapplyandwhichisnotimportedattherequestoftheCorporationfortheperformanceofthisContract. 

 
18.9 UseofEquipment 

The equipment, sparesandconsumablesimportedforpetroleum operations  under  this  Contract 
shallnotbeusedordeployedbytheContractorforanypurposeotherthantheperformanceoftheWork.Intheeven
tthattheequipment,sparesorconsumablesareusedordeployedforanypurposeotherthanthe performance of 
the Work, the Contractor shall be liable for all additional duty, fines or 
penaltiesimposedorotheractionstakenbythecustomsdepartmentoranyrelevantauthority. 

 

19 INDEMNITIES 

19.1 General 

19.1.1 TheindemnitiesgrantedinthisClauseshallbefullandprimarynotwithstandingtheprovisionsof 
Clause21(Insurance). 

 
19.1.2 EachPartyshallgivetheotherpromptnotificationofanyclaimwithrespecttoanyoftheindemnitieshereunder,ac

companiedbyfulldetailsofthecircumstancesofanyincidentgivingrisetosuchaclaim. 

 
19.2 Propertyand Injuryto Personnel 

19.2.1 TheContractorshallbeliablefor,andshalldefend,indemnifyandholdtheCorporationGroupharmlessfromanda
gainstanyClaiminconnectionwith: 

 
(a) lossofordamagetothepropertyoftheContractorGroup(including,butnotlimitedto,theContractor’sEquip

ment);and 
(b) lossofordamagetothepropertyoftheCorporationGroup(includingtheFreeIssueMaterial);and 
(c) deathorsicknessoforinjurytoanymemberoftheContractorGroup(including,butnotlimitedto,theContract

or’sPersonnel) 
 

arising out of or in connection with the performance of this Contract, whether or not resulting from 
orcontributed to by any negligence and/or breach of duty (statutory or  otherwise) of the 
CorporationGroup. 

 
19.3 ThirdPartyLiability 
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19.3.1 TheContractorshallbeliablefor,andshalldefend,indemnifyandholdtheCorporationGroupharmlessfromanda
gainstanyClaiminconnectionwith: 

 
(a) lossofordamagetoanyThird-Partyproperty;and 
(b) deathorsicknessoforinjuryto anyThirdParty 

 
arisingoutoforinconnectionwiththeperformanceofthisContract,totheextentcausedbyanynegligence and/or 
breach of duty (statutory or otherwise) of the Contractor Group. For the purposes ofthis Clause 19 
(Indemnities), the words “Third Party” shall mean any party which is not a member of 
theCorporationGrouportheContractorGroup. 

 
19.4 PollutionandContamination 

 
19.4.2 TheContractorshallbeliablefor,andshalldefend,indemnifyandholdtheCorporationGroupharmlessfromand

againstanyClaimresultingfrompollutionand/orcontaminationwhichoriginates: 
 

(a) fromthepropertyoftheContractorGroup(including,butnotlimitedto,theContractor’sEquipment);and/o
r 

(b) fromspillsoffuels,lubricants,motoroils,pipe,dope,paints,solventsandrubbishorothereffluentinthec
are,custodyorcontrol of theContractor Group 

 
arising outof or and in connection withthe performance  of this Contract, whether or not resulting fromor 
contributed to by any negligence and/or breach of duty (statutory or otherwise) of the CorporationGroup. 

 
19.5 ResponsibilityfortheFacilities 

Without prejudice  to the Contractor’s other obligations under the Contract and at law, the 
Contractorshall be responsible for the Facilities from the Effective Date until the date of issue of the 
CompletionCertificate in respect of the whole of the Facilities. In the event of any loss or damage to the 
Facilitiesduring such period, the Contractor shall, if instructed by the Corporation, reconstruct, repair or 
replacethesameatitsownexpenseandinaccordancewiththeprovisionsofthisContract. 

 

20 CONSEQUENTIALLOSS 
 

Notwithstanding any provision to the contrary elsewhere in this Contract and whether or not 
resultingfrom or contributed to by any negligence and /or breach of duty (statutory or otherwise), the 
Contractorshallbeliablefor,andshalldefend,indemnifyandholdtheCorporationGroup  harmless  from  
andagainst the Contractor Group’s own consequential or indirect loss arising out of or in connection with 
theperformanceofthisContract. 

 

21 INSURANCES 

21.1 ContractorInsurances 

The Contractor shall procure and maintain, at its sole expense, in full force and effect throughout 
thedurationofthisContract,theinsurancessetoutbelow:- 

 
(a) Employers Liability and/or Workman’s Compensation insurance to the full extent required by 

alllaws applicable in the country (a) where this Contract is being performed and (b) in which 
theContractorisincorporated; 

(b) Construction All Risks insurance covering loss of or damage to the Facilities to the full 
replacementvalue thereof (as applicable in case of new construction/ upgradation works 
mentioned in WorkOrder); 



Page|30 

 

 

 
 
 

(c) Any other insurances which the Contractor is obliged to cover under any applicable laws or 
whichshall be adequatein terms of type, coverage and limits to  cover the Contractor’s liabilities 
underthisContract. 

 
21.2 NoLimitation 

Theinsurances set out in Clause 21.1 (Contractor Insurances)are  minimum requirements and shall 
notbeconstruedinanywayaslimitsofliabilityorasconstitutingacceptancebytheCorporationofresponsibility 
for financial liabilities in excess of such limits. The liabilities assumed by the Contractorunder Clause 19 
(Indemnities) are separate from and independent of the Contractor’s obligations 
underthisClause21(Insurance). 

 
21.3 GeneralRequirements 

TheContractorundertakesthatitsinsurancesandthoseofitssubcontractors: 
 

(a) shall be issued by reputable and substantial insurers (with a Standard &Poors rating of BBB+ 
andabove); 

(b) shall be primary and shall not be considered contributory insurance with any insurance 
provisionsoftheCorporationGroup; 

(c) shall have the Corporation Group’s interests endorsed as additional assured (other than in 
relationto Employers Liability/Workers Compensation insurance) to the extent of the liability 
assumed bytheContractorhereunder; 

(d) shall contain waivers of any rights of recourseincluding, in particular, subrogation rights againstthe 
Corporation Group arising out of or in connection with the performance of this Contract to 
theextentofliabilitiesassumedbytheContractorhereunder; 

(e) shall be endorsed to provide the Corporation with at least thirty (30) days written notice of 
amaterialchange,cancellationornon-renewalbytheunderwriters. 

 
21.4 CertificatesofInsurance 

Prior to commencing the Work, the Contractor shall furnish the Corporation with certificates of 
insuranceevidencingtheaboveinsurancesand,thereafter,renewalcertificatesassoonastheybecomeavailable. 

 
21.5 Subcontractors 

The Contractor shall procure that its subcontractors are insured to appropriate levels as may be 
relevantto their work. The  Contractor shall be liable  to the Corporation  Group for  any absence  or 
insufficiencyoftheinsurancesofitssubcontractors. 

 
21.6 Co-operation 

Each Party shall afford the otherall suchreasonable assistance as may be required for  the 
preparationandnegotiationsofinsuranceclaimsbuttheContractorshallberesponsibleforthepreparationofdo
cuments for insuranceclaims under any of the policies referred toin  the claim. Where  the Contractoris 
engaged in handling claims, actions or proceedings in respect of which it has granted an indemnity 
asprovidedabove,theContractorshallensurethattheCorporationisinformediftheCorporation’soperations,sa
fetystandardsorworkingpracticesarecalledintoquestionbyanypartyorif  theContractor wishes to use 
information relating thereto in handling those claims, actions or proceedings.The Corporation shall at its 
sole option have the right to participate in and/or make representations inrelation to the defence of such 
matters and the Contractor shall allow the Corporation full opportunity todoso. 
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22 FORCEMAJEURE 

22.1 General 

No failure or omission by either Party to carry out or to perform any of the terms or conditions of 
thisContract shall give the other Party a claim against such Party, or be deemed a breach of this Contract, 
ifandtotheextentthatsuchfailureoromissionarisesfromForceMajeure. 

 
The Party prevented from performing due to Force Majeure shall promptly, and in any case within 
48hours, notify the other Party of the nature and anticipated duration thereof and shall use all 
reasonableendeavours to resume performance of this Contract as soon as reasonably possible. The Party 
preventedfrom performing due to any such cause shall, in addition, furnish the other Party with such 
information inrespectofsuchcauseastheotherPartymayreasonablyrequire. 

 
22.2 Definition 

Theterm“ForceMajeure”,asusedinthisContract,shallmean: 
 

(a) riot, war, invasion, act of foreign enemies, hostilities (whether war be declared or not), acts 
ofterrorism, civil war, rebellion, revolution, military invasion, insurrection of military or 
usurpedpower;or 

 
(b) ionizing radiations or contamination by radio-activity from any nuclear waste, or radio-

active,toxic,explosive or other hazardous properties of any explosive, 
nuclearassemblyornuclearcomponent thereof (other than arising out of any radiation source used 
by the Contractor inrelationtotheWork);or 

 
(c) earthquake, flood, or any other natural disaster, but excluding weather or sea conditions as 

such,regardless of severity;or 
 

(d) strikes at national or state level or industrial disputes at a national level, or strikes or 
industrialdisputes by labour not employed by the affected Party or its sub-contractors and which 
affects asubstantialoressentialportionoftheWork;or 

 
(e) fire orexplosion(being  fire or explosion  not caused by  the  negligence  of the affected Party 

oritssub-contractors);or 
 

(f) actsofGovernmentwhichcouldnothavebeenreasonablyanticipated  or  controlled  
whichmakesperformanceimpossibleorimpracticable. 

 
22.3 PaymentduringForceMajeure 

The Contractorshall not beentitled toany payment in  respect of any period where the Work is notcarried 
out as a result of Force Majeure. Except grant of time extension, in no event whatsoever, 
theContractorshallbeentitledforanyothercost(s)including,prolongationcosts,expenses,orsiteestablishment
chargesorthelike. 

 
22.4 TerminationforForceMajeure 

Should any circumstance of Force Majeure continue for a period equal to or more than three 
consecutivemonths then the Corporation, at its sole discretion, may terminate this Contract with 
immediate effect bynoticeinwritingtotheContractor,in whichcasetheCorporation’ssoleliabilityinrespectof 
suchterminationshallbetopaytotheContractorallsumsproperlyduetotheContractorundertheContractinres
pectoftheWorkuptothedateoftermination. 

 

23 LIQUIDATIONORINSOLVENCY 

23.1 Corporation’sRighttoTerminate 
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In theevent that the  Contractor, at any time during the term of this Contract, becomes insolvent 
underanyoftheprovisionsofanyapplicablestatuteormakesavoluntaryassignmentofitsassetsforthebenefitof 
creditors, is adjudged bankrupt, either upon the Contractor’s voluntary petition in bankruptcy or 
uponthepetitionof the Contractor’s creditors, orany ofthem, orshould  a judgement be  executed  on any 
ofthegoodsorequipmentoftheContractor,orshouldanylienorotherrightinconsistentwiththeContractor’s 
title to such goods or equipment be enforced, or if the Contractor shall have a receiver,administrator, 
administrative receiver and/or manager appointed in respect of all or any of its assets, anapplication or 
order is made or a resolution is passed to wind up the Contractor or if the Contractor shallgo into 
liquidation (whether voluntarily or otherwise) or if the Contractor becomes subject, under theapplicable 
laws of any jurisdiction, to any event having an analogous effect to any of the foregoing, 
theCorporationmayterminatethisContractwithimmediateeffectbynoticeinwritingtotheContractororto the 
receiver or liquidator or to any person in whom the Contract may become vested, as provided 
inClause24.3(TerminationduetoDefault). 

 

24 TERMINATION 

24.1 TerminationbyCorporationwithoutCause 

The Corporation may, at its option, terminate all or any part of the Work or the Contract/ Work 
Orderforthwith without cause at any time  by giving written notice  to the Contractor, subject to the 
provisionsofClause24.2(ReimbursementtoContractor). 

 
24.2 ReimbursementtoContractor 

In the event of termination under the provisions of Clause 24.1 (Termination by Corporation 
withoutCause), the Corporation’s sole liability in respect of such termination shall be to pay to the 
Contractor allsums properly due to the Contractor under the Contract in respect of the Work(or 
terminated partthereof)uptothedateoftermination; 

 
24.3 TerminationduetoDefault 

TheCorporationmay,withoutprejudicetoanyotherrightsitmaypossessundertheContractorlaw,atits option, 
terminate all or any part of the Work/ Work Order or the Contract forthwith by written 
noticetotheContractor,where:- 

 
(a) theContractorhasbreachedany ofitsobligationsunderthe 

Contract,providedthat,whereremediable,theCorporationhasnotifiedtheContractorofsuchbreachin
writingandtheContractorhas,uponreceiptofsuchnotice,failedtoimmediatelycommenceandthereaft
ercontinuouslyproceedtoremedysuchbreachtotheCorporation’sreasonablesatisfaction;or 

 
(b) theContractorisnotreadytocommencetheWorkattheSitebytheCommencementDate;or 

 
(c) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failedto proceed with the work with due diligence and continues to do so after a notice in writing 
ofsevendaysfromtheOfficerinCharge; 

 
(d) If the contractor shall offer or give or agree to give to any person in Corporation service or to 

anyother person on his behalf any gift or consideration of any kind as an inducement or reward 
fordoing or forbearing to do or for having done or forborne to do any act in relation to the 
obtainingorexecutionofthisoranyothercontractforCorporation; 

 
(e) IfthecontractorhadsecuredthecontractwithCorporationasaresultofwrongtenderingorothernon-

bonafidemethodsofcompetitivetenderingorcommitsbreachofIntegrityAgreement. 
 

(f) the Contractor has failed to complete the Work by the Completion Date stipulated in work 
orderorextendeddateofcompletion;or 

 
(g) asprovidedinClause23(Insolvency),oneormoreofthecircumstancesinthatClauseapply. 
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(h) FailstosubmitInsuranceCertificate(s),PerformanceBankGuarantee(s); 
 

(i) Refuses or is unable to provide sufficient materials, services or labour (adequate resources) 
toexecute and complete the Facilities in the manner specified in the Work Plan, at rates of 
progressthat give reasonable assurancetothe  Corporation that the Contractor can  attain 
completion oftheFacilities/WorksbytheTimeforCompletion; 

 
(j) Refuses or is unable to rectify, reconstruct or replace any defects in services delivered or 

workcompleted/in progress or that the Service/work is being performed in an inefficient or 
otherwiseimproperorun-workmanlikemannertothesatisfactionofthecorporation. 

 
If termination occurs pursuant to this Clause 24.3 (Termination due to Default), then the 
Corporation’ssole liability to the Contractor shall be for all the sums properly due to the Contractor under 
the Contractin respect of the Work (or terminated part thereof) up to the date of termination. The 
Contractor shallhave no claim towards compensation for any loss sustained by it for reasons of having 
purchased orprocured any materials or  entered into any engagements or made any advances on account 
or  with aviewtotheexecutionoftheWorkortheperformanceoftheContract. 

 
24.4 SavingofRights 

The termination or expiry of this Contract shall be without prejudice to the rights and obligations of 
theParties up to and including the date of such termination or expiry, and shall not affect or prejudice 
anyterm of this Contract that is expressly or by implication provided to come into effect on, or continue 
ineffectafter,suchterminationorexpiry. 

 
24.5 ConsequencesofTermination 

24.5.1 IntheeventofterminationunderanyprovisionofthisContract,theContractorshall: 
 

(a) promptlyceaseperformanceoftheWork(orrelevantpartthereof)and,asdirectedbytheCorporation,cleara
llunnecessaryContractor’sEquipmentandContractor’sPersonnelfromtheSite; 

 
(b) allow the Corporation all necessary rights of access to the Site to take over the Work (or relevant 

partthereof);and 
 

(c) if, and to the extent, requested by the Corporation assign any subcontracts or other rights and 
titlesrelatingtotheWork(orrelevantpartthereof)whichtheContractormayhaveenteredintooracquired. 

 
(d) thePerformanceBankGuaranteeshallstandforfeitedinfullandshallbeabsolutelyatthedisposaloftheCorpo

ration. 

 
24.5.2 The Corporation may  enter upon the Site, expel the Contractor, and complete the  Facilities/ 

Work(s)itself or by employing any third party at the risk and cost of the Contractor. The Corporation may, 
to theexclusion of any right of the Contractor over the same, take over and use any Contractor’s 
EquipmentownedbytheContractorandontheSiteinconnectionwiththeFacilitiesforsuchreasonableperiodast
heCorporationconsidersexpedientforthecompletionoftheWorks 

24.5.3 UponcompletionoftheFacilitiesoratsuchearlierdateastheCorporationthinksappropriate,theCorporation 
shall give notice to the Contractor that such Contractor’s Equipment will be returned to 
theContractoratorneartheSiteandshallreturnsuchContractor’sEquipmenttotheContractorinaccordance 
with such notice. The Contractor shall thereafter without delay and at its cost remove 
orarrangeremovalofthesamefromtheSite. 

24.5.4 If the Corporation completes the Facilities/ Works, the cost of completing the Facilities/ Works by 
theCorporationshallbedeterminedaftercompletionofsuchFacilities/Works. 

• If the sum that the Contractor is entitled to be paid pursuant to Clause 24.3 above, plus the 
reasonablecosts incurred by the Corporation in completing the Facilities/ Works, exceeds the Work 
Order value,theContractorshallbeliableforsuchexcess. 
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• If such excess is greater than the sums due to the Contractor under Clause 24.3 hereof, the 
Contractorshall pay the balance to the Corporation, and if such excess is less than the sums due the 
ContractorunderClause24.3,theCorporationshallpaythebalancetotheContractor. 

 
• The Corporation and Contractor shall agree, in writing, on the computation described above and 

themanner in which any sums shall bepaidand in case of any issue/disputearising therein, the  
sameshallberesolvedasperdisputeresolutionmechanismunderthisContract. 

 
 

24.6 SurvivalofClausesuponExpiry/Termination 

The provisions of the Agreement and Clauses 10 (Liquidated Damages), 11 (Patents), 14 (Warranty), 
17(Payment), 18 (Taxation), 19 (Indemnities), 21 (Consequential Loss), 24 (Termination), 27  
(Confidentialityand Publicity), 31 (General Legal Provisions), and 32 (Governing Law and Jurisdiction) 
shall survive theexpiryorterminationoftheContractandshallremaininfullforceandeffectaftersuchdate. 

 
24.7 The Contractor acknowledges that the Contract/ Work Order(s) when terminated onaccount 

ofContractor’sdefaultand/orbreachofCodeofBusinessEthicsorintegrityagreement,suchContractorshal
l be, as per the Corporation’s policy, be blacklisted by the Corporation from participation in 
anyfuturetenders/ contracts. 

 
25 SUSPENSION 

25.1 SuspensionwithoutCause 

25.1.1 The Corporation shall have the right, without cause, at any time to require the Contractor to suspend 
theWork(orpartthereof)underthisContractongivingnoticetotheContractor.Suchnoticeshallincludean 
estimate of the duration of the period of suspension (the “Suspension Period”). The Work (or relevantpart 
thereof) shall resume at the end of the Suspension Period or at such other date as the 
CorporationmaybynoticeinwritingtotheContractorspecify. 

 
25.1.2 DuringtheSuspensionPeriodpursuanttosub-clause25.1.1,theCorporationshall,fortheperiodcommencing 

after 30 days from the date of suspension under this Clause, pay the Contractor, on actuals-salaries 
and/or wages paid by the Contractor to his employees and labour at site, remaining idle duringthe period 
of suspension, adding thereto 2% to cover indirect expenses of the Contractor, provided thecontractor 
submits his claim supported by details to the Corporation within 30 days from the 
periodcommencingafter30daysfromthedateofsuspension. 

 
25.1.3 If the Works or part thereof, as the case may be, is suspended on the orders of the Corporation for 

morethan three months at a time, the Contractor may, after receipt of such order, serve a written notice 
on theCorporation to treat the Works or part thereof, as the case may be, as an abandonment of the works 
byCorporation. 

 
In the event of the Contractor treats the suspension as an abandonment of the Work Order or part 
thereof,asthecasemaybe,exceptasprovidedinsub-
clause25.1.2above,itshallnothaveanyclaimtopaymentofanycompensationonaccountofanyprofitoradvantag
ewhichhemighthavederivedfromtheexecutionoftheworkinfull,butwhichhecouldnotderiveinconsequenceof
theabandonment. 

 
25.2 SuspensionDuetoDefaultofContractor 

25.2.1 If the Contractor is in breach of any of its obligations under this Contract (including, without 
limitation,any breach of Clause 8 (Health Safety and Environment)), the Corporation shall, subject to 
Clause 25.2.2,be entitled to immediately suspend the Work (or part thereof) by written notice to the 
Contractor untilsuch time as such breach has been remedied by the Contractor, in which case no rates or 
other amountsshallbepayabletotheContractorinrespectofsuchperiodofsuspension. 

 
25.2.2 ExceptinthecaseofabreachwhichinthereasonableopinionoftheCorporationislikelytoendangerthesafetyofa

nypersons or property, theCorporationshall, 
priortoissuinganysuspensionnoticepursuanttoClause25.2.1,notifytheContractorofthebreach.Followingrec
eiptofsuchnotice,ifthe 
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Contractor fails toimmediately commence  and thereafter continuously proceed to remedy  such  breachto 
theCorporation’sreasonable satisfaction, the Corporation  may issue  the suspension notice  
pursuanttoClause25.2.1 

 
25.3 ProcedurefollowingSuspensionNotice 

Following receipt of a notice to suspend the Work, the Contractor shall discontinue the Work (or 
relevantpart thereof) and follow any specific requirements of the Corporation with regard to the safety of 
theWorkduringanysuspensionperiod. 

 
26 PERMITS,LAWSANDREGULATIONS 

26.1 PermitsandAuthorisations 

Except tothe extent that the  same have been obtained  by the Corporation, the  Contractor shall, at 
itsowncost,beresponsibleforobtainingallcertificates,licenses,permits,clearances,approvalsandauthorizatio
ns, from including but not limited to Municipality, Police and/or other relevant authoritieswhether 
statutory or otherwise,required for the performance of the Work (including, without limitation,all 
clearances and authorizations required for the use of any vessel by the Contractor in the performanceof 
the Work) and in respect of the Contractor’s Equipment and the Contractor’s Personnel and for 
allapprovals and permits required for the Contractor to engage in business and provide services of 
thenature contemplated by this Contract./ Work Order. The Contractor shall at all times ensure 
compliancewith all such certificates, licenses, permits, approvals and authorizations referred to in this 
Clause 26(Permits, Laws and Regulations). For the avoidance of doubt, the provisions of this Clause 26 
(Permits,Laws and Regulations) pertainnot onlyto the  present legal and Government requirements, but 
also  tothe legal and Government requirements for the entire period of the Contract (including any 
extensionthereof). 

26.2 Laws 

In performing the Work, the Contractor shall observe and comply with all applicable laws 
including,withoutlimitation,healthandsafety,labour(includingESI,EPF,CPWD’sContractor’sLabourRegulati
ons),immigrationandmarinelaws,whetherofGovernment/statutoryorotherauthorityoragency having 
jurisdiction in relation to the Parties, the Work or the Site. The Contractor shall defend,indemnify and 
hold the Corporation Group harmless from and against any Claim in connection with theContractor’s 
failure to comply with such laws, arising out of or in connection with the performance of thisContract. 

 

27 CONFIDENTIALITYANDPUBLICITY 

27.1 Confidentiality 

AllinformationconcerningtheCorporation'sactivitiesobtainedbytheContractorinthecourseofperformance 
of the Work hereunder and all information or data otherwise furnished to the Contractor bythe 
Corporationshall be considered  confidential and shall not be  disclosed by  the  Contractor to 
anythirdpartywithoutthepriorwrittenconsentoftheCorporationorusedbytheContractorforanypurposeothe
rthancarryingouttheWork. 

 
27.2 Publication 

TheContractorshallnotpublishorpermittobepublishedanypictorial,written,oralorotherinformationrelating 
to the Contract, the Work, the performance thereof or the  activities of the Corporation withoutthe 
Corporation's prior written consent.  Such consent shall be given (if at all) separately in relation 
toeachspecificapplicationthereforandshallapplyonlytothatapplication.Theaccuracy  of  anyinformation 
released by the Contractor and not supplied directly by the Corporation is the absoluteresponsibilityof 
theContractor. 

 
27.3 Contractor'sProprietaryInformation 

TheCorporationundertakestokeepconfidentialalltechniques,know-how,methods  and  
processeswhicharethepropertyoforareproprietarytotheContractor.TheCorporationshallalsotreatas 
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confidentialandshallnot,withouttheContractor'spriorwrittenconsent,disclosetoanythirdpartyanyotherinforma
tionwhichisclearlymarkedasconfidentialbytheContractor. 

 
27.4 Exclusions 

The provisionsofClauses27.1(Confidentiality)and27.3(Contractor’sProprietaryInformation) 
shallnotapplytoinformationwhich: 

 
(a) ispartofthepublicdomain;or 

 
(b) was in thepossession of therelevant Party prior to theEffective Dateand which was not subject 

toanyobligationofconfidentialityowedtotheotherParty;or 
 

(c) was received from a third party whose possession is lawful and who is under no obligation not 
todisclose;or 

 
(d) is required to be disclosed in order to comply with the requirements of any law, rule or regulation 

ofany governmental or regulatory body having jurisdiction over the Work or the relevant Party, or 
ofanyrelevantstockexchange. 

 

28 ASSIGNMENTANDSUBCONTRACTING 

28.1 Assignment 

28.1.1 TheContractorshallnotassigneithertheContractoranypartofitoranybenefitorinterestinorunderitwithoutth
epriorwrittenapprovaloftheCorporation. 

 
28.1.2 The Corporation shall be entitled to assign the Contract or any part of it or any benefit or interest in 

orunderittoanyCo-
venturerorAffiliateoftheCorporationortoanyotherpartytakingovertheoperatorshipinrespectofpetroleumo
perationspursuanttotheJointOperatingAgreement.AnyassignmentbytheCorporationtoanyotherpartyshallr
equirethepriorwrittenapprovaloftheContractor,suchapprovalnottobeunreasonablywithheldordelayed. 

 
28.1.3 IntheeventofanassignmentbyaPartypursuantto Clause28.1.1or28.1.2andifrequestedbythatParty,the other 

Party undertakes to enter into such documentation as is reasonably necessary to transfer 
thefirstParty’sobligationsundertheContract. 

 
28.2 Subcontracting 

28.2.1 The Contractor shall not subcontract the Work or any part of the Work without the prior written 
approvaloftheCorporation 

 
28.2.2 TheContractorshallnotberelievedfromanyofitsobligationsorliabilitiesundertheContractbyvirtueofanysubc

ontractandtheContractorshallberesponsibleforallwork,acts,defaultsandomissionsofits subcontractors and 
its or their employees or consultants as though they were the work, acts, 
defaultsandomissionsoftheContractor. 

 
28.2.3 No subcontract shall bind or purport to bind the Corporation, and each subcontract shall provide for 

itsimmediate termination in the event of termination of this Contract, and for immediate suspension of 
theservicesunderthesubcontractintheeventofsuspensionoftheWorkunderthisContract. 

 
28.2.4 AllsubcontractorsshallberesponsibleonlytotheContractor.Notwithstandingtheforegoing,theCorporation 

shall have the same rights in respect of the inspection of any services carried out by 
anysubcontractorasareprovidedforinthisContractinrespectoftheWork. 

 

29 VARIATIONS 

29.1 VariationsExtentandPricing. 
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TheCorporationshallhavepower: 
(i) to make alteration in, omissions from, additions to, or substitutions for the original 

specifications,drawings,designsandinstructionsthatmayappeartohimtobenecessaryoradvisabl
eduringtheprogressofthework,and 

(ii) to make new item of work, if itis not scheduled inthe  Price/Compensation Schedule, and 
todecidetheratesofsuchitemasperprocedurementionedinfollowingclauses. 

 
29.2 DeviatedQuantitiesandPricing: 

i. The Corporation shall have power to omit a part of the works in case of non-availability of 
aportion of the site or for any other reasons and the Contractor shall be bound to carry out 
theWorks in accordance with any instructions given to him in writing signed by the Corporation 
andsuchalterations,omissions,additionsorsubstitutionsshallformpartoftheContractasiforiginally 
provided therein and any altered, additional or substituted work which the 
ContractormaybedirectedtodointhemannerspecifiedaboveaspartoftheWorks,shallbecarriedoutby 
theContractor on the sameconditions  in  all respects including price  on  which he agreed 
todothemainworkexceptashereafterprovided. 

ii. TheCorporationshallbeentitledbyorderinwritingtoenlargeorextend,diminishorreducethe works or 
make any alterations in their design, character position, site, quantities, dimensionsor in the 
method of their execution or in the combination and use of materials for the 
executionthereofortoorderanyadditionalwork tobedone 
oranyworksnottobedoneandtheContractorwill not be entitled, to any compensation for any 
increase/reduction in the quantities of work butwillbepaidonlyfortheactualamountofworkdone 
andforapprovedmaterialssuppliedagainstaspecificorder. 

iii. When work order is placed by the Corporation based on assessment of work and estimation 
ofquantitiesat theirown, the quantitiesmentionedinthe work ordershall be  liable for variationand 
may vary to any extent such that total value of works shall not be increased by 5% of 
theoriginallyorderedvalue. 

iv. When work order is placedby  the  Corporation based on estimation of quantities  by 
ContractororhisEngineerandifitisfoundthat 

a) actual executed quantity of an individual item of work is more than 10% of estimated 
quantity(givenbyContractor’sEngineer),thepaymentshallberestrictedto110%ofestimatedquant
ity of that item of work mentioned in the work order. However, Gross payment includingall 
other item ofworks, completed against  such work order, in such cases  shall be  
restrictedto105%oforiginallyorderedvalue. 

b) actual quantityof an individualitem of workexecuted is lessthan10% 
oftheestimatedquantity(givenby Contractor’s Engineer) thenpayment shall be  restricted to 
actual quantityof that item of work executed at place and in such cases if it is found that gross 
value of worksincorporating actual executed quantities of all items stipulated in  work order, 
become 
lessthan10%ofEstimatedvalueofworkasmentionedinworkorder,punitiverecoveryequivalent to 
5% off net saving in total amount due to difference in the quantity of the itemestimated / 
mentioned in work order and actual executed, shall be done from the contractor’sbills. 

v. Inanycase,ifitbecomesnecessarytoexecuteadditionalquantities(beyondthequantitiesmentioned in 
work order) due to the magnitude or nature of work for satisfactorily completion 
ofmaintenance/services,ContractorshallinformtheCorporationbeforeexecutingsuchadditionalqua
ntities. 
Inthesecases,Corporationwillreleasesupplementaryworkorderincorporatingadditionalquantitiesr
equiredtobeexecuted.ApprovalofCorporationshallbeobtainedforallsuchsupplementaryworkorder
sincorporatedwithadditionalquantities. 

vi. Contractor shall carryout all works & Services as directed by Corporation during the 
ContractPeriod. Total quantum of works/services, to be executed under this Contract and against 
variouswork orders shall be such that the gross value of all works/services completed under the 
contractdonotvaryby+125%oforiginalContractValuementionedinLOA. 

vii. When,itisfoundthatworkstobeexecutedrequireadditionalamount(beyond125%oforiginal 



Page|38 

 

 

 
 
 

contract value),A fresh tendershall be called by  Corporation  and  all such  balance  works 
shallbeexecutedunderseparatecontracttobefinalizedbyfreshtender. 

29.3 Deviation,ExtraItems,NewItemsandPricing 
(i) In case of extra item(s) (items that are completely new and are in addition to the items 

containedin the Price/Compensation Schedule/ Contract/ Work Order placed), the Contractor 
may withinfifteendays of receiptof order or occurrence of the item(s) submit market rate, claim 
rates,supportedbyproperanalysis 
whichshallincludeinvoices,vouchersetc.andmanufacturer’sspecifications for the work, failing 
which the rate approved later by the Corporation shall bebinding and the Corporation shall within 
a reasonable time from receipt of the claims supportedby analysis, after giving consideration to 
the analysis of the rates submitted by the Contractor,determine the rates on the basis as described 
in(ii) below and the contractor shall be paid inaccordancewiththeratessodetermined. 

(ii) Anyitemofwork,whichisnotincludedintheacceptedscheduleofRates(mentionedinPrice/Compensat
ion Schedule/ Contract/ Work Order placed) shall be executed at the rates setforth in the 
accepted schedule ie DSR Civil /DSR E&M (latest DSR published by CPWD on itswebsite onthe 
date of inviting of tender) modified by Contractor Percentage (CP) quoted byContractor in his 
Financial bid over the respective Schedule of rates given in tender /price 
subschedulebutforsuchitemsnotcontainedintheDSR,asperfollowingprocedure: 

If the substituted / altered/additional work, required to be executed as per CWC’s 
requirements,for which there are no established rates in DSR; the same shall be payable as per 
provisions statedhereunder– 
A. As far as possible the rates for such items shall be derived from analysis of rates of nearer 

orsimilar items mentioned in respective Delhi schedule of rates (Civil 2121 and E&M 2122) 
forCivilandE&Mworksrespectivelyasgivenabove,modifiedbyContractorPercentage(CP)qu
oted by Contractor in his Financial bid over the respective Schedule of rates given 
intender /price sub schedule for Civil and E&M works respectively (ie A. I or A.II as the 
casemaybe). 

B. If direct workingof rates fromDSR, bymethoddescribed above, isnot  possible  or  
whenItemisnotGiveninDSR(civil2121orE&M2122)orIncaseofanyitemofGeneralMaintenance 
works/ Services not mentionedinTender  Sub  schedule, the  contractor 
shallbepaidonthebasisasunder: 

(a) Material, labor either or both: Reasonable cost of materials plus reasonable cost of 
laborinclusive of tools, plants,  machinery, and GST  & Labor Cess as applicable  and  plus  
15% ofsoderivedcosttocovercontractorprofit,supervision,overheads,establishments,etc. 

(b) TheratessoworkedoutshallbemodifiedbyContractorPercentage(CP)quotedbyContractor in 
his Financial bid over the respective Schedule of rates in tender / price SubSchedule for Civil 
/ E&M /General Maintenance Works & Services as per nature of works (asthecasemaybe). 

 
The Corporation’s decision regarding reasonable labor cost and material consumption/ cost 
shallbefinalandbindingonContractor.Foravoidingconfusion,Reasonablerates,forthepurposeofs
ubclause above,shall bedecidedbyEngineerbasedon lowest of(x)and(y) below: 
(X) = market rate of material, manpower, T&P (as enquired & received by Engineer in 

chargefromnotlessthan3suppliers)and 
(Y) =purchaseprice(mentionedinInvoices)oftheitemspurchasedbycontractor 

 
Variationinquantities&Vitiation: 
As there are more than one sub schedule inContract, there  is  possibility of vitiation of 
contractduetoquantityvariation.Therefore,incaseofvariationinquantitiesororiginalcontractedamou
ntfor any sub schedule, the vitiation statement will be prepared at the time of approval of 
deviationstatement / Payment and the vitiated amount i.e (the difference in amount to keep L1 
remains L1after variation in quantity) will be recovered from contractor bill and no compensation 
on groundofquantityvariationorrecoveryofsuchamountshallbepayable. 

 
29.4 AdditionalTimeduetodeviationsinquantities/extraworks: 



Page|39 

 

 

 
 
 

The time for completion of the works shall, in the event of any deviations resulting in 
additionalcost over the tendered value sum being ordered, be extended, if requested by the 
contractor, asfollows: 

(a) In the proportion which the additional cost of the altered, additional or substituted 
work,bearstotheoriginaltenderedvalueplus. 

(b) 25% of the time calculated in (i) above or such further additional time, as may be 
consideredreasonablebytheCorporation. 

29.5 Substructure/Foundation works Criteria 
The following works shall be treated as works relating to foundation, unless & otherwise 
definedintheContract: 

i. ForBuildings:Allworksupto1.2metersabovegroundleveloruptofloor  1  
level,whicheverislower 

ii. ForAbutments,PiersandWellStaining:Allworksupto1.2mabovethebedlevel 
iii. ForRetainingWalls,WingWalls,CompoundWalls,Chimneys,OverheadReservoirs/Tanksandot

herelevatedstructures:Allworksupto1.2metresabovethegroundlevel 
iv. For Reservoirs/Tanks (other than overhead reservoirs/tanks): All works upto 1.2 

metresabovethegroundlevel 
v. For Basement: All works upto 1.2 m above ground level or upto floor 1 level, whichever 

islower 
vi. ForRoads:Allitemsofexcavationandfillingincludingtreatmentofsub-base 

 
30 BUSINESSETHICS 

30.1 The Contractor shall at all times perform this Contract in a lawful manner consistent with the 
highestethical standardsandprinciples,includingstrictadherenceto  Corporation’s Code  of  Business  
Ethics.The Contractor shall not at any time enter into any arrangement with personnel, officers or agents 
of theCorporationwithouttheCorporation’spriorwrittenapproval. 

 
30.2 Inconductingitsbusiness,Contractorshallnot,atanytime,eitherdirectlyorindirectly,inthenameof,on behalf 

of, or for the benefit of the Corporation, its Affiliates, offer, pay, promise to pay, or authorize thepayment 
of any moneyand/or gift, or offer, give, promise to give, or authorize the giving of anything ofpecuniary 
value or otherwise to (a) any official, employee, agent, or representative of any government, orany 
government department, agency, or instrumentality thereof; (b) any political party or official 
thereof,ortoanycandidate,nominatedorotherwise,forpoliticaloffice;or(c)anyofficial,employeeoragentofthe
Corporation, its Affiliates; in each case for the purpose of influencing any act or decision of such 
official,employee, agent,party, orcandidateor  inducing  such  official,  employee, agent,  party, or 
candidate  todooromittodoanyactinviolationofthelawfuldutyofsuchofficial,employee,agent,party,  
orcandidate, or securing any improper advantage for or otherwise promoting the business interests of 
theContractorinanyway.Contractorshallrequireeachofitsdirectors,officers,employees,agents,consultants,s
ubcontractorsandsupplierstocomplywiththeprovisionsofthisclause. 

 
30.3 In theevent corporation believes that theContractor is engaged in corruptpracticesor is acting 

incontravention of the aforesaid provisions defined in this clause, during the existence of this 
Contract,Corporation shall have the right to take appropriate action, which may include the immediate 
terminationofthisContract. 

 

31 GENERAL LEGALPROVISIONS 

31.1 Amendment 

ThisContractshallnotbeamendedexceptbyaninstrumentinwritingexpressedtobeanamendmentorvariation
heretoandexecutedbytheParties. 

 
31.2 Waiver 
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No delay or failure on the part of either Party to enforce from time to time all or any part of the terms 
andconditionsofthisContractshallbeinterpretedasawaiverofsuchtermsandconditions. 

 
31.3 RetentionofRights 

ExceptinrespectoftheindemnitiesgrantedpursuanttoClause19(Indemnities),unlessotherwisespecifically 
stated, both the Corporation and the Contractor shall retain all rights and remedies, 
bothundertheContractandatlaw,whicheithermayhaveagainsttheother. 

 
TheContractorshallnotbe relievedfrom 
anyliabilityorobligationundertheContractbyanyreview,approval,authorization,acknowledgement,issu
eofcompletioncertificateorthelike,bytheCorporation. 

 
31.4 Language 

The language of the Contract shall be English and all meetings and other communications shall be 
inEnglish. 

 
31.5 Notices 

31.5.1 AllnoticesunderthisContractshallbeinwritingandshallbeservedtotherespectiveaddressand/orfax number 
set out in the Agreement. Either Party may from time to time change its address and/or 
faxnumberforservicehereinbygivingwrittennoticetotheotherParty. 

 
31.5.2 Any notice may be served by hand delivery to a Party at its address for service hereunder or by 

facsimiletransmissionorbymail. 
 

31.5.3 Anynoticegivenbyhanddeliveryshallbedeemedtobegivenatthetimeofdelivery. 
 

31.5.4 Anynoticegivenbyfacsimiletransmissionshallbedeemedtobegivenatthetimetransmissionhasbeen 
confirmed by the sender’s fax machine, subject to the following provision.Where said time 
oftransmissionfalls outside the normal business hours of the recipient, delivery shall be  deemed to  
begivenat10:00hrs(recipient'slocaltime)ontherecipient'snextfollowingbusinessday. 

 
31.5.5 Anynoticeservedbymailshallbegivenbyregisteredmailandshallbedeemedtobegivenonthedaterecorde

d on the delivery recording sheets by the mail carrier as delivered to and signed for on 
behalfoftherecipient. 

 
31.6 Invalidity 

IfanyprovisionofthisContractshallbeheldtobeinvalidorunenforceablebyajudgementordecisionof any 
court of competent jurisdiction or any authority, the same shall be deemed severable and 
theremainder of this Contract (including the remainder of the affected provision) shall remain valid 
andenforceable to the fullest extent permitted by law.In any such case, the Parties will negotiate in 
goodfaith with a view to agreeing one or more provisions which may be substituted for such invalid 
orunenforceableprovisioninordertogiveeffect,sofaraspracticable,tothespiritofthisContract. 

 
31.7 EntireAgreement 

ThisContractcontainstheentireagreementbetweenthePartiesandsupersedesanypreviousunderstandings, 
commitments, agreements or representations whatsoever, oral or written, pertaining tothe subject 
matter hereof, provided that nothing in this Clause 31.7 (Entire Contract) shall have effect 
toexcludeorrestricttheliabilityofeitherPartyforfraudorfraudulentmisrepresentation. 

 
31.8 StatusofCorporation 

TheCorporationentersintothisContractforitself andasagent forand on behalf ofthe otherCo-
venturers.Notwithstandingtheforegoing: 
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(a) the Contractor agrees to look only to the Corporation for the due performance of this Contract 
andnothingcontainedinthisContractwillimposeanyliabilityupon,orentitletheContractortocommencean
yproceedingsagainstanyCo-venturerotherthantheCorporation;and 

 
(b) the Corporation is entitled to enforce this Contract on behalf of all the Co-venturers as well as 

foritself. For that purpose, the Corporation may commence proceedings in its own name to enforce 
allobligations and liabilities of the Contractor and to make any claim which any Co-venturer may 
haveagainsttheContractor;and 

 
(c) all losses, damages, costs (including legal costs) and expenses recoverable by the 

Corporationpursuant to this Contract or otherwise shall include the losses, damages, costs (including 
legal costs)and expenses of the Corporation’s Co-venturers and its and their respective Affiliates, 
except thatsuch losses, damages, costs (including legal costs) and expenses shall be subject to the 
samelimitations or exclusions of liability as are applicable to Corporation or the Contractor under 
theContract. 

 
 

32 GOVERNINGLAWANDJURISDICTION 

32.1 General 

Subject to Clause 32.2, this Contract shall be governed by and construed in accordance with the laws 
ofIndia(excludinganyofitsconflictoflawruleswhichwoulddirectorrefertothelawsofanotherjurisdiction)and
shallbesubjecttotheexclusivejurisdictionoftheCourtsatNewDelhi. 

 
32.2 DisputeResolution 

Any dispute, disagreement, claim or other difference arising out of or in connection with this Contract 
(a“Dispute”)shallberesolvedinaccordancewithClause32.2(DisputeResolution). 

32.2.1 The Parties are unable to resolve any Dispute through good faith discussion, either Party shall be 
entitledtorefersuchDisputetoarbitrationbyservingnoticeontheotherParty. 

 
• In cases where the claim amount is INR 50 Crores or less, the arbitral tribunal shall consist of a 

solearbitrator,tobeappointedmutuallybyboththeparties. 
• In cases where the claim amount is in excess of INR 50 Crores, the arbitral tribunal shall consist of 

threemembers, one to be nominated  each by a  party and the presiding arbitrator  to  be appointed by 
thetwonominatedarbitrators. 

 
32.2.2 The Parties agree that the arbitration proceedings shall be governed by the provisions of the 

Arbitrationand Conciliation Act 1996 of India (or any statutory modification or re-enactment thereof for 
the timebeing in force). The language of the arbitration shall be English. The venue for such arbitration 
shall beNewDelhi. 

 
32.2.3 ThearbitrationawardshallbefinalandbindingontheParties.TherighttoreferanyDisputetoarbitrationpursuan

ttothisClause32.2(DisputeResolution)shallsurvivetheexpiryorterminationoftheContract. 
 

32.2.4 TheContractorshallbeobligedtocontinuetoprovidetheService(s)totheCWCundertheContractorthe Scope of 
Work, during the arbitration proceedings and no payment due or payable to the 
Contractor(exceptpaymentindispute)shallbewithheldonaccountofsuchproceedings. 

 
33. FORECLOSUREOFCONTRACT 
33.1 If at any time after execution of this Contract or any Work Order(s) placed or during the progress 

ofWork(s), thepurposeor object for which theWork(s) is beingdone changesdueto  any  superveningcause 
and as a result of which the work has to be abandoned or reduced in scope, the Corporation shallgive 
notice in writing to that effect to the Contractor stating the decision as well as the cause for 
suchdecisionandtheContractorshallactaccordinglyinthematter.TheContractorshallhavenoclaimtoany 
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payment of compensation or otherwise whatsoever, on account of any profit or advantage which he 
mighthave derived from the execution of the works in full, but which he did not derive in consequence of 
theforeclosureofthewholeorpartoftheworks. 
The Contractor shall be paid at contract rates, full amount for works executed at site and in addition, 
areasonable amount as certifiedby theCorporation  for  the items hereunder mentioned which could  
notbeutilizedontheworktothefullextentinviewoftheforeclosure: 

(i) Anyexpenditureincurredonpreliminarysitework,e.g.,temporary  access  roads,  
temporarylabourhuts,staffquartersandsiteoffice;storageaccommodationandwaterstoragetanks. 

(ii) Corporation shall have the option to take over Contractor’s materials or any part thereof 
eitherbrought to site or of which the Contractor is legally bound to accept delivery from suppliers 
(forincorporation in or incidental to the work) provided, however Corporation shall be bound to 
takeoverthematerialsorsuchportionsthereofastheContractordoesnotdesiretoretain.Formaterialstak
en over or to be taken over by Corporation, cost of such materials as detailed by Corporationshall 
be paid. The cost shall, however, take into account purchase price, cost of transportation 
anddeterioration or damage which may have been caused to materials whilst in the custody of 
theContractor. 

(iii) Reasonablecompensation for transfer ofT&Pfrom siteto  contractor’s permanent  stores  or to  
hisotherworks, whichever isless. If T&Parenottransported toeither ofthesaid 
places,nocostoftransportationshallbepayable. 

(iv) ReasonablecompensationforrepatriationofContractor’ssitestaffandlabourtotheextentnecessaryanda
tactualcost. 

33.2 TheContractorshall,ifrequiredbytheCorporation,furnishtohim,booksofaccount,wagebooks,timesheets 
and other relevant documents and evidence, as may be necessary to enable him to certify 
thereasonableamount payableunder thiscondition. 
Thereasonableamountofitemson(i),(iii)and(iv)aboveshallnotbeinexcessof2%ofthecostofthework 
remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per this 
ContractlessthecostofworkactuallyexecutedundertheContractandlessthecostofContractor’smaterialsa
tsitetakenoverbythe Corporationas peritem(ii)above. 
Providedalwaysthat against any payments dueto theContractor onthis account 
orotherwise,theCorporationshallbeentitled torecover or be credited withany outstanding balances 
duefromtheContractor for advance paid in respect of any tool, plants and materials and any other sums 
which at thedate of termination were recoverable by the Corporation from the contractor under the terms 
of thecontract. 

 
33.3 In the event of action being taken under this Clause to reduce the Scope of Work, the Contractor 

mayfurnishfreshPerformanceGuaranteeonthesameconditions,inthesamemannerandatthesameratefor the 
balance Contract amount and initially valid up to the extended date of completion or stipulateddate of 
completion, if no extension has been granted plus 60 days beyond that. Wherever such a 
freshPerformanceGuaranteeisfurnished/submittedbytheContractor,theCorporationmayreturnthepreviou
sPerformanceGuarantee. 

 
33.4 TheCorporationshallhavearighttodescopeanyportionoftheWorkwheretheContractorisnotableto complete 

such Work(s) within prescribed time. The Corporation shall have a right to get such Work(s)done from 
alternate agencies at the cost of the Contractor and Contractor shall have no grievance/ 
claim/issuewhatsoeverinthisregard. 

 
 

APPENDIX-

1PERFORMANCEBANKGUARANTEE 

Note:- 
1. Tobesubmittedonnon-judicialstamppaperofappropriatevaluepurchasedinthenameoftheissuingBank. 
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2. TheexpirydateoftheBGshallbe60daysbeyondthedateofexpiryofthecontract. 
3. Thedateofexpiryofclaimperiodshallbe06monthsbeyondthedateofexpiryoftheBG. 
4. The Bank Guarantee issuing bank shall send cover for Bank Guarantee issued through SFMS platform 

totheCWCBankeri.e.,ICICIBank,9PhelpsBuilding,ConnaughtPlace,NewDelhi,(IFSCCode:ICIC0000007)
asperdetailsgivenbelow: 

i. MT760COVforissuanceofbankguarantee. 
ii. MT767COVforamendmentofbankguarantee. 

iii. Issuing bank shall mention CWC beneficiary code i.e. CENTRALW27112121 in field 7037 of 
MT760COV/MT767COV. 

iv. ThebiddershallsubmitthecopyofSFMSmessageassentbytheissuingbankbranchalongwiththeorigi
nalBankGuarantee. 

v. BankGuaranteesubmittedwithoutthesedetailsshallnotbeaccepted 
 

BANKGUARANTEE 
(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the 
issuingBank.) 

 
ThisDeedofGuaranteemadethis day of between _(NameofBank) 
havingitsregisteredofficeat (Place)andoneofitslocalofficesat
 (hereinafterreferred to as the “Surety”), in favour of Central 
Warehousing CWC, a statutory CWC established underthe Central Warehousing CWC Act,1962, having 
its Corporate Office at 4/1, Siri Institutional Area,AugustKrantiMarg,HauzKhas,NewDelhi-
110026(hereinafterreferredtoas“CWC”). 
WHEREASM/s_ (hereinafterreferredtoas“Supplier”)havingitsregisteredofficeat 
 isboundtofurnishPerformanceGuaranteeintheformofBankGuaranteewithCWCinconnectionwith
theagreementat (nameoftheRegion) 
WHEREAStheSupplierasperClauseNo.7oftheContracthasagreedtofurnishaBankGuaranteeforRs.
 . 

 
NOWTHISWITNESSETH: 

1. That theSurety in considerationof the above Tender madebythe BiddertoCWC 
herebyundertakestopayondemandbyCWCandwithoutdemurandwithoutnoticetotheSupplier,the
saidamountofRs.(Rupees_ _). 

2. TheSuretyagrees that CWC, atits option, shall be entitled to enforce this bank guarantee  againstthe 
Surety as a principal debtor, in the first instance, without proceeding against the Supplier 
andnotwithstanding any security of other guarantee that CWC may have in relation to the 
Supplier’sliabilities. 

3. The Surety guarantee and undertake to pay to CWC within two (2) business days after receipt 
byCWC, of a demand complying with the requirements of this bank guarantee on first demand 
inwritingany/allmoneystotheextentofINR (in 
words)withoutanydemur,reservation,recourse, contest or protest and without any reference to the 
Supplier.Any such demand made byCompanyon the Bank by serving  a written notice, shall be 
conclusive and binding, without anyproof whatsoever, as regards tothe amount dueand payable, 
notwithstandingany dispute (s)pending before any court, tribunal, arbitrator or any other authority 
and / or any other matter 
orthingwhatsoever,asBank’sliabilityunderthesepresentsbeingabsoluteandunequivocal. 

4. For the purposes of Clause 3, “business day” means a day on which commercial banks are 
openforbusinessin[mentioncityofthebankbranch]. 

5. Thisbankguaranteeshallnotbedetermined,dischargedoraffectedbytheliquidation,windingup, 
dissolution or insolvency of the Supplier and shall remain valid, binding and operative againstthe 
Surety. The bank guarantee shall not be discharged by any change in Surety’s 
constitution,constitutionofCWCorthatoftheSupplierorchangeinappropriatelaws. 

6. The Surety agrees that CWC shall have the fullest liberty without the Surety’s consent and 
withoutaffecting in any manner, Surety’s obligations hereunder to vary any of the terms and 
Conditions 
ofContractortoextendtimeforperformanceoftheContractbythesaidSupplierandtoenforce,orto 
forebear to enforce any of the terms and conditions relating to the Contract and the Surety shallnot 
be relieved from its liability by reason of any such variation, or extension being granted to 
theSupplieroranyforbearance,actoromissiononthepartofCWCoranyindulgenceshownbyCWCto the 
Supplier or any such matter or thing whatsoever which under the Applicable Laws may, 
butforthisprovision,haveeffectofrelievingtheBank. 
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7. The Surety hereby agree and acknowledge that this guarantee is irrevocable and shall remain 
infullforcetillitisfullyandfinallydischargedbyCWCinwritingor[insertdate]whicheverislater,and 
all dues of CWC under or by virtue of the Contract have been fully paid and all its 
claimssatisfiedordischarged. 

8. The Bank also agrees that this bank guarantee shall be governed and construed in accordance 
withIndianlawsandsubjecttotheexclusivejurisdictionofCourtsatNewDelhi. 

9. All charges, fees, commission and other costs shall be to the account of the Supplier. Failure of 
theSupplier to make such payments shall not in any way affect the Surety’s obligation under this 
bankguarantee and CWC shallbe paid the money due toit under this bankguarantee without 
anydeduction. 

 
10. The Surety confirms that this bank guarantee has been issued with observance of appropriate 

lawsofIndia. 
11. Notwithstandinganythingcontainedhereinabove: 
(i) Surety’sliabilityunderthisbankguaranteeislimitedtoINR

(inwords)andBank’sguaranteeshallremaininforceuntil[insertdate]. 
(ii) Any claim under this bank guarantee must be received by Surety or or before [insert date].  If 

nosuchclaim has beenreceived by us bythe said date, the  right of CWC under this bank  
guaranteewillcease. 

(iii) Any letter from the CWC to the Manager, (Insert Branch name) branch of the Surety, under the 
sealofCWCshallbedeemedtobesufficientandvaliddemandforpaymentunderthisbankguarantee. 

(iv) The Bank undertakes not to revoke this bank guarantee before the expiry of this bank 
guaranteeincludingduringextensionperiod,ifany. 

 
Cover message for this Bank Guarantee has been sent to CWC bankers i. e. ICICI Bank, 9 Phelps 
Building,Connaught Place, New Delhi, (IFSC Code: ICIC0000007) through Structured Financial Messaging 
System(SFMS). 
In witness whereof, the Surety through its authorized officer has set its hand and stamp on this 
[insertdate]dayof[insertmonth],[insertyear]at[insertplaceofexecution]. 

 
 

(Signature) (Signature) 
 

Fullnameandofficialaddress
 Fullnameandofficialaddresswi
th bankstamp  withbankstamp 

 
Attorney as per power 
ofAttorneyNo…………………… 
Dated……………………. 

 
WITNESSNo.1 WITNESSNo.2 
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APPENDIX-2 
 

SUBSTANCEABUSECONDITIONS 
 

The Corporation is committed to the provision of safe work places forits employees and other persons workingon 
or visiting premises on which work is being carried out for the Corporation.   This policy is put into 
operationtohelptoachievetheforegoingcommitment.TheContractorshallpromoteandcomplywiththispolicyconcern
ingsubstanceabuse. 

 
This policy is applicable to all persons including, without limitation, the Contractor, its Affiliates, agents 
andsubcontractorswhocarryoutservicesonCorporationpremises(hereinafterjointlyreferredtoasthe“Contractor”).T
he term“Corporation premises” shall meanall  property  owned,  operated, leased  by or  underthe control of the 
Corporation, whether onshore or offshore and shall include, without limitation, any drilling unit,barge or vessel 
on contract to the Corporation.The term “employee” shall for the purpose of this 
AppendixincludeallpersonsincludingagencystaffengagedbytheContractor. 

 
The use, possession, concealment, transportation, promotion or sale of prohibited substances (as 
hereinafterdefined) on  Corporation premises is strictly  forbidden.Any contravention by a Contractor’s employee 
shallresult in that employee being excluded forthwith and prohibited from Corporation premises.Additionally, 
anyContractor’semployeewhoissuspectedofbeingundertheinfluenceofanyprohibitedsubstanceshallbeprohibitedfr
omCorporationpremises. 

 
ForthepurposesofthisAppendix,“prohibitedsubstances”aredefinedas: 

 
(i) anysubstancewhichanindividualmaynotsell,possess,useordistributeunderapplicableIndianlegislation

; 
 

(ii) anyotherlegalbutunlawfullyusedsubstance,e.g.prescriptiondrugsobtainedorusedwithoutpermissiono
rsuchdrugsnotbeingusedfortheiroriginallyintendedpurpose; 

 
(iii) anysolvent(including,withoutlimitation,glue)usedorintendedtobeusedforthepurposeofintoxication;or 

 
(iv) anyalcoholicbeverage. 

 
It is not the intention of this policy to prevent onshore-based personnel partaking of alcoholicbeverage 
offCorporation premises in their own time provided that the individual’s subsequent behaviour on-site is not (in 
thereasonable opinion of the Corporation) hazardous to health and safety and provided that the limits 
specifiedbelow are not exceeded.Alcohol is prohibited from all offshore installations and vessels and at the 
Corporation’sprocessterminal. 

 
DrugparaphernaliaassociatedwithsubstanceabuseareprohibitedfromCorporationpremises. 

 
Contractormusthaveandadministeraformalsubstanceabusepolicy.Contractorshall,ifrequestedbyCorporation, 
promptly submit a copy of its policy and programme to the Corporation’s Representative.Suchpolicy must provide 
for substance testing of Contractor’s employees and must meet standards acceptable to theCorporation. The 
Corporation reserves the right to deny entry to Corporation premises for the employees of anyContractor which 
fails, when requested by Corporation, to present a written policy which, in the 
Corporation’sopinion,meetssuchstandardsorwhichfailstoadministeranacceptablepolicy. 

 
Exceptasstatedbelow,substancetestingresultswillnotbedisclosedtotheCorporation.However,  as  acondition of 
their employees being entitled to enter Corporation premises, Contractors must certify that eachemployee has 
passed a substance test that meets the standards of this policy.Contractors must maintain 
recordsofsubstancetestingwhicharesubjecttoauditbyCorporation. 

 
The results of substance tests performed for reasonable suspicion or accident/incident investigations as 
outlinedbelowmustbedisclosedtolocalCorporationmanagementuponrequest. 



Page|46 

 

 

 
 
 
 

TheContractorshallbearallcostsassociatedwithtestingandshallberesponsibleatitsowncostforreplacingforthwi
thany employeeprohibited from Corporation’spremises. 

 
Refusal bya Contractor’semployee to submitto testing requiredby thispolicy  or a  confirmed  positive  
resultwillresultintheContractor’semployeebeingprohibitedfromCorporationpremises. 

 
In the event that it suspects a breach of this Appendix by the Contractor, the Corporation may conduct or 
mayauthoriseotherpartiestoconductunannouncedsearchesandinspectionsonCorporationpremisesofContractorsor
Contractor’semployees,  including  their  effects,  lockers,  baggage,  desks,  tool  boxes,  
clothingandvehicles.Thepurposeofsuchsearchesandinspectionsistoensurecompliancewiththispolicy. 

 
Any prohibited substances or items prohibited by this policy, or any materials that are illegal to possess, will 
beretainedbytheCorporationandmaybedestroyedorturnedovertotheappropriate  law  enforcementauthorities. 

 
Refusal by a Contractor’s employee to submit to a search or inspection or discovery of prohibited substances 
inthe possession of such employee will result in the Contractor’s employee being prohibited from 
Corporationpremises.Contractorswillberesponsibleattheirowncostandexpenseforreplacinganysuchperson. 

 
The Corporation reserves the right to audit the Contractor’s records periodically to verify compliance with 
thispolicy. 

 
Auditresultswillbetreatedasconfidential. 

 
In all cases where the Contractor is permitted to employ a sub-contractor, the Contractor is responsible 
forensuring that the sub-contractor and sub-contractor’s employees shall comply with this policy, without 
prejudicetotheCorporation’srightsherein. 

 
TheContractormustobtainasignedconsentdemonstratingeachemployee’sagreementtoreleasetotheContractorandt
heCorporationtheresultsofanysubstancetestingperformed. 

 
TheContractorshallcarryoutteststhat,atminimum,seektodeterminewhetherthefollowingsubstancesareabuse
d:cannabis,amphetamines,cocaine,benzodiazepines,opiates,barbiturates,secobarbital,andalcohol. 

 
In the event onsite testing (e.g. at a heliport or onshore terminal) for alcohol consumption is required using 
anapprovedbreathalyserunit,thestandardshallbealevelofalcoholinbreathnotgreaterthan35microgramsper100mill
ilitresofbreath. 
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CERTIFICATEOFCOMPLIANCEWITHCODEOFBUSINESSETHICS 
 

INSTRUCTIONS:PleasecompletetheformbelowwhileexecutingtheContract 

1. NameoftheServiceProvider: _(“ServiceProvider”). 
 

2. I,asanauthorizedrepresentativeoftheServiceProvider,herebycertifythatIhaveunderstoodCorporation’s 
Codeof Business Ethics regardingcompliance  with  business ethics and conduct 
expectedasaServiceProviderandonbehalfoftheServiceProvideragreetoabidebythetermsofthis. 

3. I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider’s members, 
officers,directors,owners,employees,consultantsoragentshave,directlyorindirectly,offered,paid,promisedt
o pay, or authorized the payment of any money, or offered, given, promised to give, or authorized 
thegiving of anything ofpecuniaryvalue, orotherwise, to(a)any  member, official,  agent  or  employee  
ofany government, or any department, agency, or instrumentality thereof; (b) any political party or 
officialthereof, or to any candidate, nominated or otherwise, for political office; or (c) any official, 
employee,agent, owners ormembers of the Corporation, its Affiliates or other Co-ventures; in each case 
for thepurpose of influencing any act or decision of such official, employee, agent, owner, member, party, 
orcandidateorinducingsuchofficial,employee,party,orcandidatetodooromittodoanyactinviolationof the 
lawful duty of such official, employee, agent, owner, member, party, or candidate, or securing 
anyimproper advantage for or otherwise promoting the business interests of the Service Provider in 
anyrespect. 

4. I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider’s members, 
officers,directors,owners,employees,consultantsoragentshave,directlyorindirectly,offered,paid,promisedt
o pay, or authorized the payment of any money, or offered, given, promised to give, or authorized 
thegiving of anything of pecuniary value, or otherwise, to any agent or agency or otherwise to any 
person,organizationorthirdpartyinprocuringtheContractorforbearingtodoorhavingdoneanyactinrelationt
o the obtaining or execution of the Contract or any other contract with the Corporation for showing 
orforbearingtoshowfavour ordisfavourtoanyperson 
inrelationtotheContractoranyothercontractwiththeCorporation. 

5. I hereby  declare, as of the date hereof, that I, nor any  of the Service Provider’s   members, 
officers,ownersor employees, are; (a)public officials or  hold government office, except for  (name  and 
positionin Service Provider’s organisation) at (name of the public or government office); (b) do not and 
will notemploy orotherwisecompensate or offer to compensate any public officials,  or make or  cause  
anotherto makeanydirect or indirect offers or  payments to any public officials, for  the  purpose  of 
influencingor inducing any decision for the benefit of the Service Provider; (c) will not employ any 
subcontractor,consultant,agentorrepresentativeinconnectionwiththisContractorPurchaseOrderwithoutat
horough documented examination of his person, reputation and integrity, and; (d) will not employ 
anysubcontractor, consultant, agent or representative who does not comply with the terms and conduct 
ofthe Corporation’s Code of Business Ethics and in the event of any such violation coming to its 
attentionwillinformtheCorporationimmediately. 

Yes No 

(Ifyouchecked‘No’above,thenyoumustattachaseparatesheetofpaperexplainingyouranswer.) 
 

Signature:   Date:_ _ 
 

Name:  
 

Position: _ 
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RULES FORTHE PROTECTIONOFHEALTHANDSANITARY ARRANGEMENTS FORWORKERS 
 

1. APPLICATION 
These rules shall apply to all buildings and construction works in charge of Central 
WarehousingCorporationin whichtwenty or more workersare ordinarily employed or 
areproposedtobeemployedinanydayduringtheperiodwhenthecontractworkisinprogress. 

2. DEFINITION 
Work place means a place where twenty or more workers are ordinarily employed in 
connectionwithconstructionworkonanydayduringtheperiodwhenthecontractworkisinprogress. 

3. FIRST-AIDFACILITIES 

(i) Ateveryworkplace,thereshallbeprovidedandmaintained,soastobeeasilyaccessibleduringworkin
g hours, First-Aid Boxes at the rate of not less than one box for 150 contractLabour or 
partthereofordinarilyemployed. 

(ii) TheFirst-Aid 
Boxshallbedistinctlymarkedwitharedcrossonwhitebackgroundandshallcontainthefollowingequip
ments: 

(a) Forwork-placesinwhichno.ofcontractLabouremployeddoesnotexceed50– 

(1) 6smallsterilizeddressings 
(2) 3mediumsizesterilizeddressings 
(3) 3largesizesterilizeddressings 
(4) 3largesterilizedburndressings 
(5) 1(30 ml)bottlecontainingatwopercentalcoholicsolutionofiodine 
(6) 1(30ml)bottlecontainingSalvolatilehavingthedoseandmodeofadministration,indicatedonthelabel 
(7) 1snakebitelancet 
(8) 1(30gm)bottleofpotassiumpermanganatecrystals 
(9) 1pairscissors 
(10) 1copyofthefirst-aid leafletissued bythe Director General,FactoryAdviceServiceand 

LabourInstitutes,Govt.ofIndia 
(11) 1bottlecontaining100tablets(eachof 5gm)ofaspirin 
(12) Ointmentforburns 
(13) Abottleofsuitablesurgicalantisepticsolution 

(b) Forworkplacesinwhichtheno.ofcontractLabourexceed50– 

(1) 12smallsterilizeddressings 
(2) 6mediumsizesterilizeddressings 
(3) 6largesizesterilizeddressings 
(4) 6largesizesterilizedburndressings 
(5) 6(15gm)packetssterilizedcottonwool 
(6) 1(60 ml)bottlecontainingatwo percentalcoholicsolutioniodine 
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(7) 1(60ml)bottlecontainingSalvolatilehavingthedoseandmodeofadministration,indicatedonthela
bel 

(8) 1rollofadhesiveplaster 
(9) 1snakebitelancet 
(10) 1(30gm)bottleofpotassiumpermanganatecrystals 
(11) 1pairscissors 
(12) 1copyofthefirst-

aidleafletissuedbytheDirectorGeneralFactoryAdviceServiceandLabourInstitutes/Government 
ofIndia 

(13) Abottlecontaining100tablets(eachof5gm)ofaspirin 
(14) Ointmentforburns 
(15) Abottleofsuitablesurgicalantisepticsolution 

(iii) Adequatearrangementsshallbemadeforimmediaterecoupmentoftheequipmentwhennecessary. 

(iv) NothingexcepttheprescribedcontentsshallbekeptintheFirst-aidbox. 

(v) The First-Aid Box shall be kept in the charge of a responsible person who shall always 
bereadily availableduringthe working hours ofthework place. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment in 
theworkplaceswherethenumberofcontractLabouremployedis150ormore. 

(vii) In work places where the number of contract Labour employed is 500 or more and 
hospitalfacilitiesarenotavailablewithineasydistancefromtheworks;First-
aidpostsshallbeestablished and run by a trained compounder. The compounder shall be on 
duty and shallbeavailableatallhourswhentheworkersareatwork. 

(viii) Where work places are situated in places which are not towns or cities, a suitable 
motortransport shall be kept readily available to carry injured  person or person suddenly 
taken illtothe nearesthospital. 

4. DRINKINGWATER 

(i) Ineveryworkplace,thereshallbeprovidedandmaintainedatsuitableplaces,easilyaccessibletoLab
our,asufficientsupplyofcold water,fitfordrinking. 

(ii) Where drinking water is obtained from an intermittent public water supply, each work 
placeshall beprovidedwithstoragewheresuchdrinkingwatershallbestored. 

(iii) Every water supply or storage shall be at a distance of not less than 15 metre from any 
latrinedrainorothersourceofpollution.Wherewaterhastobedrawnfromanexistingwell,whichis 
within such proximity of latrine, drain or any other source of pollution, the well shall 
beproperly chlorinated before water is drawn from it for drinking. All such wellsshall be 
entirelyclosedinandbeprovidedwithatrapdoorwhichshallbedust&waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 
andopenedonlyforcleaningorinspection,whichshallbe doneatleastonce amonth. 

5. WASHINGFACILITIES 

(i) Ineveryworkplace,adequateandsuitablefacilitiesforwashingshallbeprovidedandmaintainedfor
theuseofcontractLabouremployedtherein. 

(ii) Separateandadequatecleaningfacilitiesshallbeprovidedfortheuseofmaleandfemaleworkers
. 

(iii) Suchfacilitiesshallbeconvenientlyaccessibleandshallbekeptincleanandhygieniccondition. 

6. LATRINESANDURINALS 

(i) Latrinesshallbeprovidedineveryworkplaceonthefollowingscale,namely: 

(a) Wherefemalesareemployed,thereshallbeatleastonelatrineforevery25females. 

(b) Wheremalesareemployed,thereshallbeatleastonelatrineforevery25males.Provided 
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that, where the number of males or females exceeds 100, it shall be sufficient if there is 
onelatrine for 25 males or females as the case may be uptothefirst 100 and one for every 
50thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy and shall 
haveaproperdoorandfastenings. 

(iii) ConstructionofLatrines:Theinsidewallsshallbeconstructedofmasonryorsomesuitableheat-
resistingnon-absorbent materials andshall becement washed inside  and outside  
atleastonceayear,Latrinesshallnotbeofastandardlowerthanboreholesystem. 

(iv) (a) Where  workers of both sexes are employed, there  shall be  displayed outside  each 
blockof latrine and urinal, a notice in the language understood by the majority of the workers 
“ForMenOnly”or“ForWomenOnly”asthecasemaybe. 
(b)Thenoticeshallalsobearthefigureofamanorofawoman,asthecasemaybe. 

(v) There shall be at least one urinal for male workers upto 50 and one for  female workers 
upto50 employed at a time, provided that where the number of male or female workmen,as 
thecase may be, exceeds 500, it shall be sufficient, if there is one urinal for every 50 males 
orfemalesuptothefirst500andoneforevery100orpartthereafter. 

(vi) (a)The latrines and urinals shall be adequately lighted and shall be maintained in a 
cleanandsanitaryconditionatalltimes. 
(b) Latrines and urinals other than those connected with a flush sewage system, shall 
complywiththerequirementsof the PublicHealthAuthorities. 

(vii) Watershallbeprovidedbymeansoftaporotherwise,soastobeconvenientlyaccessibleinornearthel
atrinesandurinals. 

(viii) DisposalofExcreta:Unlessotherwisearrangedforbythelocalsanitaryauthority,arrangements for 
proper disposal of excreta by incineration at the work place shall be madeby means of a 
suitable incinerator. Alternately excreta may be disposed of by putting layer ofnight soil at the 
bottom of a pucca tank prepared for the purpose and coveringit with a 15 cmlayer of waste or 
refuse and then covering it with a layer of earth for a fortnight (when it willturntomanure). 

(ix) Thecontractorshallathisownexpense,carryoutallinstructionsissuedtohimbytheCorporation to 
effect proper disposal of night soil and other conservancy work in respect ofthe contractor’s 
workmen or employees on the site. The contractor shall be responsible 
forpaymentofanychargeswhichmaybeleviedbyMunicipalorCantonment 
Authorityforexecutionof suchonhisbehalf. 

7. PROVISIONOFSHELTERDURINGREST 
At every place there shall be provided, free of cost, four suitable sheds, two for meals 
andtheothertwoforrest,separatelyfortheuseofmenandwomenLabour.Theheightofeachshelters
hall not be less than 3 meters (10 ft) from the floor level to the lowest part of the roof. 
Theseshallbekeptcleanandthespaceprovidedshallbeonthebasisof0.6sqm(6sft)perhead. 
Provided that the Corporation may permit, subject to his satisfaction, a portion of the 
buildingunderconstructionorotheralternativeaccommodation,tobeusedforthepurpose. 

8. CRECHES 
(i) At every work place, at which 21 or more women worker are ordinarily employed, there 

shallbeprovided tworooms of reasonable dimensions for the use of  their children  under the 
ageof six years. One room shall be used as a play room for the children and the 
otherastheirbedroom.TheroomsshallbeconstructedwithspecificationsasperClause19H 

(ii) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation.Thereshallbeadequateprovisionofsweeperstokeeptheplacesclean. 

(iii) Thecontractorshallsupplyadequatenumberoftoysandgamesintheplayroomandsufficientnumb
erofcotsandbeddingsinthebedroom. 

(iv) The contractor shall provide one Ayaa to look after the children in the Creche when no. 
ofwomenworkersdoesnotexceed50andtwowhentheno.exceeds50. 

(v) Use of the rooms earmarked as Creche shall be restricted to children, their attendants 
andmothersofthechildren. 
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9. CANTEENS 
(i) In every work place where the work regarding the employment of contract Labour is likely 

tocontinue for six months and where in contract Labour, numbering one hundred or more 
areordinarily employed, an adequate canteen shall be provided by the contractor for the use 
ofsuchcontractLabour. 

(ii) Thecanteenshallbemaintainedbythecontractorinanefficientmanner. 
(iii) The canteen shall consist of at leasta dining hall, kitchen, storeroom, pantry and 

washingplacesseparatelyforworkersandutensils. 
(iv) Thecanteenshallbesufficientlylightedatalltimeswhenanypersonhasaccesstoit. 

(v) The floor shall be made of smooth and impervious materials and inside walls shall be 
limewashed or color washed at least once in each year. Provided that the inside walls of 
thekitchenshallbelime-washedeveryfourmonths. 

(vi) Premisesofthecanteenshallbemaintainedinacleanandsanitarycondition. 
(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed 

toaccumulatesoastocauseanuisance. 
(viii) Suitablearrangementsshallbemadeforthecollectionanddisposalofgarbage. 
(ix) The dining hall shall accommodate at a time 30 per cent of the contract Labour working 

atatime. 
(x) Floor area of the dining hall, excluding the area occupied by the service counter and 

anyfurniture except tables and chairs shall not be less than one square meter (10 sqft) per 
dinertobeaccommodatedasprescribedinSub-Rule9. 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved 
forwomenworkersinproportion totheirnumber. 
(b)   Washingplacesforwomenshallbeseparateandscreenedtosecureprivacy. 

(xii) Sufficient tables, stools, chairs or benches shall be available for the number of diners to 
beaccommodatedasprescribedinSub-Rule9. 

(xiii) (a)     1.   There shall be provided and maintained sufficient utensils, crockery, furniture 
andanyotherequipment,necessaryforthe efficientrunningof thecanteen. 

2.Thefurnitureutensilsandotherequipmentshallbemaintainedinacleanandhygieniccondition. 

(b) 1.Suitablecleanclothesfortheemployeesservinginthecanteenshallbeprovided andmaintained. 

2. Aservicecounter,ifprovided,shallhavetopofsmooth&imperviousmaterial. 

3. Suitablefacilitiesincludinganadequatesupplyofhotwatershallbeprovidedforthecleaningofutens
ils&equipment’s. 

(xiv) Food stuffsand other itemsto beserved in the canteenshall be 
inconformitywiththenormalhabitsofthecontractLabour. 

(xv) Thechargesforfoodstuffs,beveragesandanyotheritemsservedinthecanteenshallbebasedon‘
NoProfit,NoLoss’andshallbeconspicuouslydisplayedinthecanteen. 

(xvi) Inarrivingatthepriceoffoodstuffsandotherarticleservedinthecanteen,thefollowingitemssha
llnotbetakenintoconsiderationasexpenditurenamely: 

(a) Rentoflandandbuilding 
(b) Depreciationandmaintenancechargesforthebuilding&equipmentsprovidedforthecanteen 
(c) Costofpurchase,repairsandreplacementofequipmentsincludingfurniturecrockery,cutleryandut

ensils 
(d) Waterchargesandotherchargesincurredforlightingandventilation 
(e) Interestandamountsspentonthe provisionand maintenance of equipmentsprovidedforthe 

canteen 

(xvii) Accountspertainingtothecanteenshallbeauditedonceevery12monthsbyregisteredaccountan
tsandauditors. 
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10. ANTI-MALARIALPRECAUTIONS 
The contractor shall at his own expense, conform to all anti-malarial instructions given 
tohimbythe Corporation including the filling up of any borrow pits which mayhavebeen  dug 
byhim. 

11. Theaboverulesshallbeincorporatedinthecontractsandinnoticesinvitingtendersandshall 
formintegralpart of the contracts. 

12. AMENDMENTS 
Government may, from time to time, add to or amend these rules and issue directions, it 
mayconsidernecessaryforthepurposeofremovinganydifficultywhichmayariseintheadministrat
ionthereof. 

13. COVID–CONSTRUCTIONSITESPROTOCOLS 
 

Contractorshallmaintainhealthsafetyoftheiremployees,Labour,workers,  vendorsdeployed by 
them at the site of work and shall follow all guidelines & protocol issued by 
State&CentralGovt.withrespectofCOVID.Contractorshallensurevaccinationofworkersdeployed
forthejobatconstructionsite.AllprotocolsrelatedtotheCovid  
coveringpreventivemeasure,healthadvisoryetcasissuedbylocaladministration,Govt.shallbefoll
owedwithoutanyadditionalclaimorcompensation. 
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Appendix-5 
 
 

CWC’s/CPWD’sContractor’sLabourRegulations 

THESE REGLATIONSSHALLMUTATIS-

MUTANDISAPPLYTOTHEWORKOFTHECENTRAL WAREHOUSINGCORPORATION 

 

1. SHORT TITLE 
TheseregulationsmaybecalledtheCPWD/PWD(DA)Contractors’LabourRegulations. 

2. DEFINITIONS 
(i) Workman means any person employed by C.P.W.D. / PWD (DA) or its contractor directly 

orindirectly through a sub-contractor with or without - knowledge of the Central Public 
WorksDepartment/PWD(DA)todoanyskilled,semiskilledorunskilledmanual, 
supervisory,technical or clerical work for hire or reward, whether the terms of employment 
are expressedorimplied,butdoesnotincludeanyperson: 

(a) Whoisemployedmainlyinamanagerialoradministrativecapacity;or 
(b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupeesper mensem or exercises either by the nature of the duties attached to the office or by 
reasonofpowers vestedin him,functionsmainlyofmanagerialnature; or 

(c) Who is an out worker, that is to say, person to whom any article or materials are given out 
byor on behalf of the principal employers to be made up cleaned, washed, altered, 
ornamentalfinished, repaired adopted or otherwise processed for sale for the purpose of the 
trade orbusiness of the principal employers and the process is tobe carried out either in the 
home 
oftheoutworkerorinsomeotherpremises,notbeingpremisesunderthecontrolandmanagementof
thePrincipalEmployer. 

Nopersonbelowtheageof14yearsshallbeemployedtoactasaworkman. 
(ii) FairWagesmeanswageswhetherfortimeorpiecework,fixedandnotifiedundertheprovisionsofth

e MinimumWagesActfromtime totime. 

(iii) Contractorsshallincludeeverypersonwhoundertakestoproduceagivenresultotherthana mere 
supply of goods or articles of manufacture through contract Labour or who 
suppliescontractLabourforanyworkandincludesasub-contractor. 

(iv) WagesshallhavethesamemeaningasdefinedinthePaymentofWagesAct. 

3 ( i ) Normally working hours of an adult employee should not exceed 9 hours a day. 
Theworkingday shall be so arranged that inclusive of interval for rest, if any, it shall 
notspread over morethan12hoursonanyday. 

(ii) When an adult worker is made to work for more than 9 hours on any day or for more than 
48hours in any week, he shall be paid over time for the extra hours putin by him at double 
theordinaryrateof wages. 

(iii) (a) Everyworker shall be given a weekly holiday  normally on a Sunday, in accordance withthe 
provisions of the Minimum Wages (Central) Rules 1960as amended from time to 
timeirrespectiveofwhethersuchworkerisgovernedbytheMinimumWagesActornot. 

(b) WheretheminimumwagesprescribedbytheGovt.undertheMinimumWagesActare 
notinclusive of the wages for the weekly day of rest, the worker shall be entitled to rest 
daywages at the rate applicable to the next preceding day, provided he has worked under 
thesame contractorforacontinuousperiodofnotless than6days. 
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(c) Where a contractor is permitted by the Corporation to allow a workerto work on a 
normalweekly holiday, heshallgrantasubstituted holiday to him  for the whole  day on one of 
thefive daysimmediately beforeor afterthenormalweekly holidayand paywages 
tosuchworkerfortheworkperformedonthe normalweeklyholidayatovertimerate. 

3. DISPLAYOFNOTICEREGARDINGWAGESETC. 
Thecontractorshall,beforehecommenceshisworkoncontract,displayandcorrectlymaintain and 
continue to display and correctly maintain in a clear & legible condition inconspicuous places 
on thework, notices inEnglishand in the local  Indian languages spokenby the majority of the 
workers giving the minimum rates of wages fixed under MinimumWages Act, the actual wages 
being paid, the hours of work for which such wage are earned,wages periods, dates of 
payments of wages and other relevant information as per Appendix-G-III. 

4. PAYMENTOFWAGES 
(i) Thecontractorshallfixwageperiodsinrespectofwhichwagesshallbepayable. 
(ii) No wageperiodshallexceedonemonth. 
(iii) ThewagesofeverypersonemployedascontractLabourinanestablishmentorbyacontractor where 

less than one thousand such persons are employed shall be paid before 
theexpiryofseventhdayandinothercasesbeforetheexpiryoftenthdayafterthelastdayofthewagep
eriodinrespectofwhichthewagesarepayable. 

(iv) Wheretheemploymentofanyworkeristerminatedbyoronbehalfofthecontractor, 
thewagesearned by him shall be paid before the expiry of the second working day from the 
date onwhichhisemployment isterminated. 

(v) Allpaymentofwagesshallbemade 
onaworkingdayattheworkpremisesandduringtheworking time and on a date notified in 
advance and in case the work iscompleted before theexpiry of the wage period, final 
payment shall be made within48 hours of the last workingday. 

(vi) Wages due to every worker shall be paid to him direct by contractor through bank or ECS 
oronlinetransfertohisBank account. 

(vii) AllwagesshallbepaidthroughBankorECSoronlinetransfer 
(viii) Wages shall be paid without any deductions of any kind except those specified by the 

CentralGovernment by general or special order in this behalf or permissible under the 
Payment ofWagesAct,1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall 
bedisplayed at the place of work and a copy sent by the contractor to the Corporation 
underacknowledgment. 

(x) It shall be the duty of the contractor to ensure the disbursement of wagesthrough 
bankaccountofLabour. 

(xi) ThecontractorshallobtainfromtheJuniorEngineeroranyotherauthorizedrepresentativeof the 
Corporation as the case may be, a certificate under his signature at the end of the 
entriesinthe“RegisterofWages”orthe“Wage-cum-MusterRoll”asthecasemay  be  in  
thefollowingform: 

“CertifiedthattheamountshowninColumnNo.
 hasbeenpaidtothewor
kman concernedthroughhis/her bankaccounton//at.“ 

5. FINESANDDEDUCTIONSWHICHMAYBEMADEFROMWAGES 
(i) The wages of a worker shall be paid to him without any deduction of any kind 

exceptthefollowing: 

(a) Fines 
(b) Deductions for absence from duty i.e. from the place or the places where by the terms of 

hisemployment he is required to work. The amount of deductionshall be in proportion the 
periodforwhichhe wasabsent. 
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(c) Deductionfordamage to orlossof goods expressly entrusted to the employed 
personforcustody, or for loss of money or any other deduction which he is required to 
account, wheresuchdamageorlossisdirectlyattributabletohisneglectordefault. 

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, 
advancesgrantedshallbeenteredinaregister. 

(e) AnyotherdeductionwhichtheCentralGovernmentmayfromtimetotimeallow. 
(ii) Nofinesshouldbeimposedonanyworkersaveinrespectofsuchactsandomissions on 

hispartashavebeenapproved ofbytheChiefLabourCommissioner. 
Note:AnapprovedlistofActsandOmissionsforwhichfinescanbeimposedisenclosedatAppendix-G-X. 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be 
madefrom his wages until the worker has been given an opportunity of showing cause against 
suchfines ordeductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a workershall 
notexceed an amount equal to three paise in a rupee of the total wages, payable to him in 
respectofthat wageperiod. 

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the 
expiryofsixtydaysfromthedate onwhichit wasimposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omissionin  
respectof whichit wasimposed. 

6. LABOURRECORDS 
(i) ThecontractorshallmaintainaRegisterofpersonsemployedonworkoncontractinFormXIIIof 

theCL(R&A)CentralRules1971(Appendix-G-IV). 
(ii) ThecontractorshallmaintainaMusterRollregisterinrespectofallworkmenemployedbyhimonthe

workunderContractinFormXVIoftheCL(R&A)Rules1971(Appendix-G-V). 
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by 

himontheworkundercontractinFormXIXoftheCL(R&A)Rules1971(Appendix-G-VI). 
(iv) Register of Accident - The contractor shall maintain a register of accidents in suchform as 

maybeconvenientattheworkplacebutthesameshallincludethefollowingparticulars: 
(a) Fullparticularsofthelaborerwho met withaccident 
(b) RateofWages 
(c) Sex 
(d) Age 
(e) Natureofaccidentandcauseofaccident 
(f) Timeanddateofaccident 
(g) Dateandtime whenadmittedinHospital 
(h) DateofdischargefromtheHospital 
(i) Periodoftreatmentandresultoftreatment 
(j) PercentageoflossofearningcapacityanddisabilityasassessedbyMedicalOfficer 
(k) ClaimrequiredtobepaidunderWorkmen’sCompensationAct 
(l) Dateofpaymentofcompensation 
(m) Amountpaidwithdetailsof thepersontowhomthesame waspaid 
(n) Authority bywhomthecompensationwasassessed 
(o) Remarks 
(v) ThecontractorshallmaintainaRegisterofFinesintheFormXIIoftheCL(R&A)Rules1971(Appendi

x-G-XI) 
(vi) Thecontractorshalldisplayinagoodconditionandinaconspicuousplaceofworktheapprovedlistof

Acts&Omissionsforwhichfinescanbeimposed(Appendix-G-X) 
(vii) ThecontractorshallmaintainaRegister ofDeductionsfor damageorloss 

inFormXXoftheCL(R&A)Rules1971(Appendix-G-XII) 
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(viii) ThecontractorshallmaintainaRegisterofAdvancesinFormXXIIIoftheCL(R&A)Rules1971(Appe
ndix-G-XIII) 

(ix) The contractorshallmaintainaRegisterofOvertimeinFormXXIII 
oftheCL(R&A)Rules1971(Appendix-G-XIV) 

7. ATTENDANCECARD-CUM-WAGESLIP 
(i) The contractor shall issue an Attendance Card-cum-Wage Slip to each workman 

employedby him inthespecimenformat(Appendix-G-IX). 
(ii) TheCardshallbevalidforeach wage period. 
(iii) Thecontractorshallmarkattendanceofeachworkmanonthecardtwiceeachday, 

onceatthecommencementofthedayandagainaftertherestinterval,before heactuallystartswork. 
(iv) TheCardshallremaininpossessionoftheworkerduringthewageperiodunderreference. 
(v) ThecontractorshallcompletetheWageSlipportiononthereverseofthecardat 

leastadaypriortothedisbursementofwagesinrespectofthewage periodunder reference. 
(vi) ThecontractorshallobtainsignatureorthumbimpressionoftheworkerontheWageSlipatthetimeo

fdisbursementofwagesandretainthecardwithhimself. 

8. EMPLOYMENTCARD 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 
Rules1971toeachworkerwithinthreedaysoftheemploymentoftheworker(Appendix-G-IXI). 

9. SERVICE CERTIFICATE 
On termination of employment for any reason whatsoever, the contractor shall issue to 
theworkman whose services have been terminated, a Service Certificate in Form XV of the 
CL(R&A)CentralRules1971(Appendix-G-IX). 

10. PRESERVATIONOFLABOURRECORDS 
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved 
inoriginal for a period of three years from the date of last entries made in them and shall 
bemadeavailablefor inspection by theCorporationor Labour Officerorany other 
officersauthorizedbytheMinistryofUrbanDevelopmentinthisbehalf. 

11. POWEROFLABOUROFFICERTOMAKEINVESTIGATIONSORENQUIRY 
The Labour Officer or any person authorized by Corporation on their behalf shall have 
powerto make enquires with  a view to ascertaining and enforcing due  and proper 
observance ofFair WageClausesandtheProvisionsof 
theseRegulations.Heshallinvestigateintoanycomplaint regarding the default made by the 
contractor or subcontractor in regard to suchprovision. 

12. REPORTOFLABOUROFFICER 
The Labour Officer or other persons authorized as aforesaid shall submit a report of result 
ofhis investigation or enquiry to the Executive Engineer concerned indicating theextent, if 
any,to which the default has been committed with a note that necessary deductions from 
thecontractor’s bill be made and the wages and other dues be paid tothe laborer concerned. 
IncaseanappealismadebythecontractorunderClause13of  these regulations,  
actualpaymenttolaborerwillbemadebytheExecutiveEngineer 
afterChiefEngineer/SuperintendingEngineer hasgivenhisdecisiononsuchappeal. 
The Executive Engineer shall arrange payments to the Labour concerned within 45 
daysfromthe receiptof the reportfrom the Labour Officer or the Chief Engineer / 
SuperintendingEngineer,asthecasemaybe. 

13. APPEALAGAINSTTHEDECISIONOFLABOUROFFICER 
Any person aggrieved by the decision and recommendations of the Labour Officer or 
otherpersonsoauthorizedmayappealagainstsuchdecisiontotheChiefEngineer/SuperintendingE
ngineerconcernedwithin30daysfromdateofdecision,forwarding 
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simultaneously acopyof hisappeal totheExecutive Engineer,  but  subject to  such  
appeal,thedecisionoftheofficershallbefinalandbindinguponthecontractor. 

14. PROHIBITIONREGARDINGREPRESENTATIONTHROUGHLAWYER 
(i) A workman shall be entitled to be represented in any investigation or enquiry under 

theseregulationsby: 
(a) AnofficerofaregisteredTradeUnionofwhichheisamember. 

(b) An officer of a federation of Trade Unions to which the Trade Union referredto in Clause (a) 
isaffiliated. 

(c) WheretheemployerisnotamemberofanyregisteredTradeUnion,byan officerof aregistered trade 
union, connected with the industry in which the workeris employed  or 
byanyotherworkmanemployedintheindustryinwhichtheworkerisemployed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under 
theseregulationsby: 

(a) Anofficerofanassociationofemployersofwhichheisamember. 

(b) An officer of a Federation or Associations of Employers to which association referred to 
inClause(a)isaffiliated. 

(c) Wheretheemployerisnotamemberofanyassociationofemployers,byanofficerofassociation of 
employer connected with the industry in which the employer is engaged or 
byanyotheremployer,engagedintheindustry inwhichtheemployerisengaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation 
orenquiryunderthese regulations. 

15. INSPECTIONOFBOOKSANDSLIPS 
ThecontractorshallallowinspectionofalltheprescribedLabourrecordstoanyofhisworkers or to 
his agent at a convenient time and place after due notice is received or to 
theLabourOfficeroranyotherperson,authorizedbythe CentralGovernmentonhis behalf. 

 

16. SUBMISSIONSOFRETURNS 
Thecontractorshallsubmitperiodicalreturnsasmaybespecifiedfromtimetotime. 

17. AMENDMENTS 
The Central Government may from time to time add to or amend the regulations andon 
anyquestion asto the application / interpretation or  effect of those regulations, the decision 
ofthe SuperintendingEngineerconcernedshallbefinal. 

 
ADDITIONALPROVISIONSFORLABOUR 

18. ApprenticesAct:TheContractorshallberesponsibletoensurecompliancewiththeprovisions of 
theApprentices Act, 1961 and theRules and Orders issued thereunder  
fromtimetotimeinrespectofapprenticesdirectlyorthroughpettyContractorsor  sub-
contractorsemployedbyhimforthepurposeofcarryingouttheContract. 
If the Contractor directly or through petty Contractors or sub-contractors fails to do so, 
hisfailure will be a breach of the contract and the Corporation may, in its discretion, rescind 
thecontract.TheContractorshallalsobeliableforany 
pecuniaryliabilityarisingonaccountofanyviolationoftheprovisionsoftheAct. 

19. ProvisionsofPayments ofWages Act:TheContractorshallcomplywiththeprovisions 
ofthePaymentof Wages Act, 1936andtherulesmadethereunderinrespect ofall 
employeesemployed by him either directly or through petty Contractors or sub-contractors in 
the works.If incompliancewiththeterms ofthecontract,theContractor 
directlyorthroughpettyContractors or sub-contractors shall supply any labour to be used 
wholly orpartly under thedirect orders and control of the Engineer whether in connection 
with the works to be executedhereunder or otherwise for the purpose of the Engineer, such 
Labour shall nevertheless 
bedeemedtocomprisepersonsemployedbytheContractorandanymoneyswhichmaybe 
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ordered to be  paid by the Engineer shall be deemed to be  moneyspayable  by  the  
Engineeron behalf of the Contractor and the Engineer may on failure of the Contractor to 
repay suchmoney to the Corporation deduct the same from any moneysdue to the Contractor 
in terms ofthecontract.TheCorporationshallbeentitledtorecover 
thesamefromContractor’sbills/Security Deposit or any other dues of Contractor with 
theGovt.ofIndiaallmoneys paidor payable  by the Corporation by  way of compensation  of 
aforesaid or for costs of expensesin connection with any claim thereto and the decision 
oftheEngineeruponanyquestionarisingoutoftheeffectorforceofthisClauseshallbefinalandbindin
gupontheContractor. 

20. ProvisionsofContract Labour (RegulationandAbolition) Act, 1970: 
20.1 TheContractorshallcomplywiththeprovisionoftheContractLabour(RegulationandAbolition) 

Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules 1971asmodified 
from time to time, wherever applicable and shall also indemnify the 
Corporationfromandagainst anyclaimsundertheaforesaidActand theRules. 

20.2 The Contractor shall obtain a valid license under the aforesaid Act as modified from time 
totime before the commencement of the work and continue to have a valid license until 
thecompletionofthework.Anyfailuretofulfiltherequirementshallattractthepenalprovisionofthe
Act. 

20.3 ProvisionsofEmployeesProvidentFundandMiscellaneousProvisionsAct,1952 
:TheContractorshallcomplywiththeprovisionsofPara30&36-BoftheEmployees 

Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para7 & 
8of Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time 
throughenactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, 
whereverapplicable and shall also indemnify the Corporation from and against anyclaims 
under theaforesaidActandtheRules. 

21. Provisionsof“TheBuildingandOtherConstructionWorkers(RegulationofEmploymentand
ConditionsofService)Act,1996”and“TheBuildingandOtherConstruction 
Workers’WelfareCessAct,1996”: 

The tenderers, for carrying out any construction work, shall get themselves registered 
withtheRegistering Officer under Section-7 of the Building and Other Construction Workers 
Act, 1996and Rules made thereto by the concerned State Govt., and submit Certificate 
ofRegistrationissued by Registering Officer of the concerned State Govt. (Labour Dept.). The 
Cess shall bedeductedfromcontractor’sbillsasperprovisionsoftheAct. 

22. Reporting of Accidents: The Contractor shall be responsible for the safety of all 
employeesdirectly or through petty Contractors or sub-contractor employed by him on 
theworksandshall reportserious accidents toany of them however  and wherever occurring on 
the worksto the Engineer or the Engineers Representative and shall make every arrangement 
to renderallpossibleassistance. 

23. ProvisionofWorkmen’sCompensationAct:IneverycaseinwhichbyvirtueoftheprovisionsofSec
tion12Sub-Section(1)oftheWorkmen'sCompensationAct1923,Contractoristoabidebythe 
provisionsofvariousLabourlawsintermsofaboveclause. 

24. CorporationnottoProvideQuartersforContractors:Noquartersshallnormallybeprovided by 
the Corporationfor the accommodation of the Contractor or any of his 
staffemployedonthework.InexceptionalcaseswhereaccommodationisprovidedtotheContractor 
at the Corporation’s discretion, recoveries shall be made at such rates as may befixed by the 
Corporation for the full rent of the buildings and equipment’s therein as well 
aschargesforelectriccurrent,watersupplyandconservancy. 

25. LabourCamps:TheContractorshallathisownexpensemakeadequatearrangementsforthe 
housing, supply of drinking water and provision of latrines and urinals for his 
staffandworkmen, directly or through the petty Contractors or sub-contractors and for 
temporarycreche(Bal-Mandir)where50ormorewomenareemployedatatime. Suitable 
sitesonCorporation land, if available, maybe allotted to the Contractor for the erection 
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oflabourcamps,eitherfreeofchargeoronsuchtermsandconditionsthatmaybeprescribed by the 
 

Corporation.AllcampsitesshallbemaintainedincleanandsanitaryconditionsbytheContractorathisow
ncost. 

26. Compliance to Rules for Employment of Labour :The Contractor(s) shall conform toalllaws, 
bye-laws rules and regulations for the time being in force pertaining to the employmentof 
local orimported Labour and shall take all necessary precautions  to ensureand 
preservethehealthandsafetyofallstaffemployeddirectlyorthroughpettycontractorsorsub-
contractorsontheworks. 

27. PreservationofPeace: TheContractorshalltake requisiteprecautionsand use 
hisbestendeavorsto 

(i) Prevent any riotous or unlawful behavior by or amongst his workmen and other 
employeddirectlyorthroughthepettyContractorsorsub-
contractorsontheworksandforthepreservationofpeaceandprotectionoftheinhabitants and 

(ii) Securityofpropertyintheneighborhoodoftheworks.IntheeventoftheCorporationrequiringthe  
maintenance  of  a  Special  Police  Force  at  or  in  the  vicinity  of  the  siteduring the tenure of 
works, the expenses thereof shall be borne by the Contractor and if 
paidbytheCorporationshallberecoverablefromtheContractor. 

28. SanitaryArrangements:TheContractorshallobeyallsanitaryrulesandcarryout  allsanitary 
measures that may from time totime be prescribed bythe Corporation MedicalAuthority and 
permit inspection of all sanitary arrangements at all times by the Engineer, 
theEngineer'sRepresentative or the Medical Staff of the  Corporation. Should the Contractor 
failto make the adequate sanitary arrangements, these will be provided by theCorporation 
andthecostthereofrecoveredfromtheContractor. 

29. Outbreak of Infectious Disease: The Contractor shall remove from his camp such 
labourand their families as refuse protective inoculation and vaccination when called uponto 
do soby the Engineer or the Engineer's Representative on the advice of the 
CorporationMedicalAuthority. Should cholera, plague, or other infectious disease break out, 
the Contractor 
shallburnthehuts,beddings,clothesandotherbelongingsoforusedbytheinfectedpartiesandpr
omptly erect new huts on healthy sites as required by the Engineer,failing which within 
thetime specified in the Engineer's requisition, the work may be doneby the Corporation and 
thecostthereofrecoveredfrom theContractor. 

30. MedicalFacilitiesatSite:TheContractorshallprovidemedicalfacilitiesatthesiteasmaybe 
prescribed by the Engineer on the advice of the Corporation’s Medical Authority 
inrelationtothestrengthoftheContractor's residentstaffandworkmen. 
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REGISTEROFMATERNITYBENEFITS[Clause19F] 
 

NameandAddressoftheContractor(s)  
 

 
 

NameandLocationoftheWork   
 

 
 
 
 
 

Name of 
theEmplo
yee 

Father's/Husband's

Name 

NatureofE
mployment 

PeriodofActu
alAppointme

nt 

Date 
onwhichNotic
eofConfineme

ntGiven 
1 2 3 4 5 

     

 
DateonwhichMaternityLeaveCommencedandEnded 

 

DateofDeliv
ery 

IncaseofDelivery IncaseofMiscarriage 

Commenced Ended Commence
d 

Ended 

6 7 8 9 10 
     

 

LeavePayPaidtotheEmployee 
 

IncaseofDelivery IncaseofMiscarriage  
Remarks 

RateofLeavePay AmountPaid RateofLeavePay AmountPaid 

11 12 13 14 15 
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SPECIMENFORMOFTHE REGISTER 

REGARDINGMATERNITYBENEFITADMISSIBLETOTHECONTRACTOR'SLABOURINCE

NTRALWAREHOUSINGCORPORATIONWORKS 

 
Nameandaddressofthecontractor  

 
 

Nameandlocationofthework  
 
 

1. Nameofthewomanandherhusband’sname 

2. Designation 

3. Dateofappointment 

4. Date withmonthsand yearsinwhichsheisemployed 

5. Dateofdischarge/dismissal,ifany 

6. Dateofproductionofcertificatesinrespectofpregnancy 

7. Dateonwhichthewomaninformsabouttheexpecteddelivery 

8. Dateofdelivery/miscarriage/death 

9. Dateofproductionofcertificateinrespectofdelivery/miscarriage 

10. Datewiththeamountofmaternity/deathbenefitpaidinadvanceofexpecteddelivery 

11. Datewithamountofsubsequentpayment ofmaternitybenefit 

12. Nameofthepersonnominatedbythewomantoreceivethepaymentofthe 
maternitybenefitafterherdeath 

13. Ifthewomandies,thedateofherdeath,thenameofthepersontowhommaternitybenefitamount 
waspaid,themonththereofand the dateof payment 

14. Signatureofthe contractorauthenticatingentriesintheregister 

15. RemarkscolumnfortheuseofInspectingOfficer 
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 LabourBoard 

 
� 

 
NameofWork 

 
  

� NameofContractor   

� AddressofContractor   
 

□ NameandAddress ofCorporateOffice  
 

□ NameandAddressofCWCLabourOfficer  
 

□ NameofLabourEnforcementOfficer 
 

□ AddressofLabourEnforcementOfficer 
 
 

SL Category MinimumWageFixed ActualWagePaid NumberPresent Remarks 

      

      

      

 
� WeeklyHoliday  

 
� 

 
WagePeriod 

 

 
� 

 
DateofPaymentofWages 

 
 

� WorkingHours  

� RestInterval  



 

 

 
 
 
 

  

   

1 

 
SL 

   

2 

 
 

& Surname 
ofWorkman 

   

3 

 
Age&Sex 

   

4 

 
s/Husband’sName 

   

5 

 
Nature of 

Employment/Desi
gnation 

   

6 

 
PermanentHomeAddr
essoftheWorkman(Vill
ageandTehsil,Talukan

dDistrict) 

   

7 

 

LocalAddress 

   

8 

 
DateofCommence

mentofEmploymen
t 

   

9 

 
SignatureorThumbI
mpressionoftheWor

kman 

   

10 

 
teofTerminationof
Employment 

   

11 

 
ReasonsforTer
mination 

   

12 

 
Remarks 

 

A
P

P
E

N
D

IX
–G

-IV
 

FO
R

M
X

III[SeeR
ule75] 

R
egisterofW

orkm
anEm

ployedbyContractor 

N
am

e&
A

ddressofContractor 
 

N
am

e&
A

ddressofEstablishm
entunderw

hichContractisCarriedon 
 

N
ature&

LocationofW
ork 

 

N
am

e&
A

ddressofPrincipalEm
ployer 
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APPENDIX–G-V 

 
FORMXVI[(SeeRule78(2)(a)] 

MUSTERROLL 
 

❖ Name&AddressofContractor  
 

❖ Name&AddressofEstablishmentunderwhichContractisCarriedon  
 

❖ Nature&LocationofWork  
 

❖ Name&AddressofPrincipalEmployer FortheMonth/Fortnight  
 
 

 
SL 

 
NameofWorkman 

 
Sex 

 
Father’s/Husband’sName Dates  

Remarks 
1 2 3 4 5 

1 2 3 4 5 6 
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   1 

 
SL 

   

2 

 
NameofWorkman 

   

3 

 
SLintheRegistero

fWorkman 

   

4 

 
Designation/Natureo

fWork done 

   5 

 
No.of DaysWorked 

   

6 

 
UnitofWorkDone 

   

7 

 
ailyRateofWages 

/PieceRate 

   
8 

 
BasicWages A

m
ountofW

agesEarned 

   

9 

 
DearnessAllowanc
e 

   10 

 
Over-time 

   

11 

 
OtherCashPayments(I

ndicateNature) 

   12 

 
Total 

   

13 

 
Deduction,ifany(I
ndicateNature) 

   14 

 
Net AmountPaid 

   

15 

 
Signature/ThumbI

mpressionofWorkman 

   

16 

 
Initialsof 

tractororhisRepresentative 

A
P

P
EN

D
IX

 –G
- 

V
IFO

R
M

X
V

II[SeeR
ule78(2)(a)] 

R
E

G
IST

E
R

O
FW

A
G

E
 


 

N
am

e&
A

ddressofContractor 
 


 

N
am

e&
A

ddressofEstablishm
entunderw

hichContractisCarriedon 
_ 


 

N
ature&

LocationofW
ork 

 


 

N
am

e&
A

ddressofPrincipalEm
ployer 

W
agePeriod:M

onthly/Fortnightly 
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WAGECARD APPENDIX–G-IX-A 

 
 

WageCardNo.  
 
 

Name&AddressofContractor  Dateofissue  
 

NameandLocationofWork  Designation  
 

NameofWorkman  Month/Fortnight  
 

RateofWages  
 
 
 

Time 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 21 21 22 23 24 25 26 27 28 29 30 31 

Morning 
                               

Evening 
                               

Initial 
                               

 
Receivedfrom thesum ofRs. onaccountofmywages. 

 

Signature 
 
 
 
 
 

Page |66 



Page|67 

 

 

 
 
 
 
 
 
 

FORMXIX 

[SeeRule78(2)(b)] 
 

WAGES SLIP 

APPENDIX–G-IX-B 

(Reverse) 

 
 

NameandAddressofContractor                                                                                             

NameandFather's/Husband'sNameofWorkman 

 

NatureandLocationofWork 

 

FortheWeek/Fortnight/MonthEnding   

 

1. No.ofDaysWorked  
 

2. No.ofUnitsWorkedincaseofPieceRateWorkers  
 

3. RateofDailyWages/pieceRate  
 

4. AmountofOvertimeWages  
 

5. GrossWagesPayable  
 

6. Deduction,ifany  
 

7. NetAmountofWagesPaid  
 
 
 
 
 
 

InitialoftheContractororHisRepresentative 
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APPENDIX–G-IXI 
 
 
 

FORMXIV 
[SeeRule76] 

 
EMPLOYMENTCARD 

 
 

NameandAddressofContractor  
 

NameandAddressofEstablishmentunderwhichContractiscarriedon  
 
 

 
 

NameofWorkandLocationofWork  
 

NameandAddressofPrincipalEmployer  
 
 

1. NameoftheWorkman  
 

2. SLintheRegisterofWorkmanEmployed  
 

3. NatureofEmployment /Designation  
 

4. WageRate(withparticularsofunitincaseofpiecework)  
 

5. WagePeriod  
 

6. TenureofEmployment  
 

7. Remarks  
 
 
 
 
 

SignatureofContractor 
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FORMXV [SeeRule77] 

SERVICECERTIFICATE 

 
Name&AddressofContractor 

 

Nature &LocationofWork                                                                                                                               

Name&AddressofWorkman  

AgeorDateofBirth  

IdentificationMark  
 

Father’s/Husband’sName

 

NameandAddressofEstablishmentin/underwhichContractiscarriedon                                                                                                       

NameandAddressofPrincipalEmployer  

 
 

SL TotalPeriodforwhichEmployed  
NatureofWorkD

one 

 
Rates 

ofWage(withParticularso
fUnitincase 

ofPieceWork) 

 
Remarks 

From To 

1 2 3 4 5 6 

      

      

 
 

Signature 
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LISTOFACTSANDOMISSIONSFORWHICHFINESCANBEIMPOSED 

{InaccordancewithRule7(v)ofCPWD’sContractor'sLabourRegulations,tobedisplayedprominentlyatthesiteofWork,bothinEnglishan
dlocalLanguage} 

 
1. Willfulinsubordinationordisobedience,whetheraloneorincombinationwithother 
2. Theft,fraudordis-honestyinconnectionwiththecontractorsbesideabusinessorpropertyofCentralWarehousingCorporation 
3. Takingorgivingbribesoranyillegalgratifications 
4. Habituallateattendance 
5. Drunkenness,fighting,riotousordisorderlyorindifferentbehavior 
6. Habitualnegligence 
7. Smokingnearoraroundtheareawherecombustibleorothermaterialsarelocked 

8. Habitualindiscipline 
9. CausingdamagetoworkintheprogressortopropertyoftheCentralWarehousingCorporationoroftheContractor 
10. Sleepingon duty 
11. Malingeringorslowingdownwork 
12. Givingoffalseinformationregardingname,age,father'snameetc. 
13. Habituallossofwagecards,suppliedbytheemployers 
14. Unauthorizeduseofemployer’spropertyofmanufacturingormakingofunauthorizedparticlesattheworkplace 
15. Badworkmanshipinconstructionandmaintenancebyskilledworkerswhichisnotapprovedbythe 

Corporationandforwhichthecontractorsarecompelledtoundertaken rectifications 
16. Makingfalsecomplaintsand/ormisleadingstatements 
17. Engagingontradewithinthepremisesoftheestablishments 
18. Anyunauthorizeddivulgenceofbusinessaffairsoftheemployees 
19. Collectionorcanvassingforcollectionofanymoneywithinthepremisesofanestablishmentunlessauthorizedbytheemployer 
20. Holdingmeetinginsidethepremiseswithoutprevioussanctionoftheemployers 
21. Threateningorintimidatinganyworkmanoremployeeduringtheworkinghourswithinthepremises 



 

 

 
 
 
 

     
SL 

   

2 

 
 

NameofW
orkman 

   

3 

 
 

Father’s/Husb
andsName 

     
Designation/Natureo

fEmployment 

     
Act/Omissionforwhich 

FineImposed 

     
DateofOffence 

     
Whether 

WorkmanShow
ed 
CauseAgainstTi
me 

   

8 

 
NameofPerson 
inwhosePresen
ceEmployee’sE
xplanation 

     
WagePeriodsand 

     
Amount of 
FineImposed 

     
 

Date on 
whichFineRea
lized 

     
 

Remarks 

A
P

P
E

N
D

IX
 – G

-

X
IF

O
R

M
X

II 

[SeeR
ule78(2)(d)] 

R
E

G
IST

E
R

O
F

FIN
E

S 

N
am

e&
A

ddressofContractor 
 

N
am

e&
A

ddressofEstablishm
entin/underw

hichContractiscarriedon 
 

N
am

e&
LocationofW

ork 
 

N
am

e&
A

ddressofPrincipalEm
ployer 
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SL 

   

2

 
 

NameofWorkman 

   

3 

 
 

Father’s 
/Husband’sName 

     
Designation/Natureof

Employment 

     
Particulars 
ofDamageorLos
s 

     
DateofDamageorL
oss 

     
WhetherWorkmans

howedCauseagain
stDeduction 

     
NameofPersoninWh
osePresenceEmplo
yee’s 

     
AmountofDeduction
Imposed 

     
No.of Instalments 

     
FirstInstalm
ent 

D
ateofR

ecovery 

     
LastInstalme
nt 

     

Remarks 

A
P

P
E

N
D

IX
–G

-

X
IIFO

R
M

X
X

 

[SeeR
ule78(2)(d)] 

R
E

G
IST

E
R

O
FD

E
D

U
C

T
IO

N
F

O
R

D
A

M
A

G
E

O
R

LO
SS 

N
am

e&
A

ddressofContractor 
 

N
am

e&
A

ddressofEstablishm
entin/underw

hichContractiscarriedon 
 

N
am

e&
LocationofW

ork 
 

N
am

e&
A

ddressofPrincipalEm
ployer 
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SL 

   

2 

 
 

NameofWorkman 

   

3 

 
 

Father’s 
/Husband’sName 

     
Designation/

Natureof 

Employment 
     

WagePerio
dandWages 

Payable 

     
Date  

&AmountofAd
vanceGiven 

     
Purpose(s) for 

whichAdvanceM
ade 

     
No.of 

Instalmentsby 
Which 

AdvancetobeRepa
id 

     
Date&AmountofeachIn

stalmentRepaid 

     
Date on which 

LastInstalmentwa
s 

Repaid 
     

Remarks 

A
P

P
E

N
D

IX
–G

-

X
IIIF

O
R

M
X

X
II 

[SeeR
ule78(2)(d)] 

R
E

G
IST

E
R

O
F

A
D

V
A

N
C

E
 

N
am

e&
A

ddressofContractor 
 

N
am

e&
A

ddressofEstablishm
entin/underw

hichContractiscarriedon 
 

N
am

e&
LocationofW

ork 
 

N
am

e&
A

ddressofPrincipalEm
ployer 
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   1 

 
SL 

   

2 

 
 

NameofWorkman 

   

3 

 
 

Father’s/Husband’sName 

   4 

 
Sex 

   

5 

 
Designation/Natu

reofEmployment 

   
6 

 
onwhichOvertimeWorked 

   

7 

 
TotalOverTimeWorkedorPr
oductioninCaseofPieceRate

d 

   

8 

 
NormalRateofWages 

   

9 

 
OvertimeRateofWages 

   

10 

 
OvertimeEarnings 

   

11 

 
Rate 

onwhichOvertimeWagesPaid 

   

12 

 
 

Remarks 

A
P

P
E

N
D

IX
–G

-X
IV

 

F
O

R
M

X
X

III 
[See R

ule78(2)(e)] 

R
E

G
IST

E
R

 O
F

O
V

E
R

T
IM

E
 

N
am

e&
A

ddressofContractor 
 

N
am

e&
A

ddressofEstablishm
entin/underw

hichContractiscarriedon 
 

N
am

e&
LocationofW

ork 
 

N
am

e&
A

ddressofPrincipalEm
ployer 
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APPENDIX–G-XV 
{Ref.:Clause19C} 

 

SAFETYCODE 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

fromthe ground, or from solid construction except such short period work as can be done safely 
fromladders. Whena ladder  is used, an extra Mazdoor shall be  engaged for holding the  ladder and 
iftheladderisusedforcarryingmaterialsaswell,suitablefootholdsandhand-holdshall  beprovided on 
the ladder andthe ladder shall be given an inclination not steeper than ¼ to 1 
(¼horizontaland1vertical). 

2. Scaffolding of staging more than 3.6 m (12 ft) above the ground or floor, swung or suspended 
fromanoverhead support or erected with stationary support shall have  a guard rail properly 
attachedor bolted,braced and otherwise secured at least 90 cm (3 ft) high above the floor or 
platform ofsuch scaffolding or staging and extending along the entire length of the outside and 
ends thereofwith only such openingasmaybe necessary forthedelivery ofmaterials. Suchscaffolding 
orstagingshallbesofastenedastopreventitfromswayingfromthebuildingorstructure. 

3. Working platforms, gangways and stairways should be so constructed that they should not 
sagundulyorunequally,andiftheheightoftheplatformorthegangwayorthestairwayismorethan 
3.6 m (12 ft) above ground level or floor level, they should be closely boarded, should 
haveadequatewidth andshouldbesuitably fastenedasdescribed inPara2.above. 

4. Every opening in the floor of a building or in a working platform shall be provided with 
suitablemeans to prevent the fall of person or materials by providing suitable fencing or railing 
whoseminimumheightshallbe90cm(3ft). 

5. Safemeansofaccessshallbeprovidedtoallworkingplatformsandotherworkingplaces.Everyladder
shall be securely fixed. No portable single ladder shall be over 9m (30 ft) in length 
whilethewidthbetweensiderailsinrungladdershallinnocasebelessthan29cm(11½")forladderuptoa
nd including3 m (10 ft) inlength. For longer ladders, this width  should be increased at least ¼”for 
each additional 30 cm (1 foot) of length. Uniform step spacing of not more than 30 cm shall bekept. 

Adequateprecautionsshallbetakentopreventdangerfromelectricalequipment.Nomaterialson 
any of the sites or work shall be so stacked or placed as to cause danger or inconvenience 
toany person orthe public. The contractor shall provide all necessary fencing and lights to protect 
thepublic from accidentand shall be bound to bear the expenses of defence of every suit, action 
orother proceedings at law that may be brought by any person for injury sustained owing to 
neglectof the above precautions and to pay any damages and cost which may be awarded in any 
such suit;action or proceedings to any suchperson or which may, with the consent of the 
contractor, be paidto compensateanyclaimbyanysuchperson. 

6. (a)Excavation and Trenching – All trenches 1.2 m (4 ft) or more in depth, shall at all times be 
suppliedwithat 
leastoneladderforeach30m(100ft)inlengthorfractionthereof.Laddershallextendfrombottom of the 
trench to at least 90 cm (3 ft) above surface of the ground. Side of the trenches whichare 1.5 m (5 
ft) or more in depth shall be stepped back to give suitable slope or securely held bytimber bracing, 
so as to avoid the danger of sides collapsing. The excavated materials shall not beplacedwithin 1.5 
m (5 ft) of the edges of the trench or half of the depth of the trench, whichever 
ismore.Cuttingshallbedonefromtoptobottom.Undernocircumstances,underminingorundercuttings
hallbedone. 
(b)     SafetyMeasuresforDiggingBoreHoles– 

(i) Ifthe borewell issuccessful,itshouldbesafelycapped toavoidcavingandcollapse ofthe borewell. 
The failed and the abandoned ones should be completely refilled to avoid caving andcollapse 

(ii) Duringdrilling,signboardsshouldbeerectednearthesitewiththeaddressofthedrillingcontractorandth
e Engineerin-chargeofthework 

(iii) Suitable fencing should be erected around the well during the drilling and after the installation 
ofthe rig on the point of drilling, flags shall be put 50 m around the point of drilling to avoid entry 
ofpeople 

(iv) Afterdrillingtheborewell,acementplatform(0.5mx0.5mx1.2m) 0.6mabovegroundleveland 
0.6mbelowgroundlevelshouldbeconstructedaroundthewellcasing 
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(v) After completion of the bore well, contractor should cap the bore well properly by 
weldingsteelplate, cover the bore well with drilled wet soil and fix thorny shrubs over the 
soil. Thisshouldbedoneevenwhilerepairing thepump 

(vi) Afterborewellisdrilled,theentiresiteshouldbebroughttothegroundlevel. 
7. Demolition-Beforeanydemolitionworkiscommencedandalsoduringtheprogressofthework, 
(i) Allroadsand openareasadjacent totheworksiteshalleitherbeclosedorsuitablyprotected 
(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatususedbytheoperatorshallremainelectrically charged 

(iii) Allpracticalstepsshallbetakentopreventdangertopersonsemployedfromriskoffireorexplosi
on or flooding. No floor, roof or other part of the building shall be so overloaded withdebris 
ormaterialsastorenderitunsafe. 

8. All necessary personal safety equipment, as considered adequate by the Corporation should 
bekept available for the use of the person employed on the site and maintained in a 
conditionsuitableforimmediate useandthe  contractor should take adequate steps to ensure 
properuseofequipmentbythoseconcerned. 

Thefollowingsafetyequipmentshallinvariablybeprovided– 
(i) Workersemployedonmixingasphalticmaterials,cementandlimemortarsshallbeprovidedwithpr

otectivefootwearandprotective goggles. 

(ii) Thoseengagedinwhitewashingandmixingorstackingofcementbagsoranymaterialwhichisinjuri
oustotheeyes,shallbeprovidedwithprotectivegoggles. 

(iii) Thoseengagedinweldingworksshallbeprovidedwithwelder’sprotectiveeyeshields. 
(iv) StoneBreakershallbeprovidedwithprotectivegogglesandprotectiveclothingandseatedatsuffici

ently safeintervals. 

(v) Whenworkersareemployedinsewersandmanholes,whichareinactive  use,  thecontractors 
shall ensure that the manhole covers are opened and ventilated at least for anhour before the 
workers are allowed to get into the manholes and the manholes so openedshall be cordoned 
offwith suitable railing and provided with warning signals or boards toprevent accident tothe 
public. In addition, the contractor shall ensure that the followingsafetymeasureareadheredto 
: 

(a) Entry for workers into the line shall not be allowed except under supervision of the 
SiteEngineeroranyother higherofficer. 

(b) Atleast5to6manholesupstreamanddownstreamshouldbekeptopenforatleast2to3hoursbefore
anymanisallowedtoenterintothemanholeforworking inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate 
paperwhichchangescolourinthepresenceofsuchgasesandgivesindicationoftheirpresence. 

(d) Presenceof Oxygen should beverified bylowering adetector  lamp  into  the  manhole. 
Incase,noOxygenisfoundinsidethesewerline,workersshouldbesentonlywithOxygenKit. 

(e) Safety belt with rope should be provided to the workers. While working inside the 
manholes,such rope should be handled by two men standing outside to enable him to be 
pulled outduringemergency. 

(f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of 
anykind. Properwarningsignsshouldbedisplayedforthesafetyofthepublic,  
whenevercleaningworksareundertakenduringnightorday. 

(g) Nosmokingoropenflamesshallbeallowedneartheblockedmanholebeingcleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 
beimmediatelyremovedtoavoidaccidentsonaccountofslipperynatureofthemalba. 

(i) Workers should not be allowed to work inside the manhole continuously. He should be 
givenrestintermittently.TheCorporationshalldecidethetimeuptowhichaworkermaybeallowed
towork continuouslyinsidethemanhole. 

(j) Gasmaskswith OxygenCylindershouldbe keptatsiteforuse in emergency. 
(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for,portable air blowers are recommended for ventilating the manholes. The Motors for 
theseshall be vapour proof and of totally enclosed type. Non-sparking gas engines also could 
beused, but they should be placed at least 2 m away from the opening and on the leeward 
sideprotected from wind, so that they will not be source of friction on any inflammable gas 
thatmightbepresent. 
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(l) Workersengagedforcleaningthemanholes/sewersshouldbeproperlytrainedbeforeallowingto

work inthe manhole. 

(m) WorkersshallbeprovidedwithGumbootsornon-sparking  shoes,  bump  helmets  
andgloves,non-
sparkingtools,safetylights,gasmasksandportableairblowers(whennecessary).Theymustbesup
pliedwithbarriercreamforanointingthe  limbs  beforeworkinginsidethesewerlines. 

(n) Workmendescendingamanholeshalltryeachladderstoporrungcarefullybeforeputtinghis 
full weight on it to guard against insecure fastening due to corrosion of the rung, fixed 
tomanholewell. 

(o) If a man has received a physical injury, he should be brought out of the sewer 
immediatelyandadequatemedicalaidshouldbeprovidedtohim. 

(p) The extents to which these precautions are to be taken, depend on individual situation, 
butdecision of the Corporation regarding the steps to be taken  in this regard in an 
individualcase,willbefinal. 

(vi) Contractorshall notemploy menand women below theage of18years onthe work 
ofpaintingwith products containing lead in any form. Wherever men above the age of 18 
areemployed onthe workofleadpainting,followingprecautionsshouldbetaken: 

(a) Nopaintcontainingleadorleadproductsshallbeusedexceptintheformofpasteorreadymadep
aint. 

(b) Suitablefacemasksshouldbesuppliedforusebytheworkerswhenpaintisappliedintheformofspra
yorasurfacehavingleadpaintisdryrubbedandscrapped. 

(c) Overallsshallbesuppliedbythecontractorstotheworkmenandadequatefacilitiesshallbeprovide
dtoenabletheworkingpainterstowashduringandonthecessationofwork. 

(vii) Workmenexecutingworkonscaffoldsorotherstructuresabovespecifiedheightshallbeprovidedw
ithfullbodyharnessand fallarresters. 

9. An additional Clause (IXi)(i) of CPWD’s Safety Code (iv) - the Contractor shall not employ 
womenand men below the age of 18 on the work of painting with product containing lead in 
anyform, wherever men above the age of 18 are employed on the work of lead painting, 
thefollowingprinciplesmustbeobservedforsuchuse: 

(i) Whitelead,sulphateofleadorproductcontainingthispigment,shallnotbeusedinpaintingoperatio
nexceptintheformofpastesorpaintreadyforuse. 

(ii) Measuresshallbetaken,whereverrequiredinordertopreventdangerarisingfromtheapplicationo
fpaintintheformofspray. 

(iii) Measuresshallbe taken,whereverpracticable,topreventdanger 
arisingoutoffromdust,causedbydryrubbingdownandscraping. 

(iv) Adequatefacilities shallbeprovidedtoenable workingpaintersto 
washduringandoncessationofwork. 

(v) Overall,shallbewornbyworkingpaintersduringthewholeofworkingperiod. 

(vi) Suitablearrangementshallbemadetopreventclothingputoffduringworkinghours,beingspoiledb
ypaintingmaterials. 

(vii) Casesofleadpoisoningandsuspectedleadpoisoningshallbenotifiedandshallbesubsequently 
verifiedbymedicalman,appointedbycompetentauthorityofCentralWarehousingCorporatio
n. 

(viii) TheCentralWarehousingCorporationmayrequire,whennecessary,  
medicalexaminationofworkers. 

(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 
shallbedistributedtoworkingpainters. 

10. When the work is done near any place where there is risk of drowning, all necessary 
equipmentsshouldbeprovidedandkeptreadyforuseandallnecessarystepstakenforpromptrescu
eofanypersonindangerandadequateprovision,shouldbemadeforpromptfirstaidtreatment 
ofallinjurieslikelytobeobtainedduring courseofthe work. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shallconformtothefollowingstandardsorconditions: 

(i) (a)These 
shallbeofgoodmechanicalconstruction,soundmaterialsandadequatestrengthandfreefrompate
ntdefectsandshallbekeptrepairedandingoodworkingorder. 
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(b)Every rope used in hoisting or lowering materials or as a means of suspension shall be 

ofdurablequalityandadequatestrengthandfreefrompatentdefects. 
(ii) EveryCraneDriverorHoistingApplianceOperatorshallbeproperly  qualified  and  noperson 

under the age of 21 years should be in-charge of any hoisting machine including 
anyscaffoldingwinchorgive signalstooperator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulleyblockused in hoisting or as means of suspension, thesafe working load shall be  
ascertainedby adequate means. Every hoisting machine and all gear referred to above shall be 
plainlymarkedwiththesafeworkingload.Incaseofahoistingmachinehavingavariablesafeworkin
g load, eachsafeworkingload andthe  condition  under  which it  is  applicable, shallbe clearly 
indicated.No part of any machine or any gear referred to above in this 
paragraphshallbeloadedbeyondthesafeworkingloadexceptforthepurposeoftesting. 

(iv) In case of departmental machines, the safe working load shall be notified by the 
ElectricalCorporation. As regards contractor’s machines, the contractors shall notify the safe 
workingload of the machine to Corporation whenever he brings any machinery to site ofwork 
and getitverifiedby theElectricalEngineerconcerned. 

12. Motors,gearing,transmission,electricwiringandotherdangerouspartsofhoistingappliancesshou
ldbeprovidedwithefficientsafeguards.Hoistingappliancesshouldbeprovided with such means 
as will reduce to the minimum the risk of accidental descent of theload. Adequate precautions 
should be takento reduce to theminimum the  risk  of any part 
ofasuspendedloadbecomingaccidentallydisplaced.Whenworkersare  employedonelectrical 
installations which  are  already  energized, insulating mats, wearing apparel, suchas gloves, 
sleeves and boots as may be necessary should be provided. The workershould notwear any 
rings, watches and carry keys or other materials which are good conductors ofelectricity. 

13. Allscaffolds,laddersandothersafetydevicesmentionedordescribedhereinshallbemaintainedins
afe conditionandnoscaffold,ladderorequipmentshallbealtered  orremoved while it is inuse. 
Adequate  washing facilities should be  provided at or near placesofwork. 

14. These safety provisions should be brought to the notice of allconcerned by display on  anotice 
board ata prominent place at work spot. The person responsible for compliance of 
theSafetyCodeshallbenamedthereinbythe contractor. 

15. To ensure effective enforcement of the rules & regulations relating to safety precautions, 
thearrangements made by the contractor shall be open to inspection by the Labour 
Officer orEngineer-in-Chargeofthedepartmentortheirrepresentatives. 

16. Notwithstanding the above Clauses from (1) to (15), there is nothing in these to exempt 
thecontractorfromoperations ofanyotherActorRuleinforceintheRepublicofIndia. 
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Appendix-6 

LABOURLAW(S)COMPLIANCESANDOBLIGATIONS 
 
 

1. Contractorshalladheretoallgenerallabour&statutoryregulations,asmaybeapplicableonitfrom time to 
time including, all necessary aspects such as minimum wages, PF, medical 
insurance,andaccidentinsuranceetc.forPersonnelitengagesfordischargingitsobligationsunderthisCon
tract. The Contractor shall also comply with all Rules, Acts and Regulations made or as may bemade 
by the Government Authority, State Government/ Local Authority from time to time 
pertainingtotheContract,pertainingtoLabourLaw(s). 

 
Contractorshallsubmitcopiesofproofofstatutorypaymentslikeinsurancepremiumreceipt,PFstatement
onquarterlybasistotheCorporation/RegionalManagerforensuringcompliance. 

 
2. Contractor shall strictly disburse salaries to its Personnel on time without fail. Contractor shall 

beresponsible for collection & payment of taxes and any other statutory requirements made by 
anyGovernment Authority, State Government/ Local Authority having jurisdiction, on behalf 
Personnelengaged. 

3. While submitting monthly bill(s), Contractor shall submit all statutory registers (mentioned 
below)dulysigned for the previous month totheCorporation/ Regional Manager.  Acceptance of  
bill(s)shallbeatthediscretionoftheRegionalManagerincaseofnon-fulfillmentofthiscondition. 

 
ThefollowingisanindicationandaninclusivelistofContractor’sobligationsunderthisContractinrespectofLabourL
aw(s)compliances: 

 
1a. The Contractor shall be liable for making contributions in accordance with the provisions of 

theEmployees Provident Fund and Miscellaneous Provisions Act, 1952 and the scheme framed 
thereunder in respect of the Personnel employed by it. The Contractor shall recover the amount 
payableby such Personnel and pay to the Corporation i.e. the Principal Employer under the said Act, 
theamount of member’s contribution together with an equal amount of Contractor’s contribution. If, 
onaccountofthedefaultoftheContractor 
inmaking/depositingsuchpaymentsorforanyotherreason,theCorporation makes suchcontributions 
onbehalf of thecontractor, the  FICshall be entitled  
tosetoffagainsttheamountduetothecontractor,thecontributionsmadebyitonaccountofhisdefaultinmak
ingpaymentorotherwiseinrespectofthelabouremployedbytheContractor. 

 
1b.  The Contractor shall maintain and submit following Records & Returns prescribed under the EPFAc, 

1952 and the Scheme framed there under to the Authority designated under the said Act and 
totheRegionalManagerofthe Corporation,or anyofficeracting on hisbehalf. 

 
 

Form-2 Nomination&DeclarationFormstobesubmittedfornewentrants 

Form-3. TheContributionCardforthecurrencyperiod-annually. 

Form-3-A ContributionCardforthecurrencyperiodfrom1stApril;to31stMarchannually. 
Form-4 ContributionCardforEmployeesotherthanmonthlypaidEmployeesannually. 

Form-5 ReturnofEmployeesqualifyingfortheMembership. 

Form-5A ReturnofOwnershiptobesenttotheRegionalCommissioner. 

Form-6. ReturnoftheContributionCard andAnnualStatementofContribution 

Form-6A ConsolidatedAnnualContributionStatement 

Form-10 FormofMaintenanceofAccounts. 

Form-11 BalanceSheet. 

Form-12-A Statementof ContributionMonthly 
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1c. The Contractor shall, within 7 days of the close of every month, submit of the Principal 
Employer(Corporation),StatementshowingtherecoveriesofContributioninrespectofEmployeesemplo
yed by or through himand shall have to furnish to him such information as the PrincipalEmployer 
(Corporation)is required to furnish under the provisions of EmployeesProvident 
FundScheme1952totheCommissioner. 

 
1d.TheContractorshallmaintaininspectionNoteBookintheformasmaybespecifiedby  theCommissioner, for an 

Inspector to record his observations on his visit. The Contractor shall alsomake available the same 
when asked for inspection to the Officer of the Regional Provident FundCommissioner and to the 
Regional Manager of the Corporation or any officer authorized by him,actingonhisbehalf. 

 
2. IftheContractorfailstosubmittheprescribedReturns,Recordsandotherdocumentstothedesignated 

authority under the EPF & MP At, 1952 and Scheme framedthereudner and also toGeneral Manager, 
Food Corporation of India or an Officer acting on his behalf, FCI will be at 
libertywithholdthependingbills,SecurityDepositetc,andoranyotherpaymentsduetotheContractor. 

 
3. In complying with the saidenactments or any statutory modifications thereof, the contractor 

shallalso comply with or cause to be complied with the labour regulationsenactments made by the 
StateGovt./Central Govt. from time to time in regard to payment of wages to the workers, wage 
period,deductionfromwages,recoveryofwagesnotpaidanddeductionsunauthorizedlymade,maintenan
ce of wage book and wage slip, publication of the scale of wages and other terms 
ofemployment,inspectionandsubmissionofperiodicalreturnsandallothermattesoflikenature. 

 
4. Notwithstandingthe fact whether the said legislations, enactments or any statutory 

modificationsthereof, are applicable or not to the employees/workers employed y the contractorof 
shall complywiththefollowing:- 

 
4i. PAYMENTOFWAGESTOWORKERS:- 

 
The contractor shall pay not less than minimum wages to the workers engaged by them on 
eithertime rate basis on the work. Minimum wages both for the time rate and for the piece rate work 
shallmean the rate(s) notified by Appropriate Authority from time to time during the currency of 
contractperiod.Wheresuchwageshavenotbeensonotifiedbytheappropriateauthority,thewagesprescri
bed by the Regional Manager, as minimum wage, shall be made applicable. The Contractorshall 
maintain following records and registers as per Minimum Wages Act, 1948 & Central 
Rulesmadethereunder: 

 
Form-I. Registeroffines. 
Form-II. Registerofdeductionfordamageorlosscausedtoemployerbytheneglectordefaul

toftheemployedperson. 
Form-III. Annualreturn 
Form-IV D.T.Registerforworkers. 
Form-V. MusterRoll. 
Form;IXa AbstractoftheAct&RulestobedisplayedonNoticeBoard. 
FormXI. WageslipsshouldbeissuedtotheContractLabourinadaypriortodisbursementof

wages. 
 

4ii. Weeklyoff: 
 

The contractor shall allow or cause to be allowed to the workersdirectly or indirectly employed 
intheworkonedaysrestforsixdayscontinuousworkandpaywagesatthesamerateasfroduty. 

 
4iii. AttendanceAllowance: 

 
The contractor shall pay attendance allowance per day @ 50% of the daily wages notified by 
theMinisterof LabourundertheMinimum Wages Actfrom timetotimetotheregular  workersgenerally  
employed by him on him on piece ratebasis when such  worker   report for duty on 
thedaybutisnotbookedorgivenworkforthedayshift.Aforesaidwage/benefitsatClausevi(e)(i)to 
(iii) shall   be deemed  to be a part of this contract   and any   contravention thereof shall be 
deemedto be a breach  of this contract. He General Manager shall have   the right to deduct any sum 
due tothecontractorrequiredformakinggood the losssuffered byaworker ofworkersby reasonsof 
non- 
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fulfillment of the condition of the contractfor the benefit of workers, non-payment of wages, 
orofdeductionsmadefromhisortheirwageswhichwerenotjustifiedornotobservationsoftheregulations
/enactmentsmentionedinClauseVI(a). 

 
4iv.Welfare  and Health of contract Labour Duties and responsibilities  of the contractor: The 

contractorshallcomplywith theprovisions asregardsprovision ofcanteen/restroom, latrine,  
Urinal,Washing facilities, first and facilitiesetc as follows as contained in the Contract Labour( 
Regulation&Abolition)Act1970andotherapplicablelawsnoamendedfromtimetotime. 

 
(a) Wherecontractlabourinrequiredtohaltatnightandworkislikelytocontinueforthreemonths,arestro

omistobeprovidedbythecontractorwithin15days. 
 

(b) Where100ormoreContractLabourislikelytocontinueworkforsixmonthly,theContractorshallprovi
deaCanteenwithin60daysofemployinglabour. 

 
(c) Sufficientsupplyofdrinkingwateratconvenientplacestobeprovided. 

 
(e) Sufficientnumberoflatrinesandurinalstobeprovided. 

 
(f) Adequateandsuitablewashing,bathingplacesseparatelyformenandwomen,shallbeprovidedby

thecontract. 
 

(f) FirstAidox(oneboxfor150ContractLabour)tobeprovidedinworking hours. 
 

4v. ContractLabour(Regulation&Abolition)Rules,1970 
 

(a) As pe Rule 25 (2) (IXI), every contractor shall file a return
 intimatingcommencement/completionofcontractworkwithin15daystotheinspectorinFo
rmVI.A. 

 
(b) As per Rules 75, the contractor shall maintain a Register of workmen Employedin Form-

XIIIandheshallalsodisplayhoursofwork,natureofdutyetc. 
 

(c) Everycontractorshall issueaServiceCertificateinForm-
XVtotheworkmanonterminationofhisservicesasperRule.77. 

 
(d) AsperRule82(1),everyContractorshallsubmitHalf-yearlyReturnsinduplicateinForm-

XXIVtoLicensingOfficerwithin30daysfromthecloseofHalf-year. 
 

(e) NoticetobedisplayedasrequiredunderRule81(1)andcopyofsuchnoticetobesenttoInspectorasp
erRule81(2). 

 
(f) TheContractorshallalsomaintainfollowingrecords/registersalso: 

• MusterRollinFormXVI; 
• Registerfordeductionfordamage,lossinFormXXasperRule78(1)(a)(ii); 
• RegisterofFinesinFormXXI; 
• RegisterofAdvancesinFormXXII. 

 
(g) EmploymentCardshallbegivenbyContractorinFormXIVtoeachworkerwithin3daysofemploym

entasperRule76,inthefollowingformat: 
  

TemporaryContractLabour’sEmploymentCard 
 
 
 
 

RecentPhot
ograph 

 
1. NameoftheLabour/Worker   
2. Father’s/Husband’sName   
3. DateofBirth   
4. i)Address(Local) _  
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ii)Permanent   
5. NameandaddressofCWCContractor _  
6. Valid(PeriodoftheContractor) From to  

Signature 
andstampoftheContractor/Authorisedr

 
 

 
 
 

5. RecoveryofCompensationpaidtoWorkmen 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen’sCompensation Act, 1923, the Corporation is obliged to pay compensation to workman 
employed 
bythecontractor,inexecutionoftheworks,Corporationwillrecoverfromthecontractor,theamountofthec
ompensationsopaid;and,withoutprejudicetotherightsoftheCorporationundersub-section 
(2)ofSection12ofthesaidAct,theCorporationshallbeatlibertytorecoversuchamountoranypartthereof 
by deducting it from the security deposit or from any sum due by the Corporation to 
thecontractorwhetherunderthiscontractorotherwise. 
The Corporation shall not be bound to contest any claim made against it under sub-section (1) 
ofSection 12, of the said Act, except on the written request of the contractor and upon his giving 
toCorporation full security for all costs for which the Corporation might become liable in 
consequenceofcontestingsuchclaim. 

 
6. EnsuringPaymentandAmenitiestoWorkers,ifContractorFails 

ln every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition)Act, 1970 and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, the 
Corporationis obliged to pay any amounts of wages to a workman employed by the contractor in 
execution of theworks or to incur any expenditure in providing welfare and health amenities 
required to be providedunder the above said Act and the rules under Clause 19H or under the 
CPWD’s Contractor’s LabourRegulations or under the Rules framed by Govt. from time to time for the 
protection of health andsanitary arrangements for workers employed by Central Warehousing  
Corporation’s Contractors;the Corporation will recover from the contractor, the amount of wages so 
paid or the amount 
ofexpendituresoincurred;andwithoutprejudicetotherightsoftheCorporationundersub-
section(2)ofSection21,andsub-
section(4)ofSection21,oftheContractLabour(RegulationandAbolition)Act,1970; Corporation shall be 
at liberty to recover such amount or any part thereof by deducting it fromthe Security Deposit or 
from any sum due by Corporation to the contractor whether under thiscontract orotherwise. 
Corporation shall not be bound to contest any claim made against it under sub-section (1) of 
Section21, sub-section (4) of Section 21, of the said Act, except on the written request of the 
contractor andupon his giving to the Corporation full security for all costs for which Corporation 
might becomeliableincontestingsuchclaim. 

 
7. ComplianceofallLabourLawsandReglations 

 
The Contractors, who are working in the establishments through Contract Labour and/or 
employinglabourthemselvesdirectly,shouldgetthemselves 
registeredwithandobtainalicensefromtheAssistantLabourCommissionerconcerned,asrequiredunder
ContractLabour (Regulation andAbolition) Act 1971 and produce the same to Warehouse Manager, 
incompliance to above and theConditions of Contract. The copy of application for obtaininglabour 
license may be submitted toWarehouseManagerwithintheperiodasspecifiedinAppendix-
7toScheduleI:GeneralConditionsofContract. 

 
Thecontractor shall obtaina validlicenceunder the Contract Labour (R&A)Act, 1970and theContract 
Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 
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theworkandcontinuetohaveavalidlicenseuntilthecompletionofthework. 
The contractor shall also comply with provisions of the Inter-State Migrant Workmen (Regulation 
ofEmployment and Conditions of Service) Act, 1979. The contractor shall also abide by the 
provisionsof theChildLabour(ProhibitionandRegulation) Act, 1986. 
The contractor shall also comply with the provisions of the building and other Construction 
Workers(RegulationofEmployment&ConditionsofService)Act,1996andthebuildingandotherConstruc
tionWorkers WelfareCessAct,1996. 
Anyfailuretofulfiltheserequirementsshallattractthepenalprovisionsofthiscontractarisingoutoftheresu
ltantnon-executionofthe work. 
Nolaborbelowtheageoffourteenyearsshallbeemployedonthework. 

 
8. PaymentofWages 

PaymentofWages: 
i. Thecontractorshallpaytolabouremployedbyhimeitherdirectlyor throughsub-contractors, 

wages not less than fair wages as defined in the CPWD’s Contractor’s LabourRegulations or as 
per the provisions of the Contract Labour (Regulation and Abolition) 
Act,1970andtheContractLabour(Regulationand Abolition)CentralRules,1971, 
whereverapplicable. 

ii. The contractor shall, notwithstanding the provisions of any contractto the contrary, cause 
tobepaidfairwage  tolabour indirectly  engaged  on the work, including any labour  
engagedbyhissub-
contractorsinconnectionwiththesaidwork,asifthelabourhadbeenimmediatelyemployed 
byhim. 

iii. Inrespectofalllabourdirectlyorindirectlyemployedintheworksforperformanceofthecontrac
tor’spartofthiscontract,thecontractorshallcomplywithorcausetobecompliedwiththe 
CPWD’sContractor’sLabour Regulations made by Govt. from time to time inregard 
topayment of wages, wage period, deductions from wages recovery of wages not paid 
anddeductionsunauthorizedlymade,maintenanceofwagebooksorwageslips,publicationofs
caleofwageandothertermsofemployment,inspectionandsubmission  of periodicalreturns and 
all other matters of the like nature or as per the provisions of the Contract Labour(Regulation 
& Abolition) Act, 1970, and Contract Labour (Regulation & Abolition) 
CentralRules,1971,wherever applicable. 

iv. (a)   The Regional Manager concerned shall have the right to deduct from the money due 
tothecontractoranysumrequiredorestimatedtoberequiredformakinggoodthelosssuffered by a 
worker or workers by reason of non-fulfilment of the conditions of the contractfor the benefit 
of workers, non-payment of wages or ofdeductions made from his or 
theirwageswhicharenotjustifiedbytheirtermsofthecontractornon-
observanceoftheRegulations. 
(b) Under the provision of Minimum Wages (Central) Rules, 1950,the contractor is bound 
toallow to the labours directly or indirectly employed in the works one-day rest for 6 
days’continuous work andpay wages at the same rate as for duty. In the event of default, 
theRegionalManagershallhavetherighttodeduct thesumorsumsnotpaidonaccountofwagesfor 
weekly holidays to any laboursandpay the same to the persons entitled thereto from 
anymoneyduetothecontractorbytheRegionalManagerconcerned. 
In the case of Union Territory of Delhi, however, as the all-inclusiveminimum daily 
wagesfixedunderNotificationoftheDelhiAdmin.No. F.12(162)MWO/DAB/43884-
91,dated31.12.1979 as amended fromtime to time are inclusive of wages  for the weekly day 
of rest,thequestionofextrapaymentforweeklyholidaywouldnotarise. 

v. The contractor shall comply with the provisions of the Payment of Wages Act 1936, 
MinimumWagesAct1948,EmployeesLiabilityAct 
1938,Workmen’sCompensationAct1923,IndustrialDisputesAct1947,MaternityBenefitsAct,19
61andtheContractor’sLabour(Regulation & Abolition) Act 1970 or the modifications thereof 
or any other laws relatingtheretoandtherulesmadethereunderfromtimetotime. 

vi. The contractor shall indemnify and keep indemnified Corporation against payments to 
bemadeunderandfortheobservanceofthelawsaforesaidandtheCPWD’s  
Contractor’sLabourRegulationswithoutprejudicetohisrighttoclaimindemnityfromhissub-
contractors. 

The laws aforesaid shall be deemed to be a part of this contract andanybreach  thereof 
shallbedeemedtobeabreachofthiscontract. 

 
vii. Whateveristheminimumwagefor thetime being, or if  the wage  payable  is higher thansuch 

wage, such wage shall be paid by the contractor to the workmen directly without 
theinterventionofJamadarandthatJamadarshallnotbeentitledtodeductorrecoverany 
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amount from the minimum wage payable to the workmen as andby way of commission 
orotherwise. 

The contractor shall ensure that no amount by way of commission orotherwise is deducted 
orrecoveredbytheJamadarfromthewageofworkmen. 

9. MaternityLeaveandPay 
Leaveandpayduringleaveshallberegulatedasfollows– 

1. Leave: 
(i) inthecaseofdelivery-

maternityleavenotexceeding8weeks,4weeksuptoandincludingthedayofdeliveryand4weeksfoll
owingthatday 

(ii) inthecaseofmiscarriage-upto3weeksfromthedateofmiscarriage 
2. Pay: 
(i) in the case of delivery - leave pay during maternity leave will be at the rate of the 

women’saveragedailyearnings,calculatedontotalwagesearnedonthedayswhenfulltimeworkwa
s  done during a period of three months immediately preceding the date on  which shegives 
notice that she expectsto be confined or at the rate of Rupee one only a day 
whicheverisgreater. 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated on 
thetotal wages earned on the dayswhen full time work was done during a period of three 
monthsimmediatelyprecedingthedate ofsuchmiscarriage. 

3. ConditionsforthegrantofMaternityLeave: 
No maternity leave benefit shall be admissible to a woman unless shehas  been employed  
fora total periodofnot lessthansixmonthsimmediately preceding the date on which 
sheproceedsonleave. 

4. Thecontractorshall maintainaregisterof Maternity (Benefit) inthePrescribed Form 
asshowninAppendix-G-I&II,andthesameshallbekeptattheplaceofwork 

 
10. LogisticsforLabours 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of 
huts(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to 
beapprovedbytheWarehouseManager. 
(i) (a) The minimum height of each hut at the eaves level shall be 2.1m(7ft)and the  floor  area tobe 

provided will be at the rate of 2.7 sqm (30 sqft) for each member of the worker’s 
familystayingwiththelabourer. 

(b) The contractor(s) shall, in addition, construct suitable cookingplaces, having 
aminimumareaof1.80mx1.50m(6’x5'),adjacenttothe hutforeachfamily. 

(c) Thecontractor(s)shallalsoconstructtemporarylatrinesandurinals for the use of 
thelabourers each on the scale of not less thanfour per each one hundred of the total 
strength,separatelatrinesandurinalsbeingprovidedforwomen. 

(d) The contractor(s) shall construct sufficient number of bathingand washing places, one 
unitforevery25persons residinginthecamp. These bathing and washing places shall 
besuitablyscreened. 

(ii) (a)All the huts shall have walls of sun-dried or burnt bricks, laid in mud mortar or othersuitable 
local materials, as may be approvedby the Warehouse Manager. In case of sun-
driedbricks,thewallsshouldbeplasteredwithmudgobrionbothsides.Thefloormaybekutcha,but 
plastered with mud gobri and shall be at least 15 cm (6”)above the surrounding ground. 
Theroofs shall be laid with thatch orany other materials, as may be approved by 
theWarehouseManager and the contractor shall ensure that throughout the period of their 
occupation, theroofsremainwater-tight. 

(b) Thecontractor(s)shallprovideeachhutwithproperventilation. 
(c)  All doors, windows, and ventilators shall beprovided withsuitable leaves for 

securitypurposes. 
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts 

whichmay be reduced to 6m (21 ft) according to the availability of site with the approval of 
theWarehouseManager.Back-to-backconstructionwillbeallowed. 

(iii) WaterSupply-Thecontractor(s)shallprovideadequatesupplyofwaterfortheuseoflabourers. The 
provisions shall not be less thantwo gallons of pure and wholesome water 
perheadperdayfordrinkingpurposesandthreegallonsofcleanwaterperheadperdayfor 
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bathing & washing purposes. Where piped water supplyisavailable, supply shall be at 
standposts and where the supply is fromwells or river, tanks which may be of metal or 
masonry,shall be provided. The contractor(s) shall also, at his/ their own cost, make 
arrangements forlaying pipe lines for water supply to his/ their labour camp from the 
existing mains whereveravailableandshallpayallfees andchargestherefor. 

(iv) Thesiteselectedforthecampshallbehighground,removedfromjungle. 
(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the 

disposalsof excreta from the latrines by trenching or incineration which shall be according to 
therequirements laid down by the Local Health Authorities. If trenchingor incinerations is 
notallowed, thecontractor(s)shall makearrangements for the removal of the excreta  
throughtheMunicipal Committee/authorityandinform it about  the number of labourers  
employedsothatarrangementsmaybemadebysuchCommittee 
/Authority for the removal of the excreta. All charges on this accountshall be borne by 
thecontractor and paid direct by him to the Municipality/Authority. The contractor shall 
provideonesweeperforeveryeightseatsincaseofdry system. 

(vi) Drainage-
Thecontractor(s)shallprovideefficientarrangementsfordrainingawaysewagewater,soastokeep
campneat&tidy. 

(vii) Thecontractor(s)shallmakenecessaryarrangementsforkeepingthecampareasufficientlylighted
toavoidaccidents totheworkers. 

(viii) Sanitation-Thecontractor(s)shallmakearrangements forconservancyand 
sanitationinthelabourcampsaccordingtotherulesoftheLocalPublicHealthandMedicalAuthoritie
s 

 
11. ConductofContractorLabors 

The Corporation/Regional Manager/Warehouse Manager may require the contractor to dismiss 
orremovefromthe siteofthework anypersonorpersonsinthecontractors’employuponthe 
workwhomaybeincompetent or misconducthimself and thecontractorshall 
forthwithcomplywithsuchrequirements. In respect of maintenance/repair or renovation works etc. 
where the labour have aneasy access to the individual houses, the contractor shall issue identity cards 
to the laborer, whethertemporary orpermanent and he shall be responsiblefor any untoward action on 
the part  of suchlabor. AE will display a list of contractors working in the Colony/Blocks on the notice 
board in thecolonyandalsoattheservicecenter,toapprisetheresidentsaboutthesame. 

 
12. RemovalofillegalOccupation 

It shall be the responsibility of the contractor to ensure that no space in complex, provided to him 
forcarrying out work/delivery of service, is not occupied by anybody unauthorized. If it is found so, 
thenthe Warehouse Manager shall have the option to refuse to accept of work(s) / building/ 
buildingsirrespective of its completionstage. Any delayin acceptance on  this account will be treated as 
thedelay in completion and for such delay, a levy up to 5% of Value of work as per work order may 
beimposed by Regional Manager whose decision shall be final both with regard to the justification 
&quantumandbebindingoncontractor. 
However, the Warehouse Manager, through a notice, may require the contractor to remove the 
illegaloccupationanytimeonorbeforeconstructionanddelivery. 
Trespass 
The contractor shall, at all times, be responsible for any damages or trespass, committed byhis 
agentsandworkmenincarryingoutthework,unlesssuchtrespassisauthorizedbytheRegionalManager/Wa
rehouseManager. 

 
13. EmploymentofSkilled/Semi-SkilledWorkers 

The contractor shall, at allstages of work, deploy skilled/semi-skilled tradesmenwho are  
qualifiedandpossess certificateinparticulartrade from CPWDTraining 
Institute/IndustrialTrainingInstitute 
/ National Instituteof ConstructionManagement and Research(NICMAR)/NationalAcademy 
ofConstruction,CIDCoranysimilarreputedandrecognizedInstitutemanaged/certifiedbyState/CentralGo
vt.Numberofsuchqualifiedtradesmenshallnotbelessthan21%oftotalskilled/semi-skilled workers 
required in each trade at any stage of work. Contractor shall submitnumberofman-
daysrequiredinrespectofeachtrade,itsschedulingandthelistofqualifiedtradesmen 
alongwithrequisitecertificatefromrecognizedInstitutetoRegionalManagerforapproval. 

Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute 
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thework of respective trade, the contractor shall substitute such tradesmen within two days of 
writtennoticefromRegionalManager.FailureonthepartofcontractortoobtainapprovalofRegionalManage
rorfailuretodeployqualifiedtradesmenwillattractacompensationtobepaidbycontractor 

 
attheratespecifiedinAppendix-
7toScheduleI:GeneralConditionsofContractpersuchtradesmanperday. Decisionof Regional 
Manager,astowhether particulartradesman 
possessesrequisiteskillandamountofcompensationincaseofdefault,shallbefinalandbinding. 
Provided always, that the provisions of this Clause shall not be applicable for works with 
estimatedcostputtotenderbeinglessthanRs.5crores. 
For work costing more than Rs. 10 crores, and upto Rs. 50 crores, the contractor shall arrange on 
sitetraining as per National Skill Development Corporation (NSDC) norms for at least 21% of the 
unskilledworkers engaged in the project in co-ordination with the CPWD Regional Training Institute & 
NationalSkillDevelopmentCorporation(NSDC)forcertificationatthelevel ofskilled/semi-
skilledtradesmen. 
For work costing more than Rs. 50 Crores, the contractor shall arrange on site training as per 
NationalSkill Development Corporation (NSDC) norms for at least 30% of the unskilled worker 
engaged in 
theprojectincoordinationwiththeCPWDRegionalTrainingInstitute&NationalSkillDevelopmentCorporat
ion (NSDC) for certification at the level of skilled/ semi-skilled tradesmen. The cost of 
suchtrainingasstatedaboveshallbebornebytheGovernment.Thenecessaryspaceandworkersshallbeprov
idedbythecontractorandnoclaimwhatsoevershallbeentertained. 

 
14. PFComplianceandContributionof   EPFandESI 

It will be responsibility of the contractor to obtain separate code/identification No. for 
contractor’sdeposit of PF dues/ESI, if applicable with concerned authority directly. Copy of 
PFRegistration / Codeno. along with copy of PF paid Challans, shall be submitted along with Running 
Account Bills or FinalBill. 

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by 
thecontractor and shall be included under the rates quoted by him in the tender. The ESI, EPF and 
otherlabour compliance will be sole responsibility of Contractor; CWC will not provide anything over 
andaboveratequotedbycontractor.ContractorwillprovidetheprooftoCWCforsubmissionofESI&EPFtores
pectiveauthoritiesalongwithbillsandproofoffinalamountdepositedtorespectiveauthorities for ESI & 
EPF along with final bill compulsorily. If the contractor fails to do so, CWC 
willdeductappropriateamountfromcontractor’sBill/SecurityDepositandpaytotherespectiveauthorities. 

 
15. MinimumWagesActtobeComplied 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948 and 
ContractLabour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed 
thereunderandotherlabourlaws,affectingcontractlabourthatmaybebroughtintoforcefromtimetotime. 

 
16. Default&Breachof Provisions 

In the event of the contractor(s) committing a default or breach of any ofthe provisions of the 
CPWD’sContractor’sLabourRegulationsandModelRulesfortheprotectionofhealthandsanitaryarrangem
entsfortheworkersasamendedfromtimetotimeorfurnishinganyinformationorsubmitting or filing any 
statement under the provisions of the above Regulations and Rules which ismaterially incorrect, 
he/they shall, withoutprejudice to any other liability, pay to the Corporation asum as decided bythe 
authority mentioned in Appendix-7 to Schedule I: General Conditions ofContract for every default, 
breach or furnishing, making, submitting, filing such materially incorrectstatementsand in the event of 
the contractor(s) defaulting continuously in this respect,the penalty 
maybeenhancedtoasdecidedbytheauthoritymentionedin Appendix-
7toScheduleI:GeneralConditionsof Contract per day for each day of default subject to a maximum of 
5 percent of theestimated cost of the work put to tender. Decision of the Regional Manager in all of the 
above respectshallbefinaland bindingonParties. 
Should it appear to the Regional Manager that the contractor(s) is/are not properly observing 
andcomplying with the provisions of the CPWD’s Contractor’s Labour Regulations & Model Rules and 
theprovisions of the Contract Labour (Regulation & Abolition) Act 1970, and the Contract Labour 
(R&A)Central Rules 1971, for the protection of health& sanitary arrangements for  work-people 
employedby the contractor(s) (hereinafterreferred as “the said Rules”) the Regional Manager shall 
have powerto give notice in writing to the contractor(s) requiring that the said Rules be complied with 
and theamenitiesprescribedthereinbeprovidedtothework-peoplewithina  reasonable  time  to  
bespecifiedinthenotice.Ifthe 
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contractor(s) shall fail within the period specified in the notice to comply with and/observe the 
saidRules and to provide the amenities to the work-people as aforesaid, the Regional Manager shall 
havethepowertoprovidetheamenitieshereinbeforementionedatthecostofthecontractor(s). 
Thecontractor(s)shallerect,make&maintainathis/theirownexpenseandtoapprovedstandardsallnecessa
ryhutsandsanitaryarrangementsrequiredforhis/theirwork-peopleonthesitein 

 
connectionwiththeexecutionoftheworks,andifthesameshallnothavebeenerected  
orconstructed,accordingtoapprovedstandards,theRegionalManagershallhavepowertogivenoticein 
writing to the contractor(s) requiring that the said huts and sanitary arrangements be 
remodeledand/or reconstructed according to approved standards, and if thecontractor(s)shall fail  to  
remodelorreconstructsuch hutsandsanitaryarrangements accordingtoapproved standardswithin 
theperiod specified in the notice,the Regional Manager shall have the power to remodel or 
reconstructsuchhutsandsanitaryarrangementsaccordingtoapprovedstandardsatthecost 
ofthecontractor(s). 
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CPWD Specifications Vol - I & II 2119 for Civil Works and CPWD 
GeneralSpecifications for Electrical Works Part-I (Internal) & Part-II 
(External)with up-to-date Correction Slips or Latest CPWD Specifications 
in vogueonthedateoftenderpublication,MORTHforroads. 

Specificationstobefollowe
dforexecution ofwork 

 
Appendix-7 

OperationalClauses-Summary 
 

Referrelevantclauses&ArticlesinSchedule-I,GeneralConditionsofContract(GCC)andSchedule-
II,Scopeofwork. 

 
 

GENERALRU
LES 
&DIRECTIO
NS 

OfficerInvitingTender RegionalManager 

Maximumworksthatcanbeexecutedunderthecont
ract Upto125%ofOriginalContr

actValue. 

Definitions: 
 

1 Corporation/Department/CWC CentralwarehousingCorporation 
2 ContractManager/AuthorizedSignatoryforAgr

eementonbehalfofCorporationandCorporation
representativeforthepurposeof 
CorporationmentionedinContract 

RegionalManageroftheCorporationwhohasinv
itedtender 

2 WarehouseManager In   charge of   Central    
Warehouse/CFSTerminalwhereservicesaret
obedelivered 

3 Engineer EngineerofCorporationintherankofAE/EE/S
E. 

3 TenderAccepting & ContractTerminatingAuthority RegionalManager 

4 ContractorPercentageoncostofmaterialsan
d labortocoverall 
overheadsandprofitsinAnalysisofRates: 

15% 

 
StandardScheduleofRatesapplicableunderthiscontractforselectionofitemofworksforexecution 

(i) DSRCivil 2121 
(ii) DSR(E&M)2122 
(iii) DSRWetRiserandSprinklerSystem-2119 
(iv) DSRItemforBEE5starrated,ceilingfanwithBrushLessDirectCurrent(BLDC) 

Motor-2119 
(v) DSR (E&M)ItemforFacadeLighting- 2119 
(vi) andMarketratesforcivil,electrical&mechanicalworks 

ALLDSRlatestuptocorrectionslipsatthetimeoftenderpublishingshallbevalidandapplicablefordetermini
ngtherates. 

 
 

 
 
 
 
 
 
 
 
 
 
 

Article4ofAgreement 
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Contractperiod: 1yearformthedateofplacementofLOA 

 
Article8ofAgreement 

(i) PerformanceBankGuarantee-
5%ofContractValueplusadditionalPBGincaseofabnormallylowratesas 
perclause11.4.3ofITB(volumeI) 

(ii) TimeallowedforsubmissionofPerformanceGuarantee,DetailofEngineersandSupervision 
Staff and applicable labor licenses, registration with EPFO, ESIC and 
BOCWWelfareBoardorproofofapplyingthereof fromthedateofissueofLOA:15days 

(iii) Maximum allowable extension with late fee @ 0.1% per day of Performance 
GuaranteeamountbeyondtheperiodprovidedinArticle8ofAgreement/Letterof 
Award:15days 

 
(iv) RetentionMoney- 5 %ofvalueofworkexecutedbased on DLP conditions. 

 
Clause-2ofGCC(Schedule-I)_ 

ScheduleofrateofrecoveryfordelayinsubmissionofmodifiedworkprogramorProgressreport-
Clause2.2.4and13.4.3 

 
 SL ContractValue Recovery(Rs.)  

I. Anyworkexecutedundercontract Rs.100perday 

 

Clause-3.2.6ofGCC(Schedule-I) 

Listofmandatorymachinery,tools&plantstobedeployedbycontractoratsite 

ConcreteMixer 
(Ofcapacityminimum1bagofcement)asperrequi
rement onreceiptofsuchworks 

Concrete Vibratoras per requirement
 on
receiptofsuchworks 

Scaffoldingforrepairworksuptoheightof9mfrom
NGL 

Laddersforrepairworks uptoheightof6 
mandforareawherescaffoldingcannotbeerected. 

Plumbertools&equipments ElectricianTools&equipments 

LawnMower,HedgeCutters,Plantstrimmers Mason&BeldarTools&Equipments 
 
 
 

Clause-3.3.4ofGCC(Schedule-I) 
CompetentAuthorityfordecidingreducedrates:  Engineerincharge 

 
 
 

Clause-5.1.5of GCC(Schedule-
I)Submissionofstatement 
In case the contractor fails to submit the statement, he shall be liable to pay a penalty of Rs.500/-
perweekfortheperiodhedoesnotsubmit thestatement. 

 

Clause-7.1.1ofGCC(Schedule-I) 

CorporationIssueMaterial-ScheduleofMaterialstobeissuedtotheContractor– 
 

SL DescriptionofIt
em 

Quantity RatesinFigures&Words 
atwhichtheMaterialwillbeChargedtothe 
Contractor 

PlaceofIssue 

1 2 3 4 5 
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CorporationIssued-Tools&Plants,EquipmenttobehiredtotheContractor– 
 

SL Description HireChargesperday PlaceofIssue 

1 2 3 4 

NIL 

 
Clause-8.1ofGCC(Schedule-I) 

-SafetyProvisions 

In case the contractor fails to make arrangement and provide necessary facilities, 
heshall be liableto pay a penalty of Rs.500/- per day for the 
periodhe does not arrange the safety provision.Clause-10 of 
GCC(Schedule-I) 

LiquidityDamage-ForthegeneralMaintenanceServicesasperratespecifiedinAppendix–IIofSchedule-
II 

Forotherrepair,Maintenance,upgradationorconstructionworks-

AsperClause10ofGCCAuthoritytoDecideLD-RegionalManager 

 
 

Clause-13.4.4ofGCC(Schedule-I) 
 

(i) AuthoritytoDecideExtensionofTime:RegionalManager 

(ii) ShiftingofDateofStartincaseofdelayinhandingoverofsite: WarehouseManager 
 

Clause-13.4.6ofGCC(Schedule-I) 

(i) RecordofDayspreventedfromperformingthework:HindranceRegister-
JointlyMaintainedbyWHMandEngineerbasedontheinformationprovidedbyContractor. 

(ii) NatureofHindranceRegister-digital/electronicinformatofScheduleII 

 
Sub Clause 16 of Appendix 6 of GCC (Schedule-
I)Default&breachof provisions. 
In the event the contractor(s) committing a default or breach of any of the provision, he shall 
beliable to pay a penalty @ 0.05% for each day of default subject to a maximum of 5% 
ofestimatedcostofwork. 

 
SubClause13ofAppendix6ofGCC(Schedule-I)andothersubclausesofAppendix 
5/6Employmentofskilled/semi-skilled workers. 
Incasethecontractorfailstodeploythequalifiedtradesman,heshallbeliabletoattractpenaltyofRs.100/-
perday. 

 
 
 

Ref-ScheduleII:ScopeofWork 
RequirementofTechnicalStaffforaWorkandRateofRecovery 

NIL 
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MinimumQu
alificationOf 
Technical 

Representative 

 
Designation(Pri
ncipalTechnical 

/Technical 
Representative) 

 
Minimum 

Experience
(years) 

 

Rateatwhichreco
veryshallbemad
e  fromthe 
contractor 
intheeventofnotf
ulfillingprovisio
nofContractT&C 

SL Costof 

Work 

Number 
  

 
 

 
 

1. Any Graduate 
Engineer(Civil) 
Or 
Diploma 
Engineer(Civil) 

Principaltechnic
alrepresentativ
e 

3yrsforGraduat
eEngineersor 
6 
yrsforDiplomaE
ngineers 
respectively 

1 Rs.25,000/-PM 

2 Any DiplomaEngineer(ci
vil) 

Orany Graduate 

Technicalrepres
entative 

3 yrs 
forDiplomaEn
gineers and10 
yrs for 
NonEngineeri
ngGraduatean
d1 year 
forEngineerin
gGraduate 
respectively 

1 Rs.15,000/-PM 

 

➢ AssistantEngineersretiredfromGovt.ServicesthatareholdingDiplomawillbetreatedatparwithG
raduateEngineers. 

➢ Diploma holder with minimum 10 years relevant experience with a reputed construction co. 
canbe treated at par with Graduate Engineers for the purpose of such deployment subject to 
theconditionthatsuchdiplomaholdersshouldnotexceed50%ofrequirementofdegreeengineers. 

 
 

Ref-ScheduleII:Appendix-IVClauseR-Th.ConsumptionofMaterial 
Schedule/Statementfordeterminingtheoreticalquantityofcement&bitumenbasedonDelhiScheduleofRa
tes2121printedbyCPWD 

 
Variationspermissibleontheoreticalquantities: 

(a) CementAllWorks: +/- 2% 

(b) BitumenAllWorks: 2.5%plus&only&nilonminusside 

(c) SteelReinforcementandstructuralsteelsectionsforeachdiameter,section, andcategory:+/- 
2% 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

RECOVERYRATESFORQUANTITIESBEYONDPERMISSIBLEVARIATION 
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SL Descriptiono
fItem 

RatesatwhichrecoveryshallbemadefromtheContractor 

ExcessBeyondPermissi
ble Variation 

Less useBeyond PermissibleVariation 

1. Cement - Twice 
theratesmentionedinDSR2121Dec21ed
itionadoptedforestimation 

2. Steelreinforcement - do 

3. StructuralSections - do 

4. Bitumen - do 

5. Bitumenissuedfree - do 

6. Bitumenissuedatstipula
tedfixedprice 

- Twicetherateissued 
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SCHEDULE–II 
(SCOPEOFWORK) 
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1. GeneralScopeofWork: 
 

i. The scope of works to be completed under this contract includes miscellaneous works of 
civil,electrical, and mechanical nature maintenance, upgradation, small scale construction 
works 
andgeneralmaintenanceandhousekeepingservices,horticultureworksaspertermsandconditions
mentioned in this document. These include day to day maintenance, annual repairs, 
preventivemaintenance, special repairs, upgradation works  and additions and alterations, new 
constructionetcasindicatedin Table1,2&3below. 

 
ii. TheWorksshallbecarriedoutbycontractormaintainingtheuniformityin  Color  scheme,Aesthetics of 

complex, pleasant ambience, presentable infrastructure, green belt and hygiene 
inoffices,toiletsetc.Thecolorschemeofthebuildings,Godowns&otherCivilinfrastructureinComplex,asa
pprovedbyCorporationshallbefolloweduniformly. 

 
iii. Officerinchargeshalldecideandheshallberesponsibleforthequantum,timeline,measurementandpaym

entrelatedtotheworksheorderedvideaparticularworkordertoContractor. Engineer of the corporation 
shall do all technical checks on the works mentioned 
inTable2and3,foritsquality,specification,rates,quantity&amountetc. 

 
iv. Contractor shall be responsible for execution, timely completion, quality and workmanship of 

allworks&servicesasorderedbyofficerinchargeunderthecontracted  rates  for  the  itemsstipulated in 
Price schedule and at the rates as determined by Engineer of the Corporation for theitemsnot 
stipulated inprice schedule.He  will ensure  successful  implementation  of contract  sothatall 
infrastructureinCWComplex is effectivelymaintainedandis  brought to  a presentablestage. 

 
v. General Maintenance Manual, & Service requirements/frequencies to be provided by 

ContractoraregiveninAppendix-
IIthisSchedule.TheChecklistofminimumrequirementsofInfrastructure & Its maintenance in CW 
Complex, which will serve as a guide for deciding theworks to be executedunder 
aCWComplexisgiveninAppendixIIIofthis Schedule. 
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TABLE-1 GENERALMAINTENANCEWORKS&SERVICES 
 HousekeepingServices 

1 Removalofgardenwaste 
2 Cleaning/SweepingofCWRoads,MainentryRamps,ParkingyardsGodownVeranda/Open

PlatformsandWeighbridgeplatformareaetc.includingSafedisposalofgarbage/Refuse. 

3 Cleaning, dusting, mopping of Window Glasses (both sides), floors, furniture, etc. 
tomaketheareaneatand 
cleanfreefromcobwebs,fliesetc,andhygienicinOfficebuildings,labourHuts,SecurityCabin
s,weighbridgecabinandothersimilaramenities 

4 Cleaning,dustingofGodownWalls,TopVentilators,RoofTrusses,Parapetsandotherheightene
dstructures, Cleaningof Fans installedinofficebuildings, 
Cleaningoffirefightingequipmentincludingportablefireextinguishers 

5 Cleaningof all Toilets /Washrooms / drinkingwater utilities andother 
similaramenitieswithinCWComplex.Withwaterincludingflushingasperrequirement 

6 Cleaningofterrace/loftwaterstoragetank 
7  

Cleaninganddesiltingofgullytrapchamber,Cleaningofoutletchambersconnectingswage/d
rainsofCWCcomplexwithcitymeansdrains/swagechamber 

8 
Cleaningofchocked/existingdrainofcampus/sewerline 

9 Cleaningofundergroundsump,OverHeadR.C.C.Tank. 
10 ClearingofblockagesinRainWaterHarvestingsystemspit,Cleaning,disinfecting/recoupin

gthe aggregates/repair ofRWH pits/borewells 
11 Cleaningofvalleygutteringodownandundergroundtranches,drainpips 

 Horticultureworksandservices 

12 GrassingwithselectionNo.1doobgrassincludingwatering andmaintenance of  thelawn 

13 Cleaningofgarden,Wateringoflandscaped/greenbeltareasandmaintainingtheplants/shr
ubs,trees,bushes,floweringbedsetcandkeepingtheseinhealthyconditionFrequency of 
cleaning shall be daily and watering or other activities shall be as perrequirement. 

14 Renovatinglawnsincludingweeding,cheelingthegrass,forkingtheground,topdressing with 
sludge or manure, mixing the same with forke and keeping the lawn freefromweeds 

15 OtherhorticultureserviceslikeMixingearthandsludgeormanureintherequiredproportionan
dspreading/ofsludge,dumpmanureand/orgoodearthinrequiredthicknesswithincomplexas
perrequirement 

16 PlantationofTrees,Shrubs,andHedgeatsitei/cwateringandremovalofunserviceablematerial’
s 

17 Cuttingofdesignerhedge/edgehoeingofhedge/edgebedTopiarycutting/shaping  
ofplantremovingofcutmaterials, 

18 Clearingheavyjungleinopenareaincludinguprootingofrankvegetation 

19 Clearinggrass,shrubs,bushesgrownunwantedneartobuildings 
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 Otherrepairandmaintenancerelatedworksandservices 
21 Generalservicingincludinggreasing,re-alignment,refixingofdoors,rollingshuttersetc 

21 Replacementofbrokenglasses,Jalli,birdmeshinwindowandventilators,doorsetc 
22 Replacementofdamaged/non-functionalfittingsofdoors,windowsandventilatorsand 

rollingshutters,lubricatingofrollingshuttersRepairstorollingshuttersbyreplacingbrackets,sp
rings,gearboxhandles,MScoverlockingrail,laith,shaftetc. 

23 Replacementofceramicfittingsandfixturesoftoilets,labsandotherutilities,sanitaryitems. 

24 Replacement/repairinfittings(tee,elbowetcinrainwaterdowntakepipsandstormwaterdrains,
swagepipsetc. 

25 Repair/replacementofPlatformfender. 
26 Replacement,refillingoffireextinguishers,sandbucketetc 
27 Repair,replacementofPVCwatertank,Borewellpump,UGtankpumpandotherfixturesofw

ater supplynetwork. 
28 Paintingonaisleway,EntryGates,SecurityCabin,Boundarywalls,Office  

Buildings,Toilets&otheramenitiestorestoretheoriginalsandtomaintain  the  aesthetic  
ofcomplex,incaseofrequirementsbeforeexpiringnextduedateofpaintingasper 
periodicity. 

29 Paintingof Godown Gablewalls, long wallsetc torestorethe  originals and  to  
maintaintheaestheticofcomplexandwhereStandardMeasurementiscertifiedbyEngineerinca
seofrequirementsbeforeexpiringnextduedateofpaintingasperperiodicity. 

30 Plugging the punctures, arresting the leakages and laying water proofing sheets 
onleaking areas in Roofs like tarfelt over ridges, flashing and any other similar item 
onleakinglocations. 

31 Replacement/ refixing/realigning of isolated damaged ridges, flashing, velly 
gutters,sky light sheeting, turbo ventilators, Galvalume / GI Sheeting, Cement roofing 
sheet,rainwaterdowntakepipessuchthatvolumeofworksislessthanRs.5,00,000/-
ineachcase. 

32 Minor repair works in Walls, plaster, floors & Roads (pot holes, cracks etc), damages 
indrains, sewage pipes, manhole chambers etc, ramps at entry gates, steps, 
fins/jambs/offsets of doors/windows and any other similar asset including minor 
replacement works 
ofpaverblocks,Cementconcreteinroads,floors,Bituminousmix,carpeting,  Rollingshutters, 
Doors, Windows etc such that no technical supervision is required and / Or 
anyotherworksmentionedinTable2belowwhereextentofrepairtocarryoutissuchthat 
valueofrepairworksdoesnotexceedRs.5,00,000/-ineachcase. 

33 Repairstoelectricalfittingswiring,panels,etc.Supplying&installationofelectricalfittings, 
luminaries/ fans etc such that volume of works is less than Rs. 5,00,000/- in eachcase. 

TABLE–2REPAIR&MAINTENANCE/UPGRADATION 
1. Providing & fixing ofnewJalli gates/steel gates/rolling shutters/Wood-PVC-FRP  doorsetc  

inthedooropeningsorcompletereplacement/upgradationwithnewsystem. 
2. ProvidingofnewexpandedmetalJallis/Glass/polycarbonatesheetoverventilators/Glazed/wiremes

hed/Aluminium/UPVC/PVC/Steel/Woodenwindowsinwallopeningorcompletereplacement/upg
radationwithnewsystem. 

3. Complete replacement/upgradationof roofing system of Godown or other Buildings in 
CWCComplex. 

4. RepairtoMajorroofleakagesinGodownsbywaterproofingofentireroofsorreplacementofall 
crackedsheets. 

5. Complete replacement /major repair of roof water drain system, wind ties, sky light 
sheeting,turboventilators 
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6. Repair/strengthening/modificationindamagedtrusses/purlins/runners/bracingsinGodowns 
7. Relaying/ReplacementofroofslabswithorwithoutRCCframingintheofficeblock/staffquarters. 
8. Completereplacement/upgradationofFlooringsystemofGodownorotherBuildingsinCWCComplex. 
9. Providingtilingworksinfloors/walls. 
10. Providingwoodenworksinofficeblocks/staffquarters/guesthouses 
11. RepairstoMajordamageinfins/jambs/offsetsinthedoors/windows 
12. RepairstoMajordamageofplasterinpatches 
13. RepairstoMajordamageinflooringinpatches. 
14. Repairstoseepageinwalls/roofing/floors. 
15. Repairs/replacement/layingofplinthprotection 
16. MajorRepairworksinmasonrywallsofbricks/stones/CC/RCC,rebuilding,retrofittingandoranchori

ngworksetc. 
17. RepairsinRCCworksofroofslab/Floors/columns/beamsetc. 
18. RepairsinSteelworkswithwelding/extrariveting/boltingetc.intrusses,rafters,stanchions,columns,

bracing,runners,purlinsetcinbuilding. 
19. ReplacementofpaintfinishingsystemasperPeriodicityand/ornewworkofpaintingincludingWhitew

ashing,colourwashing&paintingonCC/Plastered/Steel/woodworksetc. 
20. Majorrepair/newConstructionofdrainagesysteminthecomplex. 
21. Majorrepair/newConstructionofRainWaterharvestinginfrastructurewithinthecomplex. 
22. Majorrepair/newConstructionofUndergroundWaterTank. 
23. MajorRepairs/Renewal/relaying/replacementtosewage/drainage/watersupplysystemincluding

pumps,sumps,pipesandfittings. 
24. Majorrepair/Installationofshallowborewell 
25. Providingofbaseworkstofloor/Paverblockyard/Roadetc  like  subgrade  preparation, 

SubbaseandbaselayingwithWBM/WMM/Mooram/Goodearth/PCCetc. 
26. Major repair/replacement/new Construction of CC/RCC roads/ramps/ VDC

/CCfloor/approaches inthecomplex. 
27. MajorSupply&installationofpaverblocksintheparkingyard/roads/godownfloors. 
28. Relayingofpremixcarpeting/sealcoat/BM/DBM/BC/SDBCetcontheroads. 
29. Fillingofpotholesintheroadsbystone/brickaggregate-Majorworks. 
30. Completereplacement/upgradationofRoads&OtherCirculationareaofGodownorotherBuildingsin

CWCComplex. 
31. Patchrepairstoroadsbybitumasticconcreting-Majorworks 
32. Raisingtheheightbyconstructionofboundarywall,installationofentrygates. 
33. Supplying&fixingconcertinawireforfencingoverboundarywall. 
34. Renewal/replacement/majorrepairorcompletelynewworksofwiring,internal,externalelectricalpo

werconveyancesystem,earthpits,electricalconductoretc. 

Table3:Newconstructionworks(Smallscaleconstruction) 

1. Constructionofnewbuilding/roomslikePublicToilets,WeighbridgeCabin,SecurityCabin,Driver
Block,Visitorlobby,Labsetc. 

2. Constructionofmarketingshedsforfarmers,labourshed,parkingshedetcwithinthewarehouses. 
3. ConstructionofNewboundarywalls. 
4. Constructionofoverheadwatertank,UnderGroundFireWaterReservoir. 
5. Constructionoffoundationsoftowermast,highmast,Containercabins,DGset,weighbridgeetc. 
6. InstallationofHighmast,streetlightings,ProvidingStreetlightinginthecomplex. 
7. Providingofnewtransformer,newcablingsetc. 
8. Installationofsubmersible,centrifugalpumps(Electricalequipment),deepborewelletc. 
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2. Natureofworks tobeexecutedunderthecontract. 
A. DaytodayRepairs 

i. Daytodayorroutinerepairsaretheworkswhicharetobeattendedontheday-to-
daybasissuchascleaning,Housekeeping,removingchokageofdrainagepipes,manholes,restorati
on of water supply, repairs to faulty switches, watering of plants, lawn 
mowing,hedgecutting,sweepingofleaffallsetc. 

ii. In addition, works such as patch repair to plaster, minor repairs to various items of 
work,replacement of glasspanes, replacement of  wiring  damaged  due  to  accident,  
replacementofswitches,sockets  tiles,  Gap  filling  of  hedges/perennial  beds,  
Replacement/Replantingof trees, shrubs, painting of tree guards, planting of annual beds and 
trimming/pruning 
ofplantsetc.,whicharenotemergentworksandareconsideredtobeofroutinetypeshallbedoneasp
errequirementatanytimeduringcontractperiod,dependingupon  theexigency. 
Suchworks canbedoneunderday-to-dayrepairalso. 

iii. Theseservices shall beprovided  by  contractor in  a  time  bound manner  based on  
receiptofcomplaints/requirements/callfromtheWarehousemanager. 

 
B. PreventiveMaintenance 

Preventivemaintenanceisessentialtokeepthebuildingservicesinserviceablecondition.Preventivemaintenance 
shall be taken up so that the services or the assets do not fail due to wear and tear and 
thosecomponentsandservicesexpectedtofailarereplacedwellintime. 

 
PeriodicalChecksforPreventiveMaintenance 
SystematicinspectionsbyWarehouseManager/ Engineer  and  Contractor  along  with  his  Engineer  shallbe 
carried out particularly of those services and components which are prone to higher wear and tear 
andnearing to outlive/outlived their life. Thin members, exposed members to severe weathering 
conditions,membersaffectedbyleakage/seepageand  members/components  affected  by  water  splashes  
shall  alsobeinspectedperiodically. 

 
Thefollowingcategoriesofitemsofpreventingmaintenancehastobepaidspecialattention 

i. Cleanlinessofroofs,inletofrainwaterpipes,khurra,chajja/sunshadetop,outletofrainwaterpipes,plinthp
rotectionanddrainsminimumonceayearandparticularlybeforemonsoon. 

ii. Cracksongolaandtopofparapet 
iii. Cleanlinessandwaterproofingofmumtyroof 
iv. Leakagefromterracetanks 
v. DamageofwaterproofingduetoinstallationofvariousservicesonrooflikeDishantenna,solarpanels,etcor

weed/vegetation. 
vi. Cracksongritplaster,spallingofconcrete,claddingstonecomingoutofsubstrateetc 

vii. Leakages/seepagesfromRoof/Wall/Pipes/VellyGutters 
viii. RustingofGIpipesandfittingsshowingseepage 

ix. Shaftsfortheleakage/seepage 
x. Saggingfalseceiling 

xi. Termiteaffectedareasandwoodenmembers 
xii. Thecleaningofmanholesandsewerlineandcheckingforrainwatergetting mixedinsewerlines 

xiii. Damagedcables&otherabandoned servicelines 
xiv. Electricalsystemslikemainboardsetc.shouldbecheckedannually. 
xv. Fireservicesparticularlyduringhotweatherandassessmentofelectricloaddueto 

additionalservicesinstalled 
xvi. Whetherunprotectedheatersinuselikelytocausefireincident 
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C. AnnualRepairs 
i. Theworksofperiodicalnaturelikewhitewashing,colorwashing,distempering,paintingetc.shallbecal

ledAnnualRepairworksandtheseshallbegenerallyundertakenbasedon requirement. 
ii. Theperiodicityforpaintingsystemshallbeasbelow. 

Whitewashingandcolorwashingonexteriorsurfaces,horticulturebeltetc. OneYear 

Whitewashingandcolorwashingoninteriorsurfaces two years 
PaintingwithDistemperonplastered/concretesurface(interior) threeyears 
PaintingwithEmulsiononplastered/concretesurface (Exterior) fouryears 
PaintingwithEmulsiononplastered/concretesurface(interior) fouryears 
Steelsurface(exposed)likeverandapurlin&truss,Fender,Rollingshutter 
etc. 

fouryears 

Steelsurface(interior)Likerooftruss,roofpurlin,internalSteelcolumnsetc. TenYears 

Cementpaintoverexteriorwalls threeyears 
Woodworkpolishing threeyears 

 
Incityofadverseclimatereceivingexcessrain,extremeweather,highdust,temperaturevariation,this 
periodicity can be reduced based on the severity of climate and degradation occurred in 
physicalappearanceofpaintingetc. 

iii. FollowingguidelinesshallbefollowedforplanningandexecutionofAnnualrepairworks. 

The  total estimated cost of maintenance of a building /  structure during a year, as annual 
repair,shall be  within  the  prescribed limits as approved by  the Competent Authority  as per DOP, 
fromtimetotime,forAnnualrepairs. 

Theentireexerciseoffinishingunderannualrepairshould  be  carried  out  in  a  
professionalmanner.Beforesanctioningofestimate,placementofworkorder, it shouldbeensured  that 
alldefectslikedampnessofwalls,damagetoRCC,brickworkandplaster,electrical  cabling,  itsdressing, 
correctly installation of wiring are covered and also rectified so that the building 
looksrenovatedandpresentableforsufficienttimeafterannualrepairs. 

Painting along with associated annual repair works should be carried in One GO in entire 
CWComplex. 

Payment of works will be made on the basis of actual work carried outand in case made based 
onstandardmeasurementbook,itshallbeensuredthatnoworkis  left  and  there  shall  be  
noslacknessofsupervisiononthepartoftheOfficers. 

Noworkoforiginalconstructionorcompletereplacementofcomponentsshallbetaken  up  
inAnnualRepairworks. 

 
D. SPECIALREPAIR 

As the building ages, there is deterioration to the various parts of the building and services and 
majorrepairs and replacement  of elements become inevitable. It becomes necessary to prevent the 
structurefrom deterioration and undue wear and tear as well as to restore it back to its original conditions 
to theextentpossible.Thefollowingtypesofworksingeneralaretobeundertakenunderspecialrepairs:- 

i. Provisionofwaterproofingtreatmenttotheroof,vellygutter.Alltheexisting  
treatmentsknownaresupposedtolastsatisfactorilyonlyforaperiodofabouttenyears. 

ii. MajorRepairinRoofsystem,realignmentofsheets,replacementinblocks,ReplacementofVellyGutter
swithreplacementofDowntakePipessystemetc. 

iii. MajorRepairofinternalroadsandpavements. 
iv. MajorRepairs/replacementofflooring,skirting,dadoandplaster. 
v. Replacement/newinstallationsofdoors,windowframes,shuttersandfittings. 

vi. Replacement of complete water supply network and sanitary installation like water tanks, 
WCcistern, wash  basins, kitchen sinks, pipes etc. The life of GI pipes shall be considered  as 
25years. 
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vii. Re-
grassingoflawns/grassplotsin5to6yearswithoutreplacementofearthandin8to10yearswithreplac
ementofearth. 

viii. Renovationoflawnin4to6yearsaspersiterequirement. 
ix. Replantingofhedges in8-10years. 
x. Completelyuprootingandremovinghedges/shrubbery. 

xi. Replantingof 
a) Rosebedsin5-6years. 
b) Perennialbedsin5-6years. 
c) Cannabedsin1-2years. 

xii. Shiftingofanygarden featurefromonesitetoanotherwithin building. 
xiii. ElectricalEquipment’s/Installationsaftertheiruseful life. 

 
The replacement shall be made only after detailed inspections after assessing the condition of 
thecomponentswheretheyhaveoutlivedtheirusefullifeornot. 

i. Atthecommencementofcontract,aSurveyofthebuildingsshallbeconductedtoidentifytheitems 
of Special Repairs which are required to be carried out. Special repair complaints arealsoto 
benotedandreferredfromgeneralinspectionreportsofwarehouses. 

ii. Specialrepairs,whicharerequiredto eliminate leakage 
anddampnessinthebuildingsshallbegivenpriorityandcompletedbeforethemonsoon.Specialr
epairstoplastering,replacement of doors and windows and flooring shall be synchronized with 
the annual 
repairssothatwhitewashing,colorwashing/distemperingarecarriedoutsystematically. 

iii. It shall be ensured that the plants/trees survive and as such maintenance of the same shall 
betaken care with. Trees/Plants which  are planted near to foundation of the buildings  and 
inopen areas/parks shall be planted in such a way that neither they damage the foundation 
norarerequiredtobefelldownduetoredevelopmentofthearea. 

 
AuthenticityofSpecialRepairs 
Any work of Special Repair to be undertaken in the CW Complex has to be certified by the Engineer. 
TheEngineer has to verify himself the necessity of undertaking Special Repair to any item of the building. 
AllsuchrepairshallbedonewithapprovalofRegionalManagerforAA/ESorhigherauthorityasperDOP. 

 
E. UpgradationWorks 

Upgradation works, under this contract may be carriedout as per theguidelines issued  from corporateoffice 
time to time. A record shall be kept of the items upgraded building wise online/offline and once 
abuildingisalreadyupgraded,furtherupgradationshallnotbecarriedoutwithoutapprovalof  theCompetent 
Authority as per DOP. All the services, Civil and Electrical, which have completed their life orwhich are 
beyond repair or may not remain sustainable with repair shall be replaced and record shall bemaintained. 

 
At the commencement of contract, a Survey of the buildings shall be conducted to identify the items of 
allupgradation works which are required to be carried out in complex. complaints are also to be noted 
andreferredfromgeneralinspectionreportsofwarehouses. 

 
F. Smallvaluecapitalworks/newconstructionworks: 

• Worksasmentionedintable3above,mayalsobecarriedoutunderthecontractbased  
onexigenciesofserviceandoperationalrequirementasperdecisionofRegionalManager. 

• Effortsshallbemadetocarryoutallupgradationworksof  Roof  and  Road  in  One  GO.  
OthercapitalworksofnewconstructionShouldalsobeplannedinONEGOhowever,iftotalrequirement of 
such works during a FY Year is small or the exigencies of the works /urgency ornature of operations 
/ customer requirement is such that, the works are required to be taken up inphased manner or 
partially, these may also be executed under the contract by placing the 
worksorderwithapprovalofRegionalManager. 

• Upgradation of Floor of Godowns should be taken up in this contract because it has to be done 
inphasedmanners 

• No capital works of upgradation and new construction of value exceeding Rs.50 lakh should 
beexecuted under this rate contract. Such higher value works should be executed through 
separatecontractsafterinvitingtenders. 

� 



Volume-III–Schedule-II:ScopeofWork&Appendix-I,II,III 

9|Page 

 

 

 

G. EnergyEfficiencyMeasures 
• All electrical installations shall be made adopting Energy efficiency measures like fixing of 

LEDfittings,providingenergyefficient fansetc. 
• GreenBuildingapprovedmaterialsshouldbeusedpreferablyoverothermaterial. 
• Use of water/ Power, Waste disposal, Vehicle circulation/ movement etc in CW Complex 

shouldbedonewithminimumcarbonemission. 
• Sewage Waste, should be treated before disposal into public sewar and should be used 

forHorticulture,Toiletre-
flushingetc.Stormwatercollectionandharvestingshouldbemadeeffectivebasedongeologicalprofil
eofCWComplex. 

 
3. Materials,Tools&PlantstobeprovidedbytheContractorandTestingofMaterials 

 
3.1 The contractor shall, at his own expense, provide all materials, required for the works other than 

thosewhicharestipulated tobesuppliedby theCorporation. 
Thecontractor  shall, at his own  expense  and  without delay, supply to the Engineer, samples  of materialsto 
be used on the work and shall get these approved in advance. All such materials to be provided by 
theContractorshall be inconformity with the specifications laid down orreferredto in the contract. 
Thecontractor shall, if requested by the Engineer furnish proof, to the satisfaction of the Engineer that 
thematerialssocomply. 

IncasecontractordoesnotsetafieldlaboratoryatCWComplex,allrequiredtestsshallbecarriedoutinthereputed / 
approved outside laboratory. Payment of testing charges of such tests will be borne by 
thecontractorineachcase. 

i. Foroutsidetesting,testofmaterialsandstipulatedsamplesshallbecarriedoutbyoneofthefollowinglaborat
ories/tests houses - (1) IIT, (2) NIT,(3) National Test Houses,  (4) National 
CouncilofCement&BuildingMaterial,  (5)  Govt.  Engg.  College/National  Accreditation  Board  
ApprovedLab(NABL),asperdecisionoftheEngineersectionintheregion. 

ii. Testing and acceptance criteria for cement, steel and any other materials, supplied by 
contractorshould be as per BIS codes/Technical Specification or as decided by Engineer in 
charge, as 
perstipulatedtestingfrequencygiveninenclosedlist(fieldqualityPlan)orCPWDSpecifications. 

iii. Sampleofmaterialfortestingwillbesuppliedfreeofcostbythecontractor,includingitstransportation to 
the approved test houses/laboratory, as directed by the Engineer or inspectingofficials. 

iv. AllRoutinetestsonvariousmaterialsshallbecarriedoutasperthefieldqualityplan-ListofMandatory Tests 
(enclosed) at the costof the contractor. Wherever it is notspecified, it  will 
becarriedoutasperdecisionofSiteEngineer,whichwillbefinalandbindingonthecontractor. 

v. Inadditiontothetestsrequiredunderaboveclausesthereof,theEngineerorhisrepresentativemayordertes
tstobecarriedoutbyanindependentpersonappointedbyhimatsuchplaceorinsuchlaboratory,ashemayde
termineinaccordancewiththeappropriateClausesofrelevantStandardSpecificationsandcostofsuchtests
shallbebornebythecontractor. 

vi. TestingrecordshallbemaintainedasperstandardTestingPerforma,enclosedinthecontractdocumentforp
ropertestingandtheirrecordbythecontractor. 

vii. In case, test results indicate that the cement, steel, bitumen or any other material brought 
orarranged by the contractor for incorporation in work does not conform to the relevant BIS 
Codes,the same shall stand rejected and shall be removed from site by the contractor at his own 
costwithinaweek’stimeofwrittenorderfromthe Engineer-in-charge todo so. 

 
3.2 ContractortoSupplyTools&Plantsetc:Plant&MachineryRequiredfortheWork 

The contractor shall provide at his own cost all materials except such special materials, if any, as may 
inaccordancewiththecontractbesuppliedfromtheCWCstores,machinery,tools&plants 
asspecifiedinAppendix7ofSchedule1. 

In addition to this, appliances, implements, other plants, ladders, cordage,tackle, scaffolding and 
temporaryworks required for the proper execution of the work, whether original, altered or substituted and 
whetherincludedinthespecificationsorotherdocumentsformingpartofthecontractorreferredtointhese 
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conditionsornot,orwhichmaybenecessaryforthepurposeofsatisfying  or  complying  with  therequirements of 
the Officer- in-Charge as to any matter as to which under these conditions he is entitledto 
besatisfied,orwhichheisentitledtorequiretogetherwithcarriagethereforetoandfromthework. 
Thecontractorshallalsosupplywithoutchargetherequisitenumberofpersonswith  the  means  
andmaterials,necessaryforthepurposeofsettingoutworksandcounting,weighingandassistingthemeasurement for 
examination at any time and from time to time of the work or materials. Failing his so doing,the same may be 
provided by the Corporation atthe expense of the contractor and the expenses maybededucted, from any 
money due to the contractor, under this contract or otherwise and/orfrom his dues or 
theproceedsofsalethereof,orofasufficientportionthereof. 

(i) ItwillberesponsibilityoftheContractortoarrangeallplants&machinery,trucks,vibratory,Roadro
lleretc.asrequiredbyhimforexecutionofworks. 

(ii) Contractorwillalsoarrangeforgettingpermissionofsuchplant&machinery,ifrequiredfromlocalo
rotherconcernedauthoritiesforuseaswellasfortheirtransportationtosite. 

(iii) AllexpenditureincurredinthisconnectionwillbebornebytheContractor. 
 

4. MaintenanceafterCompletion(DefectLiabilityPeriod-DLP): 

Following works executed /services delivered under this contract/ Work Order shall be maintained by 
thecontractor at his owncostduring themaintenanceperiod/DLPas mentioned below. 
Thisperiodshallbereckonedfromtheactualdateofcompletionofwork. 

i. Allkindofconstruction/repairworksinBituminousRoads/concrete/masonryworksinBuilding 
/Roads/Drains - DLP/Maintenanceperiod-12month. 

ii. Allkindofleakagearresting,plugginginRoofs/pipesetc.-DLP/Maintenanceperiod-12month. 
iii. New construction-Upgradationworks of Road/Roof/Floor-3Years 
iv. Newconstruction/upgradationworks-OthersincludingPaintingandanyotherspecialrepair:-

Maintenanceperiod-12month. 
v. Electricalfittings/items/Motors/Pump-Aspermanufacturerwarranty;DLP/Maintenanceperiod-1year. 

vi. SanitaryInstallation/Fitting/Fixture-Aspermanufacturerwarranty;DLP-12Month. 
vii. Rollingshutters/Manualgearsandothersimilarmechanicalfittingworks-DLP/Maintenanceperiod-

12month. 
 

The works /services, for which no maintenance period is prescribed here, contractor is waived 
offfromhisobligationsofmaintainingtheworkspostcompletion. 

 
 

5. NightWork 

Contractor shall plan and deploy his all resources to complete the work within time as per agreed program 
ofcompletion. If the CWC is, however, satisfied that the work is not likely to be completed in time except 
byresortingtonightwork;byspecialorder,thecontractorwouldberequiredtocarryouttheworkevenatnight, 
withoutconferringany right onthe contractor forclaimingforextrapaymentforintroducing 
nightworking.ThedecisionoftheOfficerinchargeinthisregardwillbefinalandbindingonthecontractor. 

 

6. WorktobeExecutedinAccordancewithSpecifications,Drawings,Ordersetc. 

The Contractor shall execute the whole and every part of the work in the most substantial and workman 
likemanner both as regards materials andotherwise in every respect in strict accordance with the 
specifications.TheContractor shall alsoconform exactly, fullyand faithfully to the design,drawings and  
instructions inwritinginrespect ofthe workassignedby theCorporationandthe  Contractor  shall be  furnished 
free  ofchargeone copyof thecontract documentstogether  with  specifications,  designs,drawings  and  
instructions,as arenotincluded  in the standard specifications of Central Public  Works Department, specified  in  
ScheduleI: Appendix-7 or in any Bureau of Indian Standard or any other, published standard or code or 
Schedule ofRatesoranyotherprintedpublicationreferredtoelsewhereinthecontract. 
The Contractor shall comply with the provisions of the contract and with the care and diligence execute 
andmaintaintheworksandprovidealllabourandmaterials,toolsandplantsincludingformeasurementsand 
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supervisionof allworks,structural plansandotherthingsof temporary  or permanent nature  required  forsuch 
execution and maintenance in so far as the necessity for providing these, is specified or is reasonablyinferred 
from theContract. The Contractor shall takefull responsibility  for adequacy, suitability and  safety 
ofalltheworksandmethodsofconstruction. 

 
7. Work(s)wherenoSpecificationsarespecified 

In the case of any class of work for which there is no specifications provided under this Contract, such 
workshall be carried out in accordance with the Bureau of Indian Standards Specifications. In case, there are 
nospecificationsinBureauofIndianStandards,theworkshallbecarriedoutaspermanufacturers’specifications,ifnota
vailablethenasperState/DistrictSpecifications.Incase  there  are  no  
suchspecificationsasrequiredabove,theworkshall becarriedoutinallrespectsinaccordancewith  
theinstructionsandrequirementsoftheCorporation. 

 
8. WaterforWorks 

(a) Departmentalwatersupply,ifavailable,shallbethesourcesofwaterforusingintovariousworks/servicesu
nderthiscontract: 

WaterontherequestofContractorand,ifavailablemaybesuppliedtothecontractorbytheCorporation, 
subjecttothefollowingconditions: 

(i) The water charges shall be recovered from dues of Contractor, @ 1% on gross amount of the 
workdone/servicesdelivered. 

(ii) Mainsourcesofsupply(Tappingsource),shallbedecidedbyWarehouseManagerbasedonavailability of 
water. The contractor shall make his/their own arrangement of water connection 
andlayingofpipelinesfromexistingmainofsourceofsupplyuptoplaceofworkathisowncost. 

(iii) TheCorporationdonotguaranteetomaintainuninterruptedsupplyofwateranditwill  beincumbent on 
the contractor(s) to make alternative arrangements for water at his/their own cost intheeventof any 
temporarybreakdownintheCorporationwater main so that the progressofhis/their workis not held 
up for want of water. No claim  of damage or refund of water charges 
willbeentertainedonaccountofsuchtemporarybreakdown. 

(b) In case,CWcomplex doesnot have adequate source of water  or there is  no such water which is 
fitforconstructionpurpose,WarehouseManagershallinformthecontractorinwriting,beforecommencem
ent of work to arrange the water at its own. In all such cases, the contractor(s) shallmake his/their 
own arrangements for water required for the work (sources as well conveyance ofwater) and 
nothing extra will be paid for the same. In all such cases, when contractor has procuredconstruction 
water with its own arrangement due to non-availability of same in CW Complex, 
asconfirmedbywarehouseManagerinwriting,Thewater  charges  @  1%  shall  not  be  recoveredfrom 
contractor’sbill asmentionedinsubclause(a-i)above. Theprocurement/arrangement 
ofconstructionwaterbyContractorwillbesubjecttothefollowingconditions: 

(i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of 
theEngineer. 

(ii) The Engineer-in-Charge shall make  alternative  arrangements for supply of water at the risk  & 
costof contractor(s), if arrangements made by the contractor(s) for procurement of water are in 
theopinionoftheEngineerunsatisfactory. 

(iii) In all such cases, alternate Water Arrangements can also be done by contractor by installation 
ofborewell into CWC Land if it is permitted as per local bye-laws. The contractor shall be allowed 
toconstructtemporarywellsinCorporationlandfortakingwateronly  for  construction  
purposeswhenhehasgotpermissionoftherespectivelocalauthorityandofEngineerinwriting. 
Nochargesshall be recovered from the contractor towards providing of land forinstallation 
ofborewell,butthe contractor shallberequiredtoprovide  necessary  safety arrangements  to 
avoidanyaccidentsordamageto  adjacent  buildings,  roads  and  service  lines. He  shall  be  
responsiblefor any accidents or damagecaused duetoconstruction and subsequent maintenance  of 
the 
wellsandshallrestorethegroundtoitsoriginalconditionafterthewellsaredismantledoncompletionofthe
work. 



Volume-III–Schedule-II:ScopeofWork&Appendix-I,II,III 

12|Page 

 

 

 

9. ArrangementsforElectricConnection,Lighting&OtherPurpose 
i. CWCshall allowtappingof electric power, if availableinCW Complex, onactual 

electricenergyconsumptionbasisbyputtingseparateelectricenergymeterattappingsourcewithduepermi
ssionofCorporationandpaymentofsuchelectricityconsumptionshallbedonebyContractor. 

ii. Contractorwillhavetomakehisownarrangementsforsupplyofpowerfromtappingsourcetositeofworkthr
oughcables,MCBs,ElectricBulbs,Fansetc.  All  cables  shall  be  laid  neatly  
dressedthoughpropersupportsonwalls/underground etc.  NO  overhanging wires/cable  shall  run  
acrosstheroads,buildings. 

iii. If for reasons of urgency to expedite or complete the work within time, work has to be executed 
atnight, contractor shall make his own arrangement for additional illumination if required at the 
site.Nothingextrawillbepaidfordoingworksatnight. 

iv. Any power backup required during failure of regular  power, will be  arranged by Contractor at 
hisowncostforcompletingtheservices/worksandnocompensationshallbepaidbyCWConhisaccount. 

 

10. EmploymentofTechnicalStaffandEmployees 
Contractor’sSuperintendence,Supervision,TechnicalStaff&Employees: 

i. The contractorshall provide  all necessary superintendence during execution of the work  
andallalongthereafter,asmaybenecessaryforproperfulfillingoftheobligationsunderthecontract. 

ii. Thecontractorshallimmediatelyafterreceivingletterofawardofthetenderandbeforecommenceme
ntofthework,intimateinwritingtotheCorporation,thename(s),qualifications, experience, age, 
address(s) and other particulars along with certificates, of 
theprincipaltechnicalrepresentativetobeinchargeoftheworkandothertechnicalrepresentative(s)
whowillbesupervisingandmeasuringthework. 

iii. Minimumrequirementofsuchtechnicalrepresentative(s)andtheirqualificationsandexperiencesha
llnotbelowerthanspecifiedinScheduleI:  Appendix-7.  Even  of  thecontractor {or partner(s) 
/Director in case of firm/company} is himself / herself an Engineer, 
itisnecessaryonthepartofthecontractortoemployprincipaltechnicalrepresentative/technicalrepr
esentative(s)as perstipulationinScheduleI:Appendix-7 

iv. The Corporation shall, within 3 days of receipt of such communication, intimate in writing 
hisapproval or otherwise of sucha representative(s) to the contractor. If due to any reason, 
suchapprovalisnotreceivedinwriting,Contractorshallcontinuetodeploythetechnicalrepresentativ
e(s)consideringtheyaremeetingthecriteriastipulatedinScheduleI: 
Appendix-7 

v. Any such approval may at any time be withdrawn or if at any stage, it is found by 
Corporationthat technical representative(s) do not meet criteria stipulated in Schedule I: 
Appendix-7 orthey are not technically competent then in all such cases, the contractor shall 
appoint anothersuchrepresentative(s)accordingtotheprovisionsofthisClause. 

vi. DecisionofCorporationshallbefinalandbindingonthecontractorincaseofanyconflict/disputeinthis
respect. 

vii. Suchtechnicalrepresentative(s)deployedbycontractorshallbeavailableatsitebeforestartof 
workand shall remainavailable, supervise  all time, control during execution  of work  
andwillremainavailablewhenanyactivityasperworkorderplacedis  in  progress  at  
CWComplex.Principaltechnicalrepresentativewillperiodicallyinspecttheworks,informCorporatio
nonprogress and will remain  available  for taking instructions or  verifications 
asandwhenrequiredbyOfficerinchargeorhisrepresentativeand/orCorporation. 

viii. All theprovisionsapplicable to  the  principal technical representative under the  Clause  
willalsobeapplicabletoothertechnicalrepresentative.Instructionsgiventotheprincipaltechnicalre
presentativeorothertechnicalrepresentative(s)shall  be  deemed  to  have  
thesameforceasifthesehavebeengiventothecontractor. 

ix. The principal technical representative and other technical representative(s) shall be 
actuallyavailableatsitefullyduringallstagesofexecution  ofwork,duringestimation  (pre  award 
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stage) / recording/checking/test checking of measurements of works (post award stage) 
andwhenever so required by the Corporationand shall also  note  down instructions conveyed 
bythe Officer-in- Charge or his designated representative(s)/ Corporation in the site order 
bookand shall affix his/their signature in token of noting down the instructions and in token 
ofacceptanceofmeasurements/checkedmeasurements/testcheckedmeasurements. 

x. Theserepresentative(s)shallnotlookafteranyotherwork,notinscopeofcontractor.Substitutes  of 
these representative, duly approved  by Corporation for work in similar 
mannerasaforesaid,shallbeprovidedineventofabsenceofanyoftherepresentative(s)bymorethant
wodays. 

xi. If the Corporation , whose decision in this respect is final and binding on the contractor, 
isconvincedthatnosuchtechnicalrepresentative(s)is/areeffectivelyappointedoris/areeffectivelya
ttendingorfulfillingtheprovisionofthisClause,  a  recovery  (non-  refundable)shall 
beeffectedfrom the  contractor, as specified in  Schedule I: Appendix-7 and the decisionof the 
Corporation / Officer-in-Charge, as recorded in the site order book and 
measurementrecordedchecked/testcheckedinMeasurementBooksshallbefinalandbindingonthec
ontractor. 

xii. Further, if the contractor fails to appoint suitable technical Principal technical 
representativeand/orothertechnicalrepresentative(s)andifsuchappointedpersonsarenoteffectiv
elypresentorareabsentbymorethantwodays,  during  the  requirement  at  CW  Complex,without 
duly approved substitute or do not discharge their responsibilities satisfactorily, theOfficer-in-
Chargeshall havefull powersto  suspend the execution  of the  work until such  dateas suitable 
other technical representative(s) is/are appointed and the contractor shall be heldresponsible 
for the delay so caused to the work. The contractor shall submit a certificate ofemployment of 
the  technical representative(s) (in  the  form of copy of Form-16 of CPWD  
GCCorCPFdeductionissuedtotheEngineersemployedbyhim)alongwitheveryon-accountbill 
/finalbillandshallproduceevidenceifatanytimesorequiredbytheCorporation. 

xiii. The contractor shall provide and employ on the site only such technical assistants as 
areskilled and experienced in their respective fields and such foremen and supervisory staff, 
asare competent to give proper supervision to the work. The contractor shall provide 
andemployskilled,semiskilledandunskilledlaborasisnecessaryforproperandtimelyexecution 
of the work/delivery of services. The Officer-in-Charge shall be at liberty to objectto and 
require the contractor to remove from the works any person who in his 
opinionmisconductshimselforhisrepresentative,orisincompetentornegligentintheperforman
ceof his duties or whose employment is otherwise considered by the Officer-in-Charge to 
beundesirable. Such person shall not be employed again at works site without the 
writtenpermission of the Corporation and the persons so removed shall be replaced as soon 
aspossiblebycompetent substitutes. 
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(Appendix-I) 
Importantconditions 

A) InitialInspectionofComplexandBuildingsurvey 
(i) Within7daysofplacementofLOA,anInitialinspectionshallbecarriedoutjointlybyWarehouseManag

er/Engineerand 
ContractoralongwithhisteamofEngineers(principaltechnicalrepresentative)toparticularlyasses 
therequirementofallmaintenanceworks&services which are required to be carried out in CW 
Complex as well all upgradation and newcapital construction works (from table 1,2 & 3 of 
Schedule II: Scope of Work). The 
worksrequiredtobecarriedcanbeaccessedwithreferenceofChecklistofminimumrequirementofInf
rastructure&itsMaintenancementionedinAppendixIIIof  Schedule  II:  Scope  ofWork. 

(ii) ContractorwilldeployatleastoneengineerhavingthequalificationsmentionedintheAppendix7ofSc
heduleIforcarryingouttheMeasurementofareawheregeneralmaintenance / repair & 
maintenance works / services are required. The measurement of 
therequiredRepair&maintenanceactivitiesshallbedonealongwithJointinspection.TheContractor, 
within 10 days of initial inspection, shall submit to the Corporation the detailedestimates of 
quantities mentioning thetypeof the works/ services required to  be  carried  
outintheCWComplex. 

(iii) Initial Inspection and Measurement of quantities for preparation of estimates shall be done 
byWarehouseManagerandContractor’sEngineerJointly. 

(iv) Theestimatedquantitiestobeexecutedshallbeassessedmeticulouslyby  
Contractor’sEngineer,andanyvariationbeyondplusminus10%ineachitemofworkmay  not  
beacceptabletoCorporation. 
The Corporationat its own discretion may place separate work order for executing 
additionalquantities (beyond estimates provided by Contractor’s Engineer) or may or may not 
do thepayment of any kind of excess work done beyond the +110% of the quantities mentioned 
inworkorder basedon  estimates  provided  by Contractor’s  Engineer.  Decision  of  
Corporation,inallsuchcases,shallbefinalandbindingontheContractor. 

B) Executionofworks/deliveryofServices: 
(i) Thecontractorwillengagetheexperiencedtechnicalrepresentativesofconcerneddisciplinein 

the CW Complex, who should have full knowledge of work and are capable of 
gettingexecutedtheworkandremovingdefects,aspointedoutbytheOfficer-in-
charge.Deployment of the technical representatives and recovery, in case the contractor 
fails to doso, shall beinaccordance withtheAppendix-7 toSchedule I: GeneralConditions 
ofContract. 

(ii) The contractorwill carryout the works and will deliver the services asper the scope of 
work,thespecificationsandrequirementsstipulatedtheworkorder. 

(iii) ThecontractorshalltakelevelsandrecordtheminprescribedLevelBookbeforecommencemento
fwork.LevelstakenshallbegotverifiedfromEngineerorhisrepresentative. 

(iv) Contractor shall keep Corporation informed on progress of various works being executed 
bycontractor.Theverificationofquantitiesofworksexecuted,measurementofworksandassessment
ofqualityshallbedonebyOfficerinchargeaspertheterms&  
conditionsmentionedintheContract/WorkOrder andIndian  code  of practices, specifications of 
CPWDetc. 

(v) Allworksorderedat atimeshallbe  executed  by Contractor  as per time line  stipulated  
inWorkorderbycommencingworkssimultaneouslyinallplacesthroughparallelandindependenttea
m.Sequencingandphasingofworkswillnotbeaccepteddueto  non-
availabilityofmanpower/material/T&Petc. 

(vi) The Officer in charge will certify the measurement of the all works completed / and 
servicesdeliveredfor the work order placed byhim for the works/services. 

(vii) The decision of Officerinchargeshall be final towards the measurement of actual 
workcompletedandItshallbebindingonthecontractor. 
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(Appendix-II) 

 
GENERALMAINTENANCEMANUAL&MAINTENANCESERVICEQUALITYREQUIREMENTS 

 
1. ServiceRequirements 
1.1. TheContractorshalladheretoGoodIndustryPracticesformaintainingServicesquality. 
1.2. TheContractorshalldeploythemultiskilledstaff–

(skilledLabours)alongwithunskilledworkerstoensureallkindofmaintenanceservicesincludingho
rticultureservicesandhousekeepingservicesintheCentralWarehouseComplexasperGoodIndustry
Practises. 

1.3. General maintenance works & services shall be carried out at their prescribed frequency 
asmentioned in below paragraph. The payment towards satisfactory delivery of these 
services,shall be done as per contracted price schedule considering contractor percentage 
quoted inPrice schedule. Nothing extra shall be payable to contractor for performing these 
activities &providing services except such monthly payment based on frequency, area, and 
satisfactorilydeliveryofservicesuponcertificationofwarehousemanager. 
RatesofsuchjobsismentionedincontractedPriceSchedule. 

2. GeneralMaintenance&ServiceRequirements 
2.1. The Contractorshall,atall times, maintaintheCentral  Warehouse  Complex  in  accordancewith 

theprovisionsof the Agreement, Applicable LawsandApplicable  Permits. In 
particular,theContractorshall,atalltimesduringtheContractPeriod,confirmtotheGeneralMaintena
nce&ServiceRequirementssetforthintheTablebelow. 

2.2. The Maintenance activities, put forth in Table atB (S/n 1toto 9)  below shall invariably carryout 
by deploying adequate skilled workmen with required tools, plants, and consumables 
onrequirement basis as and when Corporation through Officer in charge ask to carry out 
theactivitiesuponbreakdowninservices.Officerinchargewillsendthe  requirement  
toContractorviaemailandSMSonregisteredmobilenumberofcontractors. 

3. Thepaymenttowardsthesespecificmaintenanceworksshallbedoneaftersatisfactoryrestorationof
servicebasedonthecontractedratesforGeneralCivil&Electricalworks. 

 
 Activity Coverage LD for

 notperfor
ming/deliveringsatisfa
ctoryservice 

A ServiceRequirements   

 HousekeepingServices   

1 Removalofwaste,garbage,scrapsetc.Fre
quency:onceinaweekorasperrequireme
nt. 

WithinCWcomplex Rs100perday 

2 Cleaning/SweepingofCWRoads,Mainen
tryRamps,ParkingyardsGodownVerand
a/OpenPlatforms 
andWeighbridgeplatformareaetc.includ
ingSafedisposalofgarbage/Refuse.Frequ
ency: Daily 

WithinCWcomplex Rs300perday 
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3 Cleaning,dusting,moppingofWindowGl
asses (bothsides), floors, 
furniture,etc.tomaketheareaneatandcl
eanfreefromcobwebs,fliesetc,andhygie
nicinOfficebuildings,labourHuts,Securit
yCabins,weighbridgecabinandothersimi
laramenities. 
Frequency:Daily 

WithinCWcomplex Rs300perday 

4 Cleaning,dustingofGodownWalls,TopVe
ntilators,Roof 
Trusses,Parapetsandotherheightenedstr
uctures,CleaningofFansinstalledinofficeb
uildings,Cleaningoffirefightingequipmen
tincludingportablefireextinguishers. 
Frequency:Oncein2months 

WithinCWComplex Rs300perday 

5 CleaningofallToilets/Washrooms/drinking
waterutilitiesandothersimilaramenitieswi
thinCWComplex.Withwaterincludingflush
ingasperrequirement.Frequency:Twiceda
ily 

WithinCWComplex Rs300perday 

6 Cleaningofterrace/loftwaterstorageta
nk.Frequency:Oncein6months. 

WithinCWComplex Rs300perday 

7 Cleaninganddesiltingofgullytrapchamber,
Cleaningofoutletchambersconnectingswa
ge/drainsofCWCcomplexwithcitymeansdr
ains/swagechamber 

WithinCWComplex Rs300perday 

8 Cleaning of chocked / existing drain 
ofcampus / sewer line. Frequency : 
onceayearorasperrequirement 

WithinCWComplex Rs300perday 

9 Cleaningofundergroundsump,OverHeadR.
C.C.Tank.Frequency:oncein6months, 

WithinCWComplex Rs300perday 

10 ClearingofblockagesinRainWaterHarvest
ingsystemspit,Cleaning,disinfecting/rec
oupingtheaggregates/repairofRWHpits/
borewells. 
Frequency:Twiceayear. 

WithinCWComplex Rs300perday 

11 Cleaningofvalleygutteringodownandund
ergroundtranches,drainpips 

WithinCWComplex Rs300perday 

 Horticultureworksandservices 
12 GrassingwithselectionNo.1doobgrassin

cludingwateringandmaintenanceofthel
awn.Frequency:as perrequirement 

AllGardenswithinCo
mplex 

Rs150perday 
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13 Cleaningofgarden,Wateringoflandscape
d/greenbeltareasandmaintainingthepla
nts/shrubs,trees,bushes,floweringbedse
tcandkeepingtheseinhealthycondition.F
requencyofcleaningshallbedailyandwat
eringorotheractivitiesshallbeasperrequ
irement. 

AllGardenswithinCo
mplex 

Rs150perday 

14 Renovatinglawnsincludingweeding, AllGardenswithin Rs150perday 
 cheelingthegrass,forkingtheground,topd

ressingwithsludgeormanure,mixingthesa
mewithforkeandkeepingthelawnfreefro
mweeds.Frequency:Oncein6 months 

Complex  

15 OtherhorticultureserviceslikeMixingear
thandsludgeormanureintherequiredpr
oportionandspreading/ofsludge,dump
manureand/orgoodearthinrequiredthic
knesswithincomplexasperrequirement. 
Frequency:onceamonth 

AllGardenswithinCo
mplex 

Rs150perday 

16 PlantationofTrees,Shrubs,andHedgeatsi
tei/cwateringandremovalofunserviceab
lematerial’s 

AllGardenswithinCo
mplex 

Rs150perday 

17 Cuttingofdesignerhedge/edgehoeingof
hedge/edgebedTopiarycutting/shaping
ofplantremovingofcutmaterials.Freque
ncy:Onceinmonth 

AllGardenswithinCo
mplex 

Rs50perday 

18 Clearingheavyjungleinopenareaincludin
guprootingofrankvegetation.Frequency
: oncein6months 

WithinCWComplex Rs150perday 

19 Clearinggrass,shrubs,bushesgrownunwant
edneartobuildings. 
Frequency:oncein3months 

WithinCWComplex Rs150perday 

21 Clearinggrass,shrubs,bushesgrownunwant
edneartobuildings. 
Frequency:oncein3months 

WithinCWComplex Rs150perday 
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 MaintenanceR
equirements 

Coverage Frequency/Requirement LDfornotperforming/d
eliveringsatisfactoryse
rvice 

WetUtilities 
1 DamagerelatedtoWatersu

pply,Water 
pumpingunits&fittings. 

Within 
CWCompl
ex 

Restorationthroughtempo
rarymeasureswithin4hou
rsRestorationthroughper
manentmeasureswithin3
days. 

Rs.800perforeachla
pse 

2 Damageofdrainagesystem,
removalofdrainblock, 
draining 
thestormwaterloggedove
rroadsetcbypumpingoran
yothersuitablemeansas 
perrequirementetc 

Within 
CWCompl
ex 

Restorationthroughtempo
rarymeasureswithin6hou
rsRestorationthroughper
manentmeasureswithin1
day 

Rs.1000foreachlapse 

3 DamageofSewagesystem, 
removal 
ofsewageblock,drainingt
he sewage, 
preventingbackflow,ove
rflowoverroads etc by 
pumping 
oranyothersuitablemeans 
asperrequirementetc 

Within 
CWCompl
ex 

Restorationthroughtempo
rarymeasureswithin6hou
rsRestorationthroughper
manentmeasureswithin1
day 

Rs.1000foreachlapse 

4 Damageofsanitaryin
stallations,repair 
/replacementoffittings,fix
turesandpluggingthe 
leakagesfrompipesetc. 

Within 
CWCompl
ex 

Leakagesto 
berepairedwithin24 hours 

Damage to septic tank 
toberepairedwithin1da
y 
afterdetection 

Rs.800foreachlapse 

5 Damagetorainwaterharves
tingsystemincludingcleani
ngofRainwaterpit,replacin
gtheaggregates, 
removalofblockagesetc 
torestorethewaterflow. 

Within 
CWCompl
ex 

Restorationthroughtemp
orarymeasureswithin1d
aysRestorationthroughp
ermanentmeasureswithi
n7days 
Periodically desilting 
andparticularly prior to 
pre-monsoon&monsoon 

Rs.1000foreachlapse 

6 Pluggingtheleakagesfrom
Roof, 
VellyGutter,Restorationo
f 
blownsheets/turboventi
latorsinOriginalPosition 

Within 
CWCompl
ex 

Restorationthroughtemp
orarymeasureswithin1d
aysRestorationthroughp
ermanentmeasures 
within3days 

Rs. 1000 per day 
foreachlapse 

ElectricalUtilities  
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7 Restoration of 
Functioningof  power  
supply,electricalinstallatio
nsandelectricalequipment
forbuildingsandexternalas
perdirectionofWHM 

Within 
CWCompl
ex 

TemporaryRestorationofP
owersupplytocommonarea
stoberestoredwithin30min
utesduringthenight 
andwithin60minutesdurin
gtheday,intheeventofapow
ershortage/breakdown. 

Restorationthroughper
manentmeasureswithin
2days 

Rs.500foreachlapse 

8 Replacement/repairinEle
ctricalfittingslikebulbs,la
mpshades,wiringetc.toma
keitoperationalatalltimes
withinOffices/Godownsa
ndotheramenitiesas 
perdirectionofWHM 

Within 
CWCompl
ex 

Replacement/restorationth
rough  
temporarymeasurewithin4
hoursRestorationthroughpe
rmanentmeasurewithin2da
ys 

Rs.500foreachlapse 

9 Repair/rectificationofDa
magetoexteriorlighting, 
Highmasts,Streetlightinc
ludingreplacementtoma
keitoperationalasperdire
ctionofWHM 

Within 
CWCompl
ex 

Faults and minor failures 
toberepairedwithin4hoursA
nymajorfailureofthesystemt
oberepairedwithin2days 

Rs.500foreachlapse 
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Notes: 
 

1. DailymeanseachworkingdayofCWComplex. 

 
2. The Contractor shall at all times maintain an adequate inventory of spares and consumables to 

deliverthese General Maintenance & Servicesasper requirements nut not lessthan the quantity /item 
asmentionedinAppendix-7toScheduleI:GeneralConditionsofContract. 

 
3. Notwithstanding anythingto thecontrary specifiedin  this Schedule, if the nature and extent of anydefect 

or deficiency justifies more time for its repair or rectification than the time specified herein, 
theContractorshallbeentitledtoadditionaltimeinconformitywithGoodIndustry  Practice.  
SuchadditionaltimeshallbedeterminedbytheOfficerinchargebasedonthe necessity,urgencyandmagnitude 
of the repair and conveyed to the Contractor. His decision shall be final and binding 
oncontractor.Incaseofsuchextension,LDshallnotbelevied 

 
4. Emergencyrepairs/restoration:NotwithstandinganythingtothecontrarycontainedinthisSchedule, if  

any defect, deficiency, or repair requirement is such that it poses  a  hazard to safety or riskof damage to 
property, the Contractor shall promptly take all reasonable measures for eliminating 
orminimisingsuchdanger. 

 
5. Inspection by the Contractor: The Contractor shall, through its engineer, undertake an 

initialInspection jointlywith  Corporation Authorized Engineer and /  or Warehouse Manager and  then 
lateron with his Engineer shall carry out periodic (at least once in 30 days) visual inspection of the 
CWComplextoaccessthenon-conformityinservicesandtomeasurethemaintenance/repairrequirement in 
Buildings, Utilities, Roads etc in accordance Good Industry Practises and 
MaintenanceCheckListmentionedinAppendix-IIItoScheduleII:ScopeofWork. 

 
ContractorwillsubmititsinspectionreporttoCorporationandHewillalsokeepCorporationinformedon
allsuchperiodicinspection/progressofworks. 

 
6. Nonperformingoftheactivities,denialtoundertakeanyoftheseuponrequirementofCorporationorIts 

officer in charge and non-delivery of satisfactory services or failure in timely completion will 
attractLDasmentionedabove.TheAmountofLDtobeleviedshallbedecidedbyAuthorityasmentionedinA
ppendix 7 of Schedule-I and it shall be recovered from any dues payable to contractor under 
anycontract withCWC. 



Volume-III–Schedule-II:ScopeofWork&Appendix-I,II,III 

21|Page 

 

 

 

(Appendix-III) 
 

MINIMUMREQUIREMENTSOFINFRASTRUCTURE&ITSMAINTENANCEINCW 
COMPLEX 

 
Below, minimum requirements of facilities, infrastructure are mentioned as check list. The 
RegionalManagershallensurethatallbelowmentionedinfrastructurerequirementsaremetinCWComplex. 

 
Any additional requirements, providing better specifications and rich ambience may be adopted 
butnoneofbelowcanberelaxed. 

 
1. Godowns: 
• The Godowns should be well painted and neat & clean.All exterior wall should be painted with exteriorgrade 

long durable emulsion paint and interior should be at least white washed free from cobweb 
etc.Godown&verandahtrussshouldbefreefromrust&wellpainted. 

• Uniform color scheme shall be followed in all complex. All CW Godowns& Buildings in complex shall 
bepaintedtofollowuniformcolorschemedecidedbyCompetentAuthorityandconveyedbyEnggdivisionfro
m Corporateoffice. 

• Godownfloor&platformshouldbefreefromdepressions,sinking,potholesandcracks.Floorsshouldbeinoperator-
ableconditionsandstorageworthy. 

• Godown platform should be protected by fender as per technical requirement.Fender should not 
bedamaged&shouldbekeptintact.Platformcanopytrussshouldberustfreeandwellpainted. 

• Goodwn Platform shall be provided clear approaches and accesses. Gola of platform sheet with 
wallshouldbeintactandfreefromcracks.IncasewhennoGolatreatmentisprovided,adequatesizeflashingsho
uldbeprovidedtoavoidleakages. 

• There should be no crack in Godown walls, plasteretc all joints of walls  at beam and column 
locationsshouldbewellgrooved,dressedandcrackfree. 

• Godown roof should be leak-free and rust free.Needful upgradation should be taken up in case 
ofold/ageddamagedACroofingsheet. 

• GodownshouldreceivesufficientDaylightsthroughskylightsheeting. 
• Godownshouldbewellventilated. 
• Turboventilators,skylightsheetsshouldnotbeprovidedintherooftoprevent  the  water  leakagewherever 

already existing, these fittings should be adequately fixed in matching profile of roof sheet byadditional tie-
bar, screwsetc.to ensurethat thereis nogap inbetween thesefittings and roof 
sheetsallowingtherainwatertopercolatethrough. 

• Godowninsidedrainsshouldbeclear&freefromdamage.ValleyguttersshouldbewellpaintedandFRP lining/ PU 
coating should be provided in case of rusting in old valley gutters.Needful maintenance 
ofsuchpipesshouldbeinvariablydoneineachyearbeforemonsoonseason. 

• AllrainwaterdowntakepipesinGodownshouldbewellerectedandleakfree. 
• GodownRoofsheet&purlinshallberustfree.Necessarycoatingshallbedonetopreventrustingofsteel. 

 
2. Roads: 
• AllcirculatingroadsinCWCampusmustbemotorable,freefromwaterloggingetc.Needfulupgradationof existing 

roads inthe CWcomplexwithM40/M50GradeCC paver Block orM30grade CC 
ConcretePavementtodonetomakeitmotorable. 

• The work of drainage wherever not existing or damaged should invariably be included as a part of 
roadwork. 

 
3. Drains: 
• Alldrainsshouldbe freefromblockage andwellconnectedwith city outskirtdrains.There 

shouldbenobackflow or stagnation of storm water in CW campus. Needful drains should be made 
connecting allroads and yards. 

• Incaseoflow-lyingcampus,anundergroundsump  should  be  provided  &  maintained  along  
withadequatecapacitypumpwithpowerbackupfacilitytoeffectivelydrainthestormwaterwithoutfloodinginCW
Ccampus. 

• In case of low laying Campus, Ramp and sump approaches shall be provided at all entry gates to 
avoidingressofstormwaterdrainsfromcityroadsandtothrowoutstormwaterfromcampus. 

• Wherever required liasioning with the local authorities of Municipalities, Sewerage Board etc. should 
bedone toconnect drainsfromCWcomplex with city outskirtdrains. Efforts should bemadetoensurethe 
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cleaningofcitydrainstopreventthebackflowofsewage,stormwaterinCWcampusandifrequired,suchcleaningshould
betakenupbyCWCwithpermissionoflocalauthorityonmeritofcasebasis. 

 
4. RainwaterHarvesting: 
• RWH should be kept in working conditions. RWH should be provided in low level area in CW 

campuswhereverfeasible. 
 

5. StorageYard: 
• All open storage yard to be kept free from Jungle, bushes, waterlogging etc. Regular cleaning of 

junglesetcshouldbedoneandyardshouldbedevelopedwith hardsoil/pavingasper requirement. 
 

6. BoundaryWall: 
• Al-aroundboundarywallshouldbeintact.6feethighBoundarywall(fromoutskirtRoadside)alongwith2 feet 

concertina coil/ barbed wire fencing should mandatorily be maintained to prevent encroachment 
inCWproperty.Thisboundarywallshouldbefreefromholesetc. 

• Incaseoflow-lyingCWcampus,mainentranceshouldbe  raised  from  city  roads  by  providing  a  RCCramp and 
a storm water catch pit at the entrance should be available.This is mandatorily required 
topreventtheentryofstormwaterfromthecityroads. 

• EntryGates/Doorsshall bewellmaintainedandfunctionalateach  entry  /exit locations. Gate  shall  
bemadeofStructuralSteel(tubular/ISA/ISMCsections). 

 
7. Ventilators,rollingshutters&Jalligates: 
• Allventilatorsshouldbeintact.Glass&wiremeshinthese  ventilators  should  be  clear  visible,  

meshshouldberustfreeandpainted.ThereshouldbenobrokenglassorwiremeshinVentilators/windows. 
• Rollingshuttersorsteeldoorsshouldberustfree,wellpaintedandinworkingcondition.Propersupportsystem&ali

gnmentshouldbemaintainedtopreventtheaccidentalfalling. 
• Jalligatesintheopeningsofrollingshutters/gatesshouldbeprovided&maintainedasperoperationalrequire

ments. 
 

8. Illumination&wiring: 
• CW campus should be well illuminated and the lights during the night hours should be available in 

allcirculatingarea&operatingareatopreventthesecuritythreat.HighMast&street lights  should  
beprovidedandmaintainedaccordinglyaspertherequirementofthecampus. 

• Godown (interior), circulation area, platforms, office all should be well illuminated and Energy 
efficientlights (LED) must be available at all key movement area. LUX level requirement as per 
operations ofwarehouseshallbemaintainedthoroughly. 

• All types of cables like power cable, communication cable, IT cable, CCTV cable etc. should be 
properlydressed,runningthroughconduitsandshouldnotbeoverhangingalongtheroads/office/godowns. 

• Preventivechecksshouldbeimplementedtoavoidhaphazarddiggingofroadsandcuttingofundergroundcabl
esduringcivil worksinCWcampus. 

 
9. Electricals: 
• Alltypeoftheelectricalinstallationsshouldbeproperlygroundedandshouldbeinwellmaintainedworkingconditi

on. 
• Sub-stations,transformers,controlpanels,DG sets. Etc. should beproperly maintained 

regularlyservicedthroughAMCandneedfulupkeepingshouldbedonetoensurethesafety. 
 

10. Firefighting: 
• The CW campus should be equipped with fire mitigation system like dry type fire extinguishers and 

firewater sump and firefighting arrangement as per local bye-laws should be maintained in all CFSs as 
perrequirement. 

 
11. Basicfacilities/amenities: 
Thebasicfacilitieslike 
• ACs(WarehouseManagercabin),Coolers(instaffrooms),Watercoolers/purifiershouldbewellmaintainedandin

workingcondition. 
• Visitorroom,officecabins,staffroomsshouldbeproperlymaintained,wellpainted,neat&clean. 
• Thelaborhuts(restrooms),publictoilets,drinkingwaterfacilitiesshouldbeprovidedandwellmaintained 

ineachofwarehouses. 
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• Separate toilets for ladies & gents should be provided & well maintained in each warehouse.These 
toiletsshouldbepartoftheofficebuildingandshouldnotbehaphazardlybuiltinthecampus. 

• AccesstoCWCoffice,godownshouldbewellmaintained,freefromdebrisandapproachablebyphysicallyhandi
cappedpersonstoo. 

• The office space should be provided with modular furniture with adequate storage system for 
properupkeep of records&supplies. 

• There should be a proper movement plan indicating the directions to approaches the CW 
godowns,parking yards, docking yards, office, scrap yards etc. The signage board indicating the 
movement plan 
&directionsalongwiththespeedlimit(21kmph)shouldbeerectedinpositionandclearlyvisibletoall. 

• Signages of Proper height, size to ensure wide visibility shall be provided in all Godowns, 
Buildingsindicatingthe firesignages,hazardsignage,Do’s,Don’tsetc. 

• Parking yard should be exclusively designated for office vehicles and logistic vehicles.  The parking 
ofthevehiclesshouldbeensuredindesignatedparkingplace.Parkingyardshouldbewellmaintainedandshoul
dbefreefromfireandsafety hazard. 

• There should be no encroachment in CWC campus.Any kind of temporary or permanent labor hut 
byoutsidersshouldnotbepermittedinsidethecampus. 

• The dumping yard for garbage, scrap dumping should be located in isolation  within  CWC campus.   
ThisYardshouldalsobemaintained&regularlycleanedtopreventfirehazard,badodoror  
unpleasantambience.Propersizeandcapacitydustbinsshallbeprovidedinallimportantlocationsofgarbagecollec
tionsalongtheroadinComplexandinOfficesbuildingsalso. 

• Housekeeping for cleanliness of roads, godowns, drains yard, offices and sanitary works should 
bemandatorilyensured.Roadarea,ParkingBayandofficeareshouldbefreefromgarbageandscraps. 

• CWC board and LOGO should be well lit, positioned and of sufficient size to ensure the visibility 
frommainapproachroadsoutsideofwarehouse.Board mustbeof pleasingappearance. 

• Awell-
developedgreenbeltshallbemaintainedalongwithlandscapingnearOfficeareaasperGuidelineofcorporateo
fficereleased timetotime. 

• Sandbucketsfilledwithcleansandshallbekeptmaintainedin  position  at  Admin  Building/  
OfficeBuilding,EachGodownsandotherareaspronetofirehazardinCWCampus. 

• Separateareashallbeprovidedforhazardousstorage.areashallbekeptbarricadedandisolated. 
 

CampusshouldbefreefromlitterandwasteandnoanimalshouldberoaminginsideCWComplex. 
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SCHEDULEIII 
 

PRICE/COMPENSATIONSCHEDULE 
 

1. Levy/TaxesPayablebyContractor 
(i) GST, Building and other Construction Workers Welfare Cess or any other Tax, Levy or Cess 

inrespect ofinput foror outputbythiscontract shallbepayablebythe contractor. TheCorporation 
shall not entertain any claim whatsoever in this respect except as provided 
underClause18.7.ofScheduleII 

(ii) The contractor shall deposit Royalty and obtain necessary permit for supply of the red 
bajri,stone,kankaretc.fromlocalauthorities. 

(iii) If pursuant to or under any law, notification or order any royalty, cess or the like 
becomespayable by the Corporation and does not any time become payable by the 
contractor to 
theStateGovt.,LocalAuthoritiesinrespectofanymaterialusedbythecontractorintheworks,thenin 
such a case, it shall be lawful to the Corporation and it will have the right and be entitled 
torecover the amount paid in the circumstances as aforesaid from dues of the contractor 
underanycontractwithCorporation. 

ImportantInstructionson Prices: 

1. SpecificationsaspublishedbyCPWDforCivil,E&Mworks(latestincludingUpToDatecorrectionslips) 
for building works and MORTH specifications for Road works shall be used for executingthe 
work. Works for which CPWD specifications are not available, the same shall be carried 
outinaccordancewithGCC. 

2. ScheduleAconsistsofmiscellaneousitemofworksconsistingoffollowing: 
(i) DSRCivil2121andMarketRates(MR)Civil 
(ii) DSR(E&M)2122andMarketRates(MR)E&M 
(iii) GeneralMaintenanceWorksandServices(GMWS)consistingHorticultureWorksandHo

usekeepingServices. 
 

3. Itemsofworkinschedulearetheworkswhicharemostlikelytobeexecutedunderthecontract.Butitems
notcoveredundertheschedulemayalsobetakenupaspersiterequirementandneed.Ratesofsuchite
mshallbedecidedasperrelevantclausesofGCC. 

 
4. DSRandMRCivilitemrateconsistsof1%Watercharges,GST12%andlabor cess 1% 

MRitemratesarebasedonAnalysisofmostsimilaritemsofDSR,LaborratesasinDSR2121(civil)and
mostreasonable Marketrate ofmaterial,sundries/T&PasperDSR2121(Civil). 

 
5. DSRandMRElectricalitemrateconsistsofGST12% 

MRitemratesarebasedonAnalysisofmostsimilaritemsofDSR,LaborratesasinDSR2122(E&M)and
mostreasonableMarketrateofmaterial,Sundries/T&PasperDSR2122(E&M). 

6. General Maintenance Works & Services (horticulture /Housekeeping Services) (GMWS) 
itemrateconsistsof1%Watercharges,GST12%. 

7. Contractorshallquoteauniformpercentage,calledcontractorpercentage(CP)applicabletoallitems 
mentioned in the sub-schedule including DSR and MR Items. He may quote uniform 
ordifferentCPforeachsubschedulebutquoteforeachsubscheduleismandatoryotherwisePricebidsh
allbesummarilyrejected. 

8. ContractorshallquotehisratesconsideringcontributiontowardsESI/EPFasperprevailin
gactandrules,18%GSTandlaborCESS(BOCW),asapplicableasperprevailing tax regime 
and no extra GST/ CESS /Additional sum on account of 
ESI/EPFshallbepayableexceptaspercl18.7of ScheduleII. 

9. The Total Amount quoted for each sub schedule (A. I, A.II & A.III) shall be calculated 
byMultiplyingquotedCPwithestimatedAmountofthatsub-schedule. 

10. Total for each sub schedule (A. I, A.II and A.III) shall be done to arrive Gross Tendered 
Amount(GTA).ThebidderwhohasquotedthelowestGrossTenderedAmount(GTA)shallbe L1bidder. 
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11.  The CP quoted for Civil works in respective sub schedule (A.I) shall also be applicable for 
allother Civil works/items whether mentioned in these sub schedule or not but mentioned in 
DSRCivil 2121 and also on items not mentioned in DSR 2121 (Civil) ie Other Market rates Items 
ofCivilworksandRatesofsuchitemsshallbedecidedasperProceduregiveninContract. 

12. The CP quoted for E&M works in respective sub schedule (A.II) shall also be applicable for 
allotherE&Mworks/itemswhethermentionedinthesesubscheduleornotbutmentionedinDSRE&M 
2122 and also on items not mentioned in DSR 2122 (E&M) ie Other Market rates Items 
ofE&MworksandRatesofsuchitemsshallbedecidedasperProceduregiveninContract. 

13. TheCPquotedforGeneralMaintenanceWorks&Servicesinrespectivesubschedule(A.III)shallalso be 
applicable for all other similar nature General Maintenance Works/ Housekeepingservices if 
not mentioned in this sub schedule and Rates of such items shall be decided as 
perProceduregiveninContract. 

 
14. Whererate/percentagerateisaskedfor,tenderershouldquoteinfigures.InE-Tender,valuesin 

words are not acceptable. Tenderer should note that noncompliance of above, may lead 
torejectionoftheirtender. 

 
15. Itemsgiveninpriceschedulearejusttogiveanideaofworkinvolved.CWCreservestherighttodeletea

nyitemfrompricescheduleoroperateanyotheritemsscheduledinthelatestDSR(atthe time of 
tender publishing) or non-schedule item (market rates item) without any limit 
ofvariationtocompletethework.ThepaymentofDSRitems/MRitemsshallbemadeattheaccept
ed Contractor Percentage (CP) above/below/at par of DSR /MR quoted in 
respectivesubscheduleandintermsofrelevantclauseofSCC/GCC. 

 
16. Tenderers are required to quote their rate in percentage only in the excel sheet 

designedforquotingratesin the uploadedtenderonthetenderwebsite. 
 

17. Tenderer is required to dump/stack and neatly level, dress all excavated material as per 
theinstruction of Warehouse Manager / Engineer at site, for use in the work. Contractor is 
notsupposed to take any excavated material out of site without permission of CWC 
WarehouseManager/Engineer. 



TenderPriceSchedules: 
 

 

 
 

Schedule-A 
• SubscheduleA.(I):ItemsbasedonDSR2121(withup-to-datecorrectionslips)andNon-

ScheduledItemsforcivilworks, 
Nameof Work: ExecutionofMiscellaneousRepair/Maintenance,upgradatio

nandConstructionworksinZone–IX 
aclusterofcentralwarehouseslocatedat Gadwal, Warangal, 
Enamamula, Siddipet and Adilabad OnAnnualrate 
Contractbasis. 

NITNumber ENIT-CWC/RO-Engg/HYD/AMC/23-24/21 
TotalEstimatedAmount(Rs
.)forworks/servicescoveri
ng this Sub-
Schedule- 

Rs.24869236.51 

 
 
 

S/N 

 
 
DescriptionofWork 

ContractorPercentage(CP) 
%Quote byBidder(In Fig) 

Above/Below/ 
AtParofrates-
mentionedinPriceSche
dule 

 
%Fig 

    

1 • Item mentioned at 
schedule’s-A-I: 
consisting of  

• ItemsbasedonDSR21
21forcivilworks, 

• Non-
ScheduledMarketrate
ItemsofCivilwork. 

 

  

 TenderedAmountBased 
onaboveQuote:EstimatedAmountxCo
ntractorPercentage 

Rs.(Infigure)  

Not: CWC estimated amount of this sub schedule, after considering prevailing Cost Index and   
                  applicable GST& complete, is Rs.26950754.75 
ImportantNote: 
 

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE 
QUOTEDIN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED TENDERON THE 
TENDERWEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT BE CONSIDERED 
FORPRICEEVALAUTIONANDWILLBENULLANDVOIDTOTHISEFFECT 
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Schedule-A 
SubscheduleA.(II): Itemsfor DSR 2022 & MR items for electrical works. 

Na 
Name of  Execution of Miscellaneous Repair/ Maintenance, 

upgradation and construction works in Zone IX - a 
cluster of central warehouses located at Gadwal, Warangal, 
Enamamula, Siddipet and Adilabad on Annual rate contract 
basis 

NITNumber ENIT- CWC/RO-Engg/HYD/AMC/23-24/21 
TotalEstimatedAmount(Rs
.)forworks/Services 
covering this Sub-
Schedule- 

Rs.375573.00 

 
 
 

S/N 

 
 
Descriptionof Work 

ContractorPercentage(CP) 
%Quote byBidder(In Fig) 

Above/Below/ 
AtParofrates-
mentionedinPriceSche
dule 

 
%Fig 

    

1 Items mentioned at SubSchedule: A-II 
consisting of Itemsfor 1. DSR 2122 for 
electrical works 

2. Electrical works of MR 
Items 

  

 TenderedAmount Based 
onaboveQuote:EstimatedAmountxCo
ntractorPercentage 

Rs.(Infigure)  

               Note:CWC estimated amount of this sub schedule, after considering prevailing Cost Index and  
applicable GST complete, is Rs.405797.48 
ImportantNote: 
 

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE 
QUOTEDIN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED TENDERON THE 
TENDERWEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT BE CONSIDERED 
FORPRICEEVALAUTIONANDWILLBENULLANDVOIDTOTHISEFFECT 
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Schedule-A 

SubscheduleA.(III): ItemsforGeneralMaintenanceServices-
HorticultureWorksandHousekeepingServices. 

Na 
Name of  Execution of Miscellaneous Repair/ Maintenance, 

upgradation and construction works in Zone IX - a 
cluster of central warehouses located at Gadwal, Warangal, 
Enamamula, Siddipet and Adilabad on Annual rate contract 
basis 

NITNumber ENIT- CWC/RO-Engg/HYD/AMC/23-24/21 
TotalEstimatedAmount(Rs
.)forworks/Services 
covering this Sub-
Schedule- 

Rs.3026449.09 

 
 
 

S/N 

 
 
Descriptionof Work 

ContractorPercentage(CP) 
%Quote byBidder(In Fig) 

Above/Below/ 
AtParofrates-
mentionedinPriceSche
dule 

 
%Fig 

    

1 Items mentioned at SubSchedule: A-II 
consisting of 
ItemsforGeneralMaintenance Works 
&ServicesconsistingHorticultureworks
andHouseKeeping Services. 

  

 TenderedAmount Based 
onaboveQuote:EstimatedAmountxCo
ntractorPercentage 

Rs.(Infigure)  

               Note:CWC estimated amount of this sub schedule, after considering prevailing Cost Index and  
applicable GST complete, is Rs.3320964.36 
ImportantNote: 
 

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE 
QUOTEDIN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED TENDERON THE 
TENDERWEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT BE CONSIDERED 
FORPRICEEVALAUTIONANDWILLBENULLANDVOIDTOTHISEFFECT 
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Schedule-A 
PriceBid-SummarySheet 

 

ExecutionofMiscellaneousRepair/Maintenance,upgradation
andConstructionworksinZone–IX 
aclusterofcentralwarehouseslocatedat Gadwal, Warangal, 
Enamamula, Siddipet and Adilabad AnnualrateContractbasis. 
 

NITNumber ENIT- CWC/RO-Engg/HYD/AMC/23-24/21 
TotalEstimatedAmount(R
s.)forworks/services.(sch
eduleA.I+A.II+A.III) 

Rs.28271258.60 

 
 
 

S/
N 

 
 
Description 

EstimatedAmoun
t(Rs.) 

Contractor 
Percentage(CP)Quoted
Above/Below/AtParofr
ates- 
mentionedinPriceSche
dule 

Tendered 
Amount(R
s.) 

1 PriceSubSchedule A.I    

2 PriceSubSchedule A.II    

3 PriceSubSchedule A.III    

 SubTotalRs.  -  

 GrossTenderedAmount(GTA)Rs.  

 
ImportantNote: 

 
(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE 
QUOTEDIN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED TENDERON THE 
TENDERWEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT BE CONSIDERED 
FORPRICEEVALAUTIONANDWILLBENULLANDVOIDTOTHISEFFECT 
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TECHNICALSPECIFICATIONSFORCIVILWORKS 
 

GENERALSCOPE 

TheseSpecificationsestablishanddefinethematerialsandconstructionalrequirementsforengineeringconstructionw
orksinbrief. 

EQUIVALENCYOFSTANDARDSANDCODES,MEASUREMENTS&MATERIALS 
Wherever reference is madein thecontract tospecific standardsand codes to bemet by the  goodsand 
materials to be furnished, and work performed or tested, the provisions of the latest 
currenteditionorrevisionoftherelevantstandardsandcodesineffectshallapply,unless  
otherwiseexpresslystated in the contract.Incase, noreferenceismadefor  any  particular  work, 
relevantIS/BISCodeswillbefollowed. 
1.2.1 Providing and operating necessary measuring & testing devices and materials including 

allconsumables are included in the Scope of Work. No separate measurement or payment 
fortestingtheworkshallbemade,butratesquotedforvariousitems  shall  be  deemed  
toincludecostofsuchtests,whicharerequiredtoensureachievementofspecifiedquality. 

1.2.2 All materialsshallbe  of  standard quality, manufactured by renowned concerns, conformingto 
Indian Standards and shall have certification work from Bureau of Indian Standards as faras 
possible, unless otherwise approved by Engineer.The contractor shall get all 
materialsapprovedbyEngineerpriortoprocurementanduse.Thecontractorshallfurnishmanufac
turer’s certificates, for materials supplied by him when asked for. Further to that heshall get 
materialstested from an approved Test House, if asked for by the Engineer. Cost forall the 
testsand testcertificates shall be  borne by the contractor. No separate  payment shallbe made 
for the testing.The Engineer shall have the right to determine whether all or any ofthe 
materials are suitable. Any materials procured or brought to site and not conforming 
tospecificationsandsatisfactionoftheEngineershallbe  rejected  and  the  contractor  shallhave 
to remove the same immediatelyfrom site at his own expense & without any claim 
forcompensationduetosuchrejection. 

1.2.3 All goods and materials to be incorporated in the works shall be new, unused, of the 
mostrecent or current models and incorporateall recent improvementsindesign & 
materials,unlessprovidedotherwiseinthecontract. 

1.2.4 Wherever referred to in this tender document, only the latest revision of 
Specifications,CodesofPracticeandotherpublicationsoftheIndianStandardsshallbeapplicab
le. 

 

A. EXCAVATION: 

1) CLASSIFICATIONOFSOILSFOREARTHWORKINEXCAVATION 
Theearthworkshallbeclassifiedunderthefollowingcategoriesandmeasuredseparatelyforeachcategory. 

 
i. All kinds of soils: Generally any strata, such as sand, gravel, loam, clay, mud, black 

cottonmoorum, shingle, river ornallahbed boulders, sidingof roads,paths etc.and 
hardcore,macadam surface of any description (water bound, grouted tarmac etc.), lime 
concrete, mudconcreteand 
theirmixtureswhichforexcavationyieldstoapplicationofpicks,showels,jumper,scarifiers,ripper
andothermanualdiggingimplements. 

 
ii. Ordinaryrock:Generallyanyrockwhichcanbe  excavated  by  splitting  with  crow  bars  

orpicksanddoesnotrequireblasting,wedgingorsimilar  means  for  excavation  such  as  limestone, 
sand stone, hardlaterite, hardconglomerateandunreinforcedcement concretebelowgroundlevel. 
Ifrequiredlight blastingmayberesorted  to  for  loosening  the materialsbut  
thiswillnotinanywayentitlethematerial tobeclassifiedas„Hardrock‟. 

 
iii. Hardrock: Generally any rock orboulder for the excavation of which blasting  is  required  suchas 

quartzite, granite,basalt,reinforced cementconcrete  (reinforcement to be  cut  through  
butnotseparatedfromconcrete)belowgroundlevelandthelike. 



VolumeII:ScheduleII-Appendix-IV(Technicalspecificationsofworks) 

2 

 

 

 
 
 

2) Engineer‐in‐ 
Chargewillfurnishallnecessarydrawingsshowingtheareastobeexcavated,filled,sequenceofprio
ritiesetc.Contractorshallfollowsuchdrawingsstrictly. 

 
3) ExcavationCategory: 

 
a) ExcavationinOpenarea/WideExcavation: 

• Excavationexceeding1.5minwidthand10sqmonplanandexceeding30cmindepth. 

• Excavationforbasements, watertanksetc. 

• Excavationintrenchesexceeding1.5minwidthand10sqmonplan 

b) SurfaceExcavation. 

• Excavationsexceeding1.5minwidthand10sqm.onplanbutnotexceeding30cm.indepthinalltype
sofsoilsandrocksshallbedescribedassurfaceexcavation 

 
c) Excavationinfoundation&Trenches. 

• Thisshallcompriseexcavationnotexceeding1.5minwidthor10sqmonplanandtoanydepthintre
nches(excludingtrenchesforpipes,cables,conduitsetc.) 

 
4) General 

Contractorshallprovidealltools,plants,instruments,qualifiedsupervisorypersonnel,labor,materials, and 
temporary works, consumables, any and everything necessary, whether or not 
suchitemsarespecificallystatedherein,forcompletionoftheWork. 
Contractor shall set properly all lines and establish levels for various works such as 
earthworkinexcavationforlevelling,basement,foundations,plinthfilling,roads,drains,cabletrenches,pi
pelinesetc. 
Theareatobeexcavated/filledshallbeclearedoffences,trees,  plants,  logs,  slumps,  bush,vegetation, 
rubbish slushetc.and other objectionable  matter.  If any roots or  stumps of  trees arefound 
duringexcavation,theyshallalsoberemoved.Thematerialsoremovedshallbeburntordisposed off as 
directed by Engineer. Where earth fill is intended, the area shall bestripped of 
allloose/softpatches,topsoilcontainingdeleteriousmatter/materialsbeforefillcommences.Finalcleaning 
shall be done with removal of all rubbish up to the distance of 50.0 m all around outside 
theperipheryofbuilding. 

 
5) Relics,ObjectsofAntiquity,Etc. 

 

All gold, silver, oil minerals archaeological and other findings of importance, all precious 
stones,coins, treasures, relics, antiquities and other similar things which may be found in or upon 
the siteshall be the property of Engineer‐ in‐Charge and Contractorshall dully preserve the same to 
thesatisfaction of Engineer‐ in‐ Charge and from time to time deliver the same to such person 
orpersonsasEngineer‐in‐Chargemayfromtimetotimeauthorizeorappointtoreceivethesame. 

 
6) SiteClearance: 

 

Beforethe start of work, thearea of the Site shallbe clearedofallshrubs,  vegetation, grass,  bushwood, 
stumps, saplings  etc of  girth  up to 30cm  measured at  a height of one metre  above groundlevel. All 
thebuilding shall be laid out to ensure that the layout plan fits at site. Trees if any live 
withinconstructionsitelayout shallbeshiftedtoothersafeplaceas  directed  by  Engineer  in  charge  
(atextra cost). After completion of the work, the entire area of the site shall be cleared from all 
debris,unwanted materials / equipmentand level/slopeof ground asrequiredatsite  up  to  
peripheralroads. The debris and unwanted material shall be disposed off away from the site without 
any extracost. 
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7) SiteLevels: 
 

Aftersiteclearanceandbeforecommencementofexcavationorfilling,thecontractorshalltakelevelsinbothlongit
udinalandtransversedirectionsofthebuildingatregularintervalsasdirectedbyEngineerin chargeatsite 
fortheentirelayout where  the new  work  is to  be executed.  A record  of these  
levelsshallbesignedjointlybyContractorandtheEngineer‐in‐charge.TheserecordsshallbesubmittedtotheEngi
neer‐in‐ chargeandshallbeusedindecidingtheNGL,PL,FFLandmeasurementofearthwork. 

 
8) Settingoutofworks: 

 

The contractor shall  set out  the works and shall provide & fix  all setting  out apparatus required 
andsolely be responsible for the true and perfect setting out the same and for correctness of the 
position,levels, dimensions and alignment of all buildings as per the drawings. The contractor shall take in 
writingthe approval of the Engineer‐ in‐ charge for setting out and levels before starting the construction 
works.TheseapprovalsshallberecordedandsignedbytheEngineer‐in‐chargeandcontractor. 

 
Amasonrypillartoserveasabenchmarkwillbeerectedatasuitablepointinthearea,whichisvisiblefrom the 
largest area. This bench mark shall be constructed and connected with the standard benchmark as 
approved by the Engineer-in-Charge. Necessary profiles with strings stretched on pegs, 
bamboosor‘Burjis’shallbemadetoindicatethecorrectformationlevelsbeforetheworkisstarted. 

 
9) SurfaceDressing: 

 

Thesurfaceareatobeoccupiedbythebuildingshallbeclearedofalldebris,shrubsandplants,grassetc. The roots 
of trees and saplings shall be removed to  a depth of 60cm below ground level or 30 cmbelow formation 
level or 15 cm below sub grade level, whichever is lower, and the holes or hollows filledupwith the earth, 
rammed andleveled. All roots and  organic  material shall be  cleared  from the fillingareainsidethebuilding. 

 
10) ImportantNote: 

 

The works mentioned above viz Site clearance, site levels, setting out and Surface dressing are part 
ofcontractorscopeandshallbedonebyContractorwithoutanyextracostorpaymentfromCWC. 

 
However, Major works like or large scale/Dense jungle clearance , Surface excavation, Shifting and 
/orCuttingofTrees(morethan300mmdiaingirthatheightof1meteraboveground)or  any  
majorclearancerequiringshiftingofCWCstoredmaterial,Existingstructuresand  services  such  as  
oldbuildings, culverts,fencing,watersupplypipelines,sewers,powercables,  communication  
cables,drainagepipesetc.withinoradjacent to the area etc., if required to 
bediverted/removed,shallbediverted/dismantledas per  directions of the Engineer-inform site  of work, 
and shall be payable extra asperagreedBillofquantities andscheduleofrates. 

 
11) ExcavationinTrenchesandOverAreas: 

 
i. All excavation operations manually or by mechanical means shall include excavation and ‘getting out’ 

theexcavatedmaterials. 
ii. During theexcavation thenatural drainageof thearea shall  be  maintained.  Excavation  shall  be 

donefromtoptobottom.Underminingorundercuttingshallnotbedone. 
iii. In firm soils, the sides of the trenches shall be kept vertical upto a depth of 2 metres from the bottom. 

Forgreaterdepths,theexcavationprofilesshallbewidenedbyallowingstepsof50cmsoneithersideafterever
y 2 metres from the bottom. Alternatively, the excavation can be done so as to give slope of 1:4 
(1horizontal: 4 vertical). Where the soil is soft, loose or slushy, the width of steps shall be 
suitablyincreased or sides sloped or the soil shored up as directed by the Engineer-in- Charge. It shall 
be theresponsibility of the contractor to take complete instructions in writing from the Engineer-in-
Chargeregardingthestepping,slopingorshoringtobedoneforexcavationdeeperthan2metres 

iv. The earth work in excavation shall be done as per the required depths, width & length shown in 
approvedExcavation Plan /drawings and in line of site levels and alignments in all sorts of soils as directed 
byEngineer incharge. Nothing extra, from the dimensions shown in approved excavation plan, shall 
bepayableforexcavationdoneforworkingspaceforlabor.Onlyneatlineexcavationasperdrawingshallbepayabl
e.Rootsortreesmetwithduringtheexcavationshallbecutandremoved.Excavatedearth 
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shall be stacked at least 3 m away from the trenches or as per the Engineer's instructions, so that it 
maynotdamagethe sidesof the excavated trenches. The sides ofthe excavated trenches shallbe  
instraightlineand bottom uniformly levelled watered, consolidated and ready for termite treatment. The 
maximumleadforstackingtheearthshallbe210 m,unlessotherwisecategoricallyspecifiedmore 
intheitemdescription. 

v. Earthworkinexcavationinanytypeofsoilexistingatsiteforfoundationsofrafts,columnsandwalls/halfbrick
walls/fromexistinggroundlevelshallbeasindicatedonthedrawings.Thefinishfloorlevelof building shall 
be as per drawings and shall be approved by the Engineer‐ in‐ charge after fixing ofsame at Site by 
Contractor. The work shall be executed at site as per the levels approved by theEngineer‐in‐charge. 

vi. Immediately after theexcavation  of the foundation  work, concreting therein and before  covering thesame 
the recordofthe levels asactually  executed  at  site shall be recorded  in the measurement  
booksandjointlysignedanddatedbytheEngineer‐in‐charge&Contractor‐ 

vii. If trenches or foundations are excavated beyond the specified dimensions due to bad workmanship 
ofcontractor,theextra excavationshall befilled withselected good earthensuring adequate  
compactiondulywatered,consolidatedandrammed atthecostofcontractor. 

viii. Explosives of any form shall not be used for any construction activity. Where hard rock is met with 
andblasting operations are considered necessary, the contractor shall obtain the approval of the Engineer-
in-Charge in writing for resorting to blasting operation. In ordinary rock blasting operations shall not 
begenerally adopted. However, the contractor may resort to blasting with the permission of the Engineer-
in-charge,butnothingextrashallbepaidforsuchblastingoperations. 

ix. From the date when the Contractor starts work under this contract, or from the required contract 
date,whicheverisearlier,theContractorshallassumeallresponsibilitiesforearthandrockbanks.Suchresponsibi
lity shall continue to the date when all work under the contract is completed and approved byEngineer‐ in‐ 
Charge. The contractor shall provide  sheeting, shoring and bracing required  for  the sup‐port of earth and 
rock banks during construction. Sheeting, shoring and bracing shall be maintained inplaceuntil 
immediatelybeforefillingorbackfillingthen shallberemoved bystagesas the fillingorbackfilling progresses. 
Engineer‐ in‐ Charge reserves the right to specify shoring or bracing as may bedeemednecessarybythem. 

x. Any settlement or washing away of filled or backfilled areas, and earth and rock banks, that may 
occurfrom the action of the elements, or any other cause, prior to acceptance of work, shall be 
repaired andgrades re‐establishedtotherequiredelevationsand slopes,atnoadditionalcost. 

xi. Excavation where directed by the Engineer-in- Charge shall be securely barricaded and provided 
withproper caution signs, conspicuously displayed during the day and properly illuminated with red 
lightsand/or written using fluorescent reflective paint as directed byengineer incharge during the  night 
toavoidaccident. 

xii. The Contractor shall take adequate protective measures to see that the excavation operations do 
notdamage the adjoining structures or dislocate the services. Water supply pipes, sluice valve 
chambers,seweragepipes,manholes,drainagepipesandchambers,communicationcables,powersupplycables
etc. met within the course of excavation shall be properly supported and adequately protected, so 
thatthese servicesremain  functional. However, if any service is  damaged during excavation shall be 
restoredinreasonabletime. 

xiii. Excavationshallnotbecarriedoutbelowthefoundationleveloftheadjacentbuildingsuntilunderpinning, 
shoring etc. is done as per the directions of the Engineer-in-Charge for which 
paymentshallbemadeseparately. Contractorwillberesponsibleifhehasnottakenprecaution 
forthesafetyofthepeople,propertyorneighbor’spropertycausedbyhisnegligenceduringtheconstructiona
loperationsor unsafeexcavation. 

xiv. Any damages done by the contractor to any existing work shall be made good by him at his own 
cost.Existingdrainspipes,culverts,overheadwires,watersupplylinesandsimilar  services  encounteredduring 
the course of execution shall be protected against damage by the contractor. The contractor shallnot store 
material or otherwise occupyanypart of thesite in manner likely to hinder the operations ofsuchservices. 

xv. To the extent available, selected surplus spoils from excavated materials shall be used as backfill. 
Fillmaterial shall be free from clods, salts, sulphates, and organic & other foreign material. All clods of 
earthshallbebrokenorremoved.Whereexcavatedmaterialismostlyrock,thebouldersshallbebrokenintopieces
not larger than 150 mmsize,  mixed  with properly graded fine  material consisting of 
moorumorearthtofillupthevoidsandthemixture usedforfilling. 

xvi. As soon as the work in foundations has been accepted and measured, the spaces around the 
foundations,structures, pits, trenches etc. shall be cleared of all debris and filled with earth in layers 15 cm 
to 21 cm,each layer being watered,rammed andproperlyconsolidated beforethe  succeeding  one is  laid. 
EachlayershallbeconsolidatedtothesatisfactionofEngineer‐in‐Charge. 



VolumeII:ScheduleII-Appendix-IV(Technicalspecificationsofworks) 

5 

 

 

 
 

xvii. Trenchwidthincaseofexcavationintrenchesforpipes,cablesetc. 
• Upto one metre depth the authorized widthof trench for excavation shall be arrived at by  adding 25cm 

to the external diameter of pipe (not socket/ collar) cable, conduit etc. Where a pipe is laid 
onconcretebed/cushioninglayer,theauthorizedwidthshall bethe external 
diameterofpipe(notsocket/collar)plus25cmorthewidthofconcretebed/cushioninglayerwhicheverismo
re. 

• For depths exceeding one metre, an allowance of 5 cm per metre of depth for each side of the 
trenchshall be added to the authorized width (that is external diameter of pipe plus 25 cm) for 
excavation.This allowanceshallapplyto theentiredepth of thetrench.  In  firm  soils the sides  of the 
trenchesshall be kept vertical upto depth of 2 metres from the bottom. For depths greater than 2 
metres, theexcavation profiles shall be widened by allowing steps of 50 cm on either side after every 
two metresfrombottom. 

• Where more than one pipe, cable, conduit etc, are laid, the diameter shall be reckoned as 
thehorizontaldistancefromoutsidetooutsideoftheoutermostpipes,cable,conduitetc. 

• Where the soil is soft, loose or slushy, width of trench shall be suitably increased or side sloped 
orthe soil shored up as directed by the Engineer-in-Charge. It shall bethe responsibilityof 
thecontractortotakecompleteinstructionsinwritingfromtheEngineer-in-
Chargeregardingincreaseinthewidthoftrench.Slopingorshoringtobedoneforexcavationinsoft,loose
orslushysoils. 

 
12) FILLING 

 
i. The excavated stacked earth (other than Black cotton soil or disposable soil as decided by 

Engineerincharge) shall be filled in trenches, sides of foundations and under floor in layers of 210mm 
thickandbalance shall be disposed off by uniform spreading within the site as directed by theEngineer‐ 
in‐Charge. The Filling with excavated earth shall be done in regular horizontal layers and all 
lumpsandclodsexceeding 8 cm in any direction shall be broken. Each layershall be watered  and  
consolidatedwithsteelrammeror½tonne roller. 

ii. TheSelectedearthsuppliedandusedforfillingshallbefreefromallroots,grass,shrubs,rankvegetation, 
brushwood, tress, sapling and rubbish.Sand ,supplied forfilling  shall be  clean  and freefrom dust 
organic andforeign matterand its  grading shall be  within  the limits  of grading zone IV orVas 
specifiedinSection3 ‘Mortars’ofCPWDspecificationsofwork. 

iii. In case of filling under floor /open area with excavated available or supplied good earth etc., 
everythird and top must layer shall also be consolidated with power roller of minimum 8 tonnes. 
Whereverdepthoffillingexceeds1.5metrevibratorypowerrollershallbeusedtoconsolidatethefilingunle
ssotherwise directed by Engineer-in-charge. The top and sides of filling shall be neatly dressed. 
Thecontractor shall make good all subsidence and shrinkage in earth fillings, embankments, 
traversesetc.duringexecutionandtillthecompletionofworkunlessotherwisespecified. 

iv. Filling in trenches for foundations, pipes etc shall be commenced soon after the 
Concrete/Masonryworksinfoundationsetc,jointsofpipes,  cables,  conduits  etc.  have  been  tested  and  
passed.  Thespace around the footing, pedestals, foundation  masonry, pipes, cables conduits  etc. shall 
be clearedofall debris, brick bats etc. Where the trenches are excavated in hard/ soft soil, the filling shall 
be donewith earth on the side and top of pipes in layers not exceeding 21 cm in depth. Each layer shall 
bewatered,rammedandconsolidated.Allclodsandlumps  of  earth  exceeding 8  cm  in  any  
directionshallbebrokenorremovedbeforetheexcavatedearthisusedfor  filling.  In  case  of  
excavationtrenchesinordinary/hardrock,thefilling uptoadepthof 30cmabovethecrownof  pipe, 
cable,conduitsetc. shallbedonewithfinemateriallikeearth, moorumorpulverized/decomposed 
rockaccordingtotheavailabilityatsite.Theremainingfillingshallbedonewithbouldersofsize 
notexceeding15cmmixedwithfinemateriallikedecomposedrock,moorumorearthasavailabletofillup the 
voids, watered, rammed and consolidated inlayers not exceeding 30cm. Excavated 
materialcontainingdeleteriousmaterial,saltpeterearthetc.shallnotbeusedforfilling.Rammingshallbedone 
with iron rammers where feasible and with blunt ends of crow bars where rammers cannot beused. 
Special care shall be taken to ensure that no damage is  caused to the pipes, Cables, Conduitsetc.laidinthe 
trenches. 
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13) Lead 
 

Lead for deposition/disposal of excavated material, shall be within a lead of 210m unless 
specificallymentionedinTenderitems.TheDeposition/disposalshall  be  as  directed  by  Engineer‐  in‐  
Charge.Onlyleadsbeyond210mshallbeconsideredasextra  lead  if  not  specifically  mentioned  in  
tenderitems and the Contractor shall be paid extra. For the purpose of measurement of lead the area 
tobeexcavatedorfilledorareaonwhichexcavatedmaterialis  to  be  deposited/disposed  off  shall  
bedividedintosuitableblocksandforeachof  the  blocks,  the  distance  between  centerlines  shall  betaken 
as the lead which shall be measured, as far  as practically possible, by the shortest straight lineroute on 
the plan and not the actual route taken by Contractor. No extra compensation is admissible onthe 
grounds that the lead including that for borrowed materials had to be transported over marshy 
orkatchaland/route. 

 
B. CONDITIONSFORWATER: 

 
ContractorshallgetthewatertestedfromanylaboratoryapprovedbytheEngineer-in-
chargeatregular interval as per the CPWD Specifications. All expenses towards collection of 
samples,packingtransportationexcepttestingchargesetc.shallbe bornebythecontractor. 

 
C. FORMWORK 

i. The supply, erection, workmanship, stripping, measurement, and scope of works covered under 
therates etc. shall be in general as per CPWD Specifications unless specifically mentioned in 
tenderdocument. 

ii. Rates in tender items shall be valid for all heights for carrying out Centering, and shuttering for 
allRCC/PCCworks,wallfinishingworksetcwhereverrequiredforconstructionworksinWarehouseandno
extracostshallbepaidunlessspecificallymentionedintenderBOQ. 

iii. Where it is not specifically stated in the description of the item that form work shall be paid 
forseparately, therateoftheRCCitemshallbedeemedtoincludethecostofformwork. 

iv. No deductions from the shuttering due to the openings/ obstructions shall be made if the area 
ofeachopenings/obstructiondoesnotexceed0.4squaremetre.Nothingextrashallbepaidforformingsuch
openings. 

v. Only M.S. Centering/shuttering and scaffolding material unless & otherwise specified shall  be 
usedtogiveanevenfinishofconcretesurface.However,marine-plyshutteringin  as  per  siterequirement 
may be used on specific request from contractor to be approved by the Engineer-in-charge. 

vi. Centring and shuttering for all concrete and reinforced concrete wherever required shall be in 
steeland / or plywood to produce a smooth and uniform finish on all exposed surfaces. However, 
allprops,bracings,scaffoldingetc.,shallbeinsteel.Theentireresponsibilityofplanning,design,erectionan
dsafetyofformworkshalllie withtheContractor. 

vii. Extra for shuttering in curved profile: For shuttering curved in elevation the steel/ply 
shutteringshall befabricatedto achieve thecurvedprofileas  per  the  architectural drawings  and 
nothingextrashallbepayableonthisaccount. 

viii. In order to keep the floor finish as per architectural drawings and to provide required thickness 
ofthe flooring as per specifications, the level of top surface of RCC shall be accordingly adjusted 
atthe time of its centering, shuttering and casting for which nothing extra shall be paid to 
theContractor. 

ix. As per general engineering practice, level of floors in toilets/bath, balconies, shall be kept 12 
to21mmlowerthangeneralfloorasrequired.Shutteringshouldbeadjustedaccordingly.Nothingextraispa
yableonthisaccount. 



VolumeII:ScheduleII-Appendix-IV(Technicalspecificationsofworks) 

7 

 

 

 

x. Steel shuttering as approved by the Engineer-in-charge only shall be used by the 
contractor.Minimum size of shuttering plates shall be 600mm x 900mm except for the case 
when closingpieces required to complete the shuttering panels. Dented, broken, cracked, 
twisted or rustedshuttering plates shall not be allowed to be used on the work. The shuttering 
plates shall 
becleanedproperlywithelectricallydrivensanderstoremoveanycementslurryorcementmortaror 
rust. Proper shuttering oil or de-bonding compound shall be applied on the surface of 
theshutteringplatesintherequisitequantitybeforeassemblyofsteelreinforcement. 

xi. For the execution of centring and shuttering, the contractor shall use propriety „Reebole” 
chemicalmould release agent of FOSROC or equivalent as shuttering oil as approved by Engineer-in-
chargeandnothingextrashallbepaidonthisaccount. 

 
D. REINFORCEMENT STEEL. 

 
i. The TMT bars shall conform to IS 1786 pertaining to Fe 415 D or Fe 500 D or Fe grade of steel 

asspecifiedinTender Item/Drawing. 

ii. In case of Construction in seismic zone III and above, unless specifically mentioned in 
technicaldrawings,steel reinforcement ofGradeFe415Dshall 
beused.However,highstrengthdeformedsteelbars,producedbythermomechanicaltreatmentproce
ssofgradeFe415,Fe500andFe550having elongation more than 14.5. % and conform to other 
requirements of Fe 415 D, Fe 500 D andFe550DrespectivelyofIS1786mayalso beusedfor 
reinforcement. 

iii. The supply, storage at site, assembly, erection, placement in position into formwork, 
workmanshipincluding bend, hook, overlap, welding, anchoring, cover, testing, acceptable 
quality 
parametersandtestresults,permissibletolerance,measurement,andscopeofratesetc.shallbeingene
ralasperCPWDSpecificationsunlessspecificallymentionedintenderdocumentorConstructionDraw
ings. 

iv. Reinforcement bars shall be placed in position as shown in the drawings or as directed by 
theEngineer-in-charge. The bars crossing one another shall be tied together at every intersection 
withtwo strands of annealed steel wire 0.9 to 1.6 mm thickness twisted tight to make the skeleton of 
thesteelworkrigidsothatthereinforcement doesnotgetdisplacedduring deposition ofconcrete. 

v. TackweldingincrossingbarsshallalsobepermittedinlieuofbindingwithsteelwireifapprovedbyEngi
neer-in-charge. 

vi. Reinforcementincludingauthorizedspacerbarsandlappagesshallbemeasuredinlengthofdifferentdiam
eter,asactually(notmorethanasspecifiedinthedrawings.)usedin  the  worknearesttoacentimeter 
andtheirweightcalculatedonthebasisof standardweightgiveninclause 

6.2 of IS 1786 .In case actual unit weight of the bars is less than standard unit weight, but 
withinvariation, insuchcasesweightofreinforcement shallbecalculatedonthebasisof  actual  
unitweight.Wastageandunauthorizedoverlapsshallnotbepaidfor. 

vii. Annealed steel wire required for binding or tack welding shall not be measured, its cost 
beingincluded intherateofreinforcement. 

viii. The contractor shall provide approved type of support for maintaining the bars in position 
andensuring required spacing and correct cover of concrete to reinforcement as called for in 
thedrawings, spacer blocks of required shape and size. Chairs and spacer bars shall be used 
inordertoensureaccuratepositioningofreinforcement.Spacerblocksshallbecastwellinadvancewit
h approvedproprietarypre-packedfreeflowingmortars (Conbextraasmanufacturedby M/sFosroc 
ChemicalsIndiaLtd.,orequivalentasapprovedbytheEngineer-in-chargeathisdiscretion) of high 
early strength and same colour as surrounding concrete, Pre-cast cementmortar / concrete 
blocks / blocks of polymer shall not be used as spacer blocks unless 
speciallyapprovedbytheEngineer-in-charge,rateofRCCitemsisinclusiveofcostofsuchcoverblocks. 

 
E. RCCWORK 

 
i. AllmixeddesignconcreteshallbeexecutedbyConcreteBatchMixPlantofsuitablecapacity,tobe installed 

by Contractor at site. In special cases RMC shall be allowed by Engineer on writtenrequestof 
thecontractor buttheRMCshouldalso  be  from  a  plant of  appropriate  capacity. 
NoextrapaymentshallbeallowedonaccountofConcretefrombatchmixplantorRMC. 

ii. IncaseofNominalMixconcretealso,weightbasisbatchingshallonlybeallowed. 
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iii. Mixer having arrangement of weighing water for controlling W.C. ratio should only be used in 
allPCCandRCCworkswherethere is noprovisionforReadyMixConcreteintender items. 

iv. Anycementslurryifaddedoverbasesurface(orforcontinuationofconcreting)forbond,itscostshall be 
deemed to have been included in the respective items, unless otherwise, explicitly statedand 
nothing extra shall be payable nor extra cement considered in the cement consumption 
onthisaccount. 

v. Unless otherwise specified for the item, the maximum water cement ratio for any grade of 
concreteshall not be more than 0.5.The contractor shall within 15 days of issue of letter for 
commencementofthe work, submit the mix design for various grades of concrete along with 7days 
crushing strengthreports and within 40 days submit 28 days crushing strength reports, for the 
samples forthe mix.Nothing extra shall be payable on account of admixing any chemical admixture 
for achieving anycharacteristic for the concrete. Concreting shall be commenced only after the 
approval of the mixdesignbytheEngineer-in-Charge. 

vi. Wherever required the M.S. inserts shall be provided during the casting of RCC / PCC for 
whichnothing extra shall be payable. As far as possible the contractor shall plan that the 
concreting iscarriedoutduringdayshift. 

vii. It is important to maintain the water cement ratio constant at its correct value. To this 
end,determinationof moisture contents inboth  fine and coarse aggregates shall be made as  
frequentlyas possible, the frequency for a given job being determined by the Engineer-in-Charge 
accordingto weather conditions. The amount of the added water shall be adjusted to compensate 
for anyobserved variations in the moisture contents. For the determination of moisture content 
in theaggregates, IS 2386 (Part 3) may be referred to. To allow for the variation in mass for 
aggregateduetovariationsintheirmoisturecontent,suitableadjustmentsinthemassesofaggregatess
hallbemade. 

viii. The concrete shall be deposited in its final position in a manner to preclude segregation 
ofingredients. In deep trenches and footings concrete shall be placed through chutes or as 
directedby the Engineer-in-Charge. In case of columns and walls, the shuttering shall be so 
adjusted thattheverticaldropofconcreteisnotmorethan1.5metres atatime. 

ix. The surface which is to receive plaster or where it is to be joined with brick masonry wall, shall 
beproperly roughened immediately after the shuttering is removed, taking care to remove the 
laitancecompletely without disturbing the concrete. The roughening shall be done by hacking. Before 
thesurfaceisplastered,itshallbecleanedandwettedsoasto  give  bond  between  concrete  andplaster. 

x. On the basis of mandatory lab tests, in case of actual average compressive strength being 
lessthan specified strength but upto 70% of specified strength, the rate payable shall be in the 
sameproportion as actual average compressive strength bears to specified compressive strength. In 
caseaveragecompressivestrengthislessthan70%ofthespecifiedstrength,theworkrepresentedbyth
esampleshallberejected. 

xi. However,onthebasisofmandatoryfieldtests,wheretheyprevail,theratesoftheworkrepresentedbys
amplesshowingactualcompressivestrengthlessthanspecifiedstrengthshallbeworkedoutasperrele
vantguidelineofCPWDSpecifications.Inaddition,Engineer-in-
chargemayorderforadditionaltests(seeAppendix‘B’ofchapter5ofCPWDSpecifications)tobecarried
outat the cost of contractor to ascertain if the portion of structure where in concrete represented 
bythe samples had been used, can be retained on the basis of these tests. Engineer-in-Charge 
maytake further remedial measured as necessary to retain the structure at the risk and cost of 
thecontractor. 

xii. If at any stage of the work, during or after placing the concrete in the structure the work is 
founddefectivesuchconcreteshall beremovedand  work  be  done  with fresh  concrete and  
adequaterigidformsat thecostofthecontractor.Thecontractorshall beliabletobearthe  cost  for  
thecementconcretethusdismantled. 

xiii. The construction work shall be done with proper and assured system of curing duly identified 
areaswith dates marked in paint. In hot weather the contractor shall take relevant care to cover the 
workwith wet gunny bags/hessian cloth or use continuous ponding of water on surface so as to keep 
thesurfacewet. 

xiv. HardstoneaggregateofdifferentsizesshallbecrushedorbrokenfromhardstoneconformingtoCPWD
SpecificationsforworksubjecttoParabelow.WhereCPWDSpecificationsforR.C.C.oranyitem or 
work are silent, the provisions of the latest Code of BIS for plain and reinforced cementconcrete 
for general building construction I.S. 456-2100 or the concerned I.S. specifications 
orCodeofpracticeshallapply. 

xv. WhenanR.C.C.slaboraflatslabisprojectedbeyondthewall/beamline,thepaymentforsuch 
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projected part of the R.C.C. work shall be made under the corresponding item of R.C.C. slab/flat 
slab.Payment for centering & shuttering of the projected portion shall also be made under the 
item ofcentering & shuttering for the slab/flat slab. Nothing shall be paid for the edge shuttering 
of theslab/flat slab projection or otherwise. All exposed edges shall be finished as per 
specificationswithoutextra payment. 

 

F. BRICKWORKS 
 

i. Type of the Bricks to be used in Masonry works in foundation and superstructure i.e Common 
BurntClay Bricks/ Fly Ash Lime Bricks / Clay Fly Ash Bricks/ Tile Brick/ Brick Bats Calcium 
SilicateBricks/CC Block/AAC Blocketc. shall be strictlyas mentioned in TenderItem and 
Constructiondrawings. 

ii. Unless specifically mentioned in Construction Drawing or Tender Item, Bricks used shall 
havecompressive strength not less than 7.5 MPa. In case bricks of compressive strength 7.5 MPa are 
notavailable and the structure is not of load bearing nature, then use of less compressive strength 
brickscanberelaxedasperCPWDspecification,atreducedrateasworkedoutby theEngineerin-charge. 

iii. All brick Masonrywork shall be done with  the available size of F.P.S. Bricks. The  measurement ofthe 
brick work would be done in the multiples of the half brick. Above three bricks, the brick 
workwouldbemeasuredaspertheactualthickness. 

iv. The 'Modular bricks' shall only be used where use of same is specifically mentioned in the 
relevantitems. 

v. ThematerialSpecifications,dimensions,permissibletolerance,testing,acceptablequalityparameters,tes
tresults,workmanship,erectionand  placement  procedures,  measurement  ofworks and scope of 
works covered under rates etc all in general shall be as per CPWD 
Specificationswithuptodatecorrectionslipsunlessspecificallymentionedintenderdocuments. 

vi. Topcoursesofallplinths,parapets,stepsandtopofwallsbelowfloorandroofslabsshallbelaidwith 
brick on edge, unless specified otherwise. Brick on edge laid in the top courses at corner 
ofwallsshallbeproperlyradiatedandkeyedintopositiontoformcut(maru)corners.Wherebrickscann
otbecuttotherequiredshapetoformcut (maru)corners,cementconcrete1:2:4(1cement 

: 2 coarse sand : 4 graded stone aggregate 21 mm nominal size) equal to thickness of course 
shallbeprovidedinlieuofcutbricks. 

vii. Nodeductionsoradditionsshallbedoneandnoextrapaymentmadeforthefollowing: 
Where minimum area is defined for deduction of an opening, void or both, such areas shall 
referonlytoopeningorvoidwithinthespacemeasured. 

a. Ends of dissimilar materials (that is, joists, beams, lintels, posts, girders, rafters, purlins, 
trusses,corbels,steps, etc.);upto0.1m2in section; 

b. Openingupto0.1Sqminarea(seeNote); 
c. Wallplates,bedplates,andbearingofslabs,chajjasandthelike,  where  thickness  does  

notexceed10cmandbearingdoesnotextendoverthefullthicknessofwall; 
d. Cementconcreteblocksasforholdfastsandholdingdownbolts; 
e. Ironfixtures,suchaswallties,pipesupto300mmdiameterandholdfastsfordoorsandwindows;and 
f. Chasesofsectionnotexceeding50cmingirth. 
g. Bearingportionofdripcourse,bearingofmouldingandcornice. 

 
Note: In calculating areaof an opening, any separatelintel or sills shall be  included with  the  size  ofthe 
openingbut end portions of lintel shall be excluded. Extra width of rebated  reveals, if any,  
shallalsobeexcluded. 

 
G. FLOORING 

i. FinalfinishedflooringwithMarble/Granite/Stone/Ceramic/Vitrified/CCetcshallbedoneinpattern, 
layout out, sizes, thickness as shown in Construction drawings and Tender items 
otherwiseasdirectedbyEngineer incharge. 

ii. Thesupply,materialSpecifications,dimensions,permissibletolerance,testing,acceptablequalityp
arameters,testresults,workmanship,erectionandplacementprocedures,measurementofworksa
ndscopeofworkscoveredunderratesetcallingeneralshallbeasperCPWD Specifications with up 
to date correction slips unless specifically mentioned in tenderdocuments. 

iii. Sample of Marble /Granite/Ceramic/Vitrified/CC Tile or any other material to be used in 
finishflooringshallbegotapprovedbyContractorfromEngineerincharge. 

iv. Gangsawcutgranitefloorslabs. 
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v. Whereverthetenderscheduleprovidefor  mirror  polished  granite  slab  flooring  using  Gangsaw 
cut granite slabs. The size of such gang saw cut granite slabs shall not be less than 1.5m x2.4m. 
The granite block shall begang saw  cut using  water cutting process. The  polishing of 
thecutstoneslabs 
shouldbeautomaticmachinepolishedtohighlyevensurfacewithoutanyundulations.Manualpolisheda
ndkerosenecuttingprocess  slabs  shall  not  be  accepted  andshallberejected. 

 
vi. Propergradientshallbegiventoflooringfortoilets,verandah,kitchen,courtyardetc.sothatthe wash 

water flows towards the direction of floor trap. Any reverse slop if found, these shall bemade  
good by the contractor by ripping open the floor/grading concrete and nothing extra shallbe paid 
forsuch rectifications. Slope in Office, warehouse floor shall be as indicated in 
drawingsotherwiseasdirectedbyEngineerincharge. 

vii. Final Finish flooring shall be laid over a well prepared base and sub base flooring of material 
&specificationsasmentionedintenderitemsandshowninConstructionDrawings. 

viii. Subbasefloorshallbe laidover wellpreparedsubgrade. 
 

H. SUBGRADE 
i. Wherethe pavement / Warehouse Flooris  to be laid on  surface obtained after  cutting  the soil,the 

sub-grade for pavement shall be prepared as per specifications relevant to item in BOQ 
forachievingnotlessthan97%ofdrydensityasperIS:2721PartIXIatnoextracostorotherwiseasperthep
rocedurementionedhereafter. 

• The sub-gradeshallbeexcavated to adepthof 0.5 meter, watered and  compacted  
inlayersnotexceeding250mmthickness,dressingtorequiredcamberandprofileandconsolidat
ion with vibratory roller of 80 to 100 KN static weight so as to achieve not 
lessthan97%ofdrydensityasperIS:2721PartIXI.However,beforerelayingandcompactingthel
oosenedmaterialthesurfacebelowthislevelshallbesuitablyconsolidated as directedby 
theEngineer but with a minimumsix passes of  vibratoryroller. If the next 15 cm below this 
level does not have a relative  compaction of 90%, itshall be compacted until not less than 
95% dry density is obtained. Rate for work of thisnatureshall 
becoveredintheitemofpreparationofsub-grade. 

 
ii. Where the pavement is to be laid on fill and height of proposed fill is less than 0.5 meter, 

theprocedureforsub-gradepreparationasmentionedaboveshallbefollowed. 
 

iii. Where the pavement is to be laid on fill and the height of proposed fill is more than 0.5 
meter,preparation of sub-grade is not required at these locations, however, in such locations 
originalground level shall becompacted by  rolling as directed by the Engineer as much as possible 
butwithaminimum ofsixpasses ofvibratoryrollerof 80to100KNstaticweight.Noseparatepayment 
shall be made for this, as same shall covered in item of earth work in excavation and /orfilling. 

 
iv. ControlTestsonBorrowMaterial 

Soil suitablefor consolidationunderO.M.C.conditionsshouldpreferably have the 
followingcharacteristics: 

• Minimumpercentageofclay-10%;Liquidlimit-14;Plasticityindex-
4;Percentageofsiltshouldnotexceed-
50%;freefromPeat,muckandorganicsoilswhichareunsuitable. 

TheEngineer-in-
Chargemay,however,relaxtheserequirementstakingintoaccountavailabilityofmateri
als,costoftransportationandotherrelevantfactors. 

 

I. WBM/WMM 
WBM/WMM wherever to be used as sub base/base course in road/warehouse floor etc. shall 
belaid 
inpropergradient,compactedthicknessasshowninconstructiondrawings.Thesupply,stacking,proced
ureforlayinginposition,testing,acceptancewithintolerancelimit,measurement and scope of work 
covered under rates shall be as per the guideline of relevantCPWDspecificationsfortheseworks. 

 
J. STRUCTURALSTEELWORKSINCOLUMN-BEAMFRAMES/ROOFTRUSS/MEZZANINEFLOOR 

 
i. Thescopeofworkalsoincludespreparation&submissionofshopDrawings/Fabricationdrawings,conn

ectiondetailsofjointsincludingallbolted/weldedandrivetedjointsasper 
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designandobtainingapprovalforallthedrawingsfromEngineerincharge.Theagencyshall 
prepare all the required shop drawings needed for correct and accurate erectionof 
Steel Structure work. The design shall be strictly in accordance with the 
“DesignSpecifications”andbuildingdrawings. 

ii. Engineerinchargereservestherighttoreviewany/allor  none  of  the  
drawings,ReviewbyEngineerinchargeshall 
notrelievethecontractorofhisresponsibilityforcorrectdrawingandexecutionoftheworks. 

iii. TheFinalGFCdrawingsshalldirectlyadheretothereviewedcommentsandgeneralarrangement
andshallincorporateallthecomments/suggestionsgivenbyDepartment/EngineerInchargewi
thoutanyextracosttothedepartmentandanyimplicationonthetimescheduleforthecompletio
nofthework. 

iv. Ifthereisanydifferenceinopinionorchangestobemadewithregardtodrawings/specifications 
aspertherecommendationofEngineerinCharge,TheContractorshallagreetobeboundbythesa
mewithoutanyextracost. 

 

Specificationforsteelworks 
 

i. TheworkingeneralshallbecarriedoutasperCPWDspecificationsandtherelevantIndianStanda
rdsalistof whicharementionedintheparticularspecifications. 

ii. ThefabricationanderectionofthesteelmembersshallbeasperGeneralSpecificationIS 
:800andstipulationscontainedintheotherrelevantstandards. 

iii. The contractor shall prepare and submit the fabrication drawings, indicating the 
completedetails of all members, detailof joints, weldsizes, length of welds, cleats holesetc. 
Thefabrication workshall be commenced only after the fabrications drawings are approved. 
Ascheme for fabricationand erection of the various members shall also be furnished and 
gotapproved. However such approval shall not absolve the contractor for the safety of 
thestructureanditscomponentsduring fabrication,erectionandservice. 

iv. The contractor shall submit manufacturer’s test certificate for all the material procured 
byhimindicatingclearlytheidentificationmarksetc.TheEngineer-in-chargemaygetsamples 
of the materials tested for their conformity to the standards. No payments shall 
bemadeforthe materials,whichareusedfor testing. 

v. NormallyFabricationshallbecarriedatsiteofworkbutToadvancethe  progress,Contractor may 
dofabrication worksat their  shop with  approval  of Engineer  in charge.The fabrication 
shop of the contractor, shall have all facilities required for carrying out thefabricationwork. 

vi. The materialshallconformtothefollowingspecifications. 
• Structuralsteelrolledsections:IS2162Grade„A‟upto 21mmthickness,IS2162Grade 
„ B‟above21mmthickness. 
• Pipesetc.:IS1161/1233 
• Chequeredplates:IS3502 

vii. Steel sections from the main manufacturers such as SAIL, TISCO, RINL or JINDAL only 
shallbe permitted to be used. The steel members shall be in single piece end to end 
withoutanyintermediate joints unless specifically approved by the Engineer-in- 
charge. 
Thecontractorshallgetthenameofmanufacturerapprovedbeforeplacingtheorder.Thematerial  
should be free from defects. If any defect  is noticed at the time of 
manufacturingthesameshouldberejected.Re-rolledmaterialshallnotbepermitted. 

viii. Welding materials shall confirm to IS : 814 & AWS E 6013 for thickness upto 21 mm 
andMWSE7018above21 mm. 

ix. BoltsandnutsshallbeasperIS:1363&IS:1367.WashersshallbeasperIS:2116,IS 
:5372andIS:5374. 

x. Thebendingofplatesandsectionsshallbecarriedoutonappropriatemachines. 

xi. Cuttingmaybeeffectedbysheering,cropping,sawingor bygas cutting bymechanically 
controlledtorch.Gascuttingby handandelectric arccutting shall notbepermitted. 

xii. All cutedgesshallbegroundbeforetheyarewelded. 

11 
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xiii. TheaccuracyatcontactsurfacesandtolerancesshallbeasperrelevantISstandards. 

xiv. Bolt–
holesshallbedrilled.Enlargingtheholesbyfilling,handdrillingusingflameetc.arenotpermitted. 

xv. TheweldersqualifiedasperproceduregivenintheISstandardsshallonlybeengagedfordoingthewel
dingwork. 

xvi. TheweldingprocedureasproposedbythecontractorshallbegotapprovedinadvancefromtheEngin
eer-in-charge. 

xvii. The welds shall be subjected to visual examination, mechanical tests on samples, dye 
penetrationtests,othernon-destructivetestslike radiographic/ultrasonictestsetc. 

xviii. Internalsurfacesofboxed/back-to-backmembersshouldbetreatedwithprimer. 

xix. Theedgesofchequeredplateshallbemadesmoothandnoburrsorjaggedendsshallbeleft. 

xx. The structural steel required conforming to IS: 2162 shall normally be procured from the 
mainsteel producers viz. TATA, SAIL andRINL(Vizag).Tubesto  be supplied  by Contractor, 
confirmingtoIS1161,shallnormallybeofMakeTATA,APPOLO. 

xxi. In case of difficulties in getting required quantities of materials from the main 
producers,permission may be given as a special case to procure the materials from the secondary 
producershavingISIregistrationbyEngineerinchargeifthecontractorsapproachtheEngineer-in-
chargewiththeeffortsmadebythemingettingthe materialswithfulljustificationdetails. 

xxii. Fabricatedstructuralmember’sviz.,columns,beamsandpurlinsalongwiththebase platesandcleats 
etc. shall be provided with zinc chromate steel primer coating after fabrication 
unlessspecificallymentionedotherwiseinTenderItemsandSpecifications. 

xxiii. The quantity of the steel for structural members for the purpose of payment shall be  worked 
outby adopting the unit weight given in the relevant IS code for tubes, angles. Channels,flats 
andplates etc. If the actual weight of the member is less than that specified in the code beyond 
theminus tolerance permissible then the materials shall be rejected. Payment on weight basis 
wouldbemadeas per the theoreticalor actualweightwhichever is less. 

xxiv. Weightofcleats,brackets,packingpiecesboltsnuts,washer’sdistancepiecesseparatorsdiaphragm 
gussets (taking overall square dimensions) fish plates etc. shall be added to the 
weightofrespectiveitemsunlessotherwisespecified.Nodeductionshallbemadeforskewcuts. 

 

K. ADDITIONALCONDITIONSFORPRE-FABSTRUCTUREINSTEEL: 

i. Wherever Tender Items mentioned the Prefab Structures or Pre-Engineered Building 
System(PEB), The scope of work for Fabrication, Supply and Erection of Pre-Engineered 
BuildingSystem(PEB)isasdefinedinthefollowingsectionsunderthecontractwhichincludesmanufac
ture, supply and erection of Structural Steel System and all accessories as per 
design,drawingsandasperdirectionofEngineer-in-Charge. 

ii. ConditionforSpecializedAgencyforPEBStructure: 
In case the Main contractor is himself not a PEB Manufacturer, He will obtain the approval 
ofEngineerinchargeforselectionandappointingthe  PEB  Manufacturer/Supplier  for  thiscontract. 
The Engineer-in-Charge or his authorized representative shall visit the factory of 
PEBmanufacturer and will grant the approval for Supply of PEB system based on the 
experience,availability of CNC machines for fabrication, cutting/welding etc and production 
capacity of themanufacturer. EIC or his representative will also visit the factory of PEB 
Manufacturer duringmanufacturing of PEB components for quality checks. The PEB components 
shall be  brought tosite from factory only after the satisfactory test results and quality checks 
asper the direction ofEngineerinCharge. 

iii. Before commencement of procurement, the contractor, if mentioned in tender drawings or 
itemspecifications,shallmakedetaildesigndrawingsbasedon  models  and  suggested  
loading,framed drawings provided by CWC and will prepare fabrication & erection drawings for 
steelstructure and detail fabrication and erection drawings for roofing and cladding indicating 
thepositions of overlap,joints, Louvers, Flashings, cutouts etc.He  shall make  all drawings 
availableallworksheets/supportingdata/designdetailstoEngineer  in  Chargeas  sodesired.Afterthe 
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completionofwork,thecontractorshallsubmittotheEngineer-in-
Charge.3setsof“AsBuilt”drawingsalongwithCADcopiesasspecifiedelsewhere. 

iv. The contractor shall clarify to Engineer In Charge any queries regarding specifications, 
rates,etc 
asandwhenrequested/required.RateofanalysisfortheratesquotedshallalsobefurnishedbytheTe
ndererIfdesiredbyEngineer InCharge. 

 

v. Thefollowingaretheminimumrequirementsoftestsonwelds. 
• Visualexamination:100% 
• Dyepenetrationtest:30%afterbackgougingandafterfinalfinish. 
• Mechanicaltest:1testeachonacolumnandbeammembers. 
• Radiographytest:2%ofwelds. 

Whereradiographytestisnotpossibleultrasonictestshallbecarriedout.Theacceptancecriteriashallb
easperISspecificationsandasdecidedbytheEngineer-in-charge. 

 
vi. Apart from the IS Codes mentioned above, all other relevant codes such as American 

standards(AISC, MBMA, AISI & AWS specifications) related to the specific job under consideration 
and / orreferredtointheabove-
mentionedcodesmaybefollowedwhereverapplicable,ifthespecificationsforthesamearenotavailable
intherelevantIScodes. 

vii. WhenContractorscopeofworksincludessupplyofPrefab/PEBstructuralsteelsystem,NOFabricationa
tsiteshallbeallowedexcepterectionworksandminorsteelworkslikenonstructuralsteelworks. 

 

L. DOOR/WINDOWS/VENTILATORWORKS 
 

i. ThesupplyofmaterialsvizRollingShutters/MildSteeldoors/Tsectionsdoors/windows/Aluminum/UPV
C Sections fordoors / windows/ ventilators/ partitions, Woodenpaneled/ 
flushdoors/cupboardshutters/PVC/FRPshutters/frames/Pressedsteelframes/alltypeoffittings/glazi
ng/paneling/decorativepolish/veneering/Wiregauge/expandedmetalmesh/MSgrills/Chqdplate/Ha
ndrailsetcincludingtheirstorageatsite,procedureofinstallations,workmanship, testing, acceptance 
within tolerance limit, measurement and scope of work 
coveredunderratesfortheseworksshallbeasperrelevantCPWDspecificationsunlessspecificallymentio
nedotherwiseintenderdocuments,drawings. 

ii. Wood work shall not be painted, oiled or otherwise treated before it has been approved by 
theEngineer-in-Charge. 

iii. Aluminum Fittings shall be anodized tonaturalmatt finishor dyed  anodic coating not less thangrade 
AC 10 of IS 1868. Mild steel Fittings shall be bright finish black stone enameled or copperoxidized 
(black finish), nickel chromium plated or as specified. Brass Fittings shall be finished 
brightsatinfinishornickelchromiumplatedorcopperoxidisedorasspecified. 

iv. All fittings and fixtures of doors, windows, ventilators shall be got approved from the Engineer-in-
Charge before procurement well in advance and the approved samples shall be kept at site 
tillcompletionof thework. 

v. Wooden flush door shutter/ PVC/FRP /Fire rated door shutters, as specified shall be obtained 
fromfactoriestobeapprovedbytheEngineer-in-charge.Thecontractorshallinformwellinadvanceto the 
Engineer- in-charge the name and address of the factory where from he intends to get theshutters 
manufactured. The contractor will placeorder for manufacturing of shutters only afterwritten 
approval of the Engineer- in- charge in this regard is given. The contractor is bound torecommend 
name(s) of another factory from the approved list in case the factory already proposedbythe 
contractorisnotfoundcompetenttomanufacturequalityshutters. 

vi. Shutters samples shall be first submitted and got approved by Engineer in charge Shutters 
willhowever,beacceptedonlyiftheymeetthespecifiedtests/technicalrequirements 

vii. RollingShutters:TheshaftofrollingshuttersshallbeofM.S.Pipeheavyduty40mm.nominalbore, 
48.3 mm outer dia, thickness 4.05 mm and weight of pipe shall be 4.43 Kg./metre. At least 
threespringsmadeofH.T.steelgrade2ofI.S.4454/1967of27.5mm.lengthshall  be  used  in  eachshutter. 
The guide channels of minimum 60 mm depth shall be made of 3.15 mm thick M.S. stripsLock rail at 
bottom shall be of 3.15 mm thickness with M.S. angle 35 mm x 35 mm x 5 mm welded atthe bottom 
and brackets for fixing the M.S. pipe  on wall shall be of M.S. plate 3.15 mmthick. 
TopcoverofshuttersshallbemadeoutofM.S.Plate1-25mmthickslidingboltforlockrail 
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shall be made of M.S. flats not less than 50 mm x 6 mm size at both ends with inside and 
outsidelocking arrangement. Further details if any not covered by general specifications of Delhi 
CPWDspecifications 2109 Volume I and detailsdescribed above shallbe  as per  IS specifications  
No.6248of1971/revision(latest) 

 
The contractor shall arrange one more spring than the total required number, for testing purpose. 
TheEngineer-in-Charge shall select at random one spring to be sent for test regarding grade of H.T. 
steelwireusedinthesprings.No extrapaymentshallbemade fortheadditionalspringarranged. 

 
Theratestothequotedforsupplyingandfixingrollingshuttershouldincludemakingnecessarychasesinmas
onryandmaking goodthesame forfixingofsideguideetc. 

 
 

M.FINISHING 
 

i. The work  shall be carried out to provide  a smooth finish  with pleasing appearance in high  
standardsofworkmanshipandqualityofmaterialuptothesatisfactionofEngineerincharge. 

ii. The supply of materials for finishing works and their storage, procedure of applications, 
testing,acceptance within tolerance limit, measurement and scope of work covered under rates for 
theseworks shall be as per relevant CPWD specifications unless specifically mentioned otherwise 
intenderdocuments,drawings. 

iii. For all exposed brick work or tile work double scaffolding independent of the work having two sets 
ofverticalsupportsshallbeprovided.Thesupportsshallbesoundandstrong,tiedtogetherwithhorizontal 
pieces over which scaffolding planks shall be fixed. For all other work in buildings, 
singlescaffoldingshallbepermitted.Insuchcasestheinnerendofthehorizontalscaffoldingpoleshallrestina 
holeprovided onlyin the header coursefor the purpose. Only one headerfor each  pole shall 
beleftout.Suchholesforscaffoldingshall,however,notbeallowedinpillars/columnslessthanonemetreinwid
thorimmediatelyneartheskewbacksofarches.Theholesleft  in  masonry  works  
forscaffoldingpurposesshallbefilledandmadegoodbeforeplastering. 

iv. For external and under coat plaster work, the fine aggregate shall conform to grading IV. For 
finishingcoatPlasterworkthefineaggregate conformingtogradingzoneV 
shallbeusedunlessspecifiedotherwise. 

v. The plaster shall be kept wet for a period of at least 7 days. During this period, it shall be 
suitablyprotected from all damages at the contractor’s expense by such means as the Engineer-in-
Chargemay approve. The dates on which the plastering is done shall be legibly marked on the 
varioussectionsplasteredsothatcuringforthespecifiedperiodthereaftercanbewatched. 

vi. WhereverscaffoldingisnecessaryforWhitewash/Paintingworks,itshallbeerectedondoublesupports tied 
together by horizontal pieces, over which scaffolding planks shall be fixed. No ballies,bamboos or 
planks shall rest on or touch the surface which is being white washed. Where ladders areused, 
piecesofoldgunnybagsshallbetiedontheir tops toavoid 
damageorscratchestowalls. 

vii. ForWhite wash /waterproofingcementpaint on new  work, three or  more  coats shall be applied 
tillthesurfacepresentsasmoothanduniformfinishthroughwhichtheplasterdoesnot  show.  
Thefinisheddrysurfaceshallnotshowanysignsofcrackingandpeelingnorshallitcomeoffreadilyonthehandw
henrubbed.Foroldwork,afterthesurfacehasbeenprepared,acoat  of  whitewash/cement paint shall be 
applied over the patches and repairs. Then a single coat or two or morecoats of white wash/cement 
paint as stipulated in the description of the item shall be applied over theentire surface. The white 
washed surface should present a uniform finish through which the plasterpatchesdonotappear. 

viii. Distempering: If the wall surface plaster has not dried completely, cement primer shall be 
appliedbeforedistemperingthewalls.Butifdistemperingisdoneafterthewallsurfaceisdriedcompletely
,distemper primer shall be applied. Oil bound distemper is not recommended to be applied, 
withinsix monthsofthecompletionofwallplaster.However,newlyplasteredsurfacesif 
requiredtobedistempered before a period of six months shall be given a coat of alkali resistant 
priming Paintconforming toIS109andallowed 
todryforatleast48hoursbeforedistemperingiscommenced. 

ix. ThecolorcodeandmakeofPaintingmaterialonexteriororinteriorfinishshallbefirstapprovedbyEnginee
r in charge. Contractor shall submit all possible combinations, physical samples on 
size300x300mmoverwallfor approvalofcolorwithoutanyextracost. 

x. ThePrimer,SyntheticEnamel paint, distemper  etc.,  of as  approved  by the  Engineer-  in- charge  
andoflowVOC(unlessspecifiedotherwise),shallonlybeusedandbroughttothesiteofworkinthe 
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originalsealedcontainers. 
xi. Thematerialbroughttothesiteofworkshall be sufficientforatleast30 daysofwork. 
xii. The material shall be kept under the joint custody of contractor and representative of the Engineer-in-

charge. The empty containers shall not be removed from the site till the completion of the 
workwithoutpermissionofthe Engineer-in-charge. 

xiii. Contractor shall submit the copies of invoices of Painting material purchased by them for 
incorporationintothecontractworks. 

 
N. WATERSUPPLY,INSTALLATIONSANDDRAINAGE 

 
i. The contractor shall furnish all labor, material and equipment, transportation and 

incidentalnecessaryforsupply,installation,testingandcommissioningofthecompletePlumbing  
/system as described  in  the Specifications, Tender Items and as shown on the drawings. 
Thisalsoincludesanymaterial,equipment,appliancesandincidentalworknotspecificallymentioned 
herein or noted on the Drawings/Documents as being furnished or installed, 
butwhicharenecessaryandcustomarytobeperformedunder thiscontract. 

ii. The Plumbing /Sanitarysystemshallcompriseoffollowing: 

a. SanitaryandwatersupplyFixturesandFittings. 
b. InternalandExternalWaterSupply. 
c. Internaland ExternalDrainage 
d. Approvalfrom LocalAuthorities 
e. Balancing,testing&commissioning. 
f. Testreportsandcompletiondrawings 

iii. Thecontractor shallprocure and install all pipes, its fittings, joints/bends/tees /sockets 
/nipplesincludingshut-offvalveetcasspecified. 

iv. Thecontractorshallensurethatseniorandexperiencedplumbersareassignedexclusivelyfor this 
work. Such plumber(s) should have valid license from the local authorities. The 
projectmanagement shall be done throughmodern technique. For quality control & monitoring 
ofworkmanship,contractorshallassignatleastoneengineerwhowouldbeexclusivelyresponsible 
for ensuring strict quality control, adherence to specifications and ensuring 
topclassworkmanshipforthe installation. 

v. The work shall be inconformity withtheBye-laws,Regulationsand Standards ofthe 
localauthorities concerned. But if these Specifications and drawings call for a higher standard 
ofmaterialsand/ orworkmanship than thoserequired byany of theaboveregulations 
andstandards,thentheseSpecificationsanddrawingsshalltakeprecedenceoverthesaidregulations
andstandards.However,ifthedrawingsandspecificationsrequire  somethingwhich violates the 
Bye-laws and Regulations, then the Bye-laws and Regulations shall 
governtherequirementofthisinstallation. 

vi. The contractor shall obtain all permits/ licenses and pay for any and all fees required for 
theinspection, approval and commissioning of their installation. However, all receipted 
amountshallbereimbursedonproductionofproofofpayment. 

vii. ThePlumbingdrawingsaretobegivenby the contractorforobtaining approval fromEngineer-
in-charge. The Plumbing / Sanitary Drawings given by the Engineer in- Charge 
orissuedwithtendersarediagrammaticonlyandindicatearrangementofvarioussystemsandthe
extentofworkcoveredinthecontract.TheseDrawingsindicatethepointsofsupplyandoftermina
tionofservicesandbroadlysuggesttheroutestobefollowed.Undernocircumstances shall 
dimensions be scaled from these Drawings. The contractor shall 
followthesedrawingsinpreparationofhisshopdrawings, andforsubsequentinstallationwork. 

viii. Thecontractorshallexamineallarchitectural,structural,plumbing,electricaland  
otherservicesdrawingsandchecktheas-builtworksbeforestarting  the  work,  report  
totheEngineer In-Charge any discrepancies and obtain clarification. Any changes found 
essential tocoordinate installation of his work with other services and trades, shall be made 
with priorapprovaloftheEngineerIn-Chargewithoutadditionalcosttothedepartment. 

ix. All the shop drawings shall be prepared on computer through AutoCAD System 
basedonArchitectural drawings and site measurements. Contractor shall furnish, for the 
approval ofEngineer-in-charge, the two sets of detailed shop drawings of complete work 
and materialsincluding layouts / Typical toilets drawings showing exact location of supports, 
flanges, bends,tee connections, reducers, detailed piping drawings showing exact location 
and type ofsupports,valves,fittingsetc;externalinsulationdetailsforpipeinsulationetc. 
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x. Theseshopdrawingsshallcontainallinformationrequiredtocompletethework.Thesedrawingsshall
containdetailsofconstruction,size,arrangement,operatingclearances,performancecharacteristics
andcapacityofallitemsofequipment,alsothedetails  of  allrelated items of work by other 
contractors. Each shop drawing shall contain tabulation of allmeasurable items of 
equipment/materials/works and progressivecumulative totals from otherrelated drawings to 
arrive at a variation-in-quantity statement at the completion of all shopdrawings. Minimum 3 
sets of drawings shall be submitted after final approval along with 
CD.Whenhemakesanyamendmentsintheabovedrawings,  the  contractor  shall  supply  twofresh 
sets of drawings with the amendments duly incorporated along with check prints, 
forapproval.Thecontractorshallsubmitfurther3 setsofshopdrawingstothe  Engineer  In-
chargeforthe exclusive  use  bythe  Engineer In-charge  and  all other  agencies.  No  
materialorequipmentmaybedeliveredorinstalledatthejobsiteuntilthecontractorhasinhispossessi
on,theapprovedshopdrawingfor the particularmaterial/equipment/installation. 

xi. Shop drawings shall be submitted for approval four weeks in advance of planned delivery 
andinstallation of any material to allow the Engineer-in-charge ample time for scrutiny. 
Noclaimsfor extension of time shall be entertained because of any delay in the work due to his 
failuretoproduceshopdrawingsattherighttime,inaccordancewiththeapprovedprogramme. 

xii. Samples of all materials like valves, pipes and fittings etc. shall be submitted to the 
EngineerIn-Charge prior to procurement for approval and retention by Engineer In-
Chargeandshall bekept in their site office for reference and verification till the completion of 
the Project.Wherever directed, a mockup or sample installation shall be carried out for 
approval beforeproceedingforfurtherinstallationwithoutanyextracost. 

xiii. Approvalof shopdrawingsshallnotbeconsideredas aguaranteeofmeasurementsorofbuilding 
dimensions.Wheredrawingsareapproved,said approval does notmeanthatthedrawings 
supersedethe  contract requirements, nor does it in  any  way  relieve the contractorof the 
responsibility or requirement to furnish material and perform work as required by thecontract. 

xiv. All materials and equipment shall conform to the relevant Indian Standards and shall be 
oftheapprovedmakeand design. Makesshall beinconformitywithlistofapprovedmanufacturers. 

xv. Balancing of all water systems and all tests as called for the CPWD Specifications 
shallbecarried out by the contractor through a specialist group, in accordance with the 
Specificationsand ASPE / ASHRAE Guidelines and Standards. The installation shall be tested 
and shall becommissionedonlyafterapprovalbytheEngineer-in-
charge.Alltestsshallbecarriedoutinthe presence of the representatives of the Engineer-in-
charge and nothing extra shall bepayableonthisaccount. 

xvi. Thecontractorshallsubmit“completionplansofservices”forwatersupply,internalinstallationsand
buildingdrainageworkwithin15daysofthedateofcompletion.Thesedrawings shall be submitted 
in the form of two sets of CD‟s and four portfolios (300 x 450 mm)each 
containingcompletesetofdrawingsonapprovedscaleindicatingthe work as -
installed.Thesedrawingsshallclearlyindicatecompleteplant/toiletroomlayouts,pipinglayouts and 
sequencing of automatic controls, location of all concealed piping, valves, controlsand other 
services. In case the contractor fails to submit the completion plans as 
aforesaid,securitydepositshallnotbereleasedandtheseshallbegotpreparedathisriskandcost 

xvii. The CCI/CI/PVC pipe and GI pipe etc. wherever necessary shall be fixed to RCC 
columns,beamsetc.withrawlplugsandnothingextrashallbepaidforthis. 

xviii. The variation in consumption of material shall be governed as per CPWD Specification 
andclausesof thecontracttothe extentapplicable. 

xix. RatesquotedshallbeinclusiveofallworkanditemsgivenintheabovementionedspecificationsandSc
heduleofQuantitiesandapplicablefortheworkunderfloors,inshaftsoratceilinglevelatallheightsand
depths.Allratesareinclusiveofcuttingholesandchasesin RCC and masonry work and making good 
the same unless specifically mentioned 
otherwise.Ratesareinclusiveofpretestingandonsitetestingoftheinstallations,materialsandcommi
ssioning 

xx. Cleaning and Disinfection of Pipelines: - On completion of hydraulic tests and before 
apipe is disinfected, it shall be proved to be free from obstruction, debris and sediment 
byscouringorbyanyotherprocesswhichtheEngineer-in-
chargemayprescribe.Uponsatisfactory completion of testing and cleaning, the pipelines 
shall be disinfected as order.Chlorine solution shall be applied at the charging point as the 
pipeline is being filed and 
dosingshallbecontinueduntilthepipelineisfullandatleast50partsofchlorinepermillionpartsof 
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water have been made available and distributed evenly. If ordinary bleaching powder is 
used,proportions will 150 gms of power to 1000 litre of water. If a proprietary brand is used, 
theproportion shall be as specified by the manufacturer. The treated water shall be left in 
pipelinefor a period as directed but not exceeding 24 hours chlorine residual tests shall be 
taken 
atvariouspointsalongthepipeline.Thedisinfectionprocessshallberepeateduntilthesampleofwater
takenfrom the pipelinearedeclaredfit forhumanconsumptionbyarecognizedlaboratory. 

 
xxi. ThesupplyofInputmaterialsandtheirstorage,procedureforlayinginposition,testing,acceptance 

within tolerance limit, measurement and scope of work covered under rates 
forwatersupply,sanitation,drainageworksshallbeaspertheguidelineofrelevantCPWDspecificatio
nsunlessspecificallymentioned otherwiseintenderdocuments,drawings. 

 
O. CONSTRUCTION&EXPANSIONJOINTS 

 
i. Construction joints in PCC, RCC and Light Weight Concrete works etc., shall be 

providedonlyat places as per approved structural drawings. It shall not in any manner 
structurally orfunctionally affectthestructure.If,anyadditionalconstructionjointisrequiredto 
beprovided, itshall be done with approval of the Engineer-in-Charge. The centering, 
shuttering, struttingetc., required for the construction joint shall be provided as per the 
CPWD Specifications.Nothingextrashallbepayableonthisaccount. 

 
TREATMENTTOTHECONSTRUCTIONJOINTSANDRECTIFICATIONOFDEFECTS. 

 

ii. All care shall be taken to minimize the number of construction joints in the rafts, floors, 
andwallsaswellasinthelevellingcourseofPCCatbase.Still,wherevertheconstructionjointsareprovi
ded, these shall beslightly openedup and  then  suitably  filled  with  cement mortar1:3 (1 
cement: 3 fine sand) after applying a bond coat of cement slurry. The aluminum nipplesshall be 
fixedinthecavity andcrevices, if required.  Then  cement slurry of w/c ratio  0.5 
shallbepressuregroutedthroughthesenipplesasrequired,whichshallthenbesuitably  
cut.Nothingextrashallbepayableonthisaccount. 

iii. All care shall be taken to avoid any honey combed concrete or any cavity. Still, if any 
honeycombedconcreteorcavityinRCC/CCworksisencounteredthesameshallberectifiedbyremovi
ng all loose concrete by chiselling. The chipped concrete surface shall be cleaned 
andmadedustfreebyblowingcompressedairandthenwashedcleanwithwater(but  
withoutexcesswater).Thenabondcoatofpolymermodifiedcementslurry@2.2kgofcementpersq.m.
ofconcrete surface,  in  two  coats,  shall be  applied as  specified.  The second coat  shallbe 
applied immediately within 15-21 minutes of application of the first coat. A coat of 
polymermodified cement plaster of mix 1:3 (1 cement: 3 fine sand) of the required 
thicknessshall beappliedasspecifiedtofillthecavityiftherequiredthicknessislessthan21  mm.If  
therequiredthicknessismorethan21mm.thecavityshall  be  filled  by  concrete  of  relevantgrade 
after providing the required centering and shuttering. The surface shall then be 
moistcuredforminimum 7days.Nothingextrashallbepayableonthisaccount. 

 
ExpansionJoint 

i. GeneralSeismic / separationjoints shallbeprovided where  shown  on the  drawings. 
Theyshallbeconstructedwithingapbetweentheadjoiningpartsfortheworksofthewidthspecifiedin
the drawings. 

ii. The contractor shall ensure that no debris is allowed to enter and be lodged in seismic 
andseparationjoints. 

iii. Seismic or separation joints shall be provided with approved 50mm thickness of 
compressiblefilerboard,backerrodandpolysulphidesealantcompoundetc., 

iv. Board to be used in expansion joint shall be of best approved quality and shall be 
gotapproved before use. It shall have minimum density of 95 kg/cum, Non staining with 
lessthan1%waterabsorptionandcompressionrecoveryof93%minimumasperthespecificatio
ns. 
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MethodofApplication 

v. 50mm thick expansion board having sufficient width directed by Engineer-in-charge shall 
beprovidedinexpansionjointbeforefillingandfinishingtheexpansionjoint withsealant. 

vi. Theexpansionjointshallbe cleanedand made dry completely. All loosematerialsshallalsobe removed. 
The joints gap shall be made uniform in width and depth after cleaning thejoints. 
Thebackupmaterialsofbestqualityshallbeprovidedinpositioninordertoproducethesizeofjoint 
i.e. width and depth. The primer part of I and II shall be mixed thoroughly together in 
requiredproportion as prescribed by manufacturespecification, so that a uniform mixtureobtained. 
Themixedsolutionshallbeappliedtotwosidesofthejointthatitcoversthesidescomplete. 

vii. Disturbed edges of RCC members near expansion joints shall be finished with rich mortar 
withoutanyextraworkincludesprovidingrequiredwidthofexpansionboardinthejointsandmeasureme
ntofexpansionboardonlyshallbetaken. 

Samplingcriteria 
 

Followingtestcarriedoutatevery100sqmt. 
 

(i) Density 
(ii) Waterabsorption 
(iii) Compressionrecover 

 
P. CONSTRUCTIONSITELAB: 

 

i. The contractor shall arrange and provide at the site of work all the equipments for 
fieldtestingasrequiredlike:- 

• balances,sieves,slumpcone,dialgauges, 
• graduated measuring cylinders, steel tapes, vernier calipers, micrometer screw 

gauges,plumbbobs,spiritlevels, 
• Total station survey equipment, magnifying glass, screw drivers, plastic bags for 

samples,etc. 
ii. Allowing establishing the site laboratory by the contractor shall not absolve the 

contractorfrom fulfilling the criteria of getting the tests done in an independent 
laboratory. ThedecisionoftheEngineer-in-
Chargeofallowinganytestinthesitelaboratoryoranyotherlaboratoryshallbefinalandbindin
gonthecontractorandnoclaimofanykindwhatsoevershallbeentertainedfromthecontracto
ronthisaccount. 

 
Q. OTHERIMPORTANT-MISCLLANEOUS 

 
(i) Evenifthecertainitemsofworkarecarriedoutbythespecializedsub-

contractorstheresponsibilityfortheworkshallhoweverrestwiththe 
maincontractoronly.Procurement,StorageandPaymentofCement,Steel,Bitumenetc. 

(ii) ThecontractorshallprocurePortlandPozzolanaCement(PPC)asperIS-1489Part-
Iinalltheworksexcept CementConcretePavementworks,whereinOrdinary  Portland  
Cement(OPC) of Grade 43 (IS:269:2115)and/or 53 Grade (IS:  IS:269:2115) shall be used. 
The PPC& OPC to be used shall be of approved make, as specified in the list of Approved 
Makes(enclosedwithTechnicalSpecifications). 

(iii) ThecontractorshallprocuresteelreinforcementbarsconformingtoIS1786:2108pertaining 
Fe415D or Fe500D, structural steel conforming to IS-808 and bitumen 
shouldconformtoIS:702and703as 
pertheitem/drawingfrommanufacturersofapprovedmake,asspecifiedinthelistofApprovedM
akes(enclosedwith TechnicalSpecifications). 

(iv) ThestorageofcementshouldbedonebycontractorasperIS:4082-1996(recommendation on 
stacking & storage of construction materials at site). Sheds 
havingcapacityasdecidedbyEngineer-in-Chargeto 
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chsheds/store,after 
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completionofworkshallberemovedbycontractoratitscostandsiteshallbe cleared. 
(v) Cement&steelreinforcementshallbebroughtatsiteinbulksupplyofapprox.50tonnes& 10 

tonnes respectively or more or as decided by the Engineer-in-charge. Each bag 
ofcement must weigh 50 kg, subject to variation as per BIS code, bearing 
manufacturer’sname&ISImarking. 

(vi) Thecontractorshallberesponsibleforthewatch&ward,safetyoftheCementstore/shed,Bitu
men&Steel.ThecontractorshallfacilitateinspectionofthesamebytheEngineer-in-charge at 
any time. Materialsupplied by the contractor should be in 
countablepositionandproperlystacked. 

(vii) Steel reinforcement shall be stored by the contractor at site of work in such a way as 
toprevent distortion & corrosion and nothing extra shall be paid on this account. Bars 
ofdifferentsizes&lengthsshallbestoredseparatelytofacilitateeasycounting &checking. 

 
For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of 
sufficientlengthshall be cut from each size of the bar at random at frequency not less than that 
specifiedbelow: 

 

Size(dia.)ofBar ForConsignmentbelow100T For Consignment over 
100T 

Under10mm Onesampleforeach25tonnesorp
artthereof 

Onesampleforeach40tonnesorpartth
ereof 

10mmto16mm Onesampleforeach35tonnesorp
artthereof 

Onesampleforeach45tonnesorpartth
ereof 

Over16mm Onesampleforeach45tonnesorp
artthereof 

Onesampleforeach50tonnesorpartth
ereof 

 
(viii) Proper daily record of cement, steel, paint and bitumen consumption shall be maintained 

atsitebytheContractor.TheregistershallbedulysignedbytheContractor/authorisedrepresentativ
e ofcontractor and the same will be checked by the Site Engineer / Engineer-in-
chargefromtimetotime.In case,concreteisbeingobtainedfromRMCplant,  record  
ofcementofthesameshall be  kept, based on the computerized receipt  of mix proportion 
ofeachlot. Actual issue and consumption ofcement& steel on work shall be regulated 
andproper accounts maintained, as per provision of the Terms and conditionsof the contract. 
Thetheoretical consumption of cement shall be worked out as per procedure prescribedin 
Clause38oftheGeneralconditionsofcontractandshall begovernedbyconditionslaidtherein. 

(ix) Paymentforsteelreinforcementshallbemadeonthebasisofstandardweightofthebarsused as 
perapproved drawings. in case weight of bars is more than or less than the standardweight, but 
within the tolerance limits, as specified in BIS; the payment will be restricted tolesser weight in 
case of steel havingless weight than the specified & standard weight, in 
casesteelhavingmoreweightthanspecified. 

(x) Cement, Steel & Bitumen brought to site and remaining unused after completion of 
workshallnotberemovedfromsitewithoutwrittenpermission oftheEngineer-in-charge. 

(xi) No claim whatsoever shall be entertained by CWC on account of delay in non-availability 
ofthesematerialsinthemarket. 

(xii) Cladding of cement and rusting of steel should be avoided to the maximum extent 
possible.For such cladding of cement and/or rusting of steel, which may render the same 
unusable, thecontractorshallberesponsibletomakegoodsuchquantities,thelossathis owncost. 

 

R. TheoreticalConsumptionofMaterial 

After completion of the work and also at any intermediate stage in the event of non-reconciliation 
ofmaterialsissued,theoretical quantityof materials used  in the work shall be  calculated  on the 
basisandmethodgivenhereunder: 
i. Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & 

bitumenrequired for different items of work as shown in the Schedule of Rates mentioned in 
Schedule I:Appendix-
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cement or bitumen are not available in the above-mentioned schedule or cannot be 
derivedfrom the same, it shall be calculated on the basis of standard formula, to be laid down 
by theEngineer-in-Charge. 

ii. Theoretical quantity of steel reinforcement or structural steel sections shall be taken as 
thequantity required as per design or as authorized by Engineer-in-Charge, including 
authorizedlappages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical 
quantitybeing determined and compared with the actual issues each diameter wise, section-
wise andcategorywiseseparately. 

iii. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead 
andG.I./M.S.sheetsshallbetakenasquantityactuallyrequiredandmeasuredplus5%forwastagedu
etocuttingintopieces(exceptinthecaseofG.I./M.S.sheetsitshallbe10%),suchdetermination&com
parisonbeingmadediameterwise& categorywise. 

iv. Foranyothermaterial,asperactualrequirements. 
v. For Non-Scheduled items, decision of the Engineer-in-Charge regarding theoretical 

quantitiesofmaterialswhichshouldhavebeenactuallyused,shallbefinalandbindingonthecontrac
tor. 

Over the theoretical quantities ofmaterials socomputed a variation shall be  allowed as  
specifiedinScheduleI:Appendix-7. 
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TECHNICALCONDITIONSANDSPECIFICATIONSFORELECTRICALWORKS 

 
1. TenderDrawingsandConstructionDrawings: 

1.1 ThesedrawingsaremeantforTenderer’sguidanceonly.“ApprovalforConstruction”drawings 
will be furnishedto the contractor during the progress of work to supplement 
thebiddrawings.Constructiondrawingswillberevisedandfreshcopiesissuedtothecontractor 
from time to time to incorporate any change to be adopted in the work as perfinal design to 
suit any change to be adopted in the work as per final design to suit 
anyconditionencounteredduringtheprogressof work. Hence, “Approved for 
Construction”drawingswillbefurnishedprogressivelyduringtheprogressofwork,broadlyconf
ormingtoconstructionschedule. 

1.2 HT/LT main panel, other major equipments, other Distribution Board drawings and 
cablerouteshallbesubmittedbythecontractorforapprovalof  CWC  /  Consultant  
beforestartingfabrication,manufacture. 

1.3 DetailsshowneitheronthedrawingsorstatedintheSpecificationshallprevail upondrawings in 
case ofdoubts. However,incaseofambiguity,themorestringentshallbeapplicable. 

1.4 Conformity to IE Act, IE Rules and Standards: All Electrical works shall be carried out 
inaccordance withthe provisions of Indian Electricity Act, 2103 and Indian Electricity 
Rules,1956amendedup-to-date(dateofcalloftenderunlessotherwisespecified). 

1.5 Earthing 

EarthingshallbecarriedoutasperISrules3043codeofpracticeforearthingwithlatestamendmentsand
asperspecificationandsiterequirement. 

2. Guarantee 

Thetenderershallguaranteetheequipmentsofferedforsatisfactory  performance  for  aperiod of 
12 months from the date of commissioning and handing over the installation to theemployer 
against defects arising out of faulty design, material & workmanship. The tenderershould make 
good all thedefects freeof costsduring the guarantee periodand  replace 
orrepairthedefectiveequipments/partsfeeofcostpromptlyandsatisfactorily. 

 
3. Inspection&Testing 

The purchase representative shall be free of visit the manufacturers work at all 
reasonabletimes to witness andinspect the testing of equipments. It is duty of the tenderer to 
see all theequipmentssuppliedaretestedasperrelevantIS/BSspecifications. 
Thecontractorshallfurnish three copies of manufacturer’s test certificate fortheroutine and 
type test  conductedontheequipmentsoffered.Ifnecessarythecontractorshallarrange  to  
conduct  all  theroutinetestsat  the manufacturer’s premises  in  presence  of CWC 
representative. On  
receiptoftheequipments/materialsatsite,thetenderershallofferequipments/materialsforinspect
ionofelectricalengineerandgetapprovedbeforeinstallation. 

 
4. Pre-CommissioningTestsofEquipment 

 
HT/LTswitchgear,TransformerLTcablesandDGsetshallbesubjectedtothepre-
commissioningtestsasper approvedPerformabyemployer.Thepre-commissioningtestreport 
shall be sent to the Consultant/CWC for approval for electrical installation/license forrelease-
sanctionedload. 

 
5. ApprovalofDrawings 

Thedrawingsfor HTPanelsand LTPanels,HighMast,DGsetand  cable  layout  shall  beoffered by 
the tendererfor approval of CWC and manufacturing/laying of these items can betakeninhand 
only after approval ofthedrawingsbyCWC.Thetenderershall  also  supplythree copies of 
approved drawings for LT switchgear and transformers (both the 
dimensionalandschematic)alongwith 3copiesroutedrawings&earthlingpositionsetc. 

 
6. ThecontractorshallprovideallkindsoffacilitiesforinspectionoftheworksbytheEngineerofCWC. 



VolumeII:ScheduleII-Appendix-IV(Technicalspecificationsofworks) 

Page|23 

 

 

7. The electrical work shall conform to CPWD General Specifications for external with up-to-
dateamendmentsandforinternalelectrificationworkswithup-to-dateamendments. 

 

7.1 Theelectrical works otherthaninternal &external electrification  like  DG  Set,  Substation,High 
Mast, Fire Detection & Alarm system, Heating, Ventilation & Air Conditioning System(HVAC) 
and Lifts & Escalators shall conform to latest CPWD’s General Specifications with up-to-
dateamendments. 

 
8. Liaisoning/ApprovalWorkwithStatutoryAuthorities 

It will be responsibility of the contractor to do liaisoning work for obtaining 
necessaryapprovals / clearances for electrical load sanction and power supply 
connection etc. toenergizing the terminal, the statutory charges as per the State 
Electricity Board demandnotewillbepaidbytheCWC. 

 
MINIMUMTECHNICALSPECIFICATIONOFELECTRICALLUMINAIRES– 

 
Sr. 
No. 

 
Itemdescription 

 
Specification 

Rquiredrating 

1 LED High
 Baylightfix
ture 

Inputvoltage 221VAC+-5%,Singlephase 

  Powerfactor 0.9ormore 
  Systemlumenefficacy 110Lm/wattormore 
  Correlated Color

 Temperature(CCT) 
5000K-6500K 

  ColorRenderingIndex(CRI) 70 ormore 
  TotalHarmonicDistortion(THD) 21%orless 
  Optics Integratedopticshavinghighspreadbeam

angleof90degreeormore 

  ElectricalProtection surgevoltage 
  Housing Pressurediecast 

aluminiumhousingwithheatresistantto
ughenedglasscoverandefficientheatsin
kingmaterial 

  IngressProtection IP65orgreater 
  Mounting Roofmountingwithsinglepointmountin

garrangementwitheye  boltorJ-
Hook.Allitemsrequiredformountingtob
esuppliedbytheparty 

  Driver Constantcurrentoutputintegrateddriver
builtintofitting/fixtureand 
shouldbefieldreplaceable 

    
2 LED     flood    

lightfixture 
Inputvoltage 221VAC+-5%,Singlephase 

  Powerfactor 0.9ormore 
  Systemlumenefficacy 110Lm/wattormore 
  Correlated Color

 Temperature(CCT) 
5000K-6500K 

  ColorRenderingIndex(CRI) 70 ormore 
  TotalHarmonicDistortion(THD) 21%orless 

  Optics Integratedopticshavinghighspreadbeam
angleof90degreeormore 

  ElectricalProtection surgevoltage 
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  Housing Pressurediecast 

aluminiumhousingwithheatresistantto
ughenedglasscoverandefficientheatsin
king 
material 

  IngressProtection IP65orgreater 
  Mounting Trussmountingwithclamp,or,wallmou

ntingwithfastener.Allitemsrequired for 
mounting to be suppliedbytheparty 

  Driver Constantcurrentoutputintegrateddriver
builtintofitting/fixtureand 
shouldbefieldreplaceable 

    
3 LEDStreetLight Operatingvoltage 140V -270V,ACSinglephase 

  Powerfactor 0.9ormore 
  Systemlumenefficacy 110Lm/wattormore 
  Correlated Color

 Temperature(CCT) 
5000K-6500K 

  ColorRenderingIndex(CRI) 70 ormore 
  TotalHarmonicDistortion(THD) 21%orless 
  Optics HighefficiencypolycarbonateUVstabil

ized cover with Integrated 
lenshaving high spread beam angle 
of 90degreeormore 

  ElectricalProtection Output open/ short circuit 
protection,phasetophaseprotection,ov
ervoltageprotection,10KVsurgevoltaep
rotection 

  Housing Pressurediecastaluminiumhousingwith
efficientheatsinkingmaterial 

  IngressProtection IP65orgreater 
  Mounting GIPolemounting 
  Driver Constantcurrentoutputintegrateddriver

builtintofitting/fixtureandshouldbefield
replaceable 

    
4 LED

 Wellglass
light 

Operatingvoltage 140V -270V,ACSinglephase 

  Powerfactor 0.9ormore 
  Systemlumenefficacy 100Lm/Wormore 
  Correlated Color

 Temperature(CCT) 
5000K-6500K 

  ColorRenderingIndex(CRI) 70 ormore 
  TotalHarmonicDistortion(THD) 10%orless 
  Optics HighefficiencypolycarbonateUVstabil

ized cover with Integrated 
lenshaving high spread beam angle 
of 90degreeormore 

  ElectricalProtection Output open/ short circuit 
protection,phasetophaseprotection,ov
ervoltageprotection,10KVsurgevoltaep
rotection 
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  Housing Pressurediecastaluminiumhousingwith

efficientheatsinkingmaterial 

  IngressProtection IP65orgreater 
  Mounting GIPolemounting 
  Driver Constantcurrentoutputintegrateddriver

builtintofitting/fixtureandshouldbefield
replaceable 

    
5 LEDBulb/lamps/b

atten 
Wattage Asmentionedinschedule 

  Frequency 50Hz 
  Operatingtemperature 0-35degreeCel. 
  ColorRenderingIndex(CRI) 80 
  ColorTemperature Shall be as per instruction

 ofEngineer-in-charge 

  Ratedlumenefficacy 90Lm/Watt(forWarmlights) 
   95Lm/Watt (forCoollights) 
  Basecap(incaseoflamps) E27/E40/B22(asrequired) 
  Voltagewithstandingrange 140-270V 
  Inbuiltsurgeprotection 3.0KV(forlamp/bulb) 
   2.5 KV (for batten) 
  BEERating(forlamps) 3star 
    

6 LED
 Recessed
panel/downlight 

Wattage Asmentionedinschedule 

  Frequency 50Hz 
  Operatingtemperature -10 to45degreeCel. 
  ColorRenderingIndex(CRI) 80 
  ColorTemperature Shall be as per instruction

 ofEngineer-in-charge 

  Ratedlumenefficacy 110Lm/Watt 
  Voltagewithstandingrange 140-270V 
  Inbuiltsurgeprotection Yes 
  LEDDriver Electronic 
  Housing CRCAPowdercoated 
  Size AsperinstructionsofEngineer-in-charge 

7 LED
 round
recessedlight 

Wattage Asmentionedinschedule 

  Frequency 50Hz 
  Operatingtemperature 0-35degreeCel. 
  ColorRenderingIndex(CRI) 80 
  ColorTemperature Shall be as per instruction

 ofEngineer-in-charge 
  Ratedlumenefficacy 100Lm/watt 
  Voltagewithstandingrange 140-270V 
  Inbuiltsurgeprotection Yes 
  Housing Round     aluminiumPowder     

coatedwhitewithPressureDiecasthousin
g 
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  Size AsperinstructionsofEngineer-in-charge 
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List of Approved 
MakesCivil/ElectricalWorkI
tem 

• ItemsofmakeasapprovedbyCWC/CEandnotifiedlisttimetotimeandenclosedinAppendixbe
consideredapplicableinthiscontract. 

 
Note: 

 
• The brands /make mentioned in such above list shall be used & incorporated in work instead 

ofany other but in case these make are not available in local city/distt/state etc then 
Contractormay useother make withprior approval of Engineer. Unapproved Brand/Makeshall 
notbeaccepted. 

• Itemsthatarenotcoveredinthesuchabovelistandarerequiredfor  execution  shall  
beprocuredwiththeapprovalofEngineer. 

• ThedecisionofEngineerbefinalandbindingonthecontractorinthisrespect. 
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IndicativelistofsignageinCWComplex 
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SITEORDERSBOOKS 
 

NAMEOFWORK 

DATEOFCOMMENCEMENT/PERIODFORCOMPLETION  
 
 

SL REMAKRSOF THEINSPECTINGOFFICEROR CONTRACTOR ACTONTAKENANDBYWH 

1 2 3 
   

   

   

   

   

   

   

 
 
 
 
 
 
 
 
 
 

Technicalconditions&sp
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APPENDIX–T-II 
 

HINDRANCEREGISTER 
 

SL Natureof
Hindrance 

Items of Work 
thatCouldNotbeEx
ecutedDuetothisHi
ndrance 

Date of 
Start
 of
Hindranc
e 

Date
 of
Removalo
fHindranc 
e 

Over-
Lapping
Periodif
any 

NetHindr
anceinDa
ys 

Signo
fAE 

Weightage  
of
 the
Hindrance 

NetEffecti
veDays
 of
Hindranc 
e 

Sign
ofEE 

Remarksof
Reviewing
Officer 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIXT-III 

 
MATERIALATSITEACCOUNTS 

 
 

❖ Region 
 

❖ NameofWork 

❖ NameofArticle 
 

❖ EstimateRequirements 
 

❖ IssueRate 
 

 
 

SL DateofR
eceipt 

Receive
dFrom 

Unit Qty.Rece
ived 

Progressive 
Received
Qty. 

DateofIs
sue 

ToWhomI
ssued 

Qty.I
ssued 

Progressiv 
e
 Issued
Qty. 

Balance Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIXT-IV 
 
 

CEMENTREGISTER 
 
 

DateofRe
ceipts 

Quantity
Receive
d 

Progressive
Recd. 
Quantity 

Date
ofIss
ue 

Quantity
Issued 

Items
ofWor
kFor
Which
Issued 

Quantity
Returned
at the 
End
 of
TheDay 

Total
Issue 

Progressive
Total 

Daily
Balance
atHand 

Contractor’sI
nitial 

SiteEngin
eer’sIniti
al 

Remarkso
fAE/EEat
Periodical
Checks 

1 2 3 4 5 6 7 8 9 10 11 12 13 
             

             

             

             

             

             

             



VolumeII:ScheduleII-Appendix-IV(Technicalspecificationsofworks) 

Page|35 

 

 

 
 

APPENDIXT-V 
 
 

REGISTERFORRECORDING LEVELS 
 
 

SL Changes BackSight IntermediateSight ForeSight HeightoftheInstrument ReducedLevel Remarks 

1 2 3 4 5 6 7 8 
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APPENDIXT-VI 
 
 

REGISTERFORSILTCONTENTOFFINE/COARSESAND 
 

SL Date
ofTe
st 

Sourceo
fMateri
a 
l 

Height of 
SiltAfterSetti
ng(V1) 

Height of 
SandAfterSetti
ng(V2) 

%ageofSiltCo
ntent(V1/V2x
100 
) 

Acceptabilit
yAsPerSpeci
ficatio 
n 

Sign.ofSiteE
ngineerWit
hDate 

Sign. 
 ofCo
ntractor
 With 
Date 

Location
WhereSan
dUsed 

Remarks/
ActionT
aken 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIXT-IX 
 
 

REGISTERFORSLUMPTEST 
 

SL DateofT
esting 

Itemof
Work&L
ocation 

Vibrato
rUsedY
es/No 

Quantity of 
WaterAdded per 
Bag 
ofCement(Litre) 

Height of 
SpecimenAfterRem
ovalofMould(mm) 

Slump
(mm) 

Acceptabilityof   
Result
 or
ActionTaken 

SignofSiteEn
gineerWithD
ate 

Sign. 
 ofCo
ntractor
 With 
Date 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIXT-IXI 
 
 

SAMPLEREGISTER 
 

Material&Ide
ntificationMa
rk 

No.
 of
Samples
Collecte
d 

Sl.No.o
fSampl
e 

PlaceFro
mWhereS
ample 
Collected 

Qty. of 
Work/LotRepres
entedByEachSa
mple 

Test Field 
/Lab 

LetterNo.&Dat
e By 
WhichSampleS
entForTesting 

Signature
ofOfficialD
rawingSa
mple 

Signature
of the 
Contracto
r 

Referenc
efortheRe
sultsRece
ived 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIXT-IX 
 
 

REGISTERFORPARTICLESIZEDISTRIBUTIONFORCOARSEAGGREGATE&FINEAGGREGATE 
 

SL Date Weighto
fSample
(Gram) 

SizeofSi
eves 

WeightR
etainedo
nEachSi
eve 

%Ageof
WeightR
etained 

Cumulative 
%Ageof
WeightR
etained 

%Ageo
fWeigh
tPassin 
g 

Specified 
%ageofW
eightPass
ing 

Sign. 
 ofCo
ntractor
 With
Date 

Sign.
 of
SiteEngin
eerWithD
ate 

Remarks/
ActionT
aken 

1 2 3 4 5 6 7 8 9 10 11 12 
            

            

            

            

            

            

            

            

 

Note:SizeofSieveshouldbeasperCPWDManual/BISSpecifications 
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APPENDIXT-X 
 
 

PHYSICALWEIGHMENTREGISTER 
 

TorSteelBars/ TrussMembers/ OtherMisc.Items 
 
 

SL Date Description 
ofSample 

Actual
Weight
perUnit 

Theoretica
lWeightpe
rUnit 

ActualThickne
ss(OuterDia.) 

Theoretical
Thickness(
OuterDia.) 

Remarks
Accepted 
/Rejected 

InitialsofSiteEn
gineer 

Contracto
rSignatur
e 

1 2 3 4 5 6 7 8 9 10 
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1  
SL 

        

2  
DateofCollection 

        

3  
Grade ofMix 

        

4  
MarkofSpecification 

        

5  
DateofTesting 

7D
ays’

 Test R
esult 

        

6  
Load inKN 

        

7  
Compressive 

Strength 
(KN/mm2) 

        

8  
AverageComp

ressive 
Strength(KN/mm2) 

        

9  
DateofTesting 

28D
ays’

 Test R
esult 

        10 

 
Load inKN 

        11 

 
Compressive 

Strength 
(KN/mm2) 

        

12 

 
AverageComp

ressive 
Strength(KN/mm2) 

        13 

 
RequiredSpecifiedStrength 

        

14 

 
Approx. Qty. Represented 

BySpecimen 

        15 

 
Item of Work from Where 

theSample is Collected 

        16 

 
Sign. of Site Engineer 

WithDate 

        

17 

 
Contractor’s

 /
Contractor’s 
Rep.Sign.WithDate 
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1  
SL 

      

2  
Location(C.H.)/AreaRepresentedbyt

he Test 

      

3  
CoreCutterNos. 

      

4  
WeightofCoreCutter+WeightofSoil(gr

am)(W1) 

      

5  
WeightofEmptyCorecutter(gram)(W

2) 

      

6  
WeightofWetSoil(gram)W=W

1-W2 

      

7  
VolumeofCoreCutter(inCC)V 

      

8  
BulkDensity(gram/cc)W3=W/V 

      

9  
MoistureContentofcompactionla

yers(M) 

      

10 

 
Dry

 Density

gram/ccW4=W3/ 

(1+M) 
      11 

 
DegreeofcompactionW4/W5 

      12 

 
AcceptabilityLimit 

      

13 

 
Sign.ofSiteEngineerwithDate 

      

14 

 
Contractor/Contractor'sReprese
ntativeSignaturewithName& 
Date 

A
P

PEN
D

IXT-X
II 

D
ensityTestbyCoreCutterM

ethod 

M
D

D
A

sP
erLab.T

estW
5
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1  
SL 

     

2  
DateofTest 

     

3  
Qty.RepresentedbytheTest 

     

4  
LocationofHoles 

     

5 Individua
l(m

m
) 

 
 

Thicknessof Layer 

     

6 A
verage(
m

m
) 

     

7 A
 G

m
 

 
WeightofMaterialsRemovedfr

omtheCarpetHole 

     
8 W

 G
m

 

 
InitialWeightofSandtakeninCyli

nder 

     

9 W
I 

G
m

 

 
WeightofSandFillinginConeof 

Cylinder 

     10 

W
2 

G
m

 

 
WeightofSandRemainingin

Cylinder 

     

11 

d 
gm

/C
C

  
Predetermined Bulk 

DensityofSand 

     

12 

 
gm

/C
C

 

 
Density=A*d*W-(W1+W2) 

     13 

 
Remarks/Acceptability 

     14 

 
Sign.ofSiteEngineer 

     

15 

 
Contractor/Contractor'sRepresentativeSign

aturewithName&Date 

     16 

 
ActionTaken 

A
PPEN

D
IXT-X

III 
TEST

FO
RTH

ICKN
ESSAN

D
D

EN
SITYO

FTH
ECO

M
PACTED

LAYER 

(BYSANDREPLACEM
ENTM

ETHOD) 
ForAsphaltConcrete/Bitum

enM
acadam

/CCPavem
ent 

LabTestDensityingm
/CC 
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1 

SL 

    

2 

DateofTest 

    

3 

Qty.RepresentedbytheTest 

    

4 

LocationofHoles 

    

5 

Individual  
ThicknessofLayer(mm) 

    6 

Average 

    

7 

(W)gm Wt.of MaterialfromtheHole 

    

8 

(Y) MoistureContent%age 

    

9  
(W1) InitialWeightofSandTaken  

intheCylinderbeforeFillinginHolei
ngm 

    10 

 
(W2) Wt.ofSandafterFillinginholeing

m 

    11 (W3)=W1-W2 Wt.ofSandinHole&Cone(gm) 

    12 (W4) Wt.ofSandinCone(gm) 

    13 W5=(W3-W4) Wt. ofSandinHole(gm) 

    14 (W7)=W5/W6 VolumeofHoleinCC 

    15 (W8)=W/W7 BulkDensityingm/CC 

    16 (W9)=W8/Y DryDensityingm/CC 

    17 W9/W10x100 DegreeofCompaction 

    18 W9/W10x100 Remarks/ Acceptability 

    19 Sign.ofSiteEngineerwithDate 

    

21 

 
Contractor’s/ Contractor's 

RepresentativeSignaturewithName & 
of Date 

    21 ActionTaken 

A
PPEN

D
IXT-X

IV
 

D
EN

SITYTEST
REGISTERFO

RSO
IL-BY SAN

D
 R

EPLACEM
EN

TM
ETH

O
D

 
W

t.ofStandardSandingram
/cc(W

6)=
 

 

UnitLabTestM
DDingram

/cc(W
10)=
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      1 

 
SL 

      

2 

 
DateofCollectionofSample 

      

3 

 
DateofTesting 

      

4 

 
Wt.(inKg) 

      

5 

 
No.ofSpecimen 

      
6 

 
Sizeincm/Areaincm2 

      

7 

 
CompressiveStrength Obtainedfor 

IndividualBricksinKg.percm2 

      

8 AverageStrengthinKg/cm2 

      

9 

Specified Compressive Strength
 inKg/cm2 

      

10 

 
Acceptability 

      

11 

 
Sign.ofSiteEngineerwithDate 

      

12 

 
Contractor’s/Contractor'sRepresentativeSigna

turewithName&Date 

      

13 

 
ActionTaken/Remarks 

A
PPEN

D
IXT-X

V
 

TESTO
FTH

EBRICK/BRICKTILESFO
RCO

M
PRESSIVESTREN

G
TH
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APPENDIXT-XVI 
 
 

ROADROLLERREGISTER 
 

SL Date Period Hours DescriptionofIt
emRolled 

Qty.
 of
AreaRolled 

TheoreticalQty. 
/AreatobeRolled 

SignatureofSit
eEngineer 

SignatureofCo
ntractor 

Remarks 

From To 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIXT-XIX 
 
 

REGISTERFORDISMANTLEDMATERIAL 

NameofWork  

NameofDivision  
 
 

SL DateofR
eceipt 

Ref.to
No.&P
ageof
MB 

FullParticu
larsof 
Materialgi
vingSize 
etc.ifany 

Openin
gBalanc
e 

Qty.

Recd. 

Total Ref.  to
 itsDisposal
WhetherbyWrite
off Sale 
 ofTransfer
toOtherWorks 

Qty.Issue
d 
orDispos
edoff 

Closin
gBalanc
e 

DatedIni
tialofthe
SiteEngi
neer 

Date
 of
Verificatio
n of 
Balanceby 
WhomVerif
ied 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIXT-XIXI 
 
 

REGISTERFORBULKINGOFSAND 
 

SL DateOfTe
sting 

Particulars 
 of
WorkRepresented
 by
Sample 

Qty.
 of
Lot/Qty. 
ofMaterial 

Height 
ofDry 
Sand(X) 

Height of 
SandafterMixin
gWater(Y) 

Bulkingof
Sand 

(X/Y-1)x100 

ActionTa
kenforBul
kage 

Signature
ofSiteEng
ineer 

Signature
ofContract
or 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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DetailsofServiceReceiver DetailsofServiceProvider 

 
 
 
 
 
 

NameofWork 

 
 

BILLPROFORMA 
{OnLetterHeadOf Contractor} 

 
 

Dateof Start 

APPENDIXT-XIX 

 
  

 

AgreementNo. DueDateofCompletion 
 
 

DateofPreparationofBill 
 
 
 

 

Name  Name   
Address   Address   
City   City  
State   State 
 StateCode  StateCode  
GSTIN GSTIN(ifRegistered)  

 
 

InvoiceSerialNo.  

DateofInvoice  

 
HSN   

DescriptionofServices  
 

SL Item
No. 

Descriptio
nofItems 

Unit Qty.as 
perAg
t. 

Rate
asp
erA
gt. 

Qty.as 
perPr
e.Bill 

Qty.as
perthi
sBill 

Cumulativ 
eQty. 

Amt.asper
PreviousB
ill 

Amt.as
perthi
sBill 

Cumulativ
eAmount 

1.            

 Total    

GrandTotal    

 
 

TotalInvoiceValue(infigures)To

tal InvoiceValue(inwords) 

 
AmountofTaxSubjecttoreverseCharge:Nil 

TotalTaxableValue  

Tax Rate 

CGST  %  

SGST  %  

IGST*  %  

TotalInvoice Amount  

 

Signature Nameofthe Signatory  
 

Designation/Status  
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APPENDIXT-XX 

LISTOFMANDATORYTESTS-CWCFieldQualityPLan 
 
 

SL DescriptionofMa
terial 

Test Ref. of
 ISCod
e/SpecsforT
esting 

Field
 /
Laboratory
Test 

FrequencyofTesting 

1. Cement(
Approved
Brand) 

Physical&
ChemicalP
roperties 

IS:4031 Lab InitialTest-
01testforeachbrand of
 cement.Subsequ
ently, 01 test for 
210MTorpartthereofforeachb
rand.Cementshouldbeofappro
ved brand and each 
lotshouldbeaccompaniedbym
anufacturer's 
 testcertificates 

2. ReinforcementSt
eel(ApprovedBra
nd) 

Physical&
ChemicalP
roperties 

IS:1786 Lab InitialTest-
01testforeachbrandandeachdi
aofreinforcement   steel
 ,
Subsequently-
Onetestforevery25/35/45MT
orpartthereof(AsspecifiedinSp
ecialconditionofContractPara 
6.7)ReinforcementSteelshould 
be of approved 
brandandeachlotshouldbeacc
ompanied 

b 
y 
manufacturer's
 test
certificates 

3. Water PH 
 Value,C
hlorides,Sulphate
s,Alkalinity  
 Test,Aci
dity  
 Test,Su
spendedMatter,
 Organic
Matter   
 andInor
ganicMatter 

IS:3025 Lab InitialTest-Source  
approvalatcommencementof
workandSubsequently-
everysixmonthsorchangeofso
urce. 

4. CoarseAggre
gate-
BuildingWor
ks 

Gradation IS2386–I Field/Lab Minimumonetestforevery50 
cumorpartthereof. 

DeleteriousMateri
al 

IS2386 –II Field/Lab 

SpecificGravity IS 2386–III Field/Lab 

CrushingValue IS2386–IV Field/Lab 

ImpactValue IS2386–IV Field/Lab 

10%FineValue IS2386–IV Field/Lab 
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5. FineAggregat
e-
BuildingWor
ks 

OrganicIm
purities 

Appendix 
'A‘of Chapter 
3,CPWD 
Specifications 

Field Minimumonetestforevery50 
cumorpartthereof. 
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SL DescriptionofMa
terial 

Test Ref. of
 ISCod
e/SpecsforT
esting 

Field
 /
Laboratory
Test 

FrequencyofTesting 

  SiltContent Appendix'C'o
f Chapter 
3,CPWD 
Specifications 

Field  

BulkingofSand Appendix'D'o
f Chapter 
3,CPWD 
Specifications 

Field 

Gradation Appendix'B'o
f Chapter 
3,CPWD 
Specifications 

Field/Lab 

6. CoarseAggre
gate-
Road,Pavem
entWorks 

Gradation IS2386–I Field/Lab Onetestforeveryday'swork 

FlakinessandEl
ongationIndex 

IS2386–I Field/Lab Onceforeachsourceofsupplyan
dsubsequentlyonmonthlybasi
s 

DeleteriousMateri
al 

IS2386 –II Lab Onceforeachsourceofsupplyan
dsubsequentlyonmonthlybasi
s 

WaterAbs
orption 

IS 2386–III Lab Onceforeachsourceofsupplyan
dsubsequentlyonmonthlybasi
s 

Los
 Angeles
AbrasionValue/
AggregateImpac
tValue 

IS2386–IV Lab Onceforeachsourceofsupplyan
dsubsequentlyonmonthlybasi
s 

Soundness IS2386–V Lab Before approving
 theaggregates 
and every 
monthsubsequently. 

Alkaliaggr
egatereact
ivity 

IS2386-
IX,IS:456 

Lab Before approving
 theaggregates 
and every 
monthsubsequently. 

7. FineAggrega
te-
Road,Pavem
entWorks 

Gradation IS2386–I Field/Lab Onetestforeveryday'swork. 

Deleteriousmateri
al 

IS2386 –II Lab Onceforeachsourceofsupplyan
dsubsequentlyonmonthlybasi
s. 

WaterAbs
orption 

IS 2386–III Lab Onceforeachsourceofsupplyan
dsubsequentlyonmonthlybasi
s. 

SiltContent Appendix'C'o
f Chapter 
3,CPWD 
Specifications 

Field Onceforeachsourceofsupplyan
dsubsequentlyonmonthlybasi
s. 
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SL DescriptionofMa
terial 

Test Ref. of
 ISCod
e/SpecsforT
esting 

Field
 /
Laboratory
Test 

FrequencyofTesting 

8. SlumpTest-
BuildingWor
ks 

 Appendix'D'o
f Chapter 
4,CPWD 
Specifications 

Field Minimumonetest forevery 
21cumofconcreteorpartthereof 

9. SlumpTest-
PavementWo
rks 

 IS1199 Field Onetestpereachdumperloada
tbothBatchingPlantSite and 
Paving Site initiallywhen
 work
 starts.Subsequen
tly, sampling 
maybedonefromalternatedu
mper. 

10. CubeTest 

(i) ReinforcedCe
mentConcrete
 -
Building 
works 

7daysand28d
aysCompressi
veStrength 

IS516 Lab Onesampleofsixcubesforevery
50 cumorpartthereof 

(ii) PavementQualit
yConcrete 
(PQC) 
- 
PavementWork 

CompressiveStr
ength,FlexureSt
rength 

IS516 Lab 2cubesetsamplesand2beamse
tsamplesper150cum or part 
thereof for 
eachdayproduction. 

11. Earthwork 

ControlTest 
onBorrowPits 

Gradation IS2721-IV Lab Oneortwo testsper 8000cum 

Plasticity IS:2721-V Lab  

ProctorTest IS2721-IXI Lab  

MaximumDry
Density / 
OMC 

IS2721-IXI Lab  

DeleteriousConte
nt 

 Lab Asandwhen required 
byEngineer 

MoistureC
ontent 

IS2721-II Lab 250cum 

Embankment
under(OMCC
onditions) 

FieldDensity IS2721-
XXIXI 

 250cum 

MoistureC
ontent 

IS2721-II  250cum 

12. GranularSub-
Base 

Gradation IS2386-I Field/Lab Minimum1testpersourceand 
additional test after 
every1000cum 

WaterAbs
orption 

IS2386-III Lab Minimum1testpersourceanda
dditionaltestasrequiredbyEng
ineer 
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SL DescriptionofMa
terial 

Test Ref. of
 ISCod
e/SpecsforT
esting 

Field
 /
Laboratory
Test 

FrequencyofTesting 

  WetAggregateI
mpact
 Value
test(ifWA> 
2%) 

IS5640 Lab Asrequiredby Engineer 

AggregateImp
actValue 

IS2386-IV Lab Minimum1testpersourceand 
additional test after 
every2100cum 

Atterberg'sLimit IS2721-V Lab Minimum1testpersourceand 
additional test after 
every1000cum 

Maximum 
DryDensity
 /
OMC 

IS2721-IXI Lab Minimum1testpersourceanda
dditionaltestasrequiredbyEng
ineer 

MoistureConten
tpriortocompact
ion 

IS2721-II Field Minimum1testevery400cu
m 

FieldDensity IS2721-
XXIXI 

Field onetestper2100 
Sqmorpartthereof 

DeleteriousMateri
al 

IS2721-
XXIX 

Lab Minimum1testpersourceanda
dditionaltestasrequiredbyEng
ineer 

CBR IS2721-XVI Lab Minimum1testpersourceanda
dditionaltestasrequiredbyEng
ineer 

13. WaterBoundMac
adam 

Gradation IS2386-I Field/Lab Minimum1testpersourceand 
additional test after 
every500cum 

AggregateValue
 or 
AggregateImp
actValue 

IS2386-
IVorIS5640 

Lab Minimum1testpersourceand 
additional test after 
every500cum 

Combine
dFlakine
ss 

IS2386-I Lab Minimum1testpersourceand 
additional test after 
every500cum 

LosAngles IS2386-IV Lab Minimum1testpersourceand 
additional test after every500 
cumorpartthereof 

14. Wet
 Mix
Macadam 

Gradation IS2386-I Field/Lab Minimum1testpersourceand 
additional test after 
every500cum 

WaterAbs
orption 

IS2386-III Lab Minimum1testpersourceanda
dditionaltestasrequiredbyEng
ineer 
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SL DescriptionofMa
terial 

Test Ref. of
 ISCod
e/SpecsforT
esting 

Field
 /
Laboratory
Test 

FrequencyofTesting 

  Soundness(if
WA>2%) 

IS2386-V Lab 
AsrequiredbyEngineer 

Atterberg's 
Limitof
 Portion
 ofAggregate
Passing  425 
micronSieve 

IS2721-V Lab Minimum1testpersourceand 
additional test after every500 
cumorpartthereof 

AggregateImp
actValue 

IS2386-
IVorIS5640 

Lab Minimum1testpersourceand 
additional test after 
every500cum 

Maximum 
DryDensity
 /
OMC 

IS2721-IXI Lab Minimum1testpersourceanda
dditionaltestasrequiredbyEng
ineer 

CombinedFlaki
nessandElongat
ionIndices 

IS2386-I Lab Minimum1testpersourceand 
additional test after 
every500cum 

MoistureC
ontent 

IS2721-II Field Minimum3testsperday 

FieldDensity IS2721-
XXIXI 

Field Onesetofthreetestsper2100sq
morpartthereof 

15. Bitumen As
 prescribed
inIS73 

As 
prescribedi
nIS73 

Lab As required by
 theEngineer-in-charge 

16. DenseBituminou
sMacadam/Bitu
minousConcrete 

Qualityof
Binder 

IS73 Lab Asrequired 

Los
 Angles
AbrasionValue 
/
 Aggregate
ImpactValue 

IS2386-IV Lab 100cum 

StrippingValue IS6241 Lab 100cum 

Water 
Absorptio
n 

IS2386-III Lab 100cum 

FlakinessIndex IS2386-I Lab Onetest for100cum. 

SieveAnalysis
 for
Filler 

IS2386-I Lab One test for
 eachconsignmentsub
jecttominimumonetestper 
5cum 

MixGrading IS2386-I Lab Onesetoftestonindividualcons
tituentandmixedaggregatesfro
mdryerofeach100tonnesofmix
edsubject to a minimum of 
twosetsperplantperday 
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SL DescriptionofMa
terial 

Test Ref. of
 ISCod
e/SpecsforT
esting 

Field
 /
Laboratory
Test 

FrequencyofTesting 

  StabilityofMix ASTMD-
1559 

Lab ThreeMarshalSpecimenper10
0 tonnes of mix, subject 
toaminimumoftwosetsbeingte
stedperplantperday 

BinderContent  Field Minimum2testsperday 

Thickness,Densi
tyofCompactedL
ayer 

Appendix‘B’
ofCPWD 
Specificatio
n 

Field Onetestof3samplesper500sq
m 

17. Brickwork
 /Bri
ckTiles/Sewer
Brick/Burnt
 Clay
PerforatedBuil
dingBricks 

Dimension AppendixA,
B,C&D 
ofChapter 

6ofCPWDSpec
ifications 

Lab Minimumonetestforevery5000
0bricksor partthereof 

CompressiveStren
gth 

Lab 

Water 
Absorptio
n 

Lab 

Efflorescence Lab 

18. StoneWork WaterAbs
orption 

IS1124 Lab Minimumone test  for every 
210sqm/100cumorpartthereof 

Transverse
Strength 

IS1121 –II 

ResistancetoWear IS1706 

Durability IS 1126 

19. Marble Moisture
Absorptio
n 

IS1124 Lab Minimumonetestforevery100 
sqmorpartthereof 

Hardness Test Mho’s Scale 

SpecificGravity IS1122 

21. Granite Moisture IS1124 Lab Minimumonetestforevery100 
sqmorpartthereof 

SpecificGravity IS1122 

21. StructuralSte
el(otherthanP
EB) 

TensileStrength IS1599 Lab Minimumonetestfor  every21 
tonnes or part thereof 
persource and also 
manufacturer's  
 testcertificat
es for
 eachconsign
ment 

Bend Test 

22. SteelTubularPip
es 

TensileTest IS1608 Lab Minimum one test for every 
8tonneorpartthereofpersourc
e and also 
manufacturer's  
 testcertificat
es for
 eachconsign
ment 

BendTest IS2329 

FlatteningTest IS 2328 
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23. M-40/50GradeCementConcretePaverBlocks 
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SL DescriptionofMa
terial 

Test Ref. of
 ISCod
e/SpecsforT
esting 

Field
 /
Laboratory
Test 

FrequencyofTesting 

(i) M-
40/50GradePre-
CastConcretePa
vingBlocks 

CompressiveStren
gth 

AsperISCod
e15658 

Field/Lab Minimumonetestforevery5000
0bricks orpartthereof 

Waterabs
orption 

AsperISCod
e15658 

Field/Lab 

Dimensions AsperISCod
e15658 

Field/Lab 

(ii) Sand
 for
BeddingLayer 

PercentageofDele
teriousmaterial 

IS2386 Lab Minimumonetestforevery50 
cumorpartthereof 

ParticleSize
Distribution 

As per 
Technical 
specificatio
n 

Field/Lab 

SiltContent As per 
Appendix'C'of
Chapter3of
 CPWD
Specification 
s 

Field 

MoistureC
ontent 

IS2721 Field 

(iii) SandforJointFi
lling 

ParticleSize
Distribution 

As per 
Technical 
Specificatio
n 

Field/Lab Minimumonetestforevery50c
umorpartthereof. 

Note:ForitemsnotcoveredabovemaybedealtwithaspertheTechnicalSpecificationsinthecontract/mandatoryt
estswillbecarriedoutasperCPWD’sSpecification 
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APPENDIXT-XXI 
 

LISTOFAPPROVEDMAKES 

 
The CWC reserves the right to select any of the brands indicated in the list of approved makes. 
TheTenderershallquotehisratesonthebasisofthepriceofqualityandgradeofproductofthebrand/makestip
ulatedintheitemofworksasdescribedinBOQ&Specificationaswellasinthelistof approved makes. The 
contractor cannot claim extra ifCWC changes the make but within the list ofapproved makes. However 
other equivalent manufacture may be considered with prior approval 
ofEngineerduetoissueoflocalavailability. 

FinalapprovalofMakewillbeasdecidedbyEngineerauthorizedbyCorporation. 
 

CIVILWORKS 
 

SL.NO. ITEM MAKE 
1 GREY CEMENT OPC-43 Grade Produced from major plants of following 

brands:ACC, Ultra Tech, Ambuja, Shree Cement, 
LafargeDuraguardcement,Birla,ChettinadCement, 
Ramcocement,IndiaCement,JSWCement 

2 WHITECEMENT JK,BIRLA 
3 REINFORCEMENT SAIL,TISCO,RINL(VIZAG),TATA,JSWNeo 

4 STRUCTURALSTEEL TATA,SAIL,Jindalsteel,RINL. 
5 StructuralSteel-

Trusspipes(RHS/CHS/SHS sections) 
TATA,APPOLO,SAIL,JINDAL 

6 GalvalumeSheets TATABlueScope,JSWColouron/JSWSteel 
7 Self-

drilling/tappingZincplatedscrewssi
ze5.5x55mmforGalvalume 

sheets 

HILTIorequivalent 

8 PUFPanel Sheetsmake-TATABlueScope/JSW-Znalalloysteel 
sheet 

9 CONCRETEADDITIVE FOSROC,CICO-TL,SIKA 
10 FLUSHDOORS GREEN, DURO,CENTURY, SWASTIK, KITPLY,ALPRO 

11 FIRECHECKDOORS GLOBALFIREPROTECTIONCOMPANY,RADIENTSAF
EFIREDOORS,GODREJ;NAVAIR;SHAKTI 
Horman,GandhiAutomation 

12 PLYWOOD /BLOCK BOARD / 
SOFTBOARD 

ANCHOR,DURO,MERINO,GREEN,CENTURY, 
KITPLY,ALPRO 

13 PRELAMINATED 
BOARD 

PARTICLE NOVAPAN, ANCHOR, MERINO; 
BOARD,KITLAM.GREENLAM 

BHUTAN 

14 LAMINATES CENTURY, ROYAL
 CHELLENGE,GREENLA
M,DURO,AMUL 

MERINO, 

15 ADHESIVEFORWOODWORK DUNLOP,FEVICOL,VAMICOL,PIDILITE 
16 POLYRETHANESEALANT MBT,CHOKSEY,CHEMATALRAI,FOSROC,PIDLITE 

17 ALUMINIUM SECTIONS 
EXTRUDED 

JINDAL, HINDALCO,ALUPURE,FINESTA 

18 STAINLESSSTEEL SALEM,JINDAL’CAVELIER 
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SL.NO. ITEM MAKE 
19 EXPANSION,FASTENERS FISCHER,HILTI,ANCHORS 

21 FLOATGLASS MODIGUARD,SAINTGOBAIN,ASAHI 

21 CERAMICTILES NITCO,KAJARIA,SOMANI,ORIENT,Johnson(only 
premium/firstquality) 

22 VITRIFIEDPORCELINETILES NAVEENDIAMONDTILES,KAJARIA,NITCO,BELL,MA
RBONITE,BOSSPROFILES,RESTILE,JOHNSON, 
SOMANI(onlypremium/firstquality) 

23 TERRAZZOTILES NITCO,MODERN,HINDUSTAN 

24 CEMENT CONCRETE
 TILESDESIGNERTILE
S 

UNISTONE,ULTRA,EUROCON,TERRAFIRMA 

25 SYNTHETICENAMELPAINTS BERGER(LUXOLGOLD),ASIAN(APCOLITE),ICIDULUX
(GLOSS),NEROLAC(FULLGLOSSHARD 
DRYING) 

26 OILBOUNDDISTEMPER ASIAN (TRACTOR), BERGER (BISON), 
NEROLAC(SUPERACRYLIC) 

27 CEMENTPAINT SNOWCEMPLUS,BERGER(DUROCEMEXTRA), 
NEROLAC(NEROCEMWITHTITANIUM) 

28 PLASTICEMULSIONPAINT ICI,ASIAN,NEROLAC 
29 OTHERPAINTS/PRIMERS ICIDULUX,ASIAN,BERGER,NEROLAC 

30 TEXTUREDCOATING UNITILE,SPECTRUM,HERITAGE 

31 DOORFITTINGS GODREJ,EVERITE,SIGMA,OPEL,DOORSET,PALLADIU
M 

32 LOCKS EVERITE,GODREJ,HARRISON,YALE 

33 NON METALLIC HARDENER 
COMPOUND 

FOSROC,CICO,SIKKA 

34 ROLLING SHUTTER (Galvalume/ 
POWEROPERATED)/DOCKDOOR 

GANDHIAUTOMATION,SHAKTIHORMANN 

35 POLYSULPHIDESEALANT PIDLITE,FOSROC.CHOKSEY,CHEMATALRAI 
36 ALUMINIUM Bldg.

 ExpansionJoint 
VEXCOLT, WATSON BOWMAN, ACME,
 C/SEXPANSIONJOINT,Z-
TECHINDIA,J.SONS, 
METCO. 

37 AluminiumCompositepanels ALUCOBOND, RENOBOND, ALSTRONG,DURA 
BUILD 

38 TileJointFiller “ROFFRAINBOWTILEMATE”OFROFFCONSTRUCTIO
NCHEMICALSPVT.LTD.WINSIL21/SILICONSEALAN
TOFGEBAYER 
SILICON,MATRIXGROUP. 

39 Silicone Sealants GEBAYERSILICONE/DOWCORNING/WACKER/3M 
40 PolyurethanePaint MRF 
41 WaxPolish RECKITT&COLMAN 
42 Melamine ICI DULUX, TIMBERSTONE

 MELAMINECOATING 
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43 Silicon Water
 RepellentSolution 

GE BAYER SILICON(I) P LTD., METROARK P LTD. 
OR“SILICON WATERPELLER” BY STP LTD “NISIWA-
SH”OFMC-BAUCHEME(I)PLTD., 

“TECHREPEL”OFCHOKSYCHEMICALSPLTD. 
44 GypsumCeiling INDIAGYPSUM,GYPROC,ARMSTRONG,USGBORAL 
45 Mineral FibreTiles ARMSTRONG,AMF,INSULA,GYPROC 
46 LaminatedWoodenFlooring KRONO,PERGO,HARO,BERRY,ARMSTRONG,MIKASA,W

ELSPUN 
47 VenetianBlinds MACDÉCOR,VISTA,MARVEL 
48 PVCFlooring POLYFLOR,LG,WONDERFLOOR 
49 MDFBoard NUWUD, URO,CENTURY 
50 A.Vitreouschinasanitaryware CERA,HINDWARE,ROCA,KOHLER,jaquar 

51 Seatcover(heavyduty) SAMEASPERSANITARYWAREMAKE 

52 Stainlesssteelsink PRESTIGE, KINGSTON,
 NEELKANTH,JAYANA 

53 Autourinalflushsystem AOS AUTO ROBO FLUSHING
 SYSTEM,TOSHI,UTECSYSTEM 

54 Sensor operated flushvalve, 
W.B.pillartap/mixer,soapdispenser 

AOS AUTO ROBO FLUSHING
 SYSTEM,TOSHI, UTECSYSTEM, IDROLL 

55 Handdrier KOPAL,ATMAS,UTECSYSTEM,TOSHI,EURONICS 

56 CP Brass Fittings and
 toiletaccessories 

JAQUAR,HINDWARE,KOHLER,CERA,ROCA 

57 Angel valvewithfitter JAQUAR,HINDWARE,KOHLER,CERA,ROCA 

58 GIPipes(IS:1239andIS:3589) TATASTEEL,JINDAL,PRAKASH-SURYA 

59 GIpipesfittings UNIK,ZOLOTO,KS,RBRAND, 

60 PVCpipe SUPREME,ASTRAL,FINOLEX,PRINCE 

61 Gm/forgedbrassvalues LEADER, ZOLOTO,RB IBP 

62 SluiceValves/Nonreturnvalves KIRLOSKAR, INDIAN VALUE
 COMPANY,KALPANA 

63 Butterflyvalve AUDCO, KSB, ZOLOTO,DANFOSS 

64 Wafertypecheckvalve ADVANCE,KIRLOSKAR 

65 Pressurereducingvalve LEADER,ZOLOTO,RBM,FLOMATIC 

66 Airrelease  value ZOLOTO,OR,RBM 

67 Stormwaterdrainage sumppumps KIRLOSKAR,CROMPTON 

68 Sewagehandlingpumps KIRLOSKAR,CROMPTON 

69 Drinkingwatercooler USHA(SHRIRAMAQUACOOLER),BLUESTAR,VOLTAS,S
IDHWAL 

70 Borewellpump KIRLOSKAR,CROMPTON,V-GUARD 

71 watertankPVC SINTEX,ASTRAL 

72 Weldingrods ADVANI, VICTOR OR EQUIVALENT
 ISIMAKE 

73 ConcealedCistern VIEGA,GEBRIT 
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74 CPWaste,spreaders,urinal JAQUAR,CERA,HINDWARE,ROCA 

75 Soil,Waste&  
rainwaterpipes&fittingsUPVC 

JAIN, SUPREME,FINOLEX 

76 CPVC pipes & fittings/UPVC pipes 
&fittings 

AASHIRVAD FLOWGUARD,
 ASTRALFLOWGUARD 

 
ELECTRICALWORKS 

 
 

SR. 
NO. 

ITEMS MA
KE 

1 PVC CONDUIT BEC/AKG/PRECISION/LAPP/PLAZA/FINOLEX 
2 FLEXIBLECONDUIT HENSEL/LEGRAND/TRINITYTOUCH/LAPP 
3 BACKELITESHEET HYLAM/FORMICA/GREEN/LAM 
4 1.1KVPVCINSULATEDFRLSC

OPPERWIRE(ISIMARKED) 
FINOLEX/HAVELLS/POLYCAB 

5 1.1KVPVC/XLPEINSULATEDL. 
T.CABLE(ISIMARKED) 

FINOLEX/POLYCAB/HAVELLS/KEC/KEI 

6 11KVPVC/XLPEINSULATEDHTCA
BLE(ISIMARKED) 

GLOSTER/HAVELL’S/POLYCAB/KEI/FINOLEX 

7 TELEPHONECABLE SKYTONE/NATIONAL/FINOLEX/HAVELL’S 
8 TVCOAXIALCABLE SKYTONE/NATIONAL/SHYAM/HAVELL’S 
9 CONTROL&INSTRUMENTATIONC

ABLE 
SKYTONE/NATIONAL/LAPP/ANCHOR 

10 COMPUTERCABLE LUCENT/AVAYA/LEGRAND/AMP/ANCHOR/SYSTIAMX 

11 CABLEJOINTING KITS RAYCHEM /M.SEAL/JAISON/3M 
12 CABLEGLAND GRIPWELL/EMI/COMET/LEGRAND/HENSEL/TRINITYTO

UCH 
13 THIMBLES DOWELLS 
14 CABLETRAY MODERN/VENUS/SLOTOO/PIL

CO/PROFAB/AKG/CHOCKSTO
RAGE/CTM 
(Engg.) 

15 MODULARTYPESWITCHESANDS
OCKETOFALLRATINGS 

MK/CLIPSAL/NORTHWEST/LEGRAND/TOYOMA/SSK
/CRABTREE/THANES(HAVELLS)/ 
SIEMENS/ABB/ANCHOR 

16 L.T.ACB L&TGEPOWER/SIEMENS/ABB/CROMPTON 
17 MCCB L&T/SIEMENS/LEGRAND/ABB/SCHNEIDER/ 

STANDARD/HAGER 
18 SWITCH FUSESUNIT 

/FUSESWITCHUNIT 
G.E.POWER/SIEMENS/L&T/CONTROL&SWITCHGEAR/
STANDARD/SPCELECTROTECHPVT.LTD. 

19 HRC FUSES GEC/L&T/SIEMENS/ADHUNIK/STANDARD 
21 BUSTRUNCKING/RISINGMAIN SCHEINDERELECTRIC/GEPOWER/GODREJ/CON

TROL & SWITCH GEAR CO. LTD / 
CPRIAPPROVEDVENDORS/L&T/SPCELECTROTE
CHPVT.LTD 

21 MCBDISTRIBUTIONBOARD L&T/HAGER/LEGRAND(MDS)/SIEMENS/GE 
/ABB/HAVELLS/    STANDARD 

22 POLYCARBONATEMCBDB HENSEL/LEGRAND/STANDARD 
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23 MCB,ISOLATOR,RCCBELCB(OF 
ALL RATINGS) 

L&T/HAGER/LEGRAND/SIEMENS/GE 
/ABB/HAVELLS/STANDARD/SCHNEIDER 

24 METAL CLAD SHEET 
STEELENCLOSURESOCKET/PLUGBO
X 

CROMPTON/L&T/HAGER/STANDARD 

25 CAPACITOR GENERALELECTRIC/L&T/SIEMENS/EPCOS/ 
CROMPTON/ABB/HAVELLS 

26 CONTROLGEAR(CONTACTOR’S& 
O/LRELAY) 

L&T/GEPOWER/SIEMEN’S/CROMPTON/ 
SCHNEIDER/ABB 

27 PROTECTIONRELAYS G.E./ ALSTHOM/EASUN/ REYROLTS–
RELAY/MYSOREELECTRICINDUSTRIES/L&T 

28 METERS(INSTRUMENTS) L&T/(RISHAB)AUTOMATICELECTRIC/IMP/ENERCON/T
RINITY 

29 ENERGYMETER HAVELLS/L & T / SECURE /HPLSOCOMAC/ADHUNIK 

30 INDICATIONLAMPS&C.T. VAISHNO/L&T/RASS,CONTROLS 
31 DOLSTARTER L&T/SIEMENS/GEPOWER 
32 11KVSWITCHGEAR/VCB CROMPTON/SIEMENS/ABB/L&T/HAGER/ 

SCHNEIDER 
33 TAGBLOCK KRONE/ISI/ERICSON 

34 M.S.STEEPEDTUBULARPOLE ASPLORAPPROVEDEQUIVALENT/ADVANCESTEELT
UBE 

35 CEILINGFANS GE/BAJAJ/CROMPTON/USHA/HAVELLS 
36 EXHAUST / 

AXIALFLOW/VENTIALATIONFAN 
G.E./CROMPTONGREAVES/BAJAJ/KHAITAN/US
HA 

37 LIGHTFIXTURE/FITTINGSAND 
LAMPS 

PHILIPS/CROMPTON/BAJAJ/HAVELLS 

38 MANUALCALL POINT AGNI/ALERT/NOVAFR/SYSTEMSENSOR/KAC 
/GAC 

39 RESPONSEINDICATOR AGNI/ALERT/NOVAFR/SYSTEMSENSOR 

40 TRANSFORMER CROMPTON/ABB/NGEF/KIRLOSKAR/POWER 
WARE/ALSTOM/UNIVERSAL 

41 ENGINE(DGSET) KIRLOSKAR/CUMMINS/CATERPILLAR 
42 LTPANELS SIEMENS/CONTROL&SWITCHGEARSLTD./SPC 

ELECTROTECHPVT.LTD/Adlec/ADI/L&T 
43 ELEVATOR/Lift(imported) MITSUBUSHI/SCHINDLER/OTIS/JOHNSONS/KONE 
44 SMOKEDETECTORS(BOTH 

IONIZATIONANDOPTICAL) 
APOLLO/BASCH(BOSCH)/NOTIFIER/COOPER/ 
EDWARDS/SIEMENS/TYCO 

45 RISEHEAT DETECTOR APOLLO/BASCH(BOSCH)/NOTIFIER/COOPER/EDWARD
S/SIEMENS/TYCO 

46 FIREALAMPANELS APOLLO/BASCH(BOSCH)/NOTIFIER/COOPER/EDWARD
S/SIEMENS/TYCO 

47 DUCTCASTINGUNIT APOLLO/SYSTEMSENSUR/SAFEWAY 

48 BATTERY EXIDE/YUASA/AMARRAJA/AMARON 
49 SPEAKERBOX GAC/DAKSH 

50 AMPLIFIERLMT&SPEAKER PHILIPS/AHNIYA 

51 DIESELENGINE CUMMINS/KIRLOSKAR/CATERPILLAR 

52 PUMP KIRLOSKAR/KSB/MATHER’SPLATT 
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53 MOTOR ABB/SIEMENS/CROMPTONGREAVES/KIRLOSKAR 

54 BAILER THERMAX/ECOFLAM 

55 HOTWATERSTORAGETANK ASAPPROVEDBYENGINEER-IN-CHARGE 

56 ALTERNATOR(DGSET) KIRLOSKAR/CROMPTON/STAMFORD/AVK 

60 SelectorSwitches KAYCEE,L&T 

 
 
 

FIREFIGHTINGWORK 
 

S.NO DETAIL 
OFEQUIPMENT/MATERIAL 

APPROVEDMAKES/ 

MANUFACTURERS 

1. FIREHYDRANTVALVES MINIMAX,SUPEREX,  NEWAGE 

2. FIREHOSEPIPES JAYSHREE,NEWAGE,SUPEREX 

3. FIRSTAIDFIREHOSEREELS MINIMAX,NEWAGE,SUPEREX 

4. SPRINKLERS TYCO,SPRARYSAFE 

5. PRESSURESWITCH INDFOSS/SWITZER 

6. VIBRATIONISOLATOR RESISTOFLEX, DUNLOP,KUNWAL 

7. CURRENTTRANSFORMER AE,KAPPA 

8. INDICATINGLAMPS SIEMENS 

9. SELECTORSWITCH KAYCEE,SALZER 

10. MS/GIPIPES TATA,JINDAL,SURYA,APPOLO 

11. CIBUTTERFLYVALVES AUDCO,ZOLOTO,C&R 

12. CIDOUBLEFLANGEDNRVs KIRLOSKAR,DRIP, CASTLE, INTER 

VALVE,ZOLOTO 

13. GATEVALVE LEADER,ZOLOTO,SANT 

14. BALLVALVE AUDCO,ZOLOTOTBS 

15. CLEARWATERPUMPS KIRLOSKAR, BEACON,KSB 

16. SUMPPUMPS JS,KSB,HOMA,KIRLOSKAR 

17. FIREEXTINGUISHERS MINIMAX,SAFEX,SUPEREX 

18. FIREFIGHTINGFIRSTAIDHOSEREEL 

TUBING 
MITRADUNLOP,JYOTI 



 

 

 


