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CENTRALWAREHOUSINGCORPORATION
(AGovt.ofIndiaUndertaking)
Regional Office, “Warehousing Sadan’, PB No: 34, Behind Gandhi Bhawan, Nampally,

Hyderabad-500001, Mail. ID:hyd.engineering@cewacor.nic.in

E-TENDERNOTICE

(ENIT-CWC/RO-Engg/ Hyd/AMC/23-24/19)
No.CWC/RO-Engg./HYD/AMC/2023-24/19  Dated: 06.11.2023

CWoCinvites on-lineandopentoall-E-tendersfromthecontractorsfor:

SL Nameof Esti/matedCost I__astdateo_for]-
Work linesubmissio
(Rs.Lakh) n

Execution of Miscellaneous Repair/
Malnte_nance, upgradation and construction 43,80 20112023
works in Zone | - a cluster of central
warehouses located at Vizag-I, Anakapalli
and Kakinada on Annual rate contract basis

Detailed TenderNoticealong with Conditions of Contractand Noticelnviting E-Tender may be
seenanddownloadedfromtheCWC’swebsitewww.cewacor.nic.inore-
tenderwebsitewww.cwceprocure.comorCPPPortalhttps://eprocure.gov.in/cppp/.

Further Corrigendum/Addendum to this Tender, if any, will be published on above websites only
andanyPress advertisementinNewspapersshallnotbeissuedfor thesame.

RegionalManager

Page|3




Volume-I(RFP)

SECTIONI
NOTICEINVITINGTENDER
NO.ENIT-CWC/RO-Engg./HYD/AMC/2023-24/19

(E-tenderingMode)

TheCentralWarehousingCorporation,throughtheRegionalManageroftheCentralWarehousingCorporation,
(CWC), at Regional Office, HYDERABAD (hereinafter referred to as the Procuring Entity and
‘RegionalManager’respectively),invites online etenders(hereinafterreferredas the ‘bid(s)’) forentering into
anAnnual Rate Contractfor Execution of Miscellaneous Repair/ Maintenance, upgradation and construction
works in Zone | - a cluster of central warehouses located at Vizag-l, Anakapalli and Kakinada on Annual rate
contract basis.(hereinafterreferredtoas‘theWorks’).

ThisRequestforProposalforprocurementhavingreferencenumber, TenderNo.NIT_CWC/RO-
Engg./HYD/AMC/2023-24/19 (hereinafterreferredtoas‘theTenderDocument’),givesfurtherdetails.

1. TheTenderDocument

1.1 Biddersmustreadthecomplete‘TenderDocument’.

This NIT is an integral part of the Tender Document and serves a limited purpose of invitation, and does
notpurport to contain all relevant details for submission of bids. ‘Tender Information Summary’ (TIS)
appendedtothisnoticegivesasalientsummaryofthetenderinformation.AnygenericreferencetoNITshallalsoimply
a reference to TIS aswell.However, Biddersmust gothroughthecompleteTender Document for
detailsbeforesubmissionoftheirBids.

12. AvailabilityoftheTenderDocument

TheTenderDocumentshallbepublishedonthethe CWC’s website WwWw.cewacor.nic.inor e-
tenderwebsitewww.cwceprocure.comorCPPPortalhttps://eprocure.gov.in/cppp/ . Itshallbeavailablefordownl
oad after the dateand timeof the start ofavailability till thedeadline for availability as mentioned
inTIS.UnlessotherwisestipulatedinTIS,theTenderDocumentcanbedownloadedfromCWCwebsitewww.cewacor.
nic.inorfromCPPportal free of cost. If theProcuring Entityhappens to be closed on
thedeadlineforsubmittingthebidsasspecifiedabove,thisdeadlineshallnotbeextended.Any query/clarification
regarding downloading Tender Documents and uploading Bids on the e-Procurement portal
maybeaddressedtotheHelpDesk(contactdetailsgiveninTIS).

13 Clarifications

ABidderrequiringanyclarificationregardingtheTenderDocumentmayaskquestionsinwriting/electronically from
Office/ Contact Person as mentioned in TIS, provided the questions are raised before
theclarificationenddatementionedinTIS(orifnotmentioned,before7daysofthedeadlineforthebidsubmission).Thi
sdeadlineshallnotbeextendedincaseofanyinterveningholidays.

2. EligibilityCriteriaforParticipationinthisTender

TheparticipationinthisTenderProcessisopentoallbidderswhofulfilltheEligibility’and‘Qualification
criteria. Bidder should meet the following eligibility criteria of the date of his bid submissionand should
continue to meet these till the award of the contract. Bidder shall be required to declare
fulfillmentofEligibilityCriteriainalongwithPQFormenclosedinthe I TBSectionlIllA
BidderunlessotherwisestipulatedinTIS/ITB:

1) mustbe:

(a) anaturalpersonorprivateentityorpublicentity(State-ownedenterpriseorinstitution),
(b) notbe(orproposestobe,alointVenture/Consortium(anassociationofseveralpersons,firms,orcompa
nies- hereinafterreferredtoas JV/C).
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2) must:

3)

4)
5)

Volume-I(RFP)

(c) acontractorhavingtechnicalexperienceandFinancialSoundness,totheextentminimumrequiredforeli

gibilityofthistenderandofficeasmentionedinAnnexureA

(d) bhavingvalidregistrationregardingGSTIN,PAN.

(3

(b)

(©

not be insolvent, in receivership, bankrupt or being wound up, not have its affairs
administeredby a court or a judicial officer, not have its business activities suspended and must
not be thesubjectoflegalproceedingsforanyofaforesaidreasons.

(Including their affiliates or subsidiaries or Contractors/ subcontractors for any part of
thecontract):

Notstanddeclaredineligible/blacklisted/banned/debarredbytheProcuringOrganization or
its Ministry/ Department from participation in its Tender Processes; and/or

Not be convicted (within three years preceding the last date of bid submission) or
standdeclaredineligible/suspended/blacklisted/banned/debarredbyappropriateagencies
ofGovernmentofindiafromparticipationinTenderProcessesofallofitsentities,for:
offencesinvolvingmoralturpitudeinbusinessdealingsunderthePreventionofCorruptionAct,
1988oranyotherlaw;and/or

offences under the Indian Penal Code or any other law for causing any loss of life/
limbs/propertyorendangering
PublicHealthduringtheexecutionofapublicprocurementcontractand/or
suspectedtobeorofdoubtfulloyaltytotheCountryoraNationalSecurityriskasdeterminedbyap
propriateagenciesoftheGovernmentofindia.
Nothavechangeditsnameorcreatedanew“Allied Firm”, consequent to
havingdeclaredineligible/suspended/blacklisted/banned/debarredasabove.
Nothaveanassociation (asabidder/partner/ director/ employee in any capacity) of:any
retired Manager (of Gazetted Rank) or any retired Gazetted Officer of CWC or of
theCentral or State Government or its Public Sector Undertakings if such a retired
personhas not completed the cooling-off period of one year after his retirement. However,
thisshall not apply if such managers/ officers have obtained a waiver of the cooling-off
periodfromtheirerstwhileorganization.

And of the near relations of executives of Procuring Entity involved in this Tender
ProcessincludingHeadofEngineering/Finance/Purchase/BusinessSection,ExecutiveEngin
eer AssistantEngineerofRegionalOfficeandCorporateOffice.

Not have a conflict of interest, which substantially affects fair competition. The prices
quotedshould be competitive and without adopting any unfair/ unethical/ anti-competitive
means. Noattempt should be made to induce any other bidder to submit or not to submit an
offer forrestrictingcompetition

mustfulfilotheradditionaleligibilityconditions,vizQualificationnorms,bidcompliance,Bidsecurityetc.asp
rescribed,in“Annexure-A”ofTenderDocument.
mustprovidesuchevidenceoftheircontinuedeligibilitytotheProcuringEntityifsorequested.
fromspecifiedcountrieshaving land borderswithIndia(butnot indevelopmentpartnership
withlIndia)shallbeeligiblesubjectto certain conditionsasdetailedinthel TB-clause3.3.

PurchasePreference.

NopricepreferenceorpurchasepreferenceshallbegiventoanybidderexceptvalidL1bidderquoting
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reasonable rates. Due to Nature of Scope, all works shall be awarded to valid L1 bidder (who has
quotedreasonablerates) onlywithoutsplittingitamongothers.

4. Pre-bidConference:

If so indicated in TIS, Bidders are requested to attend a Pre-bid conference for clarification on the
Tenders'technicalspecificationsandcommercialconditions,onthetime,date,andplacementionedtherein.Participa
tion in such a Pre-bid Conference is not mandatory. If a bidder does not participate or submit anyquery, then
no subsequent representations from them regarding the Technical/ commercial
specifications/conditionsshallbeentertained.

5. SubmissionofBids:

1) Bids must be uploaded only on CWC E procurement portal iewww.cwceprocure.com till
thedeadline for submission mentioned in TIS. If the office happens to be closed on the deadline to
submitthebidsasspecifiedabove,thisdeadlineshall not beextended.

2) No manual Bids shall be made available or accepted for submission. Bidder must comply with
theconditions of the eProcurement portal, including registration, compatible Digital Signature
Certificate(DSC) etc.In thecase of downloadeddocuments, Bidder must not make any changes to the
contentsofthedocumentswhileuploading,exceptforfillingintherequiredinformation.

3) EMDofamountasmentionedinTIS/ITBtobepaidinfavourofCentralWarehousingCorporation,NewDel
hionlythroughe-paymentgatewayofe-
procurement&receiptofsameshouldbescannedanduploadedonthee-
tenderingwebsitewww.cwceprocure.comalongwithe-tenderdocuments.

4) Costoftender(Nonrefundable)asmentionedinTIS/ITBtobepaid  onlythroughe-paymentgatewayofe-
procurementsystem.Proofshouldbesubmitted/uploadedwiththetender.

5) Tender processing fee (Non-refundable) would be paid mandatorily to M/s ITI Ltd. through e-
paymentontheportalwww.cwceprocure.com

6) Integrity Pact: If so indicated, in the TIS/ ITB, all Bidders shall have to sign the Integrity Pact with
theProcuring Entity as per ‘Annexure-V: Integrity Pact’. Bids without a signed Integrity Pact shall
berejected.

6. BidOpening

Bids received shall be opened online at the specified date and time given in TIS. If the office is closed on
thespecifieddateofopeningofthebids,theopeningshallbedoneonthenextworkingdayatthesametime.

7. DisclaimersandRightsofProcuringEntity

TheissueoftheTenderDocumentdoesnotimplythattheProcuringEntityisboundtoselectbid(s),anditreservestherightwith
outassigninganyreasonto:

a) rejectanyoralltheBids,or

b) cancelthetenderprocess;or

c) abandontheprocurementoftheServices;or

d) issueanothertenderforidenticalorsimilarServices

Note:Forfurtherdetails,pleaserefertoappendedTISandthecompleteTenderDocumentvolumel &Il

RegionalManager
Enclosures:
Appendix:TenderInformationSummary(TIS) Instructionsto
Bidder(ITB)
Volumell:Schedulel-
FormofContractandGeneralConditionsofContractwithAppendixesVolumelll:Schedulell-
ScopeofWork,TechnicalSpecificationsandAppendixes
VolumelV-Schedulelll-PriceSchedules
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AppendixtoNIT:TenderInformationSummary

TenderInformationSummary (TIS)

1.0 BasicTenderDetails

NameofWork

Execution of Miscellaneous Repair/ Maintenance, upgradation and
construction works in Zone | - a cluster of central warehouses located
at Vizag-l, Anakapalli and Kakinada on Annual rate contract basis

TenderReferenceNumber

CWC/RO-Engg./HYD/AMC/2023-24/19

TenderType

Open Tender-Domestic

TenderCategory

Works

BiddingSystem

SingleStageinTwoBidSystem

FormofContract LumpsumValueContractbasedonPercentageRatesonPriceSchedule.
No.ofCovers TwoCovers
e- No

ReverseAuctiontobeheldafterfina
ncialbidopening

theProcuringOrganization/The
ProcuringEntity:

CentralWarehousingCorporation

AuthorityonwhosebehalfTenderisinv
ited

ManagingDirector Through RegionalManager

TenderlnvitingAuthority(TIA)

RegionalManager

Address

CentralWarehousingCorporationRegionalOf
fice
WAREHOUSING SADAN”
P.B.No: 34,
BEHIND GANDHI BHAWAN
NAMPALLY, HYDERABAD-500001.

Ph. No. (040) 24731590
Email.ID: hyd.engineering@cewacor.nic

AppointingAuthorityforArbitration

ManagingDirector(CWC)

2.0 RequirementDetails
ContractPeriod: OneYear(includingmo | MajorMilestones/Stag| As per work
nsoon) es ordersplacedundercont
ract
CompletionPeriod Aspervariousworkord | Consequence AsperSchedulel-
ersplacedundercontr of | GCCcl1l0and cl24
act delay andSchedulell-
Scopeofwork—AppendixI|

PriceSchedule

Schedule-Ill:ItemsofMiscellaneousworks&Services

IndicativeHSNCode/GSTNo.:

GSTNo.37AAACC1206D2ZE

State/Workplaceofconstruction:

Centralwarehouseslocated Vizag-1, Anakapalli and Kakinada
(NameandaddressofwarehousesincludedinZone)
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Address:WorkPlace/Site

1. CW, Vizag-l Meghadripet, Naval Base Post, Vishakapatnam —
530014

2. Cwc Anakapally Amal College Road

Anakapally Visakhapatnam, Andhra Pradesh, 531001

3 CW,KAKINADA New port area, Kakinada East Godavari
ANDHRA PRADESH PINCODE 533007
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NearbyMajorRailway Stations.

Visakhapatnam, Anakapalli, Kakinada

NearestCity/District

Visakhapatnam, Kakinada

NearestAirport

\Visakhapatnam Airport

3.0 CriticalDates
PublishedDate 06.11.2023 BidValidity(Daysfro 90days
mthedateofTenderO
pening)—
Document DownloadStartDate&Time 06.11.2023 DocumentDownloadE | 19.11.2023 upto 15.00
ndDate&Time Hrs.
ClarificationStartDate&Time 06.11.2023 Clarification End | 17.11.2023
Date& Time
bidSubmissionStartDate& Time 06.11.2023 bid 20.11.2023at15.00Hrs
Submission

ClosingDate&Time

TenderOpening(techno-
commercialbid)Date&Time

20.11.2023 at 15.30
Hrs

Tender

Opening
(Financialbid) Date&
Time

Shallbeintimated
latervideEprocurement
portalonlytoQualifiedBi
dders.

4.0 EligibilitytoParticipate

(seeNIT-clause2andITB-clause3.2andSectionlll)

NatureofBidderseligible

[Individual/Firms/Company]

Anykindoflointventure

[NotAllowed]

TotalTurnover

AsperAnnexure-A

TechnicalExperienceinSimilar
Natureofworkcompletedwithi
ntimeandwithout(LD)

AsperAnnexure-A

BidderOfficeRequirement

Asper Annexure-A

OtherdeclarationandPowerofa
ttorney(asapplicable)

Mandatory-Annexure-IVandFormE(biddereligibility),

50 ThresholdsforEligibilitytoParticipateandPreferenceunderMakeinindiaPolicy
Istherequirementdivisibleforpurchasepreference [No]
Wouldthecontractbesplitamongmorethanonebidder [No]

6.0

ObtainingtheTenderDocumentandclarifications

EProcurementPortalfromwheretendertobepurchased,submitted

andwheretendershallbeopened.

WWW.Ccwceprocure.com
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Otherwebsitesfromwheretendercanbedownloadedforreferences

/studyetc.

WWW.cewacor.nic.in

helpdeskforDocumentavailabilityandsu | M/sIndianTelephonelndustriesLimited,
bmission C-62,2ndFloor,PreetVihar,0pp.MetroPillar79,NewDelhi-110092.May

also call at Help Desk : 080-45811365, 080-45982100 Email ID
:cwceeproc@etenderwizard.com

CostofTenderDocument(INR) Rs.1770/-

Office/ContactPerson/emailforclarificati| Smt.S.Manibala Assistant Engineer

ons

Headof Engineering
Emailidhyd.engineering@cewacor.nic.in

PHNo: 8186953453

7.0 Pre-bidConference

Place,time,anddateofthePre-bidConference

[No]

8.0 PreparationandSubmissionandOpeningofBids

BidstobeAddressedto CentralWarehousingCorporation,ThroughRegionalManager,CWCRegional Offi
ce,Hyderabad

TenderOpeningPlace OnlyOne-procurementportal(s)mentionedabove

AlternateBidsallowedornot [Onlyonebidmeetingtheconflict-of-

der.]

interestcriteria(asmentionedinthisdocument)shallbeconsideredasvalidfromabid

9.0 PhysicalsubmissionofOriginals/Self-attestedcopiesofOriginalsofScannedDocumentsuploaded

Physicaldocumentsrequired/permittedtob
esubmitted

Notallowedandwillnotbeentertained

10.0 BidSecurityandPerformanceSecurity

EMD Rs.4.88 lakh e to be paid in favour of Regional Manager, Central Warehousing Corporation,

Hyderabad onlythrough e-payment gateway of e-procurement & receipt of
same should bescanned and uploadedon the e-tendering website
www.cwceprocure.comalongwithe-tenderdocuments.

* NoExemptionfromEMDtobiddersfromMSME/Start-upsetc.

PerformanceSecurity ThroughBankGuaranteeAmountandtimelineasper Appendix-7ofSchedule-I1
AdditionalClauses AsperAppendix-7ofSchedule-llenclosedwithInstructionstoBidder(ITB)
Integrity Pact to be | [Applicableif | IndependentExtern | Nameas notified
Signedand Submitted | Estimatedco | al byADMINCELL/Corporateoffice,atthetimeofinv
along withbid stputontend Monitor, | itingoftender.

erisRs. NameandContactDe

3 Cr. tails

andabov
e]
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Sectionll:InstructionstoBidders(ITB)

1. TheTenderDocument

1.1. BasicTenderDetails

ThisTenderDocumentdetailsthetermsandconditionsforenteringintoacontractforexecutionandcompletion of
work as per scope mentioned in schedule A (price schedule), Scope of Works etc covered
byGeneralConditionsofcontract(GCC),Specialconditionsofcontract(SCC)and Technical conditions
ofcontract(TCC).

BiddersmustgothroughtheCompleteTenderDocumentforfurtherdetails.

‘Tender Information Summary’ (TIS) is appended to Section I: Notice Inviting Tender (NIT) for
readyreference.

12. Interpretations,Definitions,AbbreviationsandDocumentConventions

detailsTenetsof
interpretation,Definitions,DocumentconventionsandAbbreviations,mentionedinthissectionshallalsoapplytothe
restoftheTenderDocument.

13 OverviewofContents

1) The Sections, Forms, Annexures, Appendix and Formats etc comprising this Tender Document
aredescribed in ITB-clauses 1.4. The BOQ file (Price schedule) & Complex Lay out Plans are
separatelyavailable on the eProcurement Portal and is also part of this Tender Document. Any generic
referenceto Tender Document shall also imply a reference to any/ all the sections, Forms, Formats and
the BOQfileorotherfilesthatcomprisethisTenderDocument.

2) Bidder must submit the bid in the Forms/ Formats mentioned in Section Il (A) under ITB clause
1.4below. The documents as mentionedin other sections under ITB-clausel.4below need not be
signedor returned by the bidders; however, Bidder must declare in his affidavit as per format enclosed
inAnnexurelVofSectionlllAthathehasread,understood,complied,andstandsboundbyallrequirementsoft
hetenderdocument:

1.4, SectionsoftheTenderDocument
1.4.1 SectionsoftheTenderDocument

TheTenderDocumentcontainsthefollowingsectionsmentionedinfourdifferentvolume,which
aredescribedinsubsequentsub-clauses:

Volumel:
1. E-TenderNotice.

2. Sectionl:NoticelnvitingTender(NIT)anditsAppendix:TenderInformationSummary(TIS)
3. Sectionll:InstructionstoBidders(ITB)
4, Sectionlll:QualificationNormes.
5. Sectionlll(A):TenderForms&Annexures-ItoVlltobefilledbybidder
Volumell-

6. FormofContractAgreement
7. Schedule-l:GeneralConditionsofContract(GCC)
8. Appendix-1:PerformanceBankGuaranteeFormat
9. Appendix-2:SubstanceAbuseConditions
10. Appendix-3:CertificateofCompliancewithCodeofBusinessEthics
11. Appendix-4:RulesfortheProtectionofHealthand SanitaryArrangements forworkers
12. Appendix-5:CPWDContractor’'sLabourRegulationsandrelatedappendixes
13. Appendix-6:LabourLawsComplianceandObligations
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14. Appendix-7:VariousOperationalClauseSummary

Volumelll-
15. Schedule-Il:ScopeofWork
16. Appendix-1:ImportantConditions
17. Appendix-2:GeneralMaintenanceManualandMaintenanceserviceQualityRequirements
18. Appendix-3:MinimumRequirementofinfrastructureandltsMaintenanceinCWComplex
19. Appendix-4:TechnicalSpecificationsandrelatedAppendixes

VolumelV-
20. Schedule-l111:PriceSchedules-Sub-Schedules
21. Appendix-1:LayoutPlansofCWComplexetc.

2. ProcuringEntity-RightsandDisclaimers

21. TheProcuringEntity

Central Warehousing Corporation having its corporate office at New Delhi also called (CWC) is the
ProcuringEntity and Bids are to be addressed to the Central Warehousing Corporation, through the officer
designatedandmentionedin‘Appendix-7ofSchedule-II".

The officer designated and mentioned in ‘Appendix-7 of Schedule-II' is a Tender Inviting Authority (TIA)
andheisthedesignatedofficerforinvitingthetenderandclarifyingthisTenderDocument.

He shall also be Contract Manager and shall discharge designated function during contract execution
throughhisauthorizedrepresentative (warehouseManagerandEngineer)andTeam.
RegionalManagershallbethetenderacceptingauthority.
TheAuthoritywhohasinvitedthetendershallplacetheletterofawardandshallenterintocontractagreementwith
successful bidder after following due procedures and approval of Tender accepting authority as
perdelegation ofpowerinCWC.

22. RighttolntellectualPropertyandconfidentiality:

1) The Tender Document and associated correspondence are subject to copyright laws and shall
alwaysremain the property of the Procuring Entity and must not be shared with third parties or
reproduced,whetherinwholeorpart,withouttheProcuringEntity’spriorwrittenconsent.

2) However, Bidders may share these to prepare and submit its bid with its employees,
subcontractor(s),or holding Company. Bidders shall obtain from them an undertaking of
confidentiality similar to thatimposedonBidderunderthisclause.

3) This condition shall also apply to bidders who do not submit a bid after downloading it or who are
notawardedacontractintheprocess.

4) TheobligationoftheBiddersundersub-clausesabove,however,shallnotapplytoinformationthat:

a) noworhereafterisorentersthepublicdomainthroughnofaultofBidder;

b) islegallypossessedbyBidderattherelevanttimeandwasnotpreviouslyobtained,directlyorindirectly,f
romtheProcuringEntity;or

¢) otherwiselawfullybecomesavailabletoBidderfromathirdpartythathasnoobligationofconfidentiality

5) TheprovisionsofthisclauseshallsurvivecompletionorterminationforwhateverreasonoftheTenderProces
sorthecontract.

23. RighttoRejectanyorallBids
The Procuring Entity reserves its right to accept or reject any or all Bids, abandon/ cancel the Tender
process,andissueanothertenderforthesameorsimilaratanytimebeforetheawardofthecontract.ltwouldhavenolia

bilitytotheaffectedBidderorBiddersoranyobligationtoinformtheaffectedBidderorBiddersofthe
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groundsforsuchaction(s).

The Competent Authority on behalf of The Procuring Entity does not bind himself to accept the lowest or
anyotherofferandreservestohimselftheauthoritytorejectanyorallthetendersreceivedwithoutassignmentofanyr

eason.

The Competent Authority on behalf of The Procuring Entity does not bind himself to accept the lowest
tenderand reserves to himself the right of acceptingthewholeor any part of the tender andthe Bidder shall
beboundtoperformthesameattheratequoted.

24, Disclaimers
241 RegardingPurposeoftheTenderDocument

The TenderDocument isneitheran agreement nor anoffertoprospectiveBidder(s)oranyotherpartyhereunder.
The purpose of the Tender Document is to provide the Bidder(s) with information to assist them
inparticipationinthisTenderProcess.

242 RegardingDocuments/guidelines

The Tender Document, ensuing communications, and Contracts shall determine the legal and
commercialrelationship between the bidders/ contractors and the Procuring Entity. No other Government or
ProcuringEntity’s document/ guidelines/ Manuals including its Procurement Manual (for internal and official
use of itsofficers), notwithstanding any mention thereof in the Tender Document, shall have any locus-standii
in such arelationship. Therefore, such documents/ guidelines/ Manuals shall not be admissible in any legal or
disputeresolutionorgrievanceredressalproceedings.

243 RegardinglnformationProvided

Information contained in the Tender Document or subsequently provided to the Bidder(s) is on the terms
andconditions set out in the Tender Document or subject to which that was provided. Similar terms apply
toinformation provided verbally or in documentary or any other form, directly or indirectly, by the
ProcuringEntityoranyofitsemployeesorassociatedagencies.

244 RegardingTenderDocument:

1) The Tender Document does not purport to contain all the information Bidder(s) may require. It
maynot address the needs of all Bidders. They should conduct due diligence, investigation, and
analysis,check the information's accuracy, reliability, and completeness, and obtain independent
advice fromappropriate sources. Information provided in the Tender Document to the Bidder(s) is on
a wide
rangeofmatters,someofwhichmaydependuponinterpretingthelaw.Theinformationgivenisnotintended
to be an exhaustive account of statutory requirements and should not be regarded as acomplete or
authoritative statement of law. The Procuring Entity, its employees and other associatedagencies
accept no responsibility for the accuracy or otherwise for any interpretation or opinion
onlawexpressedherein.

2) TheProcuringEntity itsemployeesandotherassociatedagenciesmakenorepresentation
orwarrantyfortheaccuracy,adequacy,correctness,completenessorreliability,assessment,assumption,
statement, or information in the Tender Document. They have no legal liability, whetherresulting from
negligence or otherwise, for any loss, damages, cost, or expense that may arise
from/incurred/sufferedhowsoevercausedtoanyperson,includinganyBidder,onsuchaccount.

3. Bidders-EligibilityandPreferentialPolicies
3.1 Bidders

Subjectto
provisionsinthefollowingclausesinthissectionandprovisionsinTenderDocument,thisinvitationforBidsisopentoa
llbidderswhofulfilthe‘EligibilityCriteria’stipulatedintheTenderDocument.

3.1.1 Sub-Contractors
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SubjecttotherestrictionsoutlinedinthisTenderDocument,anyBiddermayproposetosub-
contractapartofthecontractforspecializeditemsofservices,providedthatthenamesanddetailsofthesub-
contractsare

clearly stated in the bid submitted by Bidder and provided further that such sub-contractor should
notcircumvent theeligibilitycondition laid down below. Procurement of material, hireof
equipmentorengagement of labour shall not be considered as sub-contracting. Despite any approval
granted by
theProcuringEntityforsucharrangements,theBidder/Contractorshallbesolelyanddirectlyresponsibleforexe
cutingsub-contractedportionsofthecontract.

Sub-contracting by the contractor without the approval of the Procuring Entity shall be a breach
ofcontract.
TheBidder,apartfrombeingacontractorofappropriateclassmayassociatehimselfwithagenciesoftheotherappropr
iateclasswhichareeligibletotenderfor(i)Electrical,(ii)SanitaryandWaterSupplylInstallation, (iii) Fire safety
installation works, (iv) Horticulture and others specialized works, if any in thescope.

32. EligibilityCriteriaforParticipationinthisTender

Subject to provisions in this Tender Document, participation in this Tender Process is open to all bidders
whofulfil the ‘Eligibility’ and ‘Qualification criteria. Bidder should meet (as on the date of his bid submission
andshould continue to meet till the award of the contract) the ‘Eligibility Criteria’ detailed herein. Bidder
shallsubmit a declaration about the ‘Eligibility Criteria’ compliance in Eligibility Declarations along with their
PQforms.

ELIGIBILITYCRITERIA:Contractorwhofulfilsthefollowingrequirementsshallonlybeeligibletoquotetherate
S.
1) SubmitresponsivetechnicalbidcomprisingofMandatorydocuments(towardsproofofqualificationaswell)

andotherdocumentsasprescribedherein.
A. Mandatory-submissionofFollowingmandatorydocuments.

1) EMD,CostofTender&TenderProcessingFees:AsperTIS’

2) TechnicalExperience&PerformanceCertificate:AsperAnnexure-

A3)FinancialSoundnessandTurnover:AsperAnnexure-A

4) AffidavitforCompliance/declarationbyBidder:AsperAnnexure-A

5) BiddermusthaveOffice,onthelatestduedateoftendersubmissionin  anyDistrict of
The State where Central warehouse ie site of work, is located ie
Biddermusthaveofficein Andhra Pradesh State.
Forthispurpose,validGSTnumberissuedforthesateshallbeconsideredasproofofoffic
eaddressalongwithCopyofrentagreement/Propertyownershipdocumentsindicatin
gthatofficeisinpossessionatthetimeoftendersubmission.

6) Eligibility declaration form as per NIT-clause 3 and ITB-clause 3.2 under form -E of
thisPQPerforma

7) BiddershallsubmitaPowerofAttorney*AND/ORBoardResolutioninfavourofsignatory(ies)
duly attested bythe Notary as per ANNEXURE III. {This format is forguidance only and
deviation in the wording can be accepted.}. The power of Attorneyshall be mandatory.
However, if not submitted,Corporation may carry outcall
ofclarificationforsolicitingPowerofAttorney/BoardResolution.

B. Other-—submissionofFollowingotherDocuments—

1) IntegrityPact:BidderwillhavetosignthelntegrityPactasperproformaatANNEXURE-
VforcontractshavingestimatedvalueofRs.3(three)croreormoreanddulysignedcopyhast
obesubmittedwiththetender.

2) NetWorth:BiddershouldsubmitwiththetenderthePositiveNetWorthCertificate, dulycertif
iedbyapracticingCharteredAccountantasperANNEXUREI,basedontheaccountsforthelate
stfinancialyear,i.e.,Profit&LossAccountandBalanceSheet.

3) GSTRegistration:ContractormusthavevalidGSTRegistrationCertificatefromtheconcer
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nedauthority(asapplicable)andcopytobeenclosedwiththetender.
PANCard:BiddermustenclosecopyofPANCardalongwiththetender.
PFRegistration:BiddersmusthavevalidPFRegistrationCertificatefromtheconcernedauthor
ityandcopytobeenclosedwiththetender.

OrganizationDetails:

e In case the Bidder is a Proprietorship Firm, they will submit an affidavit as
perANNEXUREII.

e In case the Bidder is a Partnership Firm, a certified copy of the partnership
deedshallbesubmittedbytheBidder.

e In case the Bidder is a Company (whether Private or Public), a certified copy
ofCertificate of Incorporation together with Memorandum and Article of
Associationshall be submitted. Certificate of Registration with Registrars of
Company (ROC) incaseof
Ltd./Pvt.Ltd.Company/PSU,ifrequiredshallbesubmittedbytheBidder.

« In other cases, certified copy of Certificate of Incorporation shall be submitted
bytheBidder.

Declarationof near relative: Bidder shall submit adeclarationabout their near
relativeasperANNEXURE-VI

Declaration to be given by the bidder for works in Hand (in progress) on letter head
offirm(ANNEXURE-VII).

*Power of Attorney: Notwithstanding anything contained in the Clause above, the Bidder shall execute
thePowerof Attorney(POA) inprescribedformat asmentionedinANNEXUREIIlandshall conformtothefollowing—

a)

b)

c)

d)

e)
f)

Acompany,whileexecutingPowerofAttorneymustmakeconformitywiththeBoardResol
ution and the charter documents giving the power to issue the said Power
of Attorneyincludingfurthersub-delegationofthesamebythesaidPOAholderonly.
Unless notified in writing to the Tendering Authority, the Authority shall recognize
onlythat POAholder forthepurposesof tendersubmissionand
mattersrelatedtheretowhosenoticeandnecessaryPOAdocumentwassubmittedtotheAutho
rityatthetimeoftendersubmission.

While for a Partnership Firm, either all the partners of the partnership firm shall
executeandconfirmthePowerofAttorneyifexecutedorthereshallexistaPowerofAttorneyin
favour of the Partners executing the Power of Attorney for the delegation of power
onbehalfoftheBidder.
ThePowerofAttorneybeingexecutedbytheBidderhereinshallbeexecutedinfavourofonlyits
PartnerorDirectororSalariedemployee AndincasethePOA isbeingexecutedby the Bidder
in favour of its salaried employee, the said employee
shouldhaveworkedforatleastmorethanoneyearcontinuouslywiththeBidderandtheBidder
shouldfurnishthefollowing:

e Name

e Designation

* Mobile/Contactno.

e EmploymentLetter/AgreementissuedbytheFirm
e IdentityCardwithnumber,issuedbytheFirm

« Informationaboutthewagespaid,i.e.SalarySlips
e Form-16

< PANCard

e PFNumber

* PowerofAttorneyasperANNEXUREIII

CWCwillnotbeboundbythePowerofAttorneyfurnishedbytheBidderandacceptanceofth
esameshallbeatthesolediscretionoftheCWC.

There can validly exist only a single Power of Attorney at any given time. The Power
ofAttorney executed and accepted by CWC shall stand revoked on issuance of any
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newPowerofAttorneyissuedwithintherulesherein,withregardtothisparticularProject.
g) During the subsistence of contract, if Power of Attorney holder is found to be
creatingmischieforinvolvedinanyillegalorunlawfulactivity, CWCwillatitssolediscretion

reject the Power of Attorney of such person submitted by the Bidder and the
Bidderwould be required to issue a fresh Power of Attorney within the rules herein in
favour ofauthorizedperson,statedabove,withinaperiodofl10daysofbeingsonotified.

h) The CWC will not bebound by any power of attorney granted by the Bidder or
bychangeinthecompositionoftheFirmandsubsequenttotheexecutionofthecontract.It may,
however, recognize such Power of Attorney and changes after obtaining
properlegaladvice,thecostofwhichwillbechargeabletotheContractor.

i) The POA shall be supported by Board Resolution in case of
Company/PSU/StatutoryBody. Further,POAis not required,incase bid is being signed
by Person AuthorizedbyBoardofDirectorsbywayof BoardResolution.

j) The Power of Attorney shall be issued as per the constitution of the bidder
asbelow:

« IncaseofProprietorship:byProprietor

< IncaseofPartnership:byallPartnersorManagingPartnerasperPartnershipDeed

e In case of Limited Liability Partnership: by any Person authorized in terms of Deed
ofLLP

* IncaseofCompany/PSU/StatutoryBody:byBoardofDirectorsthroughBoardResolutionorb
ythedesignatedofficerauthorizedbyBoardtodoso.SuchBoardResolutionshouldbedulysign
edbyCompanySecretary/MD/CMD/CEO.

« IncaseofCooperativeSociety:byManagingMembersofCooperativeSocietyorbythedesig
nated memberauthorized underByeLaws.

IfrelativeWorkinginCWCthentheContractorNotAllowedtoTender

The contractor shall not be permitted to tender for works in the CWC in which his near relative
ispostedasOfficerinany
capacity,responsibleforaward,monitoring,executionandpaymentunderContractswithinRegion.
Heshallalsointimatethenamesofpersonswhoareworkingwithhiminanycapacityoraresubsequently
employed by him and who are near relatives to any Officer in the Central WarehousingCorporation or
in the Ministry of Food, Consumer Affairs & Public Distribution, Govt. of India, NewDelhi.
ThecontractorwouldbedebarredfromtenderinginCWCforfiveyearsforanybreachofthiscondition

Note: By the term “near relatives” is meant wife, husband, parents & grandparents, children
&grandchildren,brothers&sisters,uncles,aunts&cousinsandtheircorrespondingin-laws.

NoGazettedEngineertoWorkasContractorwithinOneYearofRetirement

No Officer of Gazetted rank employed in any Govt Department of India/its states/UTs or other
officersemployed in Central Warehousing Corporation shall work as a contractor or employee of a
contractorfor a period of one year after his retirement from Govt. Department / Corporation service
without thepreviouspermissionoftheManagingDirectoroftheCorporationinwriting.

This contract is liable to be cancelled, if either the contractor or any of his employees is found at
anytimetobesucha person who had not obtained the permission of Central Warehousing
Corporationas aforesaid, before submission of the tender or engagement in the contractor’s service, as
the casemaybe.

Though, permission shallnot be required for workingas contractor or employee of contractor
postoneyearofretirement.

Eligibilityofbiddersfromspecifiedcountries

OrdersissuedbytheGovernmentofindiarestrictingprocurementfrombiddersfromcertaincountriesthatsharealan
dborderwithlIndiashallapplytothisprocurement.

Page|16




22.

23.

24,

25.

26.

a)

b)

c)

Volume-I(RFP)

Any bidder (as defined in GCC) from a country that shares a land border with Indial,
excludingcountriesaslistedonthewebsiteoftheMinistryofExternalAffairs? towhichtheGovernment
ofIndiahasextendedlinesofcreditorinwhichtheGovernmentofindiaisengagedindevelopment
projects — hereinafter called ‘Restricted Countries’) shall be eligible to bid in
thistenderonlyifBidderisregistered®withtheRegistrationCommitteeconstitutedbytheDepartment
for Promotion of Industry and Internal Trade (DPIIT). Bidders shall enclose
thecertificateinthisregard.

InBids for Turnkey contracts,including Workscontracts, the successful bidder shall notbeallowed
to sub-contract works to any contractor from such Restricted Countries unless suchcontractor is
similarly registered. In such cases, the bidders shall enclose the certificate in thisregard.

If Bidder has proposed to sub-contract Services or incidental Goods directly/ indirectly from
thevendors from such countries, such vendor shall be required to be registered with the
CompetentAuthority. However, if Bidder procures raw material, components, and sub-
assemblies fromsuchcountries' vendors,suchvendorsshallnotrequireregistration.
"BidderfromsuchRestrictedCountries"means:-

a) Anentityincorporated,established,orregisteredinsuchacountry;or

b) Asubsidiaryofanentityincorporated,established,orregisteredinsuchacountry;or

¢) Anentitysubstantiallycontrolledthroughentitiesincorporated,established,orregisteredinsuch
acountry;or

d) Anentitywhosebeneficialownerissituatedinsuchacountry;or

e) Anlndian(orother)agentofsuchanentity;or

f) Anaturalpersonwhoisacitizenofsuchacountry;or

g) Aconsortium/jointventurewhereanymemberfallsunderanyoftheabove

Thebeneficialownershallmean:

Ina companyor LimitedLiabilityPartnership,the beneficial owneristhenatural
person(s).Whetheractingaloneortogetherorthroughoneormorejuridical persons,
controllingownershipinterestorexercisescontrolthroughothermeans.

Explanation-

i) "Controlling ownership interest” means ownership of or entitlement to more than twenty-
fivepercentofthecompany'ssharesorcapitalorprofits.

ii) “Control”shallincludetherighttoappointamajorityofthedirectorsortocontrolthemanagement or
policy decisions including by virtue of their shareholding or
managementrightsorshareholderagreementsorvotingagreements;

Inthecaseofapartnership firm, thebeneficialowneristhenaturalperson(s)who,whetheractingalone
or together or through one or more juridical persons, has ownership of entitlement to
morethanfifteenpercentofcapitalorprofits.

In case of an unincorporated association or body of individuals, the beneficial owner is the
naturalperson(s), who, whether acting alone or together or through one or more juridical person,
hasownership of or entitlement to more than fifteen percent of the property or capital or profits
ofsuchassociationorbodyofindividuals;

https://mea.gov.in/india-and-

neighbours.htm?http://meadashboard.gov.in/indicators/92

Shttps://dipp.gov.in/sites/default/files/Revised-Application-Format-for-Registration-of-Bidders-150¢t2020.pdf
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d) Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is

therelevantnaturalpersonwhoholdsthepositionofseniormanagingofficial.

e) In case of a trust, the identification of beneficial owner(s) shall include identification of the

authorof the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust
and anyother natural person exercising ultimate effective control over the trust through a chain of
controlorownership.

Conflictoflnterest

Any bidder having a conflict of interest, which substantially affects fair competition, shall not be eligible
tobid in this tender. Bids found to have a conflict of interest shall be rejected as non-responsive. Bidder shall
berequiredtodeclaretheabsenceofsuchconflictofinterestinEligibilityDeclarationsalongwithPQforms.Abidd
erin thisTenderProcessshallbeconsideredto haveaconflictofinterestifthebidder:

1
2)

3)

4)

5)

6)

7

35

directlyorindirectlycontrols,iscontrolledbyorisundercommoncontrolwithanotherBidder;or
receivesorhavereceivedanydirectorindirectsubsidy/financialstakefromanotherbidder;or

has the same legal representative/ agent as another bidder for purposes of this bid. A Principal
canauthorise only one agent, and an agent alsoshould not represent or quote on behalf of more
thanone Principals. However, this shall not debar more than one Authorised distributor from
quotingequipment manufactured by an Original Equipment Manufacturer (OEM), in procurements
underProprietaryArticleCertificate;or

has a relationship with another bidder, directly or through common third parties, that puts it in
aposition to have access to information about or influence the bid of another Bidder or influence
thedecisionsoftheProcuringEntityregardingthisTenderprocess;or

participates in more than one bid in this tender process. Participation in any capacity by a
Bidder(including the participation of a Bidder as sub-contractor in another bid or vice-versa) in more
thanone bid shall result in the disqualification of all bids in which he is a party. However, this does
notlimittheparticipationofanon-bidderfirmasasub-contractorinmorethanonebid;or

would be providing goods, works, or non-consulting services resulting from or directly related
toconsulting services that it provided (or were provided by any affiliate that directly or
indirectlycontrols, is controlled by, or is under common control with that firm), for the procurement
planning(inter-
aliapreparationoffeasibility/costestimates/DetailedProjectReport(DPR),design/technicalspecificatio
ns, terms of reference (ToR)/ Activity Schedule/ schedule of requirements or the
TenderDocumentetc)ofthisTenderprocess;or

has a close business or family relationship with a staff of the Procuring Organisation who: (i)
aredirectly or indirectly involved in the preparation of the Tender document or specifications of
theTender Process, and/or the evaluation of bids; or (ii) would be involved in the implementation
orsupervisionofresultingContractunlesstheconflictstemmingfromsuchrelationshiphasbeenresolvedin
amanneracceptabletotheProcuringEntitythroughouttheTenderprocessandexecutionoftheContract.

IfrelativeWorkinginCWCthentheContractorNotAllowedtoTender

The contractor shall not be permitted to tender for works in the CWC in which his near relative is
postedas Officer in any capacity, responsible for award, monitoring, execution and payment under
ContractswithinRegion.

Heshallalsointimatethenamesofpersonswhoareworkingwithhiminanycapacityoraresubsequently
employed by him and who are near relatives to any Officer in the Central WarehousingCorporation
orinthe Ministryof Food, ConsumerAffairs&Public Distribution,Govt. of India, NewDelhi.

ThecontractorwouldbedebarredfromtenderinginCWCforfiveyearsforanybreachofthiscondition
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Note: By the term “near relatives” is meant wife, husband, parents & grandparents, children
&grandchildren,brothers&sisters,uncles,aunts&cousinsandtheircorrespondingin-laws.

3.6 NoGazettedEngineertoWorkasContractorwithinOneYearofRetirement

No Officer of Gazetted rank employed in any Govt Department of India/its states/UTs or other
officersemployedinCentralWarehousingCorporationshallworkasacontractororemployeeofacontractorfo
r a period of one year after his retirement from Govt. Department / Corporation service without
thepreviouspermissionoftheManagingDirectoroftheCorporationinwriting.

The contractisliable to be cancelled, if either the contractor orany of his employees is found at anytime
to be such a person who had not obtained the permission of Central Warehousing Corporation
asaforesaid,beforesubmissionofthetenderorengagementinthecontractor’sservice,asthecasemaybe.

Though, permission shall not be required for working as contractor or employee of contractor post
oneyearofretirement.

4, TheScheduleofRequirementsandFormofContract

41. EligibleSupplyofGoodsandServices-OriginandMinimumLocalContent

UnlessotherwisestipulatedintheTenderDocument,allWorks,‘Services’andincidental‘GoodsandWorks'to be
delivered under the contract must conform to i) restrictions on certain countries with land-borders
withIndia;ii)minimumlocalcontent(MakeinIndiaPolicy).

42, QuotationforAllSchedulesandallServices
Unless otherwise stipulated in the Tender Document, Bidder must quote for all the sub schedules (and all

theServicesanditemofworksinaSubSchedule)inthePriceSchedule-
thatisScheduleAofTenderdocument;otherwise,his bid wouldberejectedasnonresponsive.

43. FacilitiestobeProvidedbytheProcuringEntity

1 Unless otherwise stipulated in the Tender Document, no Facilities (including
ReferenceDocuments,Medicalfacilities,Rooms,Furniture, Transport,Accesstol T Services
etc.)shallbeprovidedbytheProcuringEntitytoContractoratSite.

2. Unless otherwise stipulated in the Tender Document, The Procuring Entity may
supplywithout any obligation to do so, to the contractor part or whole of the quantity of
the

waterandelectricityrequiredforthedeliveryofServices/completionofworkfromtheProcuring
Entity's existing water/ electricity supply system at or near the site of Serviceson specified
terms and conditions and on chargeable basis, provided that the contractorshall arrange,
at his own expense, to effect the connections and lay additional pipe/
powerlinesandaccessoriesonthesite.Nevertheless,itshallbetheresponsibilityofthecontracto
r to install adequate alternative arrangements to tide over outages in utilities
orfailureinsupply by the Procuring Entity, and that the contractor shall not be entitled
toanycompensation—norshallthisbeareasonforthedelayindeliveryofServices.

3. UnlessexclusivelystipulatedintheTenderDocumentAppendix7ofSchedulell, TheProcuring
Entity will not provide any T&P, Construction material, Consumable,
Laboureitherfreeofcostorchargeablebasisforcompletionofworkunderthiscontract.

4, technicalspecifications/documentspertainingtotheworkswillbe provided

byprocuringentity.
44. CompletionTimeandContractPeriod
The work shall be required to be completed within stipulated time period and up to the date mentioned
invariousworkordersplacedunderthecontract.

Contractperiodshallbeoneyear
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idPrices, TaxesandDuties

Prices
CompetitiveandIndependentPrices

a) The prices should be arrived at independently, without restricting competition, any
consultation,communication,oragreementwithanyotherbidderorcompetitorrelatingto:

i) thoseprices;or
i) theintentiontosubmitanoffer;or
iii) themethodsorfactorsusedtocalculatethepricesoffered.

b) Theprices should neither be nor shall be knowingly disclosed by theBidder, directly
orindirectly, to any other bidder or competitor before bid opening or contract award
unlessotherwiserequiredbylaw.

Undueprofiteering

Controlled Price, if any:The price quoted by Biddershall not behigher thanthe controlled
pricefixedbylaw for any ofthe Services coveredunder contract, if any, orwherethere is no
controlledprice, it shall not exceed the prices or contravene the norms for fixation of prices if any, laid
down byGovernment or where the Government has fixed no such prices or norms, it shall not exceed
the priceappearinginanyagreement,ifany,relatingtopriceregulationbyanyindustry.

Undue profiteering: If the price quoted is higher than the controlled price in the sub-clause
above,Bidder shall specifically mention this fact in his bid giving reasons for quoting a higher price(s).
If hefails to do so or makes any misstatement, it shall be lawful for the Procuring Entity either to revise
theprice at any stage to bring it in conformity with the sub-clause (1) above or to terminate the
contractfor default as per the contract and avail all the remedies available therein in addition to other
punitiveactionsforviolationofCodeofintegrity.

PriceComponents

ThepricesquotedbyBiddershallincludeallcosttowardssatisfactorilycompletionofworksaspertechni
cal specification, including cost of material, labour, Tools and Plants, Consumables, Sundries,site
establishment, overhead, Contractor Profit, Water charges, cost of incidental goods & services,cost
towards testingand measurement andTaxes asapplicable.

The Pricesquoted bythebiddersshallbeinclusiveof GSTand all applicable  taxes, Building
andOtherConstructionWorkersWelfareCess(As applicable), Levies, Duties on materials or
servicesand on complete works and Contractors contributions towards ESI/EPF as per prevailing
ACTs andRulesinrespectofthiscontract.

The quotedprice shall be considered to include all relevant financial implications, including inter-
aliathescopeoftheServicestobedeliveredandtheincidentalgoods/workstobesupplied,locationof the
bidder, site(s) of the delivery of Services, terms of delivery, extant rules and regulations
relatingtotaxes,duties,customs,transportation,environment,labor,costofwatchandwardofbidder’smater
ialthroughprivatesecurity,Mining&Forestetcinindia.
CentralWarehousingCorporationwillnotentertainanyclaim,whatsoeverinthisrespect.

PriceSchedule

Biddersaretoupload
onlythedownloadedBOQandPricesubschedules(inexcelformat)afterenteringtherelevantfieldswithouta
nyalteration/deletion/modificationofotherportionsoftheexcelsheet. All the columns shown in the price
schedulesshould befilled up as required. If any
columndoesnotapplytoaBidder,heshouldclarifythesame.
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2. Biddersshallfillintheirratesotherthanzerovalueinthespecifiedcellswithoutkeepingitblank.

3. The Bidder shall quote the rate on-line in prescribed proforma, available with the tender in
Excelformatonlyandsignthesamedigitally.

515 ProvisionsofBOCWCess,EPF,IncomeTax,GSTetc.

1) Contractor is required to get himself registered as per Building & Other Construction Workers
CessAct1996,PFRegistration,GSTetc.asperGovt.ofindialaw.

2) TheBiddershallberequiredtopaycess@1%of costof constructionwork,oratthe rateasmentioned in
latest act/rules or guidelines of Government, in accordance with each bill payable
onaccountofsuchconstructiontotheconcernedStateGovt.(LabourDeptt.).

Cost of material shall be outside the purview of cess, when supplied under a separate schedule

item.CWCshallnotentertainanyclaimwhatsoeverinthisrespect.
3) Under Income Tax Act, 1961; a deduction for income tax along with surcharge, as applicable will

bemadefromsumspaidonaccountandfinalpaymentsforcarryingouttheworkunderthiscontract.
516 CurrenciesofBidandPayment

UnlessotherwisestipulatedintheTenderDocument,thecurrencyof bidandpaymentshall
bequotedbyBidderentirelyinindianRupees.AllpaymentsshallbemadeinindianRupeesonly.

517 Non-compliance

Tenders,wherepricesarequotedinanyotherway,shallberejectedasnonresponsive.

5.2 GoodsandServicesTax(GST)
521 GSTRegistrationStatus:

1) All the Bidders should ensure that they are GST compliant and their quoted tax structure/ rates as
perGSTAct/Rules.BiddershouldberegisteredunderGSTandfurnishGSTINnumberandGSTRegistration
Certificate in their offer unless they are specifically exempted from registration
underspecificnotification/circular/section/ruleissuedbystatutoryauthorities.

2) GST Registration Number (15-digit GSTIN). If the bidder has multiple business verticals in a
stateandhasseparateregistrationforeachvertical,theGSTINofeachverticalisconcernedwiththedelivery of
Services involved, as per the Schedule of Requirements and Price Schedule's scopebequoted. If the
services provided are from multiple states, the bidder should mention GST
registrationnumbersforeachstateseparately.

3) Composition scheme: If the Bidder has opted for a composition levy under Section 10 of CGST,
heshoulddeclarethefactwhilebiddingalongwithGSTINandGSTregistrationcertificate.

4) Exemption from Registration: If a bidder is not liable to take GST registration, i.e., having
turnoverbelow threshold, he shall submit undertaking/ indemnification against tax liability. Bidder
claimingexemption in this respect shall submit a valid certificate from practising Chartered Accountant
(CA)/Cost Accountant with Unique Document Identification Number (UDIN) to the effect that Bidder
fulfilsall conditions prescribedinnotificationexempting him from registration. Such bidder/ dealer
shallnotchargeanyGSTand/orGSTCessinthebill/invoice.Insuchcase,applicableGSTshall bedeposited
under Reverse Charge Mechanism (RCM) or otherwise as per GST Act by the ProcuringEntity directly
to concerned authorities. Bidder should note that his offer would be loaded with thepayable GST under
the RCM. Further, Bidder should notify and submit to the Procuring Entity
withinl5daysfromthedateofbecomingliabletoregistrationunderGST.

5) TheProcuringEntity'sstate-wiseGSTINsisindicatedinTIS

522 HSNCodeandGSTRate:
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1) It shall be the responsibility of Bidder to ensure that they quote for the exact HSN Code and
includingcorrespondingcorrectGSTrateforeachactivityoftheServices/worksbeingofferedbythem

2) Applicability to Imported Goods/ Services: Following the implementation of GST, the import
ofcommodities shall not be subject to such erstwhile applicable duties likes safeguard duty,
educationcess,basiccustomsduty,anti-dumpingduty,etc.Allthesesupplementarycustom duties
aresubsumed under GST. The supply of commodities or services or both, if imported into India, shall
beconsidered as supply under inter-state commerce/ trade and shall attract integrated tax (IGST).
ThelGST rate and GST cess shall be applicable on the ‘Custom Assessable Value’ plus the ‘Basic
Customsdutyapplicablethereon’.

53. Payments
531 General

Periodic“OnAccount”’paymentsandfinalPaymentshallbemadeaspertheprocedurelaiddowninGCConlyuponr
aiseofvalidinvoicethroughBTSportal“Billtrackingsystemportal“ofCWCaftersubmissionofcomplete E -MB
(computerized Measurement Book) by Contractor and Acceptance of E MB. by CWC.Central Warehousing
Corporation (CWC) in its endeavor to achieve Zero Paper Usage (ZPU) and to
ensuretimelypaymenttotheContractors/vendors/suppliers,hasmandatedtheusageofBTStosubmitthedigitallysi
gnedinvoices/billsandsupportingdocuments,ifany,againstthesupplyofgoods/services/worksetc. Theinksig
nedinvoicesorphysicalcopyoftheinvoices/supportingdocumentsshallnotbeacceptedforprocessingtheduep
ayments.

e The Contractors/ vendors/ suppliers shall be required to get themselves registered on the BTS
as“vendors”(https://cwceportal.com/bts/)uponenteringintothecontractwithCWC.

e Similarlyforincreasingthetransparency,expeditingtheprocessandachievingthecontractmanageme
nt benefits through digital system, CWC has commenced “Contract Management systemPortal
(CMS)”. All contractors are required to submit their agreements, EMBS and Quality test reportsetc.
through CMS only.

532 NoAdvancePayments

Unless otherwise stipulated, no advance payment like Mobilization advance and Secured advance shall
bemade by the Procuring Entity.The other advances viz secured advances can be made If so, provided for
suchadvancesasperconditionsstipulatedthereforeinGCC.

6. DownloadingtheTenderDocument;CorrigendaandClarifications

6.1. DownloadingtheTenderDocument

The Tender Document shall be published and be available for download as mentioned in TIS. Bidders
canobtaintheTenderDocumentafterthedateandtimeofthestartofavailabilitytillthedeadlineforavailability.If  the
officehappens tobe closedon the deadlineforthe availability of theTender Document, the
deadlineshallnotbeextended.

Tender document should bepurchased (at the price mentioned in TIS) by the Bidder who is participating
inthetender,i.e., Tenderformsshouldbeinnameofbidder,otherwisetenderwillbesummarilyrejected.

6.2. Corrigenda/AddendatoTenderDocument

Before the deadline for submitting bids, the Procuring Entity may update, amend, modify, or supplement
theinformation,assessmentorassumptionscontainedintheTenderDocumentbyissuingcorrigendaandaddenda. T
hecorrigendaandaddendashallbepublishedinthesamemannerastheoriginal
TenderDocument.Newspaperpressadvertissmentshallnotbeissuedforthesame. Withoutanyliability
orobligation, the Portal may send intimation of such corrigenda/ addenda to bidders who have downloaded
thedocumentundertheirlogin.However,thebidders'responsibilityistocheckthewebsite(s)for anycorrigenda/
addenda. Any corrigendum or addendum thus issued shall be considered a part of the TenderDocument. To
give reasonable time to the prospective bidders to take such corrigendum/ addendum
intoaccountinpreparingtheirbids,theProcuringEntitymayalsosuitablyextendthedeadlineforthebid
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submission, as necessary. After the procuring entity makes such modifications, any Bidder who has
submittedhis bid in response to the original invitation shall have the opportunity to either withdraw his bid or
re-submithisbidsupersedingtheoriginalbidwithintheextendedtimeofsubmission.

6.3. ClarificationontheTenderDocumentordiscrepanciesintheDocument
1) A Bidder may seek clarification of the Tender Document from Office/ Contact Person/ e-

procurementHelp Desk as mentioned in TIS, provided the clarifications are raised before the
clarification end datementioned in TIS (or if not mentioned, within 3 days of publishing of the bid). The

Procuring
Entityshallrespondbefore72hoursofthebidclosingdate. Thequeryandclarificationshallbesharedonthepo
rtalwithalltheprospectivebidders.AnymodificationoftheTenderDocument that

maybecomenecessaryduetotheclarificationshallbemadebytheProcuringEntitythroughanAddendum/Co
rrigendumissueunderthesub-clauseabove.

2) It should be understood that every endeavour has been made to avoid any error which can
materiallyaffectthebasisofthetenderandthesuccessfulBiddershalltakeuponhimselfandprovidefortheris
k of any error which may subsequently be discovered & shall make no subsequent claim on
accountthereof.

Should a Bidder find discrepancies or omissions in the drawings or any of the Tender forms or
shouldhebeindoubtastotheirmeaning,heshouldatoncenotify,within10daysfromstartofdocumentdo
wnloaddatetotheauthorityinvitingtenderstoremovethisdiscrepancy.

7. Pre-bidConference

1) If a Pre-bid conference is stipulated in the TIS, prospective bidders interested in participating in
thistender may attend a Pre-bid conference to clarify the techno- commercial conditions of the
Tendersat the venue, date and time specified therein. Participation in the Pre-bid conference is
restricted toprospectivebidderswhohavedownloadedtheTenderDocument.

2) Participation is not mandatory. However, if a bidder chooses not to (or fails to) participate in the Pre-
bid conference or does not submit a written query, it shall be assumed thattheyhave
noissuesregardingthetechno-commercialconditions.

3) The date and time by which the written queries for the Pre-bid must reach the authority and the
lastdateforregistrationforparticipationinthePre-bidconferencearealsomentionedintheTIS.

4) Thepre-bidconferencemayalsobeheldonlineatthediscretionoftheProcuringEntity.

5) After the Pre-bid conference, Minutes of the Pre-bid conference shall be published on the
ProcuringEntity’s portal within seven days from the Pre-bid conference. If required, a clarification
letter andcorrigendum toTender Documentshall be issued, containing amendments of various
provisions  oftheTender = Document, which shallformpartoftheTender = Document. The
ProcuringEntitymaysuitably extend, as necessary, the deadline forthe bid submission to give
reasonable time to theprospectivebidderstotakesuchclarificationsintoaccountinpreparingtheirbids.

8. Preparationof Bids

8.1. Thebid
811 Languageofthebid

Unlessotherwisestipulatedinthel TB,thebidsubmittedbyBidderandallsubsequentcorrespondenceanddocu
ments relating to the bid exchanged between Bidder and the Procuring Entity shall be written in Englishor the
Official Language (Hindi). However, the language of any printed literature furnished by Bidder
inconnection with its bid may be written in any other language provided a translation accompanies the same
inthebidlanguage.Forpurposesofinterpretationofthebid,translationinthelanguageofthebidshallprevail.

8.12 AcquaintancewithLocalConditionsandFactors

The Bidder, at his own cost, responsibility, and risk, is encouraged and advised to visit, examine,
andfamiliarize himself with all the site/ local conditions and factors like the nature of ground and sub-soil (so
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farasispracticable),theformandnatureofthesite,themeansofaccesstothesite,availabilityofWater,

electricity,material, T&P,Laboureetcinlocal,accommodationtheymayrequireandingeneral,themselvesto obtain
all necessary information as to risks, contingencies and other circumstances which may influence oraffect
theirtender.

Theaddressofsite (workplace)ismentionedinTIS.
TheBiddershallbedeemedtohavefullknowledgeoftheCentralwarehousingcomplex,workingculture,rulesetcprev
ailingincentralwarehousingcomplex,Operationhours,workingdaysetcandwhetherhe/theyinspectsitornotandno
extrachargesconsequentonanymisunderstandingorotherwiseshallbeallowed. TheBiddershallberesponsiblefora
rrangingandmaintainingathisowncost,allmaterials,toolsandplants,water,electricityaccess,facilitiesforworkersa
ndallotherservicesrequiredforexecutingtheworkunlessotherwisespecificallyprovidedfor,inthecontractdocume
nts.
TheBidderacknowledgesthatbeforethesubmissionofthebid,hehas,afteracompleteandcarefulexamination,madea
nindependentevaluationoftheSite/localconditions,infrastructure,logistics,communications, the legal,
environmental, andany other conditions or factors, which  would have  any
effectontheperformanceofthecontract. BiddersshallthemselvesberesponsibleforcompliancewithRules,Regulatio
ns, Laws and Acts in force from time to time at relevant places. On such matters, the Procuring
Entityshallhavenoresponsibilityandshallnotentertainanyrequestfromthebiddersintheseregards.

Submissionof tender by a Bidder implies that hehas readthis notice and all other contract documents andhas
made himself aware of the scope and specifications of the work to be done and of conditions and rates atwhich
stores, tools and plants etc. will be issued (if any) to him by the Corporation and local conditions
andotherfactorshavingabearingontheexecutionofthework.

8.13 CostofBidding

The Bidder(s) shall bear all direct or consequential costs, losses and expenditure associated with or
relatingtothepreparation,submission,andsubsequentprocessingoftheirBids,includingbutnotlimitedtopreparati
on,copying,postage,deliveryfees,expensesassociatedwithanysubmissionofsamples,demonstrations, or
presentations which the Procuring Entity may require, or any other costs incurred inconnection with or
relating to their Bids. All such costs, losses and expenses shall remain with the Bidder(s),and the Procuring
Entity shall not be liable in any manner whatsoever for the same or any other costs, lossesand expenses
incurred by a Bidder(s) for participation in the Tender Process, regardless of the conduct
oroutcomeoftheTenderprocess.

8.14 Interpretation of ProvisionsoftheTenderDocument

TheprovisionsintheTenderDocumentmustbeinterpretedinthecontextinwhichtheseappear.Anyinterpretation of
these provisions far removed from such context or other contrived or between-the-
linesinterpretationisunacceptable.

8.15 QuoteQuantities/PricesinbothNumeralsandWords

AlthoughthesoftwareonthePortalmayconvertquantities/rates/amountsinnumerical digitsin Bids
towords,thebiddersareadvisedtoensurethatthereisnoambiguityinthisregard.

8.16 AlternateBidsnotAllowed.

Anyconditionaloffers,alternativeoffers,multiplebidsbyabiddershallnotbeconsidered. ThePortalshallpermitonly
onebidtobeuploaded.

8.2. Documentscomprisingthebid:
821 Techno-commercialbid/Cover

"TechnicalBid"shallincludeinter-aliatheoriginalorscannedcopiesofdulysignedordigitallysignedcopiesof

thefollowing documents in pdf format Pdf documents should not be password protected. If so stipulatedin
TIS/ ITB, specified originals or self-certified copies of originals shallalso be required to be
physicallysubmittedasperinstructioncontainedtherein.Nopricedetailsshouldbegivenorhintedatinthetechnicalbid

TheBiddershallscanandupload:
1) Tender (bid) Form (to serve as covering letter and declarations applicable for both the technical
bidandfinancialbid);
Thisformshallbeconsistingthe:
a) PQform;
Page|24
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Eligibility Declarations;
TheproofofsubmissionofEMD,

3) Costoftenderdocument(ifprovidedinTIS),

4) PowerofAttorney,

5) ProofoftheConstituentofBiddersorganization:AffidavitofProprietorship/Memorandum&ArticleofAssoc
iation/PartnershipDeedasthecasemaybe,

6) PanCard,

7) GoodsandServiceTaxRegistrationCertificate,

8) PFRegistrationCertificate,

9) SimilarNatureWorksCompletionCertificates,

10) CACertificate&BalanceSheetswithProfit&LossAccount, Tradingaccountofspecifiedprecedingthreefina
ncialyearsinrespectoffinancialturnover,

11) Annexure IV along with Form 5: Deviation Statement from Terms and Conditions of Tender -
Anydeviations should be listed in a chart form without ambiguity or conditionality, along with
justificationandsupportingdocuments.AllsuchStatementsandDocumentsshallbeuploadedasForm5.
Incaseofnodeviation,itisnotnecessarytosubmitForm-5.

Ifdeviationsare mentionedelsewherein thebid(otherthan
designatedForm5),suchdeviationsshallnotberecognizedandshallbenullandvoid.

If Form5isnotenclosedalongwithAnnexure-I1V,itshallbeconsideredthatbidderdoesnothaveanydeviation.
12) NetWorthCertificate,

13) IntegrityPact,(ifrequired&mentionedinTIS)asper,AnnexureV)

14) DeclarationaboutthenearrelativeinCWC(AnnexureV1)

15) DeclarationofworksinHand-InprogressbyBidder(AnnexureVII).

16) Duly signed Checklist: Bidder must also upload the Checklist given in the Tender Document as
toconfirmthathehascompliedwithalltheinstructionsintheTenderDocumentandnothingisinadvertently
left out. This checklist is only for general guidance and is not comprehensive, and doesnot absolve
Bidder fromcomplying with all the requirements stipulated elsewhere inthe TenderDocument.

17) ProofofofficeaddressasperrequirementinAnnexure-A

822 Financialbid/Cover

"Financial bid" shall comprise the Price Schedules (To be submitted separately as an excel
sheet)considering all financially relevant details, including Taxes and Duties. No additional
technicaldetails,whichhavenotbeenbroughtoutinthetechnicalbidshallbebroughtoutinthefinancialb
idandifsoshallnotbeentertained.

8.2.3 ImportantNote:

1) Fordecidingeligibility/QualificationofBidder,itismandatoryforBiddertosubmitAffidavit(asp
erAnnexurelV),EMD,FinancialTurnover(BalanceSheetswithProfit& LossAccount/Trading
Account of specified preceding three years as per NIT) and Similar Nature of
WorkExperience Certificates of requisite magnitude (as per NIT), Bidder Eligibility
declaration,power of attorney (if applicable), and proof of office address and detail of work
in handinprogressasper formatfailingwhichthetendershallbe summarilyrejected.

2) No additional mandatorydocuments will be entertained after tender opening, except
clarificationdocumentsrequired,ifanyregardingalreadysubmitteddocumentswithtender.Anydocuments
submitted suo-motu by the Bidder through e-mail/post/hand delivery etc. shall neither be
entertainednorconsideredforevaluation.

3) All other documents like Integrity Pact, Net Worth, Goods and Services Tax Registration
Certificate,PAN Card, PF Registration, Organization Details, Power of Attorney/ Board Resolution,
Annexure VI,Form of declaration as per Annexure -VI & VII, List of plant & machinery, list of
permanent technicalpersons,Bankdetailsetc.asperNIT/pre-
qualifyingProforma/ComparativeStatement,arealsorequiredtobesubmittedalongwithtender.
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All other documents should also be uploaded by the Bidder. However, if the Bidder has not
uploadedanyoftheotherdocumentsasperNIT/Pre-
qualifyingProforma/ComparativeStatement,lowestBiddershouldsubmit the same with submission of
Performance Guarantee, If the lowest Bidder
failstodoso,thennoAgreementbetweenCWCandcontractorwillbeexecutedandit will lead
torejectionofbidandforfeitureofEMD&PerformanceGuaranteeandpunitiveactiontowardsbreachofcontr
act.

BidValidity

UnlessspecifiedtothecontraryintheTIS/ITB,Bidsshallremainvalidforaperiodnotlessthan90daysfro
mthedeadlineforthebidsubmissionstipulatedinTIS.Abidvalidforashorterperiodshallberejectedasno
nresponsive.

In case the day up to which the bids are to remain valid falls on/ subsequently declared a holiday
orclosed dayforthe Procuring Entity, the bid validity shall automatically be deemed to be extended
uptothenextworkingday.

In exceptional circumstances, before the expiry of the original time limit, the Procuring Entity
mayrequest the bidders to extend the validity period for a specified additional period. The request
andthe bidders' responses shall be made in writing electronically. A bidder may agree to or reject
therequest.
Thebidder(s)whohas/haveagreedtotheProcuringEntity'srequestforextensionofbidvalidity,innocase,sh
allbepermittedtomodifyhis/theirbid.

BidSecurity/EarnestMoneyDeposit(EMD)

All Bidders shall submit appropriate Bid Security/ EMD amount as mentioned in TIS/ITB, along
withits technical bid. The EMD is required to protect the Procuring Entity against the risk of the
Bidder’'sunwarrantedconductasamplifiedunderthesub-clausebelow.

Any request for recovery from outstanding bills for Earnest Money against present tender will
not,under any circumstance, be entertained. Tenders submitted with earnest money in the forms
otherthanspecifiedinTIS/I1TB,shallnotbeconsidered.
TheEMDshallbeforfeitedifBidderbreachesthefollowingobligation(s)underthetenderconditions:

(@) withdrawsoramendshisbidorimpairsorderogatesfromthebidinanyrespectwithintheperiodofvalidit
yofitsbid;or

(b) afterhavingbeennotifiedwithintheperiodofbidvalidityoftheacceptanceofhisbidbytheProcuringEntit
y:

i) refusestoorfailstosubmittheoriginaldocumentsforscrutinyortherequiredPerformanceSecurity
(PG)withinthestipulatedtimeaspertheconditionsoftheTenderDocument.

ii) FailsorrefusestosignthecontractinprescribedProformaatVolume-
llwithinperiodprescribedinlI TB.

UnsuccessfulBidders’EMDshallbereturned(onlythroughdigitalmode),ifthecontractisnotawardedtothe
m,upon:

(a) receiptbyBidderoftheProcuringEntity’snotification

i) ofcancellationoftheentiretenderprocessorrejectionofallbidsor

ii) ofthenameofthesuccessfulbidderor
(b) thirtydaysaftertheexpirationofthebidvalidityoranyextensionthereof
TheBiddershallprovidenameofbank,accountno. branchcodeandRTGScodeforaccountmaintainedbythe
m/himforfinancialtransaction.
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6) For the successful Bidder, Earnest Money will be returned after submission of PG (as
applicable)withinspecifiedperiodandaspertermsofClausesofContract.

7) The procuring entity shall not beresponsible for any depreciation that may happen thereto EMD
duetopriceinflationetcwhileinitspossession,norshallbeliabletopayanyinterestthereon.

8.6. Non-compliancewiththeseprovisions

BidsareliabletoberejectedasnonresponsiveifaBidder:
1) fails to provide and/ or comply with the required information, instructions etc., incorporated in
theTenderDocumentorgivesevasiveinformation/replyagainstanysuchstipulations.
2) furnishes wrong and/ or misguiding data, statement(s) etc. In such a situation, besides rejection of
thebid as nonresponsive, it is liable to attract other punitive actions under relevant provisions of
theTender Document for violationof the Codeofintegrity.

9. SigningandUploadingofBids

9.1. RelationshipbetweenBidderandeProcurementPortal

The Procuring Entity is neither a party nor a principal in the relationship between Bidder and the
organizationhosting the e-procurement portal (hereinafter called the Portal). Bidders must acquaint and train
themselveswith the rules, regulations, procedures, and implied conditions/ agreements of the Portal. Bidders
intendingto participate in the bid shall be required to register in the Portal. Biddersshall settle clarifications
anddisputes, if any, regarding the Portal directly with them. In case of conflict between provisions of the
PortalwiththeTenderDocument,provisionsofthePortalshallprevail. Biddersmaystudytheresourcesprovidedbyth
ePortalforBidders.

9.2. Signingofbid

1) Theindividualdigitallysigningthebidoranyotherconnecteddocumentsshouldsubmitanauthenticated
copy of the document(s), which authorizes the signatory to commit and submit bids onbehalfof
thebidderinPQform(BidderInformation).

2) IfthetenderismadebyProprietaryfirm,itshallbesignedbytheProprietorwithhisfullnameandfullnameofhi
sfirmwithitscurrentaddress.

3) If the application is made by a Firm in Partnership, it shall be signed by all partners of the Firm

abovetheir full names and current addresses or by a partner holding the power of attorney for the
Firm bysigning the applications in which case a certified copy of the power of attorney shall
accompany theapplication. A certified copy of the Partnership Deed, current address of the Firm and
the full namesandcurrentaddressesofallthePartnersoftheFirmshallalsoaccompanytheapplication.
Note; Receipts for payment made on account of work, when executed by a Firm, must also be
signedbyall the partners, except where contractors aredescribed intheirtender as a Firm, in which
casethe receipts must be signed in the name of the Firm by one of the partners or by some other
personhavingdueauthoritytogiveeffectualreceiptsfortheFirm.

4) If the application is made by a limited company or a limited corporation, it shall be signed by a
dulyauthorized person, holding the power of attorney for signing the application in which case a
certifiedcopy of the Power of Attorney shall accompany the application. Such Limited Company or
Corporationwillberequiredtofurnishsatisfactoryevidenceofitsexistence,beforethecontractisawarded.

9.3. Submission/uploadingofBids.
9.31 Submission/ UploadingtothePortal

1) No manual Bids shall be made available or accepted for submission. In the case of
downloadeddocuments, Bidder must not make any changes to the contents of the documents
while uploading,exceptforfillingtherequiredinformation—
otherwise,thebidshallberejectedasnonresponsive.

2) BidsshallbereceivedonlyOnlineonorbeforethedeadlineforthebidsubmissionasnotifiedinTIS.
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3) Only one copy of the bid can be uploaded, and Bidder shall digitally sign all statements,
documents,certificatesuploadedbyhim,owningsoleandcompleteresponsibilityfortheircorrectness/auth
enticityaspertheprovisionsofthel TAct2000asamendedfromtimetotime.

4) Bidder need not sign or up-load the entire tender document and its sections as mentioned in ITB-
clause 1.4 above while uploading his bid.It is assumed that Biddercommits itself to comply with
alltheSectionsanddocumentsuploadedbytheTenderlInvitingOfficer.

5) Bidder mustupload scanned copies of originals — (as specified). Uploaded Pdf documents should
notbepasswordprotected.Biddershouldensuretheclarity/legibilityofthescanned
documentsuploadedbyhim.

6) TheProcuringEntityreservesitsrighttocallforverificationoriginalsofallsuchself-certifieddocuments from
the Bidders at any stage of evaluation, especially from the successful Bidder(s)
evenaftertheissueofLetterofAward(LoA).

7) Regarding the protected Price Schedule (excel format, Cover-2), Bidder shall write his name in
thespace provided in the specified location only. Bidder shall type percentage rates in the figure only
inthe bidder’s rate column of each of sub schedule without leaving any blank cell or Zero values in
theratecolumn,withoutanyalteration/deletion/modificationofotherportionsoftheexcelsheet.

8) The date and time of the deadline for the bid submission shall remain unaltered even if the
specifieddateisdeclaredaholidayfortheTenderlnvitingOfficer.

9) The date and time of the e-Procurement server clock, which is also displayed on the dashboard of
thebidders, shall be taken as the reference time for deciding the closing time of bid submission.
Biddersare advised to ensure they submit their bid within the deadline and time of bid submission,
taking theserverclockas a reference, failing whichtheportalshall notaccept theBids. No request on
theaccount that the server clock was not showing the correct time and that a particular bidder could
notsubmit their bid because of this shall be entertained. Failure or defects on the internet or heavy
trafficat the server shall not be accepted as a reason for a complaint. The Procuring Entity shall not
beresponsible for any failure, malfunction or breakdown of the electronic system used during the e-
TenderProcess.

10) Submission  of tender and credential documents  through E-Tender  website
www.cwceprocure.comshall be sole risk & responsibility of the Bidder. Any claim on this account
will not be entertained.Hence, Bidder should ensure that tender along with all requisite credential
papers are submitted /uploaded on e-tender website in correct way and at correct place on or
before tender submissiondate&time.

11) Biddershoulduploadalltherequireddocumentswiththetenderundervaliddigitalsignature.Uploadingofte
nderwithdigitalsignatureshallimplythatalltenderterms&conditionshavebeenacceptedbythebidderunles
sthebidderhasspecificallydeclaredfornon-
acceptance/deviationinhistechnicalbid.ltshallalsomeanthatdocumentsuploadedbybiddersareattestedb
yhimselfandhetakesfullresponsibilityofauthenticityofsame.

12) All Bids uploadedbyBiddertotheportal shall getautomaticallyencrypted. The encrypted bid canonly be
decrypted/ opened by the authorised persons on or after the due date and time. The biddershould
ensure the correctness of the bid before uploading and take a printout of the system
generatedsubmissionsummarytoconfirmsuccessfulbidupload.

13) The Procuring Entity may extend the deadline for the bid submission by issuing an amendment,
inwhich case all rights and obligations of the Procuring Entity and the bidders previously subject to
theoriginaldeadlineshallthenbesubjecttothenewdeadlineforthebidsubmission.

14) BidsubmittedthroughmodalitiesotherthanthosestipulatedinTISshallbeliabletoberejectedasnonres
ponsive.

15) Forwhatsoeverreasons, ifanypartof tender documentisnot uploaded/submittedbythe
bidder,otherthanfinancial&technicaloffersandrequisitepre-Qualifyingcredentials;inthatcase,
themissing part of the tender document shall be treated as read and accepted by bidder. Missing part
oftender document shall not be called for re-submission; however, the same shall form part of
contractagreementandshallbebindingonbidder.
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932 ImpliedacceptanceofproceduresbyBidders

SubmissionofbidinresponsetotheTenderDocumentisdeemedtobeacceptanceofthee-
ProcurementandtenderproceduresandconditionsoftheTenderDocument.

9.33 LateBids

Thebiddershallnotbeabletosubmithisbidaftertheexpiryofthedeadlineforthebidsubmission(asperse
rvertime).Therefore,ineProcurement,asituationofLateTenderdoesnotarise.

9.4. Modification,ResubmissionandWithdrawalofBids
941 Modification&Resubmission

Once submitted in e-Procurement, Bidder cannot view or modify his bid since it is locked
byencryption. However, resubmission of the bid by the bidders for any number of times
supersedingearlierbid(s)beforethedateandtimeofsubmissionisallowed.Resubmissionofabidshallre
quireuploading of all documents, including financial bid afresh. The system shall consider only the last
bidsubmitted.

94.2 Withdrawal

1) Thebidder maywithdrawhis bidbefore the bid submissiondeadline,andit shallbemarked aswithdrawn.

2) No bid should be withdrawn after the deadline for the bid submission and before the expiry of the
bidvalidity period.If a Bidderwithdraws thebid during this period, theProcuring Entity shall be
withinits right to enforce Bid Security (EMD),in addition to other punitive actions provided in the
TenderDocument forsuchmisdemeanour.

10. BidOpening

The date & time of the opening bid is as stipulated in TIS. Bids cannot be opened before the specified date
&time, even by the Tender Inviting Officer, the Procurement Officer, or the Publisher. If the specified date
oftender opening falls on is subsequently declared a holiday or closed day for the Procuring Entity, the
Bidsshallbeopenedattheappointedtimeonthenextworkingday.

11. EvaluationofBidsandAwardofContract

11.1. Generalnorms
11.11 Evaluationbasedonlyondeclaredcriteria.

The evaluation shall be based upon scrutiny and examination of all relevant data and details submitted
byBidder in its/ his bid and other allied information deemed appropriate by Procuring Entity. Evaluation of
bidsshallbebasedonlyonthecriteria/conditionsincludedintheTenderDocument.

1112 Infirmity/Irregularity/Non-Conformity/Deviations-SubstantiveorMinor

1. An infirmity/ irregularity or non-conformity/ exception/ deviation/ reservation/ omission
fromthe requirements of the Tender Document shall be considered as a substantive deviation as
perthefollowingnorm,andtherestshallbeconsideredasMinordeviation:

a) whichaffectsinanysubstantivewaythescope,quality,orperformancestandardsoftheWorks/Services;
b) whichlimitsinanysubstantiveway,inconsistentwiththeTenderDocument,theProcuringEntity'sright
sortheBidder'sobligationsunderthecontract;or

€) WhoserectificationwouldunfairlyaffectthecompetitivepositionofotherBidderspresentingsubstanti
velyresponsiveBids.
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2. The decision of the Procuring Entity shall be final in this regard. Bids with substantive
deviationsshallberejectedasnonresponsive.

3. Variations and deviations and other offered benefits (Techno-commercial or Financial)
abovethe scope/ quantum of Works/ Services stipulated in the Tender Document shall not
influenceevaluation Bids. If the bid is otherwise successful, such benefits shall be availed by the
ProcuringEntity,andthesewouldbecomepartofthecontract.

4. The Procuring Entity reserves the right to accept or reject bids with any minor
deviations.Wherever necessary; the Procuring Entity shall convey its observation as per sub-
clause
below,onsuch‘minor’issuestoBidderelectronicallyetc.askingBiddertorespondbyaspecifieddate.If
Bidder does not reply by the specified date or gives an evasive reply without clarifying
thepointatissue inclearterms,thatbidshallbe liableto berejectedasnonresponsive.

1113 ClarificationofBidsandshortfalldocuments

1

2)

3)

4)
5)

6)

Vi.

7

DuringtheevaluationofTechnocommercialorFinancialBids,theProcuringEntitymay ,atitsdiscretion,butw

ithoutanyobligationtodoso,askBiddertoclarifyitsbidbyaspecifieddateotherwise within time of 03

days. Bidder should answer the clarification within that

specifieddateotherwisewithintimeofO3days.

The request for clarification shall be submitted in writing electronically and no change in prices

orsubstance of the bidshallbe sought, offered,orpermittedthat may grant any undue advantage

tosuchbidder.

for this purpose, the procedure stated below is to be followed and the specific clarification is

requiredtobeuploadedonthesameportalaspertheprocedureprescribedtherein.

TheBidderhastheoptiontorespondornottorespondtothesequeries.

IftheBidderfailstorespond,withinthestipulatedtimeperiodorfailstorespond/submittheclarification(s)/d

ocument(s) with respect to mandatory documents submitted or it is non-conformingto requirement of

tender conditions; no further time will be given for submitting the same and
thetenderwillbesummarilyrejected.

Forobtainingclarification,followingprocedureistobefollowed:
Aniconforclarificationshallappearon“BidDetails”page(infrontofeachoftheBidder’'sname)atCorp
oration’send afteropening ofTechnical/FinancialBid.
CorporationshaliclickonclarificationiconforthedesiredBidderandenterthedetailsofclarificationssou
ghtwithintheprescribedtime.

After entering the details of clarification sought by the Corporation, same icon shall appear
atBidder’s end for replying to the particular clarification sought by the Corporation. The system
willalso send the alert to the Bidder at his registered e-mail address about the clarification sought
bytheCorporation.
Bidderwillclickonclarificationiconandwillreplytothesameanduploadtherequiredclarification/docu
mentsinsupportofclarificationsought,ifany,withintheprescribedtime.Biddercannotaskforanyclarific
ationfromthecorporation.
Oncetheprescribedtimeexpires,clarificationiconfromBiddersiteshallalsodisappearautomatically.
Afterexpiryofprescribedtime,Corporationshalldownloadtheclarification/documentsinsupportofcla
rificationsubmittedbytheBidder.

IfdiscrepanciesexistbetweentheuploadedscannedcopiesandtheOriginals submitted by

thebidder,theoriginalcopy'stextetc.shallprevail. Anysubstantivediscrepancyshallbeconstruedasa

violation of the Code of Integrity, and the bid shall be liable to be rejected as non-responsive
inadditiontootherpunitiveactionsundertheTenderDocumentforviolationoftheCodeofConduct.

1)The Procuring Entity reserves its right to, but without any obligation to do so, to seek any

shortfallinformation/ documents only in case of historical documents which pre-existed at the time of
thetender opening, and which have not undergone change since then and does not grant any
undueadvantage to any bidder. There is a provision on the portal for requesting Short-fall documents
fromthebidders.
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11.14 ContactingProcuringEntityduringtheevaluation

Canvassing whether directly or indirectly in connection with tenders is strictly prohibited and the
tenderssubmittedbytheBidderswhoresorttocanvassingwillbeliabletorejection.

From the time of bid submission to awarding the contract, no Bidder shall contact the Procuring Entity on
anymatterrelatingtothesubmittedbid.lfaBidderneedstocontacttheProcuringEntityforanyreasonrelatingto this
tender and/ or its bid, it should do so only in writing electronically. Any effort by a Bidder to influencethe
Procuring Entity during the processing of bids, evaluation, bid comparison or award decisions shall
beconstrued as a violation of the Code of Integrity, and bid shall be liable to be rejected as non-responsive
inadditiontootherpunitiveactionsforviolationofCodeofintegrityaspertheTenderDocument.

11.2. EvaluationofBids
1121 PreliminaryExaminationofBids-DeterminingResponsiveness

AsubstantivelyresponsivebidiscompleteandconformstotheTenderDocument'sessential
terms,conditions,andrequirements,withoutsubstantivedeviation,
reservation,orinfirmity.Onlysubstantivelyresponsivebidsshallbeconsideredforfurtherevaluation.Unlessotherw
isestipulatedinthelTB, thefollowingaresomeofthecrucialaspectsforwhichabidshallberejectedasnonresponsive:
1) ThebidisnotintheprescribedformatorisnotsubmittedasperthestipulationsintheTenderDocument.
2) RequiredBidSecurity(EMD)hasnotbeenprovided.
3) TenderDocumentCost,ifspecificallymentionedinT1S/1TB,hasnotbeenpaid.
4) Bidderisnoteligibletoparticipateinthebidasperlaiddowneligibilitycriteria;
5) TheServicesofferedarenoteligibleaspertheprovisionofthistender.
6) BidderhasquotedconditionalbidsormorethanonebidoralternativebidsunlesspermittedexplicitlyintheTl
S/I1TB.
7) Thebidvalidityisshorterthantherequiredperiod.
8) Thebiddepartsfromtheessentialrequirementsstipulatedinthebiddingdocument;
9) Bidder has not quoted in all sub-Schedules or against any sub schedule of Price Schedule -A. or
hasnotquotedforallitemofworksasperscopeasstipulatedinanysubscheduleofPriceSchedule.
10) Non-
submissionorsubmissionofillegiblescannedcopiesofstipulatedMandatorydocuments/declarations
11) Tenderscontaininganyconditionleadingtounknown/indefiniteliabilities.

1122 Theevaluationprocess:

1) ThisTenderProcessisforSingleStagebidsinTwobidSystem(TechnicalandFinancial)asstipulatedinTIS/IT
B.

2) Initially, only the techno-commercial bids that is also referred /called as technical bid shall be
openedonthestipulateddateofopeningofbids.Afterthat,thetechno-commercialevaluationshallbedoneto
find whether these bids meet the eligibility & qualification criteria and techno-commercial
aspects.Subsequent opening of financial bids and financialevaluation shall be done only of bids
declaredsuccessfulintechno-commercialevaluation.

11.3. Techno-commercialEvaluation

Only substantively responsive bids shall be evaluated for techno-commercial evaluation. In evaluating
thetechno-commercialbid,conformitytotheeligibility/qualificationcriteria,technical specifications, andQuality
Assurance; and commercial conditions of the offered Services to those in the Tender Document isascertained.
Additional factors incorporated in the Tender Document shall also be considered in the mannerindicated
therein. Bids with substantive techno-commercial deviations shall be rejected as non-
responsive.ProcuringentityreservesitsrighttoconsiderandallowminordeviationsintechnicalandCommercialCon
ditions.

1131 Evaluationofeligibility
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The Tender evaluation Committee constituted by Procuring Entity shall determine, to its satisfaction,
whethertheBiddersareeligibleasperITB-clause3.2andNIT-
clause2abovetoparticipateintheTenderProcessaspersubmissioninEligibilityDeclarations.Tendersthatdono
tmeettherequiredeligibilitycriteriaprescribedshallberejectedasnonresponsive.

1132 EvaluationofQualificationCriteria

The Tender evaluation Committee constituted by Procuring Entity shall determine, to its satisfaction,
whetherthe Bidders are qualified and capable in all respects to perform the contract satisfactorily. This
determinationshall,inter-
alia,considertheBidder’sExperience/PastPerformanceandFinancialCapabilitiesetc;forsatisfying all
requirements incorporated in the Tender Document. The determination shall not consider thequalifications of
other firms such as the Bidder's subsidiaries, parent entities, affiliates, subcontractors, or
anyotherfirm(s)differentfromtheBidder.

1133 EvaluationofConformitytoCommercialandOtherClauses

Bidder must comply with all the Commercial and other clauses of the Tender Document. The Procuring
Entityshall also evaluate the commercial conditions quoted by Bidder to confirm that all terms and
conditionsstipulated in the Tender Document have been accepted without substantive omissions/
reservations/exception/deviationbytheBidder.Deviationsfromorobjectionsorreservationstocriticalprovisions
suchasthoseconcerningGoverninglawsandJurisdiction,Contractor’sObligationsandRestrictionsofitsRights,
PerformanceBond/Security,ForceMajeure, Taxes&Duties,DefectsLiabilityPeriod,CompletionTime,LDclause
s, TechnicalSpecifications,and CodeofIntegrity willbedeemedtobeamaterialdeviation.

11.34 DeclarationofTechno-commerciallySuitableBiddersandOpeningofFinancialBids

Bidsthatsucceedintheabovetechno-commercialevaluationshallbeconsideredtechno-commerciallysuitable, and
financial evaluation shall be done only of such Bids. The list of such techno-commercially
suitablebiddersandadate/timeandvenuefortheopeningoftheirfinancialbidsshallbedeclaredontheeprocurement
Portalonly.

11.4. EvaluationofFinancialBidsandRankingofBids

1141 RankingofFinancialBids

1) Evaluation of the financial bids shall be on the price criteria only. Financial Bids of all Techno-
commerciallysuitablebidsshallbeevaluatedandrankedtodeterminethelowestpricedbidder.

2) ThecomparisonoftheresponsiveBidsshallbeontotaloutgofromtheProcuringEntity’spocket,tobe
paid to the contractor including all elements of costs as per the terms of the proposed
contract,duly delivered,commissioned,etc.asthecasemaybe,includinganytaxes, duties,leviesetc.

3) The price schedule contains the rates of civil, electrical, E&M works from CPWD-DSR (DSR CIVIL
2021and E&M 2022 and other schedules mentioned in the Volume Ill) and Market Rates/ non
scheduleitems based of the analysis of DSR. the contract shall quote all items mentioned in the
scheduleincluding scheduled or non-scheduled items. The bid for a schedule shall not be considered if
all itemofworks prescribed inthat schedulearenotquotedorincluded inthebid.

Any mention of prices elsewhere other than at appropriate place in financial bid XLS sheet, will
besummarilyrejected andwillnotbeentertained.

4) Alltendersinwhichanyoftheprescribedconditionisnotfulfilledandanyconditionincludingthatofconditio
nalrebateisputforthbytheBidder,shallbesummarilyrejected.

5) If any bidder offers discounts/ rebates in his bid or suo-motu discounts and rebates after the
tenderopening(techno-commercialorfinancial),suchrebates/discountsshallnot be considered
forrankingtheoffer.ButifsuchabidderdoesbecomelL-
1withoutsuchdiscounts/rebates,suchdiscounts/rebatesshallbeavailedandincorporatedinthecontracts;

6) Unlessannouncedbeforehand,thequotedpriceshallnotbeloadedbasedondeviationsinthecommercial
conditions. If it is so declared, such loading of a financial bid shall be done as per
therelevantprovisions;
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7) Bidders quoted rates shall be inclusive of GST, Building & Construction Workers Cess and
anyother taxes, levies, duties, as applicable on complete work. Evaluation of Bids shall include
andconsider thesecomponent over and above basic rates of material & services. The Procuring
Entityshall not beresponsiblefor any misclassification of HSN Number or incorrect GST rate if quoted
bythe bidder. Any increase in GST rate due to misclassification of HSN number shall have to be
absorbedbythesupplier.

8) ValidL1shallbedecidedbasedonoveralllowestquoteintermsofGrossTenderedAmount(GTA)calculat
ed on the basis of estimated cost and contractor percentage (CP) quoted for each subscheduleby
bidderinhisfinancialbid.ReferTCCfordetails.

9) AmbiguousFinancialbid:Ifthefinancialbidisambiguous,itshallberejectedasnonresponsive.

10) In case the lowest Gross tendered amount (GTA) of two or more contractors is same, such
lowestbidders will be asked to submit sealed revised offer in the form of letter mentioning
percentageabove/below on scheduled cost of tender including all sub sections/ sub heads as the
case may be,but the revised percentage quoted above/below on tendered cost or on each sub
section/sub headshould not be higher than the percentage quoted at the time of submission of
tender. The lowesttendershall bedecidedbasedonrevisedoffers.

11) In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal
ofhistenderbeforeacceptanceand50%ofearnestmoneyshallbeforfeited.

12) If the revised tendered amount of two more contractors received in revised offer is again found to
beequal, thelowest tender, among such contractors, shall be considered as one for whom
Arithmeticsum of turn over from operations for previous three financial years as mentioned in
eligibility criteriaof bid stands highest. In case, turnover of all such bidder stands equal then Lowest
bidder shall bedecided by draw of lots in the presence of Tender Evaluation Committee & the lowest
contractorsthosehavequotedequalamountoftheirtenders.

13) In case all the lowest contractors those have quoted same tendered amount, refuse to submit
revisedoffers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor.
Contractor(s),whose earnest money is forfeited because of non-submission of revised offer, shall not
be allowed toparticipateinthere-tenderingprocessofthework.

14) CartelFormation/PoolRates
1. If Procuring Entity decides this to be a case of Cartel/ Pool Rates, leading to “Appreciable
AdverseEffecton Competition” (AAEC) as identified in Competition Act, 2002, as amended from time

to time,Itreservesitsrightsto:

a) considerit asaviolationoftheCodeof Integrityandreject thebid(s) asnon-responsiveinaddition to
other punitive actions provided in this regard in the Tender Document. In addition tosuch
remedies, the Procuring Entity also reserves the right to refer the matter to the
CompetitionCommissionofindia(CCl)forobtainingnecessaryrelief.Inaddition,theattentionofthebid
dersis drawn toChapter VI ofthe“TheCompetitionAct 2002”, whichdealswithPenalties.
Suchactions shall be in addition to other rights and remedies available to the Procuring Entity
underthecontractandLaw.

1142 ReasonablenessofRatesReceived

ProcuringEntityshallevaluatewhethertheratesreceivedintheBidsinthezoneofconsiderationarereasonable. If the
rates received are considered abnormally low or unreasonably high, it reserves its right totake actionas per
the following sub-clauses, orasper ITB-clause2.3, reject anyor all  Bids; abandon/
canceltheTenderprocessandissueanothertenderforidenticalorsimilarServices.

1143 ConsiderationofAbnormallyLowBids
AnAbnormallyLowbidisoneinwhichthebidprice,incombinationwithotherelementsofthebid,appearsso low that
it raises substantive concerns as to the Bidder's capability to perform the contract at the
offeredprice.ProcuringEntityshallinsuchcasesseekwrittenclarificationsfromtheBidder,includingdetailedprice
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analyses of its bid price concerning scope, schedule, allocation of risks and responsibilities, rates of
material, manpower, T&P, machinesetcrequiredtobeprovidedtocompletetheworkor todeliver
theservicesandany other requirementsoftheTenderDocument.

The rates consist of applicable GST, 15% contractor profit with overhead and the scope of work
includesmiscellaneous Day to day General nature maintenance services. The More over the quality of
works andstandard of services required in CW complex shall be as per approved technical specifications
and of bestindustries practice and therefore it is understood the contractor cannot deliver the services in
an efficientmanner if they quote the abnormally below rates. The contractor shall also comply all labor
laws andcontribution towards ESI/EPF and Labor CESS is also covered in the rates quoted by him. In view if
all thesefactors, If rate quoted in any of tender price sub schedule (A. I, A.ll, A.lll) is below 15% of
ratesmentioned in tender price schedule, then It shall be considered abnormally low rates and in such
case,if A contractor quoting such abnormal rate is found successful in tender system due to his lowest
offer(Lowest GTA), he will have to submit additional performance guarantees equivalent to 2 times of
theamountmentionedinClausel2.1.3,below.

1144 PriceNegotiation

Usually, there shall be no price negotiations. However, the Procuring Entity reserves its right to
negotiatewiththelowest acceptablebidder(L-1).

The Bidder shall not increase his rate in case the Procuring Entity negotiates for reduction of rates.
Suchnegotiations shall not amount to cancellation or withdrawal of original offer and rates originally quoted
willalsobebindingontheBidder.

12. AwardofContract

ThereshallbenoparallelordersorsplittingquantitiesamongmorethanoneBidders.
12.1. LetterofAward(Acceptance-LoA)andSigningofContract,Placementofworkorders
12.11 SelectionofSuccessfulBidder(s)

TheProcuringEntityshallawardthecontracttotheBidderwhosebidisTechno-
commerciallysuitableandbidpriceisthelowestandreasonable,asperevaluationcriteriadetailedintheTenderDocu
ment.

12.12 LetterofAward(LoA)

1) The Bidder, whose bid has been accepted, shall be notified of the award by the Procuring
Entitybeforethe expiration ofthebid validity period in written by digital means only through
CWCEmail only. This notification (hereinafter and in the Conditions of Contract called the "Letter
ofAward - LoA") shall state the sum (hereinafter and in the contract called the "Contract Price")
thatthe Procuring Entity shall pay the contractor in consideration of completion of work. The
Letter ofAward (LoA) shall constitute the legal formation of the contract, subject only to the
furnishing ofperformancesecurityaspertheprovisionsofthesub-clausebelow.

2) The bidder shall return duly acceptance copy of LOA in written by digital means only
throughEmail only. Failure in acceptance of LOA or non-acting for further deposition of PG will
lead toterminationandforfeitureofEMDandotherpunitiveactionsasmentionedinITB.

3) On acceptance of the tender, the name of the accredited representative(s) of the contractor,
whowould be responsible for taking instructions from the Regional Manager/Engineer-in-
charge /Engineer/WarehouseManagershallbecommunicated tothe Engineer-in-Charge.

4) If a Bidder expires after the submission of his tender or after the acceptance of his tender,
theCWC shall deem such tender as cancelled. If a partner of a Firm expires after the submission
oftheir tender or after the acceptance of their tender, the CWC shall deem such tender as
cancelled,unless the Firm retains its character. However, in such cases, the amount of Earnest
Money will berefundedtothelegalheironproductionofsuccessorcertificate.
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12.13 PerformanceSecurity/PerformanceGuarantee(PG)

1)

2)

3)

4)

5)

6)

The Bidder, whose tender is accepted and LOA has been placed, will be required to furnish to
theProcuringEntity, a Performance Guarantee (PG) of an amount equivalent of 5% of the
estimatedContract Pricewithescalation, if any and AdditionalPerformance Guarantee(incase of
abnormallylow bid as per Clause 11.4.4 above)within 15 days of receipt of the Letter of Award (LoA)
or periodspecifiedinAnnexure-7whicheverisearlier,asperdetailsinTIS/GCC-CL-1/LOA
In case of non-submissionof Performance Security / Performance Guarantee (PG) by contractor bydue
date as above, Procuring Entity, upon written request of Contractor, may extend the due date
ofsubmission of PG which in no case shall be 30 days of receipt of the Letter of Award (LOA).
Such(maximum) allowable extension shall be with late fee @ 0.1% per day of Performance
Guaranteeamountbeyondtheinitialperiodofl5days.
In caseof non-receipt of written request of Contractorfor extension of initial due date of submissionof
PG or non-submission of PG even by 15%"day of receipt of LOA, no extension of such due date
shallbesumotogranted by Procuring Entity. The action on contract shall be decided by Procuring
Entityasperprovisionsmadehereinatsubclause(4)orelsewhereinTenderDocument.
In case the PG/SD is to be submitted through BG then, The Bank Guarantee issuing bank shall
sendcover for Bank Guarantee issued through SFMS platform to the CWC Banker i.e.ICICI Bank,
9Phelps Building, Connaught Place, New Delhi, (IFSC Code: ICICOO00007) as per details
givenbelow:

e MT760COVforissuanceofbankguarantee.

e MT767COVforamendmentofbankguarantee.

e IssuingbankshallmentionCWCbeneficiarycodei.e. CENTRALW27112020infield7037of

MT760COV / MT767COV.

e ThebiddershallsubmitthecopyofSFMSmessageassentbytheissuing

e bankbranchalongwiththeoriginalBankGuarantee.

 BankGuaranteesubmittedwithoutthesedetailsshallnotbeaccepted.
If the contractor, having been called upon by the Procuring Entity to furnish PG, fails to do so
withinthe period as specified above in subclause (1) (in case of non-extension) and even up to last date
ofextended period, if extended as specified in subclause (2) above, the contract shall be
terminatedwithoutanynoticeto Contractor, dulyforfeitingEMDandother
dues,ifanypayableagainstthecontract. The failed contractor shall be debarred from participating in
future tender of the Corporationfornexttwoyearsfromthedateofdebarring.
In the case, when bidder, whosebid has beenfound tobethe lowest evaluated bid withdraws orwhose
bid has been accepted, fails to sign the contract as may be required, or fails to provide thesecurity (PG)
as may be required for the performance of the contract or otherwise withdraws from
theprocurementprocess,theProcuringEntityshallcanceltheprocurementprocess.

12.1.4 TheContractandSigningofContract

1)

2)

3)

4)

WithinsevenworkingdaysofreceivingperformancesecurityinformofBankGuarantee,
theProcuringEntityshallsendthecontractform(asperVolume-ll:ContractFormalongwithsub-
formats)duly completed and signed, in duplicate by digital means through CWC Contract Management
Portal(CMS)/EmailonlytothesuccessfulBidder.

If so asked by the Procuring Entity, the successful Bidder shall return the original copy of the
contract,duly signed and dated, within seven days from the date of receipt of the contract, to the
ProcuringEntitybysuitabledigitalmeansthroughCWCContractManagementPortal(CMS)/Emailonly.

The contractor may point out to the Procuring Entity, in writing/ electronically, any anomalies
noticedinthecontractwithinsevendaysofitsreceipt.

Failure to do so in signing the contract shall constitute a breach, in which case, the Procuring
Entitywould be at liberty to not only terminate the contract, but also forfeit EMD and Performance
BankGuarantee.Costofstamppaperfortheagreementwillbebornebycontractor.
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5) Thecontractagreementshallconsistof:
The Press Notification (if any), E-Tender Notice, Notice Inviting Tender (NIT), Tender
informationsummary(TIS), Instructions to Bidders(ITB),alltheDocuments of Tender &Contract
forworksincludingSchedulel,llandlllandDrawings,ifany,formingthepartoftenderdocuments,asissued/d
ownloaded by the Bidder from the websites at the time of invitation of tender and acceptancethereof
together with any correspondence with them leading thereto and also the
correspondencerelatedwithverificationofcredentials

6) Procuring Entity through the officers as defined in contract may place the work order(s) on need
basistoperformvariousworksandtodelivertheservicesasperscopeduringcurrencyofcontract.

1215 PublicationofTenderResult

ThenameandaddressofthesuccessfulBidder(s)receivingthecontract(s)shallbepublishedonlyontheeprocurementP
ortalieonwww.cwceprocure.com,websiteoftheCorporationandonCPPportal.

12.16 VerificationofOriginalDocuments

The Procuring Entity, at its discretion, may ask Bidder to submit for verification the originals of all
suchdocumentswhosescannedcopiesweresubmittedonlinealongwiththetechnicalbid. Thecredentialdocuments
of financial and experience criteria shall also be got verified from the authority/ office who hasissued such
documents. If so decided, the photocopies of such self-certified documents and the
credentialdocumentsverifiedfromissuingoffice/authorityshallbekeptintherecordsaspartofthe
contractagreement.
IftheBidderfailstoprovidesuchoriginalsorincaseofsubstantivediscrepanciesinsuchdocumentsoritisfound at
any stage of tendering process that documents submitted in bid is/are fabricated/ tempered/ forged/altered/
manipulated/ false then it shall be construed as a violation of the Code of Integrity. Such bid shall
beliabletoberejectedasnon-
responsive,biddershallbedisqualifiedandtheevaluationofBidsshallproceedwiththesubsequent ranked
offers.

If the Bidder fails to provide such originals or in case of substantive discrepancies in such documents
ordocuments submitted in bid is/are fabricated/ tempered/ forged/ altered/ manipulated/ false if found
evenafter placement of LOA or signing the contract or then Procuring Entity reserves the right to terminate
thecontract, forfeit of EMD and Performance Security and/or adjust the Security Deposit or the Retention
AmountagainstCorporation’sclaimswhicheverisavailableonorafterterminationoftheContract.

In addition to above (disqualification of bidder or termination of contract as the case may be), other
punitiveactionsshallalsobetakentoblacklist/debarthebidderfromfutureparticipationintendersoftheProcureme
ntEntityfornextfiveyears.

13. GrievanceRedressal/ComplaintProcedure

1) Bidder has the right to submit a complaint or seek de-briefing regarding the rejection of his bid,
inwriting or electronically, within 10 days of declaration of techno-commercial or financial
evaluationresults. Thegrievancecanberegisteredthroughgrievanceredressalportal (https://cwceportal.c
om/grp/VigilanceApplicationForm/Create?q=itbljmSK+WnjaC/EoVtINA==)usinggeneralgrievances.

2) Within 10 working days of receipt of the complaint, the Tender Inviting Officer shall acknowledge
thereceipt in writing to the complainant indicating that it has been received, and the response shall
besentinduecourseafteradetailedexamination.

3) TheTenderlnvitingOfficershallconveythefinaldecisiontothecomplainantwithin21daysofreceiving  the
complaint. No response shall be given regarding the confidential process of evaluatingbids and
awarding the contract before the award is notified, although the complaint shall be kept
inviewduringsuchaprocess.However,noresponseshallbegivenregardingthefollowingtopicsexplicitlyexc
ludedfromsuchcomplaintprocess:

a) OnlyabidderwhohasparticipatedintheconcernedTenderProcess,i.e..bidding,canmakesuchrep
resentation.
b)  Onlyadirectlyaffectedbiddercanrepresentinthisregard.
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i) Incaseatechnicalbidhasbeenevaluatedbeforetheopeningofthefinancialbid,anapplicationforrevi
ewconcerningthefinancialbidmaybefiledonly
byabidderwhosetechnicalbidisfoundtobeacceptable.

c) FollowingdecisionsoftheProcuringEntityshallnotbesubjecttoreview:

i) Determinationoftheneedforprocurement.

i) Complaintsagainstperformancestandardsexceptunderthepremisethattheyareeithervagueorto
ospecifictolimitcompetition

iii) Selectionofthemodeofprocurementorbiddingsystem;
iV) Choiceof theselection procedure.

V) ProvisionslimitingtheparticipationofbiddersintheTenderProcess,intermsofpoliciesoftheGover
nment

Vi) Provisionsregardingpurchasepreferencestospecificcategoriesofbiddersintermsofpoliciesofthe
Government

Vii) ThedecisiontoenterintonegotiationswiththeL-1bidder;and
viii) CancellationoftheTenderProcessexceptwhereitisintendedtosubsequentlyre-
tenderthesamesServices.

14. CodeofintegrityinPublicProcurement,MisdemeanorsandPenalties:

Procuring authorities, bidders including their suppliers, contractors, and consultants shall observe
thehigheststandardofintegrityandnotindulgeinprohibitedpracticesorothermisdemeanors,eitherdirectlyor
indirectly, at any stage during the Tender Process or during the execution of resultant contracts. IntegrityPact
(including the penalties prescribed therein) shall be considered to be part of this clause of ITB
(eventhoughitisnotbeingreproducedhereforthesakeofbrevity)andshallapplymutadismutandisduringthepr
e-awardtenderprocess.

15. The contract operations and proceeding in connection with the works at all times be conducted
duringthecontinuanceofcontractinaccordancewiththelaws,ordinances,rulesandregulationsforthetimebeingin
force and the contractors shall further observe and comply with the by-laws & regulations of the Govt.
ofIndia,StateGovts.,localMunicipalitiesandotherauthorities,havingjurisdictionoverareainvolvedinconnection
with the works of site & over operations, such as those as carried out by the contractor/s and shallgive all
notices required by such by-laws & regulations. The hospital and medical regulations in force for
thetimebeingshallalsobecompliedwithbythecontractor/contractorsandtheirworkmen.

16. The contractor shall be responsible for observance of the rules and regulations under Mines
Act,MineralRulesandIndianMetallurgicalrules&regulationsofStateGovt.concerned,asamendedfromtimeto
time.

17. The contractor shall, atall timeskeep CWCindemnified againstall penalties thatmay be imposed
bytheGovt.ofIndiaorStateGovt.forinfringementofanyotherclausesoftheminesactandrulesmadethereunder
inrespectofthequarriesfromwhichthequarrymaterialfortheseworksisprocured.

18. Engineer in charge shall monitor the contract progress and shall ensure the day-to-day supervision
ofexecution, quality etc througha team of his representativeat site who will be a PMC and field
representativeof him as mentioned in LOA. The contractor shall own the responsibility under the contract and
shall reportregularlytosuchrepresentativeandkeepingengineerinchargeinformedalso.
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Pre-Qualifying(PQ)Proforma
{TobeFilledbyBidderandSubmittedalongwithTenderDocument}

Nameof Works:  Execution ofMiscellaneous Repair /Maintenance, upgradation and

ConstructionworksinZone I-aclusterofcentralwarehouseslocatedat Vizag-l,Anakapalli
and Kakinada on AnnualrateContractbasis

NITReferenceNumber-ENIT-CW C/RO-Engg/HY D/AMC//23-24/19

E Description DetailsfilledbyBidder

NameoftheBidder,

1la |Address,Organizatio
nID,Tel./FaxNo.&
E-mailaddressofBidder

Typeofconstituent(Organization)

Z (Proprietorship/Partnership/PrivateLimited/Limited)
2a AttestedcopyoforganizationDetails
(Proprietorship/Partnership/PrivateLimited/Limited)
3 NameofthepersonholdingthepowerofattorneyforthisBid
3a ContactdetailsofpersonholdingthepowerofattorneyMobi
leNumber
Emailid.

3 Attested CopyofPowerofAttorneydetailstosigntheTenderDocument

Earnest Money Deposit (EMD) of Rs. 4.88 lakh

:Onlythroughe-payment Gateway

CostofTenderDocumentsofRs.1770/-
Onlythroughe-paymentGateway

PFRegistrationcode

GSTRegistrationcode

PANNo.oftheBidder

© | ® N oo

Contractor Registration enlistment with
CPWD/MES/
Railwayetcif any

10 |FinancialEligibilityCriteria:
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10

TheSum(Arithmeticsum)oftenderer’sturnover:revenue(income)
from operations for the last three financial year shouldbe of
value not less than < 54855 Lakh (225% of
EstimatedCostputonTender).

The information shall be supported by audited Balance
Sheetsand Profit & Loss Statements of specified period. In case
BalanceSheet and Statement of Profit/Loss for the immediately
preceding financial yearhavenotbeen prepared / audited; the
accountforonemoreprecedingfinancialyearcanbesubmitted.

In case, Bidder does not submit Audited balance sheet and
P&Laccounts for a particular year (among previous three years
asmentionedabove),turnoverforthatparticularyearwillbeconsider
ed ‘0’(zero) for calculating arithmetic sum of previousthreeyears.
{Pleasesee Eligibilitycriteria as per Annexure-A in Tender
document}

TotalTurnover
againstthecriteriaRs. ..................

10

CharteredAccountant’'sCertificateforAnnualfinancialturnover/reven
ue (income) from operations of specified precedingthreeyears

11

AnnualFinancial Turnover/Revenue (Tncome)fromoperations(as
perP&LAccount)

(a)FY - 2019-2020(onlywhenauditedturnoverforFY22-23is
notavailable)

TotalTurn Over- RS

(b)FY-2020-2021

TotalTurnOver-RS

(C)FY -2021-2022

TotalTurnOver-RS

(d)FY-2022-2023

TotalTurnOver-RS

12

Experiencew.r.t.SimilarNatureofWork:

Tenderer, during the last four financial years (ie., 2019-
2020,2020-2021,2021-2022and2022-23) &currentyear(2023-
2024)uptothedateoftendersubmission,musthavecompletedsucces
sfully:

(1) at least ONE similar nature of work "(i.e. any construction
/maintenance works comprising of Civil & Electrical works
bothas a composit package)” of value not less than Rs. 195.04
Lakh(80%oftheEstimatedCostputonTender)OR

(2) at least TWO similar nature of work "(i.e. any construction
/maintenance works comprising of Civil & Electrical works
bothas a composit package)” of value not less than Rs. 121.90
Lakh(50%o0ftheEstimatedCostputonTender)OR

(3) at least Three similar nature of work "(i.e. any construction
/maintenance works comprising of Civil & Electrical works
bothas a composit package)” of value not less than Rs. 97.52
Lakh(40%oftheEstimatedCostputonTender)OR

Note:Housekeepingworks,Manpowersupplyworks,worksconsisti
ng only Electrical/Firefighting AMC works or only Civilworks,
interior decoration works such
aswallpapers/blind/curtain installation etc shall not
be consideredSimilarWorks.

The credential Certificate of work experience should include
thenameofwork,agreementno.,dateofstart,actualdateofcompletio

n&grossamountofworkdoneuptothecompletion.

Nameoftheworkscompletedandpres
entedagainstthecriteria:
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{Pleasesee Eligibilitycriteria as per Annexure-A in Tender
documentandPleaseseelmportantNotes}

ExperienceNo.1

\Workorder/contractagreementrefnumberanddate

Nameofclientissuingtheworkorderandcompletioncertificate

Completioncertificate-refnumberanddate

Totalvalueofworkcompleted(Rs.)

Stipulateddateofcompletion

Actualdateofcompletion

QmmolO|lm| >

Amount/periodofdelayforwhichLiquiditydamageleviedby
client(ifany)

ExperienceNo.2

\Workorder/contractagreementrefnumberanddate

Nameofclientissuingtheworkorderandcompletioncertificate

Completioncertificate-refnumberanddate

Totalvalueofworkcompleted(Rs.)

Stipulateddateofcompletion

Actualdateofcompletion

QmmoO|w| >

Amount/periodofdelayforwhichLiquiditydamageleviedby
client(ifany)

ExperienceNo.3

\Workorder/contractagreementrefnumberanddate

Nameofclientissuingtheworkorderandcompletioncertificate

Completioncertificate-refnumberanddate

Totalvalueofworkcompleted(Rs.)

Stipulateddateofcompletion

Actualdateofcompletion

Q[MmM[O[O[RP[>

IAmount/periodofdelayforwhichLiquiditydamageleviedby
client(ifany)

13 [BidderOfficeintheState

A |BiddermusthaveOffice,onthelatestduedateoftendersubmissioninany |AddressofOffice..................
DistrictofTheStatewhereCentralwarehouseiesiteofwork,islocatedieB Withcompletedetails.
iddermusthaveofficein Andhra Pradesh
StateState.Forthispurpose,validGSTnumberalongwithcopyofrentagr
eement/propertyownershipdocumentshallbeconsideredasproofofof
ficeaddress.

B |GSTNumber

14 [EligibilitydeclarationformasperNIT-clause3andITB-clause
3.2underform-EofthisPQPerforma

1.TenderershavetofillcompletedetailsinPre-QualifyingProforma.

2.Documents Fertaining to above details should bescanned and uploadedone-tendering website at
thetimeofon-line
tendersubmission.

3.RTGS/NEFTE-paymentChallanswithUTR
no.dulyauthenticatedbyBankmayalsobescanned&uploadedalongwithtendersubmission.

4 BiddermustreferTendereligibilitycriteriaandQualificationnormsasperITBclause3.2andAnnexureA

5.Affidavit(Annexure-1V)andSignedcopyofintegrityPactmustbesubmittedbytheBidder.

pnof Bidder.(DigitalSignature)
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FORM-E
(TobesubmittedaspartoftechnicalbidalongwithPQperforma)(OnBid

derLetter-head)
(Alongwithsupportingdocuments,ifany)

TenderDocumentNo.TendNo.ENIT-CWC/RO-Engg/ HYD/AMC//23-24/19

Name of work: Execution of Miscellaneous Repair /Maintenance, upgradation and
Constructionworks in Zone-l — a cluster of central warehouses located at Vizag-I,
Anakapalli and Kakinada on Annual rateContract basis

Bidder’sName

[AddressandContactDetails] Date..........
Bidder’sReferenceNo.

EligibilityDeclarations
(Pleasetickappropriateboxesorcrossoutanydeclarationnotapplicabletothebidder)

WeherebyconfirmthatwecomplywithallthestipulationsofNIT-clause3andITB-
clause3.2anddeclareasunderandshallprovideevidenceofourcontinuedeligibilitytotheProcuringEntityasmayberequeste
d:

1) LegalEntityofBidder:
2) Bidder/AgentStatus:
3) Wesolemnlydeclarethatwe (includingouraffiliatesorsubsidiariesorconstituents):

i arenotinsolvent,inreceivership,bankruptorbeingwoundup,nothaveouraffairsadministeredby
acourt or a judicial officer, not have our business activities suspended
andarenotthesubjectoflegalproceedingsforanyofthesereasons;

4) IncludingourContractors/subcontractorsforanypartofthecontract:

i Donotstanddeclaredineligible/blacklisted/banned/debarredbytheProcuringOrganisationorits
Ministry/DepartmentfromparticipationinitsTenderProcesses;and/or

ii. Are not convicted (within three years preceding the last date of bid submission) or
standdeclared ineligible/ suspended/ blacklisted/ banned/ debarred by appropriate agencies
ofGovernment of India from participation in Tender Processes of all of its entities, for
offencesmentionedinTenderDocumentinthisregard.Wehaveneitherchanged our name
norcreatedanew“AlliedFirm”,consequenttotheabovedisqualifications.

5) Do not have any association (as bidder/ partner/ Director/ employee in any capacity) with
suchretired public official or near relations of such officials of Procuring Entity, as counter-indicated,
intheTenderDocument.

6) WecertifythatwefulfilanyotheradditionaleligibilityconditionifprescribedinTenderDocument.

7) We have no conflict of interest, which substantially affects fair competition. The prices quoted
arecompetitive and without adopting any unfair/ unethical/ anti-competitive means. No attempt
hasbeen made or shall be made by us to induce any other bidder to submit or not to submit an offer
torestrictcompetition.

8) Restrictions on procurement from bidders from a country or countries, or a class of countries
underRulel44(xi)oftheGeneralFinancialRules2017:

“We have read the clause regarding restrictions on procurement from a bidder of a country which shares a
landborder with India and on sub-contracting to contractors from such countries, and solemnly certify that we
fulfilallrequirementsinthisregardandareeligibletobeconsidered.Wecertifythat:we are not from such a country or,
if from such a country, we are registered with the Competent Authority (copyenclosed).and;
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weshallnotsubcontractany
worktoacontractorfromsuchcountriesunlesssuchcontractorisregisteredwiththeCompetentAuthority.

9) Wealsodeclarethat.

0 Thereisnocountrywhosebiddershavebeennotifiedasineligibleonareciprocalbasisunderthisorderf
ortheoffered/ tendered works/ Services, or

0 WedonotbelongtoanyCountrywhosebiddersarenotifiedasineligibleonareciprocalbasisunderthisorder
fortheoffered/tenderedworks/Services.

o
10) Penaltiesforfalseormisleadingdeclarations:

We hereby confirmthat the particulars givenabove arefactually correctand nothing is concealed
andundertake to advise any future changes to the above details. We understand that any wrong or
misleadingself-

declarationwouldviolatetheCodeoflntegrityandattractpenaltiesasmentionedinthisTenderDocument.

eanddesignation)
Dulyauthorizedtosignbidforandonbehalfof

[name&addressofBidderandsealofcompany]
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Sectionlll:ANNEXURE‘A’

EMD,CostofTender&TenderProcessingFees:

o EMD to be paid in favourRegional Manager, Central Warehousing Corporation,
Hyderabad only throughe-paymentgatewayofe-procurement&receiptofsame
shouldbescannedanduploadedonthee-
tenderingwebsitewww.cwceprocure.comalongwithe-tenderdocuments.

o Cost of tender to be paid only through e-payment gateway of e-procurement
system.Proofshouldbesubmitted/uploadedwiththetender.

o Tender processing fee (Non-refundable) would be paid mandatorily to M/s ITI
Ltd.throughe-paymentontheportalwww.cwceprocure.com.

ExperienceCertificate:

Tenderer, during the last four financial years (i.e., 2019- 2020, 2020-2021, 2021-2022 and 2022-23)
&currentyear(2023-2024)uptothedateoftendersubmission,musthavecompletedsuccessfully:

(1) at teast ONE simitar nature of work “(i.e., any construction /maintenance works comprising
ofCivil & Electrical works both as a composit package)” of value not less than Rs. 195.04 Lakh(80%
oftheEstimatedCostputonTender)OR

(2) at least TWO similar nature of work "(i.e., any construction /maintenance works comprising of
Civil & Electrical works both as a composit package)” of value not less than Rs. 121.90 Lakh(50%
oftheEstimatedCostputonTender)OR
(3) at least Three similar nature of work "(i.e.,, any construction /maintenance works comprising
ofCivil & Electrical works both as a composit package)” of value not less than Rs. 97.52 Lakh(40%
oftheEstimatedCostputonTender)OR

Note:  Housekeeping  works, Manpower supply works, works consisting only
Electrical/FirefightingAMCworksoronlyCivilworks,interiordecorationworkssuchaswallpapers/blind
/curtaininstallationetcshallnotbeconsideredSimilarworks.

ThecredentialCertificateofworkexperienceshouldincludethenameofwork,agreementno.,dateofstart,a
ctualdateofcompletion&grossamountofworkdoneuptothecompletion.

{Please see Eligibility criteria as per Annexure-A in Tender document and Please see
ImportantNotes}

ItshouldbenotedthatcredentialsfortheworksexecutedforPrivateorganizationsshallnotbeconsidg

red.

ItshouldbenotedthatexperienceofworknotcompletedinTimeandwherelLDisleviedbyClientorga
nizationshallnotbeaccepted/consideredforevaluation.

{Pleasesee“importantnotes”}

Turnover:FinancialEligibilityCriteria:

The sum total (arithmetic sum) of Bidder’'s turnover: revenue (income) from operations for the
lastthree financial years (i.e 2020-21, 2021-22 & 2022-23) should be of value not less than Rs. 548.55
Lakh (225%0f EstimatedCostputonTender).
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TheinformationshallbesupportedbyauditedBalanceSheetsandProfit&LossStatementsofspecifiedperio
d. In case Balance Sheet and Statement of Profit/Loss for the immediate preceding financial
yearhavenotbeenprepared/audited;theaccountforonemoreprecedingfinancialyearcanbesubmitted.

In case, Bidder does not submit Audited balance sheet and P&L accounts for a particular year
(amongprevious three years as mentioned above), turn over for that particular yearwill be

considered‘0’(zero)forcalculatingarithmeticsumofpreviousthreeyears.
{Pleasesee“importantnotes}

4, Affidavit:DulyfilledupandsignedonstamppaperasperAnnexurelV.

5. BiddermusthaveOffice,onthelatestduedateoftendersubmissioninanyDistrictof
TheStatewhereCentralwarehouseiesiteofwork,islocatedieBiddermusthaveofficein Andhra Pradesh
State.

Forthispurpose,validGSTnumberalongwithcopyofrentagreement/propertyownershipdocuments
hallbeconsideredasproofofofficeaddress.

6. Bidder must submitEligibility declaration form as per NIT-clause3 andITB-clause3.2
underform-EofthisPQPerforma

ImportantNote:

1

The credential documentsviz Letterof award/ Work order/
ContractAgreement/Workcompletioncertificate etc should be in the name of Bidder and works should
have been executed in the same nameandstyle,thebidderisparticipatinginthetender.
The pastexperience in similar nature of work should be supported by work completion
Certificatesissuedbytheclient’'sorganization. TheworkexperienceforPrivatesectorshallnotbeconsidered.
The information about actual completion date and stipulated completion date and LD levied by client
(ifany) on delay in completion must be available in the client certificate. In case this information is silent
onclient certificate, Bidder shall submit factual position of Delay and LD levied in his eligibility
declarationalong with PQ form. This information from bidder shall be varied from client organization at
any stage ofevaluation/executionofwork.
Thevalueofexecutedworks,forthepurposeofthisclauseshallalsoincludethevalueofanymaterials(such as
cement, steel, etc), services (scaffolding, batching-plant, other machinery, etc.), which
havebeensuppliedbyclient/employerfreecost/ondiscountedpricetothecontractor,andwhichhavenotb
een already included in the ‘value of works executed’ that is reflected/declared on the
relevant'experience certificate’ or‘Letter of Award’. Such exclusion shall be specifically mentioned on the
Letterof Award, “Experience Certificate” and the ‘value of free supplies’ shall be separately certified
by
theemployer,orincaseswheretheemployerisaprivateentity,byapracticingcost/charteredaccountant(h
oldingvalidcertificateofpractice),
Joint-venture /Consortiaof firms/companiesandforeignbiddersarenoteligibletoquote forthe tender.
The bidder submitting experience certificate for the works done in joint venture (JV)/consortium
withother firms/companies, their proportionate experience to the extent of its share in the JV/consortium
orworkdonebythemshallonlybeallowedonsubmittingthevalidproofoftheirshare/workdone.
Experiencegainedbyexecutingworkonback-to-backcontract basis is acceptable. Back-to-backcontract
means work awarded by owner to first agency and then by the first agency to the second
agency.Thefirstagencyshallnotbeeligibleforworkexperienceinsuchacase. Togettheweightageofexperience,f
ollowingconditionsmustbefulfilled.

a. Work should be actually executed by the second agency with due concurrence of the owner

astri-partite agreement.ltshouldbebackedby validagreementandexperiencecertificate.
b. Paymentsreceivedbysecondagencyshouldbereflectedinbankaccountsandincometax
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statements.

¢. Owneroftheprojectandfirstagencyshouldjointlycertifytheexperiencecertificate.

d. Theactualamountofpaymentreceivedbythesecondagencyshallbeconsideredforexperience.
Experience in respect of an associate contractor, subcontractor orthoseexecuting work on sublettingmay
be allowed only if the conditions of sub-contract / sub-letting have been incorporated in the
originalagreement between the client/owner and first agency and the experience certificate is jointly
issued byfirstagencyandowner/client.
Experienceofpettycontractor,labourratecontractorworkshallnotbeaccepted.
Experienceofworksonforeignsoilshallnotbeaccepted.

Certificateinthenameofothercompanies:

a) CertificatesofSubsidiary/Parent/GroupCompany/Ownworks:Anycompany/firmwhilesubmittingtend
ercanusetheworkexperienceofitssubsidiarycompanytotheextentofitsownership in the subsidiary
company. On the other hand, the companies/firms which intend to getqualified on the basis of
experience of the parental company/group company/ Own works, shall notbe considered. Further,
the  financial parameters of the subsidiary or Parental Company cannot
beusedbytheotheroneforqualification.

b) Merger/AcquisitionofCompanies:IncaseofaCompany/firm,formedaftermergerand/oracquisition of
other companies/ firms, past work experience and financial parameters like
turnover,profitability,networthetc.ofthemerged/acquiredcompanies/firmswillbeconsideredforqualifi
cation of such Company/ firm provided such Company/ firm continues to own the
requisiteassetsandresourcesofthemerged/acquiredcompanies/firms.ValiddocumentlikeCopyofMOA/
ROCetcshouldbesubmittedinsupportofthisinformation.

¢) Thebidder,whohavechangedthenameofFirm/merged/acquired/purchasedanyFirmwhosecredential
papers are being used/submitted for qualification of tender, should submit the followingdocuments
in this regard and in absence of the complete documentary evidence, such offer shall
besummarilyrejected.

i ThecopyofcertificateofIncorporationofFirmorRegistrationCertificateofFirm.
ii. CopyofMemorandumandArticlesofAssociationofFirm.
iii. CopyofBoardResolutionregardingchangeofnameof/takeover/mergerofFirm.
iv. Copyofsaledeed/MemorandumofUnderstandingforPurchase/sale/mergerofFirmalongwitha
ssetsandliabilities.
V. CopyofPFRegistrationandPANCard.
vi.  AffidavitregardingchangeofnameofFirmalongwithallassetsandliabilities,ifany.
vii.  AffidavitregardingclosureofbusinessofOldFirm/MergedFirm.
viii.  CopyofCertificateof CA/CompanySecretaryregardingSale/Merger/ChangeofnameofFirm.

In case a work is started prior to 04 (four) years, ending last day of tender submission, but completed

inlast 04 (four) years, ending last day of tender submission, the completed work shall be considered

forfulfilmentof credentials.

IfaworkisphysicallycompletedandcompletioncertificatetothisextentisissuedbytheconcernedClientorganiz

ationbutfinalbillispending,suchworkshallbeconsideredforfulfilmentofcredentials.

If a part or a component of workis completedbut the overall scope of contract is not completed, thiswork

shall not be considered for fulfilment of technical credentials even if the cost of part

completedwork/component is more than required for fulfilment of credentials. 4. In case a work is
consideredsimilarinnatureforfulfilmentoftechnicalcredentials,theoverallcostofthatworkincludingPVC
amountif any shall be considered and no separate evaluation for each component of that work shall be
made todecideeligibility.

The value of final bill including PVC amount-if paid, or otherwise in case final bill is pending the

contractcostinlastapprovedvariationstatementplusPVCamountpaidorcumulativeamountpaiduptolaston-
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accountbillincludingPVCamountandstatutorydeductionswhicheverisless,shallbeconsideredasthecompleti
oncostofwork.
16. ParticipationofPartnershipFirmsinworkstenders:

Vi.

Vii.

Viii.

The Partnership Firms participating in the tender should be legally valid under the provisions
ofthelndianPartnershipAct.
Thepartnershipfirmshouldhavebeeninexistenceorshouldhavebeenformedpriortosubmission  of
tender. Partnership firm should have either been registered with the Registrar orthepartnership
deed shouldhavebeennotarized priorto dateoftenderopeningas per thelndianPartnershipAct.
Separate identity / name should be given to the partnership firm. The partnership firm
shouldhave PAN /7 TAN number in its own name and PAN / TAN number in the name of any of
theconstituent partners shall not be considered. The valid constituents of the firm shall be
calledpartners.

Oncethetender has beensubmitted,the constitutionof the firmshall not beallowed tobemodified /
altered / terminated during the validity of the tender as well as the currency of thecontract except
when modification becomes inevitable due to succession laws etc., in which caseprior
permissionshould be taken from CWC and in any case the minimum eligibility criteriashould not
get vitiated. The re-constitution of firm in such cases should be followed by a notarycertified
Supplementary Deed. The approval for change of constitution of the firm, in any case,shall be at
the sole discretion of the CWCand the Bidder shall have no claims what-so-ever. Anychange in the
constitution of Partnership firm after opening of tender shall be with the consent ofall partners
and with the signatures of all partners as that in the Partnership Deed. Failure toobserve this
requirement shall render the offer invalid and full EMD shall be forfeited. If
anyPartner/swithdrawsfromthe firm afteropening of the tenderand before the award of
thecontract, the offer shall be rejected. If any new partner joins the firm after opening of tender
butpriortoawardofcontract,his/hercredentialsshallnotqualifyforconsiderationtowardseligibility
criteria either individually or in proportion to his share in the previous firm. In case theBidder
fails to inform CWC beforehand about any such changes / modification in the constitutionwhich is
inevitable due to succession laws etc. and the contract is awarded to such firm, then itwill be
considered a breach of the contract conditions liable for determination of the
contractunderClause3ofGeneralConditionsofContract.

A partner of the firm shall not be permitted to participate either in his individual capacity or as
apartnerofanyotherfirminthesametender.

The tender form shall be submitted only in the name of partnership firm. The EMD shall
bedepositedbypartnership firmthrough e-payment gatewayas mentioned in tender
document.TheEMDsubmittedinthenameofanyindividualpartnerorinthenameofauthorizedpartner
(s)shallnotbeconsidered.

Oneormore ofthepartnersof thefirmoranyotherperson(s)shall bedesignatedastheauthorized
person (s) on behalf of the firm, who will be authorized by all the partners to act onbehalf of the
firm through a “Power of Attorney”, specially authorizing him / them to submit
&signthetender,signtheagreement,receive payment,witnessmeasurements,signmeasurementbook
s,makecorrespondences,compromise/settle/relinquishanyclaim(s)preferred by the firm, sign “No
Claim Certificate”, refer all or any disputeto arbitration and
totakesimilarsuchactioninrespectofthesaidtender/contract.Such“PowerofAttorney”shallbenotariz
ed/registeredandsubmittedalongwiththetender.

OnissueofLetterofAcceptance (LOA)tothepartnershipfirm,alltheguaranteeslikePerformance
Guarantee, Guarantee for various Advances to the Contractor shall be submittedonly in the name
of the partnership firm and no splitting of guarantees among the partners shallbeacceptable.
Onissue ofLetter of Acceptance (LOA), contract agreement with partnership firm shall be
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executedinthenameofthefirmonlyandnotinthenameofanyindividualpartner.

In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following
undertakingsshall be furnished by all the partners through a notarized affidavit, before signing of
contractagreement.

(a) Jointandseveralliabilities:ThepartnersofthefirmtowhichtheLetterofAcceptance (LOA)is
issued,shall be jointly and severallyliable totheCWC forexecution of the contractinaccordance
with General and Special Conditions of the Contract. The partners shall also beliablejointlyand
severallyfor theloss,damagescaused
totheCWCduringthecourseofexecutionofthecontractorduetonon-
executionofthecontractorpartthereof.

(b) Durationofthepartnershipdeedandpartnershipfirmagreement:Thepartnershipdeed/partne
rship firm agreement shall normally not be modified/altered/ terminated
duringthecurrencyofcontractandthemaintenanceperiodaftertheworkiscompletedascontemplat
ed in the conditions of thecontract. Any change carried out by partners in theconstitution of
the firm without permission of CWC, shall constitute a breach of the
contract,liablefordeterminationofthecontractunderClause3oftheGeneralConditionsofContract.
(c) Governing laws: The partnership firm agreement shall in all respect be governed by
andinterpretedinaccordancewiththelndianlaws.

(d) No partner of the firm shall have the right to assign or transfer the interest right or
liabilityinthecontractwithoutthewrittenconsentoftheotherpartner/sandthatoftheCWC.

The Bidder shall clearly specify that the tender is submitted on behalf of a partnership firm.
Thefollowingdocumentsshallbesubmittedbythepartnershipfirm,withthetender:

a. Acopy ofpartnershipdeed.
b. A copy of Power of Attorney (duly registered as per prevailing law) in favour of the

individualtotenderforthework,signtheagreementetc.andcreateliabilityagainstthefirm.
An undertaking by all partners of the partnership firm that they are not blacklisted
ordebarred by CWC/CPWD/Railways or any other Ministry / Department of the Govt. of India
/anyStateGovt.or PSUfromparticipationintenders/contractsasonthedateofopeningofbids,
either in their individual capacity or in any firm in which they were / are
partners.Concealment / wrong information in regard to above shall make the contract
liable fordeterminationunderClause3of theGeneralConditionsofContract.
In case of newly formed partnership firm, the credentials of individual partners from
previouspropriety firm(s) or dissolved previous partnership firm(s) or split previous partnership
firm(s),shallbeconsideredonlytotheextentoftheirshareinpreviousentityonthedateofdissolution
/ split and their share in newly formed partnership firm. For example, a partner A had 30%
sharein previous entity and his share in present partnership firm is 20%. In the present tender
underconsideration, the credentials of partner A will be considered to the extent of
0.3*0.2*value ofthe work done in the previous entity. For this purpose, the Bidder shall submit
along with his bidall the relevant documents which include copy of previous partnership
deed(s),
dissolutiondeed(s)andproofofsurrenderofPANNo.(s)incaseofdissolutionofpartnershipfirm(s)etc.
In case of existing partnership firm, if any one or more partners quit the partnership firm,
thecredentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s)
shalltakeawayhiscredentialstotheextentofhisshareonthedateofquittingthepartnershipfirm(e.g
.inapartnershipfirmofpartnersA B&Chavingshare30%,30%&40%respectivelyandcredentials
of Rs 10 crore; in case partner C quits the firm, the credentials of this partnership firmshall
remain as Rs 6 crore). For this purpose, the Bidder shall submit along with his bid all
therelevant documents which include copy of previous partnership deed(s), dissolution deed(s)
andproofofsurrenderofPANNo.(s)incaseofdissolutionofpartnershipfirm(s)etc.
Incaseofexisting partnershipfirmif anyother partner(s)joinsthefirm, thecredentialsofpartnership
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firm shall get enhanced to the extent of credentials of newly added partner(s) on
thesameprinciplesasmentionedinsubclauseabove.Forthispurpose, theBiddershallsubmit

along with his bid all the relevant documents which include copy of previous partnership
deeds,dissolution/splittingdeedsandproofofsurrenderofPANNo.(s)incaseofdissolutionofpartners
hipfirmetc.
Anypartnerinapartnershipfirmcannotuseorclaimhiscredentialsinanyotherfirmwithoutleaving
the partnership firm ie, In a partnership firm of A&B partners, A or B partner cannot
usecredentials of partnership firm of A&B partners in any other partnership firm or propriety
firmwithoutleaving partnership firmof A&Bpartners.

In case a partner in a partnership firm is replaced due to succession as per succession law,
theproportionofcredentialsofthepreviouspartnerwillbepassedontothesuccessor.

If the percentage share among partners of a partnership firm is changed, but the partners
remainthe same, the credentials of the firm before such modification in the share will continue to
beconsidered for the firm as it is without any change in their value. Further, in case a partner
ofpartnership firm retires without taking away any credentials from the firm, the credentials
ofpartnershipfirmshallremainthesameasitiswithoutanychangeintheirvalue.

In case of a partnership firm ‘AB’ consisting of partners ‘A’ & ‘B’, if Partner ‘A’ also works
asproprietor firm ‘P’ or partnership in other firm ‘AX’, the credentials of ‘A’ in proprietor firm ‘P’
orotherpartnershipfirm‘AX’earnedafterdateofbecomingapartnerofthe
firmABshallnotbeadded inpartnershipfirmAB.

In case a Bidder is LLP, the credentials of Bidder shall be worked out on above lines similar to
apartnershipfirm.

Bidder not fulfilling the above requirements or submission of clarification documents withrespect
toaboveoranyofmandatorydocument,shallbesummarilyrejected.

RegionalManager
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SECTIONIIIA
(TENDERFORMS&ANNEXURES)
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CENTRALWAREHOUSINGCORPORATION

(AGovt.ofIndiaUndertaking)
(Regional Office, “Warehousing Sadan”, PB No: 34, Behind Gandhi Bhawan, Nampally, Hyderabad-500001
Mail. ID: hyd.engineering@cewacor.nic.in)

“TENDER&CONTRACT”
PERCENTAGERATETENDER&LUMPSUMVALUECONTRACTFORWORKS

TenderfortheWorkofExecution ofMiscellaneousRepair/Maintenance,
upgradationandConstructionworksinZone-I-
aclusterofcentralwarehouseslocatedat Vizag-1, Anakapalli and
Kakinada OnAnnualrateContractbasis

@@ To be submitted on-line at Website: www.cwceprocure.com latest by 15.00 Hrs

0on20.11.2023Tobeopenedon-lineatWebsite:www.cwceprocure.cominpresenceof Bidders

ortheirauthorized representative who may wish to be presentat 15.30 Hrson 20.11.202 3 nihe
officeofRegionalManager,CentralWarehousingCorporation,RegionalOffice,Regional Office,

“Warehousing Sadan”, PB No: 34, Behind Gandhi Bhawan, Nampally, Hyderabad-500001

TENDER

I/WehavereadandexaminedtheTenderNotice;NoticelnvitingTender;Tenderinformationsum
mary(TIS),InstructionstoBidders(TIB),Schedules—A(Priceschedule)Specifications applicable,
Drawings & designs; General rules & directions; Conditionsofcontract;Clauses of contract; Special &
technical conditions; Schedule of rate, Price Sub Schedules; Otherdocuments; Rulesreferred tointhe
Conditionsof Contract and all other contents inthetenderdocumentsforthe work.

I/We hereby tender for execution of the work, specified for the Central
WarehousingCorporation within the time specified in Schedule ‘F’/ NIT (TIS), viz. Schedule of
quantities in all sub-schedules
andinaccordanceinallrespectswiththeSpecifications,Designs,DrawingsandInstructions in writing,
referred to in Rule 1 of General Rules & Directions and in line of technicalspecial,
GeneralConditions of Contract and with such materials, as are provided for by and
inrespect&inaccordancewithsuchconditions,sofarasapplicable,andNIT/ITBaswell.

I/We agree to keep the tender open for ninety (90) days from the date of
openingofTechnical
Bidundertwobidsystemandnottomakeanymodificationsinitstermsandconditions.

Asum ofRs. includingGSTisherebysubmittedthroughe-
paymentgatewayofe-procurement asEMDandCost ofthe tender Rs.*.

If 1/We fail to furnish the prescribed Performance Guarantee within prescribed period
afteraward of the contractto me/us; I/We agree that the Central Warehousing Corporation shall,
withoutprejudicetoanyother right/remedy,beatliberty toforfeitthesaidEarnestMoneyabsolutely.

Further,ifl/We,fail tocommencetheworkasspecified,I/WeagreethattheCentralWarehousing
Corporation shall,without prejudice to any other right or remedy, beat liberty toforfeit the said
Earnest Money andthe Performance Guarantee absolutely, otherwise the said
EarnestMoneyshallberetainedbythe Corporationtowards SecurityDeposittoexecute
alltheworksreferred to in the tender documentsupon the terms and conditions, contained or
referred to thereinand to carry out such deviations asmaybeordered, upto maximum of the
percentage mentionedin Schedule ‘F and those in excess of that limit at the rates to be
determined in accordance withtheprovisionscontainedingeneral&specialconditionsofcontract.

Further, I/We agree that in case of forfeiture of Earnest Money or both Earnest Money
andPerformanceGuaranteeas aforesaid,|/Weshall bedebarredforparticipationandshall not beeligible
to participate in future tender /procurement process of Central warehousing
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corporationfromthedateofdebarment.

“I/we undertake and confirm that eligible similar work(s) has/have not been got
executedthrough another contractor on back-to-back basis. Further that, if such a violation
comes to thenotice of Department, then I/we shall be debarred for tendering in CWC in future.
Also, ifsuch aviolation comes to the notice of Department before date of start of work, the
Engineer-in-
chargeshallbefreetoforfeittheentireamountofEarnestMoneyDeposit/PerformanceGuarantee.”

I/We hereby declare that I/We shall treat tender documents, drawings and other
recordsconnectedwiththeworkassecret/confidentialdocumentsandshallnotcommunicateinformatio
n
/derivedtherefromtoanypersonotherthanapersontowhoml/Weam/areauthorizedtocommunicatethe
sameorusetheinformationinanymannerpre-judicialtothesafetyoftheCorporation.

Dated//
Signature ofContractor
PostalAddress
Witness:
Address:
Occupation:

*  CostofthetendertobedepositedalongwiththeEMDwouldbeapplicableonlytothose
contractorswhowilldownloadthetendersfrom thewebsitesasmentionedintheNIT.
ACCEPTANCE

Theabovetender(asmodifiedbyyouasprovidedinthelettersmentionedhereunder)isacceptedbym
eforandonbehalfofCentralWarehousingCorporationforasumofRs.

(Rupees )ie.
%above/belowtheestimatedcostofworkofRs. (Rupees
).
ThelettersreferredbelowshallformpartofthisContractAgreement—
(a)
(b)
(©
Dated ://

For&onbehalfofCWC

Signature
Designation
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ANNEXUREI

FORMATOFNETWORTH

TheNetWorthofMr./Ms./M/s

forlastFinancialYear-isRs.

lakhsasperhis/her/theirbooksofAccounts

(Note : Net Worth means sum total of paid up share capital plus free

reserves.Further,anydebitbalanceofProfit&LossAccountandMisc.Expensest
otheextentnotadjusted

/orwrittenoff, ifany,shallbereducedfrom ReservesandSurpluses.

SignatureofCharteredAccountantNa
me:

MembershipNo.: SignatureofContractor
UDIN:
Seal

:Date:
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ANNEXUREII

AFFIDAVIT
(ForSoleProprietaryFirm)

(TobeexecutedinpresenceofPublicNotaryonnon-judicialstamppaperofappropriatevalue.
ThestamppaperhastobeinthenameoftheBidder.)

1, R/0
doherebysolemnlyaffirmandde
clareasunder—
1. ThatlamSoleProprietorof
(SoleProprietorFirmName).

2. Thattheofficeofthefirmissituatedat

(address).
Place:

DEPONENT
Date:

VERIFICATION

Verifiedthatthe contentsofmy abovesaidaffidavitare
trueandcorrecttothebestofmyknowledge&beliefandnothinghasbeenconcealedtherefrom.

Place:
DEPONENT

Date:
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ANNEXUREIII

FORMATFORPOWEROFATTORNEYTOAUTHORIZEDSIGNATORY

(Tobeexecutedonnon-judicialstamppaperoftheappropriatevalueinaccordancewith
relevantStampAct. Thestamppaper tobeinthenameofthefirm/companywhoisissuingthePowerofAttorney).

TenderRef.No.: Date:

We,M/s.

(nameofthefirm/companywithaddressoftheregisteredoffice)herebyconstitute,appointa

ndauthorizeMr./Ms.

(Nameandresidentialaddress)whoispresentlywithusandholdingthepositionof

and whosesignatureisgiven belowas
ourAttorneytodoinournameandourbehalfalloranyoftheacts,deedsorthingsnecessaryorincidentaltoourbidforthework_

(nameofwork),includingsigningandsubmissionofapplication/tender/proposal,partici
patinginthemeetings,respondingtoqueries,submissionofinformation/documentsandgenerallytorepresentus in all the
dealings with CWC or any other Government Agency or any person, in connection with the works
untilculminationoftheprocessofbidding,tilltheContractAgreementisenteredintowithCWCandthereaftertilltheexpiryofthe Co
ntactAgreement.

We hereby agree to ratify all acts, deeds and things lawfully done by our said Attorney pursuant to this Power of
Attorneyandthatallacts,deedsandthingsdonebyouraforesaid Attorneyshallalwaysbedeemedtohavebeendonebyus.

(SignatureandnameofauthorizedsignatorybeinggivenPowerofAttorney)

(SignatureandnameofPersonDelegatingPowerofAttorney)

SealoftheOrganization

Witness1: Witness2:
Name: Name:
Address: Address:
Occupation: Occupation:
Notes:

-The mode of execution of the power of Attorney should be in accordance with the procedure, if any, laid down
bytheapplicablelawandthecharterdocumentsoftheexecutant(s)andwhenitissorequiredthesameshouldbeundercommo
nsealaffixedinaccordancewiththerequiredprocedure.
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ANNEXUREIV

AFFIDAVIT
{TOBESUBMITTEDBYBIDDERALONGWITHTHETENDERDOCUMENTS}

(TobeexecutedinpresenceofPublicNotaryonnon-judicialstamppaperofthevalueofRs.100.
ThestamppaperhastobeinthenameoftheBidder.)

(NameandDesignation)

.appointedastheattorney/authorizedsignatoryoftheBidder(includingitsconstituen

ts)M/s

(hereinaftercalledtheBidder)forthepurposeoftheTenderdocumentsfortheworkof

ExecutionofMiscellaneousRepair/Maintenance,upgradationandConstructionwork
sinZone | — a cluster of central warehouses locatedat Vizag-1, Anakapalli and

Kakinada onAnnualrate Contractbasisasper the Tender No. CWC/RO-Engg/

HYD/AMC//23-24/19 of CWC,doherebysolemnlyaffirmandstateonbehalfofthe
Bidderincludingitsconstituents,asunder:

1

I/WetheBidder(s),am/aresigningthisdocumentaftercarefullyreadingthecontents.

I/We the Bidder(s) also accept all the conditions of the tender document and have
signedallthe pagesinconfirmationthereof.

I/We hereby declare that I/We have downloaded the tender documents from CWC
tenderportal www.cwceprocure.com and printed the same. I/We have verified the
content of
theprinteddocumentfromthewebsiteandthereisnoaddition,nodeletionornoalterationtothe
content of the tender document. In case of any discrepancy noticed at any stage
(i.e.evaluation of tenders &execution of work), thedecision of CWC with regardto
suchdiscrepanciesshallbefinalandbindinguponme/us.

I/Wedeclare and certifythat I/we have not made any misleading or false representation inthe
PQ forms, eligibility declaration, statements and attachments in proof of the
qualificationrequirements.

I/Wealsounderstandthatmy/ourofferwillbeevaluatedbasedonthedocuments
/credentialssubmittedalongwiththeofferandsameshallbebindinguponme/us.

I/We declare that the information and documents submitted along with the tender
byme/us are correct and I/We are fully responsible for the correctness of the
informationanddocuments,submittedbyus.

I/WeunderstandthatiftheCertificatesandinformationregardingEligibilityCriteria,Qualification
normssubmitted by us are found to be forged/false or incorrect at any timeduring process for
evaluation of tenders, itshall lead to forfeiture of the tender EMD besidessuspending
ofbusiness for five year. Further, 1/We [insertname
oftheBidder]andallmy/ourconstituentsunderstandthat
my/ouroffershallbesummarilyrejected.

I/We also understand that if the certificates submitted by us are found to be false/ forged
orincorrectatanytime,aftertheawardofthecontract,itwilllead
toterminationofthecontract,alongwithforfeitureofEMD/SDandPerformanceGuarantee,besides
anyotheractionprovidedinthecontractandsuspendingofbusinessforfiveyear.

I/We also understand that in case I/we fails to submit the requisite Performance
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Guaranteeeven after the period specified in Clause 1 of Schedule ‘F’ from the date of issue of
Letter ofAward (LOA), the contract shall be terminated, duly forfeiting EMD and other dues, if
anypayable against the contract orincase of terminationof contract due to default at
my/ourend, I/we shall be debarred from participating in future  tender /procurement

processoftheCorporationfortwoyearsfromthedateofdebarring.

9. I/We certify that I/We are not black listed or debarred by MES / CPWD / Railways / any
Govt.Department / State PWDs / PSU (Public Sector Undertaking) and Govt. Sector
ConstructionAgenciesfromparticipationintenders/contractonthedateofopeningofbids.

10. I/We undertake and confirm that eligible similar work(s) has/have not been got
executedthrough another contractor on back-to-back basis. Further that, if such a violation
comes tothenotice of Department, then I/We shall be debarred for tendering in CWC in future
forever.Also, if such a violation comes to the notice of Department before date of start of work,
theEngineer-in-Charge shallbe free to forfeit the entire amount of EarnestMoneyDeposit

/PerformanceGuarantee.

11. COMPLIANCE TOBIDREQUIREMENT:

1/We hereby confirm that we have gone through and understood the Tender Documentand
ourBid complies with the requirements / terms & conditions of the Tender Document
andsubsequentAddendum/ Corrigendum(ifany),issuedbyCWC,withoutanydeviation
/exception/comments/assumptions.

We also confirm that we have quoted the rates without any condition and deviation. The
Tenderhasbeensubmittedalongwiththerequireddocumentsandsamehavebeenuploadedunde
rdigital signaturesofthe authorized signatory. We undertake that thetender document
shallbe deemed to be our bid and in the event of award of work to us,the same shall be
consideredfor constitution of contract agreement. Further, we shallsign and stamp each
page of theTender Document as token of acceptance and as partof contract in the event of
award ofcontract to us. We further confirm that we havequoted our rates in our financial
bid as pertheconditionsoftheTenderDocumentandforall theitems.

12 1 /Wecertifythatl/wehaveofferedtheproductswithlocalcontentmorethan50%

DEPONENT
SealandSignatureoftheBidder

VERIFICATION

hasbeenconcealedandnopartofitis false.

DEPONENT
SealandSignature oftheBidder
Place: Dated:
< Details,asappropriate,aretobefilledinsuitablybyBidder.

< AttestationbeforeMagistrate/NotaryPublic.
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ANNEXURE-V
INTEGRITYPACT

To
TheBidder

Sub :NIT No. CWC/RO-Engg/ HYD/AMC//23-24/19for the work of Execution
ofMiscellaneousRepair/Maintenance,upgradationandConstructionwor
ksinZone-l —aclusterofcentral warehouses located Vizag-l, Anakapalli
and Kakinada OnAnnualrateContractbasis..

DearsSir,

It is hereby declared that CORPORATION is committed to follow the principle
oftransparency,equityandcompetitivenessinpublicprocurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on
thecondition that the BIDDER will sign the Integrity Agreement, which is an
integralpart of tender/bid documents, failing which the BIDDER will stand
disqualified
fromthetenderingprocessandthebidoftheBIDDERwouldbesummarilyrejected.
This declaration shall form part and parcel of the Integrity Agreement and

signingof the same shall be deemed as acceptance and signing of the Integrity
AgreementonbehalfoftheCORPORATION.

Yoursfaithfully

RegionalManager/CWC
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INTEGRITYPACT

To
TheRegionalmanager

Sub

:SubmissionofTenderfortheworkofMisceIIa_neousRepair/Maintenance,upgradationandCo
nstructionworksinZone-l-aclusterofcentral warehouses located at Vizag-l1, Anakapalli

and Kakinada OnAnnualrateContractbasis..
DearsSir,

I/WeacknowledgethatCORPORATIONiscommittedtofollowtheprinciplesthereof as
enumerated in the Integrity Agreement enclosed with the tender/biddocument.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made
onthe conditionthat 1/We will sign the enclosed integrity Agreement, which is
anintegral part of tender documents,failing which 1/We will stand disqualified
fromthe tendering process. I/We acknowledge that THEMAKING OF THE BID SHALL

BEREGARDEDASANUNCONDITIONALANDABSOLUTEACCEPTANCE
ofthisconditionoftheNIT.

I/We confirm acceptance and compliance with the Integrity Agreement in
letterandspiritandfurtheragreethatexecutionofthesaidintegrityAgreementshallbes
eparate and distinct from the main contract, which will come into existence
whentender/bid is finally accepted by CORPORATION. I/We acknowledge and
acceptthe duration of the Integrity Agreement, which shall be in the line with
Article 1 oftheenclosedIntegrityAgreement.

I/We acknowledgethatintheevent of my/ourfailure tosignand acceptthelntegrity
Agreement,while submitting the  tender/bid, CORPORATION shall
haveunqualified, absolute and unfettered right to disqualify the BIDDER and
reject thetender/bidisaccordancewithtermsandconditionsofthetender/bid.

Yoursfaithfully

(DulyauthorizedsignatoryoftheBIDDER)
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INTEGRITYPACT

TenderRef.No.:GEM/ Date:

(CompulsorylInksignedoneachpageandtobesubmittedalongwith Technical Bid)
(Thesameshallbesignedonnon-judicialstamppaperofappropriatevalueduringagreementsigning)

General Thispre-bid/pre-contractAgreement(hereinaftercalledthelntegrityPact)ismadeon
dayofthemonthof

betweenononehand,theCentralWarehousingCorporation(AGovt.ofIndiaUndertaki
ng),4/1Sirilnstitutionalarea,HauzKhas,NewDelhi,actingthroughGroupGeneralManager(Personnel),Central Wareh
ousingCorporation(AGovt.ofIndiaUndertaking)(hereinaftercalledthe*CORPORATION"whichexpressionshallm
eanandinclude,unlessthecontextotherwiserequires, hissuccessorsinofficeandassigns)oftheFirstPartandM/s

representedbyShri ,(Nameofthecontractor)(hereinaftercalledBIDDERwhichexpressionshallmean
and include, unless thecontext otherwise requires, his successors and permitted assigns) of the SecondPart.

WHEREAStheCORPORATIONproposestoappointcontractorat andtheBIDDERiswillingto
execute the items of work / Section as per schedule of work, the work order issued General conditions of
thecontractofCWC.

WHEREAS the BIDDER is a private company / public company / Government undertaking / partnership
firmconstituted in accordance with the relevant law in the matter and the corporation is a PSU performing
itsfunctions on behalf of the Ministry of Consumer Affairs, Food and Public Distribution, New Delhi, Govt.
ofIndia.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence
/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into with a
viewto:- Enabling the CORPORATION to obtain the desired said work at a competitive price in conformity with
thedefinedspecificationsbyavoidingthehighcostandthedistortionaryimpactofcorruptiononpublicprocurement, and
enabling BIDDER to abstain from bribing or indulging in any corrupt practice in order
tosecurethecontractbyprovidingassurancetothemthattheircompetitorswillalsoabstainfrombribingandother corrupt
practices and the CORPORATION will commit to prevent corruption, in any form, by its
officialsbyfollowingtransparentprocedures.

ThepartiesheretoherebyagreetoenterintothisintegrityPactandagreeasfollows:
[1] CommitmentsoftheCorporation

[1.1] The Corporation undertakes that no official of the CORPORATION, connected directly or
indirectlywith the contract, will demand, take a promise for or accept, directly or through intermediaries,
any bribe,consideration, gift, reward, favour or any material or immaterial benefit or any other advantage
from theBIDDER, either for themselves or for any person, organization or third party related to the
contract inexchange for an advantage in the bidding process, bid evaluation, contracting or implementation
processrelatedtothecontract.
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[1.2] TheCORPORATION will,duringthepre-contractor stage,treatallBIDDER Salikeandwillprovide to all
BIDDERS the same information and will not provide any such information to any
particularBIDDERwhichcouldaffordanadvantagetothatparticularBIDDERincomparisontootherBIDDERS.

[1.3] All the officials of the CORPORATION will report to the appropriate authority any attempted
orcompletedbreachesoftheabovecommitmentsaswellasanysubstantialsuspicionofsuchabreach.

[2] Incaseanysuchprecedingmisconductonthepartofsuchofficial(s)isreportedbytheBIDDERtothe
CORPORATION with full and verifiable facts and the same is prima facie found to be correct by
theCORPORATION, necessarydisciplinaryproceedings,oranyotheractionasdeemedfit,includingcriminal
proceedings may be initiated by the CORPORAION and such a person shall be debarred fromfurther
dealings related to the contract process. In such a case while an enquiry is being conducted by
theCORPORAIONtheproceedingsunderthecontractwouldnotbestalled.

[3] CommitmentsofBIDDERS

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means
andillegal activities during any stage of its bid or during any pre-contract or post-contract stage in order
tosecurethecontractorinfurtherancetosecureitandinparticularcommititselftothefollowing:-

[3.1] The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward,favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or
inducementtoanyofficialoftheCORPORATION,connecteddirectlyorindirectlywiththebiddingprocess,ortoan
y person, organization or third party related to the contract in exchange for any advantage in the
bidding,evaluation,contracting andimplementation ofthecontract.

[3.2] The BIDDER further undertakes that it has not given, offered or promised to give, directly
orindirectlyanybribe,gift,consideration,reward,favour,anymaterialorimmaterialbenefitorotheradvantage,co
mmission,fees,brokerageorinducementtoanyofficialoftheCORPORATIONorotherwise in procuring the
Contract or forbearing to do or having done any act in relation to the obtainingor execution of the contract
or any other contract with the CORPORATION for showing or forbearing
toshowfavourordisfavourtoanypersoninrelationtothecontractoranyothercontractwiththeCORPORATION.

[3.3]TheBIDDER,eitherwhilepresentingthebidorduringpre-contractnegotiationsorbeforesigningthe
contract, shalldisclose any payments he hasmade, is committed to or intends to maketoofficials ofthe
CORPORATION or their family members, agents, brokers or any other intermediaries in
connectionwiththecontractandthedetailsofservicesagreeduponforsuchpayments.

[3.4] The BIDDER will not collude with other parties interested in the contract to impair the
transparency,fairnessandprogressofthebiddingprocess,bidevaluation,contractingandimplementationoftheco
ntract.

[3.5] The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means
andillegalactivities.

[3.6]TheBIDDERshallnotuseimproperly,forpurposesofcompetitionorpersonalgain,orpassonto
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others, any information provided by the CORPORATION as part of the business relationship,
regardingplans, technical proposals and business details, including information contained in any electronic
datacarrier. The BIDDER also undertakes to exercise due and adequate care lest any such information
isdivulged.

[3.7] The BIDDER commits to refrain from giving any complaint directly or through any other
mannerwithoutsupportingitwithfullandverifiablefacts.

[3.8] The BIDDER shall not instigate or cause to instigate any third person to commit any of the
actionsmentionedabove.

[3.9] If the BIDDER or any employee of the BIDDER or any person acting on behalf of the
BIDDER,either directly or indirectly, is a relative of any of the officers of the CORPORATION, or
alternatively, ifany relative of an officer of the CORPORATION has financial interest / stake in the
BIDDER’s firm, thesameshallbedisclosedbytheBIDDERatthe timeoffillingoftender.

Theterm‘relative’forthispurposewouldbeasdefinedinSection6oftheCompaniesAct1956.

[3.10] The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings
ortransactions,directlyorindirectly,withanyemployeeoftheCORPORATION

[4] PreviousTransgression

[4.1] The BIDDER declares that no previous transgression occurred in the last three years
immediatelybefore signing of this Integrity Pact, with any other company in any country in respect of any
corruptpracticesenvisagedhereunderorwithanyPublicSectorEnterpriseinindiaoranyGovernmentDepartmenti
nindiathatcouldjustifyBIDDER’sexclusionfromthetenderprocess.

[4.2] The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be
disqualifiedfromthetenderprocessorthecontract,ifalreadyawarded,canbeterminatedforsuchreason.

[5] SanctionsforViolations

Any breach of the aforesaid provision by the BIDDER or any one employed by it or acting on its
behalf(whether with or without the knowledge of the BIDDER) shall entitle the CORPORATION to take
all oranyoneof thefollowing actions,whereverrequired: -

Toimmediatelycalloffthepre-
contractnegotiationswithoutassigninganyreasonorgivinganycompensationtotheBIDDER.However,theproce
edingswiththeotherBIDDER(s)wouldcontinue.

The Security Deposit / Performance Bond (after the contract is signed) shall stand forfeited either fully
orpartially, as decided by the CORPORATIONandthe CORPORATION shall not berequired to
assignanyreasontherefore.
Toimmediatelycancelthecontract,ifalreadysigned,withoutgivinganycompensationtotheBIDDER.

To recover all sums already paid by the CORPORATION, and in case of an Indian BIDDER with
interestthereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case
of aBIDDER from a country other than India with interest thereon at 2% higher than the LIBOR. If
anyoutstanding payment is due to the BIDDER from the CORPORATION in connection with any
othercontract for any other stores /work suchoutstanding payment could alsobe utilized torecover
theaforesaidsumandinterest.

Page|60




Volume-I(RFP)

V. Toencashtheadvancebankguaranteeandperformancebond/warrantybond,iffurnishedbytheBIDDER,inordert
orecoverthepayments,alreadymadebytheCORPORATION,alongwithinterest.

Vi, To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay
compensationfor any loss or damage to the CORPORATION resulting from such cancellation / rescission
and theCORPORATIONshallbeentitledtodeducttheamountsopayablefromthemoney(s)duetotheBIDDER.

Vii. TodebartheBIDDERfrom
participatinginfuturebiddingprocessesoftheCORPORATIONforaminimumperiodoffiveyears,whichmaybef
urtherextendedatthediscretionoftheCORPORATION.

iii. TorecoverallsumspaidinviolationofthisPactbyBIDDER(s)toanymiddlemanoragentorbrokerwithaviewto
securingthecontract.

iX. IncaseswhereirrevocablelL ettersofCredithavebeenreceivedinrespectofanycontractsignedbytheCORPORAT
ONwiththeBIDDER thesameshallnotbe opened.

X. Forfeiture of Performance Bond in case of a decision by the CORPORATION to forfeit the same
withoutassigninganyreasonforimposingsanctionforviolationofthisPact.

[5.1]TheCORPORATIONwillbeentitledtotakeal loranyoftheactionsmentionedatpara5. 1(i)to(x)ofthis Pact also on
the Commission by the BIDDER or any one employed by it or acting on its behalf(whether with or
without the knowledge of the BIDDER), of an offence as defined in Chapter IX of
thelndianPenalcode,18600rPreventionofCorruptionAct,1988oranyotherstatuteenactedforpreventionofcorr
uption.

[5.2] The decision of the CORPORATION to the effect that a breach of the provisions of this Pact has
beencommitted by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER
canapproachtheindependentMonitor(s)appointedforthepurposesofthisPact.

[6] FallClause

[6.1] The BIDDER undertakes that it has not supplied / is not supplying similar product / systems or
subsystemsat a price lower than that offered in the present bid in respect of any other Ministry /
Department of theGovernment of India or PSU and if it is found at any stage that similar product /
systems or sub
systemswassuppliedbytheBIDDERtoanyotherMinistry/DepartmentoftheGovernmentofindiaoraPSUat  a
lower price, then that very price, with due allowance for elapsed time, will be applicable to
thepresentcaseandthedifferenceinthecostwouldberefundedbytheBIDDERtothe CORPORATION, ifthecontr
acthas alreadybeenconcluded.

[7] IndependentMonitor

[7.1] The CORPORATION has appointed Independent Monitors (hereinafter referred to as Monitors) for
thisPactinconsultationwiththeCentral VigilanceCommission,NewDelhi.

[7.2]TheCORPORATIONhasappointedSh.SudhanshuSekharaMishra,Email-ssmishra.995@gmail.comand  Sh.
Rajni  Kant  Mishra, Email  rkmishraips84@gmail.comas an  Independent  Monitor
(hereinafterreferredtoasMonitor)forthisPactinconsultationwiththeCentral VigilanceCommission.

[7.3] The task of the Monitor shall be to review independently and objectively, whether and to what extent
thepartiescomplywith the obligationsunderthisPact.

[7.4] The Monitor shall not be subject to instructions by the representatives of the parties and perform
theirfunctionsneutrallyandindependently.

[7.5]BoththePartiesacceptthatthemonitorshavetherighttoaccessallthedocumentsrelatingtotheproject
/procurement,includingminutesofmeetings.

[7.6] As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so
informtheAuthoritydesignated bytheCORPORATION.
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[7.7]TheBIDDER(s)acceptsthattheMonitorhastherighttoaccesswithoutrestrictiontoalIProjectdocumentation of the
CORPORATION including that provided by the BIDDER. The BIDDER will alsogrant the Monitor,
upon his request and demonstration of a valid interest, unrestricted and unconditionalaccessto his project
documentation. The same is applicableto Subcontractors. The Monitorshall beunder contractual
obligation to treat the information and documents of the BIDDER / Subcontractor(s)withconfidentiality.

[7.8] The CORPORATION will provide to the Monitor sufficient information about all meetings among
theparties related to the Project provided such meetings could have an impact on the contractual
relationsbetweentheparties. ThepartieswilloffertotheMonitortheoptiontoparticipateinsuchmeetings.

[7.9] The Monitor will submit a written report to the designated Authority of CORPORATION within 8 to
10weeks from the date of referenceor intimation tohimby theCORPORATION / BIDDER
and,shouldtheoccasionarise,submitproposalsforcorrectingproblematicsituations.

[8] Facilitationoflnvestigation

IncaseofanyallegationofviolationofanyprovisionsofthisPactorpaymentofcommission,theCORPORATION or its
agencies shall be entitled to examine all the documents including the Books ofAccounts oftheBIDDER
and the BIDDERshallprovide necessary information and documents
inEnglishandshallextendallpossiblehelpforthepurposeofsuchexamination.

[9] LawandPlaceofJurisdiction
ThisPactissubjecttolndianLaw. ThePlaceofperformanceandjurisdictionisthe seatofthe CORPORATION.
[10] OtherLegalActions

The actions stipulated in this integrity Pact are without prejudice to any other legal action that may follow
inaccordancewiththeprovisionsoftheextantlawinforcerelatingtoanycivilorcriminalproceedings.

[11] Validity

[11.1] The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years or the
completeexecution of the contract to the satisfaction of both the CORPORATION and the BIDDER /
Seller,including warranty period, whichever is later. In case BIDDER is unsuccessful, this integrity Pact
shallexpireafter sixmonthsfromthedateofthesigningofthe contract.

[11.2] Should one or several provisions of this Pact out to be invalid; the remainder of this Pact shall
remainvalid.Inthiscase,thepartieswillstrivetocometoanagreementtotheiroriginalintentions.

[12] ThepartiesherebysignthisintegrityPactat on
Corporation Bidder
NameoftheOfficer:- NameofAuthorizedSignatory:-
Designation Designation
bignature&Stamp:- bignature&Stamp:-
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SignatureandNameofWitness1

signatureandNameofWitness1

SignatureandNameofWitness2

signatureandNameofWitness2
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DECLARATION
(Ontheletter headoffirm)

ANNEXURE-VI

Following are the near relative of the contractor are working as Officeror as an officer

inany capacity Officer in the Central Warehousing Corporation or in the Ministry of

Food,ConsumerAffairs&PublicDistribution,Govt.ofIndia,New Delhi:

S/N | Department Nameofofficer | PlaceofPosting| Relation Remarks
1 CentralWare

housing

Corporation
2 MinistryofFood,Cons

umerAffairs&Public
Distribution,Govt.ofl
ndia,New

Delhi:

(DulyauthorizedsignatoryoftheBIDDER)
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ANNEXURE-VII
WORKSINHAND
(Onletterhead offirm)-
Thecontractorshallsubmitlistofworkswhicharecommitted/inhand(in-
progress)inthefollowingformat—
SL Nameof Name&ParticularsofDivision Amount Statusof Balancev
Work /Department/Organization ofWork WorkinP alueofw
WhereWorkisbeingExecute saward rogress oprk
d ed tobeexec
(Rs.) utedurin
gnexton
eyearfro
m
thedateo
finviting
the
tender
1 2 3 4 5 6

(DulyauthorizedsignatoryoftheBIDDER)

Incaseoftheworksinprogress/committedforCWC,thedetailsprovidedby
CWCengineershallbefinalandshallbeconsideredforevaluation.
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GeneralTenetsofinterpretation

Unlesswherethecontextrequiresotherwise,throughoutthecontract:

1. Theheadingoftheseconditionsshallnotaffecttheinterpretationorconstructionthereof.

2. Writing or written includes matter either whole or in part, in digital communications,
manuscript,typewritten, lithographed, cyclostyled, photographed, or printed under or over signature
or seal ordigitallyacceptableauthentication,asthecasemaybe.

3. Wordsinthesingularincludethepluralandvice-versa.

4. Wordsimportingthemasculinegendershallbetakentoincludeothergenders, and
wordsimportingpersonsshallincludeanycompanyorassociationorbodyofindividuals,whetherincorpor
atedornot.

5. Terms and expression not herein defined shall have the meanings assigned to them in the
contractAct, 1872 (asamended)orthe Sale of GoodsAct,1930 (as amended) or the General Clauses
Act, 1897 (as amended) or of INCOTERMS, (current edition published by the International Chamber
ofCommerce,Paris)asthecasemaybe.

6. Anyreferenceto'Works’shallbedeemedtoincludetheincidentalServices/Goodsalso.

AnygenericreferencetoGCCshallalsoimplyareferencetoSCCaswell.

8. Any reference to ‘Contract’ shall be deemed to include all other documents (inter-alia GCC,
SCC,TCC,ITB,NIT)

9. AnyreferencetoanylegalAct,GovernmentPoliciesorordersshallbedeemedtoincludeallamendmentstosu
chinstruments,fromtimetotime,tilldate.

~

Definitions

Inthecontract,unlessthecontextotherwiserequires:

1.

“Agent” is a person employed to do any act for another or represent another in dealings with a
thirdperson. In the context of public procurement, an Agent is a representative participating in the
TenderProcessorExecutionofaContractforandonbehalfofitsprincipals.
“Beneficiary”(ofServices/Works)meansthepersonforwhomtheServices/Worksaretobedeliveredasstipulat
edinthecontract.

"bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in specific contexts) means an offer
tosupply goods, services or execution of works made as per the terms and conditions set out in a
documentinvitingsuchoffers.

"Bidder" (including the term 'Bidder’, ‘consultant’ or ‘service provider' in specific contexts) means
anyperson or firm or company, including any member of a consortium or joint venture (that is an
associationofseveralpersons,orfirmsorcompanies),everyartificialjuridical personnotfallinginanyof
thedescriptions of bidders stated hereinbefore, including any agency branch or office controlled by
suchperson,participatinginaTenderProcess.

“Bill of Quantities” (including the term Price Schedule or BOQ) means the priced and completed Bill
ofQuantitiesformingpartofthebid.
"CommercialBank"meansabank,definedasascheduledbankundersection2(e)oftheReserveBankofindia
Act, 1934.

“Contract”(includingtheterms‘PurchaseOrder’or'SupplyOrder’or'Withdrawal Order’ or ‘WorkOrder'or
‘ConsultancyContract’or‘Contractfor Services’,'ratecontract’ or‘frameworkcontract’ or‘Letter of Award-—
LoA’(letter or memorandum communicating to the contractor theacceptance of hisbid)or'Agreement’ ora
‘repeat order’ accepted/ acteduponbythe contractorin specific contexts),means a formal legal agreement
in writing relating to the subject matter of procurement, entered intobetween the Procuring Entity and
the contractor on mutually acceptable terms and conditions and
whichareincompliancewithalltherelevantprovisionsofthelawsofthecountry;
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“Contractor”(includingtheterms‘Supplier’or‘ServiceProvider’or‘Consultant’or‘Firm’or‘Vendor’or
‘Manufacturer’or ‘Successful Bidder’ in specific contexts) means the person, firm, company, or a
JointVenturewithwhomthecontractisenteredintoandshallbedeemedtoincludethecontractor'ssuccessors
(approved by the Procuring Entity), agents, subcontractor, representatives, heirs,
executors,andadministratorsasthecasemaybeunlessexcludedbytheterms ofthecontract;

“Day”, “Month”, “Year” shall mean calendar day/ month or year (unless reference to financial year
isclear fromthecontext).

“Drawing” means the drawing or drawings stipulated in or annexed to the Specifications or the
TenderDocument/Contract;
“Engineerincharge”’meansHeadofEngineeringsectionatRegionalOffice,wherecontractisawarded.HeistheC
WoCofficerresponsibleforexecutionoftheSpecial/PreventiveRepair&Maintenanceworks

/ Upgradation or construction works under the contract and for monitoring the Progress of works,
forpaymentofworksetc.

“Engineer” means Assistant Engineer/Executive Engineer or Representative of Engineer in charge
atplace of work deployed by Regional Manager or Engineer in charge for performing the duties as
percontractterms&conditions.
“Equipment’meansthecontractor'smachineryandvehiclesbroughttemporarilytothe
SitefortheperformanceofService.
“GeneralConditions”’meanstheGeneralConditionsofContract,alsoreferredtoasGCC.

"Goods" (including the terms ‘Stores’, ‘Material(s)’ in specific contexts) includes all articles,
material,commodity,livestock,medicines,furniture fixtures,rawmaterial,consumables,spareparts,instr
uments, machinery, equipment, industrial plant, vehicles, aircrafts, ships, railway rolling
stockassemblies, sub-assemblies, accessories, a group of machines comprising an integrated
productionprocess or such other categories of goods or intangible, products like technology transfer,
licenses,patents orother intellectual properties (but excludes books, publications, periodicals, etc., for a
library),in specific contexts), procured or otherwise acquired by a Procuring Entity. Any reference to
Goods shallbe deemed to include specific small work or some services that are incidental or
consequential to thesupplyofsuchgoods;

“Government” means the Central Government or a State Government as the case may be and
includesagenciesand PublicSectorEnterprises underit,inspecificcontexts;
“Inspection”meansactivitiessuchas
measuring,examining,testing,analysing,gaugingoneormorecharacteristics of the goods or services or
works, and comparing the same with the specified requirementtodetermineconformity.

“Intellectual Property Rights” (IPR) means the rights of the intellectual property owner concerning
atangible or intangible possession/ exploitation of such property by others. It includes rights to
Patents,Copyrights, Trademarks,IndustrialDesigns,Geographicalindications(Gl).

“Joint Venture” means a Joint Venture or a Consortium (that is an association of several persons, or
firmsorcompanies-alsoreferredtoasiV/C)
“Materials”"meansallsupplies,includingconsumables,usedbythecontractorforserviceperformanceorusebyhi
sstaff.

“PMC” means the Project Management Consultant or any other officer or a third-party agency who
hasbeen assigned the authority to take day to day actions on behalf of the Engineer in charge /
RegionalManager/ProcuringEntityduringtheexecutionofthecontractbythecontractor;

“Parties”: The parties to the contract are the "Contractor"” and the “Procuring Entity”, as defined in
thisclause;
“PerformanceSecurity/Guarantee”(includestheterms‘PerformanceBond’or‘PerformanceBankGuarantee’
or other specified financial instruments in specific contexts) means amonetary guarantee tobefurnished
by the successful Bidder or Contractor inthe form prescribed for the due performance ofthecontract;
“Procurement”’or“publicprocurement”(or‘Purchase’,or‘GovernmentProcurement/Purchase’including an
award of Public-Private Partnership projects, in specific contexts) means the acquisition
ofGoods/Services/worksbywayofpurchase,lease,licenseorotherwise,eitherusingpublicfundsorany
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othersourceoffunds(e.g.grant,loans,gifts,privateinvestmentetc.)ofgoods,worksorservicesoranycombin
ation thereof, by a Procuring Entity, whether directly or through an agency with which a contractfor
procurement services is entered into, but does not include any acquisition without consideration.
Theterm“procure”/“procured”or“purchase”/ “purchased”shallbeconstruedaccordingly;

“Procuring Entity” means the entity in The Procuring Organization procuring Goods, Works, or
ServicesthatisCentralwarehousingCorporationincontextofthiscontract.

“Regional Manager” means the officer signing the Letter of Award (LoA) in capacity of Regional
ManagerCWCand/orthecontractonbehalfoftheProcuringEntityandanofficerwhoisadministrativeheado
fthe Region and in charge of all warehousing operations in the region; He will be tender
acceptingauthorityanddecision-
makingauthorityfortakingpunitiveactionsundervariousprovisionsofcontract.
“Service(s)”(includingtheterm‘non-consultancyservices’or‘OutsourcingofServices’inspecificcontexts) are
defined by exclusion as services that cannot be classified as Consultancy Services. Services(non-
Consultancy)involveroutine,repetitivephysical,procedural,andnon-intellectualoutcomesforwhich
quantum and performance standardscan betangibly identifiedandconsistently appliedand arebid and
contracted on such basis but does not include the appointment of an individual made under
anylaw,rules,regulations,ororderissuedinthisbehalf.AnyreferencetoServices shall be deemed
toincludethesupply of goods or performance of consultancyservice or small works, which are
incidentalorconsequentialtosuchservices;
“WarehouseManager’meansthelnchargeofCentralwarehousecomplexwhereworkistobeexecutedas
mentioned in NIT. He is theadministrative and operationheadof CW complex and He is the CWCofficer
responsible for execution of theDayto Day /Annual Repair
&MaintenanceworksunderthecontractandformonitoringtheProgressofworks,forpaymentof worksetc.
“Works"refertoanyactivityinvolvingconstruction,fabrication,repair,overhaul,renovation,decoration,install
ation, erection, excavation, dredging, and soon, which make use of a combination ofone ormoreof
engineering design, architectural design, material and technology, labour, machinery,andequipment.
“SpecialConditions”meansSpecialConditionsofContract,whichoverridetheGeneralConditions,alsorefer
redtoasSCC.

“Specification” or “Technical Specification” means the drawing/ document/ standard or any other
detailsgoverning the construction, manufacture or supply of goods or performance of services or
completion ofwork that prescribes the requirement to which goods or services or works have to conform
as per thecontract.

“Signed”meansinksignedordigitallysignedwithavalidDigitalSignatureasperITAct2000
(asamendedfromtimetotime).ltalsoincludesstamped,exceptinthecaseofLetterofAwardor
amendmentthereof.;

“Sub-
Contractor’meansapersonorcorporatebodywithanagreementwiththecontractortocarryoutaspecificpartof
thecontractthatmayormay notinclude workingon theSite.

“Temporary Works” means works designed, constructed, installed, and removed by the
contractorneededduringtheServices'performance.

“Variation” means an instruction given by the Contract Manager, which varies the scope, quantum
orperformancestandardsoftheServiceperformed.

“Tender”; “Tender Document”; “Tender Enquiry” or “Tender Process”. ‘Tender Process’ is the
wholeprocess from the publishing of the Tender Document till the resultant award of the contract.
‘TenderDocument’ means the document (including all its sections, appendices, forms, formats, etc.)
publishedby the Procuring Entity to invite bids in a Tender Process.The Tender Document and Tender
Process maybe generically referred to as “Tender’ or ‘Tender Enquiry’, which would be clear from
context withoutambiguity.
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bbreviationoftl | i lerd

Abbreviation

Definition

BG

BankGuarantee

BIS BureauofindianStandard

BOQ BillofQuantities

BSD BidSecuringDeclaration

CAR Policy Contractor’sallRiskPolicy

CcC CementConcrete

CGST Central Goods andServicestax
CPP CentralProcurementPortal

CPWD CentralPublicWorksDepartment
CTE ChiefTechnicalExaminer

cwc CentralWarehousingCorporation
DPIIT Departmentfor Promotionofindustry and InternalTrade
DSR DelhiScheduleofRates

EFT ElectronicFundsTransfer

EMD EarnestMoneyDeposit

EOT ExtensionofTime

EPFO EmployeesProvidentFundOrganization
ESI EmployeesStatelnsurance

ESI EmployeesStatelnsurance

FD/FDR FixedDepositReceipt

GCC GeneralConditionsofContract

GST GoodsandServices Tax

GSTIN GSTldentificationNumber

HSN HarmonizedSystemofNomenclature
IEM IndependentExternalMonitor
IGST IntegratedGoodsandServicestax
nT IndianinstituteofTechnology

INR IndianRupee

IPC IndianPenalCode

IPR IntellectualPropertyRights

IRC IndianRoadsCongress

ITB InstructionsToBidders

Vv JointVenture

v/C JointVenture/Consortium

LAR LastApprovedRates

LD Liquidateddamage

LoA LetterofAward(Acceptance)

MD ManagingDirector

MES MilitaryEngineeringServices

Mil MakeinIndia

MORTH MinistryofRoadTransport&Highway
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MSE MicroandSmallEnterprises

MSME MicroSmallandMediumEnterprises
MSMED MSMEDevelopment(Act)

MT MetricTonne

NEFT NationalElectronicFundsTransfer
NIT NoticelnvitingTender

PAN PermanentAccountNumber

PC (Indian)PenalCode

PC PreventionofCorruption

PERT ProgrammeEvaluationReviewTechnique.
PF ProvidentFund

PQ Pre-Qualifying

PSU PublicSectorUndertaking

PVC PriceVariationClause

RCM ReverseChargeMechanism

SCC SpecialConditionsofContract

SD SecurityDeposit

SGST StateGoodsandServicestax/

SOR SchedulesofRates

T&P Tools&Plants

TCS TaxCollectedatSource

TDS TaxDeductedatSource

TIA TenderlInvitingAuthority

TIS TenderInformationSummary
UGST UnionTerritoryGoodsandServicestax
WCPolicy WorkmenCompensationPolicy
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Vol-11-FOC&Schedule-1:GCC

CENTRALWAREHOUSINGCORPORATION
and

...[Contractor]...

ContractNumber..................

Contract for Execution of Miscellaneous Repair /Maintenance, upgradation and
Constructionworks in Zone | — a cluster of central warehouses located at Vizag-I, Anakapalli and
Kakinada On Annual rate Contractbasis

(SignatureofthelssuingOfficer) (SignatureoftheTenderer)



(OnaNon-JudicialStampPaperofINR100/-)

THISAGREEMENTismadethis[date]dayof[month],[year]BET

WEEN

0

CentralWarehousingCorporation,aGovernmentofindiaUndertaking,establishedundertheWarehousi
ngCorporationAct, 1962 havingitsRegionalOfficeat_ HyderabadandhavingitsCorporateOfficeat at 4/1, Siri
Institutional Area, August Kranti Marg, Hauz Khas, New Delhi- 110016 through its
RegionalManager,Hyderabad (hereinafter referred to as the "Corporation”, which expression, unless
the contextrequiresotherwise,shallincludeitssuccessorsandpermitted assignees);and

2 [name of the Contractor], having itsplace of business at[address](hereinafterreferred to as
the"Contractor”, which expression, unless the context requires otherwise, shall include its
successors/legalheirsandpermittedassignees).

RECITALS

Whereas:

A TheCorporationisinvolvedinprovidingservicesinthefieldofwarehousing,logistics and
relatedactivitiestovariousdepositorsincluding,fromGovernment/privatesectors.

B For the purposes mentioned under recital A above, the Corporation requires the Contractor to

providecertainservicesofmiscellaneousRepair/Maintenance,upgradationandConstructionworksinZone I|-a
cluster of central warehouses Vizag-I, Anakapalli and Kakinada the Contractor is engaged in the business of
providing suchservices and has agreed to perform the Services for the Corporation on the terms and
conditions set out inthis Contract. Accordingly, it is essential to the Corporation that the Services to be
provided under thisContract are rendered in timely manner as envisaged in the Contract/ Work Order(s).
In entering into thisContract, Contractor acknowledges that time is of utmost importance and agrees to the
provisions in theContractaddressingthat.

NOWTHEREFOREITISHEREBYAGREEDasfollows:

1

3.

4.

The Contractor agrees to perform such Services including, any incidental services, in accordance with
theterms and conditions of this Contract/ Work Order (S) or as directed from time-to-time by the
Corporation,such directions not being inconsistent with this Contract, and in consideration of its due
performance ofsuch Services, the Corporation agrees to pay the Contractor according to the rates, terms
and conditionshereincontained.

TheContractshallcomprisethefollowingdocuments:

ThisAgreement;

Schedulel:

ConditionsofContractwithAppendix(s);Sc
hedulell: ScopeofWorkandAppendix(s)
Schedulelll:

Price/CompensationSchedule(
allhereinafterthe“Contract”)

IntheeventofanyinconsistencyordiscrepancybetweenanyofthedocumentslistedinClause2above,thenprecede
nceshallbeindescendingorderaslisted.

ThetermsandconditionsofthisContractshalltakeeffectfrom[insertdate](the“EffectiveDate”)andshallbevalid
for 1_year(s)only.
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TherequireddateforcommencementoftheWorkshallbeaspertheWorkOrder(s)thatmaybeissuedby  the
Warehouse Manager/ Corporation’s Engineer (Refer Schedule II: Scope of Work), on need basis,from
time to time (“Commencement Date”). Notwithstanding any other provisions of the
Contract,Corporation’s obligations under this Contract or any Work Order shall arise only upon issuance of
a WorkOrdertotheContractor.TheWorkOrdermaycompriseinter-alia,thefollowing:

e WorkOrderreferenceNumber,DateofPlacement;

 NameoftheWork/servicestothedelivered;

e ScheduleofhandingoverofsitebytheCorporation;

e Scheduleofissueofdesigns(Ifrequired/applicable)bythecorporation;

e Estimated (abstract)quantities ofWork(s);

e Timeofcommencementandcompletion;

« ReferenceofquantityestimateswhetherestimatedbyContractororestimatedbyCWCEngineer/Wareh
ouseManager

e DefectLiabilityPeriod;

* PlaceofWork,Sitedetails.

Thework(s)shallberequiredtobecompletedwithinstipulatedtimescheduletobereckonedfromthe3rddayfrom
dateofplacementofWorkOrderincaseofR&M/UpgradationworksasperTable2/Table3 of Scope of Work
(Schedule-Il) and from next day from date of placement of Work Order in case ofHorticulture &
Housekeeping Services mentioned in Table 1 of Scope of Work (Schedule-Il) above andimmediatelyupon
call by Warehouse Manager for breakdown services mentioned in Table 1 above
tomeetthetimelineasperSchedule-llofScopeofWork.

Forthepurposesof Clause14(Warranty) ofSchedulel (Conditions of Contract) the “Warranty Period”shall be
a period as stipulated in the Scope of Work (Schedule-l1l) from the date of issue of the
CompletionCertificateinrespectoftherespectivework(s)or,ifearlier,thedateofterminationoftheContract;provi
dedthat if any rectification is carried out pursuant to Clause 14 (Warranty), then the Warranty Period shall
beextendedforafurtherequivalentperiodfromthedateofcompletionofsuchrectification.

The Contractor has provided the Corporation with an irrevocable and unconditional performance
bankguaranteeinthesumof

i.e.[insertamount]fromabankorfinancialinstitutionacceptabletotheCorpor
ation (the “Performance Bank Guarantee”). The PBG shall be returned to the Contractor
afterCompletionCertificateissuedby theCorporation.

The PBG and or any other Bank Guarantee provided under this Contract shall be duly kept valid by
theContractorforbeyondsixty(60)days-
afterfirstanniversaryofthelLetterofAwardissuedbytheCorporationoranyContract/WorkOrderextension.

If requested by theCorporation, theContractoragrees to extend thevalidity period of the PerformanceBank
Guarantee or to issue a further Performance Bank Guarantee in the event that the duration of
thisContractisforanyreasonextendedbeyondsuchvaliditydate.

The Corporation shall make a claim under the Performance Bank Guarantee apart for amounts to which
theCorporationisentitledunderthecontract(notwithstandingand/orwithoutprejudicetoanyotherprovisionsi
nthecontractagreement) intheeventof:

a) failure by the Contractor to extend the validity of the Performance Bank Guarantee as
describedherein above, in which event the Corporation may claim the full amount of the
Performance BankGuarantee.

b) failurebytheContractortopayCorporationanyamountdue,eitherasagreedbytheContractoror
determined under any of the provisions of this Contract/ Work Order, within 30 days of
theserviceofnoticetothiseffectbyCorporation.

NotwithstandinganyotherprovisionsoftheContract,nopaymentsduetotheContractorbytheCorporationunder
theContractshallbepayablebytheCorporationtotheContractoruntilthecopiesofthe certificates of insurance
referred to in Clause 21 (Insurance) of Schedule | (Condition of
Contract)(whereverapplicable)andthePerformanceBankGuaranteehavebeendeliveredtotheCorporation.
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10.

13.

14.

ForthepurposesofClause31.5(Notices)ofSchedulel(ConditionsofContract),theaddressfornoticesshallbe:

IftotheCorporation/Regionalmanager:

[InsertAddress]

E-mail: [
JAttention:[ ]

IftotheContractor:
[InsertAddress]

E-mail: [
JAttention:[ ]

For the purposes of this Contract, the Corporation’s Representative for contractual matters shall be[B.
Nirmal, Regional Manager]and the Corporation’s Representative for
operational/technicalmattersshallbe[S.Manibala,AssistantEngineer].

ForthepurposesofthisContract,theContractor'sRepresentativeforcontractualmattersshallbe[name/designa
tionJandtheContractor’'sRepresentativeforoperational/technicalmattershallbe[name/designation].

ThefollowingadditionaltermsandconditionsshallapplytothisContract:

[Inserthereanyadditionalcontract-specifictermsandconditions,ifany]
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INWITNESS WHEREOFtheParties heretohaveexecutedthisAgreementontheday,
monthandyearhereinabovewritten:

Signedby ..o
.................................. [PrintName]for

andonbehalfofCWC

MVIENESS. ..ot e e e s

............................................... [Witness Name]

................................................ [Print Name]

forandonbehalfof[NameofContractor]

MV N SS. .t e s

................................................ [Witness Name]
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SCHEDULE
ICONDITIONSOFCONTRACT

INTERPRETATION
Definitions

IntheContractthefollowingwordsandexpressionsshall,unlessthecontextotherwiserequires,havethefollowin
gmeanings:

"Affiliate" shall meananysubsidiary or holdingcompany ofany body corporateor
any other subsidiary of such holding company.For the purpose ofthis
definition: “subsidiary” shall mean a subsidiary within the meaningof
the Companies Act, 2013but in addition as if that section
providedthatitsmembersaredeemedtoincludeanyotherbodycorporatew
hoserightsinrelationtoitareheldonbehalf ofthatotherbodycorporate or
by way of security by another person but are treated forthe purposes of
that section as held by that other body -corporate;
and“holdingcompany”shallmeanaholdingcompanywithinthemeaningof
the Companies Act, 2013but in addition as if that section
providedthatabodycorporateisdeemedtobeamemberofanotherbodycor
poratewhereits rightsinrelation to that body corporate are heldon its
behalf or by way of security by another person but treated for
thepurposesofthatsectionasheldbyit;

“Agreement” shallmeanthe AgreementbetweentheCorporationandtheContractor
towhichthisScheduleisattached;

“Claim” shallmeanmeansanyandallclaims,demands,liens, judgments,awards,
remedies, debts, liabilities, damages, injuries, costs, losses,legal and
other expenses, or causes of action of whatsoever
nature,including,withoutlimitation,thoseclaimsmadeorenjoyedbyde
pendants, heirs, claimants, executors, administrators, successors
orassigns,inwhateverjurisdictiontheforegoingmayarise;

"CommencementDate” shallmeantherequireddateforcommencementoftheWorkatthe
Site,asspecifiedintheContract/WorkOrder;

“CorporationGroup” shallmeantheCorporation,itsaffiliate,successorsandpermitted
assignees,anditsandtheirrespectivedirectors,officersandemploye
es(including agencypersonnel).

“Corporationinformation” shallmeanalldata,documents,materialsandinformationsuppliedby
theCorporationtotheContractorforthepurposesofthisContract,including,with
outlimitation,anyupdatedorre-issuedinformation;

“Corporation’s Representative”shall mean the person(s) identified as such in the

Agreement;“CompletionCertificate” shallhavethemeaninggiventothatterminClause13(Completionof
theWork);

“CompletionDate” shallmeantherequireddateforcompletionoftheWorkassetoutin
theContract/WorkOrder,asthesamemaybeamendedinaccordancewithth
eprovisionsoftheContract;

"Contract" shall havethemeaninggiventothattermintheAgreement, as
thesamemaybeamendedorvariedinaccordancewithitsterms;
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"Contractor'sEquipment”

“ContractorGroup”

“Contractor’sPersonnel”

shallmeanalltools,plantequipment,materialsandsuppliesprovided
bytheContractorGroup(whetherowned,leasedorhired)inconnectionwith
theperformanceoftheWork/Services(including,without limitation, those
referred to in the Scope of Work) and
whetherornotforincorporationintheFacilities/ Work(s);

shallmeantheContractor,itssubcontractorsofanytier,itsandtheir
respective Affiliates, successors and permitted assignees, and its
andtheirrespectivedirectors,officers,employees(includingagencyperson
nel);

shallmeanallpersonnelprovidedorusedbytheContractorGroupfor
thepurposeofcarrying outthe Work,
including,withoutlimitation,thosereferredtointheScopeofWork;

“Contractor’sRepresentative” shallmeantheperson(s)identifiedassuchintheAgreement;

“Data”

“EffectiveDate”

“Force

ment”

“IssuedMaterial”

“Officer-incharge”

"Party”

"ScopeofWork"

"Schedule(s)"

“Site”

meansallreports,studies,designs,data,drawingsandotherinformation
,documentationandmaterialsasmaybeprepared,created or developed by
the Contractor as a result of the Work or inaccordancewiththisContract;

shallhavethemeaninggiventothattermintheAgreement;“Facilities”

shallmeanthefacilitiestobeconstructed/maintained/repaired/
renovatedbytheContractorasaresultoftheWork(s);

Majeure”
shallhavethemeaninggiventothatterminClause22.2(Definition);"Govern

shallmeantheGovernmentofindia,orwhereapplicable,anystate,
regionalorlocalgovernmentorauthority,inclusiveofanyministry,
agency, authority or other entity controlled by same; includes
agenciesandPublicSectorEnterprisesunderitinspecificcontexts;

shallmeantheresourcesvizmaterials,tools,plant,equipmentlistedin
the,Appendix 7 and/or Scope of Work (if any) to be procured by
theCorporationanddeliveredtotheContractoratthespecifiedlocationtoen
abletoContractortocarryouttheWork;

shallmeantheCorporationrepresentativeOfficerinthecapacity/rank
ofWarehouseManagerorEngineerwhoplacedtheworkordertocontractort
operformthe work/deliver theservicesunderthecontract.

shall mean either the Corporation or the Contractor as the context
sopermits and, asexpressed inthe plural, shall mean the
CorporationandtheContractorcollectively;

shallmeanthescopeofworksetoutinSchedulell(ScopeofWork)
along with Technical Specifications and any amendment thereto
madeinaccordancewiththetermsoftheContract;

shallmeantheschedule(s)totheContractasreferredtonumerically
andexhaustivelytherein;

shall mean the operating site, construction site or other place
wheretheContractorisperformingtheWorkand/oranysupportingactivity
inrespectthereof;

Page|8




12

13

14

15

16

22
221

222

223

"Specification" shallmeanthoserequirementsregardingthestandardofContractor's
Equipment,assetoutintheContract;

“WarrantyPeriod” shallhavethemeaninggiventothattermintheAgreement;

“Work” shall mean all work or services to be performed by the Contractor
asprovidedforundertheContract,including,withoutlimitation,theprovisi
onofallmaterials,servicesandequipmentrequiredinaccordancewiththeC
ontractasperScopeofWorkandTechnicalSpecifications;

Clauses

Unlessotherwisestated,anyandallreferencesintheContracttoClausesarereferencestotheClausesofthisSched
uleloftheContract.

Headings

TheheadingsintheContractareusedforconvenienceonlyandshallnotgovernoraffecttheinterpretationoftheC
ontract.

Plurality

Wordsdenotingthesingularshallincludethepluralandviceversa,wherethecontextrequires.

StatutoryReferences

Except as expressly identified, any reference to statute, statutory provision or statutory instrument
shallincludeanyre-enactmentoramendmentthereofforthetimebeinginforce.

Periods

Unless expressly stated otherwise, all references to days, weeks, months and years shall mean
calendardays,weeks,monthsandyears.

COMMENCEMENTANDPROGRESSOFWORK
CommencementDate

When Corporation issue the work order(s), on need basis, for any work /services at any day
duringcontract period, The Contractor shall ensure that it is in position ready to commence the Work at
the Sitenolater thanthe CommencementDate mentionedinworkorder(s).

ProgressoftheWork

The Contractor shall at all times carry out and complete the Work in accordance with any Work
Planand/or time schedule for the Work specified in the Work Order (s) or if none is specified such other
workplanand/ortimescheduleasmaybeagreedbetweentheParties(the“WorkPlan™).

As soon as possible, but within 3 (Three) working days of receipt of a Work Order, the Contractor
shallsubmitaWorkPlanshowing the‘TimeandProgress Chart'for
eachmilestonewithintheTimeforCompletion. The Officer in Charge may within 7 (seven) working days
thereafter, if required modify andcommunicate the Work Plan approved to the Contractor, failing which
the Work Plan submitted by theContractorshallbedeemedtobeapprovedbytheOfficerinCharge.

In case of non-submission of Work Plan by the Contractor, the Work Plan as may be issued by the
OfficerinChargeshallbedeemedtobefinal Theissuanceofand/ordeemedapprovalofsuchWorkPlanby
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225

223

23

31
311

312

313

314

315

316

theOfficerinChargeshallnotrelievetheContractorofanyoftheobligationsundertheContract.

The Contractor shall submit the Work Plan including the ‘Time & Progress Chart’ and Progress
Reportusing the mutually agreed software or in other format decided by Corporation for the work done
duringprevious month to the Corporation on or before 5""day of each month, failing which a recovery as
perAppendix-
7tobedecidedbytheCorporation,shallbemadeonperweekorpartbasisincaseofdelayinsubmissionofthemont
hlyprogressreport.

The Contractor shall use the Work Plan as the basis for progress reporting, scheduling, forecasting
andcontrolling performance of the Work. If at any time the progress of the Work does not comply with
theWorkPlan,theContractorshallimmediatelyinformtheCorporationandshalltakeallnecessaryactiontore-
establishprogressinaccordancewiththeWorkPlan.

A Work Order issued by the Corporation shall only be amended in accordance with the procedure
setoutinClause29(Variations).

CompletionDate

The Contractor shall complete the Work in accordance with the Contract by no later than the
CompletionDatestipulatedintheWorkOrder.Uponcompletion,theCorporation shall issue a
CompletionCertificatetotheContractorinaccordancewithClause13.3.

CONTRACTOR'SOBLIGATIONS- GENERAL
Contractor'sPerformance

The Contractor shall perform the Work with all due skill, diligence and care and in a safe, competent
andworkmanlike manner in accordance with good and prudent industry practice and in accordance with
theprovisionsof theContract.

Except to the extent that it may be legally or physically impossible or create a hazard to safety,
theContractorshallcomplywiththeCorporation’sRepresentative(s)instructionsanddirectionsonallmattersr
elatingtotheWork.

TheContractorshallprovideallmanagement,supervision,personnel,materials,equipmentandsupplies,pl
ant,consumables,facilitiesandallotherthings,sofarasthenecessityforprovidingthesameis specified inor
isreasonablytobeinferredfrom theContract.

WheretheContractor has toworkalong with other agencies inand around the area allotted for hisworks,it
shall executeall the Works in complete coordination and cooperation with all such agencies,so that at
no time either its work or the works of other agencies is stopped or delayed. In case of anydispute in this
regard, decision of Regional Manager of the Corporation will be final and binding on theContractor.
Noclaimfor idle labor, plant and machinery, under any circumstances will  be
entertainedbytheCorporation.

During execution of the work, the Warehouse may be operational. Contractor has to execute all works
incomplete coordination and cooperation with all activities confined to the area within the Scope of
Work,so as not to affect the operation of Warehouse under any circumstances. In case of any dispute in
thisregard,decisionofCorporationortheirrepresentative(officerincharge)willbefinalandbindingonthe
Contractor. Contractor shall also note that work shall progress in phased manner as per
operationalrequirementof Corporation, if any, as may beinformed bytheCorporation at the time of
execution oftheWork.

TheContractoracknowledgesthatithasassessedCWCoperationsatsiteofworkandshalldeploytheneedful
resourcesafterproperplanninginsuchaway thateachwork/services,under
thiscontract,iscompletedwithinstipulatedtimescheduledespiterunningtransactions/operationsofCWC
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Contractor shall providetemporary site officewithrequisite furniture & appliances and godownforstoring/
stacking construction materials at their own cost. Space, without charging any rent, to
constructtemporary godown and to providetemporary site office shall be provided by Warehouse
Manager oftheCorporationbasedonavailabilityofspaceinCWCcomplex.The area to be provided shall
bedecided by Warehouse Manager based on availability. The Contractor undertakes that no
constructionmaterial, supplied goods or any other items/materials is/are placed in the CWC complex in
haphazardmanner or stored at any place other than its designated place. Warehouse Manager may, in all
such caseshall have the power to remove such material(s) from the CWC Complex or may relocate the
same todesignated place at risk and cost of Contractor. Decision of Warehouse Manager in such cases
shall befinalandbindingonContractorandshallbeanexemptedmatter.

Wherethe Work(s)executedby the Contractorareultimately to be delivered to the Corporation, therisk
and responsibility for the damage, loss, care and maintenance of such Work(s) shall remain with
theContractoruntilthedateofissueoftheCompletionCertificateinrespectofthewholeoftheFacilities.

The Contractor acknowledges that it has already inspected the site and satisfied itself about the
actualsite conditions and has collected any other information which may be required by the Contractor.
TheContractor shall not be entitled for any claim(s) whatsoever, in case of variance of Site conditions
priortoorafterexecutionofthisContract.

Sampling,InspectionandTesting

The Contractor shall, at his own expense and without delay, supply to the Corporation samples
ofmaterials to be used on the work and shall get these approved in advance. All such materials to
beprovided by the Contractor shall be in conformity with the specifications, if any, laid down or referred
toin the Contract. The Contractor shall, if requested by the Corporation furnish proof, to the satisfaction
ofthe Corporationthat thematerialssocomply.

The Corporation through its representative shall, within _7days of supply of samples or within
suchfurther period as he may require, intimate to the Contractor in writing whether samples are
approved
byhimornot.Ifsamplesarenotapproved,theContractorshallforthwitharrangetosupplytotheCorporation for
his approval, fresh samples complying with the specifications laid down in the Contract When materials
are required to be tested in accordance with specifications, approval of the
Corporationshallbeissuedafterthetestresultsarereceived.

The Contractor shall at his risk & cost submit the samples of materials to be tested or analyzed and
shallnot make use of or incorporate in the work any materials represented by the samples until the
requiredtests or analysis have been made and materials finally accepted by the Corporation. The
Contractor shallnot be eligible for any claim or compensation either arising out of any delay in the work
or due to anycorrectivemeasuresrequiredtobetakenonaccountofandasaresultoftestingofmaterials.

The Contractor shall, at his risk & cost, make all arrangements and shall provide all facilities as
theCorporationmayrequireforcollecting,andpreparingtherequirednumberofsamplesforsuchtestsatsu
ch time and to such place or places as may be directed by the Corporation and bear all charges
andcost of testing unless specifically provided for otherwise elsewhere in the contract or specifications.
TheCorporationshall,atalltimes,haveaccesstotheworksandtoallworkshopsandplaceswhereworkisbein
g prepared or from where materials, manufactured articles or machinery are being obtained for
theworksandtheContractorshallaffordeveryfacilityandeveryassistanceinobtainingtherighttosuchacce
ss.

The Corporation shall have full powers to require the removal from the premises of all materials
whichinhisopinionarenotinaccordancewiththespecificationsandincaseofdefault,theCorporationshallbe at
liberty to employ at the expense of the Contractor, other persons to remove the same without
beinganswerableor accountablefor any loss or damagethatmayhappen or arise to suchmaterials.
TheCorporation shall alsohave full powers to require other proper materials to be substituted thereof
andincaseofdefault,theCorporationmaycausethesametobesuppliedandallcostswhichmayattendsuchremov
alandsubstitutionshallbebornebytheContractor.
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The contractor may at his own expense, provide a material testing lab. at the site for conducting
routinefieldtests. Thelab.shouldbeequippedatleastwiththetestingequipment,asspecifiedinAppendix7.

Anyinspection bythe Corporation, test or examination, or any failure by the Corporation to carry outany
inspection, test or examination, shall not relieve the Contractor of any of its obligations under
theContract.

QualityAssuranceandQualityControl

Promptlyafter the Effective Date, the Contractor shall provide quality assurance and quality
controlsystems and quality plans for approval by the Corporation. Such systems and plans shall be in
accordancewithgoodindustrypracticeandFieldqualityplansgiveninSchedule-11(Appendix-I1V-
technicalspecification).

TheContractorshallensure,andshallprocurethatitssub-
contractorsensure,thattheWorkiscarriedoutinaccordancewiththequalityassuranceandqualitycontrolsyste
msandqualityplansapprovedinwritingbytheCorporationandanyotherqualityassuranceandqualitycontrolsy
stemsandqualityplansprovidedtotheContractorbythe Corporation.

All works under or in course of execution or executed in pursuance of the contract, shall at all times be

openand accessible to the inspection and supervision of the Corporation and/or his authorized officers-
in-charge of the work and all the superior officers, officer of the Quality Assurance Unit of the Department
orany organization engaged by the Department for Quality Assurance and of the Chief Technical
Examiner’sOffice and the contractor shall, at all times, during the usual working hours and at all other
times at whichreasonable notice of the visit of such officers has been given to the contractor, either
himself be present toreceive orders and instructions or have a responsible agent, duly accredited in
writing, present for thatpurpose. Orders given to the Contractor’s agent shall be considered to have the
same force as if they hadbeengivento thecontractorhimself.

IfitshallappeartotheCorporationorhisauthorizedsubordinates,ChiefEngineerandorOtherEngineersin  his
Office of Quality Assurance or his subordinate officers or the officers of the organization engaged bythe
Department for Quality Assurance or to the Chief Technical Examiner or his subordinate officers, thatany
work has been executed with unsound, imperfect or unskillful workmanship or with materials orarticles
provided by him for the execution of the work which are unsound or of a quality inferior to
thatcontracted or otherwise not in accordance with the contract, the Contractor shall, on demand in
writingwhich shall be made within six months (three months in the case of work costing Rs. 10 Lac and
belowexcept roadwork) of the completion of the work from the Corporation specifying the work,
materials
orarticlescomplainedofnotwithstandingthatthesamemayhavebeenpassed,certifiedandpaidforforthwith
rectify, or remove and reconstruct the work so specified in whole or in part, as the case mayrequire or as
the case may be, remove the materials or articles so specified and provide other proper andsuitable
materials or articles at his own charge and cost. In the event of the failing to do so within a
periodspecifiedbytheCorporationinhisdemandaforesaid,thenthecontractorshallbeliabletopaycompensatio
natthesamerateasunderClause10ofthecontract (fornon-completionoftheworkintime)for thisdefault.

In such case, the Corporation may not accept the item of work at the rates applicable under the
contract,but may accept such items at reduced rates as theauthority specified in Appendix 7may
considerreasonable during the preparation of on account bills or final bill, if the item is so acceptable
withoutdetrimenttothesafetyandutilityoftheitem
andthestructureorhemayrejecttheworkoutrightwithoutanypaymentand/orgetitandotherconnectedandinc
identalitemsrectified,orremovedandre-
executedattherisk&costofthecontractor.DecisionoftheCorporationtobeconveyedinwritinginrespectofalloft
heaboveshall befinalandbindingontheContractor andshallbeexceptedmatter(s).
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45

CONTRACTOR’'SEQUIPMENT
Contractor’sequipment-General

TheContractorwarrantsthattheContractor’'sEquipmentshallbeadequatetoperformtheWork,shallbene
w orasnew,ofgoodqualityandworkmanshipandshallcomplyinallrespectswiththeSpecification.

The Corporation shall be entitled, at any time, to inspect all or any part of the Contractor’'s Equipment.
Ifany part of the Contractor’s Equipment does not, at any time, meet the requirements of the Contract,
thentheContractorshalluponnoticefromtheCorporationpromptlyreplaceorrepairsuchpartoftheContractor’
sEquipmenttoensurecompliancewiththeContract.

TheContractorwarrantsgoodtitletoallContractor’'sEquipment.

TheContractorwarrantsthattheContractor’'sEquipmenthasbeenexaminedbyinspectorsofanyrelevantcertify
ingauthoritynomorethansixmonthspriortotheEffectiveDateandshall forthedurationof the Contract and
any extension thereof, conform in all respects with all applicable current laws
orstatutoryinstrumentssettingoutregulationstobeobservedintheconductofoilfieldoperations.

Any inspection of any item of Contractor's Equipment necessarily required during the currency of
theContract to ensure continued compliance with certification requirements, or for any other reason,
shallbeconductedatatimeconvenienttotheCorporation(subjecttoanyoverridinglimitationimposedbyany
certification authority). All costs connected with any such inspection shall be to the account of
theContractor.

Spares

The Contractor shall ensure that the Contractor’s operational base at the Site is at all times stocked
withspare parts for the Contractor's Equipment that meet the requirements of the Contract, together with
allnecessary or desirable packing and marking for that purpose and that such spare parts are sufficient
toensurethattheWork/servicescancontinueintheeventoffailureoftheContractor’sEquipment.

RemovalofUnserviceableContractorEquipment

The Contractor shall at its own expense, if required by the Government or if required by the
Corporationforoperational reasons, promptly remove from the Site, any Contractor’s Equipment which
may havebeen rendered unserviceable through any cause during the course of operations hereunder or
otherwisedeal with the Contractor’s Equipment in accordance with the Corporation's instructions,
notwithstandingthattheContractor’sEquipmentmaybeinsuredandwhetherornotdeclaredaloss.

In the event that the Contractor fails to carry out its obligations under the foregoing Clause 4.3.1
withinsevendaysofreceivingnoticefromtheCorporation,theCorporationshallbeentitledtotakesuchmeasure
sin respect ofany such equipment and, at its sole discretion, shall be entitled to elect, at anytime
thereafter, to remove the same and shall be entitled to recover all costs and expenses so
incurredfromtheContractor(including,withoutlimitation,anycustomsdutiesortaxeswhichmaybeincurred).

TitleandRisk

WhereanyitemofContractor'sEquipmentisultimatelyintendedtobecomethepropertyoftheCorporationpurs

uanttothisContract(whetherthroughincorporationintheFacilitiesorotherwise),titletosuchitemshallbetransf

erredtotheCorporationwitheffectfromthefirstarrivalofsuchitemattheSitebut the risk and responsibility for
the  damage, loss, care and maintenance of such item  shall remain  with
theContractoruntilthedateofissueoftheCompletionCertificate inrespectofthewholeoftheFacilities.

Thecontractorshalltreatallmaterialsobtainedduringdismantlingofastructure excavationofthesitefora work
etc. as Corporation’s property and such materials shall be disposed of to the best advantage
ofCorporationaccordingtotheinstructionsinwritingissuedbytheOfficerincharge. TheContractors,inthecours
eoftheirownwork,acknowledgesthatallmaterialsobtainedintheworkofdismantlingand
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excavation etc. is the property of Corporation and would be issued to the Contractor (if they require
thesameforusein thework)at the rates approved bytheCorporation,as thecasemay be.

CONTRACTOR’'SPERSONNEL
Contractor’sPersonnel-General

Subjectto allthe compliancesofAppendix-5,theContractorshall atits
expense,provideandkeepavailablefortheWork,theContractor’'sPersonnelandshallensurethattheContractor’
sPersonnelcomplywithapplicablelawsand,wherenecessaryforthe performanceoftheWork,areinpossession
ofvalidpassportsandworkpermits,whereverapplicable.

TheContractorshallensurethattheContractor’'sPersonnelshallbesufficientinnumber,experienceandqualityt
ocarryouttheWorkinaccordancewiththetermsandconditionsoftheContract.

No key member of the Contractor’s Personnel assigned to the Works may be replaced without
theCorporation’s prior written approval, except in the case of death, serious injury or illness of the
keymember or their immediate family and/or resignation of such personnel not followed by any hiring
backby the Contractor during the term of the Contract. Any replacement shall work with the person
to bereplaced for a reasonable handover period. For the purposes of this Clause, the term “key
member”shall mean any member of the Contractor’s Personnel who, in the reasonable opinion of the
Corporation,performs an important role in the performance of the Work and shall include, without
limitation, anyprojectmanager,supervisory staff,project engineeror leaddisciplineengineer.

The Corporation reserves the right to reject any member of the Contractor's Personnel, prior to
thatmembercommencinganypartoftheWork.

The Contractor shall submit by the 4%and 19"of every month, to the Corporation, a true
statementshowing in respect of second half of the preceding month and the first half of the current
monthrespectively:

(i)  thenumberoflabourersemployedbyhimonthework
(i)  theirworkinghours
(iif)  thewagespaidtothem

(iv) theaccidents thatoccurredduringthesaidfortnightshowingthecircumstancesunder
whichtheyhappenedandtheextentofdamageandinjurycausedbythem

(v) thenumberoffemaleworkerswhohavebeenallowedmaternitybenefitandtheamountpaidtothem.

In case of failure to comply with the above, the Contractor shall be liable to pay to Corporation,
asum as decided by the authority mentioned in Appendix-7 for each default or materially
incorrectstatement.DecisionoftheCorporationshallbefinalindeductingfromanybillduetotheContract
or,theamountleviedasfineandbebindingontheContractor.

RemovalofPersonnel

The Corporation may, at any time after the commencement of the Work and at its sole discretion,
directthe Contractor in writing to remove any member of the Contractor’s Personnel from the
performance ofthe Work. The Contractor shall immediately comply with such direction and shall, as soon
as reasonablypracticable, replace, or procure the replacement of, such person with another person
suitably qualifiedandacceptabletoCorporation. TheContractorshallbearthecostsof any such removal
andreplacement.

WorkingConditionsandDisciplineofContractorPersonnel

The Contractor shall, at all times, be responsible for the conduct of the Contractor’s Personnel and
shallensure that they comply with all applicable laws and honour and observe Indian standards of
moralityandbehaviour.
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TheContractorshallcomplywith,and ensurethatitssub-contractors complywith,alllabour
laws,regulations,standardsandpracticesapplicableinrespectoftheSite. Wherever, applicable,
theContractorshallprovideacopyofLabourLicencetotheCorporationpromptly/immediatelyafterexecutiono
fthisContract.

No guarantee will be provided by CWC for accommodation of the Contractor or any of his
personneldeployed for the Work(s). The Contractor may, however, be allowed by the Corporation at its
discretion,toerectlabourcampsforhousingthelabour/personnelatornearthesiteofworkonavailableWareho
usepremises.TheContractorshallathisowncostmakeallnecessaryandadequatearrangementsforimportation
feedingandpreservationofthehygieneofhisstaff.Contractor shallalways permit inspection of the
Corporation or his assistant or any official of the Corporation for allsanitaryarrangements, madebyhim. If
theContractorfailstomakeadequatemedicalandsanitaryarrangements,thesemaybeprovidedbytheCWCandc
ostthereofwillbe recovered from theContractor. The Contractor shall ensure that these labour camps so
erected shall not adversely degradethebeautyandaestheticofCWC/Warehousecomplex.Thecampsshall be
erected as per GoodlIndustryPracticesgivinganeatandcleanambience.

DrugsandAlcohol

NeithertheContractornoranyoftheContractor'sPersonnelshall,exceptfor bona fide medicalpurposes,
keep, sell, barter, give, dispense or otherwise dispose of any drugs or alcoholic liquors to anyperson at
theSiteor permit the same to be done by any person.Alcohol shall not be permitted at theSite save ina
form generally used in medicine and forming a bona fide constituent of a medical kit. TheCorporation’s
Representative reserves the right to search the property and person of any member of theContractor's
Personnel to ensure compliance with the provisions of this Clause 5.4 (Drugs and Alcohol).The
Corporation’s Representative may at his absolute discretion prohibit any member of the
Contractor'sPersonneltogoontotheSiteorotherfacilityinthecontrolofCorporation,ormayrequiresuchperson
to leave the Site where he has reasonable grounds to suspect non-compliance with the provisions of
thisClause5.4(DrugsandAlcohol). TheContractorshallatalltimescomplywiththeprovisionsofAppendix4(Sub
stanceAbuseConditions).

TRANSPORTOFPERSONNELANDEQUIPMENT
Contractor’sResponsibility

Unless otherwise specified in the Contract, the Contractor shall be responsible for providing any and
alltransportation for all Contractor’s Equipment and Contractor’s Personnel required in connection with
theperformanceoftheWork.

CORPORATIONSUPPLIEDRESOURCES
ResourcesvizlssuedMaterial, Tools,PlantsandEquipment

The Corporation shall deliver the Material Tools, Plants and Equipment to the Contractor as specified
inthe Appendix- 7 of Schedule I. The Contractor shall inspect all such resources when delivered into
theContractor’spossessionandshallwithin48hoursofsuchdeliverynotifytheCorporationofanydefect,de
ficiency or shortage. In the event that the Contractor does not notify the Corporation of any
defect,deficiency or shortage within 48 hours of delivery, then the Contractor will be deemed to have
acceptedthe Issued Material / Tools/ Plants/ Equipment and these resources shall be deemed to have
beendeliveredina completeandundamagedstate.

Title to the Corporation Issued Material / Tools/ Plants/ Equipment shall at all times remain with
theCorporation butthe riskand responsibility for thedamage, loss,care andmaintenance of
thetheseresourcesshallrestwiththeContractorfromthedateofdeliverytotheContractoruntilthedateofissueof
the Completion Certificate in respect of the whole of the Facilities. Upon completion of the Facilities
orexpiry/ termination of the Contract, the Contractor undertakes to return the resources balanced
fromconsumptionin workbasedon technicalconsumptionrequirementasdefinedinAppendix IVofSchedule
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Il and/or reconcile thesame. In case of any unaccounted issued resources, the Contractor shall be
liabletotheCorporationtopaythe costof such resource.

Corporation Information

The Corporation shall provide the Corporation Information to the Contractor as specified in the Scope
ofWork. The Corporation makes no representation or warranty as to the accuracy or sufficiency of
theCorporationinformation.

The Contractor shall review the Corporation Information and shall promptly notify the Corporation of
anyinaccuracies,omissions,contradictionsorambiguitiesintheCorporationinformation.

All Corporation Information shall at all times remain the exclusive property of the Corporation and
shallbereturned to the Corporationoncompletion of the Workor terminationof the Contract, whichever
istheearliest.

The Corporation Information may be updated or re-issued to the Contractor from time to time during
thecarryingoutoftheWork.

The  Contractor  shall not divergefromor  changethe requirements or  parameters
referredtointheCorporationinformationortheScopeofWorkwithoutthepriorwrittenapprovaloftheCorporat
ion.

DeemedSatisfaction

Notwithstanding the provision of the Corporation Information, the Contractor shall be deemed to
havesatisfied itself in respect of all relevant matters pertaining to the Work, including, but not limited to,
theScope of Work, the nature of the Work, access to the Site, local facilities, climatic, sea, other water
andweather conditions, working hygiene and working environment conditions and all other matters
whichmay affect the performance of the Work. Any failure by the Contractor to take into account any of
theaforementionedmattersshallnotrelieveorexcusetheContractorfromanyofitsresponsibilities,liabilitiesor
obligationshereunderorentitletheContractortoanyextrapayment.

HEALTH,SAFETYANDENVIRONMENT
Safety

The Contractor shall observe and comply with all laws, regulations, restrictions, guides and issued
byany authority having jurisdiction in the respect of the Site relating to health, safety and
environmentincluding, as provided in Appendix-4. In respect of all labour/ personnel directly or
indirectly employedfor execution of the work(s) for the performance of the contractor’'s part of this
Contract, the Contractorshall at his own expense arrange for the safety provisions as per CPWD’s Safety
Code (a copy of whichContractor acknowledges to have received), framed from time to timeand shall at
his own expenseprovide for all facilities in connection therewith. In case the contractor fails to make
arrangement andprovide necessary facilities as aforesaid, he shall be liable to pay a penalty as decided by
the authoritymentioned in Appendix-7 for each default and in addition, the Corporation shall be at liberty
to makearrangement and provide facilities as aforesaid and recover the costs incurred in that behalf from
theContractor.

CompliancewithCorporationHSERequirements

TheContractorshallobserveandcomplywiththehealth, safetyandenvironmentrequirements setprescribed
by any statutory authority and/or set out in the Contract including, without limitation,
theCorporation’sHSEpolicyandguidelines(orrelevantpartthereof)setoutintheContract.

ObligationsofContractor

It shall be the Contractor's obligation to determine at all times whether the Work can be safely
continuedorundertakenincluding,withoutlimitingthegeneralityoftheforegoing,determiningbythe
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Contractor's own inspection that all Contractor’'s Equipment is loaded and/or stored in a proper and
safemanner and that the Contractor’s Equipment is in all respects suitable to undertake the Work in the
thenexistingconditions.

The Contractor shall store all material brought by him for incorporating in works such that its
physicalandmaterialpropertyarenotdamaged.ltsstorageshouldnotbehaphazardandexposedtoweather,sun
(in case it is not so recommended by manufacturers). Raw construction material viz bricks,
sand,aggregates, TMT, Roof sheets, Pipes etc shall not be stacked in circulation area. These to be stored
overspaceidentifiedbyCorporationonlydespiteofleadandcarriagewithin CW Complex. All earthexcavated
from pit shall be disposed off neatly at the end of day. Construction material, in CW Complex,shall be
stored such that CW operations and campus aesthetic is not disturbed. In case of Contractor’sfailure in
this regard, the Corporation shall have power to shift the stored items and relocate the
same.AnycostanddamageuponsuchshiftingshallbeattheriskandcostoftheContractor.

No inflammable materials, such as petroleum, oil etc. within the meaning of the Indian Petroleum Act
andindian Explosives Actshall be stored at site or adjacent land, until approvalof the Corporation
andnecessary license under the Act has been obtained by the Contractor. All due precautions, as
requiredundertheActsshallbetakenbyContractor.

The Contractor shall ensure that equipment or rubbish in any form originating from the Work will
becollectedpromptlyinaplaceattheSitesuitableforreadyandpromptremovaltherefrom.

ResponsibilityforSafetyofContractorPersonnel

The Contractor shall, throughout the duration of the Contract be responsible for the safety of
theContractor’'sPersonnelandagreesthatthe
Contractor’sPersonnel,whilstontheSite,shallattendandconductsafety drillsas
maybedirectedby,oronbehalfof,the Corporation.

The Contractor shall hold regular meetings with the Contractor’s Personnel to instruct and up-date
themregarding compliance with the requirements of this Clause 8 (Health, Safety and Environment) and
shallprovideevidenceofthistotheCorporationonrequest. TheContractorshallatalltimesprovideappropriatea
ndadequatepersonalprotectiveequipmentandsafetyequipmenttotheContractor’sPersonnel.

The Contractor shall have proper arrangements in place for the effective supervision of the execution
ofthe Work by the Contractor’'s Personnel so as to ensure safe and proper execution of the Work.
Wherethe Work is being performed at an offshore location, the Contractor shall ensure that those
members oftheContractor’sPersonnelworkingoffshorehaveundergoneseasurvivaltraining.

Contractor'sPolicy

TheContractormaysupplytotheCorporationacopyoftheContractor’shealth,safetyandenvironmentalpolicyp

riortocommencementoftheWork. Thepolicyshallindicatehowtheresponsibility for health, safety and
environmental matters is allocated and shall specify by name oneindividual amongst the Contractor’s
Personnel with overall responsibility for such matters. The policyshall indicate in clear terms the
practices, procedures and measures which the Contractor intends tofollow or take to protectall resources
at the Site, including men and materials, during the carrying out ofthe Work. The policy shall also include
details of the emergency procedures to be followed in case ofinjury to any person, damageto any works,
equipment or materials and pollution to the
environment. ThepolicyshallbecomplementarytotheCorporation’sHSEpolicyandguidelinesreferredtoinCla

use

8.2 (Compliance withCorporation HSE Requirements) and the other requirements set out in this
Clause8(Health,SafetyandEnvironment).

CompliancewithCorporation'sinstructions

Without prejudice to the foregoing provisions of this Clause 8 (Health, Safety and Environment),
theContractor shall comply with all safety instructions of the Corporation consistent with the provisions
oftheContractincluding,withoutlimitation,thesafetyinstructionsofanyoftheCorporation’sothercontractors.
Suchinstructionsshall,iftheContractorsorequires,beconfirmedinwritingbytheCorporation'sRepresentative,
sofaraspracticable.
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WarehouseManagerandEngineer

The Contractor acknowledges that the Corporation shall be represented by Warehouse Manager
and/orEngineer.Suchrepresentativesshallhavethegeneralresponsibilityformattersaffectingsafety,emergen
cyresponse,healthorwelfareandthemaintenanceoforderand discipline, and in
thedischargeofthatresponsibilityshallexerciseauthorityoverallpersonnelofCorporation,theContractor’s
Personnel and the personnel of other contractors of the Corporation when present on orneartheSite.

TheContractorherebyacknowledges theauthority oftheWarehouseManager and/or Engineer
andshallensurethattheContractor’sPersonnelshallrecognizesuchauthorityandcomplywithallinstructions(
whetherwritten,oralorotherwise)ofsuchWarehouseManagerand/orEngineer.

Reporting

The Contractor shall immediately inform the Corporation in writing when an incident or accident
occurs(including, without limitation, any fatality, lost time incident, medical treatment case, first aid case
nearmiss or any other loss related incident) in any way connected with the Work, whether or not it may
affectany operations of the Corporation or the operations of others working on behalf of the Corporation,
andshallmaintainaccuraterecordstherefor.Anyfatalityormajoraccidentorincidentshallbereportedtothe
Corporation within 24 hours of occurrence. The Contractor shall also submit a monthly report inrespect
of all incidents or accidents in any way connected with the Work detailing, without limitation, thenature
of such incident or accident, the extent of lost time, the reasons for the incident or accident
andfuturepreventivemeasureswhichwillbetakenbytheContractor.

In addition to the foregoing, the Contractor shall promptly conduct incident investigations on all
fatalitiesor major accidents or incidents and submit a report with its findings, conclusions,
recommendations andactions taken or planned to the Corporation within one week from the date of
occurrence of such fatalityor major accident or incident.The Corporation shall be entitled to join the
Contractor in its investigationof the matter or carry out its own independent investigation.In either case,
the Corporation’s role in anysuch investigation shall not relievetheContractor of its obligation to conduct
its own investigation andtosubmititsreporttotheCorporationwithinthestipulatedtime.

REPRESENTATIVES
Corporation’sRepresentative

The Corporation’s Representative(s) shall act in full charge of the Work and shall have full authority
toliase with the Contractor's Representative(s) to resolve all day to day matters which may arise
betweentheContractorandtheCorporation.

TheCorporation'sRepresentative(s)shallmonitortheperformanceoftheWorkandshallhavetheauthoritynece
ssarytoenforcetheprovisionsofthisContract.

The Corporation's Representative(s) shall be entitled to inspect the Work and all documentation
relatingtheretoatanytime.

The Contractor shall direct all matters relating to the Contract to the Corporation’s Representative(s)
andshallactonlyinaccordancewiththeinstructionsoftheCorporation’sRepresentative(s).

Contractor’sRepresentative

TheContractor'sRepresentative(s)shallactinfullchargeoftheWorkandshallhavefullauthoritytoliase with
the Corporation's Representative(s) to resolve all day to day matters which may arise
betweentheContractorandtheCorporation.

ChangeofRepresentatives

EitherPartymay:
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(a) revoketheappointmentofanypersonappointedasthatParty’srepresentativeandmayappointanother
personasrepresentativeinhis/herplace;or
(b) appointanypersontobeanadditionalrepresentativeforastatedpurpose.

NosuchrevocationorappointmentshallbeeffectiveuntilnoticeofitisgiventotheotherParty.

LiquidatedDamages

Except as provided under Clause 22 (Force Majeure) in case, the execution of Work(s) is/are
delayedbeyond the time for completion of Work(s) under any Work Order, without prejudice to right to
takeaction under Clause 24, the Contractor shall be liable for liquidated damages to the Corporation.
UnlessspecificallyprovidedinAppendix-7,theliquidateddamagesshallbedeductedinthefollowingmanner:

e In case the scheduled completion of work under any Work Order is more than six months- at the
rate1% (one percent) per month of delay to be computed on per day basis based on the total Work
Ordervalue/pricedeterminedasperthetotalamountdeterminedbytheCorporationtobepayableagainstawW
orkOrder;

« In case the scheduled completion of work under any Work Order is more than two months and up
tosixmonths-
attherate2%(twopercent)permonthofdelaytobecomputedonperdaybasisbasedonthetotalWorkOrderva
lue/pricedeterminedasperthetotalamountdeterminedbytheCorporationtobe payableagainstaworkOrd
er;

« In case scheduled completion of work under any Work Order is up to two months- at the rate 5%
(fivepercent)permonthofdelaytobecomputedonperdaybasisbasedonthetotalWorkOrdervalue/pricedet
erminedasperthetotalamountdeterminedbytheCorporationtobepayableagainstaWorkOrder;

provided always that the total amount of liquidated damages shall not exceed 10% of the estimated
WorkOrderprice/value.

TherightofCorporationtolevyliquidateddamagesunderthisclauseshallsurvivetheexpiry/terminationofCont
ract.

PATENTS
Indemnity

The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group
harmlessfrom and against any Claim in connection with any infringement (whether actual or alleged) of
any patentor other intellectual property right arising out of or in connection withthe performance of this
ContractbytheContractor.

ContinuedPerformance

If the Contractor is prevented from performing any part of the Workas a result of
aninfringement(whetheractualoralleged)ofanypatentorotherintellectualpropertyrighttheCorporationshal
lhavenoliabilitytopayforanypart oftheWorknotperformedas aresult.TheContractor shall useallreasonable
endeavours to utilise alternative methods and/or processes and/or equipment to continue
tocarryouttheWorkinaccordancewiththeContract.

Exception

The provisions of Clause 11 (Patents) shall not apply to the extent that the infringement necessarily
arisesfromthe Corporation’s specificationsorinstructionstothe Contractor, provided that the
Contractorcouldnotreasonablyhavebeenawareofsuchpossibleinfringement.
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DATA/DRAWINGS
DeliveryofData

The Contractor shall deliver to the Corporation or to any other party designated by the Corporation,
allData/ Drawings, promptly on preparing/ obtaining such Data/Drawings. In the event of suspension
ortermination of the Contract, the Contractor shall immediately deliver to the Corporation all
undeliveredData/ Drawings. The Contractor may not retain copies of such Data/Drawings unless it shall
have firstobtained the Corporation’s written consent. The Contractor shall take all possible measures to
ensurethat no magnetic medium (tape, disk or other) will be passed through, or otherwise come into the
vicinityof, any form of magnetic device during transport of the Data/ Drawings.Prior to the transport of
anyData/Drawings by the Contractor, the Contractor shall advise the Corporation's Representative of
theshippingandpackingdetails.

CompletionDrawings(incaseofnewconstructiononly)

Completion drawings on as built basis of all the completed works for showing the layout of the area
withdimensions,slopesanddetailsofbuilding,reinforcementsused,pavement,drain, cable trenches,machine
foundations etc. shall be prepared by the Contractor at his own cost. The Contractor will supplythree
copies of completion drawings along with soft copy in CD / Pen- drive with the final bill. In
case,contractordoesnotsubmittheCompletiondrawingwithin30daysofcompletionoftheworkorexpiry/term
inationof Contract orwithfinal bill, heshallnot beentitledto
receiveanyoutstandingpaymentfromtheCorporationandtheSD,PBGifavailablewithCWCmaybeforfeited.

OwnershipofData/Drawing

All Data/Drawing(s) shall be the property of the Corporation from the date of its creation or
development.NoData/Drawing(s)createdordevelopedbytheContractorunderthisContractshallbecomethep
roperty of the Contractor; provided that the risk and responsibility for the loss of, or damage to,
anyData/Drawing(s)shallremainwiththeContractoruntildeliveryofsuchData/Drawing(s)totheCorporation

AllDatashallbefitforthepurposesspecifiedintheContract.

All items created or developed by the Contractor outside the Contract shall remain the property of
theContractor, provided that theCorporation shall have the right to use any such item where it is
providedtotheCorporationaspartoftheWork.

COMPLETIONOFTHEWORK
NotificationbytheContractor

Upon completion of the Work (or any part thereof), the Contractor shall notify the Officer in charge.
TheCorporation Officer in-charge shall inspect the Work as soon as reasonably practicable and advise
theContractor whether the Work (or relevant part thereof) have been completed in accordance with
theContract.

MeasurementsforWorks/RecordofE-Measurements
(i)  SeparateE-MB(ElectronicMeasurementBook) (“EMB”)shallbepreparedforeachWorkOrder.

(i)  E-MB shall be maintained by Contractor and measurement shall be recorded therein. The date
andtime on which ‘on account’ or ‘final’ measurements of the Works/ Services completed are to
bemade shall be communicated to the Officer in charge. The date and time of test checks shall
becommunicatedtotheContractorwhoshallbepresentattheSiteofWork(s)wheremeasurementistobec
hecked andshall witness thetest checks,failingtheContractor's attendance the
testcheckswillnotbeconductedinhisabsence.

(i) Themeasurement(TestCheck)shallbeverifiedandaccepted/rejected-byofficerinchargewho
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hasplacedtheworkorder.

(iv) TheContractorshallensurethatmeasurementsforallworks,whichmaybepartiallyorwhollyhidden
inthe course of construction are duly recorded in the Measurement book and tested
/checkedbyOfficerincharge,beforethatportionofworkbecomesinaccessibleformeasurement.

(v) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is
detectedbytheOfficerinchargethatContractorhasclaimedorrecordedanyexaggeratedmeasurementor
has claimed or recorded any false measurement for the works which have not been
executed;amounting to variation of 5% or more from actual work done, any exaggerated
measurement, falseclaim shall not be paid and for repeated conduct on part of the Contractor, the
Corporation
shallhavearighttoterminatetheContractandanyEMD,retentionmoneyorPBGavailablewithCWCat the
time of termination shall be forfeited and contractor shall be debarred from participating
infuturetenderofCorporationasperCorporation’spolicy.

CompletionCertificate

WheretheCorporationagreesthattheWork(orrelevantpartthereof)havebeencompletedinaccordance  with
the Contract, the Corporation or its authorized representative shall issue a
completioncertificate(the“CompletionCertificate”)totheContractor.IftheWorkhasnotbeencompletedinacco
rdance with the Contract the Corporation or its authorized representative may advise the Contractorof
the steps tobetaken for completionand the Contractor shall promptly carryout suchsteps. In theevent that
a Completion Certificate , issued by corporation or its authorized representative identifiescertain minor
deficiencies and defects in the Work, the Contractor shall ensure that all such deficienciesand defects are
remedied or repaired to the Corporation's satisfaction as soon as reasonably
practicalafterthedateoftheCompletionCertificate.

IssueofaCompletionCertificatebytheCorporationshallnotrelievetheContractorofanyofitsobligationsand/or
liabilitiesundertheContract.

ExtensionsofTime

IftheContractorisdelayedinperformingtheWorkunderthisContract/WorkOrdersolelyasaresultof:

(a) aneventofForceMajeure;or

(b) suspensionoftheWorkbytheCorporationpursuanttoClause25.1(SuspensionWithoutCause);or

(c) VariationofquantitiesbytheCorporation(Clause29);or

(d) delayonthepartofothercontractorsortradesmen,engagedbyCorporationinexecutingwork,notforming
partoftheContract,or

(e) anyothersimilarcause(s)which,inthereasonedopinionoftheOfficerinChargeisbeyondtheContractor’ss
olecontrol.

Upon the happening of any such event causing delay, the Contractor shall immediately give notice
withinseven (7) days thereof in writing to the Corporation. The Contractor shall have no claim of damages
forextensionoftimegrantedorreschedulingofmilestone(s),ifanyforeventslistedinthissub-clause.

In case, the Work is hindered by the for any reason attributable to the Corporation, the Corporation
shallgiveafairandreasonableextensionoftimeandreschedulethemilestonesforcompletionofwork.Incase of
concurrent delays under this sub-clause, the Contractor shall be entitled to only extension of
timeandnodamages.

With every request for extension of time, the Contractor shall indicate the period for which
reschedulingof milestone/s or extension of time is desired along with a revised programme, which shall
include alldetails of pending drawings and decisions required to complete the Contract/Work Order and
also thetargetdatesbywhichthesedetailsshouldbeavailablewithoutcausinganydelayinexecutionofthe
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work.Arecovery,asspecifiedinAppendix-7shallbemadeonperdaybasisincaseofdelay
insubmissionoftherevisedprogramme.

Inanysuchcaseasabove,theCorporationmaygiveafairandreasonableextensionoftime forcompletion of
work or reschedule the milestones. The Corporation shall finalize/reschedule a particularmilestone
before taking an action against subsequent mile stone. Such extension or rescheduling of themilestones
shall be communicated to the Contractor by the authority, specified in Appendix 7, in writing,within 21
days of the date of receipt of such request from the Contractor. In the event of the Contractorfailing to
seek extension of time, the Corporation, after affording opportunity to the Contractor, may give,supported
with a programme (as specified under Clause 13.4.3 above), a fair and reasonable
extensionwithinareasonableperiodofoccurrenceoftheevent.

If the Contractor is delayed inperforming the Workunder this Contract/ Work Order as a result of
itsowndelays,theCorporationmayexerciseitsrightseithertoTerminate(Clause24)orextendthetimetoafurthe
rdatewhilstreservingitsrighttoorbylevyingliquidateddamages.

RecordofallsuchhindrancesshallbemaintainedasdescribedinAppendix7basedontheinformation/notices
provided by contractor and effect of such hindrance on actual performance of
workasdecidedbyOfficerincharge.Onlytheevents,whichactuallyforcedtostoporslowdowntheperformanceo
fworkshallberecordedinhindranceregister.

WARRANTY
Warranty

TheContactorwarrantsthatithasperformedandshallperformtheWorkinaccordancewiththeprovisions of
the Contractt and that the Facilities will be free from defects during the Defect
LiabilityPeriodprovidedinSchedule-l11ScopeofWork.

NoticebyCorporation

IftheContractorisinbreachofthewarrantysetoutinClause14.1(Warranty),theCorporationmaynotifythe
Contractor in writing before or during the Warranty Period specifying the nature of such breach
andrequiring the Contractor torectify such breach. Upon receipt of any such notice, the Contractor shall,
atits own expense, immediatelycommence and thereafter continuously proceed torectify such
breach(including,ifapplicable,re-performanceoftherelevantpartoftheWork) to the
Corporation’sreasonablesatisfactionandinaccordancewiththeprovisionsofthisContract.

RightsofCorporation

If the Contractor fails to comply with the provisions of Clause 14.2 (Notice by Corporation) or if, in
thereasonableopinionoftheCorporationrectificationofsuchbreachbythe Contractor would beprejudicial
to the Corporation’s interests, the Corporation shall be entitled to engage a third party toperform (or re-
perform) any part of the Work not properly performed by the Contractor and shall
beentitledtorecoverfromtheContractoranyadditionalcostsincurredbytheCorporationinsodoing.

INDEPENDENTCONTRACTOR
Statusof Contractor

The Contractor shall at all times be an independent contractor with respect to performance of the
Workand neither the Contractor nor any person employed by the Contractor shall, other than as
expresslyauthorised by the Corporation in writing, either represent itself or himself (as appropriate) as,
or bedeemedforanypurposetobe,anemployee,agent,orrepresentativeoftheCorporationintheperformance
of the Work. Nothing in this Contract shall be deemed to create a joint venture,
partnershiporagencybetweentheParties.
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OtherContractors

The Corporation reserves the right to perform other work or services or enter into other contracts
relatedto the Work hereunder.The Contractor shall afford the Corporation or other such contractors
everyopportunityfortheexecutionoftheirworkorservices.

PRICESANDRATES
General

TheContractorshall,subjecttotheotherprovisionsofthisContractandtheprovisionssetoutinSchedulelll
(Price/ Compensation Schedule), be paid for the Work in accordance with the prices and rates set
outinSchedulelll(Price/CompensationSchedule).

Unless otherwise stated in this Contract, the price once accepted shall remain firm and will not
varyduringcontractperiodorextendedperiodforanyreason.

PAYMENT

17.1 Invoices

1711

1712

17.1.3

For works, where stipulated period of completion is more than 1 month, running/on-account
paymentsshall be made based on detailed measurements recorded in the measurement books for the
actual workexecutedbytheContractorduringtheprecedingmonth.Contractorshallraise  the  bills on
monthlybasis,(duringlstweekofeachmonthorasmaybedecidedmutuallybetweenCorporationandContracto
r)incorporatingcertifiedmeasurementofallworks/servicescompletedduring previousmonth.

For Works/services, where stipulated period of completion is up to 1 month and in caseof
GeneralMaintenanceworks/services, onlyfinal payment uponsatisfactorycompletionofWorks/
deliveryofservices shall be done within 30 days from the receipt of final bill by the Corporation.
Contractor shallraise the bill along with Corporation’s certified measurement of all works/services
completed duringpreviousmonth.

TheContractorshallsubmittotheCorporationonorbeforetheseventh(7t")dayofeachmonthaninvoicedetailing
the amounts payable to the Contractor under this Contract in respect of the preceding
month.EachinvoiceshallinadditiontoanyrequirementsofSchedulelll(Price/CompensationSchedule):-

(@) beinduplicate;
(b) beartheContractNumber,workordernumber,nameofwork/services,dateofwork;
(c) statethe name, e-mail address, mobiletelephonenumberof the
Corporation'sRepresentative;and
(d) beaccompaniedbysupportingevidenceanditemisedinaccordancewiththe
Corporation'srequirementsasperbelow:

e CopyofpaidchallansofPF/ESI(asapplicable)ofaperiodprecedingmonth;

< registerofSkilled/Semiskilled/Unskilledlaborssupplied,deployedontheworkduringthemonth,must
erroll.

« theoretical ConsumptionStatementof cement, steel&bitumen(if usedinthework),

< invoice ofCement,Paint,FloorHardener,Steel&bitumen(asbroughtforuseatSite)

e testreportsoftheworksclaimed inthebills(Mandatoryltemsas perfieldqualityplan)

e CertifiedcopyofEMB.

e CopyofthecertificateissuedbylIndiantaxauthorities,enablingtheCorporationtomakepaymentstothe
Contractorafterdeductionofsuchtaxesasperprescribedrateinthecertificate.

« CopyofthePermanentAccountNumber(‘PAN")cardissuedbythelndianTaxauthorities,

Invoicesand mentioneddocumentsintheContractshallsubmitted bythe ContractorasperBill Proforma
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17.15

17.16

enclosedthroughCWConlineBillTrackingSystem(BTS)onlytotheRegionalManagerof theCorporation.
Contractor mustensure  thatall invoices for servicesperformed or goods delivered
aresubmittedtotheCorporationwithin60daysofrenditionofserviceorgoodsdelivered,asthecasemaybe. Late
submission of Invoices beyond abovementioned period may result into denial of payments
toContractoronthesolediscretionoftheCorporation.

Note:

(a) Water charges@1%oftenderedratesshallbe deductedifthewaterissuppliedbyCWC.
Certificateof WarehouseManagershallberequired.

(b) Electricity Charges shall be deducted based on actual electricity consumed and
therates charged by electricity supplying Agency. Certificate of Warehouse
Managershallberequired.

(c) Nobill(invoice)shallbeacce ptedwithoutEMBasmentionedabove.

(d) Nobill(invoice)withEMBshallbeacceptedifitisnotsubmittedthroughonlineBTS.

(e) Contractor can submit documents mentioned at above subsequently within 15 days
ofsubmitting the bills on BTS but submission of EMB duly certified by Officer in
chargealongwithBillismandatory.

(f) Nointerestshallbepayable,ifpaymentisdelayedbeyondthestipulatedperiodduetoanyreas
on.

(9) IncometaxaswellasGoodsandServiceTaxoranyotherTax/Levy,asapplicablebytheCen
tral/StateGovt.,shallberecoveredonthegrossamountofeachbill.

TheCorporationshallmakepaymentonsatisfactionofalltherequirements(ifany)oftheReserveBankof  India
(FEMA regulations), or any other regulation in relation to payment in foreign currency in
relationtotheServicesprovidedbytheContractor.

While retaining 5% of the invoice amount as retention amount, in case of the invoices towards
workscompleted with defect liability /warranty as mentioned in Schedule-Il, the Corporation shall pay
95%paymenttowardsanyinvoicereceivedfromtheContractorinthemannerhereinbelow:

e Where the Contractor submits a correct invoice under Clause 17.1.1 along with EMB however
withoutother documents as stipulated under Clause 17.1.3 above, the Corporation shall make an initial
75 %payment (of amount duly certified by Corporation in claimed bill after deducting necessary
retentionamount/LiquidatedDamages/TDS,whereverapplicableand/oranyothertechnical/financialwit
hholding/recoveryas suggestedbytheCorporation’s representativewithin seven (7) workingdays from
the date of receipt of such invoice with EMB in BTS. The balance payment (net off
anywithheld,deduction,recovery,retentionetc),shallbereleasedwithinseven(7)workingdays
ofreceiptofcompletesetofthesupportingdocumentsinaccordancewithClause17.1.3.

e Contractor can raise next monthly bill only after submission of complete supporting documents
asabovewithrespecttopreviousmonthlybillpendingforsubmissionbyhimifany.

e Where the Contractor submits a correct invoice under Clause 17.1.2 along with all the
documentsstipulated under Clause 17.1.3 above, full payment of amount duly certified by Corporation
in claimedbill after deducting necessary retention amount/Liquidated Damages/ TDS, shall be paid
within (7)daysfromreceiptofsuchcorrectinvoice.

The retention amount of 5% ofalltheinvoice(s),
asapplicablewithdefectliabilityperiod,shallbereleasedonlyuponsatisfactorycompletionofDefectLiabilityPe
riod.Whilereleasing,appropriateadjustment(s) may be made by the Corporation to recover any dues of
the Contractor, including but notlimited to, recovery on account of labour engagement, arising out of this
Contract/ Work Order to theCorporation.

Only upon accumulation of such retention amount to a minimum of INR 5 lacs, should the Contractor
seektowithdrawthesaidretentionamount,thesamemaybereleasedbytheCorporationuponContractor

Page|24




1717

17.1.8

17.19

17.1.10

17.2

17.3

174

175
1751

1752

submittedavalidBankGuarantee/GovernmentSecurity(s)ofanequivalentamountforwhichwithdrawalissou
ght.

AnyinvoicenotcomplyingwiththeprovisionshereofmaybereturnedbytheCorporationtotheContractorwhere
upontheContractorshallsubmitarectifyinginvoice. TheCorporationshallmakepaymentofsuchrectifyinginvoi
ceinaccordancewiththisClausel7.

NopaymentmadebytheCorporationshallbeconstruedasacceptanceinwholeorinpartoftheperformancebythe
ContractorofanyofitsobligationsunderthisContract.

AllitemsprovidedbytheContractorundertheprovisionsofSchedulelll (Price/ CompensationSchedule) or
the Scope of Work that are expressly stated therein to be reimbursable by the Corporationshall be
invoiced to the Corporation with detailed supporting documentation.The detailed
supportingdocumentation shall include, without limitation, good quality copies of all relevant receipts
and a detailedsummary of the use of and reason for such item. All such supporting documentation must
be approvedandsignedbyarepresentativeoftheCorporationpriortothesubmissionoftherelevantinvoice.

UnlessotherwisespecifiedinSchedulelll(Price/CompensationSchedule), all rates and
chargespayablebytheCorporationunderthisContractshallbeinvoicedandpaidinindianRupees(INR).

Corporation'sRighttoDisputelnvoices

If the Corporation disputes any item on an invoice received pursuant hereto then it shall be entitled
towithhold,withoutpaymentofinterest,theamountindispute.

PaymentsDuetotheContractor

The Corporation shall be entitled to deduct from any payment due or becoming due to the
Contractorunder this Contract or any other Contract and/or from PBGs, retention amount(s), all costs,
damages,recovery or expenses for which theContractor is liabletothe Corporation under this Contract or
anyotherContract.

Audit

The Contractor shall maintain proper and accurate records in relation to this Contract and shall
providecopies of the same to the Corporation on request. The Corporation (or its appointed
representative) shallhave the right to audit the relevant books and accounts of the Contractor in relation
to any reimbursablecharges paid for by the Corporation under this Contract. Such audit right shall survive
for a period of 3years following the expiry or termination of the Contract. Any incorrect payments
identified by such auditshallbeadjustedbetweenthePartiesasappropriate.

Liens

The Contractor shall not claim any lien, charge or the like on any aspect of the Work, the Facilities or
onany property of the Corporation Group. The Contractor shall defend, indemnify and hold the
CorporationGroup harmless from and against any Claim in connection with any lien, charge or the like
created orcaused byanymember of theContractor Group arising out of or in connection with the
performance oftheContract.

Without prejudice to the generality of Clause 17.5.1, should any act or omission of the Contractor
Groupresult in any lien, charge or the like existing upon the property of the Corporation Group, the
ContractoragreestorefundtotheCorporationupondemandallmoniesthattheCorporationGroupmaybecompe
lledtopaytodischargeanysuchlien.

17.6 Subcontracts

1761

The Contractor shall ensure that the provisions of the foregoing Clauses 17.4 (Audit) and 17.5 (Liens)
areincludedinallagreements it shall
enterintowithanysubcontractorswhoshallsupplyanylabour,equipmentormaterialstobeprovidedunderthis
Contract.
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17.7
17.7.1

The Contractor agrees to furnish to the Corporation, promptly on request, a full and complete
statementthat all the Contractor's suppliers, subcontractors and vendors have been paid in full for work
done ormaterialsfurnishedinconnectionwiththeperformanceoftheWork.

PaymentuponCompletion

Following theexpiryor termination of theContracttheContractor shallprepare and submit to
theCorporation within 30 (thirty) days a statement in the form of a final account, specifying the
outstandingamounts whichthe Contractor intendsto invoiceto the Corporation for payments due to the
ContractorinaccordancewiththeprovisionsofthisClause17(Payment). TheContractorshallsubmittotheCorp
oration its final invoice in respect of such statement within 60 (sixty) days of the date of the
expiryorterminationoftheContractandshallconfirminwritingtotheCorporationthatsuchinvoiceconstitutest
hefinaldemandforalloutstandingsumsduetotheContractorundertheContract.

TheContractoracknowledgesthatonetheFinalBillhasbeensubmitted,itshallhavenoother/furtherclaim(s
) whatsoever under the Contract and the said other/further claim(s) shall be deemed to have
beenwaivedandextinguished.

17.8.2FollowingtheexpiryorterminationoftheContract, theCorporationshallnot berequiredto

18
18.1

18.2
1821

183

makepaymentofanyinvoicenotreceivedinaccordancewiththisClause17.7(PaymentuponCompletion).

Payments of those items of the bill in respect of which there is no dispute and of items in dispute,
forquantities and rates as approved by Officer- in-Charge, will, as far as possible be made within 2
Monthfromthedateofreceiptof theFinalbillinBTSbycorporationcompleteinallrespect.

TAXATION
Definitions

ForthepurposesofthisClause18(Taxation):

(@) “Tax” or “Taxes” means taxes, levies, duties, fees, charges and contributions as amended from
timetotimeandanyinterestorpenaltiesthereon;

(b) “Government Authority” or “Government Authorities” means any local or national government
orauthorityofanycountry,competenttolevyanyTax.

PersonResponsibleforpaymentoftaxes
General:

ExceptasmaybeexpresslysetoutinthisContract,theContractorshallberesponsiblefor:

(a) the payment of all Taxes now or hereafter levied or imposed on the Contractor or its
subcontractorsoronthepersonneloftheContractororitssubcontractorsbyanyGovernmentAuthorityinre
spectof any wages, salaries and other remuneration paid directlyor indirectlytopersons engaged
oremployedbytheContractororitssubcontractors(hereinafterreferredtoas“Personalincometax”);

(b) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on
theactual/assumed profits and gains made by the Contractor or its subcontractors (hereinafter
referredtoas“Corporatelncometax™);

(c) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on
theGoodsandservices,ifany,providedtotheCorporationbytheContractororitssubcontractors(hereinafte
rreferredtoas“GST");and

(d) thepayment of any other Taxes now or hereafter levied or imposed by any Government
AuthorityontheContractororitssubcontractorsasaresultoftheperformanceofthisContract.

WithholdingtaxesandWithholdingcertificates
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18.6

18.7

The Corporation shall, at the time of its payments due to the Contractor, withhold the necessary taxes
atsuch rate as is required by any Government Authority, unless and to the extent that the Contractor
shallproduce to the Corporation any certificate issued by a Government Authority (having authority to
issuesuch certificate) entitling the Contractor to receive the payments under the Contract for a
prescribedperiodwithoutdeductionofanytaxordeductionatalowerrate.

The Corporation shall provide the necessary withholding tax certificates to the Contractor within the
timestipulated by the relevant law to enable the Contractor to file the same with the Government
Authority asaproofofpaymentofsuchtaxes.

PersonResponsibleforfilingofreturns/informationtoGovernmentAuthorities

The Contractor shall be responsible for filing all necessary Tax returns (including, without
limitation,returns for Corporate Income tax, Personal Income tax, GST as applicable) with the relevant
GovernmentAuthoritiesinaccordancewithallapplicablestatutoryrequirementsandshallberesponsibleforpr
ovidingallinformationrequestedbysuchGovernmentAuthorities.

The Contractor shall also ensure that its subcontractors file such returns as stipulated by the
relevantGovernmentAuthoritiesandfurnishsuchinformationasrequestedforbytherelevantGovernmentAut
horities.

The Corporation, with respect to the tax withheld from the Contractor in accordance with Clause
18.3(Withholding Tax and Withholding Tax Certificates), shall be responsible for filing the withholding
taxreturnswiththerelevantGovernmentAuthoritiesinaccordancewithapplicablestatutoryrequirements.

Corporation’srights,iftreatedasrepresentativeassesseebyGovernmentAuthorities

In certain situations, a Government Authority may treat the Corporation as the representative
assesseeof the Contractor and/or its subcontractors and recover the Taxes due to the Government
Authority bythe Contractor or its subcontractors from the Corporation.In such situations, the Corporation
shall havethefollowingrights:

() The Corporation shall be entitled to recover from the Contractor, the Taxes paid on behalf of
theContractor or its subcontractors (together with any costs and expenses incurred by the
Corporationin connection therewith) or to retain the same out of any amounts to be paid to the
Contractor or
itssubcontractorsthatmaybeinitspossession(whetherdueunderthisContractorotherwise)andshallpayo
nlythebalance,ifany,totheContractor;and

(b) If the Corporation is required to furnish any details or documents in such capacity, the
Corporationshall request the details or documents to be furnished to it by the Contractor and the
Contractor shallimmediately furnish the same to the Corporation.If the Contractor fails to comply
with the foregoing,any penalty/interest levied on the Corporation for non-filing or late filing of details
or documents inthisregardshallberecoverablefromtheContractor.

Indemnity

The Contractor shall defend, indemnify and hold the Corporation Group harmless from and against
anyClaiminconnectionwithanyTaxeswhichmaybeleviedorimposedontheContractororitssubcontractors by
any Government Authority arising out of or in connection with the performance of thisContract.

ChangeinLaw

Alltenderedratesshallbeinclusiveofanytax,levyorcessapplicableonlaststipulateddateofreceiptof tender
including extension, if any.No adjustment, ie. increase or decrease shall be made for
anyvariationintherateofanytax,levyorcessapplicableoninputgoodsorservices.

If, postduedateoftendersubmission,thereisanychangeinlawwhichresultsinachangeintherateofany Tax
or the introduction of a new Tax applicable on Contractor’s prices or rates on output servicesthenthe
Partiesshallagreeto arevisioninpricingtoreflectsuchchangeprovidedthat:
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(a) thePartyrequestingsuchrevisionshallpromptly(andinanycasepriortosubmissionoftheContractor’s
final invoice under this Contract) notify the other Party that such change in law hasarisen;and

(b) the Party requesting such revision shall provide the other Party with documentary proof of
suchchangeincosttothereasonablesatisfactionoftheotherParty;and

(c) theprovisionsofthisClause18.7(ChangeinLaw)shallnotapplytochangesinPersonallncometaxorCorpora
telncometaxortochangesinnon-IndianTaxes.

ProvidedfurtherthatsuchincreaseincludingGSTshallnotbemadeintheextendedperiodofcontractfor
which thecontractoralone is responsiblefordelay.

The Contractor shall keep necessary books of accounts and other documents for the purpose of
theseconditions,asmaybenecessaryandshallallowinspectionofthesamebyadulyauthorizedrepresentativeof
theCorporationandshallalsofurnishsuchotherinformation/documentastheCorporationmayrequirefromti
metotime.

ContractortolndemnifyCorporation

The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group
harmlessfromandagainstanyClaiminconnectionwithanyitemimportedbytheContractortowhichtheNotificat
ionsdonotapplyandwhichisnotimportedattherequestoftheCorporationfortheperformanceofthisContract.

UseofEquipment

The equipment, sparesandconsumablesimportedforpetroleum operations under this Contract
shallnotbeusedordeployedbytheContractorforanypurposeotherthantheperformanceoftheWork.Intheeven
tthattheequipment,sparesorconsumablesareusedordeployedforanypurposeotherthanthe performance of
the Work, the Contractor shall be liable for all additional duty, fines or
penaltiesimposedorotheractionstakenbythecustomsdepartmentoranyrelevantauthority.

INDEMNITIES

General
TheindemnitiesgrantedinthisClauseshallbefullandprimarynotwithstandingtheprovisionsof
Clause21(Insurance).

EachPartyshallgivetheotherpromptnotificationofanyclaimwithrespecttoanyoftheindemnitieshereunder,ac
companiedbyfulldetailsofthecircumstancesofanyincidentgivingrisetosuchaclaim.

Propertyand Injuryto Personnel

TheContractorshallbeliablefor,andshalldefend,indemnifyandholdtheCorporationGroupharmlessfromanda
gainstanyClaiminconnectionwith:

(a) lossofordamagetothepropertyoftheContractorGroup(including,butnotlimitedto,theContractor’'sEquip
ment);and

(b) lossofordamagetothepropertyoftheCorporationGroup(includingtheFreelssueMaterial);and

(c) deathorsicknessoforinjurytoanymemberoftheContractorGroup(including,butnotlimitedto,theContract
or'sPersonnel)

arising out of or in connection with the performance of this Contract, whether or not resulting from
orcontributed to by any negligence and/or breach of duty (statutory or otherwise) of the
CorporationGroup.

ThirdPartyLiability
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TheContractorshallbeliablefor,andshalldefend,indemnifyandholdtheCorporationGroupharmlessfromanda
gainstanyClaiminconnectionwith:

(a) lossofordamagetoanyThird-Partyproperty;and
(b) deathorsicknessoforinjuryto anyThirdParty

arisingoutoforinconnectionwiththeperformanceofthisContract,totheextentcausedbyanynegligence and/or
breach of duty (statutory or otherwise) of the Contractor Group. For the purposes ofthis Clause 19
(Indemnities), the words “Third Party” shall mean any party which is not a member of
theCorporationGrouportheContractorGroup.

PollutionandContamination

TheContractorshallbeliablefor,andshalldefend,indemnifyandholdtheCorporationGroupharmlessfromand
againstanyClaimresultingfrompollutionand/orcontaminationwhichoriginates:

(a) fromthepropertyoftheContractorGroup(including,butnotlimitedto,theContractor’sEquipment);and/o
r

(b) fromspillsoffuels,lubricants,motoroils,pipe,dope,paints,solventsandrubbishorothereffluentinthec
are,custodyorcontrol of theContractor Group

arising outof or and in connection withthe performance of this Contract, whether or not resulting fromor
contributed to by any negligence and/or breach of duty (statutory or otherwise) of the CorporationGroup.

ResponsibilityfortheFacilities

Without prejudice to the Contractor’'s other obligations under the Contract and at law, the
Contractorshall be responsible for the Facilities from the Effective Date until the date of issue of the
CompletionCertificate in respect of the whole of the Facilities. In the event of any loss or damage to the
Facilitiesduring such period, the Contractor shall, if instructed by the Corporation, reconstruct, repair or
replacethesameatitsownexpenseandinaccordancewiththeprovisionsofthisContract.

CONSEQUENTIALLOSS

Notwithstanding any provision to the contrary elsewhere in this Contract and whether or not
resultingfrom or contributed to by any negligence and /or breach of duty (statutory or otherwise), the
Contractorshallbeliablefor,andshalldefend,indemnifyandholdtheCorporationGroup harmless from
andagainst the Contractor Group’s own consequential or indirect loss arising out of or in connection with
theperformanceofthisContract.

INSURANCES
ContractorInsurances

The Contractor shall procure and maintain, at its sole expense, in full force and effect throughout
thedurationofthisContract,theinsurancessetoutbelow:-

(@ Employers Liability and/or Workman’s Compensation insurance to the full extent required by
alllaws applicable in the country (a) where this Contract is being performed and (b) in which
theContractorisincorporated;

(b)  Construction All Risks insurance covering loss of or damage to the Facilities to the full
replacementvalue thereof (as applicable in case of new construction/ upgradation works
mentioned in WorkOrder);
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(¢)  Any other insurances which the Contractor is obliged to cover under any applicable laws or
whichshall be adequatein terms of type, coverage and limits to cover the Contractor’s liabilities
underthisContract.

NoLimitation

Theinsurances set out in Clause 21.1 (Contractor Insurances)are minimum requirements and shall
notbeconstruedinanywayaslimitsofliabilityorasconstitutingacceptancebytheCorporationofresponsibility
for financial liabilities in excess of such limits. The liabilities assumed by the Contractorunder Clause 19
(Indemnities) are separate from and independent of the Contractor's obligations
underthisClause21(Insurance).

GeneralRequirements

TheContractorundertakesthatitsinsurancesandthoseofitssubcontractors:

(@) shall be issued by reputable and substantial insurers (with a Standard &Poors rating of BBB+
andabove);

(b) shall be primary and shall not be considered contributory insurance with any insurance
provisionsoftheCorporationGroup;

() shall have the Corporation Group’s interests endorsed as additional assured (other than in
relationto Employers Liability/Workers Compensation insurance) to the extent of the liability
assumed bytheContractorhereunder;

(d)  shall contain waivers of any rights of recourseincluding, in particular, subrogation rights againstthe
Corporation Group arising out of or in connection with the performance of this Contract to
theextentofliabilitiesassumedbytheContractorhereunder;

(e) shall be endorsed to provide the Corporation with at least thirty (30) days written notice of
amaterialchange,cancellationornon-renewalbytheunderwriters.

Certificatesoflnsurance

Prior to commencing the Work, the Contractor shall furnish the Corporation with certificates of
insuranceevidencingtheaboveinsurancesand,thereafter,renewalcertificatesassoonastheybecomeavailable.

215 Subcontractors

216

The Contractor shall procure that its subcontractors are insured to appropriate levels as may be
relevantto their work. The Contractor shall be liable to the Corporation Group for any absence or
insufficiencyoftheinsurancesofitssubcontractors.

Co-operation

Each Party shall afford the otherall suchreasonable assistance as may be required for the
preparationandnegotiationsofinsuranceclaimsbuttheContractorshallberesponsibleforthepreparationofdo
cuments for insuranceclaims under any of the policies referred toin the claim. Where the Contractoris
engaged in handling claims, actions or proceedings in respect of which it has granted an indemnity
asprovidedabove,theContractorshallensurethattheCorporationisinformediftheCorporation’soperations,sa
fetystandardsorworkingpracticesarecalledintoquestionbyanypartyorif =~ theContractor wishes to use
information relating thereto in handling those claims, actions or proceedings.The Corporation shall at its
sole option have the right to participate in and/or make representations inrelation to the defence of such
matters and the Contractor shall allow the Corporation full opportunity todoso.
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FORCEMAJEURE
General

No failure or omission by either Party to carry out or to perform any of the terms or conditions of
thisContract shall give the other Party a claim against such Party, or be deemed a breach of this Contract,
ifandtotheextentthatsuchfailureoromissionarisesfromForceMajeure.

The Party prevented from performing due to Force Majeure shall promptly, and in any case within
48hours, notify the other Party of the nature and anticipated duration thereof and shall use all
reasonableendeavours to resume performance of this Contract as soon as reasonably possible. The Party
preventedfrom performing due to any such cause shall, in addition, furnish the other Party with such
information inrespectofsuchcauseastheotherPartymayreasonablyrequire.

Definition

Theterm“ForceMajeure”,asusedinthisContract,shallmean:

(a) riot, war, invasion, act of foreign enemies, hostilities (whether war be declared or not), acts
ofterrorism, civil war, rebellion, revolution, military invasion, insurrection of military or
usurpedpower;or

(b) ionizing radiations or contamination by radio-activity from any nuclear waste, or radio-
active,toxic,explosive or other hazardous properties of any explosive,
nuclearassemblyornuclearcomponent thereof (other than arising out of any radiation source used
by the Contractor inrelationtotheWork);or

(c) earthquake, flood, or any other natural disaster, but excluding weather or sea conditions as
such,regardless of severity;or

(d) strikes at national or state level or industrial disputes at a national level, or strikes or
industrialdisputes by labour not employed by the affected Party or its sub-contractors and which
affects asubstantialoressentialportionoftheWork;or

(e) fire orexplosion(being fire or explosion not caused by the negligence of the affected Party
oritssub-contractors);or

® actsofGovernmentwhichcouldnothavebeenreasonablyanticipated or controlled
whichmakesperformanceimpossibleorimpracticable.

PaymentduringForceMajeure

The Contractorshall not beentitled toany payment in respect of any period where the Work is notcarried
out as a result of Force Majeure. Except grant of time extension, in no event whatsoever,
theContractorshallbeentitledforanyothercost(s)including,prolongationcosts,expenses,orsiteestablishment
chargesorthelike.

TerminationforForceMajeure

Should any circumstance of Force Majeure continue for a period equal to or more than three
consecutivemonths then the Corporation, at its sole discretion, may terminate this Contract with
immediate effect bynoticeinwritingtotheContractor,in whichcasetheCorporation’ssoleliabilityinrespectof
suchterminationshallbetopaytotheContractorallsumsproperlyduetotheContractorundertheContractinres
pectoftheWorkuptothedateoftermination.

LIQUIDATIONORINSOLVENCY

Corporation’sRighttoTerminate
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24.3

In theevent that the Contractor, at any time during the term of this Contract, becomes insolvent
underanyoftheprovisionsofanyapplicablestatuteormakesavoluntaryassignmentofitsassetsforthebenefitof
creditors, is adjudged bankrupt, either upon the Contractor’s voluntary petition in bankruptcy or
uponthepetitionof the Contractor’s creditors, orany ofthem, orshould a judgement be executed on any
ofthegoodsorequipmentoftheContractor,orshouldanylienorotherrightinconsistentwiththeContractor’s
title to such goods or equipment be enforced, or if the Contractor shall have a receiver,administrator,
administrative receiver and/or manager appointed in respect of all or any of its assets, anapplication or
order is made or a resolution is passed to wind up the Contractor or if the Contractor shallgo into
liguidation (whether voluntarily or otherwise) or if the Contractor becomes subject, under theapplicable
laws of any jurisdiction, to any event having an analogous effect to any of the foregoing,
theCorporationmayterminatethisContractwithimmediateeffectbynoticeinwritingtotheContractororto the
receiver or liquidator or to any person in whom the Contract may become vested, as provided
inClause24.3(TerminationduetoDefault).

TERMINATION
TerminationbyCorporationwithoutCause

The Corporation may, at its option, terminate all or any part of the Work or the Contract/ Work
Orderforthwith without cause at any time by giving written notice to the Contractor, subject to the
provisionsofClause24.2(ReimbursementtoContractor).

ReimbursementtoContractor

In the event of termination under the provisions of Clause 24.1 (Termination by Corporation
withoutCause), the Corporation’s sole liability in respect of such termination shall be to pay to the
Contractor allsums properly due to the Contractor under the Contract in respect of the Work(or
terminated partthereof)uptothedateoftermination;

TerminationduetoDefault

TheCorporationmay,withoutprejudicetoanyotherrightsitmaypossessundertheContractorlaw,atits option,
terminate all or any part of the Work/ Work Order or the Contract forthwith by written
noticetotheContractor,where:-

(a) theContractorhasbreachedany ofitsobligationsunderthe
Contract,providedthat,whereremediable,theCorporationhasnotifiedtheContractorofsuchbreachin
writingandtheContractorhas,uponreceiptofsuchnotice,failedtoimmediatelycommenceandthereaft
ercontinuouslyproceedtoremedysuchbreachtotheCorporation’sreasonablesatisfaction;or

(b) theContractorisnotreadytocommencetheWorkattheSitebytheCommencementDate;or

(c) If the contractor has, without reasonable cause, suspended the progress of the work or has
failedto proceed with the work with due diligence and continues to do so after a notice in writing
ofsevendaysfromtheOfficerinCharge;

(d) If the contractor shall offer or give or agree to give to any person in Corporation service or to
anyother person on his behalf any gift or consideration of any kind as an inducement or reward
fordoing or forbearing to do or for having done or forborne to do any act in relation to the
obtainingorexecutionofthisoranyothercontractforCorporation;

(e) IfthecontractorhadsecuredthecontractwithCorporationasaresultofwrongtenderingorothernon-
bonafidemethodsofcompetitivetenderingorcommitsbreachofintegrityAgreement.

® the Contractor has failed to complete the Work by the Completion Date stipulated in work
orderorextendeddateofcompletion;or

(9) asprovidedinClause23(Insolvency),oneormoreofthecircumstancesinthatClauseapply.
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(h) FailstosubmitinsuranceCertificate(s),PerformanceBankGuarantee(s);

0] Refuses or is unable to provide sufficient materials, services or labour (adequate resources)
toexecute and complete the Facilities in the manner specified in the Work Plan, at rates of
progressthat give reasonable assurancetothe Corporation that the Contractor can attain
completion oftheFacilities/WorksbytheTimeforCompletion;

() Refuses or is unable to rectify, reconstruct or replace any defects in services delivered or
workcompleted/in progress or that the Service/work is being performed in an inefficient or
otherwiseimproperorun-workmanlikemannertothesatisfactionofthecorporation.

If termination occurs pursuant to this Clause 24.3 (Termination due to Default), then the
Corporation’ssole liability to the Contractor shall be for all the sums properly due to the Contractor under
the Contractin respect of the Work (or terminated part thereof) up to the date of termination. The
Contractor shallhave no claim towards compensation for any loss sustained by it for reasons of having
purchased orprocured any materials or entered into any engagements or made any advances on account
or with aviewtotheexecutionoftheWorkortheperformanceoftheContract.

SavingofRights

The termination or expiry of this Contract shall be without prejudice to the rights and obligations of
theParties up to and including the date of such termination or expiry, and shall not affect or prejudice
anyterm of this Contract that is expressly or by implication provided to come into effect on, or continue
ineffectafter,suchterminationorexpiry.

ConsequencesofTermination

IntheeventofterminationunderanyprovisionofthisContract,theContractorshall:

(@) promptlyceaseperformanceoftheWork(orrelevantpartthereof)and,asdirectedbytheCorporation,cleara
llunnecessaryContractor’'sEquipmentandContractor’sPersonnelfromtheSite;

(b) allow the Corporation all necessary rights of access to the Site to take over the Work (or relevant
partthereof);and

(c) if, and to the extent, requested by the Corporation assign any subcontracts or other rights and
titlesrelatingtotheWork(orrelevantpartthereof)whichtheContractormayhaveenteredintooracquired.

(d) thePerformanceBankGuaranteeshallstandforfeitedinfullandshallbeabsolutelyatthedisposaloftheCorpo
ration.

The Corporation may enter upon the Site, expel the Contractor, and complete the Facilities/
Work(s)itself or by employing any third party at the risk and cost of the Contractor. The Corporation may,
to theexclusion of any right of the Contractor over the same, take over and use any Contractor’s
EquipmentownedbytheContractorandontheSiteinconnectionwiththeFacilitiesforsuchreasonableperiodast
heCorporationconsidersexpedientforthecompletionoftheWorks

UponcompletionoftheFacilitiesoratsuchearlierdateasthe Corporationthinksappropriate,theCorporation
shall give notice to the Contractor that such Contractor’'s Equipment will be returned to
theContractoratorneartheSiteandshallreturnsuchContractor’sEquipmenttotheContractorinaccordance
with such notice. The Contractor shall thereafter without delay and at its cost remove
orarrangeremovalofthesamefromtheSite.

If the Corporation completes the Facilities/ Works, the cost of completing the Facilities/ Works by
theCorporationshallbedeterminedaftercompletionofsuchFacilities/Works.

e If the sum that the Contractor is entitled to be paid pursuant to Clause 24.3 above, plus the
reasonablecosts incurred by the Corporation in completing the Facilities/ Works, exceeds the Work
Order value,theContractorshallbeliableforsuchexcess.
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e If such excess is greater than the sums due to the Contractor under Clause 24.3 hereof, the
Contractorshall pay the balance to the Corporation, and if such excess is less than the sums due the
ContractorunderClause24.3,theCorporationshallpaythebalancetotheContractor.

e The Corporation and Contractor shall agree, in writing, on the computation described above and
themanner in which any sums shall bepaidand in case of any issue/disputearising therein, the
sameshallberesolvedasperdisputeresolutionmechanismunderthisContract.

SurvivalofClausesuponExpiry/Termination

The provisions of the Agreement and Clauses 10 (Liquidated Damages), 11 (Patents), 14 (Warranty),
17(Payment), 18 (Taxation), 19 (Indemnities), 20 (Consequential Loss), 24 (Termination), 27
(Confidentialityand Publicity), 31 (General Legal Provisions), and 32 (Governing Law and Jurisdiction)
shall survive theexpiryorterminationoftheContractandshallremaininfullforceandeffectaftersuchdate.

The Contractor acknowledges that the Contract/ Work Order(s) when terminated onaccount
ofContractor’sdefaultand/orbreachofCodeofBusinessEthicsorintegrityagreement,suchContractorshal
| be, as per the Corporation’s policy, be blacklisted by the Corporation from participation in
anyfuturetenders/ contracts.

SUSPENSION
SuspensionwithoutCause

The Corporation shall have the right, without cause, at any time to require the Contractor to suspend
theWork(orpartthereof)underthisContractongivingnoticetotheContractor.Suchnoticeshallincludean
estimate of the duration of the period of suspension (the “Suspension Period”). The Work (or relevantpart
thereof) shall resume at the end of the Suspension Period or at such other date as the
CorporationmaybynoticeinwritingtotheContractorspecify.

DuringtheSuspensionPeriodpursuanttosub-clause25.1.1,theCorporationshall fortheperiodcommencing
after 30 days from the date of suspension under this Clause, pay the Contractor, on actuals-salaries
and/or wages paid by the Contractor to his employees and labour at site, remaining idle duringthe period
of suspension, adding thereto 2% to cover indirect expenses of the Contractor, provided thecontractor
submits his claim supported by details to the Corporation within 30 days from the
periodcommencingafter30daysfromthedateofsuspension.

If the Works or part thereof, as the case may be, is suspended on the orders of the Corporation for
morethan three months at a time, the Contractor may, after receipt of such order, serve a written notice
on theCorporation to treat the Works or part thereof, as the case may be, as an abandonment of the works
byCorporation.

In the event of the Contractor treats the suspension as an abandonment of the Work Order or part
thereof,asthecasemaybe,exceptasprovidedinsub-
clause25.1.2above,itshallnothaveanyclaimtopaymentofanycompensationonaccountofanyprofitoradvantag
ewhichhemighthavederivedfromtheexecutionoftheworkinfull,butwhichhecouldnotderiveinconsequenceof
theabandonment.

SuspensionDuetoDefaultofContractor

If the Contractor is in breach of any of its obligations under this Contract (including, without
limitation,any breach of Clause 8 (Health Safety and Environment)), the Corporation shall, subject to
Clause 25.2.2,be entitled to immediately suspend the Work (or part thereof) by written notice to the
Contractor untilsuch time as such breach has been remedied by the Contractor, in which case no rates or
other amountsshallbepayabletotheContractorinrespectofsuchperiodofsuspension.

ExceptinthecaseofabreachwhichinthereasonableopinionoftheCorporationislikelytoendangerthesafetyofa
nypersons or property, theCorporationshall,
priortoissuinganysuspensionnoticepursuanttoClause25.2.1,notifytheContractorofthebreach.Followingrec
eiptofsuchnotice,ifthe
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Contractor fails toimmediately commence and thereafter continuously proceed to remedy such breachto
theCorporation’sreasonable satisfaction, the Corporation may issue the suspension notice
pursuanttoClause25.2.1

ProcedurefollowingSuspensionNotice

Following receipt of a notice to suspend the Work, the Contractor shall discontinue the Work (or
relevantpart thereof) and follow any specific requirements of the Corporation with regard to the safety of
theWorkduringanysuspensionperiod.

PERMITS,LAWSANDREGULATIONS
PermitsandAuthorisations

Except tothe extent that the same have been obtained by the Corporation, the Contractor shall, at
itsowncost,beresponsibleforobtainingallcertificates,licenses,permits,clearances,approvalsandauthorizatio
ns, from including but not limited to Municipality, Police and/or other relevant authoritieswhether
statutory or otherwise,required for the performance of the Work (including, without limitation,all
clearances and authorizations required for the use of any vessel by the Contractor in the performanceof
the Work) and in respect of the Contractor’s Equipment and the Contractor’s Personnel and for
allapprovals and permits required for the Contractor to engage in business and provide services of
thenature contemplated by this Contract/ Work Order. The Contractor shall at all times ensure
compliancewith all such certificates, licenses, permits, approvals and authorizations referred to in this
Clause 26(Permits, Laws and Regulations). For the avoidance of doubt, the provisions of this Clause 26
(Permits,Laws and Regulations) pertainnot onlyto the present legal and Government requirements, but
also tothe legal and Government requirements for the entire period of the Contract (including any
extensionthereof).

Laws

In performing the Work, the Contractor shall observe and comply with all applicable laws
including,withoutlimitation,healthandsafety,labour(includinggESI,EPF,CPWD’sContractor’sLabourRegulati
ons),immigrationandmarinelaws,whetherofGovernment/statutoryorotherauthorityoragency having
jurisdiction in relation to the Parties, the Work or the Site. The Contractor shall defend,indemnify and
hold the Corporation Group harmless from and against any Claim in connection with theContractor’s
failure to comply with such laws, arising out of or in connection with the performance of thisContract.

CONFIDENTIALITYANDPUBLICITY
Confidentiality

AllinformationconcerningtheCorporation'sactivitiesobtainedbytheContractorinthecourseofperformance
of the Work hereunder and all information or data otherwise furnished to the Contractor bythe
Corporationshall be considered confidential and shall not be disclosed by the Contractor to
anythirdpartywithoutthepriorwrittenconsentoftheCorporationorusedbytheContractorforanypurposeothe
rthancarryingouttheWork.

Publication

TheContractorshallnotpublishorpermittobepublishedanypictorial,written,oralorotherinformationrelating
to the Contract, the Work, the performance thereof or the activities of the Corporation withoutthe
Corporation's prior written consent. Such consent shall be given (if at all) separately in relation
toeachspecificapplicationthereforandshallapplyonlytothatapplication.Theaccuracy of anyinformation
released by the Contractor and not supplied directly by the Corporation is the absoluteresponsibilityof
theContractor.

Contractor'sProprietarylnformation

TheCorporationundertakestokeepconfidentialalltechniques,know-how,methods and
processeswhicharethepropertyoforareproprietarytotheContractor. TheCorporationshallalsotreatas
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confidentialandshallnot,withouttheContractor'spriorwrittenconsent,disclosetoanythirdpartyanyotherinforma
tionwhichisclearlymarkedasconfidentialbytheContractor.

Exclusions

The provisionsofClauses27.1(Confidentiality)and27.3(Contractor’sProprietarylnformation)
shallnotapplytoinformationwhich:

(a) ispartofthepublicdomain;or

(b) was in thepossession of therelevant Party prior to theEffective Dateand which was not subject
toanyobligationofconfidentialityowedtotheotherParty;or

(c) was received from a third party whose possession is lawful and who is under no obligation not
todisclose;or

(d) is required to be disclosed in order to comply with the requirements of any law, rule or regulation
ofany governmental or regulatory body having jurisdiction over the Work or the relevant Party, or
ofanyrelevantstockexchange.

ASSIGNMENTANDSUBCONTRACTING
Assignment

TheContractorshallnotassigneithertheContractoranypartofitoranybenefitorinterestinorunderitwithoutth
epriorwrittenapprovaloftheCorporation.

The Corporation shall be entitled to assign the Contract or any part of it or any benefit or interest in
orunderittoanyCo-
venturerorAffiliateoftheCorporationortoanyotherpartytakingovertheoperatorshipinrespectofpetroleumo
perationspursuanttotheJointOperatingAgreement.AnyassignmentbytheCorporationtoanyotherpartyshallr
equirethepriorwrittenapprovaloftheContractor,suchapprovalnottobeunreasonablywithheldordelayed.

IntheeventofanassignmentbyaPartypursuantto Clause28.1.10r28.1.2andifrequestedbythatParty,the other
Party undertakes to enter into such documentation as is reasonably necessary to transfer
thefirstParty’sobligationsundertheContract.

Subcontracting

The Contractor shall not subcontract the Work or any part of the Work without the prior written
approvaloftheCorporation

TheContractorshallnotberelievedfromanyofitsobligationsorliabilitiesundertheContractbyvirtueofanysubc
ontractandtheContractorshallberesponsibleforallwork,acts,defaultsandomissionsofits subcontractors and
its or their employees or consultants as though they were the work, acts,
defaultsandomissionsoftheContractor.

No subcontract shall bind or purport to bind the Corporation, and each subcontract shall provide for
itsimmediate termination in the event of termination of this Contract, and for immediate suspension of
theservicesunderthesubcontractintheeventofsuspensionoftheWorkunderthisContract.

AllsubcontractorsshallberesponsibleonlytotheContractor.Notwithstandingtheforegoing,theCorporation
shall have the same rights in respect of the inspection of any services carried out by
anysubcontractorasareprovidedforinthisContractinrespectoftheWork.

VARIATIONS

VariationsExtentandPricing.
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TheCorporationshallhavepower:

0]

(i)

to make alteration in, omissions from, additions to, or substitutions for the original
specifications,drawings,designsandinstructionsthatmayappeartohimtobenecessaryoradvisabl
eduringtheprogressofthework,and

to make new item of work, if itis not scheduled inthe Price/Compensation Schedule, and
todecidetheratesofsuchitemasperprocedurementionedinfollowingclauses.

29.2 DeviatedQuantitiesandPricing:

Vi.

Vii.

The Corporation shall have power to omit a part of the works in case of non-availability of
aportion of the site or for any other reasons and the Contractor shall be bound to carry out
theWorks in accordance with any instructions given to him in writing signed by the Corporation
andsuchalterations,omissions,additionsorsubstitutionsshallformpartoftheContractasiforiginally
provided therein and any altered, additional or substituted work which the
ContractormaybedirectedtodointhemannerspecifiedaboveaspartoftheWorks,shallbecarriedoutby
theContractor on the sameconditions in all respects including price on which he agreed
todothemainworkexceptashereafterprovided.

TheCorporationshallbeentitledbyorderinwritingtoenlargeorextend,diminishorreducethe works or
make any alterations in their design, character position, site, quantities, dimensionsor in the
method of their execution or in the combination and use of materials for the
executionthereofortoorderanyadditionalwork tobedone
oranyworksnottobedoneandtheContractorwill not be entitled, to any compensation for any
increase/reduction in the quantities of work butwillbepaidonlyfortheactualamountofworkdone
andforapprovedmaterialssuppliedagainstaspecificorder.

When work order is placed by the Corporation based on assessment of work and estimation
ofquantitiesat theirown, the quantitiesmentionedinthe work ordershall be liable for variationand
may vary to any extent such that total value of works shall not be increased by 5% of
theoriginallyorderedvalue.

When work order is placedby the Corporation based on estimation of quantities by
ContractororhisEngineerandifitisfoundthat

a) actual executed quantity of an individual item of work is more than 10% of estimated
quantity(givenbyContractor’sEngineer),thepaymentshallberestrictedto110%ofestimatedquant
ity of that item of work mentioned in the work order. However, Gross payment includingall
other item ofworks, completed against such work order, in such cases shall be
restrictedto105%oforiginallyorderedvalue.

b) actual quantityof an individualitem of workexecuted is lessthan10%
oftheestimatedquantity(givenby Contractor’'s Engineer) thenpayment shall be restricted to
actual quantityof that item of work executed at place and in such cases if it is found that gross
value of worksincorporating actual executed quantities of all items stipulated in work order,
become
lessthan10%ofEstimatedvalueofworkasmentionedinworkorder,punitiverecoveryequivalent to
5% off net saving in total amount due to difference in the quantity of the itemestimated /
mentioned in work order and actual executed, shall be done from the contractor’sbills.

Inanycase,ifitbecomesnecessarytoexecuteadditionalquantities(beyondthequantitiesmentioned in
work order) due to the magnitude or nature of work for satisfactorily completion
ofmaintenance/services,ContractorshallinformtheCorporationbeforeexecutingsuchadditionalqua
ntities.

Inthesecases,Corporationwillreleasesupplementaryworkorderincorporatingadditionalquantitiesr
equiredtobeexecuted.ApprovalofCorporationshallbeobtainedforallsuchsupplementaryworkorder
sincorporatedwithadditionalquantities.

Contractor shall carryout all works & Services as directed by Corporation during the
ContractPeriod. Total quantum of works/services, to be executed under this Contract and against
variouswork orders shall be such that the gross value of all works/services completed under the
contractdonotvaryby+125%oforiginalContractValuementionedinLOA.

When,itisfoundthatworkstobeexecutedrequireadditionalamount(beyond125%oforiginal
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contract value),A fresh tendershall be called by Corporation and all such balance works
shallbeexecutedunderseparatecontracttobefinalizedbyfreshtender.

293 Deviation,Extraltems,NewltemsandPricing

0]

(ih)

In case of extra item(s) (items that are completely new and are in addition to the items
containedin the Price/Compensation Schedule/ Contract/ Work Order placed), the Contractor
may withinfifteendays of receiptof order or occurrence of the item(s) submit market rate, claim
rates,supportedbyproperanalysis
whichshallincludeinvoices,vouchersetc.andmanufacturer’sspecifications for the work, failing
which the rate approved later by the Corporation shall bebinding and the Corporation shall within
a reasonable time from receipt of the claims supportedby analysis, after giving consideration to
the analysis of the rates submitted by the Contractor,determine the rates on the basis as described
in(ii) below and the contractor shall be paid inaccordancewiththeratessodetermined.

Anyitemofwork,whichisnotincludedintheacceptedscheduleofRates(mentionedinPrice/Compensat
ion Schedule/ Contract/ Work Order placed) shall be executed at the rates setforth in the
accepted schedule ie DSR Civil /DSR E&M (latest DSR published by CPWD on itswebsite onthe
date of inviting of tender) modified by Contractor Percentage (CP) quoted byContractor in his
Financial bid over the respective Schedule of rates given in tender /price
subschedulebutforsuchitemsnotcontainedintheDSR,asperfollowingprocedure:

If the substituted / altered/additional work, required to be executed as per CWC'’s
requirements,for which there are no established rates in DSR; the same shall be payable as per
provisions statedhereunder—

A. As far as possible the rates for such items shall be derived from analysis of rates of nearer
orsimilar items mentioned in respective Delhi schedule of rates (Civil 2021 and E&M 2022)
forCivilandE&Mworksrespectivelyasgivenabove,modifiedbyContractorPercentage(CP)qu
oted by Contractor in his Financial bid over the respective Schedule of rates given
intender /price sub schedule for Civil and E&M works respectively (ie A. I or A.ll as the
casemaybe).

B. If direct workingof rates fromDSR, bymethoddescribed above, isnot possible or
whenltemisnotGiveninDSR(civil2021orE&M2022)orIncaseofanyitemofGeneralMaintenance
works/ Services not mentionedinTender Sub schedule, the contractor
shallbepaidonthebasisasunder:

(@) Material, labor either or both: Reasonable cost of materials plus reasonable cost of
laborinclusive of tools, plants, machinery, and GST & Labor Cess as applicable and plus
15% ofsoderivedcosttocovercontractorprofit,supervision,overheads,establishments,etc.

(b) TheratessoworkedoutshallbemodifiedbyContractorPercentage(CP)quotedbyContractor in
his Financial bid over the respective Schedule of rates in tender / price SubSchedule for Civil
/ E&M /General Maintenance Works & Services as per nature of works (asthecasemaybe).

The Corporation’s decision regarding reasonable labor cost and material consumption/ cost
shallbefinalandbindingonContractor.Foravoidingconfusion,Reasonablerates,forthepurposeofs
ubclause above,shall bedecidedbyEngineerbasedon lowest of(x)and(y) below:

(X) = market rate of material, manpower, T&P (as enquired & received by Engineer in
chargefromnotlessthan3suppliers)and

) =purchaseprice(mentionedininvoices)oftheitemspurchasedbycontractor

Variationinquantities&Vitiation:

As there are more than one sub schedule inContract, there is possibility of vitiation of
contractduetoquantityvariation. Therefore,incaseofvariationinquantitiesororiginalcontractedamou
ntfor any sub schedule, the vitiation statement will be prepared at the time of approval of
deviationstatement / Payment and the vitiated amount i.e (the difference in amount to keep L1
remains Llafter variation in quantity) will be recovered from contractor bill and no compensation
on groundofquantityvariationorrecoveryofsuchamountshallbepayable.

294 AdditionalTimeduetodeviationsinquantities/extraworks:
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The time for completion of the works shall, in the event of any deviations resulting in
additionalcost over the tendered value sum being ordered, be extended, if requested by the
contractor, asfollows:

(@) In the proportion which the additional cost of the altered, additional or substituted
work,bearstotheoriginaltenderedvalueplus.

(b) 25% of the time calculated in (i) above or such further additional time, as may be
consideredreasonablebytheCorporation.

Substructure/Foundation works Criteria

The following works shall be treated as works relating to foundation, unless & otherwise
definedintheContract:

i.  ForBuildings:Allworksuptol.2metersabovegroundleveloruptofloor 1
level,whicheverislower

ii.  ForAbutments,PiersandWellStaining:Allworksuptol.2mabovethebedlevel

iii.  ForRetainingWalls,WingWalls,CompoundWalls,Chimneys,OverheadReservoirs/Tanksandot
herelevatedstructures:Allworksuptol.2metresabovethegroundlevel

iv. For Reservoirs/Tanks (other than overhead reservoirs/tanks): All works upto 1.2
metresabovethegroundlevel

V. For Basement: All works upto 1.2 m above ground level or upto floor 1 level, whichever
islower

Vvi.  ForRoads:Allitemsofexcavationandfillingincludingtreatmentofsub-base

BUSINESSETHICS

The Contractor shall at all times perform this Contract in a lawful manner consistent with the
highestethical standardsandprinciples,includingstrictadherenceto Corporation’s Code of Business
Ethics.The Contractor shall not at any time enter into any arrangement with personnel, officers or agents
of theCorporationwithouttheCorporation’spriorwrittenapproval.

Inconductingitsbusiness,Contractorshallnot,atanytime,eitherdirectlyorindirectly,inthenameof,on  behalf
of, or for the benefit of the Corporation, its Affiliates, offer, pay, promise to pay, or authorize thepayment
of any moneyand/or gift, or offer, give, promise to give, or authorize the giving of anything ofpecuniary
value or otherwise to (a) any official, employee, agent, or representative of any government, orany
government department, agency, or instrumentality thereof; (b) any political party or official
thereof,ortoanycandidate,nominatedorotherwise,forpoliticaloffice;or(c)anyofficialemployeeoragentofthe
Corporation, its Affiliates; in each case for the purpose of influencing any act or decision of such
official,employee, agent,party, orcandidateor inducing such official, employee, agent, party, or
candidate todooromittodoanyactinviolationofthelawfuldutyofsuchofficial,employee,agent,party,
orcandidate, or securing any improper advantage for or otherwise promoting the business interests of
theContractorinanyway.Contractorshallrequireeachofitsdirectors,officers,employees,agents,consultants,s
ubcontractorsandsupplierstocomplywiththeprovisionsofthisclause.

In theevent corporation believes that theContractor is engaged in corruptpracticesor is acting
incontravention of the aforesaid provisions defined in this clause, during the existence of this
Contract,Corporation shall have the right to take appropriate action, which may include the immediate
terminationofthisContract.

GENERAL LEGALPROVISIONS
Amendment

ThisContractshallnotbeamendedexceptbyaninstrumentinwritingexpressedtobeanamendmentorvariation
heretoandexecutedbytheParties.

Waiver
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No delay or failure on the part of either Party to enforce from time to time all or any part of the terms
andconditionsofthisContractshallbeinterpretedasawaiverofsuchtermsandconditions.

RetentionofRights

ExceptinrespectoftheindemnitiesgrantedpursuanttoClause 19(Indemnities),unlessotherwisespecifically
stated, both the Corporation and the Contractor shall retain all rights and remedies,
bothundertheContractandatlaw,whicheithermayhaveagainsttheother.

TheContractorshallnotbe relievedfrom
anyliabilityorobligationundertheContractbyanyreview,approval,authorization,acknowledgement,issu
eofcompletioncertificateorthelike,bytheCorporation.

Language

The language of the Contract shall be English and all meetings and other communications shall be
inEnglish.

Notices

AllnoticesunderthisContractshallbeinwritingandshallbeservedtotherespectiveaddressand/orfax number
set out in the Agreement. Either Party may from time to time change its address and/or
faxnumberforservicehereinbygivingwrittennoticetotheotherParty.

Any notice may be served by hand delivery to a Party at its address for service hereunder or by
facsimiletransmissionorbymail.

Anynoticegivenbyhanddeliveryshallbedeemedtobegivenatthetimeofdelivery.

Anynoticegivenbyfacsimiletransmissionshallbedeemedtobegivenatthetimetransmissionhasbeen
confirmed by the sender’s fax machine, subject to the following provision.Where said time
oftransmissionfalls outside the normal business hours of the recipient, delivery shall be deemed to
begivenat10:00hrs(recipient'slocaltime)ontherecipient'snextfollowingbusinessday.

Anynoticeservedbymailshallbegivenbyregisteredmailandshallbedeemedtobegivenonthedaterecorde
d on the delivery recording sheets by the mail carrier as delivered to and signed for on
behalfoftherecipient.

Invalidity

IfanyprovisionofthisContractshallbeheldtobeinvalidorunenforceablebyajudgementordecisionof any
court of competent jurisdiction or any authority, the same shall be deemed severable and
theremainder of this Contract (including the remainder of the affected provision) shall remain valid
andenforceable to the fullest extent permitted by law.In any such case, the Parties will negotiate in
goodfaith with a view to agreeing one or more provisions which may be substituted for such invalid
orunenforceableprovisioninordertogiveeffect,sofaraspracticable,tothespiritofthisContract.

EntireAgreement

ThisContractcontainstheentireagreementbetweenthePartiesandsupersedesanypreviousunderstandings,
commitments, agreements or representations whatsoever, oral or written, pertaining tothe subject
matter hereof, provided that nothing in this Clause 31.7 (Entire Contract) shall have effect
toexcludeorrestricttheliabilityofeitherPartyforfraudorfraudulentmisrepresentation.

StatusofCorporation

TheCorporationentersintothisContractforitself andasagent forand on behalf ofthe otherCo-
venturers.Notwithstandingtheforegoing:
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(a) the Contractor agrees to look only to the Corporation for the due performance of this Contract
andnothingcontainedinthisContractwillimposeanyliabilityupon,orentitletheContractortocommencean
yproceedingsagainstanyCo-venturerotherthantheCorporation;and

(b) the Corporation is entitled to enforce this Contract on behalf of all the Co-venturers as well as
foritself. For that purpose, the Corporation may commence proceedings in its own name to enforce
allobligations and liabilities of the Contractor and to make any claim which any Co-venturer may
haveagainsttheContractor;and

(c) all losses, damages, costs (including legal costs) and expenses recoverable by the
Corporationpursuant to this Contract or otherwise shall include the losses, damages, costs (including
legal costs)and expenses of the Corporation’s Co-venturers and its and their respective Affiliates,
except thatsuch losses, damages, costs (including legal costs) and expenses shall be subject to the
samelimitations or exclusions of liability as are applicable to Corporation or the Contractor under
theContract.

GOVERNINGLAWANDJURISDICTION
General

Subject to Clause 32.2, this Contract shall be governed by and construed in accordance with the laws
ofIndia(excludinganyofitsconflictoflawruleswhichwoulddirectorrefertothelawsofanotherjurisdiction)and
shallbesubjecttotheexclusivejurisdictionoftheCourtsatNewDelhi.

DisputeResolution

Any dispute, disagreement, claim or other difference arising out of or in connection with this Contract
(a“Dispute”)shallberesolvedinaccordancewithClause32.2(DisputeResolution).

The Parties are unable to resolve any Dispute through good faith discussion, either Party shall be
entitledtorefersuchDisputetoarbitrationbyservingnoticeontheotherParty.

e In cases where the claim amount is INR 50 Crores or less, the arbitral tribunal shall consist of a
solearbitrator,tobeappointedmutuallybyboththeparties.

e In cases where the claim amount is in excess of INR 50 Crores, the arbitral tribunal shall consist of
threemembers, one to be nominated each by a party and the presiding arbitrator to be appointed by
thetwonominatedarbitrators.

The Parties agree that the arbitration proceedings shall be governed by the provisions of the
Arbitrationand Conciliation Act 1996 of India (or any statutory modification or re-enactment thereof for
the timebeing in force). The language of the arbitration shall be English. The venue for such arbitration
shall beNewDelhi.

ThearbitrationawardshallbefinalandbindingontheParties. TherighttoreferanyDisputetoarbitrationpursuan
ttothisClause32.2(DisputeResolution)shallsurvivetheexpiryorterminationoftheContract.

TheContractorshallbeobligedtocontinuetoprovidetheService(s)totheCWCundertheContractorthe Scope of
Work, during the arbitration proceedings and no payment due or payable to the
Contractor(exceptpaymentindispute)shallbewithheldonaccountofsuchproceedings.

FORECLOSUREOFCONTRACT

If at any time after execution of this Contract or any Work Order(s) placed or during the progress
ofWork(s), thepurposeor object for which theWork(s) is beingdone changesdueto any superveningcause
and as a result of which the work has to be abandoned or reduced in scope, the Corporation shallgive
notice in writing to that effect to the Contractor stating the decision as well as the cause for
suchdecisionandtheContractorshallactaccordinglyinthematter. TheContractorshallhavenoclaimtoany
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payment of compensation or otherwise whatsoever, on account of any profit or advantage which he
mighthave derived from the execution of the works in full, but which he did not derive in consequence of
theforeclosureofthewholeorpartoftheworks.

The Contractor shall be paid at contract rates, full amount for works executed at site and in addition,
areasonable amount as certifiedby theCorporation for the items hereunder mentioned which could
notbeutilizedontheworktothefullextentinviewoftheforeclosure:

(i) Anyexpenditureincurredonpreliminarysitework.e.g..temporary access roads,
temporarylabourhuts,staffquartersandsiteoffice;storageaccommodationandwaterstoragetanks.

(i)  Corporation shall have the option to take over Contractor's materials or any part thereof
eitherbrought to site or of which the Contractor is legally bound to accept delivery from suppliers
(forincorporation in or incidental to the work) provided, however Corporation shall be bound to
takeoverthematerialsorsuchportionsthereofastheContractordoesnotdesiretoretain.Formaterialstak
en over or to be taken over by Corporation, cost of such materials as detailed by Corporationshall
be paid. The cost shall, however, take into account purchase price, cost of transportation
anddeterioration or damage which may have been caused to materials whilst in the custody of
theContractor.

(iii) Reasonablecompensation for transfer ofT&Pfrom siteto contractor’s permanent stores or to
hisotherworks, whichever isless. If T&Parenottransported toeither ofthesaid
places,nocostoftransportationshallbepayable.

(iv) ReasonablecompensationforrepatriationofContractor’ssitestaffandlabourtotheextentnecessaryanda
tactualcost.

TheContractorshall,ifrequiredbytheCorporation,furnishtohim,booksofaccount,wagebooks,timesheets
and other relevant documents and evidence, as may be necessary to enable him to certify
thereasonableamount payableunder thiscondition.

Thereasonableamountofitemson(i),(iii)and(iv)aboveshallnotbeinexcessof2%ofthecostofthework
remaining incomplete on the date of closure, ie. total stipulated cost of the work as per this
ContractlessthecostofworkactuallyexecutedundertheContractandlessthecostofContractor’smaterialsa
tsitetakenoverbythe Corporationas peritem(ii)above.

Providedalwaysthat against any payments dueto theContractor onthis account
orotherwise,theCorporationshallbeentitled torecover or be credited withany outstanding balances
duefromtheContractor for advance paid in respect of any tool, plants and materials and any other sums
which at thedate of termination were recoverable by the Corporation from the contractor under the terms
of thecontract.

In the event of action being taken under this Clause to reduce the Scope of Work, the Contractor
mayfurnishfreshPerformanceGuaranteeonthesameconditions,inthesamemannerandatthesameratefor the
balance Contract amount and initially valid up to the extended date of completion or stipulateddate of
completion, if no extension has been granted plus 60 days beyond that. Wherever such a
freshPerformanceGuaranteeisfurnished/submittedbytheContractor,theCorporationmayreturnthepreviou
sPerformanceGuarantee.

TheCorporationshallhavearighttodescopeanyportionoftheWorkwheretheContractorisnotableto complete
such Work(s) within prescribed time. The Corporation shall have a right to get such Work(s)done from

alternate agencies at the cost of the Contractor and Contractor shall have no grievance/
claim/issuewhatsoeverinthisregard.

APPENDIX-

1PERFORMANCEBANKGUARANTEE

Note:-
Tobesubmittedonnon-judicialstamppaperofappropriatevaluepurchasedinthenameoftheissuingBank.
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TheexpirydateoftheBGshallbe60daysbeyondthedateofexpiryofthecontract.
ThedateofexpiryofclaimperiodshallbeO6monthsbeyondthedateofexpiryoftheBG.
The Bank Guarantee issuing bank shall send cover for Bank Guarantee issued through SFMS platform
totheCWCBankeri.e. ICICIBank,9PhelpsBuilding,ConnaughtPlace,NewDelhi,(IFSCCode:ICICO000007)
asperdetailsgivenbelow:
i MT760COVforissuanceofbankguarantee.
ii. MT767C0OVforamendmentofbankguarantee.
iii. Issuing bank shall mention CWC beneficiary code i.e. CENTRALW27112020 in field 7037 of
MT760COV/MT767CQOV.
iv. ThebiddershallsubmitthecopyofSFMSmessageassentbytheissuingbankbranchalongwiththeorigi
nalBankGuarantee.
V. BankGuaranteesubmittedwithoutthesedetailsshallnotbeaccepted

BANKGUARANTEE
(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the
issuingBank.)

ThisDeedofGuaranteemadethis day of between (NameofBank)
havingitsregisteredofficeat (Place)andoneofitslocalofficesat

(hereinafterreferred to as the “Surety”), in favour of Central
Warehousing CWC, a statutory CWC established underthe Central Warehousing CWC Act, 1962, having
its Corporate Office at 4/1, Siri Institutional AreaAugustKrantiMarg,HauzKhas,NewDelhi-
110026(hereinafterreferredtoas“CWC”).

WHEREASM/'s (hereinafterreferredtoas“Supplier”)havingitsregisteredofficeat
isboundtofurnishPerformanceGuaranteeintheformofBankGuaranteewithCWCinconnectionwith
theagreementat (nameoftheRegion)

WHEREAStheSupplierasperClauseNo.7oftheContracthasagreedtofurnishaBankGuaranteeforRs.

NOWTHISWITNESSETH:
That theSurety in considerationof the above Tender madebythe BiddertoCWC
herebyundertakestopayondemandbyCWCandwithoutdemurandwithoutnoticetotheSupplier,the
saidamountofRs.(Rupees ).
TheSuretyagrees that CWC, atits option, shall be entitled to enforce this bank guarantee againstthe
Surety as a principal debtor, in the first instance, without proceeding against the Supplier
andnotwithstanding any security of other guarantee that CWC may have in relation to the
Supplier’sliabilities.
The Surety guarantee and undertake to pay to CWC within two (2) business days after receipt
byCWC, of a demand complying with the requirements of this bank guarantee on first demand
inwritingany/allmoneystotheextentofINR (in
words)withoutanydemur,reservation,recourse, contest or protest and without any reference to the
Supplier.Any such demand made byCompanyon the Bank by serving a written notice, shall be
conclusive and binding, without anyproof whatsoever, as regards tothe amount dueand payable,
notwithstandingany dispute (s)pending before any court, tribunal, arbitrator or any other authority
and / or any other matter
orthingwhatsoever,asBank’sliabilityunderthesepresentsbeingabsoluteandunequivocal.
For the purposes of Clause 3, “business day” means a day on which commercial banks are
openforbusinessin[mentioncityofthebankbranch].
Thisbankguaranteeshallnotbedetermined,dischargedoraffectedbytheliquidation,windingup,
dissolution or insolvency of the Supplier and shall remain valid, binding and operative againstthe
Surety. The bank guarantee shall not be discharged by any change in Surety’s
constitution,constitutionofCWCorthatoftheSupplierorchangeinappropriatelaws.
The Surety agrees that CWC shall have the fullest liberty without the Surety’s consent and
withoutaffecting in any manner, Surety’s obligations hereunder to vary any of the terms and
Conditions
ofContractortoextendtimeforperformanceoftheContractbythesaidSupplierandtoenforce,orto
forebear to enforce any of the terms and conditions relating to the Contract and the Surety shallnot
be relieved from its liability by reason of any such variation, or extension being granted to
theSupplieroranyforbearance,actoromissiononthepartofCWCoranyindulgenceshownbyCWCto  the
Supplier or any such matter or thing whatsoever which under the Applicable Laws may,
butforthisprovision,haveeffectofrelievingtheBank.
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7. The Surety hereby agree and acknowledge that this guarantee is irrevocable and shall remain
infullforcetillitisfullyandfinallydischargedbyCWCinwritingor[insertdate]Jwhicheverislater,and
all dues of CWC under or by virtue of the Contract have been fully paid and all its
claimssatisfiedordischarged.

8. The Bank also agrees that this bank guarantee shall be governed and construed in accordance
withIndianlawsandsubjecttotheexclusivejurisdictionofCourtsatNewDelhi.
9. All charges, fees, commission and other costs shall be to the account of the Supplier. Failure of

theSupplier to make such payments shall not in any way affect the Surety’s obligation under this
bankguarantee and CWC shallbe paid the money due toit under this bankguarantee without
anydeduction.

10. The Surety confirms that this bank guarantee has been issued with observance of appropriate
lawsofindia.

11. Notwithstandinganythingcontainedhereinabove:

(i) Surety’sliabilityunderthisbankguaranteeislimitedtoINR
(inwords)andBank’sguaranteeshallremaininforceuntil[insertdate].

(i) Any claim under this bank guarantee must be received by Surety or or before [insert date]. If

nosuchclaim has beenreceived by us bythe said date, the right of CWC under this bank
guaranteewillcease.

(iii) Any letter from the CWC to the Manager, (Insert Branch name) branch of the Surety, under the
sealofCWCshallbedeemedtobesufficientandvaliddemandforpaymentunderthisbankguarantee.

(iv) The Bank undertakes not to revoke this bank guarantee before the expiry of this bank
guaranteeincludingduringextensionperiod,ifany.

Cover message for this Bank Guarantee has been sent to CWC bankers i. e. ICICI Bank, 9 Phelps
Building,Connaught Place, New Delhi, (IFSC Code: ICICO000007) through Structured Financial Messaging
System(SFMS).

In witness whereof, the Surety through its authorized officer has set its hand and stamp on this
[insertdate]dayof[insertmonth],[insertyear]at[insertplaceofexecution].

(Signature) (Signature)
Fullnameandofficialaddress

Fullnameandofficialaddresswi
th bankstamp withbankstamp
Attorney as per power
of AttorneyNo............ccccceueee.
Dated.........................

WITNESSNo.1 WITNESSNo.2
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APPENDIX-2

SUBSTANCEABUSECONDITIONS

The Corporation is committed to the provision of safe work places forits employees and other persons workingon
or visiting premises on which work is being carried out for the Corporation. This policy is put into
operationtohelptoachievetheforegoingcommitment. TheContractorshallpromoteandcomplywiththispolicyconcern
ingsubstanceabuse.

This policy is applicable to all persons including, without limitation, the Contractor, its Affiliates, agents
andsubcontractorswhocarryoutservicesonCorporationpremises(hereinafterjointlyreferredtoasthe“Contractor”).T
he term“Corporation premises” shall meanall property owned, operated, leased by or underthe control of the
Corporation, whether onshore or offshore and shall include, without limitation, any drilling unit,barge or vessel
on contract to the Corporation.The term “employee” shall for the purpose of this
AppendixincludeallpersonsincludingagencystaffengagedbytheContractor.

The use, possession, concealment, transportation, promotion or sale of prohibited substances (as
hereinafterdefined) on Corporation premises is strictly forbidden.Any contravention by a Contractor’'s employee
shallresult in that employee being excluded forthwith and prohibited from Corporation premises.Additionally,
anyContractor'semployeewhoissuspectedofbeingundertheinfluenceofanyprohibitedsubstanceshallbeprohibitedfr
omCorporationpremises.

ForthepurposesofthisAppendix,“prohibitedsubstances”aredefinedas:

0] anysubstancewhichanindividualmaynotsell possess,useordistributeunderapplicableIndianlegislation

1

(i) anyotherlegalbutunlawfullyusedsubstance,e.g.prescriptiondrugsobtainedorusedwithoutpermissiono
rsuchdrugsnotbeingusedfortheiroriginallyintendedpurpose;

(iii) anysolvent(including,withoutlimitation,glue)usedorintendedtobeusedforthepurposeofintoxication;or
(iv) anyalcoholicbeverage.

It is not the intention of this policy to prevent onshore-based personnel partaking of alcoholicbeverage
offCorporation premises in their own time provided that the individual’'s subsequent behaviour on-site is not (in
thereasonable opinion of the Corporation) hazardous to health and safety and provided that the limits
specifiedbelow are not exceeded.Alcohol is prohibited from all offshore installations and vessels and at the
Corporation’sprocessterminal.

DrugparaphernaliaassociatedwithsubstanceabuseareprohibitedfromCorporationpremises.

Contractormusthaveandadministeraformalsubstanceabusepolicy.Contractorshall,ifrequestedbyCorporation,
promptly submit a copy of its policy and programme to the Corporation’s Representative.Suchpolicy must provide
for substance testing of Contractor's employees and must meet standards acceptable to theCorporation. The
Corporation reserves the right to deny entry to Corporation premises for the employees of anyContractor which
fails, when requested by Corporation, to present a written policy which, in the
Corporation’sopinion,meetssuchstandardsorwhichfailstoadministeranacceptablepolicy.

Exceptasstatedbelow,substancetestingresultswillnotbedisclosedtotheCorporation.However, as acondition of
their employees being entitled to enter Corporation premises, Contractors must certify that eachemployee has
passed a substance test that meets the standards of this policy.Contractors must maintain
recordsofsubstancetestingwhicharesubjecttoauditbyCorporation.

The results of substance tests performed for reasonable suspicion or accident/incident investigations as
outlinedbelowmustbedisclosedtolocalCorporationmanagementuponrequest.
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TheContractorshallbearallcostsassociatedwithtestingandshallberesponsibleatitsowncostforreplacingforthwi
thany employeeprohibited from Corporation’spremises.

Refusal bya Contractor'semployee to submitto testing requiredby thispolicy or a confirmed positive
resultwillresultintheContractor’semployeebeingprohibitedfromCorporationpremises.

In the event that it suspects a breach of this Appendix by the Contractor, the Corporation may conduct or
mayauthoriseotherpartiestoconductunannouncedsearchesandinspectionsonCorporationpremisesofContractorsor
Contractor’'semployees, including their effects, lockers, baggage, desks, tool boxes,
clothingandvehicles. Thepurposeofsuchsearchesandinspectionsistoensurecompliancewiththispolicy.

Any prohibited substances or items prohibited by this policy, or any materials that are illegal to possess, will
beretainedbytheCorporationandmaybedestroyedorturnedovertotheappropriate law enforcementauthorities.

Refusal by a Contractor’'s employee to submit to a search or inspection or discovery of prohibited substances
inthe possession of such employee will result in the Contractor’'s employee being prohibited from
Corporationpremises.Contractorswillberesponsibleattheirowncostandexpenseforreplacinganysuchperson.

The Corporation reserves the right to audit the Contractor’s records periodically to verify compliance with
thispolicy.

Auditresultswillbetreatedasconfidential.
In all cases where the Contractor is permitted to employ a sub-contractor, the Contractor is responsible
forensuring that the sub-contractor and sub-contractor's employees shall comply with this policy, without

prejudicetotheCorporation’srightsherein.

TheContractormustobtainasignedconsentdemonstratingeachemployee’sagreementtoreleasetotheContractorandt
heCorporationtheresultsofanysubstancetestingperformed.

TheContractorshallcarryoutteststhat,atminimum,seektodeterminewhetherthefollowingsubstancesareabuse
d:cannabis,amphetamines,cocaine,benzodiazepines,opiates,barbiturates,secobarbital,andalcohol.

In the event onsite testing (e.g. at a heliport or onshore terminal) for alcohol consumption is required using

anapprovedbreathalyserunitthestandardshallbealevelofalcoholinbreathnotgreaterthan35microgramsper100mill
ilitresofbreath.
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APPENDIX-7
ERTIFICATEOFCOMPLIANCEWITHCODEOFBUSINESSETHI

INSTRUCTIONS:PleasecompletetheformbelowwhileexecutingtheContract

1 NameoftheServiceProvider: (“ServiceProvider”).
2. l,asanauthorizedrepresentativeoftheServiceProvider,herebycertifythatlhaveunderstoodCorporation’s
Codeof Business Ethics regardingcompliance with business ethics and conduct

expectedasaServiceProviderandonbehalfoftheServiceProvideragreetoabidebythetermsofthis.

3. I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider's members,
officers,directors,owners,employees,consultantsoragentshave,directlyorindirectly,offered,paid,promisedt
0 pay, or authorized the payment of any money, or offered, given, promised to give, or authorized
thegiving of anything ofpecuniaryvalue, orotherwise, to(a)any member, official, agent or employee
ofany government, or any department, agency, or instrumentality thereof; (b) any political party or
officialthereof, or to any candidate, nominated or otherwise, for political office; or (c) any official,
employee,agent, owners ormembers of the Corporation, its Affiliates or other Co-ventures; in each case
for thepurpose of influencing any act or decision of such official, employee, agent, owner, member, party,
orcandidateorinducingsuchofficial,employee,party,orcandidatetodooromittodoanyactinviolationof the
lawful duty of such official, employee, agent, owner, member, party, or candidate, or securing
anyimproper advantage for or otherwise promoting the business interests of the Service Provider in
anyrespect.

4, I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider's members,
officers,directors,owners,employees,consultantsoragentshave,directlyorindirectly,offered,paid,promisedt
0 pay, or authorized the payment of any money, or offered, given, promised to give, or authorized
thegiving of anything of pecuniary value, or otherwise, to any agent or agency or otherwise to any
person,organizationorthirdpartyinprocuringtheContractorforbearingtodoorhavingdoneanyactinrelationt
o the obtaining or execution of the Contract or any other contract with the Corporation for showing
orforbearingtoshowfavour ordisfavourtoanyperson
inrelationtotheContractoranyothercontractwiththeCorporation.

5. I hereby declare, as of the date hereof, that I, nor any of the Service Provider's  members,
officers,ownersor employees, are; (a)public officials or hold government office, except for (name and
positionin Service Provider’s organisation) at (name of the public or government office); (b) do not and
will notemploy orotherwisecompensate or offer to compensate any public officials, or make or cause
anotherto makeanydirect or indirect offers or payments to any public officials, for the purpose of
influencingor inducing any decision for the benefit of the Service Provider; (c) will not employ any
subcontractor,consultantagentorrepresentativeinconnectionwiththisContractorPurchaseOrderwithoutat
horough documented examination of his person, reputation and integrity, and; (d) will not employ
anysubcontractor, consultant, agent or representative who does not comply with the terms and conduct
ofthe Corporation’s Code of Business Ethics and in the event of any such violation coming to its
attentionwillinformtheCorporationimmediately.

] Yes [ No

(Ifyouchecked‘No’above, thenyoumustattachaseparatesheetofpaperexplainingyouranswer.)

Signature: Date:_

Name:

Position:
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APPENDIX-8

0]

(i)

(@)
)
)
®)
(4)
©)
(6)
()
(8)
9)
(10)

(11)
(12)
(13)
(b)
)
)
®)
(4)
©)
(6)

RULES FORTHE PROTECTIONOFHEALTHANDSANITARY ARRANGEMENTS FORWORKERS

APPLICATION

These rules shall apply to all buildings and construction works in charge of Central
WarehousingCorporationin  whichtwenty or more workersare ordinarily employed or
areproposedtobeemployedinanydayduringtheperiodwhenthecontractworkisinprogress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connectionwithconstructionworkonanydayduringtheperiodwhenthecontractworkisinprogress.

FIRST-AIDFACILITIES

Ateveryworkplace,thereshallbeprovidedandmaintained,soastobeeasilyaccessibleduringworkin
g hours, First-Aid Boxes at the rate of not less than one box for 150 contractLabour or
partthereofordinarilyemployed.

TheFirst-Aid
Boxshallbedistinctlymarkedwitharedcrossonwhitebackgroundandshallcontainthefollowingequip
ments:

Forwork-placesinwhichno.ofcontractLabouremployeddoesnotexceed50—

6smallsterilizeddressings

3mediumsizesterilizeddressings

3largesizesterilizeddressings

3largesterilizedburndressings

1(30 ml)bottlecontainingatwopercentalcoholicsolutionofiodine
1(30ml)bottlecontainingSalvolatilehavingthedoseandmodeofadministration,indicatedonthelabel
1snakebitelancet

1(30gm)bottleofpotassiumpermanganatecrystals

1pairscissors

1copyofthefirst-aid leafletissued bythe Director General FactoryAdviceServiceand
Labourlnstitutes,Govt.ofIndia

1bottlecontaining100tablets(eachof 5gm)ofaspirin
Ointmentforburns
Abottleofsuitablesurgicalantisepticsolution

Forworkplacesinwhichtheno.ofcontractLabourexceed50—
12smallsterilizeddressings

6mediumsizesterilizeddressings
6largesizesterilizeddressings
6largesizesterilizedburndressings
6(15gm)packetssterilizedcottonwool

1(60 ml)bottlecontainingatwo percentalcoholicsolutioniodine

Page|48




()
(8)
9)
(10)
(11)
(12)

(13)
(14)
(15)

(iii)
(iv)
(v)

(vi)

(vii)

(viii)

0]
(i)
(iii)

(iv)

0]
(i)
(iii)
0]

(@)
(b)

1(60ml)bottlecontainingSalvolatilehavingthedoseandmodeofadministration,indicatedonthela
bel

1rollofadhesiveplaster

1snakebitelancet
1(30gm)bottleofpotassiumpermanganatecrystals
1pairscissors

1copyofthefirst-
aidleafletissuedbytheDirectorGeneralFactoryAdviceServiceandLabourlnstitutes/Government
ofIndia

Abottlecontaining100tablets(eachof5gm)ofaspirin

Ointmentforburns

Abottleofsuitablesurgicalantisepticsolution
Adequatearrangementsshallbemadeforimmediaterecoupmentoftheequipmentwhennecessary.
NothingexcepttheprescribedcontentsshallbekeptintheFirst-aidbox.

The First-Aid Box shall be kept in the charge of a responsible person who shall always
bereadily availableduringthe working hours ofthework place.

A person in charge of the First-aid box shall be a person trained in First-aid treatment in
theworkplaceswherethenumberofcontractLabouremployedisl50ormore.

In work places where the number of contract Labour employed is 500 or more and
hospitalfacilitiesarenotavailablewithineasydistancefromtheworks;First-
aidpostsshallbeestablished and run by a trained compounder. The compounder shall be on
duty and shallbeavailableatallhourswhentheworkersareatwork.

Where work places are situated in places which are not towns or cities, a suitable
motortransport shall be kept readily available to carry injured person or person suddenly
taken illtothe nearesthospital.

DRINKINGWATER

Ineveryworkplace,thereshallbeprovidedandmaintainedatsuitableplaces,easilyaccessibletoLab
our,asufficientsupplyofcold water fitfordrinking.

Where drinking water is obtained from an intermittent public water supply, each work
placeshall beprovidedwithstoragewheresuchdrinkingwatershallbestored.

Every water supply or storage shall be at a distance of not less than 15 metre from any
latrinedrainorothersourceofpollution.Wherewaterhastobedrawnfromanexistingwell,whichis
within such proximity of latrine, drain or any other source of pollution, the well shall
beproperly chlorinated before water is drawn from it for drinking. All such wellsshall be
entirelyclosedinandbeprovidedwithatrapdoorwhichshallbedust&waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked
andopenedonlyforcleaningorinspection,whichshallbe doneatleastonce amonth.

WASHINGFACILITIES

Ineveryworkplace,adequateandsuitablefacilitiesforwashingshallbeprovidedandmaintainedfor
theuseofcontractLabouremployedtherein.
Separateandadequatecleaningfacilitiesshallbeprovidedfortheuseofmaleandfemaleworkers

Suchfacilitiesshallbeconvenientlyaccessibleandshallbekeptincleanandhygieniccondition.
LATRINESANDURINALS
Latrinesshallbeprovidedineveryworkplaceonthefollowingscale,namely:
Wherefemalesareemployed,thereshallbeatleastonelatrineforevery25females.
Wheremalesareemployed,thereshallbeatleastonelatrineforevery25males.Provided
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(i)
(iii)

(v)

V)

(vi)

(vii)
(viii)

(ix)

0)

(i)
(iii)
(iv)
V)

that, where the number of males or females exceeds 100, it shall be sufficient if there is
onelatrine for 25 males or females as the case may be uptothefirst 100 and one for every
50thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy and shall
haveaproperdoorandfastenings.

ConstructionofLatrines: Theinsidewallsshallbeconstructedofmasonryorsomesuitableheat-
resistingnon-absorbent materials andshall becement washed inside and outside
atleastonceayear,Latrinesshallnotbeofastandardlowerthanboreholesystem.

(@) Where workers of both sexes are employed, there shall be displayed outside each
blockof latrine and urinal, a notice in the language understood by the majority of the workers
“ForMenOnly”or“ForwWomenOnly”asthecasemaybe.

(b)Thenoticeshallalsobearthefigureofamanorofawoman,asthecasemaybe.

There shall be at least one urinal for male workers upto 50 and one for female workers
upto50 employed at a time, provided that where the number of male or female workmen,as
thecase may be, exceeds 500, it shall be sufficient, if there is one urinal for every 50 males
orfemalesuptothefirst500andoneforeveryl00orpartthereafter.

(@)The latrines and urinals shall be adequately lighted and shall be maintained in a
cleanandsanitaryconditionatalltimes.

(b) Latrines and urinals other than those connected with a flush sewage system, shall
complywiththerequirementsof the PublicHealthAuthorities.

Watershallbeprovidedbymeansoftaporotherwise,soastobeconvenientlyaccessibleinornearthel
atrinesandurinals.

DisposalofExcreta:Unlessotherwisearrangedforbythelocalsanitaryauthority,arrangements for
proper disposal of excreta by incineration at the work place shall be madeby means of a
suitable incinerator. Alternately excreta may be disposed of by putting layer ofnight soil at the
bottom of a pucca tank prepared for the purpose and coveringit with a 15 cmlayer of waste or
refuse and then covering it with a layer of earth for a fortnight (when it willturntomanure).

Thecontractorshallathisownexpense,carryoutallinstructionsissuedtohimbytheCorporation to
effect proper disposal of night soil and other conservancy work in respect ofthe contractor’s
workmen or employees on the site. The contractor shall be responsible
forpaymentofanychargeswhichmaybeleviedbyMunicipalorCantonment
Authorityforexecutionof suchonhisbehalf.

PROVISIONOFSHELTERDURINGREST

At every place there shall be provided, free of cost, four suitable sheds, two for meals
andtheothertwoforrest,separatelyfortheuseofmenandwomenLabour.Theheightofeachshelters
hall not be less than 3 meters (10 ft) from the floor level to the lowest part of the roof.
Theseshallbekeptcleanandthespaceprovidedshallbeonthebasisof0.6sqm(6sft)perhead.

Provided that the Corporation may permit, subject to his satisfaction, a portion of the
buildingunderconstructionorotheralternativeaccommodation,tobeusedforthepurpose.

CRECHES

At every work place, at which 20 or more women worker are ordinarily employed, there
shallbeprovided tworooms of reasonable dimensions for the use of their children under the
ageof six years. One room shall be used as a play room for the children and the
otherastheirbedroom.TheroomsshallbeconstructedwithspecificationsasperClause19H

The rooms shall be provided with suitable and sufficient openings for light and
ventilation.Thereshallbeadequateprovisionofsweeperstokeeptheplacesclean.
Thecontractorshallsupplyadequatenumberoftoysandgamesintheplayroomandsufficientnumb
erofcotsandbeddingsinthebedroom.

The contractor shall provide one Ayaa to look after the children in the Creche when no.
ofwomenworkersdoesnotexceed50andtwowhentheno.exceeds50.

Use of the rooms earmarked as Creche shall be restricted to children, their attendants
andmothersofthechildren.

Page|50




9. CANTEENS

0) In every work place where the work regarding the employment of contract Labour is likely
tocontinue for six months and where in contract Labour, numbering one hundred or more
areordinarily employed, an adequate canteen shall be provided by the contractor for the use
ofsuchcontractLabour.

(i) Thecanteenshallbemaintainedbythecontractorinanefficientmanner.

(iii) The canteen shall consist of at leasta dining hall, kitchen, storeroom, pantry and
washingplacesseparatelyforworkersandutensils.

(iv) Thecanteenshallbesufficientlylightedatalltimeswhenanypersonhasaccesstoit.

(v) The floor shall be made of smooth and impervious materials and inside walls shall be
limewashed or color washed at least once in each year. Provided that the inside walls of
thekitchenshallbelime-washedeveryfourmonths.

(vi) Premisesofthecanteenshallbemaintainedinacleanandsanitarycondition.

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed
toaccumulatesoastocauseanuisance.

(viii)  Suitablearrangementsshallbemadeforthecollectionanddisposalofgarbage.

(ix) The dining hall shall accommodate at a time 30 per cent of the contract Labour working
atatime.

) Floor area of the dining hall, excluding the area occupied by the service counter and
anyfurniture except tables and chairs shall not be less than one square meter (10 sqft) per
dinertobeaccommodatedasprescribedinSub-Rule9.

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved
forwomenworkersinproportion totheirnumber.

(b) Washingplacesforwomenshallbeseparateandscreenedtosecureprivacy.

(xii) Sufficient tables, stools, chairs or benches shall be available for the number of diners to
beaccommodatedasprescribedinSub-Rule9.

(xiii) (@) 1. There shall be provided and maintained sufficient utensils, crockery, furniture
andanyotherequipment,necessaryforthe efficientrunningof thecanteen.

2.Thefurnitureutensilsandotherequipmentshallbemaintainedinacleanandhygieniccondition.
(b) 1.Suitablecleanclothesfortheemployeesservinginthecanteenshallbeprovided andmaintained.
2. Aservicecounter,ifprovided,shallhavetopofsmooth&imperviousmaterial.

3. Suitablefacilitiesincludinganadequatesupplyofhotwatershallbeprovidedforthecleaningofutens
ils&equipment’s.
(xiv)  Food stuffsand other itemsto beserved in the canteenshall be
inconformitywiththenormalhabitsofthecontractLabour.

(xv)  Thechargesforfoodstuffs,beveragesandanyotheritemsservedinthecanteenshallbebasedon
NoProfit,NoLoss’andshallbeconspicuouslydisplayedinthecanteen.

(xvi) Inarrivingatthepriceoffoodstuffsandotherarticleservedinthecanteen,thefollowingitemssha

linotbetakenintoconsiderationasexpenditurenamely:

(@) Rentoflandandbuilding

(b) Depreciationandmaintenancechargesforthebuilding&equipmentsprovidedforthecanteen

(c) Costofpurchase repairsandreplacementofequipmentsincludingfurniturecrockery,cutleryandut
ensils

(d) Waterchargesandotherchargesincurredforlightingandventilation

(e) Interestandamountsspentonthe provisionand maintenance of equipmentsprovidedforthe
canteen

(xvii) Accountspertainingtothecanteenshallbeauditedonceeveryl2monthsbyregisteredaccountan
tsandauditors.
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10.

11.

12.

13.

ANTI-MALARIALPRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given
tohimbythe Corporation including the filling up of any borrow pits which mayhavebeen dug
byhim.

Theaboverulesshallbeincorporatedinthecontractsandinnoticesinvitingtendersandshall
formintegralpart of the contracts.

AMENDMENTS

Government may, from time to time, add to or amend these rules and issue directions, it
mayconsidernecessaryforthepurposeofremovinganydifficultywhichmayariseintheadministrat
ionthereof.

COVID-CONSTRUCTIONSITESPROTOCOLS

Contractorshallmaintainhealthsafetyoftheiremployees,Labour,workers, vendorsdeployed by
them at the site of work and shall follow all guidelines & protocol issued by
State&CentralGovt.withrespectofCOVID.Contractorshallensurevaccinationofworkersdeployed
forthejobatconstructionsite.AllprotocolsrelatedtotheCovid
coveringpreventivemeasure,healthadvisoryetcasissuedbylocaladministration,Govt.shallbefoll
owedwithoutanyadditionalclaimorcompensation.
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Appendix-5

0)

(@)

(b)

(©

(i)

(iii)

(iv)

CWC’'s/CPWD’sContractor’sLabourRegulations
THESE REGLATIONSSHALLMUTATIS-
MUTANDISAPPLYTOTHEWORKOFTHECENTRAL WAREHOUSINGCORPORATION

SHORT TITLE
TheseregulationsmaybecalledtheCPWD/PWD(DA)Contractors’LabourRegulations.

DEFINITIONS

Workman means any person employed by C.P.W.D. / PWD (DA) or its contractor directly
orindirectly through a sub-contractor with or without - knowledge of the Central Public
WorksDepartment/PWD(DA)todoanyskilled,semiskilledorunskilledmanual,
supervisory,technical or clerical work for hire or reward, whether the terms of employment
are expressedorimplied butdoesnotincludeanyperson:
Whoisemployedmainlyinamanagerialoradministrativecapacity;or

Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupeesper mensem or exercises either by the nature of the duties attached to the office or by
reasonofpowers vestedin him,functionsmainlyofmanagerialnature; or

Who is an out worker, that is to say, person to whom any article or materials are given out
byor on behalf of the principal employers to be made up cleaned, washed, altered,
ornamentalfinished, repaired adopted or otherwise processed for sale for the purpose of the
trade orbusiness of the principal employers and the process is tobe carried out either in the
home
oftheoutworkerorinsomeotherpremises,notbeingpremisesunderthecontrolandmanagementof
thePrincipalEmployer.

Nopersonbelowtheageofl4yearsshallbeemployedtoactasaworkman.

Fairwagesmeanswageswhetherfortimeorpiecework,fixedandnotifiedundertheprovisionsofth
e MinimumWagesActfromtime totime.

Contractorsshallincludeeverypersonwhoundertakestoproduceagivenresultotherthana mere
supply of goods or articles of manufacture through contract Labour or who
suppliescontractLabourforanyworkandincludesasub-contractor.

WagesshallhavethesamemeaningasdefinedinthePaymentofWagesAct.

3 (i ) Normally working hours of an adult employee should not exceed 9 hours a day.

(ii)

(iii)

(b)

Theworkingday shall be so arranged that inclusive of interval for rest, if any, it shall
notspread over morethanl12hoursonanyday.

When an adult worker is made to work for more than 9 hours on any day or for more than
48hours in any week, he shall be paid over time for the extra hours putin by him at double
theordinaryrateof wages.

(a) Everyworker shall be given a weekly holiday normally on a Sunday, in accordance withthe
provisions of the Minimum Wages (Central) Rules 1960as amended from time to
timeirrespectiveofwhethersuchworkerisgovernedbytheMinimumWagesActornot.

WheretheminimumwagesprescribedbytheGovt.undertheMinimumWagesActare
notinclusive of the wages for the weekly day of rest, the worker shall be entitled to rest
daywages at the rate applicable to the next preceding day, provided he has worked under
thesame contractorforacontinuousperiodofnotless than6days.
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()
(i)
(iii)

(iv)

v)

(vi)

(vii)

(viii)

(ix)

)

(xi)

0)

(@)
(b)

Where a contractor is permitted by the Corporation to allow a workerto work on a
normalweekly holiday, heshallgrantasubstituted holiday to him for the whole day on one of
thefive  daysimmediately  beforeor afterthenormalweekly holidayand  paywages
tosuchworkerfortheworkperformedonthe normalweeklyholidayatovertimerate.

DISPLAYOFNOTICEREGARDINGWAGESETC.

Thecontractorshall, beforehecommenceshisworkoncontract,displayandcorrectlymaintain and
continue to display and correctly maintain in a clear & legible condition inconspicuous places
on thework, notices inEnglishand in the local Indian languages spokenby the majority of the
workers giving the minimum rates of wages fixed under MinimumWages Act, the actual wages
being paid, the hours of work for which such wage are earned,wages periods, dates of
payments of wages and other relevant information as per Appendix-G-I11.

PAYMENTOFWAGES
Thecontractorshallfixwageperiodsinrespectofwhichwagesshallbepayable.
No wageperiodshallexceedonemonth.

ThewagesofeverypersonemployedascontractLabourinanestablishmentorbyacontractor where
less than one thousand such persons are employed shall be paid before
theexpiryofseventhdayandinothercasesbeforetheexpiryoftenthdayafterthelastdayofthewagep
eriodinrespectofwhichthewagesarepayable.

Wheretheemploymentofanyworkeristerminatedbyoronbehalfofthecontractor,
thewagesearned by him shall be paid before the expiry of the second working day from the
date onwhichhisemployment isterminated.

Allpaymentofwagesshallbemade
onaworkingdayattheworkpremisesandduringtheworking time and on a date notified in
advance and in case the work iscompleted before theexpiry of the wage period, final
payment shall be made within48 hours of the last workingday.

Wages due to every worker shall be paid to him direct by contractor through bank or ECS
oronlinetransfertohisBank account.

AllwagesshallbepaidthroughBankorECSoronlinetransfer

Wages shall be paid without any deductions of any kind except those specified by the
CentralGovernment by general or special order in this behalf or permissible under the
Payment ofWagesAct,1956.

A notice showing the wages period and the place and time of disbursement of wages shall
bedisplayed at the place of work and a copy sent by the contractor to the Corporation
underacknowledgment.

It shall be the duty of the contractor to ensure the disbursement of wagesthrough
bankaccountofLabour.

ThecontractorshallobtainfromtheJuniorEngineeroranyotherauthorizedrepresentativeof  the
Corporation as the case may be, a certificate under his signature at the end of the
entriesinthe“RegisterofWages”orthe“Wage-cum-MusterRoll"asthecasemay be in
thefollowingform:

“CertifiedthattheamountshowninColumnNo.
hasbeenpaidtothewor

kman concernedthroughhis/her bankaccounton//at.”

FINESANDDEDUCTIONSWHICHMAYBEMADEFROMWAGES

The wages of a worker shall be paid to him without any deduction of any kind
exceptthefollowing:

Fines

Deductions for absence from duty i.e. from the place or the places where by the terms of
hisemployment he is required to work. The amount of deductionshall be in proportion the
periodforwhichhe wasabsent.
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(©

(d)

(®)
(i)

Deductionfordamage to orlossof goods expressly entrusted to the employed
personforcustody, or for loss of money or any other deduction which he is required to
account, wheresuchdamageorlossisdirectlyattributabletohisneglectordefault.

Deduction for recovery of advances or for adjustment of overpayment of wages,
advancesgrantedshallbeenteredinaregister.

AnyotherdeductionwhichtheCentralGovernmentmayfromtimetotimeallow.

Nofinesshouldbeimposedonanyworkersaveinrespectofsuchactsandomissions on
hispartashavebeenapproved ofbytheChiefLabourCommissioner.

Note:AnapprovedlistofActsandOmissionsforwhichfinescanbeimposedisenclosedatAppendix-G-X.

(iii)

(iv)

v)
(vi)

()

(i)
(iii)
(iv)

(@)
(b)
(©
(d)
(®)
®
)
(h)
0)
0)
(k)
0)
(m)
(n
(0)
v)

(vi)

(vii)

No fine shall be imposed on a worker and no deduction for damage or loss shall be
madefrom his wages until the worker has been given an opportunity of showing cause against
suchfines ordeductions.

The total amount of fine which may be imposed in any one wage period on a workershall
notexceed an amount equal to three paise in a rupee of the total wages, payable to him in
respectofthat wageperiod.

No fine imposed on any worker shall be recovered from him by instalment, or after the
expiryofsixtydaysfromthedate onwhichit wasimposed.

Every fine shall be deemed to have been imposed on the day of the act or omissionin
respectof whichit wasimposed.

LABOURRECORDS
ThecontractorshallmaintainaRegisterofpersonsemployedonworkoncontractinFormXIllof
theCL(R&A)CentralRules1971(Appendix-G-1V).
ThecontractorshallmaintainaMusterRollregisterinrespectofallworkmenemployedbyhimonthe
workunderContractinFormXVloftheCL(R&A)Rules1971(Appendix-G-V).

The contractor shall maintain a Wage Register in respect of all workmen employed by
himontheworkundercontractinFormXVlloftheCL(R&A)Rules1971(Appendix-G-VI).

Register of Accident - The contractor shall maintain a register of accidents in suchform as
maybeconvenientattheworkplacebutthesameshallincludethefollowingparticulars:
Fullparticularsofthelaborerwho met withaccident

RateofWages

Sex

Age

Natureofaccidentandcauseofaccident

Timeanddateofaccident

Dateandtime whenadmittedinHospital

DateofdischargefromtheHospital

Periodoftreatmentandresultoftreatment
PercentageoflossofearningcapacityanddisabilityasassessedbyMedicalOfficer
ClaimrequiredtobepaidunderWorkmen’sCompensationAct
Dateofpaymentofcompensation

Amountpaidwithdetailsof thepersontowhomthesame waspaid

Authority bywhomthecompensationwasassessed

Remarks
ThecontractorshallmaintainaRegisterofFinesintheFormXlloftheCL(R&A)Rules1971(Appendi
x-G-XI)
Thecontractorshalldisplayinagoodconditionandinaconspicuousplaceofworktheapprovedlistof
Acts&Omissionsforwhichfinescanbeimposed(Appendix-G-X)

ThecontractorshallmaintainaRegister ofDeductionsfor damageorloss
inFormXXoftheCL(R&A)Rules1971(Appendix-G-XII)
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(viii) ThecontractorshallmaintainaRegisterofAdvancesinFormXXllloftheCL(R&A)Rules1971(Appe

(ix)

0)

(i)
(iii)

(iv)
v)

(vi)

10.

11.

12.

13.

ndix-G-XI11)

The contractorshallmaintainaRegisterofOvertimeinFormXXIlIl
oftheCL(R&A)Rules1971(Appendix-G-XIV)

ATTENDANCECARD-CUM-WAGESLIP

The contractor shall issue an Attendance Card-cum-Wage Slip to each workman
employedby him inthespecimenformat(Appendix-G-VII).

TheCardshallbevalidforeach wage period.

Thecontractorshallmarkattendanceofeachworkmanonthecardtwiceeachday,
onceatthecommencementofthedayandagainaftertherestinterval,before heactuallystartswork.

TheCardshallremaininpossessionoftheworkerduringthewageperiodunderreference.

ThecontractorshallcompletetheWageSlipportiononthereverseofthecardat
leastadaypriortothedisbursementofwagesinrespectofthewage periodunder reference.

ThecontractorshallobtainsignatureorthumbimpressionoftheworkerontheWageSlipatthetimeo
fdisbursementofwagesandretainthecardwithhimself.

EMPLOYMENTCARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules1971toeachworkerwithinthreedaysoftheemploymentoftheworker(Appendix-G-VIII).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever, the contractor shall issue to
theworkman whose services have been terminated, a Service Certificate in Form XV of the
CL(R&A)CentralRules1971(Appendix-G-1X).

PRESERVATIONOFLABOURRECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved
inoriginal for a period of three years from the date of last entries made in them and shall
bemadeavailablefor inspection by theCorporationor Labour Officerorany other
officersauthorizedbytheMinistryofUrbanDevelopmentinthisbehalf.

POWEROFLABOUROFFICERTOMAKEINVESTIGATIONSORENQUIRY

The Labour Officer or any person authorized by Corporation on their behalf shall have
powerto make enquires with a view to ascertaining and enforcing due and proper
observance ofFair WageClausesandtheProvisionsof
theseRegulations.Heshallinvestigateintoanycomplaint regarding the default made by the
contractor or subcontractor in regard to suchprovision.

REPORTOFLABOUROFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result
ofhis investigation or enquiry to the Executive Engineer concerned indicating theextent, if
any,to which the default has been committed with a note that necessary deductions from
thecontractor’s bill be made and the wages and other dues be paid tothe laborer concerned.
IncaseanappealismadebythecontractorunderClause 13of these regulations,
actualpaymenttolaborerwillbemadebytheExecutiveEngineer
afterChiefEngineer/SuperintendingEngineer hasgivenhisdecisiononsuchappeal.

The Executive Engineer shall arrange payments to the Labour concerned within 45
daysfromthe receiptof the reportfrom the Labour Officer or the Chief Engineer /
SuperintendingEngineer,asthecasemaybe.

APPEALAGAINSTTHEDECISIONOFLABOUROFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or
otherpersonsoauthorizedmayappealagainstsuchdecisiontotheChiefEngineer/SuperintendingE
ngineerconcernedwithin30daysfromdateofdecision,forwarding
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15.

16.

17.

18.

19.

simultaneously acopyof hisappeal totheExecutive Engineer, but subject to such
appeal,thedecisionoftheofficershallbefinalandbindinguponthecontractor.

PROHIBITIONREGARDINGREPRESENTATIONTHROUGHLAWYER

A workman shall be entitled to be represented in any investigation or enquiry under
theseregulationsby:

AnofficerofaregisteredTradeUnionofwhichheisamember.

An officer of a federation of Trade Unions to which the Trade Union referredto in Clause (a)
isaffiliated.

WheretheemployerisnotamemberofanyregisteredTradeUnion,byan officerof aregistered trade
union, connected with the industry in which the workeris employed or
byanyotherworkmanemployedintheindustryinwhichtheworkerisemployed.

An employer shall be entitled to be represented in any investigation or enquiry under
theseregulationsby:
Anofficerofanassociationofemployersofwhichheisamember.

An officer of a Federation or Associations of Employers to which association referred to
inClause(a)isaffiliated.

Wheretheemployerisnotamemberofanyassociationofemployers,byanofficerofassociation  of
employer connected with the industry in which the employer is engaged or
byanyotheremployer,engagedintheindustry inwhichtheemployerisengaged.

No party shall be entitled to be represented by a legal practitioner in any investigation
orenquiryunderthese regulations.

INSPECTIONOFBOOKSANDSLIPS

ThecontractorshallallowinspectionofalltheprescribedLabourrecordstoanyofhisworkers or to
his agent at a convenient time and place after due notice is received or to
theLabourOfficeroranyotherperson,authorizedbythe CentralGovernmentonhis behalf.

SUBMISSIONSOFRETURNS
Thecontractorshallsubmitperiodicalreturnsasmaybespecifiedfromtimetotime.

AMENDMENTS

The Central Government may from time to time add to or amend the regulations andon
anyquestion asto the application / interpretation or effect of those regulations, the decision
ofthe SuperintendingEngineerconcernedshallbefinal.

ADDITIONALPROVISIONSFORLABOUR

ApprenticesAct:TheContractorshallberesponsibletoensurecompliancewiththeprovisions  of
theApprentices Act, 1961 and theRules and Orders issued thereunder
fromtimetotimeinrespectofapprenticesdirectlyorthroughpettyContractorsor sub-
contractorsemployedbyhimforthepurposeofcarryingouttheContract.

If the Contractor directly or through petty Contractors or sub-contractors fails to do so,
hisfailure will be a breach of the contract and the Corporation may, in its discretion, rescind
thecontract. TheContractorshallalsobeliableforany
pecuniaryliabilityarisingonaccountofanyviolationoftheprovisionsoftheAct.

ProvisionsofPayments ofWages Act:TheContractorshallcomplywiththeprovisions
ofthePaymentof Wages Act, 1936andtherulesmadethereunderinrespect ofall
employeesemployed by him either directly or through petty Contractors or sub-contractors in
the works.If incompliancewiththeterms ofthecontract,theContractor

directlyorthroughpettyContractors or sub-contractors shall supply any labour to be used
wholly orpartly under thedirect orders and control of the Engineer whether in connection
with the works to be executedhereunder or otherwise for the purpose of the Engineer, such
Labour shall nevertheless
bedeemedtocomprisepersonsemployedbytheContractorandanymoneyswhichmaybe
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ordered to be paid by the Engineer shall be deemed to be moneyspayable by the
Engineeron behalf of the Contractor and the Engineer may on failure of the Contractor to
repay suchmoney to the Corporation deduct the same from any moneysdue to the Contractor
in terms ofthecontract.TheCorporationshallbeentitledtorecover
thesamefromContractor’sbills/Security Deposit or any other dues of Contractor with
theGovt.ofIndiaallmoneys paidor payable by the Corporation by way of compensation of
aforesaid or for costs of expensesin connection with any claim thereto and the decision
oftheEngineeruponanyquestionarisingoutoftheeffectorforceofthisClauseshallbefinalandbindin
gupontheContractor.

ProvisionsofContract Labour (RegulationandAbolition) Act, 1970:

TheContractorshallcomplywiththeprovisionoftheContractLabour(RegulationandAbolition)
Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules 1971asmodified
from time to time, wherever applicable and shall also indemnify the
Corporationfromandagainst anyclaimsundertheaforesaidActand theRules.

The Contractor shall obtain a valid license under the aforesaid Act as modified from time
totime before the commencement of the work and continue to have a valid license until
thecompletionofthework. Anyfailuretofulfiltherequirementshallattractthepenalprovisionofthe
Act.

ProvisionsofEmployeesProvidentFundandMiscellaneousProvisionsAct,1952
:TheContractorshallcomplywiththeprovisionsofPara30&36-BoftheEmployees

Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para7 &
8of Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time
throughenactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”,
whereverapplicable and shall also indemnify the Corporation from and against anyclaims
under theaforesaidActandtheRules.

Provisionsof‘TheBuildingandOtherConstructionWorkers(RegulationofEmploymentand
ConditionsofService)Act,1996”and“TheBuildingandOtherConstruction
Workers'WelfareCessAct,1996":

The tenderers, for carrying out any construction work, shall get themselves registered
withtheRegistering Officer under Section-7 of the Building and Other Construction Workers
Act, 1996and Rules made thereto by the concerned State Govt, and submit Certificate
ofRegistrationissued by Registering Officer of the concerned State Govt. (Labour Dept.). The
Cess shall bedeductedfromcontractor’'sbillsasperprovisionsoftheAct.

Reporting of Accidents: The Contractor shall be responsible for the safety of all
employeesdirectly or through petty Contractors or sub-contractor employed by him on
theworksandshall reportserious accidents toany of them however and wherever occurring on
the worksto the Engineer or the Engineers Representative and shall make every arrangement
to renderallpossibleassistance.

ProvisionofWorkmen’sCompensationAct:IneverycaseinwhichbyvirtueoftheprovisionsofSec
tion12Sub-Section(1)oftheWorkmen'sCompensationAct1923,Contractoristoabidebythe
provisionsofvariousLabourlawsintermsofaboveclause.

CorporationnottoProvideQuartersforContractors:Noquartersshallnormallybeprovided by
the Corporationfor the accommodation of the Contractor or any of his
staffemployedonthework.InexceptionalcaseswhereaccommodationisprovidedtotheContractor
at the Corporation’s discretion, recoveries shall be made at such rates as may befixed by the
Corporation for the full rent of the buildings and equipment's therein as well
aschargesforelectriccurrent,watersupplyandconservancy.

LabourCamps:TheContractorshallathisownexpensemakeadequatearrangementsforthe

housing, supply of drinking water and provision of latrines and urinals for his
staffandworkmen, directly or through the petty Contractors or sub-contractors and for
temporarycreche(Bal-Mandir)where50ormorewomenareemployedatatime. Suitable
sitesonCorporation land, if available, maybe allotted to the Contractor for the erection
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oflabourcamps,eitherfreeofchargeoronsuchtermsandconditionsthatmaybeprescribed bythe

Corporation.AllcampsitesshallbemaintainedincleanandsanitaryconditionsbytheContractorathisow
ncost.

Compliance to Rules for Employment of Labour :The Contractor(s) shall conform toalllaws,
bye-laws rules and regulations for the time being in force pertaining to the employmentof
local orimported Labour and shall take all necessary precautions to ensureand
preservethehealthandsafetyofallstaffemployeddirectlyorthroughpettycontractorsorsub-
contractorsontheworks.

PreservationofPeace: TheContractorshalltake requisiteprecautionsand use
hisbestendeavorsto

Prevent any riotous or unlawful behavior by or amongst his workmen and other
employeddirectlyorthroughthepettyContractorsorsub-
contractorsontheworksandforthepreservationofpeaceandprotectionoftheinhabitants and

Securityofpropertyintheneighborhoodoftheworks.IntheeventoftheCorporationrequiringthe
maintenance of a Special Police Force at or in the vicinity of the siteduring the tenure of
works, the expenses thereof shall be borne by the Contractor and if
paidbytheCorporationshallberecoverablefromtheContractor.

SanitaryArrangements:TheContractorshallobeyallsanitaryrulesandcarryout allsanitary
measures that may from time totime be prescribed bythe Corporation MedicalAuthority and
permit inspection of all sanitary arrangements at all times by the Engineer,
theEngineer'sRepresentative or the Medical Staff of the Corporation. Should the Contractor
failto make the adequate sanitary arrangements, these will be provided by theCorporation
andthecostthereofrecoveredfromtheContractor.

Outbreak of Infectious Disease: The Contractor shall remove from his camp such
labourand their families as refuse protective inoculation and vaccination when called uponto
do soby the Engineer or the Engineer's Representative on the advice of the
CorporationMedicalAuthority. Should cholera, plague, or other infectious disease break out,
the Contractor
shallburnthehuts,beddings,clothesandotherbelongingsoforusedbytheinfectedpartiesandpr
omptly erect new huts on healthy sites as required by the Engineer failing which within
thetime specified in the Engineer's requisition, the work may be doneby the Corporation and
thecostthereofrecoveredfrom theContractor.

MedicalFacilitiesatSite:TheContractorshallprovidemedicalfacilitiesatthesiteasmaybe
prescribed by the Engineer on the advice of the Corporation’s Medical Authority
inrelationtothestrengthoftheContractor's residentstaffandworkmen.
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REGISTEROFMATERNITYBENEFITS[Clause19F]

NameandAddressoftheContractor(s)

NameandLocationoftheWork

APPENDIX-G-I

0 ] PeriodofActu Date
Name of Father's/Husband's NatureofE alAppointme S N G
RS N e nt eofConfineme
yee ame ntGiven
1 2 3 4 5
DateonwhichMaternityLeaveCommencedandEnded
DateofDeliv IncaseofDelivery IncaseofMiscarriage
ery Commenced Ended Commence Ended
d
6 7 8 9 10
LeavePayPaidtotheEmployee
IncaseofDelivery IncaseofMiscarriage
Remarks
RateofLeavePay AmountPaid RateofLeavePay AmountPaid
11 12 13 14 15
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APPENDIX-G-2

SPECIMENFORMOFTHE REGISTER
REGARDINGMATERNITYBENEFITADMISSIBLETOTHECONTRACTOR'SLABOURINCE
NTRALWAREHOUSINGCORPORATIONWORKS

Nameandaddressofthecontractor

Nameandlocationofthework

Nameofthewomanandherhusband’sname

Designation

Dateofappointment

Date withmonthsand yearsinwhichsheisemployed
Dateofdischarge/dismissal,ifany
Dateofproductionofcertificatesinrespectofpregnancy
Dateonwhichthewomaninformsabouttheexpecteddelivery
Dateofdelivery/miscarriage/death
Dateofproductionofcertificateinrespectofdelivery/miscarriage
Datewiththeamountofmaternity/deathbenefitpaidinadvanceofexpecteddelivery
Datewithamountofsubsequentpayment ofmaternitybenefit

Nameofthepersonnominatedbythewomantoreceivethepaymentofthe
maternitybenefitafterherdeath

Ifthewomandies,thedateofherdeath,thenameofthepersontowhommaternitybenefitamount
waspaid,themonththereofand the dateof payment

Signatureofthe contractorauthenticatingentriesintheregister

RemarkscolumnfortheuseofinspectingOfficer
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LabourBoard

NameofWork

APPENDIX-G-3

NameofContractor

AddressofContractor

NameandAddress ofCorporateOffice

NameandAddressof CWCLabourOfficer

NameofLabourEnforcementOfficer

AddressofLabourEnforcementOfficer

SL

Category MinimumWageFixed | ActualWagePaid

NumberPresent Remarks

WeeklyHoliday

WagePeriod

DateofPaymentofWages

WorkingHours

RestInterval

Page|63
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SL

& Surname
ofWorkman

Age&Sex

s/Husband’sName

Nature of
Employment/Des
gnation

PermanentHomeAddr

essoftheWorkman(Vill

ageandTehsil, Talukan
dDistrict)

LocalAddress

DateofCommence
mentofEmploymen
t

SignatureorThumbl
mpressionoftheWor
kman

0T

teofTerminationof
Employment

1T

ReasonsforTer
mination

A

Remarks
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FORMXVI[(SeeRule78(2)(a)]
MUSTERROLL

Name&AddressofContractor

APPENDIX-G-V

Name&AddressofEstablishmentunderwhichContractisCarriedon

Nature&LocationofWork

- Name&AddressofPrincipalEmployer FortheMonth/Fortnight
) 5 Dates
SL  |NameofWorkman Sex Father’s/Husband’sName Remarks
1 | 2 | s
1 2 3 4 6
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= SL
N NameofWorkman
w SLintheRegistero
fWorkman
Designation/Natureo
- fWork done
o1 No.of DaysWorked
o UnitofWorkDone
- |ailyRateofWages
/PieceRate
© |BasicWages .
3
o
=
© |DearnessAllowanc §
€ s
QD
«Q
= . D
© Over-time m
QD
=
2
.. | OtherCashPayments(l Q
= ndicateNature)
Ny Total
b Deduction,ifany(l
ndicateNature)
N Net AmountPaid
- Signature/Thumbl
91 mpressionofWorkman
- Initialsof
(o]

tractororhisRepresentative
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APPENDIX-G-VII-A

WAGECARD
WageCardNo.
Name&AddressofContractor Dateofissue
NameandLocationofWork Designation
NameofWorkman Month/Fortnight
RateofWages
Time 102 3|4|5|6|7 10 11 (12 |13 |14 (15 |16 (17 |18 [19 |20 21 |22 23 |24 |25 [26 [27 [28 [29 [30 (31
Morning
Evening
Initial
Receivedfrom thesum ofRs. onaccountofmywages.
Signature
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APPENDIX-G-VII-B
(Reverse)
FORMXIX
[SeeRule78(2)(b)]

WAGES SLIP

NameandAddressofContractor

NameandFather's/Husband'sNameofWorkman

NatureandLocationofWork

FortheWeek/Fortnight/MonthEnding

No.ofDaysWorked

No.ofUnitsWorkedincaseofPieceRateWorkers

RateofDailyWages/pieceRate

AmountofOvertimeWages

GrossWagesPayable

Deduction,ifany

NetAmountofWagesPaid

InitialoftheContractororHisRepresentative
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APPENDIX-G-VIII

FORMXIV
[SeeRule76]

EMPLOYMENTCARD

NameandAddressofContractor

NameandAddressofEstablishmentunderwhichContractiscarriedon

NameofWorkandLocationofWork

NameandAddressofPrincipalEmployer

1. NameoftheWorkman

2. SLintheRegisterofWorkmanEmployed

3. NatureofEmployment /Designation

4. WageRate(withparticularsofunitincaseofpiecework)

5. WagePeriod

6. TenureofEmployment

7. Remarks

SignatureofContractor
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APPENDIX-G-69
FORMXYV [SeeRule77]
SERVICECERTIFICATE

Name&AddressofContractor

Nature &LocationofWork

Name&AddressofWorkman

AgeorDateofBirth

IdentificationMark

Father’s/Husband’sName

NameandAddressofEstablishmentin/underwhichContractiscarriedon

NameandAddressofPrincipalEmployer

TotalPeriodforwhichEmployed

SL NatureofWorkD Rates Remarks
one ofWage(withParticularso
From To it
fUnitincase
ofPieceWork)
1 2 3 4 5 6

Signature
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APPENDIX-G-70
LISTOFACTSANDOMISSIONSFORWHICHFINESCANBEIMPOSED

{InaccordancewithRule7(v)ofCPWD’sContractor'sLabourRegulations,tobedisplayedprominentlyatthesiteofWork,bothinEnglishan
dlocalLanguage}

Willfulinsubordinationordisobedience , whetheraloneorincombinationwithother

Theft fraudordis-honestyinconnectionwiththecontractorsbesideabusinessorpropertyofCentralWarehousingCorporation
Takingorgivingbribesoranyillegalgratifications

Habituallateattendance

Drunkenness,fighting,riotousordisorderlyorindifferentbehavior

Habitualnegligence

Smokingnearoraroundtheareawherecombustibleorothermaterialsarelocked

Habitualindiscipline
CausingdamagetoworkintheprogressortopropertyoftheCentralWarehousingCorporationoroftheContractor
Sleepingon duty

Malingeringorslowingdownwork

Givingoffalseinformationregardingname,age father'snameetc.
Habituallossofwagecards,suppliedbytheemployers
Unauthorizeduseofemployer’spropertyofmanufacturingormakingofunauthorizedparticlesattheworkplace

Badworkmanshipinconstructionandmaintenancebyskilledworkerswhichisnotapprovedbythe
Corporationandforwhichthecontractorsarecompelledtoundertaken rectifications

Makingfalsecomplaintsand/ormisleadingstatements

Engagingontradewithinthepremisesoftheestablishments

Anyunauthorizeddivulgenceofbusinessaffairsoftheemployees
Collectionorcanvassingforcollectionofanymoneywithinthepremisesofanestablishmentunlessauthorizedbytheemployer
Holdingmeetinginsidethepremiseswithoutprevioussanctionoftheemployers
Threateningorintimidatinganyworkmanoremployeeduringtheworkinghourswithinthepremises
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Z/|abed

SL

N

NameofWorkman

Father’s
/Husband’sName

Designation/Natureof

Employment

Particulars
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APPENDIX-G-XV
_{Ref.:.Clause19C}

SAFETYCODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done
fromthe ground, or from solid construction except such short period work as can be done safely
fromladders. Whena ladder is used, an extra Mazdoor shall be engaged for holding the ladder and
iftheladderisusedforcarryingmaterialsaswell,suitablefootholdsandhand-holdshall beprovided on
the ladder andthe ladder shall be given an inclination not steeper than % to 1
(Yhorizontalandlvertical).

Scaffolding of staging more than 3.6 m (12 ft) above the ground or floor, swung or suspended
fromanoverhead support or erected with stationary support shall have a guard rail properly
attachedor bolted,braced and otherwise secured at least 90 cm (3 ft) high above the floor or
platform ofsuch scaffolding or staging and extending along the entire length of the outside and
ends thereofwith only such openingasmaybe necessary forthedelivery ofmaterials. Suchscaffolding
orstagingshallbesofastenedastopreventitfromswayingfromthebuildingorstructure.

Working platforms, gangways and stairways should be so constructed that they should not
sagundulyorunequally,andiftheheightoftheplatformorthegangwayorthestairwayismorethan

3.6 m (12 ft) above ground level or floor level, they should be closely boarded, should
haveadequatewidth andshouldbesuitably fastenedasdescribed inPara2.above.

Every opening in the floor of a building or in a working platform shall be provided with
suitablemeans to prevent the fall of person or materials by providing suitable fencing or railing
whoseminimumheightshallbe90cm (3ft).

Safemeansofaccessshallbeprovidedtoallworkingplatformsandotherworkingplaces.Everyladder
shall be securely fixed. No portable single ladder shall be over 9m (30 ft) in length
whilethewidthbetweensiderailsinrungladdershallinnocasebelessthan29cm(11%2")forladderuptoa

nd including3 m (10 ft) inlength. For longer ladders, this width should be increased at least ¥2"for
each additional 30 cm (1 foot) of length. Uniform step spacing of not more than 30 cm shall bekept.

Adequateprecautionsshallbetakentopreventdangerfromelectricalequipment.Nomaterialson
any of the sites or work shall be so stacked or placed as to cause danger or inconvenience
toany person orthe public. The contractor shall provide all necessary fencing and lights to protect
thepublic from accidentand shall be bound to bear the expenses of defence of every suit, action
orother proceedings at law that may be brought by any person for injury sustained owing to
neglectof the above precautions and to pay any damages and cost which may be awarded in any
such suit;action or proceedings to any suchperson or which may, with the consent of the
contractor, be paidto compensateanyclaimbyanysuchperson.

6. (a)Excavation and Trenching — All trenches 1.2 m (4 ft) or more in depth, shall at all times be

(i)
(iii)

@iv)

suppliedwithat
leastoneladderforeach30m(100ft)inlengthorfractionthereof.Laddershallextendfrombottom of the
trench to at least 90 cm (3 ft) above surface of the ground. Side of the trenches whichare 1.5 m (5
ft) or more in depth shall be stepped back to give suitable slope or securely held bytimber bracing,
so as to avoid the danger of sides collapsing. The excavated materials shall not beplacedwithin 1.5
m (5 ft) of the edges of the trench or half of the depth of the trench, whichever
ismore.Cuttingshallbedonefromtoptobottom.Undernocircumstances,underminingorundercuttings
hallbedone.

(b) SafetyMeasuresforDiggingBoreHoles—

Ifthe borewell issuccessful,itshouldbesafelycapped toavoidcavingandcollapse ofthe borewell.
The failed and the abandoned ones should be completely refilled to avoid caving andcollapse

Duringdrilling,signboardsshouldbeerectednearthesitewiththeaddressofthedrillingcontractorandth
e Engineerin-chargeofthework

Suitable fencing should be erected around the well during the drilling and after the installation
ofthe rig on the point of drilling, flags shall be put 50 m around the point of drilling to avoid entry
ofpeople

Afterdrillingtheborewell, acementplatform(0.5mx0.5mx1.2m) 0.6mabovegroundleveland
0.6mbelowgroundlevelshouldbeconstructedaroundthewellcasing
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V) After completion of the bore well, contractor should cap the bore well properly by
weldingsteelplate, cover the bore well with drilled wet soil and fix thorny shrubs over the
soil. Thisshouldbedoneevenwhilerepairing thepump

(vi) Afterborewellisdrilled,theentiresiteshouldbebroughttothegroundlevel.
7. Demolition-Beforeanydemolitionworkiscommencedandalsoduringtheprogressofthework,
(i) Allroadsand openareasadjacent totheworksiteshalleitherbeclosedorsuitablyprotected

(i) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatususedbytheoperatorshallremainelectrically charged

(iii) Allpracticalstepsshallbetakentopreventdangertopersonsemployedfromriskoffireorexplosi
on or flooding. No floor, roof or other part of the building shall be so overloaded withdebris
ormaterialsastorenderitunsafe.

8. All necessary personal safety equipment, as considered adequate by the Corporation should
bekept available for the use of the person employed on the site and maintained in a
conditionsuitableforimmediate useandthe contractor should take adequate steps to ensure
properuseofequipmentbythoseconcerned.

Thefollowingsafetyequipmentshallinvariablybeprovided—

(i) Workersemployedonmixingasphalticmaterials,cementandlimemortarsshallbeprovidedwithpr
otectivefootwearandprotective goggles.

(i) Thoseengagedinwhitewashingandmixingorstackingofcementbagsoranymaterialwhichisinjuri
oustotheeyes,shallbeprovidedwithprotectivegoggles.

(iii) Thoseengagedinweldingworksshallbeprovidedwithwelder’sprotectiveeyeshields.

(iv) StoneBreakershallbeprovidedwithprotectivegogglesandprotectiveclothingandseatedatsuffici
ently safeintervals.

(v) Whenworkersareemployedinsewersandmanholes,whichareinactive  use,  thecontractors
shall ensure that the manhole covers are opened and ventilated at least for anhour before the
workers are allowed to get into the manholes and the manholes so openedshall be cordoned
offwith suitable railing and provided with warning signals or boards toprevent accident tothe
public. In addition, the contractor shall ensure that the followingsafetymeasureareadheredto

(@) Entry for workers into the line shall not be allowed except under supervision of the
SiteEngineeroranyother higherofficer.

(b) Atleast5to6manholesupstreamanddownstreamshouldbekeptopenforatleast2to3hoursbefore
anymanisallowedtoenterintothemanholeforworking inside.

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate
paperwhichchangescolourinthepresenceofsuchgasesandgivesindicationoftheirpresence.

(d) Presenceof Oxygen should beverified bylowering adetector lamp into the manhole.
Incase,noOxygenisfoundinsidethesewerline,workersshouldbesentonlywithOxygenKit.

(e) Safety belt with rope should be provided to the workers. While working inside the
manholes,such rope should be handled by two men standing outside to enable him to be
pulled outduringemergency.

(f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of
anykind. Properwarningsignsshouldbedisplayedforthesafetyofthepublic,
whenevercleaningworksareundertakenduringnightorday.

(@) Nosmokingoropenflamesshallbeallowedneartheblockedmanholebeingcleaned.

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should
beimmediatelyremovedtoavoidaccidentsonaccountofslipperynatureofthemalba.

(i)  Workers should not be allowed to work inside the manhole continuously. He should be
givenrestintermittently. TheCorporationshalldecidethetimeuptowhichaworkermaybeallowed
towork continuouslyinsidethemanhole.

(j) Gasmaskswith OxygenCylindershouldbe keptatsiteforuse in emergency.

(k)  Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for,portable air blowers are recommended for ventilating the manholes. The Motors for
theseshall be vapour proof and of totally enclosed type. Non-sparking gas engines also could
beused, but they should be placed at least 2 m away from the opening and on the leeward
sideprotected from wind, so that they will not be source of friction on any inflammable gas
thatmightbepresent.
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(m)

(n)

(0)

(9)

(vi)

(@

(b)

(©)

(vii)

Workersengagedforcleaningthemanholes/sewersshouldbeproperlytrainedbeforeallowingto
work inthe manhole.

WorkersshallbeprovidedwithGumbootsornon-sparking shoes, bump helmets
andgloves,non-
sparkingtools,safetylights,gasmasksandportableairblowers(whennecessary). Theymustbesup
pliedwithbarriercreamforanointingthe limbs beforeworkinginsidethesewerlines.

Workmendescendingamanholeshalltryeachladderstoporrungcarefullybeforeputtinghis
full weight on it to guard against insecure fastening due to corrosion of the rung, fixed
tomanholewell.

If a man has received a physical injury, he should be brought out of the sewer
immediatelyandadequatemedicalaidshouldbeprovidedtohim.

The extents to which these precautions are to be taken, depend on individual situation,
butdecision of the Corporation regarding the steps to be taken in this regard in an
individualcase,willbefinal.

Contractorshall notemploy menand women below theage ofl8years onthe work
ofpaintingwith products containing lead in any form. Wherever men above the age of 18
areemployed onthe workofleadpainting,followingprecautionsshouldbetaken:

Nopaintcontainingleadorleadproductsshallbeusedexceptintheformofpasteorreadymadep
aint.

Suitablefacemasksshouldbesuppliedforusebytheworkerswhenpaintisappliedintheformofspra
yorasurfacehavingleadpaintisdryrubbedandscrapped.

Overallsshallbesuppliedbythecontractorstotheworkmenandadequatefacilitiesshallbeprovide
dtoenabletheworkingpainterstowashduringandonthecessationofwork.

Workmenexecutingworkonscaffoldsorotherstructuresabovespecifiedheightshallbeprovidedw
ithfullbodyharnessand fallarresters.

9. An additional Clause (viii)(i) of CPWD’s Safety Code (iv) - the Contractor shall not employ

()

(i)
(iii)
(iv)

V)
(vi)

(vii)

(viii)

(ix)

womenand men below the age of 18 on the work of painting with product containing lead in
anyform, wherever men above the age of 18 are employed on the work of lead painting,
thefollowingprinciplesmustbeobservedforsuchuse:

Whitelead,sulphateofleadorproductcontainingthispigment,shallnotbeusedinpaintingoperatio
nexceptintheformofpastesorpaintreadyforuse.

Measuresshallbetaken,whereverrequiredinordertopreventdangerarisingfromtheapplicationo
fpaintintheformofspray.

Measuresshallbe taken,whereverpracticable,topreventdanger
arisingoutoffromdust,causedbydryrubbingdownandscraping.

Adequatefacilities shallbeprovidedtoenable workingpaintersto
washduringandoncessationofwork.

Overall,shallbewornbyworkingpaintersduringthewholeofworkingperiod.

Suitablearrangementshallbemadetopreventclothingputoffduringworkinghours,beingspoiledb
ypaintingmaterials.

Casesofleadpoisoningandsuspectedleadpoisoningshallbenotifiedandshallbesubsequently
verifiedbymedicalman,appointedbycompetentauthorityofCentralWarehousingCorporatio
n.

TheCentralWarehousingCorporationmayrequire,whennecessary,
medicalexaminationofworkers.

Instructions with regard to special hygienic precautions to be taken in the painting trade
shallbedistributedtoworkingpainters.

10.When the work is done near any place where there is risk of drowning, all necessary

equipmentsshouldbeprovidedandkeptreadyforuseandallnecessarystepstakenforpromptrescu
eofanypersonindangerandadequateprovision,shouldbemadeforpromptfirstaidtreatment
ofallinjurieslikelytobeobtainedduring courseofthe work.

11. Use of hoisting machines and tackle including their attachments, anchorage and supports

0)

shallconformtothefollowingstandardsorconditions:

(a)These

shallbeofgoodmechanicalconstruction,soundmaterialsandadequatestrengthandfreefrompate
ntdefectsandshallbekeptrepairedandingoodworkingorder.
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(b)Every rope used in hoisting or lowering materials or as a means of suspension shall be
ofdurablequalityandadequatestrengthandfreefrompatentdefects.

(i) EveryCraneDriverorHoistingApplianceOperatorshallbeproperly qualified and noperson
under the age of 21 years should be in-charge of any hoisting machine including
anyscaffoldingwinchorgive signalstooperator.

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulleyblockused in hoisting or as means of suspension, thesafe working load shall be
ascertainedby adequate means. Every hoisting machine and all gear referred to above shall be
plainlymarkedwiththesafeworkingload.Incaseofahoistingmachinehavingavariablesafeworkin
g load, eachsafeworkingload andthe condition under which it is applicable, shallbe clearly
indicated.No part of any machine or any gear referred to above in this
paragraphshallbeloadedbeyondthesafeworkingloadexceptforthepurposeoftesting.

(iv) In case of departmental machines, the safe working load shall be notified by the
ElectricalCorporation. As regards contractor’'s machines, the contractors shall notify the safe
workingload of the machine to Corporation whenever he brings any machinery to site ofwork
and getitverifiedby theElectricalEngineerconcerned.

12. Motors,gearing,transmission,electricwiringandotherdangerouspartsofhoistingappliancesshou
Idbeprovidedwithefficientsafeguards.Hoistingappliancesshouldbeprovided with such means
as will reduce to the minimum the risk of accidental descent of theload. Adequate precautions
should be takento reduce to theminimum the risk of any part
ofasuspendedloadbecomingaccidentallydisplaced.Whenworkersare employedonelectrical
installations which are already energized, insulating mats, wearing apparel, suchas gloves,
sleeves and boots as may be necessary should be provided. The workershould notwear any
rings, watches and carry keys or other materials which are good conductors ofelectricity.

13. Allscaffolds,laddersandothersafetydevicesmentionedordescribedhereinshallbemaintainedins
afe conditionandnoscaffold,ladderorequipmentshallbealtered orremoved while it is inuse.
Adequate washing facilities should be provided at or near placesofwork.

14, These safety provisions should be brought to the notice of aliconcerned by display on anotice
board ata prominent place at work spot. The person responsible for compliance of
theSafetyCodeshallbenamedthereinbythe contractor.

15. To ensure effective enforcement of the rules & regulations relating to safety precautions,
thearrangements made by the contractor shall be open to inspection by the Labour
Officer orEngineer-in-Chargeofthedepartmentortheirrepresentatives.

16. Notwithstanding the above Clauses from (1) to (15), there is nothing in these to exempt
thecontractorfromoperations ofanyotherActorRuleinforceintheRepublicofindia.
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Appendix-6

LABOURLAW(S)COMPLIANCESANDOBLIGATIONS

Contractorshalladheretoallgenerallabour&statutoryregulations,asmaybeapplicableonitfrom time to
time including, all necessary aspects such as minimum wages, PF, medical
insurance,andaccidentinsuranceetc.forPersonnelitengagesfordischargingitsobligationsunderthisCon
tract. The Contractor shall also comply with all Rules, Acts and Regulations made or as may bemade
by the Government Authority, State Government/ Local Authority from time to time
pertainingtotheContract,pertainingtoLabourLaw(s).

Contractorshallsubmitcopiesofproofofstatutorypaymentslikeinsurancepremiumreceipt,PFstatement
onquarterlybasistotheCorporation/RegionalManagerforensuringcompliance.

Contractor shall strictly disburse salaries to its Personnel on time without fail. Contractor shall
beresponsible for collection & payment of taxes and any other statutory requirements made by
anyGovernment Authority, State Government/ Local Authority having jurisdiction, on behalf
Personnelengaged.

While submitting monthly bill(s), Contractor shall submit all statutory registers (mentioned
below)dulysigned for the previous month totheCorporation/ Regional Manager. Acceptance of
bill(s)shallbeatthediscretionoftheRegionalManagerincaseofnon-fulfillmentofthiscondition.

ThefollowingisanindicationandaninclusivelistofContractor’sobligationsunderthisContractinrespectofLabourL
aw(s)compliances:

la.

The Contractor shall be liable for making contributions in accordance with the provisions of
theEmployees Provident Fund and Miscellaneous Provisions Act, 1952 and the scheme framed
thereunder in respect of the Personnel employed by it. The Contractor shall recover the amount
payableby such Personnel and pay to the Corporation i.e. the Principal Employer under the said Act,
theamount of member’s contribution together with an equal amount of Contractor’s contribution. If,
onaccountofthedefaultoftheContractor
inmaking/depositingsuchpaymentsorforanyotherreason,theCorporation makes suchcontributions
onbehalf of thecontractor, the FICshall be entitled
tosetoffagainsttheamountduetothecontractor,thecontributionsmadebyitonaccountofhisdefaultinmak
ingpaymentorotherwiseinrespectofthelabouremployedbytheContractor.

1b. The Contractor shall maintain and submit following Records & Returns prescribed under the EPFAc,

1952 and the Scheme framed there under to the Authority designated under the said Act and
totheRegionalManagerofthe Corporation,or anyofficeracting on hisbehalf.

Form-2 Nomination&DeclarationFormstobesubmittedfornewentrants

Form-3. TheContributionCardforthecurrencyperiod-annually.

Form-3-A ContributionCardforthecurrencyperiodfrom1stApril;to31tMarchannually.
Form-4 ContributionCardforEmployeesotherthanmonthlypaidEmployeesannually.
Form-5 ReturnofEmployeesqualifyingfortheMembership.

Form-5A ReturnofOwnershiptobesenttotheRegionalCommissioner.

Form-6. ReturnoftheContributionCard andAnnualStatementofContribution
Form-6A ConsolidatedAnnualContributionStatement

Form-10 FormofMaintenanceofAccounts.

Form-11 BalanceSheet.

Form-12-A | Statementof ContributionMonthly
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1c.

The Contractor shall, within 7 days of the close of every month, submit of the Principal
Employer(Corporation),StatementshowingtherecoveriesofContributioninrespectofEmployeesemplo
yed by or through himand shall have to furnish to him such information as the PrincipalEmployer
(Corporation)is required to furnish under the provisions of EmployeesProvident
FundScheme1952totheCommissioner.

1d.TheContractorshallmaintaininspectionNoteBookintheformasmaybespecifiedby theCommissioner, for an

4i.

4ii.

4iii.

Inspector to record his observations on his visit. The Contractor shall alsomake available the same
when asked for inspection to the Officer of the Regional Provident FundCommissioner and to the
Regional Manager of the Corporation or any officer authorized by him,actingonhisbehalf.

IftheContractorfailstosubmittheprescribedReturns,Recordsandotherdocumentstothedesignated
authority under the EPF & MP At, 1952 and Scheme framedthereudner and also toGeneral Manager,
Food Corporation of India or an Officer acting on his behalf, FClI will be at
libertywithholdthependingbills,SecurityDepositetc,andoranyotherpaymentsduetotheContractor.

In complying with the saidenactments or any statutory modifications thereof, the contractor
shallalso comply with or cause to be complied with the labour regulationsenactments made by the
StateGovt./Central Govt. from time to time in regard to payment of wages to the workers, wage
period,deductionfromwages,recoveryofwagesnotpaidanddeductionsunauthorizedlymade,maintenan
ce of wage book and wage slip, publication of the scale of wages and other terms
ofemployment,inspectionandsubmissionofperiodicalreturnsandallothermattesoflikenature.

Notwithstandingthe fact whether the said legislations, enactments or any statutory
modificationsthereof, are applicable or not to the employees/workers employed y the contractorof
shall complywiththefollowing:-

PAYMENTOFWAGESTOWORKERS:-

The contractor shall pay not less than minimum wages to the workers engaged by them on
eithertime rate basis on the work. Minimum wages both for the time rate and for the piece rate work
shallmean the rate(s) notified by Appropriate Authority from time to time during the currency of
contractperiod.Wheresuchwageshavenotbeensonotifiedbytheappropriateauthority,thewagesprescri
bed by the Regional Manager, as minimum wage, shall be made applicable. The Contractorshall
maintain following records and registers as per Minimum Wages Act, 1948 & Central
Rulesmadethereunder:

Form-I. Registeroffines.

Form-II. Registerofdeductionfordamageorlosscausedtoemployerbytheneglectordefaul
toftheemployedperson.

Form-IIl. Annualreturn

Form-1VvV D.T.Registerforworkers.

Form-V. MusterRoll.

Form;lIXa AbstractoftheAct&RulestobedisplayedonNoticeBoard.

FormXI. WageslipsshouldbeissuedtotheContractLabourinadaypriortodisbursementof
wages.

Weeklyoff:

The contractor shall allow or cause to be allowed to the workersdirectly or indirectly employed
intheworkonedaysrestforsixdayscontinuousworkandpaywagesatthesamerateasfroduty.

AttendanceAllowance:

The contractor shall pay attendance allowance per day @ 50% of the daily wages notified by
theMinisterof LabourundertheMinimum Wages Actfrom timetotimetotheregular workersgenerally
employed by him on him on piece ratebasis when such worker report for duty on
thedaybutisnotbookedorgivenworkforthedayshift Aforesaidwage/benefitsatClausevi(e)(i)to

(iii) shall be deemed to be a part of this contract and any contravention thereof shall be
deemedto be a breach of this contract. He General Manager shall have the right to deduct any sum
due tothecontractorrequiredformakinggood the losssuffered byaworker ofworkersby reasonsof
non-
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fulfillment of the condition of the contractfor the benefit of workers, non-payment of wages,
orofdeductionsmadefromhisortheirwageswhichwerenotjustifiedornotobservationsoftheregulations
/enactmentsmentionedinClauseVI(a).

4iv.Welfare and Health of contract Labour Duties and responsibilities of the contractor: The
contractorshallcomplywith  theprovisions asregardsprovision ofcanteen/restroom, latrine,
Urinal,Washing facilities, first and facilitiesetc as follows as contained in the Contract Labour(
Regulation&Abolition)Act1970andotherapplicablelawsnoamendedfromtimetotime.

(@) Wherecontractlabourinrequiredtohaltatnightandworkislikelytocontinueforthreemonths,arestro
omistobeprovidedbythecontractorwithin15days.

(b) Wherel00ormoreContractLabourislikelytocontinueworkforsixmonthly,theContractorshallprovi
deaCanteenwithin60daysofemployinglabour.

(c) Sufficientsupplyofdrinkingwateratconvenientplacestobeprovided.
(e) Sufficientnumberoflatrinesandurinalstobeprovided.

() Adequateandsuitablewashing,bathingplacesseparatelyformenandwomen,shallbeprovidedby
thecontract.

(f) FirstAidox(oneboxfor150ContractLabour)tobeprovidedinworking hours.

4v.  ContractLabour(Regulation&Abolition)Rules,1970

€)] As pe Rule 25 (2) (VII), every contractor shall file a return
intimatingcommencement/completionofcontractworkwithinl5daystotheinspectorinFo
rmVILA.
(b) As per Rules 75, the contractor shall maintain a Register of workmen Employedin Form-

Xlllandheshallalsodisplayhoursofwork,natureofdutyetc.

(c) Everycontractorshall issueaServiceCertificateinForm-
XVtotheworkmanonterminationofhisservicesasperRule.77.

(d) AsperRule82(1),everyContractorshallsubmitHalf-yearlyReturnsinduplicateinForm-
XXIVtoLicensingOfficerwithin30daysfromthecloseofHalf-year.

(e) NoticetobedisplayedasrequiredunderRule81(1)andcopyofsuchnoticetobesenttolnspectorasp
erRule81(2).

® TheContractorshallalsomaintainfollowingrecords/registersalso:
e MusterRollinFormXVI;
* Registerfordeductionfordamage,lossinFormXXasperRule78(1)(a)(ii);
e RegisterofFinesinFormXXI;
e RegisterofAdvancesinFormXXIl.

(9) EmploymentCardshallbegivenbyContractorinFormXIVtoeachworkerwithin3daysofemploym
entasperRule76,inthefollowingformat:

TemporaryContractLabour’sEmploymentCard

RecentPhot
ograph

NameoftheLabour/Worker
Father’s/Husband’sName
DateofBirth
i)Address(Local)

AW
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ii)Permanent
5. NameandaddressofCWCContractor
6. Valid(PeriodoftheContractor) From to

Signature
andstampoftheContractor/Authorisedr

RecoveryofCompensationpaidtoWorkmen

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the
Workmen’sCompensation Act, 1923, the Corporation is obliged to pay compensation to workman
employed
bythecontractor,inexecutionoftheworks,Corporationwillrecoverfromthecontractor,theamountofthec
ompensationsopaid;and,withoutprejudicetotherightsoftheCorporationundersub-section
(2)ofSection12ofthesaidAct,theCorporationshallbeatlibertytorecoversuchamountoranypartthereof
by deducting it from the security deposit or from any sum due by the Corporation to
thecontractorwhetherunderthiscontractorotherwise.

The Corporation shall not be bound to contest any claim made against it under sub-section (1)
ofSection 12, of the said Act, except on the written request of the contractor and upon his giving
toCorporation full security for all costs for which the Corporation might become liable in
consequenceofcontestingsuchclaim.

EnsuringPaymentandAmenitiestoWorkers,ifContractorFails

In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition)Act, 1970 and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, the
Corporationis obliged to pay any amounts of wages to a workman employed by the contractor in
execution of theworks or to incur any expenditure in providing welfare and health amenities
required to be providedunder the above said Act and the rules under Clause 19H or under the
CPWD's Contractor’s LabourRegulations or under the Rules framed by Govt. from time to time for the
protection of health andsanitary arrangements for workers employed by Central Warehousing
Corporation’s Contractors;the Corporation will recover from the contractor, the amount of wages so
paid or the amount
ofexpendituresoincurred;andwithoutprejudicetotherightsoftheCorporationundersub-
section(2)ofSection20,andsub-
section(4)ofSection21,oftheContractLabour(RegulationandAbolition)Act,1970; Corporation shall be
at liberty to recover such amount or any part thereof by deducting it fromthe Security Deposit or
from any sum due by Corporation to the contractor whether under thiscontract orotherwise.
Corporation shall not be bound to contest any claim made against it under sub-section (1) of
Section20, sub-section (4) of Section 21, of the said Act, except on the written request of the
contractor andupon his giving to the Corporation full security for all costs for which Corporation
might becomeliableincontestingsuchclaim.

ComplianceofallLabourLawsandReglations

The Contractors, who are working in the establishments through Contract Labour and/or
employinglabourthemselvesdirectly,shouldgetthemselves
registeredwithandobtainalicensefromtheAssistantLabourCommissionerconcerned,asrequiredunder
ContractLabour (Regulation andAbolition) Act 1971 and produce the same to Warehouse Manager,
incompliance to above and theConditions of Contract. The copy of application for obtaininglabour
license may be submitted toWarehouseManagerwithintheperiodasspecifiedinAppendix-
7toSchedulel:GeneralConditionsofContract

Thecontractor shall obtaina validlicenceunder the Contract Labour (R&A)Act, 1970and theContract
Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of
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theworkandcontinuetohaveavalidlicenseuntilthecompletionofthework.

The contractor shall also comply with provisions of the Inter-State Migrant Workmen (Regulation
ofEmployment and Conditions of Service) Act, 1979. The contractor shall also abide by the
provisionsof theChildLabour(ProhibitionandRegulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction
Workers(RegulationofEmployment&ConditionsofService)Act,1996andthebuildingandotherConstruc
tionWorkers WelfareCessAct,1996.
Anyfailuretofulfiltheserequirementsshallattractthepenalprovisionsofthiscontractarisingoutoftheresu
Itantnon-executionofthe work.

Nolaborbelowtheageoffourteenyearsshallbeemployedonthework.

PaymentofWages

PaymentofWages:

Vi.

Vii.

Thecontractorshallpaytolabouremployedbyhimeitherdirectlyor throughsub-contractors,
wages not less than fair wages as defined in the CPWD’s Contractor’s LabourRegulations or as
per the provisions of the Contract Labour (Regulation and Abolition)
Act,1970andtheContractLabour(Regulationand Abolition)CentralRules, 1971,
whereverapplicable.

The contractor shall, notwithstanding the provisions of any contractto the contrary, cause
tobepaidfairwage tolabour indirectly engaged on the work, including any labour
engagedbyhissub-
contractorsinconnectionwiththesaidwork,asifthelabourhadbeenimmediatelyemployed
byhim.

Inrespectofalllabourdirectlyorindirectlyemployedintheworksforperformanceofthecontrac
tor'spartofthiscontract,thecontractorshallcomplywithorcausetobecompliedwiththe
CPWD’sContractor’sLabour Regulations made by Govt. from time to time inregard
topayment of wages, wage period, deductions from wages recovery of wages not paid
anddeductionsunauthorizedlymade,maintenanceofwagebooksorwageslips,publicationofs
caleofwageandothertermsofemployment,inspectionandsubmission of periodicalreturns and
all other matters of the like nature or as per the provisions of the Contract Labour(Regulation
& Abolition) Act, 1970, and Contract Labour (Regulation & Abolition)
CentralRules,1971,wherever applicable.

(@) The Regional Manager concerned shall have the right to deduct from the money due
tothecontractoranysumrequiredorestimatedtoberequiredformakinggoodthelosssuffered by a
worker or workers by reason of non-fulfilment of the conditions of the contractfor the benefit
of workers, non-payment of wages or ofdeductions made from his or
theirwageswhicharenotjustifiedbytheirtermsofthecontractornon-
observanceoftheRegulations.

(b) Under the provision of Minimum Wages (Central) Rules, 1950,the contractor is bound
toallow to the labours directly or indirectly employed in the works one-day rest for 6
days’continuous work andpay wages at the same rate as for duty. In the event of default,
theRegionalManagershallhavetherighttodeduct thesumorsumsnotpaidonaccountofwagesfor
weekly holidays to any laboursandpay the same to the persons entitled thereto from
anymoneyduetothecontractorbytheRegionalManagerconcerned.

In the case of Union Territory of Delhi, however, as the all-inclusiveminimum daily
wagesfixedunderNotificationoftheDelhiAdmin.No. F.12(162)MWO/DAB/43884-
91,dated31.12.1979 as amended fromtime to time are inclusive of wages for the weekly day
of rest,thequestionofextrapaymentforweeklyholidaywouldnotarise.

The contractor shall comply with the provisions of the Payment of Wages Act 1936,
MinimumWagesAct1948 EmployeesLiabilityAct

1938 ,Workmen’sCompensationAct1923,IndustrialDisputesAct1947,MaternityBenefitsAct,19
6landtheContractor’sLabour(Regulation & Abolition) Act 1970 or the modifications thereof
or any other laws relatingtheretoandtherulesmadethereunderfromtimetotime.

The contractor shall indemnify and keep indemnified Corporation against payments to
bemadeunderandfortheobservanceofthelawsaforesaidandtheCPWD’s
Contractor’'sLabourRegulationswithoutprejudicetohisrighttoclaimindemnityfromhissub-
contractors.

The laws aforesaid shall be deemed to be a part of this contract andanybreach thereof
shallbedeemedtobeabreachofthiscontract.

Whateveristheminimumwagefor thetime being, or if the wage payable is higher thansuch
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wage, such wage shall be paid by the contractor to the workmen directly without
theinterventionoflamadarandthatlamadarshallnotbeentitledtodeductorrecoverany

amount from the minimum wage payable to the workmen as andby way of commission
orotherwise.

The contractor shall ensure that no amount by way of commission orotherwise is deducted
orrecoveredbythelamadarfromthewageofworkmen.
MaternityLeaveandPay

Leaveandpayduringleaveshallberegulatedasfollows—

1. Leave:

(i) inthecaseofdelivery-
maternityleavenotexceeding8weeks,4weeksuptoandincludingthedayofdeliveryand4weeksfoll
owingthatday

(i)  inthecaseofmiscarriage-upto3weeksfromthedateofmiscarriage

2. Pay:

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the
women’saveragedailyearnings,calculatedontotalwagesearnedonthedayswhenfulltimeworkwa
s done during a period of three months immediately preceding the date on which shegives
notice that she expectsto be confined or at the rate of Rupee one only a day
whicheverisgreater.

(i) in the case of miscarriage - leave pay at the rate of average daily earning calculated on
thetotal wages earned on the dayswhen full time work was done during a period of three
monthsimmediatelyprecedingthedate ofsuchmiscarriage.

3. ConditionsforthegrantofMaternityLeave:

No maternity leave benefit shall be admissible to a woman unless shehas been employed
fora total periodofnot lessthansixmonthsimmediately preceding the date on which
sheproceedsonleave.

4, Thecontractorshall maintainaregisterof Maternity (Benefit) inthePrescribed Form
asshowninAppendix-G-1&ll,andthesameshallbekeptattheplaceofwork

LogisticsforLabours

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of
huts(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to
beapprovedbytheWarehouseManager.

(i) (a) The minimum height of each hut at the eaves level shall be 2.1m(7ft)and the floor area tobe
provided will be at the rate of 2.7 sgm (30 sqft) for each member of the worker’s
familystayingwiththelabourer.

(b) The contractor(s) shall, in addition, construct suitable cookingplaces, having
aminimumareaofl.80mx1.50m(6'x5"),adjacenttothe hutforeachfamily.

(c) Thecontractor(s)shallalsoconstructtemporarylatrinesandurinals  for  the use of
thelabourers each on the scale of not less thanfour per each one hundred of the total
strength,separatelatrinesandurinalsbeingprovidedforwomen.

(d) The contractor(s) shall construct sufficient number of bathingand washing places, one
unitforevery25persons residinginthecamp. These bathing and washing places shall
besuitablyscreened.

@ii)  (a)All the huts shall have walls of sun-dried or burnt bricks, laid in mud mortar or othersuitable
local materials, as may be approvedby the Warehouse Manager. In case of sun-
driedbricks,thewallsshouldbeplasteredwithmudgobrionbothsides. Thefloormaybekutcha,but
plastered with mud gobri and shall be at least 15 cm (6”)above the surrounding ground.
Theroofs shall be laid with thatch orany other materials, as may be approved by
theWarehouseManager and the contractor shall ensure that throughout the period of their
occupation, theroofsremainwater-tight.

(b) Thecontractor(s)shallprovideeachhutwithproperventilation.

(c) All doors, windows, and ventilators shall beprovided withsuitable leaves for
securitypurposes.

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts
whichmay be reduced to 6m (20 ft) according to the availability of site with the approval of
theWarehouseManager.Back-to-backconstructionwillbeallowed.

(iii) WaterSupply-Thecontractor(s)shallprovideadequatesupplyofwaterfortheuseoflabourers. The
provisions shall not be less thantwo gallons of pure and wholesome water
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12.

13.

perheadperdayfordrinkingpurposesandthreegallonsofcleanwaterperheadperdayfor

bathing & washing purposes. Where piped water supplyisavailable, supply shall be at
standposts and where the supply is fromwells or river, tanks which may be of metal or
masonry,shall be provided. The contractor(s) shall also, at his/ their own cost, make
arrangements forlaying pipe lines for water supply to his/ their labour camp from the
existing mains whereveravailableandshallpayallfees andchargestherefor.

(iv) Thesiteselectedforthecampshallbehighground,removedfromjungle.

v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the
disposalsof excreta from the latrines by trenching or incineration which shall be according to
therequirements laid down by the Local Health Authorities. If trenchingor incinerations is
notallowed, thecontractor(s)shall makearrangements for the removal of the excreta
throughtheMunicipal Committee/authorityandinform it about the number of labourers
employedsothatarrangementsmaybemadebysuchCommittee
/Authority for the removal of the excreta. All charges on this accountshall be borne by
thecontractor and paid direct by him to the Municipality/Authority. The contractor shall
provideonesweeperforeveryeightseatsincaseofdry system.

(vi) Drainage-
Thecontractor(s)shallprovideefficientarrangementsfordrainingawaysewagewater,soastokeep
campneat&tidy.

(vii) Thecontractor(s)shallmakenecessaryarrangementsforkeepingthecampareasufficientlylighted

toavoidaccidents totheworkers.

(viii) Sanitation-Thecontractor(s)shallmakearrangements forconservancyand
sanitationinthelabourcampsaccordingtotherulesoftheLocalPublicHealthandMedicalAuthoritie
s

ConductofContractorLabors

The Corporation/Regional Manager/Warehouse Manager may require the contractor to dismiss
orremovefromthe siteofthework anypersonorpersonsinthecontractors’employuponthe
workwhomaybeincompetent or misconducthimself and thecontractorshall
forthwithcomplywithsuchrequirements. In respect of maintenance/repair or renovation works etc.
where the labour have aneasy access to the individual houses, the contractor shall issue identity cards
to the laborer, whethertemporary orpermanent and he shall be responsiblefor any untoward action on
the part of suchlabor. AE will display a list of contractors working in the Colony/Blocks on the notice
board in thecolonyandalsoattheservicecenter,toapprisetheresidentsaboutthesame.

RemovalofillegalOccupation

It shall be the responsibility of the contractor to ensure that no space in complex, provided to him
forcarrying out work/delivery of service, is not occupied by anybody unauthorized. If it is found so,
thenthe Warehouse Manager shall have the option to refuse to accept of work(s) /7 building/
buildingsirrespective of its completionstage. Any delayin acceptance on this account will be treated as
thedelay in completion and for such delay, a levy up to 5% of Value of work as per work order may
beimposed by Regional Manager whose decision shall be final both with regard to the justification
&quantumandbebindingoncontractor.

However, the Warehouse Manager, through a notice, may require the contractor to remove the
illegaloccupationanytimeonorbeforeconstructionanddelivery.

Trespass

The contractor shall, at all times, be responsible for any damages or trespass, committed byhis
agentsandworkmenincarryingoutthework,unlesssuchtrespassisauthorizedbytheRegionalManager/Wa
rehouseManager.

EmploymentofSkilled/Semi-SkilledWorkers

The contractor shall, at allstages of work, deploy skilled/semi-skilled tradesmenwho are
qualifiedandpossess certificateinparticulartrade from CPWDTraining
Institute/IndustrialTraininglnstitute

/ National Instituteof ConstructionManagement and Research(NICMAR)/NationalAcademy
ofConstruction,CIDCoranysimilarreputedandrecognizedinstitutemanaged/ certifiedbyState/CentralGo
vt.Numberofsuchqualifiedtradesmenshallnotbelessthan20%oftotalskilled/semi-skilled workers
required in each trade at any stage of work. Contractor shall submitnumberofman-
daysrequiredinrespectofeachtrade,itsschedulingandthelistofqualifiedtradesmen
alongwithrequisitecertificatefromrecognizedinstitutetoRegionalManagerforapproval.
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15.

16.

Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute
thework of respective trade, the contractor shall substitute such tradesmen within two days of
writtennoticefromRegionalManager.FailureonthepartofcontractortoobtainapprovalofRegionalManage
rorfailuretodeployqualifiedtradesmenwillattractacompensationtobepaidbycontractor

attheratespecifiedinAppendix-
7toSchedulel:GeneralConditionsofContractpersuchtradesmanperday. Decisionof Regional
Manager,astowhether particulartradesman
possessesrequisiteskillandamountofcompensationincaseofdefault,shallbefinalandbinding.

Provided always, that the provisions of this Clause shall not be applicable for works with
estimatedcostputtotenderbeinglessthanRs.5crores.

For work costing more than Rs. 10 crores, and upto Rs. 50 crores, the contractor shall arrange on
sitetraining as per National Skill Development Corporation (NSDC) norms for at least 20% of the
unskilledworkers engaged in the project in co-ordination with the CPWD Regional Training Institute &
NationalSkillDevelopmentCorporation(NSDC)forcertificationatthelevel ofskilled/semi-
skilledtradesmen.

For work costing more than Rs. 50 Crores, the contractor shall arrange on site training as per
NationalSkill Development Corporation (NSDC) norms for at least 30% of the unskilled worker
engaged in
theprojectincoordinationwiththeCPWDRegionalTrainingInstitute&NationalSkillDevelopmentCorporat
ion (NSDC) for certification at the level of skilled/ semi-skilled tradesmen. The cost of
suchtrainingasstatedaboveshallbebornebytheGovernment. Thenecessaryspaceandworkersshallbeprov
idedbythecontractorandnoclaimwhatsoevershallbeentertained.

PFComplianceandContributionof EPFandESI

It will be responsibility of the contractor to obtain separate code/identification No. for
contractor’'sdeposit of PF dues/ESI, if applicable with concerned authority directly. Copy of
PFRegistration / Codeno. along with copy of PF paid Challans, shall be submitted along with Running
Account Bills or FinalBill.

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by
thecontractor and shall be included under the rates quoted by him in the tender. The ESI, EPF and
otherlabour compliance will be sole responsibility of Contractor; CWC will not provide anything over
andaboveratequotedbycontractor.ContractorwillprovidetheprooftoCWCforsubmissionofESI&EPFtores
pectiveauthoritiesalongwithbillsandproofoffinalamountdepositedtorespectiveauthorities for ESI &
EPF along with final bill compulsorily. If the contractor fails to do so, CWC
willdeductappropriateamountfromcontractor’sBill/SecurityDepositandpaytotherespectiveauthorities.

MinimumWagesActtobeComplied

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948 and
ContractLabour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed
thereunderandotherlabourlaws,affectingcontractlabourthatmaybebroughtintoforcefromtimetotime.

Default&Breachof Provisions

In the event of the contractor(s) committing a default or breach of any ofthe provisions of the
CPWD’sContractor’sLabourRegulationsandModelRulesfortheprotectionofhealthandsanitaryarrangem
entsfortheworkersasamendedfromtimetotimeorfurnishinganyinformationorsubmitting or filing any
statement under the provisions of the above Regulations and Rules which ismaterially incorrect,
he/they shall, withoutprejudice to any other liability, pay to the Corporation asum as decided bythe
authority mentioned in Appendix-7 to Schedule I: General Conditions ofContract for every default,
breach or furnishing, making, submitting, filing such materially incorrectstatementsand in the event of
the contractor(s) defaulting continuously in this respect,the penalty
maybeenhancedtoasdecidedbytheauthoritymentionedin Appendix-
7toSchedulel:GeneralConditionsof Contract per day for each day of default subject to a maximum of
5 percent of theestimated cost of the work put to tender. Decision of the Regional Manager in all of the
above respectshallbefinaland bindingonParties.

Should it appear to the Regional Manager that the contractor(s) is/are not properly observing
andcomplying with the provisions of the CPWD’s Contractor’s Labour Regulations & Model Rules and
theprovisions of the Contract Labour (Regulation & Abolition) Act 1970, and the Contract Labour
(R&A)Central Rules 1971, for the protection of health& sanitary arrangements for work-people
employedby the contractor(s) (hereinafterreferred as “the said Rules”) the Regional Manager shall
have powerto give notice in writing to the contractor(s) requiring that the said Rules be complied with
and theamenitiesprescribedthereinbeprovidedtothework-peoplewithina  reasonable time to
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bespecifiedinthenotice.lfthe

contractor(s) shall fail within the period specified in the notice to comply with and/observe the
saidRules and to provide the amenities to the work-people as aforesaid, the Regional Manager shall
havethepowertoprovidetheamenitieshereinbeforementionedatthecostofthecontractor(s).

Thecontractor(s)shallerect, make&maintainathis/theirownexpenseandtoapprovedstandardsallnecessa
ryhutsandsanitaryarrangementsrequiredforhis/theirwork-peopleonthesitein

connectionwiththeexecutionoftheworks,andifthesameshallnothavebeenerected
orconstructed,accordingtoapprovedstandards,theRegionalManagershallhavepowertogivenoticein
writing to the contractor(s) requiring that the said huts and sanitary arrangements be
remodeledand/or reconstructed according to approved standards, and if thecontractor(s)shall fail to
remodelorreconstructsuch hutsandsanitaryarrangements accordingtoapproved standardswithin
theperiod specified in the notice,the Regional Manager shall have the power to remodel or
reconstructsuchhutsandsanitaryarrangementsaccordingtoapprovedstandardsatthecost
ofthecontractor(s).
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Appendix-7
OperationalClauses-Summary

Referrelevantclauses&ArticlesinSchedule-1,GeneralConditionsofContract(GCC)andSchedule-
11,Scopeofwork.

GENERALRU | OfficerlnvitingTender RegionalManager

LES -

&DIRECTIO Maximumworksthatcanbeexecutedunderthecont Upto125%ofOriginalContr

ract

NS actValue.

Definitions:
Corporation/Department/CWC CentralwarehousingCorporation

2 | ContractManager/AuthorizedSignatoryforAgr RegionalManageroftheCorporationwhohasinv
eementonbehalfofCorporationandCorporation itedtender

representativeforthepurposeof
CorporationmentionedinContract
2 | WarehouseManager In charge of Central
Warehouse/CFSTerminalwhereservicesaret
obedelivered

3 | Engineer EngineerofCorporationintherankofAE/EE/S
E.

3 | TenderAccepting & ContractTerminatingAuthority  |RegionalManager

4 | ContractorPercentageoncostofmaterialsan 15%

d labortocoverall
overheadsandprofitsinAnalysisofRates:

StandardScheduleofRatesapplicableunderthiscontractforselectionofitemofworksforexecution
(@) DSRCivil 2021
(i) DSR(E&M)2022
(iii) DSRWetRiserandSprinklerSystem-2019
(iv) DSRItemforBEES5starrated,ceilingfanwithBrushLessDirectCurrent(BLDC)
Motor-2019
) DSR (E&M)ItemforFacadeLighting- 2019
(vi) andMarketratesforcivil,electrical&mechanicalworks

ALLDSRIatestuptocorrectionslipsatthetimeoftenderpublishingshallbevalidandapplicablefordetermini

ngtherates.
Specificationstobefollowe CPWD Specifications Vol - | & Il 2019 for Civil Works and CPWD
dforexecution ofwork GeneralSpecifications for Electrical Works Part-1 (Internal) & Part-II

(External)with up-to-date Correction Slips or Latest CPWD Specifications
in vogueonthedateoftenderpublication, MORTHforroads.

ArticledofAgreement
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Contractperiod: 1yearformthedateofplacementofLOA

Article8ofAgreement
() PerformanceBankGuarantee-

5%ofContractValueplusadditionalPBGincaseofabnormallylowratesas

perclause11.4.3ofITB(volumel)

(i) TimeallowedforsubmissionofPerformanceGuarantee,DetailofEngineersandSupervision

Staff and applicable labor

licenses,

registration with EPFO, ESIC and

BOCWWelfareBoardorproofofapplyingthereof fromthedateofissueofLOA:15days

iii)

Maximum allowable extension with late fee @ 0.1% per day of Performance

GuaranteeamountbeyondtheperiodprovidedinArticle8ofAgreement/Letterof

Award:15days
(iv)

RetentionMoney-

Clause-20fGCC(Schedule-I)_

5 %ofvalueofworkexecutedbased on DLP conditions.

ScheduleofrateofrecoveryfordelayinsubmissionofmodifiedworkprogramorProgressreport-

Clause2.2.4and13.4.3

SL ContractValue

Recovery(Rs.)

. Anyworkexecutedundercontract

Rs.100perday

Clause-3.2.60fGCC(Schedule-I)

Listofmandatorymachinery,tools&plantstobedeployedbycontractoratsite

ConcreteMixer

(Ofcapacityminimumlbagofcement)asperrequi
rement onreceiptofsuchworks

Concrete Vibratoras per requirement

receiptofsuchworks

Scaffoldingforrepairworksuptoheightof9mfrom
NGL

Laddersforrepairworks uptoheightof6
mandforareawherescaffoldingcannotbeerected.

Plumbertools&equipments

ElectricianTools&equipments

LawnMower,HedgeCutters,Plantstrimmers

Mason&BeldarTools&Equipments

Clause-3.3.40fGCC(Schedule-I)

CompetentAuthorityfordecidingreducedrates: Engineerincharge

Clause-5.1.50f GCC(Schedule-
I)Submissionofstatement

In case the contractor fails to submit the statement, he shall be liable to pay a penalty of Rs.500/-
perweekfortheperiodhedoesnotsubmit thestatement.

Clause-7.1.10fGCC(Schedule-I)

CorporationlissueMaterial-ScheduleofMaterialstobeissuedtotheContractor—

SL Descriptionoflt| Quantity RatesinFigures&Words Placeoflssue
em atwhichtheMaterialwillbeChargedtothe
Contractor
1 2 3 4 5
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NIL

Corporationlssued-Tools&Plants,EquipmenttobehiredtotheContractor—

SL Description HireChargesperday Placeoflssue

1 2 3 4
NIL

Clause-8.10fGCC(Schedule-1)
-SafetyProvisions

In case the contractor fails to make arrangement and provide necessary facilities,
heshall be liableto pay a penalty of Rs.500/- per day for the
periodhe does not arrange the safety provision.Clause-10 of
GCC(Schedule-I)

LiquidityDamage-ForthegeneralMaintenanceServicesasperratespecifiedinAppendix-IlofSchedule-
1

Forotherrepair,Maintenance,upgradationorconstructionworks-

AsperClause100fGCCAuthoritytoDecideLD-RegionalManager

Clause-13.4.40fGCC(Schedule-I)

(i) AuthoritytoDecideExtensionofTime:RegionalManager

(i) shiftingofDateofStartincaseofdelayinhandingoverofsite: WarehouseManager

Clause-13.4.60fGCC(Schedule-I)

(i) RecordofDayspreventedfromperformingthework:HindranceRegister-
JointlyMaintainedbyWHMandEngineerbasedontheinformationprovidedbyContractor.

(i) NatureofHindranceRegister-digital/electronicinformatofSchedulell

Sub Clause 16 of Appendix 6 of GCC (Schedule-
I)Default&breachof provisions.

In the event the contractor(s) committing a default or breach of any of the provision, he shall
beliable to pay a penalty @ 0.05% for each day of default subject to a maximum of 5%
ofestimatedcostofwork.

SubClausel3ofAppendix60fGCC(Schedule-l)andothersubclausesofAppendix
5/6Employmentofskilled/semi-skilled workers.

Incasethecontractorfailstodeploythequalifiedtradesman,heshallbeliabletoattractpenaltyofRs.100/-
perday.

Ref-Schedulell:ScopeofWork
RequirementofTechnicalStaffforaWorkandRateofRecovery
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SL | Costof - Designation(Pri Minimum Number \Ij::)e/:rt:;\/l:]tl)zngo
Work MinimumQu ncipalTechnical Experience e fromthe
alificationOf /Technical (years)
Technical Representative) f:ontractor
Representative mth geventofnptf
ulfillingprovisio
nofContractT &C
1.| Any Graduate Principaltechnic| 3yrsforGraduat 1 Rs.25,000/-PM
Engineer(Civil) alrepresentativ | eEngineersor
Or e 6
Diploma yrsforDiplomaE
Engineer(Civil) ngineers
respectively
2 | ANy DiplomaEngineer(ci| Technicalrepres| 3yrs 1 Rs.15,000/-PM
vil) entative forDiplomaEn
Orany Graduate gineers and10
yrs for
NonEngineeri
ngGraduatean
dlyear
forEngineerin
gGraduate
respectively

> AssistantEngineersretiredfromGovt.ServicesthatareholdingDiplomawillbetreatedatparwithG
raduateEngineers.

> Diploma holder with minimum 10 years relevant experience with a reputed construction co.
canbe treated at par with Graduate Engineers for the purpose of such deployment subject to
theconditionthatsuchdiplomaholdersshouldnotexceed50%ofrequirementofdegreeengineers.

Ref-Schedulell:Appendix-1VClauseR-Th.ConsumptionofMaterial
Schedule/Statementfordeterminingtheoreticalquantityofcement&bitumenbasedonDelhiScheduleofRa
tes2021printedbyCPWD

Variationspermissibleontheoreticalquantities:

(@)
(b)

CementAllWorks: +/- 2%

BitumenAllWorks: 2.5%plus&only&nilonminusside

(c) steelReinforcementandstructuralsteelsectionsforeachdiameter,section, andcategory:+/-

2%

RECOVERYRATESFORQUANTITIESBEYONDPERMISSIBLEVARIATION
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SL Descriptiono| RatesatwhichrecoveryshallbemadefromtheContractor
fltem
ExcessBeyondPermissi Less useBeyond PermissibleVariation
ble Variation
1. | Cement - Twice
theratesmentionedinDSR2021Dec21ed
itionadoptedforestimation
2. | Steelreinforcement - do
3. | StructuralSections - do
4, | Bitumen - do
5. | Bitumenissuedfree - do
6. | Bitumenissuedatstipula| - Twicetherateissued

tedfixedprice
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Volume-I11-Schedule-11:ScopeofWork&Appendix-1,11,111

SCHEDULE-II
(SCOPEOFWORK)

1|Page



1.

Volume-I111-Schedule-11:ScopeofWork&Appendix-1,11,111

GeneralScopeofWork:

The scope of works to be completed under this contract includes miscellaneous works of
civil,electrical, and mechanical nature maintenance, upgradation, small scale construction
works
andgeneralmaintenanceandhousekeepingservices,horticultureworksaspertermsandconditions
mentioned in this document. These include day to day maintenance, annual repairs,
preventivemaintenance, special repairs, upgradation works and additions and alterations, new
constructionetcasindicatedin Tablel,2&3below.

TheWorksshallbecarriedoutbycontractormaintainingtheuniformityin Color scheme,Aesthetics of
complex, pleasant ambience, presentable infrastructure, green belt and hygiene
inoffices,toiletsetc. Thecolorschemeofthebuildings,Godowns&otherCivilinfrastructureinComplex,asa
pprovedbyCorporationshallbefolloweduniformly.

Officerinchargeshalldecideandheshallberesponsibleforthequantum,timeline,measurementandpaym
entrelatedtotheworksheorderedvideaparticularworkordertoContractor. Engineer of the corporation
shall do all technical checks on the works mentioned
inTable2and3,foritsquality,specification,rates,quantity&amountetc.

Contractor shall be responsible for execution, timely completion, quality and workmanship of
allworksé&servicesasorderedbyofficerinchargeunderthecontracted rates for the itemsstipulated in
Price schedule and at the rates as determined by Engineer of the Corporation for theitemsnot
stipulated inprice schedule.He will ensure successful implementation of contract sothatall
infrastructureinCWComplex is effectivelymaintainedandis broughtto a presentablestage.

General Maintenance Manual, & Service requirements/frequencies to be provided by
ContractoraregiveninAppendix-
lIthisSchedule.TheChecklistofminimumrequirementsofinfrastructure & Its maintenance in CW
Complex, which will serve as a guide for deciding theworks to be executedunder
aCWComplexisgiveninAppendixIllofthis Schedule.
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TABLE-1

GENERALMAINTENANCEWORKS&SERVICES

HousekeepingServices

Removalofgardenwaste

Cleaning/SweepingofCWRoads,MainentryRamps,ParkingyardsGodownVeranda/Open
PlatformsandWeighbridgeplatformareaetc.includingSafedisposalofgarbage/Refuse.

Cleaning, dusting, mopping of Window Glasses (both sides), floors, furniture, etc.
tomaketheareaneatand
cleanfreefromcobwebs,fliesetc,andhygienicinOfficebuildings,labourHuts,SecurityCabin
s,weighbridgecabinandothersimilaramenities

Cleaning,dustingofGodownWalls, TopVentilators,RoofT russes,Parapetsandotherheightene
dstructures, Cleaningof Fans installedinofficebuildings,
Cleaningoffirefightingequipmentincludingportablefireextinguishers

Cleaningof all Toilets /Washrooms / drinkingwater utilities andother
similaramenitieswithinCWComplex.Withwaterincludingflushingasperrequirement

Cleaningofterrace/loftwaterstoragetank

Cleaninganddesiltingofgullytrapchamber,Cleaningofoutletchambersconnectingswage/d
rainsofCWCcomplexwithcitymeansdrains/swagechamber

Cleaningofchocked/existingdrainofcampus/sewerline

Cleaningofundergroundsump,OverHeadR.C.C.Tank.

10

ClearingofblockagesinRainWaterHarvestingsystemspit,Cleaning,disinfecting/recoupin
gthe aggregates/repair ofRWH pits/borewells

11

Cleaningofvalleygutteringodownandundergroundtranches,drainpips

Horticultureworksandservices

12

GrassingwithselectionNo.1doobgrassincludingwatering andmaintenance of thelawn

13

Cleaningofgarden,Wateringoflandscaped/greenbeltareasandmaintainingtheplants/shr
ubs,trees,bushes,floweringbedsetcandkeepingtheseinhealthyconditionFrequency  of
cleaning shall be daily and watering or other activities shall be as perrequirement.

14

Renovatinglawnsincludingweeding,cheelingthegrass,forkingtheground,topdressing  with
sludge or manure, mixing the same with forke and keeping the lawn freefromweeds

15

OtherhorticultureserviceslikeMixingearthandsludgeormanureintherequiredproportionan
dspreading/ofsludge,dumpmanureand/orgoodearthinrequiredthicknesswithincomplexas
perrequirement

16

PlantationofTrees,Shrubs,andHedgeatsitei/cwateringandremovalofunserviceablematerial’
s

17

Cuttingofdesignerhedge/edgehoeingofhedge/edgebedTopiarycutting/shaping
ofplantremovingofcutmaterials,

18

Clearingheavyjungleinopenareaincludinguprootingofrankvegetation

19

Clearinggrass,shrubs,bushesgrownunwantedneartobuildings
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Otherrepairandmaintenancerelatedworksandservices

20 Generalservicingincludinggreasing,re-alignment,refixingofdoors,rollingshuttersetc

21 Replacementofbrokenglasses,Jalli,birdmeshinwindowandventilators,doorsetc

22 Replacementofdamaged/non-functionalfittingsofdoors,windowsandventilatorsand
rollingshutters,lubricatingofrollingshuttersRepairstorollingshuttersbyreplacingbrackets,sp
rings,gearboxhandles,MScoverlockingrail, laith,shaftetc.

23 Replacementofceramicfittingsandfixturesoftoilets,labsandotherutilities,sanitaryitems.

24 Replacement/repairinfittings(tee,elbowetcinrainwaterdowntakepipsandstormwaterdrains,
swagepipsetc.

25 Repair/replacementofPlatformfender.

26 Replacement,refillingoffireextinguishers,sandbucketetc

27 Repair,replacementofPVCwatertank,Borewellpump,UGtankpumpandotherfixturesofw
ater supplynetwork.

28 Paintingonaisleway,EntryGates,SecurityCabin,Boundarywalls,Office
Buildings, Toilets&otheramenitiestorestoretheoriginalsandtomaintain the aesthetic
ofcomplex,incaseofrequirementsbeforeexpiringnextduedateofpaintingasper
periodicity.

29 Paintingof Godown Gablewalls, long wallsetc torestorethe originals and to
maintaintheaestheticofcomplexandwhereStandardMeasurementiscertifiedbyEngineerinca
seofrequirementsbeforeexpiringnextduedateofpaintingasperperiodicity.

30 Plugging the punctures, arresting the leakages and laying water proofing sheets
onleaking areas in Roofs like tarfelt over ridges, flashing and any other similar item
onleakinglocations.

31 Replacement/ refixing/realigning of isolated damaged ridges, flashing, velly
gutters,sky light sheeting, turbo ventilators, Galvalume / Gl Sheeting, Cement roofing
sheet,rainwaterdowntakepipessuchthatvolumeofworksislessthanRs.5,00,000/-
ineachcase.

32 Minor repair works in Walls, plaster, floors & Roads (pot holes, cracks etc), damages
indrains, sewage pipes, manhole chambers etc, ramps at entry gates, steps,
fins/jambs/offsets of doors/windows and any other similar asset including minor
replacement works
ofpaverblocks,Cementconcreteinroads,floors,Bituminousmix,carpeting,  Rollingshutters,
Doors, Windows etc such that no technical supervision is required and / Or
anyotherworksmentionedinTable2belowwhereextentofrepairtocarryoutissuchthat
valueofrepairworksdoesnotexceedRs.5,00,000/-ineachcase.

33 Repairstoelectricalfittingswiring,panels,etc.Supplying&installationofelectricalfittings,

luminaries/ fans etc such that volume of works is less than Rs. 5,00,000/- in eachcase.

TABLE-2REPAIR&MAINTENANCE/UPGRADATION

1.

Providing & fixing ofnewlalli gates/steel gates/rolling shutters/Wood-PVC-FRP  doorsetc
inthedooropeningsorcompletereplacement/upgradationwithnewsystem.
Providingofnewexpandedmetallallis/Glass/polycarbonatesheetoverventilators/Glazed/wiremes
hed/Aluminium/UPVC/PVC/Steel/Woodenwindowsinwallopeningorcompletereplacement/upg
radationwithnewsystem.

Complete replacement/upgradationof roofing system of Godown or other Buildings in
CwCComplex.
RepairtoMajorroofleakagesinGodownsbywaterproofingofentireroofsorreplacementofall
crackedsheets.

Complete replacement /major repair of roof water drain system, wind ties, sky light
sheeting,turboventilators
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6. Repair/strengthening/modificationindamagedtrusses/purlins/runners/bracingsinGodowns

7. Relaying/ReplacementofroofslabswithorwithoutRCCframingintheofficeblock/staffquarters.

8. Completereplacement/upgradationofFlooringsystemofGodownorotherBuildingsinCWCComplex.

9. Providingtilingworksinfloors/walls.

10. Providingwoodenworksinofficeblocks/staffquarters/guesthouses

11. RepairstoMajordamageinfins/jambs/offsetsinthedoors/windows

12. RepairstoMajordamageofplasterinpatches

13. RepairstoMajordamageinflooringinpatches.

14. Repairstoseepageinwalls/roofing/floors.

15. Repairs/replacement/layingofplinthprotection

16. MajorRepairworksinmasonrywallsofbricks/stones/CC/RCC,rebuilding,retrofittingandoranchori
ngworksetc.

17. RepairsinRCCworksofroofslab/Floors/columns/beamsetc.

18. RepairsinSteelworkswithwelding/extrariveting/boltingetc.intrusses,rafters,stanchions,columns,
bracing,runners,purlinsetcinbuilding.

19. ReplacementofpaintfinishingsystemasperPeriodicityand/ornewworkofpaintingincludingWhitew
ashing,colourwashing&paintingonCC/Plastered/Steel/woodworksetc.

20. Majorrepair/newConstructionofdrainagesysteminthecomplex.

21. Majorrepair/newConstructionofRainWaterharvestinginfrastructurewithinthecomplex.

22. Majorrepair/newConstructionofUndergroundWaterTank.

23. MajorRepairs/Renewal/relaying/replacementtosewage/drainage/watersupplysystemincluding
pumps,sumps,pipesandfittings.

24. Majorrepair/Installationofshallowborewell

25. Providingofbaseworkstofloor/Paverblockyard/Roadetc like subgrade preparation,
SubbaseandbaselayingwithWBM/WMM/Mooram/Goodearth/PCCetc.

26. Major repair/replacement/new Construction of CC/RCC roads/ramps/ VDC
/CCfloor/approaches inthecomplex.

27. MajorSupply&installationofpaverblocksintheparkingyard/roads/godownfloors.

28. Relayingofpremixcarpeting/sealcoat/BM/DBM/BC/SDBCetcontheroads.

29. Fillingofpotholesintheroadsbystone/brickaggregate-Majorworks.

30. Completereplacement/upgradationofRoads&OtherCirculationareaofGodownorotherBuildingsin
CwCComplex.

31. Patchrepairstoroadsbybitumasticconcreting-Majorworks

32. Raisingtheheightbyconstructionofboundarywallinstallationofentrygates.

33. Supplying&fixingconcertinawireforfencingoverboundarywall.

34. Renewal/replacement/majorrepairorcompletelynewworksofwiring,internal.externalelectricalpo
werconveyancesystem,earthpits,electricalconductoretc.

Table3:Newconstructionworks(Smallscaleconstruction)

1. Constructionofnewbuilding/roomslikePublicToilets,WeighbridgeCabin,SecurityCabin,Driver
Block,Visitorlobby,Labsetc.
Constructionofmarketingshedsforfarmers,labourshed,parkingshedetcwithinthewarehouses.
ConstructionofNewboundarywalls.
Constructionofoverheadwatertank,UnderGroundFireWaterReservoir.
Constructionoffoundationsoftowermast,highmast,Containercabins,DGset,weighbridgeetc.
InstallationofHighmast,streetlightings,ProvidingStreetlightinginthecomplex.
Providingofnewtransformer,newcablingsetc.
Installationofsubmersible,centrifugalpumps(Electricalequipment),deepborewelletc.

©NOGAWDN
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2. Natureofworks tobeexecutedunderthecontract.
A. DaytodayRepairs

Daytodayorroutinerepairsaretheworkswhicharetobeattendedontheday-to-
daybasissuchascleaning,Housekeeping,removingchokageofdrainagepipes,manholes,restorati
on of water supply, repairs to faulty switches, watering of plants, lawn
mowing,hedgecutting,sweepingofleaffallsetc.

In addition, works such as patch repair to plaster, minor repairs to various items of
work,replacement of glasspanes, replacement of wiring damaged due to accident,
replacementofswitches,sockets  tiles, Gap  filling of hedges/perennial  beds,
Replacement/Replantingof trees, shrubs, painting of tree guards, planting of annual beds and
trimming/pruning
ofplantsetc.,whicharenotemergentworksandareconsideredtobeofroutinetypeshallbedoneasp
errequirementatanytimeduringcontractperiod,dependingupon theexigency.

Suchworks canbedoneunderday-to-dayrepairalso.

Theseservices shall beprovided by contractor in a time bound manner based on
receiptofcomplaints/requirements/callfromtheWarehousemanager.

B. PreventiveMaintenance
Preventivemaintenanceisessentialtokeepthebuildingservicesinserviceablecondition.Preventivemaintenance
shall be taken up so that the services or the assets do not fail due to wear and tear and
thosecomponentsandservicesexpectedtofailarereplacedwellintime.

PeriodicalChecksforPreventiveMaintenance

SystematicinspectionshyWarehouseManager/ Engineer and Contractor along with his Engineer shallbe
carried out particularly of those services and components which are prone to higher wear and tear
andnearing to outlive/outlived their life. Thin members, exposed members to severe weathering
conditions,membersaffectedbyleakage/seepageand members/components affected by water splashes
shall alsobeinspectedperiodically.

Thefollowingcategoriesofitemsofpreventingmaintenancehastobepaidspecialattention
i.  Cleanlinessofroofs,inletofrainwaterpipes,khurra,chajja/sunshadetop,outletofrainwaterpipes,plinthp
rotectionanddrainsminimumonceayearandparticularlybeforemonsoon.
ii.  Cracksongolaandtopofparapet
iii.  Cleanlinessandwaterproofingofmumtyroof
iv. Leakagefromterracetanks
v. DamageofwaterproofingduetoinstallationofvariousservicesonrooflikeDishantenna,solarpanels,etcor
weed/vegetation.
vi.  Cracksongritplaster,spallingofconcrete,claddingstonecomingoutofsubstrateetc
vii.  Leakages/seepagesfromRoof/Wall/Pipes/VellyGutters
viii.  RustingofGlpipesandfittingsshowingseepage
ix.  Shaftsfortheleakage/seepage
X.  Saggingfalseceiling
xi.  Termiteaffectedareasandwoodenmembers
Xii. Thecleaningofmanholesandsewerlineandcheckingforrainwatergetting mixedinsewerlines
xiii.  Damagedcables&otherabandoned servicelines
xiv.  Electricalsystemslikemainboardsetc.shouldbecheckedannually.
xv.  Fireservicesparticularlyduringhotweatherandassessmentofelectricloaddueto
additionalservicesinstalled
xvi.  Whetherunprotectedheatersinuselikelytocausefireincident
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C. AnnualRepairs

Theworksofperiodicalnaturelikewhitewashing,colorwashing,distempering,paintingetc.shallbecal
ledAnnualRepairworksandtheseshallbegenerallyundertakenbasedon requirement.
Theperiodicityforpaintingsystemshallbeasbelow.

Whitewashingandcolorwashingonexteriorsurfaces,horticulturebeltetc. OneYear
Whitewashingandcolorwashingoninteriorsurfaces two years
PaintingwithDistemperonplastered/concretesurface(interior) threeyears
PaintingwithEmulsiononplastered/concretesurface (Exterior) fouryears
PaintingwithEmulsiononplastered/concretesurface(interior) fouryears
Steelsurface(exposed)likeverandapurlin&truss,Fender,Rollingshutter fouryears
etc.

Steelsurface(interior)Likerooftruss,roofpurlin,internalSteelcolumnsetc. TenYears
Cementpaintoverexteriorwalls threeyears
Woodworkpolishing threeyears

Incityofadverseclimatereceivingexcessrain,extremeweather,highdust,temperaturevariation,this
periodicity can be reduced based on the severity of climate and degradation occurred in
physicalappearanceofpaintingetc.
FollowingguidelinesshallbefollowedforplanningandexecutionofAnnualrepairworks.

The total estimated cost of maintenance of a building / structure during a year, as annual
repair,shall be within the prescribed limits as approved by the Competent Authority as per DOP,
fromtimetotime,forAnnualrepairs.

Theentireexerciseoffinishingunderannualrepairshould be carried out in a
professionalmanner.Beforesanctioningofestimate placementofworkorder, it shouldbeensured that
alldefectslikedampnessofwalls,damagetoRCC brickworkandplaster,electrical cabling, itsdressing,
correctly installation of wiring are covered and also rectified so that the building
looksrenovatedandpresentableforsufficienttimeafterannualrepairs.

Painting along with associated annual repair works should be carried in One GO in entire
CWComplex.

Payment of works will be made on the basis of actual work carried outand in case made based
onstandardmeasurementbook,itshallbeensuredthatnoworkis left and there shall be
noslacknessofsupervisiononthepartoftheOfficers.

Noworkoforiginalconstructionorcompletereplacementofcomponentsshallbetaken up
inAnnualRepairworks.

D. SPECIALREPAIR

As the building ages, there is deterioration to the various parts of the building and services and
majorrepairs and replacement of elements become inevitable. It becomes necessary to prevent the
structurefrom deterioration and undue wear and tear as well as to restore it back to its original conditions
to theextentpossible. Thefollowingtypesofworksingeneralaretobeundertakenunderspecialrepairs:-

i Provisionofwaterproofingtreatmenttotheroof,vellygutter.Alltheexisting
treatmentsknownaresupposedtolastsatisfactorilyonlyforaperiodofabouttenyears.
ii. MajorRepairinRoofsystem,realignmentofsheets,replacementinblocks,ReplacementofVellyGutter
swithreplacementofDowntakePipessystemetc.
iii. MajorRepairofinternalroadsandpavements.
iv. MajorRepairs/replacementofflooring,skirting,dadoandplaster.
V. Replacement/newinstallationsofdoors,windowframes,shuttersandfittings.

Vi. Replacement of complete water supply network and sanitary installation like water tanks,
WoCcistern, wash basins, kitchen sinks, pipes etc. The life of Gl pipes shall be considered as
25years.
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Vii. Re-
grassingoflawns/grassplotsin5to6yearswithoutreplacementofearthandin8tol10yearswithreplac
ementofearth.

viii. Renovationoflawnin4to6yearsaspersiterequirement.

iX. Replantingofhedges in8-10years.
X. Completelyuprootingandremovinghedges/shrubbery.
Xi. Replantingof
a) Rosebedsin5-6years.
b) Perennialbedsin5-6years.
¢) Cannabedsinl-2years.
Xii. Shiftingofanygarden featurefromonesitetoanotherwithin building.
xiii. ElectricalEquipment’s/Installationsaftertheiruseful life.

The replacement shall be made only after detailed inspections after assessing the condition of
thecomponentswheretheyhaveoutlivedtheirusefullifeornot.

i. Atthecommencementofcontract,aSurveyofthebuildingsshallbeconductedtoidentifytheitems
of Special Repairs which are required to be carried out. Special repair complaints arealsoto
benotedandreferredfromgeneralinspectionreportsofwarehouses.

ii. Specialrepairs,whicharerequiredto eliminate leakage
anddampnessinthebuildingsshallbegivenpriorityandcompletedbeforethemonsoon.Specialr
epairstoplastering,replacement of doors and windows and flooring shall be synchronized with
the annual
repairssothatwhitewashing,colorwashing/distemperingarecarriedoutsystematically.

iii. It shall be ensured that the plants/trees survive and as such maintenance of the same shall
betaken care with. Trees/Plants which are planted near to foundation of the buildings and
inopen areas/parks shall be planted in such a way that neither they damage the foundation
norarerequiredtobefelldownduetoredevelopmentofthearea.

AuthenticityofSpecialRepairs

Any work of Special Repair to be undertaken in the CW Complex has to be certified by the Engineer.
TheEngineer has to verify himself the necessity of undertaking Special Repair to any item of the building.
AllsuchrepairshallbedonewithapprovalofRegionalManagerforAA/ESorhigherauthorityasperDOP.

UpgradationWorks

Upgradation works, under this contract may be carriedout as per theguidelines issued from corporateoffice
time to time. A record shall be kept of the items upgraded building wise online/offline and once
abuildingisalreadyupgraded,furtherupgradationshallnotbecarriedoutwithoutapprovalof theCompetent
Authority as per DOP. All the services, Civil and Electrical, which have completed their life orwhich are
beyond repair or may not remain sustainable with repair shall be replaced and record shall bemaintained.

At the commencement of contract, a Survey of the buildings shall be conducted to identify the items of
allupgradation works which are required to be carried out in complex. complaints are also to be noted
andreferredfromgeneralinspectionreportsofwarehouses.

Smallvaluecapitalworks/newconstructionworks:

e Worksasmentionedintable3above,mayalsobecarriedoutunderthecontractbased
onexigenciesofserviceandoperationalrequirementasperdecisionofRegionalManager.

e Effortsshallbemadetocarryoutallupgradationworksof Roof  and Road in One GO.
OthercapitalworksofnewconstructionShouldalsobeplannedinONEGOhowever,iftotalrequirement of
such works during a FY Year is small or the exigencies of the works /urgency ornature of operations
/ customer requirement is such that, the works are required to be taken up inphased manner or
partially, these may also be executed under the contract by placing the
worksorderwithapprovalofRegionalManager.

e Upgradation of Floor of Godowns should be taken up in this contract because it has to be done
inphasedmanners

e No capital works of upgradation and new construction of value exceeding Rs.50 lakh should
beexecuted under this rate contract. Such higher value works should be executed through
separatecontractsafterinvitingtenders.
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G. EnergyEfficiencyMeasures

e All electrical installations shall be made adopting Energy efficiency measures like fixing of
LEDfittings,providingenergyefficient fansetc.

e GreenBuildingapprovedmaterialsshouldbeusedpreferablyoverothermaterial.

e Use of water/ Power, Waste disposal, Vehicle circulation/ movement etc in CW Complex
shouldbedonewithminimumcarbonemission.

e Sewage Waste, should be treated before disposal into public sewar and should be used
forHorticulture,Toiletre-
flushingetc.Stormwatercollectionandharvestingshouldbemadeeffectivebasedongeologicalprofil
eofCWComplex.

3. Materials, Tools&PlantstobeprovidedbytheContractorandTestingofMaterials

31 The contractor shall, at his own expense, provide all materials, required for the works other than
thosewhicharestipulated tobesuppliedby theCorporation.
Thecontractor shall, at hisown expense and without delay, supply to the Engineer, samples of materialsto
be used on the work and shall get these approved in advance. All such materials to be provided by
theContractorshall be inconformity with the specifications laid down orreferredto in the contract.
Thecontractor shall, if requested by the Engineer furnish proof, to the satisfaction of the Engineer that
thematerialssocomply.

IncasecontractordoesnotsetafieldlaboratoryatCWComplex,allrequiredtestsshallbecarriedoutinthereputed /
approved outside laboratory. Payment of testing charges of such tests will be borne by
thecontractorineachcase.

I. Foroutsidetesting,testofmaterialsandstipulatedsamplesshallbecarriedoutbyoneofthefollowinglaborat
ories/tests houses - (1) HNT, (2) NIT,(3) National Test Houses, (4) National
CouncilofCement&BuildingMaterial, (5) Govt. Engg. College/National Accreditation Board
ApprovedLab(NABL),asperdecisionoftheEngineersectionintheregion.

ii. Testing and acceptance criteria for cement, steel and any other materials, supplied by
contractorshould be as per BIS codes/Technical Specification or as decided by Engineer in
charge, as
perstipulatedtestingfrequencygiveninenclosedlist(fieldqualityPlan)orCPWDSpecifications.

iii. Sampleofmaterialfortestingwillbesuppliedfreeofcostbythecontractor,includingitstransportation to
the approved test houses/laboratory, as directed by the Engineer or inspectingofficials.

iv. AllRoutinetestsonvariousmaterialsshallbecarriedoutasperthefieldqualityplan-ListofMandatory Tests
(enclosed) at the costof the contractor. Wherever it is notspecified, it will
becarriedoutasperdecisionofSiteEngineer,whichwillbefinalandbindingonthecontractor.

V. Inadditiontothetestsrequiredunderaboveclausesthereof,theEngineerorhisrepresentativemayordertes
tstobecarriedoutbyanindependentpersonappointedbyhimatsuchplaceorinsuchlaboratory,ashemayde
termineinaccordancewiththeappropriateClausesofrelevantStandardSpecificationsandcostofsuchtests
shallbebornebythecontractor.

vi. TestingrecordshallbemaintainedasperstandardTestingPerforma,enclosedinthecontractdocumentforp
ropertestingandtheirrecordbythecontractor.

vii. In case, test results indicate that the cement, steel, bitumen or any other material brought
orarranged by the contractor for incorporation in work does not conform to the relevant BIS
Codes,the same shall stand rejected and shall be removed from site by the contractor at his own
costwithinaweek’stimeofwrittenorderfromthe Engineer-in-charge todo so.

3.2 ContractortoSupplyTools&Plantsetc:Plant&MachineryRequiredfortheWork

The contractor shall provide at his own cost all materials except such special materials, if any, as may
inaccordancewiththecontractbesuppliedfromtheCWCstores,machinery,tools&plants
asspecifiedinAppendix7ofSchedulel.

In addition to this, appliances, implements, other plants, ladders, cordage tackle, scaffolding and
temporaryworks required for the proper execution of the work, whether original, altered or substituted and
whetherincludedinthespecificationsorotherdocumentsformingpartofthecontractorreferredtointhese
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conditionsornot,orwhichmaybenecessaryforthepurposeofsatisfying or complying with therequirements of
the Officer- in-Charge as to any matter as to which under these conditions he is entitledto
besatisfied,orwhichheisentitledtorequiretogetherwithcarriagethereforetoandfromthework.
Thecontractorshallalsosupplywithoutchargetherequisitenumberofpersonswith the means
andmaterials,necessaryforthepurposeofsettingoutworksandcounting,weighingandassistingthemeasurement for
examination at any time and from time to time of the work or materials. Failing his so doing,the same may be
provided by the Corporation atthe expense of the contractor and the expenses maybededucted, from any
money due to the contractor, under this contract or otherwise and/orfrom his dues or
theproceedsofsalethereof,orofasufficientportionthereof.
(i) IhtwillberesponsibilityoftheContractortoarrangeallplants&machinery,trucks,vibratory,Roadro
lleretc.asrequiredbyhimforexecutionofworks.
(ii) Contractorwillalsoarrangeforgettingpermissionofsuchplant&machinery,ifrequiredfromlocalo
rotherconcernedauthoritiesforuseaswellasfortheirtransportationtosite.

(i) AllexpenditureincurredinthisconnectionwillbebornebytheContractor.

4. MaintenanceafterCompletion(DefectLiabilityPeriod-DLP):

Following works executed /services delivered under this contract/ Work Order shall be maintained by
thecontractor at his owncostduring themaintenanceperiod/DLPas mentioned below.
Thisperiodshallbereckonedfromtheactualdateofcompletionofwork.
i. Allkindofconstruction/repairworksinBituminousRoads/concrete/masonryworksinBuilding
/Roads/Drains - DLP/Maintenanceperiod-12month.
ii. Allkindofleakagearresting,plugginginRoofs/pipesetc.-DLP/Maintenanceperiod-12month.
iii. New construction-Upgradationworks of Road/Roof/Floor-3Years
iv. Newconstruction/upgradationworks-OthersincludingPaintingandanyotherspecialrepair:-
Maintenanceperiod-12month.
v. Electricalfittings/items/Motors/Pump-Aspermanufacturerwarranty;DLP/Maintenanceperiod-1lyear.
vi. Sanitarylnstallation/Fitting/Fixture-Aspermanufacturerwarranty;DLP-12Month.
vii. Rollingshutters/Manualgearsandothersimilarmechanicalfittingworks-DLP/Maintenanceperiod-
12month.

The works /services, for which no maintenance period is prescribed here, contractor is waived
offfromhisobligationsofmaintainingtheworkspostcompletion.

5. NightWork

Contractor shall plan and deploy his all resources to complete the work within time as per agreed program
ofcompletion. If the CWC is, however, satisfied that the work is not likely to be completed in time except
byresortingtonightwork;byspecialorder,thecontractorwouldberequiredtocarryouttheworkevenatnight,
withoutconferringany right onthe contractor forclaimingforextrapaymentforintroducing
nightworking.ThedecisionoftheOfficerinchargeinthisregardwillbefinalandbindingonthecontractor.

6. WorktobeExecutedinAccordancewithSpecifications,Drawings,Ordersetc.

The Contractor shall execute the whole and every part of the work in the most substantial and workman
likemanner both as regards materials andotherwise in every respect in strict accordance with the
specifications.TheContractor shall alsoconform exactly, fullyand faithfully to the design,drawings and
instructions inwritinginrespect ofthe workassignedby theCorporationandthe Contractor shall be furnished
free ofchargeone copyof thecontract documentstogether with specifications, designs,drawings and
instructions,as arenotincluded in the standard specifications of Central Public Works Department, specified in
Schedulel: Appendix-7 or in any Bureau of Indian Standard or any other, published standard or code or
Schedule ofRatesoranyotherprintedpublicationreferredtoelsewhereinthecontract.

The Contractor shall comply with the provisions of the contract and with the care and diligence execute
andmaintaintheworksandprovidealllabourandmaterials,toolsandplantsincludingformeasurementsand
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supervisionof allworks,structural plansandotherthingsof temporary or permanent nature required forsuch
execution and maintenance in so far as the necessity for providing these, is specified or is reasonablyinferred
from theContract. The Contractor shall takefull responsibility for adequacy, suitability and safety
ofalltheworksandmethodsofconstruction.

7. Work(s)wherenoSpecificationsarespecified

In the case of any class of work for which there is no specifications provided under this Contract, such
workshall be carried out in accordance with the Bureau of Indian Standards Specifications. In case, there are
nospecificationsinBureauoflndianStandards,theworkshallbecarriedoutaspermanufacturers’specifications,ifnota
vailablethenasperState/DistrictSpecifications.Incase there are no
suchspecificationsasrequiredabove,theworkshall becarriedoutinallrespectsinaccordancewith
theinstructionsandrequirementsoftheCorporation.

8. WaterforWorks

(@) Departmentalwatersupply,ifavailable,shallbethesourcesofwaterforusingintovariousworks/servicesu
nderthiscontract:

WaterontherequestofContractorand,ifavailablemaybesuppliedtothecontractorbytheCorporation,
subjecttothefollowingconditions:

(i) The water charges shall be recovered from dues of Contractor, @ 1% on gross amount of the
workdone/servicesdelivered.

(i) Mainsourcesofsupply(Tappingsource),shallbedecidedbyWarehouseManagerbasedonavailability  of
water. The contractor shall make his/their own arrangement of water connection
andlayingofpipelinesfromexistingmainofsourceofsupplyuptoplaceofworkathisowncost.

(iii) TheCorporationdonotguaranteetomaintainuninterruptedsupplyofwateranditwill beincumbent on
the contractor(s) to make alternative arrangements for water at his/their own cost intheeventof any
temporarybreakdownintheCorporationwater main so that the progressofhis/their workis not held
up for want of water. No claim of damage or refund of water charges
willbeentertainedonaccountofsuchtemporarybreakdown.

(b) In case,CWcomplex doesnot have adequate source of water or there is no such water which is
fitforconstructionpurpose,WarehouseManagershallinformthecontractorinwriting,beforecommencem
ent of work to arrange the water at its own. In all such cases, the contractor(s) shallmake his/their
own arrangements for water required for the work (sources as well conveyance ofwater) and
nothing extra will be paid for the same. In all such cases, when contractor has procuredconstruction
water with its own arrangement due to non-availability of same in CW Complex,
asconfirmedbywarehouseManagerinwriting, Thewater charges @ 1% shall not be recoveredfrom
contractor’shill asmentionedinsubclause(a-i)above. Theprocurement/arrangement
ofconstructionwaterbyContractorwillbesubjecttothefollowingconditions:

(i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of
theEngineer.

(i) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk &
costof contractor(s), if arrangements made by the contractor(s) for procurement of water are in
theopinionoftheEngineerunsatisfactory.

(@iii) In all such cases, alternate Water Arrangements can also be done by contractor by installation
ofborewell into CWC Land if it is permitted as per local bye-laws. The contractor shall be allowed
toconstructtemporarywellsinCorporationlandfortakingwateronly for construction
purposeswhenhehasgotpermissionoftherespectivelocalauthorityandofEngineerinwriting.

Nochargesshall be recovered from the contractor towards providing of land forinstallation
ofborewell,butthe contractor shallberequiredtoprovide necessary safety arrangements to
avoidanyaccidentsordamageto adjacent buildings, roads and service lines. He shall be
responsiblefor any accidents or damagecaused duetoconstruction and subsequent maintenance of
the
wellsandshallrestorethegroundtoitsoriginalconditionafterthewellsaredismantledoncompletionofthe
work.
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ArrangementsforElectricConnection,Lighting&OtherPurpose

iv.

CWo_Cshall allowtappingof electric power, if availableinCW Complex, onactual
electricenergyconsumptionbasisbyputtingseparateelectricenergymeterattappingsourcewithduepermi
ssionofCorporationandpaymentofsuchelectricityconsumptionshallbedonebyContractor.

i. Contractorwillhavetomakehisownarrangementsforsupplyofpowerfromtappingsourcetositeofworkthr

oughcables,MCBs,ElectricBulbs,Fansetc. All cables shall be laid neatly
dressedthoughpropersupportsonwalls/underground etc. NO overhanging wires/cable shall run
acrosstheroads,buildings.

If for reasons of urgency to expedite or complete the work within time, work has to be executed
atnight, contractor shall make his own arrangement for additional illumination if required at the
site.Nothingextrawillbepaidfordoingworksatnight.

Any power backup required during failure of regular power, will be arranged by Contractor at
hisowncostforcompletingtheservices/worksandnocompensationshallbepaidbyCWConhisaccount.

EmploymentofTechnicalStaffandEmployees
Contractor’'sSuperintendence,Supervision,TechnicalStaff&Employees:

i.  The contractorshall provide all necessary superintendence during execution of the work
andallalongthereafter,asmaybenecessaryforproperfulfillingoftheobligationsunderthecontract.

ii. Thecontractorshallimmediatelyafterreceivingletterofawardofthetenderandbeforecommenceme
ntofthework,intimateinwritingtotheCorporation,thename(s),qualifications, experience, age,
address(s) and other particulars along with certificates, of
theprincipaltechnicalrepresentativetobeinchargeoftheworkandothertechnicalrepresentative(s)
whowillbesupervisingandmeasuringthework.

ili. Minimumrequirementofsuchtechnicalrepresentative(s)andtheirqualificationsandexperiencesha
linotbelowerthanspecifiedinSchedulel: Appendix-7. Even of thecontractor {or partner(s)
/Director in case of firm/company} is himself /  herself an Engineer,
itisnecessaryonthepartofthecontractortoemployprincipaltechnicalrepresentative/technicalrepr
esentative(s)as perstipulationinSchedulel:Appendix-7

iv. The Corporation shall, within 3 days of receipt of such communication, intimate in writing
hisapproval or otherwise of sucha representative(s) to the contractor. If due to any reason,
suchapprovalisnotreceivedinwriting,Contractorshallcontinuetodeploythetechnicalrepresentativ
e(s)consideringtheyaremeetingthecriteriastipulatedinSchedulel:

Appendix-7

v. Any such approval may at any time be withdrawn or if at any stage, it is found by
Corporationthat technical representative(s) do not meet criteria stipulated in Schedule I:
Appendix-7 orthey are not technically competent then in all such cases, the contractor shall
appoint anothersuchrepresentative(s)accordingtotheprovisionsofthisClause.

vi. DecisionofCorporationshallbefinalandbindingonthecontractorincaseofanyconflict/disputeinthis
respect.

vii. Suchtechnicalrepresentative(s)deployedbycontractorshallbeavailableatsitebeforestartof
workand shall remainavailable, supervise all time, control during execution of work
andwillremainavailablewhenanyactivityasperworkorderplacedis in progress at
CWComplex.Principaltechnicalrepresentativewillperiodicallyinspecttheworks,informCorporatio
nonprogress and will remain available  for taking instructions or  verifications
asandwhenrequiredbyOfficerinchargeorhisrepresentativeand/orCorporation.

viii. All theprovisionsapplicable to the principal technical representative under the Clause
willalsobeapplicabletoothertechnicalrepresentative.lnstructionsgiventotheprincipaltechnicalre
presentativeorothertechnicalrepresentative(s)shall be deemed to have
thesameforceasifthesehavebeengiventothecontractor.

ix. The principal technical representative and other technical representative(s) shall be
actuallyavailableatsitefullyduringallstagesofexecution ofwork,duringestimation (pre award
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stage) / recording/checking/test checking of measurements of works (post award stage)
andwhenever so required by the Corporationand shall also note down instructions conveyed
bythe Officer-in- Charge or his designated representative(s)/ Corporation in the site order
bookand shall affix his/their signature in token of noting down the instructions and in token
ofacceptanceofmeasurements/checkedmeasurements/testcheckedmeasurements.

Theserepresentative(s)shallnotlookafteranyotherwork,notinscopeofcontractor.Substitutes  of
these representative, duly approved by Corporation for work in similar
mannerasaforesaid,shallbeprovidedineventofabsenceofanyoftherepresentative(s)bymorethant
wodays.

If the Corporation , whose decision in this respect is final and binding on the contractor,
isconvincedthatnosuchtechnicalrepresentative(s)is/areeffectivelyappointedoris/areeffectivelya
ttendingorfulfillingtheprovisionofthisClause, a recovery (non- refundable)shall
beeffectedfrom the contractor, as specified in Schedule I: Appendix-7 and the decisionof the
Corporation /  Officer-in-Charge, as recorded in the site order book and
measurementrecordedchecked/testcheckedinMeasurementBooksshallbefinalandbindingonthec
ontractor.

Further, if the contractor fails to appoint suitable technical Principal technical
representativeand/orothertechnicalrepresentative(s)andifsuchappointedpersonsarenoteffectiv
elypresentorareabsentbymorethantwodays, during the requirement at CW Complex,without
duly approved substitute or do not discharge their responsibilities satisfactorily, theOfficer-in-
Chargeshall havefull powersto suspend the execution of the work until such dateas suitable
other technical representative(s) is/are appointed and the contractor shall be heldresponsible
for the delay so caused to the work. The contractor shall submit a certificate ofemployment of
the technical representative(s) (in the form of copy of Form-16 of CPWD
GCCorCPFdeductionissuedtotheEngineersemployedbyhim)alongwitheveryon-accountbill
/finalbillandshallproduceevidenceifatanytimesorequiredbytheCorporation.

The contractor shall provide and employ on the site only such technical assistants as
areskilled and experienced in their respective fields and such foremen and supervisory staff,
asare competent to give proper supervision to the work. The contractor shall provide
andemployskilled,semiskilledandunskilledlaborasisnecessaryforproperandtimelyexecution
of the work/delivery of services. The Officer-in-Charge shall be at liberty to objectto and
require the contractor to remove from the works any person who in his
opinionmisconductshimselforhisrepresentative,orisincompetentornegligentintheperforman
ceof his duties or whose employment is otherwise considered by the Officer-in-Charge to
beundesirable. Such person shall not be employed again at works site without the
writtenpermission of the Corporation and the persons so removed shall be replaced as soon
aspossiblebycompetent substitutes.
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(Appendix-1)

Importantconditions
A) InitiallnspectionofComplexandBuildingsurvey

O]

(i)

(iif)
(iv)

Within7daysofplacementofLOA,anlInitialinspectionshallbecarriedoutjointlybyWarehouseManag
er/Engineerand
ContractoralongwithhisteamofEngineers(principaltechnicalrepresentative)toparticularlyasses
therequirementofallmaintenanceworks&services which are required to be carried out in CW
Complex as well all upgradation and newcapital construction works (from table 1,2 & 3 of
Schedule I: Scope of Work). The
worksrequiredtobecarriedcanbeaccessedwithreferenceofChecklistofminimumrequirementofinf
rastructure&itsMaintenancementionedinAppendixlllof Schedule II: Scope ofWork.
Contractorwilldeployatleastoneengineerhavingthequalificationsmentionedinthe Appendix7ofSc
hedulelforcarryingouttheMeasurementofareawheregeneralmaintenance / repair &
maintenance works / services are required. The measurement of
therequiredRepair&maintenanceactivitiesshallbedonealongwithlointinspection.TheContractor,
within 10 days of initial inspection, shall submit to the Corporation the detailedestimates of
quantities mentioning thetypeof the works/ services required to be carried
outintheCWComplex.

Initial Inspection and Measurement of quantities for preparation of estimates shall be done
byWarehouseManagerandContractor'sEngineerjointly.
Theestimatedquantitiestobeexecutedshallbeassessedmeticulouslyby
Contractor’'sEngineer,andanyvariationbeyondplusminus10%ineachitemofworkmay not
beacceptabletoCorporation.

The Corporationat its own discretion may place separate work order for executing
additionalquantities (beyond estimates provided by Contractor’s Engineer) or may or may not
do thepayment of any kind of excess work done beyond the +110% of the quantities mentioned
inworkorder basedon estimates provided by Contractor's Engineer. Decision of
Corporation,inallsuchcases,shallbefinalandbindingontheContractor.

B) Executionofworks/deliveryofServices:

0

(i)
(iif)
(iv)

V)

(vi)
(vii)

Thecontractorwillengagetheexperiencedtechnicalrepresentativesofconcerneddisciplinein
the CW Complex, who should have full knowledge of work and are capable of
gettingexecutedtheworkandremovingdefects,aspointedoutbytheOfficer-in-
charge.Deployment of the technical representatives and recovery, in case the contractor
fails to doso, shall beinaccordance withtheAppendix-7 toSchedule I: GeneralConditions
ofContract.

The contractorwill carryout the works and will deliver the services asper the scope of
work,thespecificationsandrequirementsstipulatedtheworkorder.
ThecontractorshalltakelevelsandrecordtheminprescribedLevelBookbeforecommencemento
fwork.LevelstakenshallbegotverifiedfromEngineerorhisrepresentative.

Contractor shall keep Corporation informed on progress of various works being executed
bycontractor.Theverificationofquantitiesofworksexecuted, measurementofworksandassessment
ofqualityshallbedonebyOfficerinchargeaspertheterms&
conditionsmentionedintheContract/WorkOrder andindian code of practices, specifications of
CPWDetc.

Allworksorderedat atimeshallbe executed by Contractor as per time line stipulated
inWorkorderbycommencingworkssimultaneouslyinallplacesthroughparallelandindependenttea
m.Sequencingandphasingofworkswillnotbeaccepteddueto non-
availabilityofmanpower/material/T&Petc.

The Officer in charge will certify the measurement of the all works completed / and
servicesdeliveredfor the work order placed byhim for the works/services.

The decision of Officerinchargeshall be final towards the measurement of actual
workcompletedandItshallbebindingonthecontractor.
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(Appendix-11)

GENERALMAINTENANCEMANUAL&MAINTENANCESERVICEQUALITYREQUIREMENTS

1. ServiceRequirements

11
12

13

TheContractorshalladheretoGoodIndustryPracticesformaintainingServicesquality.

TheContractorshalldeploythemultiskilledstaff—
(skilledLabours)alongwithunskilledworkerstoensureallkindofmaintenanceservicesincludingho
rticultureservicesandhousekeepingservicesintheCentralWarehouseComplexasperGoodindustry
Practises.

General maintenance works & services shall be carried out at their prescribed frequency
asmentioned in below paragraph. The payment towards satisfactory delivery of these
services,shall be done as per contracted price schedule considering contractor percentage
quoted inPrice schedule. Nothing extra shall be payable to contractor for performing these
activities &providing services except such monthly payment based on frequency, area, and
satisfactorilydeliveryofservicesuponcertificationofwarehousemanager.

RatesofsuchjobsismentionedincontractedPriceSchedule.

2. GeneralMaintenance&ServiceRequirements

21.

22

The Contractorshall,atall times, maintaintheCentral Warehouse Complex in accordancewith
theprovisionsof  the  Agreement, Applicable LawsandApplicable Permits. In
particular,theContractorshall,atalltimesduringtheContractPeriod,confirmtotheGeneralMaintena
nce&ServiceRequirementssetforthintheTablebelow.

The Maintenance activities, put forth in Table atB (S/n 1toto 9) below shall invariably carryout
by deploying adequate skilled workmen with required tools, plants, and consumables
onrequirement basis as and when Corporation through Officer in charge ask to carry out
theactivitiesuponbreakdowninservices.Officerinchargewillsendthe requirement
toContractorviaemailandSMSonregisteredmobilenumberofcontractors.
Thepaymenttowardsthesespecificmaintenanceworksshallbedoneaftersatisfactoryrestorationof
servicebasedonthecontractedratesforGeneralCivil&Electricalworks.

Activity Coverage LD for
notperfor

ming/deliveringsatisfa

ctoryservice

ServiceRequirements

HousekeepingServices

1 Removalofwaste,garbage,scrapsetc.Fre | WithinCWcomplex | Rs100perday
guency:onceinaweekorasperrequireme
nt.

2

Cleaning/SweepingofCWRoads,Mainen | WithinCWcomplex | Rs300perday
tryRamps,ParkingyardsGodownVerand
a/OpenPlatforms
andWeighbridgeplatformareaetc.includ
ingSafedisposalofgarbage/Refuse.Frequ
ency: Daily
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Cleaning,dusting,moppingofWindowGl
asses (bothsides), floors,
furniture,etc.tomaketheareaneatandcl
eanfreefromcobwebs, fliesetc,andhygie
nicinOfficebuildings,labourHuts,Securit
yCabins,weighbridgecabinandothersimi
laramenities.

Frequency:Daily

WithinCWcomplex

Rs300perday

Cleaning,dustingofGodownWalls, TopVe
ntilators,Roof
Trusses,Parapetsandotherheightenedstr
uctures,CleaningofFansinstalledinofficeb
uildings,Cleaningoffirefightingequipmen
tincludingportablefireextinguishers.
Frequency:Oncein2Zmonths

WithinCWComplex

Rs300perday

CleaningofallToilets/Washrooms/drinking
waterutilitiesandothersimilaramenitieswi
thinCWComplex.Withwaterincludingflush
ingasperrequirement.Frequency:Twiceda

ily

WithinCWComplex

Rs300perday

Cleaningofterrace/loftwaterstorageta
nk.Frequency:Onceinémonths.

WithinCWComplex

Rs300perday

Cleaninganddesiltingofgullytrapchamber,
Cleaningofoutletchambersconnectingswa
ge/drainsofCWCcomplexwithcitymeansdr
ains/swagechamber

WithinCWComplex

Rs300perday

Cleaning of chocked / existing drain
ofcampus / sewer line. Frequency :
onceayearorasperrequirement

WithinCWComplex

Rs300perday

Cleaningofundergroundsump,OverHeadR.

C.C.Tank.Frequency:onceinémonths,

WithinCWComplex

Rs300perday

10

ClearingofblockagesinRainWaterHarvest
ingsystemspit,Cleaning,disinfecting/rec
oupingtheaggregates/repairofRWHpits/
borewells.

Frequency:Twiceayear.

WithinCWComplex

Rs300perday

11

Cleaningofvalleygutteringodownandund
ergroundtranches,drainpips

WithinCWComplex

Rs300perday

Horticultureworksandservices

12

GrassingwithselectionNo.1doobgrassin
cludingwateringandmaintenanceofthel
awn.Frequency:as perrequirement

AllGardenswithinCo
mplex

Rs150perday
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13

Cleaningofgarden,Wateringoflandscape
d/greenbeltareasandmaintainingthepla

nts/shrubs,trees,bushes,floweringbedse
tcandkeepingtheseinhealthycondition.F

requencyofcleaningshallbedailyandwat
eringorotheractivitiesshallbeasperrequ
irement.

AllGardenswithinCo
mplex

Rs150perday

14

Renovatinglawnsincludingweeding,

AllGardenswithin

Rs150perday

cheelingthegrass,forkingtheground,topd
ressingwithsludgeormanure, mixingthesa
mewithforkeandkeepingthelawnfreefro
mweeds.Frequency:Oncein6é months

Complex

15

OtherhorticultureserviceslikeMixingear
thandsludgeormanureintherequiredpr
oportionandspreading/ofsludge,dump
manureand/orgoodearthinrequiredthic
knesswithincomplexasperrequirement.
Frequency:onceamonth

AllGardenswithinCo
mplex

Rs150perday

16

PlantationofTrees,Shrubs,andHedgeatsi
tei/cwateringandremovalofunserviceab
lematerial’s

AllGardenswithinCo
mplex

Rs150perday

17

Cuttingofdesignerhedge/edgehoeingof
hedge/edgebedTopiarycutting/shaping
ofplantremovingofcutmaterials.Freque
ncy:Onceinmonth

AllGardenswithinCo
mplex

Rs50perday

18

Clearingheavyjungleinopenareaincludin
guprootingofrankvegetation.Frequency
: onceinémonths

WithinCWComplex

Rs150perday

19

Clearinggrass,shrubs,bushesgrownunwant]

edneartobuildings.
Frequency:oncein3months

WithinCWComplex

Rs150perday

20

Clearinggrass,shrubs,bushesgrownunwant]

edneartobuildings.
Frequency:oncein3months

WithinCWComplex

Rs150perday

MaintenanceR

Coverage
equirements

Frequency/Requirement

LDfornotperforming/d
eliveringsatisfactoryse
rvice

WetUtilities
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nsandelectricalequipment
forbuildingsandexternalas
perdirectionofWHM

utesduringthenight
andwithin60minutesdurin
gtheday,intheeventofapow
ershortage/breakdown.

Restorationthroughper
manentmeasureswithin
2days

DamagerelatedtoWatersu  |Within Restorationthroughtempo Rs.800perforeachla
pply,Water CWCompl |rarymeasureswithin4hou pse
pumpingunits&fittings. ex rsRestorationthroughper

manentmeasureswithin3
days.

Damageofdrainagesystem, (Within Restorationthroughtempo Rs.1000foreachlapse
removalofdrainblock, CWCompl |rarymeasureswithin6hou
draining ex rsRestorationthroughper
thestormwaterloggedove manentmeasureswithinl
rroadsetcbypumpingoran day
yothersuitablemeansas
perrequirementetc

DamageofSewagesystem, (Within Restorationthroughtempo Rs.1000foreachlapse
removal CWCompl |rarymeasureswithin6hou
ofsewageblock,drainingt | ex rsRestorationthroughper
he sewage, manentmeasureswithinl
preventingbackflow,ove day
rflowoverroads etc by
pumping
oranyothersuitablemeans
asperrequirementetc

Damageofsanitaryin Within Leakagesto Rs.800foreachlapse
stallations,repair CWCompl | berepairedwithin24 hours
/replacementoffittings,fix | ex Damage to septic tank
turesandpluggingthe toberepairedwithinlda
leakagesfrompipesetc. y

afterdetection

Damagetorainwaterharves |[Within Restorationthroughtemp Rs.1000foreachlapse
tingsystemincludingcleani | CWCompl |orarymeasureswithinld
ngofRainwaterpit,replacin | ex aysRestorationthroughp
gtheaggregates, ermanentmeasureswithi
removalofblockagesetc n7days
torestorethewaterflow. Periodically desilting

andparticularly prior to
pre-monsoon&monsoon

Pluggingtheleakagesfrom  (Within Restorationthroughtemp Rs. 1000 per day
Roof, CWCompl |orarymeasureswithinld foreachlapse
VellyGutter,Restorationo ex aysRestorationthroughp
f ermanentmeasures
blownsheets/turboventi within3days
latorsinOriginalPosition

ElectricalUtilities

Restoration of Within TemporaryRestorationofP |Rs.500foreachlapse
Functioningof power CWCompl | owersupplytocommonarea
supply.electricalinstallatio | ex stoberestoredwithin30min
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Replacement/repairinEle
ctricalfittingslikebulbs,la
mpshades,wiringetc.toma
keitoperationalatalltimes
withinOffices/Godownsa
ndotheramenitiesas
perdirectionofWHM

Within
CwWCompl
ex

Replacement/restorationth
rough
temporarymeasurewithing
hoursRestorationthroughpe
rmanentmeasurewithin2da

ys

Rs.500foreachlapse

Repair/rectificationofDa
magetoexteriorlighting,
Highmasts,Streetlightinc
ludingreplacementtoma
keitoperationalasperdire
ctionofWHM

Within
CwWCompl
ex

Faults and minor failures
toberepairedwithindhoursA
nymajorfailureofthesystemt
oberepairedwithin2days

Rs.500foreachlapse
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DailymeanseachworkingdayofCWComplex.

The Contractor shall at all times maintain an adequate inventory of spares and consumables to
deliverthese General Maintenance & Servicesasper requirements nut not lessthan the quantity /item
asmentionedinAppendix-7toSchedulel:GeneralConditionsofContract.

Notwithstanding anythingto thecontrary specifiedin this Schedule, if the nature and extent of anydefect
or deficiency justifies more time for its repair or rectification than the time specified herein,
theContractorshallbeentitledtoadditionaltimeinconformitywithGoodIndustry Practice.
SuchadditionaltimeshallbedeterminedbytheOfficerinchargebasedonthe necessity,urgencyandmagnitude
of the repair and conveyed to the Contractor. His decision shall be final and binding
oncontractor.Incaseofsuchextension,LDshallnotbelevied

Emergencyrepairs/restoration:NotwithstandinganythingtothecontrarycontainedinthisSchedule, if
any defect, deficiency, or repair requirement is such that it poses a hazard to safety or riskof damage to
property, the Contractor shall promptly take all reasonable measures for eliminating
orminimisingsuchdanger.

Inspection by the Contractor: The Contractor shall, through its engineer, undertake an
initialinspection jointlywith Corporation Authorized Engineer and / or Warehouse Manager and then
lateron with his Engineer shall carry out periodic (at least once in 30 days) visual inspection of the
CWComplextoaccessthenon-conformityinservicesandtomeasurethemaintenance/repairrequirement in
Buildings, Utilities, Roads etc in accordance Good Industry Practises and
MaintenanceCheckListmentionedinAppendix-ll1toSchedulell:ScopeofWork.

ContractorwillsubmititsinspectionreporttoCorporationandHewillalsokeepCorporationinformedon
allsuchperiodicinspection/progressofworks.

Nonperformingoftheactivities,denialtoundertakeanyoftheseuponrequirementofCorporationorlts
officer in charge and non-delivery of satisfactory services or failure in timely completion will
attractLDasmentionedabove. TheAmountofLDtobeleviedshallbedecidedbyAuthorityasmentionedinA
ppendix 7 of Schedule-l1 and it shall be recovered from any dues payable to contractor under
anycontract withCWC.
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MINIMUMREQUIREMENTSOFINFRASTRUCTURE&ITSMAINTENANCEINCW
COMPLEX

Below, minimum requirements of facilities, infrastructure are mentioned as check list. The
RegionalManagershallensurethatallbelowmentionedinfrastructurerequirementsaremetinCWComplex.

Any additional requirements, providing better specifications and rich ambience may be adopted
butnoneofbelowcanberelaxed.

1. Godowns:

The Godowns should be well painted and neat & clean.All exterior wall should be painted with exteriorgrade
long durable emulsion paint and interior should be at least white washed free from cobweb
etc.Godowné&verandahtrussshouldbefreefromrust&wellpainted.

e Uniform color scheme shall be followed in all complex. All CW Godowns& Buildings in complex shall
bepaintedtofollowuniformcolorschemedecidedbyCompetentAuthorityandconveyedbyEnggdivisionfro
m Corporateoffice.

« Godownfloor&platformshouldbefreefromdepressions,sinking,potholesandcracks.Floorsshouldbeinoperator-
ableconditionsandstorageworthy.

e Godown platform should be protected by fender as per technical requirement.Fender should not
bedamaged&shouldbekeptintact.Platformcanopytrussshouldberustfreeandwellpainted.

e Goodwn Platform shall be provided clear approaches and accesses. Gola of platform sheet with
wallshouldbeintactandfreefromcracks.IncasewhennoGolatreatmentisprovided,adequatesizeflashingsho
uldbeprovidedtoavoidleakages.

e There should be no crack in Godown walls, plasteretc all joints of walls at beam and column
locationsshouldbewellgrooved,dressedandcrackfree.

e Godown roof should be leak-free and rust free.Needful upgradation should be taken up in case
ofold/ageddamagedACroofingsheet.

« GodownshouldreceivesufficientDaylightsthroughskylightsheeting.

e Godownshouldbewellventilated.

e Turboventilators,skylightsheetsshouldnotbeprovidedintherooftoprevent the water leakagewherever
already existing, these fittings should be adequately fixed in matching profile of roof sheet byadditional tie-
bar, screwsetc.to ensurethat thereis nogap inbetween thesefittings and roof
sheetsallowingtherainwatertopercolatethrough.

e Godowninsidedrainsshouldbeclear&freefromdamage.ValleyguttersshouldbewellpaintedandFRP lining/ PU
coating should be provided in case of rusting in old valley gutters.Needful maintenance
ofsuchpipesshouldbeinvariablydoneineachyearbeforemonsoonseason.

« AllrainwaterdowntakepipesinGodownshouldbewellerectedandleakfree.

 GodownRoofsheet&purlinshallberustfree.Necessarycoatingshallbedonetopreventrustingofsteel.

2. Roads:
e AllcirculatingroadsinCWCampusmustbemotorable,freefromwaterloggingetc.Needfulupgradationof existing
roads inthe CWcomplexwithM40/M50GradeCC paver Block orM30grade ccC

ConcretePavementtodonetomakeitmotorable.
e The work of drainage wherever not existing or damaged should invariably be included as a part of
roadwork.

3. Drains:

e Alldrainsshouldbe freefromblockage andwellconnectedwith city outskirtdrains.There
shouldbenobackflow or stagnation of storm water in CW campus. Needful drains should be made
connecting allroads and yards.

e Incaseoflow-lyingcampus,anundergroundsump should be provided & maintained along
withadequatecapacitypumpwithpowerbackupfacilitytoeffectivelydrainthestormwaterwithoutfloodinginCW
Ccampus.

e In case of low laying Campus, Ramp and sump approaches shall be provided at all entry gates to
avoidingressofstormwaterdrainsfromcityroadsandtothrowoutstormwaterfromcampus.

< Wherever required liasioning with the local authorities of Municipalities, Sewerage Board etc. should
bedone toconnect drainsfromCWcomplex with city outskirtdrains. Efforts should bemadetoensurethe
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cleaningofcitydrainstopreventthebackflowofsewage,stormwaterinCWcampusandifrequired,suchcleaningshould
betakenupbyCWCwithpermissionoflocalauthorityonmeritofcasebasis.

RainwaterHarvesting:

RWH should be kept in working conditions. RWH should be provided in low level area in CW
campuswhereverfeasible.

5. StorageYard:

All open storage yard to be kept free from Jungle, bushes, waterlogging etc. Regular cleaning of
junglesetcshouldbedoneandyardshouldbedevelopedwith hardsoil/pavingasper requirement.

6. BoundaryWall:

Al-aroundboundarywallshouldbeintact.6feethighBoundarywall(fromoutskirtRoadside)alongwith2 feet
concertina coil/ barbed wire fencing should mandatorily be maintained to prevent encroachment
inCWproperty. Thisboundarywallshouldbefreefromholesetc.
Incaseoflow-lyingCWcampus,mainentranceshouldbe raised from city roads by providing a RCCramp and
a storm water catch pit at the entrance should be available.This is mandatorily required
topreventtheentryofstormwaterfromthecityroads.

EntryGates/Doorsshall bewellmaintainedandfunctionalateach  entry  /exit locations. Gate  shall
bemadeofStructuralSteel(tubular/ISA/ISMCsections).

7. Ventilators,rollingshutters&Jalligates:

Allventilatorsshouldbeintact.Glass&wiremeshinthese ventilators should be clear visible,
meshshouldberustfreeandpainted.ThereshouldbenobrokenglassorwiremeshinVentilators/windows.
Rollingshuttersorsteeldoorsshouldberustfree,wellpaintedandinworkingcondition.Propersupportsystemé&ali
gnmentshouldbemaintainedtopreventtheaccidentalfalling.
Jalligatesintheopeningsofrollingshutters/gatesshouldbeprovided&maintainedasperoperationalrequire
ments.

IHlumination&wiring:

CW campus should be well illuminated and the lights during the night hours should be available in
allcirculatingarea&operatingareatopreventthesecuritythreat. HighMast&street lights should
beprovidedandmaintainedaccordinglyaspertherequirementofthecampus.

Godown (interior), circulation area, platforms, office all should be well illuminated and Energy
efficientlights (LED) must be available at all key movement area. LUX level requirement as per
operations ofwarehouseshallbemaintainedthoroughly.

All types of cables like power cable, communication cable, IT cable, CCTV cable etc. should be
properlydressed,runningthroughconduitsandshouldnotbeoverhangingalongtheroads/office/godowns.

Preventivechecksshouldbeimplementedtoavoidhaphazarddiggingofroadsandcuttingofundergroundcabl
esduringcivil worksinCWcampus.

9. Electricals:

Alltypeoftheelectricalinstallationsshouldbeproperlygroundedandshouldbeinwellmaintainedworkingconditi
on.

Sub-stations,transformers,controlpanels,DG sets. Etc. should beproperly maintained
regularlyservicedthroughAMCandneedfulupkeepingshouldbedonetoensurethesafety.

10. Firefighting:

The CW campus should be equipped with fire mitigation system like dry type fire extinguishers and
firewater sump and firefighting arrangement as per local bye-laws should be maintained in all CFSs as
perrequirement.

11. Basicfacilities/amenities:
Thebasicfacilitieslike

ACs(WarehouseManagercabin),Coolers(instaffrooms),Watercoolers/purifiershouldbewellmaintainedandin
workingcondition.
Visitorroom,officecabins,staffroomsshouldbeproperlymaintained,wellpainted,neat&clean.
Thelaborhuts(restrooms),publictoilets,drinkingwaterfacilitiesshouldbeprovidedandwellmaintained
ineachofwarehouses.
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e Separate toilets for ladies & gents should be provided & well maintained in each warehouse.These
toiletsshouldbepartoftheofficebuildingandshouldnotbehaphazardlybuiltinthecampus.

e AccesstoCWCoffice,godownshouldbewellmaintained,freefromdebrisandapproachablebyphysicallyhandi
cappedpersonstoo.

e The office space should be provided with modular furniture with adequate storage system for
properupkeep of records&supplies.

e There should be a proper movement plan indicating the directions to approaches the CW
godowns,parking yards, docking yards, office, scrap yards etc. The signage board indicating the
movement plan
&directionsalongwiththespeedlimit(20kmph)shouldbeerectedinpositionandclearlyvisibletoall.

e Signages of Proper height, size to ensure wide visibility shall be provided in all Godowns,
Buildingsindicatingthe firesignages,hazardsignage,Do’s,Don’tsetc.

e Parking yard should be exclusively designated for office vehicles and logistic vehicles. The parking
ofthevehiclesshouldbeensuredindesignatedparkingplace.Parkingyardshouldbewellmaintainedandshoul
dbefreefromfireandsafety hazard.

e There should be no encroachment in CWC campus.Any kind of temporary or permanent labor hut
byoutsidersshouldnotbepermittedinsidethecampus.

e The dumping yard for garbage, scrap dumping should be located in isolation within CWC campus.
ThisYardshouldalsobemaintained&regularlycleanedtopreventfirehazard,badodoror
unpleasantambience.Propersizeandcapacitydustbinsshallbeprovidedinallimportantlocationsofgarbagecollec
tionsalongtheroadinComplexandinOfficesbuildingsalso.

 Housekeeping for cleanliness of roads, godowns, drains yard, offices and sanitary works should
bemandatorilyensured.Roadarea,ParkingBayandofficeareshouldbefreefromgarbageandscraps.

e CWC board and LOGO should be well lit, positioned and of sufficient size to ensure the visibility
frommainapproachroadsoutsideofwarehouse.Board mustbeof pleasingappearance.

e Awell-
developedgreenbeltshallbemaintainedalongwithlandscapingnearOfficeareaasperGuidelineofcorporateo
fficereleased timetotime.

« Sandbucketsfilledwithcleansandshallbekeptmaintainedin position at Admin Building/
OfficeBuilding,EachGodownsandotherareaspronetofirehazardinCWwCampus.

- Separateareashallbeprovidedforhazardousstorage.areashallbekeptbarricadedandisolated.

CampusshouldbefreefromlitterandwasteandnoanimalshouldberoaminginsideCWComplex.
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SCHEDULEN

PRICE/COMPENSATIONSCHEDULE

1. Levy/TaxesPayablebyContractor

0)

(i)

GST, Building and other Construction Workers Welfare Cess or any other Tax, Levy or Cess
inrespect ofinput foror outputbythiscontract shallbepayablebythe contractor. TheCorporation
shall not entertain any claim whatsoever in this respect except as provided
underClause18.7.0fSchedulell

The contractor shall deposit Royalty and obtain necessary permit for supply of the red
bajri,stone kankaretc.fromlocalauthorities.

(iii) If pursuant to or under any law, notification or order any royalty, cess or the like

becomespayable by the Corporation and does not any time become payable by the
contractor to
theStateGovt. LocalAuthoritiesinrespectofanymaterialusedbythecontractorintheworks,thenin
such a case, it shall be lawful to the Corporation and it will have the right and be entitled
torecover the amount paid in the circumstances as aforesaid from dues of the contractor
underanycontractwithCorporation.

Importantinstructionson Prices:

1.

10.

SpecificationsaspublishedbyCPWDforCivil, E&Mworks(latestincludingUpToDatecorrectionslips)
for building works and MORTH specifications for Road works shall be used for executingthe
work. Works for which CPWD specifications are not available, the same shall be carried
outinaccordancewithGCC.

ScheduleAconsistsofmiscellaneousitemofworksconsistingoffollowing:
(i) DSRCivil2021andMarketRates(MR)Civil
(i) DSR(E&M)2022andMarketRates(MR)E&M
(iii) GeneralMaintenanceWorksandServices(GMWS)consistingHorticultureWorksandHo
usekeepingServices.

Itemsofworkinschedulearetheworkswhicharemostlikelytobeexecutedunderthecontract Butitems
notcoveredundertheschedulemayalsobetakenupaspersiterequirementandneed.Ratesofsuchite
mshallbedecidedasperrelevantclausesofGCC.

DSRandMRCivilitemrateconsistsofl%Watercharges,GST12%andlabor cess 1%
MRitemratesarebasedonAnalysisofmostsimilaritemsofDSR,LaborratesasinDSR2021(civil)and
mostreasonable Marketrate ofmaterial,sundries/T&PasperDSR2021(Civil).

DSRandMRElectricalitemrateconsistsofGST12%
MRitemratesarebasedonAnalysisofmostsimilaritemsofDSR,LaborratesasinDSR2022(E&M)and
mostreasonableMarketrateofmaterial, Sundries/T&PasperDSR2022(E&M).

General Maintenance Works & Services (horticulture /Housekeeping Services) (GMWS)
itemrateconsistsof1%Watercharges,GST12%.

Contractorshallquoteauniformpercentage,calledcontractorpercentage(CP)applicabletoallitems
mentioned in the sub-schedule including DSR and MR Items. He may quote uniform
ordifferentCPforeachsubschedulebutquoteforeachsubscheduleismandatoryotherwisePricebidsh
allbesummarilyrejected.

ContractorshallquotehisratesconsideringcontributiontowardsgSI/EPFasperprevailin
gactandrules,18%GSTandlaborCESS(BOCW),asapplicableasperprevailing tax regime
and no extra GST/ CESS /Additional sum on account of
ESI/EPFshallbepayableexceptaspercl18.7of Schedulell.

The Total Amount quoted for each sub schedule (A. I, All & Alll) shall be calculated
byMultiplyingquotedCPwithestimatedAmountofthatsub-schedule.

Total for each sub schedule (A. I, All and A.ll) shall be done to arrive Gross Tendered
Amount(GTA).ThebidderwhohasquotedthelowestGrossTenderedAmount(GTA)shallbe L1bidder.
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11.

12.

13.

14.

15.

16.

17.

The CP quoted for Civil works in respective sub schedule (A.l) shall also be applicable for
allother Civil works/items whether mentioned in these sub schedule or not but mentioned in
DSRCivil 2021 and also on items not mentioned in DSR 2021 (Civil) ie Other Market rates Items
ofCivilworksandRatesofsuchitemsshallbedecidedasperProceduregiveninContract.

The CP quoted for E&M works in respective sub schedule (A.ll) shall also be applicable for
allotherE&Mworks/itemswhethermentionedinthesesubscheduleornotbutmentionedinDSRE&M
2022 and also on items not mentioned in DSR 2022 (E&M) ie Other Market rates Items
ofE&MworksandRatesofsuchitemsshallbedecidedasperProceduregiveninContract.

TheCPquotedforGeneralMaintenanceWorks&Servicesinrespectivesubschedule(A.lll)shallalso be
applicable for all other similar nature General Maintenance Works/ Housekeepingservices if
not mentioned in this sub schedule and Rates of such items shall be decided as
perProceduregiveninContract.

Whererate/percentagerateisaskedfor,tenderershouldquoteinfigures.InE-Tender,valuesin
words are not acceptable. Tenderer should note that nhoncompliance of above, may lead
torejectionoftheirtender.

Itemsgiveninpriceschedulearejusttogiveanideaofworkinvolved.CWCreservestherighttodeletea
nyitemfrompricescheduleoroperateanyotheritemsscheduledinthelatestDSR(atthe  time  of
tender publishing) or non-schedule item (market rates item) without any limit
ofvariationtocompletethework.ThepaymentofDSRitems/MRitemsshallbemadeattheaccept
ed Contractor Percentage (CP) above/below/at par of DSR /MR quoted in
respectivesubscheduleandintermsofrelevantclauseofSCC/GCC.

Tenderers are required to quote their rate in percentage only in the excel sheet
designedforquotingratesin the uploadedtenderonthetenderwebsite.

Tenderer is required to dump/stack and neatly level, dress all excavated material as per
theinstruction of Warehouse Manager / Engineer at site, for use in the work. Contractor is
notsupposed to take any excavated material out of site without permission of CWC
WarehouseManager/Engineer.
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TenderPriceSchedules:

Schedule-A
e SubscheduleA.(I):ItemsbasedonDSR2021(withup-to-datecorrectionslips)andNon-
Scheduleditemsforcivilworks,

Nameof Work: ExecutionofMiscellaneousRepair/Maintenance,upgradatio
n and Construction works inZone-l a cluster of centra
warehouses located at Vizag-l, Anakapalli and Kakinada
OnAnnualrate

Contractbasis.

NITNumber ENIT-CWC/RO-Engg/HYD/AMC/23-24/19

TotalEstimatedAmount(Rs|Rs.18853150.02
.Yforworks/servicescoveri

ng this Sub-
Schedule-
ContractorPercentage(CP)
%Quote byBidder(In Fig)
L Above/Below/
S/N DescriptionofWork AtParofrates- %Fig
mentionedinPriceSche
dule
1 e Item mentioned at
schedule’s-A-lI:
consisting of
e ItemsbasedonDSR20
21forcivilworks,
e Non-
ScheduledMarketrate
ItemsofCivilwork.
TenderedAmountBased Rs.(Infigure)
onaboveQuoteEstimatedAmountxCo
ntractorPercentage

Not: CWC estimated amount of this sub schedule, after considering prevailing Cost Index and

applicable GST& complete, is Rs.20697090.68
ImportantNote:

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE
QUOTEDIN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED TENDERON THE
TENDERWEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT BE CONSIDERED
FORPRICEEVALAUTIONANDWILLBENULLANDVOIDTOTHISEFFECT



TenderPriceSchedules:

Schedule-A

e SubscheduleA.(I1):ItemsbasedonDSR2022 (withup-to-datecorrectionslips)andNon-
Scheduleditemsfor electrical works,

Nameof Work:

ExecutionofMiscellaneousRepair/Maintenance,upgradatio

nandConstructionworksinZone—lI

aclusterofcentralwarehouseslocatedat Vizag-I, Anakapall

and Kakinada OnAnnualrate

Contractbasis.

NITNumber

ENIT-CWC/RO-Engg/HYD/AMC/23-24/19

TotalEstimatedAmount(Rs
.Yforworks/servicescoveri

Rs.1546095.00

schedule’s-A-I:
consisting of
e |temsbasedonDSR20
22forelectricalworks,
* Non-
ScheduledMarketrate
Itemsofelectricalwork.

ng this Sub-
Schedule-
ContractorPercentage(CP)
%Quote byBidder(In Fig)
L Above/Below/
S/N DescriptionofWork AtParofrates- %Fig
mentionedinPriceSche
dule
1 e Item mentioned at

TenderedAmountBased
onaboveQuote:EstimatedAmountxCo
ntractorPercentage

Rs.(Infigure)

Not: CWC estimated amount of this sub schedule, after considering prevailing Cost Index and

applicable GST& complete, is Rs
ImportantNote:

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE
QUOTEDIN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED TENDERON THE
TENDERWEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT BE CONSIDERED

.1683157.10

FORPRICEEVALAUTIONANDWILLBENULLANDVOIDTOTHISEFFECT




TenderPriceSchedules:

Schedule-A
SubscheduleA.(I11): ItemsforGeneralMaintenanceServices-
HorticultureWorksandHousekeepingServices.

Execution of Miscellaneous Repair/ Maintenance,
upgradation and construction works in Zone | - a cluster
of central warehouses located at Vizag-1, Anakapalli and
Kakinada on Annual rate contract basis

NITNumber ENIT- CWC/RO-Engg/HYD/AMC/23-24/19

TotalEstimatedAmount(Rs[Rs.1874234.31
.Jforworks/Services

covering this Sub-
Schedule-
ContractorPercentage(CP)
%Quote byBidder(In Fig)
. Above/Below/
S/N Descriptionof Work AtParofrates- %Fig
mentionedinPriceSche
dule
1 Items mentioned at SubSchedule: A-IlI
consisting of
ItemsforGeneralMaintenance Works
&ServicesconsistingHorticultureworks
andHouseKeeping Services.
TenderedAmount Based |Rs.(Infigure)
onaboveQuote:EstimatedAmountxCo
ntractorPercentage

Note:CWC estimated amount of this sub schedule, after considering prevailing Cost Index and

applicable GST complete, is Rs.1999576.33
ImportantNote:

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE
QUOTEDIN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED TENDERON THE
TENDERWEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT BE CONSIDERED
FORPRICEEVALAUTIONANDWILLBENULLANDVOIDTOTHISEFFECT



TenderPriceSchedules:
Schedule-A
PriceBid-SummarySheet
ExecutionofMiscellaneousRepair/Maintenance,upgradation
andConstructionworksinZone-I
aclusterofcentralwarehouseslocatedat Vizag-I, Anakapalli
and Kakinada on AnnualrateContractbasis.

NITNumber ENIT- CWC/RO-Engg/HYD/AMC/23-24/19

TotalEstimatedAmount(RRs.22273479.33
s.)forworks/services.(sch

eduleA.l1+A.11)
EstimatedAmoun Contractor Tendered
t(Rs.) Percentage(CP)Quoted Amount(R
Lo Above/Below/AtParofr S.)
S/ | Description ates-
N mentionedinPriceSche
dule

1 PriceSubSchedule A.l

2 PriceSubSchedule A.ll

2 PriceSubSchedule A.lll

SubTotalRs. -

GrossTenderedAmount(GTA)Rs.

ImportantNote:

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE
QUOTEDIN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED TENDERON THE
TENDERWEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT BE CONSIDERED
FORPRICEEVALAUTIONANDWILLBENULLANDVOIDTOTHISEFFECT
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TECHNICALSPECIFICATIONSFORCIVILWORKS

GENERALSCOPE

TheseSpecificationsestablishanddefinethematerialsandconstructionalrequirementsforengineeringconstructionw
orksinbrief.

EQUIVALENCYOFSTANDARDSANDCODES,MEASUREMENTS&MATERIALS

Wherever reference is madein thecontract tospecific standardsand codes to bemet by the goodsand
materials to be furnished, and work performed or tested, the provisions of the latest
currenteditionorrevisionoftherelevantstandardsandcodesineffectshallapply,unless
otherwiseexpresslystated in the contract.incase, noreferenceismadefor any particular work,
relevantlS/BISCodeswillbefollowed.

1.2.1 Providing and operating necessary measuring & testing devices and materials including
allconsumables are included in the Scope of Work. No separate measurement or payment
fortestingtheworkshallbemade,butratesquotedforvariousitems shall be deemed
toincludecostofsuchtests,whicharerequiredtoensureachievementofspecifiedquality.

1.2.2 All materialsshallbe of standard quality, manufactured by renowned concerns, conformingto
Indian Standards and shall have certification work from Bureau of Indian Standards as faras
possible, unless otherwise approved by Engineer.The contractor shall get all
materialsapprovedbyEngineerpriortoprocurementanduse. Thecontractorshallfurnishmanufac
turer’s certificates, for materials supplied by him when asked for. Further to that heshall get
materialstested from an approved Test House, if asked for by the Engineer. Cost forall the
testsand testcertificates shall be borne by the contractor. No separate payment shallbe made
for the testing.The Engineer shall have the right to determine whether all or any ofthe
materials are suitable. Any materials procured or brought to site and not conforming
tospecificationsandsatisfactionoftheEngineershallbe rejected and the contractor shallhave
to remove the same immediatelyfrom site at his own expense & without any claim
forcompensationduetosuchrejection.

1.2.3 All goods and materials to be incorporated in the works shall be new, unused, of the
mostrecent or current models and incorporateall recent improvementsindesign &
materials,unlessprovidedotherwiseinthecontract.

1.24 Wherever referred to in this tender document, only the latest revision of
Specifications,CodesofPracticeandotherpublicationsofthelndianStandardsshallbeapplicab
le.

A. EXCAVATION:

1) CLASSIFICATIONOFSOILSFOREARTHWORKINEXCAVATION
Theearthworkshallbeclassifiedunderthefollowingcategoriesandmeasuredseparatelyforeachcategory.

i. All kinds of soils: Generally any strata, such as sand, gravel, loam, clay, mud, black
cottonmoorum, shingle, river ornallahbed boulders, sidingof roadspaths etc.and
hardcore,macadam surface of any description (water bound, grouted tarmac etc.), lime
concrete, mudconcreteand
theirmixtureswhichforexcavationyieldstoapplicationofpicks,showels,jumper,scarifiers,ripper
andothermanualdiggingimplements.

ii. Ordinaryrock:Generallyanyrockwhichcanbe excavated by splitting with crow bars
orpicksanddoesnotrequireblasting,wedgingorsimilar means for excavation such as limestone,
sand stone, hardlaterite, hardconglomerateandunreinforcedcement concretebelowgroundlevel.
Ifrequiredlight blastingmayberesorted to for loosening the materialsbut
thiswillnotinanywayentitlethematerial tobeclassifiedas,Hardrock*.

iii. Hardrock: Generally any rock orboulder for the excavation of which blasting is required suchas
quartzite, granitebasalt,reinforced cementconcrete (reinforcement to be cut through
butnotseparatedfromconcrete)belowgroundlevelandthelike.
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2) Engineer-in-
Chargewillfurnishallnecessarydrawingsshowingtheareastobeexcavated filled,sequenceofprio
ritiesetc.Contractorshallfollowsuchdrawingsstrictly.

3) ExcavationCategory:

a) ExcavationinOpenarea/WideExcavation:

e Excavationexceedingl.5minwidthand10sgmonplanandexceeding30cmindepth.
e Excavationforbasements, watertanksetc.

e Excavationintrenchesexceedingl.5minwidthand10sgmonplan

b) SurfaceExcavation.

e Excavationsexceedingl.5minwidthand10sgm.onplanbutnotexceeding30cm.indepthinalltype
sofsoilsandrocksshallbedescribedassurfaceexcavation

¢) Excavationinfoundation&Trenches.

e Thisshallcompriseexcavationnotexceedingl.5minwidthorl0Osgmonplanandtoanydepthintre
nches(excludingtrenchesforpipes,cables,conduitsetc.)

4) General

5)

6)

Contractorshallprovidealltools,plants,instruments,qualifiedsupervisorypersonnel,labor,materials, and
temporary works, consumables, any and everything necessary, whether or not
suchitemsarespecificallystatedherein,forcompletionoftheWork.

Contractor shall set properly all lines and establish levels for various works such as
earthworkinexcavationforlevelling,basement,foundations,plinthfilling,roads,drains,cabletrenches,pi
pelinesetc.

Theareatobeexcavated/filledshallbeclearedoffences,trees, plants, logs, slumps, bush,vegetation,
rubbish slushetc.and other objectionable matter. If any roots or stumps of trees arefound
duringexcavation,theyshallalsoberemoved.Thematerialsoremovedshallbeburntordisposed  off as
directed by Engineer. Where earth fill is intended, the area shall bestripped of
allloose/softpatches,topsoilcontainingdeleteriousmatter/materialsbeforefillcommences.Finalcleaning
shall be done with removal of all rubbish up to the distance of 50.0 m all around outside
theperipheryofbuilding.

Relics,ObjectsofAntiquity.Etc.

All gold, silver, oil minerals archaeological and other findings of importance, all precious
stones,coins, treasures, relics, antiquities and other similar things which may be found in or upon
the siteshall be the property of Engineer- in-Charge and Contractorshall dully preserve the same to
thesatisfaction of Engineer- in- Charge and from time to time deliver the same to such person
orpersonsasEngineer-in-Chargemayfromtimetotimeauthorizeorappointtoreceivethesame.

SiteClearance:

Beforethe start of work, thearea of the Site shallbe clearedofallshrubs, vegetation, grass, bushwood,
stumps, saplings etc of girth up to 30cm measured at a height of one metre above groundlevel. All
thebuilding shall be laid out to ensure that the layout plan fits at site. Trees if any live
withinconstructionsitelayout shallbeshiftedtoothersafeplaceas directed by Engineer in charge
(atextra cost). After completion of the work, the entire area of the site shall be cleared from all
debris,unwanted materials / equipmentand level/slopeof ground asrequiredatsite up to
peripheralroads. The debris and unwanted material shall be disposed off away from the site without
any extracost.
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7) Sitelevels:

Aftersiteclearanceandbeforecommencementofexcavationorfilling,thecontractorshalltakelevelsinbothlongit
udinalandtransversedirectionsofthebuildingatregularintervalsasdirectedbyEngineerin chargeatsite
fortheentirelayout where the new work is to be executed. A record of these
levelsshallbesignedjointlybyContractorandtheEngineer-in-charge. TheserecordsshallbesubmittedtotheEngi
neer-in- chargeandshallbeusedindecidingtheNGL,PL,FFLandmeasurementofearthwork.

8) Settingoutofworks:

9)

10)

11)

The contractor shall set out the works and shall provide & fix all setting out apparatus required
andsolely be responsible for the true and perfect setting out the same and for correctness of the
position,levels, dimensions and alignment of all buildings as per the drawings. The contractor shall take in
writingthe approval of the Engineer- in- charge for setting out and levels before starting the construction
works. TheseapprovalsshallberecordedandsignedbytheEngineer-in-chargeandcontractor.

Amasonrypillartoserveasabenchmarkwillbeerectedatasuitablepointinthearea,whichisvisiblefrom the
largest area. This bench mark shall be constructed and connected with the standard benchmark as
approved by the Engineer-in-Charge. Necessary profiles with strings stretched on pegs,
bamboosor‘Burjis’shallbemadetoindicatethecorrectformationlevelsbeforetheworkisstarted.

SurfaceDressing:

Thesurfaceareatobeoccupiedbythebuildingshallbeclearedofalldebris,shrubsandplants,grassetc. The roots
of trees and saplings shall be removed to a depth of 60cm below ground level or 30 cmbelow formation
level or 15 cm below sub grade level, whichever is lower, and the holes or hollows filledupwith the earth,
rammed andleveled. All roots and organic material shall be cleared from the fillingareainsidethebuilding.

ImportantNote:

The works mentioned above viz Site clearance, site levels, setting out and Surface dressing are part
ofcontractorscopeandshallbedonebyContractorwithoutanyextracostorpaymentfromCwC.

However, Major works like or large scale/Dense jungle clearance , Surface excavation, Shifting and

/orCuttingofTrees(morethan300mmdiaingirthatheightoflmeteraboveground)or any
majorclearancerequiringshiftingofCWCstoredmaterial Existingstructuresand services such as
oldbuildings, culverts,fencing,watersupplypipelines,sewers,powercables, communication
cables,drainagepipesetc.withinoradjacent to the area etc., if required to

bediverted/removed,shallbediverted/dismantledas per directions of the Engineer-inform site of work,
and shall be payable extra asperagreedBillofquantities andscheduleofrates.

ExcavationinTrenchesandOverAreas:

All excavation operations manually or by mechanical means shall include excavation and ‘getting out’
theexcavatedmaterials.

During theexcavation thenatural drainageof thearea shall be maintained. Excavation shall be
donefromtoptobottom.Underminingorundercuttingshallnotbedone.

In firm soils, the sides of the trenches shall be kept vertical upto a depth of 2 metres from the bottom.
Forgreaterdepths,theexcavationprofilesshallbewidenedbyallowingstepsof50cmsoneithersideafterever
y 2 metres from the bottom. Alternatively, the excavation can be done so as to give slope of 1:4
(lhorizontal: 4 vertical). Where the soil is soft, loose or slushy, the width of steps shall be
suitablyincreased or sides sloped or the soil shored up as directed by the Engineer-in- Charge. It shall
be theresponsibility of the contractor to take complete instructions in writing from the Engineer-in-
Chargeregardingthestepping,slopingorshoringtobedoneforexcavationdeeperthan2metres

The earth work in excavation shall be done as per the required depths, width & length shown in
approvedExcavation Plan /drawings and in line of site levels and alignments in all sorts of soils as directed
byEngineer incharge. Nothing extra, from the dimensions shown in approved excavation plan, shall
bepayableforexcavationdoneforworkingspaceforlabor.Onlyneatlineexcavationasperdrawingshallbepayabl
e.Rootsortreesmetwithduringtheexcavationshallbecutandremoved.Excavatedearth
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Vi.
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Xiii.
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shall be stacked at least 3 m away from the trenches or as per the Engineer's instructions, so that it
maynotdamagethe sidesof the excavated trenches. The sides ofthe excavated trenches shallbe
instraightlineand bottom uniformly levelled watered, consolidated and ready for termite treatment. The
maximumleadforstackingtheearthshallbe200 m,unlessotherwisecategoricallyspecifiedmore
intheitemdescription.
Earthworkinexcavationinanytypeofsoilexistingatsiteforfoundationsofrafts,columnsandwalls/halfbrick
walls/fromexistinggroundlevelshallbeasindicatedonthedrawings.Thefinishfloorlevelof building shall
be as per drawings and shall be approved by the Engineer- in- charge after fixing ofsame at Site by
Contractor. The work shall be executed at site as per the levels approved by theEngineer-in-charge.
Immediately after theexcavation of the foundation work, concreting therein and before covering thesame
the recordofthe levels asactually executed at site shall be recorded in the measurement
booksandjointlysignedanddatedbytheEngineer-in-charge&Contractor-

If trenches or foundations are excavated beyond the specified dimensions due to bad workmanship
ofcontractor,theextra  excavationshall  befilled withselected good earthensuring adequate
compactiondulywatered,consolidatedandrammed atthecostofcontractor.

Explosives of any form shall not be used for any construction activity. Where hard rock is met with
andblasting operations are considered necessary, the contractor shall obtain the approval of the Engineer-
in-Charge in writing for resorting to blasting operation. In ordinary rock blasting operations shall not
begenerally adopted. However, the contractor may resort to blasting with the permission of the Engineer-
in-charge,butnothingextrashallbepaidforsuchblastingoperations.

From the date when the Contractor starts work under this contract, or from the required contract
date,whicheverisearlier,theContractorshallassumeallresponsibilitiesforearthandrockbanks.Suchresponsibi
lity shall continue to the date when all work under the contract is completed and approved byEngineer- in-
Charge. The contractor shall provide sheeting, shoring and bracing required for the sup-port of earth and
rock banks during construction. Sheeting, shoring and bracing shall be maintained inplaceuntil
immediatelybeforefillingorbackfillingthen shallberemoved bystagesas the fillingorbackfilling progresses.
Engineer- in- Charge reserves the right to specify shoring or bracing as may bedeemednecessarybythem.
Any settlement or washing away of filled or backfilled areas, and earth and rock banks, that may
occurfrom the action of the elements, or any other cause, prior to acceptance of work, shall be
repaired andgrades re-establishedtotherequiredelevationsand slopes,atnoadditionalcost.

Excavation where directed by the Engineer-in- Charge shall be securely barricaded and provided
withproper caution signs, conspicuously displayed during the day and properly illuminated with red
lightsand/or written using fluorescent reflective paint as directed byengineer incharge during the night
toavoidaccident.

The Contractor shall take adequate protective measures to see that the excavation operations do
notdamage the adjoining structures or dislocate the services. Water supply pipes, sluice valve
chambers,seweragepipes,manholes,drainagepipesandchambers,communicationcables,powersupplycables
etc. met within the course of excavation shall be properly supported and adequately protected, so
thatthese servicesremain functional. However, if any service is damaged during excavation shall be
restoredinreasonabletime.
Excavationshallnotbecarriedoutbelowthefoundationleveloftheadjacentbuildingsuntilunderpinning,
shoring etc. is done as per the directions of the Engineer-in-Charge for which
paymentshallbemadeseparately. Contractorwillberesponsibleifhehasnottakenprecaution
forthesafetyofthepeople,propertyorneighbor’spropertycausedbyhisnegligenceduringtheconstructiona
loperationsor unsafeexcavation.

Any damages done by the contractor to any existing work shall be made good by him at his own
cost.Existingdrainspipes,culverts,overheadwires,watersupplylinesandsimilar services encounteredduring
the course of execution shall be protected against damage by the contractor. The contractor shallnot store
material or otherwise occupyanypart of thesite in manner likely to hinder the operations ofsuchservices.
To the extent available, selected surplus spoils from excavated materials shall be used as backfill.
Fillmaterial shall be free from clods, salts, sulphates, and organic & other foreign material. All clods of
earthshallbebrokenorremoved.Whereexcavatedmaterialismostlyrock,thebouldersshallbebrokenintopieces
not larger than 150 mmsize, mixed with properly graded fine material consisting of
moorumorearthtofillupthevoidsandthemixture usedforfilling.

As soon as the work in foundations has been accepted and measured, the spaces around the
foundations,structures, pits, trenches etc. shall be cleared of all debris and filled with earth in layers 15 cm
to 20 cm,each layer being watered,rammed andproperlyconsolidated beforethe succeeding one is laid.
EachlayershallbeconsolidatedtothesatisfactionofEngineer-in-Charge.
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XVil.

12)

Trenchwidthincaseofexcavationintrenchesforpipes,cablesetc.

Upto one metre depth the authorized widthof trench for excavation shall be arrived at by adding 25cm
to the external diameter of pipe (not socket/ collar) cable, conduit etc. Where a pipe is laid
onconcretebed/cushioninglayer,theauthorizedwidthshall bethe external
diameterofpipe(notsocket/collar)plus25cmorthewidthofconcretebed/cushioninglayerwhicheverismo
re.

For depths exceeding one metre, an allowance of 5 cm per metre of depth for each side of the
trenchshall be added to the authorized width (that is external diameter of pipe plus 25 cm) for
excavation.This allowanceshallapplyto theentiredepth of thetrench. In firm soils the sides of the
trenchesshall be kept vertical upto depth of 2 metres from the bottom. For depths greater than 2
metres, theexcavation profiles shall be widened by allowing steps of 50 cm on either side after every
two metresfrombottom.

Where more than one pipe, cable, conduit etc, are laid, the diameter shall be reckoned as
thehorizontaldistancefromoutsidetooutsideoftheoutermostpipes,cable,conduitetc.

Where the soil is soft, loose or slushy, width of trench shall be suitably increased or side sloped
orthe soil shored up as directed by the Engineer-in-Charge. It shall bethe responsibilityof
thecontractortotakecompleteinstructionsinwritingfromtheEngineer-in-
Chargeregardingincreaseinthewidthoftrench.Slopingorshoringtobedoneforexcavationinsoft,loose
orslushysoils.

EILLING

The excavated stacked earth (other than Black cotton soil or disposable soil as decided by
Engineerincharge) shall be filled in trenches, sides of foundations and under floor in layers of 200mm
thickandbalance shall be disposed off by uniform spreading within the site as directed by theEngineer-
in-Charge. The Filling with excavated earth shall be done in regular horizontal layers and all
lumpsandclodsexceeding 8 cm in any direction shall be broken. Each layershall be watered and
consolidatedwithsteelrammerory2tonne roller.
TheSelectedearthsuppliedandusedforfillingshallbefreefromallroots,grass,shrubs,rankvegetation,
brushwood, tress, sapling and rubbish.Sand ,supplied forfilling shall be clean and freefrom dust
organic andforeign matterand its grading shall be within the limits of grading zone IV orVas
specifiedinSection3 ‘Mortars’ofCPWDspecificationsofwork.

In case of filling under floor /open area with excavated available or supplied good earth etc,,
everythird and top must layer shall also be consolidated with power roller of minimum 8 tonnes.
Whereverdepthoffillingexceedsl.5metrevibratorypowerrollershallbeusedtoconsolidatethefilingunle
ssotherwise directed by Engineer-in-charge. The top and sides of filling shall be neatly dressed.
Thecontractor shall make good all subsidence and shrinkage in earth fillings, embankments,
traversesetc.duringexecutionandtillthecompletionofworkunlessotherwisespecified.

Filling in trenches for foundations, pipes etc shall be commenced soon after the
Concrete/Masonryworksinfoundationsetc,jointsofpipes, cables, conduits etc. have been tested and
passed. Thespace around the footing, pedestals, foundation masonry, pipes, cables conduits etc. shall
be clearedofall debris, brick bats etc. Where the trenches are excavated in hard/ soft soil, the filling shall
be donewith earth on the side and top of pipes in layers not exceeding 20 cm in depth. Each layer shall
bewatered,rammedandconsolidated.Allclodsandlumps of earth exceeding 8 cm in any

directionshallbebrokenorremovedbeforetheexcavatedearthisusedfor filling. In case of
excavationtrenchesinordinary/hardrock,thefilling  uptoadepthof 30cmabovethecrownof pipe,
cable,conduitsetc. shallbedonewithfinemateriallikeearth, moorumorpulverized/decomposed

rockaccordingtotheavailabilityatsite. Theremainingfillingshallbedonewithbouldersofsize
notexceedingl5cmmixedwithfinemateriallikedecomposedrock,moorumorearthasavailabletofillup  the
voids, watered, rammed and consolidated inlayers not exceeding 30cm. Excavated
materialcontainingdeleteriousmaterial,saltpeterearthetc.shallnotbeusedforfilling.Rammingshallbedone
with iron rammers where feasible and with blunt ends of crow bars where rammers cannot beused.
Special care shall be taken to ensure that no damage is caused to the pipes, Cables, Conduitsetc.laidinthe
trenches.
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Lead for deposition/disposal of excavated material, shall be within a lead of 200m unless
specificallymentionedinTenderitems.TheDeposition/disposalshall be as directed by Engineer- in-
Charge.Onlyleadsbeyond200mshallbeconsideredasextra lead if not specifically mentioned in
tenderitems and the Contractor shall be paid extra. For the purpose of measurement of lead the area
tobeexcavatedorfilledorareaonwhichexcavatedmaterialis to be deposited/disposed off shall
bedividedintosuitableblocksandforeachof the blocks, the distance between centerlines shall betaken
as the lead which shall be measured, as far as practically possible, by the shortest straight lineroute on
the plan and not the actual route taken by Contractor. No extra compensation is admissible onthe
grounds that the lead including that for borrowed materials had to be transported over marshy
orkatchaland/route.

B. CONDITIONSFORWATER:

ContractorshallgetthewatertestedfromanylaboratoryapprovedbytheEngineer-in-
chargeatregular interval as per the CPWD Specifications. All expenses towards collection of
samples,packingtransportationexcepttestingchargesetc.shallbe bornebythecontractor.

C. FORMWORK

i. The supply, erection, workmanship, stripping, measurement, and scope of works covered under
therates etc. shall be in general as per CPWD Specifications unless specifically mentioned in
tenderdocument.

ii. Rates in tender items shall be valid for all heights for carrying out Centering, and shuttering for
allRCC/PCCworks,wallfinishingworksetcwhereverrequiredforconstructionworksinWarehouseandno
extracostshallbepaidunlessspecificallymentionedintenderBOQ.

ili. Where it is not specifically stated in the description of the item that form work shall be paid
forseparately, therateoftheRCCitemshallbedeemedtoincludethecostofformwork.

iv. No deductions from the shuttering due to the openings/ obstructions shall be made if the area
ofeachopenings/obstructiondoesnotexceed0.4squaremetre.Nothingextrashallbepaidforformingsuch
openings.

V. Only MS. Centering/shuttering and scaffolding material unless & otherwise specified shall be
usedtogiveanevenfinishofconcretesurface. However,marine-plyshutteringin as per siterequirement
may be used on specific request from contractor to be approved by the Engineer-in-charge.

vi. Centring and shuttering for all concrete and reinforced concrete wherever required shall be in
steeland / or plywood to produce a smooth and uniform finish on all exposed surfaces. However,
allprops,bracings,scaffoldingetc.,shallbeinsteel. Theentireresponsibilityofplanning,design,erectionan
dsafetyofformworkshalllie withtheContractor.

vii. Extra for shuttering in curved profile: For shuttering curved in elevation the steel/ply
shutteringshall befabricatedto achieve thecurvedprofileas per the architectural drawings and
nothingextrashallbe payableonthisaccount.

viii. In order to keep the floor finish as per architectural drawings and to provide required thickness
ofthe flooring as per specifications, the level of top surface of RCC shall be accordingly adjusted
atthe time of its centering, shuttering and casting for which nothing extra shall be paid to
theContractor.

iX. As per general engineering practice, level of floors in toilets/bath, balconies, shall be kept 12
to20mmlowerthangeneralfloorasrequired.Shutteringshouldbeadjustedaccordingly.Nothingextraispa
yableonthisaccount.
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Xi.

Steel shuttering as approved by the Engineer-in-charge only shall be used by the
contractor.Minimum size of shuttering plates shall be 600mm x 900mm except for the case
when closingpieces required to complete the shuttering panels. Dented, broken, cracked,
twisted or rustedshuttering plates shall not be allowed to be used on the work. The shuttering
plates shall
becleanedproperlywithelectricallydrivensanderstoremoveanycementslurryorcementmortaror
rust. Proper shuttering oil or de-bonding compound shall be applied on the surface of
theshutteringplatesintherequisitequantitybeforeassemblyofsteelreinforcement.

For the execution of centring and shuttering, the contractor shall use propriety ,Reebole”
chemicalmould release agent of FOSROC or equivalent as shuttering oil as approved by Engineer-in-
chargeandnothingextrashallbepaidonthisaccount.

D. REINFORCEMENT STEEL.

Vi.

vii.

viii.

The TMT bars shall conform to IS 1786 pertaining to Fe 415 D or Fe 500 D or Fe grade of steel
asspecifiedinTender Item/Drawing.

In case of Construction in seismic zone Il and above, unless specifically mentioned in
technicaldrawings,steel reinforcement ofGradeFe415Dshall
beused.However,highstrengthdeformedsteelbars,producedbythermomechanicaltreatmentproce
ssofgradeFe415,Fe500andFe550having elongation more than 14.5. % and conform to other
requirements of Fe 415 D, Fe 500 D andFe550DrespectivelyoflS1786mayalso beusedfor
reinforcement.

The supply, storage at site, assembly, erection, placement in position into formwork,
workmanshipincluding bend, hook, overlap, welding, anchoring, cover, testing, acceptable
quality
parametersandtestresults,permissibletolerance,measurement,andscopeofratesetc.shallbeingene
ralasperCPWDSpecificationsunlessspecificallymentionedintenderdocumentorConstructionDraw
ings.

Reinforcement bars shall be placed in position as shown in the drawings or as directed by
theEngineer-in-charge. The bars crossing one another shall be tied together at every intersection
withtwo strands of annealed steel wire 0.9 to 1.6 mm thickness twisted tight to make the skeleton of
thesteelworkrigidsothatthereinforcement doesnotgetdisplacedduring deposition ofconcrete.

TackweldingincrossingbarsshallalsobepermittedinlieuofbindingwithsteelwireifapprovedbyEngi
neer-in-charge.

Reinforcementincludingauthorizedspacerbarsandlappagesshallbemeasuredinlengthofdifferentdiam
eter,asactually(notmorethanasspecifiedinthedrawings.)usedin the worknearesttoacentimeter
andtheirweightcalculatedonthebasisof standardweightgiveninclause

6.2 of IS 1786 .In case actual unit weight of the bars is less than standard unit weight, but
withinvariation, insuchcasesweightofreinforcement shallbecalculatedonthebasisof actual
unitweight Wastageandunauthorizedoverlapsshallnotbepaidfor.

Annealed steel wire required for binding or tack welding shall not be measured, its cost
beingincluded intherateofreinforcement.

The contractor shall provide approved type of support for maintaining the bars in position
andensuring required spacing and correct cover of concrete to reinforcement as called for in
thedrawings, spacer blocks of required shape and size. Chairs and spacer bars shall be used
inordertoensureaccuratepositioningofreinforcement.Spacerblocksshallbecastwellinadvancewit

h approvedproprietarypre-packedfreeflowingmortars (Conbextraasmanufacturedby M/sFosroc
ChemicalsIndialLtd.,orequivalentasapprovedbytheEngineer-in-chargeathisdiscretion) of high
early strength and same colour as surrounding concrete, Pre-cast cementmortar / concrete
blocks / blocks of polymer shall not be wused as spacer blocks unless
speciallyapprovedbytheEngineer-in-charge,rateofRCCitemsisinclusiveofcostofsuchcoverblocks.

E. RCCWORK

AllmixeddesignconcreteshallbeexecutedbyConcreteBatchMixPlantofsuitablecapacity,tobe installed
by Contractor at site. In special cases RMC shall be allowed by Engineer on writtenrequestof
thecontractor buttheRMCshouldalso be from a plant of  appropriate capacity.
NoextrapaymentshallbeallowedonaccountofConcretefrombatchmixplantorRMC.
IncaseofNominalMixconcretealso,weightbasisbatchingshallonlybeallowed.
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Mixer having arrangement of weighing water for controlling W.C. ratio should only be used in
allPCCandRCCworkswherethere is noprovisionforReadyMixConcreteintender items.
Anycementslurryifaddedoverbasesurface(orforcontinuationofconcreting)forbond,itscostshall be
deemed to have been included in the respective items, unless otherwise, explicitly statedand
nothing extra shall be payable nor extra cement considered in the cement consumption
onthisaccount.

Unless otherwise specified for the item, the maximum water cement ratio for any grade of
concreteshall not be more than 0.5.The contractor shall within 15 days of issue of letter for
commencementofthe work, submit the mix design for various grades of concrete along with 7days
crushing strengthreports and within 40 days submit 28 days crushing strength reports, for the
samples forthe mix.Nothing extra shall be payable on account of admixing any chemical admixture
for achieving anycharacteristic for the concrete. Concreting shall be commenced only after the
approval of the mixdesignbytheEngineer-in-Charge.

Wherever required the M.S. inserts shall be provided during the casting of RCC / PCC for
whichnothing extra shall be payable. As far as possible the contractor shall plan that the
concreting iscarriedoutduringdayshift.

It is important to maintain the water cement ratio constant at its correct value. To this
end,determinationof moisture contents inboth fine and coarse aggregates shall be made as
frequentlyas possible, the frequency for a given job being determined by the Engineer-in-Charge
accordingto weather conditions. The amount of the added water shall be adjusted to compensate
for anyobserved variations in the moisture contents. For the determination of moisture content
in theaggregates, IS 2386 (Part 3) may be referred to. To allow for the variation in mass for
aggregateduetovariationsintheirmoisturecontent,suitableadjustmentsinthemassesofaggregatess
hallbemade.

The concrete shall be deposited in its final position in a manner to preclude segregation
ofingredients. In deep trenches and footings concrete shall be placed through chutes or as
directedby the Engineer-in-Charge. In case of columns and walls, the shuttering shall be so
adjusted thattheverticaldropofconcreteisnotmorethanl.5metres atatime.

The surface which is to receive plaster or where it is to be joined with brick masonry wall, shall
beproperly roughened immediately after the shuttering is removed, taking care to remove the
laitancecompletely without disturbing the concrete. The roughening shall be done by hacking. Before
thesurfaceisplastered,itshallbecleanedandwettedsoasto give bond between concrete andplaster.
On the basis of mandatory lab tests, in case of actual average compressive strength being
lessthan specified strength but upto 70% of specified strength, the rate payable shall be in the
sameproportion as actual average compressive strength bears to specified compressive strength. In
caseaveragecompressivestrengthislessthan70%ofthespecifiedstrength,theworkrepresentedbyth
esampleshallberejected.
However,onthebasisofmandatoryfieldtests,wheretheyprevail,theratesoftheworkrepresentedbys
amplesshowingactualcompressivestrengthlessthanspecifiedstrengthshallbeworkedoutasperrele
vantguidelineof CPWDSpecifications.Inaddition,Engineer-in-
chargemayorderforadditionaltests(seeAppendix‘B’ofchapter50fCPWDSpecifications)tobecarried
outat the cost of contractor to ascertain if the portion of structure where in concrete represented
bythe samples had been used, can be retained on the basis of these tests. Engineer-in-Charge
maytake further remedial measured as necessary to retain the structure at the risk and cost of
thecontractor.

If at any stage of the work, during or after placing the concrete in the structure the work is
founddefectivesuchconcreteshall beremovedand work be done with fresh concrete and
adequaterigidformsat thecostofthecontractor.Thecontractorshall beliabletobearthe cost for
thecementconcretethusdismantled.

The construction work shall be done with proper and assured system of curing duly identified
areaswith dates marked in paint. In hot weather the contractor shall take relevant care to cover the
workwith wet gunny bags/hessian cloth or use continuous ponding of water on surface so as to keep
thesurfacewet.
HardstoneaggregateofdifferentsizesshallbecrushedorbrokenfromhardstoneconformingtoCPWD
SpecificationsforworksubjecttoParabelow.WhereCPWDSpecificationsforR.C.C.oranyitem or
work are silent, the provisions of the latest Code of BIS for plain and reinforced cementconcrete
for general building construction 1.S. 456-2000 or the concerned I.S. specifications
orCodeofpracticeshallapply.
WhenanR.C.C.slaboraflatslabisprojectedbeyondthewall/beamline,thepaymentforsuch
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projected part of the R.C.C. work shall be made under the corresponding item of R.C.C. slab/flat

slab.Payment for centering & shuttering of the projected portion shall also be made under the
item ofcentering & shuttering for the slab/flat slab. Nothing shall be paid for the edge shuttering
of theslab/flat slab projection or otherwise. All exposed edges shall be finished as per
specificationswithoutextra payment.

F. BRICKWORKS

Vi.

Type of the Bricks to be used in Masonry works in foundation and superstructure i.e Common
BurntClay Bricks/ Fly Ash Lime Bricks / Clay Fly Ash Bricks/ Tile Brick/ Brick Bats Calcium
SilicateBricks/CC Block/AAC Blocketc. shall be strictlyas mentioned in Tenderltem and
Constructiondrawings.

Unless specifically mentioned in Construction Drawing or Tender Item, Bricks used shall
havecompressive strength not less than 7.5 MPa. In case bricks of compressive strength 7.5 MPa are
notavailable and the structure is not of load bearing nature, then use of less compressive strength
brickscanberelaxedasperCPWDspecification,atreducedrateasworkedoutby theEngineerin-charge.

All brick Masonrywork shall be done with the available size of F.P.S. Bricks. The measurement ofthe
brick work would be done in the multiples of the half brick. Above three bricks, the brick
workwouldbemeasuredaspertheactualthickness.

The 'Modular bricks' shall only be used where use of same is specifically mentioned in the
relevantitems.
ThematerialSpecifications,dimensions,permissibletolerance,testing,acceptablequalityparameters,tes
tresults,workmanship,erectionand placement procedures, measurement ofworks and scope of
works covered under rates etc all in general shall be as per CPWD
Specificationswithuptodatecorrectionslipsunlessspecificallymentionedintenderdocuments.
Topcoursesofallplinths,parapets,stepsandtopofwallsbelowfloorandroofslabsshallbelaidwith
brick on edge, unless specified otherwise. Brick on edge laid in the top courses at corner
ofwallsshallbeproperlyradiatedandkeyedintopositiontoformcut(maru)corners.Wherebrickscann
otbecuttotherequiredshapetoformcut (maru)corners,cementconcretel:2:4(1cement

: 2 coarse sand : 4 graded stone aggregate 20 mm nominal size) equal to thickness of course

Vii.

o T

Note:

shallbeprovidedinlieuofcutbricks.
Nodeductionsoradditionsshallbedoneandnoextrapaymentmadeforthefollowing:
Where minimum area is defined for deduction of an opening, void or both, such areas shall
referonlytoopeningorvoidwithinthespacemeasured.
Ends of dissimilar materials (that is, joists, beams, lintels, posts, girders, rafters, purlins,
trusses,corbels,steps, etc.);upto0.1m2in section;
Openingupto0.1Sgminarea(seeNote);
Wallplates,bedplates,andbearingofslabs,chajjasandthelike, where thickness does
notexceed10cmandbearingdoesnotextendoverthefullthicknessofwall;
Cementconcreteblocksasforholdfastsandholdingdownbolts;
Ironfixtures,suchaswallties,pipesupto300mmdiameterandholdfastsfordoorsandwindows;and
Chasesofsectionnotexceeding50cmingirth.
Bearingportionofdripcourse,bearingofmouldingandcornice.

In calculating areaof an opening, any separatelintel or sills shall be included with the size ofthe

openingbut end portions of lintel shall be excluded. Extra width of rebated reveals, if any,
shallalsobeexcluded.

G. FLOORING

FinalfinishedflooringwithMarble/Granite/Stone/Ceramic/Vitrified/CCetcshallbedoneinpattern,
layout out, sizes, thickness as shown in Construction drawings and Tender items
otherwiseasdirectedbyEngineer incharge.
Thesupply,materialSpecifications,dimensions,permissibletolerance,testing,acceptablequalityp
arameters,testresults,workmanship,erectionandplacementprocedures,measurementofworksa
ndscopeofworkscoveredunderratesetcallingeneralshallbeasperCPWD Specifications with up
to date correction slips unless specifically mentioned in tenderdocuments.

Sample of Marble /Granite/Ceramic/Vitrified/CC Tile or any other material to be used in
finishflooringshallbegotapprovedbyContractorfromEngineerincharge.
Gangsawecutgranitefloorslabs.



Volumell:Schedulell-Appendix-1V(Technicalspecificationsofworks)

vi.

vii.

viii.

Whereverthetenderscheduleprovidefor mirror polished granite slab flooring using Gangsaw
cut granite slabs. The size of such gang saw cut granite slabs shall not be less than 1.5m x2.4m.
The granite block shall begang saw cut using water cutting process. The polishing of
thecutstoneslabs
shouldbeautomaticmachinepolishedtohighlyevensurfacewithoutanyundulations.Manualpolisheda
ndkerosenecuttingprocess slabs shall not be accepted andshallberejected.

Propergradientshallbegiventoflooringfortoilets,verandah kitchen,courtyardetc.sothatthe wash
water flows towards the direction of floor trap. Any reverse slop if found, these shall bemade
good by the contractor by ripping open the floor/grading concrete and nothing extra shallbe paid
forsuch rectifications. Slope in Office, warehouse floor shall be as indicated in
drawingsotherwiseasdirectedbyEngineerincharge.

Final Finish flooring shall be laid over a well prepared base and sub base flooring of material
&specificationsasmentionedintenderitemsandshowninConstructionDrawings.
Subbasefloorshallbe laidover wellpreparedsubgrade.

H. SUBGRADE

Wherethe pavement / Warehouse Flooris to be laid on surface obtained after cutting the soil,the
sub-grade for pavement shall be prepared as per specifications relevant to item in BOQ
forachievingnotlessthan97%ofdrydensityasperlS:2720PartVIllatnoextracostorotherwiseasperthe
procedurementionedhereafter.

e The sub-gradeshallbeexcavated to adepthof 0.5 meter, watered and compacted
inlayersnotexceeding250mmthickness,dressingtorequiredcamberandprofileandconsolidat
ion with vibratory roller of 80 to 100 KN static weight so as to achieve not
lessthan97%ofdrydensityasperlS:2720PartVII1.However,beforerelayingandcompactingthe
loosenedmaterialthesurfacebelowthislevelshallbesuitablyconsolidated as  directedby
theEngineer but with a minimumsix passes of vibratoryroller. If the next 15 cm below this
level does not have a relative compaction of 90%, itshall be compacted until not less than
95% dry density is obtained. Rate for work of thisnatureshall
becoveredintheitemofpreparationofsub-grade.

Where the pavement is to be laid on fill and height of proposed fill is less than 0.5 meter,
theprocedureforsub-gradepreparationasmentionedaboveshallbefollowed.

Where the pavement is to be laid on fill and the height of proposed fill is more than 0.5
meter.preparation of sub-grade is not required at these locations, however, in such locations
originalground level shall becompacted by rolling as directed by the Engineer as much as possible
butwithaminimum ofsixpasses ofvibratoryrollerof 80to100KNstaticweight.Noseparatepayment
shall be made for this, as same shall covered in item of earth work in excavation and /orfilling.

ControlTestsonBorrowMaterial
Soil suitablefor consolidationunderO.M.C.conditionsshouldpreferably have the
followingcharacteristics:

* Minimumpercentageofclay-10%;Liquidlimit-14;Plasticityindex-
4;Percentageofsiltshouldnotexceed-
50%:;freefromPeat,muckandorganicsoilswhichareunsuitable.

TheEngineer-in-
Chargemay,however,relaxtheserequirementstakingintoaccountavailabilityofmateri
als,costoftransportationandotherrelevantfactors.

. WBM/WMM

WBM/WMM wherever to be used as sub base/base course in road/warehouse floor etc. shall
belaid

inpropergradient,compactedthicknessasshowninconstructiondrawings. Thesupply,stacking,proced
ureforlayinginposition,testing,acceptancewithintolerancelimit,measurement and scope of work
covered under rates shall be as per the guideline of relevantCPWDspecificationsfortheseworks.

J. STRUCTURALSTEELWORKSINCOLUMN-BEAMFRAMES/ROOFTRUSS/MEZZANINEFLOOR

Thescopeofworkalsoincludespreparation&submissionofshopDrawings/Fabricationdrawings,conn
ectiondetailsofjointsincludingallbolted/weldedandrivetedjointsasper

10
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designandobtainingapprovalforallthedrawingsfromEngineerincharge. Theagencyshall
prepare all the required shop drawings needed for correct and accurate erectionof
Steel Structure work. The design shall be strictly in accordance with the
“DesignSpecifications”’andbuildingdrawings.

ii. Engineerinchargereservestherighttoreviewany/allor none of the
drawings,ReviewbyEngineerinchargeshall
notrelievethecontractorofhisresponsibilityforcorrectdrawingandexecutionoftheworks.

iii. TheFinalGFCdrawingsshalldirectlyadheretothereviewedcommentsandgeneralarrangement
andshallincorporateallthecomments/suggestionsgivenbyDepartment/Engineerinchargewi
thoutanyextracosttothede partmentandanyimplicationonthetimescheduleforthecompletio
nofthework.

iv.  Ifthereisanydifferenceinopinionorchangestobemadewithregardtodrawings/specifications
aspertherecommendationofEngineerinCharge, TheContractorshallagreetobeboundbythesa
mewithoutanyextracost.

Specificationforsteelworks

i TheworkingeneralshallbecarriedoutasperCPWDspecificationsandtherelevantindianStanda
rdsalistof whicharementionedintheparticularspecifications.

ii. ThefabricationanderectionofthesteelmembersshallbeasperGeneralSpecification|S
:800andstipulationscontainedintheotherrelevantstandards.

iii. The contractor shall prepare and submit the fabrication drawings, indicating the
completedetails of all members, detailof joints, weldsizes, length of welds, cleats holesetc.
Thefabrication workshall be commenced only after the fabrications drawings are approved.
Ascheme for fabricationand erection of the various members shall also be furnished and
gotapproved. However such approval shall not absolve the contractor for the safety of
thestructureanditscomponentsduring fabrication,erectionandservice.

iv. The contractor shall submit manufacturer’s test certificate for all the material procured
byhimindicatingclearlytheidentificationmarksetc. TheEngineer-in-chargemaygetsamples
of the materials tested for their conformity to the standards. No payments shall
bemadeforthe materials,whichareusedfor testing.

V. NormallyFabricationshallbecarriedatsiteofworkbutToadvancethe progress,Contractor may
dofabrication worksat their shop with approval of Engineer in charge.The fabrication
shop of the contractor, shall have all facilities required for carrying out thefabricationwork.

Vi. The materialshallconformtothefollowingspecifications.
e Structuralsteelrolledsections:1S2062Grade, A“upto 20mmthickness,1S2062Grade
, BTabove20mmthickness.
e Pipesetc.:1S1161/1233
e Chequeredplates:1S3502

Vii. Steel sections from the main manufacturers such as SAIL, TISCO, RINL or JINDAL only
shallbe permitted to be used. The steel members shall be in single piece end to end
withoutanyintermediate joints unless specifically approved by the Engineer-in-

charge.
Thecontractorshallgetthenameofmanufacturerapprovedbeforeplacingtheorder. Thematerial
should be free from defects. If any defect is noticed at the time of

manufacturingthesameshouldberejected.Re-rolledmaterialshallnotbepermitted.

viii.  Welding materials shall confirm to IS : 814 & AWS E 6013 for thickness upto 20 mm
andMWSE7018above20 mm.

ix. BoltsandnutsshallbeasperlS:1363&I1S:1367.WashersshallbeasperiS:2016,1S
:5372andIS:5374.

X. Thebendingofplatesandsectionsshallbecarriedoutonappropriatemachines.

Xi. Cuttingmaybeeffectedbysheering,cropping,sawingor bygas cutting bymechanically
controlledtorch.Gascuttingby handandelectric arccutting shall notbepermitted.

Xii. All cutedgesshallbegroundbeforetheyarewelded.
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Xiil.

Xiv.

XVi.

XVii.

XViii.
XiX.

XX.

XXi.

XXil.

XXiil.

XXiV.

TheaccuracyatcontactsurfacesandtolerancesshallbeasperrelevantiSstandards.

Bolt—
holesshallbedrilled.Enlargingtheholesbyfilling,handdrillingusingflameetc.arenotpermitted.

TheweldersqualifiedasperproceduregiveninthelSstandardsshallonlybeengagedfordoingthewel
dingwork.

TheweldingprocedureasproposedbythecontractorshallbegotapprovedinadvancefromtheEngin
eer-in-charge.

The welds shall be subjected to visual examination, mechanical tests on samples, dye
penetrationtests,othernon-destructivetestslike radiographic/ultrasonictestsetc.

Internalsurfacesofboxed/back-to-backmembersshouldbetreatedwithprimer.

Theedgesofchequeredplateshallbemadesmoothandnoburrsorjaggedendsshallbeleft.

The structural steel required conforming to IS: 2062 shall normally be procured from the
mainsteel producers viz. TATA, SAIL andRINL(Vizag) Tubesto be supplied by Contractor,
confirmingtolS1161,shallnormallybeofMakeTATA ,APPOLO.

In case of difficulties in getting required quantities of materials from the main
producers,permission may be given as a special case to procure the materials from the secondary
producershavinglSlregistrationbyEngineerinchargeifthecontractorsapproachtheEngineer-in-
chargewiththeeffortsmadebythemingettingthe materialswithfulljustificationdetails.

Fabricatedstructuralmember’sviz..columns,beamsandpurlinsalongwiththebase platesandcleats
etc. shall be provided with zinc chromate steel primer coating after fabrication
unlessspecificallymentionedotherwiseinTenderltemsandSpecifications.

The quantity of the steel for structural members for the purpose of payment shall be worked
outby adopting the unit weight given in the relevant IS code for tubes, angles. Channels,flats
andplates etc. If the actual weight of the member is less than that specified in the code beyond
theminus tolerance permissible then the materials shall be rejected. Payment on weight basis
wouldbemadeas per the theoreticalor actualweightwhichever is less.

Weightofcleats,brackets,packingpiecesboltsnuts,washer’sdistancepiecesseparatorsdiaphragm
gussets (taking overall square dimensions) fish plates etc. shall be added to the
weightofrespectiveitemsunlessotherwisespecified.Nodeductionshallbemadeforskewcuts.

K. ADDITIONALCONDITIONSFORPRE-FABSTRUCTUREINSTEEL:

Wherever Tender Items mentioned the Prefab Structures or Pre-Engineered Building
System(PEB), The scope of work for Fabrication, Supply and Erection of Pre-Engineered

Buildingsystem (PEB)isasdefinedinthefollowingsectionsunderthecontractwhichincludesmanufac
ture, supply and erection of Structural Steel System and all accessories as per
design,drawingsandasperdirectionofEngineer-in-Charge.

ConditionforSpecializedAgencyforPEBStructure:

In case the Main contractor is himself not a PEB Manufacturer, He will obtain the approval
ofEngineerinchargeforselectionandappointingthe PEB Manufacturer/Supplier for thiscontract.
The Engineer-in-Charge or his authorized representative shall visit the factory of
PEBmanufacturer and will grant the approval for Supply of PEB system based on the
experience,availability of CNC machines for fabrication, cutting/welding etc and production
capacity of themanufacturer. EIC or his representative will also visit the factory of PEB
Manufacturer duringmanufacturing of PEB components for quality checks. The PEB components
shall be brought tosite from factory only after the satisfactory test results and quality checks
asper the direction ofEngineerinCharge.

Before commencement of procurement, the contractor, if mentioned in tender drawings or
itemspecifications,shallmakedetaildesigndrawingsbasedon models and suggested
loading,framed drawings provided by CWC and will prepare fabrication & erection drawings for
steelstructure and detail fabrication and erection drawings for roofing and cladding indicating
thepositions of overlap,joints, Louvers, Flashings, cutouts etc.He shall make all drawings
availableallworksheets/supportingdata/designdetailstoEngineer in Chargeas sodesired.Afterthe
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completionofwork,thecontractorshallsubmittotheEngineer-in-
Charge.3setsof“AsBuilt"drawingsalongwithCADcopiesasspecifiedelsewhere.

iv. The contractor shall clarify to Engineer In Charge any queries regarding specifications,
rates,etc
asandwhenrequested/required.RateofanalysisfortheratesquotedshallalsobefurnishedbytheTe
ndererlifdesiredbyEngineer InCharge.

v. Thefollowingaretheminimumrequirementsoftestsonwelds.
« Visualexamination:100%
« Dyepenetrationtest:30%afterbackgougingandafterfinalfinish.
e Mechanicaltest:1testeachonacolumnandbeammembers.
o Radiographytest:2%ofwelds.

Whereradiographytestisnotpossibleultrasonictestshallbecarriedout. Theacceptancecriteriashallb
easperlSspecificationsandasdecidedbytheEngineer-in-charge.

vi. Apart from the IS Codes mentioned above, all other relevant codes such as American
standards(AISC, MBMA, AISI & AWS specifications) related to the specific job under consideration
and / orreferredtointheabove-
mentionedcodesmaybefollowedwhereverapplicable,ifthespecificationsforthesamearenotavailable
intherelevantlScodes.

vii. WhenContractorscopeofworksincludessupplyofPrefab/PEBstructuralsteelsystem,NOFabricationa
tsiteshallbeallowedexcepterectionworksandminorsteelworkslikenonstructuralsteelworks.

L. DOOR/WINDOWS/VENTILATORWORKS

Vi.

Vii.

ThesupplyofmaterialsvizRollingShutters/MildSteeldoors/Tsectionsdoors/windows/Aluminum/UPV
C Sections fordoors / windows/ ventilators/ partitions, Woodenpaneled/
flushdoors/cupboardshutters/PVC/FRPshutters/frames/Pressedsteelframes/alltypeoffittings/glazi
ng/paneling/decorativepolish/veneering/Wiregauge/expandedmetalmesh/MSgrills/Chqgdplate/Ha
ndrailsetcincludingtheirstorageatsite,procedureofinstallations,workmanship, testing, acceptance
within tolerance limit, measurement and scope of work
coveredunderratesfortheseworksshallbeasperrelevantCPWDspecificationsunlessspecificallymentio
nedotherwiseintenderdocuments,drawings.

Wood work shall not be painted, oiled or otherwise treated before it has been approved by
theEngineer-in-Charge.

Aluminum Fittings shall be anodized tonaturalmatt finishor dyed anodic coating not less thangrade
AC 10 of IS 1868. Mild steel Fittings shall be bright finish black stone enameled or copperoxidized
(black finish), nickel chromium plated or as specified. Brass Fittings shall be finished
brightsatinfinishornickelchromiumplatedorcopperoxidisedorasspecified.

All fittings and fixtures of doors, windows, ventilators shall be got approved from the Engineer-in-
Charge before procurement well in advance and the approved samples shall be kept at site
tillcompletionof thework.

Wooden flush door shutter/ PVC/FRP /Fire rated door shutters, as specified shall be obtained
fromfactoriestobeapprovedbytheEngineer-in-charge. Thecontractorshallinformwellinadvanceto the
Engineer- in-charge the name and address of the factory where from he intends to get theshutters
manufactured. The contractor will placeorder for manufacturing of shutters only afterwritten
approval of the Engineer- in- charge in this regard is given. The contractor is bound torecommend
name(s) of another factory from the approved list in case the factory already proposedbythe
contractorisnotfoundcompetenttomanufacturequalityshutters.

Shutters samples shall be first submitted and got approved by Engineer in charge Shutters
willhowever,beacceptedonlyiftheymeetthespecifiedtests/technicalrequirements
RollingShutters:TheshaftofrollingshuttersshallbeofM.S.Pipeheavyduty40mm.nominalbore,

48.3 mm outer dia, thickness 4.05 mm and weight of pipe shall be 4.43 Kg./metre. At least
threespringsmadeofH.T.steelgrade2o0fl.5.4454/19670f27.5mm.lengthshall be used in eachshutter.
The guide channels of minimum 60 mm depth shall be made of 3.15 mm thick M.S. stripsLock rail at
bottom shall be of 3.15 mm thickness with M.S. angle 35 mm x 35 mm x 5 mm welded atthe bottom
and brackets for fixing the M.S. pipe on wall shall be of MS. plate 3.15 mmthick.
TopcoverofshuttersshallbemadeoutofM.S.Plate1-25mmthickslidingboltforlockrail
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shall be made of MS. flats not less than 50 mm x 6 mm size at both ends with inside and
outsidelocking arrangement. Further details if any not covered by general specifications of Delhi
CPWbDspecifications 2009 Volume | and detailsdescribed above shallbe as per IS specifications
No0.62480f1971/revision(latest)

The contractor shall arrange one more spring than the total required number, for testing purpose.
TheEngineer-in-Charge shall select at random one spring to be sent for test regarding grade of H.T.
steelwireusedinthesprings.No extrapaymentshallbemade fortheadditionalspringarranged.

Theratestothequotedforsupplyingandfixingrollingshuttershouldincludemakingnecessarychasesinmas
onryandmaking goodthesame forfixingofsideguideetc.

M.FINISHING

vi.

Vii.

viii.

The work shall be carried out to provide a smooth finish with pleasing appearance in high
standardsofworkmanshipandqualityofmaterialuptothesatisfactionofEngineerincharge.

The supply of materials for finishing works and their storage, procedure of applications,
testing,acceptance within tolerance limit, measurement and scope of work covered under rates for
theseworks shall be as per relevant CPWD specifications unless specifically mentioned otherwise
intenderdocuments,drawings.

For all exposed brick work or tile work double scaffolding independent of the work having two sets
ofverticalsupportsshallbeprovided.Thesupportsshallbesoundandstrong,tiedtogetherwithhorizontal
pieces over which scaffolding planks shall be fixed. For all other work in buildings,
singlescaffoldingshallbepermitted.Insuchcasestheinnerendofthehorizontalscaffoldingpoleshallrestina
holeprovided onlyin the header coursefor the purpose. Only one headerfor each pole shall
beleftout.Suchholesforscaffoldingshall,however,notbeallowedinpillars/columnslessthanonemetreinwid
thorimmediatelyneartheskewbacksofarches. Theholesleft in masonry works
forscaffoldingpurposesshallbefilledandmadegoodbeforeplastering.

For external and under coat plaster work, the fine aggregate shall conform to grading IV. For
finishingcoatPlasterworkthefineaggregate conformingtogradingzoneV
shallbeusedunlessspecifiedotherwise.

The plaster shall be kept wet for a period of at least 7 days. During this period, it shall be
suitablyprotected from all damages at the contractor’s expense by such means as the Engineer-in-
Chargemay approve. The dates on which the plastering is done shall be legibly marked on the
varioussectionsplasteredsothatcuringforthespecifiedperiodthereaftercanbewatched.
WhereverscaffoldingisnecessaryforWhitewash/Paintingworks,itshallbeerectedondoublesupports tied
together by horizontal pieces, over which scaffolding planks shall be fixed. No ballies,bamboos or
planks shall rest on or touch the surface which is being white washed. Where ladders areused,
piecesofoldgunnybagsshallbetiedontheir tops toavoid

damageorscratchestowalls.

ForWhite wash /waterproofingcementpaint on new work, three or more coats shall be applied
tillthesurfacepresentsasmoothanduniformfinishthroughwhichtheplasterdoesnot show.
Thefinisheddrysurfaceshallnotshowanysignsofcrackingandpeelingnorshallitcomeoffreadilyonthehandw
henrubbed.Foroldwork,afterthesurfacehasbeenprepared,acoat of whitewash/cement paint shall be
applied over the patches and repairs. Then a single coat or two or morecoats of white wash/cement
paint as stipulated in the description of the item shall be applied over theentire surface. The white
washed surface should present a uniform finish through which the plasterpatchesdonotappear.
Distempering: If the wall surface plaster has not dried completely, cement primer shall be
appliedbeforedistemperingthewalls.Butifdistemperingisdoneafterthewallsurfaceisdriedcompletely
,distemper primer shall be applied. Oil bound distemper is not recommended to be applied,

withinsix monthsofthecompletionofwallplaster.However,newlyplasteredsurfacesif
requiredtobedistempered before a period of six months shall be given a coat of alkali resistant
priming Paintconforming tolS109andallowed

todryforatleast48hoursbeforedistemperingiscommenced.
ThecolorcodeandmakeofPaintingmaterialonexteriororinteriorfinishshallbefirstapprovedbyEnginee
r in charge. Contractor shall submit all possible combinations, physical samples on
size300x300mmoverwallfor approvalofcolorwithoutanyextracost.

ThePrimer,SyntheticEnamel paint, distemper etc, of as approved by the Engineer- in- charge
andoflowVOC(unlessspecifiedotherwise),shallonlybeusedandbroughttothesiteofworkinthe
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originalsealedcontainers.

Xi. Thematerialbroughttothesiteofworkshall be sufficientforatleast30 daysofwork.

Xii. The material shall be kept under the joint custody of contractor and representative of the Engineer-in-
charge. The empty containers shall not be removed from the site till the completion of the
workwithoutpermissionofthe Engineer-in-charge.

Xiii. Contractor shall submit the copies of invoices of Painting material purchased by them for
incorporationintothecontractworks.

N. WATERSUPPLY,INSTALLATIONSANDDRAINAGE

i The contractor shall furnish all labor, material and equipment, transportation and
incidentalnecessaryforsupply,installation,testingandcommissioningofthecompletePlumbing
/system as described in the Specifications, Tender Items and as shown on the drawings.
Thisalsoincludesanymaterial,equipment,appliancesandincidentalworknotspecificallymentioned
herein or noted on the Drawings/Documents as being furnished or installed,
butwhicharenecessaryandcustomarytobeperformedunder thiscontract.

ii. The Plumbing /Sanitarysystemshallcompriseoffollowing:

SanitaryandwatersupplyFixturesandFittings.

InternalandExternalWaterSupply.

Internaland ExternalDrainage

Approvalfrom LocalAuthorities

Balancing,testing&commissioning.

f. Testreportsandcompletiondrawings

iii. Thecontractor shallprocure and install all pipes, its fittings, joints/bends/tees /sockets
/nipplesincludingshut-offvalveetcasspecified.

iv. Thecontractorshallensurethatseniorandexperiencedplumbersareassignedexclusivelyfor this
work. Such plumber(s) should have valid license from the local authorities. The
projectmanagement shall be done throughmodern technique. For quality control & monitoring
ofworkmanship,contractorshallassignatleastoneengineerwhowouldbeexclusivelyresponsible
for ensuring strict quality control, adherence to specifications and ensuring
topclassworkmanshipforthe installation.

V. The work shall be inconformity withtheBye-laws,Regulationsand Standards ofthe
localauthorities concerned. But if these Specifications and drawings call for a higher standard
ofmaterialsand/ orworkmanship than thoserequired byany of theaboveregulations
andstandards,thentheseSpecificationsanddrawingsshalltakeprecedenceoverthesaidregulations
andstandards.However,ifthedrawingsandspecificationsrequire somethingwhich violates the
Bye-laws and Regulations, then the Bye-laws  and Regulations shall
governtherequirementofthisinstallation.

Vi. The contractor shall obtain all permits/ licenses and pay for any and all fees required for
theinspection, approval and commissioning of their installation. However, all receipted
amountshallbereimbursedonproductionofproofofpayment.

vii. ThePlumbingdrawingsaretobegivenby the contractorforobtaining approval fromEngineer-
in-charge. The Plumbing / Sanitary Drawings given by the Engineer in- Charge
orissuedwithtendersarediagrammaticonlyandindicatearrangementofvarioussystemsandthe
extentofworkcoveredinthecontract.TheseDrawingsindicatethepointsofsupplyandoftermina
tionofservicesandbroadlysuggesttheroutestobefollowed.Undernocircumstances shall
dimensions be scaled from these Drawings. The contractor shall
followthesedrawingsinpreparationofhisshopdrawings, andforsubsequentinstallationwork.

viii. Thecontractorshallexamineallarchitectural,structural,plumbing,electricaland
otherservicesdrawingsandchecktheas-builtworksbeforestarting the work, report
totheEngineer In-Charge any discrepancies and obtain clarification. Any changes found
essential tocoordinate installation of his work with other services and trades, shall be made
with priorapprovaloftheEngineerin-Chargewithoutadditionalcosttothedepartment.

ix. All the shop drawings shall be prepared on computer through AutoCAD System
basedonArchitectural drawings and site measurements. Contractor shall furnish, for the
approval ofEngineer-in-charge, the two sets of detailed shop drawings of complete work
and materialsincluding layouts / Typical toilets drawings showing exact location of supports,
flanges, bends,tee connections, reducers, detailed piping drawings showing exact location
and type ofsupports,valvesfittingsetc;externalinsulationdetailsforpipeinsulationetc.
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Xi.

Xii.

Xiii.

Xiv.

XV.

XVi.

XVii.

Xviii.

XiX.

XX.

Theseshopdrawingsshallcontainallinformationrequiredtocompletethework. Thesedrawingsshall
containdetailsofconstruction,size, arrangement,operatingclearances,performancecharacteristics
andcapacityofallitemsofequipment,alsothedetails of allrelated items of work by other
contractors. Each shop drawing shall contain tabulation of allmeasurable items of
equipment/materials/works and progressivecumulative totals from otherrelated drawings to
arrive at a variation-in-quantity statement at the completion of all shopdrawings. Minimum 3
sets of drawings shall be submitted after final approval along with
CD.Whenhemakesanyamendmentsintheabovedrawings, the contractor shall supply twofresh
sets of drawings with the amendments duly incorporated along with check prints,
forapproval. Thecontractorshallsubmitfurther3 setsofshopdrawingstothe Engineer In-
chargeforthe exclusive use bythe Engineer In-charge and all other agencies. No
materialorequipmentmaybedeliveredorinstalledatthejobsiteuntilthecontractorhasinhispossessi
on,theapprovedshopdrawingfor the particularmaterial/equipment/installation.

Shop drawings shall be submitted for approval four weeks in advance of planned delivery
andinstallation of any material to allow the Engineer-in-charge ample time for scrutiny.
Noclaimsfor extension of time shall be entertained because of any delay in the work due to his
failuretoproduceshopdrawingsattherighttime,inaccordancewiththeapprovedprogramme.
Samples of all materials like valves, pipes and fittings etc. shall be submitted to the
Engineerin-Charge prior to procurement for approval and retention by Engineer In-
Chargeandshall bekept in their site office for reference and verification till the completion of
the Project.Wherever directed, a mockup or sample installation shall be carried out for
approval beforeproceedingforfurtherinstallationwithoutanyextracost.

Approvalof  shopdrawingsshallnotbeconsideredas aguaranteeofmeasurementsorofbuilding
dimensions.Wheredrawingsareapproved,said  approval does notmeanthatthedrawings
supersedethe contract requirements, nor does it in any way relieve the contractorof the
responsibility or requirement to furnish material and perform work as required by thecontract.
All materials and equipment shall conform to the relevant Indian Standards and shall be
oftheapprovedmakeand design. Makesshall beinconformitywithlistofapprovedmanufacturers.
Balancing of all water systems and all tests as called for the CPWD Specifications
shallbecarried out by the contractor through a specialist group, in accordance with the
Specificationsand ASPE / ASHRAE Guidelines and Standards. The installation shall be tested
and shall becommissionedonlyafterapprovalbytheEngineer-in-
charge.Alltestsshallbecarriedoutinthe presence of the representatives of the Engineer-in-
charge and nothing extra shall bepayableonthisaccount.
Thecontractorshallsubmit“completionplansofservices”forwatersupply,internalinstallationsand
buildingdrainageworkwithin15daysofthedateofcompletion. Thesedrawings shall be submitted
in the form of two sets of CD“s and four portfolios (300 x 450 mm)each
containingcompletesetofdrawingsonapprovedscaleindicatingthe work as -
installed. Thesedrawingsshallclearlyindicatecompleteplant/toiletroomlayouts,pipinglayouts and
sequencing of automatic controls, location of all concealed piping, valves, controlsand other
services. In case the contractor fails to submit the completion plans as
aforesaid,securitydepositshallnotbereleasedandtheseshallbegotpreparedathisriskandcost

The CCI/CI/PVC pipe and Gl pipe etc. wherever necessary shall be fixed to RCC
columns,beamsetc.withrawlplugsandnothingextrashallbepaidforthis.

The variation in consumption of material shall be governed as per CPWD Specification
andclausesof thecontracttothe extentapplicable.
RatesquotedshallbeinclusiveofallworkanditemsgivenintheabovementionedspecificationsandSc
heduleofQuantitiesandapplicablefortheworkunderfloors,inshaftsoratceilinglevelatallheightsand
depths.Allratesareinclusiveofcuttingholesandchasesin RCC and masonry work and making good

the same unless specifically mentioned
otherwise.Ratesareinclusiveofpretestingandonsitetestingoftheinstallations,materialsandcommi
ssioning

Cleaning and Disinfection of Pipelines: - On completion of hydraulic tests and before
apipe is disinfected, it shall be proved to be free from obstruction, debris and sediment
byscouringorbyanyotherprocesswhichtheEngineer-in-
chargemayprescribe.Uponsatisfactory completion of testing and cleaning, the pipelines
shall be disinfected as order.Chlorine solution shall be applied at the charging point as the
pipeline is being filed and
dosingshallbecontinueduntilthepipelineisfullandatleast50partsofchlorinepermillionpartsof
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XXi.

water have been made available and distributed evenly. If ordinary bleaching powder is
used,proportions will 150 gms of power to 1000 litre of water. If a proprietary brand is used,
theproportion shall be as specified by the manufacturer. The treated water shall be left in
pipelinefor a period as directed but not exceeding 24 hours chlorine residual tests shall be
taken

atvariouspointsalongthepipeline. Thedisinfectionprocessshallberepeateduntilthesampleofwater
takenfrom the pipelinearedeclaredfit forhumanconsumptionbyarecognizedlaboratory.

Thesupplyofinputmaterialsandtheirstorage,procedureforlayinginposition,testing,acceptance
within tolerance limit, measurement and scope of work covered under rates
forwatersupply,sanitation,drainageworksshallbeaspertheguidelineofrelevantCPWDspecificatio
nsunlessspecificallymentioned otherwiseintenderdocuments,drawings.

O. CONSTRUCTION&EXPANSIONJOINTS

Construction joints in PCC, RCC and Light Weight Concrete works etc., shall be
providedonlyat places as per approved structural drawings. It shall not in any manner
structurally orfunctionally affectthestructure.Ifanyadditionalconstructionjointisrequiredto
beprovided, itshall be done with approval of the Engineer-in-Charge. The centering,
shuttering, struttingetc., required for the construction joint shall be provided as per the
CPWD Specifications.Nothingextrashallbepayableonthisaccount.

TREATMENTTOTHECONSTRUCTIONJOINTSANDRECTIFICATIONOFDEFECTS.

All care shall be taken to minimize the number of construction joints in the rafts, floors,
andwallsaswellasinthelevellingcourseofPCCatbase.Still, wherevertheconstructionjointsareprovi
ded, these shall beslightly openedup and then suitably filled with cement mortarl:3 (1
cement: 3 fine sand) after applying a bond coat of cement slurry. The aluminum nipplesshall be
fixedinthecavity andcrevices, if required. Then cement slurry of w/c ratio 05
shallbepressuregroutedthroughthesenipplesasrequired,whichshallthenbesuitably
cut.Nothingextrashallbepayableonthisaccount.

All care shall be taken to avoid any honey combed concrete or any cavity. Still, if any
honeycombedconcreteorcavityinRCC/CCworksisencounteredthesameshallberectifiedbyremovi
ng all loose concrete by chiselling. The chipped concrete surface shall be cleaned
andmadedustfreebyblowingcompressedairandthenwashedcleanwithwater(but
withoutexcesswater). Thenabondcoatofpolymermodifiedcementslurry@2.2kgofcementpersqg.m.
ofconcrete surface, in two coats, shall be applied as specified. The second coat shallbe
applied immediately within 15-20 minutes of application of the first coat. A coat of
polymermodified cement plaster of mix 1:3 (1 cement: 3 fine sand) of the required
thicknessshall beappliedasspecifiedtofillthecavityiftherequiredthicknessislessthan20  mm.If
therequiredthicknessismorethan20mm.thecavityshall be filled by concrete of relevantgrade
after providing the required centering and shuttering. The surface shall then be
moistcuredforminimum 7days.Nothingextrashallbepayableonthisaccount.

ExpansionJoint

GeneralSeismic / separationjoints shallbeprovided where shown on the drawings.
Theyshallbeconstructedwithingapbetweentheadjoiningpartsfortheworksofthewidthspecifiedin
the drawings.

The contractor shall ensure that no debris is allowed to enter and be lodged in seismic
andseparationjoints.

Seismic or separation joints shall be provided with approved 50mm thickness of
compressiblefilerboard,backerrodandpolysulphidesealantcompoundetc.,

Board to be used in expansion joint shall be of best approved quality and shall be
gotapproved before use. It shall have minimum density of 95 kg/cum, Non staining with
lessthan1%waterabsorptionandcompressionrecoveryof93%minimumasperthespecificatio
ns.
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MethodofApplication

V.

vi.

Vii.

50mm thick expansion board having sufficient width directed by Engineer-in-charge shall
beprovidedinexpansionjointbeforefillingandfinishingtheexpansionjoint withsealant.

Theexpansionjointshallbe cleanedand made dry completely. All loosematerialsshallalsobe removed.
The joints gap shall be made uniform in width and depth after cleaning thejoints.
Thebackupmaterialsofbestqualityshallbeprovidedinpositioninordertoproducethesizeofjoint

i.e. width and depth. The primer part of | and Il shall be mixed thoroughly together in
requiredproportion as prescribed by manufacturespecification, so that a uniform mixtureobtained.
Themixedsolutionshallbeappliedtotwosidesofthejointthatitcoversthesidescomplete.

Disturbed edges of RCC members near expansion joints shall be finished with rich mortar
withoutanyextraworkincludesprovidingrequiredwidthofexpansionboardinthejointsandmeasureme
ntofexpansionboardonlyshallbetaken.

Samplingcriteria
Followingtestcarriedoutatevery100sgmt.
(i) Density

(i) Waterabsorption
(iii) Compressionrecover

P. CONSTRUCTIONSITELAB:

i The contractor shall arrange and provide at the site of work all the equipments for
fieldtestingasrequiredlike:-

* balances,sieves,slumpcone,dialgauges,

e graduated measuring cylinders, steel tapes, vernier calipers, micrometer screw
gauges,plumbbobs,spiritlevels,

e Total station survey equipment, magnifying glass, screw drivers, plastic bags for
samples,etc.

ii.  Allowing establishing the site laboratory by the contractor shall not absolve the
contractorfrom fulfilling the criteria of getting the tests done in an independent
laboratory. ThedecisionoftheEngineer-in-
Chargeofallowinganytestinthesitelaboratoryoranyotherlaboratoryshallbefinalandbindin
gonthecontractorandnoclaimofanykindwhatsoevershallbeentertainedfromthecontracto
ronthisaccount.

Q. OTHERIMPORTANT-MISCLLANEOUS

(i)  Evenifthecertainitemsofworkarecarriedoutbythespecializedsub-
contractorstheresponsibilityfortheworkshallhoweverrestwiththe
maincontractoronly.Procurement,StorageandPaymentofCement,Steel,Bitumenetc.

(i)  ThecontractorshallprocurePortlandPozzolanaCement(PPC)asperlS-1489Part-
linalltheworksexcept = CementConcretePavementworks,whereinOrdinary Portland
Cement(OPC) of Grade 43 (1S:269:2015)and/or 53 Grade (IS: 1S:269:2015) shall be used.
The PPC& OPC to be used shall be of approved make, as specified in the list of Approved
Makes(enclosedwithTechnicalSpecifications).

(iii) ThecontractorshallprocuresteelreinforcementbarsconformingtolS1786:2008pertaining
Fe415D or Fe500D, structural steel conforming to 1S-808 and bitumen
shouldconformtolS:702and703as
pertheitem/drawingfrommanufacturersofapprovedmake,asspecifiedinthelistofApprovedM
akes(enclosedwith TechnicalSpecifications).

(iv) ThestorageofcementshouldbedonebycontractorasperlS:4082-1996(recommendation on
stacking & storage of construction materials at site). Sheds
havingcapacityasdecidedbyEngineer-in-Chargeto
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storethecementshallbeprovidedbycontractorforwhichnoextrapaymentshallbemade.Allsu
chsheds/store,after
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v

(vi)

(vii)

For

completionofworkshallberemovedbycontractoratitscostandsiteshallbe cleared.
Cement&steelreinforcementshallbebroughtatsiteinbulksupplyofapprox.50tonnes& 10
tonnes respectively or more or as decided by the Engineer-in-charge. Each bag
ofcement must weigh 50 kg, subject to variation as per BIS code, bearing
manufacturer'sname&IlSIimarking.
Thecontractorshallberesponsibleforthewatch&ward,safetyoftheCementstore/shed Bitu
men&Steel. ThecontractorshallfacilitateinspectionofthesamebytheEngineer-in-charge at
any time. Materialsupplied by the contractor should be in
countablepositionandproperlystacked.

Steel reinforcement shall be stored by the contractor at site of work in such a way as
toprevent distortion & corrosion and nothing extra shall be paid on this account. Bars
ofdifferentsizes&lengthsshallbestoredseparatelytofacilitateeasycounting &checking.

checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of

sufficientlengthshall be cut from each size of the bar at random at frequency not less than that
specifiedbelow:

Size(dia.)ofBar ForConsignmentbelow100T For Consignment over
100T
Under10mm Onesampleforeach25tonnesorp | Onesampleforeach40tonnesorpartth
artthereof ereof
10mmtol6mm Onesampleforeach35tonnesorp | Onesampleforeach45tonnesorpartth
artthereof ereof
Ooverl6mm Onesampleforeach45tonnesorp Onesampleforeach50tonnesorpartth

artthereof ereof

(viii)

(i)

()
(xi)
(xii)

Proper daily record of cement, steel, paint and bitumen consumption shall be maintained
atsitebytheContractor.TheregistershallbedulysignedbytheContractor/authorisedrepresentativ
e ofcontractor and the same will be checked by the Site Engineer / Engineer-in-
chargefromtimetotime.ln case,concreteisbeingobtainedfromRMCplant, record
ofcementofthesameshall be kept, based on the computerized receipt of mix proportion
ofeachlot. Actual issue and consumption ofcement& steel on work shall be regulated
andproper accounts maintained, as per provision of the Terms and conditionsof the contract.
Thetheoretical consumption of cement shall be worked out as per procedure prescribedin
Clause38oftheGeneralconditionsofcontractandshall begovernedbyconditionslaidtherein.
Paymentforsteelreinforcementshallbemadeonthebasisofstandardweightofthebarsused as
perapproved drawings. in case weight of bars is more than or less than the standardweight, but
within the tolerance limits, as specified in BIS; the payment will be restricted tolesser weight in
case of steel havingless weight than the specified & standard weight, in
casesteelhavingmoreweightthanspecified.

Cement, Steel & Bitumen brought to site and remaining unused after completion of
workshallnotberemovedfromsitewithoutwrittenpermission oftheEngineer-in-charge.

No claim whatsoever shall be entertained by CWC on account of delay in non-availability
ofthesematerialsinthemarket.

Cladding of cement and rusting of steel should be avoided to the maximum extent
possible.For such cladding of cement and/or rusting of steel, which may render the same
unusable, thecontractorshallberesponsibletomakegoodsuchquantities,thelossathis owncost.

R. TheoreticalConsumptionofMaterial

After completion of the work and also at any intermediate stage in the event of non-reconciliation
ofmaterialsissued,theoretical quantityof materials used in the work shall be calculated on the
basisandmethodgivenhereunder:

i. Quantity of cement & bitumen shall be calculated on the basis of quantity of cement &
bitumenrequired for different items of work as shown in the Schedule of Rates mentioned in
Schedule I:Appendix-
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7.Incaseanyitemisexecutedforwhichstandardconstantsfortheconsumptionof
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cement or bitumen are not available in the above-mentioned schedule or cannot be
derivedfrom the same, it shall be calculated on the basis of standard formula, to be laid down
by theEngineer-in-Charge.

Theoretical quantity of steel reinforcement or structural steel sections shall be taken as
thequantity required as per design or as authorized by Engineer-in-Charge, including
authorizedlappages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical
quantitybeing determined and compared with the actual issues each diameter wise, section-
wise andcategorywiseseparately.

Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead
andG.l./M.S.sheetsshallbetakenasquantityactuallyrequiredandmeasuredplus5%forwastagedu
etocuttingintopieces(exceptinthecaseofG.l./M.S.sheetsitshallbe10%),suchdetermination&com
parisonbeingmadediameterwise& categorywise.

Foranyothermaterial,asperactualrequirements.

For Non-Scheduled items, decision of the Engineer-in-Charge regarding theoretical
quantitiesofmaterialswhichshouldhavebeenactuallyused,shallbefinalandbindingonthecontrac
tor.

Over the theoretical quantities ofmaterials socomputed a variation shall be allowed as
specifiedinSchedulel:Appendix-7.
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TECHNICALCONDITIONSANDSPECIFICATIONSFORELECTRICALWORKS

1. TenderDrawingsandConstructionDrawings:

1.1 ThesedrawingsaremeantforTenderer’sguidanceonly.“ApprovalforConstruction”drawings
will be furnishedto the contractor during the progress of work to supplement
thebiddrawings.Constructiondrawingswillberevisedandfreshcopiesissuedtothecontractor
from time to time to incorporate any change to be adopted in the work as perfinal design to
suit any change to be adopted in the work as per final design to suit
anyconditionencounteredduringtheprogressof work. Hence, “Approved for
Construction”drawingswillbefurnishedprogressivelyduringtheprogressofwork,broadlyconf
ormingtoconstructionschedule.

1.2 HT/LT main panel, other major equipments, other Distribution Board drawings and
cablerouteshallbesubmittedbythecontractorforapprovalof CwWcC / Consultant
beforestartingfabrication,manufacture.

1.3 DetailsshowneitheronthedrawingsorstatedintheSpecificationshallprevail upondrawings in
case ofdoubts. However,incaseofambiguity,themorestringentshallbeapplicable.

14 Conformity to IE Act, IE Rules and Standards: All Electrical works shall be carried out
inaccordance withthe provisions of Indian Electricity Act, 2003 and Indian Electricity
Rules,1956amendedup-to-date(dateofcalloftenderunlessotherwisespecified).

15 Earthing

EarthingshallbecarriedoutasperlISrules3043codeofpracticeforearthingwithlatestamendmentsand
asperspecificationandsiterequirement.
2. Guarantee

Thetenderershallguaranteetheequipmentsofferedforsatisfactory performance for aperiod of
12 months from the date of commissioning and handing over the installation to theemployer
against defects arising out of faulty design, material & workmanship. The tenderershould make
good all thedefects freeof costsduring the guarantee periodand replace
orrepairthedefectiveequipments/partsfeeofcostpromptlyandsatisfactorily.

3. Inspection&Testing

The purchase representative shall be free of visit the manufacturers work at all
reasonabletimes to witness andinspect the testing of equipments. It is duty of the tenderer to
see all theequipmentssuppliedaretestedasperrelevantlS/BSspecifications.
Thecontractorshallfurnish three copies of manufacturer's test certificate fortheroutine and
type test conductedontheequipmentsoffered.Ifnecessarythecontractorshallarrange to
conduct all theroutinetestsat the manufacturer’'s premises in presence of CWC
representative. On
receiptoftheequipments/materialsatsite,thetenderershallofferequipments/materialsforinspect
ionofelectricalengineerandgetapprovedbeforeinstallation.

4. Pre-CommissioningTestsofEquipment

HT/LTswitchgear, TransformerLTcablesandDGsetshallbesubjectedtothepre-
commissioningtestsasper approvedPerformabyemployer. Thepre-commissioningtestreport
shall be sent to the Consultant/CWC for approval for electrical installation/license forrelease-
sanctionedload.

5.  ApprovalofDrawings

Thedrawingsfor HTPanelsand LTPanels,HighMast,DGsetand cable layout shall beoffered by
the tendererfor approval of CWC and manufacturing/laying of these items can betakeninhand
only after approval ofthedrawingsbyCWC.Thetenderershall also supplythree copies of
approved drawings for LT switchgear and transformers (both the
dimensionalandschematic)alongwith 3copiesroutedrawings&earthlingpositionsetc.

6. ThecontractorshallprovideallkindsoffacilitiesforinspectionoftheworksbytheEngineerofCWC.
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7.

The electrical work shall conform to CPWD General Specifications for external with up-to-
dateamendmentsandforinternalelectrificationworkswithup-to-dateamendments.

7.1 Theelectrical works otherthaninternal &external electrification like DG Set, Substation,High
Mast, Fire Detection & Alarm system, Heating, Ventilation & Air Conditioning System(HVAC)
and Lifts & Escalators shall conform to latest CPWD’s General Specifications with up-to-

dateamendments.

Liaisoning/ApprovalWorkwithStatutoryAuthorities

It will

be responsibility of the contractor to do
necessaryapprovals / clearances for electrical

liaisoning work for obtaining

load sanction and power supply

connection etc. toenergizing the terminal, the statutory charges as per the State

Electricity Board demandnotewillbepaidbytheCWC.

MINIMUMTECHNICALSPECIFICATIONOFELECTRICALLUMINAIRES—

Sr. Rquiredrating
No. | Itemdescription | Specification
1 LED High Inputvoltage 220VAC+-5%,Singlephase
Baylightfix
ture
Powerfactor 0.9ormore
Systemlumenefficacy 110Lm/wattormore
Correlated Color 5000K-6500K
Temperature(CCT)
ColorRenderinglndex(CRI) 70 ormore
TotalHarmonicDistortion(THD) 20%orless
Optics Integratedopticshavinghighspreadbeam
angleof90degreeormore
ElectricalProtection surgevoltage
Housing Pressurediecast
aluminiumhousingwithheatresistantto
ughenedglasscoverandefficientheatsin
kingmaterial
IngressProtection IP650rgreater
Mounting Roofmountingwithsinglepointmountin
garrangementwitheye boltorl-
Hook.Allitemsrequiredformountingtob
esuppliedbytheparty
Driver Constantcurrentoutputintegrateddriver
builtintofitting/fixtureand
shouldbefieldreplaceable
2 LED flood Inputvoltage 220VAC+-5%,Singlephase
lightfixture
Powerfactor 0.9ormore
Systemlumenefficacy 110Lm/wattormore
Correlated Color 5000K-6500K
Temperature(CCT)
ColorRenderinglndex(CRI) 70 ormore
TotalHarmonicDistortion(THD) 20%orless
Optics Integratedopticshavinghighspreadbeam
angleof90degreeormore
ElectricalProtection surgevoltage
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Housing

Pressurediecast
aluminiumhousingwithheatresistantto
ughenedglasscoverandefficientheatsin
king

material

IngressProtection

IP650rgreater

Mounting Trussmountingwithclamp,or,wallmou
ntingwithfastener.Allitemsrequired for
mounting to be suppliedbytheparty

Driver Constantcurrentoutputintegrateddriver

builtintofitting/fixtureand
shouldbefieldreplaceable

3 LEDStreetLight

Operatingvoltage

140V -270V,ACSinglephase

Powerfactor

0.9ormore

Systemlumenefficacy

110Lm/wattormore

Correlated Color
Temperature(CCT)

5000K-6500K

ColorRenderinglindex(CRI)

70 ormore

TotalHarmonicDistortion(THD)

20%orless

Optics

HighefficiencypolycarbonateUVstabil
ized cover with Integrated
lenshaving high spread beam angle
of 90degreeormore

ElectricalProtection

Output open/ short circuit
protection,phasetophaseprotection,ov
ervoltageprotection,10KVsurgevoltaep
rotection

Housing

Pressurediecastaluminiumhousingwith
efficientheatsinkingmaterial

IngressProtection

IP650rgreater

Mounting

GlIPolemounting

Driver

Constantcurrentoutputintegrateddriver
builtintofitting/fixtureandshouldbefield
replaceable

4 LED Operatingvoltage 140V -270V,ACSinglephase
Wellglass
light
Powerfactor 0.9ormore
Systemlumenefficacy 100Lm/Wormore

Correlated Color
Temperature(CCT)

5000K-6500K

ColorRenderinglindex(CRI)

70 ormore

TotalHarmonicDistortion(THD)

10%orless

Optics

HighefficiencypolycarbonateUVstabil
ized cover with Integrated
lenshaving high spread beam angle
of 90degreeormore

ElectricalProtection

Output open/ short circuit
protection,phasetophaseprotection,ov
ervoltageprotection,10KVsurgevoltaep
rotection
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Housing

Pressurediecastaluminiumhousingwith
efficientheatsinkingmaterial

IngressProtection

IP650rgreater

Mounting GIPolemounting

Driver Constantcurrentoutputintegrateddriver
builtintofitting/fixtureandshouldbefield
replaceable

5 LEDBulb/lamps/b | Wattage Asmentionedinschedule
atten

Frequency 50Hz

Operatingtemperature 0-35degreeCel.

ColorRenderinglndex(CRI) 80

ColorTemperature Shall be as per instruction

ofEngineer-in-charge

Ratedlumenefficacy 90Lm/Watt(forwarmlights)
95Lm/Watt (forCoollights)

Basecap(incaseoflamps) E27/E40/B22(asrequired)

Voltagewithstandingrange 140-270V

Inbuiltsurgeprotection 3.0KV(forlamp/bulb)
2.5 KV (for batten)

BEERating(forlamps) 3star

6 LED Wattage Asmentionedinschedule
Recessed
panel/downlight

Frequency 50Hz

Operatingtemperature -10 to45degreeCel.

ColorRenderinglndex(CRI) 80

ColorTemperature

Shall be as per instruction
ofEngineer-in-charge

Ratedlumenefficacy 110Lm/Watt
Voltagewithstandingrange 140-270V
Inbuiltsurgeprotection Yes
LEDDriver Electronic
Housing CRCAPowdercoated
Size AsperinstructionsofEngineer-in-charge
7 LED Wattage Asmentionedinschedule
round
recessedlight
Frequency 50Hz
Operatingtemperature 0-35degreeCel.
ColorRenderinglndex(CRI) 80

ColorTemperature

Shall be as per instruction
ofEngineer-in-charge

Ratedlumenefficacy 100Lm/watt
Voltagewithstandingrange 140-270V
Inbuiltsurgeprotection Yes

Housing

Round aluminiumPowder
coatedwhitewithPressureDiecasthousin

g
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Size AsperinstructionsofEngineer-in-charge
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List of Approved
MakesCivil/ElectricalWorkl
tem

* ItemsofmakeasapprovedbyCWC/CEandnotifiedlisttimetotimeandenclosedinAppendixbe
consideredapplicableinthiscontract.

Note:

* The brands /make mentioned in such above list shall be used & incorporated in work instead
ofany other but in case these make are not available in local city/distt/state etc then
Contractormay useother make withprior approval of Engineer. Unapproved Brand/Makeshall
notbeaccepted.

* [temsthatarenotcoveredinthesuchabovelistandarerequiredfor execution shall
beprocuredwiththeapprovalofEngineer.

* ThedecisionofEngineerbefinalandbindingonthecontractorinthisrespect.
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ndicativelistofsi

nageinCWComplex

25 om 4 35 om Bk plane

vinyl graphics Only

Size : 30 cm x 45 cm

Danger
High
voltage

vinyl graphics
Size : 30 cm x45 cm

CAUTION

FORKLIFT
OPERATING
AREA

3 mm thick ACP Panel with

1.8 mm aluminum powdercoated panel
with vinyl graphics
Size : 40 cm x 60 em

Fire action

vinyl graphics
Size : 40 cm x 60 cm

3 mm thick ACP Panel with

vinyl graphics
Size : 30 cm x45 cm

3 mm thick ACP Panel with

vinyl graphics
Size : 40 cm x 30 cm

3 mm thick ACP Panel with

moving area
Protective footwear
must be worn

©3®00

WEAR APPROPRIATE
PPE

1.8 mm aluminum powdercoated panel
with vim/{ graphics
Sare : 60 cm x 100 cm

High visibility Jacket
must be worn

No Photography

1[~)
o
=)
I

1S IPI®
QI >i®,
I@IPI®

3 mm thick ACP Panel with
vinyl graphics
Size : 50cm x 15 cm

A

Battery
charging area

3 mm thick white acrylic Panel with
vinyl graphics
Size : 30 cm x 10 cm

‘ i Gents

1.8 mm aluminum powdercoated panel
with vinyl graphics
Size : 30 em x 30 cm

N

1.8 mm aluminum powdercoated panel with

Reflective vinyl graphics
Sge 45cmx45em

;‘)V15T0E1i

1.8 mm aluminum powdercoated panel
with vinyl graphics
Size : 30cm x 15 cm

vinyl graphics Only
Size:30cmx 15 cm

-__:,\\ Fire
X hose reel

vinyl graphics Only
Size:30ecm x 15 cm

1.8 mm aluminum powdercoated panel
with vinyl graphics
Size : 40 cm x 30 cm

Maximum Speed
4km/hr

3 mm thick ACP Panel with
vinyl graphics
Size : 40 cmx 30 cm

FIRE EXIT

KEEP CLEAR
AT ALL TIME
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~

7 \
THINK |B(REsTRICTED
AREA

SAFETY | |autHorizep
FIRST! PERSONNEL

ONLY

7 . y,

WAREHOUSE SAFETY

A\ €

NO ADMITTANCE

PROTECTIVE
EQUIPMENT
CAUTION .
FORKLIFT TRUCKS BEYOND THIS
OPERATING EOST

AUTHORISED PERSONNEL
ONLY

QD A ®

KEEP THIS cCcTV NO EATING OR DRINKING
PREMISES TIDY IN OPERATION IN THIS AREA
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evERgency | D] r aiana
& SREn

TN S L RS TS
=

e R T I LREE

EMERGEMCY
ST

WEAR
GLOVES

WEAR DANGER
GOGGLES LIVE WiRE FIRE EXIT lﬁl
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Contact: 9818100883 il

P et L wwww.owvsgsignage.com

Assembly point
Imaraseren A= =

Contact: 9818100883 el

Sadar Bazar

www.vsgsignage.com

o W

115

< TN
Assembly Point
SIMOTa<hIalA HAarEaad

Way to
Assembly Area

ST aiREr & ST
e ST =BT Tl
—_——

DELHI
Sadar Bazar

Contact: 9818100883

www.wsgsignage.com

Fire action

Any person discovering a fire
1 Sowund the alarm.
2 I o call fire brigade.
3 Attack the fire if possible using the
appliances provided.

On hearing the fire alarm

4 Leave building by [INIIIIEIEGEGE rcute.
S5 Close all doors baehind you.
& Report to assembly point.

Do not take risks
Do not returmn to the buiiding for any
reason until authorised to do so.

Do not use lifts.
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SITEORDERSBOOKS

NAMEOFWORK
DATEOFCOMMENCEMENT/PERIODFORCOMPLETION

SL REMAKRSOF THEINSPECTINGOFFICEROR CONTRACTOR ACTONTAKENANDBYWH

1 2 3

Technicalconditions&sy
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APPENDIX-T-II
HINDRANCEREGISTER
SL Natureof Items of Work Date of Date Over- NetHindr Signo| Weightage | NetEffecti Sign | Remarksof
Hindrance | thatCouldNotbeEx | Start of | Lapping | anceinDa fAE of veDays ofEE Reviewing
ecutedDuetothisHi of | Removalo Periodif | ys the of Officer
ndrance Hindranc fHindranc | any Hindrance | Hindranc
e e e
1 3 4 8 10 11 12
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o
*»

o
*»

o
*»
o

*»

o
*»

Region

NameofWork
NameofArticle
EstimateRequirements

IssueRate

MATERIALATSITEACCOUNTS

APPENDIXT-111

SL

DateofR | Receive
eceipt dFrom

Unit

Qty.Rece
ived

Progressive
Received
Qty.

Dateofls
sue

ToWhoml
ssued

Qty.l
ssued

Progressiv
e
Issued

Qty.

Balance

Remarks

10

11

12
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CEMENTREGISTER

APPENDIXT-IV

DateofRe Quantity | Progressive | Date | Quantity | Items Quantity | Total | Progressive Daily Contractor’sl | SiteEngin Remarkso
ceipts Receive | Recd. oflss Issued ofWor | Returned | Issue Total Balance nitial eer’slniti fAE/EEat
d Quantity ue kFor at the atHand al Periodical
Which | End Checks
Issued of
TheDay
1 2 3 6 7 10 11 12 13
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REGISTERFORRECORDING LEVELS

APPENDIXT-V

SL

Changes

BackSight

IntermediateSight

ForeSight

Heightofthelnstrument

ReducedLevel

Remarks

6

Page|35



Volumell:Schedulell-Appendix-1V(Technicalspecificationsofworks)

REGISTERFORSILTCONTENTOFFINE/COARSESAND

APPENDIXT-VI

SL Date | Sourceo Height of Height of | %ageofSiltCo | Acceptabilit | Sign.ofSiteE Sign. Location Remarks/
ofTe | fMateri SiltAfterSetti SandAfterSetti | ntent(V1/V2x| yAsPerSpeci | ngineerWit ofCo WhereSan ActionT
st a ng(V1) ng(V2) 100 ficatio hDate ntractor dUsed aken

I ) n With
Date
1 2 7 8 10 11
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REGISTERFORSLUMPTEST

APPENDIXT-VII

SL | DateofT | Itemof Vibrato Quantity of | Height of | Slump | Acceptabilityof | SignofSiteEn | Sign. Remarks
esting | Work&L | rUsedY WaterAdded per | SpecimenAfterRem (mm) | Result gineerWithD ofCo
ocation es/No Bag ovalofMould(mm) ate ntractor
ofCement(Litre) ActionTaken With
Date
1 3 10 11
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SAMPLEREGISTER

APPENDIXT-VIII

Material&Ilde | No. SI.No.o | PlaceFro Qty. of | Test Field LetterNo.&Dat | Signature | Signature Referenc | Remarks
ntificationMa of | fSampl | mWhereS Work/LotRepres /lab | e By | ofOfficialD| of the | efortheRe
rk Samples | e ample entedByEachSa WhichSampleS | rawingSa | Contracto | sultsRece
Collecte Collected mple entForTesting | mple r ived
d
1 3 5 8 9 10 11 12
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APPENDIXT-IX

REGISTERFORPARTICLESIZEDISTRIBUTIONFORCOARSEAGGREGATE&FINEAGGREGATE

SL Date | Weighto| SizeofSi| WeightR %Ageof Cumulative %Ageo Specified Sign. Sign. Remarks/
fSample | eves etainedo WeightR %Ageof fWeigh %ageofW ofCo of ActionT
(Gram) nEachSi etained WeightR tPassin eightPass| ntractor SiteEngin aken
eve etained g ing With | eerWithD
Date ate
1 10 11 12

Note:SizeofSieveshouldbeasperCPWDManual/BISSpecifications
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PHYSICALWEIGHMENTREGISTER

TorSteelBars/ TrussMembers/ OtherMisc.ltems

APPENDIXT-X

SL Date Description Actual Theoretica ActualThickne Theoretical Remarks InitialsofSiteEn| Contracto
ofSample Weight IWeightpe ss(OuterDia.) Thickness( Accepted gineer rSignatur
perUnit rUnit OuterDia.) /Rejected e
1 10
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[=
SL
N
DateofCollection
w
Grade ofMix
Y
MarkofSpecification
3]
DateofTesting
© ~
Load inKN 1%
<
(2]
S ),
Compressive =
Strength “
2 Py
(KN/mm¥) o
© =
=
AverageComp
ressive
strength(KN/mm?2)
[
DateofTesting
N
(0]
S Load inKN g
<
m_
= | Compressive z
Strength ;
(KN/mm?2) )
=
—+
— | AverageComp
n ressive
strength(KN/mm?2)
t5 | RequiredSpecifiedStrength
= | Approx. Qty. Represented
BySpecimen
5 | Item of Work from Where
theSample is Collected
= Sign. of Site Engineer
WithDate
Contractor’s
=
\‘ /
Contractor’s
Rep.Sign.WithDate

1S313dNd

IX-1X1dN3ddV
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[==Y
SL
N
Location(C.H.)/AreaRepresentedbyt
he Test
w
CoreCutterNos.
B
WeightofCoreCutter+WeightofSoil(gr
am)(W1)
3]
WeightofEmptyCorecutter(gram)(W
2)
[e2)
WeightofWetSoil(gram)W=W
1-w2
\‘
VolumeofCoreCutter(inCC)V
(o]
BulkDensity(gram/cc)W3=W/V
(]
MoistureContentofcompactionla
yers(M)
- Dry
o -
Density
gram/ccW4=W3/
(1+M)
= | DegreeofcompactionW4/W5
5| AcceptabilityLimit
— | Sign.ofSiteEngineerwithDate
w
Contractor/Contractor'sReprese
N ntativeSignaturewithName&
Date

SMIsal qeTaadsvadiN

POUYISNIS1IND310DA01Sa | Alsuag
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[=
SL
N
DateofTest
w
Qty.RepresentedbytheTest
Iy
LocationofHoles
@]
=1
22
3 s
Q
= 5 Thicknessof Layer
°l . >
25
3 =
~
«Q
2
~ >
%’ WeightofMaterialsRemovedfr
omtheCarpetHole
@ s
%’ InitialWeightofSandtakeninCyli
nder
(=)
%’% WeightofSandFillinginConeof
Cylinder
5 %’ % WeightofSandRemainingin
Cylinder
N Q
s 3 a Predetermined Bulk
9) DensityofSand
(Q -
B 3 Density=A*d*W-(W1+W2)
o)
O
Py Remarks/Acceptability
= Sign.ofSiteEngineer
| Contractor/Contractor'sRepresentativeSign
o aturewithName&Date
5 ActionTaken

2o/wbulklsuaqisalge

1UBWBAR-) D /WepeIR A USWNIIg/31840u0)]eydsy.io

(QOHLIWLINANIOV1dIHANYSAS)
H3AV1A3LOVAINODOFHIAOA LISNIAANVSSINAMOIHIHO41ST 1
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T0Z|8bed

[=Y
SL
N
DateofTest
w
Qty.RepresentedbytheTest
iy
LocationofHoles
3]
Individual
ThicknessofLayer(mm)
o @)
Average m
2
\‘ m
(W)gm Wt.of MaterialfromtheHole >
=
. n
) MoistureContent%age c = 5
2 X
3o
w1 InitialWeightofSandTaken & 5 3
intheCylinderbeforeFillinginHolei o 2 o
ngm 2 93‘ T
< a8 O
W) g,’ py)
5| w2 Wt.ofSandafterFillinginholeing 39
m e = =
8 @
35 @
2| (W3)=W1-W2 | Wt.ofSandinHole&Cone(gm) g 3 ;
=8 2z
) B g Z
| (Wa) Wt.ofSandinCone(gm) e 5 U
Yy =3
Il %
5 | W5=(W3-W4) Wt. ofSandinHole(gm) ;
(@]
m
R | (W7)=W5/W6 | VolumeofHoleinCC I_Zn
=
5 | (W8)=wWw/W7 BulkDensityingm/CC rzn
T
5 | (W9)=w8/Y DryDensityingm/CC 8
= | W9/W10x100 DegreeofCompaction
5 | W9/W10x100 Remarks/ Acceptability
ey Sign.ofSiteEngineerwithDate
n | Contractor’s/ Contractor's
e RepresentativeSignaturewithName &
of Date
N ActionTaken
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HLONIHLSIAISSTHdINODHOAST TN LMD 14/ HMO1dg3IHLIH01STL

= | SL
o DateofCollectionofSample
w | DateofTesting
~ | Wt.(inKg)
o | No.ofSpecimen
o | Sizeincm/Areaincm?2
CompressiveStrength Obtainedfor
~ IndividualBricksinKg.percm2
o) AverageStrengthian/cm2
Specified  Compressive Strength
(o]
ian/cm2
— | Acceptability
o
= | Sign.ofSiteEngineerwithDate
Contractor’s/Contractor'sRepresentativeSigna
xS turewithName&Date
- ActionTaken/Remarks
w
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ROADROLLERREGISTER

APPENDIXT-XVI

SL Date Period Hours | Descriptionofit Qty. TheoreticalQty. SignatureofSit | SignatureofCo| Remarks
From To emRolled off /AreatobeRolled eEngineer ntractor
AreaRolled
1 2 3 4 5 6 7 8 9 10 11
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REGISTERFORDISMANTLEDMATERIAL

NameofWork

NameofDivision

APPENDIXT-XVII

SL DateofR | Ref.to FullParticu | Openin Qty. | Total | Ref. to Qty.lIssue | Closin | DatedIni | Date Remarks
eceipt No.&P | larsof gBalanc | ..4 itsDisposal | d gBalanc | tialofthe of
ageof Materialgi e : WhetherbyWrite orDispos | e SiteEngi | Verificatio
MB vingSize off  Sale edoff neer n of
etc.ifany ofTransfer Balanceby
toOtherWorks WhomVerif
ied
1 2 3 4 5 6 7 8 9 10 11 12 13
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REGISTERFORBULKINGOFSAND

APPENDIXT-XVII

SL DateOfTe| Particulars Qty. Height Height of | Bulkingof | ActionTa | Signature | Signature Remarks
sting of of | ofDry SandafterMixin Sand kenforBul | ofSiteEng | ofContract
WorkRepresented | Lot/Qty. Sand(X) gWater(Y) (X/Y-1)x100 | kage ineer or
by | ofMaterial
Sample
1 3 8 10 11
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APPENDIXT-XIX

BILLPROFORMA
{OnLetterHeadOf Contractor}

NameofWork Dateof Start
AgreementNo. DueDateofCompletion
DateofPreparationofBill
DetailsofServiceProvider DetailsofServiceReceiver
Name Name
Address Address
City City
State State
StateCode StateCode
GSTIN GSTIN(ifRegistered)
InvoiceSerialNo. HSN
Dateoflnvoice DescriptionofServices
SL | Item |Descriptio | Unit|Qty.as| Rate |Qty.as| Qty.as | Cumulativ | Amt.asper| Amt.as| Cumulativ
No. nofltems perAg| asp |perPr | perthi eQty. PreviousB| perthi | eAmount
t. erA |e.Bill |sBill ill sBill
gt.
1.
Total
GrandTotal

TotalTaxableValue

Tax Rate
TotallnvoiceValue(infigures)To CGST  w
tal InvoiceValue(inwords) SGST %
AmountofTaxSubjecttoreverseCharge:Nil IGST* %

Totallnvoice Amount

Signature Nameofthe Signatory

Designation/Status
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LISTOFMANDATORYTESTS-CWCFieldQualityPLan

APPENDIXT-XX

SL | DescriptionofMa Test Ref. of Field FrequencyofTesting
terial ISCod /
e/SpecsforT | Laboratory
esting Test
1. | Cement( Physical& 1S:4031 Lab InitialTest-
Approved ChemicalP Oltestforeachbrand of
Brand) roperties cement.Subsequ
ently, 01 test for
200MTorpartthereofforeachb
rand.Cementshouldbeofappro
ved brand and each
lotshouldbeaccompaniedbym
anufacturer’s
testcertificates
2. | ReinforcementSt| Physical& 1S:1786 Lab InitialTest-
eel(ApprovedBra | ChemicalP Oltestforeachbrandandeachdi
nd) roperties aofreinforcement steel
Subsequently-
Onetestforevery25/35/45MT
orpartthereof(AsspecifiedinSp
ecialconditionofContractPara
6.7)ReinforcementSteelshould
be of approved
brandandeachlotshouldbeacc
ompanied
b
y
manufacturer's
test
certificates
3. | Water PH 1S:3025 Lab InitialTest-Source
Value,C approvalatcommencementof
hlorides,Sulphate workandSubsequently-
s,Alkalinity everysixmonthsorchangeofso
Test,Aci urce.
dity
Test,Su
spendedMatter,
Organic
Matter
andlnor
ganicMatter
4. | CoarseAggre Gradation 1S2386-1 Field/Lab Minimumonetestforevery50
gate- B . ] cumorpartthereof.
BuildingWor DeleteriousMateri| 152386 —II Field/Lab
Ks al
SpecificGravity | 1S2386-lll Field/Lab
CrushingValue 1S2386-1V Field/Lab
ImpactValue 1S2386-1V Field/Lab
10%FineValue 1S2386-1V Field/Lab
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5. | FineAggregat Organiclm Appendix Field Minimumonetestforevery50
e- purities 'A‘of Chapter cumorpartthereof.
BuildingWor 3,CPWD
ks Specifications
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SL | DescriptionofMal Test Ref. of Field FrequencyofTesting
terial ISCod /
e/SpecsforT | Laboratory
esting Test
SiltContent Appendix'C'o | Field
f Chapter
3,CPWD
Specifications
BulkingofSand Appendix'D'o | Field
f Chapter
3,CPWD
Specifications
Gradation Appendix'B'o | Field/Lab
f Chapter
3,CPWD
Specifications
6. | CoarseAggre Gradation 1S2386-1 Field/Lab Onetestforeveryday'swork
ate- -
gRoad Pavem FlakinessandEl 1S2386-1 Field/Lab Onceforeachsourceofsupplyan
entW’orks ongationindex dsubsequentlyonmonthlybasi
s
DeleteriousMateri| 152386 —II Lab Onceforeachsourceofsupplyan
al dsubsequentlyonmonthlybasi
s
WaterAbs 1S 2386-lI1 Lab Onceforeachsourceofsupplyan
orption dsubsequentlyonmonthlybasi
s
Los 1S2386-1V Lab Onceforeachsourceofsupplyan
Angeles dsubsequentlyonmonthlybasi
AbrasionValue/ S
Aggregatelmpac
tValue
Soundness 1S2386-V Lab Before approving
theaggregates
and every
monthsubsequently.
Alkaliaggr 1S2386- Lab Before approving
egatereact VI1,1S:456 theaggregates
ivity and every
monthsubsequently.
7. | FineAggrega Gradation 1S2386-1 Field/Lab Onetestforeveryday'swork.
te-
Road Pavem Deleteriousmateri 152386 —II Lab Onceforeachsourceofsupplyan
entW’orks al dsubsequentlyonmonthlybasi
s.
WaterAbs 1S 2386-II1 Lab Onceforeachsourceofsupplyan
orption dsubsequentlyonmonthlybasi
s.
SiltContent Appendix'C'o | Field Onceforeachsourceofsupplyan
f Chapter dsubsequentlyonmonthlybasi
3,CPWD S.
Specifications
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SL | DescriptionofMa Test Ref. of Field FrequencyofTesting
terial ISCod /
e/SpecsforT | Laboratory
esting Test
8. | SlumpTest- Appendix'D'o | Field Minimumonetest forevery
BuildingWor f Chapter 20cumofconcreteorpartthereof
ks 4,CPWD
Specifications
9. | SlumpTest- 1S1199 Field Onetestpereachdumperloada
PavementWo tbothBatchingPlantSite and
rks Paving Site initiallywhen
work
starts.Subsequen
tly, sampling
maybedonefromalternatedu
mper.
10. | CubeTest
(i) | ReinforcedCe 7daysand28d 1S516 Lab Onesampleofsixcubesforevery
mentConcrete aysCompressi 50 cumorpartthereof
- veStrength
Building
works
(i) | PavementQualit | CompressiveStr 1S516 Lab 2cubesetsamplesand2beamse
yConcrete ength,FlexureSt tsamplesperl50cum or part
(PQC) rength thereof for
- eachdayproduction.
PavementWork
11. | Earthwork
ControlTest Gradation 1S2720-1V Lab Oneortwo testsper 8000cum
onBorrowPits
Plasticity 1S:2720-V Lab
ProctorTest 1S2720-VIII Lab
MaximumDry 1S2720-VIII Lab
Density /
oMC
DeleteriousConte Lab Asandwhen required
nt byEngineer
MoistureC 1S2720-11 Lab 250cum
ontent
Embankment FieldDensity 1S2720- 250cum
under(OMCC XXVIII
onditions)
MoistureC 1S2720-11 250cum
ontent
12. | GranularSub- Gradation 1S2386-1 Field/Lab MinimumZ1testpersourceand
Base additional test after
every1000cum
WaterAbs 1S2386-111 Lab MinimumZ1testpersourceanda
orption dditionaltestasrequiredbyEng
ineer
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SL | DescriptionofMal Test Ref. of Field FrequencyofTesting
terial ISCod /
e/SpecsforT | Laboratory
esting Test
WetAggregatel | 1S5640 Lab Asrequiredby Engineer
mpact
Value
test(ifWA>
2%)
Aggregatelmp 1S2386-1V Lab MinimumZ1testpersourceand
actValue additional test after
every2000cum
Atterberg'sLimit | 1S2720-V Lab MinimumZ1testpersourceand
additional test after
every1000cum
Maximum 1S2720-VIlI Lab MinimumZ1testpersourceanda
DryDensity dditionaltestasrequiredbyEng
/ ineer
OoMC
MoistureConten | 1S2720-I1 Field Minimum ltestevery400cu
tpriortocompact m
ion
FieldDensity 1S2720- Field onetestper2000
XXVIII Sgmorpartthereof
DeleteriousMateri 1S2720- Lab MinimumZ1testpersourceanda
al XXVII dditionaltestasrequiredbyEng
ineer
CBR 1S2720-XVI Lab MinimumZ1testpersourceanda
dditionaltestasrequiredbyEng
ineer
13. | WaterBoundMac| Gradation 1S2386-1 Field/Lab MinimumZ1testpersourceand
adam additional test after
every500cum
AggregateValue 1S2386- Lab MinimumZ1testpersourceand
or 1Vor1S5640 additional test after
Aggregatelmp every500cum
actValue
Combine 1S2386-1 Lab MinimumZ1testpersourceand
dFlakine additional test after
ss every500cum
LosAngles 1S2386-1V Lab MinimumZ1testpersourceand
additional test after every500
cumorpartthereof
14. | Wet Gradation 1S2386-1 Field/Lab MinimumZ1testpersourceand
Mix additional test after
Macadam every500cum
WaterAbs 1S2386-111 Lab MinimumZ1testpersourceanda
orption dditionaltestasrequiredbyEng
ineer
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SL | DescriptionofMal Test Ref. of Field FrequencyofTesting
terial ISCod /
e/SpecsforT | Laboratory
esting Test
Soundness(if 1S2386-V Lab . .
WA>2%) AsrequiredbyEngineer
Atterberg's 1S2720-V Lab MinimumZ1testpersourceand
Limitof additional test after every500
Portion cumorpartthereof
ofAggregate
Passing 45
micronSieve
Aggregatelmp 1S2386- Lab MinimumZ1testpersourceand
actValue 1VorlS5640 additional test after
every500cum
Maximum 1S2720-VIlI Lab MinimumZ1testpersourceanda
DryDensity dditionaltestasrequiredbyEng
/ ineer
OMC
CombinedFlaki 1S2386-1 Lab MinimumZ1testpersourceand
nessandElongat additional test after
ionindices every500cum
MoistureC 1S2720-11 Field Minimum3testsperday
ontent
FieldDensity 1S2720- Field Onesetofthreetestsper2000sq
XXVIII morpartthereof
15. | Bitumen As As Lab As required by
prescribed prescribedi theEngineer-in-charge
inlS73 niS73
16. | DenseBituminou| Qualityof 1S73 Lab Asrequired
sMacadam/Bitu | Binder
minousConcrete
Los 1S2386-1V Lab 100cum
Angles
AbrasionValue
/
Aggregate
ImpactValue
StrippingValue | 1S6241 Lab 100cum
Water 1S2386-111 Lab 100cum
Absorptio
n
FlakinessIindex 1S2386-1 Lab Onetest for100cum.
SieveAnalysis 1S2386-1 Lab One test for
for eachconsignmentsub
Filler jecttominimumonetestper
5cum
MixGrading 1S2386-1 Lab Onesetoftestonindividualcons

tituentandmixedaggregatesfro
mdryerofeach100tonnesofmix
edsubject to a minimum of
twosetsperplantperday
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SL | DescriptionofMa Test Ref. of Field FrequencyofTesting
terial ISCod /
e/SpecsforT | Laboratory
esting Test
StabilityofMix ASTMD- Lab ThreeMarshalSpecimenperl0
1559 0 tonnes of mix, subject
toaminimumoftwosetsbeingte
stedperplantperday
BinderContent Field Minimum2testsperday
Thickness,Densi | Appendix'B’ Field Onetestof3samplesper500sq
tyofCompactedL | ofCPWD m
ayer Specificatio
n
17. | Brickwork Dimension AppendixA, Lab Minimumonetestforevery5000
/Bri ) B,C&D Obricksor partthereof
ckTiles/Sewer CohmpressweStren ofChapter Lab
Brick/Burnt gt 60fCPWDSpec
Cla)_/ Water ifications Lab
Pgrfora}tedBuH Absorptio
dingBricks n
Efflorescence Lab
18. | StoneWork WaterAbs 1S1124 Lab Minimumone test for every
orption 200sgqm/100cumorpartthereof
Transverse 1S1121 -1
Strength
ResistancetoWear| 1S1706
Durability 1S1126
19. | Marble Moisture 1S1124 Lab Minimumonetestforevery100
Absorptio sgmorpartthereof
n
Hardness Test Mho's Scale
SpecificGravity | 151122
20. | Granite Moisture 151124 Lab Minimumonetestforevery100
. . sgmorpartthereof
SpecificGravity | 151122
21. | StructuralSte TensileStrength 1S1599 Lab Minimumonetestfor every20
el(otherthanP q tonnes or part thereof
EB) Bend Test persource andalso
manufacturer'stestcertificates
for eachconsignment
22. | SteelTubularPip | TensileTest 151608 Lab Minimum one test for every
es 8tonneorpartthereofpersourc
BendTest 152329 e and also
FlatteningTest | IS 2328 manufacturer’s
testcertificat
es for
eachconsign
ment
23. | M-40/50GradeCementConcretePaverBlocks
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SL | DescriptionofMal Test Ref. of Field FrequencyofTesting
terial ISCod /
e/SpecsforT | Laboratory
esting Test
(i) | M- CompressiveStren  AsperlSCod | Field/Lab Minimumonetestforevery5000
40/50GradePre- | gth €15658 Obricks orpartthereof
CastConcretePa b -
vingBlocks Watgra S AsperlISCod | Field/Lab
orption €15658
Dimensions AsperlISCod | Field/Lab
e15658
(i) | Sand PercentageofDele IS2386 Lab Minimumonetestforevery50
for teriousmaterial cumorpartthereof
BeddingLayer
ParticleSize As per | Field/Lab
Distribution Technical
specificatio
n
SiltContent As per | Field
Appendix'C'of
Chapter3of
CPWD
Specification
S
MoistureC 1S2720 Field
ontent
(iii) | SandforlointFi ParticleSize As per | Field/Lab Minimumonetestforevery50c
lling Distribution Technical umorpartthereof.
Specificatio
n

Note:ForitemsnotcoveredabovemaybedealtwithaspertheTechnicalSpecificationsinthecontract/mandatoryt
estswillbecarriedoutasperCPWD’sSpecification
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APPENDIXT-XXI

LISTOFAPPROVEDMAKES

The CWC reserves the right to select any of the brands indicated in the list of approved makes.
TheTenderershallquotehisratesonthebasisofthepriceofqualityandgradeofproductofthebrand/makestip
ulatedintheitemofworksasdescribedinBOQ&Specificationaswellasinthelistof approved makes. The
contractor cannot claim extra ifCWC changes the make but within the list ofapproved makes. However
other equivalent manufacture may be considered with prior approval
ofEngineerduetoissueoflocalavailability.

FinalapprovalofMakewillbeasdecidedbyEngineerauthorizedbyCorporation.

CIVILWORKS
SL.NO. ITEM MAKE
1 GREY CEMENT OPC-43 Grade Produced from major plants of following
brands:ACC, Ultra Tech, Ambuja, Shree Cement,
LafargeDuraguardcement,Birla,ChettinadCement,
Ramcocement,IndiaCement,JSWCement
2 WHITECEMENT JK,BIRLA
3 REINFORCEMENT SAIL,TISCO,RINL(VIZAG),TATA,JSWNeo
4 STRUCTURALSTEEL TATA,SAILJindalsteel,RINL.
5 StructuralSteel- TATAAPPOLO,SAIL,JINDAL
Trusspipes(RHS/CHS/SHS sections)
6 GalvalumeSheets TATABIlueScope JSWColouron/JSWSteel
7 Self- HILTlorequivalent
drilling/tappingZincplatedscrewssi
ze5.5x55mmforGalvalume
sheets
8 PUFPanel Sheetsmake-TATABIlueScope/JSW-Znalalloysteel
sheet
9 CONCRETEADDITIVE FOSROC,CICO-TL,SIKA
10 FLUSHDOORS GREEN, DURO,CENTURY, SWASTIK, KITPLY,ALPRO
11 FIRECHECKDOORS GLOBALFIREPROTECTIONCOMPANY,RADIENTSAF
EFIREDOORS,GODREJ;NAVAIR;SHAKTI
Horman,GandhiAutomation
12 PLYWOOD /BLOCK BOARD / ANCHOR,DURO,MERINO,GREEN,CENTURY,
SOFTBOARD KITPLY,ALPRO
13 PRELAMINATED PARTICLE | NOVAPAN, ANCHOR, MERINO; BHUTAN
BOARD BOARD,KITLAM.GREENLAM
14 LAMINATES CENTURY, ROYAL MERINO,
CHELLENGE,GREENLA
M,DURO,AMUL
15 ADHESIVEFORWOODWORK DUNLOP,FEVICOL,VAMICOL,PIDILITE
16 POLYRETHANESEALANT MBT,CHOKSEY,CHEMATALRAI,FOSROC,PIDLITE
17 ALUMINIUM SECTIONS JINDAL, HINDALCO,ALUPURE,FINESTA
EXTRUDED
18 STAINLESSSTEEL SALEM,JINDAL'CAVELIER
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SL.NO.

ITEM

MAKE

19 EXPANSION,FASTENERS FISCHER,HILTI,ANCHORS
20 FLOATGLASS MODIGUARD,SAINTGOBAIN,ASAHI
21 CERAMICTILES NITCO,KAJARIA,SOMANI,ORIENT ,Johnson(only
premium/firstquality)
22 VITRIFIEDPORCELINETILES NAVEENDIAMONDTILES ,KAJARIANITCO,BELL,MA
RBONITE,BOSSPROFILES,RESTILE,JOHNSON,
SOMANI(onlypremium/firstquality)
23 TERRAZZOTILES NITCO,MODERN,HINDUSTAN
24 CEMENT CONCRETE UNISTONE,ULTRA EUROCON,TERRAFIRMA
TILESDESIGNERTILE
S
25 SYNTHETICENAMELPAINTS BERGER(LUXOLGOLD),ASIAN(APCOLITE),ICIDULUX
(GLOSS),NEROLAC(FULLGLOSSHARD
DRYING)
26 OILBOUNDDISTEMPER ASIAN (TRACTOR), BERGER (BISON),
NEROLAC(SUPERACRYLIC)
27 CEMENTPAINT SNOWCEMPLUS,BERGER(DUROCEMEXTRA),
NEROLAC(NEROCEMWITHTITANIUM)
28 PLASTICEMULSIONPAINT ICI,ASIAN,NEROLAC
29 OTHERPAINTS/PRIMERS ICIDULUX,ASIAN,BERGER,NEROLAC
30 TEXTUREDCOATING UNITILE,SPECTRUM,HERITAGE
31 DOORFITTINGS GODREJ,EVERITE,SIGMA,OPEL,DOORSET,PALLADIU
M
32 LOCKS EVERITE,GODREJ,HARRISON,YALE
33 NON METALLIC HARDENER FOSROC,CICO,SIKKA
COMPOUND
34 ROLLING SHUTTER (Galvalume/ GANDHIAUTOMATION,SHAKTIHORMANN
POWEROPERATED)/DOCKDOOR
35 POLYSULPHIDESEALANT PIDLITE,FOSROC.CHOKSEY,CHEMATALRAI
36 ALUMINIUM  Bldg. VEXCOLT, WATSON BOWMAN, ACME,
ExpansionJoint C/SEXPANSIONIJOINT,Z-
TECHINDIA,J.SONS,
METCO.
37 AluminiumCompositepanels ALUCOBOND, RENOBOND, ALSTRONG,DURA
BUILD
38 TileJointFiller “ROFFRAINBOWTILEMATE”OFROFFCONSTRUCTIO
NCHEMICALSPVT.LTD.WINSIL20/SILICONSEALAN
TOFGEBAYER
SILICON,MATRIXGROUP.
39 Silicone Sealants GEBAYERSILICONE/DOWCORNING/WACKER/3M
40 PolyurethanePaint MRF
41 'WaxPolish RECKITT&COLMAN
42 Melamine ICI DULUX, TIMBERSTONE

MELAMINECOATING
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43

Water
RepellentSolution

Silicon

GE BAYER SILICON(I) P LTD.,, METROARK P LTD.
OR"SILICON WATERPELLER” BY STP LTD “NISIWA-
SH”OFMC-BAUCHEME(I)PLTD.,
“TECHREPEL"OFCHOKSYCHEMICALSPLTD.

44 GypsumcCeiling INDIAGYPSUM,GYPROC,ARMSTRONG,USGBORAL
45 Mineral FibreTiles ARMSTRONG,AMF,INSULA,GYPROC
46 LaminatedWoodenFlooring KRONO,PERGO,HARO,BERRY, ARMSTRONG,MIKASA W
ELSPUN
47 \VenetianBlinds MACDECOR,VISTA,MARVEL
48 PVCFlooring POLYFLOR,LG,WONDERFLOOR
49 MDFBoard NUWUD, URO,CENTURY
50 A.Vitreouschinasanitaryware CERA,HINDWARE,ROCA KOHLER jaquar
51  [Seatcover(heavyduty) SAMEASPERSANITARYWAREMAKE
52 Stainlesssteelsink PRESTIGE, KINGSTON,
NEELKANTH,JAYANA
53 IAutourinalflushsystem AOS AUTO ROBO FLUSHING
SYSTEM, TOSHI,UTECSYSTEM
54 Sensor operated flushvalve, AOS AUTO ROBO FLUSHING
W.B.pillartap/mixer,soapdispenser SYSTEM,TOSHI, UTECSYSTEM, IDROLL
55 Handdrier KOPALATMAS,UTECSYSTEM, TOSHI,EURONICS
56 CP Brass Fittings and JAQUAR,HINDWARE,KOHLER,CERA,ROCA
toiletaccessories
57 IAngel valvewithfitter JAQUAR,HINDWARE,KOHLER,CERA,ROCA
58 GIPipes(1S:1239andIS:3589) TATASTEELJINDAL,PRAKASH-SURYA
59 Glpipesfittings UNIK,ZOLOTO,KS,RBRAND,
60 PVCpipe SUPREME,ASTRAL,FINOLEX,PRINCE
61 Gm/forgedbrassvalues LEADER, ZOLOTO,RB IBP
62 SluiceValves/Nonreturnvalves KIRLOSKAR, INDIAN  VALUE
COMPANY,KALPANA
63 Butterflyvalve AUDCO, KSB, ZOLOTO,DANFOSS
64 Wafertypecheckvalve ADVANCE,KIRLOSKAR
65 Pressurereducingvalve LEADER,ZOLOTO,RBM,FLOMATIC
66 Airrelease value ZOLOTO,0R,RBM
67 Stormwaterdrainage sumppumps KIRLOSKAR,CROMPTON
68 Sewagehandlingpumps KIRLOSKAR,CROMPTON
69 Drinkingwatercooler USHA(SHRIRAMAQUACOOLER),BLUESTAR,VOLTAS,S
IDHWAL
70 Borewellpump KIRLOSKAR,CROMPTON,V-GUARD
71 \watertankPVC SINTEX,ASTRAL
72 Weldingrods IADVANI, VICTOR OR EQUIVALENT
ISIMAKE
73 ConcealedCistern VIEGA,GEBRIT
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74 CPWaste,spreaders,urinal JAQUAR,CERA,HINDWARE,ROCA
75 Soil, Waste& JAIN, SUPREME,FINOLEX
rainwaterpipes&fittingsUPVC
76 CPVC pipes & fittings/UPVC pipes  |AASHIRVAD FLOWGUARD,
&fittings ASTRALFLOWGUARD
ELECTRICALWORKS
SR. ITEMS MA
NO. KE
1 PVC CONDUIT BEC/AKG/PRECISION/LAPP/PLAZA/FINOLEX
2 FLEXIBLECONDUIT HENSEL/LEGRAND/TRINITYTOUCH/LAPP
3 BACKELITESHEET HYLAM/FORMICA/GREEN/LAM
4 1.1KVPVCINSULATEDFRLSC FINOLEX/HAVELLS/POLYCAB
OPPERWIRE(ISIMARKED)
5 1.1KVPVC/XLPEINSULATEDL. FINOLEX/POLYCAB/HAVELLS/KEC/KEI
T.CABLE(ISIMARKED)
6 11KVPVC/XLPEINSULATEDHTCA GLOSTER/HAVELL'S/POLYCAB/KEI/FINOLEX
BLE(ISIMARKED)
7 TELEPHONECABLE SKYTONE/NATIONAL/FINOLEX/HAVELL'’S
8 TVCOAXIALCABLE SKYTONE/NATIONAL/SHYAM/HAVELL'’S
9 CONTROL&INSTRUMENTATIONC SKYTONE/NATIONAL/LAPP/ANCHOR
ABLE
10 COMPUTERCABLE LUCENT/AVAYA/LEGRAND/AMP/ANCHOR/SYSTIAMX
11 CABLEJOINTING KITS RAYCHEM /M.SEAL/JAISON/3M
12 CABLEGLAND GRIPWELL/EMI/COMET/LEGRAND/HENSEL/TRINITYTO
UCH
13 THIMBLES DOWELLS
14 CABLETRAY MODERN/VENUS/SLOTOO/PIL
CO/PROFAB/AKG/CHOCKSTO
RAGE/CTM
(Engg)
15 MODULARTYPESWITCHESANDS MK/CLIPSAL/NORTHWEST/LEGRAND/TOYOMA/SSK
OCKETOFALLRATINGS VCRABTREE/THANES(HAVELLS)/
SIEMENS/ABB/ANCHOR
16 L.T.ACB L& TGEPOWER/SIEMENS/ABB/CROMPTON
17 MCCB L&T/SIEMENS/LEGRAND/ABB/SCHNEIDER/
STANDARD/HAGER
18 SWITCH FUSESUNIT G.E.POWER/SIEMENS/L&T/CONTROL&SWITCHGEAR/
/FUSESWITCHUNIT STANDARD/SPCELECTROTECHPVT.LTD.
19 HRC FUSES GEC/L&T/SIEMENS/ADHUNIK/STANDARD
20 BUSTRUNCKING/RISINGMAIN SCHEINDERELECTRIC/GEPOWER/GODREJ/CON
TROL & SWITCH GEARCO.LTD/
CPRIAPPROVEDVENDORS/L&T/SPCELECTROTE
CHPVT.LTD
21 MCBDISTRIBUTIONBOARD L&T/HAGER/LEGRAND(MDS)/SIEMENS/GE
/ABB/HAVELLS/ STANDARD
22 POLYCARBONATEMCBDB HENSEL/LEGRAND/STANDARD
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23 MCB,ISOLATOR,RCCBELCB(OF L&T/HAGER/LEGRAND/SIEMENS/GE
ALL RATINGS) /ABB/HAVELLS/STANDARD/SCHNEIDER
24 METAL CLAD SHEET CROMPTON/L&T/HAGER/STANDARD
STEELENCLOSURESOCKET/PLUGBO
X
25 CAPACITOR GENERALELECTRIC/L&T/SIEMENS/EPCOS/
CROMPTON/ABB/HAVELLS
26 CONTROLGEAR(CONTACTOR’S& L&T/GEPOWER/SIEMEN'S/CROMPTON/
O/LRELAY) SCHNEIDER/ABB
27 PROTECTIONRELAYS G.E./ ALSTHOM/EASUN/ REYROLTS—
RELAY/MYSOREELECTRICINDUSTRIES/L&T
28 METERS(INSTRUMENTS) L&T/(RISHAB)AUTOMATICELECTRIC/IMP/ENERCON/T
RINITY
29 ENERGYMETER HAVELLS/L & T / SECURE /HPLSOCOMAC/ADHUNIK
30 INDICATIONLAMPS&C.T. VAISHNO/L&T/RASS,CONTROLS
31 DOLSTARTER L&T/SIEMENS/GEPOWER
32 11KVSWITCHGEAR/VCB CROMPTON/SIEMENS/ABB/L&T/HAGER/
SCHNEIDER
33 TAGBLOCK KRONE/ISI/ERICSON
34 M.S.STEEPEDTUBULARPOLE ASPLORAPPROVEDEQUIVALENT/ADVANCESTEELT
UBE
35 CEILINGFANS GE/BAJAJ/CROMPTON/USHA/HAVELLS
36 EXHAUST / G.E./CROMPTONGREAVES/BAJAJ/KHAITAN/US
AXIALFLOW/VENTIALATIONFAN HA
37 LIGHTFIXTURE/FITTINGSAND PHILIPS/CROMPTON/BAJAJ/HAVELLS
LAMPS
38 MANUALCALL POINT AGNI/ALERT/NOVAFR/SYSTEMSENSOR/KAC
/GAC
39 RESPONSEINDICATOR AGNI/ALERT/NOVAFR/SYSTEMSENSOR
40 TRANSFORMER CROMPTON/ABB/NGEF/KIRLOSKAR/POWER
WARE/ALSTOM/UNIVERSAL
41 ENGINE(DGSET) KIRLOSKAR/CUMMINS/CATERPILLAR
42 LTPANELS SIEMENS/CONTROL&SWITCHGEARSLTD./SPC
ELECTROTECHPVT.LTD/Adlec/ADI/L&T
43 ELEVATOR/Lift(imported) MITSUBUSHI/SCHINDLER/OTIS/JOHNSONS/KONE
44 SMOKEDETECTORS(BOTH APOLLO/BASCH(BOSCH)/NOTIFIER/COOPER/
IONIZATIONANDOPTICAL) EDWARDS/SIEMENS/TYCO
45 RISEHEAT DETECTOR APOLLO/BASCH(BOSCH)/NOTIFIER/COOPER/EDWARD
S/SIEMENS/TYCO
46 FIREALAMPANELS APOLLO/BASCH(BOSCH)/NOTIFIER/COOPER/EDWARD
S/SIEMENS/TYCO
47 DUCTCASTINGUNIT APOLLO/SYSTEMSENSUR/SAFEWAY
48 BATTERY EXIDE/YUASA/AMARRAJA/AMARON
49 SPEAKERBOX GAC/DAKSH
50 AMPLIFIERLMT&SPEAKER PHILIPS/AHNIYA
51 DIESELENGINE CUMMINS/KIRLOSKAR/CATERPILLAR
52 PUMP KIRLOSKAR/KSB/MATHER'SPLATT
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53 MOTOR ABB/SIEMENS/CROMPTONGREAVES/KIRLOSKAR
54 BAILER THERMAX/ECOFLAM

55 HOTWATERSTORAGETANK ASAPPROVEDBYENGINEER-IN-CHARGE

56 ALTERNATOR(DGSET) KIRLOSKAR/CROMPTON/STAMFORD/AVK

60 SelectorSwitches KAYCEE,L&T

FIREFIGHTINGWORK

S.NO DETAIL
OFEQUIPMENT/MATERIAL

APPROVEDMAKES/
MANUFACTURERS

1. FIREHYDRANTVALVES MINIMAX,SUPEREX, NEWAGE

2. FIREHOSEPIPES JAYSHREE,NEWAGE,SUPEREX

3. FIRSTAIDFIREHOSEREELS MINIMAX,NEWAGE ,SUPEREX

4. SPRINKLERS TYCO,SPRARYSAFE

5. PRESSURESWITCH INDFOSS/SWITZER

6. VIBRATIONISOLATOR RESISTOFLEX, DUNLOP ,KUNWAL

7. CURRENTTRANSFORMER AE,KAPPA

8. INDICATINGLAMPS SIEMENS

9. SELECTORSWITCH KAYCEE,SALZER

10. MS/GIPIPES TATAJINDAL,SURYA ,APPOLO

11. CIBUTTERFLYVALVES AUDCO,ZOLOTO,C&R

12. CIDOUBLEFLANGEDNRVs KIRLOSKAR,DRIP, CASTLE, INTER
VALVE,ZOLOTO

13. GATEVALVE

LEADER,ZOLOTO,SANT

14. BALLVALVE

AUDCO,ZOLOTOTBS

15. CLEARWATERPUMPS

KIRLOSKAR, BEACON,KSB

16. SUMPPUMPS

JS,KSB,HOMA KIRLOSKAR

17. FIREEXTINGUISHERS

MINIMAX,SAFEX,SUPEREX

18. FIREFIGHTINGFIRSTAIDHOSEREEL
TUBING

MITRADUNLOPJYOTI
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