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CENTRAL WAREHOUSING CORPORATION 

(A Govt. of India Undertaking) 

                Regional Office : 39, SaptaSwahid Path, Sarumotoria, Dispur, Guwahati-781006(Assam)  
 

NO-E NIT_CWC/RO_GHY/ENGG/AMC-09/23-24 

                            E-TENDER NOTICE 

CWC invites  on-line and open to all - E-tenders from the contractors for : 
 
 

 
Sl.No 

 
Name of Work Estimated      Cost/  

(Rs. Lakh) 

 
Last date of on-
line submission 

 
01. 

 

Execution of Miscellaneous Repair 

/Maintenance, upgradation and Construction 

works  of central warehouses Maligaon On 

Annual rate Contract basis. 
 

 
Rs.84.04 

 
27.01.2024 

 
     
 

 

 

Detailed Tender Notice along with Conditions of Contract and Notice Inviting E-Tender  may  be seen and 

downloaded from the CWC’s website www.cewacor.nic.in or e-tender website www.cwceprocure.com or CPP 

Portal https://eprocure.gov.in/cppp/ . 

Further Corrigendum/Addendum to this Tender, if any, will be published on above websites only and any 

Press advertisement in Newspapers shall not be issued for the same. 

 

 

Regional Manager 

http://www.cewacor.nic.in/
http://www.cwceprocure.com/
https://eprocure.gov.in/cppp/
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SECTION I 

NOTICE INVITING TENDER 

NO-E NIT_CWC/RO_GHY/ENGG./AMC-09/23-24 

 

(E-tendering Mode) 

 

The Central Warehousing Corporation, through the Regional Manager of the Central Warehousing 

Corporation, (CWC), at Regional Office, Guwahati (hereinafter referred to as the Procuring Entity and 

‘Regional Manager’ respectively), invites online e tenders (hereinafter referred as the ‘bid(s)’) for entering 

into an Annual Rate Contract for Execution of Miscellaneous Repair /Maintenance, upgradation and 
Construction works  of central warehouses Maligaon On Annual rate Contract basis. . (hereinafter 

referred to as ‘the Works’). 

 

This Request for Proposal for procurement having reference number, Tender NO-E 
NIT_CWC/RO_GHY/Engg./AMC-09/23-24 (hereinafter referred to as ‘the Tender Document’), gives further 

details. 

 

1. The Tender Document 

1.1. Bidders must read the complete ‘Tender Document’. 

 

This NIT is an integral part of the Tender Document and serves a limited purpose of invitation, and does not purport to 

contain all relevant details for submission of bids. ‘Tender Information Summary’ (TIS) appended to this notice gives 

a salient summary of the tender information. Any generic reference to NIT shall also imply a reference to  TIS as well. 

However, Bidders must go  through the complete Tender Document for details before submission of their Bids. 

 

1.2. Availability of the Tender Document 

 

The Tender Document shall be published on the the CWC’s website www.cewacor.nic.in or e-tender website 

www.cwceprocure.com or CPP Portal https://eprocure.gov.in/cppp/ . It shall be available for download after the 

date and time of the start of availability till the deadline for availability as mentioned in TIS. Unless otherwise 

stipulated in TIS, the Tender Document can be downloaded from CWC website www.cewacor.nic.in or from 

CPP portal free of cost. If the Procuring Entity happens to be closed on the deadline for submitting the bids as 

specified above, this deadline shall not be extended. Any query/ clarification regarding downloading Tender 

Documents and uploading Bids on the e-Procurement portal may be addressed to the Help Desk (contact details 

given in TIS). 

1.3. Clarifications 

 

A Bidder requiring any clarification regarding the Tender Document may ask questions in writing/ electronically 

from Office/ Contact Person as mentioned in TIS, provided the questions are raised before the clarification end date 

mentioned in TIS (or if not mentioned, before 7 days of the deadline for the bid submission). This deadline shall 

not be extended in case of any intervening holidays. 

 

 

2. Eligibility Criteria for Participation in this Tender 

The participation in this Tender Process is open to all bidders who fulfill the ‘Eligibility’ and ‘Qualification 

criteria. Bidder should meet the following eligibility criteria of the date of his bid submission and should continue to 

meet these till the award of the contract. Bidder shall be required to declare fulfillment of Eligibility Criteria in along 

with PQ Form enclosed in the ITB Section IIIA 
Bidder unless otherwise stipulated in TIS/ ITB: 

1) must be: 

(a) a natural person or private entity or public entity (State-owned enterprise or institution), 

http://www.cewacor.nic.in/
http://www.cwceprocure.com/
https://eprocure.gov.in/cppp/
http://www.cewacor.nic.in/
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(b) not be (or proposes to be, a Joint Venture/ Consortium (an association of several persons, firms, or 

companies - hereinafter referred to as JV/C). 

(c) a contractor having technical experience and Financial Soundness, to the extent minimum required 

for eligibility of this tender and office as mentioned in Annexure A 

(d) having valid registration regarding GSTIN, PAN. 

 

2) must: 

(a) not be insolvent, in receivership, bankrupt or being wound up, not have its affairs administered by a 

court or a judicial officer, not have its business activities suspended and must not be the subject of 

legal proceedings for any of aforesaid reasons. 

(b) (Including their affiliates or subsidiaries or Contractors/ subcontractors for any part of the contract): 

i. Not stand declared ineligible/ blacklisted/ banned/ debarred by the Procuring Organization or its 

Ministry/ Department from participation in its Tender Processes; and/ or 

ii. Not be convicted (within three years preceding the last date of bid submission) or stand declared 

ineligible/  suspended/  blacklisted/  banned/  debarred  by  appropriate agencies of Government 

of India from participation in Tender Processes of all of its entities, for: 

• offences involving moral turpitude in business dealings under the Prevention of Corruption Act, 

1988 or any other law; and/or 

• offences under the Indian Penal Code or any other law for causing any loss of life/ limbs/ property 

or endangering Public Health during the execution of a public procurement contract and/ or 

• suspected to be or of doubtful loyalty to the Country or a National Security risk as determined 

by appropriate agencies of the Government of India. 

iii. Not have changed its name or created a new “Allied Firm”, consequent to having declared 

ineligible/ suspended/ blacklisted/ banned/ debarred as above. 

iv. Not have an association (as a bidder/ partner/ director/ employee in any capacity) of: any 

retired Manager (of Gazetted Rank) or any retired Gazetted Officer of CWC or of the Central 

or State Government or its Public Sector Undertakings if such a retired person has not 

completed the cooling-off period of one year after his retirement. However, this shall not apply 

if such managers/ officers have obtained a waiver of the cooling-off period from their erstwhile 

organization. 

 

v. And of the near relations of executives of Procuring Entity involved in this Tender Process 

including Head of Engineering / Finance/  Purchase/Business  Section,  Executive Engineer, 

Assistant Engineer of Regional Office and Corporate Office. 

(c) Not have a conflict of interest, which substantially affects fair competition. The prices quoted should be 

competitive and without adopting any unfair/ unethical/ anti-competitive means. No attempt should be 

made to induce any other bidder to submit or not to submit an offer for restricting competition 

3) must fulfil other additional eligibility conditions, viz Qualification norms, bid compliance, Bid security etc. 

as prescribed, in “Annexure-A” of Tender Document. 

4) must provide such evidence of their continued eligibility to the Procuring Entity if so requested. 

5) from specified countries having land borders with India (but not in development partnership with India) 

shall be eligible subject to certain conditions as detailed in the ITB-clause3.3. 
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3. Purchase Preference. 

No price preference or purchase preference shall be given to any bidder except valid L1 bidder quoting reasonable 

rates. Due to Nature of Scope, all works shall be awarded to valid L1 bidder (who has quoted reasonable rates) 

only without splitting it among others. 

4. Pre-bid Conference: 

If so indicated in TIS, Bidders are requested to attend a Pre-bid conference for clarification on the Tenders' technical 

specifications and commercial conditions, on the time, date, and place mentioned therein. Participation in such a Pre-

bid Conference is not mandatory. If a bidder does not participate or submit any query, then no subsequent 

representations from them regarding the Technical/ commercial specifications/ conditions shall be entertained. 

5. Submission of Bids: 

1) Bids must be uploaded only on CWC E procurement portal ie www.cwceprocure.com till the deadline 

for submission mentioned in TIS. If the office happens to be closed on the deadline to submit the bids as 

specified above, this deadline shall not be extended. 

2) No manual Bids shall be made available or accepted for submission. Bidder must comply with the 

conditions of the eProcurement portal, including registration, compatible Digital Signature Certificate (DSC) 

etc. In the case of downloaded documents, Bidder must not make any changes to the contents of the 

documents while uploading, except for filling in the required information. 

3) EMD of amount as mentioned in TIS /ITB to be paid in favour of Central Warehousing Corporation, New 

Delhi only through e-payment gateway of e-procurement & receipt of same should be scanned and uploaded 

on the e-tendering website www.cwceprocure.com along with e-tender documents. 

4) Cost of tender  (Non refundable)  as  mentioned in TIS /ITB to be paid  only  through e-payment 

gateway of e-procurement system. Proof should be submitted/uploaded with the tender. 

5) Tender processing fee (Non-refundable) would be paid mandatorily to M/s ITI Ltd. through e- payment 

on the portal www.cwceprocure.com 

6) Integrity Pact: If so indicated, in the TIS/ ITB, all Bidders shall have to sign the Integrity Pact with the 

Procuring Entity as per ‘Annexure-V: Integrity Pact’. Bids without a signed Integrity Pact shall be 

rejected. 

6. Bid Opening 

Bids received shall be opened online at the specified date and time given in TIS. If the office is closed on the 

specified date of opening of the bids, the opening shall be done on the next working day at the same time. 

7. Disclaimers and Rights of Procuring Entity 

The issue of the Tender Document does not imply that the Procuring Entity is bound to select bid(s), and it 

reserves the right without assigning any reason to: 

a) reject any or all the Bids, or 

b) cancel the tender process; or 

c) abandon the procurement of the Services; or 

d) issue another tender for identical or similar Services 

Note: For further details, please refer to appended TIS and the complete Tender Document volume II & III 

 

Regional Manager 

Enclosures: 

Appendix: Tender Information Summary (TIS) Instructions to 

Bidder (ITB) 

Volume II: Schedule I – Form of Contract and General Conditions of Contract with Appendixes Volume 

III: Schedule II- Scope of Work, Technical Specifications and Appendixes 

Volume IV- Schedule III- Price Schedules 

http://www.cwceprocure.com/
http://www.cwceprocure.com/
http://www.cwceprocure.com/
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Appendix to NIT: Tender Information Summary 

Tender Information Summary (TIS) 

1.0 Basic Tender Details 

Name of Work Execution of Miscellaneous Repair /Maintenance, 
upgradation and Construction works  of central warehouses 
Maligaon On Annual rate Contract basis. 

Tender Reference Number NO-E NIT_CWC/RO_GHY/ENGG/AMC-09/23-24 

Tender Type Open Tender – Domestic 

Tender Category Works 

Bidding System Single Stage in Two Bid System 

Form of Contract Lump sum Value Contract based on Percentage Rates on Price 

Schedule. 

No. of Covers Two Covers 

e-Reverse Auction to be held after 

financial bid opening 

No 

the Procuring Organization/ The 

Procuring Entity: 

Central Warehousing Corporation 

Authority on whose behalf Tender is 

invited 

Managing Director Through Regional Manager 

Tender Inviting Authority (TIA) Regional Manager 

Address Central Warehousing Corporation, Regional Office : 39, Sapta 
Swahid Path, Sarumotoria, Dispur, Guwahati-781006(Assam) 

 
Ph. No. & Fax No. (0361-2229301, 2229300, 2229305 
Email Id: rmghy@cewacor.nic.in; 

Appointing Authority for Arbitration Managing Director (CWC) 

2.0 Requirement Details 

Contract Period: One Year (including 

monsoon) 

Major Mile stones / 

Stages 

As per work orders 

placed under contract 

Completion Period As per various work 

orders placed under 

contract 

Consequence of 

delay 

As per Schedule I -

GCC cl 10 and cl 24 

and Schedule II-Scope of 

work – Appendix II 

Price Schedule Schedule-III: Items of Miscellaneous works & Services 

Indicative HSN Code/ GST No.: 18AAACC1206D1ZF 

State / Work place of construction: Central warehouses located at Maligaon 

Address: Work Place /Site Central Warehouse Maligaon Assam Trunk Rd, 

Maligaon, Guwahati, Assam 781011 

Nearby Major RailwayStations. Maligaon Junction Railway station 

Nearest City/District Maligaon 

Nearest Airport  
Lokpriya Gopinath Bordoloi International Airport 
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3.0 Critical Dates 

Published Date 18.01.2024 BID VALIDITY (DAYS 

FROM THE DATE OF 

TENDER OPENING) – 

90 DAYS 

Document Download Start Date & Time 18.01.2024 DOCUMENT 

DOWNLOAD END 

DATE & TIME 

26.01.2024 UPTO 

15:00 HRS. 

Clarification Start Date & Time 18.01.2024 CLARIFICATION

 EN

D DATE & TIME 

26.01.2024 UPTO 

15:00 HRS. 

bid Submission Start Date & Time 18.01.2024 BID

 SUBMISSIO

N CLOSING DATE & 

TIME 

27.01.2024 UPTO 

15:00 HRS. 

Tender Opening (techno-commercial bid) 

Date & Time 
27.01.2024 AT 

15:30 HRS. 
TENDER OPENING 

(FINANCIAL BID)  

DATE & TIME 

SHALL BE INTIMATED 

LATER VIDE E 

PROCUREMENT 

PORTAL ONLY TO 

QUALIFIED BIDDERS. 
4.0 Eligibility to Participate 

(see NIT-clause 2 and ITB-clause 3.2 and Section III) 

Nature of Bidders eligible [Individual / Firms / Company] 

Any kind of Joint venture [Not Allowed] 

Total Turnover As per Annexure-A 

Technical Experience in 

Similar Nature of work 

completed within time and 

without (LD) 

As per Annexure-A 

Bidder Office Requirement As per Annexure-A 

Other declaration and Power of 

attorney (as applicable) 

Mandatory - Annexure-IV and Form E (bidder eligibility), 

5.0 Thresholds for Eligibility to Participate and Preference under Make in India Policy 

Is the requirement divisible for purchase preference [No] 

Would the contract be split among more than one bidder [No] 

6.0 Obtaining the Tender Document and clarifications 

E Procurement Portal from where tender to be purchased, submitted 

and where tender shall be opened. 

www.cwceprocure.com 

Other web sites from where tender can be downloaded for 

references/ study etc. 

www.cewacor.nic.in 

http://www.cwceprocure.com/
http://www.cewacor.nic.in/
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helpdesk for Document availability and 

submission 

M/s Indian Telephone Industries Limited, 

C-62, 2nd Floor, Preet Vihar, Opp. Metro Pillar 79, New Delhi-110092. 

May also call at Help Desk : 080-45811365 , 080-45982100 Email ID : 

cwceproc@etenderwizard.com 

Cost of Tender Document (INR) Rs. 590/- 

Office/ Contact Person/ email for 

clarifications 
1. Sh. Kushagra Manash, EE(C),  Mob no. +91 98415 28352,        

email: kusagra.7852@cewacor.nic.in; 

7.0 Pre-bid Conference 

Place, time, and date of the Pre-bid Conference [No] 

8.0 Preparation and Submission and Opening of Bids 

Bids to be Addressed to Central Warehousing Corporation, Through Regional Manager, CWC Regional 

Office Guwahati 

Tender Opening Place Only On e-procurement portal(s) mentioned above 

Alternate Bids allowed or not [Only one bid meeting the conflict-of-interest criteria (as mentioned in this document) 

shall be considered as valid from a bidder.] 

9.0 Physical submission of Originals/ Self-attested copies of Originals of Scanned Documents uploaded 

Physical documents required/ permitted to be 

submitted 

Not allowed and will not be entertained 

10.0 Bid Security and Performance Security 

EMD Rs. 1,68,100.00  • to be paid in favour of Central Warehousing Corporation, New Delhi only through 

e-payment gateway of e-procurement & receipt of same should be scanned and 

uploaded on the e-tendering website www.cwceprocure.com along with e-tender 

documents. 

• No Exemption from EMD to bidders from MSME/ Start-ups etc. 

Performance Security Through Bank Guarantee Amount and time line as per Appendix-7 of Schedule-II 

Additional Clauses As per Appendix-7 of Schedule-II enclosed with Instructions to Bidder (ITB) 

Integrity Pact to be Signed 

and Submitted along with bid 

[Applicable if 

Estimated 

cost put on 

tender is Rs. 

3 Cr. and 

above] 

Independent 

External Monitor, 

Name and Contact 

Details 

Sh. Sudhanshu Sekhara Mishra, Email – 

ssmishra.995@gmail.com. 

mailto:cwceproc@etenderwizard.com
mailto:prathipati.vivek@cewacor.nic.in
http://www.cwceprocure.com/
mailto:ssmishra.995@gmail.com
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Section II: Instructions to Bidders (ITB) 

1. The Tender Document 

1.1. Basic Tender Details 

 

This Tender Document details the terms and conditions for entering into a contract for execution and completion 

of work as per scope mentioned in schedule A (price schedule), Scope of Works etc covered by General Conditions 

of contract (GCC), Special conditions of contract (SCC) and Technical conditions of contract (TCC). 

Bidders must go through the Complete Tender Document for further details. 

‘Tender Information Summary’ (TIS) is appended to Section I: Notice Inviting Tender (NIT) for ready reference. 

1.2. Interpretations, Definitions, Abbreviations and Document Conventions 

 

details Tenets of interpretation, Definitions, Document conventions and Abbreviations, mentioned in this section shall 

also apply to the rest of the Tender Document. 

1.3. Overview of Contents 

 

1) The Sections, Forms, Annexures, Appendix and Formats etc comprising this Tender Document are described 

in ITB-clauses 1.4. The BOQ file (Price schedule) & Complex Lay out Plans are separately available on the 

eProcurement Portal and is also part of this Tender Document. Any generic reference to Tender Document 

shall also imply a reference to any/ all the sections, Forms, Formats and the BOQ file or other files that comprise 

this Tender Document. 

2) Bidder must submit the bid in the Forms/ Formats mentioned in Section III (A) under ITB clause 1.4 below.  

The documents as mentioned in other sections under ITB-clause1.4 below need not be signed or returned by 

the bidders; however, Bidder must declare in his affidavit as per format enclosed in Annexure IV of Section 

IIIA, that he has read, understood, complied, and stands bound by all requirements of the tender document: 

1.4. Sections of the Tender Document 

 

1.4.1 Sections of the Tender Document 

 

The Tender Document contains the following sections mentioned in four different volume, which are described in 

subsequent sub-clauses: 

 

Volume I: 

1. E -Tender Notice. 

2. Section I: Notice Inviting Tender (NIT) and its Appendix: Tender Information Summary (TIS) 

3. Section II: Instructions to Bidders (ITB) 

4. Section III: Qualification Norms. 

5. Section III(A): Tender Forms & Annexures-I to VII to be filled by bidder 

 

Volume II- 

6. Form of Contract Agreement 

7. Schedule-I: General Conditions of Contract (GCC) 

8. Appendix-1: Performance Bank Guarantee Format 

9. Appendix-2: Substance Abuse Conditions 

10. Appendix- 3: Certificate of Compliance with Code of Business Ethics 

11. Appendix-4: Rules for the Protection of Health and Sanitary Arrangements for Workers 

12. Appendix-5: CPWD Contractor’s Labour Regulations and related appendixes 

13. Appendix-6: Labour Laws Compliance and Obligations 
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14. Appendix-7: Various Operational Clause Summary 

 

Volume III- 

15. Schedule-II: Scope of Work 

16. Appendix-1: Important Conditions 

17. Appendix-2: General Maintenance Manual and Maintenance service Quality Requirements 

18. Appendix-3: Minimum Requirement of Infrastructure and Its Maintenance in CW Complex 

19. Appendix -4 : Technical Specifications and related Appendixes 

 

Volume IV- 

20. Schedule- III: Price Schedules-Sub-Schedules 

21. Appendix-1: Layout Plans of CW Complex etc. 

 

 

2. Procuring Entity - Rights and Disclaimers 

2.1. The Procuring Entity 

 

Central Warehousing Corporation having its corporate office at New Delhi also called (CWC) is the Procuring Entity 

and Bids are to be addressed to the Central Warehousing Corporation, through the officer designated and mentioned 

in ‘Appendix-7 of Schedule-II’. 

The officer designated and mentioned in ‘Appendix-7 of Schedule-II’ is a Tender Inviting Authority (TIA) and he is 

the designated officer for inviting the tender and clarifying this Tender Document. 

He shall also be Contract Manager and shall discharge designated function during contract execution through his 

authorized representative (warehouse Manager and Engineer) and Team. 

Regional Manager shall be the tender accepting authority. 

The Authority who has invited the tender shall place the letter of award and shall enter into contract agreement with 

successful bidder after following due procedures and approval of Tender accepting authority as per delegation of 

power in CWC. 

2.2. Right to Intellectual Property and confidentiality: 

 

1) The Tender Document and associated correspondence are subject to copyright laws and shall always remain 

the property of the Procuring Entity and must not be shared with third parties or reproduced, whether in whole 

or part, without the Procuring Entity’s prior written consent. 

2) However, Bidders may share these to prepare and submit its bid with its employees, subcontractor(s), or holding 

Company. Bidders shall obtain from them an undertaking of confidentiality similar to that imposed on Bidder 

under this clause. 

3) This condition shall also apply to bidders who do not submit a bid after downloading it or who are not awarded 

a contract in the process. 

4) The obligation of the Bidders under sub-clauses above, however, shall not apply to information that: 

a) now or hereafter is or enters the public domain through no fault of Bidder; 

b) is legally possessed by Bidder at the relevant time and was not previously obtained, directly or 

indirectly, from the Procuring Entity; or 

c) otherwise lawfully becomes available to Bidder from a third party that has no obligation of 

confidentiality. 

5) The provisions of this clause shall survive completion or termination for whatever reason of the Tender Process 

or the contract. 

2.3. Right to Reject any or all Bids 

 

The Procuring Entity reserves its right to accept or reject any or all Bids, abandon/ cancel the Tender process, and issue 

another tender for the same or similar at any time before the award of the contract. It would have no liability to the 

affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 



Volume-I ( RFP ) 

Page | 12 

 

 

 

grounds for such action(s). 

The Competent Authority on behalf of The Procuring Entity does not bind himself to accept the lowest or any other 

offer  and reserves to himself the authority to reject  any or all the tenders received without assignment of any reason. 

The Competent Authority on behalf of The Procuring Entity does not bind himself to accept the lowest tender and 

reserves to himself the right of accepting the whole or any part of the tender and the Bidder shall be bound to 

perform the same at the rate quoted. 

2.4. Disclaimers 

 

2.4.1 Regarding Purpose of the Tender Document 

 

The Tender Document is neither an agreement nor an offer to prospective Bidder(s) or any other party hereunder. The 

purpose of the Tender Document is to provide the Bidder(s) with information to assist them in participation in this 

Tender Process. 

2.4.2 Regarding Documents/ guidelines 

 

The Tender Document, ensuing communications, and Contracts shall determine the legal and commercial 

relationship between the bidders/ contractors and the Procuring Entity. No other Government or Procuring Entity’s 

document/ guidelines/ Manuals including its Procurement Manual (for internal and official use of its officers), 

notwithstanding any mention thereof in the Tender Document, shall have any locus-standii in such a relationship. 

Therefore, such documents/ guidelines/ Manuals shall not be admissible in any legal or dispute resolution or grievance 

redressal proceedings. 

 

2.4.3 Regarding Information Provided 

 

Information contained in the Tender Document or subsequently provided to the Bidder(s) is on the terms and conditions 

set out in the Tender Document or subject to which that was provided. Similar terms apply to information provided 

verbally or in documentary or any other form, directly or indirectly, by the Procuring Entity or any of its employees 

or associated agencies. 

2.4.4 Regarding Tender Document: 

 

1) The Tender Document does not purport to contain all the information Bidder(s) may require. It may not 

address the needs of all Bidders. They should conduct due diligence, investigation, and analysis, check the 

information's accuracy, reliability, and completeness, and obtain independent advice from appropriate 

sources. Information provided in the Tender Document to the Bidder(s) is on a wide range of matters, some of 

which may depend upon interpreting the law. The information given is not intended to be an exhaustive 

account of statutory requirements and should not be regarded as a complete or authoritative statement of 

law. The Procuring Entity, its employees and other associated agencies accept no responsibility for the 

accuracy or otherwise for any interpretation or opinion on law expressed herein. 

2) The Procuring Entity, its employees and other associated agencies make no  representation  or warranty for the 

accuracy, adequacy, correctness, completeness  or  reliability,  assessment, assumption, statement, or 

information in the Tender Document. They have no legal liability, whether resulting from negligence or 

otherwise, for any loss, damages, cost, or expense that may arise from/ incurred/ suffered howsoever caused 

to any person, including any Bidder, on such account. 

3. Bidders – Eligibility and Preferential Policies 

3.1. Bidders 

 

Subject to provisions in the following clauses in this section and provisions in Tender Document, this invitation for Bids 

is open to all bidders who fulfil the ‘Eligibility Criteria’ stipulated in the Tender Document. 

3.1.1 Sub-Contractors 

 

Subject to the restrictions outlined in this Tender Document, any Bidder may propose to sub-contract a part of the 
contract for specialized items of services, provided that the names and details of the sub-contracts are 
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clearly stated in the bid submitted by Bidder and provided further that such sub-contractor should not circumvent 

the eligibility condition laid down below. Procurement of material, hire of equipment or engagement of labour 

shall not be considered as sub-contracting. Despite any approval granted by the Procuring Entity for such 

arrangements, the Bidder/ Contractor shall be solely and directly responsible for executing sub-contracted portions 

of the contract. 

Sub-contracting by the contractor without the approval of the Procuring Entity shall be a breach of contract. 

The Bidder, apart from being a contractor of appropriate class  may associate himself  with agencies of the other 

appropriate class which are eligible to tender for (i) Electrical, (ii) Sanitary and Water  Supply Installation, (iii) Fire 

safety installation works, (iv) Horticulture and others specialized works, if any in the scope. 

3.2. Eligibility Criteria for Participation in this Tender 

 

Subject to provisions in this Tender Document, participation in this Tender Process is open to all bidders who fulfil the 

‘Eligibility’ and ‘Qualification criteria. Bidder should meet (as on the date of his bid submission and should continue 

to meet till the award of the contract) the ‘Eligibility Criteria’ detailed herein. Bidder shall submit a declaration 

about the ‘Eligibility Criteria’ compliance in Eligibility Declarations along with their PQ forms. 

 

ELIGIBILITY CRITERIA: Contractor who fulfils the following requirements shall only be eligible to quote 

the rates. 

1) Submit responsive technical bid comprising of Mandatory documents (towards proof of qualification as well) 

and other documents as prescribed herein. 

A. Mandatory –submission of Following mandatory documents. 

1) EMD, Cost of Tender & Tender Processing Fees: As per ‘TIS’ 

2) Technical Experience & Performance Certificate: As per Annexure-A 

3) Financial Soundness and Turnover: As per Annexure-A 

4) Affidavit for Compliance/declaration by Bidder: As per Annexure-A 

5) Bidder must have Office, on the latest due date of tender  submission in any District of The State 

where Central warehouse ie site of work, is located ie Bidder must have office in  Assam State. 

For this purpose, valid GST number issued for the sate shall be considered as proof of office 

address along with Copy of rent agreement / Property ownership documents indicating that 

office is in possession at the time of tender submission. 

6) Eligibility declaration form as per NIT-clause 3 and ITB-clause 3.2 under form -E of this PQ 

Performa 

7) Bidder shall submit a Power of Attorney* AND/ OR Board Resolution in favour of 

signatory(ies) duly attested by the Notary as per ANNEXURE III. {This format is for guidance 

only and deviation in the wording can be accepted.}. The power of Attorney shall be mandatory. 

However, if not submitted, Corporation may carry out call of clarification for soliciting 

Power of Attorney/ Board Resolution. 

 

B. Other-–submission of Following other Documents – 

1) Integrity Pact: Bidder will have to sign the Integrity Pact as per proforma at ANNEXURE-

V for contracts having estimated value of Rs. 3 (three) crore or more and duly signed copy 

has to be submitted with the tender. 

2) Net Worth: Bidder should submit with the tender the Positive Net Worth Certificate, duly 

certified by a practicing Chartered Accountant as per ANNEXURE I, based on the accounts 

for the latest financial year, i.e., Profit & Loss Account and Balance Sheet. 

3) GST Registration: Contractor must have valid GST Registration Certificate from the 

concerned authority (as applicable) and copy to be enclosed with the tender. 

4) PAN Card: Bidder must enclose copy of PAN Card along with the tender. 

5) PF Registration: Bidders must have valid PF Registration Certificate from the concerned 

authority and copy to be enclosed with the tender. 
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6) Organization Details: 

• In case the Bidder is a Proprietorship Firm, they will submit an affidavit as per 

ANNEXURE II. 

• In case the Bidder is a Partnership Firm, a certified copy of the partnership deed shall be 

submitted by the Bidder. 

• In case the Bidder is a Company (whether Private or Public), a certified copy of Certificate 

of Incorporation together with Memorandum and Article of Association shall be submitted. 

Certificate of Registration with Registrars of Company (ROC) in case of Ltd. / Pvt. Ltd. 

Company / PSU, if required shall be submitted by the Bidder. 

• In other cases, certified copy of Certificate of Incorporation shall be submitted  by the 

Bidder. 

7) Declaration of near relative: Bidder shall submit a declaration about their near relative as per 

ANNEXURE-VI 

8) Declaration to be given by the bidder for works in Hand (in progress) on letter head of firm 

(ANNEXURE- VII). 

*Power of Attorney: Notwithstanding anything contained in the Clause above, the Bidder shall execute the Power of 

Attorney (POA) in prescribed format as mentioned in ANNEXURE III and shall conform to the following – 

a) A company, while executing Power of Attorney must make conformity with the Board 

Resolution and the charter documents giving the power to issue the said Power of Attorney 

including further sub-delegation of the same by the said POA holder only. 

b) Unless notified in writing to the Tendering Authority, the Authority shall recognize only that 

POA holder for the purposes of tender submission and matters related thereto whose notice and 

necessary POA document was submitted to the Authority  at  the time of tender submission. 

c) While for a Partnership Firm, either all the partners of the partnership firm shall execute and 

confirm the Power of Attorney if executed  or there  shall exist a  Power of Attorney in favour 

of the Partners executing the Power of Attorney for the delegation of power on behalf of the 

Bidder. 

d) The  Power of Attorney being executed by the Bidder herein shall be executed in  favour of only 

its Partner or Director or Salaried employee. And in case the POA is being executed by the  

Bidder  in favour  of its salaried employee, the said employee should have worked for at least 

more than one year continuously with the Bidder and the Bidder should furnish the following: 

• Name 

• Designation 

• Mobile / Contact no. 

• Employment Letter / Agreement issued by the Firm 

• Identity Card with number, issued by the Firm 

• Information about the wages paid, i.e. Salary Slips 

• Form-16 

• PAN Card 

• PF Number 

• Power of Attorney as per ANNEXURE III 

 

e) CWC will not be bound by the Power of Attorney furnished by the Bidder and acceptance 

of the same shall be at the sole discretion of the CWC. 

f) There can validly exist only a single Power of Attorney at any given time. The Power of 

Attorney executed and accepted by CWC shall stand revoked on issuance of any new Power of 

Attorney issued within the rules herein, with regard to this particular Project. 

g) During the subsistence of contract, if Power of Attorney holder is found to be creating 

mischief or involved in any illegal or unlawful activity, CWC will at its sole discretion 



Volume-I ( RFP ) 

Page | 15 

 

 

 

reject the Power of Attorney of such person submitted by the Bidder and the Bidder would be 

required to issue a fresh Power of Attorney within the rules herein in favour of authorized 

person, stated above, within a period of 10 days of being so notified. 

h) The CWC will not be bound by any power of attorney granted by the Bidder  or  by change  in 

the composition of the Firm and  subsequent  to the execution of the contract. It may, however, 

recognize such Power of Attorney and changes after obtaining proper legal advice, the cost of 

which will be chargeable to the Contractor. 

i) The POA shall be supported by Board Resolution in case of Company/PSU/Statutory Body. 

Further, POA is not required, in case bid is being signed by Person Authorized by Board 

of Directors by way of Board Resolution. 

j) The Power of Attorney shall be issued as per the constitution of the bidder as 

below: 

• In case of Proprietorship: by Proprietor 

• In case of Partnership: by all Partners or Managing Partner as per Partnership Deed 

• In case of Limited Liability Partnership: by any Person authorized in terms of Deed of 

LLP 

• In case of Company/PSU/Statutory Body: by Board of Directors through Board Resolution or 

by the designated officer authorized by Board to do so. Such Board Resolution should be duly 

signed by Company Secretary / MD / CMD / CEO. 

• In case of Cooperative Society: by Managing Members of Cooperative Society or by the 

designated member authorized under Bye Laws. 

 

2) If relative Working in CWC then the Contractor Not Allowed to Tender 

The contractor shall not be permitted to tender for works in the CWC in which his near relative is posted 

as Officer in any capacity, responsible for award, monitoring, execution and payment under Contracts 

within Region. 

He shall also intimate the names of persons who are working with him in any capacity or are subsequently 

employed by him and who are near relatives to any Officer in the Central Warehousing Corporation or in the 

Ministry of Food, Consumer Affairs & Public Distribution, Govt. of India, New Delhi. 

The contractor would be debarred from tendering in CWC for five years for any breach of  this condition 

Note: By the term “near relatives” is meant wife, husband, parents & grandparents, children & 

grandchildren, brothers & sisters, uncles, aunts & cousins and their corresponding in-laws. 

 

3) No Gazetted Engineer to Work as Contractor within One Year of Retirement 

No Officer of Gazetted rank employed in any Govt Department of India/its states/UTs or other officers 

employed in Central Warehousing Corporation shall work as a contractor or employee of a contractor for a 

period of one year after his retirement from Govt. Department / Corporation service without the previous 

permission of the Managing Director of the Corporation in writing. 

This contract is liable to be cancelled, if either the contractor or any of his employees is found at any time 

to be such a person who had not obtained the permission of Central Warehousing Corporation as aforesaid, 

before submission of the tender or engagement in the contractor’s service, as the case may be. 

Though, permission shall not be required for working as contractor or employee of contractor post one year 

of retirement. 

3.3. Eligibility of bidders from specified countries 

 

Orders issued by the Government of India restricting procurement from bidders from certain countries that share a land 

border with India shall apply to this procurement. 
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22. Any bidder (as defined in GCC) from a country that shares a land border with India1, excluding countries 

as listed  on the website of the Ministry  of External Affairs2,  to which the Government of India has 

extended lines of credit or in which the Government of India is engaged in development projects – 

hereinafter called ‘Restricted Countries’) shall be eligible to bid in this tender only if Bidder is registered3 

with the Registration Committee constituted by the Department for Promotion of Industry and Internal 

Trade (DPIIT). Bidders shall enclose the certificate in this regard. 

23. In Bids for Turnkey contracts, including Works contracts, the successful bidder shall not be allowed to 

sub-contract works to any contractor from such Restricted Countries unless such contractor is similarly 

registered. In such cases, the bidders shall enclose the certificate in this regard. 

24. If Bidder has proposed to sub-contract Services or incidental Goods directly/ indirectly from the vendors 

from such countries, such vendor shall be required to be registered with the Competent Authority. 

However, if Bidder procures raw material, components, and sub-assemblies from such countries' 

vendors, such vendors shall not require registration. 

25. "Bidder from such Restricted Countries" means: - 

 

a) An entity incorporated, established, or registered in such a country; or 

b) A subsidiary of an entity incorporated, established, or registered in such a country; or 

c) An entity substantially controlled through entities incorporated, established, or registered in such 

a country; or 

d) An entity whose beneficial owner is situated in such a country; or 

e) An Indian (or other) agent of such an entity; or 

f) A natural person who is a citizen of such a country; or 

g) A consortium/ joint venture where any member falls under any of the above 

 

26. The beneficial owner shall mean: 

 

a) In a company or Limited Liability Partnership, the beneficial owner is the natural person(s). Whether 

acting alone or together or through one or more juridical persons, controlling ownership interest or 

exercises control through other means. 

Explanation- 

i) "Controlling ownership interest" means ownership of or entitlement to more than twenty-five percent 

of the company's shares or capital or profits. 

ii) “Control” shall include the right to appoint a majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or management rights 

or shareholder agreements or voting agreements; 

b) In the case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone 

or together or through one or more juridical persons, has ownership of entitlement to more than fifteen 

percent of capital or profits. 

c) In case of an unincorporated association or body of individuals, the beneficial owner is the natural 

person(s), who, whether acting alone or together or through one or more juridical person, has ownership 

of or entitlement to more than fifteen percent of the property or capital or profits of such association or 

body of individuals; 

 

 

 

1https://mea.gov.in/india-and-neighbours.htm 

2http://meadashboard.gov.in/indicators/92 

3https://dipp.gov.in/sites/default/files/Revised-Application-Format-for-Registration-of-Bidders-15Oct2020.pdf 

https://mea.gov.in/india-and-neighbours.htm
http://meadashboard.gov.in/indicators/92
https://dipp.gov.in/sites/default/files/Revised-Application-Format-for-Registration-of-Bidders-15Oct2020.pdf
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d) Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the relevant 

natural person who holds the position of senior managing official. 

e) In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the 

trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural 

person exercising ultimate effective control over the trust through a chain of control or ownership. 

3.4. Conflict of Interest 

 

Any bidder having a conflict of interest, which substantially affects fair competition, shall not be eligible to bid in 

this tender. Bids found to have a conflict of interest shall be rejected as non-responsive. Bidder shall be required to 

declare the absence of such conflict of interest in Eligibility Declarations along with PQ forms. A bidder in this 

Tender Process shall be considered to have a conflict of interest if the bidder: 

1) directly or indirectly controls, is controlled by or is under common control with another Bidder; or 

 

2) receives or have received any direct or indirect subsidy/ financial stake from another bidder; or 

 

3) has the same legal representative/ agent as another bidder for purposes of this bid. A Principal can authorise 

only one agent, and an agent  also should not  represent  or quote on behalf of more than one Principals. 

However, this shall not debar more than one Authorised distributor from quoting equipment manufactured by 

an Original Equipment Manufacturer (OEM), in procurements under Proprietary Article Certificate; or 

4) has a relationship with another bidder, directly or through common third parties, that puts it in a position to 

have access to information about or influence the bid of another Bidder or influence the decisions of the 

Procuring Entity regarding this Tender process; or 

5) participates in more than one bid in this tender process. Participation in any capacity by a Bidder (including 

the participation of a Bidder as sub-contractor in another bid or vice-versa) in more than one bid shall result 

in the disqualification of all bids in which he is a party. However, this does not limit the participation of a 

non-bidder firm as a sub-contractor in more than one bid; or 

6) would be providing goods, works, or non-consulting services resulting from or directly related to consulting 

services that it provided (or were provided by any affiliate that directly or indirectly controls, is controlled 

by, or is under common control with that firm), for the procurement planning (inter-alia preparation of 

feasibility/ cost estimates/ Detailed Project Report (DPR), design/ technical specifications, terms of reference 

(ToR)/ Activity Schedule/ schedule of requirements or the Tender Document etc)of this Tender process; or 

7) has a close business or family relationship with a staff of the Procuring Organisation who: (i) are directly or 

indirectly involved in the preparation of the Tender document or specifications of the Tender Process, and/or 

the evaluation of bids; or (ii) would be involved in the implementation or supervision of resulting Contract 

unless the conflict stemming from such relationship has been resolved in a manner acceptable to the Procuring 

Entity throughout the Tender process  and execution of the Contract. 

3.5 If relative Working in CWC then the Contractor Not Allowed to Tender 

The contractor shall not be permitted to tender for works in the CWC in which his near relative is posted as 

Officer in any capacity, responsible for award, monitoring, execution and payment under Contracts within 

Region. 

He shall also intimate the names of persons who are working with him in any capacity or are subsequently 

employed by him and who are near relatives to any Officer in the Central Warehousing Corporation or in the 

Ministry of Food, Consumer Affairs & Public Distribution, Govt. of India, New Delhi. 

The contractor would be debarred from tendering in CWC for five years for any breach of this condition 
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Note: By the term “near relatives” is meant wife, husband, parents & grandparents, children & 

grandchildren, brothers & sisters, uncles, aunts & cousins and their corresponding in-laws. 

 

3.6 No Gazetted Engineer to Work as Contractor within One Year of Retirement 

No Officer of Gazetted rank employed in any Govt Department of India/its states/UTs or other officers 

employed in Central Warehousing Corporation shall work as a contractor or employee of a contractor for a 

period of one year after his retirement from Govt. Department / Corporation service without the previous 

permission of the Managing Director of the Corporation in writing. 

The contract is liable to be cancelled, if either the contractor or any of his employees is found at any time 

to be such a person who had not obtained the permission of Central Warehousing Corporation as aforesaid, 

before submission of the tender or engagement in the contractor’s service, as the case may be. 

Though, permission shall not be required for working as contractor or employee of contractor post one year of 

retirement. 

 

4. The Schedule of Requirements and Form of Contract 

4.1. Eligible Supply of Goods and Services –Origin and Minimum Local Content 

 

Unless otherwise stipulated in the Tender Document, all Works, ‘Services’ and incidental ‘Goods and Works’ to be 

delivered under the contract must conform to i) restrictions on certain countries with land-borders with India; ii) 

minimum local content (Make in India Policy). 

4.2. Quotation for All Schedules and all Services 

 

Unless otherwise stipulated in the Tender Document, Bidder must quote for all the sub schedules (and all the Services 

and item of works in a Sub Schedule) in the Price Schedule- that is Schedule A of Tender document; otherwise, his 

bid would be rejected as nonresponsive. 

4.3. Facilities to be Provided by the Procuring Entity 

 

1. Unless otherwise stipulated in the Tender Document, no Facilities (including Reference 

Documents, Medical facilities, Rooms, Furniture, Transport, Access to IT Services etc.) shall 

be provided by the Procuring Entity to Contractor at Site. 

2. Unless otherwise stipulated in the Tender Document, The Procuring Entity may supply without 

any obligation to do so, to the contractor part or whole of the quantity of the water and electricity 

required for the delivery of Services/ completion of work from  the Procuring Entity's existing 

water/ electricity supply system at or near the site of Services on specified terms and conditions 

and on chargeable basis, provided that the contractor shall arrange, at his own expense, to effect 

the connections and lay additional pipe/ power lines and accessories on the site. Nevertheless, it 

shall be the responsibility of the contractor to install adequate alternative arrangements to tide over 

outages in utilities or failure in supply by the Procuring Entity, and that the  contractor shall not 

be  entitled to any compensation– nor shall this be a reason for the delay in delivery of Services. 

3. Unless exclusively stipulated in the Tender Document Appendix 7 of Schedule II, The Procuring 

Entity will not provide any T&P, Construction material, Consumable, Labour either free of cost 

or chargeable basis for completion of work under this contract. 

4. technical specifications / documents pertaining to the works will be provided by procuring 

entity. 

4.4. Completion Time and Contract Period 

 

The work shall be required to be completed within stipulated time period and up to the date mentioned in various 

work orders placed under the contract. 

Contract period shall be one year 
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5. Bid Prices, Taxes and Duties 

5.1. Prices 

 

5.1.1 Competitive and Independent Prices 

 

a) The prices should be arrived at independently, without restricting competition, any consultation, 

communication, or agreement with any other bidder or competitor relating to: 

i) those prices; or 

ii) the intention to submit an offer; or 

iii) the methods or factors used to calculate the prices offered. 

b) The prices should neither be nor shall be knowingly disclosed by the Bidder, directly or indirectly, to 

any other bidder or competitor before bid opening or contract award unless otherwise required by 

law. 

 

5.1.2 Undue profiteering 

 

1) Controlled Price, if any: The price quoted by Bidder shall not be higher than the controlled price fixed 

by law for any of the Services covered under contract, if any, or where there is no controlled price, it shall 

not exceed the prices or contravene the norms for fixation of prices if any, laid down by Government or 

where the Government has fixed no such prices or norms, it shall not exceed the price appearing in any 

agreement, if any, relating to price regulation by any industry. 

2) Undue profiteering: If the price quoted is higher than the controlled price in the sub-clause above, Bidder shall 

specifically mention this fact in his bid giving reasons for quoting a higher price(s). If he fails to do so or makes 

any misstatement, it shall be lawful for the Procuring Entity either to revise the price at any stage to bring it in 

conformity with the sub-clause (1) above or to terminate the contract for default as per the contract and avail 

all the remedies available therein in addition to other punitive actions for violation of Code of Integrity. 

 

5.1.3 Price Components 

 

1) The prices quoted by Bidder shall include all cost towards satisfactorily completion of works as per 

technical specification, including cost of material, labour, Tools and Plants, Consumables, Sundries, site 

establishment, overhead, Contractor Profit, Water charges, cost of incidental goods & services, cost 

towards testing and measurement and Taxes as applicable. 

2) The Prices quoted  by  the bidders shall  be inclusive of GST and all  applicable taxes, Building  and Other 

Construction Workers  Welfare Cess (As  applicable),  Levies, Duties  on materials  or  services and on complete 

works and Contractors contributions towards ESI/EPF as per prevailing ACTs and Rules in respect of this 

contract. 

3) The quoted price shall be considered to include  all relevant  financial  implications,  including  inter- alia the 

scope of the Services to be delivered and the incidental goods/ works to be supplied, location of the bidder, 

site(s) of the delivery of Services, terms of delivery, extant rules and regulations relating to taxes, duties, 

customs, transportation, environment, labor, cost of watch and ward of bidder’s material through private 

security, Mining & Forest etc in India. 

Central Warehousing Corporation will not entertain any claim, whatsoever in this respect. 

 

5.1.4 Price Schedule 

 

1. Bidders are to upload only the downloaded BOQ and Price sub schedules (in excel format) after entering the 

relevant fields without any alteration/ deletion/ modification of other portions of the excel 
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sheet. All the columns shown in the price schedules should be filled up as required. If any column does 

not apply to a Bidder, he should clarify the same. 

2. Bidders shall fill in their rates other than zero value in the specified cells without keeping it blank. 

3. The Bidder shall quote the rate on-line in prescribed proforma, available with the tender in Excel format 

only and sign the same digitally. 

5.1.5 Provisions of BOCW Cess, EPF, Income Tax , GST etc. 

 

1) Contractor is required to get himself registered as per Building & Other Construction Workers Cess Act 

1996, PF Registration, GST etc. as per Govt. of India law. 

2) The Bidder shall be required to pay cess @ 1% of cost of construction work, or at the rate as mentioned in 

latest act/rules or guidelines of Government, in accordance with each bill payable on account of such 

construction to the concerned State Govt. (Labour Deptt.). 

Cost of material shall be outside the purview of cess, when supplied under a separate schedule item. CWC 

shall not entertain any claim whatsoever in this respect. 

3) Under Income Tax Act, 1961; a deduction for income tax along with surcharge, as applicable will be made 

from sums paid on account and final payments for carrying out the work under this contract. 

5.1.6 Currencies of Bid and Payment 

 

Unless otherwise stipulated in the Tender Document, the currency of bid and payment shall be quoted by 

Bidder entirely in Indian Rupees. All payments shall be made in Indian Rupees only. 

5.1.7 Non-compliance 

 

Tenders, where prices are quoted in any other way, shall be rejected as nonresponsive. 

 

5.2. Goods and Services Tax (GST) 

 

5.2.1 GST Registration Status: 

 

1) All the Bidders should ensure that they are GST compliant and their quoted tax structure/ rates as per GST 

Act/ Rules. Bidder should be registered under GST and furnish GSTIN number and GST Registration 

Certificate in their offer unless they are specifically exempted from registration under specific notification/ 

circular/ section/ rule issued by statutory authorities. 

2) GST Registration Number (15-digit GSTIN). If the bidder has multiple business verticals in a state and has 

separate registration for each vertical, the GSTIN of each vertical is concerned  with the delivery of Services 

involved, as per the Schedule of Requirements and Price Schedule's scope be quoted. If the services provided 

are from multiple states, the bidder should mention GST registration numbers for each state separately. 

3) Composition scheme: If the Bidder has opted for a composition levy under Section 10 of CGST, he 

should declare the fact while bidding along with GSTIN and GST registration certificate. 

4) Exemption from Registration: If a bidder is not liable to take GST registration, i.e., having turnover below 

threshold, he shall submit undertaking/ indemnification against tax liability. Bidder claiming exemption in this 

respect shall submit a valid certificate from practising Chartered Accountant (CA)/ Cost Accountant with 

Unique Document Identification Number (UDIN) to the effect that Bidder fulfils all conditions prescribed in 

notification exempting him from registration.  Such  bidder/ dealer  shall not charge any GST and/ or GST Cess 

in the bill/ invoice. In such case, applicable GST  shall  be deposited under Reverse Charge Mechanism (RCM) 

or otherwise as per GST Act  by the Procuring Entity directly to concerned authorities. Bidder should note that 

his offer would be loaded with the payable GST under the RCM. Further, Bidder should notify and submit to 

the Procuring Entity within 15 days from the date of becoming liable to registration under GST. 

5) The Procuring Entity's state-wise GSTINs is indicated in TIS 
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5.2.2 HSN Code and GST Rate: 

 

1) It shall be the responsibility of Bidder to ensure that they quote for the exact HSN Code and including 

corresponding correct GST rate for each activity of the Services / works being offered by them 

2) Applicability to Imported Goods/ Services: Following the implementation of GST, the import of 

commodities shall not be subject to such erstwhile applicable duties likes safeguard duty, education cess, 

basic customs duty, anti-dumping duty, etc. All these supplementary custom duties are subsumed under 

GST. The supply of commodities or services or both, if imported into India, shall be considered as supply 

under inter-state commerce/ trade and shall attract integrated tax (IGST). The IGST rate and GST cess shall 

be applicable on the ‘Custom Assessable Value’ plus the ‘Basic Customs duty applicable thereon’. 

5.3. Payments 

 

5.3.1 General 

 

Periodic “On Account” payments and final Payment shall be made as per the procedure laid down in GCC only 

upon raise of valid invoice through BTS portal “Bill tracking system portal “of CWC after submission of complete 

E -MB (computerized Measurement Book) by Contractor and Acceptance of E MB. by CWC. Central 

Warehousing Corporation (CWC) in its endeavor to achieve Zero Paper Usage (ZPU) and to ensure timely 

payment to the Contractors/vendors/ suppliers, has mandated the usage of BTS to submit the digitally signed 

invoices/ bills and supporting documents, if any, against the supply of goods/ services/ works etc. The ink signed 

invoices or physical copy of the invoices/ supporting documents shall not be accepted for processing the due 

payments. 

• The Contractors/ vendors/ suppliers shall be required to get themselves registered on the BTS as “vendors” 

(https://cwceportal.com/bts/)upon entering into the contract with CWC. 

• Similarly, for increasing the transparency, expediting the process and achieving the contract management 

benefits through digital system, CWC has commenced “Contract Management system Portal (CMS)”. All 

contractors are required to submit their agreements, EMBS and Quality test reports etc. through CMS only. 

 

5.3.2 No Advance Payments 

 

Unless otherwise stipulated, no advance payment like Mobilization advance and Secured advance shall be made 
by the Procuring Entity. The other advances viz secured advances can be made If so, provided for such advances as 

per conditions stipulated therefore in GCC. 

 

 

6. Downloading the Tender Document; Corrigenda and Clarifications 

6.1. Downloading the Tender Document 

 

The Tender Document shall be published and be available for download as mentioned in TIS. Bidders can obtain 

the Tender Document after the date and time of the start of availability till the deadline for availability. If the office 

happens to be closed on the deadline for the availability of the Tender Document, the deadline shall not be 

extended. 

Tender document should be purchased (at the price mentioned in TIS) by the Bidder who is participating in the 

tender, i.e., Tender forms should be in name of bidder, otherwise tender will be summarily rejected. 

6.2. Corrigenda/ Addenda to Tender Document 

 

Before the deadline for submitting bids, the Procuring Entity may update, amend, modify, or supplement the 

information, assessment or assumptions contained in the Tender Document by issuing corrigenda and addenda. 

The corrigenda and addenda shall be published in the same manner as the original Tender Document. Newspaper 

press advertisement shall not be issued for the same. Without any liability or obligation, the Portal may send 

intimation of such corrigenda/ addenda to bidders who have downloaded the document under their login. However, 

the bidders' responsibility is to check the website(s) for any corrigenda/ addenda. Any corrigendum or addendum 

thus issued shall be considered a part of the Tender 

https://cwceportal.com/bts/)upon
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Document. To give reasonable time to the prospective bidders to take such corrigendum/ addendum into account 

in preparing their bids, the Procuring Entity may also suitably extend the deadline for the bid submission, as 

necessary. After the procuring entity makes such modifications, any Bidder who has submitted his bid in response to 

the original invitation shall have the opportunity to either withdraw his bid or re-submit his bid superseding the original 

bid within the extended time of submission. 

6.3. Clarification on the Tender Document or discrepancies in the Document 

 

1) A Bidder may seek clarification of the Tender Document from Office/ Contact Person/ e-procurement Help 

Desk as mentioned in TIS, provided the clarifications are raised before the clarification end date mentioned in 

TIS (or if not mentioned, within 3 days of publishing of the bid). The Procuring Entity shall respond before 

72 hours of the bid closing date. The query and clarification shall be shared on the portal with all the 

prospective bidders. Any modification of the Tender Document that may become necessary due to the 

clarification shall be made by the Procuring Entity through an Addendum/ Corrigendum issue under the 

sub-clause above. 

2) It should be understood that every endeavour has been made to avoid any error which can materially affect the 

basis of the tender and the successful Bidder shall take upon himself and provide for the risk of any error 

which may subsequently be discovered & shall make no subsequent claim on account thereof. 

Should a Bidder find discrepancies or omissions in the drawings or any of the Tender forms or should he be in 
doubt as to their meaning, he should at once notify , within 10 days from start of document download date 

to the authority inviting tenders to remove this discrepancy. 

7. Pre-bid Conference 

1) If a Pre-bid conference is stipulated in the TIS, prospective bidders interested in participating in this tender 

may attend a Pre-bid conference to clarify the techno- commercial conditions of the Tenders at the venue, 

date and time specified therein. Participation in the Pre-bid conference is restricted to prospective bidders who 

have downloaded the Tender Document. 

2) Participation is not mandatory. However, if a bidder chooses not to (or fails to) participate in the Pre- bid 

conference or does not submit a written query, it shall be assumed that they have no issues regarding the 

techno-commercial conditions. 

3) The date and time by which the written queries for the Pre-bid must reach the authority and the last date for 

registration for participation in the Pre-bid conference are also mentioned in the TIS. 

4) The pre-bid conference may also be held online at the discretion of the Procuring Entity. 

5) After the Pre-bid conference, Minutes of the Pre-bid conference shall be published on the Procuring Entity’s 

portal within seven days from the Pre-bid conference. If required, a clarification letter and corrigendum to 

Tender Document shall be issued, containing amendments  of various  provisions  of the Tender Document, 

which shall form part of the Tender Document. The Procuring Entity may suitably extend, as necessary, the 

deadline for the bid submission to give reasonable time to the prospective bidders to take such clarifications 

into account in preparing their bids. 

8. Preparation of Bids 

8.1. The bid 

 

8.1.1 Language of the bid 

 

Unless otherwise stipulated in the ITB, the bid submitted by Bidder and all subsequent correspondence and 

documents relating to the bid exchanged between Bidder and the Procuring Entity  shall be written in English or the 

Official Language (Hindi). However, the language of any printed literature furnished by Bidder in connection with 

its bid may be written in any other language provided a translation accompanies the same in the bid language. For 

purposes of interpretation of the bid, translation in the language of the bid shall prevail. 

 

8.1.2 Acquaintance with Local Conditions and Factors 

 

The Bidder, at his own cost, responsibility, and risk, is encouraged and advised to visit, examine, and 
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familiarize himself with all the site/ local conditions and factors like the nature of ground and sub-soil (so far as is 

practicable), the form and nature of the site, the means of access to the site, availability of Water, electricity, 

material, T&P , Laboure etc in local , accommodation they may require and in general, themselves to obtain all 

necessary information as to risks, contingencies and other circumstances which may influence or affect their tender. 

The address of site (work place) is mentioned in TIS. 

The Bidder shall be deemed to have full knowledge of the Central warehousing complex, working culture, rules 

etc prevailing in central warehousing complex, Operation hours, working days etc and whether he/they inspects it or 

not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. The Bidder shall be 

responsible for arranging and maintaining at his own cost, all materials, tools and plants, water, electricity access, 

facilities for workers and all other services required for executing the work unless otherwise specifically provided 

for, in the contract documents. 

The Bidder acknowledges that before the submission of the bid, he has, after a complete and careful examination, 

made an independent evaluation of the Site/ local conditions, infrastructure, logistics, communications, the legal, 

environmental, and any other conditions or factors, which would have any effect on the performance of the contract. 

Bidders shall themselves be responsible for compliance with Rules, Regulations, Laws and Acts in force from time 

to time at relevant places. On such matters, the Procuring Entity shall have no responsibility and shall not entertain 

any request from the bidders in these regards. 

Submission of tender by a Bidder implies that he has read this notice and all other contract documents and has made 

himself aware of the scope and specifications of the work to be done and of conditions and rates at which stores, tools 

and plants etc. will be issued (if any) to him by the Corporation and local conditions and other factors having a 

bearing on the execution of the work. 

8.1.3 Cost of Bidding 

 

The Bidder(s) shall bear all direct or consequential costs, losses and expenditure associated with or relating to the 

preparation, submission, and subsequent processing of their Bids, including but not limited to preparation, 

copying, postage, delivery fees, expenses associated with any submission of samples, demonstrations, or 

presentations which the Procuring Entity may require, or any other costs incurred in connection with or relating to 

their Bids. All such costs, losses and expenses shall remain with the Bidder(s), and the Procuring Entity shall not be 

liable in any manner whatsoever for the same or any other costs, losses and expenses incurred by a Bidder(s) for 

participation in the Tender Process, regardless of the conduct or outcome of the Tender process. 

8.1.4 Interpretation of Provisions of the Tender Document 

 

The provisions in the Tender Document must be interpreted in the context in which these appear. Any 

interpretation of these provisions far removed from such context or other contrived or between-the-lines 

interpretation is unacceptable. 

8.1.5 Quote Quantities/ Prices in both Numerals and Words 

 

Although the software on the Portal may convert quantities/ rates/ amounts in numerical digits in Bids to words, the 

bidders are advised to ensure that there is no ambiguity in this regard. 

8.1.6 Alternate Bids not Allowed. 

 

Any conditional offers, alternative offers, multiple bids by a bidder shall not be considered. The Portal shall permit only 

one bid to be uploaded. 

8.2. Documents comprising the bid: 

 

8.2.1 Techno-commercial bid/ Cover 

 

"Technical Bid" shall include inter-alia the original or scanned copies of duly signed or digitally signed copies of the 

following documents in pdf format. Pdf documents should not be password protected. If so stipulated in TIS/ ITB, 

specified originals or self-certified copies of originals shall also be required to be physically submitted as per 

instruction contained therein. No price details should be given or hinted at in the technical bid: 

The Bidder shall scan and upload: 

1) Tender (bid) Form (to serve as covering letter and declarations applicable for both the technical bid and 

financial bid); 
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This form shall be consisting the: 

a) PQ form; 

b) Eligibility Declarations; 

2) The proof of submission of EMD, 

3) Cost of tender document (if provided in TIS), 

4) Power of Attorney, 

5) Proof of the Constituent of Bidders organization: Affidavit of Proprietorship / Memorandum & Article of 

Association/ Partnership Deed as the case may be, 

6) Pan Card, 

7) Goods and Service Tax Registration Certificate, 

8) PF Registration Certificate, 

9) Similar Nature Works Completion Certificates, 

10) CA Certificate & Balance Sheets with Profit & Loss Account, Trading account of specified preceding 

three financial years in respect of financial turnover, 

11) Annexure IV along with Form 5: Deviation Statement from Terms and Conditions of Tender - Any 

deviations should be listed in a chart form without ambiguity or conditionality, along with justification and 

supporting documents. All such Statements and Documents shall be uploaded as Form 5. 

In case of no deviation, it is not necessary to submit Form -5. 

If deviations are mentioned elsewhere in the bid (other than designated Form 5), such deviations shall not be 

recognized and shall be null and void. 

If Form 5 is not enclosed along with Annexure-IV, it shall be considered that bidder does not have any deviation. 

12) Net Worth Certificate, 

13) Integrity Pact, (if required & mentioned in TIS) as per, Annexure V) 

14) Declaration about the near relative in CWC (Annexure VI) 

15) Declaration of works in Hand -In progress by Bidder (Annexure VII). 

16) Duly signed Checklist: Bidder must also upload the Checklist given in the Tender Document as to confirm that 

he has complied with all the instructions in the Tender Document, and nothing is inadvertently left out. This 

checklist is only for general guidance and is not comprehensive, and does not absolve Bidder from complying 

with all the requirements stipulated elsewhere in the Tender Document. 

17) Proof of office address as per requirement in Annexure-A 

 

8.2.2 Financial bid/ Cover 

 

"Financial bid" shall comprise the Price Schedules (To be submitted separately as an excel sheet) 

considering all financially relevant details, including Taxes and Duties. No additional technical details, 

which have not been brought out in the technical bid shall be brought out in the financial bid and if so shall 

not be entertained. 

8.2.3 Important Note: 

 

1) For deciding eligibility/Qualification of Bidder, it is mandatory for Bidder to submit Affidavit (as per 

Annexure IV), EMD, Financial Turnover (Balance Sheets with Profit & Loss Account / Trading Account of 

specified preceding three years as per NIT) and Similar Nature of Work Experience Certificates of requisite 

magnitude (as per NIT), Bidder Eligibility declaration, power of attorney (if applicable), and proof of office 

address and detail of work in hand in progress as per format failing which the tender shall be summarily 

rejected. 

2) No additional mandatory documents will be entertained after tender opening, except clarification documents 

required, if any regarding already submitted documents with tender. Any documents submitted suo-motu by 

the Bidder through e-mail/post/hand delivery etc. shall neither be entertained nor considered for evaluation. 

3) All other documents like Integrity Pact, Net Worth, Goods and Services Tax Registration Certificate, PAN 

Card, PF Registration, Organization Details, Power of Attorney/ Board Resolution, Annexure VI, Form of 

declaration as per Annexure -VI & VII, List of plant & machinery, list of permanent technical 
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persons, Bank details etc. as per NIT/pre-qualifying Proforma / Comparative Statement, are also required to be 

submitted along with tender. 

4) All other documents should also be uploaded by the Bidder. However, if the Bidder has not uploaded any of 

the other documents as per NIT/Pre-qualifying Proforma/Comparative Statement,  lowest Bidder should submit 

the same with submission of Performance Guarantee, If the lowest  Bidder  fails to do so, then no Agreement 

between CWC and contractor will be executed and  it  will  lead  to rejection of bid and forfeiture of EMD  &  

Performance Guarantee and  punitive action towards breach of contract. 

8.3. Bid Validity 

 

1) Unless specified to the contrary in the TIS/ ITB, Bids shall remain valid for a period not less than 90 days 

from the deadline for the bid submission stipulated in TIS. A bid valid for a shorter period shall be rejected 

as nonresponsive. 

2) In case the day up to which the bids are to remain valid falls on/ subsequently declared a holiday or closed 

day for the Procuring Entity, the bid validity shall automatically be deemed to be extended up to the next 

working day. 

3) In exceptional circumstances, before the expiry of the original time limit, the Procuring Entity may request 

the bidders to extend the validity period for a specified additional period. The request and the bidders' 

responses shall be made in writing electronically. A bidder may agree to or reject the request. 

4) The bidder(s) who has/have agreed to the Procuring Entity's request for extension of bid validity, in no case, 

shall be permitted to modify his/their bid. 

8.4. Bid Security / Earnest Money Deposit (EMD) 

 

1) All Bidders shall submit appropriate Bid Security/ EMD amount as mentioned in TIS/ITB, along with its 

technical bid. The EMD is required to protect the Procuring Entity against the risk of the Bidder’s 

unwarranted conduct as amplified under the sub-clause below. 

2) Any request for recovery from outstanding bills for Earnest Money against present tender will not, under any 

circumstance, be entertained. Tenders submitted with earnest money in the forms other than specified in 

TIS/ITB, shall not be considered. 

3) The EMD shall be forfeited if Bidder breaches the following obligation(s) under the tender conditions: 

(a) withdraws or amends his bid or impairs or derogates from the bid in any respect within the period of 

validity of its bid; or 

(b) after having been notified within the period of bid validity of the acceptance of his bid by the 

Procuring Entity: 

i) refuses to or fails to submit the original documents for scrutiny or the required Performance Security 

(PG) within the stipulated time as per the conditions of the Tender Document. 

ii) Fails or refuses to sign the contract in prescribed Proforma at Volume- II within period prescribed 

in ITB. 

 

4) Unsuccessful Bidders’ EMD shall be returned (only through digital mode), if the contract is not awarded 

to them, upon: 

(a) receipt by Bidder of the Procuring Entity’s notification 

 

i) of cancellation of the entire tender process or rejection of all bids or 

ii) of the name of the successful bidder or 

(b) thirty days after the expiration of the bid validity or any extension thereof 



Volume-I ( RFP ) 

Page | 26 

 

 

 

5) The Bidder shall provide name of bank, account no., branch code and RTGS code for account 

maintained by them/him for financial transaction. 

6) For the successful Bidder, Earnest Money will be returned after submission of PG (as applicable) within 

specified period and as per terms of Clauses of Contract. 

7) The procuring entity shall not be responsible for any depreciation that may happen thereto EMD due to price 

inflation etc while in its possession, nor shall be liable to pay any interest thereon. 

8.5. Non-compliance with these provisions 

 

Bids are liable to be rejected as nonresponsive if a Bidder: 

1) fails to provide and/ or comply with the required information, instructions etc., incorporated in the Tender 

Document or gives evasive information/ reply against any such stipulations. 

2) furnishes wrong and/ or misguiding data, statement(s) etc. In such a situation, besides rejection of the bid as 

nonresponsive, it is liable to attract other punitive actions under relevant provisions of the Tender 

Document for violation of the Code of Integrity. 

9. Signing and Uploading of Bids 

9.1. Relationship between Bidder and eProcurement Portal 

 

The Procuring Entity is neither a party nor a principal in the relationship between Bidder and the organization hosting 

the e-procurement portal (hereinafter called the Portal). Bidders must acquaint and train themselves with the rules, 

regulations, procedures, and implied conditions/ agreements of the Portal. Bidders intending to participate in the bid 

shall be required to register in the Portal. Bidders shall settle clarifications and disputes, if any, regarding the Portal 

directly with them. In case of conflict between provisions of the Portal with the Tender Document, provisions of the 

Portal shall prevail. Bidders may study the resources provided by the Portal for Bidders. 

9.2. Signing of bid 

 

1) The individual digitally signing the bid or any other connected documents should submit an authenticated copy 

of the document(s), which authorizes the signatory to commit and submit bids on behalf of the bidder in PQ 

form (Bidder Information). 

2) If  the tender is made by Proprietary firm, it shall  be signed  by the Proprietor with his full name and full name 

of his firm with its current address. 

3) If the application is made by a Firm in Partnership, it shall be signed by all partners of the Firm above their 

full names and current addresses or by a partner holding the power of attorney for the Firm by signing the 

applications in which case a certified copy of the power of attorney shall accompany the application. A 

certified copy of the Partnership Deed, current address of the Firm and the full names and current addresses 

of all the Partners of the Firm shall also accompany the application. 

Note; Receipts for payment made on account of work, when  executed by  a Firm, must also  be signed by  all 

the partners,  except where contractors are  described in their tender as a Firm,  in which case the receipts must 

be signed in the name of the Firm by one of the partners or by some other person having due authority to give 

effectual receipts for the Firm. 

4) If the application is made by a limited company or a limited corporation, it shall be signed by a duly 

authorized person, holding the power of attorney for signing the application in which case a certified copy of 

the Power of Attorney shall accompany the application. Such Limited Company or Corporation will be 

required to furnish satisfactory evidence of its existence, before the contract is awarded. 

9.3. Submission/ uploading of Bids. 

 

9.3.1 Submission/ Uploading to the Portal 

 

1) No manual Bids shall be made available or accepted for submission. In the case of downloaded documents, 

Bidder must not make any changes to the contents of the documents while uploading, except for filling 

the required information– otherwise, the bid shall be rejected as nonresponsive. 



Volume-I ( RFP ) 

Page | 27 

 

 

 

2) Bids shall be received only Online on or before the deadline for the bid submission as notified in TIS. 

3) Only one copy of the bid can be uploaded, and Bidder shall digitally sign all statements, documents, 

certificates uploaded by him, owning sole and complete responsibility for their correctness/ authenticity 

as per the provisions of the IT Act 2000 as amended from time to time. 

4) Bidder need not sign or up-load the entire tender document and its sections as mentioned in ITB- clause 1.4 

above while uploading his bid. It is assumed that Bidder commits itself to comply with all the Sections and 

documents uploaded by the Tender Inviting Officer. 

5) Bidder must upload scanned copies of originals – (as specified). Uploaded Pdf documents should not be 

password protected. Bidder should ensure the clarity/ legibility of the scanned documents uploaded by 

him. 

6) The Procuring Entity reserves its right to call for verification originals of all such self-certified documents 

from the Bidders at any stage of evaluation, especially from the successful Bidder(s) even after the issue of 

Letter of Award (LoA). 

7) Regarding the protected Price Schedule (excel format, Cover-2), Bidder shall write his name in the space 

provided in the specified location only. Bidder shall  type percentage rates in the figure only in the bidder’s 

rate column of each of sub schedule without leaving any blank cell or Zero values in the rate column, without 

any alteration/ deletion/ modification of other portions of the excel sheet. 

8) The date and time of the deadline for the bid submission shall remain unaltered even if the specified date is 

declared a holiday for the Tender Inviting Officer. 

9) The date and time of the e-Procurement server clock, which is also displayed on the dashboard of the bidders, 

shall be taken as the reference time for deciding the closing time of bid  submission. Bidders are advised to 

ensure they submit their bid within the deadline and time of bid submission, taking the server clock as a 

reference, failing which the portal shall not  accept the  Bids.  No request on the account that the server clock 

was not showing the correct time and that a particular bidder could not submit their bid because of this shall be 

entertained. Failure or defects on the internet or heavy traffic at the server shall not be accepted as a reason for 

a complaint. The Procuring Entity shall not be responsible for any failure, malfunction or breakdown of the 

electronic system used during the e- Tender Process. 

10) Submission of tender and credential documents through E-Tender website www.cwceprocure.com shall be 

sole risk & responsibility of the Bidder. Any claim on this account will not be entertained. Hence, Bidder 

should ensure that tender along with all requisite credential papers are submitted / uploaded on e-tender 

website in correct way and at correct place on or before tender submission date & time. 

11) Bidder should upload all the required documents with the tender under valid digital signature. Uploading 

of tender with digital signature shall imply that all tender terms & conditions have been accepted by the 

bidder unless the bidder has specifically declared for non-acceptance / deviation in his technical bid. It shall 

also mean that documents uploaded by bidders are attested by him self and he takes full responsibility of 

authenticity of same. 

12) All Bids uploaded by  Bidder to the portal shall get  automatically  encrypted. The encrypted bid can only be 

decrypted/ opened by the authorised persons on or after the due date and time. The bidder should ensure the 

correctness of the bid before uploading and take a printout of the system generated submission summary to 

confirm successful bid upload. 

13) The Procuring Entity may extend the deadline for the bid submission by issuing an amendment, in which 

case all rights and obligations of the Procuring Entity and the bidders previously subject to the original 

deadline shall then be subject to the new deadline for the bid submission. 

14) Bid submitted through modalities other than those stipulated in TIS shall be liable to be rejected as 

nonresponsive. 

15) For whatsoever reasons, if any part of tender document is not uploaded/submitted by  the  bidder, other than 

financial & technical offers and requisite pre-Qualifying credentials; in that  case,  the missing part of the 

tender document shall be treated as read and accepted by bidder. Missing part of 

http://www.cwceprocure.com/
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tender document shall not be called for re-submission; however, the same shall form part of contract 

agreement and shall be binding on bidder. 

 

9.3.2 Implied acceptance of procedures by Bidders 

 

Submission of bid in response to the Tender Document is deemed to be acceptance of the e- Procurement and 

tender procedures and conditions of the Tender Document. 

9.3.3 Late Bids 

 

The bidder shall not be able to submit his bid after the expiry of the deadline for the bid submission (as per 

server time). Therefore, in eProcurement, a situation of Late Tender does not arise. 

9.4. Modification, Resubmission and Withdrawal of Bids 

 

9.4.1 Modification & Resubmission 

 

Once submitted in e-Procurement, Bidder cannot view or modify his bid since it is locked by encryption. 

However, resubmission of the bid by the bidders for any number of times superseding earlier bid(s)before 

the date and time of submission is allowed. Resubmission of a bid shall require uploading of all documents, 

including financial bid afresh. The system shall consider only the last bid submitted. 

9.4.2 Withdrawal 

 

1) The bidder may withdraw his bid before the bid submission deadline, and it shall be marked as withdrawn. 

2) No bid should be withdrawn after the deadline for the bid submission and before the expiry of the bid validity 

period. If a Bidder withdraws the bid during this period, the Procuring Entity shall be within its right to 

enforce Bid Security (EMD),in addition to other punitive actions provided in the Tender Document for 

such misdemeanour. 

10. Bid Opening 

The date & time of the opening bid is as stipulated in TIS. Bids cannot be opened before the specified date & time, 

even by the Tender Inviting Officer, the Procurement Officer, or the Publisher. If the specified date of tender 

opening falls on is subsequently declared a holiday or closed day for the Procuring Entity, the Bids shall be opened 

at the appointed time on the next working day. 

11. Evaluation of Bids and Award of Contract 

11.1. General norms 

 

11.1.1 Evaluation based only on declared criteria. 

 

The evaluation shall be based upon scrutiny and examination of all relevant data and details submitted by Bidder 

in its/ his bid and other allied information deemed appropriate by Procuring Entity. Evaluation of bids shall be based 

only on the criteria/ conditions included in the Tender Document. 

11.1.2 Infirmity/ Irregularity/ Non-Conformity/ Deviations - Substantive or Minor 

 

1. An infirmity/ irregularity or non-conformity/ exception/ deviation/ reservation/ omission from the 

requirements of the Tender Document shall be considered as a substantive deviation as per the following 

norm, and the rest shall be considered as Minor deviation: 

a) which affects in any substantive way the scope, quality, or performance standards of the Works/ Services; 

b) which limits in any substantive way, inconsistent with the Tender Document, the Procuring Entity's rights 

or the Bidder's obligations under the contract; or 
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c) Whose rectification would unfairly affect the competitive position of other Bidders presenting 

substantively responsive Bids. 

2. The decision of the Procuring Entity shall be final in this regard. Bids with substantive deviations shall 

be rejected as nonresponsive. 

3. Variations and deviations and other offered benefits (Techno-commercial or Financial) above the 

scope/ quantum of Works/ Services stipulated in the Tender Document shall not influence evaluation 

Bids. If the bid is otherwise successful, such benefits shall be availed by the Procuring Entity, and these 

would become part of the contract. 

4. The Procuring Entity reserves the right to accept or reject bids with any minor deviations. Wherever 

necessary; the Procuring Entity shall convey its observation as per sub-clause below, on such ‘minor’ 

issues to Bidder electronically etc. asking Bidder to respond by a specified date. If Bidder does not 

reply by the specified date or gives an evasive reply without clarifying the point at issue in clear 

terms, that bid shall be liable to be rejected as nonresponsive. 

11.1.3 Clarification of Bids and shortfall documents 

 

1) During the evaluation of Techno commercial or Financial Bids, the Procuring Entity may, at its discretion, 

but without any obligation to do so, ask Bidder to clarify its bid by a specified date otherwise within time 

of 03 days. Bidder should answer the clarification within that specified date otherwise within time of 

03 days. 

2) The request for clarification shall be submitted in writing electronically and no change in prices or 

substance of the bid shall be sought, offered, or permitted that may grant any undue advantage to such 

bidder. 

3) for this purpose, the procedure stated below is to be followed and the specific clarification is required to be 

uploaded on the same portal as per the procedure prescribed therein. 

4) The Bidder has the option to respond or not to respond to these queries. 

5) If the Bidder fails to respond, within the stipulated time period or fails to respond/submit the 

clarification(s)/document(s) with respect to mandatory documents submitted or it is non-conforming to 

requirement of tender conditions; no further time will be given for submitting the same and the tender will be 

summarily rejected. 

6) For obtaining clarification, following procedure is to be followed: 

i. An icon for clarification shall appear on “Bid Details” page (in front of each of the Bidder’s name) at 

Corporation’s end after opening of Technical / Financial Bid. 

ii. Corporation shall click on clarification icon for the desired Bidder and enter the details of clarifications 

sought within the prescribed time. 

iii. After entering the details of clarification sought by the Corporation, same icon shall appear at Bidder’s end 

for replying to the particular clarification sought by the Corporation. The system will also send the alert to 

the Bidder at his registered e-mail address about the clarification sought by the Corporation. 

iv. Bidder will click on clarification icon and will reply to the same and upload the required 

clarification/documents in support of clarification sought, if any, within the prescribed  time. Bidder cannot 

ask for any clarification from the corporation. 

v. Once the prescribed time expires, clarification icon from Bidder site shall also disappear 

automatically. 

vi. After expiry of prescribed time, Corporation shall download the clarification/ documents in support of 

clarification submitted by the Bidder. 

7) If discrepancies exist between the uploaded scanned copies and the Originals submitted by the bidder, the 

original copy's text, etc., shall prevail. Any substantive discrepancy shall be construed as a violation of the 

Code of Integrity, and the bid shall be liable to be rejected as non-responsive in addition to other punitive 

actions under the Tender Document for violation of the Code of Conduct. 

1) The Procuring Entity reserves its right to, but without any obligation to do so, to seek any shortfall information/ 

documents only in case of historical documents which pre-existed at the time of the 
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tender opening, and which have not undergone change since then and does not grant any undue advantage 

to any bidder. There is a provision on the portal for requesting Short-fall documents from the bidders. 

11.1.4 Contacting Procuring Entity during the evaluation 

 

Canvassing whether directly or indirectly in connection with tenders is strictly prohibited and the tenders submitted 

by the Bidders who resort to canvassing will be liable to rejection. 

From the time of bid submission to awarding the contract, no Bidder shall contact the Procuring Entity on any matter 

relating to the submitted bid. If a Bidder needs to contact the Procuring Entity for any reason relating to this tender 

and/ or its bid, it should do so only in writing electronically. Any effort by a Bidder to influence the Procuring Entity 

during the processing of bids, evaluation, bid comparison or award decisions shall be construed as a violation of 

the Code of Integrity, and bid shall be liable to be rejected as non-responsive in addition to other punitive actions 

for violation of Code of Integrity as per the Tender Document. 

11.2. Evaluation of Bids 

 

11.2.1 Preliminary Examination of Bids - Determining Responsiveness 

 

A substantively responsive bid is complete and conforms to the Tender Document's essential terms, conditions, 

and requirements, without substantive deviation, reservation, or infirmity. Only substantively responsive bids shall 

be considered for further evaluation. Unless otherwise stipulated in the ITB, the following are some of the crucial 

aspects for which a bid shall be rejected as nonresponsive: 

1) The bid is not in the prescribed format or is not submitted as per the stipulations in the Tender Document. 

2) Required Bid Security (EMD) has not been provided. 

3) Tender Document Cost, if specifically mentioned in TIS/ITB, has not been paid. 

4) Bidder is not eligible to participate in the bid as per laid down eligibility criteria; 

5) The Services offered are not eligible as per the provision of this tender. 

6) Bidder has quoted conditional bids or more than one bid or alternative bids unless permitted explicitly in the 

TIS/ ITB. 

7) The bid validity is shorter than the required period. 

8) The bid departs from the essential requirements stipulated in the bidding document; 

9) Bidder has not quoted in all sub-Schedules or against any sub schedule of Price Schedule -A. or has not 

quoted for all item of works as per scope as stipulated in any sub schedule of Price Schedule. 

10) Non-submission or submission of illegible scanned copies of stipulated Mandatory documents/ declarations 

11) Tenders containing any condition leading to unknown/indefinite liabilities. 

11.2.2 The evaluation process: 

 

1) This Tender Process is for Single Stage bids in Two bid System (Technical and Financial) as stipulated in 

TIS/ITB. 

2) Initially, only the techno-commercial bids that is also referred /called as technical bid shall be opened on the 

stipulated date of opening of bids. After that, the techno-commercial evaluation shall be done to find whether 

these bids meet the eligibility & qualification criteria and techno-commercial aspects. Subsequent opening of 

financial bids and financial evaluation shall be done only of bids declared successful in techno-commercial 

evaluation. 

11.3. Techno-commercial  Evaluation 

 

Only substantively responsive bids shall be evaluated for techno-commercial evaluation. In evaluating the techno-

commercial bid, conformity to the eligibility/ qualification criteria, technical specifications, and Quality 

Assurance; and commercial conditions of the offered Services to those in the Tender Document is ascertained. 

Additional factors incorporated in the Tender Document shall also be considered in the manner 
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indicated therein. Bids with substantive techno-commercial deviations shall be rejected as non-responsive. 

Procuring entity reserves its right to consider and allow minor deviations in technical and Commercial Conditions. 

11.3.1 Evaluation of eligibility 

 

The Tender evaluation Committee constituted by Procuring Entity shall determine, to its satisfaction, whether the 

Bidders are eligible as per ITB-clause 3.2 and NIT-clause 2 above to participate in the Tender Process as per 

submission in Eligibility Declarations. Tenders that do not meet the required eligibility criteria prescribed shall be 

rejected as nonresponsive. 

11.3.2 Evaluation of Qualification Criteria 

 

The Tender evaluation Committee constituted by Procuring Entity shall determine, to its satisfaction, whether the 

Bidders are qualified and capable in all respects to perform the contract satisfactorily. This determination shall, inter-

alia, consider the Bidder’s Experience/ Past Performance and Financial Capabilities etc; for satisfying all 

requirements incorporated in the Tender Document. The determination shall not consider the qualifications of other 

firms such as the Bidder’s subsidiaries, parent entities, affiliates, subcontractors, or any other firm(s) different from 

the Bidder. 

11.3.3 Evaluation of Conformity to Commercial and Other Clauses 

 

Bidder must comply with all the Commercial and other clauses of the Tender Document. The Procuring Entity shall 

also evaluate the commercial conditions quoted by Bidder to confirm that all terms and conditions stipulated in 

the Tender Document have been accepted without substantive omissions/ reservations/ exception/ deviation by the 

Bidder. Deviations from or objections or reservations to critical provisions such as those concerning Governing laws 

and Jurisdiction, Contractor’s Obligations and Restrictions of its Rights, Performance Bond/ Security, Force 

Majeure, Taxes & Duties, Defects Liability Period, Completion Time, LD clauses, Technical Specifications, and 

Code of Integrity will be deemed to be a material deviation. 

11.3.4 Declaration of Techno-commercially Suitable Bidders and Opening of Financial Bids 

 

Bids that succeed in the above techno-commercial evaluation shall be considered techno-commercially suitable, 

and financial evaluation shall be done only of such Bids. The list of such techno-commercially suitable bidders and a 

date/time and venue for the opening of their financial bids shall be declared on the e procurement Portal only. 

 

 

11.4. Evaluation of Financial Bids and Ranking of Bids 

 

11.4.1 Ranking of Financial Bids 

 

1) Evaluation of the financial bids shall be on the price criteria only. Financial Bids of all Techno- 

commercially suitable bids shall be evaluated and ranked to determine the lowest priced bidder. 

2) The comparison of the responsive Bids shall be on total outgo from the Procuring Entity’s pocket, to be paid 

to the contractor including all elements of costs as per the terms of the proposed contract, duly delivered, 

commissioned, etc. as the case may be, including any taxes, duties, levies etc. 

3) The price schedule contains the rates of civil, electrical, E&M works from CPWD-DSR (DSR CIVIL 2021 and 

E&M 2022 and other schedules mentioned in the Volume III) and Market Rates/ non schedule items based 

of the analysis of DSR. the contract shall quote all items mentioned in the schedule including scheduled or 

non-scheduled items. The bid for a schedule shall not be considered if all item of works prescribed in that 

schedule are not quoted or included in the bid. 

Any mention of prices elsewhere other than at appropriate place in financial bid XLS sheet, will be 

summarily rejected and will not be entertained. 

4) All tenders in which any of the prescribed condition is not fulfilled and any condition including that of 

conditional rebate is put forth by the Bidder, shall be summarily rejected. 

5) If any bidder offers discounts/ rebates in his bid or suo-motu discounts and rebates after the tender opening 

(techno-commercial or financial), such rebates/ discounts shall not be considered for 
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ranking the offer. But if such a bidder does become L-1 without such discounts/ rebates, such discounts/ 

rebates shall be availed and incorporated in the contracts; 

6) Unless announced beforehand, the quoted price shall not be loaded based on deviations in the commercial 

conditions. If it is so declared, such loading of a financial bid shall be done as per the relevant provisions; 

7) Bidders quoted rates shall be inclusive of GST, Building & Construction Workers Cess and any other taxes, 

levies, duties, as applicable on complete work. Evaluation of Bids shall include and consider these 

component over and above basic rates of material & services. The Procuring Entity shall not be responsible for 

any misclassification  of HSN  Number or incorrect GST rate  if quoted by the bidder. Any increase in GST 

rate due to misclassification of HSN number shall have to be absorbed by the supplier. 

8) Valid L1 shall be decided based on over all lowest quote in terms of Gross Tendered Amount (GTA) 

calculated on the basis of estimated cost and contractor percentage (CP) quoted for each sub schedule 

by bidder in his financial bid. Refer TCC for details . 

9) Ambiguous Financial bid: If the financial bid is ambiguous, it shall be rejected as nonresponsive. 

10) In case the lowest Gross tendered amount (GTA) of two or more contractors is same, such lowest bidders 

will be asked to submit sealed revised offer in the form of letter mentioning percentage above/below on 

scheduled cost of tender including all sub sections/ sub heads as the case may be, but the revised percentage 

quoted above/below on tendered cost or on each sub section/sub head should not be higher than the 

percentage quoted at the time of submission of tender. The lowest tender shall be decided based on revised 

offers. 

11) In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal of his tender 

before acceptance and 50% of earnest money shall be forfeited. 

12) If the revised tendered amount of two more contractors received in revised offer is again found to be equal, the 

lowest tender, among such contractors, shall be considered as one for whom Arithmetic sum of turn over 

from operations for previous three financial years as mentioned in eligibility criteria of bid stands highest. In 

case, turnover of all such bidder stands equal then Lowest bidder shall be decided by draw of lots in the 

presence of Tender Evaluation Committee & the lowest contractors those have quoted equal amount of 

their tenders. 

13) In case all the lowest contractors those have quoted same tendered amount, refuse to submit revised offers, then 

tenders are to be recalled after forfeiting 50% of EMD of each contractor. Contractor(s), whose earnest money 

is forfeited because of non-submission of revised offer, shall not be allowed to participate in the re-tendering 

process of the work. 

 

14) Cartel Formation/ Pool Rates 

1. If Procuring Entity decides this to be a case of Cartel/ Pool Rates, leading to “Appreciable Adverse Effect 

on Competition” (AAEC) as identified in Competition Act, 2002, as amended from time to time, It reserves 

its rights to: 

a) consider it as a violation of the Code of Integrity and reject the bid(s) as non-responsive in addition 

to other punitive actions provided in this regard in the Tender Document. In addition to such remedies, 

the Procuring Entity also reserves the right to refer the matter to the Competition Commission of India 

(CCI)  for obtaining necessary relief. In  addition, the attention of the bidders is drawn to Chapter VI of 

the “The Competition Act 2002”, which deals with Penalties. Such actions shall be in addition to other 

rights and remedies available to the Procuring Entity under the contract and Law. 

11.4.2 Reasonableness of Rates Received 

 

Procuring Entity shall evaluate whether the rates received in the Bids in the zone of consideration are reasonable. If the 

rates received are considered abnormally low or unreasonably high, it reserves its right to take action as per the 

following sub-clauses, or as per ITB-clause 2.3, reject any or all Bids; abandon/ cancel the Tender process and issue 

another tender for identical or similar Services. 
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11.4.3 Consideration of Abnormally Low Bids 

 

An Abnormally Low bid is one in which the bid price, in combination with other elements of the bid, appears so low 

that it raises substantive concerns as to the Bidder's capability to perform the contract at the offered price. Procuring 

Entity shall in such cases seek written clarifications from the Bidder, including detailed price analyses of its bid price 

concerning scope, schedule, allocation of risks and responsibilities, rates of material, manpower, T&P, machines etc 

required to be provided to complete the work or to deliver the services and any other requirements of the Tender 

Document. 

 

The rates consist of applicable GST, 15% contractor profit with overhead and the scope of work includes 

miscellaneous Day to day General nature maintenance services. The More over the quality of works and standard 

of services required in CW complex shall be as per approved technical specifications and of best industries practice 

and therefore it is understood the contractor cannot deliver the services in an efficient manner if they quote the 

abnormally below rates. The contractor shall also comply all labor laws and contribution towards ESI/EPF and 

Labor CESS is also covered in the rates quoted by him. In view if all these factors, If rate quoted in any of tender 

price sub schedule (A. I, A.II, A.III) is below 15% of rates mentioned in tender price schedule, then It shall 

be considered abnormally low rates and in such case, if A contractor quoting such abnormal rate is found 

successful in tender system due to his lowest offer (Lowest GTA), he will have to submit additional performance 

guarantees equivalent to 2 times of the amount mentioned in Clause 12.1.3, below. 

11.4.4 Price Negotiation 

 

Usually, there shall be no price negotiations. However, the Procuring Entity reserves its right to negotiate with the 

lowest acceptable bidder (L-1). 

The Bidder shall not increase his rate in case the Procuring Entity negotiates for reduction of rates. Such negotiations 

shall not amount to cancellation or withdrawal of original offer and rates originally quoted will also be binding on the 

Bidder. 

12. Award of Contract 

There shall be no parallel orders or splitting quantities among more than one Bidders. 

 

12.1. Letter of Award (Acceptance - LoA) and Signing of Contract, Placement of work orders 

 

12.1.1 Selection of Successful Bidder(s) 

 

The Procuring Entity shall award the contract to the Bidder whose bid is Techno-commercially suitable and bid price 

is the lowest and reasonable, as per evaluation criteria detailed in the Tender Document. 

12.1.2 Letter of Award (LoA) 

 

1) The Bidder, whose bid has been accepted, shall be notified of the award by the Procuring Entity before the 

expiration of the bid validity  period in written  by digital means only  through CWC Email only. This 

notification (hereinafter and in the Conditions of Contract called the "Letter of Award - LoA") shall state 

the sum (hereinafter and in the contract called the "Contract Price") that the Procuring Entity shall pay the 

contractor in consideration of completion of work. The Letter of Award (LoA) shall constitute the legal 

formation of the contract, subject only to the furnishing of performance security as per the provisions of 

the sub-clause below. 

 

2) The bidder shall return duly acceptance copy of LOA in written by digital means only through Email 

only. Failure in acceptance of LOA or non-acting for further deposition of PG will lead to termination 

and forfeiture of EMD and other punitive actions as mentioned in ITB. 

 

3) On acceptance of the tender, the name of the accredited representative(s) of the contractor, who would 

be responsible for taking instructions from the Regional Manager/Engineer-in-charge / 

Engineer/Warehouse Manager shall be communicated to the Engineer-in-Charge. 
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4) If a Bidder expires after the submission of his tender or after the acceptance of his tender, the CWC 

shall deem such tender as cancelled. If a partner of a Firm expires after the submission of their tender 

or after the acceptance of their tender, the CWC shall deem such tender as cancelled, unless the Firm 

retains its character. However, in such cases, the amount of Earnest Money will be refunded to the legal 

heir on production of successor certificate. 

12.1.3 Performance Security / Performance Guarantee (PG) 

 

1) The Bidder, whose tender is accepted and LOA has been placed, will be required to furnish to the 

Procuring Entity, a Performance Guarantee (PG) of an amount equivalent of 5% of the estimated Contract 

Price with escalation, if any and Additional Performance Guarantee (in case of abnormally low bid as per 

Clause 11.4.4 above) within 15 days of receipt of the Letter of Award (LoA) or period specified in 

Annexure-7 whichever is earlier, as per details in TIS/GCC-CL -1/ LOA 

2) In case of non-submission of Performance Security / Performance Guarantee (PG)  by contractor  by due date 

as above, Procuring Entity, upon written request of Contractor, may extend the due date of submission of PG 

which in no case shall be 30 days of receipt of the Letter of Award (LOA). Such (maximum) allowable 

extension shall be with late fee @ 0.1% per day of Performance Guarantee amount beyond the initial period of 

15 days. 

3) In case of non-receipt of written request  of Contractor  for  extension of initial due date of submission of PG 

or non-submission of PG even by 15th day of receipt of LOA, no extension of such due date shall be su moto 

granted by  Procuring Entity. The action on  contract  shall be decided by  Procuring Entity as per provisions 

made herein at subclause (4) or elsewhere in Tender Document. 

4) In case the PG/SD is to be submitted through BG then, The Bank Guarantee issuing bank shall send cover 

for Bank Guarantee issued through SFMS platform to the CWC Banker i.e. ICICI Bank, 9 Phelps 

Building, Connaught Place, New Delhi, (IFSC Code: ICIC0000007) as per details given below: 

• MT760 COV for issuance of bank guarantee. 

• MT767 COV for amendment of bank guarantee. 

• Issuing bank shall mention CWC beneficiary code i.e. CENTRALW27112020 in field 

7037 of MT 760 COV / MT767 COV. 

• The bidder shall submit the copy of SFMS message as sent by the issuing 

• bank branch along with the original Bank Guarantee. 

• Bank Guarantee submitted without these details shall not be accepted. 

5) If the contractor, having been called upon by the Procuring Entity to furnish PG, fails to do so within the 

period as specified above in subclause (1) (in case of non-extension) and even up to last date of extended period, 

if extended as specified in subclause (2) above, the contract shall be terminated without any notice to 

Contractor, duly forfeiting EMD and other dues, if any payable against the contract. The failed contractor shall 

be debarred from participating in future tender of the Corporation for next two years from the date of debarring. 

6) In the case, when bidder, whose bid has been found to be the lowest evaluated bid withdraws or whose 

bid has been accepted, fails to sign the contract as may be required, or fails to provide the security (PG) as 

may be required for the performance of the contract or otherwise withdraws from the procurement process, 

the Procuring Entity shall cancel the procurement process. 

 

 

 

1) Within seven working days of receiving performance security in form of Bank Guarantee, the Procuring 

Entity shall send the contract form (as per Volume-II: Contract Form along with sub-formats) duly completed 

and signed, in duplicate by digital means through CWC Contract Management Portal (CMS)/Email only to 

the successful Bidder. 

12.1.4 The Contract and Signing of Contract 
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2) If so asked by the Procuring Entity, the successful Bidder shall return the original copy of the contract, duly 

signed and dated, within seven days from the date of receipt of the contract, to the Procuring Entity by 

suitable digital means through CWC Contract Management Portal (CMS) /Email only. 

3) The contractor may point out to the Procuring Entity, in writing/ electronically, any anomalies noticed in the 

contract within seven days of its receipt. 

4) Failure to do so in signing the contract shall constitute a breach, in which case, the Procuring Entity would 

be at liberty to not only terminate the contract, but also forfeit EMD and Performance Bank Guarantee. 

Cost of stamp paper for the agreement will be borne by contractor. 

5) The contract agreement shall consist of: 

The Press Notification (if any), E-Tender Notice, Notice Inviting Tender (NIT), Tender information 

summary (TIS), Instructions to Bidders (ITB), all the Documents of Tender & Contract for works 

including Schedule I,II and III and Drawings, if any, forming the part of tender documents, as 

issued/downloaded by the Bidder from the websites at the time of invitation of tender and acceptance thereof 

together with any correspondence with them leading thereto and also the correspondence related with 

verification of credentials 

6) Procuring Entity through the officers as defined in contract may place the work order(s) on need basis to 

perform various works and to deliver the services as per scope during currency of contract. 

12.1.5 Publication of Tender Result 

 

The name and address of the successful Bidder(s) receiving the contract(s) shall be published only on the e procurement 

Portal ie on www.cwceprocure.com , website of the Corporation and on CPP portal. 

 

 

12.1.6 Verification of Original Documents 

 

The Procuring Entity, at its discretion, may ask Bidder to submit for verification the originals of all such documents 

whose scanned copies were submitted online along with the technical bid. The credential documents of financial 

and experience criteria shall also be got verified from the authority/ office who has issued such documents. If so 

decided, the photocopies of such self-certified documents and the credential documents verified from issuing 

office/ authority shall be kept in the records as part of the contract agreement. 

If the Bidder fails to provide such originals or in case of substantive discrepancies in such documents or it is found 

at any stage of tendering process that documents submitted in bid is/are fabricated/ tempered/ forged/ altered/ 

manipulated/ false then it shall be construed as a violation of the Code of Integrity. Such bid shall be liable to be rejected 

as non-responsive, bidder shall be disqualified and the evaluation of Bids shall proceed with the subsequent ranked 

offers. 

If the Bidder fails to provide such originals or in case of substantive discrepancies in such documents or documents 

submitted in bid is/are fabricated/ tempered/ forged/ altered/ manipulated/ false if found even after placement of LOA 

or signing the contract or then Procuring Entity reserves the right to terminate the contract, forfeit of EMD and 

Performance Security and/or adjust the Security Deposit or the Retention Amount against Corporation’s claims 

whichever is available on or after termination of the Contract. 

In addition to above (disqualification of bidder or termination of contract as the case may be), other punitive actions 

shall also be taken to blacklist/debar the bidder from future participation in tenders of  the Procurement Entity for next 

five years. 

13. Grievance Redressal/ Complaint Procedure 

1) Bidder has the right to submit a complaint or seek de-briefing regarding the rejection of his bid, in writing 

or electronically, within 10 days of declaration of techno-commercial or financial evaluation results. The 

grievance can be registered through grievance redressal portal ( 

https://cwceportal.com/grp/VigilanceApplicationForm/Create?q=itbljmSK+WnjaC/EoVtINA== ) using 

general grievances. 

2) Within 10 working days of receipt of the complaint, the Tender Inviting Officer shall acknowledge the receipt 

in writing to the complainant indicating that it has been received, and the response shall  be sent in due course 
after a detailed examination. 

http://www.cwceprocure.com/
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3) The Tender Inviting Officer shall convey the final decision to the complainant within 21 days of receiving 

the complaint. No response shall be given regarding the confidential process of evaluating bids and 

awarding the contract before the award is notified, although the complaint shall be kept in view during such 

a process. However, no response shall be given regarding the following topics explicitly excluded from 

such complaint process: 

a) Only a bidder who has participated in the concerned Tender Process, i.e., bidding, can make such 
representation. 

b) Only a directly affected bidder can represent in this regard. 

i) In case a technical bid has been evaluated before the opening of the financial bid, an application 
for review concerning the financial bid may be filed only by a bidder whose technical bid is found 
to be acceptable. 

c) Following decisions of the Procuring Entity shall not be subject to review: 

i) Determination of the need for procurement. 

ii) Complaints against performance standards except under the premise that they are either vague or too 
specific to limit competition 

iii) Selection of the mode of procurement or bidding system; 

iv) Choice of the selection procedure. 

v) Provisions limiting the participation of bidders in the Tender Process, in terms of policies of the 
Government 

vi) Provisions regarding purchase preferences to specific categories of bidders in terms of policies 
of the Government 

vii) The decision to enter into negotiations with the L-1 bidder; and 

viii) Cancellation of the Tender Process except where it is intended to subsequently re-tender the 

same Services. 

 

14. Code of Integrity in Public Procurement, Misdemeanors and Penalties: 

Procuring authorities, bidders including their suppliers, contractors, and consultants shall observe the highest 

standard of integrity and not indulge in prohibited practices or other misdemeanors, either directly or indirectly, at 

any stage during the Tender Process or during the execution of resultant contracts. Integrity Pact (including the 

penalties prescribed therein) shall be considered to be part of this clause of ITB (even though it is not being 

reproduced here for the sake of brevity) and shall apply mutadis mutandis during the pre-award tender process. 

 

15. The contract operations and proceeding in connection with the works at all times be conducted during the 

continuance of contract in accordance with the laws, ordinances, rules and regulations for the  time  being in force and 

the contractors shall further observe and comply with the by-laws & regulations of the Govt. of India, State Govts., 

local Municipalities and other authorities, having jurisdiction over area involved in connection with the works of site 

& over operations, such as those as carried out by the contractor/s and shall give all notices required by such by-laws 

& regulations. The hospital and medical regulations in force for the time being shall also be complied with by the 

contractor/contractors and their workmen. 

 

16. The contractor shall be responsible for observance of the rules and regulations under Mines Act, Mineral 

Rules and Indian Metallurgical rules & regulations of State Govt. concerned, as amended from time to time. 

 

 

17. The contractor shall, at all times, keep CWC indemnified against  all penalties that  may be  imposed by the Govt. 

of India or State Govt. for infringement of any other clauses of the mines act and rules made thereunder in respect of 

the quarries from which the quarry material for these works is procured. 

18. Engineer in charge shall monitor the contract progress and shall ensure the day-to-day supervision of execution, 
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quality etc through a team of his representative at site  who will  be a  PMC and field representative of him as mentioned 

in LOA. The contractor shall own the responsibility under the contract and shall report regularly to such representative 

and keeping engineer in charge informed also 
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Pre-Qualifying (PQ) Proforma 

{To be Filled by Bidder and Submitted along with Tender Document} 

Name of Works: Execution of Miscellaneous Repair /Maintenance, upgradation and 

Construction works  of central warehouses Maligaon On Annual rate 

Contract basis. 
 

NIT Reference Number- NO-E NIT_CWC/RO_GHY/ENGG/AMC-09/23-24 

S 
L 

Description Details filled by Bidder 

 

 

1. 

 

Name of the Bidder, 

 

1a Address, 

Organization ID, 

Tel./Fax No. & 

E-mail address of Bidder 

 

 

2. 
Type of constituent (Organization) 

(Proprietorship / Partnership / PrivateLimited / Limited) 

 

2a 
Attested copy of organization Details 

(Proprietorship / Partnership / Private Limited / Limited) 

 

3 
Name of the person holding the power of attorney for this Bid 

 

3a 
Contact details of person holding the power of attorney Mobile 

Number 

Email id. 

 

 

3. Attested Copy of Power of Attorney details to sign the Tender Document 
 

 

4. Earnest Money Deposit (EMD) of Rs. 1,68,100.00 lakh : Only 

through e-payment Gateway 

 

 

5. 
Cost of Tender Documents of Rs.590/-: 

Only through e-payment Gateway 

 

6. PF Registration code  

7. GST Registration code  

8. PAN No. of the Bidder  

9. Contractor Registration enlistment with CPWD/ 

MES/ 

Railway etc if any 

 

10 Financial Eligibility Criteria:  
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10 

a. 

The Sum (Arithmetic sum) of tenderer’s turnover: revenue (income) 

from operations for the last three financial year should be of value not 

less than ₹ 189.09 Lakh (225% of Estimated Cost put on 

Tender). 

The information shall be supported by audited Balance Sheets and 

Profit & Loss Statements of specified period. In case Balance Sheet 

andStatement of Profit/Loss for the immediately preceding financial 

year have not been prepared / audited; the account for one more 

preceding financial year can be submitted. 

In case, Bidder does not submit Audited balance sheet and P&L 

accounts for a particular year (among previous three years as 

mentioned above), turn over for that particular year will be 

considered ‘0’(zero) for calculating arithmetic sum of previous three 

years. 

{Please see Eligibility criteria as per  Annexure-A in  Tender 

document} 

Total Turnover against the criteria Rs. 

……………… 

 

10 

b. 

Chartered Accountant’s Certificate for Annual financial turnover/ 

revenue (income) from operations of specified preceding three 

years 

 

 

 

 

11 

. 

Annual Financial Turnover/Revenue (Income) from operations (as per 
P&L Account) 

 

(a) FY - 2019 – 2020 (only when audited turn over for FY 22-23 is not 

available) 

Total Turn Over- RS……. 

(b) FY - 2020 – 2021 Total Turn Over- RS……. 

(c) FY - 2021- 2022 Total Turn Over- RS……. 

(d) FY - 2022- 2023 Total Turn Over- RS……. 

 

 

 

 

 

 

 

12 

. 

Experience w.r.t. Similar Nature of Work: 
 

Tenderer, during the last four financial years (i.e., 2019- 2020, 2020-

2021, 2021-2022 and 2022-23) & current year (2023-2024) up to the date 

of tender submission, must have completed successfully: 

(1) at least ONE similar nature of work "(i.e. any construction / 

maintenance works comprising of Civil & Electrical works both as 

a composit package)” of value not less than Rs. 67.23 Lakh 

(80% of the Estimated Cost put on Tender) OR 

(2) at least TWO similar nature of work "(i.e. any construction / 

maintenance works comprising of Civil & Electrical works both as 

a composit package)” of value not less than Rs. 42.02 Lakh 

(50% of the Estimated Cost put on Tender) OR 

(3) at least Three similar nature of work "(i.e. any construction / 

maintenance works comprising of Civil & Electrical works both as 

a composit package)” of value not less than Rs. 33.61 Lakh 

(40% of the Estimated Cost put on Tender) OR 

Note: Housekeeping works, Manpower supply works, works 

consisting only Electrical/Firefighting AMC works or only Civil 

works, interior decoration works such as 

wallpapers/blind/curtain installation etc shall not be considered Similar 

Works. 

The credential Certificate of work experience should include the 

name of work, agreement no., date of start, actual date of 

completion & gross amount of work done up to the completion. 

Name of the works completed and 

presented against the criteria: 
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 {Please see Eligibility criteria  as per Annexure-A in Tender 

document and Please see Important Notes} 

 

 Experience No.1  

A Work order/ contract agreement ref number and date  

B Name of client issuing the work order and completion certificate  

C Completion certificate -ref number and date  

D Total value of work completed (Rs.)  

E Stipulated date of completion  

F Actual date of completion  

G Amount / period of delay for which Liquidity damage levied by client 

(if any) 

 

 Experience No.2  

A Work order/ contract agreement ref number and date  

B Name of client issuing the work order and completion certificate  

C Completion certificate -ref number and date  

D Total value of work completed (Rs.)  

E Stipulated date of completion  

F Actual date of completion  

G Amount / period of delay for which Liquidity damage levied by client 

(if any) 

 

 Experience No.3  

A Work order/ contract agreement ref number and date  

B Name of client issuing the work order and completion certificate  

C Completion certificate -ref number and date  

D Total value of work completed (Rs.)  

E Stipulated date of completion  

F Actual date of completion  

G Amount / period of delay for which Liquidity damage levied by client 

(if any) 

 

13 Bidder Office in the State  

A Bidder must have Office, on the latest due date of tender submission in 

any District of The State where Central warehouse ie site of work, is 

located ie Bidder must have office in Guwahati 

For this purpose, valid GST number along with copy of rent agreement 

/ property owner ship document shall be considered as proof of office 

address. 

Address of Office……………… 

With complete details. 

B GST Number  

14 Eligibility declaration form as per NIT-clause 3 and ITB-clause 

3.2 under form -E of this PQ Performa 

 

1. Tenderers have to fill complete details in Pre-Qualifying Proforma. 

2. Documents pertaining to above details should be scanned and uploaded on e-tendering website at the time of on-
line 
tender submission. 

3. RTGS/NEFT E-payment Challans with UTR no. duly authenticated by Bank may also be scanned & uploaded 

along withtender submission. 

4 . Bidder must refer Tender eligibility criteria and Qualification norms as per ITB clause 3.2 and Annexure A 

5. Affidavit (Annexure-IV) and Signed copy of Integrity Pact must be submitted by the Bidder. 

 

 

Sign of Bidder. 

(Digital Signature) 
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(To be submitted as part of technical bid along with PQ performa) (On Bidder 

Letter-head) 

(Along with supporting documents, if any) 

 

Tender Document No. Tend No./ xxxx; 

Name of work: 

 

Bidder’s Name                                        

[Address and Contact Details] 

 

FORM-E 

Bidder’s Reference No. Date………. 

 

Eligibility Declarations 

(Please tick appropriate boxes or cross out any declaration not applicable to the bidder) 

 

We hereby confirm that we comply with all the stipulations of NIT-clause 3 and ITB-clause 3.2and declare  as under 

and shall provide evidence of our continued eligibility to the Procuring Entity as may be requested: 

 

1) Legal Entity of Bidder:    

2) Bidder/ Agent Status:    

3) We solemnly declare that we (including our affiliates or subsidiaries or constituents): 

i. are not insolvent, in receivership, bankrupt or being wound up, not have our affairs administered 

by a court or a judicial officer, not have our business activities suspended and are not the subject 

of legal proceedings for any of these reasons; 

4) Including our Contractors/ subcontractors for any part of the contract: 

i. Do not stand declared ineligible/ blacklisted/ banned/ debarred by  the  Procuring Organisation or its 

Ministry/ Department from participation in its Tender Processes; and/ or 

ii. Are not convicted (within three years preceding the last date of bid submission) or stand declared 

ineligible/ suspended/ blacklisted/ banned/ debarred by appropriate agencies of Government of 

India from participation in Tender Processes of all of its entities, for offences mentioned in Tender 

Document in this regard. We have neither changed our name nor created a new “Allied Firm”, 

consequent to the above disqualifications. 

5) Do not have any association (as bidder/ partner/ Director/ employee in any capacity) with such retired 

public official or near relations of such officials of Procuring Entity, as counter-indicated, in the Tender 

Document. 

6) We certify that we fulfil any other additional eligibility condition if prescribed in Tender Document. 

7) We have no conflict of interest, which substantially affects fair competition. The prices quoted are competitive 

and without adopting any unfair/ unethical/ anti-competitive means. No  attempt has been made or shall be 

made by us to induce any other bidder to submit or not to submit an offer to restrict competition. 

8) Restrictions on procurement from bidders from a country or countries, or a class of countries under Rule 144 

(xi) of the General Financial Rules 2017: 

“We have read the clause regarding restrictions on procurement from a bidder of a country which shares a land 

border with India and on sub-contracting to contractors from such countries, and solemnly certify that we fulfil all 

requirements in this regard and are eligible to be considered. We certify that: 

we are not from such a country or, if from such a country, we are registered with the Competent Authority (copy 

enclosed). and; 

we shall not subcontract any work to a contractor from such countries unless such contractor is registered with the 

Competent Authority. 
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9) We also declare that. 

o There is no country whose bidders have been notified as ineligible on a reciprocal basis under this order 
for the offered / tendered works/ Services, or 

o We do not belong to any Country whose bidders are notified as ineligible on a reciprocal basis under 
this order for the offered / tendered works/ Services. 

o 
10) Penalties for false or misleading declarations: 

We hereby confirm that the particulars given above are factually correct and nothing is concealed and undertake 

to advise any future changes to the above details. We understand that any wrong or misleading self-declaration 

would violate the Code of Integrity and attract penalties as mentioned in this Tender Document. 

 

…………………….

. (Signature with date) 

……………………….. 
(Name and designation) 

Duly authorized to sign bid for and on behalf of 

………………………………………. 

………………………………………. 

[name & address of Bidder and seal of company] 
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The Qualification Norms for bidder 
Section III: ANNEXURE ‘A’ 

 

1. EMD, Cost of Tender & Tender Processing Fees: 

o EMD to be paid in favour of Central Warehousing Corporation, New Delhi only throughe- 

payment gateway of e-procurement & receipt of same should be scanned and uploaded on the e-

tendering website www.cwceprocure.com along with e-tender documents. 

o Cost of tender to be paid only through e-payment gateway of e-procurement system.Proof should 

be submitted/uploaded with the tender. 

o Tender processing fee (Non-refundable) would be paid mandatorily to M/s ITI Ltd.through e-

payment on the portal www.cwceprocure.com. 

2. Experience Certificate: 

Tenderer, during the last four financial years (i.e., 2019- 2020, 2020-2021, 2021-2022 and 2022-23) & current 

year (2023-2024) up tothe date of tender submission, must have completed successfully: 

(1) at least ONE similar nature of work "(i.e., any construction /maintenance works comprising of Civil 

& Electrical works both as a composit package)” of value not less than Rs. 64.23 Lakh (80% 

of the Estimated Cost put on Tender) OR 

(2) at least TWO similar nature of work "(i.e., any construction /maintenance works comprising of Civil 

& Electrical works both as a composit package)” of value not less than Rs.42.02 Lakh (50% 

of the Estimated Cost put on Tender) OR 

(3) at least Three similar nature of work "(i.e., any construction /maintenance works comprising of Civil 

& Electrical works both as a composit package)” of value not less than Rs. 33.61 Lakh (40% 

of the Estimated Cost put on Tender) OR 

 

Note: Housekeeping works, Manpower supply works, works consisting only Electrical/Firefighting AMC 

works or only Civil works, interior decoration works such as wallpapers/blind/curtain installation etc shall 

not be considered Similar Works. 

 

The credential Certificate of work experience should include the name of work, agreement no., date of start, 

actual date of completion & gross amount of work done up to the completion. 

{Please see Eligibility criteria as per Annexure-A in Tender document and Please see Important Notes} 

 

 

It should be noted that credentials for the works executed for Private organizationsshall not be 

considered. 

It should be noted that experience of work not completed in Time and where LD is levied by Client 

organization shall not be accepted /considered for evaluation. 

{Please see “important notes”} 

3. Turnover: Financial Eligibility Criteria: 

The sum total (arithmetic sum) of Bidder’s turnover: revenue (income) from operations for the last three 
financial years (i.e 2020-21, 2021-22 & 2022-23) should be of value not less than Rs.189.09 Lakh 
(225% of Estimated Cost put on Tender). 

                                The information shall be supported by audited Balance Sheets and Profit & Loss Statementsof specified                            

                                    period. In case Balance Sheet and Statement of Profit/Loss for the immediate preceding financial year 

http://www.cwceprocure.com/
http://www.cwceprocure.com/
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have not been prepared / audited; the account for one more preceding financial year can be submitted. 

In case, Bidder does not submit Audited balance sheet and P&L accounts for a particular year (among previous 
three years as mentioned above), turn over for that particular year will be considered ‘0’(zero) for calculating 
arithmetic sum of previous three years. 

{Please see “important notes”} 

4. Affidavit: Duly filled up and signed on stamp paper as per Annexure IV. 

5. Bidder must have Office, on the latest due date of tender submission in any District of The State 

where Central warehouse ie site of work, is located ie Bidder must have office in State…. 

For this purpose, valid GST number along with copy of rent agreement / property ownership document 

shall be considered as proof of office address. 

6. Bidder must submit Eligibility declaration form as per NIT-clause 3 and ITB-clause 3.2 under form 

-E of this PQ Performa 

 

Important Note: 

1. The credential documents viz Letter of award/ Work order/ Contract Agreement /Work completion certificate 

etc should be in the name of Bidder and works should have been executed in the same name and style, the 

bidder is participating in the tender. 

2. The past experience in similar nature of work should be supported by work completion Certificates issued by 

the client’s organization. The work experience for Private sector shall not be considered. 

3. The information about actual completion date and stipulated completion date and LD levied by client (if any) on 

delay in completion must be available in the client certificate. In case this information is silent on client certificate, 

Bidder shall submit factual position of Delay and LD levied in his eligibility declaration along with PQ form. This 

information from bidder shall be varied from client organization at any stage of evaluation/ execution of work. 

4. The value of executed works, for the purpose of this clause shall also include the value of any materials (such 

as cement, steel, etc.), services (scaffolding, batching-plant, other machinery, etc.), which have been supplied 

by client/employer free cost/ on discounted price to the contractor, and which have not been already included 

in the ‘value of works executed’ that is reflected/declared on the relevant ‘experience certificate’ or ‘Letter of 

Award’. Such exclusion shall be specifically mentioned on the Letter of Award, “Experience Certificate” and 

the ‘value of free supplies’ shall be separately certified by the employer, or in cases where the employer is a 

private entity, by a practicing cost/chartered accountant (holding valid certificate of practice), 

5. Joint-venture / Consortia of firms / companies and foreign bidders are not eligible to quote for the tender. 

6. The bidder submitting experience certificate for the works done in joint venture (JV)/consortium with other 

firms/companies, their proportionate experience to the extent of its share in the JV/consortium or work done by 

them shall only be allowed on submitting the valid proof of their share/work done. 

7. Experience gained by executing work on back-to-back contract basis is acceptable. Back-to-back contract 

means work awarded by owner to first agency and then by the first agency to the second agency. The first agency 

shall not be eligible for work experience in such a case. To get the weightage of experience, following 

conditions must be fulfilled. 

a. Work should be actually executed by the second agency with due concurrence of the owner as tri-

partite agreement. It should be backed by valid agreement and experience certificate. 

b. Payments received by second agency should be reflected in bank accounts and income tax 

statements. 

c. Owner of the project and first agency should jointly certify the experience certificate. 

d. The actual amount of payment received by the second agency shall be considered for experience. 
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8. Experience in respect of  an associate contractor, subcontractor  or those executing work on subletting may be 

allowed only if the conditions of sub-contract / sub-letting have been incorporated in the original agreement 

between the client/owner and first agency and the experience certificate is jointly issued by first agency and 

owner/client. 

9. Experience of petty contractor, labour rate contractor work shall not be accepted. 

10. Experience of works on foreign soil shall not be accepted. 

11. Certificate in the name of other companies: 

a) Certificates of Subsidiary/ Parent/ Group Company/ Own works: Any  company/firm  while submitting tender 

can use the work experience of its subsidiary company to the extent of its ownership in the subsidiary 

company. On the other hand, the companies/firms which intend to get qualified on the basis of experience of 

the parental company/group company/ Own works, shall  not be considered. Further, the financial parameters 

of the subsidiary or Parental Company cannot  be used by the other one for qualification. 

b) Merger/ Acquisition of Companies: In case of a Company/firm, formed after merger and/ or acquisition 

of other companies/ firms, past work experience and financial parameters like turnover, profitability, net 

worth etc. of the merged/ acquired companies/ firms will be considered for qualification of such 

Company/ firm provided such Company/ firm continues to own the requisite assets and resources of the 

merged/ acquired companies/ firms. Valid document like Copy of MOA/ROC etc should be submitted in 

support of this information. 

c) The bidder, who have changed the name of Firm/merged/acquired/purchased any Firm whose credential 

papers are being used/submitted for qualification of tender, should submit the following documents in this 

regard and in absence of the complete documentary evidence, such offer shall be summarily rejected. 

i. The copy of certificate of Incorporation of Firm or Registration Certificate of Firm. 

ii. Copy of Memorandum and Articles of Association of Firm. 

iii. Copy of Board Resolution regarding change of name of/take over/merger of Firm. 

iv. Copy of sale deed/Memorandum of Understanding for Purchase/sale/merger of Firm along 

with assets and liabilities. 

v. Copy of PF Registration and PAN Card. 

vi. Affidavit regarding change of name of Firm along with all assets and liabilities, if any. 

vii. Affidavit regarding closure of business of Old Firm/Merged Firm. 

viii. Copy of Certificate of CA/Company Secretary regarding Sale/Merger/Change of name of 

Firm. 

12. In case a work is started prior to 04 (four) years, ending last day of tender submission, but completed in last 04 

(four) years, ending last day of tender submission, the completed work shall be considered for fulfilment of 

credentials. 

13. If a work is physically completed and completion certificate to this extent is  issued by the concerned Client 

organization but final bill is pending, such work shall be considered for fulfilment of credentials. 

14. If a part or a component of work is completed but the  overall  scope of contract is not completed, this work shall 

not be considered for fulfilment of technical credentials even if the cost of part completed work/component is more 

than required for fulfilment of credentials. 4. In case a work is considered similar in nature for fulfilment of 

technical credentials, the overall cost of that work including PVC amount if any shall be considered and no separate 

evaluation for each component of that work shall be made to decide eligibility. 

15. The value of final bill including PVC amount-if paid, or otherwise in case final bill is pending the contract cost in 

last approved variation statement plus PVC amount paid or cumulative amount paid up to last on- account bill 

including PVC amount and statutory deductions whichever is less, shall be considered as the completion cost 

of work. 

16. Participation of Partnership Firms in works tenders: 

i. The Partnership Firms participating in the tender should be legally valid under the provisions of 
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the Indian Partnership Act. 

ii. The partnership firm should have been in existence or should have been formed prior to submission of 

tender. Partnership firm should have either been registered with the Registrar or the partnership deed 

should have been notarized prior to date of tender opening  as  per the Indian Partnership Act. 

iii. Separate identity / name should be given to the partnership firm. The partnership firm should have PAN / 

TAN number in its own name and PAN / TAN number in the name of any of the constituent partners shall 

not be considered. The valid constituents of the firm shall be called partners. 

iv. Once the tender has been submitted, the constitution of the firm shall not be allowed to be modified / 

altered / terminated during the validity of the tender as well as the currency of the contract except when 

modification becomes inevitable due to succession laws etc., in which case prior permission should be 

taken from CWC and in any case the minimum eligibility criteria should not get vitiated. The re-

constitution of firm in such cases should be followed by a notary certified Supplementary Deed. The 

approval for change of constitution of the firm, in any case, shall be at the sole discretion of the CWC and 

the Bidder shall have no claims what-so-ever. Any change in the constitution of Partnership firm after 

opening of tender shall be with the consent of all partners and with the signatures of all partners as that in 

the Partnership Deed. Failure to observe this requirement shall render the offer invalid and full EMD shall 

be forfeited. If any Partner/s withdraws from the firm after opening of the tender and before the award of 

the contract, the offer shall be rejected. If any new partner joins the firm after opening of tender but prior 

to award of contract, his / her credentials shall not qualify for consideration towards eligibility criteria 

either individually or in proportion to his share in the previous firm. In case the Bidder fails to inform 

CWC beforehand about any such changes / modification in the constitution which is inevitable due to 

succession laws etc. and the contract is awarded to such firm, then  it will be considered a breach of the 

contract conditions liable for determination of the contract under Clause 3 of General Conditions of 

Contract. 

v. A partner of the firm shall not be permitted to participate either in his individual capacity or as a partner 

of any other firm in the same tender. 

vi. The tender form shall be submitted only in the name of partnership firm. The EMD shall be deposited by 

partnership firm through e-payment gateway as mentioned in tender document. The EMD submitted in 

the name of any individual partner or in the name of authorized partner 

(s) shall not be considered. 

vii. One or more of the partners of the firm or any other person (s) shall be designated as the authorized 

person (s) on behalf of the firm, who will be authorized by all the partners to act on behalf of the firm 

through a “Power of Attorney”, specially authorizing him / them to submit & sign the tender, sign the 

agreement, receive payment, witness measurements, sign measurement books, make 

correspondences, compromise / settle / relinquish any claim (s) preferred by the firm, sign “No Claim 

Certificate”, refer all or any dispute to arbitration and to take similar such action in respect of the said 

tender / contract. Such “Power of Attorney” shall be notarized / registered and submitted along with 

the tender. 

viii. On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like Performance 

Guarantee, Guarantee for various Advances to the Contractor shall be submitted only in the name of 

the partnership firm and no splitting of guarantees among the partners shall be acceptable. 

ix. On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be executed in 

the name of the firm only and not in the name of any individual partner. 

x. In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings shall 

be furnished by all the partners through a notarized affidavit, before signing of contract agreement. 
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(a) Joint and several liabilities: The partners of the firm to which the Letter of Acceptance (LOA) is 

issued, shall be jointly and severally liable to the CWC for execution of the contract in accordance 

with General and Special Conditions of the Contract. The partners shall also be liable jointly and 

severally for the loss, damages caused to the CWC during the course of execution of the contract 

or due to non-execution of the contract or part thereof. 

(b) Duration of the partnership deed and partnership firm agreement: The partnership 

deed/partnership firm agreement shall normally not be modified/altered/ terminated during the 

currency of contract and the maintenance period after the work is completed as contemplated in the 

conditions of the contract. Any change carried out by partners in the constitution of the firm without 

permission of CWC, shall constitute a breach of the contract, liable for determination of the contract 

under Clause 3 of the General Conditions of Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and 

interpreted in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in the 

contract without the written consent of the other partner/s and that of the CWC. 

xi.  The Bidder shall clearly specify that the tender is submitted on behalf of a partnership firm. The following 

documents shall be submitted by the partnership firm, with the tender: 

a. A copy of partnership deed. 

b. A copy of Power of Attorney (duly registered as per prevailing law) in favour of the individual to 

tender for the work, sign the agreement etc. and create liability against the firm. 

c. An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by 

CWC/CPWD/Railways or any other Ministry / Department of the Govt. of India / any State Govt. or 

PSU from participation in tenders / contracts as on the date of opening of bids, either in their 

individual capacity or in any firm in which they were / are partners. Concealment / wrong 

information in regard to above shall make the contract liable for determination under Clause 3 of 

the General Conditions of Contract. 

xii. In case of newly formed partnership firm, the credentials of individual partners from previous propriety 

firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered 

only to the extent of their share in previous entity on the date of dissolution 

/ split and their share in newly formed partnership firm. For example, a partner A had 30% share in 

previous entity and his share in present partnership firm is 20%. In the present tender under 

consideration, the credentials of partner A will be considered to the extent of 0.3*0.2*value of the 

work done in the previous entity. For this purpose, the Bidder shall submit along with his bid all the 

relevant documents which include copy of previous partnership deed(s), dissolution deed(s) and proof 

of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

xiii. In case of existing partnership firm, if any one or more partners quit the partnership firm, the 

credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take 

away his credentials to the extent of his share on the date of quitting the partnership firm (e.g. in a 

partnership firm of partners A, B & C having share 30%, 30% & 40% respectively and credentials of 

Rs 10 crore; in case partner C quits the firm, the credentials of this partnership firm shall remain as Rs 6 

crore). For this purpose, the Bidder shall submit along with his bid all the relevant documents which 

include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) 

in case of dissolution of partnership firm(s) etc. 

xiv. In case of existing partnership firm if any other partner(s) joins the firm, the credentials of partnership 

firm shall get enhanced to the extent of credentials of newly added partner(s) on the same principles as 

mentioned in subclause above. For this  purpose, the  Bidder  shall  submit along with his bid all the 

relevant documents which include copy of previous partnership deeds, dissolution/splitting deeds and 

proof of surrender of PAN No.(s) in case of dissolution of partnership firm etc. 

xv. Any partner in a partnership firm cannot use or claim his credentials in any other firm without 
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leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use 

credentials of partnership firm of A&B partners in any other partnership firm or propriety firm without 

leaving partnership firm of A&B partners. 

xvi. In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion 

of credentials of the previous partner will be passed on to the successor. 

xvii. If the percentage share among partners of a partnership firm is changed, but the partners remain the same, 

the credentials of the firm before such modification in the share will continue to be considered for the firm 

as it is without any change in their value. Further, in case a partner of partnership firm retires without 

taking away any credentials from the firm, the credentials of partnership firm shall remain the same as it 

is without any change in their value. 

xviii. In case of a partnership firm ‘AB’ consisting of partners ‘A’ & ‘B’, if Partner ‘A’ also works as 

proprietor firm ‘P’ or partnership in other firm ‘AX’, the credentials of ‘A’ in proprietor firm ‘P’ or other 

partnership firm ‘AX’ earned after date of becoming a partner of the firm AB shall not be added in 

partnership firm AB. 

xix. In case a Bidder is LLP, the credentials of Bidder shall be worked out on above lines similar to a 

partnership firm. 

Bidder not fulfilling the above requirements or submission of clarification documents withrespect to above or 

any of mandatory document, shall be summarily rejected. 

 

 

 

 

 

 

 

 

 Regional Manager 
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                   SECTION – III A (TENDER FORMS & ANNEXURES) 
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CENTRAL WAREHOUSING CORPORATION 

 (A Govt. of India Undertaking) 

                         Regional Office : 39, SaptaSwahid Path, Sarumotoria, Dispur, Guwahati-781006(Assam)  
 

 

“TENDER & CONTRACT” 

PERCENTAGE RATE TENDER & LUMPSUM VALUE CONTRACT FOR WORKS 

 

Tender for the Work of of Execution of Miscellaneous Repair /Maintenance, upgradation and Construction works  of 

central warehouses Maligaon On Annual rate Contract basis. 

 

(i) To be submitted on-line at Website: www.cwceprocure.com latest by 3:00. pm on 27.01.2024 To be 

opened on-line at Website: www.cwceprocure.com in presence of Bidders or their authorized 

representative who may wish to be present at 03:30 pm on 27.01.2024. in the office of Regional 

Manager, Central Warehousing Corporation, Regional Office, Guwahtai 

 

T E N D E R 

 

I/We have read and examined the Tender Notice; Notice Inviting Tender; Tender information 

summary (TIS), Instructions to Bidders (TIB), Schedules – A (Price schedule) Specifications applicable, 

Drawings & designs; General rules & directions; Conditionsof contract; Clauses of contract; Special & 

technical conditions; Schedule of rate, Price Sub Schedules; Other documents; Rules referred to in the 

Conditions of Contract and all other contents in the tender documents for the work. 

I/We hereby tender for execution of the work, specified for the Central Warehousing 

Corporation within the time specified in Schedule ‘F’/ NIT (TIS), viz. Schedule of quantities in all sub- 

schedules and in accordance in all respects with the Specifications, Designs, Drawings and Instructions 

in writing, referred to in Rule 1 of General Rules & Directions and in line of technical, special, 

GeneralConditions of Contract and with such materials, as are provided for by and in respect & in 

accordance with such conditions, so far as applicable, and NIT/ ITB as well. 

I/We agree to keep the tender open for ninety (90) days from the date of openingof Technical 

Bid under two bid system and not to make any modifications in its terms and conditions. 

A sum of Rs. 1.68 Lakh including GST is hereby submitted through e-payment gateway 

of e-procurement as EMD and Cost of the tender Rs. 590.00 

If I/We fail to furnish the prescribed Performance Guarantee within prescribed period after award 

of the contractto me/us; I/We agree that the Central Warehousing Corporation shall, without prejudice to any 

other right/remedy, be at liberty to forfeit the said Earnest Money absolutely. 

Further, if I/We, fail to commence the work as specified, I/We agree that the Central Warehousing 

Corporation shall,  without prejudice to any other right or remedy, be at liberty to forfeit the said Earnest 

Money andthe Performance Guarantee absolutely, otherwise the said Earnest Money shall be retained by 

theCorporation towards Security Deposit to execute all the works referred to in the tender documentsupon 

the terms and conditions, contained or referred to therein and to carry out such deviations as may  be  ordered, 

upto  maximum  of the  percentage  mentioned in Schedule ‘F’ and  those  in  excess of that  limit  at the rates 

to be determined in accordance  with the provisions contained in general & special conditions of contract. 

Further, I/We agree that in case of forfeiture of Earnest Money or both Earnest Money and 

Performance Guarantee as aforesaid, I/We shall be debarred for participation and shall not  be eligible to 

participate in future tender /procurement process of Central warehousing corporation from the date of 

debarment. 

http://www.cwceprocure.com/
http://www.cwceprocure.com/
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“I/we undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back-to-back basis. Further that, if such a violation comes to the notice of 

Department, then I/we shall be debarred for tendering in CWC in future. Also, ifsuch a violation comes 

to the notice of Department before date of start of work, the Engineer-in-charge shall be free to forfeit 

the entire amount of Earnest Money Deposit / Performance Guarantee.” 

I/We hereby declare that I/We shall treat tender documents, drawings and other records 

connected with the work as secret / confidential documents and shall not communicate information 

/ derived there from to any person other than a person to whom I/We am/are authorized to communicate the 
same or use the information in any manner pre-judicial to the safety of the Corporation. 

Dated   /    /   

Signature of Contractor 

Postal Address 

 

Witness : 

Address : 

Occupation : 

* Cost of the tender to be deposited along with the EMD would be applicable only to those 
contractors who will download the tenders from the websites as mentioned in the NIT. 

 

ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
me for and on behalf of Central Warehousing Corporation for a sum of Rs. 

  (Rupees  ), i.e. % 

above / below the estimated cost of work of Rs. (Rupees      

  ). 

The letters referred below shall form part of this Contract Agreement – 

(a)    

(b)    

(c)    

 

 

Dated :     / /   

 

For & on behalf of CWC 

 

Signature  

Designation    
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                                                                                                                                                                       ANNEXURE I 

  

 

 

FORMAT OF NET WORTH 

The Net Worth of Mr./Ms./M/s  for last 

Financial Year         -           is Rs. lakhs as per his/her/their books of Accounts. 

 

(Note : Net Worth means sum total of paid up share capital plus free reserves. Further, anydebit balance 

of Profit & Loss Account and Misc. Expenses to the extent not adjusted 

/ or written off, if any, shall be reduced from Reserves and Surpluses. 

 

 

 

 

 

 

Signature of Chartered Accountant Name : 

Membership No. : 

UDIN: 

Seal : 

Date : 

 

 

Signature of Contractor 
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ANNEXURE II 

 

AFFIDAVIT 

(For Sole Proprietary Firm) 

 

(To be executed in presence of Public Notary on non-judicial stamp paper of appropriatevalue. 

The stamp paper has to be in the name of the Bidder.) 

 

 

 

I, R/o     

  do hereby solemnly affirm and 

declare as under – 

 

1. That I am Sole Proprietor of    

  (Sole Proprietor Firm Name). 

 

2. That the office of the firm is situated at    

  (address). 

 

 

 

 

Place : 

 

Date : 

 

 

     VERIFICATION 

 

DEPONENT 

 

 

 

Verified that the contents of my above said affidavit are true and correct to the best of my 

knowledge & belief and nothing has been concealed there from. 

 

 

Place : 

Date : 

 

DEPONENT 
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                                                                                                                                                                        ANNEXURE III 

 

FORMAT FOR POWER OF ATTORNEY TO AUTHORIZED SIGNATORY 

 

 

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant Stamp Act. The stamp 

paper to be in the name of the firm/ company who is issuing the Power of Attorney). 

 

Tender Ref. No.:  Date:    

 

We, M/s.  (name of the firm/ company with address of the registered office) 

hereby constitute, appoint and authorize Mr./Ms.   (Name and residential address) who is 

presently with us and holding the position of  and whose signature is given below as our 

Attorney to do in our name and our behalf all or any of the acts ,deeds or things necessary or incidental to our bid for the work

 (name of work), including signing and submission of application/ tender / proposal, 

participating in the meetings, responding to queries, submission of information/ documents and generally to represent us in all the 

dealings with CWC or any other Government Agency or any person, in connection with the works until culmination of the process 

of bidding, till the Contract Agreement is entered into with CWC and thereafter till the expiry of the Contact Agreement. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said Attorney pursuant to this Power of Attorney and that all 

acts, deeds and things done by our aforesaid Attorney shall always be deemed to have been done by us. 

 

 

 

(Signature and name of authorized signatory being given Power of Attorney) 

 

 

(Signature and name of Person Delegating Power of Attorney) 

 

Seal of the Organization 

 

Witness 1: Witness 2: 

Name: Name: 

Address: Address: 

Occupation: Occupation: 

 

Notes: 

-    The mode of execution of the power of Attorney should be in accordance with the procedure, if any, laid down by the applicable 
law and the charter documents of the executant(s) and when it is so required the same should be under common seal affixed in 
accordance with the required procedure. 
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ANNEXURE IV 

 

AFFIDAVIT 

{TO BE SUBMITTED BY BIDDER  ALONGWITH THE TENDER DOCUMENTS} 

 

(To be executed in presence of Public Notary on non-judicial stamp paper of the value ofRs. 100. 

The stamp paper has to be in the name of the Bidder.) 

 

I (Name and Designation) , appointed as the attorney / authorized 

signatory of the Bidder (including its constituents) M/s  (hereinafter 

calledthe Bidder) for the purpose of the Tender documents for the work of  as 

per the Tender No.of CWC, do hereby solemnly affirm and state on  behalf  of the Bidder including its 

constituents, as under : 

 

1. I/We the Bidder(s), am/are signing this document after carefully reading the contents. 

 

2. I/We the Bidder(s) also accept all the conditions of the tender document and have signedall the pages 

in confirmation thereof. 

 

3. I/We hereby declare that I/We have downloaded the tender documents from CWC tender portal 

www.cwceprocure.com and printed the same. I/We have verified the content of the printed 

document from the website and there is no addition, no deletion or no alteration to the content of 

the tender document. In case of any discrepancy noticed at any stage (i.e. evaluation of tenders 

& execution of work), the decision of CWC with regard to such discrepancies shall be final and 

binding upon me/us. 

 

4. I/We declare and certify that I/we have not made any  misleading or false representation in the PQ 

forms, eligibility declaration, statements and attachments in proof of the qualification requirements. 

 

5. I/We also  understand that my/our offer will be evaluated based on the documents 

/credentials submitted along with the offer and same shall be bindingupon me/us. 

 

I/We declare that the information and documents submitted along with the tender by me/us are 

correct and I/We are fully responsible for the correctness of the information and documents, 

submitted by us. 

 

6. I/We understand that if the Certificates and information regarding Eligibility Criteria, Qualification 

norms submitted by us are found to be forged/false or incorrect at any time during process for 
evaluation of tenders, itshall lead to forfeiture of the tender EMD besides suspending  of  business  

for  five  year.  Further,  I/We [insert name of the Bidder] 
and all my/our constituentsunderstand that my/our offer shall be summarily rejected. 

 

7. I/We also understand that if the certificates submitted by us are found to be false/ forged or incorrect 

at any time, after the award of the contract, it will lead to termination of the contract, alongwith 

forfeiture of EMD/SD and Performance Guarantee, besides any other action provided in the contract 

and suspending of business for five year. 

 

8. I/We also understand that in case I/we fails to submit the requisite Performance Guarantee even 

after the period specified in Clause 1 of Schedule ‘F’ from the date of issue of Letter of Award 

(LOA), the contract shall be terminated, duly forfeiting EMD and other dues, if any payable 

against the contract or in case of termination of contract due to default at my/our end, I/we shall 

be debarred from participating in future tender /procurement 

process of the Corporation for two years from the date of debarring. 

 

9. I/We certify that I/We are not black listed or debarred by MES / CPWD / Railways / any Govt. 

http://www.cwceprocure.com/


Volume-I ( RFP ) 

Page | 56 

 

 

 

Department / State PWDs / PSU (Public Sector Undertaking) and Govt. Sector Construction Agencies 

from participation in tenders / contract on the date of opening of bids. 

 

10. I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back-to-back basis. Further that, if such a violation comes tothe notice of 

Department, then I/We shall be debarred for tendering in CWC in future forever. Also, if such a 

violation comes to the notice of Department before date of start of work, the Engineer-in-Charge 

shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee. 

 

11. COMPLIANCE TO BID REQUIREMENT: 

 

I/We hereby confirm that we have gone through and understood the Tender Documentand our Bid 

complies with the requirements / terms & conditions of the Tender Document and subsequent 

Addendum / Corrigendum (if any), issued by CWC, without any deviation 

/ exception / comments / assumptions. 

We also confirm that we have quoted the rates without any condition and deviation. The Tender has 

been submitted along with the required documents and same have beenuploaded under digital 

signatures of the authorized signatory. We undertake that thetender document shall be deemed to be 

our bid and in the event of award of work to us,the same shall  be considered for constitution of contract 

agreement. Further, we shallsign and stamp each page of the Tender Document as token of 

acceptance and as partof contract in the event of award of contract to us. We further confirm that 

we havequoted our rates in our financial bid as per the conditions of the Tender Document andfor 

all the items. 

 

12 I /We certify that I/we have offered the products with local content more than 50 % 

 

 

 

 

 

             VERIFICATION 

 

DEPONENT 

Seal and Signature of the Bidder 

 

I/We above named Bidder do hereby solemnly affirm and verify that the contents of my /our above 

Affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 

DEPONENT 

Seal and Signature of the Bidder 

 

Place: Dated: 

❖ Details, as appropriate, are to be filled in suitably by Bidder. 

❖ Attestation before Magistrate/ Notary Public. 
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ANNEXURE-V 

INTEGRITY PACT 

 

To 

The Bidder 

 

 

 

Sub : NIT NO-E NIT_CWC/RO_GHY/Engg./AMC-09/23-24 for the work of Execution of 

Miscellaneous Repair /Maintenance, upgradation and Construction works  of central 

warehouses Maligaon On Annual rate Contract basis. 

Dear Sir, 

 

It is hereby declared that CORPORATION is committed to follow the principle of transparency, equity and 
competitiveness in public procurement. 

 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the BIDDER 

will sign the Integrity Agreement, which is an integral part of tender/bid documents, failing which the 

BIDDER will stand disqualified from the tendering process and the bid of the BIDDER would be summarily 

rejected. 

 

This declaration shall form part and parcel of  the Integrity Agreement and signing of the same shall be 
deemed as acceptance and signing of the Integrity Agreement on behalf of the CORPORATION. 

 

Yours faithfully 

 

 

Regional Manager/ CWC 
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INTEGRITY PACT 

 

To 

The Regional manager 

……………………………………………. 

…………………………………………… 

 

 

Sub : Submission of Tender for the work of Execution of Miscellaneous Repair /Maintenance, upgradation 

 and Construction works  of central warehouses Maligaon On Annual rate Contract basis.. 

Dear Sir, 

 

I/We acknowledge that CORPORATION is committed to follow the principles thereof as enumerated 
in the Integrity Agreement enclosed with the tender/bid document. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We 

will sign the enclosed integrity Agreement, which is an integral part of tender documents,failing which 

I/We will stand disqualified from the tendering process. I/We acknowledge that THEMAKING OF THE 

BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE 

of this condition of the NIT. 

 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further 

agree that execution of the said Integrity Agreement shall be separate and distinct from the main contract, 

which will come into existence when tender/bid is finally accepted by CORPORATION. I/We 

acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with Article 1 

of the enclosed Integrity Agreement. 

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement,while 

submitting the tender/bid, CORPORATION shall have unqualified, absolute and unfettered right to 

disqualify the BIDDER and reject the tender/bid is accordance with terms and conditionsof the tender/bid. 

 

 

Yours faithfully 

 

 

(Duly authorized signatory of the BIDDER) 
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INTEGRITY PACT 

 

Tender Ref. No.: GEM/  Date:    

 

 
(Compulsory Ink signed on each page and to be submitted along with Technical Bid) (The 

same shall be signed on non-judicial stamp paper of appropriate value during agreement signing) 

 

General This pre-bid / pre-contract Agreement (hereinafter called the Integrity Pact) is made on    

day of the month of  between on one hand, the Central Warehousing Corporation (A Govt. of India 

Undertaking), 4/1 Siri Institutional area, Hauz Khas, New Delhi, acting through Group General Manager (Personnel), Central 

Warehousing Corporation (A Govt. of India Undertaking) (hereinafter called the “CORPORATION" which expression 

shall mean and include, unless the context otherwise requires, his successors in office and assigns) of the First Part and M/s    

 

represented by Shri , (Name of the contractor) (hereinafter called BIDDER which expression shall mean and 

include, unless the context otherwise requires, his successors and permitted assigns) of the Second Part. 

WHEREAS the CORPORATION proposes to appoint contractor at and the BIDDER is willing to execute the 

items of work / Section as per schedule of work, the work order issued General conditions of the contract of CWC. 

 

WHEREAS the BIDDER is a private company / public company / Government undertaking / partnership firm constituted in 

accordance with the relevant law in the matter and the corporation is a PSU performing its functions on behalf of the Ministry 

of Consumer Affairs, Food and Public Distribution, New Delhi, Govt. of India. 

 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence / prejudiced dealings 

prior to, during and subsequent to the currency of the contract to be entered into with a view to:- Enabling the 

CORPORATION to obtain the desired said work at a competitive price in conformity with the defined specifications by 

avoiding the high cost and the distortionary impact of corruption on public procurement, and enabling BIDDER to abstain 

from bribing or indulging in any corrupt practice in order to secure the contract by providing assurance to them that their 

competitors will also abstain from bribing and other corrupt practices and the CORPORATION will commit to prevent 

corruption, in any form, by its officials by following transparent procedures. 

 

The parties hereto hereby agree to enter into this integrity Pact and agree as follows: 

 

[1] Commitments of the Corporation 

 

[1.1] The Corporation undertakes that no official of the CORPORATION, connected  directly  or  indirectly with the 

contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, gift, 

reward, favour or any material or immaterial benefit or any other advantage from the BIDDER, either for themselves or 

for any person, organization or third party related to the contract in exchange for an advantage in the bidding process, 

bid evaluation, contracting or implementation process related to the contract. 

 

[1.2] The CORPORATION will, during the pre-contractor stage, treat all BIDDERS alike and will provide to all 

BIDDERS the same information and will not provide any such information to any particular BIDDER which could afford 
an advantage to that particular BIDDER in comparison to other BIDDERS. 

 

[1.3] All the officials of the CORPORATION will report to the appropriate authority any attempted or completed 

breaches of the above commitments as well as any substantial suspicion of such a breach. 

 

[2] In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the 

CORPORATION with full and verifiable facts and the same is prima facie found to be correct by the 

CORPORATION, necessary disciplinary proceedings, or any other action as deemed fit, including criminal 
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proceedings may be initiated by the CORPORAION and such a person shall be debarred from further dealings related 

to the contract process. In such a case while an enquiry is being conducted by the CORPORAION the proceedings 

under the contract would not be stalled. 

 

[3] Commitments of BIDDERS 

 

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means and illegal activities 

during any stage of its bid or during any pre-contract or post-contract stage in order to secure the contract or in furtherance 

to secure it and in particular commit itself to the following: - 

 

[3.1] The BIDDER will not offer, directly or through intermediaries,  any bribe, gift,  consideration, reward, favour, any 

material or immaterial benefit or other advantage, commission, fees, brokerage or  inducement to any official of the 

CORPORATION, connected directly or indirectly with the bidding process, or to any person, organization or third party 

related to the contract in exchange for any advantage in the bidding, evaluation, contracting and implementation of the 

contract. 

 

[3.2] The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly any 

bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the CORPORATION or otherwise in procuring the Contract or forbearing to 

do or having done any act in relation to the obtaining or execution of the contract or any other contract with the 

CORPORATION for showing or forbearing to show favour or disfavour to any person in relation to the contract or any 

other contract with the CORPORATION. 

 

[3.3] The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the 

contract, shall disclose any payments he has made, is committed to or intends to make to officials of the 

CORPORATION or their family members, agents, brokers or any other intermediaries in connection with the 

contract and the details of services agreed upon for such payments. 

 

[3.4] The BIDDER will not collude with other parties interested in the contract to impair the transparency, fairness and 

progress of the bidding process, bid evaluation, contracting and implementation of the contract. 

 

[3.5] The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal 

activities. 

 

[3.6] The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others, any 

information provided by the CORPORATION as part of the business relationship, regarding plans, technical 

proposals and business details, including information contained in any electronic data carrier. The BIDDER also 

undertakes to exercise due and adequate care lest any such information is divulged. 

 

[3.7] The BIDDER commits to refrain from giving any complaint directly or through any other manner without 

supporting it with full and verifiable facts. 

 

[3.8] The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions mentioned 

above. 

 

[3.9] If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, either directly or 

indirectly, is a relative of any of the officers of the CORPORATION, or alternatively, if any relative of an officer of the 

CORPORATION has financial interest / stake in the BIDDER’s firm, the same shall be disclosed by the BIDDER 

at the time of filling of tender. 

 

The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 1956. 

 

[3.10] The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or transactions, 

directly or indirectly, with any employee of the CORPORATION 

 

[4] Previous Transgression 
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[4.1] The BIDDER declares that no previous transgression occurred in the last three years immediately before signing of 

this Integrity Pact, with any other company in any country in respect of any corrupt practices envisaged hereunder or 

with any Public Sector Enterprise in India or any Government Department in India that could justify BIDDER’s exclusion 

from the tender process. 

 

[4.2] The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualified from the 

tender process or the contract, if already awarded, can be terminated for such reason. 

 

[5] Sanctions for Violations 

 

Any breach of the aforesaid provision by the BIDDER or any one employed by it or acting on its behalf (whether with 

or without the knowledge of the BIDDER) shall entitle the CORPORATION to take all or any one of the following 

actions, wherever required: - 

 

i. To immediately call off the pre-contract negotiations without assigning any reason or giving any compensation to the 

BIDDER. However, the proceedings with the other BIDDER(s) would continue. 

ii. The Security Deposit / Performance Bond (after the contract is signed) shall stand forfeited either fully or partially, 

as decided by the CORPORATION and the CORPORATION shall not be required to assign any reason therefore. 

iii. To immediately cancel the contract, if already signed, without giving any compensation to the BIDDER. 

iv. To recover all sums already paid by the CORPORATION, and in case of an Indian BIDDER with interest thereon at 

2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case of a BIDDER from a country 

other than India with interest thereon at 2% higher than the LIBOR. If any outstanding payment is due to the BIDDER 

from the CORPORATION in connection with any other contract for any other stores / work such outstanding payment 

could also be utilized to recover the aforesaid sum and interest. 

v. To encash the advance bank guarantee and performance bond / warranty bond, if furnished by the BIDDER, in order to 

recover the payments, already made by the CORPORATION, along with interest. 

vi. To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay compensation for any loss 

or damage to the CORPORATION resulting from such cancellation / rescission and the CORPORATION shall be 

entitled to deduct the amount so payable from the money(s) due to the BIDDER. 

vii. To debar the BIDDER from participating in future bidding processes of the CORPORATION for a minimum period 

of five years, which may be further extended at the discretion of the CORPORATION. 

viii. To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or broker with a view to 

securing the contract. 

ix. In cases where irrevocable Letters of Credit have been received in respect of any contract signed by the 

CORPORATON with the BIDDER, the same shall not be opened. 

x. Forfeiture of Performance Bond in case of a decision by the CORPORATION to forfeit the  same  without assigning any 

reason for imposing sanction for violation of this Pact. 

 

[5.1] The CORPORATION will be entitled to take all or any of the actions mentioned at para 5.1(i) to (x) of this Pact also 

on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with or without the 

knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of 

Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

 

[5.2] The decision of the CORPORATION to the effect that a breach of the provisions of this Pact has been committed by 

the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the independent 

Monitor(s) appointed for the purposes of this Pact. 

 

[6] Fall Clause 

[6.1] The BIDDER undertakes that it has not supplied / is not supplying similar product / systems or subsystems at a price lower 

than that offered in the present bid in respect of any other Ministry / Department of the Government of India or PSU and 

if it is found at any stage that similar product / systems or sub systems was supplied by the BIDDER to any other Ministry 

/ Department of the Government of India or a PSU at a lower price, then that very price, with due allowance for elapsed 

time, will be applicable to the present case and the difference in the cost would be refunded by the BIDDER to the 

CORPORATION, if the contract has already been concluded. 

 

[7] Independent Monitor 
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[7.1] The CORPORATION has appointed Independent Monitors (hereinafter referred to as Monitors) for this Pact in 

consultation with the Central Vigilance Commission, New Delhi. 

[7.2] The CORPORATION has appointed Sh. Sudhanshu Sekhara Mishra, Email – ssmishra.995@gmail.com. as an 

Independent Monitor (hereinafter referred to as Monitor) for this Pact in consultation with the Central Vigilance 

Commission. 

[7.3] The task of the Monitor shall be to review independently and objectively, whether and to what extent the parties comply 

with the obligations under this Pact. 

[7.4] The Monitor shall not be subject to instructions by the representatives of the parties and perform their functions neutrally 

and independently. 

[7.5] Both the Parties accept that the monitors have the right to access all the documents relating to the project / 

procurement, including minutes of meetings. 

[7.6] As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the Authority 

designated by the CORPORATION. 

[7.7] The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project documentation of the 

CORPORATION including that provided by the BIDDER. The BIDDER will also grant the Monitor, upon his request 

and demonstration of a valid interest, unrestricted and unconditional access to his project documentation. The same is 

applicable to Subcontractors. The Monitor shall be under contractual obligation to treat the information and documents 

of the BIDDER / Subcontractor(s) with confidentiality. 

[7.8] The CORPORATION will provide to the Monitor sufficient information about all meetings among the parties related to 

the Project provided such meetings could have an impact on the contractual relations between the parties. The parties will 

offer to the Monitor the option to participate in such meetings. 

 

[7.9] The Monitor will submit a written report to the designated Authority of CORPORATION within 8 to 10 weeks from the 

date of reference or intimation to him by the CORPORATION / BIDDER and, should the occasion arise, submit proposals 
for correcting problematic situations. 

 

[8] Facilitation of Investigation 

 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the CORPORATION or its 

agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the BIDDER 

shall provide necessary information and documents in English and shall extend all possible help for the purpose of such 

examination. 

 

[9] Law and Place of Jurisdiction 

 

This Pact is subject to Indian Law. The Place of performance and jurisdiction is the seat of the CORPORATION. 

 

[10] Other Legal Actions 

 

The actions stipulated in this integrity Pact are without prejudice to any other legal action that may follow in accordance with 

the provisions of the extant law in force relating to any civil or criminal proceedings. 

 

[11] Validity 

 

[11.1] The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years or the complete execution 

of the contract to the satisfaction of both the CORPORATION and the BIDDER / Seller, including warranty period, 

whichever is later. In case BIDDER is unsuccessful, this integrity Pact shall expire after six months from the date 

of the signing of the contract. 

 

[11.2] Should one or several provisions of this Pact out to be invalid; the remainder of this Pact shall remain valid. In this case, 

the parties will strive to come to an agreement to their original intentions. 

 

 

 

[12] The parties hereby sign this Integrity Pact at on   

 

Corporation Bidder 

mailto:ssmishra.995@gmail.com
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Name of the Officer:- Name of Authorized Signatory:- 

Designation Designation 

Signature & Stamp: - Signature & Stamp: - 

Signature and Name of Witness 1 Signature and Name of Witness 1 

Signature and Name of Witness 2 Signature and Name of Witness 2 
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ANNEXURE-VI 

 

DECLARATION 

(On the letter head of firm) 

 

Following are the near relative of the contractor are working as Officer or as an officer in any capacity 

Officer in the Central Warehousing Corporation or in the Ministry of Food, ConsumerAffairs & Public 

Distribution, Govt. of India, New Delhi: 

 

S/N Department Name of 

officer 

Place of 

Posting 

Relation Remarks 

1 Central 

Warehousing 

Corporation 

    

2 Ministry of Food, 

Consumer Affairs & 

Public Distribution, 

Govt. of India, New 

Delhi: 

    

 

 

 

 

 

 

 

 

 

(Duly authorized signatory of the BIDDER) 
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ANNEXURE-VII 

 

WORKS IN HAND 

(On letter head of firm)- 

 

 

The contractor shall submit list of works which are committed / in hand (in-progress) in the 
following format – 

 

 

 SL   Name of   

    Work  

Name & Particulars of Division 

/Department/Organization 
Where Work is being Executed 

Amount 

of 

Works 

awarde 

d 

(Rs.) 

Status of 

Work in 

Progres s 

Balance 

value of 

woprk to 

be 

execute 

during 

next one 

year from 

the date 

of 

inviting 

the 

tender 

1 2 3 4 5 6 

      

 

 

 

 

 

 

 

 

 

(Duly authorized signatory of the BIDDER) 

 

In case of the works in progress /committed for CWC, the details provided by CWC engineer shall be final and shall be 

considered for evaluation. 
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General Tenets  of  Interpretation 

Unless where the context requires otherwise, throughout the contract: 

 

1. The heading of these conditions shall not affect the interpretation or construction thereof. 

2. Writing or written includes matter either whole or in part, in digital communications, manuscript, 

typewritten, lithographed, cyclostyled, photographed, or printed under or over signature or seal or digitally 

acceptable authentication, as the case may be. 

3. Words in the singular include the plural and vice-versa. 

4. Words importing the masculine gender shall be taken to include other genders, and words importing 

persons shall include any company or association or body of individuals, whether incorporated or not. 

5. Terms and expression not herein defined shall have the meanings assigned to them in the contract Act, 1872 

(as amended) or the Sale of Goods Act, 1930 (as amended)  or  the General Clauses Act, 1897 (as amended) 

or of INCOTERMS, (current edition published by the International Chamber of Commerce, Paris) as the case 

may be. 

6. Any reference to ‘Works’ shall be deemed to include the incidental Services/ Goods also. 

7. Any generic reference to GCC shall also imply a reference to SCC as well. 

8. Any reference to ‘Contract’ shall be deemed to include all other documents (inter-alia GCC, SCC, TCC, 

ITB, NIT) 

9. Any reference to any legal Act, Government Policies or orders shall be deemed to include all amendments to 

such instruments, from time to time, till date. 

 

Definitions 

 

In the contract, unless the context otherwise requires: 

 

1. “Agent” is a person employed to do any act for another or represent another in dealings with a third person. In the 

context of public procurement, an Agent is a representative participating in the Tender Processor Execution of a 

Contract for and on behalf of its principals. 

2. “Beneficiary” (of  Services/ Works) means the person for  whom the Services/ Works  are to be delivered as 

stipulated in the contract. 

3. "bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in specific contexts) means an offer to 

supply goods, services or execution of works made as per the terms and conditions set out in a document inviting 

such offers. 

4. "Bidder" (including the term 'Bidder', 'consultant' or 'service provider' in specific contexts) means any person or 

firm or company, including any member of a consortium or joint venture (that is an association of several persons, 

or firms or companies), every artificial juridical person not falling in any of the descriptions of bidders stated 

hereinbefore, including any agency branch or office controlled by such person, participating in a Tender Process. 

5. “Bill of Quantities” (including the term Price Schedule or BOQ) means the priced and completed Bill of 

Quantities forming part of the bid. 

6. "Commercial Bank" means a bank, defined as a scheduled bank under section 2(e) of the Reserve Bank of India 

Act, 1934. 

7. “Contract” (including the terms ‘Purchase Order’ or ‘Supply Order’ or ‘Withdrawal Order’ or ‘Work Order’ 

or ‘Consultancy Contract’ or ‘Contract for Services’, ‘rate contract’ or ‘framework contract’ or ‘Letter of 

Award – LoA’(letter or memorandum communicating to the contractor the acceptance of his bid) or 

‘Agreement’ or a ‘repeat order’ accepted/ acted upon by the contractor in specific contexts), means a formal 

legal agreement in writing relating to the subject matter of procurement, entered into between the Procuring 

Entity and the contractor on mutually acceptable terms and conditions and which are in compliance with all the 

relevant provisions of the laws of the country; 
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8. “Contractor” (including the terms ‘Supplier’ or ‘Service Provider’ or ‘Consultant’ or ‘Firm’ or ‘Vendor’ or 

‘Manufacturer’or ‘Successful Bidder’ in specific contexts) means the person, firm, company, or a Joint Venture 

with whom the contract is entered into and shall be deemed to include the contractor's successors (approved 

by the Procuring Entity), agents, subcontractor, representatives, heirs, executors, and administrators as the case 

may be unless excluded by the terms of the contract; 

9. “Day”, “Month”, “Year” shall mean calendar day/ month or year (unless reference to financial year is clear 

from the context). 

10. “Drawing” means the drawing or drawings stipulated in or annexed to the Specifications or the Tender 

Document/ Contract; 

11. “Engineer in charge” means Head of Engineering section at Regional Office, where contract is awarded. He is 

the CWC officer responsible for execution of the Special/Preventive Repair & Maintenance works 

/ Upgradation or construction works under the contract and for monitoring the Progress of works, for payment of 

works etc. 

12. “Engineer” means Assistant Engineer/Executive Engineer or Representative of Engineer in charge at place 

of work deployed by Regional Manager or Engineer in charge for performing the duties as per contract terms 

& conditions. 

13. “Equipment” means the contractor's machinery and vehicles brought temporarily to the Site for the performance 

of Service. 

14. “General Conditions” means the General Conditions of Contract, also referred to as GCC. 

15. "Goods" (including the terms ‘Stores’, ‘Material(s)’ in specific contexts) includes all articles, material, 

commodity, livestock, medicines, furniture, fixtures, raw material, consumables, spare parts, instruments, 

machinery, equipment, industrial plant, vehicles, aircrafts, ships, railway rolling stock assemblies, sub-

assemblies, accessories, a group of machines comprising an integrated production process or such other 

categories of goods or intangible, products like technology transfer, licenses, patents or other intellectual 

properties (but excludes books, publications, periodicals, etc., for a library), in specific contexts), procured or 

otherwise acquired by a Procuring Entity. Any reference to Goods shall be deemed to include specific small 

work or some services that are incidental or consequential to the supply of such goods; 

16. “Government" means the Central Government or a State Government as the case may be and includes 

agencies and Public Sector Enterprises under it, in specific contexts; 

17. “Inspection” means activities such as measuring, examining, testing, analysing, gauging one or more 

characteristics of the goods or services or works, and comparing the same with the specified requirement to 

determine conformity. 

18. “Intellectual Property Rights” (IPR) means the rights of the intellectual property owner concerning a tangible 

or intangible possession/ exploitation of such property by others. It includes rights to Patents, Copyrights, 

Trademarks, Industrial Designs, Geographical indications (GI). 

19. “Joint Venture” means a Joint Venture or a Consortium (that is an association of several persons, or firms or 

companies - also referred to as JV/C) 

20. “Materials” means all supplies, including consumables, used by the contractor for service performance or use 

by his staff. 

21. “PMC” means the Project Management Consultant or any other officer or a third-party agency who has been 

assigned the authority to take day to day actions on behalf of the Engineer in charge / Regional 

Manager/Procuring Entity during the execution of the contract by the contractor; 

22. “Parties”: The parties to the contract are the "Contractor" and the “Procuring Entity”, as defined in this clause; 

23. “Performance Security/Guarantee” (includes the terms ‘Performance Bond’ or ‘Performance Bank 

Guarantee’ or other specified financial instruments in specific contexts) means a monetary guarantee to be 

furnished by the successful Bidder or Contractor in the form prescribed for the due performance of the contract; 

24. “Procurement” or “public procurement” (or ‘Purchase’, or  ‘Government  Procurement/  Purchase’ including an 

award of Public-Private Partnership projects, in specific contexts) means the acquisition of Goods/ Services/ works 

by way of purchase, lease, license or otherwise, either using public funds or any 
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other source of funds (e.g. grant, loans, gifts, private investment etc.) of goods, works or services or any 

combination thereof, by a Procuring Entity, whether directly or through an agency with which a contract for 

procurement services is entered into, but does not include any acquisition without consideration. The term 

“procure”/ “procured” or “purchase”/ “purchased” shall be construed accordingly; 

25. “Procuring Entity” means the entity in The Procuring Organization procuring Goods, Works, or Services that is 

Central warehousing Corporation in context of this contract. 

26. “Regional Manager” means the officer signing the Letter of Award (LoA) in capacity of Regional Manager CWC 

and/or the contract on behalf of the Procuring Entity and an officer who is administrative head of the Region 

and in charge of all warehousing operations in the region; He will be tender accepting authority and decision-

making authority for taking punitive actions under various provisions of contract. 

27. “Service(s)” (including the term ‘non-consultancy services’ or ‘Outsourcing of Services’ in specific contexts) 

are defined by exclusion as services that cannot be classified as Consultancy Services. Services (non-

Consultancy) involve routine, repetitive physical, procedural, and non-intellectual outcomes for which 

quantum and performance standards can be tangibly identified and consistently applied and are bid and 

contracted on such basis but does not include the appointment of an individual made under any law, rules, 

regulations, or order issued in this behalf. Any reference to Services shall be deemed to include the supply of 

goods or performance of consultancy service or small works, which are incidental or consequential to such 

services; 

28. “Warehouse Manager” means the Incharge  of Central warehouse complex where work is to be  executed as  

mentioned in NIT. He is the administrative and operation head of CW complex  and He is the CWC officer 

responsible for execution of the Day to Day /Annual Repair & Maintenance works under the contract and for 

monitoring the Progress of works, for payment of works etc. 

29. “Works” refer to any activity involving construction, fabrication, repair, overhaul, renovation, decoration, 

installation, erection, excavation, dredging, and so on, which make use of a combination of one or more of 

engineering design, architectural design, material and technology, labour, machinery, and equipment. 

30. “Special Conditions” means Special Conditions of Contract, which override the General Conditions, also 

referred to as SCC. 

31. “Specification” or “Technical Specification” means the drawing/ document/ standard or any other details 

governing the construction, manufacture or supply of goods or performance of services or completion of work that 

prescribes the requirement to which goods or services or works have to conform as per the contract. 

32. “Signed” means ink signed or digitally signed with a valid Digital Signature as per IT Act  2000  (as amended 

from time to time). It also includes stamped, except in the case of Letter of Award or amendment thereof.; 

33. “Sub-Contractor” means a person or corporate body with an agreement with the contractor to carry out a specific 

part of the contract that may or may not include working on the Site. 

34. “Temporary Works” means works designed, constructed, installed, and removed by the contractor needed 

during the Services' performance. 

35. “Variation” means an instruction given by the Contract Manager, which varies the scope, quantum or 

performance standards of the Service performed. 

36. “Tender”; “Tender Document”; “Tender Enquiry” or “Tender Process”: ‘Tender Process’ is the whole process 

from the publishing of the Tender Document till the resultant award of the contract. ‘Tender Document’ 

means the document (including all its sections, appendices, forms, formats, etc.) published by the Procuring 

Entity to invite bids in a Tender Process.The Tender Document and Tender Process may be generically referred 

to as “Tender’ or ‘Tender Enquiry’, which would be clear from context without ambiguity. 



Volume-I ( RFP ) 

Page | 69 

 

 

 

Abbreviation of the words used in Tender document 

 

 Abbreviation  Definition 

BG Bank Guarantee 

BIS Bureau of Indian Standard 

BOQ Bill of Quantities 

BSD Bid Securing Declaration 

CAR Policy Contractor’s all Risk Policy 

CC Cement Concrete 

CGST Central Goods and Services tax 

CPP Central Procurement Portal 

CPWD Central Public Works Department 

CTE Chief Technical Examiner 

CWC Central Warehousing Corporation 

DPIIT Department for Promotion of Industry and Internal Trade 

DSR Delhi Schedule of Rates 

EFT Electronic Funds Transfer 

EMD Earnest Money Deposit 

EOT Extension of Time 

EPFO Employees Provident Fund Organization 

ESI Employees State Insurance 

ESI Employees State Insurance 

FD/FDR Fixed Deposit Receipt 

GCC General Conditions of Contract 

GST Goods and Services Tax 

GSTIN GST Identification Number 

HSN Harmonized System of Nomenclature 

IEM Independent External Monitor 

IGST Integrated Goods and Services tax 

IIT Indian Institute of Technology 

INR Indian Rupee 

IPC Indian Penal Code 

IPR Intellectual Property Rights 

IRC Indian Roads Congress 

ITB Instructions To Bidders 

JV Joint Venture 

JV/C Joint Venture/ Consortium 

LAR Last Approved Rates 

LD Liquidated damage 

LoA Letter of Award (Acceptance) 

MD Managing Director 

MES Military Engineering Services 

MII Make in India 

MORTH Ministry of Road Transport & Highway 

MSE Micro and Small Enterprises 
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MSME Micro Small and Medium Enterprises 

MSMED MSME Development (Act) 

MT Metric Tonne 

NEFT National Electronic Funds Transfer 

NIT Notice Inviting Tender 

PAN Permanent Account Number 

PC (Indian) Penal Code 

PC Prevention of Corruption 

PERT Programme Evaluation Review Technique. 

PF Provident Fund 

PQ Pre-Qualifying 

PSU Public Sector Undertaking 

PVC Price Variation Clause 

RCM Reverse Charge Mechanism 

SCC Special Conditions of Contract 

SD Security Deposit 

SGST State Goods and Services tax/ 

SOR Schedules of Rates 

T&P Tools & Plants 

TCS Tax Collected at Source 

TDS Tax Deducted at Source 

TIA Tender Inviting Authority 

TIS Tender Information Summary 

UGST Union Territory Goods and Services tax 

WC Policy Workmen Compensation Policy 
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CENTRAL WAREHOUSING CORPORATION 

 

and 

 

…[Contractor]… 

 

 

 

 

 

 

 

 

 

 

 

Contract Number ……………… 

 

 

 

 

 

 

 

 

 

 

 

Execution of Miscellaneous Repair /Maintenance, upgradation and Construction works  of central warehouses 

Maligaon On Annual rate Contract basis. 

 

 

 

 

 

 

 

 

 

 

 

 

 

(Signature of the Issuing Officer) (Signature of the Tenderer) 
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(On a Non-Judicial Stamp Paper of INR 100/-) 

 

 

THIS AGREEMENT is made this [date] day of [month], [year] 

BETWEEN 

(1) Central Warehousing Corporation, a Government of India Undertaking, established under the 

Warehousing Corporation Act, 1962, having its Regional Office at 39, Sapta Sahid Path, Dispur, Sarumotoria, 

Guwahati, Assam 781024 and having its Corporate Office at at 4/1, Siri Institutional Area, August Kranti Marg, 

Hauz Khas, New Delhi- 110016 through its Regional Manager, Guwahati (hereinafter referred to as the 

"Corporation", which expression, unless the context requires otherwise, shall include its successors and 

permitted assignees); and 

 

(2) [name of the Contractor], having its place of business at [address] (hereinafter referred to as the 

"Contractor", which expression, unless the context requires otherwise, shall include its successors/legal heirs and 

permitted assignees). 

 

RECITALS 

 

Whereas:  

 

A The Corporation is involved in providing services in the field of warehousing, logistics and related activities to 

various depositors including, from Government/ private sectors. 

 

B For the purposes mentioned under recital A above, the Corporation requires the Contractor to provide certain 

services of miscellaneous Repair /Maintenance, upgradation and Construction works in of central warehouses 

Maligaon  and the Contractor is engaged in the business of providing such services and has agreed to perform the 

Services for the Corporation on the terms and conditions set out in this Contract. Accordingly, it is essential to the 

Corporation that the Services to be provided under this Contract are rendered in timely manner as envisaged in 

the Contract/ Work Order(s). In entering into this Contract, Contractor acknowledges that time is of utmost 

importance and agrees to the provisions in the Contract addressing that. 

 

NOW THEREFORE IT IS HEREBY AGREED as follows: 

 

1. The Contractor agrees to perform such Services including, any incidental services, in accordance with the terms and 

conditions of this Contract/ Work Order (S) or as directed from time-to-time by the Corporation, such directions not 

being inconsistent with this Contract, and in consideration of its due performance of such Services, the Corporation 

agrees to pay the Contractor according to the rates, terms and conditions herein contained. 

2. The Contract shall comprise the following documents: 

This Agreement; 

Schedule I: Conditions of Contract with Appendix(s); 

Schedule II: Scope of Work and Appendix(s) 

Schedule III: Price/ Compensation Schedule 

(all hereinafter the “Contract”) 

3. In the event of any inconsistency or discrepancy between any of the documents listed in Clause 2 above, then 

precedence shall be in descending order as listed. 

 

4. The terms and conditions of this Contract shall take effect from [insert date] (the “Effective Date”) and shall be 

valid for 1_ year(s) only. 
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5. The required date for commencement of the Work shall be as per the Work Order (s) that may be issued by the 

Warehouse Manager/ Corporation’s Engineer (Refer Schedule II: Scope of Work), on need basis, from time to 

time (“Commencement Date”). Notwithstanding any other provisions of the Contract, Corporation’s 

obligations under this Contract or any Work Order shall arise only upon issuance of a Work Order to the Contractor. 

The Work Order may comprise inter-alia, the following: 

 

• Work Order reference Number, Date of Placement; 

• Name of the Work/ services to the delivered; 

• Schedule of handing over of site by the Corporation; 

• Schedule of issue of designs (If required/ applicable) by the corporation; 

• Estimated (abstract) quantities of Work(s); 

• Time of commencement and completion; 

• Reference of quantity estimates whether estimated by Contractor or estimated by CWC Engineer/ 

Warehouse Manager 

• Defect Liability Period; 

• Place of Work, Site details. 

 

6. The work(s) shall be required to be completed within stipulated time schedule to be reckoned from the 3rd day 

from date of placement of Work Order in case of R&M/ Upgradation works as per Table 2 /Table 3 of Scope of 

Work (Schedule-II) and from next day from date of placement of Work Order in case of Horticulture & 

Housekeeping Services mentioned in Table 1 of Scope of Work (Schedule-II) above and immediately upon call by 

Warehouse Manager  for breakdown  services mentioned in Table  1 above  to meet the time line as per Schedule- 

II of Scope of Work. 

 

7. For the purposes of Clause 14 (Warranty) of Schedule I  (Conditions of Contract) the  “Warranty  Period” shall be a 

period as stipulated in the Scope of Work (Schedule-II) from the date of issue of the Completion Certificate in respect 

of the respective work(s) or, if earlier, the date of termination of the Contract; provided that if any rectification is 

carried out pursuant to Clause 14 (Warranty), then the Warranty Period shall be extended for a further equivalent 

period from the date of completion of such rectification. 

 
8. The Contractor has provided the Corporation with an irrevocable and unconditional performance bank 

guarantee in the sum of i.e. from a bank or financial institution acceptable to the 

Corporation (the “Performance Bank Guarantee”). The PBG shall be returned to the Contractor after 

Completion Certificate issued by the Corporation. 

 

The PBG and or any other Bank Guarantee provided under this Contract shall be duly kept valid by the 

Contractor for beyond sixty (60) days- after first anniversary of the Letter of Award issued by the Corporation 

or any Contract/ Work Order extension. 

 

If requested by the Corporation, the Contractor agrees  to extend the validity  period of the Performance Bank 

Guarantee or to issue a further Performance Bank Guarantee in the event that the duration of this Contract is for any 

reason extended beyond such validity date. 

 

The Corporation shall make a claim under the Performance Bank Guarantee apart for amounts to which the 

Corporation is entitled under the contract (not withstanding and/or without prejudice to any other provisions in the 

contract agreement) in the event of: 

a) failure by the Contractor to extend the validity of the Performance Bank Guarantee as described herein 

above, in which event the Corporation may claim the full amount of the Performance Bank Guarantee. 

b) failure by the Contractor to pay Corporation any amount due, either as agreed by the Contractor or 

determined under any of the provisions of this Contract/ Work Order, within 30 days of the service of 

notice to this effect by Corporation. 

 

9. Notwithstanding any other provisions of the Contract, no payments due to the Contractor by the Corporation under 

the Contract  shall  be payable by the  Corporation to the Contractor until the copies of the certificates of insurance 

referred to in Clause 21 (Insurance) of Schedule I (Condition of Contract) (wherever applicable) and the 

Performance Bank Guarantee have been delivered to the Corporation. 

[insert amount] 
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10. For the purposes of Clause 31.5 (Notices) of Schedule I (Conditions of Contract), the address for notices shall 

be: 

 

If to the Corporation/ Regional manager: 

 

[Insert Address] 

 

E-mail: [ ] 

Attention: [ ] 

 

 

 

 

If to the Contractor: 

 

[Insert Address] 

 

E-mail: [ ] 

Attention: [ ] 

 

13. For the purposes of this Contract, the Corporation’s Representative for contractual matters shall be 
[name/designation- Regional Manager] and the Corporation’s Representative for operational/technical matters 
shall be [name/designation]. 

 
For the purposes of this Contract, the Contractor’s Representative for contractual matters shall be 
[name/designation] and the Contractor’s Representative for operational/technical matter shall be 
[name/designation]. 

 

14. The following additional terms and conditions shall apply to this Contract: 

 

[Insert here any additional contract-specific terms and conditions, if any] 
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IN WITNESS WHEREOF the Parties hereto have executed this Agreement on the day, month and year herein above 

written: 

 

 

Signed by……………………………………… 

 

…………………………….[Print 

Name] for and on behalf of CWC 

 

Witness……………………………………………………. 

 

………………………………………..[Witness  Name] 

 

 

Signed  by……………………………………………………. 

 

…………………………………………[Print      

Name] for and on behalf of [Name of 

Contractor] 

 

Witness……………………………………………………. 

 

…………………………………………[Witness  Name] 
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                   APPENDIX-1 

                                         PERFORMANCE BANKGUARANTEE 

 

  SCHEDULE I 

                                                          CONDITIONS OF CONTRACT 

 

 

1 INTERPRETATION 

1.1 Definitions 

In the Contract the following words and expressions shall, unless the context otherwise requires, have the 

following meanings: 

 

"Affiliate" shall mean any subsidiary or holding company of any  body  corporate or any 

other subsidiary of such holding company.  For the purpose of this definition: 

“subsidiary” shall mean a subsidiary within the meaning of the Companies 

Act, 2013 but in addition as if that section provided that its members are 

deemed to include any other body  corporate whose rights in relation to it are 

held on behalf of that other body corporate or by way of security by another 

person but are treated for the purposes of that section as held by that other 

body corporate; and “holding company” shall mean a holding company  

within the meaning of the Companies Act, 2013 but in addition as if that 

section provided that a body corporate is deemed to be a member of another 

body corporate where its rights in relation to that body corporate  are  held on 

its behalf or by way of security by another person but treated for the purposes 

of that section as held by it; 

 

“Agreement” shall mean the Agreement between the Corporation and the Contractor 

to which this Schedule is attached; 

 

“Claim” shall mean means any and all claims, demands, liens, judgments, awards, 

remedies, debts, liabilities, damages, injuries, costs, losses, legal and other 

expenses, or causes of action of whatsoever nature, including, without 

limitation, those claims made or enjoyed by dependents, heirs, claimants, 

executors, administrators, successors or assigns, in whatever jurisdiction 

the foregoing may arise; 

 

"Commencement Date” shall mean the required date for commencement of the Work at the 

Site, as specified in the Contract/ Work Order; 

 

“Corporation Group” shall mean the Corporation, its affiliate, successors and permitted 

assignees, and its and their respective directors, officers and employees 

(including agency personnel). 

 

“Corporation Information” shall mean all data, documents, materials and information supplied by 

the Corporation to the Contractor for the purposes of this Contract, including, 

without limitation, any updated or re-issued information; 

“Corporation’s Representative”       shall mean the person(s) identified as such in the Agreement; 

“Completion Certificate” shall have the meaning given to that term in Clause 13 (Completion of 

the Work);  

“Completion Date” shall mean the required date for completion of the Work as set out in 

the Contract/ Work Order, as the same may be amended in accordance with 

the provisions of the Contract; 

 

 



 

8 | P a g e   

 

Vol-II Contract & GCC 

 

the provisions of the Contract; 

 

"Contract" shall have the meaning given to that term in the Agreement, as the same 

may be amended or varied in accordance with its terms; 

 

"Contractor's Equipment" shall mean all tools, plant, equipment, materials and supplies provided 

by the Contractor Group (whether owned, leased or hired)  in connection with 

the performance of the Work/Services (including, without limitation, those 

referred to in the Scope of Work) and whether or not for incorporation in the 

Facilities/ Work(s); 

 

“Contractor Group” shall mean the Contractor, its subcontractors of any tier, its and their 

respective Affiliates, successors and permitted assignees, and its and their 

respective directors, officers, employees (including agency personnel); 

 

“Contractor’s Personnel” shall mean all personnel provided or used by the Contractor Group for 

the purpose of carrying out the Work, including, without limitation, those 

referred to in the Scope of Work; 

 

“Contractor’s Representative”   shall mean the person(s) identified as such in the Agreement; 

 

“Data” means all reports, studies, designs, data, drawings and other information, 

documentation and materials as  may  be  prepared, created or developed by 

the Contractor as a result of the Work or in accordance with this Contract; 

“Effective Date” shall have the meaning  given to that  term  in the  Agreement; “Facilities”

 shall mean the facilities to be constructed/ maintained/ repaired/ 

renovated by the Contractor as a result of the Work(s); 

“Force Majeure” shall have the meaning given to that term in Clause 22.2 (Definition); 

"Government" shall mean the Government of India, or where applicable, any state, 

regional or local government or authority, inclusive of any ministry, 

agency, authority or other entity controlled by same; includes agencies and 
Public Sector Enterprises under it, in specific contexts; 

 

“Issued Material” shall mean the resources viz materials, tools, plant, equipment listed in 

the, Appendix 7 and/or Scope of Work (if any) to be procured by the 

Corporation and delivered to the Contractor at the specified location to 

enable to Contractor to carry out the Work; 

 

“Officer –in charge” shall mean the Corporation representative Officer in the capacity/rank 

of Warehouse Manager or Engineer who placed the work order to contractor 

to perform the work/deliver the services under the contract. 

 

"Party” shall mean either the Corporation or the Contractor as the context so 

permits and, as expressed in the plural, shall mean the Corporation and the 
Contractor collectively; 

 

"Scope of Work" shall mean the scope of work set out in Schedule II (Scope of Work) 

along with Technical Specifications and any amendment thereto made in 

accordance with the terms of the Contract; 

 

 

"Schedule(s)" shall mean the schedule(s) to the Contract as referred to numerically 

and exhaustively therein;
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“Site" shall mean the operating site, construction site or  other  place where the 

Contractor is performing the Work and/or any supporting  activity in respect 

thereof; 

 

"Specification" shall mean those requirements regarding the standard of Contractor's 

Equipment, as set out in the Contract; 

 

“Warranty Period” shall have the meaning given to that term in the Agreement; 

 

“Work” shall mean all work or services to be performed by the Contractor as 

provided for under the Contract, including, without limitation, the 

provision of all materials, services and equipment required in accordance 

with the Contract as per Scope of Work and Technical Specifications; 

 

1.2 Clauses 

Unless otherwise  stated, any  and all references in  the Contract to  Clauses are references to  the Clauses of this 

Schedule I of the Contract. 

 

1.3 Headings 

The headings in the Contract are used for convenience only and shall not govern or affect the interpretation of the 

Contract. 

 

1.4 Plurality 

Words denoting the singular shall include the plural and vice versa, where the context requires. 

 

1.5 Statutory References 

Except as expressly identified, any reference to statute, statutory provision or statutory instrument shall include 

any re-enactment or amendment thereof for the time being in force. 

 

1.6 Periods 

Unless expressly stated otherwise, all references to days, weeks, months and years shall mean calendar days, 

weeks, months and years. 

 

2 COMMENCEMENT AND PROGRESS OF WORK 

2.1 Commencement Date 

When Corporation issue the work order(s), on need basis, for any work /services at any day during contract 

period, The Contractor shall ensure that it is in position ready to commence the Work at the Site no later than the 

Commencement Date mentioned in work order(s). 

 

2.2 Progress of the Work 

2.2.1 The Contractor shall at all times carry out and complete the Work in accordance with any Work Plan and/or time 

schedule for the Work specified in the Work Order (s) or if none is specified such other work plan and/or time 

schedule as may be agreed between the Parties (the “Work Plan”). 

 

2.2.2 As soon as possible, but within 3 (Three) working days of receipt of a Work Order, the Contractor shall submit 

a Work Plan showing the ‘Time and Progress Chart’ for each milestone within the Time for Completion. 
The Officer in Charge may within 7 (seven) working days thereafter, if required modify and 
communicate the Work Plan approved to the Contractor, failing which the Work Plan submitted by the 
Contractor shall be deemed to be approved by the Officer in Charge. 
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2.2.3 In case of non-submission of Work Plan by the Contractor, the Work Plan as may be issued by the Officer in 
Charge shall be deemed to be  final.  The issuance of  and/or  deemed approval of  such Work Plan  by the Officer 
in Charge shall not relieve the Contractor of any of the obligations under the Contract. 

 

2.2.4 The Contractor shall submit the Work Plan including the ‘Time & Progress Chart’ and Progress Report using 
the mutually agreed software or in other format decided by Corporation for the work done during previous 

month to the Corporation on or before 5th day of each month, failing which a recovery as per Appendix-7 to 
be decided by the Corporation, shall be made on per week or part basis in case of delay in submission of the 
monthly progress report. 

 

2.2.5 The Contractor shall use the Work Plan as the basis for progress reporting, scheduling, forecasting and 
controlling performance of the Work. If at any time the progress of the Work does not comply with the Work 
Plan, the Contractor shall immediately inform the Corporation and shall take all necessary action to re-establish 
progress in accordance with the Work Plan. 

 

2.2.3 A Work Order issued by the Corporation shall only be amended in accordance with the procedure set out in 

Clause 29 (Variations). 

 

2.3 Completion Date 

The Contractor shall complete the Work in accordance with the Contract by no later than the Completion Date 

stipulated in the Work Order. Upon completion, the Corporation shall issue a Completion Certificate to the 

Contractor in accordance with Clause 13.3. 

 

 

3 CONTRACTOR'S OBLIGATIONS – GENERAL 

3.1 Contractor's Performance 

3.1.1 The Contractor shall perform the Work with all due skill, diligence and care and in a safe, competent and 

workmanlike manner in accordance with good and prudent industry practice and in accordance with the provisions 

of the Contract. 

 

3.1.2 Except to the extent that it may be legally or physically impossible or create a hazard to safety, the Contractor shall 

comply with the Corporation’s Representative(s) instructions and directions on all matters relating to the Work. 

 

3.1.3 The Contractor shall provide all management, supervision, personnel, materials, equipment and supplies, 

plant, consumables, facilities and all other things, so far as the necessity for providing the same is specified in 

or is reasonably to be inferred from the Contract. 

 

3.1.4 Where the Contractor has to work along with other agencies in and around the area allotted for his Works, it 

shall execute all the Works in complete coordination and cooperation with all such agencies, so that at no time 

either its work or the works of other agencies is stopped or delayed. In case of any dispute in this regard, 

decision of Regional Manager of the Corporation will be final and binding on the Contractor. No claim for idle 

labor, plant and machinery, under any circumstances will be entertained by the Corporation. 

 

3.1.5 During execution of the work, the Warehouse may be operational. Contractor has to execute all works in complete 

coordination and cooperation with all activities  confined to the area within the Scope of Work, so as not to affect 

the operation of Warehouse under any circumstances. In case of any dispute in this regard, decision of Corporation 

or their representative (officer in charge) will be final and binding on the Contractor. Contractor shall also 

note that work shall progress in phased manner as per operational 

requirement of Corporation, if any, as may be informed by the Corporation at the time of execution of the 

Work. 

 

3.1.6 The Contractor acknowledges that it has assessed CWC operations at site of work and shall deploy the needful 

resources after proper planning in such a way that each work/services, under this contract, is completed within 

stipulated time schedule despite running transactions/ operations of CWC. 
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3.1.7 Contractor shall provide temporary site office with requisite furniture & appliances and godown for storing/ 

stacking construction materials at their own cost. Space, without charging any rent, to construct temporary godown 

and to provide temporary site  office  shall  be  provided  by Warehouse Manager  of the Corporation based on  

 

 

 

 

availability of space in CWC complex. The  area  to  be  provided  shall  be decided by Warehouse Manager based 

on availability. The Contractor undertakes that no construction material, supplied goods or any other 

items/materials is/are placed in the CWC complex in haphazard manner or stored at any place other than its 

designated place. Warehouse Manager may, in all such case shall have the power to remove such material(s) from 

the CWC Complex or may relocate the same to designated place  at risk and cost of Contractor. Decision of  

Warehouse Manager in such cases shall be final and binding on Contractor and shall be an exempted matter. 

 

3.1.8 Where the Work(s) executed by the Contractor are ultimately to be delivered to the Corporation, the risk and 

responsibility for the damage, loss, care and maintenance of such Work(s) shall remain with the Contractor until 

the date of issue of the Completion Certificate in respect of the whole of the Facilities. 

 

3.1.9 The Contractor acknowledges that it has already inspected the site and satisfied itself about the actual site 

conditions and has collected any other information which may be required by the Contractor. The Contractor 

shall not be entitled for any claim(s) whatsoever, in case of variance of Site conditions prior to or after 

execution of this Contract. 

 

3.2 Sampling, Inspection and Testing 

 

3.2.1 The Contractor shall, at his own expense and without delay, supply to the Corporation samples of materials 

to be used on the work and shall get these approved in advance. All such materials to be provided by the 

Contractor shall be in conformity with the specifications, if any, laid down or referred to in the Contract. The 

Contractor shall, if requested by the Corporation furnish proof, to the satisfaction of the Corporation that the 

materials so comply. 

 

3.2.2 The Corporation through its representative shall, within 7 days of supply of samples or within such further 

period as he may require, intimate to the Contractor in writing whether samples are approved by him or not. If 

samples are not approved, the Contractor shall forthwith arrange to supply to the Corporation for his approval, 

fresh samples complying with the specifications laid down in the Contract. When materials are required to be 

tested in accordance with specifications, approval of the Corporation shall be issued after the test results are 

received. 

 

3.2.3 The Contractor shall at his risk & cost submit the samples of materials to be tested or analyzed and shall not make 

use of or incorporate in the work any materials represented by the samples until the required tests or analysis have 

been made and materials finally accepted by the Corporation. The Contractor shall not be eligible for any claim or 

compensation either arising out of any delay in the work or due to any corrective measures required to be taken 

on account of and as a result of testing of materials. 

 

3.2.4 The Contractor shall, at his risk & cost, make all arrangements and shall provide all facilities as the 

Corporation may require for collecting, and preparing the required number of samples for such tests at such 

time and to such place or places as may be directed by the Corporation and bear all charges and cost of testing 

unless specifically provided for otherwise elsewhere in the contract or specifications. The Corporation shall, at 

all times, have access to the works and to all workshops and places where work is being prepared or from where 

materials, manufactured articles or machinery are being obtained for the works and the Contractor shall afford 

every facility and every assistance in obtaining the right to such access. 

 

3.2.5 The Corporation shall have full powers to require the removal from the premises of all materials which in his 

opinion are not in accordance with the specifications and in case of default, the Corporation shall be at liberty 

to employ at the expense of the Contractor, other persons to remove the same without being answerable 

or accountable for any loss or damage that may happen or arise to such materials. The Corporation 

shall also have full powers to require other proper materials to be substituted thereof and in case of 

default, the Corporation may cause the same to be supplied and all costs which may attend such 

removal and substitution shall be borne by the Contractor
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3.2.6 The contractor may at his own expense, provide a material testing lab. at the site for conducting routine field 

tests. The lab should be equipped at least with the testing equipment, as specified in Appendix 7. 

 

3.2.7 Any inspection by the Corporation, test or examination, or any failure by the Corporation to carry out any 

inspection, test or examination, shall not relieve the Contractor of any of its obligations under the Contract. 

 

3.3 Quality Assurance and Quality Control 

3.3.1 Promptly after the Effective Date, the Contractor shall provide quality assurance and quality control systems 

and quality plans for approval by the Corporation. Such systems and plans shall be in accordance with good 

industry practice and Field quality plans given in Schedule-II (Appendix-IV-technical specification). 

 

3.3.2 The Contractor shall ensure, and shall procure that its sub-contractors ensure, that the Work is carried out in 

accordance with the quality assurance and quality control systems and quality plans approved in writing by the 

Corporation and any other quality assurance and quality control systems and quality plans provided to the 

Contractor by the Corporation. 

 

3.3.3 All works under or in course of execution or executed in pursuance of the contract, shall at all times be open and 

accessible to the inspection and supervision of the Corporation and/or his authorized officers-in- charge of the 

work and all the superior officers, officer of the Quality Assurance Unit of the Department or any organization 

engaged by the Department for Quality Assurance and of the Chief Technical Examiner’s Office and the contractor 

shall, at all times, during the usual working hours and at all other times at which reasonable notice of the visit of 

such officers has been given to the contractor, either himself be present to receive orders and instructions or have 

a responsible agent, duly accredited in writing, present for that purpose. Orders given to the Contractor’s agent 

shall be considered to have the same force as if they had been given to the contractor himself. 

 

3.3.4 If it shall appear to the Corporation or his authorized subordinates , Chief Engineer and or Other Engineers in his 

Office of Quality Assurance or his subordinate officers or the officers of the organization engaged by the 

Department for Quality Assurance or to the Chief Technical Examiner or his subordinate officers, that any work 

has been executed with unsound, imperfect or unskillful workmanship or with materials or articles provided by 

him for the execution of the work which are unsound or of a quality inferior to that contracted or otherwise not in 

accordance with the contract, the Contractor shall, on demand in writing which shall be made within six months 

(three months in the case of work costing Rs. 10 Lac and below except roadwork) of the completion of the work 

from the Corporation specifying the work, materials or articles complained of notwithstanding that the same may 

have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole 

or in part, as the case may require or as the case may be, remove the materials or articles so specified and provide 

other proper and suitable materials or articles at his own charge and cost. In the event of the failing to do so within 

a period specified by the Corporation in his demand aforesaid, then the contractor shall be liable to pay 

compensation at the same rate as under Clause 10 of the contract (for non-completion of the work in time) for this 

default. 

 

In such case, the Corporation may not accept the item of work at the rates applicable under the contract, but may 

accept such items at reduced rates as the authority specified in Appendix 7 may consider reasonable during the 

preparation of on account bills or final bill, if the item is so acceptable without detriment to the safety and utility 

of the item and the structure or he may reject the work outright without any payment and/or get it and other 

connected and incidental items rectified, or removed and re-executed at the risk & cost of the contractor. Decision 

of the Corporation to be conveyed in writing in respect of all of the above shall be final and binding on the 

Contractor and shall be excepted matter(s). 

 

 

4 CONTRACTOR’S EQUIPMENT 

4.1 Contractor’s Equipment - General 

4.1.1 The Contractor warrants that the Contractor’s Equipment shall be adequate to perform the Work, shall be new 

or as new, of good quality and workmanship and shall comply in all respects with the Specification. 

 

4.1.2 The Corporation shall be entitled, at any time, to inspect all or any part of the Contractor’s Equipment. If any part 

of the Contractor’s Equipment does not, at any time, meet the requirements of the Contract, then the Contractor  
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shall upon notice from the Corporation promptly replace or repair such part of the Contractor’s Equipment to 

ensure compliance with the Contract. 

 

4.1.3 The Contractor warrants good title to all Contractor’s Equipment. 

 

4.1.4 The Contractor warrants that the Contractor’s Equipment has been examined by inspectors of any relevant 

certifying authority no more than six months prior to the Effective Date and shall, for the duration of the Contract 

and any extension thereof, conform in all respects with all applicable current laws or statutory instruments 

setting out regulations to be observed in the conduct of oilfield operations. 

 

4.1.5 Any inspection of any item of Contractor’s Equipment necessarily required during the currency of the 

Contract to ensure continued compliance with certification requirements, or for any other reason, shall be 

conducted at a time convenient to the Corporation (subject to any overriding limitation imposed by any 

certification authority). All costs connected with any such inspection shall be to the account of the Contractor. 

 

4.2 Spares 

The Contractor shall ensure that the Contractor’s operational base at the Site is at all times stocked with spare parts 

for the Contractor's Equipment that meet the requirements of the Contract, together with all necessary or desirable 

packing and marking for that purpose and that such spare parts are sufficient to ensure that the Work /services can 

continue in the event of failure of the Contractor’s Equipment. 

 

4.3 Removal of Unserviceable Contractor Equipment 

 

4.3.1 The Contractor shall at its own expense, if required by the Government or if required by the Corporation for 

operational reasons, promptly remove from the Site, any Contractor’s Equipment  which may  have been rendered 

unserviceable through any cause during the course of operations hereunder or otherwise deal with the Contractor’s 

Equipment in accordance with the Corporation's instructions, notwithstanding that the Contractor’s Equipment 

may be insured and whether or not declared a loss. 

 

4.3.2 In the event that the Contractor fails to carry out its obligations under the foregoing Clause 4.3.1 within seven 

days of receiving notice from the Corporation, the Corporation shall be entitled to take such measures in 

respect of any such equipment and, at its sole discretion, shall be entitled to elect, at any time thereafter, to 

remove the same and shall be entitled to recover all costs and expenses so incurred from the Contractor 

(including, without limitation, any customs duties or taxes which may be incurred). 

 

 

4.4 Title and Risk 

Where any item of Contractor’s Equipment is ultimately intended to become the property of the Corporation 

pursuant to this Contract (whether through incorporation in the Facilities or otherwise), title to such item shall be 

transferred to the Corporation with effect from the first arrival of such item at the Site but the risk and responsibility 

for the damage, loss, care and maintenance of such item shall remain with the Contractor until the date of issue of 

the Completion Certificate in respect of the whole of the Facilities. 

 

 

4.5 The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for a work 

etc. as Corporation’s property and such materials shall be disposed of to the best advantage of Corporation 

according to the instructions in writing issued by the Officer in charge. The Contractors, in the course of their own 

work, acknowledges that all materials obtained in the work of dismantling and excavation etc. is the property 

of Corporation and would be issued to the Contractor (if they require the same for use in the work) at the rates 

approved by the Corporation, as the case may be. 
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5 CONTRACTOR’S PERSONNEL 

5.1 Contractor’s Personnel - General 

5.1.1 Subject to all the compliances of Appendix-5, the Contractor shall, at its expense, provide and keep available 

for the Work, the Contractor’s Personnel and shall ensure that the Contractor’s Personnel comply with 

applicable laws and, where necessary for the performance of the Work, are in possession of valid passports 

and work permits, wherever applicable. 

 

5.1.2 The Contractor shall ensure that the Contractor’s Personnel shall be sufficient in number, experience and 

quality to carry out the Work in accordance with the terms and conditions of the Contract. 

 

5.1.3 No key member of the Contractor’s Personnel assigned to the Works may be replaced without the 

Corporation’s prior written approval, except in the case of death, serious injury or illness of the key member 

or their immediate family and/or resignation of such personnel not followed by any hiring back by the Contractor 

during the term of the Contract. Any replacement shall work with the person to be replaced for a reasonable 

handover period. For the purposes of this Clause, the term “key member” shall mean any member of the 

Contractor’s Personnel who, in the reasonable opinion of the Corporation, performs an important role in the 

performance of the Work and shall include, without limitation, any project manager, supervisory staff, project 

engineer or lead discipline engineer. 

 

5.1.4 The Corporation reserves the right to reject any member of the Contractor’s Personnel, prior to that member 

commencing any part of the Work. 

 

5.1.5 The Contractor shall submit by the 4th and 19th of every month, to the Corporation, a true statement showing 

in respect of second half of the preceding month and the first half of the current month respectively: 

(i) the number of labourers employed by him on the work 

(ii) their working hours 

(iii) the wages paid to them 

(iv) the accidents that occurred during the said fortnight showing the circumstances under which they 
happened and the extent of damage and injury caused by them 

(v) the number of female workers who have been allowed maternity benefit and the amount paid to them. 

In case of failure to comply with the above, the Contractor shall be liable to pay to Corporation, a sum 

as decided by the authority mentioned in Appendix-7 for each default or materially incorrect statement. 

Decision of the Corporation shall be final in deducting from any bill due to the Contractor, the amount 

levied as fine and be binding on the Contractor. 

 

5.2 Removal of Personnel 

The Corporation may, at any time after the commencement of the Work and at its sole discretion, direct the 

Contractor in writing to remove any member of the Contractor’s Personnel from the performance of the Work. 

The Contractor shall immediately comply with such direction and shall, as soon as reasonably practicable, replace, 

or procure the replacement of, such person with another person suitably qualified and acceptable to 

Corporation. The Contractor shall bear the costs of any such removal and replacement. 

 

5.3 Working Conditions and Discipline of Contractor Personnel 

 

 

 

5.3.1 The Contractor shall, at all times, be responsible for the conduct of the Contractor’s Personnel and shall ensure 

that they comply with all applicable laws and honour and observe Indian standards of morality and behaviour. 

 

5.3.2 The Contractor shall comply with, and ensure that its sub-contractors comply with, all labour laws, regulations, 

standards and practices applicable in respect of the Site.  Wherever,  applicable,  the Contractor shall provide a 

copy of Labour Licence to the Corporation promptly/immediately after execution of this Contract. 
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5.3.3 No guarantee will be provided by CWC for accommodation of the Contractor or any of his personnel deployed 

for the Work(s). The Contractor may, however, be allowed by the Corporation at its discretion, to erect labour 

camps for housing the labour/ personnel at or near the site of work on available Warehouse premises. The 

Contractor shall at his own cost make all necessary and adequate arrangements for importation, feeding and 

preservation of the hygiene of his staff. Contractor shall always permit inspection of the Corporation or his 

assistant or any official of the Corporation for all sanitary arrangements, made by him. If the Contractor fails 

to make adequate medical and sanitary arrangements, these may be provided by the CWC and cost thereof 

will be recovered from the Contractor. The Contractor shall ensure that these labour camps so erected shall not 

adversely degrade the beauty and aesthetic of CWC / Warehouse complex. The camps shall be erected as per 

Good Industry Practices giving a neat and clean ambience. 

 

5.4 Drugs and Alcohol 

Neither the Contractor nor any of the Contractor’s Personnel shall, except  for  bona  fide  medical purposes, keep, 

sell, barter, give, dispense or otherwise dispose of any drugs or alcoholic liquors to any person at the Site or 

permit the same to be done by any person. Alcohol shall not be permitted at the Site save in a form generally 

used in medicine and forming a bona fide constituent of a medical kit. The Corporation’s Representative reserves 

the right to search the property and person of any member of the Contractor's Personnel to ensure compliance with 

the provisions of this Clause 5.4 (Drugs and Alcohol). The Corporation’s Representative may at his absolute 

discretion prohibit any member of the Contractor's Personnel to go on to the Site or other  facility  in the control 

of Corporation, or  may require such person to leave the Site where he has reasonable grounds to suspect non-

compliance with the provisions of this Clause 5.4 (Drugs and Alcohol). The Contractor shall at all times comply 

with the provisions of Appendix 4 (Substance Abuse Conditions). 

 

6 TRANSPORT OF PERSONNEL AND EQUIPMENT 

6.1 Contractor’s  Responsibility 

Unless otherwise specified in the Contract, the Contractor shall be responsible for providing any and all 
transportation for all Contractor’s Equipment and Contractor’s Personnel required in connection with the 

performance of the Work. 

 

7 CORPORATION SUPPLIED RESOURCES 

7.1 Resources viz Issued Material, Tools, Plants and Equipment 

7.1.1 The Corporation shall deliver the Material Tools, Plants and Equipment to the Contractor as specified in the 

Appendix- 7 of Schedule I. The Contractor shall inspect all such resources when delivered into the 

Contractor’s possession and shall within 48 hours of such delivery notify the Corporation of any defect, 

deficiency or shortage. In the event that the Contractor does not notify the Corporation of any defect, 

deficiency or shortage within 48 hours of delivery, then the Contractor will be deemed to have accepted the 

Issued Material / Tools/ Plants/ Equipment and these resources shall be deemed to have been delivered in a 

complete and undamaged state. 

 

7.1.2 Title to the Corporation Issued Material / Tools/ Plants/ Equipment shall at all times remain with the 

Corporation but the risk and responsibility for the damage, loss, care and maintenance of the these resources 

shall rest with the Contractor from the date of delivery to the Contractor until the date of issue of the Completion 

Certificate in respect of the whole of the Facilities. Upon completion of the Facilities or expiry/ termination 

of the Contract, the Contractor undertakes to return the resources balanced from consumption in 

work based on technical consumption requirement as defined in Appendix IV of Schedule II and/or 

reconcile the same. In case of any unaccounted issued resources, the Contractor shall be liable to the 

Corporation to pay the cost of such resource. 
 

7.2 Corporation Information 

7.2.1 The Corporation shall provide the Corporation Information to the Contractor as specified in the Scope of Work. 

The Corporation makes no representation or warranty as to the accuracy or sufficiency of the Corporation 

Information. 
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7.2.2 The Contractor shall review the Corporation Information and shall promptly notify the Corporation of any 

inaccuracies, omissions, contradictions or ambiguities in the Corporation Information. 

7.2.3 All Corporation Information shall at all times remain the exclusive property of the Corporation and shall be 

returned to the Corporation on completion of the Work or termination of the Contract, whichever is the earliest. 

7.2.4 The Corporation Information may be updated or re-issued to the Contractor from time to time during the carrying 

out of the Work. 

7.2.5 The Contractor shall not diverge from or change the requirements or parameters referred to in the Corporation 

Information or the Scope of Work without the prior written approval of the Corporation. 

 

7.3 Deemed Satisfaction 

Notwithstanding the provision of the Corporation Information, the Contractor shall be deemed to have satisfied 

itself in respect of all relevant matters pertaining to the Work, including, but not limited to, the Scope of Work, 

the nature of the Work, access to the Site, local facilities, climatic, sea, other water and weather conditions, 

working hygiene and working environment conditions and all other matters which may affect the performance 

of the Work. Any failure by the Contractor to take into account any of the aforementioned matters shall not 

relieve or excuse the Contractor from any of its responsibilities, liabilities or obligations hereunder or entitle 

the Contractor to any extra payment. 

 

 

8 HEALTH, SAFETY AND ENVIRONMENT 

8.1 Safety 

The Contractor shall observe and comply with all laws, regulations, restrictions, guides and issued by any 

authority having jurisdiction in the respect of the Site relating to health, safety and environment including, as 

provided in Appendix-4. In respect of all labour/ personnel directly or indirectly employed for execution of the 

work(s) for the performance of the contractor’s part of this Contract, the Contractor shall at his own expense 

arrange for the safety provisions as per CPWD’s Safety Code (a copy of which Contractor acknowledges to 

have received), framed from time to time and shall at his own expense provide for all facilities in connection 

therewith. In case the contractor fails to make arrangement and provide necessary facilities as aforesaid, he 

shall be liable to pay a penalty as decided by the authority mentioned in Appendix-7 for each default and in 

addition, the Corporation shall be at liberty to make arrangement and provide facilities as aforesaid and 

recover the costs incurred in that behalf from the Contractor. 

 

 

8.2 Compliance with Corporation HSE Requirements 

The Contractor shall observe and comply with the health, safety and environment requirements set prescribed by 

any statutory authority and/or set out in the Contract including, without limitation, the Corporation’s HSE policy 

and guidelines (or relevant part thereof) set out in the Contract. 

 

8.3 Obligations of Contractor 

 

 

8.3.1 It shall be the Contractor's obligation to determine at all times whether the Work can be safely continued or 

undertaken including, without limiting the generality of the  foregoing,  determining  by  the Contractor's own 

inspection that all Contractor’s Equipment is loaded and/or stored in a proper and safe manner and that the 

Contractor’s Equipment is in all respects suitable to undertake the Work in the then existing conditions. 

8.3.2 The Contractor shall store all material brought by him for incorporating in works such that its physical and 

material property are not damaged. Its storage should not be haphazard and exposed to weather, sun (in case 

it is not so recommended by manufacturers). Raw construction material viz bricks, sand, aggregates, TMT, 

Roof sheets, Pipes etc shall not be stacked in circulation area. These to be stored over space identified by 

Corporation only despite of lead and carriage within CW Complex. All earth excavated from pit shall be 

disposed off neatly at the end of day. Construction material, in CW Complex, shall be stored such that CW 

operations and campus aesthetic is not disturbed. In case of Contractor’s failure in this regard, the Corporation 

shall have power to shift the stored items and relocate the same. Any cost and damage upon such shifting shall 

be at the risk and cost of the Contractor. 
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8.3.3 No inflammable materials, such as petroleum, oil etc. within the meaning of the Indian Petroleum Act and Indian 

Explosives Act shall be stored at site or adjacent land, until approval of the Corporation and necessary license 

under the Act has been obtained by the Contractor. All due precautions, as required under the Acts shall be 

taken by Contractor. 

8.3.4 The Contractor shall ensure that equipment or rubbish in any form originating from the Work will be collected 

promptly in a place at the Site suitable for ready and prompt removal therefrom. 

8.4 Responsibility for Safety of Contractor Personnel 

8.4.1 The Contractor shall, throughout the duration of the Contract be responsible for the safety of the Contractor’s 

Personnel and agrees that the Contractor’s Personnel, whilst on the Site, shall attend and conduct safety drills 

as may be directed by, or on behalf of, the Corporation. 

 

8.4.2 The Contractor shall hold regular meetings with the Contractor’s Personnel to instruct and up-date them regarding 

compliance with the requirements of this Clause 8 (Health, Safety and Environment) and shall provide evidence 

of this to the Corporation on request. The Contractor shall at all times provide appropriate and adequate personal 

protective equipment and safety equipment to the Contractor’s Personnel. 

 

8.4.3 The Contractor shall have proper arrangements in place for the effective supervision of the execution of the Work  

by the Contractor’s  Personnel so as to ensure  safe and proper execution of the Work.  Where the Work is being 

performed at an offshore location, the Contractor shall ensure that those  members of the Contractor’s Personnel 

working offshore have undergone sea survival training. 

 

8.5 Contractor's  Policy 

The Contractor may supply to the Corporation a copy of the Contractor’s health, safety and environmental 

policy prior to commencement of the Work. The policy shall indicate how the responsibility for health, safety 

and environmental matters is allocated and shall specify by name one individual amongst the Contractor’s 

Personnel with overall responsibility for such matters. The policy shall indicate in clear terms the practices, 

procedures and measures which the Contractor intends to follow or take to protect all resources at the Site, 

including men and materials, during the carrying out of the Work. The policy shall also include details of the 

emergency procedures to be followed in case of injury to any person, damage to any works, equipment or 

materials and pollution to the environment. The policy shall be complementary to the Corporation’s HSE 

policy and guidelines referred to in Clause 

8.2 (Compliance with Corporation HSE Requirements) and the other requirements set out in this Clause 8 

(Health, Safety and Environment). 

 

8.6 Compliance with Corporation's Instructions 

Without prejudice to the foregoing provisions of this Clause 8 (Health, Safety and Environment), the 

Contractor shall comply with all safety instructions of the Corporation consistent with the provisions of the 

Contract including, without limitation, the safety instructions of any of the Corporation’s other contractors. 

Such instructions shall, if the Contractor so requires, be confirmed in writing by the Corporation's 

Representative, so far as practicable. 

 

8.7 Warehouse Manager and Engineer 

The Contractor acknowledges that the Corporation shall be represented by Warehouse Manager and/or Engineer. 

Such representatives shall have the general responsibility for matters affecting safety, emergency response, 

health or welfare and the maintenance of order and discipline, and in the discharge of that responsibility shall 

exercise authority over all personnel of Corporation, the Contractor’s Personnel and the personnel of other 

contractors of the Corporation when present on or near the Site. 

 

The Contractor hereby acknowledges the authority of the Warehouse Manager and/or Engineer and shall 

ensure that the Contractor’s Personnel shall recognize such authority and comply with all instructions 

(whether written, oral or otherwise) of such Warehouse Manager and/or Engineer. 
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8.8 Reporting 

8.8.1 The Contractor shall immediately inform the Corporation in writing when an incident or accident occurs 

(including, without limitation, any fatality, lost time incident, medical treatment case, first aid case near miss or 

any other loss related incident) in any way connected with the Work, whether or not it may affect any operations 

of the Corporation or the operations of others working on behalf of the Corporation, and shall maintain accurate 

records therefor. Any fatality or major accident or incident shall be reported to the Corporation within 24 hours 

of occurrence. The Contractor shall also submit a monthly report in respect of all incidents or accidents in any 

way connected with the Work detailing, without limitation, the nature of such incident or accident, the extent of 

lost time, the reasons for the incident or accident and future preventive measures which will be taken by the 

Contractor. 

 

8.8.2 In addition to the foregoing, the Contractor shall promptly conduct incident investigations on all fatalities or major 

accidents or incidents and submit a report with its findings, conclusions, recommendations and actions taken or 

planned to the Corporation within one week from the date of occurrence of such fatality or major accident or 

incident.  The Corporation shall be entitled to join the Contractor in its investigation of the matter or carry out its 

own independent investigation. In either case, the Corporation’s role in any such  investigation shall  not relieve 

the Contractor of its  obligation to conduct its own investigation  and to submit its report to the Corporation within 

the stipulated time. 

 

9 REPRESENTATIVES 

9.1 Corporation’s Representative 

9.1.1 The Corporation’s Representative(s) shall act in full charge of the Work and shall have full authority to liase with 

the Contractor's Representative(s) to resolve all day to day matters which may arise between the Contractor and 

the Corporation. 

 

9.1.2 The Corporation's Representative(s) shall monitor the performance of the Work and shall have the authority 

necessary to enforce the provisions of this Contract. 

 

9.1.3 The Corporation's Representative(s) shall be entitled to inspect the Work and all documentation relating thereto at 

any time. 

 

9.1.4 The Contractor shall direct all matters relating to the Contract to the Corporation’s Representative(s) and shall act 

only in accordance with the instructions of the Corporation’s Representative(s). 

 

9.2 Contractor’s Representative 

The Contractor’s Representative(s) shall act in full charge of the Work and shall have full authority to liase 

with the Corporation's Representative(s) to resolve all day to day matters which may arise between the Contractor 

and the Corporation. 

 

9.3 Change of Representatives 

Either Party may: 

 

(a) revoke the appointment of any person appointed as that Party’s representative and may appoint another 

person as representative in his/her place; or 

(b) appoint any person to be an additional representative for a stated purpose. 

 

No such revocation or appointment shall be effective until notice of it is given to the other Party. 

 

10. Liquidated Damages 

 

Except as provided under Clause 22 (Force Majeure) in case, the execution of Work(s) is/are delayed beyond 

the time for completion of Work(s) under any Work Order, without prejudice to right to take action under 

Clause 24, the Contractor shall be liable for liquidated damages to the Corporation. Unless specifically  
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                       provided  in Appendix-7, the liquidated damages shall be deducted in the following manner: 

 

• In case the scheduled completion of work under any Work Order is more than six months- at the rate 1% (one 

percent) per month of delay to be computed on per day basis based on the total Work Order value/price 

determined as per the total amount determined by the Corporation to be payable against a Work Order; 

• In case the scheduled completion of work under any Work Order is more than two months and up to six 

months- at the rate 2% (two percent) per month of delay to be computed on per day basis based on the total 

Work Order value/price determined as per the total amount determined by the Corporation to be payable 

against a Work Order; 

• In case scheduled completion of work under any Work Order is up to two months- at the rate 5% (five percent) 

per month of delay to be computed on per day basis based on the total Work Order value/price determined 

as per the total amount determined by the Corporation to be payable against a Work Order; 

Provided always that the total amount of liquidated damages shall not exceed 10% of the estimated Work Order 

price/value. 

 

10.2 The right of Corporation to levy liquidated damages under this clause shall survive the expiry/ termination of 

Contract. 

 

11 PATENTS 

11.1 Indemnity 

The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group harmless from and 

against any Claim in connection with any infringement (whether actual or alleged) of any patent or other 

intellectual property right arising out  of or  in connection with the performance of this Contract by the Contractor. 

 

11.2 Continued Performance 

If the Contractor is prevented from performing any part of the Work as a result of an infringement (whether actual 

or  alleged) of any patent or other intellectual property right the  Corporation shall have no liability to pay for any 

part of the Work not performed as a result. The Contractor shall use all reasonable endeavours to utilise alternative 

methods and/or processes and/or equipment to continue to carry out the Work in accordance with the Contract. 

 

11.3 Exception 

11.4  

The provisions of Clause 11 (Patents) shall not apply to the extent that the infringement necessarily arises from 

the Corporation’s specifications or instructions  to the Contractor,  provided that  the Contractor could not 

reasonably have been aware of such possible infringement. 

 

12 DATA/ DRAWINGS 

12.1 Delivery of Data 

12.1.1 The Contractor shall deliver to the Corporation or to any other party designated by the Corporation, all Data/ 

Drawings, promptly on preparing/ obtaining such Data/Drawings. In the event of suspension or termination of the 

Contract, the Contractor shall immediately deliver to the Corporation all undelivered Data/ Drawings. The 

Contractor may not retain copies of such Data/Drawings unless it shall have first obtained the Corporation’s written 

consent. The Contractor shall take all  possible  measures  to ensure that no magnetic medium (tape, disk or other) 

will be passed through, or otherwise come into the vicinity of, any form of magnetic device during transport of the 

Data/ Drawings. Prior to the transport of any Data/Drawings by the Contractor, the Contractor shall advise the 

Corporation's Representative of the shipping and packing details. 

 

12.1.2 Completion Drawings (in case of new construction only) 
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Completion drawings on as built basis of all the completed works for showing the layout of the area with 

dimensions, slopes and details of building, reinforcements used, pavement,  drain,  cable  trenches, machine 

foundations etc. shall be prepared by the Contractor at his own cost. The Contractor will supply three copies of 

completion drawings along with soft copy in CD / Pen- drive with the final bill. In case, contractor does not submit 

the Completion drawing within 30 days of completion of the work or expiry/termination of Contract or with final 

bill, he shall not be entitled to receive any outstanding payment from the Corporation and the SD, PBG if available 

with CWC may be forfeited. 

 

12.2 Ownership of Data/ Drawing 

12.2.1 All Data/Drawing(s) shall be the property of the Corporation from the date of its creation or development. No Data/ 

Drawing(s) created or developed by the Contractor under this Contract shall become the property of the Contractor; 

provided that the risk and responsibility for the loss of, or damage to, any Data/Drawing(s) shall remain with the 

Contractor until delivery of such Data/Drawing(s) to the Corporation. 

 

12.2.2 All Data shall be fit for the purposes specified in the Contract. 

 

12.2.3 All items created or developed by the Contractor outside the Contract shall remain the property of the 

Contractor, provided that the Corporation shall have the right to use any such item where it is provided to the 

Corporation as part of the Work. 

 

13 COMPLETION OF THE WORK 

13.1 Notification by the Contractor 

Upon completion of the Work (or any part thereof), the Contractor shall notify the Officer in charge. The 

Corporation Officer in-charge shall inspect the Work as soon as reasonably practicable and advise the 

Contractor whether the Work (or relevant part thereof) have been completed in accordance with the Contract. 

 

13.2 Measurements for Works/Record of E- Measurements 

(i) Separate E -MB (Electronic Measurement Book) (“EMB”) shall be prepared for each Work Order. 

(ii) E-MB shall be maintained by Contractor and measurement shall be recorded therein. The date and time on 

which ‘on account’ or ‘final’ measurements of the Works/ Services completed are to be made shall be 

communicated to the Officer in charge. The date and time of test checks shall be communicated to the 

Contractor who shall be present at the Site of Work(s) where measurement is to be checked and shall 

witness the test checks, failing the Contractor’s attendance the test checks will not be conducted 

in his absence. 

(iii) The measurement (Test Check) shall be verified and accepted/rejected- by officer in charge who has 

placed the work order. 

(iv) The Contractor shall ensure that measurements for all works, which may be partially or wholly hidden in 

the course of construction are duly recorded in the Measurement book and tested 

/checked by Officer in charge, before that portion of work becomes inaccessible for measurement. 

(v) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is detected by  the 

Officer  in charge  that  Contractor  has claimed or  recorded any exaggerated measurement or has claimed 

or recorded any false measurement for the works which have not been executed; amounting to variation of 

5% or more from actual work done, any exaggerated measurement, false claim shall not be paid and for 

repeated conduct on part of the Contractor, the Corporation shall have a right to terminate the Contract and 

any EMD, retention money or PBG available with CWC at the time of termination shall be forfeited and 

contractor shall be debarred from participating in future tender of Corporation as per Corporation’s policy. 

 

 

13.3 Completion Certificate 
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13.3.1 Where the Corporation agrees that the Work (or relevant part thereof) have been completed  in accordance with  

the Contract, the Corporation or its authorized representative shall issue a completion certificate (the “Completion 

Certificate”) to the Contractor. If the Work has not been completed in accordance with the Contract the Corporation 

or its authorized representative may advise the Contractor of the steps to be taken for completion and the Contractor 

shall promptly carry out  such steps.  In the event that a Completion Certificate , issued by corporation or its 

authorized representative identifies certain minor deficiencies and defects in the Work, the Contractor shall ensure 

that all such deficiencies and defects are remedied or repaired to the Corporation's satisfaction as soon as 

reasonably  practical after the date of the Completion Certificate. 

 

13.3.2 Issue of a Completion Certificate by the Corporation shall not relieve the Contractor of any of its obligations 

and/or liabilities under the Contract. 

 

13.4 Extensions of Time 

13.4.1 If the Contractor is delayed in  performing the Work under  this Contract/Work Order  solely  as  a result of: 

 

(a) an event of Force Majeure; or 

(b) suspension of the Work by the Corporation pursuant  to Clause 25.1  (Suspension Without  Cause); or 

(c) Variation of quantities by the Corporation (Clause 29); or 

(d) delay on the part of other contractors or tradesmen, engaged by Corporation in executing work, not 
forming part of the Contract, or 

(e) any other similar cause(s) which, in the reasoned opinion of the Officer in Charge is beyond the 

Contractor’s sole control. 

 

Upon the happening of any such event causing delay, the Contractor shall immediately give notice within seven 
(7) days thereof in writing to the Corporation. The Contractor shall have no claim of damages for extension of 
time granted or rescheduling of milestone(s), if any for events listed in this sub-clause. 

 

13.4.2 In case, the Work is hindered by the for any reason attributable to the Corporation, the Corporation shall give a 

fair and reasonable extension of time and reschedule the milestones for  completion of  work.  In case of concurrent 

delays under this sub-clause, the Contractor shall be entitled to only extension of time and no damages. 

 

13.4.3 With every request for extension of time, the Contractor shall indicate the period for  which rescheduling of 

milestone/s or extension of time is desired along with a revised programme, which shall include all 

details of pending drawings and decisions required to complete the Contract/Work Order and also the target dates 

by which these details should be available without causing any  delay  in execution of the work. A recovery, as 

specified in Appendix-7 shall be made on per day basis in case of delay  in submission of the revised programme. 

 

13.4.4 In any such case as above, the Corporation may give a fair and reasonable extension of time for completion 

of work or reschedule the milestones. The Corporation shall finalize/reschedule a particular milestone before 

taking an action against subsequent mile stone. Such extension or rescheduling of the milestones shall be 

communicated to the Contractor by the authority, specified in Appendix 7, in writing, within 21 days of the date 

of receipt of such request from the Contractor. In the event of the Contractor failing to seek extension of time, 

the Corporation, after affording opportunity to the Contractor, may give, supported with a programme (as 

specified under Clause 13.4.3 above), a fair and reasonable extension within a reasonable period of occurrence 

of the event. 

 

13.4.5 If the Contractor is delayed in performing the Work under this Contract/ Work Order as a result of its own 

delays, the Corporation may exercise its rights either to Terminate (Clause 24) or extend the time to a further 

date whilst reserving its right to or by levying liquidated damages. 

 

13.4.6 Record of all such hindrances shall be maintained as described in Appendix 7 based on the information/notices 

provided by contractor and effect  of such hindrance on actual performance of work as decided by Officer in 

charge. Only the events, which actually forced to stop or slowdown the performance of work shall be recorded in 

hindrance register. 
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14 WARRANTY 

14.1 Warranty 

The Contactor warrants that it has performed and shall perform the Work in accordance with the provisions 

of the Contract, and that the Facilities will be free from defects during the Defect Liability Period provided 

in Schedule-II Scope of Work. 

 

14.2 Notice by Corporation 

If the Contractor is in breach of the warranty set out in Clause 14.1 (Warranty), the Corporation may notify the 

Contractor in writing before or during the Warranty Period specifying the nature of such breach and requiring the 

Contractor to rectify such breach. Upon receipt of any such notice, the Contractor shall, at its own expense, 

immediately commence and thereafter continuously proceed to rectify such breach (including, if applicable, 

re-performance of the relevant part of the Work) to the Corporation’s reasonable satisfaction and in 

accordance with the provisions of this Contract. 

 

14.3 Rights of Corporation 

If the Contractor fails to comply with the provisions of Clause 14.2 (Notice by Corporation) or if, in the 

reasonable opinion of the Corporation rectification of such breach by the Contractor would be prejudicial to 

the Corporation’s interests, the Corporation shall be entitled to engage a third party to perform (or re-perform) 

any part of the Work not properly performed by the Contractor and shall be entitled to recover from the 

Contractor any additional costs incurred by the Corporation in so doing. 

 

15 INDEPENDENT CONTRACTOR 

15.1 Status of Contractor 

The Contractor shall at all times be an independent contractor with respect to performance of the Work and 

neither the Contractor nor any person employed by the Contractor shall, other than as expressly authorised 

by the Corporation in writing, either represent itself or himself (as appropriate) as, or be deemed for any 

purpose to be, an employee, agent,  or representative  of the Corporation in the performance of the Work. 

Nothing in this Contract shall be deemed to create a joint venture, partnership or agency between the Parties. 
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15.2 Other Contractors 

The Corporation reserves the right to perform other work or services or enter into other contracts related to the 

Work hereunder. The Contractor shall afford the Corporation or other such contractors every opportunity for the 

execution of their work or services. 

 

16 PRICES AND RATES 

16.1 General 

The Contractor shall, subject to the other provisions of this Contract and the provisions set out in Schedule III 

(Price/ Compensation Schedule), be paid for the Work in accordance with the prices and rates set out in Schedule 

III (Price/ Compensation Schedule). 

 

Unless otherwise stated in this Contract, the price once accepted shall remain firm and will  not vary during 

contract period or extended period for any reason. 

 

 

17 PAYMENT 

17.1 Invoices 

17.1.1 For works, where stipulated period of completion is more than 1 month, running/on-account payments shall be 

made based on detailed measurements recorded in the measurement books for the actual work executed by the 

Contractor during the preceding month. Contractor shall  raise  the  bills  on  monthly basis, (during 1st week of 

each month or as may be decided mutually between Corporation and Contractor) incorporating certified 

measurement of all works/services completed  during  previous month. 

 

17.1.2 For Works/services, where stipulated period of completion is up to 1 month and in case of General 

Maintenance works/services, only final payment upon satisfactory completion of Works/ delivery of services 

shall be done within 30 days from the receipt of final bill by the Corporation. Contractor shall raise the bill 

along with Corporation’s certified measurement of all works/services completed during previous month. 

 

17.1.3 The Contractor shall submit to the Corporation on or before the seventh (7th) day of each month an invoice detailing 

the amounts payable to the Contractor under this Contract in respect of the preceding month. Each invoice shall 

in addition to any requirements of Schedule III (Price/ Compensation Schedule):- 

 

(a) be in duplicate; 

(b) bear the Contract Number, work order number, name of work/services , date of work; 

(c)  state the name, e-mail address, mobile telephone number of the Corporation's 

Representative; and 

(d) be accompanied by supporting evidence and itemised in accordance with the 

Corporation's requirements as per below: 

 

• Copy of paid challans of PF/ESI (as applicable) of a period preceding month; 

• register of Skilled/Semiskilled/Unskilled labors supplied, deployed on the work during the 

month, muster roll. 

• theoretical Consumption Statement of cement, steel & bitumen (if used in the work), 

• invoice of Cement, Paint, Floor Hardener, Steel & bitumen (as brought for use at Site) 

• test reports of the works claimed in the bills (Mandatory Items as per field quality plan) 

• Certified copy of EMB. 

• Copy of the certificate issued by Indian tax authorities, enabling the Corporation to make 

payments to the Contractor after deduction of such taxes as per prescribed rate in the certificate. 
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• Copy of the Permanent Account Number (‘PAN’) card issued by the Indian Tax authorities, 

 

Invoices and mentioned documents in the Contract shall submitted by the Contractor as per Bill Proforma enclosed 

through CWC online Bill Tracking System (BTS) only to the Regional Manager of the Corporation. 

Contractor must ensure that all invoices for services performed or goods delivered are submitted to the 

Corporation within 60 days of rendition of service or goods delivered, as the case may be. Late submission of 

Invoices beyond abovementioned period may result into denial of payments to Contractor on the sole 

discretion of the Corporation. 

Note: 

(a) Water charges @ 1 % of tendered rates shall be deducted if the water is supplied by CWC. 
Certificate of Warehouse Manager shall be required. 

(b) Electricity Charges shall be deducted based on actual electricity consumed and the rates 
charged by electricity supplying Agency. Certificate of Warehouse Manager shall be 
required. 

(c) No bill (invoice) shall be accepted without EMB as mentioned above. 

(d) No bill (invoice) with EMB shall be accepted if it is not submitted through online BTS. 

(e) Contractor can submit documents mentioned at above subsequently within 15 days of 
submitting the bills on BTS but submission of EMB duly certified by Officer in charge 
along with Bill is mandatory. 

 

(f) No interest  shall  be payable, if  payment  is delayed beyond the stipulated period due to any 
reason. 

 

(g) Income tax as well as Goods and Service Tax or any other Tax / Levy, as applicable by the 
Central / State Govt., shall be recovered on the gross amount of each bill. 

 

 

 

17.1.4 The Corporation shall make payment on satisfaction of all the requirements (if any) of the Reserve Bank of India 

(FEMA regulations), or any other regulation in relation to payment in foreign currency in relation to the Services 

provided by the Contractor. 

 

17.1.5 While retaining 5% of the invoice amount as retention amount, in case of the invoices towards works completed 

with defect liability /warranty as mentioned in Schedule-II, the Corporation shall pay 95% payment towards any 

invoice received from the Contractor in the manner herein below: 

 

• Where the Contractor submits a correct invoice under Clause 17.1.1 along with EMB however without other 

documents as stipulated under Clause 17.1.3 above, the Corporation shall make an initial 75 % payment (of 

amount duly certified by Corporation in claimed bill after deducting necessary retention amount/Liquidated 

Damages/ TDS, wherever applicable and/or any other technical/ financial withholding/recovery as 

suggested by the Corporation’s representative within seven (7) working days from the date of receipt of 

such invoice with EMB in BTS. The balance payment (net off any withheld, deduction, recovery, retention 

etc), shall be released within seven (7) working days of receipt of complete set of the supporting documents 

in accordance with Clause 17.1.3. 

 

• Contractor can raise next monthly bill only after submission of complete supporting documents as above with 

respect to previous monthly bill pending for submission by him if any. 

 

• Where the Contractor submits a correct invoice under Clause 17.1.2 along with all the documents stipulated 

under Clause 17.1.3 above, full payment of amount duly certified by Corporation in claimed bill after deducting 

necessary retention amount/Liquidated Damages/ TDS, shall be paid within (7) days from receipt of such 

correct invoice. 

 

17.1.6 The retention amount of 5% of all the invoice(s), as applicable with defect liability period, shall be released 

only upon satisfactory completion of Defect Liability Period. While releasing, appropriate adjustment(s) may 

be made by the Corporation to recover any dues of the Contractor, including but not 
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limited to, recovery on account of labour engagement, arising out of this Contract/ Work Order to the 

Corporation. 

Only upon accumulation of such retention amount to a minimum of INR 5 lacs, should the Contractor seek to 

withdraw the said retention amount, the same may be released by the Corporation upon Contractor submitted a 

valid Bank Guarantee/ Government Security(s) of an equivalent amount for which withdrawal is sought. 

 

17.1.7 Any invoice not complying with the provisions hereof may be returned by the Corporation to the Contractor 

whereupon the Contractor shall submit a rectifying invoice. The Corporation shall make payment of such 

rectifying invoice in accordance with this Clause 17. 

 

17.1.8 No payment made by the Corporation shall be construed as acceptance in whole or in part of the performance 

by the Contractor of any of its obligations under this Contract. 

 

17.1.9 All items provided by the Contractor under the provisions of Schedule III (Price/ Compensation Schedule) or 

the Scope of Work that are expressly stated therein to be reimbursable by the Corporation shall be invoiced to 

the Corporation with detailed supporting documentation. The detailed supporting documentation shall include, 

without limitation, good quality copies of all relevant receipts and a detailed summary of the use of and reason 

for such item. All such supporting documentation must be approved and signed by a representative of the 

Corporation prior to the submission of the relevant invoice. 

 

17.1.10 Unless otherwise specified in Schedule III (Price/ Compensation Schedule), all rates and charges payable by 

the Corporation under this Contract shall be invoiced and paid in Indian Rupees (INR). 

 

17.2 Corporation's Right to Dispute Invoices 

If the Corporation disputes any item on an invoice received pursuant hereto then it shall be entitled to withhold, 

without payment of interest, the amount in dispute. 

 

17.3 Payments Due to the Contractor 

The Corporation shall be entitled to deduct from any payment due or becoming due to the Contractor under 

this Contract or any other Contract and/or from PBGs, retention amount(s), all costs, damages, recovery or 

expenses for which the Contractor is liable to the Corporation under this Contract or any other Contract. 

 

17.4 Audit 

The Contractor shall maintain proper and accurate records in relation to this Contract and shall provide copies of 

the same to the Corporation on request. The Corporation (or its appointed representative) shall have the right to 

audit the relevant books and accounts of the Contractor in relation to any reimbursable charges paid for by the 

Corporation under this Contract. Such audit right shall survive for a period of 3 years following the expiry or 

termination of the Contract. Any incorrect payments identified by such audit shall be adjusted between the Parties 

as appropriate. 

 

17.5 Liens 

17.5.1 The Contractor shall not claim any lien, charge or the like on any aspect of the Work, the Facilities or on any 

property of the Corporation Group. The Contractor shall defend, indemnify and hold the Corporation Group 

harmless from and against any Claim in connection with any lien, charge or the like created or caused by any 

member of the Contractor Group arising out of or in connection with the performance of the Contract. 

 

17.5.2 Without prejudice to the generality of Clause 17.5.1, should any act or omission of the Contractor Group result 

in any lien, charge or the like existing upon the property of the Corporation Group, the Contractor agrees to refund 

to the Corporation upon demand all monies that the Corporation Group may be compelled to pay to discharge 

any such lien. 
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17.6 Subcontracts 

17.6.1 The Contractor shall ensure that the provisions of the foregoing Clauses 17.4 (Audit) and 17.5 (Liens) are included 

in all agreements it shall enter into with any subcontractors who shall supply any labour, equipment or materials 

to be provided under this Contract. 

 

17.6.2 The Contractor agrees to furnish to the Corporation, promptly on request, a full and complete statement that all the 

Contractor's suppliers, subcontractors and vendors have been paid in full for work done or materials furnished in 

connection with the performance of the Work. 

 

17.7 Payment upon Completion 

17.7.1 Following the expiry or termination of the Contract, the Contractor shall prepare and submit to the Corporation 

within 30 (thirty) days a statement in the form of a final account, specifying the outstanding amounts which the 

Contractor intends to invoice to the  Corporation  for  payments due to the Contractor in accordance with the 

provisions of this Clause 17 (Payment). The Contractor shall submit to the Corporation its final invoice in respect 

of such statement within 60 (sixty) days of the date of the expiry or termination of the Contract and shall confirm 

in writing to the Corporation that such invoice constitutes the final demand for all outstanding sums due to the 

Contractor under the Contract. 

The Contractor acknowledges that one the Final Bill has been submitted, it shall have no other/further claim(s) 

whatsoever under the Contract and the said other/further claim(s) shall be deemed to have been waived and 

extinguished. 

 

17.8.2 Following the expiry or termination of the Contract, the Corporation shall  not  be required to make payment of any 

invoice not received in accordance with this Clause 17.7 (Payment upon Completion). 

Payments of those items of the bill in respect of which there is no dispute and of items in dispute, for quantities 

and rates as approved by Officer- in-Charge, will, as far as possible be made within 2 Month from the date of 

receipt of the Final bill in BTS by corporation complete in all respect. 

 

18 TAXATION 

18.1 Definitions 

For the purposes of this Clause 18 (Taxation): 

 

(a) “Tax” or “Taxes” means taxes, levies, duties, fees, charges and contributions as amended from time to 
time and any interest or penalties thereon; 

(b) “Government Authority” or “Government Authorities” means any local or national government or 

authority of any country, competent to levy any Tax. 

 

18.2 Person Responsible for payment of taxes 

18.2.1 General: 

Except as may be expressly set out in this Contract, the Contractor shall be responsible for: 

 

(a) the payment of all Taxes now or hereafter levied or imposed on the Contractor or its subcontractors or on 

the personnel of the Contractor or  its subcontractors by  any Government  Authority in respect of any wages, 

salaries and other remuneration paid directly or indirectly to persons engaged or employed by the Contractor 

or its subcontractors (hereinafter referred to as “Personal Income tax”); 

(b) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on the 

actual/assumed profits and gains made by the Contractor or its subcontractors (hereinafter referred to as 

“Corporate Income tax”); 

(c) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on the Goods and 

services, if any, provided to the Corporation by the Contractor or its subcontractors (hereinafter referred to as 

“GST”); and 

(d) the payment of any  other  Taxes now or hereafter levied or  imposed by  any Government  Authority on the 

Contractor or its subcontractors as a result of the performance of this Contract. 
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18.3 Withholding taxes and Withholding certificates 

18.3.1 The Corporation shall, at the time of its payments due to the Contractor, withhold the necessary taxes at such rate 

as is required by any Government Authority, unless and to the extent that the Contractor shall produce to the 

Corporation any certificate issued by a Government Authority (having authority to issue such certificate) entitling 

the Contractor to receive the payments under the Contract for a prescribed period without deduction of any tax or 

deduction at a lower rate. 

 

18.3.2 The Corporation shall provide the necessary withholding tax certificates to the Contractor within the time 

stipulated by the relevant law to enable the Contractor to file the same with the Government Authority as a proof 

of payment of such taxes. 

 

18.4 Person Responsible for filing of returns / information to Government Authorities 

18.4.1 The Contractor shall be responsible for filing all necessary Tax returns (including, without limitation, returns for 

Corporate Income tax, Personal Income tax, GST as applicable) with the relevant Government Authorities in 

accordance with all applicable statutory requirements and shall be responsible  for providing all information 

requested by such Government Authorities. 

 

18.4.2 The Contractor shall also ensure that its subcontractors file such returns as stipulated by the relevant Government 

Authorities and furnish such information as requested for by the relevant Government Authorities. 

 

18.4.3 The Corporation, with respect to the tax withheld from the Contractor in accordance with Clause 18.3 (Withholding 

Tax and Withholding Tax Certificates), shall be responsible for filing the withholding tax returns with the relevant 

Government Authorities in accordance with applicable statutory requirements. 

 

18.5 Corporation’s rights, if treated as representative assessee by Government Authorities 

In certain situations, a Government Authority  may  treat  the  Corporation as the representative assessee of the 

Contractor and/or its  subcontractors and recover the Taxes  due to the Government Authority by the Contractor 

or its subcontractors from the Corporation. In such situations, the Corporation shall have the following rights: 

 

(a) The Corporation shall be entitled to recover from the Contractor, the Taxes paid on behalf of the Contractor 

or its subcontractors (together with any costs and expenses incurred by the Corporation in connection 
therewith) or to retain the same out of any amounts to be paid to the Contractor or its subcontractors that may 

be in its possession (whether due under this Contract or otherwise) and shall pay only the balance, if any, to 

the Contractor; and 

(b) If the Corporation is required to furnish any details or documents in such capacity, the Corporation shall 

request the details or documents to be furnished to it by the Contractor and the Contractor shall immediately 

furnish the same to the Corporation. If the Contractor fails to comply with the foregoing, any penalty/interest 

levied on the Corporation for non-filing or late filing of details or documents in this regard shall be recoverable 

from the Contractor. 

 

18.6 Indemnity 

The Contractor shall defend, indemnify and hold the Corporation Group harmless from and against any Claim in 

connection with any Taxes which may be levied or imposed on the Contractor or its subcontractors by any 

Government Authority arising out of or in connection with the performance of this Contract. 

 

18.7 Change in Law 
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All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated date of receipt of 

tender including extension, if any. No adjustment, i.e. increase or decrease shall be made for any variation in 

the rate of any tax, levy or cess applicable on input goods or services. 

 

If, post due date of tender submission, there is any change in law which results in a change in the rate of any Tax 

or the introduction of a new Tax applicable on Contractor’s prices or rates on output services then the Parties 

shall agree to a revision in pricing to reflect such change provided that: 

 

(a) the Party requesting such revision shall promptly (and in any case prior to submission of the Contractor’s 

final invoice under this Contract) notify the other Party that such change in law has arisen; and 

(b) the Party requesting such revision shall provide the other Party with documentary proof of such change in cost 

to the reasonable satisfaction of the other Party; and 

(c) the provisions of this Clause 18.7 (Change in Law) shall not  apply to changes in Personal Income tax or 

Corporate Income tax or to changes in non-Indian Taxes. 

 

Provided further that such increase including GST shall not be made in the extended period of contract for 

which the contractor alone is responsible for delay. 

 

The Contractor shall keep necessary books of accounts and other documents for the purpose of these 

conditions, as may be necessary and shall allow inspection of the same by a duly authorized representative 

of the Corporation and shall also furnish such other information/ document as the Corporation may require 

from time to time. 

 

18.8 Contractor to Indemnify Corporation 

The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group harmless from and 

against any Claim in connection with any item imported by the Contractor to which the Notifications do not apply 

and which is not imported at the request of the Corporation for the performance of this Contract. 

 

18.9 Use of Equipment 

The equipment, spares and consumables imported for petroleum operations under this Contract shall not be 

used or deployed by the Contractor for any purpose other than the performance of the Work. In the event that 

the equipment, spares or consumables are used or deployed for any purpose other than the performance of the 

Work, the Contractor shall be liable for all additional duty, fines or penalties imposed or other actions taken 

by the customs department or any relevant authority. 

 

19 INDEMNITIES 

19.1 General 

19.1.1 The indemnities granted in this Clause shall be full and primary notwithstanding the provisions of Clause 21 

(Insurance). 

 

19.1.2 Each Party shall give the other prompt notification of any claim with respect to any of the indemnities 

hereunder, accompanied by full details of the circumstances of any incident giving rise to such a claim. 

 

19.2 Property and Injury to Personnel 

19.2.1 The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group harmless from 

and against any Claim in connection with: 

 

(a) loss of or damage to the property of the Contractor Group (including, but not limited to, the Contractor’s 

Equipment); and 

(b) loss of or damage to the property of the Corporation Group (including the Free Issue Material); and 

(c) death or sickness of or injury to any member of the Contractor Group (including, but not limited to, the 

Contractor’s Personnel) 
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arising out of or in connection with the performance of this Contract, whether or not resulting from or contributed 

to by any negligence and/or breach of duty (statutory or otherwise)  of the  Corporation Group. 

 

19.3 Third Party Liability 

19.3.1 The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group harmless from and 

against any Claim in connection with: 

 

(a) loss of or damage to any Third-Party property; and 

(b) death or sickness of or injury to any Third Party 

 

arising out of or in connection with the performance of this Contract, to the extent caused by any negligence 

and/or breach of duty (statutory or otherwise) of the Contractor Group. For the purposes of this Clause 19 

(Indemnities), the words “Third Party” shall mean any party which is not a member of the Corporation Group 

or the Contractor Group. 

 

19.4 Pollution and Contamination 

 

19.4.2 The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group harmless from 

and against any Claim resulting from pollution and/or contamination which originates: 

 

(a) from the property of the Contractor Group (including, but not limited to, the Contractor’s Equipment); 
and/or 

(b) from spills of fuels, lubricants, motor oils, pipe, dope, paints, solvents and rubbish or other effluent in the 

care, custody or control of the Contractor Group 

 

arising out of or and in connection with the performance  of this Contract, whether  or not resulting from or 

contributed to by any negligence and/or breach of duty (statutory or otherwise) of the Corporation Group. 

 

 

 

19.5 Responsibility for the Facilities 

Without prejudice to the Contractor’s other obligations under the Contract and at law, the Contractor shall be 

responsible for the Facilities from the Effective Date until the date of issue of the Completion Certificate in 

respect of the whole of the Facilities. In the event of any loss or damage to the Facilities during such period, 

the Contractor shall, if instructed by the Corporation, reconstruct, repair or replace the same at its own expense 

and in accordance with the provisions of this Contract. 

 

20 CONSEQUENTIAL LOSS 

 

Notwithstanding any provision to the contrary elsewhere in this Contract and whether or not resulting from or 

contributed to by any negligence and /or breach of duty (statutory or otherwise), the Contractor shall be liable for, 

and shall defend, indemnify and hold the Corporation  Group  harmless  from  and against the Contractor Group’s 

own consequential or indirect loss arising out of or in connection with the performance of this Contract. 

 

21 INSURANCES 

21.1 Contractor Insurances 

The Contractor shall procure and maintain, at its sole expense, in full force and effect throughout the duration of 

this Contract, the insurances set out below: - 
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(a) Employers Liability and/or Workman’s Compensation insurance to the full extent required by all laws 

applicable in the country (a) where this Contract is being performed and (b) in which the Contractor is 

incorporated; 

(b) Construction All Risks insurance covering loss of or damage to the Facilities to the full replacement value 

thereof (as applicable in case of new construction/ upgradation works mentioned in Work Order); 

(c) Any other insurances which the Contractor is obliged to cover under any applicable laws or which shall be 

adequate in terms of type, coverage and limits to cover the Contractor’s liabilities under this Contract. 

 

21.2 No Limitation 

The insurances set out in Clause 21.1 (Contractor Insurances) are minimum requirements and shall not be 

construed in any way as limits of liability or as constituting acceptance by the Corporation of responsibility 

for financial liabilities in excess of such limits. The liabilities assumed by the Contractor under Clause 19 

(Indemnities) are separate from and independent of the Contractor’s obligations under this Clause 21 (Insurance). 

 

21.3 General Requirements 

The Contractor undertakes that its insurances and those of its subcontractors: 

 

(a) shall be issued by reputable and substantial insurers (with a Standard & Poors rating of BBB+ and above); 

(b) shall be primary and shall not be considered contributory insurance with any insurance provisions of the 
Corporation Group; 

(c) shall have the Corporation Group’s interests endorsed as additional assured (other than in relation to 

Employers Liability/Workers Compensation insurance) to the extent of the liability assumed by the 

Contractor hereunder; 

(d) shall contain waivers of any rights of recourse including, in particular, subrogation rights against the 

Corporation Group arising out of or in connection with the performance of this Contract to the extent of 

liabilities assumed by the Contractor hereunder; 

(e) shall be endorsed to provide the Corporation with at least thirty (30) days written notice of a material 

change, cancellation or non-renewal by the underwriters. 

 

21.4 Certificates of Insurance 

Prior to commencing the Work, the Contractor shall furnish the Corporation with certificates of insurance 

evidencing the above insurances and, thereafter, renewal certificates as soon as they become available. 

 

21.5 Subcontractors 

The Contractor shall procure that its subcontractors are insured to appropriate levels as may be relevant to their 

work. The Contractor shall be liable to the Corporation Group for any absence or insufficiency of the 

insurances of its subcontractors. 

 

21.6 Co-operation 

Each Party shall afford the other all  such reasonable assistance  as may be required for the preparation and 

negotiations of insurance claims but the Contractor shall be responsible for the preparation of documents for 

insurance claims under any of the policies referred to in the claim. Where the Contractor is engaged in handling 

claims, actions or proceedings in respect of which it has granted an indemnity as provided above, the Contractor 

shall ensure that the Corporation is informed if the Corporation’s operations, safety standards or working practices 

are called into question by any party or  if  the Contractor wishes to use information relating thereto in handling 

those claims,  actions or proceedings. The Corporation shall at its sole option have the right to participate in and/or 

make representations in relation to the defence of such matters and the Contractor shall allow the Corporation full 

opportunity to do so. 
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22 FORCE MAJEURE 

22.1 General 

No failure or omission by either Party to carry out or to perform any of the terms or conditions of this Contract 

shall give the other Party a claim against such Party, or be  deemed a breach of this Contract, if and to the extent 

that such failure or omission arises from Force Majeure. 

 

The Party prevented from performing due to Force Majeure shall promptly, and in any case within 48 hours, 

notify the other Party of the nature and anticipated duration thereof and shall use all reasonable endeavours to 

resume performance of this Contract as soon as reasonably possible. The Party prevented from performing due to 

any such cause shall, in addition, furnish the other Party with such information in respect of such cause as the 

other Party may reasonably require. 

 

22.2 Definition 

The term “Force Majeure”, as used in this Contract, shall mean: 

 

(a) riot, war, invasion, act of foreign enemies, hostilities (whether war be declared or not), acts of 

terrorism, civil war, rebellion, revolution, military invasion, insurrection of military or usurped power; 

or 

 

(b) ionizing radiations or contamination by radio-activity from any nuclear waste, or radio-active, toxic, 

explosive or other hazardous properties of any explosive, nuclear assembly or nuclear component thereof 

(other than arising out of any radiation source used by the Contractor in relation to the Work); or 

 

(c) earthquake, flood, or any other natural disaster, but excluding weather or sea conditions as such, 

regardless of severity; or 

 

(d) strikes at national or state level or industrial disputes at a national level, or strikes or industrial disputes 

by labour not employed by the affected Party or its sub-contractors and which affects a substantial or 

essential portion of the Work; or 

 

(e) fire or explosion  (being fire  or explosion  not caused by the  negligence  of the  affected Party or its sub-

contractors); or 

 

(f) acts of Government which could not have been reasonably anticipated or controlled which makes 

performance impossible or impracticable. 

 

22.3 Payment during Force Majeure 

The Contractor shall  not be entitled to any payment  in respect of any period where the Work is not carried out as 

a result of Force Majeure. Except grant of time extension, in no event whatsoever, the Contractor shall be entitled 

for any other cost(s) including, prolongation costs, expenses, or site establishment charges or the like. 

 

22.4 Termination for Force Majeure 

Should any circumstance of Force Majeure continue for a period equal to or more than three consecutive months 

then the Corporation, at its sole discretion, may terminate this Contract with immediate effect by notice in writing 

to the Contractor, in which case the Corporation’s sole liability in respect of such termination shall be to pay 

to the Contractor  all sums properly  due to the Contractor under the Contract in respect of the Work up to the 

date of termination. 

 

23 LIQUIDATION OR INSOLVENCY 

23.1 Corporation’s Right to Terminate 
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In the event that the Contractor, at any time during the term  of this Contract,  becomes insolvent under any of the 

provisions of any applicable statute or makes a voluntary assignment of its assets for the benefit of creditors, is 

adjudged bankrupt, either upon the Contractor’s voluntary petition in bankruptcy or upon the petition of the 

Contractor’s creditors, or any of them,  or  should a judgement  be  executed on any of the goods or equipment of 

the Contractor, or should any lien or other right inconsistent with the Contractor’s title to such goods or equipment 

be enforced, or if the Contractor shall have a receiver, administrator, administrative receiver and/or manager 

appointed in respect of all or any of its assets, an application or order is made or a resolution is passed to wind up 

the Contractor or if the Contractor shall go into liquidation (whether voluntarily or otherwise) or if the Contractor 

becomes subject, under the applicable laws of any jurisdiction, to any event having an analogous effect to any of 

the foregoing, the Corporation may terminate this Contract with immediate effect  by notice in writing to the 

Contractor  or to the receiver or liquidator or to any person in whom the Contract may become vested, as provided 

in Clause 24.3 (Termination due to Default). 

 

24 TERMINATION 

24.1 Termination by Corporation without Cause 

The Corporation may, at its option, terminate all or any part of the Work or the Contract/ Work Order forthwith 

without cause at any time by giving written notice to the Contractor, subject to the provisions of Clause 24.2 

(Reimbursement to Contractor). 

 

24.2 Reimbursement to Contractor 

In the event of termination under 

 

24.1 (Termination by Corporation without 

Cause), the Corporation’s sole liability in respect of such termination shall be to pay to the Contractor all sums 

properly due to the Contractor under the Contract in respect of the Work (or terminated part thereof) up to 
the date of termination; 

 

24.3 Termination due to Default 

The Corporation may, without prejudice to any other rights it may possess under the Contract or law, at its option, 

terminate all or any part of the Work/ Work Order or the Contract forthwith by written notice to the Contractor, 

where: - 

 

(a) the Contractor has breached any of its obligations under the Contract, provided that, where remediable, 

the Corporation has notified the Contractor of such breach in writing and the Contractor has, upon receipt 

of such notice, failed to immediately commence and thereafter continuously proceed to remedy such 

breach to the Corporation’s reasonable satisfaction; or 

 

(b) the Contractor is not ready to commence the Work at the Site by the Commencement Date; or 

 

(c) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed 

with the work with due diligence and continues to do so after a notice in writing of seven days from the 

Officer in Charge; 

 

(d) If the contractor shall offer or give or agree to give to any person in Corporation service or to any other 

person on his behalf any gift or consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in relation to the obtaining or execution of 

this or any other contract for Corporation; 

 

(e) If the contractor had secured the contract with Corporation as a result of wrong tendering or other non-

bonafide methods of competitive tendering or commits breach of Integrity Agreement. 

 

(f) the Contractor has failed to complete the Work by the Completion Date stipulated in work order or 

extended date of completion; or 

 

(g) as provided in Clause 23 (Insolvency), one or more of the circumstances in that Clause apply. 
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(h) Fails to submit Insurance Certificate(s), Performance Bank Guarantee(s); 

 

(i) Refuses or is unable to provide sufficient materials, services or labour (adequate resources) to execute 

and complete the Facilities in the manner specified in the Work Plan, at rates of progress that give 

reasonable assurance to the Corporation that the Contractor can attain completion of the Facilities/ 

Works by the Time for Completion; 

 

(j) Refuses or is unable to rectify, reconstruct or replace any defects in services delivered or work 

completed/in progress or that the Service/work is being performed in an inefficient or otherwise improper 

or un-workman like manner to the satisfaction of the corporation. 

 

If termination occurs pursuant to this Clause 24.3 (Termination due to Default), then the Corporation’s sole 

liability to the Contractor shall be for all the sums properly due to the Contractor under the Contract in respect of 

the Work (or terminated part thereof) up to the date of termination. The Contractor shall have no claim towards 

compensation for any loss sustained by it for reasons of having purchased or procured any materials or entered 

into any engagements or made any advances on account or with a view to the execution of the Work or the 

performance of the Contract. 

 

24.4 Saving of Rights 

The termination or expiry of this Contract shall be without prejudice to the rights and obligations of the Parties up 

to and including the date of such termination or expiry, and shall not affect or prejudice any term of this Contract 

that is expressly or by implication provided to come into effect on, or continue in effect after, such termination or 

expiry. 

 

24.5 Consequences of Termination 

24.5.1 In the event of termination under any provision of this Contract, the Contractor shall: 

 

(a) promptly cease performance of the Work (or relevant part thereof) and, as directed by the Corporation, 

clear all unnecessary Contractor’s Equipment and Contractor’s Personnel from the Site; 

 

(b) allow the Corporation all necessary rights of access to the Site to take over the Work (or relevant part thereof); 

and 

 

(c) if, and to the extent, requested by the Corporation assign any subcontracts or other rights and titles relating to 

the Work (or relevant part thereof) which the Contractor may have entered into or acquired. 

 

(d) the Performance Bank Guarantee shall stand forfeited in full  and shall  be  absolutely  at the disposal of the 

Corporation. 

 

24.5.2 The Corporation may enter upon the Site, expel the Contractor, and complete the Facilities/ Work(s) itself or 

by employing any third party at the risk and cost of the Contractor. The Corporation may, to the exclusion of any 

right of the Contractor over the same, take over and use any Contractor’s Equipment owned by the Contractor 

and on the Site in connection with the Facilities for such reasonable period as the Corporation considers 

expedient for the completion of the Works 

24.5.3 Upon completion of the Facilities or at such earlier date as the Corporation thinks appropriate, the Corporation 

shall give notice to the Contractor that such Contractor’s Equipment will be returned to the Contractor at or near 

the Site and shall return such Contractor’s Equipment to the Contractor in accordance with such notice. The 

Contractor shall thereafter without delay and at its cost remove or arrange removal of the same from the Site. 

24.5.4 If the Corporation completes the Facilities/ Works, the cost of completing the Facilities/ Works by the 

Corporation shall be determined after completion of such Facilities/Works. 

• If the sum that the Contractor is entitled to be paid pursuant to Clause 24.3 above, plus the reasonable costs 

incurred by the Corporation in completing the Facilities/ Works, exceeds the Work Order value, the 

Contractor shall be liable for such excess. 
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• If such excess is greater than the sums due to the Contractor under Clause 24.3 hereof, the Contractor shall pay 

the balance to the Corporation, and if such excess is less than the sums due the Contractor under Clause 

24.3, the Corporation shall pay the balance to the Contractor. 

 

• The Corporation and Contractor shall agree, in writing, on the computation described above and the manner in 

which any sums shall be paid and in case of any issue/dispute  arising therein, the  same shall be resolved as 

per dispute resolution mechanism under this Contract. 

 

24.6 Survival of Clauses upon Expiry/Termination 

The provisions of the Agreement and Clauses 10 (Liquidated Damages), 11 (Patents), 14 (Warranty), 17 

(Payment), 18 (Taxation), 19 (Indemnities), 20 (Consequential Loss), 24 (Termination), 27 (Confidentiality and 

Publicity), 31 (General Legal Provisions), and 32 (Governing Law and Jurisdiction) shall survive the expiry or 

termination of the Contract and shall remain in full force and effect after such date. 

 

24.7 The Contractor acknowledges that the Contract/ Work Order(s) when terminated on account of Contractor’s 

default and/or breach of Code of Business Ethics or integrity agreement, such Contractor shall be, as per the 

Corporation’s policy, be blacklisted by the Corporation from participation in any future tenders/ contracts. 

 

25 SUSPENSION 

25.1 Suspension without Cause 

25.1.1 The Corporation shall have the right, without cause, at any time to require the Contractor to suspend the Work (or 

part thereof) under this Contract on giving notice to the Contractor. Such notice shall include an estimate of the 

duration of the period of suspension (the “Suspension Period”). The Work (or relevant part thereof) shall resume 

at the end of the Suspension Period or at such other date as the Corporation may by notice in writing to the 

Contractor specify. 

 

25.1.2 During the Suspension Period pursuant to sub-clause 25.1.1, the Corporation shall, for the period commencing 

after 30 days from the date of suspension under this Clause, pay the Contractor, on actuals- salaries and/or wages 

paid by the Contractor to his employees and labour at site, remaining idle during the period of suspension, 

adding thereto 2% to cover indirect expenses of the Contractor, provided the contractor submits his claim 

supported by details to the Corporation within 30 days from the period commencing after 30 days from the 

date of suspension. 

 

25.1.3 If the Works or part thereof, as the case may be, is suspended on the orders of the Corporation for more than 

three months at a time, the Contractor may, after receipt of such order, serve a written notice on the Corporation 

to treat the Works or part thereof, as the case may be, as an abandonment of the works by Corporation. 

 

In the event of the Contractor treats the suspension as an abandonment of the Work Order or part thereof, as the 

case may be, except as provided in sub-clause 25.1.2 above, it shall not have any claim to payment of any 

compensation on account of any profit or advantage which he might have derived from the execution of the work 

in full, but which he could not derive in consequence of the abandonment. 

 

25.2 Suspension Due to Default of Contractor 

25.2.1 If the Contractor is in breach of any of its obligations under this Contract (including, without  limitation, any breach 

of Clause 8 (Health Safety and Environment)), the Corporation shall, subject to Clause 25.2.2, be entitled to 

immediately suspend the Work (or part thereof) by written notice to the Contractor until such time as such breach 

has been remedied by the Contractor, in which case no rates or other amounts shall be payable to the Contractor 

in respect of such period of suspension. 

 

25.2.2 Except in the case of a breach which in the reasonable opinion of the Corporation is likely to endanger the 

safety of any persons or property, the Corporation shall, prior to issuing any suspension notice pursuant to 

Clause 25.2.1, notify the Contractor of the breach. Following receipt of such notice, if the 
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Contractor fails to immediately commence and thereafter continuously proceed to remedy such breach to the 

Corporation’s reasonable satisfaction, the Corporation may issue the suspension notice pursuant to Clause 25.2.1 

 

25.3 Procedure following Suspension Notice 

Following receipt of a notice to suspend the Work, the Contractor shall discontinue the Work (or relevant part 

thereof) and follow any specific requirements of the Corporation with regard to the safety  of the Work during any 

suspension period. 

 

26 PERMITS, LAWS AND REGULATIONS 

26.1 Permits and Authorisations 

Except to the extent that the same  have been obtained by the  Corporation, the Contractor  shall, at  its own cost, 

be responsible for obtaining all certificates, licenses, permits, clearances, approvals and authorizations, from 

including but not limited to Municipality, Police and/or other relevant authorities whether statutory or otherwise, 

required for the performance of the Work (including, without limitation, all clearances and authorizations required 

for the use of any vessel by the Contractor in the performance of the Work) and in respect of the Contractor’s 

Equipment and the Contractor’s Personnel and for all approvals and permits required for the Contractor to engage 

in business  and provide services of the nature contemplated by this Contract./ Work Order. The Contractor shall 

at all times ensure compliance with all such certificates, licenses, permits, approvals and authorizations referred to 

in this Clause 26 (Permits, Laws and Regulations). For the avoidance of doubt, the provisions of this Clause 26 

(Permits, Laws and Regulations)  pertain not only to the present  legal and Government requirements, but  also to 

the legal and Government requirements for the entire period of the Contract (including any extension thereof). 

26.2 Laws 

In performing the Work, the Contractor shall observe and comply with all applicable laws including, without 

limitation, health and safety, labour (including ESI, EPF, CPWD’s Contractor’s  Labour Regulations), immigration 

and marine laws, whether of Government/statutory or other authority or agency having jurisdiction in relation to 

the Parties, the Work or the Site. The Contractor shall defend, indemnify and hold the Corporation Group harmless 

from and against any Claim in connection with the Contractor’s failure to comply with such laws, arising out of 

or in connection with the performance of this Contract. 

 

27 CONFIDENTIALITY AND PUBLICITY 

27.1 Confidentiality 

All information concerning the Corporation's activities obtained by the Contractor in the course of performance 

of the Work hereunder and all information or data otherwise furnished to the Contractor by the Corporation  shall 

be considered confidential and shall not  be  disclosed by the  Contractor to  any third party without the prior 

written consent of the Corporation or used by the Contractor for any purpose other than carrying out the Work. 

 

27.2 Publication 

The Contractor shall not publish or permit to be published any pictorial, written, oral or other information relating 

to the Contract, the Work, the performance thereof or the activities of the Corporation without the Corporation's 

prior written consent. Such consent shall be given (if at all) separately in relation to each specific application 

therefor and shall apply only to that application. The accuracy of any information released by the Contractor 

and not supplied directly by the Corporation is the absolute responsibility of the Contractor. 

 

27.3 Contractor's Proprietary Information 

The Corporation undertakes to keep confidential all techniques, know-how, methods  and  processes which are 

the property of or are proprietary to the Contractor. The Corporation  shall also treat as 
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confidential and shall not, without the Contractor's prior written consent, disclose to any third party any other 

information which is clearly marked as confidential by the Contractor. 

 

27.4 Exclusions 

The provisions of Clauses 27.1 (Confidentiality) and 27.3 (Contractor’s Proprietary Information) shall not apply to 

information which: 

 

(a) is part of the public domain; or 

 

(b) was in the possession of the relevant Party prior to the Effective Date and which was not subject to any 

obligation of confidentiality owed to the other Party; or 

 

(c) was received from a third party whose possession is lawful and who is under no obligation not to disclose; 

or 

 

(d) is required to be disclosed in order to comply with the requirements of any law, rule or regulation of any 

governmental or regulatory body having jurisdiction over the Work or the relevant Party, or  of any relevant 

stock exchange. 

 

28 ASSIGNMENT AND SUBCONTRACTING 

28.1 Assignment 

28.1.1 The Contractor shall not assign either the Contract or any part of it or any benefit or interest in or under it without 

the prior written approval of the Corporation. 

 

28.1.2 The Corporation shall be entitled to assign the Contract or any part of it or any benefit or interest in or under it to 

any Co-venturer or Affiliate of the Corporation or to any other party taking over the operatorship in respect of 

petroleum operations pursuant to the Joint Operating Agreement. Any assignment by the Corporation to any other 

party shall require the prior written approval of the Contractor, such approval not to be unreasonably withheld or 

delayed. 

 

28.1.3 In the event of an assignment by a Party pursuant to Clause 28.1.1 or 28.1.2 and if requested by that Party, the other 

Party undertakes to enter into such documentation as is reasonably necessary to transfer the first Party’s obligations 

under the Contract. 

 

28.2 Subcontracting 

28.2.1 The Contractor shall not subcontract the Work or any part of the Work without the prior written approval of the 

Corporation 

 

28.2.2 The Contractor shall not be relieved from any of its obligations or liabilities under the Contract by virtue of any 

subcontract and the Contractor shall be responsible for  all  work, acts,  defaults  and omissions  of its subcontractors 

and its or their employees or consultants as though they were the work, acts, defaults and omissions of the 

Contractor. 

 

28.2.3 No subcontract shall bind or purport to bind the Corporation, and each subcontract shall provide for its immediate 

termination in the event of termination of this Contract, and for immediate suspension of the services under the 

subcontract in the event of suspension of the Work under this Contract. 

 

28.2.4 All subcontractors shall be responsible only to the Contractor. Notwithstanding the foregoing, the Corporation 

shall have the same rights in respect of the inspection of any services carried out by any subcontractor as are 

provided for in this Contract in respect of the Work. 

 

29 VARIATIONS 

29.1 Variations Extent and Pricing. 
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The Corporation shall have power: 

(i) to make alteration in, omissions from, additions to, or substitutions for the original specifications, 
drawings, designs and instructions that may appear to him to be necessary or advisable during the 
progress of the work, and 

(ii) to make new item of work, if it is not scheduled in the Price/Compensation Schedule, and to decide 
the rates of such item as per procedure mentioned in following clauses. 

 

29.2 Deviated Quantities and Pricing: 

i. The Corporation shall have power to omit a part of the works in case of non-availability of a portion of 

the site or for any other reasons and the Contractor shall be bound to carry out the Works in accordance 

with any instructions given to him in writing signed by the Corporation and such alterations, omissions, 

additions or substitutions shall form part of the Contract as if originally provided therein and any altered, 

additional or substituted work which the Contractor may  be directed to do  in the manner specified above  

as  part of the  Works,  shall be carried out by  the Contractor  on the same  conditions in  all respects  

including price on which he agreed to do the main work except as hereafter provided. 

ii. The Corporation shall be entitled by order in writing to enlarge or extend, diminish or reduce the 

works or make any alterations in their design, character position, site, quantities, dimensions or in the 

method of their execution or in the combination and use of materials for the execution thereof or to 

order any additional work to be done or any works not to be done and the Contractor will not be entitled, 

to any compensation for any increase/reduction in the quantities of work but will be paid only for the 

actual amount of work done and for approved materials supplied against a specific order. 

iii. When work order is placed by the Corporation based on assessment of work and estimation of 

quantities at their own, the quantities mentioned in the work order shall be liable for variation and may 

vary to any extent such that total value of works shall not be increased by 5% of the originally ordered 

value. 

iv. When work order is placed by the Corporation based on estimation of quantities by Contractor or his 

Engineer and if it is found that 

a) actual executed quantity of an individual item of work is more than 10% of estimated quantity (given 

by Contractor’s Engineer), the payment shall be restricted to 110% of estimated quantity of that 
item of work mentioned in the work order. However, Gross payment including all other item of works, 

completed against such work order, in such cases shall be restricted to 105 % of originally ordered 

value. 

b) actual quantity of an individual item of work executed is less than 10% of the estimated quantity (given 

by Contractor’s Engineer) then payment  shall  be restricted to actual quantity of that item of work 

executed at place and in such cases if it is found that gross value of works incorporating actual executed 

quantities of all items stipulated in  work order,  become less than 10 % of Estimated value of work as 

mentioned in work order, punitive  recovery equivalent to 5% off net saving in total amount due to 

difference in the quantity of the item estimated / mentioned in work order and actual executed, shall 

be done from the contractor’s bills. 

v. In any case, if it becomes necessary to execute additional quantities (beyond the quantities mentioned in 

work order) due to the magnitude or nature of work for satisfactorily completion of maintenance / services, 

Contractor shall inform the  Corporation  before  executing  such additional quantities. 

In these cases, Corporation will release supplementary work order incorporating additional quantities 

required to be executed. Approval of Corporation shall be obtained for all such supplementary work 

orders incorporated with additional quantities. 

vi. Contractor shall carryout all works & Services as directed by Corporation during the Contract Period. 

Total quantum of works/services, to be executed under this Contract and against various work orders shall 

be such that the gross value of all works/services completed under the contract do not vary by +125 % 

of original Contract Value mentioned in LOA. 

vii. When, it is found that works to be executed require additional amount (beyond 125 % of original 
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contract value), A fresh tender shall be called by Corporation and all such balance works shall be 

executed under separate contract to be finalized by fresh tender. 

29.3 Deviation, Extra Items, New Items and Pricing 

(i) In case of extra item(s) (items that are completely new and are in addition to the items contained in the 

Price/Compensation Schedule/ Contract/ Work Order placed), the Contractor may within fifteen days 
of receipt of order or occurrence of the item(s) submit market rate, claim rates, supported by proper 

analysis which shall include invoices, vouchers etc. and manufacturer’s specifications for the work, 
failing which the rate approved later by the Corporation shall be binding and the Corporation shall 

within a reasonable time from receipt of the claims supported by analysis, after giving consideration to 
the analysis of the rates submitted by the Contractor, determine the rates on the basis as described in 

(ii) below and the contractor shall be paid in accordance with the rates so determined. 

(ii) Any item of work ,which is not included in the accepted schedule of Rates (mentioned in 
Price/Compensation Schedule/ Contract/ Work Order placed) shall be executed at the rates set forth in 

the accepted schedule ie DSR Civil /DSR E&M (latest DSR published by CPWD on its website on 
the date of inviting of tender) modified by Contractor Percentage (CP) quoted by Contractor in his 

Financial bid over the respective Schedule of rates given in tender /price sub schedule but for such 
items not contained in the DSR, as per following procedure: 

If the substituted / altered/additional work, required to be executed as per CWC’s requirements, for which 

there are no established rates in DSR; the same shall be payable as per provisions stated here under – 

A. As far as possible the rates for such items shall be derived from analysis of rates of nearer or similar 
items mentioned in respective Delhi schedule of rates (Civil 2021 and E&M 2022) for Civil and 
E&M works respectively as given above, modified by Contractor Percentage (CP) quoted by 
Contractor in his Financial bid over the respective Schedule of rates given in tender /price sub 
schedule for Civil and E&M works respectively (ie A. I or A.II as the case may be). 

B. If direct working of rates from DSR, by method described above, is not possible or when Item 
is not Given in DSR (civil 2021 or E&M 2022) or In case of any item of General Maintenance 
works / Services not mentioned in Tender Sub schedule, the contractor shall be paid on the basis 
as under: 

(a) Material, labor either or both: Reasonable cost of materials plus reasonable cost of labor 
inclusive of tools, plants, machinery, and GST & Labor Cess as applicable and plus 15% of so 
derived cost to cover contractor profit, supervision, overheads, establishments, etc. 

(b) The rates so worked out shall be modified by Contractor Percentage (CP) quoted by Contractor 
in his Financial bid over the respective Schedule of rates in tender / price Sub Schedule for Civil 
/ E&M /General Maintenance Works & Services as per nature of works (as the case may be). 

 
The Corporation’s decision regarding reasonable labor cost and material consumption/ cost shall be final 
and binding on Contractor. For avoiding confusion, Reasonable rates, for the purpose of subclause 
above, shall be decided by Engineer based on lowest of (x) and (y) below: 

(X)   = market rate of material, manpower, T&P (as enquired & received by Engineer in charge from not 

less than 3 suppliers) and 

(Y)          =  purchase price (mentioned in Invoices) of the items purchased by contractor 

 

Variation in quantities & Vitiation: 

As there are more than one sub schedule in Contract, there is  possibility  of vitiation of contract due to 

quantity variation. Therefore, in case of variation in quantities or original contracted amount for any sub 

schedule, the vitiation statement will be prepared at the time of approval of deviation statement / Payment 

and the vitiated amount i.e (the difference in amount to keep L1 remains L1 after variation in quantity) will 

be recovered from contractor bill and no compensation on ground of quantity variation or recovery of such 

amount shall be payable. 

 

29.4 Additional Time due to deviations in quantities /extra works: 
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The time for completion of the works shall, in the event of any deviations resulting in additional cost 

over the tendered value sum being ordered, be extended, if requested by the contractor, as follows: 

(a) In the proportion which the additional cost of the altered, additional or substituted work, bears to the 
original tendered value plus. 

(b) 25% of the time calculated in (i) above or such further additional time, as may be considered 
reasonable by the Corporation. 

29.5 Sub structure / Foundation works Criteria 

The following works shall be treated as works relating to foundation, unless & otherwise defined in the 

Contract: 

i. For Buildings: All works upto 1.2 metres above ground level or upto floor 1 level, whichever 

is lower 

ii. For Abutments, Piers and Well Staining: All works upto 1.2 m above the bed level 

iii. For Retaining Walls, Wing Walls, Compound Walls, Chimneys, Overhead Reservoirs/Tanks 

and other elevated structures: All works upto 1.2 metres above the ground level 

iv. For Reservoirs/Tanks (other than overhead reservoirs/tanks): All works upto 1.2 metres above the 

ground level 

v. For Basement: All works upto 1.2 m above ground level or upto floor 1 level, whichever is lower 

vi. For Roads: All items of excavation and filling including treatment of sub-base 

 

30 BUSINESS ETHICS 

30.1 The Contractor shall at all times perform this Contract in a lawful manner consistent with the highest ethical 

standards and principles, including strict adherence to Corporation’s Code of Business Ethics. The Contractor 

shall not at any time enter into any arrangement with personnel, officers or agents of the Corporation without the 

Corporation’s prior written approval. 

 

30.2 In conducting its business, Contractor shall not, at any time, either directly or indirectly, in the name of, on 

behalf of, or for the benefit of the Corporation, its Affiliates, offer, pay, promise to pay, or authorize the payment 

of any money and/or gift, or offer, give, promise to give, or authorize the giving of anything of pecuniary value 

or otherwise to (a) any official, employee, agent, or representative of any government, or any government 

department, agency, or instrumentality thereof; (b) any political party or official thereof, or to any candidate, 

nominated or otherwise, for political office; or (c) any official, employee or agent of the Corporation, its Affiliates; 

in each case for the purpose of influencing any act or decision of such official, employee, agent, party, or 

candidate or inducing such official, employee, agent, party, or candidate to do or omit to do any act in 

violation of the lawful duty of such official, employee, agent, party, or candidate, or securing any improper 

advantage for or otherwise promoting the business interests of the Contractor in any way. Contractor shall 

require each of its directors, officers, employees, agents, consultants, subcontractors and suppliers to comply 

with the provisions of this clause. 

 

30.3 In the event corporation believes that the Contractor is engaged in corrupt practices or is acting in contravention 

of the aforesaid provisions defined in this clause, during the existence of this Contract, Corporation shall have the 

right to take appropriate action, which may include the immediate termination of this Contract. 

 

31 GENERAL LEGAL PROVISIONS 

31.1 Amendment 

This Contract shall not be amended except by an instrument in writing expressed to be an amendment or 

variation hereto and executed by the Parties. 

 

31.2 Waiver 
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No delay or failure on the part of either Party to enforce from time to time all or any part of the terms and conditions 

of this Contract shall be interpreted as a waiver of such terms and conditions. 

 

31.3 Retention of Rights 

Except in respect of the indemnities granted pursuant to Clause 19 (Indemnities), unless otherwise 

specifically stated, both the Corporation and the Contractor shall retain all rights and remedies, both under 

the Contract and at law, which either may have against the other. 

 

The Contractor shall not be relieved from any liability or obligation under the Contract by any review, 
approval, authorisation, acknowledgement, issue of completion certificate or the like, by the Corporation. 

 

31.4 Language 

The language of the Contract shall be English and all meetings and other communications shall be in English. 

 

31.5 Notices 

31.5.1 All notices under this Contract shall be in writing and shall be served to the respective address and/or fax 

number set out in the Agreement. Either Party may from time to time change its address and/or fax number for 

service herein by giving written notice to the other Party. 

 

31.5.2 Any notice may be served by hand delivery to a Party at its address for service hereunder or by facsimile 

transmission or by mail. 

 

31.5.3 Any notice given by hand delivery shall be deemed to be given at the time of delivery. 

 

31.5.4 Any notice given by facsimile transmission shall be deemed to be  given  at  the  time transmission  has been 

confirmed by the sender’s fax machine, subject to the following provision. Where said time of transmission falls 

outside  the  normal business hours of the recipient, delivery shall be  deemed to be given at 10:00hrs (recipient's 

local time) on the recipient's next following business day. 

 

31.5.5 Any notice served by mail shall be given by registered mail and shall be deemed to be given on the date 

recorded on the delivery recording sheets by the mail carrier as delivered to and signed for on behalf of the 

recipient. 

 

31.6 Invalidity 

If any provision of this Contract shall be held to be invalid or unenforceable by a judgement or decision of any 

court of competent jurisdiction or any authority, the same shall be deemed severable and the remainder of 

this Contract (including the remainder of the affected provision) shall remain valid and enforceable to the 

fullest extent permitted by law. In any such case, the Parties will negotiate in good faith with a view to 

agreeing one or more provisions which may be substituted for such invalid or unenforceable provision in 

order to give effect, so far as practicable, to the spirit of this Contract. 

 

31.7 Entire Agreement 

This Contract contains the entire agreement between the Parties and supersedes any previous understandings, 

commitments, agreements or representations whatsoever, oral or written, pertaining to the subject matter hereof, 

provided that nothing in this Clause 31.7 (Entire Contract) shall have effect to exclude or restrict the liability of 

either Party for fraud or fraudulent misrepresentation. 

 

31.8 Status of Corporation 

The Corporation enters into this Contract for itself and as agent for and on behalf of the other Co- venturers. 

Notwithstanding the foregoing: 
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(a) the Contractor agrees to look only to the Corporation for the due performance of this Contract and nothing 

contained in this Contract will impose any liability upon, or entitle the Contractor to commence any 

proceedings against any Co-venturer other than the Corporation; and 

 

(b) the Corporation is entitled to enforce this Contract on behalf of all the Co-venturers as well as for itself. 

For that purpose, the Corporation may commence proceedings in its own name to enforce all obligations 

and liabilities of the Contractor and to make any claim which any Co-venturer may have against the 

Contractor; and 

 

(c) all losses, damages, costs (including legal costs) and expenses recoverable by the Corporation pursuant 

to this Contract or otherwise shall include the losses, damages, costs (including legal costs) and expenses of 

the Corporation’s Co-venturers and its and their respective Affiliates, except that such losses, damages, 

costs (including legal costs) and expenses shall be subject to the same limitations or exclusions of liability 

as are applicable to Corporation or the Contractor under the Contract. 

 

 

32 GOVERNING LAW AND JURISDICTION 

32.1 General 

Subject to Clause 32.2, this Contract shall be governed by and construed in accordance with the laws of India 

(excluding any of its conflict of law rules which would direct or refer to the laws of another jurisdiction) and shall 

be subject to the exclusive jurisdiction of the Courts at New Delhi. 

  

32.2 Dispute Resolution 

Any dispute, disagreement, claim or other difference arising out of or in connection with this Contract (a 

“Dispute”) shall be resolved in accordance with Clause 32.2 (Dispute Resolution). 

32.2.1 The Parties are unable to resolve any Dispute through good faith discussion, either Party shall be entitled to refer 

such Dispute to arbitration by serving notice on the other Party. 

 

• In cases where the claim amount is INR 50 Crores or less, the arbitral tribunal shall consist of a sole arbitrator, 

to be appointed mutually by both the parties. 

• In cases where the claim amount is in excess of INR 50 Crores, the arbitral tribunal shall consist of three 

members, one to be nominated each by a party  and the presiding  arbitrator  to be appointed  by  the two 

nominated arbitrators. 

 

32.2.2 The Parties agree that the arbitration proceedings shall be governed by the provisions of the Arbitration and 

Conciliation Act 1996 of India (or any statutory modification or re-enactment thereof for the time being in force). 

The language of the arbitration shall be English. The venue for such arbitration shall be New Delhi. 

 

32.2.3 The arbitration award shall be final and binding on the Parties. The right to refer any Dispute  to arbitration 

pursuant to this Clause 32.2 (Dispute Resolution) shall survive the expiry or termination of the Contract. 

 

32.2.4 The Contractor shall be obliged to continue to provide the Service(s) to the CWC under the Contract or the 

Scope of Work, during the arbitration proceedings and no payment due or payable to the Contractor (except 

payment in dispute) shall be withheld on account of such proceedings. 

 

33. FORECLOSURE OF CONTRACT 

33.1 If at any time after execution of this Contract or any Work Order(s) placed or during the progress of Work(s), 

the purpose or object for which the Work(s) is being done changes due to any supervening cause and as a 

result of which the work has to be abandoned or reduced in scope, the Corporation shall give notice in writing 

to that effect to the Contractor stating the decision as well as the cause for such decision and the Contractor 

shall act accordingly in the matter. The Contractor shall have no claim to any 
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payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the works in full, but which he did not derive in consequence of the foreclosure 

of the whole or part of the works. 

The Contractor shall be paid at contract rates, full amount for works executed at site and in addition, a 
reasonable amount as certified by the Corporation for the items hereunder mentioned which could not be 
utilized on the work to the full extent in view of the foreclosure: 

(i) Any expenditure incurred on preliminary site work, e.g., temporary access roads, temporary labour 

huts, staff quarters and site office; storage accommodation and water storage tanks. 

(ii) Corporation shall have the option to take over Contractor’s materials or any part thereof either brought to 

site or of which the Contractor is legally bound to accept delivery from suppliers (for incorporation in or 

incidental to the work) provided, however Corporation shall be bound to take over the materials or such 

portions thereof as the Contractor does not desire to retain. For materials taken over or to be taken over  by 

Corporation, cost of such materials as detailed by Corporation shall be paid. The cost shall, however, take 

into account purchase price, cost of transportation and deterioration or damage which may have been caused 

to materials whilst in the custody of the Contractor. 

(iii) Reasonable compensation for transfer of T&P from site to contractor’s permanent stores or to his other 

works, whichever is less. If T&P are not transported to either of the said places, no cost of transportation 

shall be payable. 

(iv) Reasonable compensation for repatriation of Contractor’s site staff and labour to the extent necessary 

and at actual cost. 

33.2 The Contractor shall, if required by the Corporation, furnish to him, books of account, wage books, time sheets 

and other relevant documents and evidence, as may be necessary to enable him to certify the reasonable 

amount payable under this condition. 

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% of the cost of the work 

remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per this Contract less the cost 

of work actually executed under the Contract and less the cost of Contractor’s materials at site taken over by 

the Corporation as per item (ii) above. 

Provided always that against any payments due to the Contractor on this account or otherwise, the Corporation 

shall be entitled to recover or be credited with any outstanding balances due from the Contractor for advance 

paid in respect of any tool, plants and materials and any other sums which at the date of termination were 

recoverable by the Corporation from the contractor under the terms of the contract. 

 

33.3 In the event of action being taken under this Clause to reduce the Scope of Work, the Contractor may furnish 

fresh Performance Guarantee on the same conditions, in the same manner and at the same rate for the balance 

Contract amount and initially valid up to the extended date of completion or stipulated date of completion, if 

no extension has been granted plus 60 days beyond that. Wherever such a fresh Performance Guarantee is 

furnished/ submitted by the Contractor, the Corporation may return the previous Performance Guarantee. 

 

33.4 The Corporation shall have a right to descope any portion of the Work where the Contractor is not able to 

complete such Work(s) within prescribed time. The Corporation shall have a right to get such Work(s) done from 

alternate agencies at the cost of the Contractor and Contractor shall have no grievance/ claim/ issue whatsoever 

in this regard. 
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      APPENDIX- 1 

                                     PERFORMANCE BANK GUARANTEE 

 

Note:- 

1. To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the issuing Bank. 

2. The expiry date of the BG shall be 60 days beyond the date of expiry of the contract. 

3. The date of expiry of claim period shall be 06 months beyond the date of expiry of the BG. 

4. The Bank Guarantee issuing bank shall send cover for Bank Guarantee issued through SFMS platform to the 

CWC Banker i.e., ICICI Bank, 9 Phelps Building, Connaught Place, New Delhi, (IFSC Code: ICIC0000007) 

as per details given below: 

i. MT760 COV for issuance of bank guarantee. 

ii. MT767 COV for amendment of bank guarantee. 

iii. Issuing bank shall mention CWC beneficiary code i.e. CENTRALW27112020 in field 7037 of MT760 COV 

/ MT767 COV. 

iv. The bidder shall submit the copy of SFMS message as sent by the issuing bank branch along with the 

original Bank Guarantee. 
v. Bank Guarantee submitted without these details shall not be accepted 

 

BANK GUARANTEE 

(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the issuing Bank.) 

 

This Deed of Guarantee made this day of between (Name of Bank) 
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having its registered office at (Place) and one of its local offices at (hereinafter 
referred to as the “Surety”), in favour of Central Warehousing CWC, a statutory CWC established under the 
Central Warehousing CWC Act,1962, having its Corporate Office at 4/1, Siri Institutional Area, August 
Kranti Marg, Hauz Khas, New Delhi-110026 (herein after referred to as “CWC”). 

WHEREAS M/s (hereinafter referred to as “Supplier”) having its registered office at 

   is bound to furnish Performance Guarantee in the form of Bank Guarantee with CWC in 

connection with the agreement at (name of the Region) 

WHEREAS the Supplier as per Clause No. 7 of the Contract has agreed to furnish a Bank Guarantee for Rs.

 . 

 

NOW THIS WITNESSETH: 

1. That the Surety in consideration of the above Tender made by the Bidder to CWC hereby undertakes 

to pay on demand by CWC and without demur and without notice to the Supplier, the said amount of Rs.        

(Rupees ). 

2. The Surety agrees that  CWC, at  its option, shall be entitled to enforce this bank guarantee against the Surety 

as a principal debtor, in the first instance, without proceeding against the Supplier and notwithstanding any 

security of other guarantee that CWC may have in relation to the Supplier’s liabilities. 

3. The Surety guarantee and undertake to pay to CWC within two (2) business days after receipt by CWC, of 

a demand complying with the requirements of this bank guarantee on first demand in writing any / all moneys 

to the extent of INR ( in words) without any demur, reservation, 

recourse, contest or protest and without any reference to the Supplier. Any such demand made by Company 

on the Bank by serving a written notice, shall  be conclusive and binding, without  any proof whatsoever, as 

regards to the amount due and payable, notwithstanding any dispute (s) pending before any court, tribunal, 

arbitrator or any other authority and / or any other matter or thing whatsoever, as Bank’s liability under 

these presents being absolute and unequivocal. 

4. For the purposes of Clause 3, “business day” means a day on which commercial banks are open for 

business in [mention city of the bank branch]. 

5. This bank guarantee shall not be determined, discharged or affected by the liquidation, winding up, 

dissolution or insolvency of the Supplier and shall remain valid, binding and operative against the Surety. 

The bank guarantee shall not be discharged by any change in Surety’s constitution, constitution of CWC 

or that of the Supplier or change in appropriate laws. 

6. The Surety agrees that CWC shall have the fullest liberty without the Surety’s consent and without 

affecting in any manner, Surety’s obligations hereunder to vary any of the terms and Conditions of 

Contract or to extend time for performance of the Contract by the said Supplier and to enforce, or to 

forebear to enforce any of the terms and conditions relating to the Contract and the Surety shall not be 

relieved from its liability by reason of any such variation, or extension being granted to the Supplier or 

any forbearance, act or omission on the part of CWC or any indulgence shown by CWC to the Supplier 

or any such matter or thing whatsoever which under the Applicable Laws may, but for this provision, 

have effect of relieving the Bank. 

7. The Surety hereby agree and acknowledge that this guarantee is irrevocable and shall remain in full 

force till it is fully and finally discharged by CWC in writing or [insert date] whichever is later, and all 

dues of CWC under or by virtue of the Contract have been fully paid and all its claims satisfied or 

discharged. 

8. The Bank also agrees that this bank guarantee shall be governed and construed in accordance with Indian 

laws and subject to the exclusive jurisdiction of Courts at New Delhi. 

9. All charges, fees, commission and other costs shall be to the account of the Supplier. Failure of the Supplier 

to make such payments shall not in any way affect the Surety’s obligation under this bank guarantee and 

CWC shall be paid the money due to it under this bank guarantee without any deduction. 

 

10. The Surety confirms that this bank guarantee has been issued with observance of appropriate laws of India. 

11. Notwithstanding anything contained hereinabove: 

(i) Surety’s liability under this bank guarantee is limited to INR (in words) and Bank’s 

guarantee shall remain in force until [insert date]. 

(ii) Any claim under this bank guarantee must be received by Surety or or before [insert date]. If no such 

claim has been received by us by the said date, the right of CWC under this bank guarantee will cease. 
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(iii) Any letter from the CWC to the Manager, (Insert Branch name) branch of the Surety, under the seal of 

CWC shall be deemed to be sufficient and valid demand for payment under this bank guarantee. 

(iv) The Bank undertakes not to revoke this bank guarantee before the expiry of this bank guarantee 

including during extension period, if any. 

 

Cover message for this Bank Guarantee has been sent to CWC bankers i. e. ICICI Bank, 9 Phelps Building, 

Connaught Place, New Delhi, (IFSC Code: ICIC0000007) through Structured Financial Messaging System 

(SFMS). 

In witness whereof, the Surety through its authorized officer has set its hand and stamp on this [insert date] day of 
[insert month], [insert year] at [insert place of execution]. 

 

 

(Signature) (Signature) 

 

Full name and official address Full name and official address 

with bank stamp  with bank stamp 

 

Attorney as per power of Attorney 

No…………………… 

Dated ……………………. 

 

WITNESS No. 1 WITNESS No. 2 
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APPENDIX- 2 

 

SUBSTANCE ABUSE CONDITIONS 

 

The Corporation is committed to the provision of safe work  places for its employees and other persons working on or 

visiting premises on which work is being carried out for the  Corporation.   This policy is put into operation to help to 

achieve the foregoing commitment. The Contractor shall promote and comply with this policy concerning substance abuse. 

 

This policy is applicable to all persons including, without limitation, the Contractor, its Affiliates, agents and subcontractors 

who carry out services on Corporation premises (hereinafter jointly referred to as the “Contractor”).   The term “Corporation  

premises”  shall mean  all property owned, operated, leased by  or under the control of the Corporation, whether onshore 

or offshore and shall include, without limitation, any drilling unit, barge or vessel on contract to the Corporation.   The term 

“employee” shall for the purpose of this Appendix include all persons including agency staff engaged by the Contractor. 

 

The use, possession, concealment, transportation, promotion or sale of prohibited substances (as hereinafter defined) on 

Corporation premises is strictly forbidden.  Any  contravention  by  a Contractor’s employee shall result in that employee 

being excluded forthwith and prohibited from Corporation premises. Additionally, any Contractor’s employee who is 

suspected of being under the influence of any prohibited substance shall be prohibited from Corporation premises. 

 

For the purposes of this Appendix, “prohibited substances” are defined as: 

 

(i) any substance which an individual may not sell, possess, use or distribute under applicable Indian 

legislation; 

 

(ii) any other legal but unlawfully used substance, e.g. prescription drugs obtained or used without 

permission or such drugs not being used for their originally intended purpose; 

 

(iii) any solvent (including, without limitation, glue) used or intended to be used for the purpose of 

intoxication; or 

 

(iv) any alcoholic beverage. 

 

It is not the intention of this policy to prevent onshore-based personnel partaking of alcoholic beverage off Corporation 

premises in their own time provided that the individual’s subsequent behaviour on-site is not (in the reasonable opinion 

of the Corporation) hazardous to health and safety and provided that the limits specified below are not exceeded. 

Alcohol is prohibited from all offshore installations and vessels and at the Corporation’s process terminal. 

 

Drug paraphernalia associated with substance abuse are prohibited from Corporation premises. 

 

Contractor must have and administer a formal substance abuse policy. Contractor shall, if requested by Corporation, 

promptly submit a copy of its policy and programme to the Corporation’s Representative. Such policy must provide 

for substance testing of Contractor’s employees and must meet standards acceptable to the Corporation. The Corporation 

reserves the right to deny entry to Corporation premises for the employees of any Contractor which fails, when requested 

by Corporation, to present a written policy which, in the Corporation’s opinion, meets such standards or which fails to 

administer an acceptable policy. 

 

Except as stated below, substance testing results will not be disclosed to the Corporation.  However,  as  a condition of 

their employees being entitled to enter Corporation premises, Contractors must certify that each employee has passed a 

substance test that meets the standards of this policy.  Contractors must maintain records of substance testing which are 

subject to audit by Corporation. 

 

The results of substance tests performed for reasonable suspicion or accident/incident investigations as outlined below must 

be disclosed to local Corporation management upon request. 
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The Contractor shall bear all costs associated with testing and shall be responsible at its own cost for replacing forthwith 

any employee prohibited from Corporation’s premises. 

 

Refusal by a Contractor’s employee to submit to testing required by this policy or a confirmed positive result will 

result in the Contractor’s employee being prohibited from Corporation premises. 

 

In the event that it suspects a breach of this Appendix by the Contractor, the Corporation may conduct or may authorise 

other parties to conduct unannounced searches and inspections on Corporation premises of Contractors or 

Contractor’s employees, including their effects, lockers, baggage, desks, tool boxes, clothing and vehicles. The 

purpose of such searches and inspections is to ensure compliance with this policy. 

 

Any prohibited substances or items prohibited by this policy, or any materials that are illegal to possess, will be retained 

by the Corporation and may be destroyed or turned over to the appropriate law enforcement authorities. 

 

Refusal by a Contractor’s employee to submit to a search or inspection or discovery of prohibited substances in the 

possession of such employee will result in the Contractor’s employee being prohibited from Corporation premises. 

Contractors will be responsible at their own cost and expense for replacing any such person. 

 

The Corporation reserves the right to audit the Contractor’s records periodically to verify compliance with this policy. 

 

Audit results will be treated as confidential. 

 

In all cases where the Contractor is permitted to employ a sub-contractor, the Contractor is responsible for ensuring 

that the sub-contractor and sub-contractor’s employees shall comply with this policy, without prejudice to the 

Corporation’s rights herein. 

 

The Contractor must obtain a signed consent demonstrating each employee’s agreement to release to the Contractor and 

the Corporation the results of any substance testing performed. 

 

The Contractor shall carry out tests that, at minimum, seek to determine whether the following substances are abused: 

cannabis, amphetamines, cocaine, benzodiazepines, opiates, barbiturates, secobarbital, and alcohol. 

 

In the event onsite testing (e.g. at a heliport or onshore terminal) for alcohol consumption is required using an approved 

breathalyser unit, the standard shall be a level of alcohol in breath not greater than 35 micrograms per 100 millilitres 

of breath. 
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APPENDIX-3 

CERTIFICATE OF COMPLIANCE WITH CODE OF BUSINESS ETHICS 

 

INSTRUCTIONS: Please complete the form below while executing the Contract 

1. Name of the Service Provider: (“Service Provider”). 

 

2. I, as an authorized representative of the Service Provider, hereby certify that I have understood Corporation’s 

Code of Business Ethics regarding compliance with business ethics and conduct expected as a Service Provider 

and on behalf of the Service Provider agree to abide by the terms of this. 

3. I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider’s members, officers, 

directors, owners, employees, consultants or agents have, directly or indirectly, offered, paid, promised to pay, 

or authorized the payment of any money, or offered, given, promised to give, or authorized the giving of 

anything of pecuniary value, or otherwise, to (a) any member, official, agent or employee of any government, 

or any department, agency, or instrumentality thereof; (b) any political party or official thereof, or to any 

candidate, nominated or otherwise, for political office; or (c) any official, employee, agent, owners or 

members of the Corporation, its Affiliates or other Co-ventures; in each case for the purpose of influencing 

any act or decision of such official, employee, agent, owner, member, party, or candidate or inducing such 

official, employee, party, or candidate to do or omit to do any  act  in violation of the lawful duty of such official, 

employee, agent, owner, member, party, or candidate, or securing any improper advantage for or otherwise 

promoting the business interests of the Service Provider in any respect. 

4. I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider’s members, officers, directors, 

owners, employees, consultants or agents have,  directly or  indirectly, offered,  paid, promised to pay, or 

authorized the payment of any money, or offered, given, promised to give, or authorized the giving of anything of 

pecuniary value, or otherwise, to any agent or agency or otherwise to any person, organization or third party in 

procuring the Contract or forbearing to do or having done any act in relation to the obtaining or execution of the 

Contract or any other contract with the Corporation for showing or forbearing to show favour or disfavour to any 

person in relation to the Contract or any other contract with the Corporation. 

5. I hereby declare, as of the date hereof, that I, nor any of the Service Provider’s members, officers, owners or 

employees, are; (a) public officials or hold government office, except for (name and position in Service 

Provider’s organisation) at (name of the public or government office); (b) do not and will not employ or 

otherwise compensate or offer to compensate any public officials, or make or cause another to make any direct 

or indirect offers or payments to any public officials, for the purpose of influencing or inducing any decision 

for the benefit of the Service Provider; (c) will not employ any subcontractor, consultant, agent or 

representative in connection with this Contract or Purchase Order without a thorough documented 

examination of his person, reputation and integrity, and; (d) will not employ any subcontractor, consultant, 

agent or representative who does not comply with the terms and conduct of the Corporation’s Code of Business 

Ethics and in the event of any such violation coming to its attention will inform the Corporation immediately. 

Yes No 

(If you checked ‘No’ above, then you must attach a separate sheet of paper explaining your answer.) 

 

Signature:    Date:   

 

Name:  

Position:   
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APPENDIX- 4 
 

 

RULES FOR THE PROTECTION OF HEALTH ANDSANITARY ARRANGEMENTS 

FOR WORKERS 

 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of Central Warehousing 

Corporation in which twenty or more workers are ordinarily employed or areproposed to be employed 

in any day during the period when the contract work is in progress. 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in connection with 
construction work on any day during the period when the contract work is in progress. 

3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily accessibleduring 
working hours, First-Aid Boxes at the rate of not less than one box for 150 contractLabour or part thereof 

ordinarily employed. 

(ii) The First-Aid Box shall be distinctly marked with a red cross on white background and shallcontain the 
following equipments: 

(a) For work-places in which no. of contract Labour employed does not exceed 50 – 

(1) 6 small sterilized dressings 

(2) 3 medium size sterilized dressings 

(3) 3 large size sterilized dressings 

(4) 3 large sterilized burn dressings 

(5) 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine 

(6) 1 (30 ml) bottle containing Sal volatile having the dose and mode ofadministration, indicated on the 

label 

(7) 1 snakebite lancet 

(8) 1 (30 gm) bottle of potassium permanganate crystals 

(9) 1 pair scissors 

(10) 1 copy of the first-aid leaflet issued by the Director General, Factory AdviceService and Labour 

Institutes, Govt. of India 

(11) 1 bottle containing 100 tablets (each of 5 gm) of aspirin 

(12) Ointment for burns 

(13) A bottle of suitable surgical antiseptic solution 

(b) For work places in which the no. of contract Labour exceed 50 – 

(1) 12 small sterilized dressings 

(2) 6 medium size sterilized dressings 

(3) 6 large size sterilized dressings 

(4) 6 large size sterilized burn dressings 

(5) 6 (15 gm) packets sterilized cotton wool 

(6) 1 (60 ml) bottle containing a two per cent alcoholic solution iodine 



Vol-II Contract & GCC 

Page | 50 

 

 

(7) 1 (60 ml) bottle containing Salvolatile having the dose and mode ofadministration, indicated on the 

label 

(8) 1 roll of adhesive plaster 

(9) 1 snake bite lancet 

(10) 1 (30 gm) bottle of potassium permanganate crystals 

(11) 1 pair scissors 

(12) 1 copy of the first-aid leaflet issued by the Director General Factory AdviceService and 

Labour Institutes /Government of India 

(13) A bottle containing 100 tablets (each of 5 gm) of aspirin 

(14) Ointment for burns 

(15) A bottle of suitable surgical antiseptic solution 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The First-Aid Box shall be kept in the charge of a responsible person who shall always be readily 

available during the working hours of the work place. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment in the work 

places where the number of contract Labour employed is 150 or more. 

(vii) In work places where the number of contract Labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works; First-aid posts shall be established 

and run by a trained compounder. The compounder shall be on duty and shallbe available at all hours 

when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor transport 

shall be kept readily available to carry injured person or person suddenly taken ill to the nearest 

hospital. 

4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, easily accessible to 

Labour, a sufficient supply of cold water, fit for drinking. 

(ii) Where drinking water is obtained from an intermittent public water supply, each work place shall be 
provided with storage where such drinking water shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 15 metre from any latrine drain or 

other source of pollution. Where water has to be drawn from an existing well, which is within such 

proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated 

before water is drawn from it for drinking. All such wellsshall be entirely closed in and be provided 

with a trap door which shall be dust & water proof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 
only for cleaning or inspection, which shall be done at least once a month. 

5. WASHING FACILITIES 

(i) In every work place, adequate and suitable facilities for washing shall be provided and maintained 

for the use of contract Labour employed therein. 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

6. LATRINES AND URINALS 

(i) Latrines shall be provided in every work place on the following scale, namely: 

(a) Where females are employed, there shall be at least one latrine for every 25 females. 

(b) Where males are employed, there shall be at least one latrine for every 25 males. Provided 
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that, where the number of males or females exceeds 100, it shall be sufficient if there is one latrine 

for 25 males or females as the case may be upto thefirst 100 and one for every 50 thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy and shall havea proper 
door and fastenings. 

(iii) Construction of Latrines:The inside walls shall be constructed of masonry or some suitableheat- 
resisting non-absorbent materials and shall be cement washed inside and outside atleast once a 
year, Latrines shall not be of a standard lower than borehole system. 

(iv) (a) Where workers of both sexes are employed,  there  shall be  displayed outside  each  block of 
latrine and urinal, a notice in the language understood by the majority of the workers “For Men Only” 
or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

(v) There shall be at least one urinal for male workers upto 50 and one for female workers upto 50 

employed at a time, provided that where the number of male or female workmen,as the case may 

be, exceeds 500, it shall be sufficient, if there is one urinal for every 50 males or females upto the 

first 500 and one for every 100 or part thereafter. 

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a cleanand sanitary 
condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system, shall comply with the 
requirements of the Public Health Authorities. 

(vii) Water shall be provided by means of tap or otherwise, so as to be conveniently accessiblein or near 
the latrines and urinals. 

(viii) Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for 

proper disposal of excreta by incineration at the work place shall be  made by means of asuitable 

incinerator. Alternately excreta may be disposed of by puttinga layer of night soil at the bottom of a 

pucca tank prepared for the purpose and coveringit with a 15 cm layer of waste or refuse and then 

covering it with a layer of earth for a fortnight (when it will turn to manure). 

(ix) The contractor shall at his own expense, carry out all instructions issued to him by the Corporation 

to effect proper disposal of night soil and other conservancy work in respect of the contractor’s 

workmen or employees on the site. The contractor shall be responsible for payment of any charges 

which may be levied by Municipal or Cantonment Authority for execution of such on his behalf. 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals andthe other 

two for rest, separately for the use of men and women Labour. The height of each shelter shall not be 

less than 3 meters (10 ft) from the floor level to the lowest part of the roof. These shall be kept clean 

and the space provided shall be on the basis of 0.6sqm (6 sft) per head. 

Provided that the Corporation may permit, subject to his satisfaction, a portion of the building under 
construction or other alternative accommodation, to be used for the purpose. 

8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily employed, there shall be 

provided two rooms of reasonable dimensions for the use of their children under the age of six 

years. One room shall be used as a play room for the children and the otheras their bedroom. The 

rooms shall be constructed with specifications as per Clause 19H 

(ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room and sufficient 

number of cots and beddings in the bed room. 

(iv) The contractor shall provide one Ayaa to look after the children in the Creche when no. of 

women workers does not exceed 50 and two when the no. exceeds 50. 

(v) Use of the rooms earmarked as Creche shall be restricted to children, their attendants and 

mothers of the children. 
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(i) In every work place where the work regarding the employment of contract Labour is likelyto continue 

for six months and where in contract Labour, numbering one hundred or moreare ordinarily 

employed, an adequate canteen shall be provided by the contractor for the use of such contract 

Labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places 
separately for workers and utensils. 

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 

(v) The floor shall be made of smooth and impervious materials and inside walls shall be lime washed 
or color washed at least once in each year. Provided that the inside walls of the kitchen shall be 
lime-washed every four months. 

(vi) Premises of the canteen shall be maintained in a clean and sanitary condition. 

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 
accumulate so as to cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

(ix) The dining hall shall accommodate at a time 30 per cent of the contract Labour working ata time. 

(x) Floor area of the dining hall, excluding the area occupied by the service counter and any furniture 

except tables and chairs shall not be less than one square meter (10 sqft) per diner to be 

accommodated as prescribed in Sub-Rule 9. 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for women 

workers in proportion to their number. 

(b)  Washing places for women shall be separate and screened to secure privacy. 

(xii) Sufficient tables, stools, chairs or benches shall be available for the number of diners to be 
accommodated as prescribed in Sub-Rule 9. 

(xiii) (a)     1.   There shall be provided and maintained sufficient utensils, crockery, furniture and any other 

equipment, necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be providedand maintained. 

2. A service counter, if provided, shall have top of smooth & impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided forthe cleaning of 

utensils & equipments. 

(xiv) Food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract Labour. 

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 
based on ‘No Profit, No Loss’ and shall be conspicuously displayed in the canteen. 

(xvi) In arriving at the price of foodstuffs and other article served in the canteen, the following items 
shall not be taken into consideration as expenditure namely: 

(a) Rent of land and building 

(b) Depreciation and maintenance charges for the building & equipments provided forthe canteen 

(c) Cost of purchase, repairs and replacement of equipments  including furniturecrockery, cutlery 

and utensils 

(d) Water charges and other charges incurred for lighting and ventilation 

(e) Interest and amounts spent on  the  provision  and  maintenance  of  equipmentsprovided for the 

canteen 

(xvii) Accounts pertaining to the canteen shall be audited once every 12 months by registered accountants and 

auditors 
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10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given tohim by the 

Corporation including the filling up of  any borrow pits which may havebeen  dug by him. 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 
form integral part of the contracts. 

12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions, it may consider 
necessary for the purpose of removing any difficulty which may arise in the administration thereof. 

13. COVID– CONSTRUCTION SITES PROTOCOLS 

 

Contractor shall maintain health safety of their employees, Labour,  workers,  vendors deployed by 

them at the site of work and shall follow all guidelines & protocol issued by State & Central Govt. 

with respect of COVID. Contractor shall ensure vaccination of workers deployed for the job at 

construction site. All protocols related to the  Covid  covering preventive measure, health advisory 

etc as issued by local administration, Govt. shall be followed without any additional claim or 

compensation. 
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Appendix-5 

 

 

CWC’s/CPWD’s Contractor’s Labour Regulations 

THESE REGLATIONS SHALL MUTATIS-MUTANDIS APPLY TO THE WORK 

OF THE CENTRAL WAREHOUSING CORPORATION 

 

1. SHORT TITLE 

These regulations may be called the CPWD / PWD (DA) Contractors’ Labour Regulations. 

2. DEFINITIONS 

(i) Workman means any person employed by C.P.W.D. / PWD (DA) or its contractor directlyor 

indirectly through a sub-contractor with or without - knowledge of the Central Public Works 

Department / PWD (DA) to do any skilled, semiskilled or unskilled manual,supervisory, technical 

or clerical work for hire or reward, whether the terms of employmentare expressed or implied, but 

does not include any person: 

(a) Who is employed mainly in a managerial or administrative capacity; or 

(b) Who, being employed in a supervisory capacity draws wages exceeding five hundredrupees per 

mensem or exercises either by the nature of the duties attached to the office or by reason of powers 

vested in him, functions mainly of managerial nature;or 

(c) Who is an out worker, that is to say, person to whom any article or materials are given out by or on 

behalf of the principal employers to be made up cleaned, washed,altered, ornamental finished, 

repaired adopted or otherwise processed for sale for the purpose of the trade or business of the 

principal employers and the process is tobe carried out either in the home of the out worker or in 

some other premises, not being premises under the control and management of the Principal 

Employer. 

No person below the age of 14 years shall be employed to act as a workman. 

(ii) Fair Wages means wages whether for time or piece work, fixed and notified under the provisions of 

the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result other than a mere 

supply of goods or articles of manufacture through contract Labour or who supplies contract 

Labour for any work and includes a sub-contractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3 ( i ) Normally working hours of an adult employee should not exceed 9 hours a day. Theworking day shall 

be so arranged that inclusive of interval for rest, if any, it shall notspread over more than 12hours on 

any day. 

(ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in 
any week, he shall be paid over time for the extra hours putin by him at double the ordinary rate of 
wages. 

(iii) (a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 

provisions of the Minimum Wages (Central) Rules 1960as amended from time to time 

irrespective of whether such worker is governed by the Minimum Wages Act or not. 

(b) Where the minimum wages prescribed by the Govt. under the Minimum Wages Act are not 
inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages 
at the rate applicable to the nextpreceding day, provided he has worked under the same contractor 
for a continuous period of not less than 6 days. 
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(c) Where a contractor is permitted by the Corporation to allow a workerto work on a normal weekly 

holiday, he shall grant a substituted holiday to him for the whole day on one of the five days 
immediately before or after the normal weekly holiday and pay wages to such worker for the 

work performed on the normal weekly holiday at overtime rate. 

3. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall, before he commences his work on contract, display and correctly maintain 

and continue to display and correctly maintain in a clear & legible condition in conspicuous places 
on the work, notices in English and in the local Indian languages spoken by the majority of the 

workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual wages 
being paid, the hours of work for which such wage are earned, wages periods, dates of payments of 

wages and other relevant information as per Appendix- G-III. 

4. PAYMENT OF WAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable. 

(ii) No wage period shall exceed one month. 

(iii) The wages of every person employed as contract Labour in an establishment or by  a contractor where 

less than one thousand such persons are employed shall be paid before the expiry of seventh day and 

in other cases before the expiry of tenth day after the last day of the wage period in respect of 

which the wages are payable. 

(iv) Wherethe employment of any worker is terminated by or on behalf of the contractor,the wages earned 
by him shall be paid before the expiry of the second working dayfrom the date on which his 
employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work iscompleted before the expiry 

of the wage period, final payment shall be made within48 hours of the last working day. 

(vi) Wages due to every worker shall be paid to him direct by contractor through bank or ECS or online 
transfer to his Bank account. 

(vii) All wages shall be paid through Bank or ECS or online transfer 

(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 
Government by general or special order in this behalf or permissible under the Payment of Wages 
Act, 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wagesshall be displayed 

at the place of work and a copy sent by the contractor to the Corporation under acknowledgment. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages through bank account 
of Labour. 

(xi) The contractor  shall obtain from the Junior Engineer or  any other authorized representative of the 

Corporation as the case may be, a certificate under hissignature at the end of the entries in the “Register 

of Wages” or the “Wage-cum- Muster Roll” as the case  may  be  in  the following form: 

“Certified that the amount shown in Column No. has been paid to the 
workman concerned through his/her bank account on / / at .“ 

5. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind exceptthe 
following: 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of his 
employment he is required to work. The amount of deductionshall be in proportion the period for 
which he was absent. 
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(c) Deduction for damage to or loss of goods expressly entrusted to the employedperson for custody, 

or for loss of money or any other deduction which he is required to account, where such damage or 

loss is directly attributable to his neglect or default. 

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted 
shall be entered in a register. 

(e) Any other deduction which the Central Government may from time to time allow. 

(ii) No fines should be imposed on any worker save in respect of such acts and omissionson his part as have 
been approved of by the Chief Labour Commissioner. 

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at Appendix-G- X. 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 
his wages until the worker has been given an opportunity of showing cause against such fines or 
deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a workershall not exceed 
an amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage 
period. 

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the expiry of sixty 

days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omissionin respect of 
which it was imposed. 

6. LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on contract in Form XIII of 
the CL (R&A) Central Rules 1971 (Appendix-G-IV). 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on 
the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix-G-V). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on the 
work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix-G-VI). 

(iv) Register of Accident - The contractor shall maintain a register of accidents in suchform as may be 
convenient at the work place but the same shall include the following particulars: 

(a) Full particulars of the laborer who met with accident 

(b) Rate of Wages 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident 

(f) Time and date of accident 

(g) Date and time when admitted in Hospital 

(h) Date of discharge from the Hospital 

(i) Period of treatment and result of treatment 

(j) Percentage of loss of earning capacity and disability as assessed by MedicalOfficer 

(k) Claim required to be paid under Workmen’s Compensation Act 

(l) Date of payment of compensation 

(m) Amount paid with details of the person to whom the same was paid 

(n) Authority by whom the compensation was assessed 

(o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A)Rules 1971 
(Appendix-G- XI) 

(vi) The contractor shall display in a good condition and in a conspicuous place of work the 
approved list of Acts & Omissions for which fines can be imposed (Appendix-G- X) 

(vii) The contractor shall maintain a Register of Deductions for damage or loss in FormXX of the CL 
(R&A) Rules 1971 (Appendix-G-XII) 
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(viii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 

(Appendix-G-XIII) 

(ix) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A)Rules 1971 
(Appendix-G-XIV) 

7. ATTENDANCE CARD-CUM-WAGE SLIP 

(i) The contractor shall issue an Attendance Card-cum-Wage Slip to each workman employed by 
him in the specimen form at (Appendix-G-VII). 

(ii) The Card shall be valid for each wage period. 

(iii) The contractor shall mark attendance of each workman on the card twice each day, once at the 
commencement of the day and again after the rest interval, beforehe actually starts work. 

(iv) The Card shall remain in possession of the worker during the wage period under reference. 

(v) The contractor shall complete the Wage Slip portion on the reverse of the card atleast a day prior to 

the disbursement of wages in respect of the wage period underreference. 

(vi) The contractor shall obtain signature or thumb impression of the worker on the Wage Slip at the 
time of disbursement of wages and retain the card with himself. 

8. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 
1971 to each worker within three days of the employment of the worker (Appendix-G-VIII). 

9. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever, the contractor shall issue tothe 
workman whose services have been terminated, a Service Certificate in Form XV ofthe CL 
(R&A) Central Rules 1971 (Appendix-G-IX). 

10. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preservedin original 

for a period of three years from the date of last entries made in them and shall be made available 

for inspection by the Corporation or Labour Officer or any other officers authorized by the 

Ministry of Urban Development in this behalf. 

11. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorized by Corporation on their behalf shall have power to  make 

enquires with a view to ascertaining  and enforcing due and proper  observance of Fair Wage Clauses 

and the Provisions of these Regulations. He shall investigate into any complaint regarding the default 

made by the contractor or subcontractor in regard to such provision. 

12. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his 

investigation or enquiry to the Executive Engineer concerned indicating theextent,  if any, to which 

the default has been committed with a note that necessary deductions from the contractor’s bill 

be made and the wages and other dues be paid tothe laborer concerned. In case an appeal is made 

by the contractor under Clause 13 of these regulations, actual payment to laborer will be made 

by the Executive Engineer after Chief Engineer / Superintending Engineer has given his decision 

on such appeal. 

The Executive Engineer shall arrange payments to the Labour concerned within 45 daysfrom the 
receipt of the report from the Labour Officer or the Chief Engineer / Superintending Engineer, as 
the case may be. 

13. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other person 
so authorized may appeal against such decision to the Chief Engineer / Superintending Engineer 
concerned within 30 days from date of decision, forwarding 
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simultaneously a copy  of his  appeal to the  Executive Engineer,  but subject to such  appeal, the 
decision of the officer shall be final and binding upon the contractor. 

14. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

(i) A workman shall be entitled to be represented in any investigation or enquiry under these 
regulations by : 

(a) An officer of a registered Trade Union of which he is a member. 

(b) An officer of a federation of Trade Unions to which the Trade Union referredto in Clause (a) is 
affiliated. 

(c) Where the employer is not a member of any registered Trade Union, by anofficer of a registered trade 
union, connected with the industry in which theworker  is employed or  by any other workman 

employed in the industry in which the worker is employed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these regulations 

by : 

(a) An officer of an association of employers of which he is a member. 

(b) An officer of a Federation or Associations of Employers to which associationreferred to in Clause 
(a) is affiliated. 

(c) Where the employer is not a member of any association of employers, by an officer of association of 

employer connected with the industry in which the employer is engaged or by any other employer, 

engaged in the industryin which the employer is engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 
under these regulations. 

15. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed Labour records to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the Labour Officer or 

any other person, authorized by the Central Government on hisbehalf. 

 

16. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

17. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations andon any 
question as to the application / interpretation or effect of those regulations, the decision of the 
Superintending Engineer concerned shall be final. 

 

ADDITIONAL PROVISIONS FOR LABOUR 

18. Apprentices Act: The Contractor shall be responsible to ensure compliance with the provisions of 

the Apprentices Act, 1961  and the Rules and Orders issued thereunder  from time to time in respect 

of apprentices directly or through petty Contractors or  sub- contractors employed by him for the 

purpose of carrying out the Contract. 

If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his failure will 

be a breach of the contract and the Corporation may, in its discretion, rescind the contract. The 

Contractor shall also be liablefor any pecuniary liability arising on accountof any violation of the 

provisions of the Act. 

19. Provisions of Payments of Wages Act: The Contractor shall comply with the provisionsof the 

Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees employed by 

him either directly or through petty Contractors or sub-contractorsin the works. If in compliance with 

the terms of the contract, the Contractor directly or through petty Contractors or sub-contractors shall 

supply any labour to be used wholly orpartly under the direct orders and control of the Engineer 

whether in connection with theworks to be executed hereunder or otherwise for the purpose of the 

Engineer, such Labour shall nevertheless be deemed to comprise persons employed by the 

Contractor and any moneys which may be 
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ordered to be paid by  the Engineer  shall be deemed to  be  moneyspayable  by  the Engineer on behalf 

of the Contractor and the Engineer may on failure of the Contractor to repay such money to the 

Corporation deduct the same from any moneysdue to the Contractor in terms of the contract. The 

Corporation shall be entitled to recover the same from Contractor’s bills/Security Deposit or any other 

dues of Contractor with theGovt. of India all moneys  paid or payable by the Corporation by way of 

compensation of aforesaid or for costs of expenses in connection with any claim thereto and the 

decision ofthe Engineer upon any question arising out of the effect or force of this Clause shall be 

final and binding upon the Contractor. 

20. Provisions of Contract Labour (Regulation and Abolition) Act, 1970 : 

20.1 The Contractor shall comply with the provision of the Contract Labour (Regulation and Abolition) 

Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules 1971as modified from 

time to time, wherever applicable and shall also indemnify the Corporation from and against any 

claims under the aforesaid Act and the Rules. 

20.2 The Contractor shall obtain a valid license under the aforesaid Act as modified from time to time 

before the commencement of the work and continue to have a valid license until the completion 

of the work. Any failure to fulfil the requirement shall attract the penal provision of the Act. 

20.3 Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952 

: The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees 

Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para7 & 8 of 

Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time through 
enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, wherever 

applicable and shall also indemnify the Corporation from and against anyclaims under the 
aforesaid Act and the Rules. 

21. Provisions of “The Building and Other Construction Workers (Regulation of Employment 

and Conditions of Service) Act, 1996” and “The Building and Other Construction Workers’ 

Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves registered withthe 

Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and 

Rules made thereto by the concerned State Govt., and submit Certificate ofRegistration issued by 

Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from 

contractor’s bills as per provisions of the Act. 

22. Reporting of Accidents: The Contractor shall be responsible for the safety of all employees directly 

or through petty Contractors or sub-contractor employed by him on theworks and shall report serious  

accidents to any  of them however and wherever occurring on the works to the Engineer or the 

Engineers Representative and shall make every arrangement to render all possible assistance. 

23. Provision of Workmen’s Compensation Act : In every case in which by virtue of the provisions 

of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, Contractor is to abide by 

the provisions of various Labour laws in terms of above clause. 

24. Corporation not to Provide Quarters for Contractors: No quarters shall normally be provided 

by the Corporation for the accommodation of the Contractor or any of his staff employed on the 

work. In exceptional cases where accommodation is provided to the Contractor at the 

Corporation’s discretion, recoveries shall be made at such rates as may be fixed by the Corporation 

for the full rent of the buildings and equipments therein as well as charges for electric current, 

water supply and conservancy. 

25. Labour Camps: The Contractor shall at his own expense make adequate arrangements for the 

housing, supply of drinking water and provision of latrines and urinals for his staffand workmen, 

directly or through the petty Contractors or sub-contractors and for temporary creche (Bal-Mandir) 

where 50 or more women are employed at a time. Suitablesites on Corporation land, if available, may 

be allotted to the Contractor for the erection oflabour camps, either free of charge or on such terms 

and conditions that may be prescribedby the 
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Corporation. All camp sites shall be maintained in clean and sanitary conditions bythe Contractor at 

his own cost. 

26. Compliance to Rules for Employment of Labour :  The Contractor(s) shall conform toall laws, bye-

laws rules and regulations for the time being in force pertaining to the employment of local or imported 

Labour and shall take all necessary  precautions to ensureand  preserve the health and safety of all 

staff employed directly or through petty contractors or sub- contractors on the works. 

27. Preservation of Peace: The Contractor shall take requisite precautions and use his best endeavors to 

(i) Prevent any riotous or unlawful behavior by or amongst his workmen and other employed directly or 
through the petty Contractors or sub-contractors on the works and for the preservation of peace and 
protection of the inhabitants and 

(ii) Security of property in the neighborhood of the works. In the event of the Corporation requiring 
the maintenance of a Special Police Force at or  in  the  vicinity  of  the  site during the tenure of 
works, the expenses thereof shall be borne by the Contractor and if paid bythe Corporation shall be 
recoverable from the Contractor. 

28. Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry  out  all sanitary 

measures that may from time to time be prescribed by the Corporation Medical Authority and permit 

inspection of all sanitary arrangements at all times by the Engineer, the Engineer's Representative  or  

the Medical Staff of the Corporation. Should the Contractor fail to make the adequate sanitary 

arrangements, these will  be provided by theCorporation and the cost thereof recovered from the 

Contractor. 

29. Outbreak of Infectious Disease: The Contractor shall remove from his camp such labour and 

their families as refuse protective inoculation and vaccination when called uponto do so by the 

Engineer or the Engineer's Representative on the advice of the CorporationMedical Authority. 

Should cholera, plague, or other infectious disease break out, the Contractor shall burn the huts, 

beddings, clothes and other belongings of or used by the infected parties and promptly erect new 

huts on healthy sites as required by the Engineer,failing which within the time specified in the 

Engineer's requisition, the work may be doneby the Corporation and the cost thereof recovered from 

the Contractor. 

30. Medical Facilities at Site: The Contractor shall provide medical facilities at the site as may be 

prescribed by the Engineer on the advice of the Corporation’s Medical Authority inrelation to the 

strength of the Contractor's resident staff and workmen. 
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APPENDIX – G-I 

 

REGISTER OF MATERNITY BENEFITS [Clause 19F] 

 

Name and Address of the Contractor(s)      

 

 

 

Name and Location of the Work    

 

 

 

 

 

 

Name of the 

Employee 
Father's/ 

Husband'sName 

Nature of 

Employment 

Period of 

Actual 
Appointment 

Date on which 

Notice of 
Confinement 

Given 

1 2 3 4 5 

     

 

 

Date on which Maternity Leave Commenced and Ended 

 

Date of 
Delivery 

In case of Delivery In case of Miscarriage 

Commenced Ended Commence 

d 
Ended 

6 7 8 9 10 

     

 

Leave Pay Paid to the Employee 

 

In case of Delivery In case of Miscarriage  

Remarks 

Rate of Leave Pay Amount Paid Rate of Leave Pay Amount Paid 

11 12 13 14 15 

     



Page | 62 

 

 

 

Vol-II Contract & GCC 

 

APPENDIX – G-II 

 

SPECIMEN FORM OF THE REGISTER 

REGARDING MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR'S 

LABOUR IN CENTRAL WAREHOUSING CORPORATION WORKS 

 

Name and address of the contractor    

 

 

Name and location of the work    

 

 

1. Name of the woman and her husband’s name 

2. Designation 

3. Date of appointment 

4. Date with months and years in which she is employed 

5. Date of discharge/dismissal, if any 

6. Date of production of certificates in respect of pregnancy 

7. Date on which the woman informs about the expected delivery 

8. Date of delivery/miscarriage/death 

9. Date of production of certificate in respect of delivery/miscarriage 

10. Date with the amount of maternity/death benefit paid in advance of expected delivery 

11. Date with amount of subsequent payment of maternity benefit 

12. Name of the person nominated by the woman to receive the payment of  the  maternity benefit after 

her death 

13. If the woman dies, the date of her death, the name of the person to whom maternitybenefit amount 

was paid, the month thereof and the date of payment 

14. Signature of the contractor authenticating entries in the register 

15. Remarks column for the use of Inspecting Officer 
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APPENDIX – G-III 

 

 

Labour Board 

 

 

 Name of Work    

 

 Name of Contractor    

 

 Address of Contractor    

                                                                                                     Name and Address of 

Corporate Office    

                                                                     Name and Address of CWC Labour Officer  

   

                                                              Name of Labour Enforcement Officer 

 Address of Labour Enforcement Officer 

 

 

SL Category Minimum Wage Fixed Actual Wage Paid Number Present Remarks 

      

      

      

 

 Weekly Holiday 

 Wage Period 

 Date of Payment of Wages    

                                                                                         Working Hours  

  

Rest Interval 



 

 

 

  

   

1
 

 
SL 

   

2
 

 

& Surname of 
Workman 

   

3
 

 
Age & Sex 

   

4
 

 
s/ Husband’sName 

   

5
 

 
Nature of Employment/ 

Designation 

   

6
 

 
Permanent Home 

Address of the 
Workman (Villageand 

Tehsil, Talukand 
District) 

   

7
 

 

Local Address 

   

8
 

 
Date of 

Commencement of 
Employment 

   

9
 

 
Signature or Thumb 

Impression of the 
Workman 

   

1
0

 

 
te of Terminationof 
Employment 

   

1
1

 

 
Reasons for 
Termination 

   

1
2

 

 
Remarks 
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APPENDIX –G- V 

 

 

FORM XVI [(See Rule 78 (2) (a)] 

MUSTER ROLL 

 

❖ Name & Address of Contractor    

 

❖ Name & Address of Establishment under which Contract is Carried on    

  

❖ Nature & Location of Work    

 

❖ Name & Address of Principal Employer For the Month/Fortnight     

 

 

 

SL 

 

Name of Workman 

 

Sex 

 

Father’s/Husband’s Name 
Dates 

 

Remarks 

1 2 3 4 5 

1 2 3 4 5 6 
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1
 

 

SL 

   

2
 

 

Name of Workman 

   

3
 

 

SL in the Register 

ofWorkman 

   

4
 

 

Designation / Nature 

ofWork done 

   

5
 

 

No. of Days Worked 

   

6
 

 

Unit of Work Done 

   

7
 

 

aily Rate of Wages 

/ PieceRate 

   
8
 

 

Basic Wages A
m

o
u
n
t o

f W
a
g
e
s E

a
rn

e
d

 

   

9
 

 

Dearness 

Allowance 

   1
0
 

 

Over-time 

   

1
1
 

 

Other Cash Payments 

(IndicateNature) 

   1
2
 

 

Total 

   

1
3
 

 

Deduction, if any 

(IndicateNature) 

   1
4
 

 

Net Amount Paid 

   

1
5
 

 

Signature / Thumb 

Impression of Workman 

   

1
6
 

 

Initials of 

tractor or hisRepresentative 
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WAGE CARD 
APPENDIX – G-VII-A 

 

 

 

Wage Card No.     

 

 

Name & Address of Contractor    Date of issue     

Name and Location of Work     Designation    

Name of Workman    Month / Fortnight    

Rate of Wages    
 

 

 

 

Time 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 

Morning 
                               

Evening 
                               

Initial 
                               

 

Received from the sum of Rs. on account of my wages. 

 

Signature 
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FORM XIX 

[See Rule 78(2) (b)] 

 

WAGES SLIP 

APPENDIX – G-VII-

B 

(Reverse) 

 

 

Name and Address of Contractor                                                                                                

Name and Father's / Husband's Name of Workman     

Nature and Location of Work     

For the Week / Fortnight / Month Ending     

 

1. No. of Days Worked    

2. No. of Units Worked in case of Piece Rate Workers    

 

3. Rate of Daily Wages/piece Rate    

 

4. Amount of Overtime Wages    

5. Gross Wages Payable    

 

6. Deduction, if any    

 

7. Net Amount of Wages Paid    

 

 

 

 

 

 

Initial of the Contractoror His Representative 
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APPENDIX –G- VIII 

 

 

 

FORM XIV 

[See Rule 76] 

 

EMPLOYMENT CARD 

 

Name and Address of Contractor    

 

Name and Address of Establishment under which Contract is carried on    

 

 

 

 

Name of Work and Location of Work    

 

Name and Address of Principal Employer    

 

 

1.Name of the Workman                                                                                                                                     

2.SL in the Register of Workman Employed                                                                                      

3.Nature of Employment / Designation      

4.Wage Rate (with particulars of unit in case of piece work)                                                             

5.Wage  Period    

6. Tenure of Employment    

 

7. Remarks    

 

 

 

 

 

Signature of Contractor 
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APPENDIX – G-IX 

FORM XV [See Rule 77] 

SERVICE 

CERTIFICATE 

 

Name & Address of Contractor     

Nature & Location of Work                                                                                                                                                                                                        

Name & Address of Workman    

Age or Date of Birth     

Identification Mark    

Father’s / Husband’s Name                                                                                                                                                                                                    

Name and Address of Establishment in/under which Contract is carried on                                                                                                          

Name and Address of Principal Employer    

 

 

SL 
Total Period for which Employed 

 

Nature of 

WorkDone 

 

Rates of Wage (with 

Particulars ofUnit in case 

of Piece Work) 

 

Remarks 

From To 

1 2 3 4 5 6 

      

      

 

 

Signature 
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APPENDIX – G-X 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

{In accordance with Rule 7 (v) of CPWD’s Contractor's  Labour  Regulations, to be displayed prominently at the site of Work, both in 

English and local Language} 

 

1. Willful insubordination or disobedience, whether alone or in combination with other 

2. Theft, fraud or dis-honesty in connection with the contractors beside a business or property of Central Warehousing Corporation 

3. Taking or giving bribes or any illegal gratifications 

4. Habitual late attendance 

5. Drunkenness, fighting, riotous or disorderly or indifferent behavior 

6. Habitual negligence 

7. Smoking near or around the area where combustible or other materials are locked 

8. Habitual indiscipline 

9. Causing damage to work in the progress or to property of the Central Warehousing Corporation or of the Contractor 

10. Sleeping on duty 

11. Malingering or slowing down work 

12. Giving of false information regarding name, age, father's name etc. 

13. Habitual loss of wage cards, supplied by the employers 

14. Unauthorized use of employer’s property of manufacturing or making of unauthorized particles at the work place 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the Corporation and for which thecontractors are 
compelled to undertaken rectifications 

16. Making false complaints and/or misleading statements 

17. Engaging on trade within the premises of the establishments 

18. Any unauthorized divulgence of business affairs of the employees 

19. Collection or canvassing for collection of any money within the premises of an establishment unless authorized by the employer 

20. Holding meeting inside the premises without previous sanction of the employers 

21. Threatening or intimidating any workman or employee during the working hours within the premises 



 

 

 

     

SL 

   

2
 

 

 

Name of 

Workman 

   

3
 

 

Father’s / 

Husbands 

Name 

     

Designation / Nature 

ofEmployment 

     

Act / Omission for which 

FineImposed 

     

Date of Offence 

     

Whether Workman 

Showed Cause 

Against Time 

   

8
 

 

Name of Person 

in 

whosePresence 

Employee’s 

Explanation 

     

Wage Periods and 

     

Amount of Fine 

Imposed 

     

Date on which 

Fine Realized 

     

Remarks 
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SL 

   

2
 

 

Name of Workman 

   

3
 

 

Father’s /Husband’s 

Name 

     

Designation/ Nature of 

Employment 

     

Particulars of 

Damage or Loss 

     

Date of Damage or 

Loss 

     

Whether Workman 

showedCause against 

Deduction 

     

Name of Person in 

WhosePresence 

Employee’s 

     

Amount of Deduction 

Imposed 

     

No. of Instalments 

     

First 

Instalment 

D
a
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 o
f 

R
e
c
o
v
e
ry

 

     

Last 

Instalment 

     

Remarks 
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APPENDIX – G-XV 

{Ref. : Clause 19C} 

 

SAFETY CODE 

 

1. Suitable scaffolds should be provided for workmen for  all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from ladders. When 

a ladder is used, an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for 

carrying materials as well, suitable footholds and hand-hold  shall  be provided on the ladder andthe ladder 

shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6 m (12 ft) above the ground or floor, swung or suspended from 

anoverhead support or erected with stationary support shall have a guard rail properly attached or 

bolted,braced and otherwise secured at least 90 cm (3 ft) high above the floor or platform of such 

scaffolding or staging and extending along the entire length of the outside and ends thereof with only 

such openingas may be necessary for the delivery of materials. Such scaffolding or staging shall be so 

fastened as toprevent it from swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly or 
unequally, and if the height of the platform or the gangway or the stairway is more than 
3.6 m (12 ft) above ground level or floor level, they should be closely boarded, should have adequate 

width and should be suitably fastened as described in Para 2. above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means 
to prevent the fall of person or materials by providing suitable fencing or railing whose minimum 
heightshall be 90 cm (3 ft). 

5. Safe means of access shall be provided to all working platforms and other working places. Every 

laddershall be securely fixed. No portable single ladder shall be over 9m (30 ft) in length while the 

width between siderails in rung ladder shall in no case be less than 29 cm(11½") for ladder upto and 
including3  m (10 ft) in length. For  longer ladders, this width should be increased at least ¼” for each 

additional 30 cm (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any 

of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any person 

orthe public. The contractor shall provide all necessary fencing and lights to protect the public from 

accidentand shall be bound to bear the expenses of defence of every suit, action or other proceedings at 

law that may be brought by any person for injury sustained owing to neglect of the above precautions and 

to pay any damages and cost which may be awarded in any such suit; action or proceedings to any 

suchperson or which may, with the consent of the contractor, be paid to compensate any claim by any 

suchperson. 

6. (a) Excavation and Trenching – All trenches 1.2 m (4 ft) or more in depth, shall at all times be supplied with at 

least one ladder for each 30 m (100 ft) in length or fraction thereof. Ladder shall extendfrom bottom of the 

trench to at least 90 cm (3 ft) above surface of the ground. Side of the trenches which are 1.5 m (5 ft) or 

more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid 

the danger of sides collapsing. The excavated materials shall not be placedwithin 1.5 m (5 ft) of the edges 

of the trench or half of the depth of the trench, whichever is more. Cutting shall be done from top to bottom. 

Under no circumstances, undermining or undercutting shall be done. 

(b)    Safety Measures for Digging Bore Holes – 

(i) If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore well. 
The failed and the abandoned ones should be completely refilled to avoid caving and collapse 

(ii) During drilling, sign boards should be erected near the site with the address of the drilling contractor and 
the Engineer in-charge of the work 

(iii) Suitable fencing should be erected around the well during the drilling and after the installation of the rig 
on the point of drilling, flags shall be put 50 m around the point of drilling to avoid entry of people 

(iv) After drilling the bore well, a cement platform (0.5 m x 0.5 m x 1.2 m) 0.6 m above ground leveland 

0.6 m below ground level should be constructed around the well casing 
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(v) After completion of the bore well, contractor should cap the bore well properly by welding 
steelplate, cover the bore well with drilled wet soil and fix thorny shrubs over the soil. This should 
bedone even while repairing the pump 

(vi) After bore well is drilled, the entire site should be brought to the ground level. 

7. Demolition - Before any demolition work is commenced and also during the progress of the work, 

(i) All roads and open areas adjacent to the work site shall either be closed or suitably protected 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used 
by the operator shall remain electrically charged 

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with debris 

or materials as to render it unsafe. 

8. All necessary personal safety equipment, as considered adequate by the Corporation should be kept 

available for the use of the person employed on the site and maintained in a condition suitable 
forimmediate use and the contractor  should take adequate steps to ensure proper use of equipment 

by those concerned. 

The following safety equipment shall invariably be provided – 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 

withprotective footwear and protective goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement bags or any material whichis 
injurious to the eyes, shall be provided with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder’s protective eye shields. 

(iv) Stone Breaker shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

(v) When workers are employed in sewers and manholes, which are in active  use,  the contractors shall 

ensure that the manhole covers are opened and ventilated at least for an hour before the workers are 

allowed to get into the manholes and the manholes so opened shall be cordoned offwith suitable 

railing and provided with warning signals or boards to prevent accident to the  public. In addition, the 

contractor shall ensure that the following safety measure are adhered to 

: 

(a) Entry for workers into the line shall not be allowed except under supervision of the Site 
Engineeror any other higher officer. 

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before 
any man is allowed to enter into the manhole for working inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 
whichchanges colour in the presence of such gases and gives indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no 
Oxygen is found inside the sewer line, workers should be sent only with Oxygen Kit. 

(e) Safety belt with rope should be provided to the workers. While working inside the manholes, such 
rope should be handled by two men standing outside to enable him to be pulled out 

duringemergency. 

(f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 
kind.Proper warning signs should be displayed for the safety of the public, whenever cleaning 
worksare undertaken during night or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba. 

(i) Workers should not be allowed to work inside the manhole continuously. He should be given 
restintermittently. The Corporation shall decide the timeupto which a worker may be allowed to work 
continuously inside the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 
portable air blowers are recommended for ventilating the manholes. The Motors for these shall 

be vapour proof and of totally enclosed type. Non-sparking gas engines also could be used, but 

they should be placed at least 2 m away from the opening and on the leeward side protected from 
wind, so that they will not be source of friction on any inflammable gas that might be present. 
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(l) Workers engaged for cleaning the manholes/sewers should be properly trained before allowing to 
work in the manhole. 

(m) Workers shall be provided with Gumboots or non-sparking shoes, bump helmets and gloves, 

non-sparking tools, safety lights, gas masks and portable air blowers (when necessary). They 

must be supplied with barrier cream for anointing the limbs before working inside the sewer 

lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 
weight on it to guard against insecure fastening due to corrosion of the rung, fixed to manholewell. 

(o) If a man has received a physical injury, he should be brought out of the sewer immediately 
andadequate medical aid should be provided to him. 

(p) The extents to which these precautions are to be taken, depend on individual situation, but decision 
of the Corporation regarding the steps to be taken in this regard in an individual case, will be 
final. 

(vi) Contractor shall not employ men and women below the age of 18 years on the work of 

paintingwith products containing lead in any form. Wherever men above the age of 18 are 

employed onthe work of lead painting, following precautions should be taken : 

(a) No paint containing lead or lead products shall be used except in the form of paste or 
readymadepaint. 

(b) Suitable face masks should be supplied for use by the workers when paint is applied in the formof 
spray or a surface having lead paint is dry rubbed and scrapped. 

(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall 
beprovided to enable the working painters to wash during and on the cessation of work. 

(vii) Workmen executing work on scaffolds or other structures above specified height shall 
beprovided with full body harness and fall arresters. 

9. An additional Clause (viii)(i) of CPWD’s Safety Code (iv) - the Contractor shall not employ women and 

men below the age of 18 on the work of painting with product containing  lead in any form, wherever 

men above the age of 18 are employed on the work of lead painting, the following principles must be 

observed for such use: 

(i) White lead, sulphate of lead or product containing this pigment, shall not be used in 
paintingoperation except in the form of pastes or paint ready for use. 

(ii) Measures shall be taken, wherever required in order to prevent danger arising from theapplication of 
paint in the form of spray. 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust, 
causedby dry rubbing down and scraping. 

(iv) Adequate facilities shall be provided to enable working painters to wash during and on 
cessationof work. 

(v) Overall, shall be worn by working painters during the whole of working period. 

(vi) Suitable arrangement shall be made to prevent clothing put off during working hours, 
beingspoiled by painting materials. 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently 

verified by medical man, appointed by competent authority of Central Warehousing Corporation. 

(viii) The Central Warehousing Corporation may require, when necessary,  medical examination 
ofworkers. 

(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall 
bedistributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all necessary equipments 

shouldbe provided and kept ready for use and all necessary steps taken for prompt rescue of any 
person in danger and adequate provision, should be made for prompt first aid treatment of all 

injuries likely to beobtained during course of the work. 

 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conformto the following standards or conditions : 

(i) (a) These shall be of good mechanical construction, sound materials and adequate strength and 
freefrom patent defects and shall be kept repaired and in good working order. 
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(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durablequality and adequate strength and free from patent defects. 

(ii) Every Crane Driver or Hoisting Appliance Operator shall be properly qualified and no person 
under the age of 21 years should be in-charge of any hoisting machine including any 
scaffoldingwinch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

blockused in hoisting or as means of suspension, the safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gear referred to above shall be plainly 

markedwith the safe working load. In case of a hoisting machine having a variable safe working 

load, each safe working load and the condition under which it is applicable, shall be clearly 

indicated.No part of any machine or any gear referred to above in this paragraph shall be loaded 

beyondthe safe working load except for the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Corporation. As regards contractor’s machines, the contractors shall notify the safe working load of 

the machine to Corporation whenever he brings any machinery to site ofwork and get it verified by 

the Electrical Engineer concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load. Adequate precautions 

should be takento reduce to the minimum the risk  of any  part  of a suspended load becoming 

accidentally displaced. When workers are employed on electrical installations which are  already  

energized, insulating  mats,  wearing apparel, such as gloves, sleeves and boots as may be necessary 

should be provided. The workershould not wear any rings, watches and carry keys or other 

materials which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 

safecondition and no scaffold, ladder or equipment shall  be  altered  or removed while it  is in use. 

Adequate  washing facilities should be provided at  or near places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on a notice 
board ata prominent place at work spot. The person responsible for compliance of the Safety Code 
shall be named therein by the contractor. 

15. To ensure effective enforcement of the rules & regulations relating to safety precautions, the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in-Charge of the department or their representatives. 

16. Notwithstanding the above Clauses from (1) to (15), there is nothing in these to exempt the 
contractorfrom operations of any other Act or Rule in force in the Republic of India. 
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LABOUR LAW(S) COMPLIANCES AND 

OBLIGATIONS 

 

1. Contractor shall adhere to  all general labour & statutory regulations, as may  be  applicable on  it from time 

to time including, all necessary aspects such as minimum wages, PF, medical  insurance, and accident 

insurance etc. for Personnel it engages for discharging its obligations under this Contract. The Contractor 

shall also comply with all Rules, Acts and Regulations made or as may be made by the Government 

Authority, State Government/ Local Authority from time to time pertaining to the Contract, pertaining to 

Labour Law(s). 

 

Contractor shall submit copies of proof of statutory payments like insurance premium receipt, PF statement 

on quarterly basis to the Corporation/ Regional Manager for ensuring compliance. 

 

2. Contractor shall strictly disburse salaries to its Personnel on time without fail. Contractor shall be responsible 

for collection & payment of taxes and any other statutory requirements made by any Government Authority, 

State Government/ Local Authority having jurisdiction, on behalf Personnel engaged. 

 

3. While submitting monthly bill(s), Contractor shall submit all statutory registers (mentioned below) duly 

signed for the previous month to the Corporation/ Regional  Manager.  Acceptance of  bill(s) shall be at the 

discretion of the Regional Manager in case of non-fulfillment of this condition. 

 

The following is an indication and an inclusive list of Contractor’s obligations under this Contract in respect of 

Labour Law(s) compliances: 

 

1a. The Contractor shall be liable for making contributions in accordance with the provisions of the Employees 

Provident Fund and Miscellaneous Provisions Act, 1952 and the scheme framed there under in respect of 

the Personnel employed by it. The Contractor shall recover the amount payable by such Personnel and 

pay to the Corporation i.e. the Principal Employer under the said Act, the amount of member’s 

contribution together with an equal amount of Contractor’s contribution. If, on account of the default of the 

Contractor in making/depositing such payments or for any other reason, the Corporation makes such 

contributions on behalf of the contractor, the FIC shall be entitled to set off against the amount due to the 

contractor, the contributions made by it on account of his default in making payment or otherwise in respect 

of the labour employed by the Contractor. 

 

1b.   The Contractor shall maintain and submit following Records & Returns prescribed under the EPF Ac, 1952 

and the Scheme framed there under to the Authority designated under the said Act and to the Regional 

Manager of the Corporation, or any officer acting on his behalf. 

 

Form-2 Nomination & Declaration Forms to be submitted for new entrants 

Form-3. The Contribution Card for the currency period-annually. 

Form-3-A Contribution Card for the currency period from 1st April; to 31st March annually. 

Form-4 Contribution Card for Employees other than monthly paid Employees 

annually. 

Form-5 Return of Employees qualifying for the Membership. 

Form-5A Return of Ownership to be sent to the Regional Commissioner. 

Form-6. Return of the Contribution Card  and Annual Statement of Contribution 

Form-6A Consolidated Annual Contribution Statement 

Form-10 Form of Maintenance of Accounts. 

Form-11 Balance Sheet. 

Form-12-A Statement of Contribution Monthly 



Page | 81 

 

 

 

Vol-II Contract & GCC 

1c. The Contractor shall, within 7 days of the close of every month, submit of the Principal Employer (Corporation), 

Statement showing the recoveries of  Contribution  in  respect  of  Employees employed by or through him 

and shall have to furnish to him such information as the Principal Employer (Corporation) is required to 

furnish under the provisions of Employees Provident Fund Scheme 1952 to the Commissioner. 

 

1d. The Contractor shall maintain inspection Note Book in the form as may be specified by the Commissioner, 

for an Inspector to record his observations on his visit. The Contractor shall also make available the 

same when asked for inspection to the Officer of the Regional Provident Fund Commissioner and to the 

Regional Manager of the Corporation or any officer authorized by him, acting on his behalf. 

 

2. If the Contractor fails to submit the prescribed Returns, Records and other documents to the designated 

authority under the EPF & MP At, 1952 and Scheme framed thereudner and also to General Manager, 

Food Corporation of India or an Officer acting on his behalf, FCI will be at liberty withhold the pending 

bills, Security Deposit etc, and or any other payments due to the Contractor. 

 

3. In complying with the said enactments or any statutory modifications thereof, the contractor shall also comply 

with or cause to be complied with the labour regulations enactments made by the State Govt./Central Govt. 

from time to time in regard to payment of wages to the workers, wage period, deduction from wages, recovery 

of wages not paid and deductions unauthorizedly made, maintenance of wage book and wage slip, publication 

of the scale of wages and other terms of employment, inspection and submission of periodical returns and 

all other mattes of like nature. 

 

4. Notwithstanding the fact whether the said legislations, enactments or any statutory modifications thereof, 

are applicable or not to the employees/workers employed y the contractor of shall comply with the 

following:- 

 

4i. PAYMENT OF WAGES TO WORKERS:- 

 

The contractor shall pay not less than minimum wages to the workers engaged by them on either time rate 

basis on the work. Minimum wages both for the time rate and for the piece rate work shall mean the rate(s) 

notified by Appropriate Authority from time to time during the currency of contract period. Where such 

wages have not been so notified by the appropriate authority, the wages prescribed by the Regional 

Manager, as minimum wage, shall be made applicable. The Contractor shall maintain following records 

and registers as per Minimum Wages Act, 1948 & Central Rules made there under: 

 
Form-I. Register of fines. 

Form-II. Register of deduction for damage or loss caused to employer by the neglect or 

default of the employed person. 

Form-III. Annual return 

Form-IV D.T. Register for workers. 

Form-V. Muster Roll. 

Form; IXa Abstract of the Act & Rules to be displayed on Notice Board. 

Form XI. Wage slips should be issued to the Contract Labour in a day prior to 

disbursement of wages. 

 

4ii. Weekly off: 

 

The contractor shall allow or cause to be allowed to the workers directly or indirectly employed in the work 

one days rest for six days continuous work and pay wages at the same rate as for duty. 

 

4iii. Attendance Allowance: 

 

The contractor shall pay attendance allowance per day @ 50% of the daily wages notified by the Minister 

of Labour under the Minimum Wages Act from time to time to the regular workers generally employed by 

him on him on piece rate basis when such worker report for duty on the day but is not booked or given work 

for the day shift. Aforesaid wage/benefits at Clause vi (e) (i) to (iii) shall be deemed to be a part of this 

contract and any contravention thereof shall be deemed to be a breach of this contract. He General 

Manager shall have the right to deduct any sum due to the contractor required for making good the loss 

suffered by a worker of workers by reasons of non-fulfillment of the condition of the contract for the 

benefit of workers, non-payment of wages, or of deductions 
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made from his or their wages which were not justified or not observations of the 

regulations/enactments mentioned in Clause VI (a). 

 

4iv.  Welfare  and Health of contract Labour Duties and responsibilities  of the contractor: The contractor shall 

comply with the provisions as regards provision of canteen/rest room, latrine, Urinal, Washing facilities, 

first and facilities etc as follows as contained in the Contract Labour ( Regulation &Abolition) Act 1970 

and other applicable laws no amended from time to time. 

 

(a) Where contract labour in required to halt at night and work is likely to continue for three months, a rest 

room is to be provided by the contractor within 15 days. 

 

(b) Where 100 or more Contract Labour is likely to continue work for six monthly, the Contractor shall 

provide a Canteen within 60 days of employing labour. 

 

(c) Sufficient supply of drinking water at convenient places to be provided. 

 

(e) Sufficient number of latrines and urinals to be provided. 

 

(f) Adequate and suitable washing, bathing places separately for men and women, shall be 

provided by the contract. 

 

(f)  First Aid ox (one box for 150 Contract Labour) to be provided in working hours. 

 

4v. Contract Labour (Regulation & Abolition) Rules, 1970 

 

(a) As pe Rule 25 (2) (VIII), every contractor shall file a return intimating 

commencement/completion of contract work within 15 days to the inspector in Form VI.A. 

 

(b) As per Rules 75, the contractor shall maintain a Register of workmen Employed in Form-XIII and 

he shall also display hours of work, nature of duty etc. 

 

(c) Every contractor shall issue a Service Certificate in Form-XV to the workman on termination of his 

services as per Rule. 77. 

 

(d) As per Rule 82(1), every Contractor shall submit Half-yearly Returns in duplicate in Form- XXIV 
to Licensing Officer within 30 days from the close of Half-year. 

 

(e) Notice to be displayed as required under Rule 81(1) and copy of such notice to be sent to 

Inspector as per Rule 81(2). 

 

(f) The Contractor shall also maintain following records/ registers also: 

• Muster Roll in Form XVI; 

• Register for deduction for damage, loss in Form XX as per Rule 78(1)(a)(ii); 

• Register of Fines in Form XXI; 

• Register of Advances in Form XXII. 

 

(g) Employment Card shall be given by Contractor in Form XIV to each worker within 3 days of 

employment as per Rule 76, in the following format: 
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5. Recovery of Compensation paid to Workmen 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s 

Compensation Act, 1923, the Corporation is obliged to pay compensation to workman employed by the 

contractor, in execution of the works, Corporation will recover from the contractor, the amount of the 

compensation so paid; and, without prejudice to the rights of the Corporation under sub-section 

(2) of Section 12 of the said Act, the Corporation shall be at liberty to recover such amount or any part thereof 

by deducting it from the security deposit or from any sum due by the Corporation to the contractor 

whether under this contract or otherwise. 

The Corporation shall not be bound to contest any claim made against it under sub-section (1) of Section 

12, of the said Act, except on the written request of the contractor and upon his giving to Corporation 

full security for all costs for which the Corporation might become liable in consequence of contesting such 

claim. 

 

6. Ensuring Payment and Amenities to Workers, if Contractor Fails 

ln every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act, 

1970 and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, the Corporation is obliged 

to pay any amounts of wages to a workman employed by the contractor in execution of the works or to incur 

any expenditure in providing welfare and health amenities required to be provided under the above said Act 

and the rules under Clause 19H or under the CPWD’s Contractor’s Labour Regulations or under the Rules 

framed by Govt. from time to time for the protection of health and sanitary arrangements for workers 

employed by Central Warehousing Corporation’s Contractors; the Corporation will recover from the 

contractor, the amount of wages so paid or the amount of expenditure so incurred; and without prejudice 

to the rights of the Corporation under sub-section (2) of Section 20, and sub-section (4) of Section 21, of the 

Contract Labour (Regulation and Abolition) Act, 1970; Corporation shall be at liberty to recover such amount 

or any part thereof by deducting it from the Security Deposit or from any sum due by Corporation to the 

contractor whether under this contract or otherwise. 

Corporation shall not be bound to contest any claim made against it under sub-section (1) of Section 20, sub-

section (4) of Section 21, of the said Act, except on the written request of the contractor and upon his giving 

to the Corporation full security for all costs for which Corporation might become liable in contesting 

such claim. 

 

 

 

7. Compliance of all Labour Laws and Reglations 

 

The Contractors, who are working in the establishments through Contract Labour and/or employing labour 

themselves directly, should get themselves registered with and obtain alicense from the Assistant Labour 

Commissioner concerned, as required under Contract Labour (Regulation and Abolition) Act 1971 and 

produce the same to Warehouse Manager, incompliance to above and the Conditions of Contract. The 

copy of application for obtaininglabour license may be submitted to Warehouse Manager within the 

period as specified in Appendix-7 to Schedule I: General Conditions of Contract. 
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The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970 and the Contract 

Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the work and 

continue to have a valid license until the completion of the work. 

The contractor shall also comply with provisions of the Inter-State Migrant Workmen (Regulation of 
Employment and Conditions of Service) Act, 1979. The contractor shall also abide by  the provisions of the 

Child Labour (Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other Construction Workers 

(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction 

Workers Welfare Cess Act, 1996. 

Any failure to fulfil these requirements shall attract the penal provisions of this contract arising out of the 

resultant non-execution of the work. 

No labor below the age of fourteen years shall be employed on the work. 

 

8. Payment of Wages 

Payment of Wages: 

i. The contractor shall pay to labour employed by him either directly or through sub- contractors, 

wages not less than fair wages as defined in the CPWD’s Contractor’s Labour Regulations or as 

per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the Contract 

Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 

ii. The contractor shall, notwithstanding the provisions of any contractto the contrary, cause to be paid 
fair wage to labour indirectly engaged on the work, including any labour engaged by his sub- 

contractors in connection with the said work, as if the labour had been immediately employed by 
him. 

iii. In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or causeto be complied with the 

CPWD’sContractor’s Labour Regulations made by Govt. from time to time inregard to payment 

of wages, wage period, deductions from wages recovery of wages not paid and deductions 

unauthorizedly made, maintenance of wage books or wage slips, publication of scale of wage and 

other terms of employment, inspection and submission  of periodical returns and all other matters of 

the like nature or as per the provisions of the Contract Labour (Regulation & Abolition) Act, 1970, 

and Contract Labour (Regulation & Abolition) Central Rules, 1971, wherever applicable. 

iv. (a) The Regional Manager concerned shall have the right to deduct from the money due to the 

contractor any sum required or estimated to be required for making good the loss suffered by a 

worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit of 

workers, non-payment of wages or ofdeductions made from his or their wages which are not 

justified by their terms of the contract or non-observance of the Regulations. 

(b) Under the provision of Minimum Wages (Central) Rules, 1950,the contractor is bound to allow 

to the labours directly or indirectly employed in the works one-day rest for 6 days’ continuous work 

andpay wages at the same rate as for duty. In the event of default, the Regional Manager shall have 

the right to deduct the sum or sums not paid on account of wages for weekly holidays to any labours 

andpay the same to the persons entitled thereto from any money due tothe contractor by the Regional 

Manager concerned. 

In the case of Union Territory of Delhi, however,  as the all-inclusiveminimum daily wages fixed 

under Notification of the Delhi Admin. No. F.12(162) MWO/DAB/43884-91, dated 31.12.1979 as 

amended fromtime to time are inclusive of wages for  the  weekly day of rest, the question of extra 

payment for weekly holiday would not arise. 

v. The contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum Wages 

Act 1948, Employees Liability Act 1938, Workmen’s Compensation Act  1923, Industrial Disputes 

Act 1947, Maternity Benefits Act, 1961 and the Contractor’s Labour (Regulation & Abolition) Act 

1970 or the modifications thereof or any other laws relating thereto and the rules made thereunder 

from timeto time. 

vi. The contractor shall indemnify and keep indemnified Corporation against payments to be made 

under and for the observance of the laws aforesaid and the CPWD’s Contractor’s Labour 

Regulations without prejudice to his right to claim indemnity from his sub- contractors. 

The laws aforesaid shall be deemed to be a part of this contract andany breach thereof shall be 

deemed to be a breach of this contract. 
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vii. Whatever is the minimum wage for the time being, or if  the  wage  payable is higher than such wage, 

such wage shall be paid by the contractor to the workmen directly without the intervention of Jamadar 

and that Jamadar shall not be entitled to deduct or recover any amount from the minimum wage 

payable to the workmen as andby way of commission or otherwise. 

The contractor shall ensure that no amount by way of commission orotherwise is deducted or 

recovered by the Jamadar from the wage of workmen. 

 

9. Maternity Leave and Pay 

Leave and pay during leave shall be regulated as follows – 

1. Leave: 

(i) in the case of delivery - maternity leave not exceeding 8 weeks,4 weeks upto and including the 

day of delivery and 4 weeks following that day 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage 

2. Pay: 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the women’s average 

daily earnings, calculated on total wages earned on the days when full time work was done during 

a period of three months immediately preceding the date on which she gives notice that she 

expectsto be confined or at the rate of Rupee one only a day whicheveris greater. 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated on the total 

wages earned on the dayswhen full time work was done during a period of three months immediately 

preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless shehas  been  employed  for a total 

period of not less than six months immediately preceding the date on which she proceeds on 

leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in thePrescribed Form as shown 
in Appendix-G- I & II, and the same shall be kept at the place of work 

 

10. Logistics for Labours 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of huts 

(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to be 

approved by the Warehouse Manager. 

(i) (a) The minimum height of each hut at the eaves level shall be 2.1m (7  ft)  and the floor  area to be 

provided will be at the rate of 2.7 sqm (30 sqft) for each member of the worker’s family staying with 

the labourer. 

(b) The contractor(s) shall, in addition, construct suitable cookingplaces, having a minimum area of 
1.80m x 1.50m (6’x5'), adjacent to the hut for each family. 

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers 

each on the scale of not less thanfour per each one hundred of the total strength, separate latrines 
and urinals being provided for women. 

(d) The contractor(s) shall construct sufficient number of bathingand washing places, one unit for 
every 25 persons residing in the camp. These bathing and washing places shall be suitably 
screened. 

 

 

(ii) (a) All the huts shall have walls of sun-dried or burnt bricks, laid in mud mortar or other suitable 

local materials, as may be approvedby the Warehouse Manager. In case of sun-dried bricks, the 

walls should be plastered with mud gobri on both sides. The floor may bekutcha, but plastered with 

mud gobri and shall be at least 15 cm (6”)above the surrounding ground. The roofs shall be laid with 

thatch orany other materials, as may be approved by the Warehouse Manager andthe contractor shall 

ensure that throughout the period of their occupation, the roofs remain water-tight. 

(b) The contractor(s) shall provide each hut with proper ventilation. 

(c) All doors, windows, and ventilators shall be provided with suitable leaves for security 
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(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which may 

be reduced to 6m (20 ft) according to the availability of site with the approval of the Warehouse 

Manager. Back-to-back construction will be allowed. 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of labourers. 

The provisions shall not be less thantwo gallons of pure and wholesome water per head per day for 

drinking purposes and three gallons of clean water per head per dayfor bathing & washing 

purposes. Where piped water supply isavailable, supply shall be at stand posts and where the supply 

is fromwells or river, tanks which may be of metal or masonry, shall be provided. The contractor(s) 

shall also, at his/ their own cost, make arrangements for laying pipe lines for water supply to his/ their 

labour camp from the existing mains wherever available and shall pay all fees and charges therefor. 

(iv) The site selected for the camp shall be high ground, removed from jungle. 

(v) Disposal of Excreta - The contractor(s) shall make necessary  arrangements for the disposals of 

excreta from the latrines by trenching or incineration which shall be according to the requirements 

laid down by the Local Health Authorities. If trenchingor incinerations is not allowed, the 

contractor(s) shall make arrangements for  the removal of the excreta through the Municipal 

Committee/authority and inform it about the number  of labourers  employed so that arrangements 

may be made by such Committee 

/Authority for the removal of the excreta. All charges on this accountshall be borne by the contractor 

and paid direct by him to the Municipality/Authority. The contractor shall provide one sweeper 
forevery eight seats in case of dry system. 

(vi) Drainage - The contractor(s) shall provide efficient arrangements fordraining away sewage water, 

so as to keep camp neat & tidy. 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently lighted 
to avoid accidents to the workers. 

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in the labour 
camps according to the rules of the Local Public Health and Medical Authorities 

 

11. Conduct of Contractor Labors 

The Corporation/Regional Manager/Warehouse Manager may require the contractor to dismiss or remove 

from the site of the work any person or persons in the contractors’ employ upon the work who may be 

incompetent or misconduct himself and the contractor shall forthwith comply with such requirements. In 

respect of maintenance/repair or renovation works etc. where the labour have an easy access to the 

individual houses, the contractor shall issue identity cards to the laborer, whether temporary or permanent 

and he shall be responsible for any untoward action on the part of such labor. AE will display a list of 

contractors working in the Colony/Blocks on the notice board in the colony and also at the service center, 

to apprise the residents about the same. 

12. Removal of illegal Occupation 

It shall be the responsibility of the contractor to ensure that no space in complex, provided to him for carrying 

out work/delivery of service, is not occupied by anybody unauthorized. If it is found so, then the Warehouse 

Manager shall have the option to refuse to accept of work(s) / building/ buildings irrespective of its 

completion stage. Any delay in acceptance on this account will be treated as the delay in completion and 

for such delay, a levy up to 5% of Value of work as per work order may be imposed by Regional Manager 

whose decision shall be final both with regard to the justification & quantum and be binding on contractor. 

However, the Warehouse Manager, through a notice, may require the contractor to remove the illegal 

occupation any time on or before construction and delivery. 

Trespass 

The contractor shall, at all times, be responsible for any damages or trespass, committed byhis agents and 

workmen in carrying out the work, unless such trespass is authorized by the Regional Manager/Warehouse 

Manager. 

 

 

 

13. Employment of Skilled / Semi- Skilled Workers 

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are qualified and 

possess certificate in particular trade from CPWD Training Institute / Industrial Training Institute 
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/ National Institute of Construction Management and Research (NICMAR) / National Academy of Construction, 

CIDC or any similar reputed and recognized Institute managed/certified by State/Central Govt. Number of such 

qualified tradesmen shall not be less than 20% of total skilled/semi-skilled workers required in each trade at any 

stage of work. Contractor shall submit number of man-days required in respect of each trade, its scheduling and 

the list of qualified tradesmen alongwith requisite certificate from recognized Institute to Regional Manager for 

approval. 

Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute the work of 

respective trade, the contractor shall substitute such tradesmen within two days of written notice from Regional 

Manager. Failure on the part of contractor to obtain approval of  Regional Manager or failure to deploy 

qualified tradesmen will attract a compensation to be paid by contractor at the rate specified in Appendix-7 to 

Schedule I: General Conditions of Contract per such tradesman per day. Decision of Regional Manager, as 

to whether particular tradesman possesses requisite skill and amount of compensation in case of default, shall 

be final and binding. 

Provided always, that the provisions of this Clause shall not be applicable for  works with estimated cost put 
to tender being less than Rs. 5 crores. 

For work costing more than Rs. 10 crores, and upto Rs. 50 crores, the contractor shall arrange on site training 

as per National Skill Development Corporation (NSDC) norms for at least 20% of the unskilled workers 

engaged in the project in co-ordination with the CPWD Regional Training Institute & National Skill 

Development Corporation (NSDC) for certification at the level of skilled/semi-skilled tradesmen. 

For work costing more than Rs. 50 Crores, the contractor shall arrange on site training as per National Skill 

Development Corporation (NSDC) norms for at least 30% of the unskilled worker engaged in the project in 

coordination with the CPWD Regional Training Institute & National Skill Development Corporation (NSDC) 

for certification at the level of skilled/ semi-skilled tradesmen. The cost of such training as stated above shall  

be  borne by the Government.  The necessary space  and workers  shall be provided by the contractor and no 

claim whatsoever shall be entertained. 

 

14. PF Compliance and Contribution of   EPF and ESI 

It will be responsibility of the contractor to obtain separate code/identification No. for contractor’s deposit of 
PF dues/ESI, if applicable with concerned authority directly. Copy of PFRegistration / Code no. along with 
copy of PF paid Challans, shall be submitted along with Running Account Bills or Final Bill. 

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the 

contractor and shall be included under the rates quoted by him in the tender. The ESI, EPF and other labour 
compliance will be sole responsibility of Contractor; CWC will not provide anything over and above rate 

quoted by contractor. Contractor will provide the proof to CWC for submission of ESI & EPF to respective 
authorities along with bills and proof of final amount deposited to respective authorities for ESI & EPF 

along with final bill compulsorily. If the contractor fails to do so, CWC will deduct appropriate amount 

from contractor’s Bill / Security Deposit and pay to the respective authorities. 

 

15. Minimum Wages Act to be Complied 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948 and Contract Labour 

(Regulation and Abolition) Act, 1970, amended from time to time and rules framed thereunder and other labour 

laws, affecting contract labour that may be brought into force from time to time. 

 

 

 

16. Default & Breach of  Provisions 

In the event of the contractor(s) committing a default or breach of any ofthe provisions of the CPWD’s 

Contractor’s Labour Regulations and Model Rules for the protection of health and sanitary arrangements for 

the workers as amended from time to time or furnishing any information or submitting or filing any statement 

under the provisions of the above Regulations and Rules which is materially incorrect, he/they shall,  

withoutprejudice to any other liability, pay to the Corporation a sum as decided bythe authority mentioned in 

Appendix-7 to Schedule I: General Conditions of Contract for every default, breach or furnishing, making, 

submitting, filing such materially incorrect statementsand in the event of the contractor(s) defaulting 

continuously in this respect,the penalty may be enhanced to as decided by the authority mentioned in 

Appendix-7 to Schedule I: General Conditions of Contract per day for each day of default subject to a 

maximum of 5 percent of the estimated cost of the work put to tender. Decision of the Regional Manager in all 

of the above respect shall be final and binding on Parties. 
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Should it appear to the Regional Manager that the contractor(s) is/are not properly observing and complying 

with the provisions of the CPWD’s Contractor’s Labour Regulations & Model Rules and the provisions of the 

Contract Labour (Regulation & Abolition) Act 1970, and the Contract Labour (R&A) Central Rules 1971, for 

the protection of health & sanitary  arrangements for  work-people employed by the contractor(s) 

(hereinafterreferred as “the said Rules”) the Regional Manager  shall have power to give notice in writing to 

the contractor(s) requiring that the said Rules be complied with and the amenities prescribed therein be 

provided to the work-people within  a  reasonable  time  to  be specified in the notice. If the 

contractor(s) shall fail within the period specified in the notice to comply with and/observe the said Rules and 

to provide the amenities to the work-people as aforesaid, the Regional Manager shall have the power to provide 

the amenities herein before mentioned at the cost of the contractor(s). 

The contractor(s) shall erect, make & maintain at his/their own expense and to approved standards all 

necessary huts and sanitary arrangements required for his/their work-people on the site in connection with the 

execution of the works, and if the same shall not have been  erected  or constructed, according to approved 

standards, the Regional Manager shall have power to give notice in writing to the contractor(s) requiring that 

the said huts and sanitary arrangements be remodeled and/or  reconstructed according to approved standards, 

and if the contractor(s)  shall fail to remodel or reconstruct such huts and sanitary arrangements according to 

approved standards within  the period specified in the notice,the Regional Manager shall have the power to 

remodel or reconstruct such huts and sanitary arrangements according to approved standards atthe cost of the 

contractor(s). 
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Operational Clauses -Summary 

 

Refer relevant clauses & Articles in Schedule-I, General Conditions of Contract (GCC) and Schedule-II, Scope 

of work. 

 

 

GENERAL 

RULES & 

DIRECTIONS 

Officer Inviting Tender Regional Manager 

Maximum works that can be executed under the contract 
Up to 125 % of Original 

Contract Value. 

Definitions: 

 

1 Corporation/ Department/CWC Central warehousing Corporation 

2 Contract Manager/ Authorized Signatory for 

Agreement on behalf of Corporation and Corporation 

representative for the purpose of 
Corporation mentioned in Contract 

Regional Manager of the Corporation who has 

invited tender 

2 Warehouse Manager In charge of Central Warehouse/CFS 

Terminal where services are to be delivered 

3 Engineer Engineer of Corporation in the rank of AE/ EE 

/ SE . 

3 Tender Accepting & Contract Terminating Authority Regional Manager 

4 Contractor Percentage on cost of 

materials and labor to cover all 

overheads and profits in Analysis of Rates: 

15% 

 

Standard Schedule of Rates applicable under this contract for selection of item of works for 

execution 

(i) DSR Civil 2021 

(ii) DSR (E & M) 2022 

(iii) DSR Wet Riser and Sprinkler System - 2019 

(iv) DSR Item for BEE 5 star rated, ceiling fan with Brush Less Direct Current (BLDC) 

Motor - 2019 

(v) DSR (E&M) Item for Facade Lighting - 2019 

(vi) and Market rates for civil, electrical & mechanical works 

ALL DSR latest up to correction slips at the time of tender publishing shall be valid and applicable for 

determining the rates. 

 

 

Specifications to be 

followed for execution of 

work 

CPWD Specifications Vol - I & II 2019 for Civil Works and CPWD General 

Specifications for Electrical Works Part-I (Internal) & Part-II (External) with 

up-to-date Correction Slips or Latest CPWD Specifications in vogue on the 

date of tender publication, MORTH for roads. 

 

 

 

 

 

 

 

 

 

 

 

Article 4 of Agreement 

https://cpwd.gov.in/Publication/DSR_AOR_FOR_WET_RISER_AND_SPRINKLER_SYSTEM_2019.pdf
https://cpwd.gov.in/Publication/DSRAndAOR_FOR_BLDC_FAN.pdf
https://cpwd.gov.in/Publication/DSRAndAOR_FOR_FACADE_LIGHTING.pdf
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Contract period: 1 year form the date of placement of LOA 

 

 

Article 8 of Agreement 

(i) Performance Bank Guarantee- 5% of Contract Value plus additional PBG in case of 

abnormally low rates as per clause 11.4.3 of ITB (volume I) 

(ii) Time allowed for submission of Performance Guarantee, Detail of Engineers and 
Supervision Staff and applicable labor licenses, registration with EPFO, ESIC and BOCW 
WelfareBoard or proof of applying thereof from the date of issue of LOA: 15 days 

(iii) Maximum allowable extension with late fee @ 0.1% per day of Performance Guarantee amount 
beyond the period provided in Article 8 of Agreement/ Letter of Award: 15 days 

 

(iv) Retention Money - 5 % of value of work executed based on DLP conditions. 

 

Clause-2 of GCC (Schedule-I)          

Schedule of rate of recovery for delay in submission of modified work program or Progress 

report -Clause 2 .2.4 and 13.4.3 

 

 

 S

L 

 Contract Value  Recovery (Rs.)  

I. Any work executed under contract Rs. 100 per day 

 

Clause-3.2.6 of GCC (Schedule-I) 

List of mandatory machinery, tools & plants to be deployed by contractor at site 

Concrete Mixer 

(Of capacity minimum 1 bag of cement) as per 

requirement on receipt of such works 

Concrete Vibrator as per requirement on 

receipt of such works 

Scaffolding for repair works upto height of 9 m 

from NGL 

Ladders for repair works upto height of 6 m and for 

area where scaffolding cannot be erected. 

Plumber tools & equipments Electrician Tools & equipments 

Lawn Mower, Hedge Cutters, Plants trimmers Mason & Beldar Tools & Equipments 

 

Clause-3.3.4 of GCC (Schedule-I) 

Competent Authority for deciding reduced rates: Engineer in charge 

Clause- 5.1.5 of GCC (Schedule-I) Submission 

of statement 

In case the contractor fails to submit the statement, he shall be liable to pay a penalty of Rs.500/-per week for 
the period he does not submit the statement. 

Clause-7 .1.1 of GCC (Schedule-I) 

Corporation Issue Material -Schedule of Materials to be issued to the Contractor – 

 

   SL  Description of 

Item 

Quantity Rates in Figures & Words at which the 

Material will be Charged to the 
Contractor 

 Place of Issue   

1 2 3 4 5 

 NI

L 

 

Corporation Issued - Tools & Plants , Equipment to be hired to the Contractor – 
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 SL   Description Hire Charges per day   Place of Issue   

1 2 3 4 

NI

L 

 

Clause-8.1 of GCC (Schedule-I) 

-Safety Provisions 

In case the contractor fails to make arrangement and provide necessary facilities, he shall be 
liableto pay a penalty of Rs.500/- per day for the period he does not 
arrange the safety provision.Clause-10 of GCC (Schedule-I) 

Liquidity Damage- For the general Maintenance Services as per rate specified in Appendix –II of 
Schedule-II 

For other repair, Maintenance, upgradation or construction works- As per Clause 10 of GCC 

Authority to Decide LD- Regional Manager 

 

Clause-13.4.4 of GCC (Schedule-I) 

 

(i) Authority to Decide Extension of Time: Regional Manager 

 

Clause-13.4.6 of GCC (Schedule-I) 

(i) Record of Days prevented from performing the work: Hindrance Register -Jointly 

Maintained by WHM and Engineer based on the information provided by Contractor. 

(ii) Nature of Hindrance Register- digital /electronic in format of Schedule II 

 

Sub Clause 16 of Appendix 6 of GCC (Schedule-I) 

Default & breach of provisions. 

In the event the contractor(s) committing a default or breach of any of the provision, he shall be liable to pay 
a penalty @ 0.05% for each day of default subject to a maximum of 5%  of estimated cost of work. 

 

Sub Clause 13 of Appendix 6 of GCC (Schedule-I) and other subclauses of Appendix 5 /6 

Employment of skilled/semi-skilled workers. 

In case the contractor fails to deploy the qualified tradesman, he shall  be liable to  attract penalty of 
Rs.100/-per day. 

 

 

 

 

 

 

 

 

 

 

 

Ref-Schedule II: Scope of Work 

Requirement of Technical Staff for a Work and Rate of Recovery 
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SL Cost of 

Work 

 

Minimum 

Qualification 

Of 

Technical 

Representative 

 

Designation 

(Principal 

Technical 

/ Technical 

Representative) 

 

Minimum 

Experience 

(years) 

Number Rate at which 

recovery shall 

bemade  from the 

contractor in the 

event of not 

fulfilling 

provision of 

Contract T&C 

1. Any Graduate Engineer 

(Civil) 

Or 

Diploma Engineer 

(Civil) 

Principal 

technical 

representative 

3 yrs for 

Graduate 

Engineers or 

6 yrs for 

Diploma 

Engineers 

respectively 

1 Rs.25,000/-PM 

2 Any Diploma Engineer 

(civil) 

Or any Graduate 

Technical 

representative 

3 yrs for 

Diploma 

Engineers and 

10 yrs for Non 

Engineering 

Graduate and 1 

year for 

Engineering 

Graduate 
respectively 

1 Rs.15,000/-PM 

 

➢ Assistant Engineers retired from Govt. Services that are holding Diploma will be treated at par with 
Graduate Engineers. 

➢ Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be 

treated at par with Graduate Engineers for the purpose of such deployment subject to the condition that 

such diploma holders should not exceed 50% of requirement of degree engineers. 

 

 

Ref-Schedule II: Appendix- IV Clause R- Th. Consumption of Material 

Schedule / Statement for determining theoretical quantity of cement & bitumen based on Delhi Schedule of 

Rates 2021 printed by CPWD 

 

Variations permissible on theoretical quantities: 

(a) Cement All Works: +/- 2% 

(b) Bitumen All Works: 2.5% plus & only & nil on minus side 

(c) Steel Reinforcement and structural steel sections for each diameter, section, and category: +/- 
2% 
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE 

VARIATION 

 

SL Description of 

Item 

Rates at which recovery shall be made fromthe Contractor 

Excess Beyond 

Permissible Variation 

Less use Beyond Permissible 

Variation 

1. Cement - Twice the rates mentioned in DSR 2021 

Dec 21 edition adopted forestimation 

2. Steel reinforcement - do 

3. Structural Sections - do 

4. Bitumen - do 

5. Bitumen issued free - do 

6. Bitumen issued at 

stipulated fixed price 
- Twice the rate issued 
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SCHEDULE – II 

(SCOPE OF WORK) 
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1. General Scope of Work: 

 

i. The scope of works to be completed under this contract includes miscellaneous works of civil, electrical, 

and mechanical nature maintenance, upgradation, small scale construction works and general 

maintenance and housekeeping services , horticulture works as per terms and conditions mentioned in 

this document. These include day to day maintenance, annual repairs, preventive maintenance, special 

repairs, upgradation works and additions and alterations, new construction etc as indicated in Table 1, 

2 & 3 below. 

 

ii. The Works shall be carried out by contractor maintaining the uniformity  in  Color  scheme, Aesthetics of 

complex, pleasant ambience, presentable infrastructure, green belt and hygiene in offices, toilets etc. The 

color scheme of the buildings, Godowns & other Civil infrastructure in Complex, as approved by 

Corporation shall be followed uniformly. 

 

iii. Officer in charge shall decide and he shall be responsible for the quantum, time line, measurement and 

payment related to the works he ordered vide a particular  work order to  Contractor. Engineer of the 

corporation shall do all technical checks on the works mentioned in Table 2 and 3 , for its quality, 

specification , rates , quantity & amount etc. 

 

iv. Contractor shall be responsible for execution, timely completion, quality and workmanship of all works & 

services as ordered by officer in charge under the contracted rates for the items stipulated in Price schedule 

and at the rates as determined by Engineer of the Corporation for the items not stipulated in price schedule. 

He will ensure successful implementation of contract so that all infrastructure in CW Complex is effectively 

maintained and is brought to a presentable stage. 

 

v. General Maintenance Manual, & Service requirements/frequencies to be provided by Contractor are 
given in Appendix- II this Schedule. The Check list of minimum requirements of Infrastructure & Its 
maintenance in CW Complex, which will serve as a guide for deciding the works to be executed under 
a CW Complex is given in Appendix III of this Schedule. 
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TABLE -1 GENERAL MAINTENANCE WORKS & SERVICES 

 Housekeeping Services 

1 Removal of garden waste 

2 
Cleaning/Sweeping of CW Roads, Main entry Ramps, Parking yards Godown Veranda/Open 

Platforms and Weighbridge platform area etc. including Safe disposal of garbage/ Refuse. 

3 
Cleaning, dusting, mopping of Window Glasses (both sides), floors, furniture, etc. to make 

the area neat and clean free from cobwebs, flies etc, and hygienic in Office buildings, labour 

Huts, Security Cabins, weighbridge cabin and other similar amenities 

4 
Cleaning, dusting of Godown Walls, Top Ventilators, Roof Trusses, Parapets and other 

heightened structures, Cleaning of Fans installed in office buildings, Cleaning of firefighting 

equipment including portable fire extinguishers 

5 Cleaning of all Toilets /Washrooms / drinking water utilities and other similar amenities within 

CW Complex. With water including flushing as per requirement 

6 Cleaning of terrace/loft water storage tank 

7  

Cleaning and desilting of gully trap chamber, Cleaning of outlet chambers connecting 

swage / drains of CWC complex with city means drains/ swage chamber 

8 
Cleaning of chocked / existing drain of campus / sewer line 

9 Cleaning of underground sump, Over Head R.C.C. Tank . 

10 Clearing of blockages in Rain Water Harvesting systems pit , Cleaning, disinfecting/ 

recouping the aggregates/ repair of RWH pits/ borewells 

11 Cleaning of valley gutter in godown and underground tranches, drain pips 

 Horticulture works and services 

12 Grassing with selection No. 1 doob grass including watering and maintenance of the lawn 

13 Cleaning of garden, Watering of landscaped/green belt areas and maintaining the plants/ shrubs, 

trees, bushes, flowering beds etc and keeping these in healthy condition Frequency of 

cleaning shall be daily and watering or other activities shall be as per requirement. 

14 Renovating lawns including weeding, cheeling the grass, forking the ground, top dressing 

with sludge or manure, mixing the same with forke and keeping the lawn free from weeds 

15 
Other horticulture services like Mixing earth and sludge or manure in the required proportion and 

spreading/ of sludge, dump manure and/or good earth in required thickness within complex as per 

requirement 

16 Plantation of Trees, Shrubs, and Hedge at site i/c watering and removal of unserviceable 

material’s 

17 Cutting of designer hedge/edge hoeing of hedge/edge bed Topiary cutting/shaping  of plant 

removing of cut materials, 

18 Clearing heavy jungle in open area including uprooting of rank vegetation 

19 Clearing grass, shrubs, bushes grown unwanted near to buildings 
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 Other repair and maintenance related works and services 

20 General servicing including greasing, re -alignment, refixing of doors, rolling shutters etc 

21 Replacement of broken glasses, Jalli, bird mesh in window and ventilators, doors etc 

22 Replacement of damaged/ non-functional fittings of doors, windows and ventilators and rolling 

shutters, lubricating of rolling shutters Repairs to rolling shutters by replacing brackets, 

springs, gear box handles, MS cover locking rail, laith, shaft etc. 

23 Replacement of ceramic fittings and fixtures of toilets, labs and other utilities, sanitary items. 

24 Replacement / repair in fittings (tee, elbow etc in rainwater down take pips and storm water 

drains, swage pips etc. 

25 Repair /replacement of Platform fender. 

26 Replacement, refilling of fire extinguishers, sand bucket etc 

27 Repair, replacement of PVC water tank, Borewell pump, UG tank pump and other fixtures of 

water supply network. 

28 Painting on aisle way, Entry Gates, Security Cabin, Boundary walls,  Office  Buildings, Toilets 

& other amenities to restore the originals and to maintain the aesthetic of complex, in case of 

requirements before expiring next due date of painting as per periodicity. 

29 Painting of Godown Gable walls, long  walls  etc to restore the originals  and  to maintain the 

aesthetic of complex and where Standard Measurement  is certified by  Engineer  in case of 

requirements before expiring next due date of painting as per periodicity. 

30 Plugging the punctures, arresting the leakages and laying water proofing sheets on leaking 

areas in Roofs like tarfelt over ridges, flashing and any other similar item on leaking locations. 

31 Replacement/ refixing/realigning of isolated damaged ridges, flashing, velly gutters, sky 

light sheeting, turbo ventilators, Galvalume / GI Sheeting, Cement roofing sheet, rain water 

down take pipes such that volume of works is less than Rs. 5,00,000/- in each case. 

32 Minor repair works in Walls, plaster, floors & Roads (pot holes, cracks etc), damages in drains, 

sewage pipes, manhole chambers etc, ramps at entry gates, steps, fins/jambs/off sets of 

doors/windows and any other similar asset including minor replacement works of paver blocks, 

Cement concrete in roads, floors, Bituminous mix,  carpeting,  Rolling shutters, Doors, Windows 

etc such that no technical supervision is required and / Or any 

other works mentioned in Table 2 below where extent of repair to carry out is such that value 

of repair works does not exceed Rs. 5,00,000/- in each case. 

33 Repairs to electrical fittings wiring, panels, etc. Supplying & installation of electrical fittings, 

luminaries/ fans etc such that volume of works is less than Rs. 5,00,000/- in each case. 

TABLE – 2 REPAIR & MAINTENANCE /UPGRADATION 

1. Providing & fixing of new Jalli gates/steel gates/rolling shutters/Wood-PVC-FRP doors etc in the door 

openings or complete replacement / upgradation with new system. 

2. Providing of new expanded metal Jallis/Glass/polycarbonate sheet  over  ventilators/ Glazed/wire 

meshed /Aluminium/UPVC/PVC/Steel/Wooden windows in wall opening or complete replacement / 

upgradation with new system. 

3. Complete replacement/upgradation of roofing system of Godown or other Buildings in CWC 

Complex. 

4. Repair to Major roof leakages in Godowns by water proofing of entire roofs or replacement of all 

cracked sheets. 

5. Complete replacement /major repair of roof water drain system, wind ties, sky light sheeting, turbo 

ventilators 

6. Repair / strengthening /modification in damaged trusses/purlins/runners/bracings in Godowns 
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7. Relaying/Replacement of roof slabs with or without RCC framing in the office block/ staff quarters. 

8. Complete replacement/upgradation of Flooring system of Godown or other Buildings in CWC 

Complex. 

9. Providing tiling works in floors/walls. 

10. Providing wooden works in office blocks/staff quarters/guest houses 

11. Repairs to Major damage in fins/jambs/off sets in the doors/windows 

12. Repairs to Major damage of plaster in patches 

13. Repairs to Major damage in flooring in patches. 

14. Repairs to seepage in walls/roofing/floors. 

15. Repairs / replacement /laying of plinth protection 

16. Major Repair works in masonry walls of bricks/stones/CC/RCC, rebuilding, retrofitting and or 

anchoring works etc. 

17. Repairs in RCC works of roof slab/Floors/columns/beams etc. 

18. Repairs in Steel works with welding/extra riveting/bolting etc. in trusses, rafters, stanchions, 

columns, bracing, runners, purlins etc in building. 

19. Replacement of paint finishing system as per Periodicity and /or new work of painting including White 

washing, colour washing & painting on CC/Plastered/Steel/wood works etc. 

20. Major repair/ new Construction of drainage system in the complex. 

21. Major repair/ new Construction of Rain Water harvesting infrastructure within the complex. 

22. Major repair/ new Construction of Underground Water Tank. 

23. Major Repairs/ Renewal/relaying/replacement to sewage /drainage/ water supply system including 

pumps, sumps, pipes and fittings. 

24. Major repair/Installation of shallow borewell 

25. Providing of base works to floor/Paver block yard/Road etc  like  subgrade  preparation,  Sub base and 

base laying with WBM/WMM/Mooram/Good earth/PCC etc. 

26. Major repair/replacement/new Construction of CC/RCC roads/ramps/ VDC /CC 

floor/approaches in the complex. 

27. Major Supply & installation of paver blocks in the parking yard/roads/godown floors. 

28. Relaying of premix carpeting / seal coat/BM/DBM/BC/SDBC etc on the roads. 

29. Filling of pot holes in the roads by stone/brick aggregate-Major works. 

30. Complete replacement/upgradation of Roads & Other Circulation area of Godown or other Buildings 

in CWC Complex. 

31. Patch repairs to roads by bitumastic concreting -Major works 

32. Raising the height by construction of boundary wall, installation of entry gates. 

33. Supplying & fixing concertina wire for fencing over boundary wall. 

34. Renewal / replacement/ major repair or completely new works of wiring, internal, external electrical 

power conveyance system, earth pits, electrical conductor etc. 

Table 3: New construction works (Small scale construction) 

1. Construction of new building/ rooms like Public Toilets, Weighbridge Cabin, Security Cabin, 

Driver Block, Visitor lobby, Labs etc. 

2. Construction of marketing sheds for farmers, labour shed, parking shed etc within the warehouses. 

3. Construction of New boundary walls. 

4. Construction of overhead water tank, Under Ground Fire Water Reservoir. 

5. Construction of foundations of tower mast, high mast, Container cabins, DG set, weighbridge etc. 

6. Installation of High mast, street lightings, Providing Street lighting in the complex. 

7. Providing of new transformer, new cablings etc. 

8. Installation of submersible, centrifugal pumps (Electrical equipment) , deep borewell etc. 

 

 

2. Nature of works to be executed under the contract. 

A. Day to day Repairs 
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i. Day to day or routine repairs are the works which are to be attended on the day-to-day basis such as 

cleaning, Housekeeping, removing chokage of drainage pipes, manholes, restoration of water 

supply, repairs to faulty switches, watering of plants, lawn mowing, hedge cutting, sweeping of 

leaf falls etc. 

ii. In addition,works such as patch repair to plaster, minor repairs to various items of work, 

replacement of glasspanes, replacement of wiring damaged due to accident, replacement of 

switches, sockets tiles, Gap filling of hedges/perennial beds, Replacement/Replanting of trees, 

shrubs, painting of tree guards, planting of annual beds and trimming/pruning of plants etc., 

which are not emergent works and are considered to be of routine type shall be done as per 

requirement at any time during contract period, depending upon the exigency. Such works can be 

done under day-to-day repair also. 

iii. These services shall be provided by contractor in a time bound manner based on receipt of complaints 

/ requirements /call from the Warehouse manager. 

 

B. Preventive  Maintenance 

Preventive maintenance is essential to keep the building services in serviceable condition. Preventive 

maintenance shall be taken up so that the services or the assets do not fail due to wear and tear and those 

components and services expected to fail are replaced well in time. 

 

Periodical Checks for Preventive Maintenance 

Systematic inspections by Warehouse Manager/ Engineer and Contractor along with his Engineer shall be carried 

out particularly of those services and components which are prone to higher wear and tear and nearing to 

outlive/outlived their life. Thin members, exposed members to severe weathering conditions, members affected 

by leakage/seepage and members/components affected by water splashes shall also be inspected periodically. 

 

The following categories of items of preventing maintenance has to be paid special attention 

i. Cleanliness of roofs, inlet of rain water pipes, khurra, chajja/sunshade top, outlet of rain water pipes, 

plinth protection and drains minimum once a year and particularly before monsoon. 

ii. Cracks on gola and top of parapet 

iii. Cleanliness and waterproofing of mumty roof 

iv. Leakage from terrace tanks 

v. Damage of water proofing due to installation of various services on roof like Dishantenna, solar 
panels, etc or weed/vegetation. 

vi. Cracks on grit plaster, spalling of concrete, cladding stone coming out of substrate etc 

vii. Leakages/seepages from Roof/Wall/Pipes/Velly Gutters 

viii. Rusting of GI pipes and fittings showing seepage 

ix. Shafts for the leakage/seepage 

x. Sagging false ceiling 

xi. Termite affected areas and wooden members 

xii. The cleaning of manholes and sewer line and checking for rain water getting mixedin sewer lines 

xiii. Damaged cables & other abandoned service lines 

xiv. Electrical systems like main boards etc. should be checked annually. 

xv. Fire services particularly during hot weather and assessment of electric load due toadditional services 

installed 

xvi. Whether unprotected heaters in use likely to cause fire incident 

 

 

 

 

 

C. Annual Repairs 

i. The works of periodical nature like white washing, color washing, distempering, painting etc.shall be 

called Annual Repairworksandtheseshall be generallyundertakenbased on requirement. 

ii. The periodicity for painting system shall be as below. 
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White washing and color washing on exterior surfaces, horticulture belt etc. One Year 

White washing and color washing on interior surfaces two years 

Painting with Distemper on plastered /concrete surface (interior) three years 

Painting with Emulsion on plastered /concrete surface (Exterior) four years 

Painting with Emulsion on plastered /concrete surface (interior) four years 

Steel surface (exposed) like veranda purlin & truss, Fender, Rolling shutter 

etc. 

four years 

Steel surface (interior) Like roof truss, roof purlin, internal Steel columns etc. Ten Years 

Cement paint over exterior walls three years 

Wood work polishing three years 

 

In city of adverse climate receiving excess rain, extreme weather, high dust, temperature variation, this 

periodicity can be reduced based on the severity of climate and degradation occurred in physical 

appearance of painting etc. 

iii. Following guidelines shall be followed for planning and execution of Annual repair works. 

The total estimated cost of maintenance of a building / structure during a year, as annual repair, shall be 

within the prescribed limits as approved by the Competent Authority as per DOP, from time to time, for 

Annual repairs. 

The entire exercise of finishing under annual repair should be carried out in a professional manner. Before 

sanctioning of estimate, placement of work order, it should be ensured that all defects like dampness of 

walls, damage to RCC, brick work and plaster, electrical cabling, its dressing, correctly installation of 

wiring are covered and also rectified so that the building looks renovated and presentable for sufficient 

time after annual repairs. 

Painting along with associated annual repair works should be carried in One GO in entire CW Complex. 

Payment of works will be made on the basis of actual work carried out and in case made based on standard 

measurement book, it shall be ensured that no work is left and  there shall be  no slackness of supervision on 

the part of the Officers. 

No work of original construction or complete replacement of components shall be taken up in Annual Repair 

works. 

 

D. SPECIAL REPAIR 

As the building ages, there is deterioration to the various parts of the building and services and major repairs and 

replacement of elements become inevitable. It becomes necessary  to prevent  the structure from deterioration and 

undue wear and tear as well as to restore it back to its original conditions to the extent possible. The following types 

of works in general are to be undertaken under special repairs: - 

i. Provision of water proofing treatment to the roof, velly gutter. All the existing treatments known 
aresupposed to last satisfactorily only for a period of about ten years. 

ii. Major Repair in Roof system, realignment of sheets, replacement in blocks, Replacement of 
Velly Gutters with replacement of Down take Pipes system etc. 

iii. Major Repair of internal roads and pavements. 

iv. Major Repairs/replacement of flooring, skirting, dado and plaster. 

v. Replacement / new installations of doors, window frames, shutters and fittings. 

vi. Replacement of complete water supply network and sanitary installation like water tanks, WC cistern, 

wash basins, kitchen sinks, pipes etc. The life of GI pipes shall be considered as 25 years. 

vii. Re-grassing of lawns/grass plots in 5 to 6 years without replacement of earth and in 8 to 10years with 

replacement of earth. 

viii. Renovation of lawn in 4 to 6 years as per site requirement. 

ix. Replanting of hedges in 8-10 years. 

x. Completely uprooting and removing hedges / shrubbery. 
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xi. Replanting of 

a) Rose beds in 5-6 years. 

b) Perennial beds in 5-6 years. 

c) Canna beds in 1-2 years. 

xii. Shifting of any garden feature from one site to another within building. 

xiii. Electrical Equipment’s/ Installations after their useful life. 

 

The replacement shall be made only after detailed inspections after assessing the condition of the 

components where they have outlived their useful life or not. 

i. At the commencement of contract, a Survey of the buildings shall be conducted to identify the items 
of Special Repairs which are required to be carried out. Special repair complaints are also to be 
noted and referred from general inspection reports of warehouses. 

ii. Special repairs, which are required to eliminate leakage and dampness in the buildings shall be 

given priority and completed before the monsoon. Special repairs to plastering, replacement of doors 

and windows and flooring shall be synchronized with the annual repairs so that white washing, color 
washing / distempering are carried out systematically. 

iii. It shall be ensured that the plants/trees survive and as such maintenance of the same shall be taken 

care with. Trees/Plants which are planted near to foundation of the buildings and in open areas/parks 

shall be planted in such a way that neither they damage the foundation nor are required to be fell 

down due to redevelopment of the area. 

 

Authenticity of Special Repairs 

Any work of Special Repair to be undertaken in the CW Complex has to be certified by the Engineer. The 

Engineer has to verify himself the necessity of undertaking Special Repair to any item of the building. All such 

repair shall be done with approval of Regional Manager for AA/ES or higher authority as per DOP. 

 

E. Upgradation Works 

Upgradation works, under this contract may  be carried out  as per the guidelines issued from corporate office time 

to time. A record shall be kept of the items upgraded building wise online/offline and once a building is already 

upgraded, further upgradation shall not be carried out without approval of  the Competent Authority as per DOP. All 

the services, Civil and Electrical, which have completed their life or which are beyond repair or may not remain 

sustainable with repair shall be replaced and record shall be maintained. 

 

At the commencement of contract, a Survey of the buildings shall be conducted to identify the items of all 

upgradation works which are required to be carried out in complex. complaints are also to be noted and referred 

from general inspection reports of warehouses. 

 

F. Small value capital works /new construction works: 

• Works as mentioned in table 3 above, may also be carried out under the contract based  on exigencies of 

service and operational requirement as per decision of Regional Manager. 

• Efforts shall be made to carry out all upgradation works of Roof and Road in One GO. Other capital works 

of new construction Should also be planned in ONE GO however, if total requirement of such works during 

a FY Year is small or the exigencies of the works /urgency or nature of operations / customer requirement 

is such that, the works are required to be taken up in phased manner or partially, these may also be 

executed under the contract by placing the works order with approval of Regional Manager. 

• Upgradation of Floor of Godowns should be taken up in this contract because it has to be done in phased 

manners 

• No capital works of upgradation and new construction of value exceeding Rs.50 lakh should be 
executed under this rate contract. Such higher value works should be executed through separate contracts 

after inviting tenders. 

 

 

G. Energy Efficiency Measures 

• All electrical installations shall be made adopting Energy efficiency measures like fixing of LED 

fittings, providing energy efficient fans etc. 

• Green Building approved materials should be used preferably over other material. 

• Use of water/ Power, Waste disposal, Vehicle circulation/ movement etc in CW Complex should be 
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done with minimum carbon emission. 

• Sewage Waste, should be treated before disposal into public sewar and should be used for Horticulture, 

Toilet re-flushing etc. Storm water collection and harvesting should be made effective based on geological 

profile of CW Complex. 

 

3. Materials, Tools & Plants to be provided by the Contractor and Testing of Materials 

 

3.1 The contractor shall, at his own expense, provide all materials, required for the works other than those which are 

stipulated to be supplied by the Corporation. 

The contractor shall, at his own expense and without delay, supply to the Engineer, samples of materials to be used 

on the work and shall get these approved in advance. All such materials to be provided by the Contractor shall 

be in conformity with the specifications laid down or referred to in the contract. The contractor shall, if requested 

by the Engineer furnish proof, to the satisfaction of the Engineer that the materials so comply. 

In case contractor does not set a field laboratory at CW Complex, all required tests shall be carried out in the reputed 

/ approved outside laboratory. Payment of testing charges of such tests will be borne by the contractor in each case. 

i. For outside testing, test of materials and stipulated samples shall be carried out by one of the following 

laboratories/tests houses - (1) IIT, (2) NIT, (3) National Test Houses, (4) National Council of Cement & 

Building Material, (5) Govt. Engg. College/National Accreditation Board Approved Lab (NABL), as per 

decision of the Engineer section in the region. 

ii. Testing and acceptance criteria for cement, steel and any other materials, supplied by contractor should 

be as per BIS codes/Technical Specification or as decided by Engineer in charge, as per stipulated testing 

frequency given in enclosed list (field quality Plan) or CPWD Specifications. 

iii. Sample of material for testing will be supplied free of cost by the contractor, including its transportation 

to the approved test houses/laboratory, as directed by the Engineer or inspecting officials. 

iv. All Routine tests on various materials shall be carried out as per the field quality plan -List of Mandatory 

Tests (enclosed) at the cost of the contractor. Wherever it is not specified, it will be carried out as per 

decision of Site Engineer, which will be final and binding on the contractor. 

v. In addition to the tests required under above clauses thereof, the Engineer or his representative may order 

tests to be carried out by an independent person appointed by him at such place or in such laboratory, as 

he may determine in accordance with the appropriate Clauses of relevant Standard Specifications and 

cost of such tests shall be borne by the contractor. 

vi. Testing record shall be maintained as per standard Testing Performa, enclosed in the contract document 

for proper testing and their record by the contractor. 

vii. In case, test results indicate that the cement, steel, bitumen or any other material brought or arranged by 

the contractor for incorporation in work does not conform to the relevant BIS Codes, the same shall stand 

rejected and shall be removed from site by the contractor at his own cost within a week’s time of written 

order from the Engineer-in-charge to do so. 

 

3.2 Contractor to Supply Tools & Plants etc : Plant & Machinery Required for the Work 

The contractor shall provide at his own cost all materials except such special materials, if any, as may in accordance 

with the contract be supplied from the CWC stores, machinery, tools & plantsas specified in Appendix 7 of 

Schedule 1. 

In addition to this, appliances, implements, other plants, ladders, cordage,tackle, scaffolding and temporary works 

required for the proper executionof the work, whether original, altered or substituted and whether includedin the 

specifications or other documents forming part of the contract or referred to in these conditions or not, or which may 

be necessary for the purpose of satisfying or complying with the requirements of the Officer-in-Charge as to any 

matter as to which under these conditions he is entitledto be satisfied, or which he is entitled to require together with 

carriage therefore to and from the work. 

The contractor shall also supply without charge the requisite number of persons with the means and materials, necessary 

for the purpose of settingout works and counting, weighing and assisting the measurement for 
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examination at any time and from time to time of the work or materials. Failing his so doing, the same may be provided 

by the Corporation at the expense of the contractor and the expenses may be deducted, from any money due to the 

contractor, under this contract or otherwise and/orfrom his dues or the proceeds of sale thereof, or of a sufficient portion 

thereof. 

(i) It will be responsibility of the Contractor to arrange all plants & machinery, trucks, vibratory, Road 

roller etc. as required by him for execution of works. 

(ii) Contractor will also arrange for getting permission of such plant & machinery, if required from 

local or other concerned authorities for use as well as for their transportation to site. 

(iii) All expenditure incurred in this connection will be borne by the Contractor. 

 

4. Maintenance after Completion (Defect Liability Period-DLP): 

Following works executed /services delivered under this contract/ Work Order shall be maintained by the contractor 

at his own cost duringthe maintenance period/DLP as mentioned below.This period shall be reckoned from the actual date 

of completion of work. 

i. All kind of construction / repair works in Bituminous Roads/ concrete /masonry works in Building 

/Roads/Drains - DLP/Maintenance period-12 month. 

ii. All kind of leakage arresting, plugging in Roofs/ pipes etc.- DLP/ Maintenance period-12 month. 

iii. New construction-Upgradation works of Road/Roof /Floor- 3 Years 

iv. New construction /upgradation works -Others including Painting and any other special repair: - 

Maintenance period-12 month. 

v. Electrical fittings/items /Motors/Pump- As per manufacturer warranty; DLP/Maintenance period -1 year. 

vi. Sanitary Installation /Fitting/Fixture- As per manufacturer warranty; DLP- 12 Month. 

vii. Rolling shutters/Manual gears and other similar mechanical fitting works- DLP/Maintenance period- 12 

month. 

 

The works /services, for which no maintenance period is prescribed here, contractor is waived off from 

his obligations of maintaining the works post completion. 

 

 

5. Night Work 

Contractor shall plan and deploy his all resources to complete the work within time as per agreed program of 

completion. If the CWC is, however, satisfied that the work is not likely to be completed in time except by resorting 

to night work; by special order, the contractor would be required to carry out the work even at night, without conferring 

any right on the contractor for claiming for extra payment for introducing night working. The decision of the Officer 

in charge in this regard will be final and binding on the contractor. 

 

6. Work to be Executed in Accordance with Specifications, Drawings, Orders etc. 

The Contractor shall execute the whole and every part of the work in the most substantial and workman like manner  

both as regards materials andotherwise in every respect in strict accordance with the specifications. The Contractor shall 

also conform exactly, fully and faithfully to the design, drawings and instructions in writing in respect of the work 

assigned by the Corporation and the Contractor  shall be furnished free of  charge one copy of the contract documents 

together with specifications, designs,drawings and instructions, as are not included in the standard specifications of 

Central Public Works Department, specified in Schedule I: Appendix-7 or in any Bureau of Indian Standard or any 

other, published standard or code or Schedule of Rates or any other printed publication referred to elsewhere in the 

contract. 

The Contractor shall comply with the provisions of the contract and with the care and diligence execute and maintain the 

works and provide all labour and materials, tools and plants including for measurements and supervision of all works, 

structural plans and other things of temporary orpermanent nature required for such execution and maintenance in so far 

as the necessity for providing these, is specified or is reasonably inferred from the Contract. The Contractor shall take 

full responsibility for adequacy, suitability and safety of all the works and methods of construction. 
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7. Work(s) where no Specifications are specified 

In the case of any class of work for which there is no specifications provided under this Contract,  such work shall be 

carried out in accordance with the Bureau of Indian Standards Specifications. In case, there are no specifications in 

Bureau of Indian Standards, the work shall be carried out as per manufacturers’ specifications, if not available then as 

per State / District Specifications. In case there are no such specifications as required above, the work shallbe carried out 

in all respects in accordance with the instructions and requirements of the Corporation. 

 

8. Water for Works 

(a) Departmental water supply, if available, shall be the sources of water for using into various 

works/services under this contract: 

Water on the request of Contractor and, if available may be supplied to the contractor by the Corporation, 
subject to the following conditions: 

(i) The water charges shall be recovered from dues of Contractor, @ 1% on gross amount of the work 
done/services delivered. 

(ii) Main sources of supply (Tapping source), shall be decided by Warehouse Manager based on availability 
of water. The contractor shall make his/their own arrangement of water connection and laying of pipelines 
from existing main of source of supply up to place of work at his own cost. 

(iii) The Corporation do not guarantee to maintain uninterrupted supply of water and it will be incumbent on the 

contractor(s) to make alternative arrangements for water at his/their own cost inthe event of any temporary 

break down in the Corporation watermain so that the progress of his/their work is not held up for want of 

water. No claim of damage or refund of water charges will be entertained on account of such temporary break 

down. 

(b) In case, CW complex does not have adequate source of water or there is no such water which is fit for 
construction purpose, Warehouse Manager shall inform the contractor in writing, before commencement of 

work to arrange the water at its own. In all such cases, the contractor(s)  shall make his/their own arrangements 

for water required for the work (sources as well conveyance of water) and nothing extra will be paid for the 
same. In all such cases, when contractor has procured construction water with its own arrangement due to 

non-availability of same in CW Complex, as confirmed by warehouse Manager in writing, The water charges 
@ 1% shall not be recovered from contractor’s bill as mentioned in subclause (a-i) above. The procurement 

/arrangement of construction water by Contractor will be subject to the following conditions: 

(i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Engineer. 

(ii) The Engineer-in-Charge shall make alternative arrangements for  supply  of water  at  the risk & cost of 
contractor(s), if arrangements made by the contractor(s) for procurement of water are in the opinion of the 

Engineer unsatisfactory. 

(iii) In all such cases, alternate Water Arrangements can also be done by contractor by installation of borewell 

into CWC Land if it is permitted as per local bye-laws. The contractor shall be allowed to construct temporary 

wells in Corporation land for taking water only for construction purposes when he has got permission of the 

respective local authority and of Engineer in writing. 

No charges shall be recovered from the contractor towards providing of land for installation of borewell, 

but the contractor shall be required to provide necessary safety arrangements to avoid any accidents or 

damage to adjacent buildings, roads and service lines. He shall be responsible for any accidents or damage 

caused due to construction and subsequent maintenance of the wells and shall restore the ground to its 

original condition after the wells are dismantled on completion of the work. 

 

 

9. Arrangements for Electric Connection, Lighting & Other Purpose 

i. CWC shall allow tapping of electric power, if available in CW Complex, on actual electric energy 

consumption basis by putting separate electric energy meter at tapping source with due permission of 

Corporation and payment of such electricity consumption shall be done by Contractor. 

ii. Contractor will have to make his own arrangements for supply of power from tapping source to site 
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of work through cables, MCBs, Electric Bulbs, Fans etc. All cables shall be laid neatly dressed though 

proper supports on walls/underground etc. NO overhanging wires/cable shall run across the roads, 

buildings. 

iii. If for reasons of urgency to expedite or complete the work within time, work has to be executed at night, 

contractor shall make his own arrangement for additional illumination if required at the site. Nothing extra 

will be paid for doing works at night. 

iv. Any power backup required during failure of regular power, will be arranged by Contractor at his own 

cost for completing the services/works and no compensation shall be paid by CWC on his account. 

 

10. Employment of Technical Staff and Employees 

Contractor’s Superintendence, Supervision, Technical Staff & Employees: 

i. The contractor shall provide all necessary superintendence during execution of the work and all along 

thereafter, as may be necessary for proper fulfilling of the obligations under the contract. 

ii. The contractor shall immediately after receiving letter of award of the tender and before commencement 

of the work, intimate in writing to the Corporation , the name(s), qualifications, experience, age, 

address(s) and other particulars along with certificates, of the  principal technical representative to be in 

charge of the work and other technical representative(s) who will be supervising and measuring the 

work. 

iii. Minimum requirement of such technical representative(s) and their qualifications and experience shall 
not be lower than specified in Schedule I: Appendix-7. Even of the contractor 

{or partner(s) /Director in case of firm/company} is himself / herself an Engineer, it is necessary on the 
part of the contractor to employ principal technical representative / technical representative(s) as per 
stipulation in Schedule I: Appendix-7 

iv. The Corporation shall, within 3 days of receipt of such communication, intimate in writing his approval 
or otherwise of sucha representative(s) to the contractor. If due to any reason, such approval is not 
received in writing, Contractor shall continue to deploy the technical representative(s) considering they 
are meeting the criteria stipulated in Schedule I: 

Appendix-7 

v. Any such approval may at any time be withdrawn or if at any stage, it is found by Corporation that 

technical representative(s) do not meet criteria stipulated in  Schedule I: Appendix-7 or they are not 

technically competent then in all such cases, the contractor shall appoint another such representative(s) 

according to the provisions of this Clause. 

vi. Decision of Corporation shall be final and binding on the contractor in case of any conflict/dispute in 

this respect. 

vii. Such technical representative(s) deployed by  contractor  shall  be  available  at site before start of work 

and shall remain  available,  supervise all time,  control  during execution of work and will remain 

available when any activity as per work order placed is in progress at CW Complex. Principal technical 

representative will periodically inspect the works, inform Corporation on progress and will remain 

available for taking instructions or verifications as and when required by Officer in charge or his 

representative and /or Corporation . 

viii. All the provisions applicable to the principal technical representative under the Clause will also be 

applicable to other technical representative. Instructions given to the principal technical representative 

or  other technical representative(s) shall  be  deemed to have the same  force  as if these have been given 

to the contractor. 

ix. The principal technical representative and other technical representative(s) shall be actually available at 

site fully during all stages of execution of work, during estimation (pre award stage) 

/ recording/checking/test checking of measurements of works (post award stage) and whenever so 

required by the Corporation and shall also note down instructions conveyed by the Officer-in- 

Charge or his designated representative(s)/ Corporation in the site order book and shall affix his/their 

signature in token of noting down the instructions and in token of acceptance of measurements / 

checked measurements / test checked measurements. 

x. These representative(s)  shall  not  look  after  any  other  work,  not  in  scope  of  contractor. 
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Substitutes of these representative, duly approved by Corporation for  work in similar  manner as 

aforesaid, shall be provided in event of absence of any of the representative(s) by more than two days. 

xi. If the Corporation , whose decision in this respect is final and binding on the contractor, is 

convinced that no such technical representative(s) is/are effectively appointed or is/are effectively 

attending or fulfilling the provision of this Clause, a recovery (non- refundable) shall be effected from 

the contractor, as specified in Schedule I: Appendix-7 and the decision of the Corporation / Officer-

in-Charge, as recorded in the site order book and measurement recorded checked/test checked 

in Measurement Books shall be final and binding on the contractor. 

xii. Further, if the contractor fails to appoint suitable technical Principal technical representative and/or other 

technical representative(s) and if such appointed persons are not effectively present or are absent by 

more than two days, during the requirement at CW Complex, without duly approved substitute or do not 

discharge their responsibilities satisfactorily, the Officer-in- Charge shall have full powers to suspend 

the execution of the work until such date as suitable other technical representative(s) is/are appointed 

and the contractor shall be held responsible for the delay so caused to the work. The contractor shall 

submit a certificate of employment of the technical representative(s) (in the form of copy of Form-16 of 

CPWD GCC or CPF deduction issued to the Engineers employed by him) along with every on-account 

bill / final bill and shall produce evidence if at any time so required by the Corporation. 

xiii. The contractor shall provide and employ on the site only such technical assistants as are skilled and 

experienced in their respective fields and such foremen and supervisory staff, as are competent to 

give proper supervision to the work. The contractor shall provide and employ skilled, semiskilled 

and unskilled labor as is necessary for proper and timely execution of the work/delivery of services. 

The Officer-in-Charge shall be at liberty to object to and require the contractor to remove from the 

works any person who in his opinion misconducts himself or his representative, or is incompetent or 

negligent in the performance of his duties or whose employment is otherwise considered by the 

Officer-in-Charge to be undesirable. Such person shall not be employed again at works site without 

the written permission of the Corporation and the persons so removed shall be replaced as soon as 

possible by competent substitutes. 
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(Appendix-I) 

Important conditions 

A) Initial Inspection of Complex and Building survey 

(i) Within 7 days of placement of LOA, an Initial inspection shall be carried out jointly  by Warehouse 

Manager/ Engineer and Contractor along with his team of Engineers (principal technical representative) 

to particularly asses the requirement of all maintenance works & services which are required to be 

carried out in CW Complex as well all upgradation and new capital construction works (from table 1,2 

& 3 of Schedule II: Scope of Work). The works required to be carried can be accessed with reference 

of Checklist of minimum requirement of Infrastructure & its Maintenance mentioned in Appendix III 

of Schedule II: Scope of Work. 

(ii) Contractor will deploy at least one engineer having the qualifications mentioned in  the Appendix 7 of 

Schedule I for carrying out the Measurement of area  where  general maintenance / repair & maintenance 

works / services are required. The measurement of the required Repair & maintenance activities shall 

be done along with Joint inspection. The Contractor, within 10 days of initial inspection, shall submit to 

the Corporation the detailed estimates  of quantities mentioning the type  of the works  / services required 

to be carried  out in the CW Complex. 

(iii) Initial Inspection and Measurement of quantities for preparation of estimates shall be done by 

Warehouse Manager and Contractor’s Engineer Jointly. 

(iv) The estimated quantities to be executed shall be assessed meticulously by Contractor’s Engineer, 

and any variation beyond plus minus 10% in each item of work may not be acceptable to 

Corporation. 

The Corporation at its own discretion may place separate work order for executing additional 

quantities (beyond estimates provided by Contractor’s Engineer) or may or may not do the payment 

of any kind of excess work done beyond the +110% of the quantities mentioned in work order based 

on estimates provided by Contractor’s Engineer. Decision of Corporation, in all such cases, shall be 

final and binding on the Contractor. 

B) Execution of works/delivery of Services: 

(i) The contractor will engage the experienced technical representatives of concerned discipline in the 

CW Complex, who should have full knowledge of work and are capable of getting executed the 

work and removing defects, as pointed out by the Officer-in-charge. Deployment of the technical 

representatives and recovery, in case the contractor fails to do so, shall be in accordance with the 

Appendix-7 to Schedule I: General Conditions of Contract. 

(ii) The contractor will carry out the works and will deliver the services as per the scope of work, the 

specifications and requirements stipulated the work order. 

(iii) The contractor shall take levels and record them in prescribed Level Book before commencement 

of work. Levels taken shall be got verified from Engineer or his representative. 

(iv) Contractor shall keep Corporation informed on progress of various works being executed by 

contractor. The verification of quantities of works executed, measurement of works and assessment 

of quality shall be done by Officer in charge as per the terms & conditions mentioned in the 

Contract/Work Order and Indian code of practices, specifications of CPWD etc. 

(v) All works ordered at a time shall be executed by Contractor as per time line stipulated in Work order by 

commencing works simultaneously in all places through parallel  and independent team. Sequencing 

and phasing of works will not be accepted due to non-availability of manpower/material/T&P etc. 

(vi) The Officer in charge will certify the measurement of the all works completed / and services 

delivered for the work order placed by him for the works/services. 

(vii) The decision of Officer in charge shall be final towards the measurement of actual work completed and It 

shall be binding on the contractor. 

 

(Appendix -II) 
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GENERAL MAINTENANCE MANUAL& MAINTENANCE SERVICE QUALITY 

REQUIREMENTS 

 

1. Service Requirements 

1.1. The Contractor shall adhere to Good Industry Practices for maintaining Services quality. 

1.2. The Contractor shall deploy the multiskilled staff – (skilled Labours) along with unskilled workers 

to ensure all kind of maintenance services including horticulture services and housekeeping 

services in the Central Warehouse Complex as per Good Industry Practises. 

1.3. General maintenance works & services shall be carried out at their prescribed frequency as mentioned 

in below paragraph. The payment towards satisfactory delivery of these services, shall be done as per  

contracted price schedule considering contractor percentage quoted in Price schedule. Nothing extra 

shall be payable to contractor for performing these activities & providing services except such monthly 

payment based on frequency, area, and satisfactorily delivery of services upon certification of 

warehouse manager. 

Rates of such jobs is mentioned in contracted Price Schedule. 

2. General Maintenance & Service Requirements 

2.1. The Contractor shall, at all times, maintain the Central Warehouse Complex in accordance with the 

provisions of the Agreement, Applicable Laws and Applicable Permits. In particular, the Contractor 

shall,  at  all times  during the Contract  Period,  confirm to the General Maintenance & Service 

Requirements set forth in the Table below. 

2.2. The Maintenance activities, put forth in Table at B (S/n 1to  to 9)  below shall invariably carry out by 

deploying adequate skilled workmen with required tools, plants, and consumables on requirement basis 

as and when Corporation through Officer in charge ask to carry out the activities upon breakdown in 

services. Officer in charge will send  the  requirement  to Contractor via email and SMS on registered 

mobile number of contractors. 

3. The payment towards these specific maintenance works shall be done after satisfactory restoration 

of service based on the contracted rates for General Civil & Electrical works. 

 

 Activity Coverage LD for not 

performing/delivering 

satisfactory service 

A Service Requirements   

 Housekeeping Services   

1 Removal of waste, garbage, scraps etc. 

Frequency: once in a week or as per 

requirement. 

Within CW 

complex 

Rs 100 per day 

2 Cleaning/Sweeping of CW Roads, Main entry 

Ramps, Parking yards Godown Veranda/Open 

Platforms and Weighbridge platform area etc. 

including Safe disposal of garbage/ Refuse. 

Frequency: Daily 

Within CW 

complex 

Rs 300 per day 

3 Cleaning, dusting, mopping of Window Glasses 

(both sides), floors, furniture, etc. to make the 

area neat and clean free from cobwebs, flies 

etc, and hygienic in Office buildings, labour 

Huts, Security Cabins, weighbridge cabin and 

other similar amenities. 

Frequency: Daily 

Within CW 

complex 

Rs 300 per day 

4 Cleaning, dusting of Godown Walls, Top 

Ventilators, Roof Trusses, Parapets and 

Within CW 

Complex 

Rs 300 per day 
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 other heightened structures, Cleaning of Fans 

installed in office buildings, Cleaning of 

firefighting equipment including portable fire 

extinguishers. Frequency: Once in 2 months 

  

5 Cleaning of all Toilets /Washrooms / drinking 

water utilities and other similar amenities 

within CW Complex. With water including 

flushing as per requirement. Frequency: 

Twice daily 

Within CW 

Complex 

Rs 300 per day 

6 Cleaning of terrace/loft water storage tank. 

Frequency: Once in 6 months. 

Within CW 

Complex 

Rs 300 per day 

7 Cleaning and desilting of gully trap chamber, 

Cleaning of outlet chambers connecting swage 

/ drains of CWC complex with city means 

drains/ swage chamber 

Within CW 

Complex 

Rs 300 per day 

8 Cleaning of chocked / existing drain of campus 

/ sewer line. Frequency : once a year or as per 

requirement 

Within CW 

Complex 

Rs 300 per day 

9 Cleaning of under ground sump, Over Head 

R.C.C. Tank . Frequency: once in 6 months, 

Within CW 

Complex 

Rs 300 per day 

10 Clearing of blockages in Rain Water Harvesting 

systems pit , Cleaning, disinfecting/ recouping 

the aggregates/ repair of RWH pits/ borewells. 

Frequency: Twice a year. 

Within CW 

Complex 

Rs 300 per day 

11 Cleaning of valley gutter in godown and 

underground tranches, drain pips 

Within CW 

Complex 

Rs 300 per day 

 Horticulture works and services 

12 Grassing with selection No. 1 doob grass 

including watering and maintenance of the 

lawn. Frequency: as per requirement 

All Gardens within 

Complex 

Rs 150 per day 

13 Cleaning of garden, Watering of 

landscaped/green belt areas and maintaining the 

plants/ shrubs, trees, bushes, flowering beds etc 

and keeping these in healthy condition. 

Frequency of cleaning shall be daily and 

watering or other activities shall be as per 

requirement. 

All Gardens within 

Complex 

Rs 150 per day 

14 Renovating lawns including weeding, 

cheeling the grass, forking the ground, 

top dressing with sludge or manure, 

All Gardens within 

Complex 

Rs 150 per day 
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 mixing the same with forke and keeping 

the lawn free from weeds. Frequency: 

Once in 6 months 

  

15 Other horticulture services like Mixing earth 

and sludge or manure in the required 

proportion and spreading/ of sludge, dump 

manure and/or good earth in required 

thickness within complex as per requirement. 

Frequency: once a month 

All Gardens within 

Complex 

Rs 150 per day 

16 Plantation of Trees, Shrubs, and Hedge at site 

i/c watering and removal of unserviceable 

material’s 

All Gardens within 

Complex 

Rs 150 per day 

17 Cutting of designer hedge/edge hoeing of 

hedge/edge bed Topiary cutting/shaping of 

plant removing of cut materials. Frequency: 

Once in month 

All Gardens within 

Complex 

Rs 50 per day 

18 Clearing heavy jungle in open area including 

uprooting of rank vegetation. Frequency: once 

in 6 months 

Within CW 

Complex 

Rs 150 per day 

19 Clearing grass, shrubs, bushes grown 

unwanted near to buildings. 

Frequency: once in 3 months 

Within CW 

Complex 
Rs 150 per day 

20 Clearing grass, shrubs, bushes grown 

unwanted near to buildings. 

Frequency: once in 3 months 

Within CW 

Complex 
Rs 150 per day 
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 Maintenance 

Requirements 
Coverage Frequency/ Requirement LD for not 

performing/deliverin 

satisfactory service 

Wet Utilities 

1 Damage related to Water 

supply, Water pumping 

units & fittings. 

Within 

CW 

Complex 

Restoration through 

temporary measures 

within 4 hours Restoration 

through permanent 

measures within 3 days. 

Rs. 800 per for each 

lapse 

2 Damage of drainage 

system, removal of drain 

block, draining the storm 

water logged over roads 

etc by pumping or any 

other suitable means as 
per requirement etc 

Within 
CW 

Complex 

Restoration through 

temporary measures 

within 6 hours Restoration 

through permanent 

measures within 1 day 

Rs. 1000 for each lapse 

3 Damage of Sewage 

system, removal of 

sewage block, draining 

the sewage, preventing 

back flow, over flow over 

roads etc by pumping or 

any other suitable means 
as per requirement etc 

Within 

CW 

Complex 

Restoration through 

temporary measures 

within 6 hours Restoration 

through permanent 

measures within 1 day 

Rs. 1000 for each lapse 

4 Damage of sanitary 

installations, repair 

/replacement of fittings, 
fixtures and plugging the 
leakages from pipes etc. 

Within 

CW 

Complex 

Leakages to be repaired 

within 24 hours 

Damage to septic tank to 
be repaired within 1 day 
after detection 

Rs. 800 for each lapse 

5 Damage to rainwater 

harvesting system 

including cleaning of 

Rain water pit, replacing 

the aggregates, removal 

of blockages etc to 

restore the water flow. 

Within 

CW 

Complex 

Restoration through 

temporary measures 

within 1 days Restoration 

through permanent 

measures within 7 days 

Periodically desilting and 

particularly prior to pre- 

monsoon & monsoon 

Rs. 1000 for each lapse 

6 Plugging the leakages from 

Roof, Velly Gutter, 

Restoration of blown 

sheets /turbo ventilators in 

Original Position 

Within 

CW 

Complex 

Restoration through 

temporary measures 

within 1 days Restoration 

through 

permanent measures 

within 3 days 

Rs. 1000 per day for 

each lapse 

Electrical Utilities  

7 Restoration of Functioning 

of power supply, electrical  

installations and electrical 

equipment for  buildings  

and external as per 

direction of WHM 

Within 

CW 

Complex 

Temporary Restoration of 

Power supply to common 

areas to  be restored within 

30 minutes during the night 

and within 60 minutes 

during the day, in the event 

of a power shortage/ 

breakdown. 

Restoration through 

permanent measures 

within 2 days 

Rs. 500 for each lapse 
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8 Replacement /repair in 

Electrical fittings like 

bulbs, lamp shades, 

wiring etc. to make it 

operational at all times 

within Offices/ Godowns 

and other amenities as 
per direction of WHM 

Within 

CW 

Complex 

Replacement/restoration 

through temporary measure 

within 4 hours Restoration 

through permanent measure 

within 2 days 

Rs. 500 for each lapse 

9 Repair/rectification of 

Damage to exterior 

lighting, High masts, 

Street light including 

replacement to make it 

operational as per 
direction of WHM 

Within 

CW 

Complex 

Faults and minor failures to 

be  repaired within  4 hours 

Any major failure of the 

system to be repaired 

within 2 days 

Rs. 500 for each lapse 

 

 

Notes: 

1. Daily means each working day of CW Complex. 

 

2. The Contractor shall at all times maintain an adequate inventory of spares and consumables to deliver these 
General Maintenance & Services as per requirements nut not less than the quantity /item as mentioned in 
Appendix-7 to Schedule I: General Conditions of Contract. 

 

3. Notwithstanding anything to the contrary specified in this Schedule, if the nature and extent of any defect or 

deficiency justifies more time for its repair or rectification than the time specified herein, the Contractor shall be 

entitled to additional time in conformity with Good Industry Practice. Such additional time  shall be determined 

by the  Officer  in charge   based  on the necessity, urgency  and magnitude of the repair and conveyed to the 

Contractor. His decision shall be final and binding on contractor. In case of such extension, LD shall not be 

levied 

 

4. Emergency repairs/restoration: Notwithstanding anything to the contrary contained in  this Schedule, if any 

defect, deficiency, or repair requirement is such that it poses a hazard to safety or risk of damage to property, 

the Contractor shall promptly take all reasonable measures for eliminating or minimising such danger. 

 

5. Inspection by the Contractor: The Contractor shall, through its engineer, undertake an initial Inspection jointly 

with  Corporation  Authorized Engineer  and / or Warehouse Manager  and then later on with his Engineer shall 
carry out periodic (at least once in 30 days) visual inspection of the CW Complex to access the non-conformity 

in services and to measure the maintenance /repair requirement in Buildings, Utilities, Roads etc in accordance 
Good Industry Practises and Maintenance Check List mentioned in Appendix- III to Schedule II: Scope of 

Work. 

 

Contractor will submit its inspection report to Corporation and He will also keep Corporation informed on all 

such periodic inspection /progress of works. 

 

6. Non performing of the activities, denial to undertake any of these upon requirement of Corporation or Its officer 

in charge and non-delivery of satisfactory services or failure in timely completion will attract LD as mentioned 

above. The Amount of LD to be levied shall be decided by Authority as mentioned in Appendix 7 of 

Schedule-I and it shall be recovered from any dues payable to contractor under any contract with CWC. 
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 (Appendix-III) 

 

MINIMUM REQUIREMENTS OF INFRASTRUCTURE & ITS MAINTENANCE IN CW 

COMPLEX 

 

Below, minimum requirements of facilities, infrastructure are mentioned as check list. The Regional Manager 

shall ensure that all below mentioned infrastructure requirements are met in CW Complex. 

 

Any additional requirements, providing better specifications and rich ambience may be adopted but none of 

below can be relaxed. 

 

1. Godowns : 

• The Godowns should be well painted and neat & clean. All exterior wall should be painted with exterior grade 

long durable emulsion paint and interior should be at least white washed free from cobweb etc. Godown & 

verandah truss should be free from rust & well painted. 

• Uniform color scheme shall be followed in all complex. All CW Godowns & Buildings in complex shall be 

painted to follow uniform color scheme decided by Competent Authority and conveyed by Engg division from 

Corporate office. 

• Godown floor & platform should be free from depressions, sinking, potholes and cracks. Floors should be in 

operator-able conditions and storage worthy. 

• Godown platform should be protected by fender as per technical requirement. Fender should not be damaged & 

should be kept intact. Platform canopy truss should be rust free and well painted. 

• Goodwn Platform shall be provided clear approaches and accesses. Gola of platform sheet with wall should be intact 

and free from cracks. In case when no Gola treatment is provided, adequate size flashing should be provided to 

avoid leakages. 

• There should be no crack in Godown walls, plaster etc all joints of walls at beam and column locations should 

be well grooved, dressed and crack free. 

• Godown roof should be leak-free and rust free. Needful upgradation should be taken up in case of old/aged damaged 

AC roofing sheet. 

• Godown should receive sufficient Day lights through sky light sheeting. 

• Godown should be well ventilated. 

• Turbo ventilators, sky light sheets should not be provided in the roof to prevent the water leakage wherever already 

existing, these fittings should be adequately fixed in matching profile of roof sheet by additional tie-bar, screws 

etc. to ensure that there is no gap in between these fittings and roof sheets allowing the rain water to percolate 

through. 

• Godown inside drains should be clear & free from damage. Valley gutters should be well painted and FRP lining/ 

PU coating should be provided in case of rusting in old valley gutters. Needful maintenance of such pipes should 

be invariably done in each year before monsoon season. 

• All rain water down take pipes in Godown should be well erected and leak free. 

• Godown Roof sheet & purlin shall be rust free. Necessary coating shall be done to prevent rusting of steel. 

 

2. Roads: 

• All circulating roads in CW Campus must be motorable, free from water logging etc. Needful upgradation of 

existing roads in the CW complex with M40/M50 Grade CC paver Block or M30 grade CC Concrete Pavement 

to done to make it motorable. 

• The work of drainage wherever not existing or damaged should invariably be included as a part of road work. 

 

3. Drains: 

• All drains should be free from blockage and well connected with city outskirt drains. There should be no 

backflow or stagnation of storm water in CW campus. Needful drains should be made connecting all roads and 

yards. 

• In case of low-lying campus, an underground sump should be provided & maintained along with adequate capacity 

pump with power back up facility to effectively drain the storm water without flooding in CWC campus. 

• In case of low laying Campus, Ramp and sump approaches shall be provided at all entry gates to avoid ingress 

of storm water drains from city roads and to throw out storm water from campus. 

• Wherever required liasioning with the local authorities of Municipalities, Sewerage Board etc. should be done 

to connect drains from CW complex with city outskirt drains. Efforts should be made to ensure the 

cleaning of city drains to prevent the back flow of sewage, storm water in CW campus and if required, such 

cleaning should be taken up by CWC with permission of local authority on merit of case basis. 
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4. Rain water Harvesting: 

• RWH should be kept in working conditions. RWH should be provided in low level area in CW campus wherever 

feasible. 

 

5. Storage Yard: 

• All open storage yard to be kept free from Jungle, bushes, waterlogging etc. Regular cleaning of jungles etc 

should be done and yard should be developed with hard soil/paving as per requirement. 

 

6. Boundary Wall: 

• Al-around boundary wall should be intact. 6 feet high Boundary wall (from outskirt Road side) along with 2 feet 

concertina coil/ barbed wire fencing should mandatorily be maintained to prevent encroachment in CW property. 

This boundary wall should be free from holes etc. 

• In case of low-lying CW campus, main entrance should be raised from city roads by  providing a RCC ramp and a 

storm water catch pit at the entrance should be available. This is mandatorily required to prevent the entry of storm 

water from the city roads. 

• Entry Gates /Doors shall be well maintained and functional at each entry /exit locations. Gate shall be made of 

Structural Steel (tubular / ISA/ISMC sections). 

 

7. Ventilators, rolling shutters & Jalli gates: 

• All ventilators should be intact. Glass & wire mesh in these ventilators should be clear visible, mesh should be 

rust free and painted. There should be no broken glass or wire mesh in Ventilators / windows. 

• Rolling shutters or steel doors should be rust free, well painted and in working condition. Proper support system 

& alignment should be maintained to prevent the accidental falling. 

• Jalli gates in the openings of rolling shutters/gates should be provided & maintained as per operational 

requirements. 

 

8. Illumination & wiring: 

• CW campus should be well illuminated and the lights during the night hours should be available in all circulating 

area & operating area to prevent the security threat. High Mast & street  lights  should  be provided and maintained 

accordingly as per the requirement of the campus. 

• Godown (interior), circulation area, platforms, office all should be well illuminated and Energy efficient lights 

(LED) must be available at all key movement area. LUX level requirement as per operations of warehouse shall 

be maintained thoroughly. 

• All types of cables like power cable, communication cable, IT cable, CCTV cable etc. should be properly 

dressed, running through conduits and should not be over hanging along the roads/office/godowns. 

• Preventive checks should be implemented to avoid haphazard digging of roads and cutting of underground cables 

during civil works in CW campus. 

 

9. Electricals: 

• All type of the electrical installations should be properly grounded and should be in well maintained 

working condition. 

• Sub-stations, transformers, control panels, DG sets. Etc. should be properly maintained regularly serviced 

through AMC and needful upkeeping should be done to ensure the safety. 

 

10. Firefighting: 

• The CW campus should be equipped with fire mitigation system like dry type fire extinguishers and fire water 

sump and firefighting arrangement as per local bye-laws should be maintained in all CFSs as per requirement. 

 

11. Basic facilities/amenities: 

The basic facilities like 

• ACs (Warehouse Manager cabin), Coolers (in staff rooms), Water coolers/  purifier should  be well 

maintained and in working condition. 

• Visitor room, office cabins, staff rooms should be properly maintained, well painted, neat & clean. 

• The labor huts (rest rooms), public toilets, drinking water facilities should be provided and well maintained in each 

of warehouses. 
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• Separate toilets for ladies & gents should be provided & well maintained in each warehouse. These toilets should 

be part of the office building and should not be haphazardly built in the campus. 

• Access to CWC office, godown should be well maintained, free from debris and approachable by physically 

handicapped persons too. 

• The office space should be provided with modular furniture with adequate storage system for proper upkeep of 

records & supplies. 

• There should be a proper movement plan indicating the directions to approaches the CW godowns, parking 

yards, docking yards, office, scrap yards etc. The signage board indicating the movement plan & directions 

along with the speed limit(20kmph) should be erected in position and clearly visible to all. 

• Signages of Proper height, size to ensure wide visibility shall be provided in all Godowns, Buildings 

indicating the fire signages, hazard signage, Do’s , Don’ts etc. 

• Parking yard should be exclusively designated for office vehicles and logistic vehicles. The parking of the 

vehicles should be ensured in designated parking place. Parking yard should be well maintained and should be 

free from fire and safety hazard. 

• There should be no encroachment in CWC campus. Any kind of temporary or permanent labor hut by outsiders 

should not be permitted inside the campus. 

• The dumping yard for garbage, scrap dumping should be located in isolation within CWC campus. This Yard 

should also be maintained & regularly cleaned to prevent fire hazard, bad odor or unpleasant ambience. Proper 

size and capacity dustbins shall be provided in all important locations of garbage collections along the road in 

Complex and in Offices buildings also. 

• Housekeeping for cleanliness of roads, godowns, drains yard, offices and sanitary works should be mandatorily 

ensured. Road area, Parking Bay and office are should be free from garbage and scraps. 

• CWC board and LOGO should be well lit, positioned and of sufficient size to ensure the visibility from main 

approach roads outside of warehouse. Board must be of pleasing appearance. 

• A well-developed green belt shall be maintained along with landscaping near Office area as per Guideline of 

corporate office released time to time. 

• Sand buckets filled with clean sand shall be kept maintained in position at Admin Building/ Office Building, Each 

Godowns and other areas prone to fire hazard in CW Campus. 

• Separate area shall be provided for hazardous storage. area shall be kept barricaded and isolated. 

 

Campus should be free from litter and waste and no animal should be roaming inside CW Complex. 
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TECHNICAL SPECIFICATIONS FOR CIVIL WORKS 

GENERAL SCOPE 

These Specifications establish and define the materials and constructional requirements for engineering construction 

works in brief. 

EQUIVALENCY OF STANDARDS AND CODES, MEASUREMENTS & MATERIALS 

Wherever reference is made in the contract to specific standards and codes to be met by the goods and 

materials to be furnished, and work performed or tested, the provisions of the latest current edition or revision 

of the relevant standards and codes in effect shall apply,  unless  otherwise expressly stated in the contract. In 

case, no reference is made for  any  particular  work,  relevant IS/BIS Codes will be followed. 

1.2.1 Providing and operating necessary measuring & testing devices and materials including all 

consumables are included in the Scope of Work. No separate measurement or payment for testing 

the work shall be made, but rates quoted for various items shall be deemed to include cost of such 

tests, which are required to ensure achievement of specified quality. 

1.2.2 All materials  shall be  of  standard quality, manufactured by renowned concerns, conforming to 

Indian Standards and shall have certification work from Bureau of Indian Standards as far as possible, 

unless otherwise approved by Engineer. The contractor shall get all materials approved by Engineer 

prior to procurement and use. The contractor shall furnish manufacturer’s certificates, for materials 

supplied by him when asked for. Further to that he shall get materialstested from an approved Test 

House, if asked for by the Engineer. Cost  for all the tests and testcertificates shall be  borne by the 

contractor. No separate  payment shall be made for the testing.The Engineer shall have the right to 

determine whether all or any of the materials are suitable. Any materials procured or brought to site 

and not conforming to specifications and satisfaction of the Engineer shall  be  rejected  and  the  

contractor  shall have to remove the same immediatelyfrom site at his own expense & without any 

claim for compensation due to such rejection. 

1.2.3 All goods and materials to be incorporated in the works shall be new, unused, of the most recent or 

current models and incorporate all recent improvements in design & materials, unless 

providedotherwise in the contract. 

1.2.4 Wherever referred to in this tender document, only the latest revision of Specifications, Codes 
ofPractice and other publications of the Indian Standards shall be applicable. 

 

 

A. EXCAVATION: 

1) CLASSIFICATION OF SOILS FOR EARTH WORK IN EXCAVATION 

The earth work shall be classified under the following categories and measured separately for eachcategory. 

 

i. All kinds of soils: Generally any strata, such as sand, gravel, loam, clay, mud, black cotton moorum, 

shingle, river or nallah bed boulders, siding of roads, paths etc. and hard core, macadam surface of 

any description (water bound, grouted tarmac etc.), lime concrete, mud concrete and their mixtures 

which for excavation yields to application of picks, showels, jumper, scarifiers, ripper and other 

manual digging implements. 

 

ii. Ordinary rock: Generally any rock which can  be  excavated  by  splitting  with  crow  bars  or picks and 

does not require blasting, wedging or  similar  means  for  excavation  such  as  lime stone, sand stone, 

hard laterite, hard conglomerate and unreinforced cement concrete below ground level. If required light 

blasting may be  resorted  to  for  loosening  the materialsbut this will not in any way entitle the material 

to be classified as „Hard rock‟. 

 

iii. Hard rock: Generally any rock or boulder for  the excavation  of which blasting  is required  such as 

quartzite, granite, basalt, reinforced cement concrete (reinforcement to be cut through but not separated 

from concrete) below ground level and the like. 
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2) Engineer‐ in‐ Charge will furnish all necessary drawings showing the areas to be excavated, 

filled,sequence of priorities etc. Contractor shall follow such drawings strictly. 

 

3) Excavation Category: 

 

a) Excavation in Open area/ Wide Excavation: 

• Excavation exceeding 1.5 m in width and 10 sqm on plan and exceeding 30 cm in depth. 

• Excavation for basements, water tanks etc. 

• Excavation in trenches exceeding 1.5 m in width and 10 sqm on plan 

 

b) Surface Excavation. 

• Excavations exceeding 1.5 m in width and 10 sqm. on plan but not exceeding 30 cm. in 
depth in alltypes of soils and rocks shall be described as surface excavation 

 

c) Excavation in foundation & Trenches. 

• This shall comprise excavation not exceeding 1.5 m in width or 10 sqm on plan and to any 

depth intrenches (excluding trenches for pipes, cables, conduits etc.) 

 

4) General 

Contractor shall provide all tools, plants, instruments, qualified supervisory personnel, labor, 

materials,and temporary works, consumables, any and everything necessary, whether or not such items 

are specifically stated herein, for completion of the Work. 

Contractor shall set properly all lines and establish levels for various works such as earthworkin excavation 

for levelling, basement, foundations, plinth filling, roads, drains, cable trenches, pipelinesetc. 

The area to be excavated / filled shall be cleared of fences,  trees,  plants,  logs,  slumps,  bush, vegetation, 

rubbish slush etc. and other objectionable matter. If any  roots  or  stumps  of trees  are found during excavation, 

they shall also be removed. The material so removed shall be burnt or disposed off as directed by Engineer. 

Where earth fill is intended, the area shall be stripped of all loose/soft patches, top soil containing deleterious 

matter/materials before fill commences. Final cleaning shall be done with removal of all rubbish up to the 

distance of 50.0 m all around outside the periphery of building. 

 

5) Relics, Objects of Antiquity, Etc. 

 

All gold, silver, oil minerals archaeological and other findings of importance, all precious stones, coins, 

treasures, relics, antiquities and other similar things which may be found in or upon the site shall be the 

property of Engineer‐ in‐ Charge and Contractor shall dully preserve the same to the satisfaction of Engineer‐ 

in‐ Charge and from time to time deliver the same to such person or persons as Engineer‐ in‐ Charge may 

from time to time authorize or appoint to receive the same. 

 

6) Site Clearance: 

 

Before  the start of work, the area of the Site shall  be cleared of  all shrubs, vegetation, grass, bush wood, 

stumps, saplings etc of girth up to 30cm measured  at  a  height  of one metre  above  ground level. All 

thebuilding shall be laid out to ensure that the layout plan fits at site. Trees if any live within construction site 

layout shall be shifted to other safe place  as  directed  by  Engineer  in  charge  (at extra cost). After completion 

of the work, the entire area of the site shall be cleared from all debris, unwanted materials / equipment and level 

/ slope of ground as required at  site  up  to  peripheral roads. The debris and unwanted material shall be disposed 

off away from the site without any extra cost. 
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7) Site Levels: 

 

After site  clearance  and before  commencement of excavation  or  filling, the  contractor  shall take  levels in  both 

longitudinal and transverse directions of the building at regular intervals as directed  by Engineer in charge at site 

for the entire layout where the new work is to be executed. A record of these levels shall be signed jointly 

by Contractor and the Engineer‐ in‐ charge. These records shall be submitted to the Engineer‐ in‐ charge and 

shall be used in deciding the NGL, PL, FFL and measurement of earth work. 

 

8) Setting out of works: 

 

The contractor shall set out the works and shall provide & fix  all  setting  out apparatus  required  and solely be 

responsible for the true and perfect setting out the same and for correctness of the position, levels, dimensions 

and alignment of all buildings as per the drawings. The contractor shall take in writing the approval of the Engineer‐ 

in‐ charge for setting out and levels before starting the construction works. These approvals shall be recorded and 

signed by the Engineer‐ in‐ charge and contractor. 

 

A masonry pillar to serve as a bench mark will be erected at a suitable point in the area, which is visible from 

the largest area. This bench mark shall be constructed and connected with the standard bench mark as approved 

by the Engineer-in-Charge. Necessary profiles with strings stretched on pegs, bamboos or ‘Burjis’ shall be made 

to indicate the correct formation levels before the work is started. 

 

9) Surface Dressing: 

 

The surface area to be occupied by the building shall be cleared of all debris, shrubs and plants, grass etc. The 

roots of trees and saplings shall be removed to a depth of 60cm below ground level or 30 cm below formation 

level or 15 cm below sub grade level, whichever is lower, and the holes or hollows filled up with the earth, 

rammed and leveled. All roots and organic material shall be cleared from the filling area inside the building. 

 

10) Important Note: 

 

The works mentioned above viz Site clearance, site levels, setting out and Surface dressing are part of contractor 

scope and shall be done by Contractor without any extra cost or payment from CWC. 

 

However, Major works like or large scale/Dense jungle clearance , Surface excavation, Shifting and /or Cutting 

of Trees (more than 300 mm dia in girth at height of 1 meter above ground) or any major clearance requiring 

shifting of CWC stored material, Existing structures and services such as old buildings, culverts, fencing, 

water supply pipe lines, sewers, power cables, communication cables, drainage pipes etc. within or adjacent to 

the area etc. , if required to be diverted/removed, shall be diverted/dismantledas per directions of the Engineer-

inform site of work, and shall be payable extra as per agreed Bill of quantities and schedule of rates. 

 

11) Excavation in Trenches and Over Areas: 

 

i. All excavation operations manually or by mechanical means shall include excavation and ‘getting out’ the 

excavated materials. 

ii. During the excavation the natural drainage of the area  shall be  maintained.  Excavation  shall be  done from top 
to bottom. Undermining or undercutting shall not be done. 

iii. In firm soils, the sides of the trenches shall be kept vertical upto a depth of 2 metres from the bottom. For greater 

depths, the excavation profiles shall be widened by allowing steps of 50 cms on either side after every 2 metres 

from the bottom. Alternatively, the excavation can be done so as to give slope of 1:4 (1 horizontal: 4 vertical). 

Where the soil is soft, loose or slushy, the width of steps shall be suitably increased or sides sloped or the soil 

shored up as directed by the Engineer-in- Charge. It shall be the responsibility of the contractor to take 

complete instructions in writing from the Engineer-in-Charge regarding the stepping, sloping or shoring to be 

done for excavation deeper than 2 metres 

iv. The earth work in excavation shall be done as per the required depths, width & length shown in approved Excavation 

Plan /drawings and in line of site levels and alignments in all sorts of soils as directed by Engineer in charge. 

Nothing extra, from the dimensions shown in approved excavation plan, shall be payable for excavation done for 

working space for labor. Only neat line excavation as per drawing shall be payable. Roots or trees met with 

during the excavation shall be cut and removed. Excavated earth 
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shall be stacked at least 3 m away from the trenches or as per the Engineer's instructions, so that it maynot damage 

the sides  of the excavated trenches. The sides  of the excavated trenches shall be in  straightline and bottom 

uniformly levelled watered, consolidated and ready for termite treatment. The maximumlead for stacking the earth 

shall be 200 m, unless otherwise categorically specified more in the item description. 

v. Earth work in excavation in any type of soil existing at site for foundations of rafts, columns and walls / half 

brick walls / from existing ground level shall be  as indicated on  the  drawings. The  finish  floor  level of building 

shall be as per drawings and shall be approved by the  Engineer‐ in‐  charge  after  fixing  of same at Site by 

Contractor. The work shall be executed at site as  per  the  levels  approved  by  the Engineer‐ in‐ charge. 

vi. Immediately after the excavation of the foundation work, concreting therein  and  before  covering  the same the 

record of the levels as actually executed at site shall be recorded in the measurement books and jointly signed 

and dated by the Engineer‐ in‐ charge & Contractor ‐ 

vii. If trenches or foundations are excavated beyond the specified dimensions due to bad workmanship of contractor, 
the extra excavation  shall be filled with  selected good earth ensuring adequate compaction duly watered, 
consolidated and rammed at the cost of contractor. 

viii. Explosives of any form shall not be used for any construction activity. Where hard rock is met with and blasting 

operations are considered necessary, the contractor shall obtain the approval of the Engineer- in-Charge in writing 

for resorting to blasting operation. In ordinary rock blasting operations shall not be generally adopted. However, 

the contractor may resort to blasting with the permission of the Engineer- in-charge, but nothing extra shall be paid 

for such blasting operations. 

ix. From the date when the Contractor starts work under this contract, or from the required contract date, whichever is 

earlier, the Contractor shall assume all responsibilities for earth and rock banks. Such responsibility shall continue 

to the date when all work under the contract is completed and approved by Engineer‐ in‐ Charge. The contractor 

shall provide sheeting, shoring and bracing required for the sup‐ port of earth and rock banks during 

construction. Sheeting, shoring and bracing shall be maintained in place until immediately before filling or 

backfilling then shall be removed by stages as the filling or backfilling progresses. Engineer‐ in‐ Charge reserves 

the right to specify shoring or bracing as may be deemed necessary by them. 

x. Any settlement or washing away of filled or backfilled areas, and earth and rock banks, that may occur from 
the action of the elements, or any other cause, prior to acceptance of work, shall be repaired and grades re‐ 
established to the required elevations and slopes, at no additional cost. 

xi. Excavation where directed by the Engineer-in- Charge shall be securely barricaded and provided with proper 

caution signs, conspicuously displayed during the day and properly illuminated with red lights and/or written 

using fluorescent reflective paint as directed by engineer in charge during the night to avoid accident. 

xii. The Contractor shall take adequate protective measures to see that the excavation operations do not damage the 

adjoining structures or dislocate the services. Water supply pipes, sluice valve chambers, sewerage pipes, manholes, 

drainage pipes and chambers,  communication  cables,  power  supply  cables etc. met within the course of 

excavation shall be properly supported and adequately protected, so  that these services remain  functional. 

However, if any service  is  damaged during excavation shall be restored in reasonable time. 

xiii. Excavation shall not be carried out below the foundation level of the adjacent buildings until underpinning, 

shoring etc. is done as per the directions of the Engineer-in-Charge for which payment shall be made 

separately. Contractor will be responsible if he has not taken precaution for the safety of the people, property 

or neighbor’s property caused by his negligence during the constructional operationsor unsafe excavation. 

xiv. Any damages done by the contractor to any existing work shall be made good by him at his own cost. Existing 

drains pipes, culverts, overhead wires, water supply lines and similar services encountered during the course 

of execution shall be protected against damage by the contractor. The contractor shall not store material or 

otherwise occupy any part of the site in manner likely to hinder the operations of such services. 

xv. To the extent available, selected surplus spoils from excavated materials shall be used as backfill. Fill material shall 

be free from clods, salts, sulphates, and organic & other foreign material. All clods of earth shall be broken or 

removed. Where excavated material is mostly rock, the boulders shall be broken intopieces not larger than 150 

mm size, mixed with properly graded fine material consisting of moorum or earth to fill up the voids and the 

mixture used for filling. 

xvi. As soon as the work in foundations has been accepted and measured, the spaces around the foundations, structures, 

pits, trenches etc. shall be cleared of all debris and filled with earth in layers 15 cm to 20 cm, each layer being 

watered, rammed and properly consolidated before the succeeding one is laid. Each layer shall be consolidated 

to the satisfaction of Engineer‐ in‐ Charge. 
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xvii. Trench width in case of excavation in trenches for pipes, cables etc. 

• Upto one metre depth the authorized width of trench for excavation shall be arrived at by adding 25 cm to 

the external diameter of pipe (not socket/ collar) cable, conduit etc. Where a pipe is laid on concrete bed/ 
cushioning layer, the authorized width shall be the external diameter of pipe (not socket/ collar) plus 25 

cm or the width of concrete bed/ cushioning layer whichever is more. 

• For depths exceeding one metre, an allowance of 5 cm per metre of depth for each side of the trench shall be 

added to the authorized width (that is external diameter of pipe plus 25 cm) for excavation. This allowance 

shall apply to the entire depth of the trench. In firm  soils  the sides  of  the trenches shall be kept vertical upto 

depth of 2 metres from the bottom. For depths greater than 2 metres, the excavation profiles shall be widened 

by allowing steps of 50 cm on either side after every two metres from bottom. 

• Where more than one pipe, cable, conduit etc, are laid, the diameter shall be reckoned as the horizontal 
distance from outside to outside of the outermost pipes, cable, conduit etc. 

• Where the soil is soft, loose or slushy, width of trench shall be suitably increased or side sloped or the soil 

shored up as directed by the Engineer-in-Charge. It shall be the responsibility of the contractor to take 
complete instructions in writing from the Engineer-in-Charge regarding increase in the width of trench. 

Sloping or shoring to be done for excavation in soft, loose or slushy soils. 

 

12) FILLING 

 

i. The excavated stacked earth (other than Black cotton soil or disposable soil as decided by Engineerin charge) 

shall be filled in trenches, sides of foundations and under floor in layers of 200mm thickand balance shall be 

disposed off by uniform spreading within the site as directed by the Engineer‐ in‐ Charge. The Filling with 

excavated earth shall be done in regular horizontal layers and all lumpsand clods exceeding 8 cm in any 

direction shall be broken. Each layer shall be watered and consolidated with steel rammer or ½ tonne roller. 

ii. The Selected earth supplied and used for filling shall be free from all roots, grass, shrubs, rank vegetation, 

brushwood, tress, sapling and rubbish. Sand , supplied for filling shall be clean and free from dust organic 

and foreign matter and its grading shall be within the limits of grading zone IV orV as specified in Section 3 

‘Mortars’ of CPWD specifications of work. 

iii. In case of filling under floor /open area with excavated available or supplied good earth etc., every third and 

top must layer shall also be consolidated with power roller of minimum 8 tonnes. Wherever depth of filling 

exceeds 1.5 metre vibratory power roller shall be used to consolidate the filing unless otherwise directed by 

Engineer-in-charge. The top and sides of filling shall be neatly dressed. The contractor shall make good all 

subsidence and shrinkage in earth fillings, embankments, traverses etc. during execution and till the 

completion of work unless otherwise specified. 

iv. Filling in trenches for foundations, pipes etc shall be commenced soon after the Concrete/Masonry works 

in foundations etc, joints of pipes, cables, conduits etc. have been tested and passed.  The space around the 

footing, pedestals, foundation masonry, pipes, cables conduits  etc. shall  be clearedof all debris, brick bats etc. 

Where the trenches are excavated in hard/ soft soil, the filling shall be done with earth on the side and top of 

pipes in layers not exceeding 20 cm in depth. Each layer shall be watered, rammed and consolidated. All 

clods and lumps of earth exceeding 8 cm in any direction shall be broken or removed before the excavated 

earth is used for filling. In case of excavation trenches in ordinary/ hard rock, the filling upto a depth of 

30cm above the crown of pipe, cable, conduits etc. shall be done with fine material like earth, moorum or 

pulverized/ decomposed rock according to the availability at site. The remaining filling shall be done with 

boulders of size not exceeding 15cm mixed with fine material like decomposed rock, moorum or earth as 

available to fill up the voids, watered, rammed and consolidated in layers not exceeding 30cm. Excavated 

material containing deleterious material, salt peter earth etc. shall not be used for filling. Ramming shall be 

done with iron rammers where feasible and with blunt ends of crow bars where rammers cannot be used. 

Special care shall be taken to ensure that no damage is caused to the pipes, Cables, Conduitsetc. laid in the 

trenches. 
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13) Lead 

 

Lead for deposition/disposal of excavated material, shall be within a lead of 200m unless specifically mentioned 

in Tender items. The Deposition/disposal  shall  be  as  directed  by  Engineer‐  in‐  Charge. Only leads beyond 

200m shall be considered as  extra  lead  if  not  specifically  mentioned  in  tender items and the Contractor shall 

be paid extra. For the purpose of measurement of lead the area to be excavated or filled or area on which excavated 

material  is  to  be  deposited/disposed  off  shall  be divided into suitable blocks and for each  of  the  blocks,  the  

distance  between  centerlines  shall  be taken as the lead which shall be measured, as far as practically 

possible, by the shortest straight line route on the plan and not the actual route taken by Contractor. No extra 

compensation is admissible on the grounds that the lead including that for borrowed materials had to be 

transported over marshy or katcha land/route. 

 

B. CONDITIONS FOR WATER: 

 

Contractor shall get the water tested from any laboratory approved by the Engineer-in-charge at regular 

interval as per the CPWD Specifications. All expenses towards collection of samples, packing 

transportation except testing charges etc. shall be borne by the contractor. 

 

C. FORM WORK 

i. The supply, erection, workmanship, stripping, measurement, and scope of works covered under the rates etc. 
shall be in general as per CPWD Specifications unless specifically mentioned in tender document. 

ii. Rates in tender items shall be valid for all heights for carrying out Centering, and shuttering for all RCC 

/PCC works, wall finishing works etc wherever required for construction works in Warehouseand no 

extra cost shall be paid unless specifically mentioned in tender BOQ. 

iii. Where it is not specifically stated in the description of the item that form work shall be paid for separately, 

the rate of the RCC item shall be deemed to include the cost of form work. 

iv. No deductions from the shuttering due to the openings/  obstructions shall be made if the area of each 

openings/ obstruction does not exceed 0.4 square metre. Nothing extra shall be paid  for forming such 

openings. 

v. Only M.S. Centering/shuttering and scaffolding material  unless & otherwise specified shall  be used to give 

an even finish of concrete surface. However, marine-ply shuttering  in  as  per  site requirement may be used 

on specific request from contractor to be approved by the Engineer-in- charge. 

vi. Centring and shuttering for all concrete and reinforced concrete wherever required shall be in steel and / or 

plywood to produce a smooth and uniform finish on all exposed  surfaces. However, all props, bracings, 

scaffolding etc., shall be in steel. The entire responsibility of planning, design, erection and safety of 

formwork shall lie with the Contractor. 

vii. Extra for shuttering in curved profile: For shuttering curved in elevation the steel/ply shuttering shall be 

fabricated to achieve the curved profile as per  the  architectural  drawings  and  nothing extra shall be payable 

on this account. 

viii. In order to keep the floor finish as per architectural drawings and to provide required thickness of the 

flooring as per specifications, the level of top surface of RCC shall be accordingly adjusted at the time 

of its centering, shuttering and casting for which nothing extra shall be paid to the Contractor. 

ix. As per general engineering practice, level of floors in toilets/bath, balconies, shall be kept 12 to 20mm lower 

than general floor as required. Shuttering should be  adjusted  accordingly. Nothing extra is payable on this 

account. 
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x. Steel shuttering as approved by the Engineer-in-charge only shall be used by the contractor. Minimum 

size of shuttering plates shall be 600mm x 900mm except for the case when closing pieces required to 

complete the shuttering panels. Dented, broken, cracked, twisted or rusted shuttering plates shall not be 

allowed to be used on the work. The shuttering plates shall be cleaned properly with electrically driven 

sanders to remove any cement slurry or cement mortar or rust. Proper shuttering oil or de-bonding 

compound shall be applied on the surface of the shuttering plates in the requisite quantity before 

assembly of steel reinforcement. 

xi. For the execution of centring and shuttering, the contractor shall use propriety „Reebole” chemical mould 
release agent of FOSROC or equivalent as shuttering oil as approved by Engineer-in-charge and nothing 
extra shall be paid on this account. 

 

D. REINFORCEMENT STEEL. 

 

i. The TMT bars shall conform to IS 1786 pertaining to Fe 415 D or Fe 500 D or Fe grade of steel as specified 

in Tender Item/ Drawing. 

ii. In case of Construction in seismic zone III and above, unless specifically mentioned in technical drawings, 

steel reinforcement of Grade Fe 415 D shall be used. However, high strength deformed steel bars, produced 

by thermo mechanical treatment process of grade Fe 415, Fe 500 and Fe 550 having elongation more than 

14.5. % and conform to other requirements of Fe 415 D, Fe 500 D  and Fe 550 D respectively of IS 1786 

may also be used for reinforcement. 

iii. The supply, storage at site, assembly, erection, placement in position into formwork, workmanship including 

bend, hook, overlap, welding, anchoring, cover, testing, acceptable quality parameters and test results, 

permissible tolerance, measurement, and scope of rates etc. shall be in generalas per CPWD 

Specifications unless specifically mentioned in tender document or Construction Drawings. 

iv. Reinforcement bars shall be placed in position as shown in the drawings or as directed by the Engineer-

in-charge. The bars crossing one another shall be tied together at every intersection with two strands of 

annealed steel wire 0.9 to 1.6 mm thickness twisted tight to make the skeleton of the steel work rigid so that 

the reinforcement does not get displaced during deposition of concrete. 

v. Tack welding in crossing bars shall also be permitted in lieu of binding with steel wire if approved by 
Engineer-in-charge. 

vi. Reinforcement including authorized spacer bars and lappages shall be measured in length  of different 

diameter, as actually (not more than as specified in the drawings.) used  in  the  work nearest to a centimeter 

and their weight calculated on the basis of standard weight given in clause 

6.2 of IS 1786 . In case actual unit weight of the bars is less than standard unit weight, but within 

variation, in such cases weight of reinforcement shall be calculated on the basis of actual unit weight. 

Wastage and unauthorized overlaps shall not be paid for. 

vii. Annealed steel wire required for binding or tack welding shall not be measured, its cost being included in 

the rate of reinforcement. 

viii. The contractor shall provide approved type of support for maintaining the bars in position and ensuring 

required spacing and correct cover of concrete to reinforcement as called for in the drawings, spacer 

blocks of required shape and size. Chairs and spacer bars shall be used in orderto ensure accurate 

positioning of reinforcement. Spacer blocks shall be cast well in advance with approved proprietary pre-

packed free flowing mortars (Conbextra as manufactured by M/s Fosroc Chemicals India Ltd., or 

equivalent as approved by the Engineer-in-charge at his discretion) of high early strength and same 

colour as surrounding concrete, Pre-cast cement mortar / concrete blocks / blocks of polymer shall not 

be used as spacer blocks unless specially approved by the Engineer-in-charge, rate of RCC items is 

inclusive of cost of such cover blocks. 

 

E. RCC WORK 

 

i. All mixed design concrete shall be  executed  by Concrete  Batch  Mix  Plant  of suitable  capacity,  to be 

installed by Contractor at site. In special cases RMC shall be allowed by Engineer on written request of the 

contractor but the RMC should also be  from  a  plant  of appropriate  capacity.  No extra payment shall be 

allowed on account of Concrete from batch mix plant or RMC. 

ii. In case of Nominal Mix concrete also, weight basis batching shall only be allowed. 
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iii. Mixer having arrangement of weighing water for controlling W.C. ratio should only be used in all PCC 

and RCC works where there is no provision for Ready Mix Concrete in tender items. 

iv. Any cement slurry if added over base surface (or for continuation of concreting) for bond, its cost shall 

be deemed to have been included in the respective items, unless otherwise, explicitly stated and nothing 

extra shall be payable nor extra cement considered in the cement consumption on this account. 

v. Unless otherwise specified for the item, the maximum water cement ratio for any grade of concrete shall not 

be more than 0.5.The contractor shall within 15 days of issue of letter for commencementof the work, submit 

the mix design for various grades of concrete along with 7days crushing strength reports and within 40 days 

submit 28 days crushing strength reports, for the samples forthe mix. Nothing extra shall be payable on 

account of admixing any chemical admixture for achieving any characteristic for the concrete. Concreting 

shall be commenced only after the approval of the mix design by the Engineer-in-Charge. 

vi. Wherever required the M.S. inserts shall be provided during the casting of RCC / PCC for which nothing 

extra shall be payable. As far as possible the contractor shall plan that the concreting is carried out during 

day shift. 

vii. It is important to maintain the water cement ratio constant at its correct value. To this end, determination 

of moisture contents in both fine and coarse aggregates shall be made as frequently as possible, the 

frequency for a given job being determined by the Engineer-in-Charge according to weather conditions. 

The amount of the added water shall be adjusted to compensate for any observed variations in the 

moisture contents. For the determination of moisture content in the aggregates, IS 2386 (Part 3) may be 

referred to. To allow for the variation in mass for aggregate due to variations in their moisture content, 

suitable adjustments in the masses of aggregates shall be made. 

viii. The concrete shall be deposited in its final position in a manner to preclude segregation of ingredients. 

In deep trenches and footings concrete shall be placed through chutes or as directed by the Engineer-in-

Charge. In case of columns and walls, the shuttering shall be so adjusted that the vertical drop of concrete 

is not more than 1.5 metres at a time. 

ix. The surface which is to receive plaster or where it is to be joined with brick masonry wall, shall be properly 

roughened immediately after the shuttering is removed, taking care to remove the laitance completely without 

disturbing the concrete. The roughening shall be done by hacking. Before the surface is plastered, it shall be 

cleaned and wetted so as  to  give  bond  between  concrete  and plaster. 

x. On the basis of mandatory lab tests, in case of actual average compressive strength being less than 

specified strength but upto 70% of specified strength, the rate payable shall be in the same proportion as 

actual average compressive strength bears to specified compressive strength. In case average compressive 

strength is less than 70% of the specified strength, the work represented by the sample shall be rejected. 

xi. However, on the basis of mandatory field tests, where they prevail, the rates of the work represented by 

samples showing actual compressive strength less than specified strength shall be worked out as per 

relevant guideline of CPWD Specifications. In addition, Engineer-in-charge may order for additional tests 

(see Appendix ‘B’ of chapter 5 of CPWD Specifications) to be carried out at the cost of contractor to 

ascertain if the portion of structure where in concrete represented by the samples had been used, can be 

retained on the basis of these tests. Engineer-in-Charge may take further remedial measured as necessary 

to retain the structure at the risk and cost of the contractor. 

xii. If at any stage of the work, during or after placing the concrete in the structure the work is found defective 

such concrete shall be removed and work be done with fresh concrete and adequate rigid forms at the 

cost of the contractor. The contractor shall be liable to bear the cost for the cement concrete thus 

dismantled. 

xiii. The construction work shall be done with proper and assured system of curing duly identified areas with 

dates marked in paint. In hot weather the contractor shall take relevant care to cover the work with wet gunny 

bags/hessian cloth or use continuous ponding of water on surface so as to keep the surface wet. 

xiv. Hard stone aggregate of different sizes shall be crushed or broken from hard stone conforming to CPWD 

Specifications for work subject to Para below. Where CPWD Specifications for R.C.C. or any item or work 

are silent, the provisions of the latest Code of BIS for plain and reinforced cement concrete for general 

building construction I.S. 456-2000  or  the  concerned  I.S.  specifications  or Code of practice shall apply. 

xv. When an R.C.C. slab or a flat slab is projected beyond the wall/beam line, the payment for such 
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projected part of the R.C.C. work shall be made under the corresponding item of R.C.C. slab/flat slab. 

Payment for centering & shuttering of the projected portion shall also be made under the item of 

centering & shuttering for the slab/flat slab. Nothing shall be paid for the edge shuttering of the slab/flat 

slab projection or otherwise. All exposed edges shall be finished as per specifications without extra 

payment. 

 

 

F. BRICK WORKS 

 

i. Type of the Bricks to be used in Masonry works in foundation and superstructure i.e Common Burnt Clay 

Bricks/ Fly Ash Lime Bricks / Clay Fly Ash Bricks/ Tile Brick/ Brick Bats Calcium Silicate Bricks/CC 

Block/AAC Block etc. shall be strictly as mentioned in Tender Item and Construction drawings. 

ii. Unless specifically mentioned in Construction Drawing or Tender Item, Bricks used shall have 

compressive strength not less than 7.5 MPa. In case bricks of compressive strength 7.5 MPa are not available 

and the structure is not of load bearing nature, then use of less compressive strength bricks can be relaxed as 

per CPWD specification, at reduced rate as worked out by the Engineer in-charge. 

iii. All brick Masonry work shall be done with the available size of F.P.S. Bricks. The measurement of the 

brick work would be done in the multiples of the half brick. Above three bricks, the brick work would be 

measured as per the actual thickness. 

iv. The 'Modular bricks' shall only be used where use of same is specifically mentioned in the relevant items. 

v. The material Specifications, dimensions, permissible tolerance, testing, acceptable quality parameters, 

test results, workmanship, erection and placement procedures, measurement of works and scope of works 

covered under rates etc all in general shall be as per CPWD Specifications with up to date correction slips 

unless specifically mentioned in tender documents. 

vi. Top courses of all plinths, parapets, steps and top of walls below floor and roof slabs shall be laid with 

brick on edge, unless specified otherwise. Brick on edge laid in the top courses at corner of walls shall 

be properly radiated and keyed into position to form cut (maru) corners. Where bricks cannot be cut to the 

required shape to form cut (maru) corners, cement concrete 1:2:4 (1 cement 

: 2 coarse sand : 4 graded stone aggregate 20 mm nominal size) equal to thickness of course shallbe provided 

in lieu of cut bricks. 

vii. No deductions or additions shall be done and no extra payment made for the following : 

Where minimum area is defined for deduction of an opening, void or both, such areas shall refer only to 

opening or void within the space measured. 

a. Ends of dissimilar materials (that is, joists, beams, lintels, posts, girders, rafters, purlins, trusses, corbels, 

steps, etc.); up to 0.1 m2 in section; 

b. Opening up to 0.1 Sqm in area (see Note); 

c. Wall plates, bed plates, and bearing of slabs, chajjas and the  like,  where  thickness  does  not exceed 10 

cm and bearing does not extend over the full thickness of wall; 

d. Cement concrete blocks as for hold fasts and holding down bolts; 

e. Iron fixtures, such as wall ties, pipes upto 300 mm diameter and hold fasts for doors and windows; and 

f. Chases of section not exceeding 50 cm in girth. 

g. Bearing portion of drip course, bearing of moulding and cornice. 

Note: In calculating area of an opening, any separate lintel or sills shall be included with the size of the 

opening but end portions of lintel shall be excluded. Extra width of rebated reveals, if any, shall also be 

excluded. 

 

G. FLOORING 

i. Final finished flooring with Marble/Granite/Stone/Ceramic/Vitrified/CC etc shall be done in pattern, 

layout out, sizes, thickness as shown in Construction drawings and Tender items other wise as directed 

by Engineer in charge. 

ii. The supply, material Specifications, dimensions, permissible tolerance, testing, acceptable quality 

parameters, test results, workmanship, erection and placement procedures, measurement of works and 

scope of works covered under rates etc all in general shall be as per CPWD Specifications with up to 

date correction slips unless specifically mentioned in tender documents. 

iii. Sample of Marble /Granite/Ceramic/Vitrified/CC Tile or any other material to be used in finish 

flooringshall be got approved by Contractor from Engineer in charge. 

iv. Gang saw cut granite floor slabs. 



Volume II : Schedule II- Appendix -IV (Technical specifications of works) 

10 

 

 

v. Wherever the tender schedule provide  for  mirror  polished  granite  slab  flooring  using  Gang saw cut 

granite slabs. The size of such gang saw cut granite slabs shall not be  less than 1.5m x 2.4m. The granite 

block shall be  gang saw cut using water  cutting process. The  polishing of the cut stone slabs should be 

automatic machine polished to highly even surface without any undulations. Manual polished and 

kerosene cutting  process  slabs  shall  not  be  accepted  and shall be rejected. 

 

vi. Proper gradient shall be  given to  flooring for  toilets, verandah, kitchen,  courtyard etc.  so  that the wash 

water flows towards the direction of floor trap. Any reverse slop if found, these shall be made good by the 

contractor by ripping open the  floor/grading concrete and nothing  extra shall be paid forsuch 

rectifications. Slope in Office, warehouse floor shall be as indicated in drawings otherwise as directed by 

Engineer in charge. 

vii. Final Finish flooring shall be laid over a well prepared base and sub base flooring of material & 

specifications as mentioned in tender items and shown in Construction Drawings. 

viii. Sub base floor shall be laid over well prepared sub grade. 

 

H. SUBGRADE 

i. Where the pavement / Warehouse Floor is to be laid on surface obtained after cutting the soil, the sub-

grade for pavement shall be prepared as per specifications relevant to item in BOQ for achieving not less 

than 97% of dry density as per IS : 2720 Part VIII at no extra cost or otherwiseas per the procedure 

mentioned hereafter. 

• The sub-grade shall be excavated to a depth of 0.5 meter,  watered and  compacted  in layers not 

exceeding 250mm thickness, dressing to required camber and profile and consolidation with 

vibratory roller of 80 to 100 KN static weight so as to achieve not less than 97% of dry density as 

per IS : 2720 Part VIII. However, before relaying  and compacting the loosened material the 

surface below this level shall be  suitably consolidated as directed by the Engineer but with a 

minimum six  passes of  vibratory roller. If the next 15 cm below this level does not have a relative 

compaction  of 90%, it shall be compacted until not less than 95% dry density is obtained. Rate 

for work of this nature shall be covered in the item of preparation of sub-grade. 

 

ii. Where the pavement is to be laid on fill and height of proposed fill is less than 0.5 meter, the procedure 

for sub-grade preparation as mentioned above shall be followed. 

 

iii. Where the pavement is to be laid on fill and the height of proposed fill is more than 0.5 meter, preparation 

of sub-grade is not required at these locations, however, in such locations original ground level shall be 

compacted by rolling as directed by the Engineer as much as possible but with a minimum of six passes 

of vibratory roller of 80 to 100 KN static weight. No  separate payment shall be made for this, as same shall 

covered in item of earth work in excavation and /or filling. 

 

iv. Control Tests on Borrow Material 

Soil suitable for consolidation under O.M.C. conditions should preferably have the following 

characteristics: 

• Minimum percentage of clay -10%; Liquid limit- 14; Plasticity index-4; Percentage of silt 

should not exceed-50%; free from Peat, muck and organic soils which are unsuitable. 

The Engineer-in-Charge may, however, relax these requirements taking into account availability 

of materials, cost of transportation and other relevant factors. 

 

 

I. WBM /WMM 

WBM/WMM wherever to be used as sub base/base course in road/warehouse floor etc. shall be laid in 

proper gradient, compacted thickness as shown in construction drawings. The supply, stacking, procedure 

for laying in position, testing,  acceptance  within  tolerance  limit, measurement and scope of work covered 

under rates shall be as per the guideline of relevant CPWD specifications for these works. 

 

J. STRUCTURAL STEEL WORKS IN COLUMN-BEAM FRAMES/ROOF TRUSS/MEZZANINE 

FLOOR 

 

i. The scope of work also includes preparation& submission of shop Drawings/ Fabrication drawings, 
connection details of joints including all bolted / welded and riveted joints as per 
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design and obtaining approval for all the drawings from Engineer in charge. The agency shall 
prepare all the required shop drawings needed for correct and accurate erection of Steel 
Structure work. The design shall be strictly in accordance with the “Design Specifications” 
andbuilding drawings. 

ii. Engineer in charge reserves the right to review any/all  or  none  of  the  drawings, Reviewby 
Engineer in charge shall not relieve the contractor of his responsibility for correct drawing 
andexecution of the works. 

iii. The Final GFC drawings shall directly adhere to the reviewed comments and general arrangement 
and shall incorporate all the comments/suggestions given by Department/Engineer In charge 
without any extra cost to the department and any implication on the time schedule for the 
completion of the work. 

iv. If there is any difference in opinion or changes to be made with regard todrawings/specifications 
as per the recommendation of Engineer in Charge, The Contractor shall agree to be bound by the 
same without any extra cost. 

 

Specification for steel works 

 
i. The work in general shall be carried out as per CPWD specifications and the relevant 

IndianStandards a list of which are mentioned in the particular specifications. 

ii. The fabrication and erection of the steel members shall be as per General Specification IS 

: 800and stipulations contained in the other relevant standards. 

iii. The contractor shall prepare and submit the fabrication drawings, indicating the complete details of 
all members, detail of joints, weld sizes, length of welds, cleats holes etc. The fabrication workshall 
be commenced only after the fabrications drawings are approved. A scheme for fabricationand 
erection of the various members shall also be furnished and got approved. However such approval 
shall not absolve the contractor for the safety of the structure and its components during fabrication, 
erection and service. 

 

iv. The contractor shall submit manufacturer’s test certificate for all the material procured by him 
indicating clearly the identification marks etc. The Engineer-in-charge may get samples of the 
materials tested for their conformity to the standards. No payments shall be made for the materials, 
which are used for testing. 

 

v. Normally Fabrication shall be carried at site of work but To advance the  progress, Contractor may 
do fabrication works at their shop with approval  of  Engineer  in  charge. The fabrication shop of 
the contractor, shall have all facilities required for carrying out the fabrication work. 

vi. The material shall conform to the following specifications. 

• Structural steel rolled sections: IS 2062 Grade „A‟ up to 20 mm thickness, IS 2062 Grade 
„ B‟ above 20 mm thickness. 

• Pipes etc. : IS 1161/1233 

• Chequered plates : IS 3502 

vii. Steel sections from the main manufacturers such as SAIL, TISCO, RINL or JINDAL only shall be 

permitted to be used. The steel members shall be in single piece end to end without 

anyintermediate joints unless specifically approved by the Engineer-in- charge. The contractor 

shall get the name of manufacturer approved before placing the order. The material should be free 
from defects. If any defect is noticed at the time of manufacturing the same should be rejected. 

Re-rolled material shall not be permitted. 

 

viii. Welding materials shall confirm to IS : 814 & AWS E 6013 for thickness upto 20 mm and 
MWSE7018 above 20 mm. 

ix. Bolts and nuts shall be as per IS : 1363 & IS : 1367. Washers shall be as per IS : 2016,IS 

:5372 and IS : 5374. 

x. The bending of plates and sections shall be carried out on appropriate machines. 

xi. Cutting may be effected by sheering, cropping, sawing or  by  gas  cutting  by mechanically 
controlled torch. Gas cutting by hand and electric arc cutting shall not be permitted. 

xii. All cut edges shall be ground before they are welded. 
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xiii. The accuracy at contact surfaces and tolerances shall be as per relevant IS standards. 

xiv. Bolt – holes shall be drilled. Enlarging the holes  by filling,  hand  drilling using flame  etc.are not 
permitted. 

xv. The welders qualified as per procedure given in the IS standards shall only be engaged for doing the 

welding work. 

xvi. The welding procedure as proposed by the contractor shall be got approved inadvance from the 
Engineer-in-charge. 

xvii. The welds shall be subjected to visual examination, mechanical tests on samples, dye penetration tests, 
other non-destructive tests like radiographic/ ultrasonic tests etc. 

xviii. Internal surfaces of boxed / back-to-back members should be treated with primer. 

xix. The edges of chequered plate shall be made smooth and no burrs or jagged ends shall be left. 

xx. The structural steel required conforming to IS: 2062 shall normally be procured from the main steel 
producers viz. TATA, SAIL and RINL (Vizag).Tubes to  be supplied  by Contractor, confirming to IS 
1161, shall normally be of Make TATA, APPOLO. 

 

xxi. In case of difficulties in getting required quantities of materials from the main producers, permission 
may be given as a special case to procure the materials from the secondary producers having ISI 
registration by Engineer in charge if the contractors approach the Engineer-in-charge with the efforts 
made by them in getting the materials with full justification details. 

xxii. Fabricated structural member’s viz., columns, beams and purlins along with the base plates and cleats 

etc. shall be provided with zinc chromate steel primer coating after fabrication unless specifically 

mentioned otherwise in Tender Items and Specifications. 

xxiii. The quantity of the steel for structural members for the purpose of payment shall be worked out by 

adopting the unit weight given in the relevant IS code for tubes, angles. Channels,flats and plates etc. 
If the actual weight of the member is less than that specified in the code beyond the minus tolerance  

permissible then the materials shall be rejected. Payment on weight basis would be made as per the 
theoretical or actual weight whichever is less. 

xxiv. Weight of cleats, brackets, packing pieces bolts nuts, washer’s distance pieces  separators diaphragm 
gussets (taking overall square dimensions) fish plates etc. shall be added to the weight of respective items 

unless otherwise specified. No deduction shall be made for skew cuts. 

 

 

K. ADDITIONAL CONDITIONS FOR PRE-FAB STRUCTURE IN STEEL: 

i. Wherever Tender Items mentioned the Prefab Structures or Pre-Engineered Building System (PEB), 

The scope of work for Fabrication, Supply and Erection of Pre-Engineered Building System (PEB) 

is as defined in the following sections under the contract which includes manufacture, supply and erection 

of Structural Steel System and all accessories as per design, drawings and as per direction of Engineer-

in- Charge. 

ii. Condition for Specialized Agency for PEB Structure: 
In case the Main contractor is himself not a PEB Manufacturer, He will obtain the approval of Engineer 
in charge for selection and appointing  the  PEB  Manufacturer/Supplier  for  this contract. The Engineer-

in-Charge or his authorized representative shall visit the factory of PEB manufacturer and will grant the 

approval for Supply of PEB system based on the experience, availability of CNC machines for fabrication, 
cutting/welding etc and production capacity of the manufacturer. EIC or his representative will also visit 

the factory of PEB Manufacturer during manufacturing of PEB components for quality checks. The PEB 
components shall be brought to site from factory only after the satisfactory test results and quality checks 

asper the direction of Engineer in Charge. 

iii. Before commencement of procurement, the contractor, if mentioned in tender drawings or item 
specifications, shall make detail design drawings based  on  models  and  suggested  loading, framed 
drawings provided by CWC and will prepare fabrication & erection drawings for steel structure and detail 
fabrication and erection drawings for roofing and cladding indicating the positions of overlap, joints, 
Louvers, Flashings, cutouts etc. He shall make  all drawings  available all worksheets/supporting 

data/design details to Engineer in Charge as so desired. After the 
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completion of work, the contractor shall submit to the Engineer-in-Charge. 3 sets of “As Built” 
drawings along with CAD copies as specified elsewhere. 

iv. The contractor shall clarify to Engineer In Charge any queries regarding specifications, rates, etc as 

and when requested/ required. Rate of analysis for the rates quoted shall also be furnished by the 

Tenderer If desired by Engineer In Charge. 

 

v. The following are the minimum requirements of tests on welds. 

• Visual examination: 100% 

• Dye penetration test: 30 % after back gouging and after final finish. 

• Mechanical test: 1 test each on a column and beam members. 

• Radiography test: 2% of welds. 

Where radiography test is not possible ultrasonic test shall be carried out. The acceptance criteria shall 
be as per IS specifications and as decided by the Engineer-in- charge. 

 

vi. Apart from the IS Codes mentioned above, all other relevant codes such as American standards (AISC, 
MBMA, AISI & AWS specifications) related to the specific job under consideration and / or referred to 
in the above-mentioned codes may be followed wherever applicable, if the specifications for the same 
are not available in the relevant IS codes. 

vii. When Contractor scope of works includes supply of Prefab/PEB structural steel system, NO Fabrication 
at site shall be allowed except erection works and minor steel works like nonstructuralsteel works. 

 

 

L. DOOR/WINDOWS/VENTILATOR WORKS 

 

i. The supply of materials viz Rolling Shutters/Mild Steel doors/T sections doors/windows/ Aluminum/UPVC 

Sections for doors / windows/ ventilators/ partitions, Wooden paneled/ flush doors/ cupboard shutters/ PVC 

/FRP shutters/ frames/ Pressed steel frames/ all type of fittings/glazing/paneling /decorative 

polish/veneering/Wire gauge/expanded metal mesh/MS grills/Chqd plate/Handrails etc including their 

storage at site, procedure of installations, workmanship, testing, acceptance within tolerance limit, 

measurement and scope of work covered under rates for these works shall be as per relevant CPWD 

specifications unless specifically mentioned otherwise in tender documents, drawings. 

ii. Wood work shall not be painted, oiled or otherwise treated before it has been approved by the Engineer-

in-Charge. 

iii. Aluminum Fittings shall be anodized to natural matt finish or dyed anodic coating not less than grade 

AC 10 of IS 1868. Mild steel Fittings shall be bright finish black stone enameled or copper oxidized (black 

finish), nickel chromium plated or as specified. Brass Fittings shall be finished bright satin finish or nickel 

chromium plated or copper oxidised or as specified. 

iv. All fittings and fixtures of doors, windows, ventilators shall be got approved from the Engineer-in- Charge 

before procurement well in advance and the approved samples shall be kept at site till completion of the 

work. 

v. Wooden flush door shutter/ PVC/FRP /Fire rated door shutters, as specified shall be obtained from factories 

to be approved  by  the  Engineer- in-charge. The  contractor  shall inform  well in  advance to the Engineer- 

in-charge the name and address of the factory where from he intends to get the shutters manufactured. The 

contractor will place order for manufacturing of shutters only after written approval of the Engineer- in- 

charge in this regard is given. The contractor is bound to recommend name(s) of another factory from the 

approved list in case the factory already proposed by the contractor is not found competent to manufacture 

quality shutters. 

vi. Shutters samples shall be first submitted and got approved by Engineer in charge Shutters will however, be 

accepted only if they meet the specified tests/technical requirements 

vii. Rolling Shutters: The shaft of rolling shutters shall be of M.S. Pipe heavy duty 40 mm. nominal bore, 

48.3 mm outer dia, thickness 4.05 mm and weight of pipe shall be 4.43 Kg./metre. At least three springs made 

of H.T. steel grade 2 of I.S. 4454/1967of 27.5 mm. length  shall  be  used  in  each shutter. The guide channels 

of minimum 60 mm depth shall be made of 3.15  mm thick M.S. strips Lock rail at bottom shall be of 3.15 

mm thickness with M.S. angle 35 mm x 35 mm x 5 mm welded at the bottom and brackets for fixing the M.S. 

pipe on wall shall be of M.S.  plate 3.15 mm thick. Top cover of shutters shall be made out of M.S. Plate 1-

25 mm thick sliding bolt for lock rail 
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shall be made of M.S. flats not less than 50 mm x 6 mm size at both ends with inside and outside locking 

arrangement. Further details if any not covered by general specifications of Delhi CPWD specifications 2009 

Volume I and details  described  above shall be as per  IS specifications  No.6248 of 1971/revision (latest) 

 

The contractor shall arrange one more spring than the total required number, for testing purpose. The Engineer-

in-Charge shall select at random one spring to be sent for test regarding grade of H.T. steel wire used in the 

springs. No extra payment shall be made for the additional spring arranged. 

 

The rates to the quoted for supplying and fixing rolling shutter should include making necessary chases in 

masonry and making good the same for fixing of side guide etc. 

 

 

M.FINISHING 

 

i. The work shall be carried out to provide a smooth finish with pleasing appearance in high standards of 

workmanship and quality of material up to the satisfaction of Engineer in charge. 

ii. The supply of materials for finishing works and their storage, procedure of applications, testing, acceptance 

within tolerance limit, measurement and scope of work covered under rates  for  these works shall be as per 

relevant CPWD specifications unless specifically mentioned otherwise in tenderdocuments, drawings. 

iii. For all exposed brick work or tile work double scaffolding independent of the work having two sets of vertical 

supports shall be provided. The supports shall be sound and strong, tied together with horizontal pieces over 

which scaffolding planks shall be fixed. For all other work in buildings, single scaffolding shall be permitted. 

In such cases the inner end of the horizontal scaffolding pole shall restin a hole provided only in the header 

course for the purpose. Only one header for each pole shall beleft out. Such holes for scaffolding shall, 

however, not be allowed in pillars/columns less than one metre in width or immediately near the skew backs 

of arches. The holes  left  in  masonry  works  for scaffolding purposes shall be filled and made good before 

plastering. 

iv. For external and under coat plaster work, the fine aggregate shall conform to grading IV. For finishing coat 

Plaster work the fine aggregate conforming to grading zone V shall be used unless specified otherwise. 

v. The plaster shall be kept wet for a period of at least 7 days. During this period, it shall be suitably protected 

from all damages at the contractor’s expense by such means as the Engineer-in-Charge may approve. The 

dates on which the plastering is done shall be legibly marked on the various sections plastered so that curing 

for the specified period thereafter can be watched. 

vi. Wherever scaffolding is necessary for Whitewash /Painting works, it shall be erected on double supports 

tied together by horizontal pieces, over which scaffolding planks shall be fixed. No ballies, bamboos or 

planks shall rest on or touch the surface which is being white washed. Where ladders are used, pieces of old 

gunny bags shall be tied on their tops to avoid 

damage or scratches to walls. 

vii. For White wash /waterproofing cement paint on new work, three or more coats shall be applied till the 

surface presents a smooth and uniform finish through which the plaster does not  show.  The finished dry surface 

shall not show any signs of cracking and peeling nor shall it come off readily on the hand when rubbed. For 

old work, after the surface has been prepared, a coat  of  white wash/cement paint shall be applied over the 

patches and repairs. Then a single coat or two or more coats of white wash/cement paint as stipulated in the 

description of the item shall be applied over the entire surface. The white washed surface should present a 

uniform finish through which the plaster patches do not appear. 

viii. Distempering: If the wall surface plaster has not dried completely, cement primer shall be applied before 

distempering the walls. But if distempering is done after the wall surface is dried completely, distemper 

primer shall be applied. Oil bound distemper is not recommended to be applied, within six months of the 

completion of wall plaster. However, newly plastered surfaces if required to be distempered before a period of 

six months shall be given a coat of alkali resistant priming Paint conforming to IS 109 and allowed to dry 

for at least 48 hours before distempering is commenced. 

ix. The color code and make of Painting material on exterior or interior finish shall be first approved by Engineer 
in charge. Contractor shall submit all possible combinations, physical samples on  size 300x300 mm over wall 

for approval of color without any extra cost. 

x. The Primer, Synthetic Enamel paint, distemper etc., of as approved by the Engineer- in- charge and of low 

VOC (unless specified otherwise), shall only be used and brought to the site of workin the 
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original sealed containers. 

xi. The material brought to the site of work shall  be sufficient for at least 30 days of work. 

xii. The material shall be kept under the joint custody of contractor and representative of the Engineer- in-

charge. The empty containers shall not be removed from the site till the completion of the work without 

permission of the Engineer-in-charge. 

xiii. Contractor shall submit the copies of invoices of Painting material purchased by them for incorporation in to the 

contract works. 

 

N. WATER SUPPLY, INSTALLATIONS AND DRAINAGE 

 

i. The contractor shall furnish all labor, material and equipment, transportation and incidental necessary 

for supply, installation, testing and commissioning of the complete  Plumbing  / system as described in 

the Specifications, Tender Items  and  as shown on the drawings. This also includes any material, 

equipment, appliances and incidental work not specifically mentioned herein or noted on the 

Drawings/Documents as being furnished or installed, but which are necessary and customary to be 

performed under this contract. 

ii. The Plumbing / Sanitary system shall comprise of following: 

a. Sanitary and water supply Fixtures and Fittings. 

b. Internal and External Water Supply. 

c. Internal and External Drainage 

d. Approval from Local Authorities 

e. Balancing, testing & commissioning. 

f. Test reports and completion drawings 

iii. The contractor  shall  procure  and  install  all  pipes,  its  fittings,  joints/bends/tees  /sockets 

/nipples including shut-off valve etc as specified. 

iv. The contractor shall ensure that senior  and  experienced  plumbers  are  assigned  exclusively for this 

work. Such plumber(s) should have valid license from the local authorities. The project management 

shall be done through modern technique. For quality control & monitoring of workmanship, contractor 

shall assign at least one engineer who would be exclusively responsible for ensuring strict quality  

control, adherence to specifications and ensuring top class workmanship for the installation. 

v. The work shall be in conformity with the Bye-laws, Regulations and Standards of the local authorities 

concerned. But if these Specifications and drawings call for a higher standard of materials and / or 

workmanship than those required by any of the above regulations and standards, then these 

Specifications and drawings shall take precedence over the said regulations and standards. However, if 

the drawings and specifications require  something which violates the Bye-laws and Regulations, then 

the Bye-laws and  Regulations shall govern the requirement of this installation. 

vi. The contractor shall obtain all permits/ licenses and pay for any and all fees required for the inspection, 

approval and commissioning of their installation. However, all receipted amount shall be reimbursed 

on production of proof of payment. 

vii. The Plumbing drawings are to be given by the contractor for obtaining approval from Engineer-in-

charge. The Plumbing / Sanitary Drawings given by the Engineer in- Charge or issued with tenders 

are diagrammatic only and indicate arrangement of various systems and the extent of work covered 

in the contract. These Drawings indicate the points of supply and of termination of services and 

broadly suggest the routes to be followed. Under no circumstances shall dimensions be scaled from 

these Drawings. The contractor shall follow these drawings in preparation of his shop drawings, and 

for subsequent installation work. 

viii. The contractor shall examine all architectural, structural, plumbing, electrical and other services 

drawings and check the as-built works before starting the work, report tothe Engineer In-Charge any 

discrepancies and obtain clarification. Any changes found essential to coordinate installation of his 

work with other services and trades, shall be made with prior approval of the Engineer In-Charge 

without additional cost to the department. 

ix. All the shop drawings shall be prepared on computer through AutoCAD System basedon 

Architectural drawings and site measurements. Contractor shall furnish, for the approval of 

Engineer-in-charge, the two sets of detailed shop drawings of complete work and materials 

including layouts / Typical toilets drawings showing exact location of supports, flanges, bends, tee 

connections, reducers, detailed piping drawings showing exact location and type of supports, valves, 

fittings etc; external insulation details for pipe insulation etc. 
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x. These shop drawings shall contain all information required to complete the work. These drawings shall 

contain details of construction, size, arrangement, operating clearances, performance characteristics and 

capacity of all items of equipment, also the  details  of  all related items of work by other contractors. 

Each shop drawing shall contain tabulation of all measurable items of equipment/materials/works and 

progressivecumulative totals from other related drawings to arrive at a variation-in-quantity statement 

at the completion of all shop drawings. Minimum 3 sets of drawings shall be submitted after final 

approval along with CD. When he makes any amendments in the above  drawings,  the  contractor  shall  

supply  two fresh sets of drawings with the amendments duly incorporated along with check prints, for 

approval. The contractor shall submit further 3 sets of shop drawings to  the  Engineer  In- charge  for  

the exclusive  use  by  the Engineer In-charge  and  all other  agencies.  No  material or equipment may 

be delivered or installed at the job site until the contractor has in his possession, the approved shop 

drawing for the particular material/equipment / installation. 

xi. Shop drawings shall be submitted for approval four weeks in advance of planned delivery and 

installation of any material to allow the Engineer-in-charge ample time for scrutiny. Noclaims for 

extension of time shall be entertained because of any delay in the work due to his failureto produce 

shop drawings at the right time, in accordance with the approved programme. 

xii. Samples of all materials like valves, pipes and fittings etc. shall be submitted to the Engineer In-

Charge prior to procurement for approval and retention by Engineer In-Chargeandshall be kept in their 

site office for reference and verification till the completion of the Project. Wherever directed, a 

mockup or sample installation shall be carried out for approval before proceeding for further 

installation without any extra cost. 

xiii. Approval of shop drawings shall not be considered as a guarantee of measurements or of building 

dimensions. Where drawings are approved, said approval does not mean that the drawings supersede 

the contract requirements, nor does it in any way relieve the contractor of the responsibility or 

requirement to furnish material and perform work as required by the contract. 

xiv. All materials and equipment shall conform to the relevant Indian Standards and shall be ofthe approved 

make and design. Makes shall be in conformity with list of approved manufacturers. 

xv. Balancing of all water systems and all tests as called for the CPWD Specifications shallbe carried 

out by the contractor through a specialist group, in accordance with the Specifications and ASPE / 

ASHRAE Guidelines and Standards. The installation shall be tested and shall be commissioned 

only after approval by the Engineer-in-charge. All tests shall be carried out in the presence of the 

representatives of the Engineer-in-charge and nothing extra shall be payable on this account. 

xvi. The contractor shall submit “completion plans of services” for water supply, internal installations and 

building drainage work within 15 days of the date of completion. These drawings shall be submitted in 

the form of two sets of CD‟s and four portfolios (300 x 450 mm) each containing complete set  of  

drawings  on  approved  scale  indicating  the work as - installed. These drawings shall clearly indicate 

complete plant/toilet room layouts, piping layouts and sequencing of automatic controls, location of all 

concealed piping, valves, controls and other services. In case the contractor fails to submit the 

completion plans as aforesaid, security deposit shall not be released and these shall be got prepared 

at his risk and cost 

xvii. The CCI/CI/PVC pipe and GI pipe etc. wherever necessary shall be fixed to RCC columns, beams 

etc. with rawl plugs and nothing extra shall be paid for this. 

xviii. The variation in consumption of material shall be governed as per CPWD Specification and clauses of 

the contract to the extent applicable. 

xix. Rates quoted shall be inclusive of all work and items given in the above  mentioned specifications and 

Schedule of Quantities and applicable for the work under floors, in shafts or at ceiling level at all 

heights and depths. All rates are inclusive of cutting holes and chases in RCC and masonry work and 

making good the same unless specifically mentioned otherwise. Rates are inclusive of pre testing and 

on site testing of the installations, materials and commissioning 

xx. Cleaning and Disinfection of Pipelines: - On completion of hydraulic tests and before a pipe is 

disinfected, it shall be proved to be free from obstruction, debris and sediment by scouring or by 

any other process which the Engineer-in-charge may prescribe. Upon satisfactory completion of 

testing and cleaning, the pipelines shall be disinfected as order. Chlorine solution shall be applied at 

the charging point as the pipeline is being filed and dosing shall be continued until the pipelineis full 

and at least 50 parts of chlorine per million parts of 
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water have been made available and distributed evenly. If ordinary bleaching powder is used, 

proportions will 150 gms of power to 1000 litre of water. If a proprietary brand is used, the proportion 

shall be as specified by the manufacturer. The treated water shall be left in pipeline for a period as 

directed but not exceeding 24 hours chlorine residual tests shall be taken at various pointsalong the 

pipeline. The disinfection process shall be repeated until the sample of water taken from the pipeline 

are declared fit for human consumption by a recognized laboratory. 

 

xxi. The supply of Input materials and their storage, procedure for laying in position, testing, acceptance 

within tolerance limit, measurement and scope of work covered under rates for water supply, sanitation, 

drainage works shall be as per the guideline of relevant CPWD specifications unless specifically 

mentioned otherwise in tender documents, drawings. 

 

O. CONSTRUCTION & EXPANSION JOINTS 

 

i. Construction joints in PCC, RCC and Light Weight Concrete works etc., shall be provided onlyat 

places as per approved structural drawings. It shall not in any manner structurally or functionally 

affect the structure. If, any additional construction joint is required to be provided,it shall be done with 

approval of the Engineer-in-Charge. The centering, shuttering, strutting etc., required for the 

construction joint shall be provided as per the CPWD Specifications. Nothing extra shall be payable 

on this account. 

 

TREATMENT TO THE CONSTRUCTION JOINTS AND RECTIFICATION OF DEFECTS. 

 

ii. All care shall be taken to minimize the number of construction joints in the rafts, floors, and walls as 

well as in  the levelling course of PCC  at base. Still,  wherever the construction  joints are provided, 

these shall be slightly opened up and then suitably filled with cement mortar 1:3 (1 cement: 3 fine 

sand) after applying a bond coat of cement slurry. The aluminum nipples shall be fixed in the cavity 

and crevices, if required. Then cement slurry of w/c ratio 0.5 shall be pressure grouted through these 

nipples as required, which shall then be  suitably  cut. Nothing extra shall be payable on this account. 

iii. All care shall be taken to avoid any honey combed concrete or any cavity. Still, if any honey combed 

concrete or cavity in RCC/CC works is encountered the same shall berectified by removing all loose 

concrete by chiselling. The chipped concrete surface shall be cleaned and made dust free by blowing 

compressed air and then washed cleanwithwater (but  without excess water). Then a bond coat of 

polymer modified cement slurry @ 2.2 kg of cement per sq. m. of concrete surface, in two coats, 

shall be applied as specified. The second coat shall be applied immediately within 15-20 minutes of 

application of the first coat. A coat of polymer modified cement plaster of mix 1:3 (1 cement: 3 fine 

sand) of the required thickness shall be applied as specified to fill the cavity if the required thickness is 

less than  20  mm.  If  the required thickness is more than 20 mm. the cavity  shall  be  filled  by  concrete  

of  relevant grade after providing the required centering and shuttering. The surface shall then be moist 

cured for minimum 7 days. Nothing extra shall be payable on this account. 

 

Expansion Joint 

i. General Seismic / separation joints shall be provided where shown on the drawings. They shall 

be constructed with in gap between the adjoining parts for the works of the width specified in the 

drawings. 

ii. The contractor shall ensure that no debris is allowed to enter and be lodged in seismic and separation 

joints. 

iii. Seismic or separation joints shall be provided with approved 50mm thickness of compressible filer 

board, backer rod and polysulphide sealant compound etc., 

iv. Board to be used in expansion joint shall be of best approved quality and shall be got approved 

before use. It shall have minimum density of 95 kg/cum, Non staining with less than 1% water 

absorption and compression recovery of 93% minimum as per the specifications. 
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Method of Application 

v. 50mm thick expansion board having sufficient width directed by Engineer-in-charge shall be provided 

in expansion joint before filling and finishing the expansion joint with sealant. 

vi. The  expansion  joint   shall  be  cleaned   and  made  dry   completely.  All  loose  materialsshallalso be 

removed. The joints gap shall be made uniform in width and depth after cleaning thejoints. The backup 

materials of best quality shall be provided in position in order to produce the size of joint 

i.e. width and depth. The primer part of I and II shall be mixed thoroughly together in required 

proportion as prescribed by manufacture specification, so that a uniform mixture obtained. The mixed 

solution shall be applied totwo sides of the joint that it covers the sides complete. 

vii. Disturbed edges of RCC members near expansion joints shall be finished with rich mortar without any extra 

work includes providing required width of expansion board in the joints  and measurement of expansion 

board only shall be taken. 

Sampling criteria 

 

Following test carried out at every 100 sqmt. 

 

(i) Density 

(ii) Water absorption 

(iii) Compression recover 

 

P. CONSTRUCTION SITE LAB: 

 

i. The contractor shall arrange and provide at the site of work all the equipments for field testingas 

required like :- 

• balances, sieves, slump cone , dial gauges, 

• graduated measuring cylinders, steel tapes, vernier calipers, micrometer screw gauges, 

plumbbobs, spirit levels , 

• Total station survey equipment, magnifying glass, screw drivers, plastic bags for samples, etc. 

ii. Allowing establishing the site laboratory by the contractor shall not absolve the contractor from 

fulfilling the criteria of getting the tests done in an independent laboratory. The decision of 

theEngineer-in-Charge of allowing any test in the site laboratory or any other laboratory shall 

be final and binding on the contractor and no claim of any kind whatsoever shall be entertained 

from the contractor on this account. 

 

Q. OTHER IMPORTANT-MISCLLANEOUS 

 

(i) Even if the certain items of work are carried out by the specialized sub-contractors the 

responsibility forthe work shall however rest with the main contractor only. Procurement, 

Storage and Payment of Cement, Steel, Bitumen etc. 

(ii) The contractor shall procure Portland Pozzolana Cement (PPC) as per IS-1489 Part-I in all the works 

except Cement Concrete Pavement works, wherein  Ordinary  Portland  Cement (OPC) of Grade 

43 (IS:269:2015)and/or 53 Grade (IS:  IS:269:2015) shall be used. The PPC & OPC to be used 

shall be of approved make,as specified in the list of Approved Makes (enclosed with Technical 

Specifications). 

(iii) The contractor shall procure steel reinforcement bars conforming to IS 1786:2008 pertaining 

Fe415D or Fe500D, structural steel conforming to IS-808 and bitumen should conform to IS : 702 

and 703 as per theitem/drawing from manufacturers of approved make, as specified in the list of 

Approved Makes (enclosedwith Technical Specifications). 

(iv) The storage of cement should be done by contractor as per IS:4082-1996 (recommendation on 

stacking & storage of construction materials at site). Sheds having capacity as decided by 

Engineer-in-Charge to store the cement shall be provided by contractor for which no extra 

payment shall be made. All such sheds/store, after 
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completion of work shall be removed by contractor at its cost and site shall be cleared. 

(v) Cement & steel reinforcement shall be brought at site in bulk supply of approx. 50 tonnes & 10 

tonnes respectively or more or as decided by the Engineer-in-charge. Each bag of cement must 

weigh 50 kg, subject to variation as per BIS code, bearing manufacturer’s name & ISI marking. 

(vi) The contractor shall be responsible for the watch & ward, safety of the Cement store/shed, 

Bitumen & Steel. The contractor shall facilitate inspection of the same by the Engineer-in-charge 

at any time. Materialsupplied by the contractor should be in countable position and properly 

stacked. 

(vii) Steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent 

distortion & corrosion and nothing extra shall be paid on this account. Bars of different sizes & 

lengths shall be storedseparately to facilitate easy counting & checking. 

 

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient 

lengthshall be cut from each size of the bar at random at frequency not less than that specified below: 

 

Size (dia.) of Bar 
For Consignment below 100 T For Consignment over 100 T 

Under 10 mm 
One sample for each 25 tonnes or 

part thereof 

One sample for each 40 tonnes or part 

thereof 

10 mm to 16 mm 
One sample for each 35 tonnes or 

part thereof 

One sample for each 45 tonnes or part 

thereof 

Over 16 mm 
One sample for each 45 tonnes or 

part thereof 

One sample for each 50 tonnes or part 

thereof 

 

(viii) Proper daily record of cement, steel, paint and bitumen consumption  shall be maintained at site by 

the Contractor. The register shall be duly signed by the Contractor/authorised representative 

ofcontractor and the same will be checked by the Site Engineer / Engineer-in- charge from time to 

time. In case, concrete is being obtained from RMC  plant,  record  of cement of the same shall be 

kept, based on the computerized receipt  of mix  proportion  of each lot. Actual issue and consumption 

of cement &  steel on work shall be regulated and proper accounts maintained, as per provision of the 

Terms and conditionsof the contract. The theoretical consumption of cement shall be worked out as 

per procedure prescribedin Clause 38 of the General conditions of contract and shall be governed by 

conditions laid therein. 

(ix) Payment for steel reinforcement shall be made on the basis of standard weight of the bars used 

as perapproved drawings. in case weight of bars is more than or less than the standard weight, but 

within the tolerance limits, as specified in BIS; the payment will be restricted to lesser weight in case 

of steel havingless weight than the specified & standard weight, in case steel having more weight than 

specified. 

(x) Cement, Steel & Bitumen brought to site and remaining unused after completion of work shall not 

be removed from site without written permission of the Engineer-in-charge. 

(xi) No claim whatsoever shall be entertained by CWC on account of delay in non-availability of these 

materialsin the market. 

(xii) Cladding of cement and rusting of steel should be avoided to the maximum extent possible. For 

such cladding of cement and/or rusting of steel, which may render the same unusable, the contractor 

shall beresponsible to make good such quantities, the loss at his own cost. 

 

 

R. Theoretical Consumption of Material 

After completion of the work and also at any intermediate stage in the event of non-reconciliation of materials 

issued, theoretical quantity of materials used in the work shall be calculated on the basis and method given 

hereunder: 

i. Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & bitumen required 

for different items of work as shown in the Schedule of Rates mentioned in Schedule I: Appendix-7. In 

case any item is executed for which standard constants for the consumption of 
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cement or bitumen are not available in the above-mentioned schedule or cannot be derived from the 

same, it shall be calculated on the basis of standard formula, to be laid down by the Engineer-in-

Charge. 

ii. Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the quantity 

required as per design or as authorized by Engineer-in-Charge, including authorized lappages, chairs 

etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being determined and 

compared with the actual issues each diameter wise, section-wise and category wise separately. 

iii. Theoretical quantity of G.I. & C.I. or other pipes, conduits,  wires  and  cables,  pig  lead  and G.I./M.S. 

sheets shall be taken as quantity actually required and measured plus 5% for wastage due to cutting 

into pieces (except in the case of G.I./ M.S. sheets it shall be 10%), such determination & comparison 

being made diameter wise & category wise. 

iv. For any other material, as per actual requirements. 

v. For Non-Scheduled items, decision of the Engineer-in-Charge regarding theoretical quantities of 

materials which should have been actually used, shall be final and binding on the contractor. 

Over the theoretical quantities of materials so computed a variation shall be allowed as specified in 
Schedule I: Appendix-7. 
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TECHNICAL CONDITIONS AND SPECIFICATIONS FOR ELECTRICAL WORKS 

 

1. Tender Drawings and Construction Drawings : 

1.1 These drawings are meant for Tenderer’s guidance only. “Approval for Construction” drawings will 

be furnishedto the contractor during the progress of work to supplement the bid drawings. 

Construction drawings will be revised and fresh copies issued to  the contractor from  time to time 

to incorporate any change to be adopted in the work as per final design to suit any change to be 

adopted in the work as per final design to suit any conditionencountered during the progress of 

work. Hence, “Approved for Construction” drawings will be furnished progressively  during  the  

progress  of  work,  broadly conforming to construction schedule. 

1.2 HT/LT main panel, other major equipments, other Distribution Board drawings and cable route 

shall be submitted by the contractor for approval of CWC / Consultant before starting 

fabrication, manufacture. 

1.3 Details shown either on the drawings or stated in the Specification shall prevail upon drawings 

in case of doubts. However, in case of ambiguity, the more stringent shall be applicable. 

1.4 Conformity to IE Act, IE Rules and Standards: All Electrical works shall be carried out in 

accordance withthe provisions of Indian Electricity Act, 2003 and Indian Electricity Rules, 1956 

amended up-to-date (date of call of tender unless otherwise specified). 

1.5 Earthing 

Earthing shall be carried out as per IS rules 3043 code of practice for earthing with latest amendments and 

asper specification and site requirement. 

 
2. Guarantee 

The tenderer shall guarantee the equipments offered for  satisfactory  performance  for  a period of 12 

months from the date of commissioning and handing over the installation to the employer against 

defects arising out of faulty design, material & workmanship. The tenderer should make good all the 

defects free of costs during  the guarantee period and replace or repair the defective equipments/parts 

fee of cost promptly and satisfactorily. 

 

3. Inspection & Testing 

The purchase representative shall be free of visit the manufacturers work at all reasonable times to 

witness andinspect the testing of equipments. It is duty of the tenderer to see all the equipments 

supplied are tested as per relevant IS/BS specifications. The contractor shall furnish three copies of 

manufacturer’s test certificate forthe routine and type  test  conducted on the equipments offered. If 

necessary the contractor shall  arrange  to  conduct  all  the routine tests at the manufacturer’s premises 

in presence of CWC representative. On receipt of the equipments/materials at site, the tenderer shall 

offer equipments/materials for inspection of electrical engineer and get approved before installation. 

 

4. Pre-Commissioning Tests of Equipment 

 

HT/LT switchgear, Transformer LT cables and DG set shall be subjected to the pre- commissioning 

tests as per approved Performa by employer. The pre-commissioning test report shall be sent to the 

Consultant/CWC for approval for electrical installation/license for release-sanctioned load. 

 

5. Approval of Drawings 

The drawings for HT Panels and LT Panels, High Mast, DG set  and  cable  layout  shall  be offered 

by the tendererfor approval of CWC and manufacturing/laying of these items can be taken in hand only 

after approval of the  drawings by CWC. The tenderer  shall also  supply three copies of approved 

drawings for LT switchgear and transformers (both the dimensional and schematic) alongwith 3 copies 

route drawings & earthling positions etc. 

 

6. The contractor shall provide all kinds of facilities for inspection of the works by the Engineer of 

CWC. 

 

7. The electrical work shall conform to CPWD General Specifications for external with up-to-date 

amendments andfor internal electrification works with up-to-date amendments.  

 
 

7.1 The electrical works other than internal & external electrification  like  DG  Set,  Substation, High 
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Mast, Fire Detection & Alarm system, Heating, Ventilation & Air Conditioning System (HVAC) and 

Lifts & Escalators shall conform to latest CPWD’s General Specifications with up- to-date 

amendments. 

 

8. Liaisoning / Approval Work with Statutory Authorities 

It will be responsibility of the contractor to do liaisoning work for obtaining necessary approvals / 

clearances for electrical load sanction and power supply connection etc. to energizing the terminal, 

the statutory charges  as  per the State Electricity Board  demand note will be paid by the CWC. 

 

 

MINIMUM TECHNICAL SPECIFICATION OF ELECTRICAL LUMINAIRES – 

 

 

Sr. 

No. 
 

Item description 
 
Specification 

Rquired rating 

1 LED High Bay 

light fixture 

Input voltage 220V AC +- 5%, Single phase 

  Power factor 0.9 or more 

  System lumen efficacy 110 Lm/watt or more 

  Correlated Color Temperature 

(CCT) 

5000K - 6500K 

  Color Rendering Index (CRI) 70 or more 

  Total Harmonic Distortion (THD) 20% or less 

  Optics Integrated optics having high spread beam 

angle of 90 degree or more 

  Electrical Protection surge voltage 

  Housing Pressure die cast aluminium housing 

with heat resistant toughened glass 

cover and efficient heat sinking material 

  Ingress Protection IP 65 or greater 

  Mounting Roof mounting with single point 

mounting arrangement with eye  bolt or J-

Hook. All items required for mounting to 

be supplied by the party 

  Driver Constant current output integrated driver 

built into fitting/fixture and 
should be field replaceable 

    

2 LED flood light 

fixture 

Input voltage 220V AC +- 5%, Single phase 

  Power factor 0.9 or more 

  System lumen efficacy 110 Lm/watt or more 

  Correlated Color Temperature 

(CCT) 

5000K - 6500K 

  Color Rendering Index (CRI) 70 or more 

  Total Harmonic Distortion (THD) 20% or less 

  Optics Integrated optics having high spread beam 

angle of 90 degree or more 

  Electrical Protection surge voltage 
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  Housing Pressure die cast aluminium housing 

with heat resistant toughened glass 

cover and efficient heat sinking material 

  Ingress Protection IP 65 or greater 

  Mounting Truss mounting with clamp, or, wall 

mounting with fastener. All items 

required for mounting to be supplied by 

the party 

  Driver Constant current output integrated driver 

built into fitting/fixture and should be 

field replaceable 

    

3 LED Street Light Operating voltage 140 V - 270 V, AC Single phase 

  Power factor 0.9 or more 

  System lumen efficacy 110 Lm/watt or more 

  Correlated Color Temperature 

(CCT) 

5000K - 6500K 

  Color Rendering Index (CRI) 70 or more 

  Total Harmonic Distortion (THD) 20% or less 

  Optics High efficiency polycarbonate UV 

stabilized cover with Integrated lens 

having high spread beam angle of 90 

degree or more 

  Electrical Protection Output open/ short circuit protection, 

phase to phase protection,  over voltage  

protection,  10  KV  surge voltae 

protection 

  Housing Pressure die cast aluminium housing with 

efficient heat sinking material 

  Ingress Protection IP 65 or greater 

  Mounting GI Pole mounting 

  Driver Constant current output integrated driver 

built into fitting/fixture and should be 

field replaceable 

    

4 LED Wellglass 

light 

Operating voltage 140 V - 270 V, AC Single phase 

  Power factor 0.9 or more 

  System lumen efficacy 100 Lm/W or more 

  Correlated Color Temperature 

(CCT) 

5000K - 6500K 

  Color Rendering Index (CRI) 70 or more 

  Total Harmonic Distortion (THD) 10% or less 

  Optics High efficiency polycarbonate UV 

stabilized cover with Integrated lens 

having high spread beam angle of 90 

degree or more 

  Electrical Protection Output open/ short circuit protection, 

phase to phase protection,  over voltage  

protection,  10  KV  surge voltae 

protection 
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  Housing Pressure die cast aluminium housing with 

efficient heat sinking material 

  Ingress Protection IP 65 or greater 

  Mounting GI Pole mounting 

  Driver Constant current output integrated driver 

built into fitting/fixture and should be field 

replaceable 

    

5 LED Bulb/lamps/ 

batten 

Wattage As mentioned in schedule 

  Frequency 50 Hz 

  Operating temperature 0-35 degree Cel. 

  Color Rendering Index (CRI) 80 

  Color Temperature Shall be as per instruction of 

Engineer-in-charge 

  Rated lumen efficacy 90 Lm/Watt (for Warm lights) 

   95 Lm/Watt (for Cool lights) 

  Base cap (in case of lamps) E27/E40/B22 (as required) 

  Voltage withstanding range 140-270 V 

  In built surge protection 3.0 KV (for lamp/bulb) 

   2.5 KV (for batten) 

  BEE Rating (for lamps) 3 star 

    

6 LED Recessed 

panel/ downlight 

Wattage As mentioned in schedule 

  Frequency 50 Hz 

  Operating temperature -10 to 45 degree Cel. 

  Color Rendering Index (CRI) 80 

  Color Temperature Shall be as per instruction of 

Engineer-in-charge 

  Rated lumen efficacy 110 Lm/Watt 

  Voltage withstanding range 140-270 V 

  In built surge protection Yes 

  LED Driver Electronic 

  Housing CRCA Powder coated 

  Size As per instructions of Engineer-in- 

charge 

7 LED round 

recessed light 

Wattage As mentioned in schedule 

  Frequency 50 Hz 

  Operating temperature 0-35 degree Cel. 

  Color Rendering Index (CRI) 80 

  Color Temperature Shall be as per instruction of 

Engineer-in-charge 

  Rated lumen efficacy 100 Lm/watt 

  Voltage withstanding range 140-270 V 

  In built surge protection Yes 

  Housing Round aluminium Powder coated 

white with Pressure Die cast housing 

  Size As per instructions of Engineer-in- 

charge 
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List of Approved Makes Civil 

/Electrical Work Item 

• Items of make as approved by CWC /CE and notified list time to time and enclosed in 

Appendix be considered applicable in this contract. 

 

Note: 

 

• The brands /make mentioned in such above list shall be used & incorporated in work instead of any other 
but in case these make are not available in local  city/distt/state etc then Contractor may use other make 
with prior approval of Engineer. Unapproved Brand/Make shall not be accepted. 

• Items that are not covered in the such above list and are required for execution shall be procured with 
the approval of Engineer. 

• The decision of Engineer be final and binding on the contractor in this respect. 
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Indicative list of signage in CW Complex 
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APPENDIX T-I 

 

 

SITE ORDERS BOOKS 

 

NAME OF WORK  

DATE OF COMMENCEMENT / PERIOD FOR COMPLETION    

 

 

SL REMAKRS OF THE INSPECTING OFFICER OR 

CONTRACTOR 

ACTON TAKEN AND BY 

WHOM 

REMARK

S 

1 2 3 4 
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APPENDIX – T-II 

 

HINDRANCE REGISTER 

 

SL Nature of 

Hindranc e 

Items of Work that 

Could Not be 

Executed Due to this 

Hindrance 

Date  of 

Start of 
Hindranc e 

Date of 

Removal 

of 

Hindranc 
e 

Over- 

Lapping 

Period 

ifany 

Net 

Hindranc 

ein Days 

Sign 

of AE 

Weightag 

e   of the 

Hindrance 

Net 

Effective 

Days of 

Hindranc 
e 

Sign 

of EE 

Remarks of 

Reviewing 

Officer 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX T-III 

 

 

MATERIAL AT SITE ACCOUNTS 

 

 

❖ Region  

❖ Name of Work  

❖ Name of Article  

❖ Estimate Requirements  

❖ Issue Rate  
 

 

SL Date of 

Receipt 

Receive 

dFrom 
Unit Qty. 

Received 

Progressive 

Received 

Qty. 

Date of 

Issue 

To Whom 

Issued 

Qty. 

Issued 

Progressiv 

e Issued 

Qty. 

Balance Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX T-IV 

 

 

CEMENT REGISTER 

 

 

Date of 

Receipts 

Quantity 

Receive 

d 

Progressiv 

eRecd. 

Quantity 

Date 

of 

Issue 

Quantity 

Issued 

Items 

of 

Work 

For 

Which 

Issued 

Quantity 

Returned 

at        the 

End of 

The Day 

Total 

Issue 

Progressiv 

eTotal 

Daily 

Balance 

at Hand 

Contractor’ 

sInitial 

Site 

Engineer’ 

sInitial 

Remarks 

of AE/EE 

at 

Periodica 

lChecks 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX T-V 

 

 

REGISTER FOR RECORDING LEVELS 

 

 

SL Changes Back Sight Intermediate Sight Fore Sight Height of the Instrument Reduced Level Remarks 

1 2 3 4 5 6 7 8 
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APPENDIX T-VI 

 

 

 

REGISTER FOR SILT CONTENT OF FINE / COARSE SAND 

 

SL Date 

of 

Test 

Source 

of 

Materia 

l 

Height of Silt 

After Setting 

(V1) 

Height of Sand 

After Setting 

(V2) 

%age of Silt 

Content 

(V1/V2x100 
) 

Acceptabilit 

y As Per 

Specificatio n 

Sign. of Site 

Engineer 

With Date 

Sign. of 

Contracto 

r With 

Date 

Location 

Where 

Sand Used 

Remarks / 

Action 

Taken 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX T-VII 

 

 

 

REGISTER FOR SLUMP TEST 

 

SL Date of 

Testing 

Item of 

Work & 

Location 

Vibrato 

r Used 

Yes/No 

Quantity of Water 

Added per Bag of 

Cement (Litre) 

Height of Specimen 

After Removal of 

Mould (mm) 

Slump 

(mm) 

Acceptability of

 Result or 

Action Taken 

Sign of Site 

Engineer 

With Date 

Sign. of 

Contracto 

r With 

Date 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX T-VIII 

 

 

 

SAMPLE REGISTER 

 

Material & 

Identification 

Mark 

No. of 

Samples 

Collecte 

d 

Sl. No. 

of 

Sample 

Place 

From 

Where 

Sample 

Collected 

Qty. of 

Work/Lot 

Represented By 

Each Sample 

Test Field 

/Lab 

Letter No. & 

Date By Which 

Sample Sent For 

Testing 

Signature 

of Official 

Drawing 

Sample 

Signature 

of the 

Contracto r 

Referenc 

e for the 

Results 

Received 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX T-IX 

 

 

 

REGISTER FOR PARTICLE SIZE DISTRIBUTION FOR COARSE AGGREGATE & FINE 

AGGREGATE 

 

SL Date Weight 

of 

Sample 

(Gram) 

Size of 

Sieves 

Weight 

Retained 

on Each 

Sieve 

%Age of 

Weight 

Retained 

Cumulative 

%Age of 

Weight 

Retained 

%Age 

of 

Weight 

Passin 

g 

Specified 

%age of 

Weight 

Passing 

Sign.  of 

Contracto r

 With 

Date 

Sign. of 

Site 

Engineer 

With Date 

Remarks / 

Action 

Taken 

1 2 3 4 5 6 7 8 9 10 11 12 

            

            

            

            

            

            

            

            

 

Note : Size of Sieve should be as per CPWD Manual / BIS Specifications 
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APPENDIX T-X 

 

 

PHYSICAL WEIGHMENT REGISTER 

 

Tor Steel Bars / Truss Members / Other Misc. Items 

 

 

SL Date Description of 

Sample 

Actual 

Weight 

perUnit 

Theoretica l 

Weight 

perUnit 

Actual 

Thickness 

(Outer Dia.) 

Theoretica l 

Thickness 

(Outer Dia.) 

Remarks 

Accepted 

/Rejected 

Initials of Site 

Engineer 

Contracto r 

Signature 

1 2 3 4 5 6 7 8 9 10 
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1
 

 

SL 

        

2
 

 

Date of Collection 

        

3
 

 

Grade of Mix 

        

4
  

Mark of Specification 

        

5
 

 

Date of Testing 

7
 D

a
y
s’

 T
e
st R

e
su

lt 

        

6
  

Load in KN 

        

7
 

 

Compressive 

Strength 

(KN/mm2) 

        

8
 

 

Average 

Compressive 

Strength (KN/mm2) 

        

9
 

 

Date of Testing 

2
8

 D
a
y
s’

 T
e
st R

e
su

lt 

        1
0
 

 

Load in KN 

        1
1
 

 

Compressive 

Strength 

(KN/mm2) 

        

1
2
 

 

Average 

Compressive 

Strength (KN/mm2) 

        1
3
 

 

Required Specified Strength 

        

1
4

 

 

Approx. Qty. Represented By 

Specimen 

        

1
5
 

 

Item of Work from Where the 

Sample is Collected 

        

1
6
 

 

Sign. of Site Engineer With 

Date 

        

1
7

 

 

Contractor’s / 

Contractor’s Rep. Sign. 

With Date 
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A
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P
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1
  

SL 

      

2
 

 

Location (C.H.) / Area Represented 

by the Test 

      

3
  

Core Cutter Nos. 

      

4
 

 

Weight of Core Cutter + Weight of 

Soil (gram) (W1) 

      

5
 

 

Weight of Empty Core cutter (gram) 

(W2) 

      

6
  

Weight of Wet Soil (gram) 

W= W1-W2 

      

7
  

Volume of Core Cutter (in CC) V 

      

8
 

 

Bulk Density (gram/cc) W3= W/V 

      

9
 

 

Moisture Content of compaction 

layers (M) 

      

1
0
 

 

Dry Density 

gram/cc W4 = W3/ 

(1+M) 

      

1
1

 

 

Degree of compaction W4/W5 

      

1
2
 

 

Acceptability Limit 

      

1
3
 

 

Sign. of Site Engineer with Date 

      

1
4
 

 

Contractor / Contractor's 

Representative Signature with 

Name & Date 

A
P

P
E

N
D

IX
 T

-X
I
I
 

D
e

n
sity

 T
e

s
t b

y
 C

o
re

 C
u

tte
r M

e
th

o
d

 

M
D

D
 A

s
 P

e
r

 L
a

b
. T

e
s

t W
5
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1
 

 

SL 

     

2
  

Date of Test 

     

3
  

Qty. Represented by the Test 

     

4
  

Location of Holes 

     

5
 In

d
iv

id
u
a
 

l(m
m

) 

 

 

Thickness of Layer 

     

6
 A

v
e
ra

g
 

e(m
m

) 

     

7
 

A
 G

m
 

 

Weight of Materials Removed 

from the Carpet Hole 

     
8
 

W
 G

m
 

 

Initial Weight of Sand taken in 

Cylinder 

     

9
 

W
I 

G
m

 

 

Weight of Sand Filling in Cone 

of Cylinder 

     

1
0
 

W
2

 

G
m

 

 

Weight of Sand Remaining 

in Cylinder 

     

1
1
 

d
 

g
m

/C
 

C
 

 

Predetermined Bulk 

Densityof Sand 

     

1
2

 

 

g
m

/C
C

 

 

Density = A*d*W-(W1+W2) 

     1
3
 

 

Remarks / Acceptability 

     1
4

 

 

Sign. of Site Engineer 

     

1
5
 

 

Contractor / Contractor's Representative 

Signature with Name & Date 

     1
6
 

 

Action Taken 

A
P

P
E

N
D

IX
 T

-X
I
I
I
 

T
E

S
T

 F
O

R
 T

H
IC

K
N

E
S

S
 A

N
D

 D
E

N
S

IT
Y

 O
F
 T

H
E

 C
O

M
P

A
C

T
E

D
 L

A
Y

E
R

 

(B
Y
 S

A
N

D
 R

E
P
L
A
C
E
M

E
N

T
 M

E
T
H

O
D

) 

F
o

r A
s
p

h
a

lt C
o

n
c
re

te
 /

 B
itu

m
e

n
 M

a
c
a

d
a

m
 /

 C
C

 P
a

v
e

m
e

n
t 

L
a
b
 T

e
st D

e
n
sity

 in
 g

m
/C

C
   

 

P
a
g
e
 | 2

0
0
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1
 

SL 

    

2
 

Date of Test 

    

3
 

Qty. Represented by the Test 

    

4
 

Location of Holes 

    

5
 

Individual 
 

Thickness of Layer (mm) 
    6

 

Average 

    

7
 

(W) gm Wt. of Material from the Hole 

    

8
 

(Y) Moisture Content %age 

    

9
 

 

(W1) Initial Weight of Sand Taken  in the 
Cylinder before Filling in Holein gm 

    1
0
 

 

(W2) Wt. of Sand after Filling in hole 

in gm 

    1
1
 (W3) = W1-W2 Wt. of Sand in Hole & Cone (gm) 

    1
2
 (W4) Wt. of Sand in Cone (gm) 

    1
3
 W5 = (W3-W4) Wt. of Sand in Hole (gm) 

    1
4
 (W7) = W5/W6 Volume of Hole in CC 

    1
5
 (W8) = W/W7 Bulk Density in gm/CC 

    1
6
 (W9) = W8/Y Dry Density  in gm/CC 

    1
7
 W9/W10 x 100 Degree of Compaction 

    1
8
 W9/W10 x 100 Remarks / Acceptability 

    1
9
 Sign. of Site Engineer with Date 

    

2
0
 

 

Contractor’s / Contractor's Representative Signature with 

Name & of Date 

    2
1
 Action Taken 

A
P

P
E

N
D

IX
 T

-X
I
V

 

D
E

N
S

IT
Y

 T
E

S
T

 R
E

G
IS

T
E

R
 F

O
R

 S
O

IL
 - B

Y
 S

A
N

D
 R

E
P

L
A

C
E

M
E

N
T

 M
E

T
H

O
D

 

W
t. o

f S
ta

n
d
a
rd

 S
a
n
d
 in

 g
ra

m
/cc (W

6
) =

   
                  

U
n
it L

a
b
 T

e
st M

D
D

 in
 g

ra
m

/cc (W
1
0
) =

   
 

P
a
g
e
 | 2

0
1
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1
 

 

SL 

      

2
 

 

Date of Collection of Sample 

      

3
 

 

Date of Testing 

      

4
 

 

Wt. (in Kg) 

      

5
 

 

No. of Specimen 

      

6
 

 

Size in cm/Area in cm2 

      

7
 

 

Compressive Strength  Obtained for 

Individual Bricks in Kg. per cm2 

      

8
 Average Strength in Kg/cm2 

      

9
 

Specified Compressive Strength in 

Kg/cm2 

      

1
0
 

 

Acceptability 

      

1
1
 

 

Sign. of Site Engineer with Date 

      

1
2
 

 

Contractor’s / Contractor's Representative 

Signature with Name & Date 

      

1
3
 

 

 

Action Taken / Remarks 

A
P

P
E

N
D

IX
 T

-X
V

 

T
E

S
T

 O
F
 T

H
E

 B
R

IC
K

 /
 B

R
IC

K
 T

IL
E

S
 F

O
R

 C
O

M
P

R
E

S
S

IV
E

 S
T

R
E

N
G

T
H

 

P
a
g
e
 | 2

0
2
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APPENDIX T-XVI 

 

 

 

ROAD ROLLER REGISTER 

 

SL Date Period Hours Description of 

Item Rolled 

Qty. of 

Area Rolled 

Theoretical Qty. / 

Area to be Rolled 

Signature of 

Site Engineer 

Signature of 

Contractor 

Remarks 

From To 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX T-XVII 

 

 

REGISTER FOR DISMANTLED MATERIAL 

Name of Work                                                                                      

Name of Division     

 

 

SL Date of 

Receipt 

Ref. to 

No. & 

Page 

of MB 

Full 

Particulars 

of Material 

giving Size 

etc. if 
any 

Openin 

g 

Balance 

Qty. 

Recd. 

Total Ref.  to its 

Disposal 

Whetherby Write 

off Sale  of 

Transfer to Other 
Works 

Qty. 

Issued or 

Disposed 

off 

Closin 

g 

Balance 

Dated 

Initial of 

the Site 

Enginee 

r 

Date of 

Verificatio 

n of 

Balance by 

Whom 
Verified 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

             

             

             

             

             



Volume II : Schedule II- Appendix -IV (Technical specifications of works) 

Page | 48 

 

 

 

 

 

APPENDIX T-XVIII 

 

 

 

REGISTER FOR BULKING OF 

SAND 

 

SL Date Of 

Testing 

Particulars  of 

Work Represented

 by 

Sample 

Qty. of 

Lot/Qty. of 

Material 

Height of 

Dry Sand 

(X) 

Height of Sand 

after Mixing 

Water (Y) 

Bulking of 

Sand 

(X/Y-1)x100 

Action 

Taken for 

Bulkage 

Signature 

of Site 

Engineer 

Signature 

of 

Contracto r 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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Name of Work 

 

 

BILL PROFORMA 

{On Letter Head Of Contractor} 

 

 

Date of Start 

APPENDIX T-

XIX 

   
 

Agreement No. Due Date of Completion 

 

 

Date of Preparation of Bill 

 

 

 

 

Name  Name   

Address   Address   

City           City      

State           State   

State Code  State Code      

GSTIN GSTIN (if Registered)    

 

 

Invoice Serial No.    

Date of Invoice    

HSN    

Description of Services      

 

SL Item 
No. 

Descriptio 
nof Items 

Unit Qty. 
as per 
Agt. 

Rate 

as 

per 

Agt. 

Qty. 

as per 

Pre. 

Bill 

Qty. 

as per 

this 

Bill 

Cumulativ 

eQty. 

Amt. as 

per 

Previou 

sBill 

Amt. 
as per 
this 
Bill 

Cumulativ 
eAmount 

1.            

 Total    

Grand Total    

 

 

 

Total Invoice Value (in figures) 

Total Invoice Value (in words) 

 

Amount of Tax Subject to reverse Charge : Nil 

Total Taxable Value  

Tax Rate 

CGST   %  

SGST   %  

IGST*   %  

Total Invoice Amount  

 

Signature Name of the Signatory                                                                                 

Designation / Status     

Details of Service Receiver Details of Service Provider 



Volume II : Schedule II- Appendix -IV (Technical specifications of works) 

Page | 50 

 

 

APPENDIX T-XX 

LIST OF MANDATORY TESTS- CWC Field Quality PLan 

 

 

SL Description of 

Material 

Test Ref. of

 IS 

Code/Specs 

for Testing 

Field / 

Laboratory 

Test 

Frequency of Testing 

1. Cement 

(Approve d 

Brand) 

Physical & 

Chemical 

Properties 

IS : 4031 Lab Initial Test-01 test for each brand

 of cement. 

Subsequently, 01 test for 200 

MT or part thereof for each 

brand. Cement should be of 

approved brand and each lot 

should be accompanied by 

manufacturer's  test 

certificates 

2. Reinforcement 

Steel (Approved 

Brand) 

Physical & 

Chemical 

Properties 

IS :1786 Lab Initial Test-01 test for each 

brand and each dia of 

reinforcement   steel , 

Subsequently - One test for 

every 25/35/45 MT or part 

thereof (As specified in Special 

condition of Contract Para 6.7) 

ReinforcementSteel should be of 

approved brand and each lot 

should be accompanied 

b 

y 
manufacturer's test 

certificates 

3. Water PH  Value, 

Chlorides, 

Sulphates, 

Alkalinity   Test, 

Acidity   Test, 

Suspended 

Matter, Organic 

Matter    and 

Inorganic Matter 

IS:3025 Lab Initial Test- Source  approval at 

commencement of  work and 

Subsequently- every six months 

or change of source. 

4. Coarse 

Aggregate - 

Building 

Works 

Gradation IS 2386 – I Field / Lab Minimum one test for every 50 
cum or part thereof. 

Deleteriou 
sMaterial 

IS 2386 – II Field / Lab 

Specific Gravity IS 2386 – III Field / Lab 

Crushing Value IS 2386 – IV Field / Lab 

Impact Value IS 2386 – IV Field / Lab 

10% Fine Value IS 2386 – IV Field / Lab 

5. Fine Aggregate 

- Building 

Works 

Organic 

Impurities 

Appendix 'A‘ 

of Chapter 3, 

CPWD 

Specifications 

Field Minimum one test for every 50 

cum or part thereof. 
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SL Description of 

Material 

Test Ref. of

 IS 

Code/Specs 

for Testing 

Field / 

Laboratory 

Test 

Frequency of Testing 

  Silt Content Appendix 'C' 

of Chapter 3, 

CPWD 

Specifications 

Field  

Bulking of Sand Appendix 'D' 

of Chapter 3, 

CPWD 

Specifications 

Field 

Gradation Appendix 'B' 

of Chapter 3, 

CPWD 

Specifications 

Field / Lab 

6. Coarse 

Aggregate - 

Road, 

Pavement 

Works 

Gradation IS 2386 – I Field / Lab One test for everyday's work 

Flakiness and 

Elongation 

Index 

IS 2386 – I Field / Lab Once for each  source  of supply 

and subsequently on monthly 

basis 

Deleteriou 
sMaterial 

IS 2386 – II Lab Once for each  source  of supply 

and subsequently on monthly 

basis 

Water 

Absorptio n 

IS 2386 – III Lab Once for each  source  of supply 

and subsequently on monthly 

basis 

Los Angeles 

Abrasion 

Value/Aggregat 

eImpact Value 

IS 2386 – IV Lab Once for each  source  of supply 
and subsequently on monthly 
basis 

Soundness IS 2386 – V Lab Before approving the 
aggregates and every month 
subsequently. 

Alkali 
aggregate 
reactivity 

IS 2386-VII, 
IS:456 

Lab Before approving the 

aggregates and every month 

subsequently. 

7. Fine 

Aggregate - 

Road, 

Pavement 

Works 

Gradation IS 2386 – I Field / Lab One test for everyday's work. 

Deleteriou 
smaterial 

IS 2386 – II Lab Once for each  source  of supply 
and subsequently on monthly 

basis. 

Water 
Absorptio n 

IS 2386 – III Lab Once for each  source  of supply 

and subsequently on monthly 

basis. 

Silt Content Appendix 'C' 

of Chapter 3, 

CPWD 

Specifications 

Field Once for each  source  of supply 

and subsequently on monthly 

basis. 
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SL Description of 

Material 

Test Ref. of

 IS 

Code/Specs 

for Testing 

Field / 

Laboratory 

Test 

Frequency of Testing 

8. Slump Test - 

Building 

Works 

 Appendix 'D' 

of Chapter 4, 

CPWD 

Specifications 

Field Minimum one  test  for  every 

20 cum of concrete or part 
thereof 

9. Slump Test - 

Pavement 

Works 

 IS 1199 Field One test per each dumper load 

at both Batching Plant Site and 

Paving Site initially when

 work starts. 

Subsequently, sampling may 

be done from alternate dumper. 

10. Cube Test 

(i) Reinforced 
Cement 

Concrete - 

Building 
works 

7 days and 28 
days 

Compressive 

Strength 

IS 516 Lab One sample of six cubes for 
every 50 cum or part thereof 

(ii) Pavement 

Quality Concrete  

(PQC) 

- 
Pavement Work 

Compressive 

Strength, Flexure 

Strength 

IS 516 Lab 2 cube set samples and 2 beam 

set samples per 150 cum or part 

thereof for each day 

production. 

11. Earthwork 

Control Test on 
Borrow Pits 

Gradation IS 2720 -IV Lab One or two tests  per  8000 cum 

Plasticity IS: 2720-V Lab  

Proctor Test IS 2720- VIII Lab  

Maximum Dry 

Density / 

OMC 

IS 2720-VIII Lab  

Deleteriou sContent  Lab As and when required by 
Engineer 

Moisture 

Content 

IS 2720-II Lab 250 cum 

Embankment 
under (OMC 
Conditions) 

Field Density IS 2720- 
XXVIII 

 250 cum 

Moisture 
Content 

IS 2720-II  250 cum 

12. Granular Sub- 

Base 

Gradation IS 2386-I Field / Lab Minimum 1 test per source and 
additional test after every 1000 

cum 

Water 
Absorptio n 

IS 2386-III Lab Minimum 1 test per source and 
additional  test  as required by 

Engineer 
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SL Description of 

Material 

Test Ref. of

 IS 

Code/Specs 

for Testing 

Field / 

Laboratory 

Test 

Frequency of Testing 

  Wet  Aggregate 

Impact Value 

test (if WA > 

2%) 

IS 5640 Lab As required by Engineer 

Aggregate 
Impact Value 

IS 2386-IV Lab Minimum 1 test per source and 

additional test after every 2000 

cum 

Atterberg's Limit IS 2720-V Lab Minimum 1 test per source and 

additional test after every 1000 

cum 

Maximum Dry 
Density / 
OMC 

IS 2720-VIII Lab Minimum 1 test per source and 

additional  test  as required by 

Engineer 

Moisture Content 
prior to 
compaction 

IS 2720-II Field Minimum 1 test every 400 
cum 

Field Density IS 2720- 

XXVIII 

Field one test per 2000 Sqm or part 

thereof 

Deleteriou 
sMaterial 

IS 2720- 
XXVII 

Lab Minimum 1 test per source and 

additional  test  as required by 

Engineer 

CBR IS 2720-XVI Lab Minimum 1 test per source and 

additional  test  as required by 

Engineer 

13. Water Bound 

Macadam 
Gradation IS 2386-I Field / Lab Minimum 1 test per source and 

additional test after every 500 

cum 

Aggregate Value
 or 

Aggregate Impact 

Value 

IS 2386-IV 
or IS5640 

Lab Minimum 1 test per source and 
additional test after every 500 

cum 

Combine 
d 
Flakiness 

IS 2386-I Lab Minimum 1 test per source and 
additional test after every 500 

cum 

Los Angles IS 2386-IV Lab Minimum 1 test per  source and 

additional test after every 500 

cum or part thereof 

14. Wet Mix 

Macadam 
Gradation IS 2386-I Field / Lab Minimum 1 test per source and 

additional test after every 500 

cum 

Water 
Absorptio n 

IS 2386-III Lab Minimum 1 test per source and 

additional  test  as required by 

Engineer 
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SL Description of 

Material 

Test Ref. of

 IS 

Code/Specs 

for Testing 

Field / 

Laboratory 

Test 

Frequency of Testing 

  Soundness (if 

WA > 2%) 

IS 2386-V Lab 
As required by Engineer 

Atterberg's Limit 

of Portion of 

Aggregate 

Passing  425 

micron Sieve 

IS 2720-V Lab Minimum 1 test per source and 
additional test after every 500 
cum or part thereof 

Aggregate 

Impact Value 

IS 2386-IV or 

IS 5640 

Lab Minimum 1 test per source and 

additional test after every 500 

cum 

Maximum Dry 
Density / 
OMC 

IS 2720-VIII Lab Minimum 1 test per source and 

additional  test  as required by 

Engineer 

Combined 

Flakiness and 

Elongation 

Indices 

IS 2386-I Lab Minimum 1 test per source and 

additional test after every 500 

cum 

Moisture 
Content 

IS 2720-II Field Minimum 3 tests per day 

Field Density IS 2720- 

XXVIII 

Field One set of three tests per2000 

sqm or part thereof 

15. Bitumen As prescribed 
inIS 73 

As 

prescribe 

din IS 73 

Lab As required by the 
Engineer-in-charge 

16. Dense Bituminous 

Macadam / 

Bituminous 

Concrete 

Quality of 
Binder 

IS 73 Lab As required 

Los Angles 

Abrasion Value 

/ Aggregate 
Impact Value 

IS 2386-IV Lab 100 cum 

Stripping Value IS 6241 Lab 100 cum 

Water 

Absorptio n 
IS 2386-III Lab 100 cum 

Flakiness Index IS 2386-I Lab One test for 100 cum. 

Sieve  Analysis

 for 

Filler 

IS 2386-I Lab One test  for  each consignment 
subject to minimum one test per 
5 cum 

Mix Grading IS 2386-I Lab One set of test on individual 

constituent and mixed 

aggregates  from  dryer  of each 

100 tonnes of mixed subject to a 

minimum of two sets per plant 

per day 
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SL Description of 

Material 

Test Ref. of

 IS 

Code/Specs 

for Testing 

Field / 

Laboratory 

Test 

Frequency of Testing 

  Stability of Mix ASTM D- 
1559 

Lab Three Marshal Specimen per 100 

tonnes of mix, subject toa 

minimum of two sets being 

tested per plant per day 

Binder Content  Field Minimum 2 tests per day 

Thickness, 

Density of 

Compacte 

dLayer 

Appendix 
‘B’ of 
CPWD 

Specificatio n 

Field One test of 3 samples per 500 
sqm 

17. Brickwork / 

Brick Tiles / 

Sewer Brick / 

Burnt Clay 

Perforated 

Building Bricks 

Dimension Appendix 

A, B, C & 

D 

of Chapter 6 

ofCPWD 

Specifications 

Lab Minimum one test for every 
50000 bricks or part thereof 

Compressiv 
eStrength 

Lab 

Water 

Absorptio n 
Lab 

Efflorescence Lab 

18. Stone Work Water 

Absorptio n 
IS 1124 Lab Minimum one  test  for  every 

200 sqm / 100 cum or part 

thereof 

Transverse 
Strength 

IS 1121 – II 

Resistance to 
Wear 

IS 1706 

Durability IS 1126 

19. Marble Moisture 

Absorptio n 
IS 1124 Lab Minimum one test for every 100 

sqm or part thereof 

Hardness Test Mho’s Scale 

Specific Gravity IS 1122 

20. Granite Moisture IS 1124 Lab Minimum one test for every 100 
sqm or part thereof 

Specific Gravity IS 1122 

21. Structural 

Steel (other 

than PEB) 

Tensile Strength IS 1599 Lab Minimum one test for  every 20 

tonnes or part thereof per source

 and also 

manufacturer's   test 
certificates for each 
consignment 

Bend Test 

22. Steel Tubular 

Pipes 
Tensile Test IS 1608 Lab Minimum one test for every 8 

tonne or part thereof per source

 and also 

manufacturer's   test 
certificates for each 

consignment 

Bend Test IS 2329 

Flattening Test IS 2328 

23. M-40/50 Grade Cement Concrete Paver Blocks 
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SL Description of 

Material 

Test Ref. of

 IS 

Code/Specs 

for Testing 

Field / 

Laboratory 

Test 

Frequency of Testing 

(i) M-40/50 Grade 

Pre-Cast 

Concrete 

PavingBlocks 

Compressiv 
eStrength 

As per IS 
Code 15658 

Field / Lab Minimum one test for every 
50000 bricks or part thereof 

Water 

absorptio n 
As per IS 

Code 15658 

Field / Lab 

Dimensions As per IS 
Code 15658 

Field / Lab 

(ii) Sand for 
Bedding Layer 

Percentage of 

Deleterious 

material 

IS 2386 Lab Minimum one test for every 50 
cum or part thereof 

Particle Size 
Distribution 

As per 

Technical 

specificatio n 

Field / Lab 

Silt Content As per 

Appendix 'C' 

of Chapter 3 of

 CPWD 
Specification 
s 

Field 

Moisture 
Content 

IS 2720 Field 

(iii) Sand for Joint 
Filling 

Particle Size 
Distribution 

As per 

Technical 

Specificatio n 

Field / Lab Minimum one test for every 50 
cum or part thereof. 

Note : For items not covered above may be dealt with as per the Technical Specifications in the 

contract / mandatory tests will be carried out as per CPWD’s Specification 
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APPENDIX T-XXI 

                                                                    LIST OF APPROVED MAKES 

 

The CWC reserves the right to select any of the brands indicated in the list of approved makes. The 

Tenderer shall quote his rates on the basis of the price of quality and grade of product of the brand/make 

stipulated in the item of works as described in BOQ & Specification as well as in the list of approved makes. 

The contractor cannot claim extra if CWC changes the make but within the list of approved makes. However 

other equivalent manufacture may be considered with prior approval of Engineer due to issue of local 

availability. 

Final approval of Make will be as decided by Engineer authorized by Corporation. 

 

CIVIL WORKS 

 

SL.NO

. 

ITEM MAK

E 

1 GREY CEMENT OPC-43 Grade Produced from major plants of following brands: ACC, 

Ultra Tech, Ambuja, Shree Cement, Lafarge Duraguard 

cement, Birla, Chettinad Cement, 
Ramco cement, India Cement, JSW Cement 

2 WHITE CEMENT JK, BIRLA 

3 REINFORCEMENT SAIL, TISCO, RINL (VIZAG), TATA, JSW Neo 

4 STRUCTURAL STEEL TATA, SAIL, Jindal steel , RINL. 

5 Structural Steel- Truss pipes 

(RHS/CHS/SHS sections) 

TATA, APPOLO, SAIL, JINDAL 

6 Galvalume Sheets TATA BlueScope, JSW Colouron/ JSW Steel 

7 Self-drilling/ tapping Zinc plated 

screws size 5.5x55mm for Galvalume 
sheets 

HILTI or equivalent 

8 PUF Panel Sheets make- TATA BlueScope / JSW -Zn al alloy 

steel sheet 

9 CONCRETE ADDITIVE FOSROC, CICO-TL, SIKA 

10 FLUSH DOORS GREEN, DURO, CENTURY, SWASTIK, KIT PLY, 

ALPRO 

11 FIRE CHECK DOORS GLOBAL FIRE PROTECTION COMPANY, 

RADIENT SAFE FIRE DOORS, GODREJ; 

NAVAIR; SHAKTI 
Horman, Gandhi Automation 

12 PLYWOOD / BLOCK BOARD / 

SOFT BOARD 

ANCHOR, DURO, MERINO, GREEN, 

CENTURY, KITPLY, ALPRO 

13 PRELAMINATED

 PARTICL

E BOARD 

NOVAPAN, ANCHOR, MERINO;

 BHUTAN BOARD, KITLAM. 

GREEN LAM 

14 LAMINATES CENTURY, ROYAL CHELLENGE,

 MERINO, GREENLAM, DURO, 

AMUL 

15 ADHESIVE FOR WOOD WORK DUNLOP, FEVICOL, VAMICOL, PIDILITE 

16 POLYRETHANE SEALANT MBT, CHOKSEY, CHEMATAL RAI, FOSROC, 

PIDLITE 

17 ALUMINIUM SECTIONS 

EXTRUDED 

JINDAL, HINDALCO, ALUPURE, FINESTA 

18 STAINLESS STEEL SALEM, JINDAL’ CAVELIER 
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SL.NO

. 

ITEM MAKE 

19 EXPANSION, FASTENERS FISCHER, HILTI, ANCHORS 

20 FLOAT GLASS         MODI GUARD, SAINT GOBAIN, ASAHI 

21 CERAMIC TILES NITCO, KAJARIA, SOMANI, ORIENT, Johnson (only 

premium/first quality) 

22 VITRIFIED PORCELINE TILES NAVEEN DIAMOND TILES, KAJARIA, NITCO, BELL, 

MARBONITE, BOSS PROFILES, RESTILE, JOHNSON, 

SOMANI (only premium/first quality) 

23 TERRAZZO TILES NITCO, MODERN, HINDUSTAN 

24 CEMENT CONCRETETILES 

DESIGNER TILES 

UNISTONE, ULTRA, EUROCON, TERRA FIRMA 

25 SYNTHETIC ENAMEL PAINTS BERGER (LUXOL GOLD), ASIAN (APCOLITE), ICI 

DULUX (GLOSS), NEROLAC (FULL GLOSS HARD 

DRYING) 

26 OIL BOUND DISTEMPER ASIAN (TRACTOR), BERGER (BISON), 

NEROLAC (SUPER ACRYLIC) 

27 CEMENT PAINT SNOWCEM PLUS, BERGER (DUROCEM 

EXTRA), NEROLAC (NEROCEM WITH 

TITANIUM) 

28 PLASTIC EMULSION PAINT ICI, ASIAN , NEROLAC 

29 OTHER PAINTS/PRIMERS ICI DULUX, ASIAN, BERGER, NEROLAC 

30 TEXTURED COATING UNITILE, SPECTRUM, HERITAGE 

31 DOOR FITTINGS GODREJ, EVERITE, SIGMA, OPEL, DOORSET, 

PALLADIUM 

32 LOCKS EVERITE, GODREJ, HARRISON, YALE 

33 NON METALLICHARDENER 

COMPOUND 

FOSROC, CICO, SIKKA 

34 ROLLING SHUTTER (Galvalume/ 

POWER OPERATED)/ DOCK DOOR 

GANDHI AUTOMATION, SHAKTI HORMANN 

35 POLYSULPHIDE SEALANT PIDLITE, FOSROC. CHOKSEY, CHEMATAL RAI 

36 ALUMINIUM Bldg. Expansion 

Joint 

VEXCOLT, WATSON BOWMAN, ACME, C/S 

EXPANSION JOINT, Z-TECH INDIA, J. SONS, 

METCO. 

37 Aluminium Composite panels ALUCOBOND, RENOBOND, ALSTRONG, DURA 

BUILD 

38 Tile Joint Filler “ROFF RAINBOW TILE MATE” OF ROFF 

CONSTRUCTION CHEMICALS PVT. LTD. WINSIL 

20/SILICON SEALANT OF GE BAYER 
SILICON, MATRIX GROUP. 

39 Silicone Sealants GE BAYER SILICONE/DOW CORNING/WACKER/ 3M 

40 Polyurethane Paint MRF 

41 Wax Polish RECKITT & COLMAN 

42 Melamine ICI DULUX, TIMBERSTONE MELAMINE 

COATING 
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43 Silicon Water Repellent 

Solution 

GE BAYER SILICON(I) P LTD., METROARK P LTD. 

OR “SILICON WATERPELLER” BY STP LTD 

“NISIWA-SH” OF MC-BAUCHEME (I) P LTD., 
“TECHREPEL” OF CHOKSY CHEMICALS P LTD. 

44 Gypsum Ceiling INDIA GYPSUM, GYP ROC, ARMSTRONG, USG 

BORAL 

45 Mineral Fibre Tiles ARMSTRONG, AMF, INSULA, GYPROC 

46 Laminated Wooden Flooring KRONO, PERGO, HARO, BERRY, ARMSTRONG, 

MIKASA, WELSPUN 

47 Venetian Blinds MAC DÉCOR, VISTA, MARVEL 

48 PVC Flooring POLYFLOR, LG, WONDERFLOOR 

49 MDF Board NUWUD, URO, CENTURY 

50 A. Vitreous china sanitary ware CERA, HINDWARE, ROCA, KOHLER, jaquar 

51 Seat cover (heavy duty) SAME AS PER SANITARY WARE MAKE 

52 Stainless steel sink PRESTIGE, KINGSTON,

 NEELKANTH, JAYANA 

53 Auto urinal flush system AOS AUTO ROBO FLUSHING

 SYSTEM, TOSHI, UTEC SYSTEM 

54 Sensor operated flush valve, 

W.B. pillar tap / mixer, soap 

dispenser 

AOS AUTO ROBO FLUSHING

 SYSTEM, TOSHI, UTEC SYSTEM, 

IDROLL 

55 Hand drier KOPAL, ATMAS, UTEC SYSTEM, TOSHI, 

EURONICS 

56 CP Brass Fittings and toilet 

accessories 

JAQUAR, HINDWARE, KOHLER, CERA, ROCA 

57 Angel valve with fitter JAQUAR, HINDWARE, KOHLER, CERA, ROCA 

58 GI Pipes (IS : 1239 and IS : 3589) TATA STEEL, JINDAL , PRAKASH-SURYA 

59 GI pipes fittings UNIK, ZOLOTO,KS, R BRAND, 

60 PVC pipe SUPREME, ASTRAL, FINOLEX, PRINCE 

61 Gm / forged brass values LEADER, ZOLOTO, RB IBP 

62 Sluice Valves / Non return valves KIRLOSKAR, INDIAN VALUE

 COMPANY, KALPANA 

63 Butterfly valve AUDCO, KSB, ZOLOTO, DANFOSS 

64 Wafer type check valve ADVANCE, KIRLOSKAR 

65 Pressure reducing valve LEADER, ZOLOTO, RBM, FLOMATIC 

66 Air release value ZOLOTO, OR,RBM 

67 Storm water drainage sump pumps KIRLOSKAR, CROMPTON 

68 Sewage handling pumps KIRLOSKAR, CROMPTON 

69 Drinking water cooler USHA (SHRIRAM AQUA COOLER), BLUE 

STAR, VOLTAS, SIDHWAL 

70 Borewell pump KIRLOSKAR, CROMPTON, V-GUARD 

71 water tank PVC SINTEX, ASTRAL 

72 Welding rods ADVANI, VICTOR OR EQUIVALENT

 ISI MAKE 

73 Concealed Cistern VIEGA, GEBRIT 
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74 CP Waste, spreaders, urinal JAQUAR, CERA, HINDWARE, ROCA 

75 Soil, Waste & rain water pipes & 

fittings UPVC 

JAIN, SUPREME, FINOLEX 

76 CPVC pipes & fittings/UPVC pipes 

& fittings 

AASHIRVAD FLOWGUARD,

 ASTRAL FLOWGUARD 

 

 

ELECTRICAL WORKS 

SR. 

NO. 

                                                   

ITEMS 

M

A 

KE 

1 PVC CONDUIT BEC/ AKG / PRECISION / LAPP / PLAZA/ FINOLEX 

2 FLEXIBLE CONDUIT HENSEL / LEGRAND / TRINITY TOUCH / LAPP 

3 BACKELITE SHEET HYLAM / FORMICA / GREEN / LAM 

4 1.1 KV PVC INSULATED 

FRLS COPPER WIRE (ISI 

MARKED) 

FINOLEX / HAVELLS / POLYCAB 

5 1.1 KV PVC / XLPE INSULATED L. 

T. CABLE (ISI MARKED) 

FINOLEX / POLYCAB/ HAVELLS / KEC/KEI 

6 11 KV PVC / XLPE INSULATED 

HT CABLE (ISI MARKED) 

GLOSTER / HAVELL’S / POLYCAB / KEI / FINOLEX 

7 TELEPHONE CABLE SKY TONE / NATIONAL / FINOLEX / HAVELL’S 

8 TV COAXIAL CABLE SKY TONE / NATIONAL / SHYAM / HAVELL’S 

9 CONTROL & 

INSTRUMENTATION CABLE 

SKY TONE / NATIONAL / LAPP / ANCHOR 

10 COMPUTER CABLE LUCENT / AVAYA / LEGRAND / AMP / ANCHOR / 

SYSTIAMX 

11 CABLE JOINTING KITS RAYCHEM / M. SEAL / JAISON / 3M 

12 CABLE GLAND GRIP WELL / EMI / COMET / LEGRAND / 

HENSEL / TRINITY TOUCH 

13 THIMBLES DOWELLS 

14 CABLE TRAY MODERN / VENUS / SLOTOO / 

PILCO/PROFAB/AKG/CHOCK 

STORAGE/CTM 
(Engg.) 

15 MODULAR TYPE SWITCHES 

AND SOCKET OF ALL 

RATINGS 

MK / CLIPSAL / NORTH WEST / LEGRAND / 

TOYOMA / SSK / CRABTREE / THANES 

(HAVELLS)/ SIEMENS/ABB/ ANCHOR 

16 L.T. ACB L & T GE POWER / SIEMENS / ABB / CROMPTON 

17 MCCB L & T / SIEMENS / LEGRAND / ABB / 

SCHNEIDER/ STANDARD / HAGER 

18 SWITCH FUSES UNIT / FUSE 

SWITCH UNIT 
G.E. POWER / SIEMENS / L & T / CONTROL & 

SWITCH GEAR/ STANDARD/SPC ELECTROTECH 

PVT. LTD. 

19 HRC FUSES GEC / L & T / SIEMENS / ADHUNIK/STANDARD 

20 BUS TRUNCKING / RISING MAIN SCHEINDER ELECTRIC / GE POWER / 

GODREJ / CONTROL & SWITCH GEAR CO. 

LTD / CPRI APPROVED VENDORS /L&T /SPC 
ELECTROTECH PVT. LTD 

21 MCB DISTRIBUTION BOARD L & T / HAGER / LEGRAND (MDS) / SIEMENS / GE 

/ ABB/ HAVELLS / STANDARD 

22 POLYCARBONATE MCB DB HENSEL / LEGRAND / STANDARD 
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23 MCB, ISOLATOR, RCCB ELCB 

(OF ALL RATINGS) 

L & T / HAGER / LEGRAND / SIEMENS / GE 

/ ABB / HAVELLS / STANDARD / SCHNEIDER 

24 METAL CLAD SHEET STEEL 

ENCLOSURE SOCKET / PLUG BOX 

CROMPTON / L & T / HAGER /STANDARD 

25 CAPACITOR GENERAL ELECTRIC / L & T / SIEMENS / EPCOS / 

CROMPTON / ABB / HAVELLS 

26 CONTROL GEAR (CONTACTOR’S 

& 

O/L RELAY) 

L & T / GE POWER / SIEMEN’S / CROMPTON / 

SCHNEIDER /ABB 

27 PROTECTION RELAYS G.E. / ALSTHOM / EASUN / REYROLTS – 

RELAY / MYSORE ELECTRIC INDUSTRIES / L & 

T 

28 METERS (INSTRUMENTS) L & T / (RISHAB) AUTOMATIC ELECTRIC / IMP / 

ENERCON / TRINITY 

29 ENERGY METER HAVELLS / L & T / SECURE / HPL SOCOMAC / 

ADHUNIK 

30 INDICATION LAMPS & C.T. VAISHNO / L & T / RASS, CONTROLS 

31 DOL STARTER L & T / SIEMENS / GE POWER 

32 11 KV SWITCH GEAR / VCB CROMPTON / SIEMENS / ABB/ L&T / HAGER / 

SCHNEIDER 

33 TAG BLOCK KRONE / ISI / ERICSON 

34 M.S. STEEPED TUBULAR POLE ASPL OR APPROVED EQUIVALENT / 

ADVANCE STEEL TUBE 

35 CEILING FANS GE / BAJAJ / CROMPTON / USHA / HAVELLS 

36 EXHAUST / AXIAL FLOW / 

VENTIALATION FAN 

G.E. / CROMPTON GREAVES / BAJAJ / KHAITAN/ 

USHA 

37 LIGHT FIXTURE / FITTINGS AND 

LAMPS 

PHILIPS / CROMPTON / BAJAJ / HAVELLS 

38 MANUAL CALL POINT AGNI / ALERT / NOVAFR / SYSTEM SENSOR / KAC 

/ GAC 

39 RESPONSE INDICATOR AGNI / ALERT / NOVAFR / SYSTEM SENSOR 

40 TRANSFORMER CROMPTON / ABB / NGEF / KIRLOSKAR / 

POWER WARE/ ALSTOM/UNIVERSAL 

41 ENGINE (DG SET) KIRLOSKAR / CUMMINS / CATERPILLAR 

42 LT PANELS SIEMENS/CONTROL & SWITCH GEARS LTD./SPC 

ELECTROTECH PVT. LTD/Adlec/ADI/L&T 

43 ELEVATOR /Lift (imported) MITSUBUSHI / SCHINDLER/ OTIS / JOHNSONS / 
KONE 

44 SMOKE DETECTORS (BOTH 

IONIZATION AND OPTICAL) 

APOLLO / BASCH(BOSCH)/ NOTIFIER / 

COOPER/ EDWARDS / SIEMENS / TYCO 

45 RISE HEAT DETECTOR APOLLO / BASCH(BOSCH)/ NOTIFIER / 
COOPER/ EDWARDS / SIEMENS / TYCO 

46 FIRE ALAM PANELS APOLLO / BASCH(BOSCH)/ NOTIFIER / COOPER/ 
EDWARDS / SIEMENS / TYCO 

47 DUCT CASTING UNIT APOLLO / SYSTEM SENSUR / SAFEWAY 

48 BATTERY EXIDE / YUASA / AMAR RAJA / AMARON 

49 SPEAKER BOX GAC / DAKSH 

50 AMPLIFIER LMT & SPEAKER PHILIPS / AHNIYA 

51 DIESEL ENGINE CUMMINS / KIRLOSKAR / CATERPILLAR 

52     PUMP KIRLOSKAR / KSB / MATHER’S PLATT 
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53 MOTOR ABB / SIEMENS / CROMPTON GREAVES / 

KIRLOSKAR 

54 BAILER THERMAX / ECOFLAM 

55 HOT WATER STORAGE TANK AS APPROVED BY ENGINEER-IN-CHARGE 

56 ALTERNATOR (DG SET) KIRLOSKAR / CROMPTON / STAMFORD / AVK 

60 Selector Switches KAYCEE, L & T 

 

 

 

 

FIRE FIGHTING WORK 

 

S.NO DETAIL OF 

EQUIPMENT/MATERIA

L 

APPROVED MAKES 

/ 

MANUFACTURERS 

1. FIRE HYDRANT VALVES MINIMAX, SUPEREX, NEWAGE 

2. FIRE HOSE PIPES JAYSHREE, NEWAGE, SUPEREX 

3. FIRST AID FIRE HOSE REELS MINIMAX, NEWAGE, SUPEREX 

4. SPRINKLERS TYCO, SPRARY SAFE 

5. PRESSURE SWITCH INDFOSS/SWITZER 

6. VIBRATION ISOLATOR RESISTOFLEX, DUNLOP, KUNWAL 

7. CURRENT TRANSFORMER AE, KAPPA 

8. INDICATING LAMPS SIEMENS 

9. SELECTOR SWITCH KAYCEE, SALZER 

10. MS/GI PIPES TATA, JINDAL, SURYA, APPOLO 

11. CI BUTTERFLY VALVES AUDCO, ZOLOTO, C&R 

12. CI DOUBLE FLANGED NRVs KIRLOSKAR, DRIP,  CASTLE,  INTER 

VALVE, ZOLOTO 

13. GATE VALVE LEADER, ZOLOTO, SANT 

14. BALL VALVE AUDCO, ZOLOTO TBS 

15. CLEAR WATER PUMPS KIRLOSKAR, BEACON, KSB 

16. SUMP PUMPS JS, KSB, HOMA, KIRLOSKAR 

17. FIRE EXTINGUISHERS MINIMAX, SAFEX, SUPEREX 

18. FIRE FIGHTING FIRST AID HOSE 
REEL 

TUBING 

MITRA DUNLOP, JYOTI 
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SCHEDULE III 

 

PRICE/ COMPENSATION SCHEDULE 

 

1. Levy/Taxes Payable by Contractor 

(i) GST, Building and other Construction Workers Welfare Cess or any other Tax, Levy or Cess in 
respect of input for or output by this contract shall be payable by the contractor. The Corporation 
shall not entertain any claim whatsoever in this respect except as provided under Clause 18.7. of 

Schedule II 

(ii) The contractor shall deposit Royalty and obtain necessary permit for supply of the red bajri, stone, 
kankar etc. from local authorities. 

(iii) If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable 
by the Corporation and does not any time become payable by the contractor to the State Govt., Local 
Authorities in respect of any material used by the contractor in the works, then in such a case, it shall 
be lawful to the Corporation and it will have the right and be entitled to recover the amount paid in 
the circumstances as aforesaid from dues of the contractor under any contract with Corporation. 

Important Instructions on Prices: 

1. Specifications as published by CPWD for Civil, E& M works (latest including UpToDate correction slips) 

for building works and MORTH specifications for Road works shall be used for executing the work. 

Works for which CPWD specifications are not available, the same shall be carried out in accordance 

with GCC. 

2. Schedule A consists of miscellaneous item of works consisting of following: 

(i) DSR Civil 2021 and Market Rates (MR) Civil 

(ii) DSR (E & M) 2022 and Market Rates (MR) E&M 

(iii) General Maintenance Works and Services (GMWS) consisting Horticulture Works and 

Housekeeping Services. 

 

3. Items of work in schedule are the works which are most likely to be executed under the contract. But items 

not covered under the schedule may also be taken up as per site requirement and need. Rates of such 

item shall be decided as per relevant clauses of GCC. 

 

4. DSR and MR Civil item rate consists of 1% Water charges, GST 12% and labor cess 1% 

MR item rates are based on Analysis of most similar items of DSR, Labor rates as in DSR 2021 (civil) 
and most reasonable Market rate of material, sundries/T&P as per DSR 2021 (Civil). 

 

5. DSR and MR Electrical item rate consists of GST 12% 

MR item rates are based on Analysis of most similar items of DSR, Labor rates as in DSR 2022 (E&M) 

and most reasonable Market rate of material, Sundries/T&P as per DSR 2022 (E&M). 

6. General Maintenance Works & Services (horticulture /Housekeeping Services) (GMWS) item rate 

consists of 1% Water charges, GST 12%. 

7. Contractor shall quote a uniform percentage, called contractor percentage (CP) applicable to all items 

mentioned in the sub-schedule including DSR and MR Items. He may quote uniform or different CP 

for each sub schedule but quote for each sub schedule is mandatory otherwise Price bid shall be 

summarily rejected. 

8. Contractor shall quote his rates considering contribution towards ESI/EPF as per prevailing act 

and rules, 18 % GST and labor CESS (BOCW), as  applicable  as  per prevailing tax  regime and 

no extra GST/ CESS /Additional sum  on account of ESI/EPF shall be payable except as per cl 

18.7 of Schedule II. 

9. The Total Amount quoted for each sub schedule (A. I, A.II & A.III) shall be calculated by Multiplying 

quoted CP with estimated Amount of that sub-schedule. 

10. Total for each sub schedule (A. I, A.II and A.III) shall be done to arrive Gross Tendered Amount 

(GTA). The bidder who has quoted the lowest Gross Tendered Amount (GTA) shall be L1 bidder. 
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11.  The CP quoted for Civil works in respective sub schedule (A.I) shall also be applicable for all other 

Civil works/items whether mentioned in these sub schedule or not but mentioned in DSR Civil 2021 

and also on items not mentioned in DSR 2021 (Civil) ie Other Market rates Items of Civil works and 

Rates of such items shall be decided as per Procedure given in Contract. 

12. The CP quoted for E&M works in respective sub schedule (A.II)  shall also be applicable for all other 

E&M works/items whether mentioned in these sub schedule or not but mentioned in DSR E&M 2022 and 

also on items not mentioned in DSR 2022 (E&M) ie Other Market rates Items of E&M works and Rates 

of such items shall be decided as per Procedure given in Contract. 

13. The CP quoted for General Maintenance Works & Services in respective sub schedule (A.III) shall also 

be applicable for all other similar nature General Maintenance Works/ Housekeeping services if not 

mentioned in this sub schedule and Rates of such items shall be decided as per Procedure given in 

Contract. 

 

14. Where rate/percentage rate is asked for, tenderer should quote in figures. In E- Tender, values in words 

are not acceptable. Tenderer should note that noncompliance of above, may lead to rejection of their 

tender. 

 

15. Items given in price schedule are just to give an ideaof work involved. CWC reserves the right to delete 

any item from price schedule or operate any other items scheduled in the latest DSR (at the time of 
tender publishing) or non-schedule item (market rates item) without any limit of variation to 

complete the work. The payment of DSR items/MR items shall be made at the accepted Contractor 
Percentage (CP) above/below/at par of DSR /MR quoted in respective sub schedule and in terms 

of relevant clause of SCC/GCC. 

 

16. Tenderers are required to quote their rate in percentage only in the excel  sheet  designed for quoting 

rates in the uploaded tender on the tender website. 

 

17. Tenderer is required to dump/stack and neatly level, dress all excavated material as per the instruction 

of Warehouse Manager / Engineer at site, for use in the work. Contractor is not supposed to take any 

excavated material out of site without permission of CWC Warehouse Manager / Engineer. 
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Schedule-A 

• Sub schedule A. (1): Items based on DSR 2021 (with up-to-date correction slips) and Non-

Scheduled Items for civil works, 

Name of Work: Execution of Miscellaneous Repair /Maintenance, upgradation and 

Construction works  of central warehouses Maligaon On Annual rate 

Contract basis. 

 

NIT Number NO-E NIT_CWC/RO_GHY/ENGG/AMC-09/23-24 

Total Estimated Amount (Rs.) for 

works/services covering          this

 Sub- 

Schedule- 

     
       Rs. 60.77 Lakh 

 

 

 

S/N 

 

 

Description ofWork 

Contractor Percentage (CP) 
% Quote by Bidder(In Fig) 

Above/Below/ 

At Par of rates - 

mentioned in Price 

Schedule 

 

% Fig 

    

1 Price Schedule: 

• Items mentioned at 

Sub   Schedule A(1): 

• Items based on DSR 

2021 for civil works, 

• Non-Scheduled 

Market rate Items of 

Civil work. 

  

 Tendered Amount Basedonabove Quote: 

Estimated Amount x Contractor 

Percentage 

Rs. (In figure)  

 

Important Note: 

 

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE 

QUOTED IN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED 

TENDERON THE TENDER WEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT 

BE CONSIDERED FOR PRICE EVALAUTION AND WILL BE NULL AND VOID TO THIS EFFECT 
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Schedule-A 

Sub schedule A. (II): Items based on DSR 2022 (with up-to-date correction slips) 

and Non-Scheduled Items for E&M Works, 

Name of Work: Execution of Miscellaneous Repair /Maintenance, upgradation and 

Construction works  of central warehouses Maligaon On Annual rate 

Contract basis. 

 

NIT Number NO-E NIT_CWC/RO_GHY/ENGG/AMC-09/23-24 

Total Estimated Amount 

(Rs.) for works/services 

covering          this Sub- 

Schedule- 

        
      Rs. 19.13 Lakh 

 

 

 

S/N 

 

 

Description ofWork 

Contractor Percentage (CP) 
% Quote by Bidder(In Fig) 

Above/Below/ 

At Par of rates - 

mentioned in Price 

Schedule 

 

% Fig 

    

1 Price Schedule: 

• Items mentioned at 

Sub   Schedule A(II): 

• Items based on DSR(E 

&M) 2022 for 

Electrical works 

• Non-Scheduled Market 

rate Items of E&M 

work. 

  

 Tendered Amount Basedonabove Quote: 

Estimated Amount x Contractor 

Percentage 

Rs. (In figure)  

 

Important Note: 

 

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE 

QUOTED IN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED 

TENDERON THE TENDER WEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT 

BE CONSIDERED FOR PRICE EVALAUTION AND WILL BE NULL AND VOID TO THIS EFFECT 
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Schedule-A 

Sub schedule A. (III): Items for General Maintenance Services -Horticulture Works and 

Housekeeping Services. 

Name of Work: Execution of Miscellaneous Repair /Maintenance, upgradation and 

Construction works  of central warehouses Maligaon On Annual rate 

Contract basis. 

 

NIT Number NO-E NIT_CWC/RO_GHY/ENGG/AMC-09/23-24 

Total Estimated Amount 

(Rs.) for works /Services 

covering          this Sub- 

Schedule- 

    
     Rs. 4.14 Lakh 

 

 

 

S/N 

 

 

Description ofWork 

Contractor Percentage (CP) 
% Quote by Bidder(In Fig) 

Above/Below/ 

At Par of rates - 

mentioned in Price 

Schedule 

 

% Fig 

    

1 Price Schedule: 

• Items mentioned at 

Sub   Schedule A(III): 

• Items for General 

Maintenance Works & 

Services consisting 

Horticulture works and 

House Keeping 

Services. 

  

 Tendered Amount Basedonabove Quote: 

Estimated Amount x Contractor 

Percentage 

Rs. (In figure)  

 

Important Note: 

 

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE 

QUOTED IN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED 

TENDERON THE TENDER WEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT 

BE CONSIDERED FOR PRICE EVALAUTION AND WILL BE NULL AND VOID TO THIS EFFECT 
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Schedule-A 

Price Bid- Summary Sheet 

Name of Work: Execution of Miscellaneous Repair /Maintenance, upgradation and 

Construction works  of central warehouses Maligaon On Annual rate Contract 

basis. 

 

NIT Number NO-E NIT_CWC/RO_GHY/ENGG/AMC-09/23-24 

Total Estimated Amount 

(Rs.) for works/services. 

 
   Rs. 84.04 Lakh 

 

 

 

S/ 

N 

 

 

Description 

Estimated 

Amount (Rs.) 

Contractor Percentage 

(CP) Quoted Above/ 

Below/At Par of rates - 

mentioned in Price 
Schedule 

Tendered Amount 

(Rs.) 

1 Price Sub Schedule A.I 60.77 Lakh   

2 Price Sub Schedule A.II 19.13 Lakh   

3 Price Sub Schedule A.III 4.14 Lakh   

 Sub Total Rs.  -  

 Gross Tendered Amount (GTA) Rs.  

 

Important Note: 

 

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE 

QUOTED IN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED 

TENDERON THE TENDER WEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT 

BE CONSIDERED FOR PRICE EVALAUTION AND WILL BE NULL AND VOID TO THIS EFFECT. 
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Sub schedule A. (I) 

SCHEDULE OF QUANTITY 

  DETAILS OF ITEMS Unit  Rate DSR 2021 

1 

Removing white or colour wash by scrapping and sand 

papering and preparing the surface smooth including 
necessary repairs to scratches etc. complete 

Sqm 16.35 13.88,P-286 

2 

Wall painting with acrylic emulsion paint, having VOC 
(Volatile Organic Compound ) content less than 50 grams/ 

litre, of approved brand and manufacture, including applying 
additional coats wherever required, to achieve even shade and 
colour.Two coats 

Sqm 121.55 13.83.2,P-286 

3 
White washing with lime to give an even shade : 13.87.1 Old 
work (two or more coats) Sqm' 19.00 13.87.1,P-286 

4 
Painting with synthetic enamel paint of approved brand and 
manufacture to give an even shade :One or more coats on old 

work 

Sqm 86.55 13.99.1 P-288 

5 

Finishing walls with water proofing cement paint of required 
shade :Old work (one or more coats applied @ 2.20 kg/10 

sqm) over priming coat of primer applied @ 0.80 litrs/10 sqm 
complete including cost of Priming coat. 

Sqm 94.15 
13.109.1 P-

288 

F Upgradation of Godown       

6 

Demolishing R.C.C. work manually/ by mechanical means 
including stacking of steel bars and disposal of unserviceable 
material within 50 metres lead as per direction of Engineer - 

in- charge.  

Cum 2928.10 15.3 P-310 

7 Repair to plaster of thickness 12mm to 20 mm in patches of 

area 2.5 sqm and under, including cutting the patch in proper 
shape, raking out joints and preparing plastering the wall 
surface with white cement based polymer modified self curing 

mortar, including disposal of rubbish, all complete as per the 
direction of Engineer-In-Charge. 

sqm 540.35 14.75,P-303 

8 

Steel work in built up tubular (round, square or rectangular 
hollow tubes etc.) trusses etc., including cutting, hoisting, 
fixing in position and applying a priming coat of approved 

steel primer, including welding and bolted with special 
shaped washers etc. complete.Electric resistance or induction 

butt welded tubes 

kg 140.85 10.16.3 P-226 

9 

Painting with synthetic enamel paint of approved brand and 
manufacture to give an even shade :Two or more coats on new 

work 
Sqm 131.45 13.61.1 P-284 
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10 

Providing & fixing expanded metal mesh frame with expanded 
metal 20x60 mm strands 3.25 mm wide and 1.6 mm thick, 

and frame made of 25x4 mm M.S. flat sub divided into three 
equal panels with 25x4 mm M.S. Flat expanded metal to be 

fixed with 19x3mm M.S. Beading tack welded, 4 nos. of M.S. 
Cleats of size 50x50x4 mm size with holes for 12 mm dia. bolt 
i/c and manufacture and priming coat of approved steel 

primer  complete as per drg. No.CWC/PG/414-AC and as per 
instructions of Engineer- in- charge. The whole frame with 
expanded metal mesh is to be fixed on the outer side of V4 

openings with required size of fasteners 10x80 mm  size 

Kg 207.45 NSI 2021 

11 

Renewing glass panes, with putty and nails wherever 
necessary including racking out the old putty:Float glass 
panes of nominal thickness 4 mm (weight not less than 

10kg/sqm) 

Sqm 941.95 14.5.1 P-298 

12 

Providing gola 75x75 mm in cement concrete 1:2:4 (1 cement 
: 2 coarse sand : 4 stone aggregate 10 mm and down gauge), 
including finishing with cement mortar 1: 3 (1 cement : 3 fine 

sand) as per standard design : 
      

  In 75x75 mm deep chase meter 260.20 12.21.1 P-259 

13 

Supplying and fixing rolling shutters of approved make, made 
of required size M.S. laths, interlocked together through their 
entire length and jointed together at the end by end locks, 

mounted on specially designed pipe shaft with brackets, side 
guides and arrangements for inside and outside locking with 
push and pull operation complete, including the cost of 

providing and fixing necessary 27.5 cm long wire springs 
manufactured from high tensile steel wire of adequate 

strength conforming to IS: 4454 - part 1 and M.S. top cover 
of required thickness for rolling shutters. 80x1.20 mm M.S. 
laths with 1.20 mm thick top cover 

sqm 2868.30 10.6.2 P-224 

14 Providing and fixing ball bearing for rolling shutters each 424.20 10.7 P-224 

15 

Extra for providing mechanical device chain and crank 
operation for operating rolling shutters.Exceeding 10.00 sqm 
and upto 16.80 sqm in the area 

sqm 1108.70 10.8.1 P-224 

16 

Repair & mentainance of rolling shutters of approved make, 

made of required size M.S. laths, interlocked together through 
their entire length and jointed together at the end by end 
locks, mounted on specially designed pipe shaft with 

brackets, side guides and arrangements for inside and 
outside locking with push and pull operation complete, 

including the cost of providing and repairing all materials  

Nos 1482.06 MR 

17 

Brick work with common burnt clay F.P.S. (non modular) 
bricks of class 
designation 7.5 in foundation and plinth in: Cement mortar 

1:6 (1 cement : 6 coarse sand) 

Cum   6658.25 6.1.2,P-139 
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18 

Brick work with common burnt clay F.P.S. (non modular) 
bricks of class designation 7.5 in superstructure above plinth 

level up to floor V level in all shapes and sizes in : Cement 
mortar 1:6 (1 cement : 6 coarse sand)  

Cum   8288.35 6.4.2,P-139 

19 

Steel reinforcementfor RCC work including  
staightening,cutting,  bending, placing  in position and 
binding all complete   upto   plinth   level,Thermo 

Mechanically  treater  bars of grade  Fe- 500D or more 

Kgs 89.65 5.22.6, P-127 

20 

Structural steel work in single section, fixed with or without 
connecting plate, including cutting, hoisting, fixing in 
position and applying a priming coat of approved steel primer 

all complete.  

Kg    93.05 10.1,P--223 

21 

Providing and laying in position specified grade of reinforced 
cement concrete, excluding the cost of centering, shuttering, 

finishing and reinforcement - All work up to plinth level 
1:1.5:3 (1 cement : 1.5 coarse sand (zone-III) derived from 

natural sources : 3 graded stone aggregate 20 mm nominal 
size de 
rived from natural sources) 

Cum   8364.20 5.1.2,P-121 

22 
Centering and shuttering including strutting, propping etc. 
and removal of form for :       

  

2)Columns, Pillars, Piers, Abutments, Posts and Struts.  
Sqm   804.25 5.9.6,P-123 

23 

Reinforced cement concrete work in walls (any thickness), 
including attached pilasters, buttresses, plinth and string 

courses, fillets, columns, pillars, piers, abutments, posts and 
struts etc. above plinth level up to floor five level, excluding 

cost of centering, shuttering, finishing and reinforcement : 
1:1.5:3 (1 cement : 1.5 coarse sand (zone-III) : 3 graded stone 
aggregate 20 mm nominal size)  

Cum   10185.05 5.2.2,P-121 

24 

Providing & fixing mechanical foam type (ISI marked) fire 
extinguishers consisting of welded MS cylindrical body 
squeeze lever discharge valve 30 cm long high pressure 

discharge hose, discharge nozzle suspension bracket ISI 
marked finished externally with red enamel pain and fixed to 

wall with brackets complete with internal charger Capacity 9 
Ltr. 

Nos 5459.64 MR 

25 

Providing & fixing water Co2(ISI marked) extinguishers 

including all accessories as per IS specification with wall 
bracket with rawl plug. Capacity 9 liters (IS:15683) 

Nos 9078.76 MR 

26 

Providing & fixing ABC powder type fire extinguishers 
consisting of welded MS cylindrical body automatic modular 
ABC powder type extinguisher actuated through a sprinkler 

head mounted on the extinguisher body finished externally 
with red enamel paint and fixed to ceiling with brackets 

complete with internal charge. Capacity 4 Kg (IS:15683)  

Nos 2716.87 MR 
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27 

Steel frame work in single section including cutting, hoisting 
fixing including applying priming coat of zinc chromate yellow 

primer for fire bucket    ( With filling of Chemical Sand) stand 
steel frame work in single section including cutting hoisting 

fixing including applying priming for fire bucket stand 
embedded in CC 1:2:4 ( 1 cement : 2 Coarse sand :4  graded 
stone aggregate 20 mm nominal size) blocks if size 0.26 

m*0.15*.15m including providing and fixing of 6 nos. of fire 
buckets of 10 lit/capacity each having hemispherical bottom 
of approved quality with 6 nos of 16mm dia hooks for hanging 

fire bucket including making holes welding lettering on fire 
bucket complete as per direction of engineer -in-charge. 

Nos 7345.95 MR 

28 

Pluging of roof leakage by self adhesive tear resistant 
(Bituminous sealing tape, used for a wide range of 
waterproofing work on roofs, building components, caravans 

) plugging tape/ Mastic tape of sika multiseal/ shalimar or 
equivalent of approved make (minimum width 100 mm) after 
cleaning the dirt/ sheet complete for proper fixing of tape as 

per direction of official in charge. Rate includes cost of all 
material and labour required for plugging of roof leakage. 

complete work as per direction of official in charge 

Sqm 15.77 MR 

29 

Repair / Refilling gap between roof sheet and walls  with 
cement concrete 1:1.5:3 ( 1 cement: 1.5  Coarse sand (Zone 
III), 3 graded stone  aggregate 20 mm nominal size)  and 

finishing/ leveling with avg 6 mm thick cement plaster both 
side  of mix 1:3 ( 1 cement : 3 fine sand ) to match with 
existing wall plaster i/c scaffolding and all lead and lift 

complete as per direction of Engineer -in-charge.(avg 
thickness of CC 50 mm) 

Sqm 585.83 NSI 2021 

30 

Demolishing brick work manually/ by mechanical means 
including stacking of serviceable material and disposal of 

unserviceable material within 50 metres lead as per direction 
of Engineer-in-charge. (a)In cement mortar 

cum 1698.45 15.7.4 P-310 

31 
Dismantling steel work manually/ by mechanical means in 
built up sections without dismembering and stacking within 
50 metres lead as per direction of Engineer-in-charge. 

Kg. 3.20 15.19 P-312 

32 

Dismantling roofing including ridges, hips valleys and gutters 
etc., and stacking the material within 50 metres lead of: G.S. 
Sheet 

sqm 136.00 15.28.1 P-312 

33 

Providing valleys of 104cm wide overall in plain G.S. sheet 
fixed with polymer coated J, or L hooks, bolts and nuts 8mm 
dia.. G.I. limpet and bitumen washers complete. 1.40mm 

thick with zinc coating not less than 350gm/m² 

meter 1564.32 Market Rate  

34 

Providing flat iron brackets 50x3mm size with necessary 

bolts, nuts and washers etc. for fixing asbestos cement/G.S. 
sheets gutters with purlins. 

meter 77.00 12.14 P-259 

35 

Brick work with F.P.S. bricks of class designation 75 in 

superstructure above plinth level up to floor V level in all 
shapes and sizes in Cement mortar 1:4 (1 cement : 4 coarse 
sand) 

cum 8512.10 6.4.1 P-139 
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36 
15 mm cement plaster on the rough side of single or half brick 
wall of mix 1:4 (1 cement: 4 fine sand) sqm 339.70 13.2.1 P-278 

37 
Earth work in excavation by mechanical means (Hydraulic 
excavator) / manual means in foundation trenches or drains  

Cum 205.45 2.6.1,P-92 

38 
Providing and laying in position cement concrete of specified 
g- All work up to plinth level :1:5:10  Cum 6050.65 4.1.10,P-108 

39 

Providing and laying in position specified grade of reinforced 
cement concrete, excluding the cost of centering, shuttering, 

finishing and reinforcement - All work up to plinth level 
1:1.5:3 (1 cement : 1.5 coarse sand (zone-III) derived from 
natural sources : 3 graded stone aggregate 20 mm nominal 

size derived from natural sources) 

Cum 8364.20 5.1.2,P-121 

40 

Centering and shuttering including strutting, propping etc. 
and removalof form work for :     Foundations, footings, bases 

for columns 
Sqm 804.25 5.9.6,P-123 

41 

Steel reinforcementfor RCC work including  
staightening,cutting,  bending, placing  in position and 

binding all complete   upto   plinth   level,Thermo 
Mechanically  treater  bars of grade  Fe- 500D or more 

Kg 89.65 5.22.6, P-127 

42 
12 mm cement plaster of mix :(a)1:4 (1 cement : 4 coarse 
sand) Sqm 307.25 13.4.1,P-278 

43 
White washing with lime to give an even shade :New work (two 
or more coats) with a base coat of white washing with lime 

Sqm 32.45 13.37.1 P-281 

44 

Providing  and  fixing  Ist  quality  ceramic glazed   wall   tiles   

conforming   to   IS   : 15622 (thickness to be specified by the 
manufacturer)  of  approved  make  in  all colours, shades 
except burgundy, bottle green, black of any size as approved 

byEngineer-in-Charge  in  skirting,  risers  of steps and dados 
over 12 mm thick bed of   cement   Mortar   1:3  (1   cement   

:   3 coarse   sand)   and   jointing   with   grey cement    slurry    
@    3.3kg    per    sum including    pointing    in    white    
cement mixed  with  pigment  of  matching  shade complete. 

sqm 1063.45 8.31,P-162 

45 

24 mm thick factory made PVC door shutters made of styles 

and rails of a UPVC hollow section of size 59x24 mm and wall 
thickness 2 mm ± 0.2 mm with inbuilt edging on both sides. 
The styles and rails mitred and joined at the corners by means 

of M.S. galvanised/plastic brackets of size 75x220 mm having 
wall thickness 1.0 mm and stainless steel screws. The styles 

of the shutter reinforced by inserting galvanised M.S. tube of 
size 20x20 mm and 1 mm ± 0.1 mm wall thickness. The lock 
rail made up of 'H' section, a UPVC hollow section of size 

100x24 mm and 2 mm ± 0.2 mm wall thickness fixed to the 
shutter styles by means of plastic/galvanised M.S. 'U' cleats. 

The shutter frame filled with a UPVC multi-chambered single 
panel of size not less than 620 mm, having over all thickness 
of 20 mm and 1 mm ± 0.1 mm wall thickness. The panels 

filled vertically and tie bar at two places by inserting 
horizontally 6 mm galvanised M.S. rod and fastened with nuts 
and washers, complete as per manufacturer's specification 

and direction of Engineer-incharge. (For W.C. and bathroom 
door shutter). 

sqm 1790.65 9.118.1,P-199 
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46 

Providing   and  fixing   wash   basin   with 
C.I.  brackets,  15  mm  C.P.  brass  pillar taps,32    mm    C.P.    

brass    waste    of standard pattern,   including   painting of 
fittings     and     brackets,     cutting     and making good the 

walls wherever require 
White Vitreous China Wash basin size 630x450 mm 
with a single 15 mm C.P. brass pillar tap 

each 
1913 

.75 
17.7.2,P-357 

47 

Providing   and   fixing   PTMT   towel   rail complete with 
brackets fixed to wooden cleats    with    CP    brass    screws    
with concealed      fitting      arrangement      of approved    

quality    and    colour.450MM long   towel   rail   with   total   
length   of 

495mm,    78mm    wide    and    effective height of 88mm, 
weighing not less than 190gms. 

each 573.60 17.73.1,P-370 

48 

Providing  and  fixing  PTMT  liquid  soap container   109mm 

wide,125mm high and 112mm distance from wall of standard 
shape with bracket of the same   materials with snap   fittings 

of approved quality  and colour. weighing not less than 105 
gms. 

each 146.30 17.71,P-369 

49 

Providing  and  fixing  aluminium  handles ISI   marked   

anodised   (anodic   coating not  less  than  grade  AC  10  as  
per  IS  : 1868)  transparent  or  dyed  to  required colour  or  
shade  with  necessary  screws etc. complete : 125mm 

each 60.05 9.100.1,P-196 

50 

Providing   and   fixing   C.P.   brass   stop cock  (concealed)     
of  standard  design and  of  approved  make  conforming  to 

IS:8931.(a) 
15 mm nominal bore. 

each 594.75 

18.52.1,P-409 

51 

Providing  and fixing  CP  Brass  bib  cock of   approved   

quality   confirming   to   IS: 8931           a) 15 mm nominal 
bore 

each 434.2 
18.49.1,P-409 

52 

Providing  and  fixing  P.V.C.waste  pipe for  sink  or  wash  

basin  including  P.V.C. waste fittings     complete.Semi rigid 
pipe(a)32 mm dia 

each 90.95 17.28.1.1,P-
361 

53 
Providing and fixing gun metal non- return valve of approved 
quality (screwed end) : (a) 32mm nominal bore 

    
  

(a) 
Horizontal 

each 677.55 
18.19.2.1,P-

403 

(b) 
Vertical 

each 777.90 
18.19.2.2,P-

403 

54 

Providing  and  fixing  unplasticised  PVC connection   pipes   
with   brass   unions: 
a)45cm length 

i) 15 mm nominal bore. 
each 74.80 

18.21.1.1,P-

403 

55 

Providing and fixing Chlorinated Polyvinyl Chloride   (CPVC) 

pipes, having thermal stability for hot & cold water supply 
including all CPVC plain & brass threaded fittings i/c fixing 
the pipe with  clamps  at  1.00  m  spacing.  This includes 

jointing of pipes & 

    

  

(a) 15 mm nominal outer dia .Pipes. metre 255.90 18.7.1,P-400 

(b) 25 mm nominal outer dia .Pipes. metre 408.55 18.7.3,P-400 
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56 

Providing and laying cement concrete 1: 5:  10  (1  cement:  5  
coarse  sand  :  10 graded stone aggregate 40 mm nominal 

size)  all  around  of  SW  pipes  including bed  concrete  as  
per  standard  design: 

a) 100 mm daimeter S.W. Pipe 

metre 895.50 

19.2.1,P-437 

57 

Providing,   laying   and   jointing   glazed stoneware   pipes   
grade   ‘A’   with   stiff mixture    of    cement    mortar    in    

the proportion   of   1:1   (1   cement   :   1   fine sand)   
including   testing   of   joints   etc. complete :(a)100 mm 
diameter 

metre 375.75 

19.1.1,P-437 

58 

Constructing  brick  masonry  road  gully chamber  50x45x60  
cm  with  bricks  of class  designation  75  in  cement  mortar 

1:4 (1 cement : 4 coarse sand) including 500x450  mm  
precast  R.C.C.  horizontal grating   with   frame   complete   
as   per standard design :With F.P.S. bricks 

each 5589.45 19.27.1,P-444 

59 

Providing    and    fixing    on    wall    face Unplasticised   Rigid   
PVC   rain   water pipes  conforming  to  IS  :  13592  Type  A 

including     jointing     with     seal     ring conforming to   IS 
: 5382 leaving 10 mm gap  for  thermal   expansion.   (i)   Single 
socketed pipes 

    

  

(a) 75 mm diameter mtr 213.00 12.41.1,P-262 

(b) 110 mm diameter mtr 319.75 12.41.2,P-262 

60 

Providing  and  fixing  coloured  vitreous china  pedestal type 
water closet (European type W.C.pan) with seat and lid,10 
litre low level coloured P.V.C flushig cistern with  manually  

controlled device (handle lever) confirming to IS:7231,with all 
fittings   and fixtures complete  including cutting and making 

good the walls and floors wherever required:W.C.   pan with 
ISI marked white solid plastic seat and lid. 

each 5426.80 17.2.2,P-356 

61 

Providing    and    fixing    600x450    mm beveled  edge  mirror  

of  superior  glass (of  approved  quality)  complete  with  6 
mm  thick  hard  board  ground  fixed  to wooden  cleats  with  
C.P.  brass  screws and washers complete. 

each 1411.15 17.31,P-361 

      Total 60,77,016.27 

 

Note:- CWC Estimated Cost of this sub schedule, after 
considering prevailing Cost Index and Applicable GST and 
labour cess etc. Complete is Rs. 

 

Rs. 63,24,273.97 
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Sub schedule A. (II) 
 

SCHEDULE OF QUANTITY 

S.No. Description Unit  Rate(`) DSR-2022  

1 
Supplying and drawing following sizes of FRLS PVC insulated copper conductor, 
single core cable in the existing surface/ recessed steel/ PVC conduit as 
required.  

   

a. 3x1.5 sq.mm  Metre  95.00  1.17.3  

b. 4x1.5 sq.mm  Metre  120.00  1.17.4  

c. 5x1.5 sq.mm  Metre  155.00  1.17.5  

d. 6x1.5 sq.mm  Metre  181.00  1.17.6  

e. 7x1.5 sq.mm  Metre  216.00  1.17.7  

f. 8x1.5 sq.mm  Metre  241.00  1.17.8  

g 3x2.5 sq.mm  Metre  137.00  1.17.12  

h 3X4 sq.mm  Metre  206.00  1.17.21  

2 
Supplying and fixing of following sizes of  edium class PVC conduit along with 
accessories in surface/recess including cutting the wall and making good the 
same in case of recessed conduit as required.20mm 

 Metre  223 1.20.1 

3 

Supplying of 1X20 watt ,4 feet, LED batten prewired with aluminum housing & 
integrated electronic driver box complete with all accessories and connection 
etc as reqd. Make : Havells; Model: LUMILINE SMAR T20 WLED865PCWH or 
equivalent in bajaj, crompton as per direction of EIC. 

Each 
                  

933.00  
 AMR  

4 
Supplying of LED Light of 45 W Street Light. Make : Havells Model : ENDURA 
SUN DOWN SL 45W LED 765 PASY BOTG or equivalent in Bajaj, Crompton 
complete as per direction of Engineer-In-Charge 

Each 
              

3,772.00  
AMR 

5 

Supplying and fixing of 32 mm dia X 2.00 metres long G.I. pipe (medium class) 
bracket for mounting of fluorescent / HPMV / HPSV street light fitting on pole 
including bending the pipe to the 
required shape, 2 nos 40 mm X 3 mm flat iron clamps with nuts, bolts and 
washer, painting the flat iron with primer and finish paint etc. as required. 

Each 1477 12.34 

6 
Supplying and fixing 3pin, 5amp ceiling rose/equivalent connector on the 
existing junctin box/wooden block including connection etc. as required  

Each 
                    

87.00  
1.33 

7 

Supplying and fixing following way, single pole and neutral, sheet steel, MCB 
distribution board, 240 V, on surface/ recess, complete with tinned copper bus 
bar, neutral bus bar, earth bar,  din   bar,  interconnections,  powder  painted  
including earthing etc. as required. (But without MCB/RCCB/Isolator) 8 way 
Double door 

Each 
              

2,573.00  
2.3.2 

  12 way , Double door Each 2,315.00 2.3.3 

  16 way, Double door Each 3,141.00      2.3.4 

8 

Supplying and fixing following way, single pole and neutral, sheet steel, MCB 
distribution board, 240 V, on surface/ recess, complete with tinned copper bus 
bar, neutral bus bar, earth bar,  din   bar,  interconnections,  powder  painted  
including earthing etc. as required. (But without MCB/RCCB/Isolator) 6 way , 
Double door 

Each 
      
2,206.00  

2.3.1 
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9 

Supplying and fixing 4 way (4 + 12), Double door, horizontal type three pole 
and neutral, sheet steel, MCB distribution board, 415 V, on surface/ recess, 
complete with tinned copper bus bar, neutral bus bar, earth bar, din bar, 
interconnections, powder painted including earthing etc. as required. (But 
without MCB/RCCB/Isolator) 4 way (4 + 12), Double door 

Each 4,091.00  2.4.1 

10 

Supplying and fixing 5 A to 32 A rating, 240/415 V, 10 kA, "C" curve, miniature 
circuit breaker suitable for inductive load of following  poles  in  the  existing  
MCB  DB  complete  with connections, testing and commissioning etc. as 
required. Single pole 

Each       256.00  2.10.1 

11 

Supplying and fixing 5 A to 32 A rating, 240/415 V, 10 kA, "C" curve, miniature 
circuit breaker suitable for inductive load of following poles in the existing MCB 
DB complete with connections, testing and commissioning etc. as required. 
Triple pole and neutral 

Each   1,228.00  2.10.5 

12 

Supplying and fixing 20 A, 240 volts, SPN industrial type, socket outlet, with 2 
pole and earth, metal enclosed plug top alongwith 20 A "C" curve, SP, MCB, in 
sheet steel enclosure, on surface or in recess, with chained metal cover for the 
socket out let and complete with connections, testing and commissioning etc. 
as required. 

Each   1,621.00  2.18 

13 

Supply of PVC insulated PVC sheathed armored aluminium conductor 
underground power cable of 1.1 KV grade confirming to IS :7089 part 1 1988 
or latest amendment if any ----  required. 
4x16 Sq.mm 

Meters      293.00  AMR 

  From the Near by pole to the EB meter in the office room       

14 

Supplying and laying of following size  DWC HDPE pipe ISI marked along with 
all accessories like socket, bend, couplers etc.  conforming to  IS 14930, Part II 
complete with fitting and cutting, jointing etc.direct in ground (75 cm below 
ground level) including excavation and refilling the trench but excluding sand 
cushioning and protective covering etc., complete as required. 

Meters       290.00  14.16.2 

15 
Providing, laying and fixing following dia G.I. pipe (medium class) in 
ground  complete  with  G.I. fittings  including  trenching (75  cm deep)and re-
filling etc as required 100 mm dia 

Meters    1,806.00  14.13.3 

16 
Laying of one number PVC  insulated and  PVC sheathed / XLPE power cable of 
1.1  KV grade of following size in the existing RCC/ HUME/ METAL pipe as 
required. Upto 35 sq. mm 

Meter         37.00  7.5.1 

17 
Laying and fixing of one number PVC insulated and PVC sheathed / XLPE power 
cable of 1.1 KV grade of following size on wall surface as required. Upto 35 sq. 
mm (clamped with 1mm thick saddle) 

Meter    55.00  7.7.1 

18 
Earthing with G.I. earth pipe 4.5 metre long, 40 mm dia including accessories,  
and  providing  masonry  enclosure  with  cover  plate having  locking 
arrangement and watering  pipe etc. with charcoal/ coke and salt as required. 

EACH 6855.00 5.2 
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19 

Wiring for light point/ fan point/ exhaust fan point/ call bell point with 1.5 
sq.mm FRLS PVC insulated copper conductor single core cable in surface / 
recessed steel conduit, with modular switch, modular plate, suitable GI box 
and earthing the point with 1.5 sq.mm FRLS PVC insulated copper conductor 
single core cable etc. as required. Group B 

Point 1845.00 1.3.3 

20 
Wiring  for  circuit/  submain  wiring  alongwith  earth  wire  with  the following  
sizes  of  FRLS  PVC  insulated  copper conductor,  single core cable in surface/ 
recessed steel conduit as required. 2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth wire 

Meter 369.00 1.7.2 

21 
Supplying and fixing suitable size GI box with  modular plate and cover in front 
on surface or in recess, including providing and fixing 3  pin 5/6  A  modular  
socket  outlet and 5/6  A  modular  switch, connections etc. as required. 

Each 1244.00 1.31 

22 

Supplying and fixing suitable size GI box with  modular plate and cover in front 
on surface or in recess, including providing and fixing 6 pin 5/6 &  15/16 A 
modular socket outlet and 15/16 A modular switch, connections etc. as 
required. 

Each 1488.00 1.32 

23 

Supply, Installation, Testing and Commissioning of 1200 mm sweep, BEE 5 star 
rated, ceiling fan with Brush Less Direct Current (BLOC) Motor, class of 
insulation: B, 3 nos. blades, 30 cm long down rod, 2 nos. canopies, shackle kit, 
safety rope, copper winding, Power Factor not less than 0.9, Service Value 
(CM/M/W) minimum 6.00, Air delivery minimum 210 Cum/Min , 350 RPM 
(tolerance as per IS : 374-2019), THD less than 10%, remote or electronic 
regulator unit for speed control and all remaining accessories including safety 
pin, nut bolts, washers, temperature rise=75 degree C (max.), insulation 
resistance more than 2 mega ohm, suitable for 230 V, 50 Hz, single phase AC 
Supply, earthing etc. complete as required. 

Each 4400.00 AMR 

24 
Supplying and fixing call bell/ buzzer suitable for single phase, 230 V, complete 
as required. 

Each 99.00 1.38 

25 
Supplying  and   fixing  two module   stepped  type  electronic  fan regulator  
on  the  existing  modular  plate  switch   box  including connections but 
excluding modular plate etc. as required. 

Each 369.00 1.25 

26 
Supplying  and  fixing  following  size/  modules,  GI  box  alongwith modular 
base & cover plate for modular switches in recess etc. as required. 

    1.27 

  1 or 2 Module (75mmX75mm) Each 298.00 1.27.1 

  6 Module (200mmX75mm) Each 402.00 1.27.4 

  8 Module (125mmX125mm) Each 454.00 1.27.5 

  12 Module (200mmX150nnm) Each 547.00 1.27.6 

27 
Supplying  and  fixing  following  Modular  base  &  cover  plate  on existing 
modular metal boxes etc. as required. 

    1.28 

  1 or 2 Module Each 133.00 1.28.1 

  6 Module Each 182.00 1.28.4 

  8 Module Each 211.00 1.28.5 

  12 Module Each 272.00 1.28.6 
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28 

Supplying, fixing and commissioning of IP 65 LED post-top family, energy 
saving, environmental friendly, long life aesthetically designed with 
symmetrical light distribution, spun aluminium landscape luminaire with high 
power LEDs as light source complete with all accessories and connection etc 
as reqd. Make: Havells, Model: RUBYMINIPT15WLED757PSYMTOPC or 
equivalent in Bajaj, Crompton as per direction of EIC. 

      

  Gate post/sf Each 5700.00 AMR 

29 
Supplying  and  making  end  termination  with  brass compression gland and 
aluminium lugs for following size of PVC insulated and PVC sheathed / XLPE 
aluminium conductor cable of 1.1  KV grade as required. 

   9.10 

  3 X 10 sq. mm (22mm) Each 257.00 9.1.7 

  4 X 16 sq. mm (28mm) Each 309.00 9.1.33 

30 
Supply of PVC insulated PVC sheathed armored aluminium conductor 
underground power cable of 1.1 KV grade confirming to IS :7089 part 1 1988 
or latest amendment if any --required. 3x10 Sq.mm 

Meters 181.00 AMR 

31 

Supply and testing of 40w LED well glass fixture with following wattage rating 
and as per technical specifications attached, including accessories for support 
on wall, bracket, truss, or suitable hanging arrangement upto 1 meters, and 1 
meter FR PVC insulated copper conductor flexible cable of size 1.5 sq. mm, 
complete as per instructions of Engineer-in-charge. 

Each 2597.00 AMR 

  
 

  Total 1913017.55 

Note:- CWC Estimated Cost of this sub schedule, after considering 

prevailing Cost Index and Applicable GST and labour cess etc. 
Complete is Rs. 

 

Rs.20,15,754.86 
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Sub schedule A. (III) 

SL. 
No. 

Description of item Unit Rate 
DSR 2020 and 2021 

  Horticulture works       

1 Grassing with selection No. 1 doob grass including watering and maintenance 
of the lawn for 30 days or more till the grass forms a thick lawn, keeping it free 
from weeds and fit for mowing including supplying good earth, if needed (the 
grass and good earth shall be paid for separately). within complex. Payment 
shall be done one time. Frequency:  as per requirement and  area decided by 
WHM  

sqm 11.72 based on DSR 2020 
Horticulture 2.10.2 (labour 
rates taken from DSR Civil 
2021) 

2 Cleaning of garden, Watering of landscaped/green belt areas and maintaining 
the plants/ shrubs, trees, bushes, flowering beds etc and keeping these in 
healthy condition . Maintaining  the greenery, hygienic and aesthetic in lawn & 
other green belt area within complex ,Trimming the branches of trees 
obstructing the height up to 6 m above the driveway or obstructing the 
visibility of road signs , trimming or weeding out of unsolicited plants grown 
over terrace/walls of building within complex .  Maintenance of Kitchen garden 
or similar seasonal flower garden including preparation of beds manuring/ 
fertigation, weeding hoeing, watering, planting of vegitable seeds/seasonal 
flowering seeds including spraying of insecticide and pesticide and Harvesting. 
(Note:-Only Good Earth, Manure, Fertilizer, Insecticide & Pesticide & saplings 
or seeds will be provided by the Department and other T & P material and 
machines shall be provided by the  contractor). Frequency of cleaning shall be 
daily and watering or other activities shall be as per requirement . Payment 
shall be done on monthly basis . Area to be decided by WHM  

per sqm 
per  

month 

11.67 

based on 2.59.2 + 2.41 
Horticulture DSR 2020 

3 Renovating lawns including weeding, cheeling the grass, forking the ground, 
top dressing with sludge or manure, mixing the same with forke and keeping 
the lawn free from weeds and fit for mowing including spreading of good 
earth/sludge etc as per requirement, mowing using lawn mowers and trimming 
of Damaged trees plants and bushes in Lawns or from any other garden within 
CW Complex at least once in 3 weeks and as per additional requirement. 
Payment shall be done at end of 6 months. Frequency: Once in 6 months  in 
the area decided by WHM 

sqm 34.65 based on DSR 2020 
Horticulture  2.11 

4 Mixing earth and sludge or manure in the required proportion and spreading/ 
of sludge, dump manure and/or good earth in required thickness within 
complex as per requirement. Payment shall be done on monthly basis. 
Frequency: once a month 

cum 46.38 

based onDSR 2020 
Horticulture  2.8 

5 Plantation of Trees, Shrubs, and Hedge at site i/c watering and removal of 
unserveiceable material’s as per direction of officer in charge (excluding cost 
of plant  ) These includes  new plants ,including seasonal flowering plants, 
shrubs, hedges  etc. , shifting of plant from pots, Relocating the plants and /or 
Pots etc. within complex as per requirement by WHM, Cost of plant shall be 
paid extra. Payment shall be done after each work at monthly basis 

    

  

a 
 Trees Plant 

each 6.40 based onDSR 2020 
Horticulture 2.57.1 

b 
 Shrubs Plant 

each 3.20 based onDSR 2020 
Horticulture 2.57.2 

c 
 Hedge Plant /Ground cover 

each 2.13 
based onDSR 2020 
Horticulture 2.57.3 

6 Cutting of designer hedge/edge hoeing of hedge/edge bed Topiary 
cutting/shaping of plant removing of cut materials, cleaning, hoeing of plants, 
hoeing of trees (Topiary) watering manure and applying insecticides and 
fungicides etc. Payment shall be done at monthly basis. Frequency: Once in 
month in the area decided by WHM 

per sqm 
per 

month 

39.81 

DSR 2020 Horticulture  2.37 
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7 Clearing heavy jungle in open area including uprooting of rank vegetation, 
grass, brush wood, trees and saplings of girth up to 30 cm measured at a height 
of 1 m above ground level and removal of rubbish upto secondary collection 
chamber .Payment shall be done after each work at monthly basis. 
frequency: once in 6 months and Area to be decided by WHM. 

sqm 10.65 

DSR Civil 2021; 2.31 

8 Clearing grass, shrubs, bushes grown unwanted near to buildings and roads 
and removal of the rubbish upto secondary collection chamber  .Payment shall 
be done after each work at monthly basis. frequency: once in 3 months and 
Area to be decided by WHM. 

sqm 8.59 

DSR Civil 2021; 2.32 

  Total of horticulture works           

 
  Housekeeping Services       

9 
Removal of garden waste by TATA 407 or equivalent including loading/ 
unloading and carriage including all lead and lift for complete disposal upto 
designated 
place given by ,Local authority and as per direction of officer-in-charge. 
Frequency: once in a week or as per requirement of WHM. Payment shall be 
done based on number of trips (fully loaded) 

per trip 486.17 

based on 2.60 Horticulture 
DSR 2020 

10 
Cleaning/Sweeping of CW Roads, Main entry Ramps, Parking yards Godown 
Veranda/Open Platforms and Weighbridge platform area  etc. including  Safe 
disposal of garbage/ Refuse or solid waste, scraps after segregating Organic 
/recyclable and inorganic waste to the dustbins placed at designated disposal 
sites (secondary collection centres near Office/ Godown (s) and any other place 
within CW Complex.Frequency: Daily and Area to be decided by WHM and 
Total open area cleaned shall be measured for payment and Payment shall be 
done at monthly basis. 

per sqm 
per 
month 

2.42 

based on 2.59.2 Horticulture 
DSR 2020 

11 Cleaning, dusting, mopping of Window Glasses (both sides), floors, furnitures, 
etc. to make the area neat and clean free from cobwebs, flies etc , and hygeinic 
in Office buildings, labour Huts, Security Cabins,weighbridge cabin and other 
similar amenities within complex, including  Safe disposal of garbage/ Refuse 
or solid waste, scraps after segregating Organic /recyclable and inorganic 
waste to the dustbins placed at designated disposal sites (secondary collection 
centres near Office/ Godown (s) and any other place within CW 
Complex.Frequency: Daily and total carpet area cleaned shall be measured for 
payment shall be done at monthly basis 

sqm 11.72 

based on 2.10.2 Horticulture 
DSR 2020 

12 
Cleaning of Floor of godowns, brushing of stacks, recovery of grains from 
sweeping and filling in palla bags, cleaning of store room of the warehouse and 
arranging in a systematic manner , including  Safe disposal of garbage/ Refuse 
or solid waste, scraps after segregating Organic /recyclable and inorganic 
waste to the dustbins placed at designated disposal sites (secondary collection 
centres near Office/ Godown (s) and any other place within CW Complex. 
Frequency: Once in a week and area to be decided by WHM. Payment shall 
be done at monthly basis 

per sqm 
per 
month 

2.42 

based on 2.59.2 Horticulture 
DSR 2020 

13 Cleaning, dusting of Godown Walls, Top Ventilators, Roof Trusses, Parapets 
and other heightened structures as decided by WHM, Cleaning of Fans 
installed in office buildings, Cleaning of firefighting equipment including 
portable fire extinguishers, Sand Buckets (cleaning & refilling), and cleaning 
of building terrace to etc. to make the area neat and clean free from cobwebs, 
flies, terrace leaves etc , for maintaining hygeine in buildings,  Frequency: Once 
in 2 month and payment shall be done on Lump sum basis for each 5000 MT 
Godown 

job 670.35 

based on DSR 2021/ 14.94 
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14 

Cleaning of all Toilets /Washrooms / drinking water utilities and other similar 
amenities within CW Complex.with water including flushing as per 
requirement including cost of broom, brush, wipers, cloth etc (only Toilet 
cleaning chemical shall be provided by WHM )  Frequency: Twice daily and 
payment shall be done based on no of washrooms blocks (comprising urinals, 
WC, Wash basins, faucet, wall tiles, floor tiles etc complete )cleaned  

each per 
day 

26.81 

based on DSR Civil 2021/ 
14.94 

15 Cleaning of terrace/loft water storage tank (inside surface area) upto 2000 litre 
capacity at all heights with coconut brushes, duster etc., removal of silt, 
rubbish from the tank and cleaning the tank with fresh water disinfecting with 
bleaching powder @ 0.5gm per litre capacity of tank including marking the date 
of cleaning on the side of tank body with the help of stencil and paint and 
disposing of malba all complete as per direction of WHM . (The old date written 
on tank should be removed with paint remover or black paint and if date is not 
written with the stencil or old date is not removed deduction will be made @ 
Rs. 0.10 per litre) (if during cleaning any GI fittings or ball cock is damaged that 
is to be repaired by contractor at his own cost and nothing extra will be paid 
on this account). Frequency: Once in 6 months. Payment shall be done after 
each work at monthly basis. 

Per litre 0.56 

DSR Civil 2021 14.75 A 

16 
Cleaning and desilting of gully trap chamber, including removal of 
rubbish mixed with earth etc. and disposal of same, all as per the 
direction of WHM. Payment shall be done after each work at monthly basis. 

each 124.75 

DSR Civil 2021 14.76 

17 Cleaning of chocked / existing drain of campus / sewer line by diesel running 
vehicle mounting hydraulic operated high pressure suction cum jetting sewer 
cleaning machine fitted with pump having adequate suction capacity or by 
deploying manual labour and adequate  water jetting tank capacity including 
skilled operator, supervisor etc. for cleaning and partial desilting of manholes 
and dechocking of sewer lines. Dechocking and flushing of sewer line from one 
manhole to another by high pressure jetting system of 2200 PSI for sewer line 
from 150mm dia upto 300mm.frequency or by deploying manual labour to 
make drainage system choke and water logging free complete work as per 
direction of WHM . Frequency : once a year or as per requirement and 
quantity to be decided by WHM. Payment shall be done after each work at 
monthly basis. 

metre 244.88 

half rate for open drain DSR 
Civil 2021 14.77 

18 Cleaning of under ground sump, Over Head R.C.C. Tank ( independent staging) 
including disposal of slit and rubbish, all as per direction of WHM. The cleaning 
shall consist following operations:- (i) Tank shall be emptied of water by 
pumping & bottom shall be 
cleaned of silt and other deposits. 
(ii) Entire surface area of the sump shall then scrubbed thoroughly 
with wire brush etc. and pressure washed with water. 
(iii) Chlorination of RCC internal surface by liquid chlorine. 
(iv) The treated surface shall be dried using air jetting and all loose 
particles shall be removal from the surface. 
(v) Finally the surface shall be treated with ultraviolet radiation etc. 
as per direction of WHM. Frequency: once in 6 months, surface area of the 
tank shall be measured for payment. Payment shall be done after each work 
at monthly basis. 

sqm 124.60 

14.78 DSR Civil 2021 

     Total  414313.93  
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No. CWC/RO_GHY/Engg./AMC-09/23-24 

CORRIGENDUM-1 

NAME OF WORK: Execution of Miscellaneous Repair /Maintenance, 

upgradation and Construction works of central warehouses Maligaon On 

Annual rate Contract basis 

1. To tentatively ascertain the quantum of works likely to be executed, 

estimated quantity is attached herewith for reference purpose only. 

         Details may also been seen from the websites www.cewacor.nic.in or 

www.cwceprocure.com or https://eprocure.gov.in/epublish/app 

Other Terms and Conditions shall remain unaltered. 

 

 

 
 
 
 
 

 
 

 

http://www.cewacor.nic.in/
http://www.cwceprocure.com/

