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(On a Non-Judicial Stamp Paper of INR 100/-) 

 

 

THIS AGREEMENT is made this [date] day of [month], [year] 

 
BETWEEN 

 
(1) Central Warehousing Corporation, a Government of India Undertaking, established under the 

Warehousing Corporation Act, 1962, having its Regional Office at Regional  Office, 39-42, Dakshin 

Marg, Sector 31 A, Sector 31, Chandigarh, 160030_ and having its Corporate Office at at 4/1, Siri 

Institutional Area, August Kranti Marg, Hauz Khas, New Delhi- 110016 through its Regional Manager, 

Chandigarh(hereinafter referred to as the "Corporation", which expression, unless the context requires 

otherwise, shall include its successors and permitted assignees); and 

 
(2) [name of the Contractor],having its place of business at [address] (hereinafter referred to as the 

"Contractor", which expression, unless the context requires otherwise, shall include its 

successors/legal heirs and permitted assignees). 

 
RECITALS 

 

Whereas: 

 

A The Corporation is involved in providing services in the field of warehousing, logistics and related 

activities to various depositors including, from Government/ private sectors.  

 

B For the purposes mentioned under recital A above, the Corporation requires the Contractor to provide 

certain services of miscellaneous Repair /Maintenance, upgradation and Construction works in Zone 4– a 

cluster of central warehousesCW Amritsar-I, CW Amritsar BD, CW Pathankot, CWGurdaspur, CW Bhogpur, 

CW Garhshankar, CW Hoshiarpur and the Contractor is engaged in the business of providing such 

services and has agreed to perform the Services for the Corporation on the terms and conditions set out 

in this Contract. Accordingly, it is essential to the Corporation that the Services to be provided under this 

Contract are rendered in timely manner as envisaged in the Contract/ Work Order(s). In entering into 

this Contract, Contractor acknowledges that time is of utmost importance and agrees to the provisions in 

the Contract addressing that. 

 
 

NOW THEREFORE IT IS HEREBY AGREED as follows: 

 

1. The Contractor agrees to perform such Services including, any incidental services, in accordance with 

the terms and conditions of this Contract/ Work Order(S) or as directed from time-to-time by the 

Corporation, such directions not being inconsistent with this Contract, and in consideration of its due 

performance of such Services, the Corporation agrees to pay the Contractor according to the rates, terms 

and conditions herein contained. 

 

2. The Contract shall comprise the following documents: 

 

This Agreement; 

Schedule I: Conditions of Contract with Appendix(s); 

Schedule II: Scope of Work andAppendix(s) 

Schedule III: Price/ Compensation Schedule 

 

  (all hereinafter the “Contract”) 

 

3. In the event of any inconsistency or discrepancy between any of the documents listed in Clause 2 above, 

then precedence shall be in descending order as listed. 

 
4. The terms and conditions of this Contract shall take effect from [insert date] (the “Effective Date”) and 

shall be valid for __1_ year(s) only. 
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5.  The required date for commencement of the Work shall be as per the Work Order (s) that may be issued 
by the Warehouse Manager/ Corporation’s Engineer (Refer Schedule II: Scope of Work), on need 

basis,from time to time (“Commencement Date”). Notwithstanding any other provisions of the 

Contract, Corporation’s obligations under this Contract or any Work Order shall arise only upon 

issuance of a Work Order to the Contractor. The Work Order may comprise inter-alia, the following: 

 

 Work Order reference Number, Date of Placement;  

 Name of the Work/ services to the delivered; 

 Schedule of handing over of site by the Corporation; 

 Schedule of issue of designs (If required/ applicable) by the corporation;  

 Estimated(abstract) quantities of Work(s); 

 Time of commencement and completion; 

 Reference of quantity estimates whether estimated by Contractor or estimated by CWC 

Engineer/ Warehouse Manager 

 Defect Liability Period; 

 Place of Work, Site details. 

 

6. The work(s) shall be required to be completed within stipulated time schedule to be reckoned from the 

3rd day from date of placement of Work Order in case of R&M/Upgradation works as per Table 2 /Table 

3 of Scope of Work (Schedule-II) and from next day from date of placement of Work Order in case of 

Horticulture & Housekeeping Services mentioned in Table 1 of Scope of Work (Schedule-II) above and 

immediately upon call by Warehouse Manager for breakdown services mentioned in Table 1 above to 

meet the time line as per Schedule- II of Scope of Work. 

  

7. For the purposes of Clause 14 (Warranty) of Schedule I (Conditions of Contract) the “Warranty Period” 

shall be a period as stipulated in the Scope of Work (Schedule-II) from the date of issue of the Completion 

Certificate in respect of the respective work(s)or, if earlier, the date of termination of the Contract; 

provided that if any rectification is carried out pursuant to Clause 14 (Warranty), then the Warranty 

Period shall be extended for a further equivalent period from the date of completion of such rectification. 

 

8. The Contractor has providedthe Corporation with an irrevocable and unconditional performance bank 
guarantee in the sum of ________ i.e. [insert amount]from a bank or financial institution acceptable to the 

Corporation (the “Performance Bank Guarantee”). The PBG shall be returned to the Contractor after 

Completion Certificate issued by the Corporation. 

 

The PBG and or any other Bank Guarantee provided under this Contract shall be duly kept valid by the 

Contractor for beyond sixty (60) days- after first anniversary of the Letter of Award issued by the 

Corporation or any Contract/ Work Order extension.  

 

If requested by the Corporation, the Contractor agrees to extend the validity period of the Performance 

Bank Guarantee or to issue a further Performance Bank Guarantee in the event that the duration of this 

Contract is for any reason extended beyond such validity date.  

 

The Corporation shall make a claim under the Performance Bank Guarantee apart for amounts to which 

the Corporation is entitled under the contract (not withstanding and/or without prejudice to any other 

provisions in the contract agreement) in the event of: 

a) failure by the Contractor to extend the validity of the Performance Bank Guarantee as described 

herein above, in which event the Corporation may claim the full amount of the Performance 

Bank Guarantee. 

b) failure by the Contractor to pay Corporation any amount due, either as agreed by the 

Contractor or determined under any of the provisions of this Contract/ Work Order, within 30 

days of the service of notice to this effect by Corporation. 

 

 

9. Notwithstanding any other provisions of the Contract, no payments due to the Contractor by the 

Corporation under the Contract shall be payable by the Corporation to the Contractor until the copies of 
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the certificates of insurance referred to in Clause 21 (Insurance) of Schedule I (Condition of Contract) 

(wherever applicable) and the Performance Bank Guarantee have been delivered to the Corporation. 

 

 

10. For the purposes of Clause 31.5 (Notices) of Schedule I (Conditions of Contract), the address for notices 

shall be: 

 

 If to the Corporation/ Regional manager:  

 
[Insert Address] 

 

E-mail: [    ] 

Attention: [     ] 

 

 

 

  

 

If to the Contractor: 

 
[Insert Address] 

 

E-mail: [    ] 

Attention: [     ] 

 

13. For the purposes of this Contract, the Corporation’s Representative for contractual matters shall be 
[name/designation- Regional Manager]and the Corporation’s Representative for 

operational/technical matters shall be[name/designation]. 

  

 For the purposes of this Contract, the Contractor’s Representative for contractual matters shall be 
[name/designation]and the Contractor’s Representative for operational/technical matter shall be 

[name/designation]. 

 

14.  The following additional terms and conditions shall apply to this Contract: 

 
 [Insert here any additional contract-specific terms and conditions, if any]  
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IN WITNESS WHEREOF the Parties hereto have executed this Agreement on the day, month and year herein 

above written: 

 

 

 

Signed by……………………………………… 
       

…………………………….[Print Name] 

  
for and on behalf of CWC 

 

 

Witness……………………………………………………. 

 

………………………………………..[Witness Name] 

 

 

 

Signed by……………………………………………………. 

 

…………………………………………[Print Name] 

 
for and on behalf of [Name of Contractor] 

 

 

Witness……………………………………………………. 

 

…………………………………………[Witness Name] 
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APPENDIX- 1 

 
PERFORMANCE BANK GUARANTEE  

 

 
SCHEDULE I 

CONDITIONS OF CONTRACT 

1 INTERPRETATION 

1.1 Definitions 

 In the Contract the following words and expressions shall, unless the context otherwise requires, have 

the following meanings: 

   

 

"Affiliate" shall mean any subsidiary or holding company of any body corporate 

or any other subsidiary of such holding company.  For the purpose of 

this definition: “subsidiary” shall mean a subsidiary within the 

meaning of the Companies Act, 2013  but in addition as if that section 

provided that its members are deemed to include any other body 

corporate whose rights in relation to it are held on behalf of that other 

body corporate or by way of security by another person but are 

treated for the purposes of that section as held by that other body 

corporate; and “holding company” shall mean a holding company 

within the meaning of the Companies Act, 2013   but in addition as if 

that section provided that a body corporate is deemed to be a 

member of another body corporate where its rights in relation to that 

body corporate are held on its behalf or by way of security by another 

person but treated for the purposes of that section as held by it; 

 

“Agreement”  shall mean the Agreement between the Corporation and the 

Contractor to which this Schedule is attached; 

 

“Claim”  shall mean means any and all claims, demands, liens, judgments, 

awards, remedies, debts, liabilities, damages, injuries, costs, losses, 

legal and other expenses, or causes of action of whatsoever nature, 

including, without limitation, those claims made or enjoyed by 

dependents, heirs, claimants, executors, administrators, successors 

or assigns, in whatever jurisdiction the foregoing may arise;  

 

"Commencement Date” shall mean the required date for commencement of the Work at the 

Site, as specified in the Contract/ Work Order; 

    

“Corporation Group” shall mean the Corporation, its affiliate, successors and permitted 

assignees, and its and their respective directors, officers and 

employees (including agency personnel). 

 

“Corporation Information” shall mean all data, documents, materials and information supplied by 

the Corporation to the Contractor for the purposes of this Contract, 

including, without limitation, any updated or re-issued information; 

 

“Corporation’s Representative” shall mean the person(s) identified as such in the Agreement; 

 

“Completion Certificate”  shall have the meaning given to that term in Clause 13 (Completion of 

the Work); 
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“Completion Date”  shall mean the required date for completion of the Work as set out in 

the Contract/ Work Order, as the same may be amended in 

accordance with the provisions of the Contract;   

 

"Contract" shall have the meaning given to that term in the Agreement, as the 

same may be amended or varied in accordance with its terms; 

 

"Contractor's Equipment" shall mean all tools, plant, equipment, materials and supplies 

provided by the Contractor Group (whether owned, leased or hired) 

in connection with the performance of the Work/Services (including, 

without limitation, those referred to in the Scope of Work) and 

whether or not for incorporation in the Facilities/ Work(s); 

 

“Contractor Group” shall mean the Contractor, its subcontractors of any tier, its and their 

respective Affiliates, successors and permitted assignees, and its and 

their respective directors, officers, employees (including agency 

personnel); 

 

“Contractor’s Personnel” shall mean all personnel provided or used by the Contractor Group 

for the purpose of carrying out the Work, including, without limitation, 

those referred to in the Scope of Work; 

 

“Contractor’s Representative” shall mean the person(s) identified as such in the Agreement;  

 

“Data” means all reports, studies, designs, data, drawings and other 

information, documentation and materials as may be prepared, 

created or developed by the Contractor as a result of the Work or in 

accordance with this Contract; 

 

“Effective Date” shall have the meaning given to that term in the Agreement; 

 

“Facilities” shall mean the facilities to be constructed/ maintained/ repaired/ 

renovated by the Contractor as a result of the Work(s);  

 

  “Force Majeure”    shall have the meaning given to that term in Clause 22.2 (Definition); 

 

"Government" shall mean the Government of India, or where applicable, any state, 

regional or local government or authority, inclusive of any ministry, 

agency, authority or other entity controlled by same;includes 

agencies and Public Sector Enterprises under it, in specific contexts; 

 

  “Issued Material”    shall mean the resources viz materials, tools, plant, equipment listed 

in the, Appendix 7 and/or Scope of Work (if any) to be procured by 

the Corporation and delivered to the Contractor at the specified 

location to enable to Contractor to carry out the Work;  

 

  “Officer –in charge”    shall mean the Corporation representative Officer in the 

capacity/rank of Warehouse Manager or Engineer who placed the 

work order to contractor to perform the work/deliver the services 

under the contract. 

 

"Party” shall mean either the Corporation or the Contractor as the context so 

permits and, as expressed in the plural, shall mean the Corporation 

and the Contractor collectively; 

 

"Scope of Work" shall mean the scope of work set out in Schedule II (Scope of Work) 

along with Technical Specifications and any amendment thereto made 

in accordance with the terms of the Contract; 

 



DRAFT 

Page| 9 

 

 

 

Vol-II Contract & GCC 

 

"Schedule(s)" shall mean the schedule(s) to the Contract as referred to numerically 

and exhaustively therein; 

 

“Site" shall mean the operating site, construction siteor other place where 

the Contractor is performing the Work and/or any supporting activity 

in respect thereof;  

 

"Specification" shall mean those requirements regarding the standard of Contractor's 

Equipment, as set out in the Contract;  

 

“Warranty Period” shall have the meaning given to that term in the Agreement;  

 

“Work” shall mean all work or services to be performed by the Contractor as 

provided for under the Contract, including, without limitation, the 

provision of all materials, services and equipment required in 

accordance with the Contract as per Scope of Work and Technical 

Specifications; 

 

1.2 Clauses 

 Unless otherwise stated, any and all references in the Contract to Clauses are references to the Clauses 

of this Schedule I of the Contract. 

 

1.3 Headings 

 The headings in the Contract are used for convenience only and shall not govern or affect the 

interpretation of the Contract. 

 

1.4 Plurality 

Words denoting the singular shall include the plural and vice versa, where the context requires. 

 

1.5 Statutory References 

Except as expressly identified, any reference to statute, statutory provision or statutory instrument shall 

include any re-enactment or amendment thereof for the time being in force.  

 

1.6 Periods 

Unless expressly stated otherwise, all references to days, weeks, months and years shall mean 

calendar days, weeks, months and years. 
 

2 COMMENCEMENT AND PROGRESS OF WORK 

2.1 Commencement Date 

When Corporation issue the work order(s), on need basis, for any work /services at any day during 

contract period, The Contractor shall ensure that it is in position ready to commence the Work at the 

Site no later than the Commencement Date mentioned in work order(s).   

 

2.2 Progress of the Work 

2.2.1 The Contractor shall at all times carry out and complete the Work in accordance with any Work Plan 

and/or time schedule for the Work specified in the Work Order (s) or if none is specified such other 

work plan and/or time schedule as may be agreed between the Parties (the “Work Plan”).  

 

2.2.2 As soon as possible, but within 3 (Three) working days of receipt of a Work Order, the Contractor shall 
submit a Work Plan showing the ‘Time and Progress Chart’ for each milestone within the Time for 
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Completion. The Officer in Charge may within 7 (seven) working days thereafter, if required modify 

and communicate the Work Plan approved to the Contractor, failing which the Work Plan submitted by 

the Contractor shall be deemed to be approved by the Officer in Charge.  

 

2.2.3 In case of non-submission of Work Plan by the Contractor, the Work Plan as may be issued by the 
Officer in Charge shall be deemed to be final.The issuance of and/or deemed approval of such Work 

Plan by the Officer in Charge shall not relieve the Contractor of any of the obligations under the 

Contract. 

 

2.2.4 The Contractor shall submit the Work Plan including the ‘Time & Progress Chart’ and Progress Report 
using the mutually agreed software or in other format decided by Corporation for the work done 

during previous month to the Corporation on or before 5thday of each month, failing which a recovery 
as per Appendix-7 to be decided by the Corporation, shall be made on per week or part basis in case 

of delay in submission of the monthly progress report. 

 

2.2.5 The Contractor shall use the Work Plan as the basis for progress reporting, scheduling, forecasting and 

controlling performance of the Work. If at any time the progress of the Work does not comply with the 
Work Plan, the Contractor shall immediately inform the Corporation and shall take all necessary action 

to re-establish progress in accordance with the Work Plan. 

 

2.2.3 A Work Orderissued by the Corporation shall only be amended in accordance with the procedure set 

out in Clause 29 (Variations). 

 

2.3 Completion Date 

 The Contractor shall complete the Work in accordance with the Contract by no later than the 

Completion Date stipulated in the Work Order. Upon completion, the Corporation shall issue a 

Completion Certificate to the Contractor in accordance with Clause 13.3. 

 
 

3 CONTRACTOR'S OBLIGATIONS – GENERAL 

3.1 Contractor's Performance 

3.1.1 The Contractor shall perform the Work with all due skill, diligence and care and in a safe, competent 

and workmanlike manner in accordance with good and prudent industry practice and in accordance 

with the provisions of the Contract.  

 

3.1.2 Except to the extent that it may be legally or physically impossible or create a hazard to safety, the 

Contractor shall comply with the Corporation’s Representative(s) instructions and directions on all 

matters relating to the Work. 

 

3.1.3 The Contractor shall provide all management, supervision, personnel, materials, equipment and 

supplies, plant, consumables, facilities and all other things, so far as the necessity for providing the 

same is specified in or is reasonably to be inferred from the Contract. 

 

3.1.4 Where the Contractor has to work along with other agencies in and around the area allotted for his 

Works, it shall execute all the Works in complete coordination and cooperation with all such agencies, 

so that at no time either its work or the works of other agencies is stopped or delayed. In case of any 

dispute in this regard, decision of Regional Manager of the Corporation will be final and binding on the 

Contractor. No claim for idle labor, plant and machinery, under any circumstances will be entertained 

by the Corporation. 

 

3.1.5 During execution of the work, the Warehouse may be operational. Contractor has to execute all works 

in complete coordination and cooperation with all activities confined to the area within the Scope of 

Work, so as not to affect the operation of Warehouse under any circumstances. In case of any dispute in 

this regard, decision of Corporation or their representative (officer in charge) will be final and binding 
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on the Contractor. Contractor shall also note that work shall progress in phased manner as per 

operational requirement of Corporation, if any, as may be informed by the Corporation at the time of 

execution of the Work. 

 

3.1.6 The Contractor acknowledges that it has assessed CWC operations at site of work and shall deploy the 

needful resources after proper planning in such a way that each work/services, under this contract, is 

completed within stipulated time schedule despite running transactions/ operations of CWC. 

 

3.1.7 Contractor shall provide temporary site office with requisite furniture & appliances and godown for 

storing/ stacking construction materials at their own cost. Space, without charging any rent, to construct 

temporary godown and to provide temporary site office shall be provided by Warehouse Manager of 

the Corporation based on availability of space in CWC complex. The area to be provided shall be 

decided by Warehouse Manager based on availability. The Contractor undertakes that no construction 

material, supplied goods or any other items/materials is/are placed in the CW Ccomplex in haphazard 

manner or stored at any place other than its designated place. Warehouse Manager may, in all such 

case shall have the power to remove such material(s) from the CWC Complex or may relocate the 

same to designated place at risk and cost of Contractor. Decision of Warehouse Manager in such cases 

shall be final and binding on Contractor and shall be an exempted matter. 

 

3.1.8 Where the Work(s) executed by the Contractor are ultimately to be delivered to the Corporation, the 

risk and responsibility for the damage, loss, care and maintenance of such Work(s) shall remain with 

the Contractor until the date of issue of the Completion Certificate in respect of the whole of the 

Facilities. 

 

3.1.9 The Contractor acknowledges that it has already inspected the site and satisfied itself about the actual 

site conditions and has collected any other information which may be required by the Contractor. The 

Contractor shall not be entitled for any claim(s) whatsoever, in case of variance of Site conditions prior 

to or after execution of this Contract. 

 
3.2 Sampling, Inspection and Testing 

 

3.2.1 The Contractor shall, at his own expense and without delay, supply to the Corporation samples of 

materials to be used on the work and shall get these approved in advance. All such materials to be 

provided by the Contractor shall be in conformity with the specifications, if any, laid down or referred 

to in the Contract. The Contractor shall, if requested by the Corporation furnish proof, to the satisfaction 

of the Corporation that the materials so comply. 

 

3.2.2 The Corporation through its representative shall, within __7__ days of supply of samples or within such 

further period as he may require, intimate to the Contractor in writing whether samples are approved 

by him or not. If samples are not approved, the Contractor shall forthwith arrange to supply to the 

Corporation for his approval, fresh samples complying with the specifications laid down in the 

Contract. When materials are required to be tested in accordance with specifications, approval of the 

Corporation shall be issued after the test results are received. 

 

3.2.3 The Contractor shall at his risk & cost submit the samples of materials to be tested or analyzed and shall 

not make use of or incorporate in the work any materials represented by the samples until the required 

tests or analysis have been made and materials finally accepted by the Corporation. The Contractor 

shall not be eligible for any claim or compensation either arising out of any delay in the work or due to 

any corrective measures required to be taken on account of and as a result of testing of materials. 

 

3.2.4 The Contractor shall, at his risk & cost, make all arrangements and shall provide all facilities as the 

Corporation may require for collecting, and preparing the required number of samples for such tests at 

such time and to such place or places as may be directed by the Corporation and bear all charges and 

cost of testing unless specifically provided for otherwise elsewhere in the contract or specifications. 

The Corporation shall, at all times, have access to the works and to all workshops and places where 

work is being prepared or from where materials, manufactured articles or machinery are being 

obtained for the works and the Contractor shall afford every facility and every assistance in obtaining 

the right to such access. 
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3.2.5 The Corporation shall have full powers to require the removal from the premises of all materials which 

in his opinion are not in accordance with the specifications and in case of default, the Corporation shall 

be at liberty to employ at the expense of the Contractor, other persons to remove the same without 

being answerable or accountable for any loss or damage that may happen or arise to such materials. 

The Corporation shall also have full powers to require other proper materials to be substituted thereof 

and in case of default, the Corporation may cause the same to be supplied and all costs which may 

attend such removal and substitution shall be borne by the Contractor. 

 

3.2.6 The contractor may at his own expense, provide a material testing lab. at the site for conducting routine 

field tests. The lab should be equipped at least with the testing equipment, as specified in Appendix 7. 

 

3.2.7 Any inspection by the Corporation, test or examination, or any failure by the Corporation to carry out 

any inspection, test or examination, shall not relieve the Contractor of any of its obligations under the 

Contract. 

 

3.3 Quality Assurance and Quality Control 

3.3.1 Promptly after the Effective Date, the Contractor shall provide quality assurance and quality control 

systems and quality plans for approval by the Corporation. Such systems and plans shall be in 

accordance with good industry practice and Field quality plans given in Schedule-II (Appendix-IV-

technical specification).  
 

3.3.2 The Contractor shall ensure, and shall procure that its sub-contractors ensure, that the Work is carried out 

in accordance with the quality assurance and quality control systems and quality plans approved in 

writing by the Corporation and any other quality assurance and quality control systems and quality plans 

provided to the Contractor by the Corporation. 

 

3.3.3   All works under or in course of execution or executed in pursuance of the contract, shall at all times be 

open and accessible to the inspection and supervision of the Corporation and/or his authorized officers-

in- charge of the work and all the superior officers, officer of the Quality Assurance Unit of the Department 

or any organization engaged by the Department for Quality Assurance and of the Chief Technical 

Examiner’s Office and the contractor shall, at all times, during the usual working hours and at all other 

times at which reasonable notice of the visit of such officers has been given to the contractor, either 

himself be present to receive orders and instructions or have a responsible agent, duly accredited in 

writing, present for that purpose. Orders given to the Contractor’s agent shall be considered to have the 

same force as if they had been given to the contractor himself. 

 

3.3.4  If it shall appear to the Corporation or his authorized subordinates , Chief Engineer and or Other 

Engineers in his Office of Quality Assurance or his subordinate officers or the officers of the organization 

engaged by the Department for Quality Assurance or to the Chief Technical Examiner or his subordinate 

officers, that any work has been executed with unsound, imperfect or unskillful workmanship or with 

materials or articles provided by him for the execution of the work which are unsound or of a quality 

inferior to that contracted or otherwise not in accordance with the contract, the Contractor shall, on 

demand in writing which shall be made within six months (three months in the case of work costing Rs. 10 

Lac and below except roadwork) of the completion of the work from the Corporation specifying the work, 

materials or articles complained of notwithstanding that the same may have been passed, certified and 

paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case 

may require or as the case may be, remove the materials or articles so specified and provide other 

proper and suitable materials or articles at his own charge and cost. In the event of the failing to do so 

within a period specified by the Corporation in his demand aforesaid, then the contractor shall be liable 

to pay compensation at the same rate as under Clause 10 of the contract (for non-completion of the work 

in time) for this default. 
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In such case, the Corporation may not accept the item of work at the rates applicable under the contract, 

but may accept such items at reduced rates as the authority specified in Appendix 7  may consider 

reasonable during the preparation of on account bills or final bill, if the item is so acceptable without 

detriment to the safety and utility of the item and the structure or he may reject the work outright without 

any payment and/or get it and other connected and incidental items rectified, or removed and re-

executed at the risk & cost of the contractor. Decision of the Corporation to be conveyed in writing in 

respect of all of the above shall be final and binding on the Contractor and shall be excepted matter(s). 

 

4 CONTRACTOR’S EQUIPMENT 

4.1 Contractor’s Equipment - General 

4.1.1 The Contractor warrants that the Contractor’s Equipment shall be adequate to perform the Work, shall 

be new or as new, of good quality and workmanship and shall comply in all respects with the 

Specification. 

 

4.1.2 The Corporation shall be entitled, at any time, to inspect all or any part of the Contractor’s Equipment. 

If any part of the Contractor’s Equipment does not, at any time, meet the requirements of the Contract, 

then the Contractor shall upon notice from the Corporation promptly replace or repair such part of the 

Contractor’s Equipment to ensure compliance with the Contract. 

 

4.1.3 The Contractor warrants good title to all Contractor’s Equipment.  

 

4.1.4 The Contractor warrants that the Contractor’s Equipment has been examined by inspectors of any 

relevant certifying authority no more than six months prior to the Effective Date and shall, for the 

duration of the Contract and any extension thereof, conform in all respects with all applicable current 

laws or statutory instruments setting out regulations to be observed in the conduct of oilfield 

operations. 
 

4.1.5 Any inspection of any item of Contractor’s Equipment necessarily required during the currency of the 

Contract to ensure continued compliance with certification requirements, or for any other reason, shall 

be conducted at a time convenient to the Corporation (subject to any overriding limitation imposed by 

any certification authority). All costs connected with any such inspection shall be to the account of the 

Contractor. 

 

4.2 Spares 

The Contractor shall ensure that the Contractor’s operational base at the Site is at all times stocked with 

spare parts for the Contractor's Equipment that meet the requirements of the Contract, together with all 

necessary or desirable packing and marking for that purpose and that such spare parts are sufficient to 

ensure that the Work /services can continue in the event of failure of the Contractor’s Equipment.   

 

4.3 Removal of Unserviceable Contractor Equipment 

 

4.3.1 The Contractor shall at its own expense, if required by the Government or if required by the 

Corporation for operational reasons, promptly remove from the Site, any Contractor’s Equipment which 

may have been rendered unserviceable through any cause during the course of operations hereunder 

or otherwise deal with the Contractor’s Equipment in accordance with the Corporation's instructions, 

notwithstanding that the Contractor’s Equipment may be insured and whether or not declared a loss. 

 

4.3.2 In the event that the Contractor fails to carry out its obligations under the foregoing Clause 4.3.1 within 

seven days of receiving notice from the Corporation, the Corporation shall be entitled to take such 

measures in respect of any such equipment and, at its sole discretion, shall be entitled to elect, at any 

time thereafter, to remove the same and shall be entitled to recover all costs and expenses so incurred 

from the Contractor (including, without limitation, any customs duties or taxes which may be incurred). 
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4.4 Title and Risk 

Where any item of Contractor’s Equipment is ultimately intended to become the property of the 

Corporation pursuant to this Contract (whether through incorporation in the Facilities or otherwise), title 

to such item shall be transferred to the Corporation with effect from the first arrival of such item at the Site 

but the risk and responsibility for the damage, loss, care and maintenance of such item shall remain with 

the Contractor until the date of issue of the Completion Certificate in respect of the whole of the Facilities. 

 

4.5 The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for 

a work etc. as Corporation’s property and such materials shall be disposed of to the best advantage of 

Corporation according to the instructions in writing issued by the Officer in charge. The Contractors, in 

the course of their own work, acknowledges that all materials obtained in the work of dismantling and 

excavation etc. is the property of Corporation and would be issued to the Contractor (if they require the 

same for use in the work) at the rates approved by the Corporation, as the case may be. 

 

5 CONTRACTOR’S PERSONNEL 

5.1 Contractor’s Personnel - General 

5.1.1 Subject to all the compliances of Appendix-5, the Contractor shall, at its expense, provide and keep 

available for the Work, the Contractor’s Personnel and shall ensure that the Contractor’s Personnel 

comply with applicable laws and, where necessary for the performance of the Work, are in possession 

of valid passports and work permits, wherever applicable.  

 

5.1.2 The Contractor shall ensure that the Contractor’s Personnel shall be sufficient in number, experience 

and quality to carry out the Work in accordance with the terms and conditions of the Contract. 

 

5.1.3 No key member of the Contractor’s Personnel assigned to the Works may be replaced without the 

Corporation’s prior written approval, except in the case of death, serious injury or illness of the key 

member or their immediate family and/or resignation of such personnel not followed by any hiring 

back by the Contractor during the term of the Contract. Any replacement shall work with the person to 

be replaced for a reasonable handover period. For the purposes of this Clause, the term “key 

member” shall mean any member of the Contractor’s Personnel who, in the reasonable opinion of the 

Corporation, performs an important role in the performance of the Work and shall include, without 

limitation, any project manager, supervisory staff, project engineer or lead discipline engineer.  

 

5.1.4 The Corporation reserves the right to reject any member of the Contractor’s Personnel, prior to that 

member commencing any part of the Work. 

 

5.1.5 The Contractor shall submit by the 4th and 19th of every month, to the Corporation, a true statement 

showing in respect of second half of the preceding month and the first half of the current month 

respectively: 

(i) the number of labourers employed by him on the work 

(ii) their working hours 

(iii) the wages paid to them 

(iv) the accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them 

(v) the number of female workers who have been allowed maternity benefit and the amount paid to 
them. 

In case of failure to comply with the above, the Contractor shall be liable to pay to Corporation, 

a sum as decided by the authority mentioned in Appendix-7 for each default or materially 

incorrect statement. Decision of the Corporation shall be final in deducting from any bill due to 

the Contractor, the amount levied as fine and be binding on the Contractor. 
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5.2 Removal of Personnel 

 The Corporation may, at any time after the commencement of the Work and at its sole discretion, direct 

the Contractor in writing to remove any member of the Contractor’s Personnel from the performance of 

the Work. The Contractor shall immediately comply with such direction and shall, as soon as 

reasonably practicable, replace, or procure the replacement of, such person with another person 

suitably qualified and acceptable to Corporation.  The Contractor shall bear the costs of any such 

removal and replacement.  

 

5.3 Working Conditions and Discipline of Contractor Personnel 

5.3.1  The Contractor shall, at all times, be responsible for the conduct of the Contractor’s Personnel and shall 

ensure that they comply with all applicable laws and honour and observe Indian standards of morality 

and behaviour. 

 

5.3.2 The Contractor shall comply with, and ensure that its sub-contractors comply with, all labour laws, 

regulations, standards and practices applicable in respect of the Site. Wherever, applicable, the 

Contractor shall provide a copy of Labour Licence to the Corporation promptly/immediately after 

execution of this Contract.  

 

5.3.3 No guarantee will be provided by CWC for accommodation of the Contractor or any of his personnel 

deployed for the Work(s). The Contractor may, however, be allowed by the Corporation at its 

discretion, to erect labour camps for housing the labour/ personnel at or near the site of work on 

available Warehouse premises. The Contractor shall at his own cost make all necessary and adequate 

arrangements for importation, feeding and preservation of the hygiene of his staff. Contractor shall 

always permit inspection of the Corporation or his assistant or any official of the Corporation for all 

sanitary arrangements, made by him. If the Contractor fails to make adequate medical and sanitary 

arrangements, these may be provided by the CWC and cost thereof will be recovered from the 

Contractor.The Contractor shall ensure that these labour camps so erected shall not adversely degrade 

the beauty and aesthetic of CWC / Warehouse complex. The camps shall be erected as per Good 

Industry Practices giving a neat and clean ambience. 

 

5.4 Drugs and Alcohol  

Neither the Contractor nor any of the Contractor’s Personnel shall, except for bona fide medical 

purposes, keep, sell, barter, give, dispense or otherwise dispose of any drugs or alcoholic liquors to 

any person at the Site or permit the same to be done by any person.  Alcohol shall not be permitted at 

the Site save in a form generally used in medicine and forming a bona fide constituent of a medical kit. 

The Corporation’s Representative reserves the right to search the property and person of any member 

of the Contractor's Personnel to ensure compliance with the provisions of this Clause 5.4 (Drugs and 

Alcohol). The Corporation’s Representative may at his absolute discretion prohibit any member of the 

Contractor's Personnel to go on to the Site or other facility in the control of Corporation, or may require 

such person to leave the Site where he has reasonable grounds to suspect non-compliance with the 

provisions of this Clause 5.4 (Drugs and Alcohol). The Contractor shall at all times comply with the 

provisions of Appendix 4 (Substance Abuse Conditions). 

 

6 TRANSPORT OF PERSONNEL AND EQUIPMENT 

6.1 Contractor’s Responsibility 

 Unless otherwise specified in the Contract, the Contractor shall be responsible for providing any and 

all transportation for all Contractor’s Equipment and Contractor’s Personnel required in connection 

with the performance of the Work. 
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7  CORPORATION SUPPLIED RESOURCES 

7.1 Resources viz Issued Material, Tools, Plants and Equipment 

7.1.1 The Corporation shall deliver the Material Tools, Plants and Equipment to the Contractor as specified in 

the Appendix- 7 of Schedule I. The Contractor shall inspect all such resources when delivered into the 

Contractor’s possession and shall within 48 hours of such delivery notify the Corporation of any defect, 

deficiency or shortage. In the event that the Contractor does not notify the Corporation of any defect, 

deficiency or shortage within 48 hours of delivery, then the Contractor will be deemed to have 

accepted the Issued Material / Tools/ Plants/ Equipment and these resources shall be deemed to have 

been delivered in a complete and undamaged state. 

 

7.1.2 Title to the Corporation Issued Material / Tools/ Plants/ Equipmentshall at all times remain with the 

Corporation but the risk and responsibility for the damage, loss, care and maintenance of the these 

resources shall rest with the Contractor from the date of delivery to the Contractor until the date of issue 

of the Completion Certificate in respect of the whole of the Facilities. Upon completion of the Facilities or 

expiry/ termination of the Contract, the Contractor undertakes to return the resources balanced from 

consumption in work based on technical consumption requirement as defined in Appendix IV of Schedule 

II and/or reconcile the same. In case of any unaccounted issued resources, the Contractor shall be liable 

to the Corporation to pay the cost of such resource. 
 

7.2 Corporation Information 

7.2.1 The Corporation shall provide the Corporation Information to the Contractor as specified in the Scope 

of Work. The Corporation makes no representation or warranty as to the accuracy or sufficiency of the 

Corporation Information. 

7.2.2 The Contractor shall review the Corporation Information and shall promptly notify the Corporation of 

any inaccuracies, omissions, contradictions or ambiguities in the Corporation Information. 

7.2.3 All Corporation Information shall at all times remain the exclusive property of the Corporation and shall 

be returned to the Corporation on completion of the Work or termination of the Contract, whichever is 

the earliest.  

7.2.4 The Corporation Information may be updated or re-issued to the Contractor from time to time during 

the carrying out of the Work. 

7.2.5 The Contractor shall not diverge from or change the requirements or parameters referred to in the 

Corporation Information or the Scope of Work without the prior written approval of the Corporation.   

 

7.3  Deemed Satisfaction 

Notwithstanding the provision of the Corporation Information, the Contractor shall be deemed to have 

satisfied itself in respect of all relevant matters pertaining to the Work, including, but not limited to, the 

Scope of Work, the nature of the Work, access to the Site, local facilities, climatic, sea, other water and 

weather conditions, working hygiene and working environment conditions and all other matters which 

may affect the performance of the Work. Any failure by the Contractor to take into account any of the 

aforementioned matters shall not relieve or excuse the Contractor from any of its responsibilities, 

liabilities or obligations hereunder or entitle the Contractor to any extra payment. 

 

8 HEALTH, SAFETY AND ENVIRONMENT 

8.1 Safety 

The Contractor shall observe and comply with all laws, regulations, restrictions, guides and issued by 

any authority having jurisdiction in the respect of the Site relating to health, safety and environment 

including, as provided in Appendix-4.In respect of all labour/ personnel directly or indirectly 

employed for execution of the work(s) for the performance of the contractor’s part of this Contract, the 

Contractor shall at his own expense arrange for the safety provisions as per CPWD’s Safety Code (a 

copy of which Contractor acknowledges to have received), framed from time to time and shall at his 
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own expense provide for all facilities in connection therewith. In case the contractor fails to make 

arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty as 

decided by the authority mentioned in Appendix-7 for each default and in addition, the Corporation 

shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs 

incurred in that behalf from the Contractor. 

 

 

8.2 Compliance with Corporation HSE Requirements 

The Contractor shall observe and comply with the health, safety and environment requirements set 

prescribed by any statutory authority and/or set out in the Contract including, without limitation, the 

Corporation’s HSE policy and guidelines (or relevant part thereof) set out in the Contract. 

 

8.3 Obligations of Contractor  

8.3.1 It shall be the Contractor's obligation to determine at all times whether the Work can be safely 

continued or undertaken including, without limiting the generality of the foregoing, determining by the 

Contractor's own inspection that all Contractor’s Equipment is loaded and/or stored in a proper and 

safe manner and that the Contractor’s Equipment is in all respects suitable to undertake the Work in the 

then existing conditions. 

8.3.2 The Contractor shall store all material brought by him for incorporating in works such that its physical 

and material property are not damaged. Its storage should not be haphazard and exposed to weather, 

sun (in case it is not so recommended by manufacturers). Raw construction material viz bricks, sand, 

aggregates, TMT, Roof sheets, Pipes etc shall not be stacked in circulation area. These to be stored 

over space identified by Corporation only despite of lead and carriage within CW Complex. All earth 

excavated from pit shall be disposed off neatly at the end of day. Construction material, in CW 

Complex, shall be stored such that CW operations and campus aesthetic is not disturbed. In case of 

Contractor’s failure in this regard, the Corporation shall have power to shift the stored items and 

relocate the same. Any cost and damage upon such shifting shall be at the risk and cost of the 

Contractor. 

8.3.3 No inflammable materials, such as petroleum, oil etc. within the meaning of the Indian Petroleum Act 

and Indian Explosives Act shall be stored at site or adjacent land, until approval of the Corporation and 

necessary license under the Act has been obtained by the Contractor. All due precautions, as required 

under the Acts shall be taken by Contractor. 

8.3.4 The Contractor shall ensure that equipment or rubbish in any form originating from the Work will be 

collected promptly in a place at the Site suitable for ready and prompt removal therefrom. 

8.4 Responsibility for Safety of Contractor Personnel 

8.4.1 The Contractor shall, throughout the duration of the Contract be responsible for the safety of the 

Contractor’s Personnel and agrees that the Contractor’s Personnel, whilst on the Site, shall attend and 

conduct safety drills as may be directed by, or on behalf of, the Corporation.  

 

8.4.2 The Contractor shall hold regular meetings with the Contractor’s Personnel to instruct and up-date 

them regarding compliance with the requirements of this Clause 8 (Health, Safety and Environment) 

and shall provide evidence of this to the Corporation on request. The Contractor shall at all times 

provide appropriate and adequate personal protective equipment and safety equipment to the 

Contractor’s Personnel. 

 

8.4.3 The Contractor shall have proper arrangements in place for the effective supervision of the execution 

of the Work by the Contractor’s Personnel so as to ensure safe and proper execution of the Work.  

Where the Work is being performed at an offshore location, the Contractor shall ensure that those 

members of the Contractor’s Personnel working offshore have undergone sea survival training. 

 

8.5 Contractor's Policy 

The Contractor may supply to the Corporation a copy of the Contractor’s health, safety and 

environmental policy prior to commencement of the Work.  The policy shall indicate how the 
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responsibility for health, safety and environmental matters is allocated and shall specify by name one 

individual amongst the Contractor’s Personnel with overall responsibility for such matters. The policy 

shall indicate in clear terms the practices, procedures and measures which the Contractor intends to 

follow or take to protect all resources at the Site, including men and materials, during the carrying out 

of the Work. The policy shall also include details of the emergency procedures to be followed in case 

of injury to any person, damage to any works, equipment or materials and pollution to the environment. 

The policy shall be complementary to the Corporation’s HSE policy and guidelines referred to in 

Clause 8.2 (Compliance with Corporation HSE Requirements) and the other requirements set out in this 

Clause 8 (Health, Safety and Environment). 

 

8.6 Compliance with Corporation's Instructions  

Without prejudice to the foregoing provisions of this Clause 8 (Health, Safety and Environment), the 

Contractor shall comply with all safety instructions of the Corporation consistent with the provisions of 

the Contract including, without limitation, the safety instructions of any of the Corporation’s other 

contractors.  Such instructions shall, if the Contractor so requires, be confirmed in writing by the 

Corporation's Representative, so far as practicable. 

 

8.7 Warehouse Manager and Engineer 

 The Contractor acknowledges that the Corporationshall be represented by Warehouse Manager 

and/or Engineer. Such representatives shall have the general responsibility for matters affecting 

safety, emergency response, health or welfare and the maintenance of order and discipline, and in the 

discharge of that responsibility shall exercise authority over all personnel of Corporation, the 

Contractor’s Personnel and the personnel of other contractors of the Corporation when present on or 

near the Site. 

 

 The Contractor hereby acknowledges the authority of the Warehouse Manager and/or Engineer and 

shall ensure that the Contractor’s Personnel shall recognize such authority and comply with all 

instructions (whether written, oral or otherwise) of such Warehouse Manager and/or Engineer. 

 

8.8 Reporting 

8.8.1 The Contractor shall immediately inform the Corporation in writing when an incident or accident 

occurs (including, without limitation, any fatality, lost time incident, medical treatment case, first aid 

case near miss or any other loss related incident) in any way connected with the Work, whether or not 

it may affect any operations of the Corporation or the operations of others working on behalf of the 

Corporation, and shall maintain accurate records therefor. Any fatality or major accident or incident 

shall be reported to the Corporation within 24 hours of occurrence. The Contractor shall also submit a 

monthly report in respect of all incidents or accidents in any way connected with the Work detailing, 

without limitation, the nature of such incident or accident, the extent of lost time, the reasons for the 

incident or accident and future preventive measures which will be taken by the Contractor. 

 

8.8.2 In addition to the foregoing, the Contractor shall promptly conduct incident investigations on all 

fatalities or major accidents or incidents and submit a report with its findings, conclusions, 

recommendations and actions taken or planned to the Corporation within one week from the date of 

occurrence of such fatality or major accident or incident.  The Corporation shall be entitled to join the 

Contractor in its investigation of the matter or carry out its own independent investigation.  In either 

case, the Corporation’s role in any such investigation shall not relieve the Contractor of its obligation to 

conduct its own investigation and to submit its report to the Corporation within the stipulated time. 

 

9  REPRESENTATIVES 

9.1  Corporation’s Representative 

9.1.1 The Corporation’s Representative(s) shall act in full charge of the Work and shall have full authority to 

liase with the Contractor's Representative(s) to resolve all day to day matters which may arise between 

the Contractor and the Corporation.  
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9.1.2 The Corporation's Representative(s) shall monitor the performance of the Work and shall have the 

authority necessary to enforce the provisions of this Contract. 

 

9.1.3 The Corporation's Representative(s) shall be entitled to inspect the Work and all documentation 

relating thereto at any time. 

 

9.1.4 The Contractor shall direct all matters relating to the Contract to the Corporation’s Representative(s) 

and shall act only in accordance with the instructions of the Corporation’s Representative(s). 

 

9.2 Contractor’s Representative 

The Contractor’s Representative(s) shall act in full charge of the Work and shall have full authority to 

liase with the Corporation's Representative(s) to resolve all day to day matters which may arise 

between the Contractor and the Corporation. 

 

9.3 Change of Representatives 

Either Party may: 

 

(a) revoke the appointment of any person appointed as that Party’s representative and may 

appoint another person as representative in his/her place; or 

(b) appoint any person to be an additional representative for a stated purpose. 

 

No such revocation or appointment shall be effective until notice of it is given to the other Party. 

 

 
10. Liquidated Damages 

 

10.1 Except as provided under Clause 22 (Force Majeure) in case, the execution of Work(s) is/are delayed 

beyond the time for completion of Work(s) under any Work Order, without prejudice to right to take 

action under Clause 24, the Contractor shall be liable for liquidated damages to the Corporation. 

Unless specifically provided in Appendix-7, the liquidated damages shall be deducted in the following 

manner: 

 

 In case the scheduled completion of work under any Work Order is more than six months- at the rate 

1% (one percent) per month of delay to be computed on per day basis based on the total Work 

Order value/price determined as per the total amount determined by the Corporation to be payable 

against a Work Order;  

 In case the scheduled completion of work under any Work Order is more than two months and up to 

six months- at the rate 2% (two percent) per month of delay to be computed on per day basis based 

on the total Work Order value/price determined as per the total amount determined by the 

Corporation to be payable against a Work Order;  

 In case scheduled completion of work under any Work Order is up to two months- at the rate 5% 

(five percent) per month of delay to be computed on per day basis based on the total Work Order 

value/price determined as per the total amount determined by the Corporation to be payable 

against a Work Order;  

Provided always that the total amount of liquidated damages shall not exceed 10% of the estimated 

Work Order price/value.  

 

10.2 The right of Corporation to levy liquidated damages under this clause shall survive the 

expiry/termination of Contract.  

 

11 PATENTS 

11.1 Indemnity  
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 The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group 

harmless from and against any Claim in connection with any infringement (whether actual or alleged) 

of any patent or other intellectual property right arising out of or in connection with the performance of 

this Contract by the Contractor. 

 

11.2  Continued Performance 

  If the Contractor is prevented from performing any part of the Work as a result of an infringement 

(whether actual or alleged) of any patent or other intellectual property right the Corporation shall have 

no liability to pay for any part of the Work not performed as a result. The Contractor shall use all 

reasonable endeavours to utilise alternative methods and/or processes and/or equipment to continue 

to carry out the Work in accordance with the Contract. 

 

11.3   Exception 

  The provisions of Clause 11 (Patents) shall not apply to the extent that the infringement necessarily 

arises from the Corporation’s specifications or instructions to the Contractor, provided that the 

Contractor could not reasonably have been aware of such possible infringement. 

 

12  DATA/ DRAWINGS 

12.1 Delivery of Data 

12.1.1 The Contractor shall deliver to the Corporation or to any other party designated by the Corporation, all 

Data/ Drawings, promptly on preparing/ obtaining such Data/Drawings. In the event of suspension or 

termination of the Contract, the Contractor shall immediately deliver to the Corporation all undelivered 

Data/ Drawings. The Contractor may not retain copies of such Data/Drawings unless it shall have first 

obtained the Corporation’s written consent. The Contractor shall take all possible measures to ensure 

that no magnetic medium (tape, disk or other) will be passed through, or otherwise come into the 

vicinity of, any form of magnetic device during transport of the Data/ Drawings.  Prior to the transport 

of any Data/Drawings by the Contractor, the Contractor shall advise the Corporation's Representative 

of the shipping and packing details. 

 
12.1.2 Completion Drawings (in case of new construction only) 

 

Completion drawings on as built basis of all the completed works for showing the layout of the area 

with dimensions, slopes and details of building, reinforcements used, pavement, drain, cable trenches, 

machine foundations etc. shall be prepared by the Contractor at his own cost. The Contractor will 

supply three copies of completion drawings along with soft copy in CD / Pen- drive with the final bill. In 

case, contractor does not submit the Completion drawing within 30 days of completion of the work or 

expiry/termination of Contract or with final bill, he shall not be entitled to receive any outstanding 

payment from the Corporation and the SD, PBG if available with CWC may be forfeited.  

 

12.2 Ownership of Data/ Drawing 

12.2.1 All Data/Drawing(s) shall be the property of the Corporation from the date of its creation or 

development. No Data/ Drawing(s) created or developed by the Contractor under this Contract shall 

become the property of the Contractor; provided that the risk and responsibility for the loss of, or 

damage to, any Data/Drawing(s) shall remain with the Contractor until delivery of such 

Data/Drawing(s) to the Corporation. 

 

12.2.2 All Data shall be fit for the purposes specified in the Contract. 

 

12.2.3 All items created or developed by the Contractor outside the Contract shall remain the property of the 

Contractor, provided that the Corporation shall have the right to use any such item where it is provided 

to the Corporation as part of the Work. 
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13 COMPLETION OF THE WORK 

13.1 Notification by the Contractor 

 Upon completion of the Work (or any part thereof), the Contractor shall notify the Officer in charge. The 

CorporationOfficer in-charge shall inspect the Work as soon as reasonably practicable and advise the 

Contractor whether the Work (or relevant part thereof) have been completed in accordance with the 

Contract.  

 
13.2 Measurements for Works/Record of E- Measurements 

(i) Separate E -MB (Electronic Measurement Book) (“EMB”) shall be prepared for each Work 

Order. 

(ii) E-MB shall be maintained by Contractor and measurement shall be recorded therein. The date 

and time on which ‘on account’ or ‘final’ measurements of the Works/ Services completed are to 

be made shall be communicated to the Officer in charge. The date and time of test checks shall 

be communicated to the Contractor who shall be present at the Site of Work(s) where 

measurement is to be checked and shall witness the test checks, failing the Contractor’s 

attendance the test checks will not be conducted in his absence. 

(iii) The measurement (Test Check) shall be verified and accepted/rejected- by officer in charge who 

has placed the work order. 

(iv) The Contractor shall ensure that measurements for all works, which may be partially or wholly 

hidden in the course of construction are duly recorded in the Measurement book and tested 

/checked by Officer in charge, before that portion of work becomes inaccessible for 

measurement. 

(v) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is 

detected by the Officer in charge that Contractor has claimed or recorded any exaggerated 

measurement or has claimed or recorded any false measurement for the works which have not 

been executed; amounting to variation of 5% or more from actual work done, any exaggerated 

measurement, false claim shall not be paid and for repeated conduct on part of the Contractor, 

the Corporation shall have a right to terminate the Contract and any EMD, retention money or 

PBG available with CWC at the time of termination shall be forfeited and contractor shall be 

debarred from participating in future tender of Corporation as per Corporation’s policy. 

 

 

13.3 Completion Certificate 

13.3.1 Where the Corporation agrees that the Work (or relevant part thereof) have been completed in 

accordance with the Contract, the Corporationor its authorized representative shall issue a completion 

certificate (the “Completion Certificate”) to the Contractor. If the Work has not been completed in 

accordance with the Contract the Corporationor its authorized representative may advise the 

Contractor of the steps to be taken for completion and the Contractor shall promptly carry out such 

steps. In the event that a Completion Certificate , issued by corporation or its authorized representative 

identifies certain minor deficiencies and defects in the Work, the Contractor shall ensure that all such 

deficiencies and defects are remedied or repaired to the Corporation's satisfaction as soon as 

reasonably practical after the date of the Completion Certificate. 

 

13.3.2 Issue of a Completion Certificate by the Corporation shall not relieve the Contractor of any of its 

obligations and/or liabilities under the Contract. 

 

13.4  Extensions of Time 

13.4.1 If the Contractor is delayed in performing the Work under this Contract/Work Order solely as a result 

of: 

 

 (a)  an event of Force Majeure; or 

(b)   suspension of the Work by the Corporation pursuant to Clause 25.1 (Suspension Without Cause); 

or 
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(c) Variation of quantities by the Corporation (Clause 29); or 

(d)     delay on the part of other contractors or tradesmen, engaged by Corporation in executing work, 

not forming part of the Contract, or 

(e)    any other similar cause(s) which, in the reasoned opinion of the Officer in Charge is beyond the 

Contractor’s sole control. 

 

Upon the happening of any such event causing delay, the Contractor shall immediately give notice 

within seven (7) days thereof in writing to the Corporation. The Contractor shall have no claim of 

damages for extension of time granted or rescheduling of milestone(s), if any for events listed in this 
sub-clause. 

 

13.4.2 In case, the Work is hindered by the for any reason attributable to the Corporation, the Corporation 

shall give a fair and reasonable extension of time and reschedule the milestones for completion of 

work. In case of concurrent delays under this sub-clause, the Contractor shall be entitled to only 

extension of time and no damages. 

 

13.4.3 With every request for extension of time, the Contractor shall indicate the period for which 

rescheduling of milestone/s or extension of time is desired along with a revised programme, which 

shall include all details of pending drawings and decisions required to complete the Contract/Work 

Order and also the target dates by which these details should be available without causing any delay in 
execution of the work. A recovery, as specified in Appendix-7 shall be made on per day basis in case 

of delay in submission of the revised programme. 

 

13.4.4 In any such case as above, the Corporation may give a fair and reasonable extension of time for 

completion of work or reschedule the milestones.The Corporation shall finalize/reschedule a particular 

milestone before taking an action against subsequent mile stone. Such extension or rescheduling of the 
milestones shall be communicated to the Contractor by the authority, specified in Appendix 7,in 

writing, within 21 days of the date of receipt of such request from the Contractor. In the event of 

theContractor failing to seek extension of time,the Corporation, after affording opportunity to the 

Contractor, may give, supported with a programme (as specified under Clause 13.4.3 above), a fair 

and reasonable extension within a reasonable period of occurrence of the event. 

 

13.4.5 If the Contractor is delayed in performing the Work under this Contract/ Work Order as a result of its 

own delays, the Corporation may exercise its rights either to Terminate (Clause 24) or extend the time 

to a further date whilst reserving its right to or by levying liquidated damages.   

 

13.4.6 Record of all such hindrances shall be maintained as described in Appendix 7 based on the 

information/notices provided by contractor and effect of such hindrance on actual performance of work 

as decided by Officer in charge. Only the events, which actually forced to stop or slowdown the 

performance of work shall be recorded in hindrance register. 

 

14 WARRANTY 

14.1 Warranty 

 The Contactor warrants that it has performed and shall perform the Work in accordance with the 

provisions of the Contract, and that the Facilities will be free from defects during the Defect Liability 

Period provided in Schedule-II Scope of Work.  

 

14.2 Notice by Corporation 

If the Contractor is in breach of the warranty set out in Clause 14.1 (Warranty), the Corporation may 

notify the Contractor in writing before or during the Warranty Period specifying the nature of such 

breach and requiring the Contractor to rectify such breach.Upon receipt of any such notice,the 

Contractor shall, at its own expense, immediately commence and thereafter continuously proceed to 
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rectify such breach (including, if applicable, re-performance of the relevant part of the Work) to the 

Corporation’s reasonable satisfaction and in accordance with the provisions of this Contract.  

 

14.3  Rights of Corporation 

  If the Contractor fails to comply with the provisions of Clause 14.2 (Notice by Corporation) or if, in the 

reasonable opinion of the Corporation rectification of such breach by the Contractor would be 

prejudicial to the Corporation’s interests, the Corporation shall be entitled to engage a third party to 

perform (or re-perform) any part of the Work not properly performed by the Contractor and shall be 

entitled to recover from the Contractor any additional costs incurred by the Corporation in so doing. 
   

15 INDEPENDENT CONTRACTOR 

15.1 Status of Contractor 

The Contractor shall at all times be an independent contractor with respect to performance of the Work 

and neither the Contractor nor any person employed by the Contractor shall, other than as expressly 

authorised by the Corporation in writing, either represent itself or himself (as appropriate) as, or be 

deemed for any purpose to be, an employee, agent, or representative of the Corporation in the 

performance of the Work. Nothing in this Contract shall be deemed to create a joint venture, 

partnership or agency between the Parties. 

 

15.2 Other Contractors 

 The Corporation reserves the right to perform other work or services or enter into other contracts 

related to the Work hereunder.  The Contractor shall afford the Corporation or other such contractors 

every opportunity for the execution of their work or services. 

 

16 PRICES AND RATES 

16.1 General 

The Contractor shall, subject to the other provisions of this Contract and the provisions set out in 

Schedule III (Price/ Compensation Schedule), be paid for the Work in accordance with the prices and 

rates set out in Schedule III (Price/ Compensation Schedule). 

 

Unless otherwise stated in this Contract, the price once accepted shall remain firm and will not vary 

during contract period or extended period for any reason.  

 

17 PAYMENT 

17.1 Invoices 

17.1.1 For works, where stipulated period of completion is more than 1 month, running/on-account payments 

shall be made based on detailed measurements recorded in the measurement books for the actual 

work executed by the Contractor during the preceding month. Contractor shall raise the bills on 

monthly basis, (during 1st week of each month or as may be decided mutually between Corporation 

and Contractor) incorporating certified measurement of all works/services completed during previous 

month.  

 

17.1.2 For Works/services, where stipulated period of completion is up to 1 month and in case of General 

Maintenance works/services, only final payment upon satisfactory completion of Works/ delivery of 

services shall be done within 30 days from the receipt of final bill by the Corporation. Contractor shall 

raise the bill along with Corporation’s certified measurement of all works/services completed during 

previous month.  

 

17.1.3 The Contractor shall submit to the Corporation on or before the seventh (7th) day of each month an 

invoice detailing the amounts payable to the Contractor under this Contract in respect of the preceding 
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month. Each invoice shall in addition to any requirements of Schedule III (Price/ Compensation 

Schedule):- 

 

(a) be in duplicate; 

(b) bear the Contract Number, work order number, name of work/services , date of work; 

(c) state the name, e-mail address, mobile telephone number of the Corporation's  

       Representative; and 

(d) be accompanied by supporting evidence and itemised in accordance with the  

Corporation's requirements as per below: 

 

 Copy of paid challans of PF/ESI (as applicable) of a period preceding month; 

 register of Skilled/Semiskilled/Unskilled labors supplied, deployed on the work during the 

month, muster roll. 

 theoretical Consumption Statement of cement, steel & bitumen (if used in the work), 

 invoice of Cement, Paint, Floor Hardener, Steel & bitumen (as brought for use at Site) 

 test reports of the works claimed in the bills (Mandatory Items as per field quality plan) 

 Certified copy of EMB. 

 Copy of the certificate issued by Indian tax authorities, enabling the Corporation to make 

payments to the Contractor after deduction of such taxes as per prescribed rate in the 

certificate.  

 Copy of the Permanent Account Number (‘PAN’) card issued by the Indian Tax authorities, 

 

Invoices and mentioned documents in the Contract shall submitted by the Contractor as per Bill 

Proforma enclosed through CWC online Bill Tracking System (BTS) only to the Regional Manager of the 

Corporation. Contractor must ensure that all invoices for services performed or goods delivered are 

submitted to the Corporation within 60 days of rendition of service or goods delivered, as the case may 

be. Late submission of Invoices beyond abovementioned period may result into denial of payments to 

Contractor on the sole discretion of the Corporation. 

Note: 

(a) Water charges @ 1 % of tendered rates shall be deducted if the water is supplied by 

CWC. Certificate of Warehouse Manager shall be required. 
(b) Electricity Charges shall be deducted based on actual electricity consumed and the 

rates charged by electricity supplying Agency. Certificate of Warehouse Manager 

shall be required. 

(c) No bill (invoice) shall be accepted without EMB as mentioned above. 

(d) No bill (invoice) with EMB shall be accepted if it is not submitted through online BTS. 
(e) Contractor can submit documents mentioned at above subsequently within 15 days 

of submitting the bills on BTS but submission of EMB duly certified by Officer in 

charge along with Bill is mandatory.  

 

(f) No interest shall be payable, if payment is delayed beyond the stipulated period due 

to any reason. 
 

(g) Income tax as well as Goods and Service Tax or any other Tax / Levy, as applicable 

by the Central / State Govt., shall be recovered on the gross amount of each bill. 

 

 

 

17.1.4 The Corporation shall make payment on satisfaction of all the requirements (if any) of the Reserve Bank 

of India (FEMA regulations), or any other regulation in relation to payment in foreign currency in 

relation to the Services provided by the Contractor. 

 

17.1.5 While retaining 5% of the invoice amount as retention amount, in case of the invoices towards works 

completed with defect liability /warranty as mentioned in Schedule-II, the Corporation shall pay 95% 

payment towards any invoice received from the Contractor in the manner herein below:   
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 Where the Contractor submits a correct invoice under Clause 17.1.1 along with EMB however 

without other documents as stipulated under Clause 17.1.3 above, the Corporation shall make an 

initial 75 % payment (of amount duly certified by Corporation in claimed bill after deducting 

necessary retention amount/Liquidated Damages/ TDS, wherever applicable and/or any other 

technical/ financial withholding/recovery as suggested by the Corporation’s representative within 

seven (7) working days from the date of receipt of such invoice with EMB in BTS. The balance 

payment (net off any withheld, deduction, recovery, retention etc), shall be released within seven 

(7) working days of receipt of complete set of the supporting documents in accordance with Clause 

17.1.3.  

 

 Contractor can raise next monthly bill only after submission of complete supporting documents as 

above with respect to previous monthly bill pending for submission by him if any. 

 

 Where the Contractor submits a correct invoice under Clause 17.1.2 along with all the documents 

stipulated under Clause 17.1.3 above, full payment of amount duly certified by Corporation in 

claimed bill after deducting necessary retention amount/Liquidated Damages/ TDS, shall be paid 

within (7) days from receipt of such correct invoice. 

 

17.1.6 The retention amount of 5% of all the invoice(s), as applicable with defect liability period, shall be 

released only upon satisfactory completion of Defect Liability Period. While releasing, appropriate 

adjustment(s) may be made by the Corporation to recover any dues of the Contractor, including but 

not limited to, recovery on account of labour engagement, arising out of this Contract/ Work Order to 

the Corporation.  

Only upon accumulation of such retention amount to a minimum of INR 5 lacs, should the Contractor 

seek to withdraw the said retention amount, the same may be released by the Corporation upon 

Contractor submitted a valid Bank Guarantee/ Government Security(s) of an equivalent amount for 

which withdrawal is sought. 

 

17.1.7 Any invoice not complying with the provisions hereof may be returned by the Corporation to the 

Contractor whereupon the Contractor shall submit a rectifying invoice. The Corporation shall make 

payment of such rectifying invoice in accordance with this Clause 17. 

 

17.1.8 No payment made by the Corporation shall be construed as acceptance in whole or in part of the 

performance by the Contractor of any of its obligations under this Contract. 

 

17.1.9 All items provided by the Contractor under the provisions of Schedule III (Price/ Compensation 

Schedule) or the Scope of Work that are expressly stated therein to be reimbursable by the 

Corporation shall be invoiced to the Corporation with detailed supporting documentation.  The 

detailed supporting documentation shall include, without limitation, good quality copies of all relevant 

receipts and a detailed summary of the use of and reason for such item. All such supporting 

documentation must be approved and signed by a representative of the Corporation prior to the 

submission of the relevant invoice.  

 

17.1.10 Unless otherwise specified in Schedule III (Price/ Compensation Schedule), all rates and charges 

payable by the Corporation under this Contract shall be invoiced and paid in Indian Rupees (INR).  

 

17.2 Corporation's Right to Dispute Invoices 

 If the Corporation disputes any item on an invoice received pursuant hereto then it shall be entitled to 

withhold, without payment of interest, the amount in dispute. 

 

17.3 Payments Due to the Contractor 

 The Corporation shall be entitled to deduct from any payment due or becoming due to the Contractor 

under this Contract or any other Contract and/or from PBGs, retention amount(s), all costs, damages, 

recovery or expenses for which the Contractor is liable to the Corporation under this Contract or any 

other Contract. 
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17.4 Audit 

The Contractor shall maintain proper and accurate records in relation to this Contract and shall provide 

copies of the same to the Corporation on request. The Corporation (or its appointed representative) 

shall have the right to audit the relevant books and accounts of the Contractor in relation to any 

reimbursable charges paid for by the Corporation under this Contract. Such audit right shall survive for 

a period of 3 years following the expiry or termination of the Contract. Any incorrect payments 

identified by such audit shall be adjusted between the Parties as appropriate. 

 

17.5 Liens 

17.5.1 The Contractor shall not claim any lien, charge or the like on any aspect of the Work, the Facilities or on 

any property of the Corporation Group. The Contractor shall defend, indemnify and hold the 

Corporation Group harmless from and against any Claim in connection with any lien, charge or the like 

created or caused by any member of the Contractor Group arising out of or in connection with the 

performance of the Contract.   

 

17.5.2 Without prejudice to the generality of Clause 17.5.1, should any act or omission of the Contractor 

Group result in any lien, charge or the like existing upon the property of the Corporation Group, the 

Contractor agrees to refund to the Corporation upon demand all monies that the Corporation Group 

may be compelled to pay to discharge any such lien. 

 

17.6 Subcontracts 

17.6.1 The Contractor shall ensure that the provisions of the foregoing Clauses 17.4 (Audit) and 17.5 (Liens) 

are included in all agreements it shall enter into with any subcontractors who shall supply any labour, 

equipment or materials to be provided under this Contract. 

 

17.6.2 The Contractor agrees to furnish to the Corporation, promptly on request, a full and complete statement 

that all the Contractor's suppliers, subcontractors and vendors have been paid in full for work done or 

materials furnished in connection with the performance of the Work. 

 

17.7 Payment upon Completion 

17.7.1 Following the expiry or termination of the Contract, the Contractor shall prepare and submit to the 

Corporation within 30 (thirty) days a statement in the form of a final account, specifying the outstanding 

amounts which the Contractor intends to invoice to the Corporation for payments due to the Contractor 

in accordance with the provisions of this Clause 17 (Payment). The Contractor shall submit to the 

Corporation its final invoice in respect of such statement within 60 (sixty) days of the date of the expiry 

or termination of the Contract and shall confirm in writing to the Corporation that such invoice 

constitutes the final demand for all outstanding sums due to the Contractor under the Contract.  

The Contractor acknowledges that one the Final Bill has been submitted, it shall have no other/further 

claim(s) whatsoever under the Contract and the said other/further claim(s) shall be deemed to have 

been waived and extinguished. 

 

 

17.8.2 Following the expiry or termination of the Contract, the Corporation shall not be required to make 

payment of any invoice not received in accordance with this Clause 17.7 (Payment upon Completion). 

Payments of those items of the bill in respect of which there is no dispute and of items in dispute, for 

quantities and rates as approved by Officer- in-Charge, will, as far as possible be made within 2 Month 

from the date of receipt of the Final bill in BTS by corporation complete in all respect. 

 

18 TAXATION 

18.1 Definitions 

 For the purposes of this Clause 18 (Taxation): 
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(a) “Tax” or “Taxes” means taxes, levies, duties, fees, charges and contributions as amended from 

time to time and any interest or penalties thereon; 

(b) “Government Authority” or “Government Authorities” means any local or national government or 

authority of any country, competent to levy any Tax. 

 

18.2 Person Responsible for payment of taxes  

18.2.1 General: 

Except as may be expressly set out in this Contract, the Contractor shall be responsible for: 

 

(a) the payment of all Taxes now or hereafter levied or imposed on the Contractor or its subcontractors 

or on the personnel of the Contractor or its subcontractors by any Government Authority in respect 

of any wages, salaries and other remuneration paid directly or indirectly to persons engaged or 

employed by the Contractor or its subcontractors (hereinafter referred to as “Personal Income 

tax”);  

(b) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on the 

actual/assumed profits and gains made by the Contractor or its subcontractors (hereinafter 

referred to as “Corporate Income tax”); 

(c) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on the 

Goods and services, if any, provided to the Corporation by the Contractor or its subcontractors 

(hereinafter referred to as “GST”); and 

(d) the payment of any other Taxes now or hereafter levied or imposed by any Government Authority 

on the Contractor or its subcontractors as a result of the performance of this Contract. 

 

 

18.3 Withholding taxes and Withholding certificates 

18.3.1 The Corporation shall, at the time of its payments due to the Contractor, withhold the necessary taxes at 

such rate as is required by any Government Authority, unless and to the extent that the Contractor shall 

produce to the Corporation any certificate issued by a Government Authority (having authority to issue 

such certificate) entitling the Contractor to receive the payments under the Contract for a prescribed 

period without deduction of any tax or deduction at a lower rate.   

 

18.3.2 The Corporation shall provide the necessary withholding tax certificates to the Contractor within the 

time stipulated by the relevant law to enable the Contractor to file the same with the Government 

Authority as a proof of payment of such taxes. 

 

18.4 Person Responsible for filing of returns / information to Government Authorities 

18.4.1 The Contractor shall be responsible for filing all necessary Tax returns (including, without limitation, 

returns for Corporate Income tax, Personal Income tax, GST as applicable) with the relevant 

Government Authorities in accordance with all applicable statutory requirements and shall be 

responsible for providing all information requested by such Government Authorities.  

 

18.4.2 The Contractor shall also ensure that its subcontractors file such returns as stipulated by the relevant 

Government Authorities and furnish such information as requested for by the relevant Government 

Authorities. 

 

18.4.3 The Corporation, with respect to the tax withheld from the Contractor in accordance with Clause 18.3 

(Withholding Tax and Withholding Tax Certificates), shall be responsible for filing the withholding tax 

returns with the relevant Government Authorities in accordance with applicable statutory 

requirements. 

 

18.5 Corporation’s rights, if treated as representative assessee by Government Authorities 

 In certain situations, a Government Authority may treat the Corporation as the representative assessee 

of the Contractor and/or its subcontractors and recover the Taxes due to the Government Authority by 
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the Contractor or its subcontractors from the Corporation.  In such situations, the Corporation shall 

have the following rights: 

 

(a) The Corporation shall be entitled to recover from the Contractor, the Taxes paid on behalf of the 

Contractor or its subcontractors (together with any costs and expenses incurred by the Corporation 

in connection therewith) or to retain the same out of any amounts to be paid to the Contractor or its 

subcontractors that may be in its possession (whether due under this Contract or otherwise) and 

shall pay only the balance, if any, to the Contractor; and 

(b) If the Corporation is required to furnish any details or documents in such capacity, the Corporation 

shall request the details or documents to be furnished to it by the Contractor and the Contractor 

shall immediately furnish the same to the Corporation.  If the Contractor fails to comply with the 

foregoing, any penalty/interest levied on the Corporation for non-filing or late filing of details or 

documents in this regard shall be recoverable from the Contractor. 

  

18.6 Indemnity 

 The Contractor shall defend, indemnify and hold the Corporation Group harmless from and against any 

Claim in connection with any Taxes which may be levied or imposed on the Contractor or its 

subcontractors by any Government Authority arising out of or in connection with the performance of 

this Contract. 

 

18.7 Change in Law  

All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated date of receipt 

of tender including extension, if any.  No adjustment, i.e. increase or decrease shall be made for any 

variation in the rate of any tax, levy or cess applicable on input goods or services. 

 

If, post due date of tender submission, there is any change in law which results in a change in the rate 

of any Tax or the introduction of a new Tax applicable on Contractor’s prices or rates on output services 

then the Parties shall agree to a revision in pricing to reflect such change provided that: 

 

(a) the Party requesting such revision shall promptly (and in any case prior to submission of the 

Contractor’s final invoice under this Contract) notify the other Party that such change in law has 

arisen; and 

(b) the Party requesting such revision shall provide the other Party with documentary proof of such 

change in cost to the reasonable satisfaction of the other Party; and 

(c) the provisions of this Clause 18.7 (Change in Law) shall not apply to changes in Personal Income tax 

or Corporate Income tax or to changes in non-Indian Taxes.   

 

Provided further that such increase including GST shall not be made in the extended period of contract 

for which the contractor alone is responsible for delay. 

 

The Contractor shall keep necessary books of accounts and other documents for the purpose of these 

conditions, as may be necessary and shall allow inspection of the same by a duly authorized 

representative of the Corporation and shall also furnish such other information/ document as the 

Corporation may require from time to time.  

 

18.8 Contractor to Indemnify Corporation 

The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group harmless 

from and against any Claim in connection with any item imported by the Contractor to which the 

Notifications do not apply and which is not imported at the request of the Corporation for the performance 

of this Contract. 

 

18.9 Use of Equipment 

The equipment, spares and consumables imported for petroleum operations under this Contract shall 

not be used or deployed by the Contractor for any purpose other than the performance of the Work. In 

the event that the equipment, spares or consumables are used or deployed for any purpose other than 
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the performance of the Work, the Contractor shall be liable for all additional duty, fines or penalties 

imposed or other actions taken by the customs department or any relevant authority. 

 

19 INDEMNITIES 

19.1 General  

19.1.1 The indemnities granted in this Clause shall be full and primary notwithstanding the provisions of 

Clause 21 (Insurance). 

 

19.1.2 Each Party shall give the other prompt notification of any claim with respect to any of the indemnities 

hereunder, accompanied by full details of the circumstances of any incident giving rise to such a claim. 

 

19.2 Property and Injury to Personnel 

19.2.1 The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group 

harmless from and against any Claim in connection with: 

 

(a) loss of or damage to the property of the Contractor Group (including, but not limited to, the 

Contractor’s Equipment); and 

(b) loss of or damage to the property of the Corporation Group (including the Free Issue Material); and  

(c) death or sickness of or injury to any member of the Contractor Group (including, but not limited to, 

the Contractor’s Personnel) 

 

arising out of or in connection with the performance of this Contract, whether or not resulting from or 

contributed to by any negligence and/or breach of duty (statutory or otherwise) of the Corporation 

Group. 
 

19.3 Third Party Liability 

19.3.1 The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group 

harmless from and against any Claim in connection with: 

 

(a) loss of or damage to any Third-Party property; and 

(b) death or sickness of or injury to any Third Party 

 

arising out of or in connection with the performance of this Contract, to the extent caused by any 

negligenceand/or breach of duty (statutory or otherwise) of the Contractor Group. For the purposes of 

this Clause 19 (Indemnities), the words “Third Party” shall mean any party which is not a member of the 

Corporation Group or the Contractor Group. 

 

19.4 Pollution and Contamination  

 

19.4.2 The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group 

harmless from and against any Claim resulting from pollution and/or contamination which originates: 

 

(a) from the property of the Contractor Group (including, but not limited to, the Contractor’s 

Equipment); and/or 

(b) from spills of fuels, lubricants, motor oils, pipe, dope, paints, solvents and rubbish or other effluent 

in the care, custody or control of the Contractor Group 

 

arising out of or and in connection with the performance of this Contract, whether or not resulting from 

or contributed to by any negligenceand/or breach of duty (statutory or otherwise) of the Corporation 

Group.  
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19.5 Responsibility for the Facilities 

Without prejudice to the Contractor’s other obligations under the Contract and at law, the Contractor 

shall be responsible for the Facilities from the Effective Date until the date of issue of the Completion 

Certificate in respect of the whole of the Facilities. In the event of any loss or damage to the Facilities 

during such period, the Contractor shall, if instructed by the Corporation, reconstruct, repair or 

replace the same at its own expense and in accordance with the provisions of this Contract.  

 

20 CONSEQUENTIAL LOSS 

  

Notwithstanding any provision to the contrary elsewhere in this Contract and whether or not resulting 

from or contributed to by any negligence and /or breach of duty (statutory or otherwise), the 

Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group harmless 

from and against the Contractor Group’s own consequential or indirect loss arising out of or in 

connection with the performance of this Contract. 

 

21 INSURANCES 

21.1  Contractor Insurances  

  The Contractor shall procure and maintain, at its sole expense, in full force and effect throughout the 

duration of this Contract, the insurances set out below: - 

 

(a) Employers Liability and/or Workman’s Compensation insurance to the full extent required by all 

laws applicable in the country (a) where this Contract is being performed and (b) in which the 

Contractor is incorporated; 

(b) Construction All Risks insurance covering loss of or damage to the Facilities to the full 

replacement value thereof (as applicable in case of new construction/ upgradation works 

mentioned in Work Order); 

(c) Any other insurances which the Contractor is obliged to cover under any applicable laws or 

which shall be adequate in terms of type, coverage and limits to cover the Contractor’s liabilities 

under this Contract.  

 

21.2 No Limitation 

The insurances set out in Clause 21.1 (Contractor Insurances) are minimum requirements and shall not 

be construed in any way as limits of liability or as constituting acceptance by the Corporation of 

responsibility for financial liabilities in excess of such limits. The liabilities assumed by the Contractor 

under Clause 19 (Indemnities) are separate from and independent of the Contractor’s obligations 

under this Clause 21 (Insurance). 

 

21.3 General Requirements 

The Contractor undertakes that its insurances and those of its subcontractors:  

 

(a) shall be issued by reputable and substantial insurers (with a Standard & Poors rating of BBB+ and 

above); 

(b) shall be primary and shall not be considered contributory insurance with any insurance 

provisions of the Corporation Group; 

(c) shall have the Corporation Group’s interests endorsed as additional assured (other than in 

relation to Employers Liability/Workers Compensation insurance) to the extent of the liability 

assumed by the Contractor hereunder; 

(d) shall contain waivers of any rights of recourse including, in particular, subrogation rights against 

the Corporation Group arising out of or in connection with the performance of this Contract to the 

extent of liabilities assumed by the Contractor hereunder; 

(e) shall be endorsed to provide the Corporation with at least thirty (30) days written notice of a 

material change, cancellation or non-renewal by the underwriters. 
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21.4 Certificates of Insurance  

Prior to commencing the Work, the Contractor shall furnish the Corporation with certificates of 

insurance evidencing the above insurances and, thereafter, renewal certificates as soon as they 

become available. 

 

21.5 Subcontractors 

The Contractor shall procure that its subcontractors are insured to appropriate levels as may be 

relevant to their work. The Contractor shall be liable to the Corporation Group for any absence or 

insufficiency of the insurances of its subcontractors. 

 

21.6 Co-operation 

Each Party shall afford the other all such reasonable assistance as may be required for the preparation 

and negotiations of insurance claims but the Contractor shall be responsible for the preparation of 

documents for insurance claims under any of the policies referred to in the claim. Where the Contractor 

is engaged in handling claims, actions or proceedings in respect of which it has granted an indemnity 

as provided above, the Contractor shall ensure that the Corporation is informed if the Corporation’s 

operations, safety standards or working practices are called into question by any party or if the 

Contractor wishes to use information relating thereto in handling those claims, actions or proceedings. 

The Corporation shall at its sole option have the right to participate in and/or make representations in 

relation to the defence of such matters and the Contractor shall allow the Corporation full opportunity 

to do so. 

 

22 FORCE MAJEURE 

22.1 General 

No failure or omission by either Party to carry out or to perform any of the terms or conditions of this 

Contract shall give the other Party a claim against such Party, or be deemed a breach of this Contract, if 

and to the extent that such failure or omission arises from Force Majeure. 

 

 The Party prevented from performing due to Force Majeure shall promptly, and in any case within 48 

hours, notify the other Party of the nature and anticipated duration thereof and shall use all reasonable 

endeavours to resume performance of this Contract as soon as reasonably possible. The Party 

prevented from performing due to any such cause shall, in addition, furnish the other Party with such 

information in respect of such cause as the other Party may reasonably require. 

 

22.2 Definition 

The term “Force Majeure”, as used in this Contract, shall mean:  

 

(a) riot, war, invasion, act of foreign enemies, hostilities (whether war be declared or not), acts of 

terrorism, civil war, rebellion, revolution, military invasion, insurrection of military or usurped 

power; or 

 

(b) ionizing radiations or contamination by radio-activity from any nuclear waste, or radio-active, 

toxic, explosive or other hazardous properties of any explosive, nuclear assembly or nuclear 

component thereof (other than arising out of any radiation source used by the Contractor in 

relation to the Work); or 

 

(c) earthquake, flood, or any other natural disaster, but excluding weather or sea conditions as 

such, regardless of severity; or 

 

(d) strikes at national or state level or industrial disputes at a national level, or strikes or industrial 

disputes by labour not employed by the affected Party or its sub-contractors and which affects a 

substantial or essential portion of the Work; or 

 



DRAFT 

Page| 32 

 

 

 

Vol-II Contract & GCC 

 

(e) fire or explosion (being fire or explosion not caused by the negligence of the affected Party or 

its sub-contractors); or 

 

(f) acts of Government which could not have been reasonably anticipated or controlled which 

makes performance impossible or impracticable.   

 

22.3 Payment during Force Majeure 

The Contractor shall not be entitled to any payment in respect of any period where the Work is not 

carried out as a result of Force Majeure. Except grant of time extension, in no event whatsoever, the 

Contractor shall be entitled for any other cost(s) including, prolongation costs, expenses, or site 

establishment charges or the like. 

 

22.4 Termination for Force Majeure 

Should any circumstance of Force Majeure continue for a period equal to or more than three 

consecutive months then the Corporation, at its sole discretion, may terminate this Contract with 

immediate effect by notice in writing to the Contractor, in which case the Corporation’s sole liability in 

respect of such termination shall be to pay to the Contractor all sums properly due to the Contractor 

under the Contract in respect of the Work up to the date of termination. 

 

23 LIQUIDATION OR INSOLVENCY 

23.1  Corporation’s Right to Terminate 

In the event that the Contractor, at any time during the term of this Contract, becomes insolvent under 

any of the provisions of any applicable statute or makes a voluntary assignment of its assets for the 

benefit of creditors, is adjudged bankrupt, either upon the Contractor’s voluntary petition in 

bankruptcy or upon the petition of the Contractor’s creditors, or any of them, or should a judgement be 

executed on any of the goods or equipment of the Contractor, or should any lien or other right 

inconsistent with the Contractor’s title to such goods or equipment be enforced, or if the Contractor 

shall have a receiver, administrator, administrative receiver and/or manager appointed in respect of 

all or any of its assets, an application or order is made or a resolution is passed to wind up the 

Contractor or if the Contractor shall go into liquidation (whether voluntarily or otherwise) or if the 

Contractor becomes subject, under the applicable laws of any jurisdiction, to any event having an 

analogous effect to any of the foregoing, the  Corporation may terminate this Contract with immediate 

effect by notice in writing to the Contractor or to the receiver or liquidator or to any person in whom 

the Contract may become vested, as provided in Clause 24.3 (Termination due to Default). 

 

24 TERMINATION 

24.1  Termination by Corporation without Cause 

The Corporation may, at its option, terminate all or any part of the Work or the Contract/ Work Order 

forthwith without cause at any time by giving written notice to the Contractor, subject to the provisions 

of Clause 24.2 (Reimbursement to Contractor). 

 

24.2  Reimbursement to Contractor 

  In the event of termination under the provisions of Clause 24.1 (Termination by Corporation without 

Cause), the Corporation’s sole liability in respect of such termination shall be to pay to the Contractor 

all sums properly due to the Contractor under the Contract in respect of the Work (or terminated part 

thereof) up to the date of termination;  

 

24.3  Termination due to Default 

The Corporation may, without prejudice to any other rights it may possess under the Contract or law, at 

its option, terminate all or any part of the Work/ Work Order or the Contract forthwith by written notice 

to the Contractor, where: - 
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(a) the Contractor has breached any of its obligations under the Contract, provided that, where 

remediable, the Corporation has notified the Contractor of such breach in writing and the 

Contractor has, upon receipt of such notice, failed to immediately commence and thereafter 

continuously proceed to remedy such breach to the Corporation’s reasonable satisfaction; or 

 

(b) the Contractor is not ready to commence the Work at the Site by the Commencement Date; or 

 

(c) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence and continues to do so after a notice in 

writing of seven days from the Officer in Charge; 

 

(d) If the contractor shall offer or give or agree to give to any person in Corporation service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or reward 

for doing or forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other contract for Corporation; 

 

(e) If the contractor had secured the contract with Corporation as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits breach of Integrity 

Agreement.   

 

(f) the Contractor has failed to complete the Work by the Completion Date stipulated in work 

order or extended date of completion; or 

 

(g) as provided in Clause 23 (Insolvency), one or more of the circumstances in that Clause apply. 

 

(h) Fails to submit Insurance Certificate(s), Performance Bank Guarantee(s); 

 

(i) Refuses or is unable to provide sufficient materials, services or labour (adequate resources) to 

execute and complete the Facilities in the manner specified in the Work Plan, at rates of 

progress that give reasonable assurance to the Corporation that the Contractor can attain 

completion of the Facilities/ Works by the Time for Completion; 

 

(j) Refuses or is unable to rectify, reconstruct or replace any defects in services delivered or work 

completed/in progress or that the Service/work is being performed in an inefficient or 

otherwise improper or un-workman like manner to the satisfaction of the corporation. 

 

If termination occurs pursuant to this Clause 24.3 (Termination due to Default), then the Corporation’s 

sole liability to the Contractor shall be for all the sums properly due to the Contractor under the 

Contract in respect of the Work (or terminated part thereof) up to the date of termination. The 

Contractor shall have no claim towards compensation for any loss sustained by it for reasons of having 

purchased or procured any materials or entered into any engagements or made any advances on 

account or with a view to the execution of the Work or the performance of the Contract. 
 

24.4 Saving of Rights 

The termination or expiry of this Contract shall be without prejudice to the rights and obligations of the 

Parties up to and including the date of such termination or expiry, and shall not affect or prejudice any 

term of this Contract that is expressly or by implication provided to come into effect on, or continue in 

effect after, such termination or expiry. 

 

24.5 Consequences of Termination 

24.5.1 In the event of termination under any provision of this Contract, the Contractor shall: 

 

(a) promptly cease performance of the Work (or relevant part thereof) and, as directed by the 

Corporation, clear all unnecessary Contractor’s Equipment and Contractor’s Personnel from the 

Site;  
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(b) allow the Corporation all necessary rights of access to the Site to take over the Work (or relevant 

part thereof); and 

 

(c) if, and to the extent, requested by the Corporation assign any subcontracts or other rights and titles 

relating to the Work (or relevant part thereof) which the Contractor may have entered into or 

acquired. 

 

(d) the Performance Bank Guarantee shall stand forfeited in full and shall be absolutely at the disposal 

of the Corporation. 

 

24.5.2 The Corporation may enter upon the Site, expel the Contractor, and complete the Facilities/ Work(s) 

itself or by employing any third party at the risk and cost of the Contractor. The Corporation may, to the 

exclusion of any right of the Contractor over the same, take over and use any Contractor’s Equipment 

owned by the Contractor and on the Site in connection with the Facilities for such reasonable period as 

the Corporation considers expedient for the completion of the Works 

24.5.3 Upon completion of the Facilities or at such earlier date as the Corporation thinks appropriate, the 

Corporation shall give notice to the Contractor that such Contractor’s Equipment will be returned to the 

Contractor at or near the Site and shall return such Contractor’s Equipment to the Contractor in 

accordance with such notice. The Contractor shall thereafter without delay and at its cost remove or 

arrange removal of the same from the Site. 

24.5.4 If the Corporation completes the Facilities/ Works, the cost of completing the Facilities/ Works by the 

Corporation shall be determined after completion of such Facilities/Works. 

 If the sum that the Contractor is entitled to be paid pursuant to Clause 24.3above, plus the 

reasonable costs incurred by the Corporation in completing the Facilities/ Works, exceeds the 

Work Order value, the Contractor shall be liable for such excess. 

 

 If such excess is greater than the sums due to the Contractor under Clause 24.3 hereof, the 

Contractor shall pay the balance to the Corporation, and if such excess is less than the sums due the 

Contractor under Clause 24.3, the Corporation shall pay the balance to the Contractor. 

 

 The Corporation and Contractor shall agree, in writing, on the computation described above and 

the manner in which any sums shall be paid and in case of any issue/dispute arising therein, the 

same shall be resolved as per dispute resolution mechanism under this Contract. 

 

24.6 Survival of Clauses upon Expiry/Termination 

The provisions of the Agreement and Clauses 10 (Liquidated Damages), 11 (Patents), 14 (Warranty), 17 

(Payment), 18 (Taxation), 19 (Indemnities), 20 (Consequential Loss), 24 (Termination), 27 

(Confidentiality and Publicity), 31 (General Legal Provisions), and 32 (Governing Law and Jurisdiction) 

shall survive the expiry or termination of the Contract and shall remain in full force and effect after such 

date. 

 

24.7 The Contractor acknowledges that the Contract/ Work Order(s) when terminated on account of 

Contractor’s default and/or breach of Code of Business Ethics or integrity agreement, such Contractor 

shall be, as per the Corporation’s policy, be blacklisted by the Corporation from participation in any 

future tenders/ contracts. 

25 SUSPENSION 

25.1 Suspension without Cause 

25.1.1 The Corporation shall have the right, without cause, at any time to require the Contractor to suspend 

the Work (or part thereof) under this Contract on giving notice to the Contractor. Such notice shall 

include an estimate of the duration of the period of suspension (the “Suspension Period”). The Work (or 

relevant part thereof) shall resume at the end of the Suspension Period or at such other date as the 

Corporation may by notice in writing to the Contractor specify.   

 



DRAFT 

Page| 35 

 

 

 

Vol-II Contract & GCC 

 

25.1.2 During the Suspension Period pursuant to sub-clause 25.1.1, the Corporation shall, for the period 

commencing after 30 days from the date of suspension under this Clause, pay the Contractor, on 

actuals- salaries and/or wages paid by the Contractor to his employees and labour at site, remaining 

idle during the period of suspension, adding thereto 2% to cover indirect expenses of the Contractor, 

provided the contractor submits his claim supported by details to the Corporation within 30 days from 

the period commencing after 30 days from the date of suspension. 

 

25.1.3 If the Works or part thereof, as the case may be, is suspended on the orders of the Corporation for 

more than three months at a time, the Contractor may, after receipt of such order, serve a written notice 

on the Corporation to treat the Works or part thereof, as the case may be, as an abandonment of the 

works by Corporation.  

 

In the event of the Contractor treats the suspension as an abandonment of the Work Order or part 

thereof, as the case may be, except as provided in sub-clause 25.1.2 above, it shall not have any claim 

to payment of any compensation on account of any profit or advantage which he might have derived 

from the execution of the work in full, but which he could not derive in consequence of the 

abandonment.  

  

25.2 Suspension Due to Default of Contractor 

25.2.1 If the Contractor is in breach of any of its obligations under this Contract (including, without limitation, 

any breach of Clause 8 (Health Safety and Environment)), the Corporation shall, subject to Clause 

25.2.2, be entitled to immediately suspend the Work (or part thereof) by written notice to the 

Contractor until such time as such breach has been remedied by the Contractor, in which case no rates 

or other amounts shall be payable to the Contractor in respect of such period of suspension. 

  

25.2.2 Except in the case of a breach which in the reasonable opinion of the Corporation is likely to endanger 

the safety of any persons or property, the Corporation shall, prior to issuing any suspension notice 

pursuant to Clause 25.2.1, notify the Contractor of the breach. Following receipt of such notice, if the 

Contractor fails to immediately commence and thereafter continuously proceed to remedy such breach 

to the Corporation’s reasonable satisfaction, the Corporation may issue the suspension notice pursuant 

to Clause 25.2.1  

 

25.3  Procedure following Suspension Notice 

  Following receipt of a notice to suspend the Work, the Contractor shall discontinue the Work (or 

relevant part thereof) and follow any specific requirements of the Corporation with regard to the safety 

of the Work during any suspension period. 

26 PERMITS, LAWS AND REGULATIONS 

26.1 Permits and Authorisations 

Except to the extent that the same have been obtained by the Corporation, the Contractor shall, at its 

own cost, be responsible for obtaining all certificates, licenses, permits, clearances, approvals and 

authorizations, from including but not limited to Municipality, Police and/or other relevant authorities 

whether statutory or otherwise,   required for the performance of the Work (including, without 

limitation, all clearances and authorizations required for the use of any vessel by the Contractor in the 

performance of the Work) and in respect of the Contractor’s Equipment and the Contractor’s Personnel 

and for all approvals and permits required for the Contractor to engage in business and provide 

services of the nature contemplated by this Contract./ Work Order. The Contractor shall at all times 

ensure compliance with all such certificates, licenses, permits, approvals and authorizations referred to 

in this Clause 26 (Permits, Laws and Regulations). For the avoidance of doubt, the provisions of this 

Clause 26 (Permits, Laws and Regulations) pertain not only to the present legal and Government 

requirements, but also to the legal and Government requirements for the entire period of the Contract 

(including any extension thereof). 

26.2 Laws 
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In performing the Work, the Contractor shall observe and comply with all applicable laws including, 

without limitation, health and safety, labour (including ESI, EPF, CPWD’s Contractor’s Labour 

Regulations), immigration and marine laws, whether of Government/statutory or other authority or 

agency having jurisdiction in relation to the Parties, the Work or the Site. The Contractor shall defend, 

indemnify and hold the Corporation Group harmless from and against any Claim in connection with the 

Contractor’s failure to comply with such laws, arising out of or in connection with the performance of 

this Contract.   
 

27 CONFIDENTIALITY AND PUBLICITY 

27.1 Confidentiality 

  All information concerning the Corporation's activities obtained by the Contractor in the course of 

performance of the Work hereunder and all information or data otherwise furnished to the Contractor 

by the Corporation shall be considered confidential and shall not be disclosed by the Contractor to any 

third party without the prior written consent of the Corporation or used by the Contractor for any 

purpose other than carrying out the Work. 

 

27.2 Publication 

  The Contractor shall not publish or permit to be published any pictorial, written, oral or other 

information relating to the Contract, the Work, the performance thereof or the activities of the 

Corporation without the Corporation's prior written consent.  Such consent shall be given (if at all) 

separately in relation to each specific application therefor and shall apply only to that application.  The 

accuracy of any information released by the Contractor and not supplied directly by the Corporation is 

the absolute responsibility of the Contractor. 

 

27.3 Contractor's Proprietary Information 

  The Corporation undertakes to keep confidential all techniques, know-how, methods and processes 

which are the property of or are proprietary to the Contractor.  The Corporation shall also treat as 

confidential and shall not, without the Contractor's prior written consent, disclose to any third party any 

other information which is clearly marked as confidential by the Contractor. 

 

27.4 Exclusions 

The provisions of Clauses 27.1 (Confidentiality) and 27.3 (Contractor’s Proprietary Information) shall 

not apply to information which: 

 

 (a) is part of the public domain; or 

 

 (b) was in the possession of the relevant Party prior to the Effective Date and which was not subject to 

any obligation of confidentiality owed to the other Party; or 

 

 (c) was received from a third party whose possession is lawful and who is under no obligation not to 

disclose; or 

 

 (d)  is required to be disclosed in order to comply with the requirements of any law, rule or regulation 

of any governmental or regulatory body having jurisdiction over the Work or the relevant Party, or 

of any relevant stock exchange.    

 

28  ASSIGNMENT AND SUBCONTRACTING 

28.1  Assignment 

28.1.1 The Contractor shall not assign either the Contract or any part of it or any benefit or interest in or under 

it without the prior written approval of the Corporation. 
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28.1.2 The Corporation shall be entitled to assign the Contract or any part of it or any benefit or interest in or 

under it to any Co-venturer or Affiliate of the Corporation or to any other party taking over the 

operatorship in respect of petroleum operations pursuant to the Joint Operating Agreement. Any 

assignment by the Corporation to any other party shall require the prior written approval of the 

Contractor, such approval not to be unreasonably withheld or delayed.  

 

28.1.3  In the event of an assignment by a Party pursuant to Clause 28.1.1 or 28.1.2 and if requested by that 

Party, the other Party undertakes to enter into such documentation as is reasonably necessary to 

transfer the first Party’s obligations under the Contract. 
 

28.2  Subcontracting 

28.2.1 The Contractor shall not subcontract the Work or any part of the Work without the prior written 

approval of the Corporation 

 

28.2.2 The Contractor shall not be relieved from any of its obligations or liabilities under the Contract by 

virtue of any subcontract and the Contractor shall be responsible for all work, acts, defaults and 

omissions of its subcontractors and its or their employees or consultants as though they were the work, 

acts, defaults and omissions of the Contractor.   

 

28.2.3 No subcontract shall bind or purport to bind the Corporation, and each subcontract shall provide for its 

immediate termination in the event of termination of this Contract, and for immediate suspension of the 

services under the subcontract in the event of suspension of the Work under this Contract. 

 

28.2.4 All subcontractors shall be responsible only to the Contractor. Notwithstanding the foregoing, the 

Corporation shall have the same rights in respect of the inspection of any services carried out by any 

subcontractor as are provided for in this Contract in respect of the Work. 

 

29 VARIATIONS 

29.1Variations Extent and Pricing. 

 The Corporation shall have power: 

(i) to make alteration in, omissions from, additions to, or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work, and 

(ii) to make new item of work, if it is not scheduled in the Price/Compensation Schedule, and to 

decide the rates of such item as per procedure mentioned in following clauses. 

 

29.2 Deviated Quantities and Pricing: 

i. The Corporation shall have power to omit a part of the works in case of non-availability of a 

portion of the site or for any other reasons and the Contractor shall be bound to carry out the 

Works in accordance with any instructions given to him in writing signed by the Corporation 

and such alterations, omissions, additions or substitutions shall form part of the Contract as if 

originally provided therein and any altered, additional or substituted work which the 

Contractor may be directed to do in the manner specified above as part of the Works, shall be 

carried out by the Contractor on the same conditions in all respects including price on which he 

agreed to do the main work except as hereafter provided. 

ii. The Corporation shall be entitled by order in writing to enlarge or extend, diminish or reduce 

the works or make any alterations in their design, character position, site, quantities, 

dimensions or in the method of their execution or in the combination and use of materials for 

the execution thereof or to order any additional work to be done or any works not to be done 

and the Contractor will not be entitled, to any compensation for any increase/reduction in the 

quantities of work but will be paid only for the actual amount of work done and for approved 

materials supplied against a specific order. 

iii. When work order is placed by the Corporation based on assessment of work and estimation of 

quantities at their own, the quantities mentioned in the work order shall be liable for variation 
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and may vary to any extent such that total value of works shall not be increased by 5% of the 

originally ordered value. 

iv. When work order is placed by the Corporation based on estimation of quantities by Contractor 

or his Engineer and if it is found that  

a) actual executed quantity of an individual item of work is more than 10% of estimated quantity 

(given by Contractor’s Engineer), the payment shall be restricted to 110% of estimated 

quantity of that item of work mentioned in the work order. However, Gross payment 

including all other item of works, completed against such work order, in such cases shall be 

restricted to 105 % of originally ordered value. 

b) actual quantity of an individual item of work executed is less than 10% of the estimated 

quantity (given by Contractor’s Engineer) then payment shall be restricted to actual quantity 

of that item of work executed at place and in such cases if it is found that gross value of works 

incorporating actual executed quantities of all items stipulated in work order, become less 

than 10 % of Estimated value of work as mentioned in work order, punitive recovery 

equivalent to 5% off net saving in total amount due to difference in the quantity of the item 

estimated / mentioned in work order and actual executed, shall be done from the 

contractor’s bills. 

v. In any case, if it becomes necessary to execute additional quantities (beyond the quantities 

mentioned in work order) due to the magnitude or nature of work for satisfactorily completion 

of maintenance / services, Contractor shall inform the Corporation before executing such 

additional quantities.  

 In these cases, Corporation will release supplementary work order incorporating additional 

quantities required to be executed. Approval of Corporation shall be obtained for all such 

supplementary work orders incorporated with additional quantities. 

vi. Contractor shall carryout all works & Services as directed by Corporation during the Contract 

Period. Total quantum of works/services, to be executed under this Contract and against 

various work orders shall be such that the gross value of all works/services completed under 

the contract do not vary by +125 % of original Contract Value mentioned in LOA.  

vii. When, it is found that works to be executed require additional amount (beyond 125 % of 

original contract value), A fresh tender shall be called by Corporation and all such balance 

works shall be executed under separate contract to be finalized by fresh tender. 

29.3 Deviation, Extra Items, New Items and Pricing  

(i) In case of extra item(s) (items that are completely new and are in addition to the items 

contained in the Price/CompensationSchedule/ Contract/ Work Order placed), the Contractor 

may within fifteen days of receipt of order or occurrence of the item(s) submit market rate, 

claim rates, supported by proper analysis which shall include invoices, vouchers etc. and 

manufacturer’s specifications for the work, failing which the rate approved later by the 

Corporation shall be binding and the Corporation shall within a reasonable time from receipt of 

the claims supported by analysis, after giving consideration to the analysis of the rates 

submitted by the Contractor, determine the rates on the basis as described in  (ii) below and 

the contractor shall be paid in accordance with the rates so determined. 

(ii) Any item of work ,which is not included in the accepted schedule of Rates (mentioned in 

Price/Compensation Schedule/ Contract/ Work Order placed) shall be executed at the rates 

set forth in the accepted schedule ie DSR Civil /DSR E&M (latest DSR published by CPWD on its 

website on  the date of inviting of tender) modified by Contractor Percentage (CP) quoted by 

Contractor in his Financial bid over the respective Schedule of rates given in tender /price sub 

schedule but for such items not contained in the DSR, as per following procedure: 

If the substituted / altered/additional work, required to be executed as per CWC’s 

requirements, for which there are no established rates in DSR; the same shall be payable as per 

provisions stated here under – 

A. As far as possible the rates for such items shall be derived from analysis of rates of nearer 

or similar items mentioned in respective Delhi schedule of rates (Civil 2021 and E&M 2022) 

for Civil and E&M works respectively as given above, modified by Contractor Percentage 

(CP) quoted by Contractor in his Financial bid over the respective Schedule of rates given 

in tender /price sub schedule for Civil and E&M works respectively (ie A. I or A.II as the 
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case may be). 

B. If direct working of rates from DSR, by method described above, is not possible or when 

Item is not Given in DSR (civil 2021 or E&M 2022) or In case of any item of General 

Maintenance works / Services not mentioned in Tender Sub schedule, the contractor shall 

be paid on the basis as under: 

(a) Material, labor either or both: Reasonable cost of materials plus reasonable cost of labor 

inclusive of tools, plants, machinery, and GST & Labor Cess as applicable and plus 15% of 

so derived cost to cover contractor profit, supervision, overheads, establishments, etc. 

(b) The rates so worked out shall be modified by Contractor Percentage (CP) quoted by 
Contractor in his Financial bid over the respective Schedule of rates in tender / price Sub 

Schedule for Civil / E&M /General Maintenance Works & Services as per nature of works 

(as the case may be). 

 

The Corporation’s decision regarding reasonable labor cost and material consumption/ cost 

shall be final and binding on Contractor.For avoiding confusion, Reasonable rates, for the 

purpose of subclause above, shall be decided by Engineer based on lowest of (x) and (y) 

below: 

(X) = market rate of material, manpower, T&P (as enquired & received by Engineer in 

charge from not less than 3 suppliers) and  

(Y) =  purchase price (mentioned in Invoices) of the items purchased by contractor   

 

Variation in quantities & Vitiation: 

As there are more than one sub schedule in Contract, there is possibility of vitiation of contract 

due to quantity variation. Therefore, in case of variation in quantities or original contracted 

amount for any sub schedule, the vitiation statement will be prepared at the time of approval of 

deviation statement / Payment and the vitiated amount i.e (the difference in amount to keep L1 

remains L1 after variation in quantity) will be recovered from contractor bill and no 

compensation on ground of quantity variation or recovery of such amount shall be payable. 

 

29.4 Additional Time due to deviations in quantities /extra works: 

The time for completion of the works shall, in the event of any deviations resulting in additional 

cost over the tendered value sum being ordered, be extended, if requested by the contractor, 

as follows: 

(a) In the proportion which the additional cost of the altered, additional or substituted work, 

bears to the original tendered value plus.  

(b) 25% of the time calculated in (i) above or such further additional time, as may be 

considered reasonable by the Corporation. 

29.5  Sub structure / Foundation works Criteria  

The following works shall be treated as works relating to foundation, unless & otherwise 

defined in the Contract: 

i. For Buildings: All works upto 1.2 metres above ground level or upto floor 1 level, 

whichever is lower 

ii. For Abutments, Piers and Well Staining: All works upto 1.2 m above the bed level 

iii. For Retaining Walls, Wing Walls, Compound Walls, Chimneys, Overhead 

Reservoirs/Tanks and other elevated structures: All works upto 1.2 metres above the 

ground level 

iv. For Reservoirs/Tanks (other than overhead reservoirs/tanks): All works upto 1.2 metres 

above the ground level 

v. For Basement: All works upto 1.2 m above ground level or upto floor 1 level, whichever is 

lower 

vi. For Roads: All items of excavation and filling including treatment of sub-base 



DRAFT 

Page| 40 

 

 

 

Vol-II Contract & GCC 

 

30 BUSINESS ETHICS 

30.1 The Contractor shall at all times perform this Contract in a lawful manner consistent with the highest 

ethical standards and principles, including strict adherence to Corporation’s Code of Business Ethics.  

The Contractor shall not at any time enter into any arrangement with personnel, officers or agents of the 

Corporation without the Corporation’s prior written approval. 

 

30.2 In conducting its business, Contractor shall not, at any time, either directly or indirectly, in the name of, 

on behalf of, or for the benefit of the Corporation, its Affiliates, offer, pay, promise to pay, or authorize 

the payment of any money  and/or gift, or offer, give, promise to give, or authorize the giving of anything 

of pecuniary value or otherwise to (a) any official, employee, agent, or representative of any government, 

or any government department, agency, or instrumentality thereof; (b) any political party or official 

thereof, or to any candidate, nominated or otherwise, for political office; or (c) any official, employee or 

agent of the Corporation, its Affiliates; in each case for the purpose of influencing any act or decision of 

such official, employee, agent, party, or candidate or inducing such official, employee, agent, party, or 

candidate to do or omit to do any act in violation of the lawful duty of such official, employee, agent, 

party, or candidate, or securing any improper advantage for or otherwise promoting the business 

interests of the Contractor in any way. Contractor shall require each of its directors, officers, 

employees, agents, consultants, subcontractors and suppliers to comply with the provisions of this 

clause.  

 

30.3 In the event corporation believes that the Contractor is engaged in corrupt practices or is acting in 

contravention of the aforesaid provisions defined in this clause, during the existence of this Contract, 

Corporation shall have the right to take appropriate action, which may include the immediate 

termination of this Contract. 

 

31   GENERAL LEGAL PROVISIONS 

31.1  Amendment 

  This Contract shall not be amended except by an instrument in writing expressed to be an amendment 

or variation hereto and executed by the Parties. 

 

31.2  Waiver 

  No delay or failure on the part of either Party to enforce from time to time all or any part of the terms 

and conditions of this Contract shall be interpreted as a waiver of such terms and conditions. 

 

31.3   Retention of Rights 

  Except in respect of the indemnities granted pursuant to Clause 19 (Indemnities), unless otherwise 

specifically stated, both the Corporation and the Contractor shall retain all rights and remedies, both 

under the Contract and at law, which either may have against the other. 

 

  The Contractor shall not be relieved from any liability or obligation under the Contract by any review, 

approval, authorisation, acknowledgement, issue of completion certificate or the like, by the 

Corporation. 

 

31.4  Language 

  The language of the Contract shall be English and all meetings and other communications shall be in 

English. 

 

31.5  Notices   

31.5.1 All notices under this Contract shall be in writing and shall be served to the respective address and/or 

fax number set out in the Agreement. Either Party may from time to time change its address and/or fax 

number for service herein by giving written notice to the other Party. 
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31.5.2 Any notice may be served by hand delivery to a Party at its address for service hereunder or by 

facsimile transmission or by mail. 

 

31.5.3 Any notice given by hand delivery shall be deemed to be given at the time of delivery. 

 

31.5.4 Any notice given by facsimile transmission shall be deemed to be given at the time transmission has 

been confirmed by the sender’s fax machine, subject to the following provision.  Where said time of 

transmission falls outside the normal business hours of the recipient, delivery shall be deemed to be 

given at 10:00hrs (recipient's local time) on the recipient's next following business day. 

 

31.5.5 Any notice served by mail shall be given by registered mail and shall be deemed to be given on the 

date recorded on the delivery recording sheets by the mail carrier as delivered to and signed for on 

behalf of the recipient. 

 

31.6  Invalidity 

If any provision of this Contract shall be held to be invalid or unenforceable by a judgement or decision 

of any court of competent jurisdiction or any authority, the same shall be deemed severable and the 

remainder of this Contract (including the remainder of the affected provision) shall remain valid and 

enforceable to the fullest extent permitted by law.  In any such case, the Parties will negotiate in good 

faith with a view to agreeing one or more provisions which may be substituted for such invalid or 

unenforceable provision in order to give effect, so far as practicable, to the spirit of this Contract. 

 

31.7 Entire Agreement 

 This Contract contains the entire agreement between the Parties and supersedes any previous 

understandings, commitments, agreements or representations whatsoever, oral or written, pertaining 

to the subject matter hereof, provided that nothing in this Clause 31.7 (Entire Contract) shall have effect 

to exclude or restrict the liability of either Party for fraud or fraudulent misrepresentation. 

 

31.8 Status of Corporation 

The Corporation enters into this Contract for itself and as agent for and on behalf of the other Co-

venturers. Notwithstanding the foregoing:  

 

(a) the Contractor agrees to look only to the Corporation for the due performance of this Contract and 

nothing contained in this Contract will impose any liability upon, or entitle the Contractor to 

commence any proceedings against any Co-venturer other than the Corporation; and  

 

(b) the Corporation is entitled to enforce this Contract on behalf of all the Co-venturers as well as for 

itself. For that purpose, the Corporation may commence proceedings in its own name to enforce all 

obligations and liabilities of the Contractor and to make any claim which any Co-venturer may have 

against the Contractor; and  

 

(c) all losses, damages, costs (including legal costs) and expenses recoverable by the Corporation 

pursuant to this Contract or otherwise shall include the losses, damages, costs (including legal 

costs) and expenses of the Corporation’s Co-venturers and its and their respective Affiliates, 

except that such losses, damages, costs (including legal costs) and expenses shall be subject to the 

same limitations or exclusions of liability as are applicable to Corporation or the Contractor under 

the Contract. 

 

32 GOVERNING LAW AND JURISDICTION 

32.1  General 
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Subject to Clause 32.2, this Contract shall be governed by and construed in accordance with the laws of 

India (excluding any of its conflict of law rules which would direct or refer to the laws of another 

jurisdiction)and shall be subject to the exclusive jurisdiction of the Courts at New Delhi. 

 

32.2 Dispute Resolution  

Any dispute, disagreement, claim or other difference arising out of or in connection with this Contract 

(a “Dispute”) shall be resolved in accordance with Clause 32.2 (Dispute Resolution). 

32.2.1 The Parties are unable to resolve any Dispute through good faith discussion, either Party shall be 

entitled to refer such Dispute to arbitration by serving notice on the other Party.  

 

 In cases where the claim amount is INR 50 Crores or less, the arbitral tribunal shall consist of a sole 

arbitrator, to be appointed mutually by both the parties. 

 In cases where the claim amount is in excess of INR 50 Crores, the arbitral tribunal shall consist of 

three members, one to be nominated each by a party and the presiding arbitrator to be appointed by 

the two nominated arbitrators.  

 

32.2.2 The Parties agree that the arbitration proceedings shall be governed by the provisions of the 

Arbitration and Conciliation Act 1996 of India (or any statutory modification or re-enactment thereof for 

the time being in force). The language of the arbitration shall be English. The venue for such arbitration 

shall be New Delhi. 

32.2.3 The arbitration award shall be final and binding on the Parties. The right to refer any Dispute to 

arbitration pursuant to this Clause 32.2 (Dispute Resolution) shall survive the expiry or termination of 

the Contract. 

32.2.4 The Contractor shall be obliged to continue to provide the Service(s) to the CWC under the Contract or 

the Scope of Work, during the arbitration proceedings and no payment due or payable to the 

Contractor (except payment in dispute) shall be withheld on account of such proceedings. 

33. FORECLOSURE OF CONTRACT  

33.1 If at any time after execution of this Contract or any Work Order(s) placed or during the progress of 

Work(s), the purpose or object for which the Work(s) is being done changes due to any supervening 

cause and as a result of which the work has to be abandoned or reduced in scope, the Corporation shall 

give notice in writing to that effect to the Contractor stating the decision as well as the cause for such 

decision and the Contractor shall act accordingly in the matter. The Contractor shall have no claim to 

any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he 

might have derived from the execution of the works in full, but which he did not derive in consequence 

of the foreclosure of the whole or part of the works. 

The Contractor shall be paid at contract rates, full amount for works executed at site and in addition, a 

reasonable amount as certified by the Corporation for the items hereunder mentioned which could not 

be utilized on the work to the full extent in view of the foreclosure: 

(i) Any expenditure incurred on preliminary site work, e.g., temporary access roads, temporary 

labour huts, staff quarters and site office; storage accommodation and water storage tanks. 

(ii) Corporation shall have the option to take over Contractor’s materials or any part thereof either 

brought to site or of which the Contractor is legally bound to accept delivery from suppliers (for 

incorporation in or incidental to the work) provided, however Corporation shall be bound to take 

over the materials or such portions thereof as the Contractor does not desire to retain. For 

materials taken over or to be taken over by Corporation, cost of such materials as detailed by 

Corporation shall be paid. The cost shall, however, take into account purchase price, cost of 

transportation and deterioration or damage which may have been caused to materials whilst in 

the custody of the Contractor. 

(iii) Reasonable compensation for transfer of T&P from site to contractor’s permanent stores or to his 

other works, whichever is less. If T&P are not transported to either of the said places, no cost of 

transportation shall be payable. 

(iv) Reasonable compensation for repatriation of Contractor’s site staff and labour to the extent 
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necessary and at actual cost. 

33.2  The Contractor shall, if required by the Corporation, furnish to him, books of account, wage books, time 

sheets and other relevant documents and evidence, as may be necessary to enable him to certify the 

reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% of the cost of the 

work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per this 

Contract less the cost of work actually executed under the Contract and less the cost of Contractor’s 

materials at site taken over by the Corporation as per item (ii) above. 

Provided always that against any payments due to the Contractor on this account or otherwise, the 

Corporation shall be entitled to recover or be credited with any outstanding balances due from the 

Contractor for advance paid in respect of any tool, plants and materials and any other sums which at the 

date of termination were recoverable by the Corporation from the contractor under the terms of the 

contract. 

 

33.3  In the event of action being taken under this Clause to reduce the Scope of Work, the Contractor may 

furnish fresh Performance Guarantee on the same conditions, in the same manner and at the same rate 

for the balance Contract amount and initially valid up to the extended date of completion or stipulated 

date of completion, if no extension has been granted plus 60 days beyond that. Wherever such a fresh 

Performance Guarantee is furnished/ submitted by the Contractor, the Corporation may return the 

previous Performance Guarantee. 

 

33.4 The Corporation shall have a right to descope any portion of the Work where the Contractor is not able 

to complete such Work(s) within prescribed time. The Corporation shall have a right to get such 

Work(s) done from alternate agencies at the cost of the Contractor and Contractor shall have no 

grievance/ claim/ issue whatsoever in this regard.   
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APPENDIX- 1 

 
PERFORMANCE BANK GUARANTEE  

 

 

Note:-  

1. To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the 

issuing Bank. 

2. The expiry date of the BG shall be 60 days beyond the date of expiry of the contract. 
3. The date of expiry of claim period shall be 06 months beyond the date of expiry of the BG.  

4. The Bank Guarantee issuing bank shall send cover for Bank Guarantee issued through SFMS platform 

to the CWC Banker i.e., ICICI Bank, 9 Phelps Building, Connaught Place, New Delhi, (IFSC Code: 

ICIC0000007) as per details given below: 

i. MT760 COV for issuance of bank guarantee. 

ii. MT767 COV for amendment of bank guarantee. 

iii. Issuing bank shall mention CWC beneficiary code i.e. CENTRALW27112020 in field 7037 of 

MT760 COV / MT767 COV. 

iv. The bidder shall submit the copy of SFMS message as sent by the issuing bank branch along with 

the original Bank Guarantee. 
v. Bank Guarantee submitted without these details shall not be accepted 

 
BANK GUARANTEE 

(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the 

issuing Bank.) 

 

This Deed of Guarantee made this ______ day of ______ between ________ (Name of Bank) 

having its registered office at _________ (Place) and one of its local offices at __________ (hereinafter 
referred to as the “Surety”), in favour of Central Warehousing CWC, a statutory CWC established 

under the Central Warehousing CWC Act,1962, having its Corporate Office at 4/1, Siri Institutional 

Area, August Kranti Marg, Hauz Khas, New Delhi-110026 (herein after referred to as “CWC”). 

WHEREAS M/s _______________ (hereinafter referred to as “Supplier”) having its registered office at 

________ is bound to furnish Performance Guarantee in the form of Bank Guarantee with CWC in 

connection with the agreement at ____________ (name of the Region) 

WHEREAS the Supplier as per Clause No. 7 of the Contract has agreed to furnish a Bank Guarantee for 

Rs. ______________. 

 

NOW THIS WITNESSETH: 

1. That the Surety in consideration of the above Tender made by the Bidder to CWC hereby 

undertakes to pay on demand by CWC and without demur and without notice to the Supplier, the 

said amount of Rs.____ (Rupees ______________ ). 

2. The Surety agrees that CWC, at its option, shall be entitled to enforce this bank guarantee against 

the Surety as a principal debtor, in the first instance, without proceeding against the Supplier and 

notwithstanding any security of other guarantee that CWC may have in relation to the Supplier’s 

liabilities. 

3. The Surety guarantee and undertake to pay to CWC within two (2) business days after receipt by 

CWC, of a demand complying with the requirements of this bank guarantee on first demand in 

writing any / all moneys to the extent of INR __________ ( in words) without any demur, 

reservation, recourse, contest or protest and without any reference to the Supplier.  Any such 

demand made by Company on the Bank by serving a written notice, shall be conclusive and 

binding, without any proof whatsoever, as regards to the amount due and payable, 

notwithstanding any dispute (s) pending before any court, tribunal, arbitrator or any other 

authority and / or any other matter or thing whatsoever, as Bank’s liability under these presents 

being absolute and unequivocal.   

4. For the purposes of Clause 3, “business day” means a day on which commercial banks are open 

for business in [mention city of the bank branch].  

5. This bank guarantee shall not be determined, discharged or affected by the liquidation, winding 

up, dissolution or insolvency of the Supplier and shall remain valid, binding and operative 
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against the Surety. The bank guarantee shall not be discharged by any change in Surety’s 

constitution, constitution of CWC or that of the Supplier or change in appropriate laws. 

 6. The Surety agrees that CWC shall have the fullest liberty without the Surety’s consent and without 

affecting in any manner, Surety’s obligations hereunder to vary any of the terms and Conditions 

of Contract or to extend time for performance of the Contract by the said Supplier and to enforce, 

or to forebear to enforce any of the terms and conditions relating to the Contract and the Surety 

shall not be relieved from its liability by reason of any such variation, or extension being granted 

to the Supplier or any forbearance, act or omission on the part of CWC or any indulgence shown 

by CWC to the Supplier or any such matter or thing whatsoever which under the Applicable Laws 

may, but for this provision, have effect of relieving the Bank. 

7. The Surety hereby agree and acknowledge that this guarantee is irrevocable and shall remain in 

full force till it is fully and finally discharged by CWC in writing or [insert date] whichever is later, 

and all dues of CWC under or by virtue of the Contract have been fully paid and all its claims 

satisfied or discharged.  

8. The Bank also agrees that this bank guarantee shall be governed and construed in accordance 

with Indian laws and subject to the exclusive jurisdiction of Courts at New Delhi.  

9. All charges, fees, commission and other costs shall be to the account of the Supplier. Failure of 

the Supplier to make such payments shall not in any way affect the Surety’s obligation under this 

bank guarantee and CWC shall be paid the money due to it under this bank guarantee without 

any deduction. 

 

10. The Surety confirms that this bank guarantee has been issued with observance of appropriate 

laws of India.  

11.       Notwithstanding anything contained hereinabove:  

(i) Surety’s liability under this bank guarantee is limited to INR ______________ (in words) and Bank’s 

guarantee shall remain in force until [insert date].  

(ii) Any claim under this bank guarantee must be received by Surety or or before [insert date].  If no 

such claim has been received by us by the said date, the right of CWC under this bank guarantee 

will cease. 

(iii) Any letter from the CWC to the Manager, (Insert Branch name) branch of the Surety, under the 

seal of CWC shall be deemed to be sufficient and valid demand for payment under this bank 

guarantee. 

(iv) The Bank undertakes not to revoke this bank guarantee before the expiry of this bank guarantee 

including during extension period, if any. 

 

Cover message for this Bank Guarantee has been sent to CWC bankers i. e. ICICI Bank, 9 Phelps 

Building, Connaught Place, New Delhi, (IFSC Code: ICIC0000007) through Structured Financial 

Messaging System (SFMS). 

In witness whereof, the Surety through its authorized officer has set its hand and stamp on this [insert 

date] day of [insert month], [insert year] at [insert place of execution]. 

 

 

-----------------------------            ---------------------------------- 

(Signature)                                                           (Signature) 

      

Full name and official address                            Full name and official address  

with bank stamp                                        with bank stamp 

 

Attorney as per power of  

Attorney No…………………… 

 Dated ……………………. 

 

WITNESS No. 1                                                     WITNESS No. 2 
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APPENDIX- 2  

 

SUBSTANCE ABUSE CONDITIONS 

 

The Corporation is committed to the provision of safe work places for its employees and other persons working 

on or visiting premises on which work is being carried out for the Corporation.  This policy is put into operation 

to help to achieve the foregoing commitment.  The Contractor shall promote and comply with this policy 

concerning substance abuse. 

 

This policy is applicable to all persons including, without limitation, the Contractor, its Affiliates, agents and 

subcontractors who carry out services on Corporation premises (hereinafter jointly referred to as the 

“Contractor”).  The term “Corporation premises” shall mean all property owned, operated, leased by or under 

the control of the Corporation, whether onshore or offshore and shall include, without limitation, any drilling 

unit, barge or vessel on contract to the Corporation.  The term “employee” shall for the purpose of this 

Appendix include all persons including agency staff engaged by the Contractor. 

 

The use, possession, concealment, transportation, promotion or sale of prohibited substances (as hereinafter 

defined) on Corporation premises is strictly forbidden.  Any contravention by a Contractor’s employee shall 

result in that employee being excluded forthwith and prohibited from Corporation premises.  Additionally, any 

Contractor’s employee who is suspected of being under the influence of any prohibited substance shall be 

prohibited from Corporation premises. 

 

For the purposes of this Appendix, “prohibited substances” are defined as: 

 

(i) any substance which an individual may not sell, possess, use or distribute under applicable Indian 

legislation; 

 

(ii) any other legal but unlawfully used substance, e.g. prescription drugs obtained or used without 

permission or such drugs not being used for their originally intended purpose; 

 

(iii) any solvent (including, without limitation, glue) used or intended to be used for the purpose of 

intoxication; or 

 

(iv) any alcoholic beverage. 

 

It is not the intention of this policy to prevent onshore-based personnel partaking of alcoholic beverage off 

Corporation premises in their own time provided that the individual’s subsequent behaviour on-site is not (in 

the reasonable opinion of the Corporation) hazardous to health and safety and provided that the limits 

specified below are not exceeded.  Alcohol is prohibited from all offshore installations and vessels and at the 

Corporation’s process terminal. 

 

Drug paraphernalia associated with substance abuse are prohibited from Corporation premises. 

 

Contractor must have and administer a formal substance abuse policy.  Contractor shall, if requested by 

Corporation, promptly submit a copy of its policy and programme to the Corporation’s Representative.  Such 

policy must provide for substance testing of Contractor’s employees and must meet standards acceptable to 

the Corporation. The Corporation reserves the right to deny entry to Corporation premises for the employees 

of any Contractor which fails, when requested by Corporation, to present a written policy which, in the 

Corporation’s opinion, meets such standards or which fails to administer an acceptable policy. 

 

Except as stated below, substance testing results will not be disclosed to the Corporation.  However, as a 

condition of their employees being entitled to enter Corporation premises, Contractors must certify that each 

employee has passed a substance test that meets the standards of this policy.  Contractors must maintain 

records of substance testing which are subject to audit by Corporation. 

 

The results of substance tests performed for reasonable suspicion or accident/incident investigations as 

outlined below must be disclosed to local Corporation management upon request. 
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The Contractor shall bear all costs associated with testing and shall be responsible at its own cost for replacing 

forthwith any employee prohibited from Corporation’s premises. 

 

Refusal by a Contractor’s employee to submit to testing required by this policy or a confirmed positive result 

will result in the Contractor’s employee being prohibited from Corporation premises. 

 

In the event that it suspects a breach of this Appendix by the Contractor, the Corporation may conduct or may 

authorise other parties to conduct unannounced searches and inspections on Corporation premises of 

Contractors or Contractor’s employees, including their effects, lockers, baggage, desks, tool boxes, clothing 

and vehicles.  The purpose of such searches and inspections is to ensure compliance with this policy. 

 

Any prohibited substances or items prohibited by this policy, or any materials that are illegal to possess, will 

be retained by the Corporation and may be destroyed or turned over to the appropriate law enforcement 

authorities. 

 

Refusal by a Contractor’s employee to submit to a search or inspection or discovery of prohibited substances 

in the possession of such employee will result in the Contractor’s employee being prohibited from Corporation 

premises.  Contractors will be responsible at their own cost and expense for replacing any such person. 

 

The Corporation reserves the right to audit the Contractor’s records periodically to verify compliance with this 

policy. 

 

Audit results will be treated as confidential. 

 

In all cases where the Contractor is permitted to employ a sub-contractor, the Contractor is responsible for 

ensuring that the sub-contractor and sub-contractor’s employees shall comply with this policy, without 

prejudice to the Corporation’s rights herein. 

 

The Contractor must obtain a signed consent demonstrating each employee’s agreement to release to the 

Contractor and the Corporation the results of any substance testing performed. 

 

The Contractor shall carry out tests that, at minimum, seek to determine whether the following substances are 

abused: cannabis, amphetamines, cocaine, benzodiazepines, opiates, barbiturates, secobarbital, and alcohol. 

 

In the event onsite testing (e.g. at a heliport or onshore terminal) for alcohol consumption is required using an 

approved breathalyser unit, the standard shall be a level of alcohol in breath not greater than 35 micrograms 

per 100 millilitres of breath. 
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APPENDIX-3 

CERTIFICATE OF COMPLIANCE WITH CODE OF BUSINESS ETHICS 

INSTRUCTIONS:  Please complete the form below while executing the Contract  

1. Name of the Service Provider: __________________ (“Service Provider”). 

 

2. I, as an authorized representative of the Service Provider, hereby certify that I have 

understoodCorporation’s Code of Business Ethics regarding compliance with business ethics and 

conduct expected as a Service Provider and on behalf of the Service Provider agree to abide by the 

terms of this. 

3. I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider’s members, 

officers, directors, owners, employees, consultants or agents have, directly or indirectly, offered, paid, 

promised to pay, or authorized the payment of any money, or offered, given, promised to give, or 

authorized the giving of anything of pecuniary value, or otherwise, to (a) any member, official, agent or 

employee of any government, or any department, agency, or instrumentality thereof; (b) any political 

party or official thereof, or to any candidate, nominated or otherwise, for political office; or (c) any 

official, employee, agent, owners or  members of the Corporation, its Affiliates or other Co-ventures; in 

each case for the purpose of influencing any act or decision of such official, employee, agent, owner, 

member, party, or candidate or inducing such official, employee, party, or candidate to do or omit to 

do any act in violation of the lawful duty of such official, employee, agent, owner, member, party, or 

candidate, or securing any improper advantage for or otherwise promoting the business interests of 

the Service Provider in any respect.   

4. I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider’s members, 

officers, directors, owners, employees, consultants or agents have, directly or indirectly, offered, paid, 

promised to pay, or authorized the payment of any money, or offered, given, promised to give, or 

authorized the giving of anything of pecuniary value, or otherwise, to any agent or agency or otherwise 

to any person, organization or third party in procuring the Contract or forbearing to do or having done 

any act in relation to the obtaining or execution of the Contract or any other contract with the 

Corporation for showing or forbearing to show favour or disfavour to any person in relation to the 

Contract or any other contract with the Corporation. 

5. I hereby declare, as of the date hereof, that I, nor any of the Service Provider’s  members, officers, 

owners or employees, are; (a) public officials or hold government office, except for (name and position 

in Service Provider’s organisation) at (name of the public or government office); (b) do not and will not 

employ or otherwise compensate or offer to compensate any public officials, or make or cause another 

to make any direct or indirect offers or payments to any public officials, for the purpose of influencing 

or inducing any decision for the benefit of the Service Provider; (c) will not employ any subcontractor, 

consultant, agent or representative in connection with this Contract or Purchase Order without a 

thorough documented examination of his person, reputation and integrity, and; (d) will not employ any 

subcontractor, consultant, agent or representative who does not comply with the terms and conduct of 

the Corporation’s Code of Business Ethics and in the event of any such violation coming to its attention 

will inform the Corporation immediately. 

   Yes  No 

 (If you checked ‘No’ above, then you must attach a separate sheet of paper explaining your answer.) 

Signature: _____________________________________ Date:______________ 

Name: ______________________________________________________________ 

Position:_____________________________________________________________ 
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APPENDIX- 4 

RULES FOR THE PROTECTION OF HEALTH ANDSANITARYARRANGEMENTS 

FORWORKERS 

 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of 

CentralWarehousingCorporationinwhichtwentyormoreworkersareordinarilyemployedorarepro

posed to be employed in any day during the period when the contract work is inprogress. 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed inconnection 

with construction work on any day during the period when the contract workisinprogress. 

3. FIRST-AIDFACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 

accessibleduringworkinghours,First-

AidBoxesattherateofnotlessthanoneboxfor150contractLabourorpartthereofordinarilyemployed. 

(ii) TheFirst-AidBoxshallbedistinctlymarkedwitharedcrossonwhitebackgroundandshallcontainthe 

followingequipments: 

(a) Forwork-placesinwhichno.of contractLabour employeddoesnotexceed50– 

(1) 6smallsterilizeddressings 

(2) 3 mediumsizesterilizeddressings 

(3) 3largesizesterilizeddressings 

(4) 3largesterilizedburndressings 

(5) 1(30ml)bottlecontainingatwoper cent alcoholicsolutionof iodine 

(6) 1(30ml)bottlecontainingSal volatilehavingthedoseandmodeofadministration,indicatedonthe 

label 

(7) 1snakebitelancet 

(8) 1(30gm)bottleofpotassiumpermanganatecrystals 

(9) 1pairscissors 

(10) 1copyofthefirst-aidleafletissuedbytheDirector 

General,FactoryAdviceServiceandLabourInstitutes,Govt.ofIndia 

(11) 1 bottlecontaining100tablets(eachof5 gm) ofaspirin 

(12) Ointmentfor burns 

(13) Abottleofsuitablesurgicalantisepticsolution 

(b) Forworkplacesinwhichtheno.ofcontractLabour exceed50– 

(1) 12 smallsterilizeddressings 

(2) 6 mediumsizesterilizeddressings 

(3) 6largesizesterilizeddressings 

(4) 6largesizesterilizedburndressings 

(5) 6(15gm)packets sterilizedcottonwool 

(6) 1(60ml) bottlecontainingatwoper cent alcoholicsolutioniodine 
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(7) 1(60ml)bottlecontainingSalvolatilehavingthedoseandmodeofadministration,indicatedonthe 

label 

(8) 1 rollof adhesive plaster 

(9) 1snake bitelancet 

(10) 1(30gm)bottleofpotassiumpermanganatecrystals 

(11) 1pairscissors 

(12) 1copyofthefirst-aidleafletissuedbytheDirectorGeneralFactoryAdviceServiceandLabour 

Institutes/GovernmentofIndia 

(13) Abottlecontaining100tablets(eachof5 gm)of aspirin 

(14) Ointmentfor burns 

(15) Abottleof suitablesurgicalantisepticsolution 

(iii) Adequatearrangementsshallbemadeforimmediaterecoupmentoftheequipmentwhennecessa

ry. 

(iv) NothingexcepttheprescribedcontentsshallbekeptintheFirst-aidbox. 

(v) The First-Aid Box shall be kept in the charge of a responsible person who shall always 

bereadily available duringtheworkinghoursoftheworkplace. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment 

intheworkplaceswhere thenumberofcontractLabouremployedis150ormore. 

(vii) InworkplaceswherethenumberofcontractLabouremployedis500ormoreandhospitalfacilities 

are not available within easy distance from the works; First-aid posts shall 

beestablishedandrunbyatrainedcompounder.Thecompoundershallbeondutyandshallbeavai

lable atallhourswhentheworkersare atwork. 

(viii) Where work places are situated in places which are not towns or cities, a suitable 

motortransport shall be kept readily available to carry injured person or person suddenly 

takenilltothenearesthospital. 

4. DRINKINGWATER 

(i) In every work place, there shall be provided and maintained at suitable places, 

easilyaccessibletoLabour,asufficientsupply ofcoldwater,fitfordrinking. 

(ii) Where drinking water is obtained from an intermittent public water supply, each 
workplaceshallbeprovidedwithstoragewheresuchdrinkingwatershallbestored. 

(iii) Every water supply or storage shall be at a distance of not less than 15 metre from 

anylatrine drain or other source of pollution. Where water has to be drawn from an 

existingwell, which is within such proximity of latrine, drain or any other source of pollution, 

thewellshallbeproperlychlorinatedbeforewaterisdrawnfrom itfordrinking.Allsuchwellsshall 

be entirely closed in and be provided with a trap door which shall be dust & waterproof. 

(iv) Areliablepumpshallbefittedtoeachcoveredwell,thetrapdoorshallbekeptlockedandopenedo

nly forcleaningorinspection,whichshallbedoneat leastonceamonth. 

5. WASHINGFACILITIES 

(i) Ineveryworkplace,adequateandsuitablefacilitiesforwashingshallbeprovidedandmaintainedf

ortheuseofcontractLabouremployedtherein. 

(ii) Separateandadequatecleaningfacilitiesshallbeprovidedfortheuseofmaleandfemaleworkers. 

(iii) Suchfacilitiesshallbeconvenientlyaccessibleandshallbekeptincleanandhygieniccondition. 

6. LATRINESANDURINALS 

(i) Latrinesshallbeprovidedineveryworkplaceonthefollowingscale,namely: 

(a) Wherefemalesareemployed,thereshallbeatleastonelatrineforevery25females. 

(b) Where males are employed, there shall be at least one latrine for every 25 males.Provided 

that, where the number of males or females exceeds 100, it shall 

besufficientifthereisonelatrine for25malesorfemalesasthecasemaybeuptothefirst100andone 
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forevery50thereafter. 

(ii) Everylatrineshallbeundercoverandsopartitionedoffastosecureprivacyandshallhaveaproper

doorandfastenings. 

(iii) ConstructionofLatrines:Theinsidewallsshallbeconstructedofmasonryorsomesuitableheat-

resisting non-absorbent materials and shall be cement washed inside and outside 

atleastonce ayear,Latrinesshall notbeof astandardlowerthanboreholesystem. 

(iv) (a)Where workers of both sexes are employed, there shall be displayed outside eachblock 

of latrine and urinal, a notice in the language understood by the majority 

oftheworkers“ForMenOnly”or“ForWomenOnly”asthecasemaybe. 

(b)Thenoticeshallalsobearthe figureofamanorofawoman,asthecasemaybe. 

(v) There shall be at least one urinal for male workers upto 50 and one for female 

workersupto50employedatatime,providedthatwherethenumberofmaleorfemaleworkmen,as 

the case may be, exceeds 500, it shall be sufficient, if there is one urinal for every 

50malesor femalesuptothefirst500 andoneforevery 100 or partthereafter. 

(vi) (a)Thelatrinesandurinalsshallbeadequatelylightedandshallbemaintainedinacleanandsanitar

yconditionatalltimes. 

(b)Latrines and urinals other than those connected with a flush sewage system, shallcomply 

withthe requirementsofthePublicHealthAuthorities. 

(vii) Watershallbeprovidedbymeansoftaporotherwise,soastobeconvenientlyaccessibleinorneart

he latrinesandurinals. 

(viii) Disposal of Excreta: Unless otherwise arranged for by the local sanitary 

authority,arrangements for proper disposal of excreta by incineration at the work place 

shall 

bemadebymeansofasuitableincinerator.Alternatelyexcretamaybedisposedofbyputtinga 

layer of night soil at the bottom of a pucca tank prepared for the purpose and coveringit 

with a 15 cm layer of waste or refuse and then covering it with a layer of earth for 

afortnight(whenitwillturntomanure). 

(ix) The contractor shall at his own expense, carry out all instructions issued to him by 

theCorporation to effect proper disposal of night soil and other conservancy work inrespect 

of the contractor’s workmen or employees on the site. The contractor shall beresponsible 

for payment of any charges which may be levied by Municipal or 

CantonmentAuthorityforexecutionofsuchonhisbehalf. 

7. PROVISIONOF SHELTERDURINGREST 

Ateveryplacethereshallbeprovided,freeofcost,foursuitablesheds,twoformealsandthe other 

two for rest, separately for the use of men and women Labour. The height ofeach shelter 

shall not be less than 3 meters (10 ft) from the floor level to the lowest partof the roof. These 

shall be kept clean and the space provided shall be on the basis of 0.6sqm(6sft)perhead. 

Provided that the Corporation may permit, subject to his satisfaction, a portion ofthe 

building under construction or other alternative accommodation, to be used for thepurpose. 

8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily employed, 

thereshall be provided two rooms of reasonable dimensions for the use of their children 

undertheageofsixyears.Oneroomshallbeusedasaplayroomforthechildrenandtheotherastheir

bedroom.Theroomsshallbeconstructedwithspecificationsas per Clause 19H 

(ii) Theroomsshallbeprovidedwithsuitableandsufficientopeningsforlightandventilation.Theresh

allbeadequate provisionofsweeperstokeepthe placesclean. 

(iii) Thecontractorshallsupplyadequatenumberoftoysandgamesintheplayroomandsufficientnum

berofcotsandbeddingsinthebedroom. 

(iv) Thecontractorshall provideoneAyaatolook 

afterthechildrenintheCrechewhenno.ofwomenworkersdoesnotexceed50andtwowhentheno. 

exceeds50. 

(v) UseoftheroomsearmarkedasCrecheshallberestrictedtochildren,theirattendantsandmotherso

fthe children. 
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9. CANTEENS 

(i) Ineveryworkplacewheretheworkregardingtheemployment of contractLabour 

islikelytocontinueforsixmonthsandwhereincontractLabour,numberingonehundredormorear

e ordinarily employed, an adequate canteen shall be provided by the contractor for 

theuseofsuchcontractLabour. 

(ii) Thecanteenshallbemaintainedby the contractorinanefficientmanner. 

(iii) Thecanteenshallconsistofatleast 
adininghall,kitchen,storeroom,pantryandwashingplacesseparatelyforworkersandutensils. 

(iv) Thecanteenshallbesufficientlylightedat alltimeswhenany personhas accesstoit. 

(v) Thefloorshallbemadeofsmoothandimperviousmaterialsandinsidewallsshallbe limewashed 
or color washed at least once in each year. Provided that the inside walls of 

thekitchenshallbelime-washedeveryfour months. 

(vi) Premisesofthecanteenshallbemaintainedinacleanandsanitarycondition. 

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed 

toaccumulatesoastocause anuisance. 

(viii) Suitablearrangementsshallbemadeforthecollectionanddisposalofgarbage. 

(ix) Thedininghallshallaccommodateat atime30 per centofthecontractLabourworkingata time. 

(x) Floor area of the dining hall, excluding the area occupied by the service counter and 

anyfurniture except tables and chairs shall not be less than one square meter (10 sqft) 

perdiner tobe accommodatedasprescribedinSub-Rule9. 

(xi) (a)A portion of the dining hall and service counter shall be partitioned off and 

reservedforwomenworkersinproportiontotheirnumber. 

(b)    Washingplacesforwomenshallbeseparateand screenedtosecure privacy. 

(xii) Sufficient tables, stools, chairs or benches shall be available for the number of diners 
tobeaccommodatedasprescribedinSub-Rule9. 

(xiii) (a)    1.There shall be provided and maintained sufficient utensils, crockery, furnitureandany 

otherequipment,necessaryfortheefficientrunningofthecanteen. 

2.The furniture utensils and other equipment shall be maintained in a clean 
andhygieniccondition. 

(b) 1.Suitablecleanclothesfortheemployeesservinginthecanteenshallbeprovidedandmaintained

. 

2. Aservicecounter,ifprovided,shallhavetopofsmooth&imperviousmaterial. 

3. Suitablefacilitiesincludinganadequatesupplyofhotwatershallbeprovidedforthecleaningofute
nsils&equipments. 

(xiv) Foodstuffsandotheritemstobeservedinthecanteenshallbeinconformitywiththenormalhabitsoft

he contractLabour. 

(xv) Thechargesforfoodstuffs,beveragesandanyotheritemsservedinthecanteenshallbebasedon‘N
o Profit,No Loss’andshall beconspicuouslydisplayedinthecanteen. 

(xvi) In arriving at the price of foodstuffs and other article served in the canteen, the 

followingitemsshallnotbetakenintoconsiderationasexpenditurenamely: 

(a) Rentoflandand building 

(b) Depreciationandmaintenancechargesforthebuilding&equipmentsprovidedforthecanteen 

(c) Costofpurchase,repairsandreplacementofequipmentsincludingfurniturecrockery,cutleryan

dutensils 

(d) Waterchargesandotherchargesincurredforlightingandventilation 

(e) Interestandamountsspentontheprovisionandmaintenanceofequipmentsprovidedforthecante

en 

(xvii) Accountspertainingtothecanteenshallbeauditedonceevery12monthsbyregisteredaccountant
sandauditors. 

10. ANTI-MALARIALPRECAUTIONS 
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The contractor shall at his own expense, conform to all anti-malarial instructions given tohim 

by the Corporation including the filling up of any borrow pits which may 

havebeendugbyhim. 

11. Theaboverules shall 

beincorporatedinthecontractsandinnoticesinvitingtendersandshallformintegral 

partofthecontracts. 

12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions, 

itmay consider necessary for the purpose of removing any difficulty which may arise in 

theadministrationthereof. 

13. COVID–CONSTRUCTIONSITESPROTOCOLS 

 

Contractor shall maintain health safety of their employees, Labour, workers, 

vendorsdeployed by them at the site of work and shall follow all guidelines & protocol 

issued byState & Central Govt. with respect of COVID.Contractor shall ensure vaccination 

ofworkers deployed for the job at construction site.All protocols related to the 

Covidcovering preventive measure, health advisory etc as issued by local administration, 

Govt.shall befollowedwithoutanyadditionalclaimorcompensation. 
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Appendix-5 

CWC’s/CPWD’sContractor’sLabourRegulations  

THESEREGLATIONSSHALL MUTATIS-MUTANDISAPPLYTOTHEWORKOFTHE 

CENTRALWAREHOUSINGCORPORATION 

 

1. SHORTTITLE 

Theseregulationsmay becalledtheCPWD/PWD(DA) Contractors’LabourRegulations. 

2. DEFINITIONS 

(i) WorkmanmeansanypersonemployedbyC.P.W.D./PWD(DA)oritscontractordirectlyor 

indirectly through a sub-contractor with or without - knowledge of the Central 

PublicWorksDepartment/PWD(DA)todoanyskilled,semiskilledorunskilledmanual,superviso

ry,technicalorclericalworkforhireorreward,whetherthetermsofemploymentareexpressedor 

implied,butdoesnotincludeanyperson: 

(a) Whoisemployedmainlyinamanagerialor administrativecapacity;or 

(b) Who,beingemployedinasupervisorycapacitydrawswagesexceedingfivehundredrupees per 

mensem or exercises either by the nature of the duties attached to theoffice or by reason of 

powers vested in him, functions mainly of managerial nature;or 

(c) Who is an out worker, that is to say, person to whom any article or materials 

aregivenoutbyoronbehalfoftheprincipalemployerstobemadeupcleaned,washed,altered, 

ornamental finished, repaired adopted or otherwise processed for sale 

forthepurposeofthetradeorbusinessoftheprincipalemployersandtheprocessistobe carried 

out either in the home of the out worker or in some other premises, 

notbeingpremisesunderthecontrol andmanagementof thePrincipalEmployer. 

No personbelowthe ageof 14yearsshallbeemployedtoactasaworkman. 

(ii) Fair Wages means wages whether for time or piece work, fixed and notified under 

theprovisionsoftheMinimumWagesActfromtimetotime. 

(iii) Contractors shall include every person who undertakes to produce a given result otherthan 

a mere supply of goods or articles of manufacture through contract Labour or 

whosuppliescontractLabourforanyworkandincludesasub-contractor. 

(iv) WagesshallhavethesamemeaningasdefinedinthePaymentofWagesAct.   

3 ( i ) Normallyworkinghoursofanadultemployeeshouldnotexceed9hoursaday.Theworking

 dayshallbesoarrangedthatinclusiveofintervalforrest,ifany,itshallnotspreadovermorethan12

hoursonanyday. 

(ii) When an adult worker is made to work for more than 9 hours on any day or 

formorethan48hoursinanyweek,heshallbepaidovertimefortheextrahoursputinbyhimatdoubl

e theordinaryrateofwages. 

(iii) (a)Every worker shall be given a weekly holiday normally on a Sunday, inaccordance with 

the provisions of the Minimum Wages (Central) Rules 1960as amended from time to time 

irrespective of whether such worker isgovernedbythe MinimumWagesActornot. 

(b) Where the minimum wages prescribed by the Govt. under the MinimumWages Act are not 

inclusive of the wages for the weekly day of rest, theworker shall be entitled to rest day 

wages at the rate applicable to the nextpreceding day, provided he has worked under the 

same contractor for acontinuousperiodofnotlessthan6days. 
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(c) WhereacontractorispermittedbytheCorporationtoallowaworkerto work on a normal weekly 

holiday, he shall grant a substituted holiday tohim for the whole day on one of the five days 

immediately before or afterthe normal weekly holiday and pay wages to such worker for 

the workperformedonthenormalweeklyholidayatovertimerate. 

3. DISPLAYOFNOTICEREGARDINGWAGESETC. 

The contractor shall, before he commences his work on contract, display and 

correctlymaintain and continue to display and correctly maintain in a clear & legible 

condition inconspicuous places on the work, notices in English and in the local Indian 

languagesspoken by the majority of the workers giving the minimum rates of wages fixed 

underMinimum Wages Act, the actual wages being paid, the hours of work for which 

suchwage are earned, wages periods, dates of payments of wages and other 
relevantinformationasperAppendix-G-III. 

4. PAYMENTOFWAGES 

(i) Thecontractorshallfixwageperiodsinrespectofwhichwagesshall bepayable. 

(ii) No wage periodshallexceedonemonth. 

(iii) Thewagesof everypersonemployedascontract Labourinanestablishmentorby acontractor 

where less than one thousand such persons are employed shall be paidbefore the expiry of 

seventh day and in other cases before the expiry of tenth dayafter 

thelastdayofthewageperiodinrespectofwhichthewagesarepayable. 

(iv) Wheretheemploymentofanyworkeristerminatedbyoronbehalfofthecontractor,the wages 

earned by him shall be paid before the expiry of the second working dayfromthe date 

onwhichhisemploymentisterminated. 

(v) All payment of wages shall be made on a working day at the work premises andduring the 
working time and on a date notified in advance and in case the work 

iscompletedbeforetheexpiryofthewageperiod,finalpaymentshall bemadewithin48 

hoursofthe lastworkingday. 

(vi) Wages due to every worker shall be paid to him direct by contractor through 

bankorECSoronlinetransfer tohisBankaccount. 

(vii) AllwagesshallbepaidthroughBankorECSoronlinetransfer 

(viii) Wages shall be paid without any deductions of any kind except those specified bythe 

Central Government by general or special order in this behalf or permissibleunderthe 

PaymentofWagesAct,1956. 

(ix) Anoticeshowingthewagesperiodandtheplaceandtimeofdisbursementofwagesshall be 

displayed at the place of work and a copy sent by the contractor to 

theCorporationunderacknowledgment. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages throughbank 
accountofLabour. 

(xi) The contractorshall obtainfrom the Junior Engineer orany other 

authorizedrepresentativeoftheCorporationasthe casemaybe,a certificateunderhissignature 

at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster 

Roll”asthecasemaybeinthe followingform: 

“CertifiedthattheamountshowninColumnNo.

 hasbeenpaidtothework
manconcernedthroughhis/her bankaccount on//at .“ 

5. FINESANDDEDUCTIONSWHICH MAYBEMADEFROMWAGES 

(i) Thewagesofaworkershallbepaidtohimwithoutanydeductionofanykindexceptthe following: 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where 

bythetermsofhisemploymenthe isrequiredtowork.Theamountof 

deductionshallbeinproportionthe periodforwhichhewasabsent. 
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(c) Deductionfordamagetoorlossofgoodsexpresslyentrustedtotheemployedperson for custody, 

or for loss of money or any other deduction which he isrequired to account, where such 

damage or loss is directly attributable to hisneglectordefault. 

(d) Deduction for recovery of advances or for adjustment of overpayment 
ofwages,advancesgrantedshall be enteredinaregister. 

(e) Any other deduction which the Central Government may from time to timeallow. 

(ii) Nofinesshouldbeimposedonanyworkersaveinrespectofsuchactsandomissionsonhispartasha

vebeenapprovedofbytheChiefLabour Commissioner. 

Note:An approved list of Acts and Omissions for which fines can be imposed isenclosedatAppendix-G-X. 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall bemade 

from his wages until the worker has been given an opportunity of 

showingcauseagainstsuchfinesordeductions. 

(iv) Thetotalamountoffinewhichmaybeimposedinanyonewageperiodonaworkershall not exceed 

an amount equal to three paise in a rupee of the total 

wages,payabletohiminrespectofthatwage period. 

(v) No fine imposed on any worker shall be recovered from him by instalment, or 

aftertheexpiryofsixtydaysfromthe dateonwhichitwasimposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or 
omissioninrespectofwhichitwasimposed. 

6. LABOURRECORDS 

(i) The contractor shall maintain a Register of persons employed on work 

oncontractinFormXIIIofthe CL(R&A)CentralRules1971 (Appendix-G-IV). 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmenemployed by 
him on the work under Contract in Form XVI of the CL (R&A) Rules1971 (Appendix-G-V). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employedby him 
on the work under contract in Form XVII of the CL (R&A) Rules 1971(Appendix-G-VI). 

(iv) RegisterofAccident-Thecontractorshallmaintainaregisterofaccidentsinsuchform as may be 

convenient at the work place but the same shall include thefollowingparticulars: 

(a) Fullparticularsofthelaborerwhometwithaccident 

(b) Rate ofWages 

(c) Sex 

(d) Age 

(e) Natureofaccidentandcause ofaccident 

(f) Time anddateofaccident 

(g) DateandtimewhenadmittedinHospital 

(h) Dateofdischargefrom theHospital 

(i) Periodoftreatmentandresultoftreatment 

(j) PercentageoflossofearningcapacityanddisabilityasassessedbyMedicalOfficer 

(k) Claim requiredtobepaidunderWorkmen’sCompensationAct 

(l) Dateofpaymentofcompensation 

(m) Amountpaidwithdetailsofthe persontowhomthesamewaspaid 

(n) Authoritybywhom thecompensationwasassessed 

(o) Remarks 

(v) Thecontractorshall maintainaRegister 
ofFinesintheFormXIIoftheCL(R&A)Rules1971(Appendix-G-XI) 

(vi) The contractor shall display in a good condition and in a conspicuous place ofwork the 
approved list of Acts & Omissions for which fines can be imposed(Appendix-G-X) 

(vii) ThecontractorshallmaintainaRegisterofDeductionsfordamageorlossinFormXXofthe 
CL(R&A)Rules1971(Appendix-G-XII) 

(viii) The contractor shall maintain a Register of Advances in Form XXIII of the CL(R&A) 
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Rules1971(Appendix-G-XIII) 

(ix) ThecontractorshallmaintainaRegisterofOvertimeinFormXXIIIoftheCL(R&A)Rules1971(Appen

dix-G-XIV) 

7. ATTENDANCECARD-CUM-WAGESLIP 

(i) The contractor shall issue an Attendance Card-cum-Wage Slip to each 
workmanemployedbyhiminthespecimenformat(Appendix-G-VII). 

(ii) TheCardshall be validforeachwage period. 

(iii) The contractor shall mark attendance of each workman on the card twice 

eachday,onceatthecommencementofthedayandagainaftertherestinterval,beforehe 

actuallystartswork. 

(iv) The Card shall remain in possession of the worker during the wage period underreference. 

(v) The contractor shall complete the Wage Slip portion on the reverse of the card 

atleastadaypriortothedisbursementofwagesinrespectofthewageperiodunderreference. 

(vi) The contractor shall obtain signature or thumb impression of the worker on 

theWageSlipatthetimeofdisbursementofwagesandretainthe cardwithhimself. 

8. EMPLOYMENTCARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) CentralRules 
1971 to each worker within three days of the employment of the worker(Appendix-G-VIII). 

9. SERVICECERTIFICATE 

Onterminationofemploymentforanyreasonwhatsoever,thecontractorshallissuetotheworkma

nwhoseserviceshavebeenterminated,a ServiceCertificateinFormXVoftheCL(R&A)Central 
Rules1971(Appendix-G-IX). 

10. PRESERVATIONOFLABOURRECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preservedin 

original for a period of three years from the date of last entries made in them andshall be 

made available for inspection by the Corporation or Labour Officer 

oranyotherofficersauthorizedbytheMinistryofUrbanDevelopmentinthisbehalf. 

11. POWEROF LABOUROFFICERTOMAKEINVESTIGATIONSORENQUIRY 

The Labour Officer or any person authorized by Corporation on their behalf shall 

havepower to make enquires with a view to ascertaining and enforcing due and 

properobservance of Fair Wage Clauses and the Provisions of these Regulations. He 

shallinvestigateintoanycomplaintregardingthedefaultmadebythecontractororsubcontractori

nregardtosuchprovision. 

12. REPORTOFLABOUROFFICER 

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of 

his investigation or enquiry to the Executive Engineer concerned indicating theextent, if 

any, to which the default has been committed with a note that necessarydeductions from the 

contractor’s bill be made and the wages and other dues be paid tothe laborer concerned. In 

case an appeal is made by the contractor under Clause 

13oftheseregulations,actualpaymenttolaborerwillbemadebytheExecutiveEngineerafterChie

fEngineer/SuperintendingEngineerhas givenhisdecisiononsuchappeal. 

The Executive Engineer shall arrange payments to the Labour concerned within 45 
daysfromthereceiptofthereportfromtheLabourOfficerortheChiefEngineer/SuperintendingEn

gineer,asthe case maybe. 

13. APPEALAGAINSTTHEDECISIONOF LABOUROFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer orother 

person so authorized may appeal against such decision to the Chief Engineer 

/Superintending Engineer concerned within 30 days from date of decision, 
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forwardingsimultaneously a copy of his appeal to the Executive Engineer, but subject to 

suchappeal,the decisionoftheofficershallbe finalandbindinguponthe contractor. 

14. PROHIBITIONREGARDINGREPRESENTATIONTHROUGHLAWYER 

(i) A workman shall be entitled to be represented in any investigation or 
enquiryundertheseregulationsby: 

(a) AnofficerofaregisteredTradeUnionofwhichheisa member. 

(b) AnofficerofafederationofTradeUnionstowhichtheTradeUnionreferredto inClause 

(a)isaffiliated. 

(c) Where the employer is not a member of any registered Trade Union, by 

anofficerofaregisteredtradeunion,connectedwiththeindustryinwhichtheworker is employed 

or by any other workman employed in the industry inwhichtheworkerisemployed. 

(ii) An employer shall be entitled to be represented in any investigation or 

enquiryundertheseregulationsby: 

(a) Anofficerof anassociationof employersofwhichheisamember. 

(b) AnofficerofaFederationorAssociationsofEmployerstowhichassociationreferredtoinClause 

(a)isaffiliated. 

(c) Where the employer is not a member of any association of employers, byan officer of 

association of employer connected with the industry in 

whichtheemployerisengagedorbyanyotheremployer,engagedintheindustryinwhichtheempl

oyerisengaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in 
anyinvestigationorenquiryundertheseregulations. 

15. INSPECTIONOFBOOKS ANDSLIPS 

The contractor shall allow inspection of all the prescribed Labour records to any of 

hisworkersortohisagentataconvenienttimeandplaceafterduenoticeisreceivedor 

totheLabourOfficeroranyotherperson, authorized by theCentralGovernmentonhisbehalf. 

 

 
16. SUBMISSIONSOFRETURNS 

Thecontractorshallsubmit periodicalreturns as maybespecifiedfromtimetotime. 

17. AMENDMENTS 

TheCentralGovernmentmayfromtimetotimeaddtooramendtheregulationsandon any 

question as to the application / interpretation or effect of those 
regulations,thedecisionoftheSuperintendingEngineer concernedshallbefinal. 

 
ADDITIONALPROVISIONSFORLABOUR 

18. Apprentices Act: The Contractor shall be responsible to ensure compliance with 

theprovisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder 

fromtime to time in respect of apprentices directly or through petty Contractors or sub-

contractorsemployedbyhimforthepurposeof carryingouttheContract. 

IftheContractordirectlyorthroughpettyContractorsorsub-contractorsfailstodoso,hisfailure 

will be a breach of the contract and the Corporation may, in its discretion, 

rescindthecontract.TheContractorshallalsobeliableforanypecuniaryliabilityarisingonaccoun

tof anyviolationofthe provisionsofthe Act. 

19. ProvisionsofPaymentsofWagesAct:TheContractorshallcomplywiththeprovisionsof the 

Payment of Wages Act, 1936 and the rules made thereunder in respect of 

allemployeesemployedbyhimeitherdirectlyorthroughpettyContractorsorsub-contractorsin 

the works. If in compliance with the terms of the contract, the Contractor directly orthrough 

petty Contractors or sub-contractors shall supply any labour to be used wholly orpartly 

under the direct orders and control of the Engineer whether in connection with 

theworkstobeexecutedhereunderorotherwiseforthepurposeoftheEngineer, such Labour 
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shall nevertheless be deemed to comprise persons employed by the Contractor and 

anymoneys which may be ordered to be paid by the Engineer shall be deemed to be 

moneyspayable by the Engineer on behalf of the Contractor and the Engineer may on 

failure 

oftheContractortorepaysuchmoneytotheCorporationdeductthesamefromanymoneysduetoth

eContractorintermsofthecontract.TheCorporationshallbeentitledtorecoverthesamefromCon

tractor’sbills/SecurityDepositoranyotherduesofContractorwiththeGovt. of India all moneys 

paid or payable by the Corporation by way of compensation 

ofaforesaidorforcostsofexpensesinconnectionwithanyclaimtheretoandthedecisionofthe 

Engineer upon any question arising out of the effect or force of this Clause shall 

befinalandbindingupontheContractor. 

20. ProvisionsofContractLabour(RegulationandAbolition)Act,1970: 

20.1  The Contractor shall comply with the provision of the Contract Labour (Regulation 

andAbolition)Act,1970andtheContractLabour(RegulationandAbolition)CentralRules1971as

modifiedfromtimetotime,whereverapplicableandshallalsoindemnifytheCorporationfrom 

andagainstanyclaimsundertheaforesaidActandtheRules. 

20.2  The Contractor shall obtain a valid license under the aforesaid Act as modified from timeto 

time before the commencement of the work and continue to have a valid license untilthe 

completion of the work. Any failure to fulfil the requirement shall attract the 

penalprovisionofthe Act. 

20.3  ProvisionsofEmployeesProvidentFundandMiscellaneousProvisionsAct,1952 

:TheContractorshallcomplywiththeprovisionsofPara30&36-BoftheEmployees 

ProvidentFundScheme,1952;Para3&4ofEmployees’PensionScheme,1995;andPara7 & 8 of 

Employees Deposit Linked Insurance Scheme, 1976; as modified from time totime through 

enactment of “Employees Provident Fund & Miscellaneous Provisions 

Act,1952”,whereverapplicableandshallalsoindemnifytheCorporationfromandagainstanyclai

msundertheaforesaidActandthe Rules. 

21. Provisions of “The Building and Other Construction Workers (Regulation 

ofEmploymentandConditionsofService)Act,1996”and“TheBuildingandOtherConstruct

ionWorkers’ WelfareCessAct,1996”: 

Thetenderers,forcarryingoutanyconstructionwork,shallgetthemselvesregisteredwiththe 

Registering Officer under Section-7 of the Building and Other Construction 

WorkersAct,1996andRulesmadetheretobytheconcernedStateGovt.,andsubmitCertificateofR

egistration issued by Registering Officer of the concerned State Govt. (Labour 

Dept.).TheCessshallbedeductedfromcontractor’sbillsasper provisionsoftheAct. 

22. Reporting of Accidents:The Contractor shall be responsible for the safety of 

allemployeesdirectlyorthroughpettyContractorsorsub-

contractoremployedbyhimontheworks and shall report serious accidents to any of them 

however and wherever occurringon the works to the Engineer or the Engineers 

Representative and shall make everyarrangementtorenderallpossible assistance. 

23. Provision of Workmen’s Compensation Act : In every case in which by virtue of 

theprovisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 

1923,Contractoristo abidebytheprovisionsof variousLabour lawsintermsof aboveclause. 

24. Corporation not to Provide Quarters for Contractors: No quarters shall normally 

beprovided by the Corporation for the accommodation of the Contractor or any of his 

staffemployed on the work. In exceptional cases where accommodation is provided to 

theContractor at the Corporation’s discretion, recoveries shall be made at such rates as 

maybe fixed by the Corporation for the full rent of the buildings and equipments therein 

aswellaschargesforelectriccurrent,water supplyandconservancy. 

25. Labour Camps: The Contractor shall at his own expense make adequate arrangementsfor 

the housing, supply of drinking water and provision of latrines and urinals for his staffand 

workmen, directlyor through the petty Contractors or sub-contractorsand 



DRAFT 

Page| 60 

 

 

 

Vol-II Contract & GCC 

 

fortemporarycreche(Bal-

Mandir)where50ormorewomenareemployedatatime.SuitablesitesonCorporationland,ifavail

able,maybeallottedtotheContractorfortheerectionoflabourcamps,eitherfreeofchargeoronsuc

htermsandconditionsthatmaybeprescribedby the Corporation. All camp sites shall be 

maintained in clean and sanitary conditions bytheContractorathisowncost. 

26. CompliancetoRulesforEmploymentofLabour:TheContractor(s)shallconformtoall laws, 

bye-laws rules and regulations for the time being in force pertaining to 

theemploymentoflocalorimportedLabourandshalltakeallnecessaryprecautionstoensureand 

preserve the healthand safetyof all staff employed directly or 

throughpettycontractorsorsub-contractorsonthe works. 

27. PreservationofPeace:TheContractorshalltakerequisiteprecautionsandusehisbestendeavors

to 

(i) Preventanyriotousorunlawfulbehaviorbyoramongsthisworkmenandotheremployeddirectly 
or through the petty Contractors or sub-contractors on the works and for 

thepreservationofpeace andprotectionofthe inhabitantsand 

(ii) Security of property in the neighborhood of the works. In the event of the 
CorporationrequiringthemaintenanceofaSpecialPoliceForceatorinthevicinityofthesiteduring 

the tenure of works, the expenses thereof shall be borne by the Contractor and if paid 

bytheCorporationshallberecoverable fromtheContractor. 

28. Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out 

allsanitary measures that may from time to time be prescribed by the Corporation 

MedicalAuthority and permit inspection of all sanitary arrangements at all times by the 

Engineer,theEngineer'sRepresentativeortheMedicalStaffoftheCorporation.ShouldtheContra

ctorfailtomaketheadequatesanitaryarrangements,thesewillbeprovidedbytheCorporationan

dthecostthereofrecoveredfromtheContractor. 

29. Outbreak of Infectious Disease: The Contractor shall remove from his camp 

suchlabourandtheirfamiliesasrefuseprotectiveinoculationandvaccinationwhencalleduponto

dosobytheEngineerortheEngineer'sRepresentativeontheadviceoftheCorporationMedical 

Authority. Should cholera, plague, or other infectious disease break out, theContractor shall 

burn the huts, beddings, clothes and other belongings of or used by 

theinfectedpartiesandpromptlyerectnewhutsonhealthysitesasrequiredbytheEngineer,failin

gwhichwithinthetimespecifiedintheEngineer'srequisition,theworkmaybedoneby 

theCorporationandthecostthereofrecoveredfromthe Contractor. 

30. Medical Facilities at Site: The Contractor shall provide medical facilities at the site asmay 

beprescribedbytheEngineerontheadviceofthe 

Corporation’sMedicalAuthorityinrelationtothestrengthoftheContractor'sresidentstaff 

andworkmen. 
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APPENDIX– G-I 

 

REGISTEROFMATERNITYBENEFITS[Clause19F] 

 

 

NameandAddress oftheContractor(s)   

 

 

 

Name andLocationoftheWork   

 

 

 

 

 

Name of 

theEmployee 

Father's/ 

Husband'sName 

Nature 

ofEmployme

nt 

Period 

ofActualAppo

intment 

Date on 

whichNotice 

ofConfinementGiv

en 

1 2 3 4 5 

     

 

 
DateonwhichMaternityLeaveCommencedandEnded 

 

DateofDeliv

ery 

IncaseofDelivery Incaseof Miscarriage 

Commenced Ended Commence

d 

Ended 

6 7 8 9 10 

     

 

LeavePayPaid totheEmployee 

 

IncaseofDelivery Incaseof Miscarriage  

Remarks 

Rateof LeavePay AmountPaid Rateof LeavePay AmountPaid 

11 12 13 14 15 
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APPENDIX–G-II 

 

SPECIMENFORMOFTHE REGISTER 

REGARDING MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR'S 

LABOURINCENTRALWAREHOUSINGCORPORATIONWORKS 

 

Nameandaddressofthecontractor  

 

 

Nameandlocationofthework  

 

 

1. Nameof thewomanandherhusband’sname 

2. Designation 

3. Dateofappointment 

4. Datewithmonthsandyearsinwhichsheisemployed 

5. Dateofdischarge/dismissal,ifany 

6. Dateofproductionofcertificates in respect ofpregnancy 

7. Dateonwhichthewoman informsabout theexpecteddelivery 

8. Dateofdelivery/miscarriage/death 

9. Dateofproductionofcertificateinrespectofdelivery/miscarriage 

10. Datewiththeamountofmaternity/deathbenefit paidin advanceofexpecteddelivery 

11. Datewithamountofsubsequent paymentofmaternitybenefit 

12. Nameofthepersonnominatedbythewomantoreceivethepaymentofthematernitybenefitafterhe

rdeath 

13. Ifthewomandies,thedateofherdeath,thenameofthepersontowhommaternitybenefitamountwa

spaid,the monththereof andthedateofpayment 

14. Signatureofthecontractor authenticatingentriesintheregister 

15. Remarks column fortheuseofInspectingOfficer 
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APPENDIX–G-III 

 

 

LabourBoard 

 

 NameofWork 

 

 Nameof Contractor 

 

 AddressofContractor 

 

 NameandAddress ofCorporateOffice   

 

 NameandAddressofCWCLabourOfficer  

 

 NameofLabourEnforcementOfficer   

 

 AddressofLabourEnforcement Officer   

 

 

SL Category MinimumWage Fixed ActualWagePaid NumberPresent Remarks 

      

      

      

 

 Weekly Holiday   

 

 WagePeriod   

 

 Date ofPaymentofWages   

 

 WorkingHours   

 

 RestInterval   
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APPENDIX–G-IV 

 

 

FORMXIII[SeeRule75] 

RegisterofWorkmanEmployedbyContractor 

 

 

Name& Address ofContractor  

 

Name& AddressofEstablishmentunderwhichContract isCarriedon  

 

Nature&LocationofWork  

 

Name& Address ofPrincipalEmployer  

 

 

 

S
L

 

  

N
a

m
e

 &
 S

u
rn

a
m

e
 

o
fW

o
rk

m
a

n
 

 A
g

e
&

S
e

x
 

 

F
a

th
e

r’
s/

 H
u

sb
a

n
d

’s
N

a
m

e
 

 

N
a

tu
re

 

o
fE

m
p

lo
y

m
e

n
t/

D
e

si
g

n

a
ti

o
n

 

 

P
e

rm
a

n
e

n
t 

H
o

m
e

A
d

d
re

ss
 o

f 

th
e

W
o

rk
m

a
n

 

(V
il

la
g

e
a

n
d

 T
e

h
si

l,
 

T
a

lu
k

a
n

d
D

is
tr

ic
t)

 

 L
o

c
a

lA
d

d
re

ss
 

 

D
a

te
 

o
fC

o
m

m
e

n
c

e
m

e
n

t 

o
fE

m
p

lo
y

m
e

n
t 

 

S
ig

n
a

tu
re

 o
r 

T
h

u
m

b
Im

p
re

ss
io

n
 o

f 

th
e

W
o

rk
m

a
n

 

 

D
a

te
 o

f 
T

e
rm

in
a

ti
o

n
o

f 

E
m

p
lo

y
m

e
n

t 

 R
e

a
so

n
s
 

fo
rT

e
rm

in
a

ti
o

n
 

 R
e

m
a

rk
s
 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX–G-V 

 

 

FORMXVI[(SeeRule78 (2)(a)] 

MUSTERROLL 

 

 

 Name& Address ofContractor  

 

 Name& AddressofEstablishmentunderwhichContract isCarriedon  

 

 Nature&LocationofWork  

 

 Name& Address ofPrincipalEmployer FortheMonth/Fortnight   

 

 

 
SL 

 
Nameof Workman 

 
Sex 

 
Father’s/Husband’sName 

Dates 
 
Remarks 

1 2 3 4 5 

1 2 3 4 5 6 
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APPENDIX –G-VI 

FORMXVII[SeeRule 78(2)(a)] 

REGISTEROFWAGE 

 

 Name& AddressofContractor  

 

 Name& Address ofEstablishmentunderwhich Contract isCarriedon _ 

 

 Nature&LocationofWork  

 

 Name& Address ofPrincipalEmployer WagePeriod:Monthly/Fortnightly  

 

 

 

S
L

 

 

N
a

m
e

o
fW

o
rk

m
a

n
 

 

S
L

 i
n

 t
h

e
 R

e
g

is
te

r 

o
fW

o
rk

m
a

n
 

 

D
e

si
g

n
a

ti
o

n
 /

 N
a

tu
re

 

o
fW

o
rk

d
o

n
e

 

 

N
o

.o
fD

a
y

sW
o

rk
e

d
 

 

U
n

it
o

fW
o

rk
D

o
n

e
 

 

D
a

il
y

 R
a

te
 o

f 
W

a
g

e
s
 

/ 
P

ie
c

e
R

a
te

 

Amountof WagesEarned 

 

T
o

ta
l 

 

D
e

d
u

c
ti

o
n

, 
if

 a
n

y
 

(I
n

d
ic

a
te

N
a

tu
re

) 

 

N
e

tA
m

o
u

n
tP

a
id

 

 

S
ig

n
a

tu
re

 /
 

T
h

u
m

b
Im

p
re

ss
io

n
o

fW
o

rk
m

a

n
  

In
it

ia
ls

 o
f 

C
o

n
tr

a
c

to
r 

o
r 

h
is

R
e

p
re

se
n

ta
ti

v
e

 

 B
a

si
c

W
a

g
e

s
 

 D
e

a
rn

e
ss

 

A
ll

o
w

a
n

c
e

 

 O
v

e
r-

ti
m

e
 

 

O
th

e
r 

C
a

s
h

P
a

y
m

e
n

ts
 

(I
n

d
ic

a
te

N
a

tu
re

) 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

                

                

                



DRAFT 

Page| 67 

 

 

 

Vol-II Contract & GCC 

 

 

 
WAGECARD 

APPENDIX– G-VII-A 

 

 

WageCardNo.   

 

 

Name& Address ofContractor  Dateofissue   

NameandLocationofWork   Designation  

NameofWorkman  Month/Fortnight  

Rate ofWages  
 

 

 

 

Time 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 

Morning 
                               

Evening 
                               

Initial 
                               

 

Receivedfrom thesumofRs. onaccountofmywages. 

 
Signature 
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APPENDIX– G-VII-B 

(Reverse) 

FORMXIX 

[SeeRule78(2)(b)] 

 

WAGESSLIP 

 

 

NameandAddressofContractor                                                                                

NameandFather's/Husband'sNameofWorkman                                                       

NatureandLocationofWork   

FortheWeek/Fortnight/ MonthEnding   

 

1. No.of DaysWorked  

 

2. No.of Units Workedincaseof PieceRateWorkers  

 

3. Rateof DailyWages/pieceRate  

 

4. AmountofOvertimeWages   

 

5. GrossWagesPayable  

 

6. Deduction,ifany  

 

7. NetAmountof WagesPaid  

 

 

 

 

 

 

Initial of the ContractororHisRepresentative 
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APPENDIX–G-VIII 

 

 

 

FORMXIV 

[See Rule76] 

 
EMPLOYMENTCARD 

 

 

NameandAddress ofContractor                                                                                   

NameandAddress ofEstablishmentunderwhichContractiscarriedon   

 

 

NameofWorkandLocation of Work                                                                              

NameandAddress ofPrincipalEmployer  

 

1. Nameof theWorkman  

 

2. SLinthe RegisterofWorkmanEmployed  

 

3. NatureofEmployment/Designation  

 

4. WageRate(withparticularsofunitincaseof piecework)  

 

5. WagePeriod  

 

6. TenureofEmployment  

 

7. Remarks  

 

 

 

 

 

Signatureof Contractor 
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APPENDIX–G-IX 

FORM XV[SeeRule77] 

SERVICECERTIFICATE 

 

Name&AddressofContractor                                                                                                                                        

Nature&Location of Work                                                                                                                                               

Name&AddressofWorkman   

Ageor Dateof Birth    

IdentificationMark   

Father’s/ Husband’sName                                                                                                                                         

NameandAddressofEstablishmentin/underwhichContractiscarriedon                                                                            

NameandAddressofPrincipal Employer  

 

 
SL 

TotalPeriodforwhich Employed 
 

Nature of 

WorkDone 

 
Rates of Wage (with 

Particulars 

ofUnitincaseofPieceWork) 

 
Remarks 

From To 

1 2 3 4 5 6 

      

      

 

 

Signature 
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APPENDIX– G-X 

LISTOFACTSANDOMISSIONS FORWHICHFINES CANBEIMPOSED 

{In accordancewithRule7(v)ofCPWD’s Contractor's LabourRegulations,tobedisplayedprominentlyat thesiteofWork,both 

inEnglishandlocalLanguage} 

 

1. Willfulinsubordinationor disobedience,whetheraloneor in combinationwithother 

2. Theft,fraudor dis-honestyinconnectionwiththecontractorsbesideabusinessorpropertyof CentralWarehousingCorporation 

3. Takingorgivingbribesoranyillegal gratifications 

4. Habituallate attendance 

5. Drunkenness,fighting,riotousordisorderlyorindifferentbehavior 

6. Habitualnegligence 

7. Smokingnearoraroundtheareawherecombustibleorother materialsare locked 

8. Habitualindiscipline 

9. Causingdamagetowork intheprogressorto property oftheCentralWarehousingCorporationoroftheContractor 

10. Sleepingonduty 

11. Malingeringorslowingdownwork 

12. Givingoffalseinformationregardingname,age,father'snameetc. 

13. Habituallossofwagecards,suppliedbytheemployers 

14. Unauthorizeduseofemployer’s propertyof manufacturingormakingofunauthorizedparticlesattheworkplace 

15. Badworkmanshipinconstructionandmaintenancebyskilledworkerswhichis notapprovedbytheCorporationandforwhichthecontractorsare 
compelledtoundertakenrectifications 

16. Makingfalsecomplaints and/ormisleadingstatements 

17. Engagingontradewithinthe premisesoftheestablishments 

18. Anyunauthorizeddivulgenceofbusinessaffairsofthe employees 

19. Collectionorcanvassingforcollectionofanymoneywithinthepremisesofanestablishmentunlessauthorizedbytheemployer 

20. Holdingmeetinginsidethepremiseswithoutprevioussanctionof theemployers 

21. Threateningor intimidatinganyworkmanoremployeeduringtheworkinghourswithinthepremises 
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APPENDIX–G-XI 

FORMXII 

[SeeRule78(2)(d)] 

 
REGISTEROFFINES 

 

 

Name&AddressofContractor                                                                                                                                                     

Name&Address ofEstablishmentin/under whichContractis carriedon                                                                                            

Name& LocationofWork                                                                                                                                                            

Name&AddressofPrincipalEmployer    

 

 S
L
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m
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 D
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c
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S
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e
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 C
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u
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A
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a
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m
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f 

P
e
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n
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w
h

o
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P
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n

c
e

 

E
m

p
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y
e

e
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E
x

p
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a
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o
n

w
a

sH
e

a

rd
 

 

W
a

g
e

 P
e

ri
o

d
s 

a
n

d
 

W
a

g
e

sP
a

y
a

b
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m
o

u
n
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F
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e
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  D
a
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n
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h
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h
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n
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R
e

a
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  R
e

m
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s
 

1 2 3 4 5 6 7 8 9 1

0 

1

1 

1

2 
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APPENDIX–G-XII 

FORM XX 

[SeeRule78(2)(d)] 

REGISTEROFDEDUCTIONFORDAMAGEORLOSS 

 

Name&AddressofContractor                                                                                                                                                     

Name&Address ofEstablishmentin/under whichContractis carriedon                                                                                            

Name& LocationofWork                                                                                                                                                            

Name&AddressofPrincipalEmployer    

 

 S
L

 

  N
a

m
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o
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o
rk

m
a
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m
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DRAFT 

Page| 74 

 

 

 

Vol-II Contract & GCC 

 

 

APPENDIX–G-XIII 

FORMXXII 

[SeeRule78(2)(d)] 

REGISTEROFADVANCE 

 

Name&AddressofContractor                                                                                                                                                     

Name&Address ofEstablishmentin/under whichContractis carriedon                                                                                            

Name& LocationofWork                                                                                                                                                            

Name&AddressofPrincipalEmployer    

 

 

S
L
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APPENDIX–G-XIV 

FORMXXIII 

[SeeRule78(2)(e)] 

REGISTEROFOVERTIME 

 

Name&AddressofContractor                                                                                                                                                      

Name&Address ofEstablishmentin/under whichContractis carriedon                                                                                            

Name& LocationofWork                                                                                                                                                            

Name&AddressofPrincipalEmployer    

 

 

S
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APPENDIX–G-XV 

{Ref.:Clause19C} 

 

SAFETYCODE 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 

theground, or from solid construction except such short period work as can be done safely from 

ladders.When a ladder is used, an extra Mazdoor shall be engaged for holding the ladder and if 

the ladder isusedforcarryingmaterialsaswell,suitablefootholdsandhand-

holdshallbeprovidedontheladderandtheladdershall be 

givenaninclinationnotsteeperthan¼to1(¼horizontaland1 vertical). 

2. Scaffolding of staging more than 3.6 m (12 ft) above the ground or floor, swung or suspended 

from 

anoverheadsupportorerectedwithstationarysupportshallhaveaguardrailproperlyattachedorbolte

d,braced and otherwise secured at least 90 cm (3 ft) high above the floor or platform of such 

scaffoldingorstagingandextendingalongtheentirelengthoftheoutsideandendsthereofwithonlysuc

hopeningasmay 

benecessaryforthedeliveryofmaterials.Suchscaffoldingorstagingshallbesofastenedastopreventitf

romswayingfromthe buildingorstructure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

undulyor unequally, and if the height of the platform or the gangway or the stairway is more than 

3.6 m (12ft) above ground level or floor level, they should be closely boarded, should have 

adequate width andshouldbesuitablyfastenedasdescribedinPara 2.above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

meanstopreventthefallofpersonormaterials 

byprovidingsuitablefencingorrailingwhoseminimumheightshallbe90cm(3ft). 

5. Safe means of access shall be provided to all working platforms and other working places. Every 

laddershall be securely fixed. No portable single ladder shall be over 9m (30 ft) in length while 

the 

widthbetweensiderailsinrungladdershallinnocasebelessthan29cm(11½")forladderuptoandinclud

ing3 m (10 ft) in length. For longer ladders, this width should be increased at least ¼” for each 

additional30 cm(1foot)oflength.Uniformstepspacingofnotmorethan30 cmshallbe kept. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 

on anyof the sites or work shall be so stacked or placed as to cause danger or inconvenience to 

any person 

orthepublic.Thecontractorshallprovideallnecessaryfencingandlightstoprotectthepublicfromacci

dentand shall be bound to bear the expenses of defence of every suit, action or other 

proceedings at lawthat may be brought by any person for injury sustained owing to neglect of 

the above precautions 

andtopayanydamagesandcostwhichmaybeawardedinanysuchsuit;actionorproceedingstoanysuc

hperson or which may, with the consent of the contractor, be paid to compensate any claim by 

any suchperson. 

6. (a)  Excavation and Trenching – All trenches 1.2 m (4 ft) or more in depth, shall at all times 

besuppliedwithatleastoneladderforeach30m(100ft)inlengthorfractionthereof.Laddershallextendf

rom bottom of the trench to at least 90 cm (3 ft) above surface of the ground. Side of the 

trencheswhich are 1.5 m (5 ft) or more in depth shall be stepped back to give suitable slope or 

securely held 

bytimberbracing,soastoavoidthedangerofsidescollapsing.Theexcavatedmaterialsshallnotbeplac

edwithin 1.5 m (5 ft) of the edges of the trench or half of the depth of the trench, whichever is 

more.Cutting shall be done from top to bottom. Under no circumstances, undermining or 

undercutting shallbe done. 

(b)    SafetyMeasuresfor DiggingBoreHoles– 

(i) Iftheborewellissuccessful,itshouldbesafelycappedtoavoidcavingandcollapseoftheborewell. The 

failed and the abandoned ones should be completely refilled to avoid caving andcollapse 

(ii) During drilling, sign boards should be erected near the site with the address of the 

drillingcontractorandtheEngineerin-charge ofthe work 

(iii) Suitable fencing should be erected around the well during the drilling and after the installationof 

the rig on the point of drilling, flags shall be put 50 m around the point of drilling to 

avoidentryofpeople 
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(iv) Afterdrillingtheborewell,acementplatform(0.5mx0.5mx1.2m)0.6mabovegroundleveland0.6mbel

owgroundlevel shouldbe constructedaroundthewell casing 
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(v) After completion of the bore well, contractor should cap the bore well properly by welding 

steelplate,covertheborewellwithdrilledwetsoilandfixthornyshrubsoverthesoil.Thisshouldbe

done evenwhilerepairingthe pump 

(vi) Afterborewellisdrilled,theentiresiteshouldbebroughttothegroundlevel. 

7. Demolition-Beforeanydemolitionworkis commencedandalso duringtheprogressof thework, 

(i) Allroadsandopenareasadjacenttotheworksiteshall eitherbeclosedorsuitably protected 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatususedbythe operatorshallremainelectrically charged 

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire 

orexplosion or flooding. No floor, roof or other part of the building shall be so overloaded 

withdebrisormaterialsastorender itunsafe. 

8. All necessary personal safety equipment, as considered adequate by the Corporation should 

bekept available for the use of the person employed on the site and maintained in a 

condition suitable forimmediate use and the contractor should take adequate steps to 

ensure proper use of equipment bythoseconcerned. 

Thefollowingsafetyequipmentshall invariably beprovided– 

(i) Workersemployedonmixingasphalticmaterials,cementandlimemortarsshallbeprovidedwith

protectivefootwearandprotectivegoggles. 

(ii) Thoseengagedinwhite 

washingandmixingorstackingofcementbagsoranymaterialwhichisinjurioustotheeyes,shall 

be providedwithprotective goggles. 

(iii) Thoseengagedinweldingworksshall beprovidedwithwelder’sprotectiveeyeshields. 

(iv) Stone Breaker shall be provided with protective goggles and protective clothing and 

seated atsufficientlysafe intervals. 

(v) When workers are employed in sewers and manholes, which are in active use, the 

contractorsshall ensure that the manhole covers are opened and ventilated at least for an 

hour before 

theworkersareallowedtogetintothemanholesandthemanholessoopenedshallbecordonedoff

with suitable railing and provided with warning signals or boards to prevent accident to 

thepublic.Inaddition,thecontractorshallensurethatthefollowingsafetymeasureareadheredto 

: 

(a) EntryforworkersintothelineshallnotbeallowedexceptundersupervisionoftheSiteEngineerora

nyotherhigherofficer. 

(b) Atleast5to6manholesupstreamanddownstreamshouldbekeptopenforatleast2to3hoursbefore

any manisallowedtoenterinto the manholeforworkinginside. 

(c) Beforeentry,presenceofToxicgasesshouldbetestedbyinsertingwetleadacetatepaperwhichch

angescolour inthepresenceofsuchgasesandgivesindicationoftheirpresence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case,no Oxygenisfoundinsidethesewer line,workersshouldbesentonlywithOxygenKit. 

(e) Safety belt with rope should be provided to the workers. While working inside the 

manholes,suchropeshouldbehandledbytwomenstandingoutsidetoenablehimtobepulledout

duringemergency. 

(f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 

kind.Proper warning signs should be displayed for the safety of the public, whenever 

cleaning worksareundertakenduringnightorday. 

(g) No smokingoropenflamesshallbeallowednear the blockedmanholebeingcleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 

beimmediately removedto avoidaccidentsonaccountofslipperynatureofthemalba. 

(i) Workersshouldnotbeallowedtoworkinsidethemanholecontinuously.Heshouldbegivenrestin

termittently.TheCorporationshalldecidethetimeuptowhichaworkermaybeallowedto 

workcontinuouslyinside the manhole. 

(j) Gas maskswithOxygenCylindershouldbekeptatsiteforuseinemergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for,portable air blowers are recommended for ventilating the manholes. The Motors for 

these shallbe vapourproofandoftotallyenclosedtype.Non-sparkinggasenginesalsocouldbe 

used,but they should be placed at least 2 m away from the opening and on the leeward side 
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protectedfrom wind, so that they will not be source of friction on any inflammable gas that 

might bepresent. 

(l) Workers engaged for cleaning the manholes/sewers should be properly trained before 

allowingtoworkinthemanhole. 

(m) Workers shall be provided with Gumboots or non-sparking shoes, bump helmets and 

gloves,non-sparking tools, safety lights, gas masks and portable air blowers (when 

necessary). Theymust be supplied with barrier cream for anointing the limbs before 

working inside the sewerlines. 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 

hisfullweightonittoguardagainstinsecurefasteningduetocorrosionoftherung,fixedtomanhole

well. 

(o) If a man has received a physical injury, he should be brought out of the sewer immediately 
andadequate medical aidshouldbe providedtohim. 

(p) The extents to which these precautions are to be taken, depend on individual situation, 
butdecisionoftheCorporationregardingthestepstobetakeninthisregardinanindividualcase,w

illbe final. 

(vi) Contractorshallnotemploymenandwomenbelowtheageof18yearsontheworkofpaintingwithp

roductscontainingleadinanyform.Wherevermenabovetheageof18areemployedontheworkof

leadpainting,followingprecautionsshouldbe taken: 

(a) Nopaintcontainingleadorleadproductsshallbeusedexceptintheformofpasteorreadymadepai
nt. 

(b) Suitablefacemasksshouldbesuppliedforusebytheworkerswhenpaint isappliedintheformof 

sprayorasurfacehavingleadpaintisdry rubbedandscrapped. 

(c) Overallsshallbesuppliedbythecontractorstotheworkmenandadequatefacilitiesshallbeprovi
dedtoenabletheworkingpainterstowashduringandonthe cessationofwork. 

(vii) Workmenexecutingworkonscaffoldsorotherstructuresabovespecifiedheightshallbeprovide

dwithfull bodyharnessandfallarresters. 

9. An additional Clause (viii)(i) of CPWD’s Safety Code (iv) - the Contractor shall not employ 

women andmen below the age of 18 on the work of painting with product containing lead in 

any form, wherevermen above the age of 18 are employed on the work of lead painting, 

the following principles must beobservedforsuchuse: 

(i) Whitelead,sulphateofleadorproductcontainingthispigment,shallnotbeusedinpaintingoperat

ionexceptintheformofpastesorpaintready foruse. 

(ii) Measuresshallbetaken,whereverrequiredinordertopreventdangerarisingfromtheapplicatio

nofpaintinthe formofspray. 

(iii) Measuresshallbetaken,whereverpracticable,topreventdangerarisingoutoffromdust,caused
by dryrubbingdownandscraping. 

(iv) Adequatefacilitiesshallbeprovidedtoenableworkingpainterstowashduringandoncessationof
work. 

(v) Overall,shall bewornbyworkingpaintersduringthewholeofworkingperiod. 

(vi) Suitablearrangementshallbemadetopreventclothingputoffduringworkinghours,beingspoile
dbypaintingmaterials. 

(vii) Casesofleadpoisoningandsuspectedleadpoisoningshallbenotifiedandshallbesubsequentlyv

erifiedbymedicalman,appointedbycompetentauthorityofCentralWarehousingCorporation. 

(viii) TheCentralWarehousingCorporationmayrequire,whennecessary,medicalexaminationofwo

rkers. 

(ix) Instructionswithregardtospecialhygienicprecautionstobetakeninthepaintingtradeshallbedis

tributedtoworkingpainters. 

10. Whentheworkisdonenearanyplacewherethereisriskofdrowning,allnecessaryequipmentssh

ouldbe provided and kept ready for use and all necessary steps taken for prompt rescue of 

any person indangerandadequateprovision,shouldbemadeforpromptfirstaidtreatmentof 

allinjurieslikelytobeobtainedduringcourseofthework. 

 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conformto the followingstandardsorconditions: 

(i) (a)Theseshallbeofgoodmechanicalconstruction,soundmaterialsandadequatestrengthandfreef

rom patentdefectsandshallbe keptrepairedandingoodworkingorder. 
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(b)Everyropeusedinhoistingorloweringmaterialsorasameansofsuspensionshallbeofdurable

quality andadequatestrengthandfreefrompatentdefects. 

(ii) Every Crane Driver or Hoisting Appliance Operator shall be properly qualified and no 

personundertheageof21yearsshouldbein-

chargeofanyhoistingmachineincludinganyscaffoldingwinchorgivesignalstooperator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

blockused in hoisting or as means of suspension, the safe working load shall be ascertained 

byadequate means. Every hoisting machine and all gear referred to above shall be plainly 

markedwith the safe working load. In case of a hoisting machine having a variable safe 

working load,each safe working load and the condition under which it is applicable, shall 

be clearly indicated.No part of any machine or any gear referred to above in this 

paragraph shall be loaded beyondthesafeworkingloadexceptforthe purpose oftesting. 

(iv) In case of departmental machines, the safe working load shall be notified by the 

ElectricalCorporation. As regards contractor’s machines, the contractors shall notify the 

safeworkingloadofthemachinetoCorporationwheneverhebringsanymachinerytositeofworka

ndgetitverifiedbythe Electrical Engineerconcerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances shouldbe provided with efficient safeguards. Hoisting appliances should be 

provided with such means as 

willreducetotheminimumtheriskofaccidentaldescentoftheload.Adequateprecautionsshould

betakento reduce to the minimum the risk of any part of a suspended load becoming 

accidentally displaced.When workers are employed on electrical installations which are 

already energized, insulating 

mats,wearingapparel,suchasgloves,sleevesandbootsasmaybenecessaryshouldbeprovided.

Theworkershould not wear any rings, watches and carry keys or other materials which are 

good conductors ofelectricity. 

13. Allscaffolds,laddersandothersafetydevicesmentionedordescribedhereinshallbemaintainedi

nsafecondition and no scaffold, ladder or equipment shall be altered or removed while it is 

in use. Adequatewashing facilitiesshouldbe providedatornearplacesofwork. 

14. Thesesafetyprovisionsshouldbebroughttothenoticeofall 

concernedbydisplayonanoticeboardata prominent place at work spot. The person 

responsible for compliance of the Safety Code shall benamedthereinbythecontractor. 

15. Toensureeffectiveenforcementoftherules&regulationsrelatingtosafetyprecautions,thearrang

ements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in-Charge ofthedepartmentortheirrepresentatives. 

16. Notwithstanding the above Clauses from (1) to (15), there is nothing in these to exempt the 

contractorfrom operationsof anyother ActorRuleinforceintheRepublicofIndia. 
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Appendix-6 

LABOUR LAW(S) COMPLIANCES AND OBLIGATIONS 

1. Contractor shall adhere to all general labour & statutory regulations, as may be applicable on it 

from time to time including, all necessary aspects such as minimum wages, PF, medical insurance, 

and accident insurance etc. for Personnel it engages for discharging its obligations under this 

Contract. The Contractor shall also comply with all Rules, Acts and Regulations made or as may be 

made by the Government Authority, State Government/ Local Authority from time to time 

pertaining to the Contract, pertaining to Labour Law(s).  

 

Contractor shall submit copies of proof of statutory payments like insurance premium receipt, PF 

statement on quarterly basis to the Corporation/ Regional Manager for ensuring compliance. 

 

2. Contractor shall strictly disburse salaries to its Personnel on time without fail. Contractor shall be 

responsible for collection & payment of taxes and any other statutory requirements made by any 

Government Authority, State Government/ Local Authority having jurisdiction, on behalf 

Personnel engaged. 

 

3. While submitting monthly bill(s), Contractor shall submit all statutory registers (mentioned below) 

duly signed for the previous month to the Corporation/ Regional Manager. Acceptance of bill(s) 

shall be at the discretion of the Regional Manager in case of non-fulfillment of this condition.  

 

The following is an indication and an inclusive list of Contractor’s obligations under this Contract in 

respect of Labour Law(s) compliances:  

 

1a. The Contractor shall be liable for making contributions in accordance with the provisions of the 

Employees Provident Fund and Miscellaneous Provisions Act, 1952 and the scheme framed there 

under in respect of the Personnel employed by it. The Contractor shall recover the amount 

payable by such Personnel and pay to the Corporation i.e. the Principal Employer under the said 

Act, the amount of member’s contribution together with an equal amount of Contractor’s 

contribution. If, on account of the default of the Contractor in making/depositing such payments or 

for any other reason, the Corporation makes such contributions on behalf of the contractor, the FIC  

shall be entitled to set off against the amount due to the contractor, the contributions made by it on 

account of his default in making payment or otherwise in respect of the labour employed by the 

Contractor.  

 

1b. The Contractor shall maintain and submit following Records & Returns prescribed under the EPF 

Ac, 1952 and the Scheme framed there under to the Authority designated under the said Act and to 

the Regional Manager of the Corporation, or any officer acting on his behalf.  

 

Form-2 Nomination & Declaration Forms to be submitted for new entrants 

 

Form-3. The Contribution Card for the currency period-annually.  

 

Form-3-A Contribution Card for the currency period from 1st April; to 31st March 

annually. 

 

Form-4 Contribution Card for  Employees  other than monthly paid Employees 

annually. 

 

Form-5 Return of Employees qualifying for the Membership. 

 

Form-5A Return of Ownership  to be sent to the Regional Commissioner. 

 

Form-6. Return  of the Contribution Card  and Annual Statement of Contribution 

 

Form-6A Consolidated Annual Contribution Statement 

 

Form-10 Form of Maintenance of Accounts. 

 

Form-11 Balance Sheet. 

 

Form-12-A Statement of Contribution Monthly 
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1c. The Contractor shall, within 7 days of the close of every month, submit of the Principal Employer 

(Corporation), Statement showing the recoveries of Contribution in respect of Employees 

employed by or through him  and shall have to furnish to him such information as the Principal 

Employer (Corporation)  is required to furnish under the provisions of Employees  Provident Fund 

Scheme 1952 to the Commissioner.  

 

1d. The Contractor shall maintain inspection Note Book in the form as may be specified by the 

Commissioner, for an Inspector to record his observations on his visit. The Contractor shall also 

make available the same when asked for inspection to the Officer of the Regional Provident Fund 

Commissioner and to the Regional Manager of the Corporation or any officer authorized by him, 

acting on his behalf. 

 

2. If the Contractor fails to submit the prescribed Returns, Records and other documents to the 

designated authority under the EPF & MP At, 1952 and Scheme framed thereudner and also to 

General Manager, Food Corporation of India or an Officer acting on his behalf, FCI will be at 

liberty withhold the  pending bills, Security Deposit  etc, and or any other payments due to the 

Contractor. 

 

3. In complying with the said  enactments or any statutory modifications thereof, the contractor shall 

also comply with or cause to be complied with the labour regulations  enactments made by the 

State Govt./Central Govt. from time to time in regard to payment of wages to the workers, wage 

period, deduction from wages, recovery of wages not paid and deductions unauthorizedly made, 

maintenance of wage book and wage slip, publication of the scale of wages and other terms of 

employment, inspection  and submission of periodical returns and all other  mattes of like nature.  

 

4. Notwithstanding  the fact whether the said legislations, enactments or any statutory modifications  

thereof, are applicable or not to the employees/workers employed y the contractor  of shall 

comply with the following:- 

 
4i. PAYMENT OF WAGES TO WORKERS:- 

 

The contractor shall pay not less than minimum wages to the workers engaged by them on either 

time rate basis on the work. Minimum wages both for the time rate and for the piece rate work 

shall mean the rate(s) notified by Appropriate Authority from time to time during the currency of 

contract period. Where such wages have not been so notified by the appropriate authority, the 

wages prescribed by the Regional Manager, as minimum wage, shall be made applicable. The 

Contractor shall maintain following records and registers as per Minimum Wages Act, 1948 & 

Central Rules made there under: 

 

Form-I. Register of fines. 

Form-II. Register of deduction for damage or loss caused to employer by the 

neglect or default of the employed person. 

Form-III. Annual return 

Form-IV D.T. Register for workers. 

Form-V. Muster Roll. 

Form; IXa Abstract of the Act & Rules to be displayed on Notice Board. 

Form XI. Wage slips should be issued to the Contract Labour in a day prior to 

disbursement of wages. 

 

 
4ii. Weekly off: 

 

The contractor shall allow or cause to be allowed to the workers directly or indirectly employed in 

the work one days rest for six days continuous work  and pay wages at the same rate as for duty.  

 
4iii. Attendance Allowance: 

 

The contractor shall pay attendance allowance per day @ 50% of the daily wages notified by the 

Minister of Labour under the Minimum Wages Act from time to time to the regular workers 

generally employed by him on him on piece rate basis when such worker report for duty on the 

day but is not booked or given work for the day shift. Aforesaid wage/benefits at Clause vi (e) (i) 

to (iii) shall be deemed to be a part of this contract andany contravention thereof shall be deemed 

to be a breach of this contract. He General Manager shall have the right to deduct any sum due to 
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the contractor required for making good the loss suffered by a worker of workers by reasons of 

non-fulfillment of the condition of the contract for the benefit of workers, non-payment of wages, or 

of deductions made from his or their wages which were not justified or not observations of the 

regulations/enactments mentioned in Clause VI (a).  

 

4iv. Welfare  and Health of contract Labour Duties and responsibilities  of the contractor: The 

contractor shall  comply with the  provisions as regards provision of  canteen/rest  room, latrine, 

Urinal,  Washing facilities, first and facilities  etc as follows  as contained in the Contract Labour  ( 

Regulation &Abolition) Act 1970 and other applicable laws no amended from time to time.  

 

(a) Where contract labour in required to halt at night and work is likely to continue for three 

months, a rest room is to be provided by the contractor within 15 days.  

 

(b) Where 100 ormore Contract Labour is likely to continue work for six monthly, the Contractor 

shall provide a Canteen within 60 days of employing labour. 

 

(c)  Sufficient supply of drinking water at convenient places to be provided.  

 

(e) Sufficient number of latrines and urinals to be provided. 

 

(f) Adequate and suitable washing, bathing places separately for men and women, shall be 

provided by the contract. 

 

(f) First Aid ox (one box for 150 Contract Labour) to be provided in working hours.  

 

 

4v.      Contract Labour (Regulation & Abolition) Rules, 1970 

 

(a) As pe Rule 25 (2) (VIII), every contractor shall file a return intimating 

commencement/completion of contract work within 15 days to the inspector in Form VI.A.  

 

(b) As per Rules 75, the contractor shall maintain a Register of workmen Employed in Form-

XIII and he shall also display hours of work, nature of duty etc.  

 

(c) Every contractor shall issue a Service Certificate in Form-XV to the workman on 

termination of his services as per Rule. 77.  

 

(d) As per Rule 82(1), every Contractor shall submit Half-yearly Returns in duplicate in Form-

XXIV to Licensing Officer within 30 days from the close of Half-year. 

 

(e) Notice to be displayed as required under Rule 81(1) and copy of such notice to be sent to 

Inspector as per Rule 81(2). 

 

(f) The Contractor shall also maintain following records/ registers also: 

 Muster Roll in Form XVI; 

 Register for deduction for damage, loss in Form XX as per Rule 78(1)(a)(ii); 

 Register of Fines in Form XXI; 

 Register of Advances in Form XXII. 

 

(g) Employment Card shall be given by Contractor in Form XIV to each worker within 3 days 

of employment as per Rule 76, in the following format: 
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Temporary Contract Labour’s Employment Card 

 

 

 

 

 

Recent 

Photograph 

 

1. Name of the Labour/Worker                       _____________________ 

2. Father’s/ Husband’s Name                         _____________________ 

3. Date of Birth                                                _____________________ 

4. i)  Address (Local)                                      _____________________ 

ii) Permanent                                              _____________________ 

5. Name and address of CWC Contractor     _____________________ 

6. Valid (Period of the Contractor)                  From _________ to _________ 

 

  

 

__________________________________  
Signature and stamp of the Contractor/  

Authorised representative 

 

 

 

 

 

5. Recovery of Compensation paid to Workmen  

Ineverycaseinwhichby virtue of the provisions sub-section (1) of Section 12, of the Workmen’s 

Compensation Act, 1923, the Corporation is obliged to pay compensation to workman employed by 

the contractor, in execution of the works, Corporation will recover from the contractor, the amount 

of the compensation so paid; and, without prejudice to the rights of the Corporation under sub-

section (2) of Section 12 of the said Act, the Corporation shall be at liberty to recover such amount 

or any part thereof by deducting it from the security deposit or from any sum due by the 

Corporation to the contractor whether under this contract or otherwise. 

The Corporation shall not be bound to contest any claim made against it under sub-section (1) of 

Section 12, of the said Act, except on the written request of the contractor and upon his giving to 

Corporation full security for all costs for which the Corporation might become liable in 

consequence of contesting such claim. 

 

6. Ensuring Payment and Amenities to Workers, if Contractor Fails 

ln every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) 

Act, 1970 and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, the 

Corporation is obliged to pay any amounts of wages to a workman employed by the contractor in 

execution of the works or to incur any expenditure in providing welfare and health amenities 

required to be provided under the above said Act and the rules under Clause 19H or under the 

CPWD’s Contractor’s Labour Regulations or under the Rules framed by Govt. from time to time for 

the protection of health and sanitary arrangements for workers employed by Central Warehousing 

Corporation’s Contractors; the Corporation will recover from the contractor, the amount of wages 

so paid or the amount of expenditure so incurred; and without prejudice to the rights of the 

Corporation under sub-section (2) of Section 20, and sub-section (4) of Section 21, of the Contract 

Labour (Regulation and Abolition) Act, 1970; Corporation shall be at liberty to recover such amount 

or any part thereof by deducting it from the Security Deposit or from any sum due by Corporation 

to the contractor whether under this contract or otherwise. 

Corporation shall not be bound to contest any claim made against it under sub-section (1) of 

Section 20, sub-section (4) of Section 21, of the said Act, except on the written request of the 

contractor and upon his giving to the Corporation full security for all costs for which Corporation 

might become liable in contesting such claim. 
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7. Compliance of all Labour Laws and Reglations  

 

The Contractors, who are working in the establishments through Contract Labour 

and/oremploying labour themselves directly, should get themselves registered with and obtain 

alicense from the Assistant Labour Commissioner concerned, as required under 

ContractLabour(RegulationandAbolition)Act1971andproducethesameto Warehouse 

Manager,incompliancetoaboveandtheConditionsofContract.Thecopyof 

applicationforobtaininglabour license may be submitted to Warehouse Manager within the period 

as specified inAppendix-7to Schedule I: General Conditions of Contract. 

 

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970 and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the 

work and continue to have a valid license until the completion of the work. 

The contractor shall also comply with provisions of the Inter-State Migrant Workmen (Regulation of 

Employment and Conditions of Service) Act, 1979. The contractor shall also abide by the provisions 

of the Child Labour (Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and other 

Construction Workers Welfare Cess Act, 1996. 

Any failure to fulfil these requirements shall attract the penal provisions of this contract arising out 

of the resultant non-execution of the work.  

No labor below the age of fourteen years shall be employed on the work. 

 

8. Payment of Wages 

PaymentofWages: 

i. Thecontractorshallpaytolabouremployedbyhimeitherdirectlyorthrough sub-contractors, 

wages not less than fair wages as 

definedintheCPWD’sContractor’sLabourRegulationsoraspertheprovisions of the Contract 

Labour (Regulation and Abolition) Act,1970 and the Contract Labour (Regulation and 

Abolition) CentralRules,1971,whereverapplicable. 

ii. The contractor shall, notwithstanding the provisions of any contractto the contrary, cause to 

be paid fair wage to labour indirectlyengaged on the work, including any labour engaged 

by his sub-contractors in connection with the said work, as if the labour 

hadbeenimmediatelyemployedbyhim. 

iii. In respect of all labour directly or indirectly employed in the 

worksforperformanceofthecontractor’spartofthiscontract,thecontractorshallcomplywithorca

usetobecompliedwiththeCPWD’sContractor’s Labour Regulations made by Govt. from time 

to time inregard to payment of wages, wage period, deductions from wagesrecovery of 

wages not paid and deductions unauthorizedly made,maintenance of wage books or wage 

slips, publication of scale ofwage and other terms of employment, inspection and 

submission ofperiodical returns and all other matters of the like nature or as perthe 

provisions of the Contract Labour (Regulation & Abolition) Act,1970, and Contract Labour 

(Regulation & Abolition) Central Rules,1971,whereverapplicable. 

iv. (a)The Regional Manager concerned shall have the right todeduct from the money due to 

the contractor any sum required orestimated to be required for making good the loss 

suffered by aworker or workers by reason of non-fulfilment of the conditions ofthe contract 

for the benefit of workers, non-payment of wages or ofdeductions made from his or their 

wages which are not justified bytheirtermsofthecontractornon-observanceoftheRegulations. 

(b)UndertheprovisionofMinimumWages(Central)Rules,1950,the contractor is bound to 

allow to the labours directly or indirectlyemployedintheworksone-

dayrestfor6days’continuousworkandpay wages at the same rate as for duty. In the event of 

default, theRegional Manager shall have the right to deduct the sum or 

sumsnotpaidonaccountofwagesforweeklyholidaystoanylaboursandpaythesametotheperson

sentitledtheretofromanymoneyduetothecontractorbytheRegional Manager concerned. 

In the case of Union Territory of Delhi, however, as the all-

inclusiveminimumdailywagesfixedunderNotificationoftheDelhiAdmin.No.F.12(162)MWO/D

AB/43884-91,dated31.12.1979asamendedfromtime to time are inclusive of wages for the 

weekly day of rest, thequestionofextra paymentforweeklyholidaywouldnotarise. 

v. The contractor shall comply with the provisions of the Payment ofWages Act 1936, 

Minimum Wages Act 1948, Employees Liability Act1938, Workmen’s Compensation Act 

1923, Industrial Disputes Act1947, Maternity Benefits Act, 1961 and the Contractor’s 
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Labour(Regulation&Abolition)Act1970orthemodificationsthereoforanyotherlawsrelatingther

etoandtherulesmadethereunderfromtimetotime. 

vi. The contractor shall indemnify and keep indemnified Corporationagainst payments to be 

made under and for the observance of thelaws aforesaid and the CPWD’sContractor’s 

Labour Regulationswithout prejudice to his right to claim indemnity from his sub-

contractors. 

Thelawsaforesaidshallbedeemedtobeapartofthiscontractandanybreachthereof 

shallbedeemedtobeabreachofthiscontract. 

 

vii. Whatever is the minimum wage for the time being, or if the wagepayable is higher than 

such wage, such wage shall be paid by 

thecontractortotheworkmendirectlywithouttheinterventionofJamadarandthatJamadarshalln

otbeentitledtodeduct 

orrecoveranyamountfromtheminimumwagepayabletotheworkmenasandby 

wayofcommissionorotherwise. 

Thecontractorshallensurethatnoamountbywayofcommissionorotherwise is deducted or 

recovered by the Jamadar from the wageof workmen. 

 

9. MaternityLeave  and Pay 

Leave andpay duringleave shall beregulatedasfollows– 

1. Leave: 

(i) inthecaseofdelivery-maternityleavenotexceeding8weeks,4 weeks upto and including the 

day of delivery and 4 weeksfollowingthatday 

(ii) in the case of miscarriage - upto 3 weeks from the date ofmiscarriage 

2. Pay: 

(i) in the case of delivery - leave pay during maternity leave 

willbeattherateofthewomen’saveragedailyearnings,calculated on total wages earned on the 

days when full timework was done during a period of three months immediatelypreceding 

the date on which she gives notice that she 

expectstobeconfinedorattherateofRupeeoneonlyadaywhicheverisgreater. 

(ii) in the case of miscarriage - leave pay at the rate of 

averagedailyearningcalculatedonthetotalwagesearnedonthedayswhenfulltimeworkwasdon

eduringaperiodofthreemonthsimmediately precedingthe dateofsuchmiscarriage. 

3. ConditionsforthegrantofMaternity Leave: 

Nomaternityleavebenefitshallbeadmissibletoawomanunlessshehas been employed for a 

total period of not less than six monthsimmediately precedingthedateonwhichshe 

proceedsonleave. 

4. The contractor shall maintain a register of Maternity (Benefit) in thePrescribed Form as 
shown in Appendix-G- I & II, and the sameshall bekeptatthe placeofwork 

 

10. Logistics for Labours 

The contractor(s) shall at his/their own cost provide his/their labour witha sufficient number of huts 

(hereinafter referred to as the camp) of thefollowing specifications on a suitable plot of land to be 

approved by theWarehouse Manager. 

(i)      (a) The minimum height of each hut at the eaves level shall 

be2.1m(7ft)andthefloorareatobeprovidedwillbeattherateof 2.7 sqm (30 sqft) for each 

member of the worker’s family stayingwiththe labourer. 

(b) Thecontractor(s)shall,inaddition,constructsuitablecookingplaces, having a minimum area 

of 1.80m x 1.50m (6’x5'), adjacentto thehutforeachfamily. 

(c) The contractor(s) shall also construct temporary latrines 

andurinalsfortheuseofthelabourerseachonthescaleofnotlessthanfour per each one 

hundred of the total strength, separate latrinesandurinalsbeingprovidedforwomen. 

(d) Thecontractor(s)shallconstructsufficientnumberofbathingand washing places, one unit for 

every 25 persons residing in thecamp.Thesebathingandwashingplacesshall 

besuitablyscreened. 
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(ii) (a)  All the huts shall have walls of sun-dried or burnt bricks, laidin mud mortar or other   

suitable local materials, as may be approvedby the Warehouse Manager. In case of sun-dried 

bricks, the wallsshould be plastered with mud gobri on both sides. The floor may 

bekutcha,butplasteredwithmudgobriandshallbeatleast15cm(6”)abovethesurroundingground.

Theroofsshallbelaidwiththatchorany other materials, as may be approved by the 

WarehouseManager and the contractor shall ensure that throughout the period of 

theiroccupation,the roofsremainwater-tight. 

(b)    Thecontractor(s)shallprovideeachhutwithproperventilation. 

(c)  All doors, windows, and ventilators shall be provided 
withsuitableleavesforsecuritypurposes. 

(d)There shall be kept an open space of at least 7.2m (8 yards)between the rows of huts which 

may be reduced to 6m (20 

ft)accordingtotheavailabilityofsitewiththeapprovaloftheWarehouse Manager.Back-to-

backconstructionwillbeallowed. 

(iii) Water Supply - The contractor(s) shall provide adequate supply ofwater for the use of 

labourers. The provisions shall not be less thantwo gallons of pure and wholesome water 

per head per day 

fordrinkingpurposesandthreegallonsofcleanwaterperheadperdayforbathing&washingpurp

oses.Wherepipedwatersupplyisavailable,supplyshallbeatstandpostsandwherethesupplyisfr

omwells or river, tanks which may be of metal or masonry, shall beprovided. The 

contractor(s) shall also, at his/ their own cost, makearrangements for laying pipe lines for 

water supply to his/ theirlabour camp from the existing mains wherever available and 

shallpay allfeesandchargestherefor. 

(iv) The site selected for the camp shall be high ground, removed fromjungle. 

(v) DisposalofExcreta-Thecontractor(s)shallmakenecessaryarrangementsfor 

thedisposalsofexcretafrom 

thelatrinesbytrenchingorincinerationwhichshallbeaccordingtotherequirements laid down 

by the Local Health Authorities. If 

trenchingorincinerationsisnotallowed,thecontractor(s)shallmakearrangements for the 

removal of the excreta through the MunicipalCommittee/authority and inform it about the 

number of labourersemployedsothatarrangementsmaybemadebysuchCommittee 

/Authorityfortheremovaloftheexcreta.Allchargesonthisaccountshall be borne by the 

contractor and paid direct by him to theMunicipality/Authority. The contractor shall 

provide one sweeper foreveryeightseatsincaseofdrysystem. 

(vi) Drainage-Thecontractor(s)shallprovideefficientarrangementsfordrainingawaysewage 
water,soastokeepcampneat&tidy. 

(vii) The contractor(s) shall make necessary arrangements for keepingthe 

campareasufficientlylightedtoavoidaccidentstotheworkers. 

(viii) Sanitation-Thecontractor(s)shallmakearrangementsforconservancy and sanitation in the 
labour camps according to therulesoftheLocal PublicHealthandMedical Authorities 

 

11. Conduct of Contractor Labors  

The Corporation/Regional Manager/Warehouse Manager may require the contractor to dismiss or 

remove from the site of the work any person or persons in the contractors’ employ upon the work 

who may be incompetent or misconduct himself and the contractor shall forthwith comply with such 

requirements. In respect of maintenance/repair or renovation works etc. where the labour have an 

easy access to the individual houses, the contractor shall issue identity cards to the laborer, whether 

temporary or permanent and he shall be responsible for any untoward action on the part of such 

labor. AE will display a list of contractors working in the Colony/Blocks on the notice board in the 

colony and also at the service center, to apprise the residents about the same. 

 

12. Removal of illegal Occupation  

It shall be the responsibility of the contractor to ensure that no space in complex, provided to him 

for carrying out work/delivery of service, is not occupied by anybody unauthorized. If it is found so, 

then the Warehouse Manager shall have the option to refuse to accept of work(s) / building/ 

buildings irrespective of its completion stage. Any delay in acceptance on this account will be 

treated as the delay in completion and for such delay, a levy up to 5% of Value of work as per work 

order may be imposed by Regional Manager whose decision shall be final both with regard to the 

justification & quantum and be binding on contractor. 

However, the Warehouse Manager, through a notice, may require the contractor to remove the 
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illegal occupation any time on or before construction and delivery. 

 

 

Trespass 

Thecontractorshall,atalltimes,beresponsibleforanydamagesortrespass,committedbyhisagentsandwor

kmenincarryingoutthework,unlesssuchtrespassisauthorizedby the Regional Manager/Warehouse 

Manager. 

 

13. Employment of Skilled / Semi- Skilled Workers  

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are qualified 

and possess certificate in particular trade from CPWD Training Institute / Industrial Training 

Institute / National Institute of Construction Management and Research (NICMAR) / National 

Academy of Construction, CIDC or any similar reputed and recognized Institute managed/certified 

by State/Central Govt. Number of such qualified tradesmen shall not be less than 20% of total 

skilled/semi-skilled workers required in each trade at any stage of work. Contractor shall submit 

number of man-days required in respect of each trade, its scheduling and the list of qualified 

tradesmen alongwith requisite certificate from recognized Institute to Regional Manager for 

approval. 

Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute the 

work of respective trade, the contractor shall substitute such tradesmen within two days of written 

notice from Regional Manager. Failure on the part of contractor to obtain approval of Regional 

Manager or failure to deploy qualified tradesmen will attract a compensation to be paid by 
contractor at the rate specified in Appendix-7to Schedule I: General Conditions of Contract per 

such tradesman per day. Decision of Regional Manager, as to whether particular tradesman 

possesses requisite skill and amount of compensation in case of default, shall be final and binding. 

Provided always, that the provisions of this Clause shall not be applicable for works with estimated 

cost put to tender being less than Rs. 5 crores. 

For work costing more than Rs. 10 crores, and upto Rs. 50 crores, the contractor shall arrange on site 

training as per National Skill Development Corporation (NSDC) norms for at least 20% of the 

unskilled workers engaged in the project in co-ordination with the CPWD Regional Training 

Institute & National Skill Development Corporation (NSDC) for certification at the level of 

skilled/semi-skilled tradesmen. 

For work costing more than Rs. 50 Crores, the contractor shall arrange on site training as per 

National Skill Development Corporation (NSDC) norms for at least 30% of the unskilled worker 

engaged in the project in coordination with the CPWD Regional Training Institute & National Skill 

Development Corporation (NSDC) for certification at the level of skilled/ semi-skilled tradesmen. 

The cost of such training as stated above shall be borne by the Government. The necessary space 

and workers shall be provided by the contractor and no claim whatsoever shall be entertained. 

 
14. PF Compliance and Contribution of    EPF and ESI 

It will be responsibility of the contractor to obtain separate code/identification No. 

forcontractor’sdepositofPFdues/ESI,ifapplicablewith 

concernedauthoritydirectly.CopyofPFRegistration / Code no. along with copy of PF paid Challans, 

shall be submitted along withRunningAccountBillsorFinalBill. 

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the 

contractor and shall be included under the rates quoted by him in the tender. The ESI, EPF and 

other labour compliance will be sole responsibility of Contractor; CWC will not provide anything 

over and above rate quoted by contractor. Contractor will provide the proof to CWC for submission 

of ESI & EPF to respective authorities along with bills and proof of final amount deposited to 

respective authorities for ESI & EPF along with final bill compulsorily. If the contractor fails to do so, 

CWC will deduct appropriate amount from contractor’s Bill / Security Deposit and pay to the 

respective authorities. 

 

15.  Minimum Wages Act to be Complied 

 The contractor shall comply with all the provisions of the Minimum Wages Act, 1948 and Contract 

Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed 

thereunder and other labour laws, affecting contract labour that may be brought into force from 

time to time.  
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16. Default& BreachofProvisions 

In the event of the contractor(s) committing a default or breach of any ofthe provisions of the 

CPWD’s Contractor’s Labour Regulations and ModelRules for the protection of health and sanitary 

arrangements for theworkers as amended from time to time or furnishing any information 

orsubmitting or filing any statement under the provisions of the aboveRegulations and Rules which 

is materially incorrect, he/they shall, 

withoutprejudicetoanyotherliability,paytotheCorporationasumasdecidedbythe authority mentioned 
in Appendix-7to Schedule I: General Conditions of Contract for everydefault, breach 

orfurnishing, making, submitting, filing such materially incorrect 

statementsandintheeventofthecontractor(s)defaultingcontinuouslyinthisrespect,thepenaltymaybe 
enhancedtoasdecidedbytheauthoritymentionedinAppendix-7to Schedule I: General Conditions 

of Contractperdayforeachdayofdefaultsubjecttoamaximumof5percent of the estimated cost of the 

work put to tender. Decision of theRegional Manager in all of the above respect shallbefinal 

andbindingonParties. 

Should it appear to the Regional Manager that the contractor(s) is/arenot properly observing and 

complying with the provisions of the CPWD’sContractor’s Labour Regulations & Model Rules and 

the provisions of theContract Labour (Regulation & Abolition) Act 1970, and the ContractLabour 

(R&A) Central Rules 1971, for the protection of health & sanitaryarrangements for work-people 

employed by the contractor(s) (hereinafterreferred as “the said Rules”) the Regional Manager shall 

have power togive notice in writing to the contractor(s) requiring that the said Rules becomplied 

with and the amenities prescribed therein be provided to thework-

peoplewithinareasonabletimetobespecifiedinthenotice.Ifthe 

contractor(s)shallfailwithintheperiodspecifiedinthenoticetocomply 

withand/observethesaidRulesandtoprovidetheamenitiestothework-people as aforesaid, the 

Regional Manager shall have the power 

toprovidetheamenitieshereinbeforementionedatthecostofthecontractor(s). 

The contractor(s) shall erect, make & maintain at his/their own expenseand to approved standards 

all necessary huts and sanitary arrangementsrequired for his/their work-people on the site in 

connection with theexecution of the works, and if the same shall not have been erected 

orconstructed, according to approved standards, the Regional Manager shall have power to give 

notice in writing to the contractor(s) requiringthatthesaidhutsand 

sanitaryarrangementsberemodeledand/orreconstructed according to approved standards, and if 

the contractor(s)shall fail to remodel or reconstruct such huts and sanitary arrangementsaccording 

to approved standards within the period specified in the notice,the Regional Manager shall have the 

power to remodel or reconstructsuch huts and sanitary arrangements according to approved 

standards atthecostofthe contractor(s). 
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Appendix-7 
Operational Clauses -Summary 

Referrelevantclauses & Articles in Schedule-I, GeneralConditions ofContract(GCC) and Schedule-II, Scope 

of work. 

 

 

GENERALRU

LES 

&DIRECTIO

NS 

Officer InvitingTender Regional Manager 

Maximum works that can be executed under the 

contract 

 

  Up to 125 % of Original   

Contract Value. 

Definitions: 

 

1 Corporation/ Department/CWC Central warehousing Corporation  

2 Contract Manager/ Authorized Signatory for 

Agreement on behalf of Corporation and 

Corporation representative for the purpose of 

Corporation mentioned in Contract 

Regional Manager of the Corporation who 

has invited tender 

2 Warehouse Manager In charge of Central Warehouse/CFS 

Terminal where services are to be 

delivered 

3 Engineer  Engineer of Corporation in the rank of AE/ 

EE / SE . 

3 Tender Accepting& Contract Terminating Authority Regional Manager 

4 Contractor Percentage on cost of 

materials and labor   to cover all 

overheads and profits in Analysis of Rates: 

                                  15% 

 

StandardScheduleofRates applicable under this contract for selection of item of works for 

execution  

(i) DSRCivil2021 

(ii) DSR(E &M) 2022 

(iii) DSR Wet Riser and Sprinkler System - 2019 

(iv) DSR Item for BEE 5 star rated, ceiling fan with Brush Less Direct Current (BLDC) 

Motor - 2019 

(v) DSR (E&M) Item for Facade Lighting - 2019 

(vi) and Market rates for civil, electrical & mechanical works 

 ALL DSR latest up to correction slips at the time of tender publishing shall be valid and applicable 

for determining the rates. 
  

Specificationstobefollow

edforexecutionof work 

CPWD Specifications Vol - I & II 2019 for Civil Works and 

CPWDGeneral Specifications for Electrical Works Part-I (Internal) 

&Part-II (External) with up-to-date Correction Slips or 

LatestCPWDSpecificationsinvogueonthedateoftenderpublication, 

MORTH for roads. 

 

 

 

 

 

 

 

 

 

 

 

https://cpwd.gov.in/Publication/DSR_AOR_FOR_WET_RISER_AND_SPRINKLER_SYSTEM_2019.pdf
https://cpwd.gov.in/Publication/DSRAndAOR_FOR_BLDC_FAN.pdf
https://cpwd.gov.in/Publication/DSRAndAOR_FOR_FACADE_LIGHTING.pdf
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Article 4 of Agreement  

Contract period:   1 year form the date of placement of LOA 

 

Article 8 of Agreement 

(i) Performance Bank Guarantee- 5%of Contract Value plus additional PBG in case of 

abnormally low rates as per clause 11.4.3 of ITB (volume I) 

(ii) Time allowed for submission of Performance Guarantee, Detail of Engineers and 

Supervision Staff and applicable labor licenses, registration with EPFO, ESIC and 
BOCW WelfareBoardorproofof applyingthereoffrom the dateof issue ofLOA:15 days 

(iii) Maximum allowable extension with late fee @ 0.1% per day of Performance 

Guaranteeamountbeyondtheperiodprovidedin Article 8 of Agreement/ Letter of 
Award:15days 

 

(iv)  Retention Money - 5 % of value of work executed based on DLP conditions. 

 

Clause-2 of GCC (Schedule-I)___  

Scheduleofrateofrecoveryfordelayinsubmissionofmodified work program or 

Progress report -Clause 2 .2.4 and 13.4.3 

 

SL ContractValue Recovery (Rs.) 

I. Any work executed under contract Rs. 100 per day 

 

Clause-3.2.6 of GCC (Schedule-I) 

Listof mandatorymachinery,tools&plantsto bedeployedbycontractoratsite  

 Concrete Mixer    

(Of capacity minimum 1 bag of cement) as per 

requirement      on receipt of such works                       

Concrete Vibrator as per requirement      on 

receipt of such works                       

Scaffolding for repair works upto height of 9 m 

from NGL 

Ladders for repair works upto height of 6 m and 

for area where scaffolding cannot be erected. 

Plumber tools & equipments Electrician Tools & equipments 

Lawn Mower, Hedge Cutters, Plants trimmers Mason & Beldar Tools & Equipments 

 

Clause-3.3.4 of GCC (Schedule-I) 

CompetentAuthorityfordecidingreducedrates:  Engineer in charge 

Clause- 5.1.5 of GCC (Schedule-I) 

Submissionofstatement 

Incasethecontractorfailstosubmitthestatement,heshallbeliabletopayapenaltyofRs.500/-

perweekfortheperiodhe doesnotsubmitthestatement. 

Clause-7 .1.1 of GCC (Schedule-I) 

Corporation Issue Material -ScheduleofMaterialsto beissuedto theContractor– 

 

SL Description 

ofItem 

Quantity Rates in Figures & Words at which 

theMaterialwill 

beChargedtotheContractor 

Placeof Issue 

1 2 3 4 5 

 NIL 
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Corporation Issued - Tools&Plants , Equipment tobehiredtotheContractor– 

 

SL Description HireChargesperday Placeof Issue 

1 2 3 4 

NIL 

 

Clause-8.1 of GCC (Schedule-I) 

-SafetyProvisions 

Incasethecontractorfailstomakearrangementandprovidenecessaryfacilities,heshall

beliableto payapenaltyofRs.500/-per 
dayfortheperiodhedoesnotarrangethesafetyprovision.Clause-

10 of GCC (Schedule-I) 

Liquidity Damage- For the general Maintenance Services as per rate specified in Appendix –II of 

Schedule-II 

For other repair, Maintenance, upgradation or construction works- As per Clause 10 of GCC 

Authority to Decide LD- Regional Manager 

 

Clause-13.4.4 of GCC (Schedule-I) 

 

(i) Authority to Decide Extension of Time: Regional Manager 

(ii) Shifting of Date of Start in case of delay in handing over of site:   Warehouse 

Manager 

 

Clause-13.4.6 of GCC (Schedule-I) 

(i) Record of Days prevented from performing the work: Hindrance Register -Jointly 

Maintained by WHM and Engineer based on the information provided by 

Contractor. 

(ii) Nature of Hindrance Register- digital /electronic in format of Schedule II 

 

Sub Clause 16 of Appendix 6 of GCC (Schedule-I) 

Default&breachofprovisions. 

In the event the contractor(s) committing a default or breach of any of the provision, he shall 

beliabletopayapenalty@0.05%foreachdayofdefaultsubjecttoamaximumof5% of estimated cost of 

work. 

 

Sub Clause 13 of Appendix 6 of GCC (Schedule-I) and other subclauses of Appendix 5 /6 

Employmentofskilled/semi-skilledworkers. 

Incase thecontractorfailstodeploythe qualifiedtradesman,heshallbe liabletoattractpenaltyof 

Rs.100/-perday. 
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Ref-Schedule II: Scope of Work 

Requirement of Technical Staff for a Work and Rate of Recovery 

 

SL Costof 

Work 

 

 

MinimumQualificatio

n  

Of 

Technical 

Representative 

 

Designation 

(PrincipalTechnic

al 

/ Technical 

Representative) 

 

MinimumExperie

nce 

(years) 

Number Rate at 

whichrecovery 

shall bemade 

from 

thecontractor in 

theevent of 

notfulfilling 

provision of 

Contract T&C 

1. Any  GraduateEngineer 

(Civil) 

Or 

DiplomaEngineer 

(Civil) 

Principal 

technical 

representative 

3 yrs for 

Graduate 

Engineers or  

6 yrs for 

Diploma 

Engineers 

respectively 

1 Rs.25,000/-PM 

2 Any Diploma Engineer 

(civil) 

Or any Graduate 

Technical 

representative 

3 yrs for 

Diploma 

Engineers and 

10 yrs for Non 

Engineering 

Graduate  and 

1 year for 

Engineering 

Graduate 

respectively 

1 Rs.15,000/-PM 

 

 Assistant Engineers retired from Govt. Services that are holding Diploma will be treated at 

parwithGraduateEngineers. 

 Diploma holder with minimum 10 years relevant experience with a reputed construction co. 

canbe treated at par with Graduate Engineers for the purpose of such deployment subject to 

theconditionthatsuchdiplomaholdersshouldnotexceed50%ofrequirementofdegreeengineers. 

 

 

Ref-Schedule II: Appendix- IV Clause R- Th. Consumption of Material  

Schedule/Statementfordeterminingtheoreticalquantityofcement&bitumen based on Delhi Schedule 

ofRates2021 printedby CPWD 

 

Variationspermissibleontheoreticalquantities: 

(a) CementAllWorks:  +/-2% 

(b) BitumenAllWorks: 2.5%plus&only&nilonminusside 

(c) SteelReinforcementandstructuralsteelsectionsforeachdiameter,section,andcategory: +/-

2% 
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RECOVERYRATESFORQUANTITIESBEYONDPERMISSIBLEVARIATION 

 

SL Descriptiono

fItem 

Rates at which recoveryshall be made fromtheContractor 

ExcessBeyondPermis

sibleVariation 

Less use 

BeyondPermissibleVariation 

1. Cement - Twice the rates mentionedinDSR 2021 

Dec 21 edition adopted forestimation 

2. Steelreinforcement - do 

3. StructuralSections - do 

4. Bitumen - do 

5. Bitumen issuedfree - do 

6. Bitumen 

issuedatstipulatedfixed

price 

- Twice the rate issued 

 

 

 

 

 

 



 

 

 


