Vol-Il - FOC & Schedule-I: GCC

TENDER DOCUMENT

CENTRAL WAREHOUSING CORPORATION

and

...[Contractor]...

Contract Number ........ccvvuuue-

Contract for Execution of Miscellaneous Repair /Maintenance, upgradation and Construction works
in Zone 9 - a cluster of RO Buildings and staff quarter at RO Chandigarh On Annual rate Contract
basis.

(Signature of the Issuing Officer) (Signature of the Tenderer)
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(On a Non-Judicial Stamp Paper of INR 100/-)

THIS AGREEMENT is made this [date] day of [month], [year]

BETWEEN

1)

(2

Central Warehousing Corporation, a Government of India Undertaking, established under the
Warehousing Corporation Act, 1962, having its Regional Office at Regional Office, 39-42, Dakshin
Marg, Sector 31 A, Sector 31, Chandigarh, 160030_ and having its Corporate Office at at 4/1, Siri
Institutional Area, August Kranti Marg, Hauz Khas, New Delhi- 110016 through its Regional Manager,
Chandigarh(hereinafter referred to as the "Corporation", which expression, unless the context requires
otherwise, shall include its successors and permitted assignees); and

[name of the Contractor],having its place of business at [address] (hereinafter referred to as the
"Contractor", which expression, unless the context requires otherwise, shall include its
successors/legal heirs and permitted assignees).

RECITALS

Whereas:

A

The Corporation is involved in providing services in the field of warehousing, logistics and related
activities to various depositors including; from Government/ private sectors.

For the purposes mentioned under recital A above, the Corporation requires the Contractor to provide
certain services of miscellaneous Repair /Maintenance, upgradation and Construction works in Zone 8- a
cluster of central warehouses CW Ladwa, CW Indri, CW Jagadhri, CW Naraingarh and the Contractor is
engaged in the business of providing such services and has agreed to perform the Services for the
Corporation on the terms and conditions set out in this Contract. Accordingly, it is essential to the
Corporation that the Services to be provided under this Contract are rendered in timely manner as
envisaged in the Contract/ Work Order(s). In entering into this Contract, Contractor acknowledges that
time is of utmost importance and agrees to the provisions in the Contract addressing that.

NOW THEREFORE IT IS HEREBY AGREED as follows:

The Contractor agrees to perform such Services including, any incidental services, in accordance with
the terms and conditions of this Contract/ Work Order(S) or as directed from time-to-time by the
Corporation, such directions not being inconsistent with this Contract, and in consideration of its due
performance of such Services, the Corporation agrees to pay the Contractor according to the rates, terms
and conditions herein contained.

The Contract shall comprise the following documents:

This Agreement;

Schedule I: Conditions of Contract with Appendix(s);
Schedule II: Scope of Work andAppendix(s)
Schedule III: Price/ Compensation Schedule

(all hereinafter the “Contract”)

In the event of any inconsistency or discrepancy between any of the documents listed in Clause 2 above,
then precedence shall be in descending order as listed.

The terms and conditions of this Contract shall take effect from [insert date] (the “Effective Date”) and
shall be valid for __1_ year(s) only.
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The required date for commencement of the Work shall be as per the Work Order (s) that may be issued
by the Warehouse Manager/ Corporation’s Engineer (Refer Schedule II: Scope of Work), on need
basis,from time to time (“Commencement Date”). Notwithstanding any other provisions of the
Contract, Corporation’s obligations under this Contract or any Work Order shall arise only upon
issuance of a Work Order to the Contractor. The Work Order may comprise inter-alia, the following:

Work Order reference Number, Date of Placement;

Name of the Work/ services to the delivered,;

Schedule of handing over of site by the Corporation;

Schedule of issue of designs (If required/ applicable) by the corporation;

Estimated(abstract) quantities of Work(s);

Time of commencement and completion;

Reference of quantity estimates whether estimated by Contractor or estimated by CWC
Engineer/ Warehouse Manager

Defect Liability Period;

e Place of Work, Site details.

The work(s) shall be required to be completed within stipulated time schedule to be reckoned from the
3rd day from date of placement of Work Order in case of R&M/Upgradation works as per Table 2 /Table
3 of Scope of Work (Schedule-II) and from next day from date of placement of Work Order in case of
Horticulture & Housekeeping Services mentioned in Table 1 of Scope of Work (Schedule-II) above and
immediately upon call by Warehouse Manager for breakdown services mentioned in Table 1 above to
meet the time line as per Schedule- II;of Scope of Work:

For the purposes of Clause 14 (Warranty) of Schedule I (Conditions of Contract) the “Warranty Period”
shall be a period as stipulated in the Scope of Work (Schedule-II) from the date of issue of the Completion
Certificate in respect of the respective work(s)or, if earlier, the date of termination of the Contract;
provided that if any rectification is carried out pursuant to Clause 14 (Warranty), then the Warranty
Period shall be extended for a further equivalent period from the date of completion of such rectification.

The Contractor has providedthe Corporation with an irrevocable and unconditional performance bank
guarantee in the sum of i.e. [insert amount]from a bank or financial institution acceptable to the
Corporation (the “Performance Bank Guarantee”). The PBG shall be returned to the Contractor after
Completion Certificate issued by the Corporation.

The PBG and or any other Bank Guarantee provided under this Contract shall be duly kept valid by the
Contractor for beyond sixty (60) days- after first anniversary of the Letter of Award issued by the
Corporation or any Contract/ Work Order extension.

If requested by the Corporation, the Contractor agrees to extend the validity period of the Performance
Bank Guarantee or to issue a further Performance Bank Guarantee in the event that the duration of this
Contract is for any reason extended beyond such validity date.

The Corporation shall make a claim under the Performance Bank Guarantee apart for amounts to which
the Corporation is entitled under the contract (not withstanding and/or without prejudice to any other
provisions in the contract agreement) in the event of:
a) failure by the Contractor to extend the validity of the Performance Bank Guarantee as described
herein above, in which event the Corporation may claim the full amount of the Performance
Bank Guarantee.
b) failure by the Contractor to pay Corporation any amount due, either as agreed by the
Contractor or determined under any of the provisions of this Contract/ Work Order, within 30
days of the service of notice to this effect by Corporation.

Notwithstanding any other provisions of the Contract, no payments due to the Contractor by the
Corporation under the Contract shall be payable by the Corporation to the Contractor until the copies of
the certificates of insurance referred to in Clause 21 (Insurance) of Schedule I (Condition of Contract)
(wherever applicable) and the Performance Bank Guarantee have been delivered to the Corporation.
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For the purposes of Clause 31.5 (Notices) of Schedule I (Conditions of Contract), the address for notices
shall be:

If to the Corporation/ Regional manager:

[Insert Address]

E-mail: [ ]
Attention: [ ]

If to the Contractor:

[Insert Address]

E-mail: [ ]
Attention: [ ]

For the purposes of this Contract, the Corporation’s Representative for contractual matters shall be
[name/designation- Regional Manager]and the Corporation’s Representative for
operational/technical matters shall be[name/designation].

For the purposes of this Contract, the Contractor’s Representative for contractual matters shall be
[name/designation]and the Contractor’s Representative for operational/technical matter shall be
[name/designation].

The following additional terms and conditions shall apply to this Contract:

[Insert here any additional contract-specific terms and conditions, if any]
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IN WITNESS WHEREOT the Parties hereto have executed this Agreement on the day, month and year herein

above written:

Signed by....ccvviiiiii
.................................. [Print Name]

for and on behalf of CWC

L =TT PN
............................................... [Witness Name]
Signed by....ooviiiiiii
................................................ [Print Name]

for and on behalf of [Name of Contractor]
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APPENDIX- 1

PERFORMANCE BANK GUARANTEE

INTERPRETATION

Definitions

SCHEDULE I
CONDITIONS OF CONTRACT

In the Contract the following words and expressions shall, unless the context otherwise requires, have

the following meanings:

"Affiliate"

“Agreement”

“Claim”

"Commencement Date”

“Corporation Group”

“Corporation Information”

“Corporation’s Representative”

“Completion Certificate”

shall mean any subsidiary or holding company of any body corporate
or any other subsidiary of such holding company. For the purpose of
this definition: “subsidiary” shall mean a subsidiary within the
meaning of the Companies Act, 2013 but in addition as if that section
provided that its members are deemed to include any other body
corporate-whose rights-in-relation to it are held on behalf of that other
body corporate or-by way of security by another person but are
treated for the purposes of that section as held by that other body
corporate; and “holding company” shall mean a holding company
within the meaning of the Companies Act, 2013 but in addition as if
that section provided that a body corporate is deemed to be a
member of another body corporate where its rights in relation to that
body corporate are held on its behalf or by way of security by another
person but treated for the purposes of that section as held by it;

shall mean the Agreement between the Corporation and the
Contractor to which this Schedule is attached;

shall mean means any and all claims, demands, liens, judgments,
awards, remedies, debts, liabilities, damages, injuries, costs, losses,
legal and other expenses, or causes of action of whatsoever nature,
including, without limitation, those claims made or enjoyed by
dependents, heirs, claimants, executors, administrators, successors
or assigns, in whatever jurisdiction the foregoing may arise;

shall mean the required date for commencement of the Work at the
Site, as specified in the Contract/ Work Order;

shall mean the Corporation, its affiliate, successors and permitted
assignees, and its and their respective directors, officers and
employees (including agency personnel).

shall mean all data, documents, materials and information supplied by
the Corporation to the Contractor for the purposes of this Contract,
including, without limitation, any updated or re-issued information;
shall mean the person(s) identified as such in the Agreement;

shall have the meaning given to that term in Clause 13 (Completion of

the Work);
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“Completion Date”

"Contract"

"Contractor's Equipment"

“Contractor Group”

“Contractor’s Personnel”

“Contractor’s Representative”

“Datau

“Effective Date”

“Facilities”

“Force Majeure”

"Government"

“Issued Material”

“Officer —in charge”

"Pal't'y”

"Scope of Work"

Vol-Il Contract & GCC

shall mean the required date for completion of the Work as set out in
the Contract/ Work Order, as the same may be amended in
accordance with the provisions of the Contract;

shall have the meaning given to that term in the Agreement, as the
same may be amended or varied in accordance with its terms;

shall mean all tools, plant, equipment, materials and supplies
provided by the Contractor Group (whether owned, leased or hired)
in connection with the performance of the Work/Services (including,
without limitation, those referred to in the Scope of Work) and
whether or not for incorporation in the Facilities/ Work(s);

shall mean the Contractor, its subcontractors of any tier, its and their
respective Affiliates, successors and permitted assignees, and its and
their respective directors, officers, employees (including agency
personnel);

shall mean all personnel provided or used by the Contractor Group
for the purpose of carrying out the Work, including, without limitation,
those referred to in the Scope of Work;

shall mean the person(s) identified as such in the Agreement;

means all reports, studies, designs, data, drawings and other
information, documentation and materials as may be prepared,
created or developed by the Contractor as a result of the Work or in
accordance with this Contract;

shall have the meaning given to that term in the Agreement;

shall mean the facilities to be constructed/ maintained/ repaired/
renovated by the Contractor as a result of the Work(s);

shall have the meaning given to that term in Clause 22.2 (Definition);

shall mean the Government of India, or where applicable, any state,
regional or local government or authority, inclusive of any ministry,
agency, authority or other entity controlled by same;includes
agencies and Public Sector Enterprises under it, in specific contexts;

shall mean the resources viz materials, tools, plant, equipment listed
in the, Appendix 7 and/or Scope of Work (if any) to be procured by
the Corporation and delivered to the Contractor at the specified
location to enable to Contractor to carry out the Work;

shall mean the Corporation representative Officer in the
capacity/rank of Warehouse Manager or Engineer who placed the
work order to contractor to perform the work/deliver the services
under the contract.

shall mean either the Corporation or the Contractor as the context so
permits and, as expressed in the plural, shall mean the Corporation
and the Contractor collectively;

shall mean the scope of work set out in Schedule II (Scope of Work)

along with Technical Specifications and any amendment thereto made
in accordance with the terms of the Contract;
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1.2

1.3

1.4

1.5

1.6

2.2
2.2.1

2.2.2

Vol-Il Contract & GCC

"Schedule(s)" shall mean the schedule(s) to the Contract as referred to numerically
and exhaustively therein;

“Site" shall mean the operating site, construction siteor other place where
the Contractor is performing the Work and/or any supporting activity
in respect thereof;

"Specification" shall mean those requirements regarding the standard of Contractor's
Equipment, as set out in the Contract;

“Warranty Period” shall have the meaning given to that term in the Agreement;

“Work” shall mean all work or services to be performed by the Contractor as
provided for under the Contract, including, without limitation, the
provision of all materials, services and equipment required in
accordance with the Contract as per Scope of Work and Technical
Specifications;

Clauses

Unless otherwise stated, any and all references in the Contract to Clauses are references to the Clauses
of this Schedule I of the Contract.

Headings

The headings in the Contract are used for convenience only and shall not govern or affect the
interpretation of the Contract.

Plurality

Words denoting the singular shall include the plural and vice versa, where the context requires.

Statutory References

Except as expressly identified, any reference to statute, statutory provision or statutory instrument shall
include any re-enactment or amendment thereof for the time being in force.

Periods

Unless expressly stated otherwise, all references to days, weeks, months and years shall mean
calendar days, weeks, months and years.

COMMENCEMENT AND PROGRESS OF WORK
Commencement Date

When Corporation issue the work order(s), on need basis, for any work /services at any day during
contract period, The Contractor shall ensure that it is in position ready to commence the Work at the
Site no later than the Commencement Date mentioned in work orderx(s).

Progress of the Work

The Contractor shall at all times carry out and complete the Work in accordance with any Work Plan
and/or time schedule for the Work specified in the Work Order (s) or if none is specified such other
work plan and/or time schedule as may be agreed between the Parties (the “Work Plan”).

As soon as possible, but within 3 (Three) working days of receipt of a Work Order, the Contractor shall
submit a Work Plan showing the ‘Time and Progress Chart’ for each milestone within the Time for
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2.2.3

2.2.4

2.2.5

2.2.3

2.3

3.1
3.1.1

3.1.2

3.1.3

3.1.4

3.1.5

Vol-Il Contract & GCC

Completion. The Officer in Charge may within 7 (seven) working days thereafter, if required modify
and communicate the Work Plan approved to the Contractor, failing which the Work Plan submitted by
the Contractor shall be deemed to be approved by the Officer in Charge.

In case of non-submission of Work Plan by the Contractor, the Work Plan as may be issued by the
Officer in Charge shall be deemed to be final.The issuance of and/or deemed approval of such Work
Plan by the Officer in Charge shall not relieve the Contractor of any of the obligations under the
Contract.

The Contractor shall submit the Work Plan including the ‘Time & Progress Chart’ and Progress Report
using the mutually agreed software or in other format decided by Corporation for the work done
during previous month to the Corporation on or before 5%day of each month, failing which a recovery
as per Appendix-1 to be decided by the Corporation, shall be made on per week or part basis in case
of delay in submission of the monthly progress report.

The Contractor shall use the Work Plan as the basis for progress reporting, scheduling, forecasting and
controlling performance of the Work. If at any time the progress of the Work does not comply with the
Work Plan, the Contractor shall immediately inform the Corporation and shall take all necessary action
to re-establish progress in accordance with the Work Plan.

A Work Orderissued by the Corporation shall only be amended in accordance with the procedure set
out in Clause 29 (Variations).

Completion Date

The Contractor shall complete the Work in accordance with the Contract by no later than the
Completion Date stipulated in the Work Order. Upon completion, the Corporation shall issue a
Completion Certificate to the Contractor in accordance with Clause 13.3.

CONTRACTOR'S OBLIGATIONS - GENERAL
Contractor's Performance

The Contractor shall perform the Work with all due skill, diligence and care and in a safe, competent
and workmanlike manner in accordance with good and prudent industry practice and in accordance
with the provisions of the Contract.

Except to the extent that it may be legally or physically impossible or create a hazard to safety, the
Contractor shall comply with the Corporation’s Representative(s) instructions and directions on all
matters relating to the Work.

The Contractor shall provide all management, supervision, personnel, materials, equipment and
supplies, plant, consumables, facilities and all other things, so far as the necessity for providing the
same is specified in or is reasonably to be inferred from the Contract.

Where the Contractor has to work along with other agencies in and around the area allotted for his
Works, it shall execute all the Works in complete coordination and cooperation with all such agencies,
so that at no time either its work or the works of other agencies is stopped or delayed. In case of any
dispute in this regard, decision of Regional Manager of the Corporation will be final and binding on the
Contractor. No claim for idle labor, plant and machinery, under any circumstances will be entertained
by the Corporation.

During execution of the work, the Warehouse may be operational. Contractor has to execute all works
in complete coordination and cooperation with all activities confined to the area within the Scope of
Work, so as not to affect the operation of Warehouse under any circumstances. In case of any dispute in
this regard, decision of Corporation or their representative (officer in charge) will be final and binding

Page| 10




3.1.7

3.1.8

3.1.9

3.2

3.2.1

3.2.2

3.2.3

3.2.4
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on the Contractor. Contractor shall also note that work shall progress in phased manner as per
operational requirement of Corporation, if any, as may be informed by the Corporation at the time of
execution of the Work.

The Contractor acknowledges that it has assessed CWC operations at site of work and shall deploy the
needful resources after proper planning in such a way that each work/services, under this contract, is
completed within stipulated time schedule despite running transactions/ operations of CWC.

Contractor shall provide temporary site office with requisite furniture & appliances and godown for
storing/ stacking construction materials at their own cost. Space, without charging any rent, to construct
temporary godown and to provide temporary site office shall be provided by Warehouse Manager of
the Corporation based on availability of space in CWC complex. The area to be provided shall be
decided by Warehouse Manager based on availability. The Contractor undertakes that no construction
material, supplied goods or any other items/materials is/are placed in the CW Ccomplex in haphazard
manner or stored at any place other than its designated place. Warehouse Manager may, in all such
case shall have the power to remove such material(s) from the CWC Complex or may relocate the
same to designated place at risk and cost of Contractor. Decision of Warehouse Manager in such cases
shall be final and binding on Contractor and shall be an exempted matter.

Where the Work(s) executed by the Contractor are ultimately to be delivered to the Corporation, the
risk and responsibility for the damage, loss, care and maintenance of such Work(s) shall remain with
the Contractor until the date of issue of the Completion Certificate in respect of the whole of the
Facilities.

The Contractor acknowledges that it has already inspected the site and satisfied itself about the actual
site conditions and has collected any other information which may be required by the Contractor. The
Contractor shall not be entitled for any claim(s) whatsoever, in case of variance of Site conditions prior
to or after execution of this Contract.

Sampling, Inspection and Testing

The Contractor shall, at his own expense and without delay, supply to the Corporation samples of
materials to be used on the work and shall get these approved in advance. All such materials to be
provided by the Contractor shall be in conformity with the specifications, if any, laid down or referred
to in the Contract. The Contractor shall, if requested by the Corporation furnish proof, to the satisfaction
of the Corporation that the materials so comply.

The Corporation through its representative shall, within _ 7 days of supply of samples or within such
further period as he may require, intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith arrange to supply to the
Corporation for his approval, fresh samples complying with the specifications laid down in the
Contract. When materials are required to be tested in accordance with specifications, approval of the
Corporation shall be issued after the test results are received.

The Contractor shall at his risk & cost submit the samples of materials to be tested or analyzed and shall
not make use of or incorporate in the work any materials represented by the samples until the required
tests or analysis have been made and materials finally accepted by the Corporation. The Contractor
shall not be eligible for any claim or compensation either arising out of any delay in the work or due to
any corrective measures required to be taken on account of and as a result of testing of materials.

The Contractor shall, at his risk & cost, make all arrangements and shall provide all facilities as the
Corporation may require for collecting, and preparing the required number of samples for such tests at
such time and to such place or places as may be directed by the Corporation and bear all charges and
cost of testing unless specifically provided for otherwise elsewhere in the contract or specifications.
The Corporation shall, at all times, have access to the works and to all workshops and places where
work is being prepared or from where materials, manufactured articles or machinery are being
obtained for the works and the Contractor shall afford every facility and every assistance in obtaining
the right to such access.
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3.2.5

3.2.6

3.2.7

3.3
3.3.1

3.3.2
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The Corporation shall have full powers to require the removal from the premises of all materials which
in his opinion are not in accordance with the specifications and in case of default, the Corporation shall
be at liberty to employ at the expense of the Contractor, other persons to remove the same without
being answerable or accountable for any loss or damage that may happen or arise to such materials.
The Corporation shall also have full powers to require other proper materials to be substituted thereof
and in case of default, the Corporation may cause the same to be supplied and all costs which may
attend such removal and substitution shall be borne by the Contractor.

The contractor may at his own expense, provide a material testing lab. at the site for conducting routine
field tests. The lab should be equipped at least with the testing equipment, as specified in Appendix 7.

Any inspection by the Corporation, test or examination, or any failure by the Corporation to carry out
any inspection, test or examination, shall not relieve the Contractor of any of its obligations under the
Contract.

Quality Assurance and Quality Control

Promptly after the Effective Date, the Contractor shall provide quality assurance and quality control
systems and quality plans for approval by the Corporation. Such systems and plans shall be in
accordance with good industry practice and Field quality plans given in Schedule-II (Appendix-IV-
technical specification).

The Contractor shall ensure, and shall procure that its sub-contractors ensure, that the Work is carried out
in accordance with the quality assurance and quality control systems and quality plans approved in
writing by the Corporation and any other quality assurance and quality control systems and quality plans
provided to the Contractor by the Corporation.

3.3.3 All works under or in course of execution or executed in pursuance of the contract, shall at all times be

3.3.4

open and accessible to the inspection and supervision of the Corporation and/or his authorized officers-
in- charge of the work and all the superior officers, officer of the Quality Assurance Unit of the Department
or any organization engaged by the Department for Quality Assurance and of the Chief Technical
Examiner’s Office and the contractor shall, at all times, during the usual working hours and at all other
times at which reasonable notice of the visit of such officers has been given to the contractor, either
himself be present to receive orders and instructions or have a responsible agent, duly accredited in
writing, present for that purpose. Orders given to the Contractor’s agent shall be considered to have the
same force as if they had been given to the contractor himself.

If it shall appear to the Corporation or his authorized subordinates , Chief Engineer and or Other
Engineers in his Office of Quality Assurance or his subordinate officers or the officers of the organization
engaged by the Department for Quality Assurance or to the Chief Technical Examiner or his subordinate
officers, that any work has been executed with unsound, imperfect or unskillful workmanship or with
materials or articles provided by him for the execution of the work which are unsound or of a quality
inferior to that contracted or otherwise not in accordance with the contract, the Contractor shall, on
demand in writing which shall be made within six months (three months in the case of work costing Rs. 10
Lac and below except roadwork) of the completion of the work from the Corporation specifying the work,
materials or articles complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case
may require or as the case may be, remove the materials or articles so specified and provide other
proper and suitable materials or articles at his own charge and cost. In the event of the failing to do so
within a period specified by the Corporation in his demand aforesaid, then the contractor shall be liable
to pay compensation at the same rate as under Clause 10 of the contract (for non-completion of the work
in time) for this default.
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4.1.1

4.1.2

4.1.3

4.1.4

4.1.5

4.2

4.3

4.3.1

4.3.2
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In such case, the Corporation may not accept the item of work at the rates applicable under the contract,
but may accept such items at reduced rates as the authority specified in Appendix 7 may consider
reasonable during the preparation of on account bills or final bill, if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject the work outright without
any payment and/or get it and other connected and incidental items rectified, or removed and re-
executed at the risk & cost of the contractor. Decision of the Corporation to be conveyed in writing in
respect of all of the above shall be final and binding on the Contractor and shall be excepted matter(s).

CONTRACTOR'’S EQUIPMENT
Contractor’s Equipment - General

The Contractor warrants that the Contractor’s Equipment shall be adequate to perform the Work, shall
be new or as new, of good quality and workmanship and shall comply in all respects with the
Specification.

The Corporation shall be entitled, at any time, to inspect all or any part of the Contractor’s Equipment.
If any part of the Contractor’s Equipment does not, at any time, meet the requirements of the Contract,
then the Contractor shall upon notice from the Corporation promptly replace or repair such part of the
Contractor’s Equipment to ensure compliance with the Contract.

The Contractor warrants good title to all Contractor’s Equipment.

The Contractor warrants that the Contractor’s’ Equipment has been examined by inspectors of any
relevant certifying authority no more than six months prior to the Effective Date and shall, for the
duration of the Contract and any extension thereof, conform in all respects with all applicable current
laws or statutory instruments setting out regulations to be observed in the conduct of oilfield
operations.

Any inspection of any item of Contractor’s Equipment necessarily required during the currency of the
Contract to ensure continued compliance with certification requirements, or for any other reason, shall
be conducted at a time convenient to the Corporation (subject to any overriding limitation imposed by
any certification authority). All costs connected with any such inspection shall be to the account of the
Contractor.

Spares

The Contractor shall ensure that the Contractor’s operational base at the Site is at all times stocked with
spare parts for the Contractor's Equipment that meet the requirements of the Contract, together with all
necessary or desirable packing and marking for that purpose and that such spare parts are sufficient to
ensure that the Work /services can continue in the event of failure of the Contractor’s Equipment.

Removal of Unserviceable Contractor Equipment

The Contractor shall at its own expense, if required by the Government or if required by the
Corporation for operational reasons, promptly remove from the Site, any Contractor’s Equipment which
may have been rendered unserviceable through any cause during the course of operations hereunder
or otherwise deal with the Contractor’s Equipment in accordance with the Corporation's instructions,
notwithstanding that the Contractor’s Equipment may be insured and whether or not declared a loss.

In the event that the Contractor fails to carry out its obligations under the foregoing Clause 4.3.1 within
seven days of receiving notice from the Corporation, the Corporation shall be entitled to take such
measures in respect of any such equipment and, at its sole discretion, shall be entitled to elect, at any
time thereafter, to remove the same and shall be entitled to recover all costs and expenses so incurred
from the Contractor (including, without limitation, any customs duties or taxes which may be incurred).
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Title and Risk

Where any item of Contractor’s Equipment is ultimately intended to become the property of the
Corporation pursuant to this Contract (whether through incorporation in the Facilities or otherwise), title
to such item shall be transferred to the Corporation with effect from the first arrival of such item at the Site
but the risk and responsibility for the damage, loss, care and maintenance of such item shall remain with
the Contractor until the date of issue of the Completion Certificate in respect of the whole of the Facilities.

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for
a work etc. as Corporation’s property and such materials shall be disposed of to the best advantage of
Corporation according to the instructions in writing issued by the Officer in charge. The Contractors, in
the course of their own work, acknowledges that all materials obtained in the work of dismantling and
excavation etc. is the property of Corporation and would be issued to the Contractor (if they require the
same for use in the work) at the rates approved by the Corporation, as the case may be.

CONTRACTOR’S PERSONNEL
Contractor’s Personnel - General

Subject to all the compliances of Appendix-5, the Contractor shall, at its expense, provide and keep
available for the Work, the Contractor’s Personnel and shall ensure that the Contractor’s Personnel
comply with applicable laws and, where necessary for the performance of the Work, are in possession
of valid passports and work permits, wherever applicable.

The Contractor shall ensure that the Contractor’s Personnel shall be sufficient in number, experience
and quality to carry out the Work in accordance with the terms and conditions of the Contract.

No key member of the Contractor’s Personnel assigned to the Works may be replaced without the
Corporation’s prior written approval, except in the case of death, serious injury or illness of the key
member or their immediate family and/or resignation of such personnel not followed by any hiring
back by the Contractor during the term of the Contract. Any replacement shall work with the person to
be replaced for a reasonable handover period. For the purposes of this Clause, the term “key
member” shall mean any member of the Contractor’s Personnel who, in the reasonable opinion of the
Corporation, performs an important role in the performance of the Work and shall include, without
limitation, any project manager, supervisory staff, project engineer or lead discipline engineer.

The Corporation reserves the right to reject any member of the Contractor’s Personnel, prior to that
member commencing any part of the Work.

The Contractor shall submit by the 4% and 19" of every month, to the Corporation, a true statement
showing in respect of second half of the preceding month and the first half of the current month
respectively:

(i) the number of labourers employed by him on the work
(i)  their working hours
(iii) the wages paid to them

(iv) the accidents that occurred during the said fortnight showing the circumstances under which
they happened and the extent of damage and injury caused by them

(v) the number of female workers who have been allowed maternity benefit and the amount paid to
them.

In case of failure to comply with the above, the Contractor shall be liable to pay to Corporation,
a sum as decided by the authority mentioned in Appendix-7 for each default or materially
incorrect statement. Decision of the Corporation shall be final in deducting from any bill due to
the Contractor, the amount levied as fine and be binding on the Contractor.
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Removal of Personnel

The Corporation may, at any time after the commencement of the Work and at its sole discretion, direct
the Contractor in writing to remove any member of the Contractor’s Personnel from the performance of
the Work. The Contractor shall immediately comply with such direction and shall, as soon as
reasonably practicable, replace, or procure the replacement of, such person with another person
suitably qualified and acceptable to Corporation. The Contractor shall bear the costs of any such
removal and replacement.

Working Conditions and Discipline of Contractor Personnel

The Contractor shall, at all times, be responsible for the conduct of the Contractor’s Personnel and shall
ensure that they comply with all applicable laws and honour and observe Indian standards of morality
and behaviour.

The Contractor shall comply with, and ensure that its sub-contractors comply with, all labour laws,
regulations, standards and practices applicable in respect of the Site. Wherever, applicable, the
Contractor shall provide a copy of Labour Licence to the Corporation promptly/immediately after
execution of this Contract.

No guarantee will be provided by CWC for accommodation of the Contractor or any of his personnel
deployed for the Work(s). The Contractor may, however, be allowed by the Corporation at its
discretion, to erect labour camps for housing the labour/ personnel at or near the site of work on
available Warehouse premises. The Contractor/shall at his own cost make all necessary and adequate
arrangements for importation, feeding and preservation of the hygiene of his staff. Contractor shall
always permit inspection of the Corporation or his assistant or any official of the Corporation for all
sanitary arrangements, made by him. If the Contractor fails to make adequate medical and sanitary
arrangements, these may be provided by the CWC and cost thereof will be recovered from the
Contractor.The Contractor shall ensure that these labour camps so erected shall not adversely degrade
the beauty and aesthetic of CWC / Warehouse complex. The camps shall be erected as per Good
Industry Practices giving a neat and clean ambience.

Drugs and Alcohol

Neither the Contractor nor any of the Contractor’s Personnel shall, except for bona fide medical
purposes, keep, sell, barter, give, dispense or otherwise dispose of any drugs or alcoholic liquors to
any person at the Site or permit the same to be done by any person. Alcohol shall not be permitted at
the Site save in a form generally used in medicine and forming a bona fide constituent of a medical kit.
The Corporation’s Representative reserves the right to search the property and person of any member
of the Contractor's Personnel to ensure compliance with the provisions of this Clause 5.4 (Drugs and
Alcohol). The Corporation’s Representative may at his absolute discretion prohibit any member of the
Contractor's Personnel to go on to the Site or other facility in the control of Corporation, or may require
such person to leave the Site where he has reasonable grounds to suspect non-compliance with the
provisions of this Clause 5.4 (Drugs and Alcohol). The Contractor shall at all times comply with the
provisions of Appendix 4 (Substance Abuse Conditions).

TRANSPORT OF PERSONNEL AND EQUIPMENT
Contractor’s Responsibility

Unless otherwise specified in the Contract, the Contractor shall be responsible for providing any and
all transportation for all Contractor’s Equipment and Contractor’s Personnel required in connection
with the performance of the Work.
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CORPORATION SUPPLIED RESOURCES
Resources viz Issued Material, Tools, Plants and Equipment

The Corporation shall deliver the Material Tools, Plants and Equipment to the Contractor as specified in
the Appendix- 7 of Schedule I. The Contractor shall inspect all such resources when delivered into the
Contractor’s possession and shall within 48 hours of such delivery notify the Corporation of any defect,
deficiency or shortage. In the event that the Contractor does not notify the Corporation of any defect,
deficiency or shortage within 48 hours of delivery, then the Contractor will be deemed to have
accepted the Issued Material / Tools/ Plants/ Equipment and these resources shall be deemed to have
been delivered in a complete and undamaged state.

Title to the Corporation Issued Material / Tools/ Plants/ Equipmentshall at all times remain with the
Corporation but the risk and responsibility for the damage, loss, care and maintenance of the these
resources shall rest with the Contractor from the date of delivery to the Contractor until the date of issue
of the Completion Certificate in respect of the whole of the Facilities. Upon completion of the Facilities or
expiry/ termination of the Contract, the Contractor undertakes to return the resources balanced from
consumption in work based on technical consumption requirement as defined in Appendix IV of Schedule
II and/or reconcile the same. In case of any unaccounted issued resources, the Contractor shall be liable
to the Corporation to pay the cost of such resource.

Corporation Information

The Corporation shall provide the Corporation Information to the Contractor as specified in the Scope
of Work. The Corporation makes no representation or warranty as to the accuracy or sufficiency of the
Corporation Information.

The Contractor shall review the Corporation Information and shall promptly notify the Corporation of
any inaccuracies, omissions, contradictions or ambiguities in the Corporation Information.

All Corporation Information shall at all times remain the exclusive property of the Corporation and shall
be returned to the Corporation on completion of the Work or termination of the Contract, whichever is
the earliest.

The Corporation Information may be updated or re-issued to the Contractor from time to time during
the carrying out of the Work.

The Contractor shall not diverge from or change the requirements or parameters referred to in the
Corporation Information or the Scope of Work without the prior written approval of the Corporation.

Deemed Satisfaction

Notwithstanding the provision of the Corporation Information, the Contractor shall be deemed to have
satisfied itself in respect of all relevant matters pertaining to the Work, including, but not limited to, the
Scope of Work, the nature of the Work, access to the Site, local facilities, climatic, sea, other water and
weather conditions, working hygiene and working environment conditions and all other matters which
may affect the performance of the Work. Any failure by the Contractor to take into account any of the
aforementioned matters shall not relieve or excuse the Contractor from any of its responsibilities,
liabilities or obligations hereunder or entitle the Contractor to any extra payment.

HEALTH, SAFETY AND ENVIRONMENT
Safety

The Contractor shall observe and comply with all laws, regulations, restrictions, guides and issued by
any authority having jurisdiction in the respect of the Site relating to health, safety and environment
including, as provided in Appendix-4.In respect of all labour/ personnel directly or indirectly
employed for execution of the work(s) for the performance of the contractor’s part of this Contract, the
Contractor shall at his own expense arrange for the safety provisions as per CPWD’s Safety Code (a
copy of which Contractor acknowledges to have received), framed from time to time and shall at his
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own expense provide for all facilities in connection therewith. In case the contractor fails to make
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty as
decided by the authority mentioned in Appendix-7 for each default and in addition, the Corporation
shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the Contractor.

Compliance with Corporation HSE Requirements

The Contractor shall observe and comply with the health, safety and environment requirements set
prescribed by any statutory authority and/or set out in the Contract including, without limitation, the
Corporation’s HSE policy and guidelines (or relevant part thereof) set out in the Contract.

Obligations of Contractor

It shall be the Contractor's obligation to determine at all times whether the Work can be safely
continued or undertaken including, without limiting the generality of the foregoing, determining by the
Contractor's own inspection that all Contractor’s Equipment is loaded and/or stored in a proper and
safe manner and that the Contractor’s Equipment is in all respects suitable to undertake the Work in the
then existing conditions.

The Contractor shall store all material brought by him for incorporating in works such that its physical
and material property are not damaged. Its storage should not be haphazard and exposed to weather,
sun (in case it is not so recommended, by manufacturers). Raw construction material viz bricks, sand,
aggregates, TMT, Roof sheets, Pipes etc shall' not be stacked in circulation area. These to be stored
over space identified by Corporation only despite of lead and carriage within CW Complex. All earth
excavated from pit shall be disposed off neatly at the end of day. Construction material, in CW
Complex, shall be stored such that CW operations and campus aesthetic is not disturbed. In case of
Contractor’s failure in this regard, the Corporation shall have power to shift the stored items and
relocate the same. Any cost and damage upon such shifting shall be at the risk and cost of the
Contractor.

No inflammable materials, such as petroleum, oil etc. within the meaning of the Indian Petroleum Act
and Indian Explosives Act shall be stored at site or adjacent land, until approval of the Corporation and
necessary license under the Act has been obtained by the Contractor. All due precautions, as required
under the Acts shall be taken by Contractor.

The Contractor shall ensure that equipment or rubbish in any form originating from the Work will be
collected promptly in a place at the Site suitable for ready and prompt removal therefrom.

Responsibility for Safety of Contractor Personnel

The Contractor shall, throughout the duration of the Contract be responsible for the safety of the
Contractor’s Personnel and agrees that the Contractor’s Personnel, whilst on the Site, shall attend and
conduct safety drills as may be directed by, or on behalf of, the Corporation.

The Contractor shall hold regular meetings with the Contractor’s Personnel to instruct and up-date
them regarding compliance with the requirements of this Clause 8 (Health, Safety and Environment)
and shall provide evidence of this to the Corporation on request. The Contractor shall at all times
provide appropriate and adequate personal protective equipment and safety equipment to the
Contractor’s Personnel.

The Contractor shall have proper arrangements in place for the effective supervision of the execution
of the Work by the Contractor’s Personnel so as to ensure safe and proper execution of the Work.
Where the Work is being performed at an offshore location, the Contractor shall ensure that those
members of the Contractor’s Personnel working offshore have undergone sea survival training.

Contractor's Policy

The Contractor may supply to the Corporation a copy of the Contractor’s health, safety and
environmental policy prior to commencement of the Work. The policy shall indicate how the
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responsibility for health, safety and environmental matters is allocated and shall specify by name one
individual amongst the Contractor’s Personnel with overall responsibility for such matters. The policy
shall indicate in clear terms the practices, procedures and measures which the Contractor intends to
follow or take to protect all resources at the Site, including men and materials, during the carrying out
of the Work. The policy shall also include details of the emergency procedures to be followed in case
of injury to any person, damage to any works, equipment or materials and pollution to the environment.
The policy shall be complementary to the Corporation’s HSE policy and guidelines referred to in
Clause 8.2 (Compliance with Corporation HSE Requirements) and the other requirements set out in this
Clause 8 (Health, Safety and Environment).

Compliance with Corporation's Instructions

Without prejudice to the foregoing provisions of this Clause 8 (Health, Safety and Environment), the
Contractor shall comply with all safety instructions of the Corporation consistent with the provisions of
the Contract including, without limitation, the safety instructions of any of the Corporation’s other
contractors. Such instructions shall, if the Contractor so requires, be confirmed in writing by the
Corporation's Representative, so far as practicable.

Warehouse Manager and Engineer

The Contractor acknowledges that the Corporationshall be represented by Warehouse Manager
and/or Engineer. Such representatives shall have the general responsibility for matters affecting
safety, emergency response, health or welfare and the maintenance of order and discipline, and in the
discharge of that responsibility shall exercise authority over all personnel of Corporation, the
Contractor’s Personnel and the personnel of other contractors of the Corporation when present on or
near the Site.

The Contractor hereby acknowledges the authority of the Warehouse Manager and/or Engineer and
shall ensure that the Contractor’s Personnel shall recognize such authority and comply with all
instructions (whether written, oral or otherwise) of such Warehouse Manager and/or Engineer.

Reporting

The Contractor shall immediately inform the Corporation in writing when an incident or accident
occurs (including, without limitation, any fatality, lost time incident, medical treatment case, first aid
case near miss or any other loss related incident) in any way connected with the Work, whether or not
it may affect any operations of the Corporation or the operations of others working on behalf of the
Corporation, and shall maintain accurate records therefor. Any fatality or major accident or incident
shall be reported to the Corporation within 24 hours of occurrence. The Contractor shall also submit a
monthly report in respect of all incidents or accidents in any way connected with the Work detailing,
without limitation, the nature of such incident or accident, the extent of lost time, the reasons for the
incident or accident and future preventive measures which will be taken by the Contractor.

In addition to the foregoing, the Contractor shall promptly conduct incident investigations on all
fatalities or major accidents or incidents and submit a report with its findings, conclusions,
recommendations and actions taken or planned to the Corporation within one week from the date of
occurrence of such fatality or major accident or incident. The Corporation shall be entitled to join the
Contractor in its investigation of the matter or carry out its own independent investigation. In either
case, the Corporation’s role in any such investigation shall not relieve the Contractor of its obligation to
conduct its own investigation and to submit its report to the Corporation within the stipulated time.

REPRESENTATIVES
Corporation’s Representative

The Corporation’s Representative(s) shall act in full charge of the Work and shall have full authority to
liase with the Contractor's Representative(s) to resolve all day to day matters which may arise between
the Contractor and the Corporation.
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The Corporation's Representative(s) shall monitor the performance of the Work and shall have the
authority necessary to enforce the provisions of this Contract.

The Corporation's Representative(s) shall be entitled to inspect the Work and all documentation
relating thereto at any time.

The Contractor shall direct all matters relating to the Contract to the Corporation’s Representative(s)
and shall act only in accordance with the instructions of the Corporation’s Representative(s).

Contractor’s Representative

The Contractor’s Representative(s) shall act in full charge of the Work and shall have full authority to
liase with the Corporation's Representative(s) to resolve all day to day matters which may arise
between the Contractor and the Corporation.

Change of Representatives

Either Party may:

(@) revoke the appointment of any person appointed as that Party’s representative and may
appoint another person as representative in his/her place; or

(b) appoint any person to be an additional representative for a stated purpose.

No such revocation or appointment shall be effective until notice of it is given to the other Party.

Liquidated Damages

Except as provided under Clause 22 (Force Majeure) in case, the execution of Work(s) is/are delayed
beyond the time for completion of Work(s) under any Work Order, without prejudice to right to take
action under Clause 24, the Contractor shall be liable for liquidated damages to the Corporation.
Unless specifically provided in Appendix-7, the liquidated damages shall be deducted in the following
manner:

e In case the scheduled completion of work under any Work Order is more than six months- at the rate
1% (one percent) per month of delay to be computed on per day basis based on the total Work
Order value/price determined as per the total amount determined by the Corporation to be payable
against a Work Order;

e In case the scheduled completion of work under any Work Order is more than two months and up to
six months- at the rate 2% (two percent) per month of delay to be computed on per day basis based
on the total Work Order value/price determined as per the total amount determined by the
Corporation to be payable against a Work Order;

e In case scheduled completion of work under any Work Order is up to two months- at the rate 5%
(five percent) per month of delay to be computed on per day basis based on the total Work Order
value/price determined as per the total amount determined by the Corporation to be payable
against a Work Order;

Provided always that the total amount of liquidated damages shall not exceed 10% of the estimated
Work Order price/value.

The right of Corporation to levy liquidated damages under this clause shall survive the
expiry/termination of Contract.

PATENTS

Indemnity
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The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group
harmless from and against any Claim in connection with any infringement (whether actual or alleged)
of any patent or other intellectual property right arising out of or in connection with the performance of
this Contract by the Contractor.

Continued Performance

If the Contractor is prevented from performing any part of the Work as a result of an infringement
(whether actual or alleged) of any patent or other intellectual property right the Corporation shall have
no liability to pay for any part of the Work not performed as a result. The Contractor shall use all
reasonable endeavours to utilise alternative methods and/or processes and/or equipment to continue
to carry out the Work in accordance with the Contract.

Exception

The provisions of Clause 11 (Patents) shall not apply to the extent that the infringement necessarily
arises from the Corporation’s specifications or instructions to the Contractor, provided that the
Contractor could not reasonably have been aware of such possible infringement.

DATA/ DRAWINGS
Delivery of Data

The Contractor shall deliver to the Corporation or to any other party designated by the Corporation, all
Data/ Drawings, promptly on preparing/ obtaining such Data/Drawings. In the event of suspension or
termination of the Contract, the Contractor shall immediately deliver to the Corporation all undelivered
Data/ Drawings. The Contractor may not retain copies of such Data/Drawings unless it shall have first
obtained the Corporation’s written consent. The Contractor shall take all possible measures to ensure
that no magnetic medium (tape, disk or other) will be passed through, or otherwise come into the
vicinity of, any form of magnetic device during transport of the Data/ Drawings. Prior to the transport
of any Data/Drawings by the Contractor, the Contractor shall advise the Corporation's Representative
of the shipping and packing details.

Completion Drawings (in case of new construction only)

Completion drawings on as built basis of all the completed works for showing the layout of the area
with dimensions, slopes and details of building, reinforcements used, pavement, drain, cable trenches,
machine foundations etc. shall be prepared by the Contractor at his own cost. The Contractor will
supply three copies of completion drawings along with soft copy in CD / Pen- drive with the final bill. In
case, contractor does not submit the Completion drawing within 30 days of completion of the work or
expiry/termination of Contract or with final bill, he shall not be entitled to receive any outstanding
payment from the Corporation and the SD, PBG if available with CWC may be forfeited.

Ownership of Data/ Drawing

All Data/Drawing(s) shall be the property of the Corporation from the date of its creation or
development. No Data/ Drawing(s) created or developed by the Contractor under this Contract shall
become the property of the Contractor; provided that the risk and responsibility for the loss of, or
damage to, any Data/Drawing(s) shall remain with the Contractor until delivery of such
Data/Drawing(s) to the Corporation.

All Data shall be fit for the purposes specified in the Contract.
All items created or developed by the Contractor outside the Contract shall remain the property of the

Contractor, provided that the Corporation shall have the right to use any such item where it is provided
to the Corporation as part of the Work.
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COMPLETION OF THE WORK
Notification by the Contractor

Upon completion of the Work (or any part thereof), the Contractor shall notify the Officer in charge. The
CorporationOfficer in-charge shall inspect the Work as soon as reasonably practicable and advise the
Contractor whether the Work (or relevant part thereof) have been completed in accordance with the
Contract.

Measurements for Works/Record of E- Measurements

(i) Separate E -MB (Electronic Measurement Book) (“EMB”) shall be prepared for each Work
Order.

(i) E-MB shall be maintained by Contractor and measurement shall be recorded therein. The date
and time on which ‘on account’ or ‘final’ measurements of the Works/ Services completed are to
be made shall be communicated to the Officer in charge. The date and time of test checks shall
be communicated to the Contractor who shall be present at the Site of Work(s) where
measurement is to be checked and shall witness the test checks, failing the Contractor’s
attendance the test checks will not be conducted in his absence.

(iii) The measurement (Test Check) shall be verified and accepted/rejected- by officer in charge who
has placed the work order.

(iv) The Contractor shall ensure that measurements for all works, which may be partially or wholly
hidden in the course of construction are duly recorded in the Measurement book and tested
/checked by Officer in charge, before that portion of work becomes inaccessible for
measurement.

(v) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is
detected by the Officer in charge that Contractor has claimed or recorded any exaggerated
measurement or has claimed or recorded any false measurement for the works which have not
been executed; amounting to variation of 5% or more from actual work done, any exaggerated
measurement, false claim shall not be paid and for repeated conduct on part of the Contractor,
the Corporation shall have a right to terminate the Contract and any EMD, retention money or
PBG available with CWC at the time of termination shall be forfeited and contractor shall be
debarred from participating in future tender of Corporation as per Corporation’s policy.

Completion Certificate

Where the Corporation agrees that the Work (or relevant part thereof) have been completed in
accordance with the Contract, the Corporationor its authorized representative shall issue a completion
certificate (the “Completion Certificate”) to the Contractor. If the Work has not been completed in
accordance with the Contract the Corporationor its authorized representative may advise the
Contractor of the steps to be taken for completion and the Contractor shall promptly carry out such
steps. In the event that a Completion Certificate , issued by corporation or its authorized representative
identifies certain minor deficiencies and defects in the Work, the Contractor shall ensure that all such
deficiencies and defects are remedied or repaired to the Corporation's satisfaction as soon as
reasonably practical after the date of the Completion Certificate.

Issue of a Completion Certificate by the Corporation shall not relieve the Contractor of any of its
obligations and/or liabilities under the Contract.

Extensions of Time
If the Contractor is delayed in performing the Work under this Contract/Work Order solely as a result
of:

(@) an event of Force Majeure; or
(b) suspension of the Work by the Corporation pursuant to Clause 25.1 (Suspension Without Cause);
or
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(c) Variation of quantities by the Corporation (Clause 29); or

(d) delay on the part of other contractors or tradesmen, engaged by Corporation in executing work,
not forming part of the Contract, or

(e) any other similar cause(s) which, in the reasoned opinion of the Officer in Charge is beyond the
Contractor’s sole control.

Upon the happening of any such event causing delay, the Contractor shall immediately give notice
within seven (7) days thereof in writing to the Corporation. The Contractor shall have no claim of
damages for extension of time granted or rescheduling of milestone(s), if any for events listed in this
sub-clause.

In case, the Work is hindered by the for any reason attributable to the Corporation, the Corporation
shall give a fair and reasonable extension of time and reschedule the milestones for completion of
work. In case of concurrent delays under this sub-clause, the Contractor shall be entitled to only
extension of time and no damages.

With every request for extension of time, the Contractor shall indicate the period for which
rescheduling of milestone/s or extension of time is desired along with a revised programme, which
shall include all details of pending drawings and decisions required to complete the Contract/Work
Order and also the target dates by which these details should be available without causing any delay in
execution of the work. A recovery, as specified in Appendix-7 shall be made on per day basis in case
of delay in submission of the revised programme.

In any such case as above, the Corporation may give a fair and reasonable extension of time for
completion of work or reschedule the milestones.The Corporation shall finalize/reschedule a particular
milestone before taking an action against subsequent mile stone. Such extension or rescheduling of the
milestones shall be communicated to the Contractor by the authority, specified in Appendix 7,in
writing, within 21 days of the date of receipt of such request from the Contractor. In the event of
theContractor failing to seek extension of time,the Corporation, after affording opportunity to the
Contractor, may give, supported with a programme (as specified under Clause 13.4.3 above), a fair
and reasonable extension within a reasonable period of occurrence of the event.

If the Contractor is delayed in performing the Work under this Contract/ Work Order as a result of its
own delays, the Corporation may exercise its rights either to Terminate (Clause 24) or extend the time
to a further date whilst reserving its right to or by levying liquidated damages.

Record of all such hindrances shall be maintained as described in Appendix 7 based on the
information/notices provided by contractor and effect of such hindrance on actual performance of work
as decided by Officer in charge. Only the events, which actually forced to stop or slowdown the
performance of work shall be recorded in hindrance register.

WARRANTY
Warranty

The Contactor warrants that it has performed and shall perform the Work in accordance with the
provisions of the Contract, and that the Facilities will be free from defects during the Defect Liability
Period provided in Schedule-II Scope of Work.

Notice by Corporation

If the Contractor is in breach of the warranty set out in Clause 14.1 (Warranty), the Corporation may
notify the Contractor in writing before or during the Warranty Period specifying the nature of such
breach and requiring the Contractor to rectify such breach.Upon receipt of any such notice,the
Contractor shall, at its own expense, immediately commence and thereafter continuously proceed to
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rectify such breach (including, if applicable, re-performance of the relevant part of the Work) to the
Corporation’s reasonable satisfaction and in accordance with the provisions of this Contract.

Rights of Corporation

If the Contractor fails to comply with the provisions of Clause 14.2 (Notice by Corporation) or if, in the
reasonable opinion of the Corporation rectification of such breach by the Contractor would be
prejudicial to the Corporation’s interests, the Corporation shall be entitled to engage a third party to
perform (or re-perform) any part of the Work not properly performed by the Contractor and shall be
entitled to recover from the Contractor any additional costs incurred by the Corporation in so doing.

INDEPENDENT CONTRACTOR
Status of Contractor

The Contractor shall at all times be an independent contractor with respect to performance of the Work
and neither the Contractor nor any person employed by the Contractor shall, other than as expressly
authorised by the Corporation in writing, either represent itself or himself (as appropriate) as, or be
deemed for any purpose to be, an employee, agent, or representative of the Corporation in the
performance of the Work. Nothing in this Contract shall be deemed to create a joint venture,
partnership or agency between the Parties.

Other Contractors

The Corporation reserves the right to perform other work or services or enter into other contracts
related to the Work hereunder. The Contractor shall afford the Corporation or other such contractors
every opportunity for the execution of their work or services.

PRICES AND RATES
General

The Contractor shall, subject to the other provisions of this Contract and the provisions set out in
Schedule III (Price/ Compensation Schedule), be paid for the Work in accordance with the prices and
rates set out in Schedule III (Price/ Compensation Schedule).

Unless otherwise stated in this Contract, the price once accepted shall remain firm and will not vary
during contract period or extended period for any reason.

PAYMENT

17.1 Invoices

17.1.1

17.1.2

17.1.3

For works, where stipulated period of completion is more than 1 month, running/on-account payments
shall be made based on detailed measurements recorded in the measurement books for the actual
work executed by the Contractor during the preceding month. Contractor shall raise the bills on
monthly basis, (during 1st week of each month or as may be decided mutually between Corporation
and Contractor) incorporating certified measurement of all works/services completed during previous
month.

For Works/services, where stipulated period of completion is up to 1 month and in case of General
Maintenance works/services, only final payment upon satisfactory completion of Works/ delivery of
services shall be done within 30 days from the receipt of final bill by the Corporation. Contractor shall
raise the bill along with Corporation’s certified measurement of all works/services completed during
previous month.

The Contractor shall submit to the Corporation on or before the seventh (7%) day of each month an
invoice detailing the amounts payable to the Contractor under this Contract in respect of the preceding
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month. Each invoice shall in addition to any requirements of Schedule III (Price/ Compensation
Schedule):-

(@ Dbe in duplicate;
(b) bear the Contract Number, work order number, name of work/services , date of work;
(c) state the name, e-mail address, mobile telephone number of the Corporation's
Representative; and
(d) be accompanied by supporting evidence and itemised in accordance with the
Corporation's requirements as per below:

e Copy of paid challans of PF/ESI (as applicable) of a period preceding month;

register of Skilled/Semiskilled/Unskilled labors supplied, deployed on the work during the

month, muster roll.

theoretical Consumption Statement of cement, steel & bitumen (if used in the work),

invoice of Cement, Paint, Floor Hardener, Steel & bitumen (as brought for use at Site)

test reports of the works claimed in the bills (Mandatory Items as per field quality plan)

Certified copy of EMB.

e Copy of the certificate issued by Indian tax authorities, enabling the Corporation to make
payments to the Contractor after deduction of such taxes as per prescribed rate in the
certificate.

e Copy of the Permanent Account Number (‘PAN’) card issued by the Indian Tax authorities,

Invoices and mentioned documents in the Contract shall submitted by the Contractor as per Bill
Proforma enclosed through CWC online Bill Tracking System (BTS) only to the Regional Manager of the
Corporation. Contractor must ensure that all invoices for services performed or goods delivered are
submitted to the Corporation within 60 days of rendition of service or goods delivered, as the case may
be. Late submission of Invoices beyond abovementioned period may result into denial of payments to
Contractor on the sole discretion of the Corporation.

Note:

(@) Water charges @ 1 % of tendered rates shall be deducted if the water is supplied by
CWC. Certificate of Warehouse Manager shall be required.

(b) Electricity Charges shall be deducted based on actual electricity consumed and the
rates charged by electricity supplying Agency. Certificate of Warehouse Manager
shall be required.

(c) No bill (invoice) shall be accepted without EMB as mentioned above.

(d) No bill (invoice) with EMB shall be accepted if it is not submitted through online BTS.

(e) Contractor can submit documents mentioned at above subsequently within 15 days
of submitting the bills on BTS but submission of EMB duly certified by Officer in
charge along with Bill is mandatory.

(f) No interest shall be payable, if payment is delayed beyond the stipulated period due
to any reason.

(g) Income tax as well as Goods and Service Tax or any other Tax / Levy, as applicable
by the Central / State Govt., shall be recovered on the gross amount of each bill.

The Corporation shall make payment on satisfaction of all the requirements (if any) of the Reserve Bank
of India (FEMA regulations), or any other regulation in relation to payment in foreign currency in
relation to the Services provided by the Contractor.

While retaining 5% of the invoice amount as retention amount, in case of the invoices towards works

completed with defect liability /warranty as mentioned in Schedule-II, the Corporation shall pay 95%
payment towards any invoice received from the Contractor in the manner herein below:

Page| 24




17.1.6

17.1.7

17.1.8

17.1.9

Vol-Il Contract & GCC

e Where the Contractor submits a correct invoice under Clause 17.1.1 along with EMB however
without other documents as stipulated under Clause 17.1.3 above, the Corporation shall make an
initial 75 % payment (of amount duly certified by Corporation in claimed bill after deducting
necessary retention amount/Liquidated Damages/ TDS, wherever applicable and/or any other
technical/ financial withholding/recovery as suggested by the Corporation’s representative within
seven (7) working days from the date of receipt of such invoice with EMB in BTS. The balance
payment (net off any withheld, deduction, recovery, retention etc), shall be released within seven
(7) working days of receipt of complete set of the supporting documents in accordance with Clause
17.1.3.

e Contractor can raise next monthly bill only after submission of complete supporting documents as
above with respect to previous monthly bill pending for submission by him if any.

e Where the Contractor submits a correct invoice under Clause 17.1.2 along with all the documents
stipulated under Clause 17.1.3 above, full payment of amount duly certified by Corporation in
claimed bill after deducting necessary retention amount/Liquidated Damages/ TDS, shall be paid
within (7) days from receipt of such correct invoice.

The retention amount of 5% of all the invoice(s), as applicable with defect liability period, shall be
released only upon satisfactory completion of Defect Liability Period. While releasing, appropriate
adjustment(s) may be made by the Corporation to recover any dues of the Contractor, including but
not limited to, recovery on account of labour engagement, arising out of this Contract/ Work Order to
the Corporation.

Only upon accumulation of such retention amount to a minimum of INR 5 lacs, should the Contractor
seek to withdraw the said retention-amount, the same may be released by the Corporation upon
Contractor submitted a valid Bank Guarantee/ Government Security(s) of an equivalent amount for
which withdrawal is sought.

Any invoice not complying with the provisions hereof may be returned by the Corporation to the
Contractor whereupon the Contractor shall submit a rectifying invoice. The Corporation shall make
payment of such rectifying invoice in accordance with this Clause 17.

No payment made by the Corporation shall be construed as acceptance in whole or in part of the
performance by the Contractor of any of its obligations under this Contract.

All items provided by the Contractor under the provisions of Schedule III (Price/ Compensation
Schedule) or the Scope of Work that are expressly stated therein to be reimbursable by the
Corporation shall be invoiced to the Corporation with detailed supporting documentation. The
detailed supporting documentation shall include, without limitation, good quality copies of all relevant
receipts and a detailed summary of the use of and reason for such item. All such supporting
documentation must be approved and signed by a representative of the Corporation prior to the
submission of the relevant invoice.

17.1.10 Unless otherwise specified in Schedule III (Price/ Compensation Schedule), all rates and charges

17.2

17.3

payable by the Corporation under this Contract shall be invoiced and paid in Indian Rupees (INR).

Corporation's Right to Dispute Invoices

If the Corporation disputes any item on an invoice received pursuant hereto then it shall be entitled to
withhold, without payment of interest, the amount in dispute.

Payments Due to the Contractor

The Corporation shall be entitled to deduct from any payment due or becoming due to the Contractor
under this Contract or any other Contract and/or from PBGs, retention amount(s), all costs, damages,
recovery or expenses for which the Contractor is liable to the Corporation under this Contract or any
other Contract.
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Audit

The Contractor shall maintain proper and accurate records in relation to this Contract and shall provide
copies of the same to the Corporation on request. The Corporation (or its appointed representative)
shall have the right to audit the relevant books and accounts of the Contractor in relation to any
reimbursable charges paid for by the Corporation under this Contract. Such audit right shall survive for
a period of 3 years following the expiry or termination of the Contract. Any incorrect payments
identified by such audit shall be adjusted between the Parties as appropriate.

Liens

The Contractor shall not claim any lien, charge or the like on any aspect of the Work, the Facilities or on
any property of the Corporation Group. The Contractor shall defend, indemnify and hold the
Corporation Group harmless from and against any Claim in connection with any lien, charge or the like
created or caused by any member of the Contractor Group arising out of or in connection with the
performance of the Contract.

Without prejudice to the generality of Clause 17.5.1, should any act or omission of the Contractor
Group result in any lien, charge or the like existing upon the property of the Corporation Group, the
Contractor agrees to refund to the Corporation upon demand all monies that the Corporation Group
may be compelled to pay to discharge any such lien.

17.6 Subcontracts

17.6.1

17.6.2

11.7
17.7.1

17.8.2

18
18.1

The Contractor shall ensure that the provisions-of the foregoing Clauses 17.4 (Audit) and 17.5 (Liens)
are included in all agreements it shall enter into with any subcontractors who shall supply any labour,
equipment or materials to be provided under this Contract.

The Contractor agrees to furnish to the Corporation, promptly on request, a full and complete statement
that all the Contractor's suppliers, subcontractors and vendors have been paid in full for work done or
materials furnished in connection with the performance of the Work.

Payment upon Completion

Following the expiry or termination of the Contract, the Contractor shall prepare and submit to the
Corporation within 30 (thirty) days a statement in the form of a final account, specifying the outstanding
amounts which the Contractor intends to invoice to the Corporation for payments due to the Contractor
in accordance with the provisions of this Clause 17 (Payment). The Contractor shall submit to the
Corporation its final invoice in respect of such statement within 60 (sixty) days of the date of the expiry
or termination of the Contract and shall confirm in writing to the Corporation that such invoice
constitutes the final demand for all outstanding sums due to the Contractor under the Contract.

The Contractor acknowledges that one the Final Bill has been submitted, it shall have no other/further
claim(s) whatsoever under the Contract and the said other/further claim(s) shall be deemed to have
been waived and extinguished.

Following the expiry or termination of the Contract, the Corporation shall not be required to make
payment of any invoice not received in accordance with this Clause 17.7 (Payment upon Completion).

Payments of those items of the bill in respect of which there is no dispute and of items in dispute, for
quantities and rates as approved by Officer- in-Charge, will, as far as possible be made within 2 Month
from the date of receipt of the Final bill in BTS by corporation complete in all respect.

TAXATION
Definitions

For the purposes of this Clause 18 (Taxation):
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(@) “Tax” or “Taxes” means taxes, levies, duties, fees, charges and contributions as amended from
time to time and any interest or penalties thereon;

(b) “Government Authority” or “Government Authorities” means any local or national government or
authority of any country, competent to levy any Tax.

Person Responsible for payment of taxes
General:

Except as may be expressly set out in this Contract, the Contractor shall be responsible for:

(a) the payment of all Taxes now or hereafter levied or imposed on the Contractor or its subcontractors
or on the personnel of the Contractor or its subcontractors by any Government Authority in respect
of any wages, salaries and other remuneration paid directly or indirectly to persons engaged or
employed by the Contractor or its subcontractors (hereinafter referred to as “Personal Income
tax™);

(b) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on the
actual/assumed profits and gains made by the Contractor or its subcontractors (hereinafter
referred to as “Corporate Income tax”);

(c) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on the
Goods and services, if any, provided to the Corporation by the Contractor or its subcontractors
(hereinafter referred to as “GST”); and

(d) the payment of any other Taxes now or hereafter levied or imposed by any Government Authority
on the Contractor or its subcontractors-as a result of the performance of this Contract.

Withholding taxes and Withholding certificates

The Corporation shall, at the time of its payments due to the Contractor, withhold the necessary taxes at
such rate as is required by any Government Authority, unless and to the extent that the Contractor shall
produce to the Corporation any certificate issued by a Government Authority (having authority to issue
such certificate) entitling the Contractor to receive the payments under the Contract for a prescribed
period without deduction of any tax or deduction at a lower rate.

The Corporation shall provide the necessary withholding tax certificates to the Contractor within the
time stipulated by the relevant law to enable the Contractor to file the same with the Government
Authority as a proof of payment of such taxes.

Person Responsible for filing of returns / information to Government Authorities

The Contractor shall be responsible for filing all necessary Tax returns (including, without limitation,
returns for Corporate Income tax, Personal Income tax, GST as applicable) with the relevant
Government Authorities in accordance with all applicable statutory requirements and shall be
responsible for providing all information requested by such Government Authorities.

The Contractor shall also ensure that its subcontractors file such returns as stipulated by the relevant
Government Authorities and furnish such information as requested for by the relevant Government
Authorities.

The Corporation, with respect to the tax withheld from the Contractor in accordance with Clause 18.3
(Withholding Tax and Withholding Tax Certificates), shall be responsible for filing the withholding tax
returns with the relevant Government Authorities in accordance with applicable statutory
requirements.

Corporation’s rights, if treated as representative assessee by Government Authorities

In certain situations, a Government Authority may treat the Corporation as the representative assessee
of the Contractor and/or its subcontractors and recover the Taxes due to the Government Authority by
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the Contractor or its subcontractors from the Corporation. In such situations, the Corporation shall
have the following rights:

(a) The Corporation shall be entitled to recover from the Contractor, the Taxes paid on behalf of the
Contractor or its subcontractors (together with any costs and expenses incurred by the Corporation
in connection therewith) or to retain the same out of any amounts to be paid to the Contractor or its
subcontractors that may be in its possession (whether due under this Contract or otherwise) and
shall pay only the balance, if any, to the Contractor; and

(b) If the Corporation is required to furnish any details or documents in such capacity, the Corporation
shall request the details or documents to be furnished to it by the Contractor and the Contractor
shall immediately furnish the same to the Corporation. If the Contractor fails to comply with the
foregoing, any penalty/interest levied on the Corporation for non-filing or late filing of details or
documents in this regard shall be recoverable from the Contractor.

Indemnity

The Contractor shall defend, indemnify and hold the Corporation Group harmless from and against any
Claim in connection with any Taxes which may be levied or imposed on the Contractor or its
subcontractors by any Government Authority arising out of or in connection with the performance of
this Contract.

Change in Law

All tendered rates shall be inclusive of any tax, levy or.cess applicable on last stipulated date of receipt
of tender including extension, if any.~No adjustment, i.e. increase or decrease shall be made for any
variation in the rate of any tax, levy or cess applicable on input goods or services.

If, post due date of tender submission, there is any change in law which results in a change in the rate
of any Tax or the introduction of a new Tax applicable on Contractor’s prices or rates on output services
then the Parties shall agree to a revision in pricing to reflect such change provided that:

(a) the Party requesting such revision shall promptly (and in any case prior to submission of the
Contractor’s final invoice under this Contract) notify the other Party that such change in law has
arisen; and

(b) the Party requesting such revision shall provide the other Party with documentary proof of such
change in cost to the reasonable satisfaction of the other Party; and

(c) the provisions of this Clause 18.7 (Change in Law) shall not apply to changes in Personal Income tax
or Corporate Income tax or to changes in non-Indian Taxes.

Provided further that such increase including GST shall not be made in the extended period of contract
for which the contractor alone is responsible for delay.

The Contractor shall keep necessary books of accounts and other documents for the purpose of these
conditions, as may be necessary and shall allow inspection of the same by a duly authorized
representative of the Corporation and shall also furnish such other information/ document as the
Corporation may require from time to time.

Contractor to Indemnify Corporation

The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group harmless
from and against any Claim in connection with any item imported by the Contractor to which the
Notifications do not apply and which is not imported at the request of the Corporation for the performance
of this Contract.

Use of Equipment

The equipment, spares and consumables imported for petroleum operations under this Contract shall
not be used or deployed by the Contractor for any purpose other than the performance of the Work. In
the event that the equipment, spares or consumables are used or deployed for any purpose other than
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the performance of the Work, the Contractor shall be liable for all additional duty, fines or penalties
imposed or other actions taken by the customs department or any relevant authority.

INDEMNITIES
General

The indemnities granted in this Clause shall be full and primary notwithstanding the provisions of
Clause 21 (Insurance).

Each Party shall give the other prompt notification of any claim with respect to any of the indemnities
hereunder, accompanied by full details of the circumstances of any incident giving rise to such a claim.

Property and Injury to Personnel

The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group
harmless from and against any Claim in connection with:

(a) loss of or damage to the property of the Contractor Group (including, but not limited to, the
Contractor’s Equipment); and

(b) loss of or damage to the property of the Corporation Group (including the Free Issue Material); and

(c) death or sickness of or injury to any member of the Contractor Group (including, but not limited to,
the Contractor’s Personnel)

arising out of or in connection with the performance of this Contract, whether or not resulting from or
contributed to by any negligence and/or breach of duty (statutory or otherwise) of the Corporation
Group.

Third Party Liability

The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group
harmless from and against any Claim in connection with:

(a) loss of or damage to any Third-Party property; and
(b) death or sickness of or injury to any Third Party

arising out of or in connection with the performance of this Contract, to the extent caused by any
negligenceand/or breach of duty (statutory or otherwise) of the Contractor Group. For the purposes of
this Clause 19 (Indemnities), the words “Third Party” shall mean any party which is not a member of the
Corporation Group or the Contractor Group.

Pollution and Contamination

19.4.2 The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group

harmless from and against any Claim resulting from pollution and/or contamination which originates:

(a) from the property of the Contractor Group (including, but not limited to, the Contractor’s
Equipment); and/or

(b) from spills of fuels, lubricants, motor oils, pipe, dope, paints, solvents and rubbish or other effluent
in the care, custody or control of the Contractor Group

arising out of or and in connection with the performance of this Contract, whether or not resulting from

or contributed to by any negligenceand/or breach of duty (statutory or otherwise) of the Corporation
Group.
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Responsibility for the Facilities

Without prejudice to the Contractor’s other obligations under the Contract and at law, the Contractor
shall be responsible for the Facilities from the Effective Date until the date of issue of the Completion
Certificate in respect of the whole of the Facilities. In the event of any loss or damage to the Facilities
during such period, the Contractor shall, if instructed by the Corporation, reconstruct, repair or
replace the same at its own expense and in accordance with the provisions of this Contract.

CONSEQUENTIAL LOSS

Notwithstanding any provision to the contrary elsewhere in this Contract and whether or not resulting
from or contributed to by any negligence and /or breach of duty (statutory or otherwise), the
Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group harmless
from and against the Contractor Group’s own consequential or indirect loss arising out of or in
connection with the performance of this Contract.

INSURANCES
Contractor Insurances

The Contractor shall procure and maintain, at its sole expense, in full force and effect throughout the
duration of this Contract, the insurances set out below: -

(@) Employers Liability and/or Workman’s Compensation insurance to the full extent required by all
laws applicable in the country (a) where this Contract is being performed and (b) in which the
Contractor is incorporated;

() Construction All Risks insurance covering loss of or damage to the Facilities to the full
replacement value thereof (as applicable in case of new construction/ upgradation works
mentioned in Work Order);

(c¢) Any other insurances which the Contractor is obliged to cover under any applicable laws or
which shall be adequate in terms of type, coverage and limits to cover the Contractor’s liabilities
under this Contract.

No Limitation

The insurances set out in Clause 21.1 (Contractor Insurances) are minimum requirements and shall not
be construed in any way as limits of liability or as constituting acceptance by the Corporation of
responsibility for financial liabilities in excess of such limits. The liabilities assumed by the Contractor
under Clause 19 (Indemnities) are separate from and independent of the Contractor’s obligations
under this Clause 21 (Insurance).

General Requirements

The Contractor undertakes that its insurances and those of its subcontractors:

(@) shall be issued by reputable and substantial insurers (with a Standard & Poors rating of BBB+ and
above);

(b) shall be primary and shall not be considered contributory insurance with any insurance
provisions of the Corporation Group;

(c) shall have the Corporation Group’s interests endorsed as additional assured (other than in
relation to Employers Liability/Workers Compensation insurance) to the extent of the liability
assumed by the Contractor hereunder;

(d) shall contain waivers of any rights of recourse including, in particular, subrogation rights against
the Corporation Group arising out of or in connection with the performance of this Contract to the
extent of liabilities assumed by the Contractor hereunder;

(e) shall be endorsed to provide the Corporation with at least thirty (30) days written notice of a
material change, cancellation or non-renewal by the underwriters.

Page| 30




Vol-Il Contract & GCC

Certificates of Insurance

Prior to commencing the Work, the Contractor shall furnish the Corporation with certificates of
insurance evidencing the above insurances and, thereafter, renewal certificates as soon as they
become available.

21.5 Subcontractors

22
22.1

22.2

The Contractor shall procure that its subcontractors are insured to appropriate levels as may be
relevant to their work. The Contractor shall be liable to the Corporation Group for any absence or
insufficiency of the insurances of its subcontractors.

Co-operation

Each Party shall afford the other all such reasonable assistance as may be required for the preparation
and negotiations of insurance claims but the Contractor shall be responsible for the preparation of
documents for insurance claims under any of the policies referred to in the claim. Where the Contractor
is engaged in handling claims, actions or proceedings in respect of which it has granted an indemnity
as provided above, the Contractor shall ensure that the Corporation is informed if the Corporation’s
operations, safety standards or working practices are called into question by any party or if the
Contractor wishes to use information relating thereto in handling those claims, actions or proceedings.
The Corporation shall at its sole option have the right to participate in and/or make representations in
relation to the defence of such matters and the Contractor shall allow the Corporation full opportunity
to do so.

FORCE MAJEURE
General

No failure or omission by either Party to carry out or to perform any of the terms or conditions of this
Contract shall give the other Party a claim against such Party, or be deemed a breach of this Contract, if
and to the extent that such failure or omission arises from Force Majeure.

The Party prevented from performing due to Force Majeure shall promptly, and in any case within 48
hours, notify the other Party of the nature and anticipated duration thereof and shall use all reasonable
endeavours to resume performance of this Contract as soon as reasonably possible. The Party
prevented from performing due to any such cause shall, in addition, furnish the other Party with such
information in respect of such cause as the other Party may reasonably require.

Definition

The term “Force Majeure”, as used in this Contract, shall mean:

(@) riot, war, invasion, act of foreign enemies, hostilities (whether war be declared or not), acts of
terrorism, civil war, rebellion, revolution, military invasion, insurrection of military or usurped
power; or

(b) ionizing radiations or contamination by radio-activity from any nuclear waste, or radio-active,

toxic, explosive or other hazardous properties of any explosive, nuclear assembly or nuclear
component thereof (other than arising out of any radiation source used by the Contractor in
relation to the Work); or

(©) earthquake, flood, or any other natural disaster, but excluding weather or sea conditions as
such, regardless of severity; or

()] strikes at national or state level or industrial disputes at a national level, or strikes or industrial

disputes by labour not employed by the affected Party or its sub-contractors and which affects a
substantial or essential portion of the Work; or
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(e) fire or explosion (being fire or explosion not caused by the negligence of the affected Party or
its sub-contractors); or

® acts of Government which could not have been reasonably anticipated or controlled which
makes performance impossible or impracticable.

Payment during Force Majeure

The Contractor shall not be entitled to any payment in respect of any period where the Work is not
carried out as a result of Force Majeure. Except grant of time extension, in no event whatsoever, the
Contractor shall be entitled for any other cost(s) including, prolongation costs, expenses, or site
establishment charges or the like.

Termination for Force Majeure

Should any circumstance of Force Majeure continue for a period equal to or more than three
consecutive months then the Corporation, at its sole discretion, may terminate this Contract with
immediate effect by notice in writing to the Contractor, in which case the Corporation’s sole liability in
respect of such termination shall be to pay to the Contractor all sums properly due to the Contractor
under the Contract in respect of the Work up to the date of termination.

LIQUIDATION OR INSOLVENCY
Corporation’s Right to Terminate

In the event that the Contractor, at any time during the term of this Contract, becomes insolvent under
any of the provisions of any applicable statute or makes a voluntary assignment of its assets for the
benefit of creditors, is adjudged bankrupt, either upon the Contractor’s voluntary petition in
bankruptcy or upon the petition of the Contractor’s creditors, or any of them, or should a judgement be
executed on any of the goods or equipment of the Contractor, or should any lien or other right
inconsistent with the Contractor’s title to such goods or equipment be enforced, or if the Contractor
shall have a receiver, administrator, administrative receiver and/or manager appointed in respect of
all or any of its assets, an application or order is made or a resolution is passed to wind up the
Contractor or if the Contractor shall go into liquidation (whether voluntarily or otherwise) or if the
Contractor becomes subject, under the applicable laws of any jurisdiction, to any event having an
analogous effect to any of the foregoing, the Corporation may terminate this Contract with immediate
effect by notice in writing to the Contractor or to the receiver or liquidator or to any person in whom
the Contract may become vested, as provided in Clause 24.3 (Termination due to Default).

TERMINATION
Termination by Corporation without Cause

The Corporation may, at its option, terminate all or any part of the Work or the Contract/ Work Order
forthwith without cause at any time by giving written notice to the Contractor, subject to the provisions
of Clause 24.2 (Reimbursement to Contractor).

Reimbursement to Contractor

In the event of termination under the provisions of Clause 24.1 (Termination by Corporation without
Cause), the Corporation’s sole liability in respect of such termination shall be to pay to the Contractor
all sums properly due to the Contractor under the Contract in respect of the Work (or terminated part
thereof) up to the date of termination;

Termination due to Default

The Corporation may, without prejudice to any other rights it may possess under the Contract or law, at
its option, terminate all or any part of the Work/ Work Order or the Contract forthwith by written notice
to the Contractor, where: -
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(@) the Contractor has breached any of its obligations under the Contract, provided that, where
remediable, the Corporation has notified the Contractor of such breach in writing and the
Contractor has, upon receipt of such notice, failed to immediately commence and thereafter
continuously proceed to remedy such breach to the Corporation’s reasonable satisfaction; or

o) the Contractor is not ready to commence the Work at the Site by the Commencement Date; or

(c) If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence and continues to do so after a notice in
writing of seven days from the Officer in Charge;

(d) If the contractor shall offer or give or agree to give to any person in Corporation service or to
any other person on his behalf any gift or consideration of any kind as an inducement or reward
for doing or forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of this or any other contract for Corporation;

(e) If the contractor had secured the contract with Corporation as a result of wrong tendering or
other non-bonafide methods of competitive tendering or commits breach of Integrity
Agreement.

® the Contractor has failed to complete the Work by the Completion Date stipulated in work

order or extended date of completion; or

(@ as provided in Clause 23 (Insolvency), one or more of the circumstances in that Clause apply.
h) Fails to submit Insurance Certificate(s), Performance Bank Guarantee(s);
@) Refuses or is unable to provide sufficient materials, services or labour (adequate resources) to

execute and complete the Facilities in the manner specified in the Work Plan, at rates of
progress that give reasonable assurance to the Corporation that the Contractor can attain
completion of the Facilities/ Works by the Time for Completion;

() Refuses or is unable to rectify, reconstruct or replace any defects in services delivered or work
completed/in progress or that the Service/work is being performed in an inefficient or
otherwise improper or un-workman like manner to the satisfaction of the corporation.

If termination occurs pursuant to this Clause 24.3 (Termination due to Default), then the Corporation’s
sole liability to the Contractor shall be for all the sums properly due to the Contractor under the
Contract in respect of the Work (or terminated part thereof) up to the date of termination. The
Contractor shall have no claim towards compensation for any loss sustained by it for reasons of having
purchased or procured any materials or entered into any engagements or made any advances on
account or with a view to the execution of the Work or the performance of the Contract.

Saving of Rights

The termination or expiry of this Contract shall be without prejudice to the rights and obligations of the
Parties up to and including the date of such termination or expiry, and shall not affect or prejudice any
term of this Contract that is expressly or by implication provided to come into effect on, or continue in
effect after, such termination or expiry.

Consequences of Termination

In the event of termination under any provision of this Contract, the Contractor shall:

(8) promptly cease performance of the Work (or relevant part thereof) and, as directed by the
Corporation, clear all unnecessary Contractor’s Equipment and Contractor’s Personnel from the

Site;
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(b) allow the Corporation all necessary rights of access to the Site to take over the Work (or relevant
part thereof); and

(c) if, and to the extent, requested by the Corporation assign any subcontracts or other rights and titles
relating to the Work (or relevant part thereof) which the Contractor may have entered into or
acquired.

(d) the Performance Bank Guarantee shall stand forfeited in full and shall be absolutely at the disposal
of the Corporation.

The Corporation may enter upon the Site, expel the Contractor, and complete the Facilities/ Work(s)
itself or by employing any third party at the risk and cost of the Contractor. The Corporation may, to the
exclusion of any right of the Contractor over the same, take over and use any Contractor’s Equipment
owned by the Contractor and on the Site in connection with the Facilities for such reasonable period as
the Corporation considers expedient for the completion of the Works

Upon completion of the Facilities or at such earlier date as the Corporation thinks appropriate, the
Corporation shall give notice to the Contractor that such Contractor’s Equipment will be returned to the
Contractor at or near the Site and shall return such Contractor’s Equipment to the Contractor in
accordance with such notice. The Contractor shall thereafter without delay and at its cost remove or
arrange removal of the same from the Site.

If the Corporation completes the Facilities/ Works, the cost of completing the Facilities/ Works by the
Corporation shall be determined after.completion of such Facilities/Works.

e If the sum that the Contractor| is entitled to be paid pursuant to Clause 24.3above, plus the
reasonable costs incurred by the Corporation in completing the Facilities/ Works, exceeds the
Work Order value, the Contractor shall be liable for such excess.

e If such excess is greater than the sums due to the Contractor under Clause 24.3 hereof, the
Contractor shall pay the balance to the Corporation, and if such excess is less than the sums due the
Contractor under Clause 24.3, the Corporation shall pay the balance to the Contractor.

e The Corporation and Contractor shall agree, in writing, on the computation described above and
the manner in which any sums shall be paid and in case of any issue/dispute arising therein, the
same shall be resolved as per dispute resolution mechanism under this Contract.

Survival of Clauses upon Expiry/Termination

The provisions of the Agreement and Clauses 10 (Liquidated Damages), 11 (Patents), 14 (Warranty), 17
(Payment), 18 (Taxation), 19 (Indemnities), 20 (Consequential Loss), 24 (Termination), 27
(Confidentiality and Publicity), 31 (General Legal Provisions), and 32 (Governing Law and Jurisdiction)
shall survive the expiry or termination of the Contract and shall remain in full force and effect after such
date.

The Contractor acknowledges that the Contract/ Work Order(s) when terminated on account of
Contractor’s default and/or breach of Code of Business Ethics or integrity agreement, such Contractor
shall be, as per the Corporation’s policy, be blacklisted by the Corporation from participation in any
future tenders/ contracts.

SUSPENSION

Suspension without Cause

The Corporation shall have the right, without cause, at any time to require the Contractor to suspend
the Work (or part thereof) under this Contract on giving notice to the Contractor. Such notice shall
include an estimate of the duration of the period of suspension (the “Suspension Period”). The Work (or
relevant part thereof) shall resume at the end of the Suspension Period or at such other date as the
Corporation may by notice in writing to the Contractor specify.
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During the Suspension Period pursuant to sub-clause 25.1.1, the Corporation shall, for the period
commencing after 30 days from the date of suspension under this Clause, pay the Contractor, on
actuals- salaries and/or wages paid by the Contractor to his employees and labour at site, remaining
idle during the period of suspension, adding thereto 2% to cover indirect expenses of the Contractor,
provided the contractor submits his claim supported by details to the Corporation within 30 days from
the period commencing after 30 days from the date of suspension.

If the Works or part thereof, as the case may be, is suspended on the orders of the Corporation for
more than three months at a time, the Contractor may, after receipt of such order, serve a written notice
on the Corporation to treat the Works or part thereof, as the case may be, as an abandonment of the
works by Corporation.

In the event of the Contractor treats the suspension as an abandonment of the Work Order or part
thereof, as the case may be, except as provided in sub-clause 25.1.2 above, it shall not have any claim
to payment of any compensation on account of any profit or advantage which he might have derived
from the execution of the work in full, but which he could not derive in consequence of the
abandonment.

Suspension Due to Default of Contractor

If the Contractor is in breach of any of its obligations under this Contract (including, without limitation,
any breach of Clause 8 (Health Safety and Environment)), the Corporation shall, subject to Clause
25.2.2, be entitled to immediately suspend the Work (or part thereof) by written notice to the
Contractor until such time as such breach has been remedied by the Contractor, in which case no rates
or other amounts shall be payable to the Contractor in respect of such period of suspension.

Except in the case of a breach which in the reasonable opinion of the Corporation is likely to endanger
the safety of any persons or property, the Corporation shall, prior to issuing any suspension notice
pursuant to Clause 25.2.1, notify the Contractor of the breach. Following receipt of such notice, if the
Contractor fails to immediately commence and thereafter continuously proceed to remedy such breach
to the Corporation’s reasonable satisfaction, the Corporation may issue the suspension notice pursuant
to Clause 25.2.1

Procedure following Suspension Notice

Following receipt of a notice to suspend the Work, the Contractor shall discontinue the Work (or
relevant part thereof) and follow any specific requirements of the Corporation with regard to the safety
of the Work during any suspension period.

PERMITS, LAWS AND REGULATIONS
Permits and Authorisations

Except to the extent that the same have been obtained by the Corporation, the Contractor shall, at its
own cost, be responsible for obtaining all certificates, licenses, permits, clearances, approvals and
authorizations, from including but not limited to Municipality, Police and/or other relevant authorities
whether statutory or otherwise, required for the performance of the Work (including, without
limitation, all clearances and authorizations required for the use of any vessel by the Contractor in the
performance of the Work) and in respect of the Contractor’s Equipment and the Contractor’s Personnel
and for all approvals and permits required for the Contractor to engage in business and provide
services of the nature contemplated by this Contract./ Work Order. The Contractor shall at all times
ensure compliance with all such certificates, licenses, permits, approvals and authorizations referred to
in this Clause 26 (Permits, Laws and Regulations). For the avoidance of doubt, the provisions of this
Clause 26 (Permits, Laws and Regulations) pertain not only to the present legal and Government
requirements, but also to the legal and Government requirements for the entire period of the Contract
(including any extension thereof).

Laws
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In performing the Work, the Contractor shall observe and comply with all applicable laws including,
without limitation, health and safety, labour (including ESI, EPF, CPWD’s Contractor’s Labour
Regulations), immigration and marine laws, whether of Government/statutory or other authority or
agency having jurisdiction in relation to the Parties, the Work or the Site. The Contractor shall defend,
indemnify and hold the Corporation Group harmless from and against any Claim in connection with the
Contractor’s failure to comply with such laws, arising out of or in connection with the performance of
this Contract.

CONFIDENTIALITY AND PUBLICITY
Confidentiality

All information concerning the Corporation's activities obtained by the Contractor in the course of
performance of the Work hereunder and all information or data otherwise furnished to the Contractor
by the Corporation shall be considered confidential and shall not be disclosed by the Contractor to any
third party without the prior written consent of the Corporation or used by the Contractor for any
purpose other than carrying out the Work.

Publication

The Contractor shall not publish or permit to be published any pictorial, written, oral or other
information relating to the Contract, the Work, the performance thereof or the activities of the
Corporation without the Corporation's prior written consent. Such consent shall be given (if at all)
separately in relation to each specific application therefor and shall apply only to that application. The
accuracy of any information released by the Contractor and not supplied directly by the Corporation is
the absolute responsibility of the Contractor.

Contractor's Proprietary Information

The Corporation undertakes to keep confidential all techniques, know-how, methods and processes
which are the property of or are proprietary to the Contractor. The Corporation shall also treat as
confidential and shall not, without the Contractor's prior written consent, disclose to any third party any
other information which is clearly marked as confidential by the Contractor.

Exclusions
The provisions of Clauses 27.1 (Confidentiality) and 27.3 (Contractor’s Proprietary Information) shall
not apply to information which:

(a) is part of the public domain; or

(b) was in the possession of the relevant Party prior to the Effective Date and which was not subject to
any obligation of confidentiality owed to the other Party; or

(c) was received from a third party whose possession is lawful and who is under no obligation not to
disclose; or

(d) is required to be disclosed in order to comply with the requirements of any law, rule or regulation
of any governmental or regulatory body having jurisdiction over the Work or the relevant Party, or
of any relevant stock exchange.

ASSIGNMENT AND SUBCONTRACTING
Assignment

The Contractor shall not assign either the Contract or any part of it or any benefit or interest in or under
it without the prior written approval of the Corporation.
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The Corporation shall be entitled to assign the Contract or any part of it or any benefit or interest in or
under it to any Co-venturer or Affiliate of the Corporation or to any other party taking over the
operatorship in respect of petroleum operations pursuant to the Joint Operating Agreement. Any
assignment by the Corporation to any other party shall require the prior written approval of the
Contractor, such approval not to be unreasonably withheld or delayed.

In the event of an assignment by a Party pursuant to Clause 28.1.1 or 28.1.2 and if requested by that
Party, the other Party undertakes to enter into such documentation as is reasonably necessary to
transfer the first Party’s obligations under the Contract.

Subcontracting

The Contractor shall not subcontract the Work or any part of the Work without the prior written
approval of the Corporation

The Contractor shall not be relieved from any of its obligations or liabilities under the Contract by
virtue of any subcontract and the Contractor shall be responsible for all work, acts, defaults and
omissions of its subcontractors and its or their employees or consultants as though they were the work,
acts, defaults and omissions of the Contractor.

No subcontract shall bind or purport to bind the Corporation, and each subcontract shall provide for its
immediate termination in the event of termination of this Contract, and for immediate suspension of the
services under the subcontract in the event of suspension of the Work under this Contract.

All subcontractors shall be responsible only to the Contractor. Notwithstanding the foregoing, the

Corporation shall have the same rights in respect of the inspection of any services carried out by any
subcontractor as are provided for in this Contract in respect of the Work.

VARIATIONS

29.1Variations Extent and Pricing.

29.2

The Corporation shall have power:

(i) to make alteration in, omissions from, additions to, or substitutions for the original
specifications, drawings, designs and instructions that may appear to him to be necessary or
advisable during the progress of the work, and

(ii) to make new item of work, if it is not scheduled in the Price/Compensation Schedule, and to
decide the rates of such item as per procedure mentioned in following clauses.

Deviated Quantities and Pricing:

i. The Corporation shall have power to omit a part of the works in case of non-availability of a
portion of the site or for any other reasons and the Contractor shall be bound to carry out the
Works in accordance with any instructions given to him in writing signed by the Corporation
and such alterations, omissions, additions or substitutions shall form part of the Contract as if
originally provided therein and any altered, additional or substituted work which the
Contractor may be directed to do in the manner specified above as part of the Works, shall be
carried out by the Contractor on the same conditions in all respects including price on which he
agreed to do the main work except as hereafter provided.

ii. The Corporation shall be entitled by order in writing to enlarge or extend, diminish or reduce
the works or make any alterations in their design, character position, site, quantities,
dimensions or in the method of their execution or in the combination and use of materials for
the execution thereof or to order any additional work to be done or any works not to be done
and the Contractor will not be entitled, to any compensation for any increase/reduction in the
quantities of work but will be paid only for the actual amount of work done and for approved
materials supplied against a specific order.

iii. When work order is placed by the Corporation based on assessment of work and estimation of
quantities at their own, the quantities mentioned in the work order shall be liable for variation
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and may vary to any extent such that total value of works shall not be increased by 5% of the
originally ordered value.

When work order is placed by the Corporation based on estimation of quantities by Contractor
or his Engineer and if it is found that

a) actual executed quantity of an individual item of work is more than 10% of estimated quantity
(given by Contractor’s Engineer), the payment shall be restricted to 110% of estimated
quantity of that item of work mentioned in the work order. However, Gross payment
including all other item of works, completed against such work order, in such cases shall be
restricted to 105 % of originally ordered value.

b) actual quantity of an individual item of work executed is less than 10% of the estimated
quantity (given by Contractor’s Engineer) then payment shall be restricted to actual quantity
of that item of work executed at place and in such cases if it is found that gross value of works
incorporating actual executed quantities of all items stipulated in work order, become less
than 10 % of Estimated value of work as mentioned in work order, punitive recovery
equivalent to 5% off net saving in total amount due to difference in the quantity of the item
estimated / mentioned in work order and actual executed, shall be done from the
contractor’s bills.

In any case, if it becomes necessary to execute additional quantities (beyond the quantities
mentioned in work order) due to the magnitude or nature of work for satisfactorily completion
of maintenance / services, Contractor shall inform the Corporation before executing such
additional quantities.

In these cases, Corporation will release supplementary work order incorporating additional
quantities required to be executed. Approval of Corporation shall be obtained for all such
supplementary work orders incorporated with additional quantities.

Contractor shall carryout all works & Services as directed by Corporation during the Contract
Period. Total quantum of works/services, to be executed under this Contract and against
various work orders shall be such that the gross value of all works/services completed under
the contract do not vary by +125 % of original Contract Value mentioned in LOA.

When, it is found that works to be executed require additional amount (beyond 125 % of
original contract value), A fresh tender shall be called by Corporation and all such balance
works shall be executed under separate contract to be finalized by fresh tender.

29.3 Deviation, Extra Items, New Items and Pricing

®

(iD)

In case of extra item(s) (items that are completely new and are in addition to the items
contained in the Price/CompensationSchedule/ Contract/ Work Order placed), the Contractor
may within fifteen days of receipt of order or occurrence of the item(s) submit market rate,
claim rates, supported by proper analysis which shall include invoices, vouchers etc. and
manufacturer’s specifications for the work, failing which the rate approved later by the
Corporation shall be binding and the Corporation shall within a reasonable time from receipt of
the claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the Contractor, determine the rates on the basis as described in (ii) below and
the contractor shall be paid in accordance with the rates so determined.

Any item of work ,which is not included in the accepted schedule of Rates (mentioned in
Price/Compensation Schedule/ Contract/ Work Order placed) shall be executed at the rates
set forth in the accepted schedule ie DSR Civil /DSR E&M (latest DSR published by CPWD on its
website on the date of inviting of tender) modified by Contractor Percentage (CP) quoted by
Contractor in his Financial bid over the respective Schedule of rates given in tender /price sub
schedule but for such items not contained in the DSR, as per following procedure:

If the substituted / altered/additional work, required to be executed as per CWC’s
requirements, for which there are no established rates in DSR; the same shall be payable as per
provisions stated here under —

A. As far as possible the rates for such items shall be derived from analysis of rates of nearer
or similar items mentioned in respective Delhi schedule of rates (Civil 2021 and E&M 2022)
for Civil and E&M works respectively as given above, modified by Contractor Percentage
(CP) quoted by Contractor in his Financial bid over the respective Schedule of rates given
in tender /price sub schedule for Civil and E&M works respectively (ie A. I or A.Il as the
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case may be).

B. If direct working of rates from DSR, by method described above, is not possible or when
Item is not Given in DSR (civil 2021 or E&M 2022) or In case of any item of General
Maintenance works / Services not mentioned in Tender Sub schedule, the contractor shall
be paid on the basis as under:

(@) Material, labor either or both: Reasonable cost of materials plus reasonable cost of labor
inclusive of tools, plants, machinery, and GST & Labor Cess as applicable and plus 15% of
so derived cost to cover contractor profit, supervision, overheads, establishments, etc.

(b) The rates so worked out shall be modified by Contractor Percentage (CP) quoted by
Contractor in his Financial bid over the respective Schedule of rates in tender / price Sub
Schedule for Civil / E&M /General Maintenance Works & Services as per nature of works
(as the case may be).

The Corporation’s decision regarding reasonable labor cost and material consumption/ cost
shall be final and binding on Contractor.For avoiding confusion, Reasonable rates, for the
purpose of subclause above, shall be decided by Engineer based on lowest of (x) and (y)
below:

x = market rate of material, manpower, T&P (as enquired & received by Engineer in
charge from not less than 3 suppliers) and

9] = purchase price (mentioned in Invoices) of the items purchased by contractor

Variation in quantities & Vitiation:

As there are more than one sub schedule-in Contract, there is possibility of vitiation of contract
due to quantity variation. Therefore, in case of variation in quantities or original contracted
amount for any sub schedule, the vitiation statement will be prepared at the time of approval of
deviation statement / Payment and the vitiated amount i.e (the difference in amount to keep L1
remains Ll after variation in quantity) will be recovered from contractor bill and no
compensation on ground of quantity variation or recovery of such amount shall be payable.

29.4 Additional Time due to deviations in quantities /extra works:

The time for completion of the works shall, in the event of any deviations resulting in additional
cost over the tendered value sum being ordered, be extended, if requested by the contractor,
as follows:

(a) In the proportion which the additional cost of the altered, additional or substituted work,
bears to the original tendered value plus.

(b) 25% of the time calculated in (i) above or such further additional time, as may be
considered reasonable by the Corporation.

29.5 Sub structure / Foundation works Criteria

The following works shall be treated as works relating to foundation, unless & otherwise
defined in the Contract:
i. For Buildings: All works upto 1.2 metres above ground level or upto floor 1 level,
whichever is lower
ii. For Abutments, Piers and Well Staining: All works upto 1.2 m above the bed level
iii. For Retaining Walls, Wing Walls, Compound Walls, Chimneys, Overhead
Reservoirs/Tanks and other elevated structures: All works upto 1.2 metres above the
ground level
iv. For Reservoirs/Tanks (other than overhead reservoirs/tanks): All works upto 1.2 metres
above the ground level
v. For Basement: All works upto 1.2 m above ground level or upto floor 1 level, whichever is
lower
vi. For Roads: All items of excavation and filling including treatment of sub-base
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BUSINESS ETHICS

The Contractor shall at all times perform this Contract in a lawful manner consistent with the highest
ethical standards and principles, including strict adherence to Corporation’s Code of Business Ethics.
The Contractor shall not at any time enter into any arrangement with personnel, officers or agents of the
Corporation without the Corporation’s prior written approval.

In conducting its business, Contractor shall not, at any time, either directly or indirectly, in the name of,
on behalf of, or for the benefit of the Corporation, its Affiliates, offer, pay, promise to pay, or authorize
the payment of any money and/or gift, or offer, give, promise to give, or authorize the giving of anything
of pecuniary value or otherwise to () any official, employee, agent, or representative of any government,
or any government department, agency, or instrumentality thereof; (b) any political party or official
thereof, or to any candidate, nominated or otherwise, for political office; or (c) any official, employee or
agent of the Corporation, its Affiliates; in each case for the purpose of influencing any act or decision of
such official, employee, agent, party, or candidate or inducing such official, employee, agent, party, or
candidate to do or omit to do any act in violation of the lawful duty of such official, employee, agent,
party, or candidate, or securing any improper advantage for or otherwise promoting the business
interests of the Contractor in any way. Contractor shall require each of its directors, officers,
employees, agents, consultants, subcontractors and suppliers to comply with the provisions of this
clause.

In the event corporation believes that the Contractor is engaged in corrupt practices or is acting in
contravention of the aforesaid provisions defined in this clause, during the existence of this Contract,
Corporation shall have the right to-takeappropriate action, which may include the immediate
termination of this Contract.

GENERAL LEGAL PROVISIONS
Amendment

This Contract shall not be amended except by an instrument in writing expressed to be an amendment
or variation hereto and executed by the Parties.

Waiver

No delay or failure on the part of either Party to enforce from time to time all or any part of the terms
and conditions of this Contract shall be interpreted as a waiver of such terms and conditions.

Retention of Rights

Except in respect of the indemnities granted pursuant to Clause 19 (Indemnities), unless otherwise
specifically stated, both the Corporation and the Contractor shall retain all rights and remedies, both
under the Contract and at law, which either may have against the other.

The Contractor shall not be relieved from any liability or obligation under the Contract by any review,
approval, authorisation, acknowledgement, issue of completion certificate or the like, by the
Corporation.

Language

The language of the Contract shall be English and all meetings and other communications shall be in
English.

Notices

All notices under this Contract shall be in writing and shall be served to the respective address and/or
fax number set out in the Agreement. Either Party may from time to time change its address and/or fax
number for service herein by giving written notice to the other Party.

Page| 40




31.58.2

31.5.3

31.5.4

31.8.5

31.6

31.8

32
32.1

Vol-Il Contract & GCC

Any notice may be served by hand delivery to a Party at its address for service hereunder or by
facsimile transmission or by mail.

Any notice given by hand delivery shall be deemed to be given at the time of delivery.

Any notice given by facsimile transmission shall be deemed to be given at the time transmission has
been confirmed by the sender’s fax machine, subject to the following provision. Where said time of
transmission falls outside the normal business hours of the recipient, delivery shall be deemed to be
given at 10:00hrs (recipient's local time) on the recipient's next following business day.

Any notice served by mail shall be given by registered mail and shall be deemed to be given on the
date recorded on the delivery recording sheets by the mail carrier as delivered to and signed for on
behalf of the recipient.

Invalidity

If any provision of this Contract shall be held to be invalid or unenforceable by a judgement or decision
of any court of competent jurisdiction or any authority, the same shall be deemed severable and the
remainder of this Contract (including the remainder of the affected provision) shall remain valid and
enforceable to the fullest extent permitted by law. In any such case, the Parties will negotiate in good
faith with a view to agreeing one or more provisions which may be substituted for such invalid or
unenforceable provision in order to give effect, so far as practicable, to the spirit of this Contract.

Entire Agreement

This Contract contains the entire agreement between the Parties and supersedes any previous
understandings, commitments, agreements or representations whatsoever, oral or written, pertaining
to the subject matter hereof, provided that nothing in this Clause 31.7 (Entire Contract) shall have effect
to exclude or restrict the liability of either Party for fraud or fraudulent misrepresentation.

Status of Corporation

The Corporation enters into this Contract for itself and as agent for and on behalf of the other Co-
venturers. Notwithstanding the foregoing:

(a) the Contractor agrees to look only to the Corporation for the due performance of this Contract and
nothing contained in this Contract will impose any liability upon, or entitle the Contractor to
commence any proceedings against any Co-venturer other than the Corporation; and

(b) the Corporation is entitled to enforce this Contract on behalf of all the Co-venturers as well as for
itself. For that purpose, the Corporation may commence proceedings in its own name to enforce all
obligations and liabilities of the Contractor and to make any claim which any Co-venturer may have
against the Contractor; and

(c) all losses, damages, costs (including legal costs) and expenses recoverable by the Corporation
pursuant to this Contract or otherwise shall include the losses, damages, costs (including legal
costs) and expenses of the Corporation’s Co-venturers and its and their respective Affiliates,
except that such losses, damages, costs (including legal costs) and expenses shall be subject to the
same limitations or exclusions of liability as are applicable to Corporation or the Contractor under
the Contract.

GOVERNING LAW AND JURISDICTION

General
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Subject to Clause 32.2, this Contract shall be governed by and construed in accordance with the laws of
India (excluding any of its conflict of law rules which would direct or refer to the laws of another
jurisdiction)and shall be subject to the exclusive jurisdiction of the Courts at New Delhi.

Dispute Resolution

Any dispute, disagreement, claim or other difference arising out of or in connection with this Contract
(a “Dispute”) shall be resolved in accordance with Clause 32.2 (Dispute Resolution).

The Parties are unable to resolve any Dispute through good faith discussion, either Party shall be
entitled to refer such Dispute to arbitration by serving notice on the other Party.

e In cases where the claim amount is INR 80 Crores or less, the arbitral tribunal shall consist of a sole
arbitrator, to be appointed mutually by both the parties.

e In cases where the claim amount is in excess of INR 50 Crores, the arbitral tribunal shall consist of
three members, one to be nominated each by a party and the presiding arbitrator to be appointed by
the two nominated arbitrators.

The Parties agree that the arbitration proceedings shall be governed by the provisions of the
Arbitration and Conciliation Act 1996 of India (or any statutory modification or re-enactment thereof for
the time being in force). The language of the arbitration shall be English. The venue for such arbitration
shall be New Delhi.

The arbitration award shall be final and binding on the Parties. The right to refer any Dispute to
arbitration pursuant to this Clause 32.2 (Dispute Resolution) shall survive the expiry or termination of
the Contract.

The Contractor shall be obliged to continue to provide the Service(s) to the CWC under the Contract or
the Scope of Work, during the arbitration proceedings and no payment due or payable to the
Contractor (except payment in dispute) shall be withheld on account of such proceedings.

FORECLOSURE OF CONTRACT

If at any time after execution of this Contract or any Work Order(s) placed or during the progress of
Work(s), the purpose or object for which the Work(s) is being done changes due to any supervening
cause and as a result of which the work has to be abandoned or reduced in scope, the Corporation shall
give notice in writing to that effect to the Contractor stating the decision as well as the cause for such
decision and the Contractor shall act accordingly in the matter. The Contractor shall have no claim to
any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he
might have derived from the execution of the works in full, but which he did not derive in consequence
of the foreclosure of the whole or part of the works.

The Contractor shall be paid at contract rates, full amount for works executed at site and in addition, a
reasonable amount as certified by the Corporation for the items hereunder mentioned which could not
be utilized on the work to the full extent in view of the foreclosure:

(6] Any expenditure incurred on preliminary site work, e.g., temporary access roads, temporary
labour huts, staff quarters and site office; storage accommodation and water storage tanks.

(ii) Corporation shall have the option to take over Contractor’s materials or any part thereof either
brought to site or of which the Contractor is legally bound to accept delivery from suppliers (for
incorporation in or incidental to the work) provided, however Corporation shall be bound to take
over the materials or such portions thereof as the Contractor does not desire to retain. For
materials taken over or to be taken over by Corporation, cost of such materials as detailed by
Corporation shall be paid. The cost shall, however, take into account purchase price, cost of
transportation and deterioration or damage which may have been caused to materials whilst in
the custody of the Contractor.

(iii) Reasonable compensation for transfer of T&P from site to contractor’s permanent stores or to his
other works, whichever is less. If T&P are not transported to either of the said places, no cost of
transportation shall be payable.

(iv) Reasonable compensation for repatriation of Contractor’s site staff and labour to the extent
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necessary and at actual cost.

The Contractor shall, if required by the Corporation, furnish to him, books of account, wage books, time
sheets and other relevant documents and evidence, as may be necessary to enable him to certify the
reasonable amount payable under this condition.

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% of the cost of the
work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per this
Contract less the cost of work actually executed under the Contract and less the cost of Contractor’s
materials at site taken over by the Corporation as per item (ii) above.

Provided always that against any payments due to the Contractor on this account or otherwise, the
Corporation shall be entitled to recover or be credited with any outstanding balances due from the
Contractor for advance paid in respect of any tool, plants and materials and any other sums which at the
date of termination were recoverable by the Corporation from the contractor under the terms of the
contract.

In the event of action being taken under this Clause to reduce the Scope of Work, the Contractor may
furnish fresh Performance Guarantee on the same conditions, in the same manner and at the same rate
for the balance Contract amount and initially valid up to the extended date of completion or stipulated
date of completion, if no extension has been granted plus 60 days beyond that. Wherever such a fresh
Performance Guarantee is furnished/ submitted by the Contractor, the Corporation may return the
previous Performance Guarantee.

The Corporation shall have a right to-descope any portion of the Work where the Contractor is not able
to complete such Work(s) within prescribed time. The Corporation shall have a right to get such
Work(s) done from alternate agencies at the cost of the Contractor and Contractor shall have no
grievance/ claim/ issue whatsoever in this regard.
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APPENDIX- 1

PERFORMANCE BANK GUARANTEE

Note:-
To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the
issuing Bank.
The expiry date of the BG shall be 60 days beyond the date of expiry of the contract.
The date of expiry of claim period shall be 06 months beyond the date of expiry of the BG.
The Bank Guarantee issuing bank shall send cover for Bank Guarantee issued through SFMS platform
to the CWC Banker i.e., ICICI Bank, 9 Phelps Building, Connaught Place, New Delhi, (IFSC Code:
ICIC0000007) as per details given below:
i. MT1760 COV for issuance of bank guarantee.
ii. MT767 COV for amendment of bank guarantee.
iii. Issuing bank shall mention CWC beneficiary code i.e. CENTRALW27112020 in field 7037 of
MT1760 COV / MT767 COV.
iv. The bidder shall submit the copy of SFMS message as sent by the issuing bank branch along with
the original Bank Guarantee.
v. Bank Guarantee submitted without these details shall not be accepted

BANK GUARANTEE
(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the
issuing Bank.)

This Deed of Guarantee made this day of between (Name of Bank)

having its registered office at (Place) and one of its local offices at (hereinafter

referred to as the “Surety”), in favour of Central Warehousing CWC, a statutory CWC established

under the Central Warehousing CWC Act, 1962, having its Corporate Office at 4/1, Siri Institutional

Area, August Kranti Marg, Hauz Khas, New Delhi-110026 (herein after referred to as “CWC”).

WHEREAS M/s (hereinafter referred to as “Supplier”) having its registered office at
is bound to furnish Performance Guarantee in the form of Bank Guarantee with CWC in

connection with the agreement at (name of the Region)

WHEREAS the Supplier as per Clause No. 7 of the Contract has agreed to furnish a Bank Guarantee for

Rs. .

NOW THIS WITNESSETH:

1. That the Surety in consideration of the above Tender made by the Bidder to CWC hereby
undertakes to pay on demand by CWC and without demur and without notice to the Supplier, the
said amount of Rs._____ (Rupees ).

2. The Surety agrees that CWC, at its option, shall be entitled to enforce this bank guarantee against
the Surety as a principal debtor, in the first instance, without proceeding against the Supplier and
notwithstanding any security of other guarantee that CWC may have in relation to the Supplier’s
liabilities.

3. The Surety guarantee and undertake to pay to CWC within two (2) business days after receipt by
CWC, of a demand complying with the requirements of this bank guarantee on first demand in
writing any / all moneys to the extent of INR ( in words) without any demur,
reservation, recourse, contest or protest and without any reference to the Supplier. Any such
demand made by Company on the Bank by serving a written notice, shall be conclusive and
binding, without any proof whatsoever, as regards to the amount due and payable,
notwithstanding any dispute (s) pending before any court, tribunal, arbitrator or any other
authority and / or any other matter or thing whatsoever, as Bank’s liability under these presents
being absolute and unequivocal.

4. For the purposes of Clause 3, “business day” means a day on which commezrcial banks are open
for business in [mention city of the bank branch].

5. This bank guarantee shall not be determined, discharged or affected by the liquidation, winding
up, dissolution or insolvency of the Supplier and shall remain valid, binding and operative
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against the Surety. The bank guarantee shall not be discharged by any change in Surety’s
constitution, constitution of CWC or that of the Supplier or change in appropriate laws.

6. The Surety agrees that CWC shall have the fullest liberty without the Surety’s consent and without
affecting in any manner, Surety’s obligations hereunder to vary any of the terms and Conditions
of Contract or to extend time for performance of the Contract by the said Supplier and to enforce,
or to forebear to enforce any of the terms and conditions relating to the Contract and the Surety
shall not be relieved from its liability by reason of any such variation, or extension being granted
to the Supplier or any forbearance, act or omission on the part of CWC or any indulgence shown
by CWC to the Supplier or any such matter or thing whatsoever which under the Applicable Laws
may, but for this provision, have effect of relieving the Bank.

7. The Surety hereby agree and acknowledge that this guarantee is irrevocable and shall remain in
full force till it is fully and finally discharged by CWC in writing or [insert date] whichever is later,
and all dues of CWC under or by virtue of the Contract have been fully paid and all its claims
satisfied or discharged.

8. The Bank also agrees that this bank guarantee shall be governed and construed in accordance
with Indian laws and subject to the exclusive jurisdiction of Courts at New Delhi.

9. All charges, fees, commission and other costs shall be to the account of the Supplier. Failure of
the Supplier to make such payments shall not in any way affect the Surety’s obligation under this
bank guarantee and CWC shall be paid the money due to it under this bank guarantee without
any deduction.

10. The Surety confirms that this bank guarantee has been issued with observance of appropriate
laws of India.

11.  Notwithstanding anything contained hereinabove:

(i) Surety’s liability under this bank guarantee is limited to INR (in words) and Bank’s
guarantee shall remain in force until [insert date].

(ii) Any claim under this bank guarantee must be received by Surety or or before [insert date]. If no
such claim has been received by us by the said date, the right of CWC under this bank guarantee
will cease.

(iii) Any letter from the CWC to the Manager, (Insert Branch name) branch of the Surety, under the
seal of CWC shall be deemed to be sufficient and valid demand for payment under this bank
guarantee.

(iv) The Bank undertakes not to revoke this bank guarantee before the expiry of this bank guarantee
including during extension period, if any.

Cover message for this Bank Guarantee has been sent to CWC bankers i. e. ICICI Bank, 9 Phelps
Building, Connaught Place, New Delhi, (IFSC Code: ICIC0000007) through Structured Financial
Messaging System (SFMS).

In witness whereof, the Surety through its authorized officer has set its hand and stamp on this [insert
date] day of [insert month], [insert year] at [insert place of execution].

(Signature) (Signature)
Full name and official address Full name and official address
with bank stamp with bank stamp

Attorney as per power of
Attorney No.......c.coviininnnns
Dated .......ocvvvviiiinnnnnn.

WITNESS No. 1 WITNESS No. 2
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APPENDIX- 2

SUBSTANCE ABUSE CONDITIONS

The Corporation is committed to the provision of safe work places for its employees and other persons working
on or visiting premises on which work is being carried out for the Corporation. This policy is put into operation
to help to achieve the foregoing commitment. The Contractor shall promote and comply with this policy
concerning substance abuse.

This policy is applicable to all persons including, without limitation, the Contractor, its Affiliates, agents and
subcontractors who carry out services on Corporation premises (hereinafter jointly referred to as the
“Contractor”). The term “Corporation premises” shall mean all property owned, operated, leased by or under
the control of the Corporation, whether onshore or offshore and shall include, without limitation, any drilling
unit, barge or vessel on contract to the Corporation. The term “employee” shall for the purpose of this
Appendix include all persons including agency staff engaged by the Contractor.

The use, possession, concealment, transportation, promotion or sale of prohibited substances (as hereinafter
defined) on Corporation premises is strictly forbidden. Any contravention by a Contractor’s employee shall
result in that employee being excluded forthwith and prohibited from Corporation premises. Additionally, any
Contractor’s employee who is suspected of being under the influence of any prohibited substance shall be
prohibited from Corporation premises.

For the purposes of this Appendix, “prohibited substances” are defined as:

@) any substance which an individual may not sell, possess, use or distribute under applicable Indian
legislation;
(i1) any other legal but unlawfully used substance, e.g. prescription drugs obtained or used without

permission or such drugs not being used for their originally intended purpose;

(iii) any solvent (including, without limitation, glue) used or intended to be used for the purpose of
intoxication; or

@iv) any alcoholic beverage.

It is not the intention of this policy to prevent onshore-based personnel partaking of alcoholic beverage off
Corporation premises in their own time provided that the individual’s subsequent behaviour on-site is not (in
the reasonable opinion of the Corporation) hazardous to health and safety and provided that the limits
specified below are not exceeded. Alcohol is prohibited from all offshore installations and vessels and at the
Corporation’s process terminal.

Drug paraphernalia associated with substance abuse are prohibited from Corporation premises.

Contractor must have and administer a formal substance abuse policy. Contractor shall, if requested by
Corporation, promptly submit a copy of its policy and programme to the Corporation’s Representative. Such
policy must provide for substance testing of Contractor’s employees and must meet standards acceptable to
the Corporation. The Corporation reserves the right to deny entry to Corporation premises for the employees
of any Contractor which fails, when requested by Corporation, to present a written policy which, in the
Corporation’s opinion, meets such standards or which fails to administer an acceptable policy.

Except as stated below, substance testing results will not be disclosed to the Corporation. However, as a
condition of their employees being entitled to enter Corporation premises, Contractors must certify that each
employee has passed a substance test that meets the standards of this policy. Contractors must maintain
records of substance testing which are subject to audit by Corporation.

The results of substance tests performed for reasonable suspicion or accident/incident investigations as
outlined below must be disclosed to local Corporation management upon request.
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The Contractor shall bear all costs associated with testing and shall be responsible at its own cost for replacing
forthwith any employee prohibited from Corporation’s premises.

Refusal by a Contractor’s employee to submit to testing required by this policy or a confirmed positive result
will result in the Contractor’s employee being prohibited from Corporation premises.

In the event that it suspects a breach of this Appendix by the Contractor, the Corporation may conduct or may
authorise other parties to conduct unannounced searches and inspections on Corporation premises of
Contractors or Contractor’s employees, including their effects, lockers, baggage, desks, tool boxes, clothing
and vehicles. The purpose of such searches and inspections is to ensure compliance with this policy.

Any prohibited substances or items prohibited by this policy, or any materials that are illegal to possess, will
be retained by the Corporation and may be destroyed or turned over to the appropriate law enforcement
authorities.

Refusal by a Contractor’s employee to submit to a search or inspection or discovery of prohibited substances
in the possession of such employee will result in the Contractor’s employee being prohibited from Corporation
premises. Contractors will be responsible at their own cost and expense for replacing any such person.

The Corporation reserves the right to audit the Contractor’s records periodically to verify compliance with this
policy.

Audit results will be treated as confidential.
In all cases where the Contractor is permitted to employ a sub-contractor, the Contractor is responsible for
ensuring that the sub-contractor and sub-contractor’s employees shall comply with this policy, without

prejudice to the Corporation’s rights herein.

The Contractor must obtain a signed consent demonstrating each employee’s agreement to release to the
Contractor and the Corporation the results of any substance testing performed.

The Contractor shall carry out tests that, at minimum, seek to determine whether the following substances are
abused: cannabis, amphetamines, cocaine, benzodiazepines, opiates, barbiturates, secobarbital, and alcohol.

In the event onsite testing (e.g. at a heliport or onshore terminal) for alcohol consumption is required using an

approved breathalyser unit, the standard shall be a level of alcohol in breath not greater than 35 micrograms
per 100 millilitres of breath.
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APPENDIX-3

CERTIFICATE OF COMPLIANCE WITH CODE OF BUSINESS ETHICS

INSTRUCTIONS: Please complete the form below while executing the Contract

1.

2.

Name of the Service Provider: (“Service Provider”).

I, as an authorized representative of the Service Provider, hereby certify that I have
understoodCorporation’s Code of Business Ethics regarding compliance with business ethics and
conduct expected as a Service Provider and on behalf of the Service Provider agree to abide by the
terms of this.

I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider’s members,
officers, directors, owners, employees, consultants or agents have, directly or indirectly, offered, paid,
promised to pay, or authorized the payment of any money, or offered, given, promised to give, or
authorized the giving of anything of pecuniary value, or otherwise, to (a) any member, official, agent or
employee of any government, or any department, agency, or instrumentality thereof; (b) any political
party or official thereof, or to any candidate, nominated or otherwise, for political office; or (c) any
official, employee, agent, owners or members of the Corporation, its Affiliates or other Co-ventures; in
each case for the purpose of influencing any act or decision of such official, employee, agent, owner,
member, party, or candidate or inducing such official, employee, party, or candidate to do or omit to
do any act in violation of the lawful duty of such official, employee, agent, owner, member, party, or
candidate, or securing any improper advantage for or otherwise promoting the business interests of
the Service Provider in any respect.

I hereby certify, as of the date hereof, that'neither I, nor any of the Service Provider’s members,
officers, directors, owners, employees, consultants or agents have, directly or indirectly, offered, paid,
promised to pay, or authorized the payment of any money, or offered, given, promised to give, or
authorized the giving of anything of pecuniary value, or otherwise, to any agent or agency or otherwise
to any person, organization or third party in procuring the Contract or forbearing to do or having done
any act in relation to the obtaining or execution of the Contract or any other contract with the
Corporation for showing or forbearing to show favour or disfavour to any person in relation to the
Contract or any other contract with the Corporation.

I hereby declare, as of the date hereof, that I, nor any of the Service Provider’s members, officers,
owners or employees, are; (a) public officials or hold government office, except for (name and position
in Service Provider’s organisation) at (name of the public or government office); (b) do not and will not
employ or otherwise compensate or offer to compensate any public officials, or make or cause another
to make any direct or indirect offers or payments to any public officials, for the purpose of influencing
or inducing any decision for the benefit of the Service Provider; (c) will not employ any subcontractor,
consultant, agent or representative in connection with this Contract or Purchase Order without a
thorough documented examination of his person, reputation and integrity, and; (d) will not employ any
subcontractor, consultant, agent or representative who does not comply with the terms and conduct of
the Corporation’s Code of Business Ethics and in the event of any such violation coming to its attention
will inform the Corporation immediately.

] Yes [ No

(If you checked ‘No’ above, then you must attach a separate sheet of paper explaining your answer.)

Signature: Date:

Name:

Position:
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RULES FOR THE PROTECTION OF HEALTH ANDSANITARYARRANGEMENTS
FORWORKERS

APPLICATION

These rules shall apply to all buildings and construction works in charge of
CentralWarehousingCorporationinwhichtwentyormoreworkersareordinarilyemployedorarepro
posed to be employed in any day during the period when the contract work is inprogress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed inconnection
with construction work on any day during the period when the contract workisinprogress.

FIRST-AIDFACILITIES

At every work place, there shall be provided and maintained, so as to be easily
accessibleduringworkinghours,First-
AidBoxesattherateofnotlessthanoneboxfor150contractlabourorpartthereofordinarilyemployed.

TheFirst-AidBoxshallbedistinctlymarkedwitharedcrossonwhitebackgroundandshallcontainthe
followingequipments:

Forwork-placesinwhichno.of contractlabour employeddoesnotexceed50—
6smallsterilizeddressings

3 mediumsizesterilizeddressings

3largesizesterilizeddressings

3largesterilizedburndressings

1(80ml)bottlecontainingatwoper cent alcoholicsolutionof iodine

1(30ml)bottlecontainingSal volatilehavingthedoseandmodeofadministration,indicatedonthe
label

Isnakebitelancet
1(80gm)bottleofpotassiumpermanganatecrystals
Ipairscissors

lcopyofthefirst-aidleafletissuedbytheDirector
General,FactoryAdviceServiceandLabourlnstitutes,Govt.ofIndia

1 bottlecontaining100tablets(eachof5 gm) ofaspirin
Ointmentfor burns
Abottleofsuitablesurgicalantisepticsolution

Forworkplacesinwhichtheno.ofcontractLabour exceed50-

12 smallsterilizeddressings

6 mediumsizesterilizeddressings
6largesizesterilizeddressings
6largesizesterilizedburndressings

6(15gm)packets sterilizedcottonwool

1(60ml) bottlecontainingatwoper cent alcoholicsolutioniodine
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(9)
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(11)
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(14)
(15)

(iii)

(iv)
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(vi)

(vii)

(viii)

(i)

(i)
(iii)

(b)
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1(60ml)bottlecontainingSalvolatilehavingthedoseandmodeofadministration,indicatedonthe
label
1 rollof adhesive plaster
Isnake bitelancet
1(80gm)bottleofpotassiumpermanganatecrystals
Ipairscissors

lcopyofthefirst-aidleafletissuedbytheDirectorGeneralFactoryAdviceServiceandLabour
Institutes/GovernmentofIndia

Abottlecontaining100tablets(eachof5 gm)of aspirin
Ointmentfor burns
Abottleof suitablesurgicalantisepticsolution

Adequatearrangementsshallbemadeforimmediaterecoupmentoftheequipmentwhennecessa
ry.

NothingexcepttheprescribedcontentsshallbekeptintheFirst-aidbox.

The First-Aid Box shall be kept in the charge of a responsible person who shall always
bereadily available duringtheworkinghoursoftheworkplace.

A person in charge of the First-aid box shall be a person trained in First-aid treatment
intheworkplaceswhere thenumberofcontractLabouremployedis150ormore.

InworkplaceswherethenumberofcontractLabouremployedis500ormoreandhospitalfacilities
are not available within ‘easy /distance from the works; First-aid posts shall
beestablishedandrunbyatrainedcompounder.Thecompoundershallbeondutyandshallbeavai
lable atallhourswhentheworkersare atwork.

Where work places are situated in places which are not towns or cities, a suitable
motortransport shall be kept readily available to carry injured person or person suddenly
takenilltothenearesthospital.

DRINKINGWATER

In every work place, there shall be provided and maintained at suitable places,
easilyaccessibletoLabour,asufficientsupply ofcoldwater,fitfordrinking.

Where drinking water is obtained from an intermittent public water supply, each
workplaceshallbeprovidedwithstoragewheresuchdrinkingwatershallbestored.

Every water supply or storage shall be at a distance of not less than 15 metre from
anylatrine drain or other source of pollution. Where water has to be drawn from an
existingwell, which is within such proximity of latrine, drain or any other source of pollution,
thewellshallbeproperlychlorinatedbeforewaterisdrawnfrom itfordrinking.Allsuchwellsshall
be entirely closed in and be provided with a trap door which shall be dust & waterproof.

Areliablepumpshallbefittedtoeachcoveredwell,thetrapdoorshallbekeptlockedandopenedo
nly forcleaningorinspection,whichshallbedoneat leastonceamonth.

WASHINGFACILITIES

Ineveryworkplace,adequateandsuitablefacilitiesforwashingshallbeprovidedandmaintainedf
ortheuseofcontractlabouremployedtherein.
Separateandadequatecleaningfacilitiesshallbeprovidedfortheuseofmaleandfemaleworkers.
Suchfacilitiesshallbeconvenientlyaccessibleandshallbekeptincleanandhygieniccondition.

LATRINESANDURINALS
Latrinesshallbeprovidedineveryworkplaceonthefollowingscale,namely:
Wherefemalesareemployed,thereshallbeatleastonelatrineforevery25females.

Where males are employed, there shall be at least one latrine for every 25 males.Provided
that, where the number of males or females exceeds 100, it shall
besufficientifthereisonelatrine for25malesorfemalesasthecasemaybeuptothefirstl00andone
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forevery50thereafter.

Everylatrineshallbeundercoverandsopartitionedoffastosecureprivacyandshallhaveaproper
doorandfastenings.

ConstructionofLatrines:Theinsidewallsshallbeconstructedofmasonryorsomesuitableheat-
resisting non-absorbent materials and shall be cement washed inside and outside
atleastonce ayear,Latrinesshall notbeof astandardlowerthanboreholesystem.

(@)Where workers of both sexes are employed, there shall be displayed outside eachblock
of latrine and wurinal, a notice in the language understood by the majority
oftheworkers‘“ForMenOnly”or‘ForWomenOnly”asthecasemaybe.

(b)Thenoticeshallalsobearthe figureofamanorofawoman,asthecasemaybe.

There shall be at least one urinal for male workers upto 50 and one for female
workersupto50employedatatime,providedthatwherethenumberofmaleorfemaleworkmen,as
the case may be, exceeds 500, it shall be sufficient, if there is one urinal for every
B50malesor femalesuptothefirst500 andoneforevery 100 or partthereafter.

(a)Thelatrinesandurinalsshallbeadequatelylightedandshallbemaintainedinacleanandsanitar
yconditionatalltimes.

(b)Latrines and urinals other than those connected with a flush sewage system, shallcomply
withthe requirementsofthePublicHealthAuthorities.

Watershallbeprovidedbymeansoftaporotherwise,soastobeconvenientlyaccessibleinorneart
he latrinesandurinals.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary
authority,arrangements for proper disposal of excreta by incineration at the work place
shall
bemadebymeansofasuitableincinerator.Alternatelyexcretamaybedisposedofbyputtinga
layer of night soil at the bottom of a pucca tank prepared for the purpose and coveringit
with a 15 cm layer of waste or refuse and then covering it with a layer of earth for
afortnight(whenitwillturntomanure).

The contractor shall at his own expense, carry out all instructions issued to him by
theCorporation to effect proper disposal of night soil and other conservancy work inrespect
of the contractor’s workmen or employees on the site. The contractor shall beresponsible
for payment of any charges which may be levied by Municipal or
CantonmentAuthorityforexecutionofsuchonhisbehalf.

PROVISIONOFT SHELTERDURINGREST

Ateveryplacethereshallbeprovided,freeofcost,foursuitablesheds,twoformealsandthe other
two for rest, separately for the use of men and women Labour. The height ofeach shelter
shall not be less than 3 meters (10 ft) from the floor level to the lowest partof the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6sqm(6sft)perhead.

Provided that the Corporation may permit, subject to his satisfaction, a portion ofthe
building under construction or other alternative accommodation, to be used for thepurpose.

CRECHES

At every work place, at which 20 or more women worker are ordinarily employed,
thereshall be provided two rooms of reasonable dimensions for the use of their children
undertheageofsixyears.Oneroomshallbeusedasaplayroomforthechildrenandtheotherastheir
bedroom.Theroomsshallbeconstructedwithspecificationsas per Clause 19H
Theroomsshallbeprovidedwithsuitableandsufficientopeningsforlightandventilation.Theresh
allbeadequate provisionofsweeperstokeepthe placesclean.
Thecontractorshallsupplyadequatenumberoftoysandgamesintheplayroomandsufficientnum
berofcotsandbeddingsinthebedroom.

Thecontractorshall provideoneAyaatolook
afterthechildrenintheCrechewhenno.ofwomenworkersdoesnotexceed80andtwowhentheno.
exceeds50.

UseoftheroomsearmarkedasCrecheshallberestrictedtochildren,theirattendantsandmotherso
fthe children.
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9. CANTEENS

@) Ineveryworkplacewheretheworkregardingtheemployment of contractLabour
islikelytocontinueforsixmonthsandwhereincontractLabour,numberingonehundredormorear
e ordinarily employed, an adequate canteen shall be provided by the contractor for
theuseofsuchcontractlabour.

(i) Thecanteenshallbemaintainedby the contractorinanefficientmanner.

(iii) Thecanteenshallconsistofatleast
adininghall, kitchen,storeroom,pantryandwashingplacesseparatelyforworkersandutensils.

@1iv) Thecanteenshallbesufficientlylightedat alltimeswhenany personhas accesstoit.

) Thefloorshallbemadeofsmoothandimperviousmaterialsandinsidewallsshallbe limewashed
or color washed at least once in each year. Provided that the inside walls of
thekitchenshallbelime-washedeveryfour months.

(vi) Premisesofthecanteenshallbemaintainedinacleanandsanitarycondition.

(vi)) Waste water shall be carried away in suitable covered drains and shall not be allowed
toaccumulatesoastocause anuisance.

(viii) Suitablearrangementsshallbemadeforthecollectionanddisposalofgarbage.
(ix) Thedininghallshallaccommodateat atime30 per centofthecontractlabourworkingata time.

=) Floor area of the dining hall, excluding the area occupied by the service counter and
anyfurniture except tables and chairs shall not be less than one square meter (10 sqgft)
perdiner tobe accommodatedasprescribedinSub-Rule9.

(xi) (a)A portion of the dining hall’ and service counter shall be partitioned off and
reservedforwomenworkersinproportiontotheirnumber.

() Washingplacesforwomenshallbeseparateand screenedtosecure privacy.

(xii)  Sufficient tables, stools, chairs or benches shall be available for the number of diners
tobeaccommodatedasprescribedinSub-Rule9.

(xiii) (@) l.There shall be provided and maintained sufficient utensils, crockery, furnitureandany
otherequipment,necessaryfortheefficientrunningofthecanteen.

2.The furniture utensils and other equipment shall be maintained in a clean
andhygieniccondition.

(b) 1.Suitablecleanclothesfortheemployeesservinginthecanteenshallbeprovidedandmaintained

Aservicecounter,ifprovided,shallhavetopofsmooth&imperviousmaterial.

Suitablefacilitiesincludinganadequatesupplyofhotwatershallbeprovidedforthecleaningofute
nsils&equipments.

(xiv) Foodstuffsandotheritemstobeservedinthecanteenshallbeinconformitywiththenormalhabitsoft
he contractLabour.

(xv) Thechargesforfoodstuffs,beveragesandanyotheritemsservedinthecanteenshallbebasedon'N
o Profit,No Loss’andshall beconspicuouslydisplayedinthecanteen.

(xvi) In arriving at the price of foodstuffs and other article served in the canteen, the

followingitemsshallnotbetakenintoconsiderationasexpenditurenamely:

(@) Rentoflandand building

(b) Depreciationandmaintenancechargesforthebuilding&equipmentsprovidedforthecanteen

(c) Costofpurchase,repairsandreplacementofequipmentsincludingfurniturecrockery,cutleryan
dutensils

(d) Waterchargesandotherchargesincurredforlightingandventilation

(e) Interestandamountsspentontheprovisionandmaintenanceofequipmentsprovidedforthecante
en

(xvii) Accountspertainingtothecanteenshallbeauditedonceeveryl2monthsbyregisteredaccountant
sandauditors.

10. ANTI-MALARIALPRECAUTIONS
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The contractor shall at his own expense, conform to all anti-malarial instructions given tohim
by the Corporation including the filling up of any borrow pits which may
havebeendugbyhim.

Theaboverules shall
beincorporatedinthecontractsandinnoticesinvitingtendersandshallformintegral
partofthecontracts.

AMENDMENTS

Government may, from time to time, add to or amend these rules and issue directions,
itmay consider necessary for the purpose of removing any difficulty which may arise in
theadministrationthereof.

COVID-CONSTRUCTIONSITESPROTOCOLS

Contractor shall maintain health safety of their employees, Labour, workers,
vendorsdeployed by them at the site of work and shall follow all guidelines & protocol
issued byState & Central Govt. with respect of COVID.Contractor shall ensure vaccination
ofworkers deployed for the job at construction site.All protocols related to the
Covidcovering preventive measure, health advisory etc as issued by local administration,
Govt.shall befollowedwithoutanyadditionalclaimorcompensation.
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CWC’s/CPWD’sContractor’sLabourRegulations
THESEREGLATIONSSHALL MUTATIS-MUTANDISAPPLYTOTHEWORKOFTHE
CENTRALWAREHOUSINGCORPORATION

SHORTTITLE
Theseregulationsmay becalledtheCPWD/PWD(DA) Contractors’LabourRegulations.

DEFINITIONS
WorkmanmeansanypersonemployedbyC.P.W.D./PWD (DA)oritscontractordirectlyor
indirectly through a sub-contractor with or without - knowledge of the Central

PublicWorksDepartment/PWD (DA)todoanyskilled,semiskilledorunskilledmanual,superviso
ry,technicalorclericalworkforhireorreward,whetherthetermsofemploymentareexpressedor
implied,butdoesnotincludeanyperson:

Whoisemployedmainlyinamanagerialor administrativecapacity;or
Who,beingemployedinasupervisorycapacitydrawswagesexceedingfivehundredrupees per
mensem or exercises either by the nature of the duties attached to theoffice or by reason of
powers vested in him, functions mainly of managerial nature;or

Who is an out worker, that .is' to say,.person to whom any article or materials
aregivenoutbyoronbehalfoftheprincipalemployerstobemadeupcleaned,washed,altered,
ornamental finished, repaired adopted or otherwise processed for sale
forthepurposeofthetradeorbusinessoftheprincipalemployersandtheprocessistobe  carried
out either in the home of the out worker or in some other premises,
notbeingpremisesunderthecontrol andmanagementof thePrincipalEmployer.

No personbelowthe ageof 14yearsshallbeemployedtoactasaworkman.

Fair Wages means wages whether for time or piece work, fixed and notified under
theprovisionsoftheMinimumWagesActfromtimetotime.

Contractors shall include every person who undertakes to produce a given result otherthan
a mere supply of goods or articles of manufacture through contract Labour or
whosuppliescontractLabourforanyworkandincludesasub-contractor.

WagesshallhavethesamemeaningasdefinedinthePaymentofWagesAct.

3 (i) Normallyworkinghoursofanadultemployeeshouldnotexceed9hoursaday.Theworking

(it)

(iii)

(b)

dayshallbesoarrangedthatinclusiveofintervalforrest,ifany,itshallnotspreadovermorethanl2
hoursonanyday.

When an adult worker is made to work for more than 9 hours on any day or
formorethan48hoursinanyweek,heshallbepaidovertimefortheextrahoursputinbyhimatdoubl
e theordinaryrateofwages.

(a)Every worker shall be given a weekly holiday normally on a Sunday, inaccordance with
the provisions of the Minimum Wages (Central) Rules 1960as amended from time to time
irrespective of whether such worker isgovernedbythe MinimumWagesActornot.

Where the minimum wages prescribed by the Govt. under the MinimumWages Act are not
inclusive of the wages for the weekly day of rest, theworker shall be entitled to rest day
wages at the rate applicable to the nextpreceding day, provided he has worked under the
same contractor for acontinuousperiodofnotlessthan6days.
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WhereacontractorispermittedbytheCorporationtoallowaworkerto work on a normal weekly
holiday, he shall grant a substituted holiday tohim for the whole day on one of the five days
immediately before or afterthe normal weekly holiday and pay wages to such worker for
the workperformedonthenormalweeklyholidayatovertimerate.

DISPLAYOFNOTICEREGARDINGWAGESETC.

The contractor shall, before he commences his work on contract, display and
correctlymaintain and continue to display and correctly maintain in a clear & legible
condition inconspicuous places on the work, notices in English and in the local Indian
languagesspoken by the majority of the workers giving the minimum rates of wages fixed
underMinimum Wages Act, the actual wages being paid, the hours of work for which
suchwage are earned, wages periods, dates of payments of wages and other
relevantinformationasperAppendix-G-III.

PAYMENTOFWAGES
Thecontractorshallfixwageperiodsinrespectofwhichwagesshall bepayable.
No wage periodshallexceedonemonth.

Thewagesof everypersonemployedascontract Labourinanestablishmentorby acontractor
where less than one thousand such persons are employed shall be paidbefore the expiry of
seventh day and in other cases before the expiry of tenth dayafter
thelastdayofthewageperiodinrespectofwhichthewagesarepayable.

Wheretheemploymentofanyworkeristerminatedbyoronbehalfofthecontractor,the wages
earned by him shall be paid before the expiry of the second working dayfromthe date
onwhichhisemploymentisterminated.

All payment of wages shall be made on a working day at the work premises andduring the
working time and on a date notified in advance and in case the work
iscompletedbeforetheexpiryofthewageperiod,finalpaymentshall bemadewithin48
hoursofthe lastworkingday.

Wages due to every worker shall be paid to him direct by contractor through
bankorECSoronlinetransfer tohisBankaccount.

AllwagesshallbepaidthroughBankorECSoronlinetransfer

Wages shall be paid without any deductions of any kind except those specified bythe
Central Government by general or special order in this behalf or permissibleunderthe
PaymentofWagesAct,1956.

Anoticeshowingthewagesperiodandtheplaceandtimeofdisbursementofwagesshall be
displayed at the place of work and a copy sent by the contractor to
theCorporationunderacknowledgment.

It shall be the duty of the contractor to ensure the disbursement of wages throughbank
accountofLabour.

The contractorshall obtainfrom the Junior Engineer orany other
authorizedrepresentativeoftheCorporationasthe casemaybe,a certificateunderhissignature
at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster
Roll”asthecasemaybeinthe followingform:

“CertifiedthattheamountshowninColumnNo.

hasbeenpaidtothework
manconcernedthroughhis/her bankaccount on//at R

FINESANDDEDUCTIONSWHICH MAYBEMADEFROMWAGES
Thewagesofaworkershallbepaidtohimwithoutanydeductionofanykindexceptthe following:
Fines

Deductions for absence from duty i.e. from the place or the places where
bythetermsofhisemploymenthe isrequiredtowork.Theamountof
deductionshallbeinproportionthe periodforwhichhewasabsent.
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Deductionfordamagetoorlossofgoodsexpresslyentrustedtotheemployedperson for custody,
or for loss of money or any other deduction which he isrequired to account, where such
damage or loss is directly attributable to hisneglectordefault.

Deduction for recovery of advances or for adjustment of overpayment
ofwages,advancesgrantedshall be enteredinaregister.

Any other deduction which the Central Government may from time to timeallow.

Nofinesshouldbeimposedonanyworkersaveinrespectofsuchactsandomissionsonhispartasha
vebeenapprovedofbytheChieflLabour Commissioner.

Note:An approved list of Acts and Omissions for which fines can be imposed isenclosedatAppendix-G-X.

(iii)

@(iv)

)

(vi)

@

(iD)

(iii)

@iv)

(@)
(b)
()
@
(e
®
(@)
)
@
0))
(9]
)
(m)
()
©)
)

(vi)

(vii)

No fine shall be imposed on a worker and no deduction for damage or loss shall bemade
from his wages until the worker has been given an opportunity of
showingcauseagainstsuchfinesordeductions.

Thetotalamountoffinewhichmaybeimposedinanyonewageperiodonaworkershall not exceed
an amount equal to three paise in a rupee of the total
wages,payabletohiminrespectofthatwage period.

No fine imposed on any worker shall be recovered from him by instalment, or
aftertheexpiryofsixtydaysfromthe dateonwhichitwasimposed.

Every fine shall be deemed to have been imposed on the day of the act or
omissioninrespectofwhichitwasimposed.

LABOURRECORDS

The contractor shall maintain /& Register of persons employed on work
oncontractinFormXlllofthe CL(R&A)CentralRules1971 (Appendix-G-IV).

The contractor shall maintain a Muster Roll register in respect of all workmenemployed by
him on the work under Contract in Form XVI of the CL (R&A) Rules1971 (Appendix-G-V).

The contractor shall maintain a Wage Register in respect of all workmen employedby him
on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix-G-VI).

RegisterofAccident-Thecontractorshallmaintainaregisterofaccidentsinsuchform as may be
convenient at the work place but the same shall include thefollowingparticulars:
Fullparticularsofthelaborerwhometwithaccident

Rate ofWages

Sex

Age

Natureofaccidentandcause ofaccident

Time anddateofaccident

DateandtimewhenadmittedinHospital

Dateofdischargefrom theHospital

Periodoftreatmentandresultoftreatment

PercentageoflossofearningcapacityanddisabilityasassessedbyMedicalOfficer
Claim requiredtobepaidunderWorkmen’sCompensationAct
Dateofpaymentofcompensation

Amountpaidwithdetailsofthe persontowhomthesamewaspaid
Authoritybywhom thecompensationwasassessed

Remarks

Thecontractorshall maintainaRegister
ofFinesintheFormXIlofthe CL(R&A)Rules1971 (Appendix-G-XI)

The contractor shall display in a good condition and in a conspicuous place ofwork the
approved list of Acts & Omissions for which fines can be imposed(Appendix-G-X)

ThecontractorshallmaintainaRegisterofDeductionsfordamageorlossinFormXXofthe
CL(R&A)Rules1971 (Appendix-G-XII)

(viii)) The contractor shall maintain a Register of Advances in Form XXIII of the CL(R&A)
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Rules1971(Appendix-G-XIII)

ThecontractorshallmaintainaRegisterofOvertimeinFormXXIlloftheCL(R&A)Rules1971(Appen
dix-G-XIV)

ATTENDANCECARD-CUM-WAGESLIP

The contractor shall issue an Attendance Card-cum-Wage Slip to each
workmanemployedbyhiminthespecimenformat(Appendix-G-VII).

TheCardshall be validforeachwage period.

The contractor shall mark attendance of each workman on the card twice
eachday,onceatthecommencementofthedayandagainaftertherestinterval,beforehe
actuallystartswork.

The Card shall remain in possession of the worker during the wage period underreference.

The contractor shall complete the Wage Slip portion on the reverse of the card
atleastadaypriortothedisbursementofwagesinrespectofthewageperiodunderreference.

The contractor shall obtain signature or thumb impression of the worker on
theWageSlipatthetimeofdisbursementofwagesandretainthe cardwithhimself.

EMPLOYMENTCARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) CentralRules
1971 to each worker within three days of the employment of the worker(Appendix-G-VIII).

SERVICECERTIFICATE

Onterminationofemploymentforanyreasonwhatsoever,thecontractorshallissuetotheworkma
nwhoseserviceshavebeenterminated,a  ServiceCertificateinFormXVoftheCL(R&A)Central
Rules1971(Appendix-G-IX).

PRESERVATIONOFLABOURRECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preservedin
original for a period of three years from the date of last entries made in them andshall be
made available for inspection by the Corporation or Labour Officer
oranyotherofficersauthorizedbytheMinistryofUrbanDevelopmentinthisbehalf.

POWEROFT LABOUROFFICERTOMAKEINVESTIGATIONSORENQUIRY

The Labour Officer or any person authorized by Corporation on their behalf shall
havepower to make enquires with a view to ascertaining and enforcing due and
properobservance of Fair Wage Clauses and the Provisions of these Regulations. He
shallinvestigateintoanycomplaintregardingthedefaultmadebythecontractororsubcontractori
nregardtosuchprovision.

REPORTOFLABOUROFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of
his investigation or enquiry to the Executive Engineer concerned indicating theextent, if
any, to which the default has been committed with a note that necessarydeductions from the
contractor’s bill be made and the wages and other dues be paid tothe laborer concerned. In
case an appeal is made by the contractor under Clause
13oftheseregulations,actualpaymenttolaborerwillbemadebytheExecutiveEngineerafterChie
fEngineer/SuperintendingEngineerhas givenhisdecisiononsuchappeal.

The Executive Engineer shall arrange payments to the Labour concerned within 45
daysfromthereceiptofthereportfromtheliabourOfficerortheChiefEngineer/SuperintendingEn
gineer,asthe case maybe.

APPEALAGAINSTTHEDECISIONOF LABOUROFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer orother
person so authorized may appeal against such decision to the Chief Engineer
/Superintending Engineer concerned within 30 days from date of decision,
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forwardingsimultaneously a copy of his appeal to the Executive Engineer, but subject to
suchappeal,the decisionoftheofficershallbe finalandbindinguponthe contractor.

PROHIBITIONREGARDINGREPRESENTATIONTHROUGHLAWYER

A workman shall be entitled to be represented in any investigation or
enquiryundertheseregulationsby:

AnofficerofaregisteredTradeUnionofwhichheisa member.

AnofficerofafederationofTradeUnionstowhichtheTradeUnionreferredto inClause
(a)isaffiliated.

Where the employer is not a member of any registered Trade Union, by
anofficerofaregisteredtradeunion,connectedwiththeindustryinwhichtheworker is employed
or by any other workman employed in the industry inwhichtheworkerisemployed.

An employer shall be entitled to be represented in any investigation or
enquiryundertheseregulationsby:

Anofficerof anassociationof employersofwhichheisamember.

AnofficerofaFederationorAssociationsofEmployerstowhichassociationreferredtoinClause
(a)isaffiliated.

Where the employer is not a member of any association of employers, byan officer of
association of employer connected with the industry in
whichtheemployerisengagedorbyanyotheremployer,engagedintheindustryinwhichtheempl
oyerisengaged.

No party shall be entitled to be represented by a legal practitioner in
anyinvestigationorenquiryundertheseregulations.

INSPECTIONOFBOOKS ANDSLIPS

The contractor shall allow inspection of all the prescribed Labour records to any of
hisworkersortohisagentataconvenienttimeandplaceafterduenoticeisreceivedor
totheLabourOfficeroranyotherperson, authorized by theCentralGovernmentonhisbehalf.

SUBMISSIONSOFRETURNS

Thecontractorshallsubmit periodicalreturns as maybespecifiedfromtimetotime.

AMENDMENTS

TheCentralGovernmentmayfromtimetotimeaddtooramendtheregulationsandon any
question as to the application / interpretation or effect of those
regulations,thedecisionoftheSuperintendingEngineer concernedshallbefinal.

ADDITIONALPROVISIONSFORLABOUR

Apprentices Act: The Contractor shall be responsible to ensure compliance with
theprovisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder
fromtime to time in respect of apprentices directly or through petty Contractors or sub-
contractorsemployedbyhimforthepurposeof carryingouttheContract.

IftheContractordirectlyorthroughpettyContractorsorsub-contractorsfailstodoso,hisfailure
will be a breach of the contract and the Corporation may, in its discretion,
rescindthecontract.TheContractorshallalsobeliableforanypecuniaryliabilityarisingonaccoun
tof anyviolationofthe provisionsofthe Act.

ProvisionsofPaymentsofWagesAct:TheContractorshallcomplywiththeprovisionsof the
Payment of Wages Act, 1936 and the rules made thereunder in respect of
allemployeesemployedbyhimeitherdirectlyorthroughpettyContractorsorsub-contractorsin

the works. If in compliance with the terms of the contract, the Contractor directly orthrough
petty Contractors or sub-contractors shall supply any labour to be used wholly orpartly
under the direct orders and control of the Engineer whether in connection with
theworkstobeexecutedhereunderorotherwiseforthepurposeoftheEngineer, such Labour
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shall nevertheless be deemed to comprise persons employed by the Contractor and
anymoneys which may be ordered to be paid by the Engineer shall be deemed to be
moneyspayable by the Engineer on behalf of the Contractor and the Engineer may on
failure
oftheContractortorepaysuchmoneytotheCorporationdeductthesamefromanymoneysduetoth
eContractorintermsofthecontract.TheCorporationshallbeentitledtorecoverthesamefromCon
tractor’sbills/SecurityDepositoranyotherduesofContractorwiththeGovt. of India all moneys
paid or payable by the Corporation by way of compensation
ofaforesaidorforcostsofexpensesinconnectionwithanyclaimtheretoandthedecisionofthe
Engineer upon any question arising out of the effect or force of this Clause shall
befinalandbindingupontheContractor.

ProvisionsofContractLabour(RegulationandAbolition)Act,1970:

The Contractor shall comply with the provision of the Contract Labour (Regulation
andAbolition)Act,1970andtheContractLabour(RegulationandAbolition)CentralRules1971as
modifiedfromtimetotime,whereverapplicableandshallalsoindemnifytheCorporationfrom
andagainstanyclaimsundertheaforesaidActandtheRules.

The Contractor shall obtain a valid license under the aforesaid Act as modified from timeto
time before the commencement of the work and continue to have a valid license untilthe
completion of the work. Any failure to fulfil the requirement shall attract the
penalprovisionofthe Act.

ProvisionsofEmployeesProvidentFundandMiscellaneousProvisionsAct,1952
:TheContractorshallcomplywiththeprovisionsofPara30&36-BoftheEmployees

ProvidentFundScheme,1952;Para3&4ofEmployees’PensionScheme,1995;andPara? & 8 of
Employees Deposit Linked Insurance Scheme, 1976; as modified from time totime through
enactment of “Employees Provident Fund &  Miscellaneous  Provisions
Act,1952” ,whereverapplicableandshallalsoindemnifytheCorporationfromandagainstanyclai
msundertheaforesaidActandthe Rules.

Provisions of “The Building and Other Construction Workers (Regulation
ofEmploymentandConditionsofService)Act,1996”and“TheBuildingandOtherConstruct
ionWorkers’ WelfareCessAct,1996”:

Thetenderers,forcarryingoutanyconstructionwork,shallgetthemselvesregisteredwiththe
Registering Officer under Section-7 of the Building and Other Construction
WorkersAct,1996andRulesmadetheretobytheconcernedStateGovt.,andsubmitCertificateofR
egistration issued by Registering Officer of the concerned State Govt. (Labour
Dept.).TheCessshallbedeductedfromcontractor’sbillsasper provisionsoftheAct.

Reporting of Accidents:The Contractor shall be responsible for the safety of
allemployeesdirectlyorthroughpettyContractorsorsub-
contractoremployedbyhimontheworks and shall report serious accidents to any of them
however and wherever occurringon the works to the Engineer or the Engineers
Representative and shall make everyarrangementtorenderallpossible assistance.

Provision of Workmen’s Compensation Act : In every case in which by virtue of
theprovisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act
1923,Contractoristo abidebytheprovisionsof variousLabour lawsintermsof aboveclause.

Corporation not to Provide Quarters for Contractors: No quarters shall normally
beprovided by the Corporation for the accommodation of the Contractor or any of his
staffemployed on the work. In exceptional cases where accommodation is provided to
theContractor at the Corporation’s discretion, recoveries shall be made at such rates as
maybe fixed by the Corporation for the full rent of the buildings and equipments therein
aswellaschargesforelectriccurrent,water supplyandconservancy.

Labour Camps: The Contractor shall at his own expense make adequate arrangementsfor
the housing, supply of drinking water and provision of latrines and urinals for his staffand
workmen, directlyor through the petty Contractors or sub-contractorsand
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fortemporarycreche(Bal-
Mandir)where50ormorewomenareemployedatatime.SuitablesitesonCorporationland,ifavail
able,maybeallottedtotheContractorfortheerectionoflabourcamps,eitherfreeofchargeoronsuc
htermsandconditionsthatmaybeprescribedby the Corporation. All camp sites shall be
maintained in clean and sanitary conditions bytheContractorathisowncost.

CompliancetoRulesforEmploymentofLabour:TheContractor(s)shallconformtoall laws,
bye-laws rules and regulations for the time being in force pertaining to
theemploymentoflocalorimportedLabourandshalltakeallnecessaryprecautionstoensureand
preserve the healthand safetyof all staff employed directly or
throughpettycontractorsorsub-contractorsonthe works.

PreservationofPeace:TheContractorshalltakerequisiteprecautionsandusehisbestendeavors
to

Preventanyriotousorunlawfulbehaviorbyoramongsthisworkmenandotheremployeddirectly
or through the petty Contractors or sub-contractors on the works and for
thepreservationofpeace andprotectionofthe inhabitantsand

Security of property in the neighborhood of the works. In the event of the
CorporationrequiringthemaintenanceofaSpecialPoliceForceatorinthevicinityofthesiteduring
the tenure of works, the expenses thereof shall be borne by the Contractor and if paid
bytheCorporationshallberecoverable fromtheContractor.

Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out
allsanitary measures that may from time to time be prescribed by the Corporation
MedicalAuthority and permit inspection of all sanitary arrangements at all times by the
Engineer,theEngineer'sRepresentativeortheMedicalStaffoftheCorporation.ShouldtheContra
ctorfailtomaketheadequatesanitaryarrangements,thesewillbeprovidedbytheCorporationan
dthecostthereofrecoveredfromtheContractor.

Outbreak of Infectious Disease: The Contractor shall remove from his camp
suchlabourandtheirfamiliesasrefuseprotectiveinoculationandvaccinationwhencalleduponto
dosobytheEngineerortheEngineer'sRepresentativeontheadviceoftheCorporationMedical
Authority. Should cholera, plague, or other infectious disease break out, theContractor shall
burn the huts, beddings, clothes and other belongings of or wused by
theinfectedpartiesandpromptlyerectnewhutsonhealthysitesasrequiredbytheEngineer,failin
gwhichwithinthetimespecifiedintheEngineer'srequisition,theworkmaybedoneby
theCorporationandthecostthereofrecoveredfromthe Contractor.

Medical Facilities at Site: The Contractor shall provide medical facilities at the site asmay
beprescribedbytheEngineerontheadviceofthe
Corporation’sMedicalAuthorityinrelationtothestrengthoftheContractor'sresidentstaff
andworkmen.
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APPENDIX- G-1

REGISTEROFMATERNITYBENEFITS[Clausel9F]

NameandAddress oftheContractor(s)

Name andLocationoftheWork

Name of Father's/ Nature Period ]?ate (oL
ofActualAppo whichNotice
theEmployee ofEmployme . ) .
Husband'sName nt intment ofConfinementGiv
en

DateonwhichMaternityLeaveCommencedandEnded

DateofDeliv IncaseofDelivery Incaseof Miscarriage
ery Commenced Ended Commence Ended
d
6 7 8 9 10

LeavePayPaid totheEmployee

IncaseofDelivery Incaseof Miscarriage
Remarks
Rateof LeavePay AmountPaid Rateof LeavePay AmountPaid
11 12 13 14 15

Page| 61




—

© 0 N e » D

e
S

13.

14.
15.

Vol-Il Contract & GCC

APPENDIX-G-II

SPECIMENFORMOFTHE REGISTER
REGARDING MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR'S
LABOURINCENTRALWAREHOUSINGCORPORATIONWORKS

Nameandaddressofthecontractor

Nameandlocationofthework

Nameof thewomanandherhusband’sname

Designation

Dateofappointment
Datewithmonthsandyearsinwhichsheisemployed
Dateofdischarge/dismissal,ifany
Dateofproductionofcertificates in respect ofpregnancy
Dateonwhichthewoman informsabout theexpecteddelivery
Dateofdelivery/miscarriage/death
Dateofproductionofcertificateinrespectofdelivery/miscarriage
Datewiththeamountofmaternity/deathbenefit paidin advanceofexpecteddelivery
Datewithamountofsubsequent paymentofmaternitybenefit

Nameofthepersonnominatedbythewomantoreceivethepaymentofthematernitybenefitafterhe
rdeath

Ifthewomandies,thedateofherdeath,thenameofthepersontowhommaternitybenefitamountwa
spaid,the monththereof andthedateofpayment

Signatureofthecontractor authenticatingentriesintheregister

Remarks column fortheuseoflnspectingOfficer
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LabourBoard

NameofWork

APPENDIX-G-III

Nameof Contractor

AddressofContractor

NameandAddress ofCorporateOffice

NameandAddressof CWCLabourOfficer

NameofLabourEnforcementOfficer

AddressofLabourEnforcement Officer

SL

Category MinimumWage Fixed | ActualWagePaid

NumberPresent

Remarks

Weekly Holiday

WagePeriod

Date ofPaymentofWages

WorkingHours

RestInterval
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APPENDIX-G-IV

FORMXIII[SeeRule5]

RegisterofWorkmanEmployedbyContractor

Name& Address ofContractor

Name& AddressofEstablishmentunderwhichContract isCarriedon

Nature&LocationofWork

Named& Address ofPrincipalEmployer
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FORMXVI[(SeeRule78 (2)(a)]
MUSTERROLL

Name& Address ofContractor

APPENDIX-G-V

Name& AddressofEstablishmentunderwhichContract isCarriedon

Nature&LocationofWork

< Name& Address ofPrincipalEmployer FortheMonth/Fortnight
Dates
SL Nameof Workman Sex Father’s/Husband’sName Remarks
1 | 2 | 3
1 2 3 4 5 6

Page| 65
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APPENDIX -G-VI
REGISTEROFWAGE
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WAGECARD

APPENDIX- G-VII-A

WageCardNo.
Name& Address ofContractor Dateofissue
NameandLocationofWork Designation
NameofWorkman Month/Fortnight
Rate ofWages
Time 12 314|585 |6 |1 10 (11 (12 (13 (14 (15 |16 |17 |18 |19 20 21 22 23 24 25 26 27 28 29 30 31
Morning
Evening
Initial
Receivedfrom thesumofRs. onaccountofmywages.
Signature

Page| 67




Vol-Il Contract & GCC

APPENDIX- G-VII-B
(Reverse)
FORMXIX
[SeeRule18(2)(b)]

WAGESSLIP

NameandAddressofContractor

NameandFather's/Husband'sNameofWorkman

NatureandLocationofWork

FortheWeek/Fortnight/ MonthEnding

No.of DaysWorked

No.of Units Workedincaseof PieceRateWorkers

Rateof DailyWages/pieceRate

AmountofOvertimeWages

GrossWagesPayable

Deduction,ifany

NetAmountof WagesPaid

Initial of the ContractororHisRepresentative
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APPENDIX-G-VIII

FORMXIV
[See Rule76]

EMPLOYMENTCARD

NameandAddress ofContractor

NameandAddress ofEstablishmentunderwhichContractiscarriedon

NameofWorkandLocation of Work

NameandAddress ofPrincipalEmployer__

1.Nameof theWorkman

2.SLinthe RegisterofWorkmanEmployed

3.NatureofEmployment/Designation

4. WageRate(withparticularsofunitincaseof piecework)

5.WagePeriod

6.TenureofEmployment

7.Remarks

Signatureof Contractor
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Name&AddressofContractor
Nature&Location of Work

Name&AddressofWorkman

Ageor Dateof Birth

Vol-Il Contract & GCC

APPENDIX-G-IX
FORM XV[SeeRule77]
SERVICECERTIFICATE

IdentificationMark

Father’s/ Husband’sName

NameandAddressofEstablishmentin/underwhichContractiscarriedon

NameandAddressofPrincipal Employer

SL e S L g I A Nature of Rates of Wage (with Remarks
F T WorkDone Particulars
rom ° ofUnitincaseofPieceWork)
1 2 3 4 5 6
Signature
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APPENDIX- G-X
LISTOFACTSANDOMISSIONS FORWHICHFINES CANBEIMPOSED

{In accordancewithRule7(v)ofCPWD’s Contractor's LabourRegulations,tobedisplayedprominentlyat thesiteofWork,both
inEnglishandlocalLanguage}

Willfulinsubordinationor disobedience,whetheraloneor in combinationwithother

Theft,fraudor dis-honestyinconnectionwiththecontractorsbesideabusinessorpropertyof CentralWarehousingCorporation
Takingorgivingbribesoranyillegal gratifications

Habituallate attendance

Drunkenness,fighting,riotousordisorderlyorindifferentbehavior

Habitualnegligence

Smokingnearoraroundtheareawherecombustibleorother materialsare locked

Habitualindiscipline

Causingdamagetowork intheprogressorto property oftheCentralWarehousingCorporationoroftheContractor
Sleepingonduty

Malingeringorslowingdownwork

Givingoffalseinformationregardingname,age,father'snameetc.
Habituallossofwagecards,suppliedbytheemployers

Unauthorizeduseofemployer’s propertyof manufacturingormakingofunauthorizedparticlesattheworkplace

Badworkmanshipinconstructionandmaintenancebyskilledworkerswhichis notapprovedbytheCorporationandforwhichthecontractorsare
compelledtoundertakenrectifications

Makingfalsecomplaints and/ormisleadingstatements

Engagingontradewithinthe premisesoftheestablishments

Anyunauthorizeddivulgenceofbusinessaffairsofthe employees
Collectionorcanvassingforcollectionofanymoneywithinthepremisesofanestablishmentunlessauthorizedbytheemployer
Holdingmeetinginsidethepremiseswithoutprevioussanctionof theemployers

Threateningor intimidatinganyworkmanoremployeeduringtheworkinghourswithinthepremises

Page| 71




Vol-Il Contract & GCC

APPENDIX-G-XI

FORMXII

[SeeRule78(2)(d)]

REGISTEROFFINES

Name&AddressofContractor

Name&Address ofEstablishmentin/under whichContractis carriedon

Name& LocationofWork

Named&AddressofPrincipalEmployer
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APPENDIX-G-XII

FORM XX
[SeeRule78(2)(d)]

REGISTEROFDEDUCTIONFORDAMAGEORLOSS

Name&AddressofContractor

Name&Address ofEstablishmentin/under whichContractis carriedon

Name& LocationofWork

Named&AddressofPrincipalEmployer
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APPENDIX-G-XIII

FORMXXII

[SeeRule78(2)(d)]

REGISTEROFADVANCE

Name&AddressofContractor

Name&Address ofEstablishmentin/under whichContractis carriedon

Name& LocationofWork

Named&AddressofPrincipalEmployer
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APPENDIX-G-XIV

FORMXXIII

[SeeRule78(2)(e)]

REGISTEROFOVERTIME

Name&AddressofContractor

Name&Address ofEstablishmentin/under whichContractis carriedon

Name& LocationofWork

Name&AddressofPrincipalEmployer
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(i)

(iii)

Vol-Il Contract & GCC

APPENDIX-G-XV
{Ref.:Clausel19C}

SAFETYCODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from
theground, or from solid construction except such short period work as can be done safely from
ladders.When a ladder is used, an extra Mazdoor shall be engaged for holding the ladder and if
the ladder isusedforcarryingmaterialsaswell,suitablefootholdsandhand-
holdshallbeprovidedontheladderandtheladdershall be
givenaninclinationnotsteeperthan’a tol (%2 horizontalandl vertical).

Scaffolding of staging more than 3.6 m (12 ft) above the ground or floor, swung or suspended
from
anoverheadsupportorerectedwithstationarysupportshallhaveaguardrailproperlyattachedorbolte
d,braced and otherwise secured at least 90 cm (3 ft) high above the floor or platform of such
scaffoldingorstagingandextendingalongtheentirelengthoftheoutsideandendsthereofwithonlysuc
hopeningasmay
benecessaryforthedeliveryofmaterials.Suchscaffoldingorstagingshallbesofastenedastopreventitf
romswayingfromthe buildingorstructure.

Working platforms, gangways and stairways should be so constructed that they should not sag
undulyor unequally, and if the height of the platform or the gangway or the stairway is more than
3.6 m (12ft) above ground level or floor level, they should be closely boarded, should have
adequate width andshouldbesuitablyfastenedasdescribedinPara 2.above.

Every opening in the floor of a building or in a-working platform shall be provided with suitable
meanstopreventthefallofpersonormaterials
byprovidingsuitablefencingorrailingwhoseminimumheightshallbe90cm/(3ft).

Safe means of access shall be provided to all working platforms and other working places. Every
laddershall be securely fixed. No portable single ladder shall be over 9m (30 ft) in length while
the

widthbetweensiderailsinrungladdershallinnocasebelessthan29cm(1 1Yz ")forladderuptoandinclud
ing3 m (10 ft) in length. For longer ladders, this width should be increased at least 2 for each
additional30 cm(1lfoot)oflength.Uniformstepspacingofnotmorethan30 cmshallbe kept.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials
on anyof the sites or work shall be so stacked or placed as to cause danger or inconvenience to
any person
orthepublic.Thecontractorshallprovideallnecessaryfencingandlightstoprotectthepublicfromacci
dentand shall be bound to bear the expenses of defence of every suit, action or other
proceedings at lawthat may be brought by any person for injury sustained owing to neglect of
the above precautions
andtopayanydamagesandcostwhichmaybeawardedinanysuchsuit;actionorproceedingstoanysuc
hperson or which may, with the consent of the contractor, be paid to compensate any claim by
any suchperson.

Excavation and Trenching — All trenches 1.2 m (4 ft) or more in depth, shall at all times
besuppliedwithatleastoneladderforeach30m(100ft)inlengthorfractionthereof.Laddershallextendf
rom bottom of the trench to at least 90 cm (3 ft) above surface of the ground. Side of the
trencheswhich are 1.5 m (5 ft) or more in depth shall be stepped back to give suitable slope or
securely held
bytimberbracing,soastoavoidthedangerofsidescollapsing.Theexcavatedmaterialsshallnotbeplac
edwithin 1.5 m (5 ft) of the edges of the trench or half of the depth of the trench, whichever is
more.Cutting shall be done from top to bottom. Under no circumstances, undermining or
undercutting shallbe done.

(b) SafetyMeasuresfor DiggingBoreHoles—

Iftheborewellissuccessful,itshouldbesafelycappedtoavoidcavingandcollapseoftheborewell. The
failed and the abandoned ones should be completely refilled to avoid caving andcollapse

During drilling, sign boards should be erected near the site with the address of the
drillingcontractorandtheEngineerin-charge ofthe work

Suitable fencing should be erected around the well during the drilling and after the installationof
the rig on the point of drilling, flags shall be put 50 m around the point of drilling to
avoidentryofpeople
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@iv) Afterdrillingtheborewell,acementplatform(0.5mx0.5mx1.2m)0.6mabovegroundleveland0.6mbel
owgroundlevel shouldbe constructedaroundthewell casing
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(vi)
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After completion of the bore well, contractor should cap the bore well properly by welding
steelplate,covertheborewellwithdrilledwetsoilandfixthornyshrubsoverthesoil. Thisshouldbe
done evenwhilerepairingthe pump

Afterborewellisdrilled,theentiresiteshouldbebroughttothegroundlevel.

7. Demolition-Beforeanydemolitionworkis commencedandalso duringtheprogressof thework,

®
(i)

(iii)

Allroadsandopenareasadjacenttotheworksiteshall eitherbeclosedorsuitably protected

No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatususedbythe operatorshallremainelectrically charged

All practical steps shall be taken to prevent danger to persons employed from risk of fire
orexplosion or flooding. No floor, roof or other part of the building shall be so overloaded
withdebrisormaterialsastorender itunsafe.

8. All necessary personal safety equipment, as considered adequate by the Corporation should

®

(it)
(iii)
(iv)

™)

(a)
(b)
(0
(d)
(e)

)

(9
(h)
(i)

)
k)

bekept available for the use of the person employed on the site and maintained in a
condition suitable forimmediate use and the contractor should take adequate steps to
ensure proper use of equipment bythoseconcerned.

Thefollowingsafetyequipmentshall invariably beprovided-

Workersemployedonmixingasphalticmaterials,cementandlimemortarsshallbeprovidedwith
protectivefootwearandprotectivegoggles.

Thoseengagedinwhite
washingandmixingorstackingofcementbagsoranymaterialwhichisinjurioustotheeyes,shall
be providedwithprotective goggles.

Thoseengagedinweldingworksshall beprovidedwithwelder’sprotectiveeyeshields.

Stone Breaker shall be provided with protective goggles and protective clothing and
seated atsufficientlysafe intervals.

When workers are employed in sewers and manholes, which are in active use, the
contractorsshall ensure that the manhole covers are opened and ventilated at least for an
hour before
theworkersareallowedtogetintothemanholesandthemanholessoopenedshallbecordonedoff
with suitable railing and provided with warning signals or boards to prevent accident to
thepublic.Inaddition,thecontractorshallensurethatthefollowingsafetymeasureareadheredto

EntryforworkersintothelineshallnotbeallowedexceptundersupervisionoftheSiteEngineerora
nyotherhigherofficer.

Atleast5to6manholesupstreamanddownstreamshouldbekeptopenforatleast2to3hoursbefore
any manisallowedtoenterinto the manholeforworkinginside.

Beforeentry,presenceofToxicgasesshouldbetestedbyinsertingwetleadacetatepaperwhichch
angescolour inthepresenceofsuchgasesandgivesindicationoftheirpresence.

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case,no Oxygenisfoundinsidethesewer line,workersshouldbesentonlywithOxygenKit.

Safety belt with rope should be provided to the workers. While working inside the
manholes,suchropeshouldbehandledbytwomenstandingoutsidetoenablehimtobepulledout
duringemergency.

The area should be barricaded or cordoned off by suitable means to avoid mishaps of any
kind.Proper warning signs should be displayed for the safety of the public, whenever
cleaning worksareundertakenduringnightorday.

No smokingoropenflamesshallbeallowednear the blockedmanholebeingcleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should
beimmediately removedto avoidaccidentsonaccountofslipperynatureofthemalba.

Workersshouldnotbeallowedtoworkinsidethemanholecontinuously.Heshouldbegivenrestin
termittently.TheCorporationshalldecidethetimeuptowhichaworkermaybeallowedto
workcontinuouslyinside the manhole.

Gas maskswithOxygenCylindershouldbekeptatsiteforuseinemergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for,portable air blowers are recommended for ventilating the manholes. The Motors for
these shallbe vapourproofandoftotallyenclosedtype.Non-sparkinggasenginesalsocouldbe
used,but they should be placed at least 2 m away from the opening and on the leeward side
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protectedfrom wind, so that they will not be source of friction on any inflammable gas that
might bepresent.

Workers engaged for cleaning the manholes/sewers should be properly trained before
allowingtoworkinthemanhole.

Workers shall be provided with Gumboots or non-sparking shoes, bump helmets and
gloves,non-sparking tools, safety lights, gas masks and portable air blowers (when
necessary). Theymust be supplied with barrier cream for anointing the limbs before
working inside the sewerlines.

Workmen descending a manhole shall try each ladder stop or rung carefully before putting
hisfullweightonittoguardagainstinsecurefasteningduetocorrosionoftherung,fixedtomanhole
well.

If a man has received a physical injury, he should be brought out of the sewer immediately
andadequate medical aidshouldbe providedtohim.

The extents to which these precautions are to be taken, depend on individual situation,
butdecisionoftheCorporationregardingthestepstobetakeninthisregardinanindividualcase,w
illbe final.

Contractorshallnotemploymenandwomenbelowtheageofl8yearsontheworkofpaintingwithp
roductscontainingleadinanyform.Wherevermenabovetheageofl8areemployedontheworkof
leadpainting,followingprecautionsshouldbe taken:

Nopaintcontainingleadorleadproductsshallbeusedexceptintheformofpasteorreadymadepai
nt.

Suitablefacemasksshouldbesuppliedforusebytheworkerswhenpaint isappliedintheformof
sprayorasurfacehavingleadpaintisdry rubbedandscrapped.

Overallsshallbesuppliedbythecontractorstotheworkmenandadequatefacilitiesshallbeprovi
dedtoenabletheworkingpainterstowashduringandonthe cessationofwork.

Workmenexecutingworkonscaffoldsorotherstructuresabovespecifiedheightshallbeprovide
dwithfull bodyharnessandfallarresters.

9. An additional Clause (viii)(i) of CPWD’s Safety Code (iv) - the Contractor shall not employ

®

(i)

(iii)

(iv)

™)
(vi)

(vii)

(viii)

(ix)

10.

women andmen below the age of 18 on the work of painting with product containing lead in
any form, wherevermen above the age of 18 are employed on the work of lead painting,
the following principles must beobservedforsuchuse:

Whitelead,sulphateofleadorproductcontainingthispigment,shallnotbeusedinpaintingoperat
ionexceptintheformofpastesorpaintready foruse.

Measuresshallbetaken,whereverrequiredinordertopreventdangerarisingfromtheapplicatio
nofpaintinthe formofspray.

Measuresshallbetaken,whereverpracticable, topreventdangerarisingoutoffromdust,caused
by dryrubbingdownandscraping.

Adequatefacilitiesshallbeprovidedtoenableworkingpainterstowashduringandoncessationof
work.

Overall,shall bewornbyworkingpaintersduringthewholeofworkingperiod.

Suitablearrangementshallbemadetopreventclothingputoffduringworkinghours,beingspoile
dbypaintingmaterials.

Casesofleadpoisoningandsuspectedleadpoisoningshallbenotifiedandshallbesubsequentlyv
erifiedbymedicalman,appointedbycompetentauthorityofCentralWarehousingCorporation.

TheCentralWarehousingCorporationmayrequire,whennecessary,medicalexaminationofwo
rkers.

Instructionswithregardtospecialhygienicprecautionstobetakeninthepaintingtradeshallbedis
tributedtoworkingpainters.

Whentheworkisdonenearanyplacewherethereisriskofdrowning,allnecessaryequipmentssh
ouldbe provided and kept ready for use and all necessary steps taken for prompt rescue of
any person indangerandadequateprovision,shouldbemadeforpromptfirstaidtreatmentof
allinjurieslikelytobeobtainedduringcourseofthework.

11.Use of hoisting machines and tackle including their attachments, anchorage and supports shall

®

conformto the followingstandardsorconditions:

(a)Theseshallbeofgoodmechanicalconstruction,soundmaterialsandadequatestrengthandfreef

rom patentdefectsandshallbe keptrepairedandingoodworkingorder.
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(b)Everyropeusedinhoistingorloweringmaterialsorasameansofsuspensionshallbeofdurable
quality andadequatestrengthandfreefrompatentdefects.

Every Crane Driver or Hoisting Appliance Operator shall be properly qualified and no
personundertheageof2lyearsshouldbein-
chargeofanyhoistingmachineincludinganyscaffoldingwinchorgivesignalstooperator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
blockused in hoisting or as means of suspension, the safe working load shall be ascertained
byadequate means. Every hoisting machine and all gear referred to above shall be plainly
markedwith the safe working load. In case of a hoisting machine having a variable safe
working load,each safe working load and the condition under which it is applicable, shall
be clearly indicated.No part of any machine or any gear referred to above in this
paragraph shall be loaded beyondthesafeworkingloadexceptforthe purpose oftesting.

In case of departmental machines, the safe working load shall be notified by the
ElectricalCorporation. As regards contractor’s machines, the contractors shall notify the
safeworkingloadofthemachinetoCorporationwheneverhebringsanymachinerytositeofworka
ndgetitverifiedbythe Electrical Engineerconcerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances shouldbe provided with efficient safeguards. Hoisting appliances should be
provided with such means as
willreducetotheminimumtheriskofaccidentaldescentoftheload.Adequateprecautionsshould
betakento reduce to the minimum the risk of any part of a suspended load becoming
accidentally displaced.When workers are employed on electrical installations which are
already energized, insulating
mats,wearingapparel,suchasgloves,sleevesandbootsasmaybenecessaryshouldbeprovided.
Theworkershould not wear any rings, watches and carry keys or other materials which are
good conductors ofelectricity.

Allscaffolds,laddersandothersafetydevicesmentionedordescribedhereinshallbemaintainedi
nsafecondition and no scaffold, ladder or equipment shall be altered or removed while it is
in use. Adequatewashing facilitiesshouldbe providedatornearplacesofwork.

Thesesafetyprovisionsshouldbebroughttothenoticeofall
concernedbydisplayonanoticeboardata prominent place at work spot. The person
responsible for compliance of the Safety Code shall benamedthereinbythecontractor.

Toensureeffectiveenforcementoftherules&regulationsrelatingtosafetyprecautions,thearrang
ements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in-Charge ofthedepartmentortheirrepresentatives.

Notwithstanding the above Clauses from (1) to (15), there is nothing in these to exempt the
contractorfrom operationsof anyother ActorRuleinforceintheRepublicoflndia.
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Appendix-6

LABOUR LAW(S) COMPLIANCES AND OBLIGATIONS

Contractor shall adhere to all general labour & statutory regulations, as may be applicable on it
from time to time including, all necessary aspects such as minimum wages, PF, medical insurance,
and accident insurance etc. for Personnel it engages for discharging its obligations under this
Contract. The Contractor shall also comply with all Rules, Acts and Regulations made or as may be
made by the Government Authority, State Government/ Local Authority from time to time
pertaining to the Contract, pertaining to Labour Law(s).

Contractor shall submit copies of proof of statutory payments like insurance premium receipt, PF
statement on quarterly basis to the Corporation/ Regional Manager for ensuring compliance.

Contractor shall strictly disburse salaries to its Personnel on time without fail. Contractor shall be
responsible for collection & payment of taxes and any other statutory requirements made by any
Government Authority, State Government/ Local Authority having jurisdiction, on behalf
Personnel engaged.

While submitting monthly bill(s), Contractor shall submit all statutory registers (mentioned below)
duly signed for the previous month to the Corporation/ Regional Manager. Acceptance of bill(s)
shall be at the discretion of the Regional Manager in case of non-fulfillment of this condition.

The following is an indication and an inclusive list of Contractor’s obligations under this Contract in
respect of Labour Law(s) compliances:

la.

1b.

The Contractor shall be liable for making contributions in accordance with the provisions of the
Employees Provident Fund and Miscellaneous Provisions Act, 1952 and the scheme framed there
under in respect of the Personnel employed by it. The Contractor shall recover the amount
payable by such Personnel and pay to the Corporation i.e. the Principal Employer under the said
Act, the amount of member’s contribution together with an equal amount of Contractor’s
contribution. If, on account of the default of the Contractor in making/depositing such payments or
for any other reason, the Corporation makes such contributions on behalf of the contractor, the FIC
shall be entitled to set off against the amount due to the contractor, the contributions made by it on
account of his default in making payment or otherwise in respect of the labour employed by the
Contractor.

The Contractor shall maintain and submit following Records & Returns prescribed under the EPF
Ac, 1952 and the Scheme framed there under to the Authority designated under the said Act and to
the Regional Manager of the Corporation, or any officer acting on his behalf.

Form-2 Nomination & Declaration Forms to be submitted for new entrants

Form-3. The Contribution Card for the currency period-annually.

Form-3-A Contribution Card for the currency period from 15t April; to 315t March
annually.

Form-4 Contribution Card for Employees other than monthly paid Employees
annually.

Form-5 Return of Employees qualifying for the Membership.

Form-5A Return of Ownership to be sent to the Regional Commissioner.

Form-6. Return of the Contribution Card and Annual Statement of Contribution

Form-6A Consolidated Annual Contribution Statement

Form-10 Form of Maintenance of Accounts.

Form-11 Balance Sheet.

Form-12-A | Statement of Contribution Monthly
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The Contractor shall, within 7 days of the close of every month, submit of the Principal Employer
(Corporation), Statement showing the recoveries of Contribution in respect of Employees
employed by or through him and shall have to furnish to him such information as the Principal
Employer (Corporation) is required to furnish under the provisions of Employees Provident Fund
Scheme 1952 to the Commissioner.

The Contractor shall maintain inspection Note Book in the form as may be specified by the
Commissioner, for an Inspector to record his observations on his visit. The Contractor shall also
make available the same when asked for inspection to the Officer of the Regional Provident Fund
Commissioner and to the Regional Manager of the Corporation or any officer authorized by him,
acting on his behalf.

If the Contractor fails to submit the prescribed Returns, Records and other documents to the
designated authority under the EPF & MP At, 1952 and Scheme framed thereudner and also to
General Manager, Food Corporation of India or an Officer acting on his behalf, FCI will be at
liberty withhold the pending bills, Security Deposit etc, and or any other payments due to the
Contractor.

In complying with the said enactments or any statutory modifications thereof, the contractor shall
also comply with or cause to be complied with the labour regulations enactments made by the
State Govt./Central Govt. from time to time in regard to payment of wages to the workers, wage
period, deduction from wages, recovery of wages not paid and deductions unauthorizedly made,
maintenance of wage book and wage slip, publication of the scale of wages and other terms of
employment, inspection and submission of periodical returns and all other mattes of like nature.

Notwithstanding the fact whether the said legislations, enactments or any statutory modifications
thereof, are applicable or not to.the employees/workers employed y the contractor of shall
comply with the following:-

PAYMENT OF WAGES TO WORKERS:-

The contractor shall pay not less than minimum wages to the workers engaged by them on either
time rate basis on the work. Minimum wages both for the time rate and for the piece rate work
shall mean the rate(s) notified by Appropriate Authority from time to time during the currency of
contract period. Where such wages have not been so notified by the appropriate authority, the
wages prescribed by the Regional Manager, as minimum wage, shall be made applicable. The
Contractor shall maintain following records and registers as per Minimum Wages Act, 1948 &
Central Rules made there under:

Form-I. Register of fines.

Form-II. Register of deduction for damage or loss caused to employer by the
neglect or default of the employed person.

Form-III. Annual return

Form-IV D.T. Register for workers.

Form-V. Muster Roll.

Form; IXa Abstract of the Act & Rules to be displayed on Notice Board.

Form XI. Wage slips should be issued to the Contract Labour in a day prior to
disbursement of wages.

Weekly off:

The contractor shall allow or cause to be allowed to the workers directly or indirectly employed in
the work one days rest for six days continuous work and pay wages at the same rate as for duty.

Attendance Allowance:

The contractor shall pay attendance allowance per day @ 50% of the daily wages notified by the
Minister of Labour under the Minimum Wages Act from time to time to the regular workers
generally employed by him on him on piece rate basis when such worker report for duty on the
day but is not booked or given work for the day shift. Aforesaid wage/benefits at Clause vi (e) (i)
to (iii) shall be deemed to be a part of this contract andany contravention thereof shall be deemed
to be a breach of this contract. He General Manager shall have the right to deduct any sum due to
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the contractor required for making good the loss suffered by a worker of workers by reasons of
non-fulfillment of the condition of the contract for the benefit of workers, non-payment of wages, or
of deductions made from his or their wages which were not justified or not observations of the
regulations/enactments mentioned in Clause VI (a).

Welfare and Health of contract Labour Duties and responsibilities of the contractor: The
contractor shall comply with the provisions as regards provision of canteen/rest room, latrine,
Urinal, Washing facilities, first and facilities etc as follows as contained in the Contract Labour (
Regulation &Abolition) Act 1970 and other applicable laws no amended from time to time.

(@) Where contract labour in required to halt at night and work is likely to continue for three
months, a rest room is to be provided by the contractor within 15 days.

(b) Where 100 ormore Contract Labour is likely to continue work for six monthly, the Contractor
shall provide a Canteen within 60 days of employing labour.

(c) Sufficient supply of drinking water at convenient places to be provided.
(e) Sufficient number of latrines and urinals to be provided.

(f) Adequate and suitable washing, bathing places separately for men and women, shall be
provided by the contract.

() First Aid ox (one box for 150 Contract Labour) to be provided in working hours.

Contract Labour (Regulation & Abolition) Rules, 1970

(@) As pe Rule 25 (2) (VII), every contractor shall file a return intimating
commencement/completion of contract work within 15 days to the inspector in Form VI.A.

®) As per Rules 75, the contractor shall maintain a Register of workmen Employed in Form-
XIII and he shall also display hours of work, nature of duty etc.

(o) Every contractor shall issue a Service Certificate in Form-XV to the workman on
termination of his services as per Rule. 77.

(@D As per Rule 82(1), every Contractor shall submit Half-yearly Returns in duplicate in Form-
XXIV to Licensing Officer within 30 days from the close of Half-year.

(e) Notice to be displayed as required under Rule 81(1) and copy of such notice to be sent to
Inspector as per Rule 81(2).

(6] The Contractor shall also maintain following records/ registers also:
e Muster Roll in Form XVI;
¢ Register for deduction for damage, loss in Form XX as per Rule 78(1)(a)(ii);
e Register of Fines in Form XXI;
e Register of Advances in Form XXII.

(9) Employment Card shall be given by Contractor in Form XIV to each worker within 3 days
of employment as per Rule 76, in the following format:
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Temporary Contract Labour’s Employment Card

Recent
Photograph

Name of the Labour/Worker
Father’s/ Husband’s Name
Date of Birth

i) Address (Local)

ii) Permanent

Name and address of CWC Contractor

Valid (Period of the Contractor) From to

Ll

oo

Signature and stamp of the Contractor/
Authorised representative

Recovery of Compensation paid to Workmen

Ineverycaseinwhichby virtue of the provisions sub-section (1) of Section 12, of the Workmen’s
Compensation Act, 1923, the Corporation is obliged to pay compensation to workman employed by
the contractor, in execution of the works, Corporation will recover from the contractor, the amount
of the compensation so paid; and, without prejudice to the rights of the Corporation under sub-
section (2) of Section 12 of the said Act, the Corporation shall be at liberty to recover such amount
or any part thereof by deducting it from the security deposit or from any sum due by the
Corporation to the contractor whether under this contract or otherwise.

The Corporation shall not be bound to contest any claim made against it under sub-section (1) of
Section 12, of the said Act, except on the written request of the contractor and upon his giving to
Corporation full security for all costs for which the Corporation might become liable in
consequence of contesting such claim.

Ensuring Payment and Amenities to Workers, if Contractor Fails

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition)
Act, 1970 and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, the
Corporation is obliged to pay any amounts of wages to a workman employed by the contractor in
execution of the works or to incur any expenditure in providing welfare and health amenities
required to be provided under the above said Act and the rules under Clause 19H or under the
CPWD’s Contractor’s Labour Regulations or under the Rules framed by Govt. from time to time for
the protection of health and sanitary arrangements for workers employed by Central Warehousing
Corporation’s Contractors; the Corporation will recover from the contractor, the amount of wages
so paid or the amount of expenditure so incurred; and without prejudice to the rights of the
Corporation under sub-section (2) of Section 20, and sub-section (4) of Section 21, of the Contract
Labour (Regulation and Abolition) Act, 1970; Corporation shall be at liberty to recover such amount
or any part thereof by deducting it from the Security Deposit or from any sum due by Corporation
to the contractor whether under this contract or otherwise.

Corporation shall not be bound to contest any claim made against it under sub-section (1) of
Section 20, sub-section (4) of Section 21, of the said Act, except on the written request of the
contractor and upon his giving to the Corporation full security for all costs for which Corporation
might become liable in contesting such claim.
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Compliance of all Labour Laws and Reglations

The Contractors, who are working in the establishments through Contract Labour
and/oremploying labour themselves directly, should get themselves registered with and obtain
alicense from the Assistant Labour Commissioner concerned, as required under
ContractLabour(RegulationandAbolition)Act1971andproducethesameto Warehouse
Manager,incompliancetoaboveandtheConditionsofContract.Thecopyof
applicationforobtaininglabour license may be submitted to Warehouse Manager within the period
as specified inAppendix-7to Schedule I: General Conditions of Contract.

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970 and the
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the
work and continue to have a valid license until the completion of the work.

The contractor shall also comply with provisions of the Inter-State Migrant Workmen (Regulation of
Employment and Conditions of Service) Act, 1979. The contractor shall also abide by the provisions
of the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and other
Construction Workers Welfare Cess Act, 1996.

Any failure to fulfil these requirements shall attract the penal provisions of this contract arising out
of the resultant non-execution of the work.

No labor below the age of fourteen years shall be employed on the work.

Payment of Wages
PaymentofWages:
i. Thecontractorshallpaytolabouremployedbyhimeitherdirectlyorthrough sub-contractors,
wages not less than fair wages as

definedintheCPWD’sContractor’sLabourRegulationsoraspertheprovisions of the Contract
Labour (Regulation and Abolition) Act,1970 and the Contract Labour (Regulation and
Abolition) CentralRules,1971,whereverapplicable.

ii. The contractor shall, notwithstanding the provisions of any contractto the contrary, cause to
be paid fair wage to labour indirectlyengaged on the work, including any labour engaged
by his sub-contractors in connection with the said work, as if the labour
hadbeenimmediatelyemployedbyhim.

iii. In respect of all labour directly or indirectly employed in the
worksforperformanceofthecontractor’spartofthiscontract,thecontractorshallcomplywithorca
usetobecompliedwiththeCPWD’sContractor’s Labour Regulations made by Govt. from time
to time inregard to payment of wages, wage period, deductions from wagesrecovery of
wages not paid and deductions unauthorizedly made,maintenance of wage books or wage
slips, publication of scale ofwage and other terms of employment, inspection and
submission ofperiodical returns and all other matters of the like nature or as perthe
provisions of the Contract Labour (Regulation & Abolition) Act,1970, and Contract Labour
(Regulation & Abolition) Central Rules,1971,whereverapplicable.

iv. (a)The Regional Manager concerned shall have the right todeduct from the money due to
the contractor any sum required orestimated to be required for making good the loss
suffered by aworker or workers by reason of non-fulfilment of the conditions ofthe contract
for the benefit of workers, non-payment of wages or ofdeductions made from his or their
wages which are not justified bytheirtermsofthecontractornon-observanceoftheRegulations.

(b)UndertheprovisionofMinimumWages(Central)Rules,1950,the contractor is bound to
allow to the labours directly or indirectlyemployedintheworksone-
dayrestfor6days’continuousworkandpay wages at the same rate as for duty. In the event of
default, theRegional Manager shall have the right to deduct the sum or
sumsnotpaidonaccountofwagesforweeklyholidaystoanylaboursandpaythesametotheperson
sentitledtheretofromanymoneyduetothecontractorbytheRegional Manager concerned.

In the case of Union Territory of Delhi, however, as the all-
inclusiveminimumdailywagesfixedunderNotificationoftheDelhiAdmin.No.F.12(162)MWO/D
AB/43884-91,dated31.12.1979asamendedfromtime to time are inclusive of wages for the
weekly day of rest, thequestionofextra paymentforweeklyholidaywouldnotarise.

V. The contractor shall comply with the provisions of the Payment ofWages Act 1936,
Minimum Wages Act 1948, Employees Liability Act1938, Workmen’s Compensation Act
1923, Industrial Disputes Actl947, Maternity Benefits Act, 1961 and the Contractor’s
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Labour(Regulation&Abolition)Act1970orthemodificationsthereoforanyotherlawsrelatingther
etoandtherulesmadethereunderfromtimetotime.

The contractor shall indemnify and keep indemnified Corporationagainst payments to be
made under and for the observance of thelaws aforesaid and the CPWD’sContractor’s
Labour Regulationswithout prejudice to his right to claim indemnity from his sub-
contractors.

Thelawsaforesaidshallbedeemedtobeapartofthiscontractandanybreachthereof
shallbedeemedtobeabreachofthiscontract.

Whatever is the minimum wage for the time being, or if the wagepayable is higher than
such wage, such wage shall be paid by
thecontractortotheworkmendirectlywithouttheinterventionoffamadarandthat]Jamadarshalln
otbeentitledtodeduct
orrecoveranyamountfromtheminimumwagepayabletotheworkmenasandby
wayofcommissionorotherwise.

Thecontractorshallensurethatnoamountbywayofcommissionorotherwise is deducted or
recovered by the Jamadar from the wageof workmen.

MaternityLeave and Pay

Leave andpay duringleave shall beregulatedasfollows—

(i)

Leave:

inthecaseofdelivery-maternityleavenotexceeding8weeks,4 weeks upto and including the
day of delivery and 4 weeksfollowingthatday

in the case of miscarriage - upto 3 weeks from the date ofmiscarriage

Pay:

in the case of delivery - leave pay during maternity leave
willbeattherateofthewomen’saveragedailyearnings,calculated on total wages earned on the
days when full timework was done during a period of three months immediatelypreceding
the date on which she gives notice that she
expectstobeconfinedorattherateofRupeeoneonlyadaywhicheverisgreater.

in the case of miscarriage - leave pay at the rate of
averagedailyearningcalculatedonthetotalwagesearnedonthedayswhenfulltimeworkwasdon
eduringaperiodofthreemonthsimmediately precedingthe dateofsuchmiscarriage.
ConditionsforthegrantofMaternity Leave:
Nomaternityleavebenefitshallbeadmissibletoawomanunlessshehas been employed for a

total period of not less than six monthsimmediately precedingthedateonwhichshe
proceedsonleave.

The contractor shall maintain a register of Maternity (Benefit) in thePrescribed Form as
shown in Appendix-G- I & II, and the sameshall bekeptatthe placeofwork

Logistics for Labours

The contractor(s) shall at his/their own cost provide his/their labour witha sufficient number of huts
(hereinafter referred to as the camp) of thefollowing specifications on a suitable plot of land to be
approved by theWarehouse Manager.

@

(@) The minimum height of each hut at the eaves level shall
be2.1m(7ft)andthefloorareatobeprovidedwillbeattherateof 2.7 sqm (30 sqgft) for each
member of the worker’s family stayingwiththe labourer.

(b) Thecontractor(s)shall,inaddition,constructsuitablecookingplaces, having a minimum area

of 1.80m x 1.50m (6°’x5"), adjacentto thehutforeachfamily.

(c) The contractor(s) shall also construct temporary latrines

andurinalsfortheuseofthelabourerseachonthescaleofnotlessthanfour per each one
hundred of the total strength, separate latrinesandurinalsbeingprovidedforwomen.

(d) Thecontractor(s)shallconstructsufficientnumberofbathingand washing places, one unit for

every 25 persons residing in thecamp.Thesebathingandwashingplacesshall
besuitablyscreened.
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(ii) (a) Al the huts shall have walls of sun-dried or burnt bricks, laidin mud mortar or other
suitable local materials, as may be approvedby the Warehouse Manager. In case of sun-dried
bricks, the wallsshould be plastered with mud gobri on both sides. The floor may
bekutcha,butplasteredwithmudgobriandshallbeatleastl15cm (6 )abovethesurroundingground.
Theroofsshallbelaidwiththatchorany other materials, as may be approved by the
WarehouseManager ad the contractor shall ensure that throughout the period of
theiroccupation,the roofsremainwater-tight.

(b) Thecontractor(s)shallprovideeachhutwithproperventilation.

() An doors, windows, and ventilators shall be provided
withsuitableleavesforsecuritypurposes.
(d)There shall be kept an open space of at least 7.2m (8 yards)between the rows of huts which

may be reduced to 6m (20

ft)accordingtotheavailabilityofsitewiththeapprovaloftheWarehouse Manager.Back-to-
backconstructionwillbeallowed.

(iii) Water Supply - The contractor(s) shall provide adequate supply ofwater for the use of

labourers. The provisions shall not be less thantwo gallons of pure and wholesome water

per head per day

fordrinkingpurposesandthreegallonsofcleanwaterperheadperdayforbathing&washingpurp
oses.Wherepipedwatersupplyisavailable,supplyshallbeatstandpostsandwherethesupplyisfr
omwells or river, tanks which may be of metal or masonry, shall beprovided. The
contractor(s) shall also, at his/ their own cost, makearrangements for laying pipe lines for
water supply to his/ theirlabour camp from the existing mains wherever available and
shallpay allfeesandchargestherefor.

@iv) The site selected for the camp shall be high ground, removed fromjungle.

) DisposalofExcreta-Thecontractor(s)shallmakenecessaryarrangementsfor
thedisposalsofexcretafrom
thelatrinesbytrenchingorincinerationwhichshallbeaccordingtotherequirements laid down
by the Local Health Authorities. If
trenchingorincinerationsisnotallowed,thecontractor(s)shallmakearrangements for the
removal of the excreta through the MunicipalCommittee/authority and inform it about the
number of labourersemployedsothatarrangementsmaybemadebysuchCommittee
/Authorityfortheremovaloftheexcreta.Allchargesonthisaccountshall be borne by the
contractor and paid direct by him to theMunicipality/Authority. The contractor shall
provide one sweeper foreveryeightseatsincaseofdrysystem.

(vi) Drainage-Thecontractor(s)shallprovideefficientarrangementsfordrainingawaysewage
water,soastokeepcampneat&tidy.

(vii) The  contractor(s) shall make necessary arrangements for keepingthe
campareasufficientlylightedtoavoidaccidentstotheworkers.

(viii) Sanitation-Thecontractor(s)shallmakearrangementsforconservancy and sanitation in the
labour camps according to therulesoftheLocal PublicHealthandMedical Authorities

Conduct of Contractor Labors

The Corporation/Regional Manager/Warehouse Manager may require the contractor to dismiss or
remove from the site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith comply with such
requirements. In respect of maintenance/repair or renovation works etc. where the labour have an
easy access to the individual houses, the contractor shall issue identity cards to the laborer, whether
temporary or permanent and he shall be responsible for any untoward action on the part of such
labor. AE will display a list of contractors working in the Colony/Blocks on the notice board in the
colony and also at the service center, to apprise the residents about the same.

Removal of illegal Occupation

It shall be the responsibility of the contractor to ensure that no space in complex, provided to him
for carrying out work/delivery of service, is not occupied by anybody unauthorized. If it is found so,
then the Warehouse Manager shall have the option to refuse to accept of work(s) / building/
buildings irrespective of its completion stage. Any delay in acceptance on this account will be
treated as the delay in completion and for such delay, a levy up to 5% of Value of work as per work
order may be imposed by Regional Manager whose decision shall be final both with regard to the
justification & quantum and be binding on contractor.

However, the Warehouse Manager, through a notice, may require the contractor to remove the
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illegal occupation any time on or before construction and delivery.

Trespass

Thecontractorshall,atalltimes,beresponsibleforanydamagesortrespass,committedbyhisagentsandwor
kmenincarryingoutthework,unlesssuchtrespassisauthorizedby the Regional Manager/Warehouse
Manager.

Employment of Skilled / Semi- Skilled Workers

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are qualified
and possess certificate in particular trade from CPWD Training Institute / Industrial Training
Institute / National Institute of Construction Management and Research (NICMAR) / National
Academy of Construction, CIDC or any similar reputed and recognized Institute managed/certified
by State/Central Govt. Number of such qualified tradesmen shall not be less than 20% of total
skilled/semi-skilled workers required in each trade at any stage of work. Contractor shall submit
number of man-days required in respect of each trade, its scheduling and the list of qualified
tradesmen alongwith requisite certificate from recognized Institute to Regional Manager for
approval.

Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute the
work of respective trade, the contractor shall substitute such tradesmen within two days of written
notice from Regional Manager. Failure on the part of contractor to obtain approval of Regional
Manager or failure to deploy qualified tradesmen will attract a compensation to be paid by
contractor at the rate specified in Appendix-7to Schedule I: General Conditions of Contract per
such tradesman per day. Decision-of Regional Manager, as to whether particular tradesman
possesses requisite skill and amount of compensationin case of default, shall be final and binding.

Provided always, that the provisions of this Clause shall not be applicable for works with estimated
cost put to tender being less than Rs. 5 crores.

For work costing more than Rs. 10 crores, and upto Rs. 50 crores, the contractor shall arrange on site
training as per National Skill Development Corporation (NSDC) norms for at least 20% of the
unskilled workers engaged in the project in co-ordination with the CPWD Regional Training
Institute & National Skill Development Corporation (NSDC) for certification at the level of
skilled/semi-skilled tradesmen.

For work costing more than Rs. 50 Crores, the contractor shall arrange on site training as per
National Skill Development Corporation (NSDC) norms for at least 30% of the unskilled worker
engaged in the project in coordination with the CPWD Regional Training Institute & National Skill
Development Corporation (NSDC) for certification at the level of skilled/ semi-skilled tradesmen.
The cost of such training as stated above shall be borne by the Government. The necessary space
and workers shall be provided by the contractor and no claim whatsoever shall be entertained.

PF Compliance and Contribution of EPF and ESI

It will be responsibility of the contractor to obtain separate code/identification No.
forcontractor’sdepositofPFdues/ESI,ifapplicablewith
concernedauthoritydirectly.CopyofPFRegistration / Code no. along with copy of PF paid Challans,
shall be submitted along withRunningAccountBillsorFinalBill.

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the
contractor and shall be included under the rates quoted by him in the tender. The ESI, EPF and
other labour compliance will be sole responsibility of Contractor; CWC will not provide anything
over and above rate quoted by contractor. Contractor will provide the proof to CWC for submission
of ESI & EPF to respective authorities along with bills and proof of final amount deposited to
respective authorities for ESI & EPF along with final bill compulsorily. If the contractor fails to do so,
CWC will deduct appropriate amount from contractor’s Bill / Security Deposit and pay to the
respective authorities.

Minimum Wages Act to be Complied

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948 and Contract
Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed
thereunder and other labour laws, affecting contract labour that may be brought into force from
time to time.
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Default& BreachofProvisions

In the event of the contractor(s) committing a default or breach of any ofthe provisions of the
CPWD'’s Contractor’s Labour Regulations and ModelRules for the protection of health and sanitary
arrangements for theworkers as amended from time to time or furnishing any information
orsubmitting or filing any statement under the provisions of the aboveRegulations and Rules which
is materially incorrect, he/they shall,
withoutprejudicetoanyotherliability,paytotheCorporationasumasdecidedbythe authority mentioned
in Appendix-Ito Schedule I: General Conditions of Contract for everydefault, breach
orfurnishing, making, submitting, filing such materially incorrect
statementsandintheeventofthecontractor(s)defaultingcontinuouslyinthisrespect,thepenaltymaybe
enhancedtoasdecidedbytheauthoritymentionedinAppendix-7to Schedule I: General Conditions
of ContractperdayforeachdayofdefaultsubjecttoamaximumofSpercent of the estimated cost of the
work put to tender. Decision of theRegional Manager in all of the above respect shallbefinal
andbindingonParties.

Should it appear to the Regional Manager that the contractor(s) is/arenot properly observing and
complying with the provisions of the CPWD’sContractor’s Labour Regulations & Model Rules and
the provisions of theContract Labour (Regulation & Abolition) Act 1970, and the ContractLabour
(R&A) Central Rules 1971, for the protection of health & sanitaryarrangements for work-people
employed by the contractor(s) (hereinafterreferred as ‘““the said Rules”) the Regional Manager shall
have power togive notice in writing to the contractor(s) requiring that the said Rules becomplied
with and the amenities prescribed therein be provided to thework-
peoplewithinareasonabletimetobespecifiedinthenotice.Ifthe
contractor(s)shallfailwithintheperiodspecifiedinthenoticetocomply
withand/observethesaidRulesandtoprovidetheamenitiestothework-people as  aforesaid, the
Regional Manager shall have the power
toprovidetheamenitieshereinbeforementionedatthecostofthecontractor(s).

The contractor(s) shall erect, make & maintain at his/their own expenseand to approved standards
all necessary huts and sanitary arrangementsrequired for his/their work-people on the site in
connection with theexecution of the works, and if the same shall not have been erected
orconstructed, according to approved standards, the Regional Manager shall have power to give
notice in writing to the contractor(s) requiringthatthesaidhutsand
sanitaryarrangementsberemodeledand/orreconstructed according to approved standards, and if
the contractor(s)shall fail to remodel or reconstruct such huts and sanitary arrangementsaccording
to approved standards within the period specified in the notice,the Regional Manager shall have the
power to remodel or reconstructsuch huts and sanitary arrangements according to approved
standards atthecostofthe contractox(s).
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Appendix-T

Operational Clauses -Summary

Referrelevantclauses & Articles in Schedule-I, GeneralConditions ofContract(GCC) and Schedule-II, Scope

of work.
GENERALRU | Officer InvitingTender Regional Manager
LES :
&DIRECTIO z/ia:?rr;(;m works that can be executed under the Up to 125 % of Original
NS Contract Value.
Definitions:
Corporation/ Department/CWC Central warehousing Corporation
2 | Contract Manager/ Authorized Signatory for Regional Manager of the Corporation who
Agreement on behalf of Corporation and has invited tender
Corporation representative for the purpose of
Corporation mentioned in Contract
2 | Warehouse Manager In charge of Central Warehouse/CFS
Terminal where services are to be
delivered
3 | Engineer Engineer of Corporation in the rank of AE/
EE /SE.
3 | Tender Accepting& Contract Terminating Authority [Regional Manager
4 | Contractor Percentage on cost of 15%
materials and labor to cover all
overheads and profits in Analysis of Rates:

StandardScheduleofRates applicable under this contract for selection of item of works for
execution

@) DSRCivil2021
(ii) DSR(E &M) 2022
(iii)
@(iv)
Motor - 2019
v)
(vi)

DSR Wet Riser and Sprinkler System - 2019
DSR Item for BEE 5 star rated, ceiling fan with Brush Less Direct Current (BLDC)

DSR (E&M) Item for Facade Lighting - 2019
and Market rates for civil, electrical & mechanical works

ALL DSR latest up to correction slips at the time of tender publishing shall be valid and applicable
for determining the rates.

Specificationstobefollow
edforexecutionof work

&Part-II  (External)

MORTH for roads.

CPWD Specifications Vol -
CPWDGeneral Specifications for Electrical Works Part-I (Internal)
with
LatestCPWDSpecificationsinvogueonthedateoftenderpublication,

I & II 2019 for Civil Works and

up-to-date  Correction  Slips or
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Article 4 of Agreement

Contract period: 1 year form the date of placement of LOA

Article 8 of Agreement

(i) Performance Bank Guarantee- 5%of Contract Value plus additional PBG in case of
abnormally low rates as per clause 11.4.3 of ITB (volume I)

(ii) Time allowed for submission of Performance Guarantee, Detail of Engineers and
Supervision Staff and applicable labor licenses, registration with EPFO, ESIC and
BOCW WelfareBoardorproofof applyingthereoffrom the dateof issue ofLOA:15 days

(iii) Maximum allowable extension with late fee @ 0.1% per day of Performance
Guaranteeamountbeyondtheperiodprovidedin Article 8 of Agreement/ Letter of
Award:15days

(iv) Retention Money - 5 % of value of work executed based on DLP conditions.

Clause-2 of GCC (Schedule-I)__

Scheduleofrateofrecoveryfordelayinsubmissionofmodified work program or
Progress report -Clause 2 .2.4 and 13.4.3

SL ContractValue Recovery (Rs.)

L. Any work executed under contract Rs. 100 per day

Clause-3.2.6 of GCC (Schedule-I)

Listof mandatorymachinery,tools&plantsto bedeployedbycontractoratsite

necr ixer . .
Concrete Mixe Concrete Vibrator as per requirement on

(Of capacity minimum 1 bag of cement) as per receipt of such works
requirement on receipt of such works

Scaffolding for repair works upto height of 9 m | Ladders for repair works upto height of 6 m and

from NGL for area where scaffolding cannot be erected.
Plumber tools & equipments Electrician Tools & equipments
Lawn Mower, Hedge Cutters, Plants trimmers Mason & Beldar Tools & Equipments

Clause-3.3.4 of GCC (Schedule-I)

CompetentAuthorityfordecidingreducedrates: Engineer in charge

Clause- 5.1.5 of GCC (Schedule-I)
Submissionofstatement

Incasethecontractorfailstosubmitthestatement,heshallbeliabletopayapenaltyofRs.500/-
perweekfortheperiodhe doesnotsubmitthestatement.

Clause-7 .1.1 of GCC (Schedule-I)

Corporation Issue Material -ScheduleofMaterialsto beissuedto theContractor—

SL Description Quantity Rates in Figures & Words at which Placeof Issue
ofltem theMaterialwill
beChargedtotheContractor
1 2 3 4 5
NIL
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Corporation Issued - Tools&Plants , Equipment tobehiredtotheContractor—

SL Description HireChargesperday Placeof Issue

1 2 3 4

NIL

Clause-8.1 of GCC (Schedule-I)
-SafetyProvisions

Incasethecontractorfailstomakearrangementandprovidenecessaryfacilities,heshall
beliableto payapenaltyofRs.500/-per
dayfortheperiodhedoesnotarrangethesafetyprovision.Clause-
10 of GCC (Schedule-I)

Liquidity Damage- For the general Maintenance Services as per rate specified in Appendix -II of
Schedule-II

For other repair, Maintenance, upgradation or construction works- As per Clause 10 of GCC

Authority to Decide LD- Regional Manager

Clause-13.4.4 of GCC (Schedule-I)

(i) Authority to Decide Extension of Time: Regional Manager

(ii) Shifting of Date of Start in case of delay in handing over of site: Warehouse
Manager

Clause-13.4.6 of GCC (Schedule-I)

() Record of Days prevented from performing the work: Hindrance Register -Jointly
Maintained by WHM and Engineer based on the information provided by
Contractor.

(i) Nature of Hindrance Register- digital /electronic in format of Schedule II

Sub Clause 16 of Appendix 6 of GCC (Schedule-I)
Default&breachofprovisions.

In the event the contractor(s) committing a default or breach of any of the provision, he shall
beliabletopayapenalty@0.05%foreachdayofdefaultsubjecttoamaximumof5% of estimated cost of
work.

Sub Clause 13 of Appendix 6 of GCC (Schedule-I) and other subclauses of Appendix 5 /6
Employmentofskilled/semi-skilledworkers.

Incase thecontractorfailstodeploythe qualifiedtradesman,heshallbe liabletoattractpenaltyof
Rs.100/-perday.
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Ref-Schedule II: Scope of Work

Requirement of Technical Staff for a Work and Rate of Recovery

Numb Rate at
SL | Costof Designation |MinimumExperie —— wéli'tiiljalr ecovery
Work |MinimumQualificatio| (PrincipalTechnic nce shall bemade
n al (years) from
Of, / TeChHIC?.l thecontractor in
Technical Representative) theevent of
Representative notfulfilling
provision of
Contract T&C
1. | Any GraduateEngineer | Principal 3 yrs for 1 Rs.25,000/-PM
(Civil) technical Graduate
Or representative Engineers or
DiplqmaEngineer 6 yrs for
(Civil) Diploma
Engineers
respectively
2 | Any Diploma Engineer | Technical 3 yrs for 1 Rs.15,000/-PM
(civil) representative Diploma
Or any Graduate Engineers and
10 yrs for Non
Engineering
Graduate and
1 year for
Engineering
Graduate
respectively
> Assistant Engineers retired from Govt. Services that are holding Diploma will be treated at
parwithGraduateEngineers.
> Diploma holder with minimum 10 years relevant experience with a reputed construction co.

canbe treated at par with Graduate Engineers for the purpose of such deployment subject to
theconditionthatsuchdiplomaholdersshouldnotexceed50%ofrequirementofdegreeengineers.

Ref-Schedule II: Appendix- IV Clause R- Th. Consumption of Material
Schedule/Statementfordeterminingtheoreticalquantityofcement&bitumen based on Delhi Schedule
ofRates2021 printedby CPWD

Variationspermissibleontheoreticalquantities:
(@) CementAllWorks: +/-2%
(b) BitumenAllWorks: 2.5%plus&only&nilonminusside

(c) steelReinforcementandstructuralsteelsectionsforeachdiameter,section,andcategory: +/-
2%
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RECOVERYRATESFORQUANTITIESBEYONDPERMISSIBLEVARIATION

SL Descriptiono| Rates at which recoveryshall be made fromtheContractor
fitem
ExcessBeyondPermis Less use
sibleVariation BeyondPermissibleVariation
1. | Cement - Twice the rates mentionedinDSR 2021
Dec 21 edition adopted forestimation
2. | Steelreinforcement - do
3. | StructuralSections - do
4. | Bitumen - do
5. | Bitumen issuedfree - do
6. | Bitumen - Twice the rate issued

issuedatstipulatedfixed

price
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