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CENTRAL WAREHOUSING CORPORATION 
(A Govt. of India Undertaking) 

Regional Office, No.4, North Avenue, Srinagar Colony, Saidapet, Chennai – 600 015 

Engineering Section: Ph-044-22200813, E-mail: chennai.engineering@cewacor.nic.in 

 
NO. CWC/RO_CNI/ENGG/ZMC/24-25/06 

E-TENDER NOTICE 

CWC invites on-line and open to all - E-tenders from the contractors for: 
 

 
Sl. 
No. 

 
Name of 

Work 

 
EstimatedCost/ 

(Rs. Lakh) 

Last date of 
Online 

submission 

  Execution  of  Miscellaneous  Repair  /Maintenance, 

 
Rs.183.97 

 
17-01-2025 

upgradation and Construction works in Zone 1 – a 
 1. cluster of central warehouses located at Bhavani 

 Road  &  Moolapalayam  in  Erode,  Siddapudur  & 
Singanallur in Coimbatore and Udumalpet - On 
Annual Rate Contract basis  

 

 
Detailed Tender Notice along with Conditions of Contract and Notice Inviting E-Tender may be seen 

and downloaded from the CWC’s website www.cewacor.nic.in or e-tender website 

www.cwceprocure.com or CPP Portal https://eprocure.gov.in/cppp/. 

Further Corrigendum/Addendum to this Tender, if any, will be published on above websites only 

and any Press advertisement in Newspapers shall not be issued for the same. 

 

 
Regional Manager 

mailto:chennai.engineering@cewacor.nic.in
http://www.cewacor.nic.in/
http://www.cwceprocure.com/
https://eprocure.gov.in/cppp/
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SECTION I 

NOTICE INVITING TENDER 

NO. CWC/RO_CNI/ENGG/ZMC/24-25/06 

 
(E-tendering Mode) 

 
The Central Warehousing Corporation, through the Regional Manager of the Central Warehousing 
Corporation, (CWC), at Regional Office, Chennai (hereinafter referred to as the Procuring Entity and 
‘Regional Manager’ respectively), invites online e tenders (hereinafter referred as the ‘bid(s)’) for entering 
into an Annual Rate Contract for Execution of Miscellaneous Repair /Maintenance, upgradation and 
Construction works in Zone 1 – a cluster of central warehouses located at Bhavani Road & Moolapalayam in 
Erode, Siddapudur & Singanallur in Coimbatore and Udumalpet - On Annual Rate Contract basis 
(hereinafter referred to as ‘the Works’). 

 
This Request for Proposal for procurement having reference number, Tender No. 
CWC/RO_CNI/ENGG/ZMC/24-25/06 (hereinafter referred to as ‘the Tender Document’), gives further 
details. 

 
1. The Tender Document 

1.1. Bidders must read the complete ‘Tender Document’. 

 
This NIT is an integral part of the Tender Document and serves a limited purpose of invitation, and does not 
purport to contain all relevant details for submission of bids. ‘Tender Information Summary’ (TIS) appended 
to this notice gives a salient summary of the tender information. Any generic reference to NIT shall also 
imply a reference to TIS as well. However, Bidders must go through the complete Tender Document for 
details before submission of their Bids. 

 
1.2. Availability of the Tender Document 

 
The Tender Document shall be published on the the CWC’s website www.cewacor.nic.in or e-tender 
website www.cwceprocure.com or CPP Portal https://eprocure.gov.in/cppp/ . It shall be available for 
download after the date and time of the start of availability till the deadline for availability as mentioned in 
TIS. Unless otherwise stipulated in TIS, the Tender Document can be downloaded from CWC website 
www.cewacor.nic.in or from CPP portal free of cost. If the Procuring Entity happens to be closed on the 
deadline for submitting the bids as specified above, this deadline shall not be extended. Any query/ 
clarification regarding downloading Tender Documents and uploading Bids on the e-Procurement portal 
may be addressed to the Help Desk (contact details given in TIS). 

1.3. Clarifications 

 
A Bidder requiring any clarification regarding the Tender Document may ask questions in writing/ 
electronically from Office/ Contact Person as mentioned in TIS, provided the questions are raised before the 
clarification end date mentioned in TIS (or if not mentioned, before 7 days of the deadline for the bid 
submission). This deadline shall not be extended in case of any intervening holidays. 

 
2. Eligibility Criteria for Participation in this Tender 

The participation in this Tender Process is open to all bidders who fulfill the ‘Eligibility’ and 
‘Qualification criteria. Bidder should meet the following eligibility criteria of the date of his bid 
submission and should continue to meet these till the award of the contract. Bidder shall be required to 
declare fulfillment of Eligibility Criteria in along with PQ Form enclosed in the ITB Section IIIA 
Bidder unless otherwise stipulated in TIS/ ITB: 

 

1) must be: 

(a) a natural person or private entity or public entity (State-owned enterprise or institution), 

http://www.cewacor.nic.in/
http://www.cwceprocure.com/
https://eprocure.gov.in/cppp/
http://www.cewacor.nic.in/
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(b) not be (or proposes to be, a Joint Venture/ Consortium (an association of several persons, firms, 

or companies - hereinafter referred to as JV/C). 

(c) a contractor having technical experience and Financial Soundness, to the extent minimum 

required for eligibility of this tender and office as mentioned in Annexure A 

(d) having valid registration regarding GSTIN, PAN. 
 

2) must: 

(a) not be insolvent, in receivership, bankrupt or being wound up, not have its affairs 

administered by a court or a judicial officer, not have its business activities suspended and 

must not be the subject of legal proceedings for any of aforesaid reasons. 

(b) (Including their affiliates or subsidiaries or Contractors/ subcontractors for any part of the 

contract): 

i. Not stand declared ineligible/ blacklisted/ banned/ debarred by the Procuring 

Organization or its Ministry/ Department from participation in its Tender Processes; 

and/ or 

ii. Not be convicted (within three years preceding the last date of bid submission) or stand 

declared ineligible/ suspended/ blacklisted/ banned/ debarred by appropriate 

agencies of Government of India from participation in Tender Processes of all of its 

entities, for: 

 offences involving moral turpitude in business dealings under the Prevention of 

Corruption Act, 1988 or any other law; and/or 

 offences under the Indian Penal Code or any other law for causing any loss of life/ 

limbs/ property or endangering Public Health during the execution of a public 

procurement contract and/ or 

 suspected to be or of doubtful loyalty to the Country or a National Security risk as 

determined by appropriate agencies of the Government of India. 

iii. Not have changed its name or created a new “Allied Firm”, consequent to having 

declared ineligible/ suspended/ blacklisted/ banned/ debarred as above. 

iv. Not have an association (as a bidder/ partner/ director/ employee in any capacity) of: 

any retired Manager (of Gazetted Rank) or any retired Gazetted Officer of CWC or of 

the Central or State Government or its Public Sector Undertakings if such a retired 

person has not completed the cooling-off period of one year after his retirement. 

However, this shall not apply if such managers/ officers have obtained a waiver of the 

cooling-off period from their erstwhile organization. 

 
v. And of the near relations of executives of Procuring Entity involved in this Tender 

Process including Head of Engineering / Finance/ Purchase/Business Section, 

Executive Engineer, Assistant Engineer of Regional Office and Corporate Office. 

(c) Not have a conflict of interest, which substantially affects fair competition. The prices quoted 

should be competitive and without adopting any unfair/ unethical/ anti-competitive means. No 

attempt should be made to induce any other bidder to submit or not to submit an offer for 

restricting competition 

3) must fulfil other additional eligibility conditions, viz Qualification norms, bid compliance, Bid 

security etc. as prescribed, in “Annexure-A” of Tender Document. 

4) must provide such evidence of their continued eligibility to the Procuring Entity if so requested. 

5) from specified countries having land borders with India (but not in development partnership with 

India) shall be eligible subject to certain conditions as detailed in the ITB-clause3.3. 
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3. Purchase Preference. 

No price preference or purchase preference shall be given to any bidder except valid L1 bidder quoting 
reasonable rates. Due to Nature of Scope, all works shall be awarded to valid L1 bidder (who has quoted 
reasonable rates) only without splitting it among others. 

4. Pre-bid Conference: 

If so indicated in TIS, Bidders are requested to attend a Pre-bid conference for clarification on the Tenders' 

technical specifications and commercial conditions, on the time, date, and place mentioned therein. 

Participation in such a Pre-bid Conference is not mandatory. If a bidder does not participate or submit any 

query, then no subsequent representations from them regarding the Technical/ commercial specifications/ 

conditions shall be entertained. 

5. Submission of Bids: 

1) Bids must be uploaded only on CWC E procurement portal ie www.cwceprocure.com till the 

deadline for submission mentioned in TIS. If the office happens to be closed on the deadline to 

submit the bids as specified above, this deadline shall not be extended. 

2) No manual Bids shall be made available or accepted for submission. Bidder must comply with the 

conditions of the eProcurement portal, including registration, compatible Digital Signature 

Certificate (DSC) etc. In the case of downloaded documents, Bidder must not make any changes to 

the contents of the documents while uploading, except for filling in the required information. 

3) EMD of amount as mentioned in TIS /ITB to be paid in favour of Regional Manager, Central 

Warehousing Corporation, Chennai only through e-payment gateway of e-procurement & receipt of 

same should be scanned and uploaded on the e-tendering website www.cwceprocure.com along 

with e-tender documents. 

4) Cost of tender (Non refundable) as mentioned in TIS /ITB to be paid only through e-payment 

gateway of e-procurement system. Proof should be submitted/uploaded with the tender. 

5) Tender processing fee (Non-refundable) would be paid mandatorily to M/s ITI Ltd. through e- 

payment on the portal www.cwceprocure.com 

6) Integrity Pact: If so indicated, in the TIS/ ITB, all Bidders shall have to sign the Integrity Pact with 

the Procuring Entity as per ‘Annexure-V: Integrity Pact’. Bids without a signed Integrity Pact shall be 

rejected. 

6. Bid Opening 

Bids received shall be opened online at the specified date and time given in TIS. If the office is closed on the 
specified date of opening of the bids, the opening shall be done on the next working day at the same time. 

7. Disclaimers and Rights of Procuring Entity 

The issue of the Tender Document does not imply that the Procuring Entity is bound to select bid(s), and it 
reserves the right without assigning any reason to: 

a) reject any or all the Bids, or 

b) cancel the tender process; or 

c) abandon the procurement of the Services; or 

d) issue another tender for identical or similar Services 

Note: For further details, please refer to appended TIS and the complete Tender Document volume II & III 

Regional Manager 

Enclosures: 

Appendix: Tender Information Summary (TIS) 

Instructions to Bidder (ITB) 

Volume II: Schedule I – Form of Contract and General Conditions of Contract with Appendixes 

Volume III: Schedule II- Scope of Work, Technical Specifications and Appendixes 

Volume IV- Schedule III- Price Schedules 

http://www.cwceprocure.com/
http://www.cwceprocure.com/
http://www.cwceprocure.com/
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Appendix to NIT: Tender Information Summary 
Tender Information Summary (TIS) 

1.0 Basic Tender Details 

Name of Work Execution of Miscellaneous Repair /Maintenance, upgradation and 
Construction works in Zone 1 – a cluster of central warehouses 
located at Bhavani Road & Moolapalayam in Erode, Siddapudur & 
Singanallur in Coimbatore and Udumalpet - On Annual Rate Contract 
basis 

Tender Reference Number CWC/RO_CNI/ENGG/ZMC/24-25/06 

Tender Type Open Tender – Domestic 

Tender Category Works 

Bidding System Single Stage in Two Bid System 

Form of Contract Lump sum Value Contract based on Percentage Rates on Price 
Schedule. 

No. of Covers Two Covers 

e-Reverse Auction to be held after 

financial bid opening 

No 

the Procuring Organization/ 

The Procuring Entity: 

Central Warehousing Corporation 

Authority on whose behalf Tender is 
invited 

Managing Director Through Regional Manager 

Tender Inviting Authority (TIA) Regional Manager 

Address No.4, North Avenue, Srinagar Colony, 

Saidapet, Chennai – 600 015 

Ph. No. : (044) 222 00 350 

Email Id: rmmdrs@cewacor.nic.in 

Appointing Authority for Arbitration Managing Director (CWC) 

2.0 Requirement Details 

Contract Period: One Year (including 
monsoon) 

Major Mile stones / 
Stages 

As per work orders 
placed under contract 

Completion Period As per various work 
orders placed under 
contract 

Consequence of 
delay 

As per Schedule I -GCC 
cl 10 and cl 24 

and Schedule II-Scope 
of work – Appendix II 

Price Schedule Schedule-III: Items of Miscellaneous works & Services 

Indicative HSN Code/ GST No.: 33AAACC1206D1ZN 

State / Work place of construction: Central warehouses located at : Bhavani road & Moolapalayam in 
Erode, Siddapudur & Singanallur in Coimbatore and Udumalpet 

Address: Work Place /Site 1) CW-Bhavani road, Bhavani main Road, Erode – 638 004 

2) CW-Moolapalayam, 42B, Vinayakar Koil Street, Moolapalayam, 
Erode – 638 002 

3) CW-Siddapudur, No 2,Chinnasamynaidu Road, Siddhapudur, 
Coimbatore – 641044 

4) CW-Singanallur, N.K. Palayam (P.O), Singanallur, Coimbatore – 641 
005 

5) CW-Udumalpet, Palladam Road, Earipalayam, Udumalpet – 642 126 

mailto:rmmdrs@cewacor.nic.in
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Nearby Major RailwayStations. Erode Jn, Coimbatore Jn, Udumalpet 

Nearest City/District Erode, Coimbatore, Tiruppur 

Nearest Airport Coimbatore 

3.0 Critical Dates 

Published Date 03-01-2025 Bid Validity (Days 
from the date of 
Tender Opening) – 

90 days 

Document Download Start Date & Time 03-01-2025 

1500 Hrs 

Document Download 
End Date & Time 

16-01-2025 

1500 Hrs 

Clarification Start Date & Time 03-01-2025 

1500 Hrs 

Clarification End 
Date & Time 

16-01-2025 

1400 Hrs 

bid Submission Start Date & Time 03-01-2025 

1501 Hrs 

bid Submission 
Closing Date & Time 

17-01-2025 

1500 Hrs 

Tender Opening (techno-commercial 
bid) Date & Time 

17-01-2025 

1530 Hrs 

Tender Opening 
(Financial bid) Date 
& Time 

Shall be intimated later 
vide E procurement 
portal only to Qualified 
Bidders. 

4.0 Eligibility to Participate 

(see NIT-clause 2 and ITB-clause 3.2 and Section III) 

Nature of Bidders eligible [Individual / Firms / Company] 

Any kind of Joint venture [Not Allowed] 

Total Turnover As per Annexure-A 

Technical Experience in 
Similar Nature of work 
completed within time and 
without (LD) 

As per Annexure-A 

Bidder Office Requirement As per Annexure-A 

Other declaration and Power 
of attorney (as applicable) 

Mandatory - Annexure-IV and Form E (bidder eligibility), 

5.0 Thresholds for Eligibility to Participate and Preference under Make in India Policy 

Is the requirement divisible for purchase preference [No] 

Would the contract be split among more than one bidder [No] 

6.0 Obtaining the Tender Document and clarifications 

E Procurement Portal from where tender to be purchased, 
submitted and where tender shall be opened. 

www.cwceprocure.com 

http://www.cwceprocure.com/
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Other web sites from where tender can be downloaded for 
references/ study etc. 

www.cewacor.nic.in 

helpdesk for Document availability 
and submission 

M/s Indian Telephone Industries Limited, 

C-62, 2nd Floor, Preet Vihar, Opp. Metro Pillar 79, New Delhi-110092. 

May also call at Help Desk : 080-45811365 , 080-45982100 

Email ID : cwceproc@etenderwizard.com 

Local Assistance: Mr Dinesh Ph No.: 98941 91904 

Cost of Tender Document (INR) Rs. 1,770/- incl. GST 

Office/ Contact Person/ email for 
clarifications 

1) Sh. Maravarman, AE(C), Mob No.:99409 12568 

2) Sh. Bochu balaji, AE(E), Mob No.: 80992 55925 

 
Email: chennai.engineering@cewacor.nic.in 

7.0 Pre-bid Conference 

Place, time, and date of the Pre-bid Conference [No] 

8.0 Preparation and Submission and Opening of Bids 

Bids to be Addressed to Central Warehousing Corporation, Through Regional Manager, CWC Regional 
Office, Chennai 

Tender Opening Place Only On e-procurement portal(s) mentioned above 

Alternate Bids allowed or not [Only one bid meeting the conflict-of-interest criteria (as mentioned in this 
document) shall be considered as valid from a bidder.] 

9.0 Physical submission of Originals/ Self-attested copies of Originals of Scanned Documents 
uploaded 

Physical documents required/ permitted 
to be submitted 

Not allowed and will not be entertained 

10.0 Bid Security and Performance Security 

EMD Rs. 5,99,000  to be paid in favour of Regional Manager, Central Warehousing Corporation, 
Chennai only through e-payment gateway of e-procurement & receipt of same 
should be scanned and uploaded on the e-tendering website 
www.cwceprocure.com along with e-tender documents. 

 No Exemption from EMD to bidders from MSME/ Start-ups etc. 

Performance Security Through Bank Guarantee Amount and time line as per Appendix-7 of Schedule-II 

Additional Clauses As per Appendix-7 of Schedule-II enclosed with Instructions to Bidder (ITB) 

Integrity Pact to be Signed 
and Submitted along with 
bid 

[Applicable 
if Estimated 
cost put on 
tender is Rs. 
3 Cr. and 
above] 

Independent 
External Monitor, 
Name and Contact 
Details 

Sh. Sudhanshu Sekhara Mishra 

Email – ssmishra.995@gmail.com 

and 

Sh. Rajni Kant Mishra 

Email rkmishraips84@gmail.com 

http://www.cewacor.nic.in/
mailto:cwceproc@etenderwizard.com
mailto:chennai.engineering@cewacor.nic.in
http://www.cwceprocure.com/
mailto:ssmishra.995@gmail.com
mailto:rkmishraips84@gmail.com
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Section II: Instructions to Bidders (ITB) 

1. The Tender Document 

1.1. Basic Tender Details 

 
This Tender Document details the terms and conditions for entering into a contract for execution and 
completion of work as per scope mentioned in schedule A (price schedule), Scope of Works etc covered by 
General Conditions of contract (GCC), Special conditions of contract (SCC) and Technical conditions of 
contract (TCC). 
Bidders must go through the Complete Tender Document for further details. 
‘Tender Information Summary’ (TIS) is appended to Section I: Notice Inviting Tender (NIT) for ready 

reference. 

1.2. Interpretations, Definitions, Abbreviations and Document Conventions 
 

details Tenets of interpretation, Definitions, Document conventions and Abbreviations, mentioned in this 
section shall also apply to the rest of the Tender Document. 

1.3. Overview of Contents 

 

1) The Sections, Forms, Annexures, Appendix and Formats etc comprising this Tender Document are 

described in ITB-clauses 1.4. The BOQ file (Price schedule) & Complex Lay out Plans are separately 

available on the eProcurement Portal and is also part of this Tender Document. Any generic 

reference to Tender Document shall also imply a reference to any/ all the sections, Forms, Formats 

and the BOQ file or other files that comprise this Tender Document. 

2) Bidder must submit the bid in the Forms/ Formats mentioned in Section III (A) under ITB clause 1.4 

below. The documents as mentioned in other sections under ITB-clause1.4 below need not be 

signed or returned by the bidders; however, Bidder must declare in his affidavit as per format 

enclosed in Annexure IV of Section IIIA, that he has read, understood, complied, and stands bound 

by all requirements of the tender document: 

1.4. Sections of the Tender Document 

1.4.1 Sections of the Tender Document 

 
The Tender Document contains the following sections mentioned in four different volume, which are 
described in subsequent sub-clauses: 

 
Volume I: 

1. E -Tender Notice. 

2. Section I: Notice Inviting Tender (NIT) and its Appendix: Tender Information Summary (TIS) 

3. Section II: Instructions to Bidders (ITB) 

4. Section III: Qualification Norms. 

5. Section III(A): Tender Forms & Annexures-I to VII to be filled by bidder 

 
Volume II- 

6. Form of Contract Agreement 

7. Schedule-I: General Conditions of Contract (GCC) 

8. Appendix-1: Performance Bank Guarantee Format 

9. Appendix-2: Substance Abuse Conditions 

10. Appendix- 3: Certificate of Compliance with Code of Business Ethics 

11. Appendix-4: Rules for the Protection of Health and Sanitary Arrangements for Workers 

12. Appendix-5: CPWD Contractor’s Labour Regulations and related appendixes 

13. Appendix-6: Labour Laws Compliance and Obligations 

14. Appendix-7: Various Operational Clause Summary 
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Volume III- 

15. Schedule-II: Scope of Work 

16. Appendix-1: Important Conditions 

17. Appendix-2: General Maintenance Manual and Maintenance service Quality Requirements 

18. Appendix-3: Minimum Requirement of Infrastructure and Its Maintenance in CW Complex 

19. Appendix -4 : Technical Specifications and related Appendixes 

 
Volume IV- 

20. Schedule- III: Price Schedules-Sub-Schedules 

21. Appendix-1: Layout Plans of CW Complex etc. 
 

 
2. Procuring Entity - Rights and Disclaimers 

2.1. The Procuring Entity 
 

Central Warehousing Corporation having its corporate office at New Delhi also called (CWC) is the 
Procuring Entity and Bids are to be addressed to the Central Warehousing Corporation, through the officer 
designated and mentioned in ‘Appendix-7 of Schedule-II’. 
The officer designated and mentioned in ‘Appendix-7 of Schedule-II’ is a Tender Inviting Authority (TIA) 
and he is the designated officer for inviting the tender and clarifying this Tender Document. 
He shall also be Contract Manager and shall discharge designated function during contract execution 
through his authorized representative (warehouse Manager and Engineer) and Team. 
Regional Manager shall be the tender accepting authority. 
The Authority who has invited the tender shall place the letter of award and shall enter into contract 
agreement with successful bidder after following due procedures and approval of Tender accepting 
authority as per delegation of power in CWC. 

2.2. Right to Intellectual Property and confidentiality: 

 

1) The Tender Document and associated correspondence are subject to copyright laws and shall 

always remain the property of the Procuring Entity and must not be shared with third parties or 

reproduced, whether in whole or part, without the Procuring Entity’s prior written consent. 

2) However, Bidders may share these to prepare and submit its bid with its employees, 

subcontractor(s), or holding Company. Bidders shall obtain from them an undertaking of 

confidentiality similar to that imposed on Bidder under this clause. 

3) This condition shall also apply to bidders who do not submit a bid after downloading it or who are 

not awarded a contract in the process. 

4) The obligation of the Bidders under sub-clauses above, however, shall not apply to information that: 

a) now or hereafter is or enters the public domain through no fault of Bidder; 

b) is legally possessed by Bidder at the relevant time and was not previously obtained, directly or 

indirectly, from the Procuring Entity; or 

c) otherwise lawfully becomes available to Bidder from a third party that has no obligation of 

confidentiality. 

5) The provisions of this clause shall survive completion or termination for whatever reason of the 

Tender Process or the contract. 

2.3. Right to Reject any or all Bids 

 
The Procuring Entity reserves its right to accept or reject any or all Bids, abandon/ cancel the Tender 
process, and issue another tender for the same or similar at any time before the award of the contract. It 
would have no liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or 
Bidders of the grounds for such action(s). 
The Competent Authority on behalf of The Procuring Entity does not bind himself to accept the lowest or any 
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other offer and reserves to himself the authority to reject any or all the tenders received without assignment 
of any reason. 
The Competent Authority on behalf of The Procuring Entity does not bind himself to accept the lowest 
tender and reserves to himself the right of accepting the whole or any part of the tender and the Bidder shall 
be bound to perform the same at the rate quoted. 

2.4. Disclaimers 
 

2.4.1 Regarding Purpose of the Tender Document 
 

The Tender Document is neither an agreement nor an offer to prospective Bidder(s) or any other party 
hereunder. The purpose of the Tender Document is to provide the Bidder(s) with information to assist them 
in participation in this Tender Process. 

2.4.2 Regarding Documents/ guidelines 

 
The Tender Document, ensuing communications, and Contracts shall determine the legal and commercial 
relationship between the bidders/ contractors and the Procuring Entity. No other Government or Procuring 
Entity’s document/ guidelines/ Manuals including its Procurement Manual (for internal and official use of its 
officers), notwithstanding any mention thereof in the Tender Document, shall have any locus-standii in such 
a relationship. Therefore, such documents/ guidelines/ Manuals shall not be admissible in any legal or 
dispute resolution or grievance redressal proceedings. 

 
2.4.3 Regarding Information Provided 

 
Information contained in the Tender Document or subsequently provided to the Bidder(s) is on the terms 
and conditions set out in the Tender Document or subject to which that was provided. Similar terms apply to 
information provided verbally or in documentary or any other form, directly or indirectly, by the Procuring 
Entity or any of its employees or associated agencies. 

2.4.4 Regarding Tender Document: 

 

1) The Tender Document does not purport to contain all the information Bidder(s) may require. It may 

not address the needs of all Bidders. They should conduct due diligence, investigation, and analysis, 

check the information's accuracy, reliability, and completeness, and obtain independent advice 

from appropriate sources. Information provided in the Tender Document to the Bidder(s) is on a 

wide range of matters, some of which may depend upon interpreting the law. The information given 

is not intended to be an exhaustive account of statutory requirements and should not be regarded as 

a complete or authoritative statement of law. The Procuring Entity, its employees and other 

associated agencies accept no responsibility for the accuracy or otherwise for any interpretation or 

opinion on law expressed herein. 

2) The Procuring Entity, its employees and other associated agencies make no representation or 

warranty for the accuracy, adequacy, correctness, completeness or reliability, assessment, 

assumption, statement, or information in the Tender Document. They have no legal liability, whether 

resulting from negligence or otherwise, for any loss, damages, cost, or expense that may arise from/ 

incurred/ suffered howsoever caused to any person, including any Bidder, on such account. 

3. Bidders – Eligibility and Preferential Policies 

3.1. Bidders 

 
Subject to provisions in the following clauses in this section and provisions in Tender Document, this 
invitation for Bids is open to all bidders who fulfil the ‘Eligibility Criteria’ stipulated in the Tender Document. 

3.1.1 Sub-Contractors 

 
Subject to the restrictions outlined in this Tender Document, any Bidder may propose to sub-contract a part 
of the contract for specialized items of services, provided that the names and details of the sub-contracts are 
clearly stated in the bid submitted by Bidder and provided further that such sub-contractor should not 
circumvent the eligibility condition laid down below. Procurement of material, hire of equipment or 
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engagement of labour shall not be considered as sub-contracting. Despite any approval granted by the 
Procuring Entity for such arrangements, the Bidder/ Contractor shall be solely and directly responsible for 
executing sub-contracted portions of the contract. 
Sub-contracting by the contractor without the approval of the Procuring Entity shall be a breach of 
contract. 
The Bidder, apart from being a contractor of appropriate class may associate himself with agencies of the 
other appropriate class which are eligible to tender for (i) Electrical, (ii) Sanitary and Water Supply 
Installation, (iii) Fire safety installation works, (iv) Horticulture and others specialized works, if any in the 
scope. 

3.2. Eligibility Criteria for Participation in this Tender 

 
Subject to provisions in this Tender Document, participation in this Tender Process is open to all bidders 
who fulfil the ‘Eligibility’ and ‘Qualification criteria. Bidder should meet (as on the date of his bid submission 
and should continue to meet till the award of the contract) the ‘Eligibility Criteria’ detailed herein. Bidder 
shall submit a declaration about the ‘Eligibility Criteria’ compliance in Eligibility Declarations along with 
their PQ forms. 

 
ELIGIBILITY CRITERIA: Contractor who fulfils the following requirements shall only be eligible to quote 

the rates. 
1) Submit responsive technical bid comprising of Mandatory documents (towards proof of qualification 

as well) and other documents as prescribed herein. 

A. Mandatory –submission of Following mandatory documents. 

1) EMD, Cost of Tender & Tender Processing Fees: As per ‘TIS’ 

2) Technical Experience & Performance Certificate: As per Annexure-A 

3) Financial Soundness and Turnover: As per Annexure-A 

4) Affidavit for Compliance/declaration by Bidder: As per Annexure-A 

5) Bidder must have Office, on the latest due date of tender submission in any District of 

the State where Central warehouse i.e., site of work, is located i.e., Bidder must have 

office in the State of Tamil Nadu 

For this purpose, valid GST number issued for the sate shall be considered as proof of 

office address along with Copy of rent agreement / Property ownership documents 

indicating that office is in possession at the time of tender submission. 

6) Eligibility declaration form as per NIT-clause 3 and ITB-clause 3.2 under form -E of this 

PQ Performa 

7) Bidder shall submit a Power of Attorney* AND/ OR Board Resolution in favour of 

signatory(ies) duly attested by the Notary as per ANNEXURE III. {This format is for 

guidance only and deviation in the wording can be accepted.}. The power of Attorney 

shall be mandatory. However, if not submitted, Corporation may carry out call of 

clarification for soliciting Power of Attorney/ Board Resolution. 

 
B. Other-–submission of Following other Documents – 

1) Integrity Pact: Bidder will have to sign the Integrity Pact as per proforma at 

ANNEXURE-V for contracts having estimated value of Rs. 3 (three) crore or more and 

duly signed copy has to be submitted with the tender. 

2) Net Worth: Bidder should submit with the tender the Positive Net Worth Certificate, 

duly certified by a practicing Chartered Accountant as per ANNEXURE I, based on the 

accounts for the latest financial year, i.e., Profit & Loss Account and Balance Sheet. 

3) GST Registration: Contractor must have valid GST Registration Certificate from the 

concerned authority (as applicable) and copy to be enclosed with the tender. 

4) PAN Card: Bidder must enclose copy of PAN Card along with the tender. 

5) PF Registration: Bidders must have valid PF Registration Certificate from the 

concerned authority and copy to be enclosed with the tender. 

6) Organization Details: 
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 In case the Bidder is a Proprietorship Firm, they will submit an affidavit as per 

ANNEXURE II. 

 In case the Bidder is a Partnership Firm, a certified copy of the partnership deed 

shall be submitted by the Bidder. 

 In case the Bidder is a Company (whether Private or Public), a certified copy of 

Certificate of Incorporation together with Memorandum and Article of Association 

shall be submitted. Certificate of Registration with Registrars of Company (ROC) 

in case of Ltd. / Pvt. Ltd. Company / PSU, if required shall be submitted by the 

Bidder. 

 In other cases, certified copy of Certificate of Incorporation shall be submitted by 

the Bidder. 

7) Declaration of near relative: Bidder shall submit a declaration about their near relative 

as per ANNEXURE-VI 

8) Declaration to be given by the bidder for works in Hand (in progress) on letter head of 

firm (ANNEXURE- VII). 

*Power of Attorney: Notwithstanding anything contained in the Clause above, the Bidder shall execute the 
Power of Attorney (POA) in prescribed format as mentioned in ANNEXURE III and shall conform to the 
following – 

a) A company, while executing Power of Attorney must make conformity with the Board 

Resolution and the charter documents giving the power to issue the said Power of 

Attorney including further sub-delegation of the same by the said POA holder only. 

b) Unless notified in writing to the Tendering Authority, the Authority shall recognize 

only that POA holder for the purposes of tender submission and matters related 

thereto whose notice and necessary POA document was submitted to the Authority at 

the time of tender submission. 

c) While for a Partnership Firm, either all the partners of the partnership firm shall 

execute and confirm the Power of Attorney if executed or there shall exist a Power of 

Attorney in favour of the Partners executing the Power of Attorney for the delegation of 

power on behalf of the Bidder. 

d) The Power of Attorney being executed by the Bidder herein shall be executed in 

favour of only its Partner or Director or Salaried employee. And in case the POA is 

being executed by the Bidder in favour of its salaried employee, the said employee 

should have worked for at least more than one year continuously with the Bidder and 

the Bidder should furnish the following: 

 Name 

 Designation 
 Mobile / Contact no. 
 Employment Letter / Agreement issued by the Firm 

 Identity Card with number, issued by the Firm 
 Information about the wages paid, i.e. Salary Slips 

 Form-16 
 PAN Card 

 PF Number 

 Power of Attorney as per ANNEXURE III 
 

e) CWC will not be bound by the Power of Attorney furnished by the Bidder and 

acceptance of the same shall be at the sole discretion of the CWC. 

f) There can validly exist only a single Power of Attorney at any given time. The Power of 

Attorney executed and accepted by CWC shall stand revoked on issuance of any new 

Power of Attorney issued within the rules herein, with regard to this particular Project. 

g) During the subsistence of contract, if Power of Attorney holder is found to be creating 

mischief or involved in any illegal or unlawful activity, CWC will at its sole discretion 
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reject the Power of Attorney of such person submitted by the Bidder and the Bidder 

would be required to issue a fresh Power of Attorney within the rules herein in favour 

of authorized person, stated above, within a period of 10 days of being so notified. 

h) The CWC will not be bound by any power of attorney granted by the Bidder or by 

change in the composition of the Firm and subsequent to the execution of the contract. 

It may, however, recognize such Power of Attorney and changes after obtaining 

proper legal advice, the cost of which will be chargeable to the Contractor. 

i) The POA shall be supported by Board Resolution in case of Company/PSU/Statutory 

Body. Further, POA is not required, in case bid is being signed by Person Authorized 

by Board of Directors by way of Board Resolution. 

j) The Power of Attorney shall be issued as per the constitution of the bidder as 

below: 

 In case of Proprietorship: by Proprietor 

 In case of Partnership: by all Partners or Managing Partner as per Partnership Deed 

 In case of Limited Liability Partnership: by any Person authorized in terms of Deed of 

LLP 

 In case of Company/PSU/Statutory Body: by Board of Directors through Board 

Resolution or by the designated officer authorized by Board to do so. Such Board 

Resolution should be duly signed by Company Secretary / MD / CMD / CEO. 

 In case of Cooperative Society: by Managing Members of Cooperative Society or by 

the designated member authorized under Bye Laws. 

 
2) If relative Working in CWC then the Contractor Not Allowed to Tender 

The contractor shall not be permitted to tender for works in the CWC in which his near relative is 

posted as Officer in any capacity, responsible for award, monitoring, execution and payment under 

Contracts within Region. 

He shall also intimate the names of persons who are working with him in any capacity or are 

subsequently employed by him and who are near relatives to any Officer in the Central 

Warehousing Corporation or in the Ministry of Food, Consumer Affairs & Public Distribution, Govt. 

of India, New Delhi. 

The contractor would be debarred from tendering in CWC for five years for any breach of this 

condition 

Note: By the term “near relatives” is meant wife, husband, parents & grandparents, children & 

grandchildren, brothers & sisters, uncles, aunts & cousins and their corresponding in-laws. 

 
3) No Gazetted Engineer to Work as Contractor within One Year of Retirement 

No Officer of Gazetted rank employed in any Govt Department of India/its states/UTs or other 

officers employed in Central Warehousing Corporation shall work as a contractor or employee of a 

contractor for a period of one year after his retirement from Govt. Department / Corporation service 

without the previous permission of the Managing Director of the Corporation in writing. 

This contract is liable to be cancelled, if either the contractor or any of his employees is found at any 

time to be such a person who had not obtained the permission of Central Warehousing Corporation 

as aforesaid, before submission of the tender or engagement in the contractor’s service, as the case 

may be. 

Though, permission shall not be required for working as contractor or employee of contractor post 

one year of retirement. 

3.3. Eligibility of bidders from specified countries 
 

Orders issued by the Government of India restricting procurement from bidders from certain countries that 
share a land border with India shall apply to this procurement. 
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22. Any bidder (as defined in GCC) from a country that shares a land border with India1, 

excluding countries as listed on the website of the Ministry of External Affairs2, to which the 

Government of India has extended lines of credit or in which the Government of India is 

engaged in development projects – hereinafter called ‘Restricted Countries’) shall be eligible 

to bid in this tender only if Bidder is registered3 with the Registration Committee constituted 

by the Department for Promotion of Industry and Internal Trade (DPIIT). Bidders shall enclose 

the certificate in this regard. 

23. In Bids for Turnkey contracts, including Works contracts, the successful bidder shall not be 

allowed to sub-contract works to any contractor from such Restricted Countries unless such 

contractor is similarly registered. In such cases, the bidders shall enclose the certificate in this 

regard. 

24. If Bidder has proposed to sub-contract Services or incidental Goods directly/ indirectly from 

the vendors from such countries, such vendor shall be required to be registered with the 

Competent Authority. However, if Bidder procures raw material, components, and sub- 

assemblies from such countries' vendors, such vendors shall not require registration. 

25. "Bidder from such Restricted Countries" means: - 
 

a) An entity incorporated, established, or registered in such a country; or 

b) A subsidiary of an entity incorporated, established, or registered in such a country; or 

c) An entity substantially controlled through entities incorporated, established, or registered 

in such a country; or 

d) An entity whose beneficial owner is situated in such a country; or 

e) An Indian (or other) agent of such an entity; or 

f) A natural person who is a citizen of such a country; or 

g) A consortium/ joint venture where any member falls under any of the above 
 

26. The beneficial owner shall mean: 
 

a) In a company or Limited Liability Partnership, the beneficial owner is the natural person(s). 

Whether acting alone or together or through one or more juridical persons, controlling 

ownership interest or exercises control through other means. 

Explanation- 

i) "Controlling ownership interest" means ownership of or entitlement to more than twenty- 

five percent of the company's shares or capital or profits. 

ii) “Control” shall include the right to appoint a majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or management 

rights or shareholder agreements or voting agreements; 

b) In the case of a partnership firm, the beneficial owner is the natural person(s) who, whether 

acting alone or together or through one or more juridical persons, has ownership of entitlement 

to more than fifteen percent of capital or profits. 

c) In case of an unincorporated association or body of individuals, the beneficial owner is the 

natural person(s), who, whether acting alone or together or through one or more juridical 

person, has ownership of or entitlement to more than fifteen percent of the property or capital 

or profits of such association or body of individuals; 

 

 

 
1https://mea.gov.in/india-and-neighbours.htm 

2http://meadashboard.gov.in/indicators/92 

3https://dipp.gov.in/sites/default/files/Revised-Application-Format-for-Registration-of-Bidders-15Oct2020.pdf 

https://mea.gov.in/india-and-neighbours.htm
http://meadashboard.gov.in/indicators/92
https://dipp.gov.in/sites/default/files/Revised-Application-Format-for-Registration-of-Bidders-15Oct2020.pdf


Volume-I ( RFP ) 

Page | 17 

 

 

 
d) Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the 

relevant natural person who holds the position of senior managing official. 

e) In case of a trust, the identification of beneficial owner(s) shall include identification of the 

author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust 

and any other natural person exercising ultimate effective control over the trust through a chain 

of control or ownership. 

3.4. Conflict of Interest 

 
Any bidder having a conflict of interest, which substantially affects fair competition, shall not be eligible to 
bid in this tender. Bids found to have a conflict of interest shall be rejected as non-responsive. Bidder shall 
be required to declare the absence of such conflict of interest in Eligibility Declarations along with PQ 
forms. A bidder in this Tender Process shall be considered to have a conflict of interest if the bidder: 

1) directly or indirectly controls, is controlled by or is under common control with another Bidder; or 
 

2) receives or have received any direct or indirect subsidy/ financial stake from another bidder; or 
 

3) has the same legal representative/ agent as another bidder for purposes of this bid. A Principal 

can authorise only one agent, and an agent also should not represent or quote on behalf of more 

than one Principals. However, this shall not debar more than one Authorised distributor from 

quoting equipment manufactured by an Original Equipment Manufacturer (OEM), in procurements 

under Proprietary Article Certificate; or 

4) has a relationship with another bidder, directly or through common third parties, that puts it in a 

position to have access to information about or influence the bid of another Bidder or influence the 

decisions of the Procuring Entity regarding this Tender process; or 

5) participates in more than one bid in this tender process. Participation in any capacity by a Bidder 

(including the participation of a Bidder as sub-contractor in another bid or vice-versa) in more than 

one bid shall result in the disqualification of all bids in which he is a party. However, this does not 

limit the participation of a non-bidder firm as a sub-contractor in more than one bid; or 

6) would be providing goods, works, or non-consulting services resulting from or directly related to 

consulting services that it provided (or were provided by any affiliate that directly or indirectly 

controls, is controlled by, or is under common control with that firm), for the procurement planning 

(inter-alia preparation of feasibility/ cost estimates/ Detailed Project Report (DPR), design/ 

technical specifications, terms of reference (ToR)/ Activity Schedule/ schedule of requirements or 

the Tender Document etc)of this Tender process; or 

7) has a close business or family relationship with a staff of the Procuring Organisation who: (i) are 

directly or indirectly involved in the preparation of the Tender document or specifications of the 

Tender Process, and/or the evaluation of bids; or (ii) would be involved in the implementation or 

supervision of resulting Contract unless the conflict stemming from such relationship has been 

resolved in a manner acceptable to the Procuring Entity throughout the Tender process and 

execution of the Contract. 

3.5 If relative Working in CWC then the Contractor Not Allowed to Tender 

The contractor shall not be permitted to tender for works in the CWC in which his near relative is 
posted as Officer in any capacity, responsible for award, monitoring, execution and payment under 
Contracts within Region. 

He shall also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any Officer in the Central Warehousing 
Corporation or in the Ministry of Food, Consumer Affairs & Public Distribution, Govt. of India, New 
Delhi. 

The contractor would be debarred from tendering in CWC for five years for any breach of this 



Volume-I ( RFP ) 

Page | 18 

 

 

 
condition 

Note: By the term “near relatives” is meant wife, husband, parents & grandparents, children & 
grandchildren, brothers & sisters, uncles, aunts & cousins and their corresponding in-laws. 

 
3.6 No Gazetted Engineer to Work as Contractor within One Year of Retirement 

No Officer of Gazetted rank employed in any Govt Department of India/its states/UTs or other officers 
employed in Central Warehousing Corporation shall work as a contractor or employee of a contractor 
for a period of one year after his retirement from Govt. Department / Corporation service without the 
previous permission of the Managing Director of the Corporation in writing. 

The contract is liable to be cancelled, if either the contractor or any of his employees is found at any 
time to be such a person who had not obtained the permission of Central Warehousing Corporation as 
aforesaid, before submission of the tender or engagement in the contractor’s service, as the case may 
be. 

Though, permission shall not be required for working as contractor or employee of contractor post 
one year of retirement. 

 
4. The Schedule of Requirements and Form of Contract 

4.1. Eligible Supply of Goods and Services –Origin and Minimum Local Content 

 
Unless otherwise stipulated in the Tender Document, all Works, ‘Services’ and incidental ‘Goods and 
Works’ to be delivered under the contract must conform to i) restrictions on certain countries with land- 
borders with India; ii) minimum local content (Make in India Policy). 

4.2. Quotation for All Schedules and all Services 

 
Unless otherwise stipulated in the Tender Document, Bidder must quote for all the sub schedules (and all the 
Services and item of works in a Sub Schedule) in the Price Schedule- that is Schedule A of Tender document; 
otherwise, his bid would be rejected as nonresponsive. 

4.3. Facilities to be Provided by the Procuring Entity 

 
1. Unless otherwise stipulated in the Tender Document, no Facilities (including Reference 

Documents, Medical facilities, Rooms, Furniture, Transport, Access to IT Services etc.) 

shall be provided by the Procuring Entity to Contractor at Site. 

2. Unless otherwise stipulated in the Tender Document, The Procuring Entity may supply 

without any obligation to do so, to the contractor part or whole of the quantity of the 

water and electricity required for the delivery of Services/ completion of work from the 

Procuring Entity's existing water/ electricity supply system at or near the site of Services 

on specified terms and conditions and on chargeable basis, provided that the contractor 

shall arrange, at his own expense, to effect the connections and lay additional pipe/ 

power lines and accessories on the site. Nevertheless, it shall be the responsibility of the 

contractor to install adequate alternative arrangements to tide over outages in utilities or 

failure in supply by the Procuring Entity, and that the contractor shall not be entitled to 

any compensation– nor shall this be a reason for the delay in delivery of Services. 

3. Unless exclusively stipulated in the Tender Document Appendix 7 of Schedule II, The 

Procuring Entity will not provide any T&P, Construction material, Consumable, Labour 

either free of cost or chargeable basis for completion of work under this contract. 

4. technical specifications / documents pertaining to the works will be provided by 

procuring entity. 

4.4. Completion Time and Contract Period 

 
The work shall be required to be completed within stipulated time period and up to the date mentioned in 
various work orders placed under the contract. 
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Contract period shall be one year 

 
5. Bid Prices, Taxes and Duties 

5.1. Prices 
 

5.1.1 Competitive and Independent Prices 

 
a) The prices should be arrived at independently, without restricting competition, any 

consultation, communication, or agreement with any other bidder or competitor relating to: 

i) those prices; or 

ii) the intention to submit an offer; or 

iii) the methods or factors used to calculate the prices offered. 

b) The prices should neither be nor shall be knowingly disclosed by the Bidder, directly or 

indirectly, to any other bidder or competitor before bid opening or contract award unless 

otherwise required by law. 

5.1.2 Undue profiteering 
 

1) Controlled Price, if any: The price quoted by Bidder shall not be higher than the controlled price 

fixed by law for any of the Services covered under contract, if any, or where there is no controlled 

price, it shall not exceed the prices or contravene the norms for fixation of prices if any, laid down 

by Government or where the Government has fixed no such prices or norms, it shall not exceed the 

price appearing in any agreement, if any, relating to price regulation by any industry. 

2) Undue profiteering: If the price quoted is higher than the controlled price in the sub-clause above, 

Bidder shall specifically mention this fact in his bid giving reasons for quoting a higher price(s). If he 

fails to do so or makes any misstatement, it shall be lawful for the Procuring Entity either to revise 

the price at any stage to bring it in conformity with the sub-clause (1) above or to terminate the 

contract for default as per the contract and avail all the remedies available therein in addition to 

other punitive actions for violation of Code of Integrity. 

5.1.3 Price Components 

 
1) The prices quoted by Bidder shall include all cost towards satisfactorily completion of works as per 

technical specification, including cost of material, labour, Tools and Plants, Consumables, Sundries, 

site establishment, overhead, Contractor Profit, Water charges, cost of incidental goods & services, 

cost towards testing and measurement and Taxes as applicable. 

2) The Prices quoted by the bidders shall be inclusive of GST and all applicable taxes, Building and 

Other Construction Workers Welfare Cess (As applicable), Levies, Duties on materials or services 

and on complete works and Contractors contributions towards ESI/EPF as per prevailing ACTs and 

Rules in respect of this contract. 

3) The quoted price shall be considered to include all relevant financial implications, including inter- 

alia the scope of the Services to be delivered and the incidental goods/ works to be supplied, 

location of the bidder, site(s) of the delivery of Services, terms of delivery, extant rules and 

regulations relating to taxes, duties, customs, transportation, environment, labor, cost of watch and 

ward of bidder’s material through private security, Mining & Forest etc in India. 

Central Warehousing Corporation will not entertain any claim, whatsoever in this respect. 

5.1.4 Price Schedule 

 
1. Bidders are to upload only the downloaded BOQ and Price sub schedules (in excel format) after 

entering the relevant fields without any alteration/ deletion/ modification of other portions of the 
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excel sheet. All the columns shown in the price schedules should be filled up as required. If any 

column does not apply to a Bidder, he should clarify the same. 

2. Bidders shall fill in their rates other than zero value in the specified cells without keeping it blank. 

3. The Bidder shall quote the rate on-line in prescribed proforma, available with the tender in Excel 

format only and sign the same digitally. 

5.1.5 Provisions of BOCW Cess, EPF, Income Tax , GST etc. 

 
1) Contractor is required to get himself registered as per Building & Other Construction Workers 

Cess Act 1996, PF Registration, GST etc. as per Govt. of India law. 

2) The Bidder shall be required to pay cess @ 1% of cost of construction work, or at the rate as 

mentioned in latest act/rules or guidelines of Government, in accordance with each bill payable on 

account of such construction to the concerned State Govt. (Labour Deptt.). 

Cost of material shall be outside the purview of cess, when supplied under a separate schedule 
item. CWC shall not entertain any claim whatsoever in this respect. 

3) Under Income Tax Act, 1961; a deduction for income tax along with surcharge, as applicable will 

be made from sums paid on account and final payments for carrying out the work under this 

contract. 

5.1.6 Currencies of Bid and Payment 

 
Unless otherwise stipulated in the Tender Document, the currency of bid and payment shall be 

quoted by Bidder entirely in Indian Rupees. All payments shall be made in Indian Rupees only. 

5.1.7 Non-compliance 

 
Tenders, where prices are quoted in any other way, shall be rejected as nonresponsive. 

 
5.2. Goods and Services Tax (GST) 

 
5.2.1 GST Registration Status: 

 

1) All the Bidders should ensure that they are GST compliant and their quoted tax structure/ rates as 

per GST Act/ Rules. Bidder should be registered under GST and furnish GSTIN number and GST 

Registration Certificate in their offer unless they are specifically exempted from registration under 

specific notification/ circular/ section/ rule issued by statutory authorities. 

2) GST Registration Number (15-digit GSTIN). If the bidder has multiple business verticals in a state 

and has separate registration for each vertical, the GSTIN of each vertical is concerned with the 

delivery of Services involved, as per the Schedule of Requirements and Price Schedule's scope be 

quoted. If the services provided are from multiple states, the bidder should mention GST 

registration numbers for each state separately. 

3) Composition scheme: If the Bidder has opted for a composition levy under Section 10 of CGST, he 

should declare the fact while bidding along with GSTIN and GST registration certificate. 

4) Exemption from Registration: If a bidder is not liable to take GST registration, i.e., having 

turnover below threshold, he shall submit undertaking/ indemnification against tax liability. Bidder 

claiming exemption in this respect shall submit a valid certificate from practising Chartered 

Accountant (CA)/ Cost Accountant with Unique Document Identification Number (UDIN) to the effect 

that Bidder fulfils all conditions prescribed in notification exempting him from registration. Such 

bidder/ dealer shall not charge any GST and/ or GST Cess in the bill/ invoice. In such case, 

applicable GST shall be deposited under Reverse Charge Mechanism (RCM) or otherwise as per 

GST Act by the Procuring Entity directly to concerned authorities. Bidder should note that his offer 

would be loaded with the payable GST under the RCM. Further, Bidder should notify and submit to 

the Procuring Entity within 15 days from the date of becoming liable to registration under GST. 

5) The Procuring Entity's state-wise GSTINs is indicated in TIS 
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5.2.2 HSN Code and GST Rate: 

 

1) It shall be the responsibility of Bidder to ensure that they quote for the exact HSN Code and 

including corresponding correct GST rate for each activity of the Services / works being offered by 

them 

2) Applicability to Imported Goods/ Services: Following the implementation of GST, the import of 

commodities shall not be subject to such erstwhile applicable duties likes safeguard duty, education 

cess, basic customs duty, anti-dumping duty, etc. All these supplementary custom duties are 

subsumed under GST. The supply of commodities or services or both, if imported into India, shall be 

considered as supply under inter-state commerce/ trade and shall attract integrated tax (IGST). The 

IGST rate and GST cess shall be applicable on the ‘Custom Assessable Value’ plus the ‘Basic 

Customs duty applicable thereon’. 

5.3. Payments 
 

5.3.1 General 

 
Periodic “On Account” payments and final Payment shall be made as per the procedure laid down in GCC 
only upon raise of valid invoice through BTS portal “Bill tracking system portal “of CWC after submission of 
complete E -MB (computerized Measurement Book) by Contractor and Acceptance of E MB. by CWC. 
Central Warehousing Corporation (CWC) in its endeavor to achieve Zero Paper Usage (ZPU) and to ensure 
timely payment to the Contractors/vendors/ suppliers, has mandated the usage of BTS to submit the 
digitally signed invoices/ bills and supporting documents, if any, against the supply of goods/ services/ 
works etc. The ink signed invoices or physical copy of the invoices/ supporting documents shall not be 
accepted for processing the due payments. 

 The Contractors/ vendors/ suppliers shall be required to get themselves registered on the BTS as 
“vendors” (https://cwceportal.com/bts/)upon entering into the contract with CWC. 

 Similarly, for increasing the transparency, expediting the process and achieving the contract 
management benefits through digital system, CWC has commenced “Contract Management system 
Portal (CMS)”. All contractors are required to submit their agreements, EMBS and Quality test 
reports etc. through CMS only. 

 
5.3.2 No Advance Payments 

 
Unless otherwise stipulated, no advance payment like Mobilization advance and Secured advance shall be 
made by the Procuring Entity. The other advances viz secured advances can be made If so, provided for 
such advances as per conditions stipulated therefore in GCC. 

 

 
6. Downloading the Tender Document; Corrigenda and Clarifications 

6.1. Downloading the Tender Document 

 
The Tender Document shall be published and be available for download as mentioned in TIS. Bidders can 
obtain the Tender Document after the date and time of the start of availability till the deadline for 
availability. If the office happens to be closed on the deadline for the availability of the Tender Document, 
the deadline shall not be extended. 
Tender document should be purchased (at the price mentioned in TIS) by the Bidder who is participating in 
the tender, i.e., Tender forms should be in name of bidder, otherwise tender will be summarily rejected. 

6.2. Corrigenda/ Addenda to Tender Document 

 
Before the deadline for submitting bids, the Procuring Entity may update, amend, modify, or supplement 
the information, assessment or assumptions contained in the Tender Document by issuing corrigenda and 
addenda. The corrigenda and addenda shall be published in the same manner as the original Tender  
Document. Newspaper press advertisement shall not be issued for the same. Without any liability or 
obligation, the Portal may send intimation of such corrigenda/ addenda to bidders who have downloaded 
the document under their login. However, the bidders' responsibility is to check the website(s) for any 

https://cwceportal.com/bts/)upon
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corrigenda/ addenda. Any corrigendum or addendum thus issued shall be considered a part of the Tender 
Document. To give reasonable time to the prospective bidders to take such corrigendum/ addendum into 
account in preparing their bids, the Procuring Entity may also suitably extend the deadline for the bid 
submission, as necessary. After the procuring entity makes such modifications, any Bidder who has 
submitted his bid in response to the original invitation shall have the opportunity to either withdraw his bid 
or re-submit his bid superseding the original bid within the extended time of submission. 

6.3. Clarification on the Tender Document or discrepancies in the Document 

 
1) A Bidder may seek clarification of the Tender Document from Office/ Contact Person/ e- 

procurement Help Desk as mentioned in TIS, provided the clarifications are raised before the 

clarification end date mentioned in TIS (or if not mentioned, within 3 days of publishing of the bid).  

The Procuring Entity shall respond before 72 hours of the bid closing date. The query and 

clarification shall be shared on the portal with all the prospective bidders. Any modification of the 

Tender Document that may become necessary due to the clarification shall be made by the 

Procuring Entity through an Addendum/ Corrigendum issue under the sub-clause above. 

2) It should be understood that every endeavour has been made to avoid any error which can 

materially affect the basis of the tender and the successful Bidder shall take upon himself and 

provide for the risk of any error which may subsequently be discovered & shall make no 

subsequent claim on account thereof. 

Should a Bidder find discrepancies or omissions in the drawings or any of the Tender forms or 
should he be in doubt as to their meaning, he should at once notify , within 10 days from start of 
document download date to the authority inviting tenders to remove this discrepancy. 

7. Pre-bid Conference 

1) If a Pre-bid conference is stipulated in the TIS, prospective bidders interested in participating in this 

tender may attend a Pre-bid conference to clarify the techno- commercial conditions of the Tenders 

at the venue, date and time specified therein. Participation in the Pre-bid conference is restricted to 

prospective bidders who have downloaded the Tender Document. 

2) Participation is not mandatory. However, if a bidder chooses not to (or fails to) participate in the Pre- 

bid conference or does not submit a written query, it shall be assumed that they have no issues 

regarding the techno-commercial conditions. 

3) The date and time by which the written queries for the Pre-bid must reach the authority and the last 

date for registration for participation in the Pre-bid conference are also mentioned in the TIS. 

4) The pre-bid conference may also be held online at the discretion of the Procuring Entity. 

5) After the Pre-bid conference, Minutes of the Pre-bid conference shall be published on the Procuring 

Entity’s portal within seven days from the Pre-bid conference. If required, a clarification letter and 

corrigendum to Tender Document shall be issued, containing amendments of various provisions of 

the Tender Document, which shall form part of the Tender Document. The Procuring Entity may 

suitably extend, as necessary, the deadline for the bid submission to give reasonable time to the 

prospective bidders to take such clarifications into account in preparing their bids. 

8. Preparation of Bids 

8.1. The bid 

8.1.1 Language of the bid 

 
Unless otherwise stipulated in the ITB, the bid submitted by Bidder and all subsequent correspondence and 
documents relating to the bid exchanged between Bidder and the Procuring Entity shall be written in 
English or the Official Language (Hindi). However, the language of any printed literature furnished by 
Bidder in connection with its bid may be written in any other language provided a translation accompanies 
the same in the bid language. For purposes of interpretation of the bid, translation in the language of the bid 
shall prevail. 

 
8.1.2 Acquaintance with Local Conditions and Factors 
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The Bidder, at his own cost, responsibility, and risk, is encouraged and advised to visit, examine, and 
familiarize himself with all the site/ local conditions and factors like the nature of ground and sub-soil (so far 
as is practicable), the form and nature of the site, the means of access to the site, availability of Water, 
electricity, material, T&P , Laboure etc in local , accommodation they may require and in general, 
themselves to obtain all necessary information as to risks, contingencies and other circumstances which 
may influence or affect their tender. 
The address of site (work place) is mentioned in TIS. 
The Bidder shall be deemed to have full knowledge of the Central warehousing complex, working culture, 
rules etc prevailing in central warehousing complex, Operation hours, working days etc and whether 
he/they inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall be 
allowed. 
The Bidder shall be responsible for arranging and maintaining at his own cost, all materials, tools and 
plants, water, electricity access, facilities for workers and all other services required for executing the work 
unless otherwise specifically provided for, in the contract documents. 
The Bidder acknowledges that before the submission of the bid, he has, after a complete and careful 
examination, made an independent evaluation of the Site/ local conditions, infrastructure, logistics, 
communications, the legal, environmental, and any other conditions or factors, which would have any effect 
on the performance of the contract. Bidders shall themselves be responsible for compliance with Rules, 
Regulations, Laws and Acts in force from time to time at relevant places. On such matters, the Procuring 
Entity shall have no responsibility and shall not entertain any request from the bidders in these regards. 
Submission of tender by a Bidder implies that he has read this notice and all other contract documents and 
has made himself aware of the scope and specifications of the work to be done and of conditions and rates at 
which stores, tools and plants etc. will be issued (if any) to him by the Corporation and local conditions and 
other factors having a bearing on the execution of the work. 

8.1.3 Cost of Bidding 

 
The Bidder(s) shall bear all direct or consequential costs, losses and expenditure associated with or relating 
to the preparation, submission, and subsequent processing of their Bids, including but not limited to 
preparation, copying, postage, delivery fees, expenses associated with any submission of samples, 
demonstrations, or presentations which the Procuring Entity may require, or any other costs incurred in 
connection with or relating to their Bids. All such costs, losses and expenses shall remain with the Bidder(s), 
and the Procuring Entity shall not be liable in any manner whatsoever for the same or any other costs, losses 
and expenses incurred by a Bidder(s) for participation in the Tender Process, regardless of the conduct or 
outcome of the Tender process. 

8.1.4 Interpretation of Provisions of the Tender Document 

 
The provisions in the Tender Document must be interpreted in the context in which these appear. Any 
interpretation of these provisions far removed from such context or other contrived or between-the-lines 
interpretation is unacceptable. 

8.1.5 Quote Quantities/ Prices in both Numerals and Words 

 
Although the software on the Portal may convert quantities/ rates/ amounts in numerical digits in Bids to 
words, the bidders are advised to ensure that there is no ambiguity in this regard. 

8.1.6 Alternate Bids not Allowed. 

 
Any conditional offers, alternative offers, multiple bids by a bidder shall not be considered. The Portal shall 
permit only one bid to be uploaded. 

8.2. Documents comprising the bid: 

8.2.1 Techno-commercial bid/ Cover 

 
"Technical Bid" shall include inter-alia the original or scanned copies of duly signed or digitally signed 
copies of the following documents in pdf format. Pdf documents should not be password protected. If so 
stipulated in TIS/ ITB, specified originals or self-certified copies of originals shall also be required to be 
physically submitted as per instruction contained therein. No price details should be given or hinted at in the 
technical bid: 
The Bidder shall scan and upload: 
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1) Tender (bid) Form (to serve as covering letter and declarations applicable for both the technical bid 

and financial bid); 

This form shall be consisting the: 
a) PQ form; 

b) Eligibility Declarations; 

2) The proof of submission of EMD, 

3) Cost of tender document (if provided in TIS), 

4) Power of Attorney, 

5) Proof of the Constituent of Bidders organization: Affidavit of Proprietorship / Memorandum & Article 

of Association/ Partnership Deed as the case may be, 

6) Pan Card, 

7) Goods and Service Tax Registration Certificate, 

8) PF Registration Certificate, 

9) Similar Nature Works Completion Certificates, 

10) CA Certificate & Balance Sheets with Profit & Loss Account, Trading account of specified preceding 

three financial years in respect of financial turnover, 

11) Annexure IV along with Form 5: Deviation Statement from Terms and Conditions of Tender - Any 

deviations should be listed in a chart form without ambiguity or conditionality, along with 

justification and supporting documents. All such Statements and Documents shall be uploaded as 

Form 5. 

In case of no deviation, it is not necessary to submit Form -5. 
If deviations are mentioned elsewhere in the bid (other than designated Form 5), such deviations 
shall not be recognized and shall be null and void. 
If Form 5 is not enclosed along with Annexure-IV, it shall be considered that bidder does not have 
any deviation. 

12) Net Worth Certificate, 

13) Integrity Pact, (if required & mentioned in TIS) as per, Annexure V) 

14) Declaration about the near relative in CWC (Annexure VI) 

15) Declaration of works in Hand -In progress by Bidder (Annexure VII). 

16) Duly signed Checklist (Pre-Qualifying Proforma): Bidder must also upload the Checklist given in the 

Tender Document as to confirm that he has complied with all the instructions in the Tender 

Document, and nothing is inadvertently left out. This checklist is only for general guidance and is 

not comprehensive, and does not absolve Bidder from complying with all the requirements 

stipulated elsewhere in the Tender Document. 

17) Proof of office address as per requirement in Annexure-A 

8.2.2 Financial bid/ Cover 

 
"Financial bid" shall comprise the Price Schedules (To be submitted separately as an excel sheet) 
considering all financially relevant details, including Taxes and Duties. No additional technical 
details, which have not been brought out in the technical bid shall be brought out in the financial bid 
and if so shall not be entertained. 

8.2.3 Important Note: 

 
1) For deciding eligibility/Qualification of Bidder, it is mandatory for Bidder to submit Affidavit (as per 

Annexure IV), EMD, Financial Turnover (Balance Sheets with Profit & Loss Account / Trading 

Account of specified preceding three years as per NIT) and Similar Nature of Work Experience 

Certificates of requisite magnitude (as per NIT), Bidder Eligibility declaration, power of attorney (if 

applicable), and proof of office address and detail of work in hand in progress as per format failing 

which the tender shall be summarily rejected. 

2) No additional mandatory documents will be entertained after tender opening, except clarification 

documents required, if any regarding already submitted documents with tender. Any documents 

submitted suo-motu by the Bidder through e-mail/post/hand delivery etc. shall neither be 

entertained nor considered for evaluation. 
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3) All other documents like Integrity Pact, Net Worth, Goods and Services Tax Registration Certificate, 

PAN Card, PF Registration, Organization Details, Power of Attorney/ Board Resolution, Annexure VI, 

Form of declaration as per Annexure -VI & VII, List of plant & machinery, list of permanent technical 

persons, Bank details etc. as per NIT/pre-qualifying Proforma / Comparative Statement, are also 

required to be submitted along with tender. 

4) All other documents should also be uploaded by the Bidder. However, if the Bidder has not 

uploaded any of the other documents as per NIT/Pre-qualifying Proforma/Comparative Statement, 

lowest Bidder should submit the same with submission of Performance Guarantee, If the lowest 

Bidder fails to do so, then no Agreement between CWC and contractor will be executed and it will 

lead to rejection of bid and forfeiture of EMD & Performance Guarantee and punitive action towards 

breach of contract. 

8.3. Bid Validity 

 

1) Unless specified to the contrary in the TIS/ ITB, Bids shall remain valid for a period not less than 90 

days from the deadline for the bid submission stipulated in TIS. A bid valid for a shorter period shall 

be rejected as nonresponsive. 

2) In case the day up to which the bids are to remain valid falls on/ subsequently declared a holiday or 

closed day for the Procuring Entity, the bid validity shall automatically be deemed to be extended 

up to the next working day. 

3) In exceptional circumstances, before the expiry of the original time limit, the Procuring Entity may 

request the bidders to extend the validity period for a specified additional period. The request and 

the bidders' responses shall be made in writing electronically. A bidder may agree to or reject the 

request. 

4) The bidder(s) who has/have agreed to the Procuring Entity's request for extension of bid validity, in 

no case, shall be permitted to modify his/their bid. 

8.4. Bid Security / Earnest Money Deposit (EMD) 

 

1) All Bidders shall submit appropriate Bid Security/ EMD amount as mentioned in TIS/ITB, along with 

its technical bid. The EMD is required to protect the Procuring Entity against the risk of the Bidder’s 

unwarranted conduct as amplified under the sub-clause below. 

2) Any request for recovery from outstanding bills for Earnest Money against present tender will not, 

under any circumstance, be entertained. Tenders submitted with earnest money in the forms other 

than specified in TIS/ITB, shall not be considered. 

3) The EMD shall be forfeited if Bidder breaches the following obligation(s) under the tender 

conditions: 

(a) withdraws or amends his bid or impairs or derogates from the bid in any respect within the 

period of validity of its bid; or 

(b) after having been notified within the period of bid validity of the acceptance of his bid by the 

Procuring Entity: 

i) refuses to or fails to submit the original documents for scrutiny or the required Performance 

Security (PG) within the stipulated time as per the conditions of the Tender Document. 

ii) Fails or refuses to sign the contract in prescribed Proforma at Volume- II within period 

prescribed in ITB. 

4) Unsuccessful Bidders’ EMD shall be returned (only through digital mode), if the contract is not 

awarded to them, upon: 

(a) receipt by Bidder of the Procuring Entity’s notification 
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i) of cancellation of the entire tender process or rejection of all bids or 

ii) of the name of the successful bidder or 

(b) thirty days after the expiration of the bid validity or any extension thereof 
 

5) The Bidder shall provide name of bank, account no., branch code and RTGS code for account 

maintained by them/him for financial transaction. 

6) For the successful Bidder, Earnest Money will be returned after submission of PG (as applicable) 

within specified period and as per terms of Clauses of Contract. 

7) The procuring entity shall not be responsible for any depreciation that may happen thereto EMD 

due to price inflation etc while in its possession, nor shall be liable to pay any interest thereon. 

8.5. Non-compliance with these provisions 

 
Bids are liable to be rejected as nonresponsive if a Bidder: 

1) fails to provide and/ or comply with the required information, instructions etc., incorporated in the 

Tender Document or gives evasive information/ reply against any such stipulations. 

2) furnishes wrong and/ or misguiding data, statement(s) etc. In such a situation, besides rejection of 

the bid as nonresponsive, it is liable to attract other punitive actions under relevant provisions of the 

Tender Document for violation of the Code of Integrity. 

9. Signing and Uploading of Bids 

9.1. Relationship between Bidder and eProcurement Portal 

 
The Procuring Entity is neither a party nor a principal in the relationship between Bidder and the 
organization hosting the e-procurement portal (hereinafter called the Portal). Bidders must acquaint and 
train themselves with the rules, regulations, procedures, and implied conditions/ agreements of the Portal. 
Bidders intending to participate in the bid shall be required to register in the Portal. Bidders shall settle 
clarifications and disputes, if any, regarding the Portal directly with them. In case of conflict between 
provisions of the Portal with the Tender Document, provisions of the Portal shall prevail. Bidders may study 
the resources provided by the Portal for Bidders. 

9.2. Signing of bid 
 

1) The individual digitally signing the bid or any other connected documents should submit an 

authenticated copy of the document(s), which authorizes the signatory to commit and submit bids on 

behalf of the bidder in PQ form (Bidder Information). 

2) If the tender is made by Proprietary firm, it shall be signed by the Proprietor with his full name and 

full name of his firm with its current address. 

3) If the application is made by a Firm in Partnership, it shall be signed by all partners of the Firm 

above their full names and current addresses or by a partner holding the power of attorney for the 

Firm by signing the applications in which case a certified copy of the power of attorney shall 

accompany the application. A certified copy of the Partnership Deed, current address of the Firm 

and the full names and current addresses of all the Partners of the Firm shall also accompany the 

application. 

Note; Receipts for payment made on account of work, when executed by a Firm, must also be signed 

by all the partners, except where contractors are described in their tender as a Firm, in which case 

the receipts must be signed in the name of the Firm by one of the partners or by some other person 

having due authority to give effectual receipts for the Firm. 

4) If the application is made by a limited company or a limited corporation, it shall be signed by a duly 

authorized person, holding the power of attorney for signing the application in which case a 

certified copy of the Power of Attorney shall accompany the application. Such Limited Company or 

Corporation will be required to furnish satisfactory evidence of its existence, before the contract is 

awarded. 
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9.3. Submission/ uploading of Bids. 

 
9.3.1 Submission/ Uploading to the Portal 

 

1) No manual Bids shall be made available or accepted for submission. In the case of downloaded 

documents, Bidder must not make any changes to the contents of the documents while uploading, 

except for filling the required information– otherwise, the bid shall be rejected as nonresponsive. 

2) Bids shall be received only Online on or before the deadline for the bid submission as notified in 

TIS. 

3) Only one copy of the bid can be uploaded, and Bidder shall digitally sign all statements, documents, 

certificates uploaded by him, owning sole and complete responsibility for their correctness/ 

authenticity as per the provisions of the IT Act 2000 as amended from time to time. 

4) Bidder need not sign or up-load the entire tender document and its sections as mentioned in ITB- 

clause 1.4 above while uploading his bid. It is assumed that Bidder commits itself to comply with all 

the Sections and documents uploaded by the Tender Inviting Officer. 

5) Bidder must upload scanned copies of originals – (as specified). Uploaded Pdf documents should 

not be password protected. Bidder should ensure the clarity/ legibility of the scanned documents 

uploaded by him. 

6) The Procuring Entity reserves its right to call for verification originals of all such self-certified 

documents from the Bidders at any stage of evaluation, especially from the successful Bidder(s) 

even after the issue of Letter of Award (LoA). 

7) Regarding the protected Price Schedule (excel format, Cover-2), Bidder shall write his name in the 

space provided in the specified location only. Bidder shall type percentage rates in the figure only 

in the bidder’s rate column of each of sub schedule without leaving any blank cell or Zero values in 

the rate column, without any alteration/ deletion/ modification of other portions of the excel sheet. 

8) The date and time of the deadline for the bid submission shall remain unaltered even if the specified 

date is declared a holiday for the Tender Inviting Officer. 

9) The date and time of the e-Procurement server clock, which is also displayed on the dashboard of 

the bidders, shall be taken as the reference time for deciding the closing time of bid submission. 

Bidders are advised to ensure they submit their bid within the deadline and time of bid submission, 

taking the server clock as a reference, failing which the portal shall not accept the Bids. No request 

on the account that the server clock was not showing the correct time and that a particular bidder 

could not submit their bid because of this shall be entertained. Failure or defects on the internet or 

heavy traffic at the server shall not be accepted as a reason for a complaint. The Procuring Entity 

shall not be responsible for any failure, malfunction or breakdown of the electronic system used 

during the e-Tender Process. 

10) Submission of tender and credential documents through E-Tender website www.cwceprocure.com 

shall be sole risk & responsibility of the Bidder. Any claim on this account will not be entertained. 

Hence, Bidder should ensure that tender along with all requisite credential papers are submitted / 

uploaded on e-tender website in correct way and at correct place on or before tender submission 

date & time. 

11) Bidder should upload all the required documents with the tender under valid digital signature. 

Uploading of tender with digital signature shall imply that all tender terms & conditions have been 

accepted by the bidder unless the bidder has specifically declared for non-acceptance / deviation in 

his technical bid. It shall also mean that documents uploaded by bidders are attested by him self and 

he takes full responsibility of authenticity of same. 

12) All Bids uploaded by Bidder to the portal shall get automatically encrypted. The encrypted bid can 

only be decrypted/ opened by the authorised persons on or after the due date and time. The bidder 

should ensure the correctness of the bid before uploading and take a printout of the system 

generated submission summary to confirm successful bid upload. 

http://www.cwceprocure.com/
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13) The Procuring Entity may extend the deadline for the bid submission by issuing an amendment, in 

which case all rights and obligations of the Procuring Entity and the bidders previously subject to 

the original deadline shall then be subject to the new deadline for the bid submission. 

14) Bid submitted through modalities other than those stipulated in TIS shall be liable to be rejected as 

nonresponsive. 

15) For whatsoever reasons, if any part of tender document is not uploaded/submitted by the bidder, 

other than financial & technical offers and requisite pre-Qualifying credentials; in that case, the 

missing part of the tender document shall be treated as read and accepted by bidder. Missing part 

of tender document shall not be called for re-submission; however, the same shall form part of 

contract agreement and shall be binding on bidder. 

 
9.3.2 Implied acceptance of procedures by Bidders 

 
Submission of bid in response to the Tender Document is deemed to be acceptance of the e- 
Procurement and tender procedures and conditions of the Tender Document. 

9.3.3 Late Bids 

 
The bidder shall not be able to submit his bid after the expiry of the deadline for the bid submission 
(as per server time). Therefore, in eProcurement, a situation of Late Tender does not arise. 

9.4. Modification, Resubmission and Withdrawal of Bids 
 

9.4.1 Modification & Resubmission 

 
Once submitted in e-Procurement, Bidder cannot view or modify his bid since it is locked by 
encryption. However, resubmission of the bid by the bidders for any number of times superseding 
earlier bid(s)before the date and time of submission is allowed. Resubmission of a bid shall require 
uploading of all documents, including financial bid afresh. The system shall consider only the last 
bid submitted. 

9.4.2 Withdrawal 

 

1) The bidder may withdraw his bid before the bid submission deadline, and it shall be marked as 

withdrawn. 

2) No bid should be withdrawn after the deadline for the bid submission and before the expiry of the 

bid validity period. If a Bidder withdraws the bid during this period, the Procuring Entity shall be 

within its right to enforce Bid Security (EMD),in addition to other punitive actions provided in the 

Tender Document for such misdemeanour. 

10. Bid Opening 

The date & time of the opening bid is as stipulated in TIS. Bids cannot be opened before the specified date & 
time, even by the Tender Inviting Officer, the Procurement Officer, or the Publisher. If the specified date of 
tender opening falls on is subsequently declared a holiday or closed day for the Procuring Entity, the Bids 
shall be opened at the appointed time on the next working day. 

11. Evaluation of Bids and Award of Contract 

11.1. General norms 
 

11.1.1 Evaluation based only on declared criteria. 

 
The evaluation shall be based upon scrutiny and examination of all relevant data and details submitted by 
Bidder in its/ his bid and other allied information deemed appropriate by Procuring Entity. Evaluation of 
bids shall be based only on the criteria/ conditions included in the Tender Document. 

11.1.2 Infirmity/ Irregularity/ Non-Conformity/ Deviations - Substantive or Minor 
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1. An infirmity/ irregularity or non-conformity/ exception/ deviation/ reservation/ omission from 

the requirements of the Tender Document shall be considered as a substantive deviation as 

per the following norm, and the rest shall be considered as Minor deviation: 

a) which affects in any substantive way the scope, quality, or performance standards of the Works/ 

Services; 

b) which limits in any substantive way, inconsistent with the Tender Document, the Procuring 

Entity's rights or the Bidder's obligations under the contract; or 

c) Whose rectification would unfairly affect the competitive position of other Bidders presenting 

substantively responsive Bids. 

2. The decision of the Procuring Entity shall be final in this regard. Bids with substantive 

deviations shall be rejected as nonresponsive. 

3. Variations and deviations and other offered benefits (Techno-commercial or Financial) above 

the scope/ quantum of Works/ Services stipulated in the Tender Document shall not influence 

evaluation Bids. If the bid is otherwise successful, such benefits shall be availed by the 

Procuring Entity, and these would become part of the contract. 

4. The Procuring Entity reserves the right to accept or reject bids with any minor deviations. 

Wherever necessary; the Procuring Entity shall convey its observation as per sub-clause 

below, on such ‘minor’ issues to Bidder electronically etc. asking Bidder to respond by a 

specified date. If Bidder does not reply by the specified date or gives an evasive reply without 

clarifying the point at issue in clear terms, that bid shall be liable to be rejected as 

nonresponsive. 

11.1.3 Clarification of Bids and shortfall documents 
 

1) During the evaluation of Techno commercial or Financial Bids, the Procuring Entity may, at its 

discretion, but without any obligation to do so, ask Bidder to clarify its bid by a specified date 

otherwise within time of 03 days. Bidder should answer the clarification within that specified 

date otherwise within time of 03 days. 

2) The request for clarification shall be submitted in writing electronically and no change in prices or 

substance of the bid shall be sought, offered, or permitted that may grant any undue advantage to 

such bidder. 

3) for this purpose, the procedure stated below is to be followed and the specific clarification is 

required to be uploaded on the same portal as per the procedure prescribed therein. 

4) The Bidder has the option to respond or not to respond to these queries. 

5) If the Bidder fails to respond, within the stipulated time period or fails to respond/submit the 

clarification(s)/document(s) with respect to mandatory documents submitted or it is non-conforming 

to requirement of tender conditions; no further time will be given for submitting the same and the 

tender will be summarily rejected. 

6) For obtaining clarification, following procedure is to be followed: 

i. An icon for clarification shall appear on “Bid Details” page (in front of each of the Bidder’s 

name) at Corporation’s end after opening of Technical / Financial Bid. 

ii. Corporation shall click on clarification icon for the desired Bidder and enter the details of 

clarifications sought within the prescribed time. 

iii. After entering the details of clarification sought by the Corporation, same icon shall appear at 

Bidder’s end for replying to the particular clarification sought by the Corporation. The system 

will also send the alert to the Bidder at his registered e-mail address about the clarification 

sought by the Corporation. 

iv. Bidder will click on clarification icon and will reply to the same and upload the required 

clarification/documents in support of clarification sought, if any, within the prescribed time. 

Bidder cannot ask for any clarification from the corporation. 
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v. Once the prescribed time expires, clarification icon from Bidder site shall also disappear 

automatically. 

vi. After expiry of prescribed time, Corporation shall download the clarification/ documents in 

support of clarification submitted by the Bidder. 

7) If discrepancies exist between the uploaded scanned copies and the Originals submitted by the 

bidder, the original copy's text, etc., shall prevail. Any substantive discrepancy shall be construed 

as a violation of the Code of Integrity, and the bid shall be liable to be rejected as non-responsive in 

addition to other punitive actions under the Tender Document for violation of the Code of Conduct. 

1) The Procuring Entity reserves its right to, but without any obligation to do so, to seek any shortfall 

information/ documents only in case of historical documents which pre-existed at the time of the 

tender opening, and which have not undergone change since then and does not grant any undue 

advantage to any bidder. There is a provision on the portal for requesting Short-fall documents from 

the bidders. 

11.1.4 Contacting Procuring Entity during the evaluation 

 
Canvassing whether directly or indirectly in connection with tenders is strictly prohibited and the tenders 
submitted by the Bidders who resort to canvassing will be liable to rejection. 
From the time of bid submission to awarding the contract, no Bidder shall contact the Procuring Entity on 
any matter relating to the submitted bid. If a Bidder needs to contact the Procuring Entity for any reason 
relating to this tender and/ or its bid, it should do so only in writing electronically. Any effort by a Bidder to 
influence the Procuring Entity during the processing of bids, evaluation, bid comparison or award decisions 
shall be construed as a violation of the Code of Integrity, and bid shall be liable to be rejected as non- 
responsive in addition to other punitive actions for violation of Code of Integrity as per the Tender 
Document. 

11.2. Evaluation of Bids 
 

11.2.1 Preliminary Examination of Bids - Determining Responsiveness 

 
A substantively responsive bid is complete and conforms to the Tender Document's essential terms, 
conditions, and requirements, without substantive deviation, reservation, or infirmity. Only substantively 
responsive bids shall be considered for further evaluation. Unless otherwise stipulated in the ITB, the 
following are some of the crucial aspects for which a bid shall be rejected as nonresponsive: 

1) The bid is not in the prescribed format or is not submitted as per the stipulations in the Tender 

Document. 

2) Required Bid Security (EMD) has not been provided. 

3) Tender Document Cost, if specifically mentioned in TIS/ITB, has not been paid. 

4) Bidder is not eligible to participate in the bid as per laid down eligibility criteria; 

5) The Services offered are not eligible as per the provision of this tender. 

6) Bidder has quoted conditional bids or more than one bid or alternative bids unless permitted 

explicitly in the TIS/ ITB. 

7) The bid validity is shorter than the required period. 

8) The bid departs from the essential requirements stipulated in the bidding document; 

9) Bidder has not quoted in all sub-Schedules or against any sub schedule of Price Schedule -A. or has 

not quoted for all item of works as per scope as stipulated in any sub schedule of Price Schedule. 

10) Non-submission or submission of illegible scanned copies of stipulated Mandatory documents/ 

declarations 

11) Tenders containing any condition leading to unknown/indefinite liabilities. 

11.2.2 The evaluation process: 

 
1) This Tender Process is for Single Stage bids in Two bid System (Technical and Financial) as 

stipulated in TIS/ITB. 
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2) Initially, only the techno-commercial bids that is also referred /called as technical bid shall be 

opened on the stipulated date of opening of bids. After that, the techno-commercial evaluation shall 

be done to find whether these bids meet the eligibility & qualification criteria and techno- 

commercial aspects. Subsequent opening of financial bids and financial evaluation shall be done 

only of bids declared successful in techno-commercial evaluation. 

11.3. Techno-commercial Evaluation 

 
Only substantively responsive bids shall be evaluated for techno-commercial evaluation. In evaluating the 
techno-commercial bid, conformity to the eligibility/ qualification criteria, technical specifications, and 
Quality Assurance; and commercial conditions of the offered Services to those in the Tender Document is 
ascertained. Additional factors incorporated in the Tender Document shall also be considered in the manner 
indicated therein. Bids with substantive techno-commercial deviations shall be rejected as non-responsive. 
Procuring entity reserves its right to consider and allow minor deviations in technical and Commercial 
Conditions. 

11.3.1 Evaluation of eligibility 
 

The Tender evaluation Committee constituted by Procuring Entity shall determine, to its satisfaction, 
whether the Bidders are eligible as per ITB-clause 3.2 and NIT-clause 2 above to participate in the Tender 
Process as per submission in Eligibility Declarations. Tenders that do not meet the required eligibility 
criteria prescribed shall be rejected as nonresponsive. 

11.3.2 Evaluation of Qualification Criteria 

 
The Tender evaluation Committee constituted by Procuring Entity shall determine, to its satisfaction, 
whether the Bidders are qualified and capable in all respects to perform the contract satisfactorily. This 
determination shall, inter-alia, consider the Bidder’s Experience/ Past Performance and Financial 
Capabilities etc; for satisfying all requirements incorporated in the Tender Document. The determination 
shall not consider the qualifications of other firms such as the Bidder’s subsidiaries, parent entities, affiliates, 
subcontractors, or any other firm(s) different from the Bidder. 

11.3.3 Evaluation of Conformity to Commercial and Other Clauses 

 
Bidder must comply with all the Commercial and other clauses of the Tender Document. The Procuring 
Entity shall also evaluate the commercial conditions quoted by Bidder to confirm that all terms and 
conditions stipulated in the Tender Document have been accepted without substantive omissions/ 
reservations/ exception/ deviation by the Bidder. Deviations from or objections or reservations to critical 
provisions such as those concerning Governing laws and Jurisdiction, Contractor’s Obligations and 
Restrictions of its Rights, Performance Bond/ Security, Force Majeure, Taxes & Duties, Defects Liability 
Period, Completion Time, LD clauses, Technical Specifications, and Code of Integrity will be deemed to be 
a material deviation. 

11.3.4 Declaration of Techno-commercially Suitable Bidders and Opening of Financial Bids 

 
Bids that succeed in the above techno-commercial evaluation shall be considered techno-commercially 
suitable, and financial evaluation shall be done only of such Bids. The list of such techno-commercially 
suitable bidders and a date/time and venue for the opening of their financial bids shall be declared on the e 
procurement Portal only. 

 

 
11.4. Evaluation of Financial Bids and Ranking of Bids 

11.4.1 Ranking of Financial Bids 

 

1) Evaluation of the financial bids shall be on the price criteria only. Financial Bids of all Techno- 

commercially suitable bids shall be evaluated and ranked to determine the lowest priced bidder. 

2) The comparison of the responsive Bids shall be on total outgo from the Procuring Entity’s pocket, to 

be paid to the contractor including all elements of costs as per the terms of the proposed contract, 

duly delivered, commissioned, etc. as the case may be, including any taxes, duties, levies etc. 
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3) The price schedule contains the rates of civil, electrical, E&M works from CPWD-DSR (DSR CIVIL 

2023 and E&M 2022 and other schedules mentioned in the Volume III) and Market Rates/ non 

schedule items based of the analysis of DSR. the contract shall quote all items mentioned in the 

schedule including scheduled or non-scheduled items. The bid for a schedule shall not be 

considered if all item of works prescribed in that schedule are not quoted or included in the bid. 

Any mention of prices elsewhere other than at appropriate place in financial bid XLS sheet, will be 

summarily rejected and will not be entertained. 

4) All tenders in which any of the prescribed condition is not fulfilled and any condition including that 

of conditional rebate is put forth by the Bidder, shall be summarily rejected. 

5) If any bidder offers discounts/ rebates in his bid or suo-motu discounts and rebates after the tender 

opening (techno-commercial or financial), such rebates/ discounts shall not be considered for 

ranking the offer. But if such a bidder does become L-1 without such discounts/ rebates, such 

discounts/ rebates shall be availed and incorporated in the contracts; 

6) Unless announced beforehand, the quoted price shall not be loaded based on deviations in the 

commercial conditions. If it is so declared, such loading of a financial bid shall be done as per the 

relevant provisions; 

7) Bidders quoted rates shall be inclusive of GST, Building & Construction Workers Cess and any other 

taxes, levies, duties, as applicable on complete work. Evaluation of Bids shall include and consider 

these component over and above basic rates of material & services. The Procuring Entity shall not 

be responsible for any misclassification of HSN Number or incorrect GST rate if quoted by the 

bidder. Any increase in GST rate due to misclassification of HSN number shall have to be absorbed 

by the supplier. 

8) Valid L1 shall be decided based on over all lowest quote in terms of Gross Tendered Amount (GTA) 

calculated on the basis of estimated cost and contractor percentage (CP) quoted for each sub 

schedule by bidder in his financial bid. Refer TCC for details . 
9) Ambiguous Financial bid: If the financial bid is ambiguous, it shall be rejected as nonresponsive. 

10) In case the lowest Gross tendered amount (GTA) of two or more contractors is same, such lowest 

bidders will be asked to submit sealed revised offer in the form of letter mentioning percentage 

above/below on scheduled cost of tender including all sub sections/ sub heads as the case may be, 

but the revised percentage quoted above/below on tendered cost or on each sub section/sub head 

should not be higher than the percentage quoted at the time of submission of tender. The lowest 

tender shall be decided based on revised offers. 

11) In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal 

of his tender before acceptance and 50% of earnest money shall be forfeited. 

12) If the revised tendered amount of two more contractors received in revised offer is again found to 

be equal, the lowest tender, among such contractors, shall be considered as one for whom 

Arithmetic sum of turn over from operations for previous three financial years as mentioned in 

eligibility criteria of bid stands highest. In case, turnover of all such bidder stands equal then Lowest 

bidder shall be decided by draw of lots in the presence of Tender Evaluation Committee & the 

lowest contractors those have quoted equal amount of their tenders. 

13) In case all the lowest contractors those have quoted same tendered amount, refuse to submit revised 

offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor. Contractor(s), 

whose earnest money is forfeited because of non-submission of revised offer, shall not be allowed to 

participate in the re-tendering process of the work. 

 
14) Cartel Formation/ Pool Rates 

1. If Procuring Entity decides this to be a case of Cartel/ Pool Rates, leading to “Appreciable Adverse 

Effect on Competition” (AAEC) as identified in Competition Act, 2002, as amended from time to 

time, It reserves its rights to: 

a) consider it as a violation of the Code of Integrity and reject the bid(s) as non-responsive in 

addition to other punitive actions provided in this regard in the Tender Document. In addition to 
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such remedies, the Procuring Entity also reserves the right to refer the matter to the 

Competition Commission of India (CCI) for obtaining necessary relief. In addition, the attention 

of the bidders is drawn to Chapter VI of the “The Competition Act 2002”, which deals with 

Penalties. Such actions shall be in addition to other rights and remedies available to the 

Procuring Entity under the contract and Law. 

11.4.2 Reasonableness of Rates Received 

 
Procuring Entity shall evaluate whether the rates received in the Bids in the zone of consideration are 
reasonable. If the rates received are considered abnormally low or unreasonably high, it reserves its right 
to take action as per the following sub-clauses, or as per ITB-clause 2.3, reject any or all Bids; abandon/ 
cancel the Tender process and issue another tender for identical or similar Services. 

11.4.3 Consideration of Abnormally Low Bids 

 
An Abnormally Low bid is one in which the bid price, in combination with other elements of the bid, 
appears so low that it raises substantive concerns as to the Bidder's capability to perform the contract at the 
offered price. Procuring Entity shall in such cases seek written clarifications from the Bidder, including 
detailed price analyses of its bid price concerning scope, schedule, allocation of risks and responsibilities, 
rates of material, manpower, T&P, machines etc required to be provided to complete the work or to deliver 
the services and any other requirements of the Tender Document. 

 
The rates consist of applicable GST, 15% contractor profit with overhead and the scope of work includes 
miscellaneous Day to day General nature maintenance services. The More over the quality of works and 
standard of services required in CW complex shall be as per approved technical specifications and of best 
industries practice and therefore it is understood the contractor cannot deliver the services in an efficient 
manner if they quote the abnormally below rates. The contractor shall also comply all labor laws and 
contribution towards ESI/EPF and Labor CESS is also covered in the rates quoted by him. In view if all 
these factors, If rate quoted in any of tender price sub schedule (A. I, A.II, A.III) is below 15% of rates 
mentioned in tender price schedule, then It shall be considered abnormally low rates and in such 
case, if A contractor quoting such abnormal rate is found successful in tender system due to his 
lowest offer (Lowest GTA), he will have to submit additional performance guarantees equivalent to 2 
times of the amount mentioned in Clause 12.1.3, below. 

11.4.4 Price Negotiation 

 
Usually, there shall be no price negotiations. However, the Procuring Entity reserves its right to negotiate 
with the lowest acceptable bidder (L-1). 
The Bidder shall not increase his rate in case the Procuring Entity negotiates for reduction of rates. Such 
negotiations shall not amount to cancellation or withdrawal of original offer and rates originally quoted will 
also be binding on the Bidder. 

12. Award of Contract 

There shall be no parallel orders or splitting quantities among more than one Bidders. 

12.1. Letter of Award (Acceptance - LoA) and Signing of Contract, Placement of work orders 
 

12.1.1 Selection of Successful Bidder(s) 

 
The Procuring Entity shall award the contract to the Bidder whose bid is Techno-commercially suitable and 
bid price is the lowest and reasonable, as per evaluation criteria detailed in the Tender Document. 

12.1.2 Letter of Award (LoA) 

 
1) The Bidder, whose bid has been accepted, shall be notified of the award by the Procuring Entity 

before the expiration of the bid validity period in written by digital means only through CWC 

Email only. This notification (hereinafter and in the Conditions of Contract called the "Letter of 

Award - LoA") shall state the sum (hereinafter and in the contract called the "Contract Price") 

that the Procuring Entity shall pay the contractor in consideration of completion of work. The 
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Letter of Award (LoA) shall constitute the legal formation of the contract, subject only to the 

furnishing of performance security as per the provisions of the sub-clause below. 

 
2) The bidder shall return duly acceptance copy of LOA in written by digital means only through 

Email only. Failure in acceptance of LOA or non-acting for further deposition of PG will lead to 

termination and forfeiture of EMD and other punitive actions as mentioned in ITB. 

 
3) On acceptance of the tender, the name of the accredited representative(s) of the contractor, who 

would be responsible for taking instructions from the Regional Manager/Engineer-in-charge / 

Engineer/Warehouse Manager shall be communicated to the Engineer-in-Charge. 

4) If a Bidder expires after the submission of his tender or after the acceptance of his tender, the 

CWC shall deem such tender as cancelled. If a partner of a Firm expires after the submission of 

their tender or after the acceptance of their tender, the CWC shall deem such tender as 

cancelled, unless the Firm retains its character. However, in such cases, the amount of Earnest 

Money will be refunded to the legal heir on production of successor certificate. 

12.1.3 Performance Security / Performance Guarantee (PG) 

 

1) The Bidder, whose tender is accepted and LOA has been placed, will be required to furnish to the 

Procuring Entity, a Performance Guarantee (PG) of an amount equivalent of 5% of the estimated 

Contract Price with escalation, if any and Additional Performance Guarantee (in case of abnormally 

low bid as per Clause 11.4.4 above) within 15 days of receipt of the Letter of Award (LoA) or period 

specified in Annexure-7 whichever is earlier, as per details in TIS/GCC-CL -1/ LOA 

2) In case of non-submission of Performance Security / Performance Guarantee (PG) by contractor by 

due date as above, Procuring Entity, upon written request of Contractor, may extend the due date of 

submission of PG which in no case shall be 30 days of receipt of the Letter of Award (LOA). Such 

(maximum) allowable extension shall be with late fee @ 0.1% per day of Performance Guarantee 

amount beyond the initial period of 15 days. 

3) In case of non-receipt of written request of Contractor for extension of initial due date of submission 

of PG or non-submission of PG even by 15th day of receipt of LOA, no extension of such due date 

shall be su moto granted by Procuring Entity. The action on contract shall be decided by Procuring 

Entity as per provisions made herein at subclause (4) or elsewhere in Tender Document. 

4) In case the PG/SD is to be submitted through BG then, The Bank Guarantee issuing bank shall send 

cover for Bank Guarantee issued through SFMS platform to the CWC Banker i.e. ICICI Bank, 9 

Phelps Building, Connaught Place, New Delhi, (IFSC Code: ICIC0000007) as per details given 

below: 

 MT760 COV for issuance of bank guarantee. 

 MT767 COV for amendment of bank guarantee. 

 Issuing bank shall mention CWC beneficiary code i.e. CENTRALW27112020 in field 

7037 of MT 760 COV / MT767 COV. 

 The bidder shall submit the copy of SFMS message as sent by the issuing 

 bank branch along with the original Bank Guarantee. 

 Bank Guarantee submitted without these details shall not be accepted. 

5) If the contractor, having been called upon by the Procuring Entity to furnish PG, fails to do so within 

the period as specified above in subclause (1) (in case of non-extension) and even up to last date of 

extended period, if extended as specified in subclause (2) above, the contract shall be terminated 

without any notice to Contractor, duly forfeiting EMD and other dues, if any payable against the 

contract. The failed contractor shall be debarred from participating in future tender of the 

Corporation for next two years from the date of debarring. 

6) In the case, when bidder, whose bid has been found to be the lowest evaluated bid withdraws or 

whose bid has been accepted, fails to sign the contract as may be required, or fails to provide the 
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12.1.4 The Contract and Signing of Contract 

 
security (PG) as may be required for the performance of the contract or otherwise withdraws from 

the procurement process, the Procuring Entity shall cancel the procurement process. 

 

1) Within seven working days of receiving performance security in form of Bank Guarantee, the 

Procuring Entity shall send the contract form (as per Volume-II: Contract Form along with sub- 

formats) duly completed and signed, in duplicate by digital means through CWC Contract 

Management Portal (CMS)/Email only to the successful Bidder. 

2) If so asked by the Procuring Entity, the successful Bidder shall return the original copy of the 

contract, duly signed and dated, within seven days from the date of receipt of the contract, to the 

Procuring Entity by suitable digital means through CWC Contract Management Portal (CMS) /Email 

only. 

3) The contractor may point out to the Procuring Entity, in writing/ electronically, any anomalies 

noticed in the contract within seven days of its receipt. 

4) Failure to do so in signing the contract shall constitute a breach, in which case, the Procuring Entity 

would be at liberty to not only terminate the contract, but also forfeit EMD and Performance Bank 

Guarantee. Cost of stamp paper for the agreement will be borne by contractor. 

5) The contract agreement shall consist of: 

The Press Notification (if any), E-Tender Notice, Notice Inviting Tender (NIT), Tender information 

summary (TIS), Instructions to Bidders (ITB), all the Documents of Tender & Contract for works 

including Schedule I,II and III and Drawings, if any, forming the part of tender documents, as 

issued/downloaded by the Bidder from the websites at the time of invitation of tender and 

acceptance thereof together with any correspondence with them leading thereto and also the 

correspondence related with verification of credentials 

6) Procuring Entity through the officers as defined in contract may place the work order(s) on need 

basis to perform various works and to deliver the services as per scope during currency of contract. 

12.1.5 Publication of Tender Result 

 
The name and address of the successful Bidder(s) receiving the contract(s) shall be published only on the e 
procurement Portal ie on www.cwceprocure.com , website of the Corporation and on CPP portal. 

 

 
12.1.6 Verification of Original Documents 

 
The Procuring Entity, at its discretion, may ask Bidder to submit for verification the originals of all such 
documents whose scanned copies were submitted online along with the technical bid. The credential 
documents of financial and experience criteria shall also be got verified from the authority/ office who has 
issued such documents. If so decided, the photocopies of such self-certified documents and the credential 
documents verified from issuing office/ authority shall be kept in the records as part of the contract  
agreement. 
If the Bidder fails to provide such originals or in case of substantive discrepancies in such documents or it is 
found at any stage of tendering process that documents submitted in bid is/are fabricated/ tempered/ 
forged/ altered/ manipulated/ false then it shall be construed as a violation of the Code of Integrity. Such 
bid shall be liable to be rejected as non-responsive, bidder shall be disqualified and the evaluation of Bids 
shall proceed with the subsequent ranked offers. 
If the Bidder fails to provide such originals or in case of substantive discrepancies in such documents or 
documents submitted in bid is/are fabricated/ tempered/ forged/ altered/ manipulated/ false if found even 
after placement of LOA or signing the contract or then Procuring Entity reserves the right to terminate the 
contract, forfeit of EMD and Performance Security and/or adjust the Security Deposit or the Retention 
Amount against Corporation’s claims whichever is available on or after termination of the Contract. 
In addition to above (disqualification of bidder or termination of contract as the case may be), other punitive 
actions shall also be taken to blacklist/debar the bidder from future participation in tenders of the 

http://www.cwceprocure.com/
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Procurement Entity for next five years. 

13. Grievance Redressal/ Complaint Procedure 

1) Bidder has the right to submit a complaint or seek de-briefing regarding the rejection of his bid, in 
writing or electronically, within 10 days of declaration of techno-commercial or financial evaluation 
results. The grievance can be registered through grievance redressal portal ( 
https://cwceportal.com/grp/VigilanceApplicationForm/Create?q=itbljmSK+WnjaC/EoVtINA== ) 
using general grievances. 

2) Within 10 working days of receipt of the complaint, the Tender Inviting Officer shall acknowledge 
the receipt in writing to the complainant indicating that it has been received, and the response shall 
be sent in due course after a detailed examination. 

3) The Tender Inviting Officer shall convey the final decision to the complainant within 21 days of 
receiving the complaint. No response shall be given regarding the confidential process of 
evaluating bids and awarding the contract before the award is notified, although the complaint shall 
be kept in view during such a process. However, no response shall be given regarding the 
following topics explicitly excluded from such complaint process: 

a) Only a bidder who has participated in the concerned Tender Process, i.e., bidding, can make 
such representation. 

b) Only a directly affected bidder can represent in this regard. 

i) In case a technical bid has been evaluated before the opening of the financial bid, an 
application for review concerning the financial bid may be filed only by a bidder whose 
technical bid is found to be acceptable. 

c) Following decisions of the Procuring Entity shall not be subject to review: 

i) Determination of the need for procurement. 

ii) Complaints against performance standards except under the premise that they are either 
vague or too specific to limit competition 

iii) Selection of the mode of procurement or bidding system; 

iv) Choice of the selection procedure. 

v) Provisions limiting the participation of bidders in the Tender Process, in terms of policies of 
the Government 

vi) Provisions regarding purchase preferences to specific categories of bidders in terms of 
policies of the Government 

vii) The decision to enter into negotiations with the L-1 bidder; and 

viii) Cancellation of the Tender Process except where it is intended to subsequently re-tender 

the same Services. 

14. Code of Integrity in Public Procurement, Misdemeanors and Penalties: 

Procuring authorities, bidders including their suppliers, contractors, and consultants shall observe the 
highest standard of integrity and not indulge in prohibited practices or other misdemeanors, either directly 
or indirectly, at any stage during the Tender Process or during the execution of resultant contracts. Integrity 
Pact (including the penalties prescribed therein) shall be considered to be part of this clause of ITB (even 
though it is not being reproduced here for the sake of brevity) and shall apply mutadis mutandis during the 
pre-award tender process. 

15. The contract operations and proceeding in connection with the works at all times be conducted 

during the continuance of contract in accordance with the laws, ordinances, rules and regulations for the 

time being in force and the contractors shall further observe and comply with the by-laws & regulations of 

the Govt. of India, State Govts., local Municipalities and other authorities, having jurisdiction over area 

involved in connection with the works of site & over operations, such as those as carried out by the 

contractor/s and shall give all notices required by such by-laws & regulations. The hospital and medical 

regulations in force for the time being shall also be complied with by the contractor/contractors and their 

workmen. 

https://cwceportal.com/grp/VigilanceApplicationForm/Create?q=itbljmSK%2BWnjaC/EoVtINA
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16. The contractor shall be responsible for observance of the rules and regulations under Mines Act, 

Mineral Rules and Indian Metallurgical rules & regulations of State Govt. concerned, as amended from time 

to time. 

17. The contractor shall, at all times, keep CWC indemnified against all penalties that may be imposed by 

the Govt. of India or State Govt. for infringement of any other clauses of the mines act and rules made 

thereunder in respect of the quarries from which the quarry material for these works is procured. 

18. Engineer in charge shall monitor the contract progress and shall ensure the day-to-day supervision of 

execution, quality etc through a team of his representative at site who will be a PMC and field 

representative of him as mentioned in LOA. The contractor shall own the responsibility under the contract 

and shall report regularly to such representative and keeping engineer in charge informed also. 
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Pre-Qualifying (PQ) Proforma 

{To be Filled by Bidder and Submitted along with Tender Document} 

Name of Work: Execution of Miscellaneous Repair /Maintenance, Upgradation and 

Construction works in Zone 1 – a cluster of central warehouses located at Bhavani Road 

& Moolapalayam in Erode, Siddapudur & Singanallur in Coimbatore and Udumalpet - 

On Annual Rate Contract basis 

NIT Reference Number- E NIT/RO_CNI/ENGG./ZMC/24-25/06 

S 
L 

Description Details filled by Bidder 

 

 
1. 

 
Name of the Bidder, 

 

1a Address, 
Organization ID, 
Tel./Fax No. & 
E-mail address of Bidder 

 

 
2. 

Type of constituent (Organization) 

(Proprietorship / Partnership / PrivateLimited / Limited) 

 

2a 
Attested copy of organization Details 

(Proprietorship / Partnership / Private Limited / Limited) 

 

3 
Name of the person holding the power of attorney for this Bid 

 

3a 
Contact details of person holding the power of attorney 

Mobile Number 

Email id. 

 

 
3. Attested Copy of Power of Attorney details to sign the Tender 

Document 

 

 
4. 

Earnest Money Deposit (EMD) of Rs.3.68 lakh : 

Only through e-payment Gateway 

 

 
5. 

Cost of Tender Documents of Rs.1,770/- 

Only through e-payment Gateway 

 

6. PF Registration code  

7. GST Registration code  

8. PAN No. of the Bidder  

9. Contractor Registration enlistment with CPWD/ 

MES/ 

Railway etc if any 
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10 Financial Eligibility Criteria:  

 
 
 
 
 

 
10 

a. 

The Sum (Arithmetic sum) of tenderer’s turnover: revenue 

(income) from operations for the last three financial year 

should be of value not less than ₹ 165.57 Lakh (90% of 

Estimated Cost put on Tender). 

The information shall be supported by audited Balance Sheets 

and Profit & Loss Statements of specified period. In case 

Balance Sheet and Statement of Profit/Loss for the immediately 

preceding financial year have not been prepared / audited; 

the account for one more preceding financial year can be 

submitted. 

In case, Bidder does not submit Audited balance sheet and 

P&L accounts for a particular year (among previous three 

years as mentioned above), turn over for that particular year 

will be considered ‘0’(zero) for calculating arithmetic sum of 

previous three years. 

{Please see Eligibility criteria as per Annexure-A in Tender 

document} 

Total Turnover against the criteria 

Rs. ……………… 

 
10 

b. 

Chartered Accountant’s Certificate for Annual financial turnover/ 

revenue (income) from operations of specified preceding three 

years 

 

 
 
 

 
11 

. 

Annual Financial Turnover/Revenue (Income) from operations (as 
per P&L Account) 

 

(a) FY - 2020 – 2021 (only when audited turn over for FY 23-24 is 

not available) 

Total Turn Over- RS……. 

(b) FY - 2021- 2022 Total Turn Over- RS……. 

(c) FY - 2022- 2023 Total Turn Over- RS……. 

(d) FY - 2023- 2024 Total Turn Over- RS……. 

 
 
 
 
 
 
 
 

 
12 

. 

Experience w.r.t. Similar Nature of Work: 
 

Tenderer, during the last four financial years (i.e.,2020-2021, 
2021-2022 ,2022-23 & 2023-24) & current year (2024-2025) up to 
the date of tender submission, must have completed 
successfully: 

(1) at least ONE similar nature of work "(i.e. any construction / 

maintenance works comprising of Civil & Electrical works both 

as a composite package)” of value not less than Rs. 147.18 

Lakh (80% of the Estimated Cost put on Tender) OR 

(2) at least TWO similar nature of work "(i.e. any construction / 

maintenance works comprising of Civil works or Civil & 

Electrical works both as a composite package)” of value not 

less than Rs.91.99 Lakh (50% of the Estimated Cost put on 

Tender) OR 

(3) at least THREE similar nature of work "(i.e. any construction 

/ maintenance works comprising of Civil works or Civil & 
Electrical works both as a composite package)” of value not 
less than Rs.73.59Lakh (40% of the Estimated Cost put on 
Tender) OR 

Note: Housekeeping works, Manpower supply works, works 

consisting only Electrical/Firefighting AMC works or interior 

decoration works such as wallpapers/blind/curtain installation 
etc., shall not be considered Similar Works. 

Name of the works completed and 
presented against the criteria: 
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 The credential Certificate of work experience should include 

the name of work, agreement no., date of start, actual date of 

completion & gross amount of work done up to the completion. 

{Please see Eligibility criteria as per Annexure-A in Tender 
document and Please see Important Notes} 

 

 Experience No.1  

A Work order/ contract agreement ref number and date  

B Name of client issuing the work order and completion certificate  

C Completion certificate -ref number and date  

D Total value of work completed (Rs.)  

E Stipulated date of completion  

F Actual date of completion  

G Amount / period of delay for which Liquidity damage levied by 

client (if any) 

 

 Experience No.2  

A Work order/ contract agreement ref number and date  

B Name of client issuing the work order and completion certificate  

C Completion certificate -ref number and date  

D Total value of work completed (Rs.)  

E Stipulated date of completion  

F Actual date of completion  

G Amount / period of delay for which Liquidity damage levied by 

client (if any) 

 

 Experience No.3  

A Work order/ contract agreement ref number and date  

B Name of client issuing the work order and completion certificate  

C Completion certificate -ref number and date  

D Total value of work completed (Rs.)  

E Stipulated date of completion  

F Actual date of completion  

G Amount / period of delay for which Liquidity damage levied by 
client (if any) 

 

13 Bidder Office in the State  

A Bidder must have Office, on the latest due date of tender 

submission in any District of The State where Central warehouse ie 

site of work, is located i.e., Bidder must have office in State of Tamil 

Nadu. For this purpose, valid GST number along with copy of rent 

agreement / property owner ship document shall be considered as 
proof of office address. 

Address of Office……………… 
With complete details. 

B GST Number  

14 Eligibility declaration form as per NIT-clause 3 and ITB-clause 
3.2 under form -E of this PQ Performa 

 

1. Tenderers have to fill complete details in Pre-Qualifying Proforma. 
2. Documents pertaining to above details should be scanned and uploaded on e-tendering website at the 
time of on-line 
tender submission. 

3. RTGS/NEFT E-payment Challans with UTR no. duly authenticated by Bank may also be scanned & 

uploaded along withtender submission. 

4 . Bidder must refer Tender eligibility criteria and Qualification norms as per ITB clause 3.2 and 

Annexure A 
5. Affidavit (Annexure-IV) and Signed copy of Integrity Pact must be submitted by the Bidder. 

 
Sign of Bidder. 

(Digital Signature) 
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FORM-E 

(To be submitted as part of technical bid along with PQ performa) 
(On Bidder Letter-head) 

(Along with supporting documents, if any) 
 

Tender Document No. Tend No./ xxxx; 
Name of work: 

 
Bidder’s Name  

[Address and Contact Details] 
Bidder’s Reference No.  Date………. 

Eligibility Declarations 

(Please tick appropriate boxes or cross out any declaration not applicable to the bidder) 
 

We hereby confirm that we comply with all the stipulations of NIT-clause 3 and ITB-clause 3.2and declare as 
under and shall provide evidence of our continued eligibility to the Procuring Entity as may be requested: 

1) Legal Entity of Bidder:   

2) Bidder/ Agent Status:   

3) We solemnly declare that we (including our affiliates or subsidiaries or constituents): 

i. are not insolvent, in receivership, bankrupt or being wound up, not have our affairs 

administered by a court or a judicial officer, not have our business activities suspended and 

are not the subject of legal proceedings for any of these reasons; 

4) Including our Contractors/ subcontractors for any part of the contract: 

i. Do not stand declared ineligible/ blacklisted/ banned/ debarred by the Procuring 

Organisation or its Ministry/ Department from participation in its Tender Processes; and/ or 

ii. Are not convicted (within three years preceding the last date of bid submission) or stand 

declared ineligible/ suspended/ blacklisted/ banned/ debarred by appropriate agencies of 

Government of India from participation in Tender Processes of all of its entities, for offences 

mentioned in Tender Document in this regard. We have neither changed our name nor 

created a new “Allied Firm”, consequent to the above disqualifications. 

5) Do not have any association (as bidder/ partner/ Director/ employee in any capacity) with such 

retired public official or near relations of such officials of Procuring Entity, as counter-indicated, in 

the Tender Document. 

6) We certify that we fulfil any other additional eligibility condition if prescribed in Tender Document. 

7) We have no conflict of interest, which substantially affects fair competition. The prices quoted are 

competitive and without adopting any unfair/ unethical/ anti-competitive means. No attempt has 

been made or shall be made by us to induce any other bidder to submit or not to submit an offer to 

restrict competition. 

8) Restrictions on procurement from bidders from a country or countries, or a class of countries under 

Rule 144 (xi) of the General Financial Rules 2017: 

“We have read the clause regarding restrictions on procurement from a bidder of a country which shares a 

land border with India and on sub-contracting to contractors from such countries, and solemnly certify that we 

fulfil all requirements in this regard and are eligible to be considered. We certify that: 

we are not from such a country or, if from such a country, we are registered with the Competent Authority 

(copy enclosed). and; 

we shall not subcontract any work to a contractor from such countries unless such contractor is registered with 
the Competent Authority. 
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9) We also declare that. 

o There is no country whose bidders have been notified as ineligible on a reciprocal basis under this 
order for the offered / tendered works/ Services, or 

o We do not belong to any Country whose bidders are notified as ineligible on a reciprocal basis 
under this order for the offered / tendered works/ Services. 

o  
10) Penalties for false or misleading declarations: 

We hereby confirm that the particulars given above are factually correct and nothing is concealed and 
undertake to advise any future changes to the above details. We understand that any wrong or misleading 
self-declaration would violate the Code of Integrity and attract penalties as mentioned in this Tender 
Document. 

 
…………………….. 
(Signature with date) 
……………………….. 
(Name and designation) 
Duly authorized to sign bid for and on behalf of 
………………………………………. 
………………………………………. 
[name & address of Bidder and seal of company] 
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Tenderer, during the last four financial years (i.e., 2020-2021, 2021-2022,2022-23and 2023-24) & 

current year (2024-2025) up to the date of tender submission, must have completed successfully: 

(1) at least ONE similar nature of work "(i.e., any construction /maintenance works comprising of 
Civil works or Civil & Electrical works both as a composite package)” of value not less than 

Rs.147.18 Lakh (80% of the Estimated Cost put on Tender) OR 

(2) at least TWO similar nature of work "(i.e., any construction /maintenance works comprising of 

Civil works or Civil & Electrical works both as a composite package)” of value not less than Rs. 
91.99 Lakh (50% of the Estimated Cost put on Tender) OR 

(3) at least THREE similar nature of work "(i.e., any construction /maintenance works comprising 

of Civil works or Civil & Electrical works both as a composite package)” of value not less than Rs. 
73.59 Lakh (40% of the Estimated Cost put on Tender) OR 

 
Note: Housekeeping works, Manpower supply works, works consisting only 

Electrical/Firefighting AMC works or interior decoration works such as wallpapers/blind/curtain 

installation etc., shall not be considered as Similar Works. 

 
The credential Certificate of work experience should include the name of work, agreement no., 

date of start, actual date of completion & gross amount of work done up to the completion. 
{Please see Eligibility criteria as per Annexure-A in Tender document and Please see Important 

Notes} 

 

 
Section III: ANNEXURE ‘A’ 

The Qualification Norms for bidder 

 

1. EMD, Cost of Tender & Tender Processing Fees: 

o EMD to be paid in favour of Regional Manager, Central Warehousing Corporation, Chennai 

only through e-payment gateway of e-procurement & receipt of same should be scanned 

and uploaded on the e-tendering website www.cwceprocure.com along with e-tender 

documents. 

o Cost of tender to be paid only through e-payment gateway of e-procurement system.Proof 
should be submitted/uploaded with the tender. 

o Tender processing fee (Non-refundable) would be paid mandatorily to M/s ITI Ltd.through 

e-payment on the portal www.cwceprocure.com. 

2. Experience Certificate: 

 
 

It should be noted that credentials for the works executed for Private organizationsshall not be 
considered. 

It should be noted that experience of work not completed in Time and where LD is levied by 
Client organization shall not be accepted /considered for evaluation. 

{Please see “important notes”} 

3. Turnover: Financial Eligibility Criteria: 

The sum total (arithmetic sum) of Bidder’s turnover: revenue (income) from operations for the last 
three financial years (i.e., 2021-22, 2022-23 & 2023-24 ) should be of value not less than Rs. 165.57 
Lakh (90% of Estimated Cost put on Tender). 

 
The information shall be supported by audited Balance Sheets and Profit & Loss Statements of 

http://www.cwceprocure.com/
http://www.cwceprocure.com/
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specified period. In case Balance Sheet and Statement of Profit/Loss for the immediate preceding 
financial year have not been prepared / audited; the account for one more preceding financial year 
can be submitted. 

In case, Bidder does not submit Audited balance sheet and P&L accounts for a particular year 
(among previous three years as mentioned above), turn over for that particular year will be 
considered ‘0’(zero) for calculating arithmetic sum of previous three years. 

{Please see “important notes”} 

4. Affidavit: Duly filled up and signed on stamp paper as per Annexure IV. 

5. Bidder must have Office, on the latest due date of tender submission in any District of The State 
where Central warehouse i.e., site of work, is located ie Bidder must have office in State…. 

For this purpose, valid GST number along with copy of rent agreement / property ownership 
document shall be considered as proof of office address. 

6. Bidder must submit Eligibility declaration form as per NIT-clause 3 and ITB-clause 3.2 under 
form -E of this PQ Performa 

 
Important Note: 

1. The credential documents viz Letter of award/ Work order/ Contract Agreement /Work completion 

certificate etc should be in the name of Bidder and works should have been executed in the same name 

and style, the bidder is participating in the tender. 

2. The past experience in similar nature of work should be supported by work completion Certificates 

issued by the client’s organization. The work experience for Private sector shall not be considered. 

3. The information about actual completion date and stipulated completion date and LD levied by client (if 

any) on delay in completion must be available in the client certificate. In case this information is silent 

on client certificate, Bidder shall submit factual position of Delay and LD levied in his eligibility 

declaration along with PQ form. This information from bidder shall be varied from client organization at 

any stage of evaluation/ execution of work. 

4. The value of executed works, for the purpose of this clause shall also include the value of any materials 

(such as cement, steel, etc.), services (scaffolding, batching-plant, other machinery, etc.), which have 

been supplied by client/employer free cost/ on discounted price to the contractor, and which have not 

been already included in the ‘value of works executed’ that is reflected/declared on the relevant 

‘experience certificate’ or ‘Letter of Award’. Such exclusion shall be specifically mentioned on the 

Letter of Award, “Experience Certificate” and the ‘value of free supplies’ shall be separately certified 

by the employer, or in cases where the employer is a private entity, by a practicing cost/chartered 

accountant (holding valid certificate of practice), 

5. Joint-venture / Consortia of firms / companies and foreign bidders are not eligible to quote for the 

tender. 

6. The bidder submitting experience certificate for the works done in joint venture (JV)/consortium with 

other firms/companies, their proportionate experience to the extent of its share in the JV/consortium or 

work done by them shall only be allowed on submitting the valid proof of their share/work done. 

7. Experience gained by executing work on back-to-back contract basis is acceptable. Back-to-back 

contract means work awarded by owner to first agency and then by the first agency to the second 

agency. The first agency shall not be eligible for work experience in such a case. To get the weightage 

of experience, following conditions must be fulfilled. 

a. Work should be actually executed by the second agency with due concurrence of the owner as 

tri-partite agreement. It should be backed by valid agreement and experience certificate. 

b. Payments received by second agency should be reflected in bank accounts and income tax 

statements. 

c. Owner of the project and first agency should jointly certify the experience certificate. 
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d. The actual amount of payment received by the second agency shall be considered for 

experience. 

8. Experience in respect of an associate contractor, subcontractor or those executing work on subletting 

may be allowed only if the conditions of sub-contract / sub-letting have been incorporated in the 

original agreement between the client/owner and first agency and the experience certificate is jointly 

issued by first agency and owner/client. 

9. Experience of petty contractor, labour rate contractor work shall not be accepted. 

10. Experience of works on foreign soil shall not be accepted. 

11. Certificate in the name of other companies: 

a) Certificates of Subsidiary/ Parent/ Group Company/ Own works: Any company/firm while 

submitting tender can use the work experience of its subsidiary company to the extent of its 

ownership in the subsidiary company. On the other hand, the companies/firms which intend to get 

qualified on the basis of experience of the parental company/group company/ Own works, shall 

not be considered. Further, the financial parameters of the subsidiary or Parental Company cannot 

be used by the other one for qualification. 

b) Merger/ Acquisition of Companies: In case of a Company/firm, formed after merger and/ or 

acquisition of other companies/ firms, past work experience and financial parameters like 

turnover, profitability, net worth etc. of the merged/ acquired companies/ firms will be considered 

for qualification of such Company/ firm provided such Company/ firm continues to own the 

requisite assets and resources of the merged/ acquired companies/ firms. Valid document like 

Copy of MOA/ROC etc., should be submitted in support of this information. 

c) The bidder, who have changed the name of Firm/merged/acquired/purchased any Firm whose 

credential papers are being used/submitted for qualification of tender, should submit the following 

documents in this regard and in absence of the complete documentary evidence, such offer shall 

be summarily rejected. 

i. The copy of certificate of Incorporation of Firm or Registration Certificate of Firm. 

ii. Copy of Memorandum and Articles of Association of Firm. 

iii. Copy of Board Resolution regarding change of name of/take over/merger of Firm. 

iv. Copy of sale deed/Memorandum of Understanding for Purchase/sale/merger of Firm 

along with assets and liabilities. 

v. Copy of PF Registration and PAN Card. 

vi. Affidavit regarding change of name of Firm along with all assets and liabilities, if any. 

vii. Affidavit regarding closure of business of Old Firm/Merged Firm. 

viii. Copy of Certificate of CA/Company Secretary regarding Sale/Merger/Change of name of 

Firm. 

12. In case a work is started prior to 04 (four) years, ending last day of tender submission, but completed in 

last 04 (four) years, ending last day of tender submission, the completed work shall be considered for 

fulfilment of credentials. 

13. If a work is physically completed and completion certificate to this extent is issued by the concerned 

Client organization but final bill is pending, such work shall be considered for fulfilment of credentials. 

14. If a part or a component of work is completed but the overall scope of contract is not completed, this 

work shall not be considered for fulfilment of technical credentials even if the cost of part completed 

work/component is more than required for fulfilment of credentials. 4. In case a work is considered 

similar in nature for fulfilment of technical credentials, the overall cost of that work including PVC 

amount if any shall be considered and no separate evaluation for each component of that work shall be 

made to decide eligibility. 

15. The value of final bill including PVC amount-if paid, or otherwise in case final bill is pending the 

contract cost in last approved variation statement plus PVC amount paid or cumulative amount paid up 

to last on-account bill including PVC amount and statutory deductions whichever is less, shall be 

considered as the completion cost of work. 
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16. Participation of Partnership Firms in works tenders: 

i. The Partnership Firms participating in the tender should be legally valid under the provisions 

of the Indian Partnership Act. 

ii. The partnership firm should have been in existence or should have been formed prior to 

submission of tender. Partnership firm should have either been registered with the Registrar or 

the partnership deed should have been notarized prior to date of tender opening as per the 

Indian Partnership Act. 

iii. Separate identity / name should be given to the partnership firm. The partnership firm should 

have PAN / TAN number in its own name and PAN / TAN number in the name of any of the 

constituent partners shall not be considered. The valid constituents of the firm shall be called 

partners. 

iv. Once the tender has been submitted, the constitution of the firm shall not be allowed to be 

modified / altered / terminated during the validity of the tender as well as the currency of the 

contract except when modification becomes inevitable due to succession laws etc., in which 

case prior permission should be taken from CWC and in any case the minimum eligibility 

criteria should not get vitiated. The re-constitution of firm in such cases should be followed by a 

notary certified Supplementary Deed. The approval for change of constitution of the firm, in any 

case, shall be at the sole discretion of the CWC and the Bidder shall have no claims what-so- 

ever. Any change in the constitution of Partnership firm after opening of tender shall be with the 

consent of all partners and with the signatures of all partners as that in the Partnership Deed. 

Failure to observe this requirement shall render the offer invalid and full EMD shall be 

forfeited. If any Partner/s withdraws from the firm after opening of the tender and before the 

award of the contract, the offer shall be rejected. If any new partner joins the firm after opening 

of tender but prior to award of contract, his / her credentials shall not qualify for consideration 

towards eligibility criteria either individually or in proportion to his share in the previous firm. 

In case the Bidder fails to inform CWC beforehand about any such changes / modification in the 

constitution which is inevitable due to succession laws etc. and the contract is awarded to such 

firm, then it will be considered a breach of the contract conditions liable for determination of 

the contract under Clause 3 of General Conditions of Contract. 

v. A partner of the firm shall not be permitted to participate either in his individual capacity or as 

a partner of any other firm in the same tender. 

vi. The tender form shall be submitted only in the name of partnership firm. The EMD shall be 

deposited by partnership firm through e-payment gateway as mentioned in tender document. 

The EMD submitted in the name of any individual partner or in the name of authorized partner 

(s) shall not be considered. 

vii. One or more of the partners of the firm or any other person (s) shall be designated as the 

authorized person (s) on behalf of the firm, who will be authorized by all the partners to act on 

behalf of the firm through a “Power of Attorney”, specially authorizing him / them to submit & 

sign the tender, sign the agreement, receive payment, witness measurements, sign 

measurement books, make correspondences, compromise / settle / relinquish any claim (s) 

preferred by the firm, sign “No Claim Certificate”, refer all or any dispute to arbitration and to 

take similar such action in respect of the said tender / contract. Such “Power of Attorney” shall 

be notarized / registered and submitted along with the tender. 

viii. On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 

Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted 

only in the name of the partnership firm and no splitting of guarantees among the partners shall 

be acceptable. 

ix. On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be 

executed in the name of the firm only and not in the name of any individual partner. 

x. In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following 
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undertakings shall be furnished by all the partners through a notarized affidavit, before signing 

of contract agreement. 

(a) Joint and several liabilities: The partners of the firm to which the Letter of Acceptance 

(LOA) is issued, shall be jointly and severally liable to the CWC for execution of the contract 

in accordance with General and Special Conditions of the Contract. The partners shall also 

be liable jointly and severally for the loss, damages caused to the CWC during the course of 

execution of the contract or due to non-execution of the contract or part thereof. 

(b) Duration of the partnership deed and partnership firm agreement: The partnership 

deed/partnership firm agreement shall normally not be modified/altered/ terminated 

during the currency of contract and the maintenance period after the work is completed as 

contemplated in the conditions of the contract. Any change carried out by partners in the 

constitution of the firm without permission of CWC, shall constitute a breach of the contract, 

liable for determination of the contract under Clause 3 of the General Conditions of Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and 

interpreted in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or 

liability in the contract without the written consent of the other partner/s and that of the 

CWC. 

xi. The Bidder shall clearly specify that the tender is submitted on behalf of a partnership firm. 

The following documents shall be submitted by the partnership firm, with the tender: 

a. A copy of partnership deed. 

b. A copy of Power of Attorney (duly registered as per prevailing law) in favour of the 

individual to tender for the work, sign the agreement etc. and create liability against the 

firm. 

c. An undertaking by all partners of the partnership firm that they are not blacklisted or 

debarred by CWC/CPWD/Railways or any other Ministry / Department of the Govt. of India 

/ any State Govt. or PSU from participation in tenders / contracts as on the date of opening of 

bids, either in their individual capacity or in any firm in which they were / are partners. 

Concealment / wrong information in regard to above shall make the contract liable for 

determination under Clause 3 of the General Conditions of Contract. 

xii. In case of newly formed partnership firm, the credentials of individual partners from previous 

propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), 

shall be considered only to the extent of their share in previous entity on the date of dissolution 

/ split and their share in newly formed partnership firm. For example, a partner A had 30% 

share in previous entity and his share in present partnership firm is 20%. In the present tender 

under consideration, the credentials of partner A will be considered to the extent of 

0.3*0.2*value of the work done in the previous entity. For this purpose, the Bidder shall submit 

along with his bid all the relevant documents which include copy of previous partnership 

deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of 

partnership firm(s) etc. 

xiii. In case of existing partnership firm, if any one or more partners quit the partnership firm, the 

credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) 

shall take away his credentials to the extent of his share on the date of quitting the partnership 

firm (e.g. in a partnership firm of partners A, B & C having share 30%, 30% & 40% respectively 

and credentials of Rs 10 crore; in case partner C quits the firm, the credentials of this 

partnership firm shall remain as Rs 6 crore). For this purpose, the Bidder shall submit along 

with his bid all the relevant documents which include copy of previous partnership deed(s), 

dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership 

firm(s) etc. 

xiv. In case of existing partnership firm if any other partner(s) joins the firm, the credentials of 
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partnership firm shall get enhanced to the extent of credentials of newly added partner(s) on 

the same principles as mentioned in subclause above. For this purpose, the Bidder shall submit 

along with his bid all the relevant documents which include copy of previous partnership 

deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of 

partnership firm etc. 

xv. Any partner in a partnership firm cannot use or claim his credentials in any other firm without 

leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot 

use credentials of partnership firm of A&B partners in any other partnership firm or propriety 

firm without leaving partnership firm of A&B partners. 

xvi. In case a partner in a partnership firm is replaced due to succession as per succession law, the 

proportion of credentials of the previous partner will be passed on to the successor. 

xvii. If the percentage share among partners of a partnership firm is changed, but the partners 

remain the same, the credentials of the firm before such modification in the share will continue 

to be considered for the firm as it is without any change in their value. Further, in case a partner 

of partnership firm retires without taking away any credentials from the firm, the credentials of 

partnership firm shall remain the same as it is without any change in their value. 

xviii. In case of a partnership firm ‘AB’ consisting of partners ‘A’ & ‘B’, if Partner ‘A’ also works as 

proprietor firm ‘P’ or partnership in other firm ‘AX’, the credentials of ‘A’ in proprietor firm ‘P’ 

or other partnership firm ‘AX’ earned after date of becoming a partner of the firm AB shall not 

be added in partnership firm AB. 

xix. In case a Bidder is LLP, the credentials of Bidder shall be worked out on above lines similar to a 

partnership firm. 

Bidder not fulfilling the above requirements or submission of clarification documents withrespect to 

above or any of mandatory document, shall be summarily rejected. 

 
 
 
 
 
 
 

 
 Regional Manager 
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SECTION – III A 

(TENDER FORMS & ANNEXURES) 
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CENTRAL WAREHOUSING CORPORATION 

(A Govt. of India Undertaking) 

 (No.4, North Avenue, Srinagar Colony, Saidapet, Chennai – 600 015)  
 

 

“TENDER & CONTRACT” 

PERCENTAGE RATE TENDER & LUMPSUM VALUE CONTRACT FOR WORKS 

Tender for the Work of: Execution of Miscellaneous Repair /Maintenance, 
Upgradation and Construction works in Zone 1 – a cluster of central warehouses 
located at Bhavani Road & Moolapalayam in Erode, Siddapudur & Singanallur in 
Coimbatore and Udumalpet - On Annual Rate Contract basis 

(i) To be submitted on-line at Website: www.cwceprocure.com latest by 03:00 pm on 17-01-2025 
To be opened on-line at Website: www.cwceprocure.com in presence of Bidders or their 
authorized representative who may wish to be present at 03:30 pm on 17-01-2025 in the office of 
Regional Manager, Central Warehousing Corporation, Regional Office, No.4, North Avenue, 
Srinagar Colony, Saidapet, Chennai – 600 015. 

 
T E N D E R 

 
I/We have read and examined the Tender Notice; Notice Inviting Tender; Tender 

information summary (TIS), Instructions to Bidders (TIB), Schedules – A (Price schedule) 
Specifications applicable, Drawings & designs; General rules & directions; Conditions of contract; 
Clauses of contract; Special & technical conditions; Schedule of rate, Price Sub Schedules; Other 
documents; Rules referred to in the Conditions of Contract and all other contents in the tender 
documents for the work. 

I/We hereby tender for execution of the work, specified for the Central Warehousing 
Corporation within the time specified in Schedule ‘F’/ NIT (TIS), viz. Schedule of quantities in all sub- 
schedules and in accordance in all respects with the Specifications, Designs, Drawings and 
Instructions in writing, referred to in Rule 1 of General Rules & Directions and in line of technical, 
special, General Conditions of Contract and with such materials, as are provided for by and in 
respect & in accordance with such conditions, so far as applicable, and NIT/ ITB as well. 

I/We agree to keep the tender open for ninety (90) days from the date of opening of 
Technical Bid under two bid system and not to make any modifications in its terms and 
conditions. 

A sum of Rs.3,68,000 /- including GST is hereby submitted through e-paymentgateway 
of e-procurement as EMD and Cost of the tender Rs.1,770/-*. 

If I/We fail to furnish the prescribed Performance Guarantee within prescribed period 
after award of the contractto me/us; I/We agree that the Central Warehousing Corporation shall, 
without prejudice to any other right/remedy, be at liberty to forfeit the said Earnest Money 
absolutely. 

Further, if I/We, fail to commence the work as specified, I/We agree that the Central 
Warehousing Corporation shall, without prejudice to any other right or remedy, be at liberty to 
forfeit the said Earnest Money and the Performance Guarantee absolutely, otherwise the said 
Earnest Money shall be retained by the Corporation towards Security Deposit to execute all the 
works referred to in the tender documentsupon the terms and conditions, contained or referred to 
therein and to carry out such deviations as may be ordered, upto maximum of the percentage 
mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be determined in 
accordance with the provisions contained in general & special conditions of contract. 

Further, I/We agree that in case of forfeiture of Earnest Money or both Earnest Money and 

http://www.cwceprocure.com/
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Performance Guarantee as aforesaid, I/We shall be debarred for participation and shall not be 
eligible to participate in future tender /procurement process of Central warehousing corporation 
from the date of debarment. 

“I/we undertake and confirm that eligible similar work(s) has/have not been got executed 
through another contractor on back-to-back basis. Further that, if such a violation comes to the 
notice of Department, then I/we shall be debarred for tendering in CWC in future. Also, ifsuch a 
violation comes to the notice of Department before date of start of work, the Engineer-in-charge 
shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.” 

I/We hereby declare that I/We shall treat tender documents, drawings and other records 
connected with the work as secret / confidential documents and shall not communicate information 
/ derived there from to any person other than a person to whom I/We am/are authorized to 
communicate the same or use the information in any manner pre-judicial to the safety of the 
Corporation. 

Dated  /  /  

Signature of Contractor 

Postal Address 
 

Witness : 

Address : 

Occupation : 

* Cost of the tender to be deposited along with the EMD would be applicable only to those 
contractors who will download the tenders from the websites as mentioned in the NIT. 

 
 

ACCEPTANCE 

 
The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of Central Warehousing Corporation for a sum of Rs. 
 (Rupees  ), i.e. % 
above / below the estimated cost of work of Rs. (Rupees     
 ). 

The letters referred below shall form part of this Contract Agreement – 

(a)   
(b)   

(c)   

 

Dated :   /  /   
For & on behalf of CWC 

 
Signature  

Designation   
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FORMAT OF NET WORTH 

The Net Worth of Mr./Ms./M/s  for last 

Financial Year   -   is Rs. lakhs as per his/her/their books of 

Accounts. 

 
(Note : Net Worth means sum total of paid up share capital plus free reserves. 

Further, anydebit balance of Profit & Loss Account and Misc. Expenses to 
the extent not adjusted 
/ or written off, if any, shall be reduced from Reserves and Surpluses. 

 
 
 
 
 

 
Signature of Chartered Accountant 

Name : 

Membership No. : 

UDIN: 

Seal : 

Date : 

 

 
Signature of Contractor 
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AFFIDAVIT 

(For Sole Proprietary Firm) 

 
(To be executed in presence of Public Notary on non-judicial stamp paper of appropriatevalue. 

The stamp paper has to be in the name of the Bidder.) 
 
 
 
 

I, R/o   
 do hereby solemnly affirm and 
declare as under – 

 

1. That I am Sole Proprietor of   

 (Sole Proprietor Firm Name). 

 

2. That the office of the firm is situated at   

 (address). 
 
 
 
 

Place : 

 
Date : 

 

 
VERIFICATION 

 
DEPONENT 

 

 
Verified that the contents of my above said affidavit are true and correct to the best of my 
knowledge & belief and nothing has been concealed there from. 

 

Place : 

Date : 

 
DEPONENT 
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FORMAT FOR POWER OF ATTORNEY TO AUTHORIZED SIGNATORY 

 
 

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant Stamp Act. 

The stamp paper to be in the name of the firm/ company who is issuing the Power of Attorney). 

 

Tender Ref. No.:   Date:   

We, M/s.  (name of the firm/ company with address of the 

registered office) hereby constitute, appoint and authorize Mr./Ms.  (Name and residential 

address) who is presently with us and holding the position of  and whose signature is given 

below as our Attorney to do in our name and our behalf all or any of the acts ,deeds or things necessary or incidental to 

our bid  for the work (name of work), including signing and submission of application/ tender 

/ proposal, participating in the meetings, responding to queries, submission of information/ documents and generally to 

represent us in all the dealings with CWC or any other Government Agency or any person, in connection with the 

works until culmination of the process of bidding, till the Contract Agreement is entered into with CWC and thereafter 

till the expiry of the Contact Agreement. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said Attorney pursuant to this Power of 

Attorney and that all acts, deeds and things done by our aforesaid Attorney shall always be deemed to have been done 

by us. 

 

 

 

(Signature and name of authorized signatory being given Power of Attorney) 

 

 

 

(Signature and name of Person Delegating Power of Attorney) 

Seal of the Organization 

Witness 1: Witness 2: 

Name: Name: 

Address: Address: 

Occupation: Occupation: 

 

Notes: 

-  The mode of execution of the power of Attorney should be in accordance with the procedure, if any, laid down by 

the applicable law and the charter documents of the executant(s) and when it is so required the same should be 
under common seal affixed in accordance with the required procedure. 
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ANNEXURE IV 
 

AFFIDAVIT 

{TO BE SUBMITTED BY BIDDER ALONGWITH THE TENDER DOCUMENTS} 
 
 

(To be executed in presence of Public Notary on non-judicial stamp paper of the value ofRs. 100. 
The stamp paper has to be in the name of the Bidder.) 

 
 

I (Name and Designation) , appointed as the attorney / authorized 
signatory of the Bidder (including its constituents) M/s  (hereinafter 
calledthe Bidder) for the purpose of the Tender documents for the work of  as 
per the Tender No. of CWC, do hereby solemnly affirm and state on behalf of 
the Bidder including its constituents, as under : 

 
1. I/We the Bidder(s), am/are signing this document after carefully reading the contents. 

 
2. I/We the Bidder(s) also accept all the conditions of the tender document and have signedall 

the pages in confirmation thereof. 
 

3. I/We hereby declare that I/We have downloaded the tender documents from CWC tender 
portal www.cwceprocure.com and printed the same. I/We have verified the content of the 
printed document from the website and there is no addition, no deletion or no alteration to 
the content of the tender document. In case of any discrepancy noticed at any stage (i.e. 
evaluation of tenders & execution of work), the decision of CWC with regard to such 
discrepancies shall be final and binding upon me/us. 

 
4. I/We declare and certify that I/we have not made any misleading or false representation in 

the PQ forms, eligibility declaration, statements and attachments in proof of the qualification 
requirements. 

5. I/We also understand that my/our offer will be evaluated based on the documents 
/credentials submitted along with the offer and same shall be bindingupon me/us. 

 
I/We declare that the information and documents submitted along with the tender by 
me/us are correct and I/We are fully responsible for the correctness of the 
information and documents, submitted by us. 

 
6. I/We understand that if the Certificates and information regarding Eligibility Criteria, 

Qualification norms submitted by us are found to be forged/false or incorrect at any time 
during process for evaluation of tenders, itshall lead to forfeiture of the tender EMD besides 
suspending of business for five year. Further, I/We [insert name of the Bidder] 
and all my/our constituentsunderstand that my/our offer shall be summarily rejected. 

 
7. I/We also understand that if the certificates submitted by us are found to be false/ forged or 

incorrect at any time, after the award of the contract, it will lead to termination of the 
contract, alongwith forfeiture of EMD/SD and Performance Guarantee, besides any other 
action provided in the contract and suspending of business for five year. 

 
8. I/We also understand that in case I/we fails to submit the requisite Performance Guarantee 

even after the period specified in Clause 1 of Schedule ‘F’ from the date of issue of Letter of 
Award (LOA), the contract shall be terminated, duly forfeiting EMD and other dues, if any 
payable against the contract or in case of termination of contract due to default at 
my/our end, I/we shall be debarred from participating in future tender 
/procurement process of the Corporation for two years from the date of debarring. 

 
9. I/We certify that I/We are not black listed or debarred by MES / CPWD / Railways / any 

http://www.cwceprocure.com/
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Govt. Department / State PWDs / PSU (Public Sector Undertaking) and Govt. Sector 
Construction Agencies from participation in tenders / contract on the date of opening of bids. 

 
10. I/We undertake and confirm that eligible similar work(s) has/have not been got executed 

through another contractor on back-to-back basis. Further that, if such a violation comes to 

the notice of Department, then I/We shall be debarred for tendering in CWC in future 

forever. Also, if such a violation comes to the notice of Department before date of start of 

work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money 

Deposit / Performance Guarantee. 

 
 

11. COMPLIANCE TO BID REQUIREMENT: 

 
I/We hereby confirm that we have gone through and understood the Tender Document and 

our Bid complies with the requirements / terms & conditions of the Tender Document and 

subsequent Addendum / Corrigendum (if any), issued by CWC, without any deviation 

/ exception / comments / assumptions. 

We also confirm that we have quoted the rates without any condition and deviation. The 

Tender has been submitted along with the required documents and same have beenuploaded 

under digital signatures of the authorized signatory. We undertake that the tender 

document shall be deemed to be our bid and in the event of award of work to us,the same 

shall be considered for constitution of contract agreement. Further, we shallsign and stamp 

each page of the Tender Document as token of acceptance and as part of contract in the 

event of award of contract to us. We further confirm that we havequoted our rates in our 

financial bid as per the conditions of the Tender Document andfor all the items. 

 
12 I /We certify that I/we have offered the products with local content more than 50 % 

 

 

 

 

 

VERIFICATION 

DEPONENT 

Seal and Signature of the Bidder 

I/We above named Bidder do hereby solemnly affirm and verify that the contents of my /our 
above Affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 
DEPONENT 

Seal and Signature of the Bidder 
 

Place: Dated: 

 Details, as appropriate, are to be filled in suitably by Bidder. 

 Attestation before Magistrate/ Notary Public. 
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ANNEXURE-V 

INTEGRITY PACT 

 
To 

The Bidder 
 

 

Sub : NIT No. E NIT/RO_CNI/ENGG./ZMC/24-25/06 for the work of 
Execution of Miscellaneous Repair /Maintenance, upgradation and 
Construction works in Zone 1 – a cluster of central warehouses 
located at Bhavani Road & Moolapalayam in Erode, Siddapudur & 
Singanallur in Coimbatore and Udumalpet - On Annual Rate 
Contract basis. 

 
Dear Sir, 

 
It is hereby declared that CORPORATION is committed to follow the principle of 
transparency, equity and competitiveness in public procurement. 

 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that the BIDDER will sign the Integrity Agreement, which is an integral 
part of tender/bid documents, failing which the BIDDER will stand disqualified 
from the tendering process and the bid of the BIDDER would be summarily 
rejected. 

 
This declaration shall form part and parcel of the Integrity Agreement and signing 
of the same shall be deemed as acceptance and signing of the Integrity 
Agreement on behalf of the CORPORATION. 

 
 

Yours faithfully 
 

 
Regional Manager/ CWC 
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INTEGRITY PACT 

 
To 

The Regional manager 

……………………………………………. 

…………………………………………… 
 

 
Sub : Submission of Tender for the work of Execution of Miscellaneous Repair 

/Maintenance, upgradation and Construction works in Zone 1 – a 
cluster of central warehouses located at Bhavani Road & 
Moolapalayam in Erode, Siddapudur & Singanallur in Coimbatore and 
Udumalpet - On Annual Rate Contract basis. 

Dear Sir, 
 

I/We acknowledge that CORPORATION is committed to follow the principles 
thereof as enumerated in the Integrity Agreement enclosed with the tender/bid 
document. 

 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on 
the condition that I/We will sign the enclosed integrity Agreement, which is an 
integral part of tender documents, failing which I/We will stand disqualified from 
the tendering process. I/We acknowledge that THEMAKING OF THE BID SHALL BE 
REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE 
of this condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter 
and spirit and further agree that execution of the said Integrity Agreement shall 
be separate and distinct from the main contract, which will come into existence 
when tender/bid is finally accepted by CORPORATION. I/We acknowledge and 
accept the duration of the Integrity Agreement, which shall be in the line with 
Article 1 of the enclosed Integrity Agreement. 

 
I/We acknowledge that in the event of my/our failure to sign and accept the 
Integrity Agreement,while submitting the tender/bid, CORPORATION shall have 
unqualified, absolute and unfettered right to disqualify the BIDDER and reject the 
tender/bid is accordance with terms and conditionsof the tender/bid. 

 

 
Yours faithfully 

 

 
(Duly authorized signatory of the BIDDER) 
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INTEGRITY PACT 

 
Tender Ref. No.: GEM/  Date:   

 
 

(Compulsory Ink signed on each page and to be submitted along with Technical Bid) 
(The same shall be signed on non-judicial stamp paper of appropriate value during agreement 
signing) 

 
General This pre-bid / pre-contract Agreement (hereinafter called the Integrity Pact) is made on   
day of the month of   between on one hand, the Central Warehousing Corporation (A Govt. of India 
Undertaking), 4/1 Siri Institutional area, Hauz Khas, New Delhi, acting through Group General Manager 
(Personnel), Central Warehousing Corporation (A Govt. of India Undertaking) (hereinafter called the 
“CORPORATION" which expression shall mean and include, unless the context otherwise requires, his successors 
in office and assigns) of the First Part and M/s   

represented by Shri  , (Name of the contractor) (hereinafter called BIDDER which expression shall mean 

and include, unless the context otherwise requires, his successors and permitted assigns) of the Second Part. 

WHEREAS the CORPORATION proposes to appoint contractor at  and the BIDDER is willing to execute 
the items of work / Section as per schedule of work, the work order issued General conditions of the contract of 
CWC. 

 
WHEREAS the BIDDER is a private company / public company / Government undertaking / partnership firm 
constituted in accordance with the relevant law in the matter and the corporation is a PSU performing its functions 
on behalf of the Ministry of Consumer Affairs, Food and Public Distribution, New Delhi, Govt. of India. 

 
NOW, THEREFORE, 
To avoid all forms of corruption by following a system that is fair, transparent and free from any influence / 
prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into with a view 
to:- Enabling the CORPORATION to obtain the desired said work at a competitive price in conformity with the 
defined specifications by avoiding the high cost and the distortionary impact of corruption on public procurement, 
and enabling BIDDER to abstain from bribing or indulging in any corrupt practice in order to secure the contract by 
providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and 
the CORPORATION will commit to prevent corruption, in any form, by its officials by following transparent 
procedures. 

 
The parties hereto hereby agree to enter into this integrity Pact and agree as follows: 

[1] Commitments of the Corporation 

 
[1.1] The Corporation undertakes that no official of the CORPORATION, connected directly or indirectly with 
the contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe, 
consideration, gift, reward, favour or any material or immaterial benefit or any other advantage from the 
BIDDER, either for themselves or for any person, organization or third party related to the contract in 
exchange for an advantage in the bidding process, bid evaluation, contracting or implementation process 
related to the contract. 

 
 

[1.2] The CORPORATION will, during the pre-contractor stage, treat all BIDDERS alike and will provide to all 
BIDDERS the same information and will not provide any such information to any particular BIDDER which 
could afford an advantage to that particular BIDDER in comparison to other BIDDERS. 

 
[1.3] All the officials of the CORPORATION will report to the appropriate authority any attempted or 
completed breaches of the above commitments as well as any substantial suspicion of such a breach. 

 
[2] In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the 
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CORPORATION with full and verifiable facts and the same is prima facie found to be correct by the 
CORPORATION, necessary disciplinary proceedings, or any other action as deemed fit, including criminal 
proceedings may be initiated by the CORPORAION and such a person shall be debarred from further 
dealings related to the contract process. In such a case while an enquiry is being conducted by the 
CORPORAION the proceedings under the contract would not be stalled. 

[3] Commitments of BIDDERS 

 
The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means and 
illegal activities during any stage of its bid or during any pre-contract or post-contract stage in order to 
secure the contract or in furtherance to secure it and in particular commit itself to the following: - 

 
[3.1] The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, 
favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to 
any official of the CORPORATION, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in exchange for any advantage in the bidding, 
evaluation, contracting and implementation of the contract. 

 
[3.2] The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly 
any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of the CORPORATION or otherwise in procuring 
the Contract or forbearing to do or having done any act in relation to the obtaining or execution of the 
contract or any other contract with the CORPORATION for showing or forbearing to show favour or disfavour 
to any person in relation to the contract or any other contract with the CORPORATION. 

 
[3.3] The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the 
contract, shall disclose any payments he has made, is committed to or intends to make to officials of the 
CORPORATION or their family members, agents, brokers or any other intermediaries in connection with the 
contract and the details of services agreed upon for such payments. 

 
[3.4] The BIDDER will not collude with other parties interested in the contract to impair the transparency, 
fairness and progress of the bidding process, bid evaluation, contracting and implementation of the contract. 

 
[3.5] The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and 

illegal activities. 
 

[3.6] The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others, 
any information provided by the CORPORATION as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained in any electronic data carrier. The 
BIDDER also undertakes to exercise due and adequate care lest any such information is divulged. 

[3.7] The BIDDER commits to refrain from giving any complaint directly or through any other manner without 
supporting it with full and verifiable facts. 

 
[3.8] The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions 
mentioned above. 

 
[3.9] If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, either 

directly or indirectly, is a relative of any of the officers of the CORPORATION, or alternatively, if any relative 
of an officer of the CORPORATION has financial interest / stake in the BIDDER’s firm, the same shall be 
disclosed by the BIDDER at the time of filling of tender. 

The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 1956. 
 

[3.10] The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or 
transactions, directly or indirectly, with any employee of the CORPORATION 
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[4] Previous Transgression 

 
[4.1] The BIDDER declares that no previous transgression occurred in the last three years immediately before 
signing of this Integrity Pact, with any other company in any country in respect of any corrupt practices 
envisaged hereunder or with any Public Sector Enterprise in India or any Government Department in India 
that could justify BIDDER’s exclusion from the tender process. 

 
[4.2] The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualified from 
the tender process or the contract, if already awarded, can be terminated for such reason. 

[5] Sanctions for Violations 

 
Any breach of the aforesaid provision by the BIDDER or any one employed by it or acting on its behalf 
(whether with or without the knowledge of the BIDDER) shall entitle the CORPORATION to take all or any one 
of the following actions, wherever required: - 

 
i. To immediately call off the pre-contract negotiations without assigning any reason or giving any 

compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would continue. 
ii. The Security Deposit / Performance Bond (after the contract is signed) shall stand forfeited either fully or 

partially, as decided by the CORPORATION and the CORPORATION shall not be required to assign any 
reason therefore. 

iii. To immediately cancel the contract, if already signed, without giving any compensation to the BIDDER. 
iv. To recover all sums already paid by the CORPORATION, and in case of an Indian BIDDER with interest 

thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case of a BIDDER 
from a country other than India with interest thereon at 2% higher than the LIBOR. If any outstanding payment 
is due to the BIDDER from the CORPORATION in connection with any other contract for any other stores / 
work such outstanding payment could also be utilized to recover the aforesaid sum and interest. 

v. To encash the advance bank guarantee and performance bond / warranty bond, if furnished by the BIDDER, 
in order to recover the payments, already made by the CORPORATION, along with interest. 

vi. To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay compensation for any 
loss or damage to the CORPORATION resulting from such cancellation / rescission and the CORPORATION 
shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER. 

vii. To debar the BIDDER from participating in future bidding processes of the CORPORATION for a minimum 
period of five years, which may be further extended at the discretion of the CORPORATION. 

viii. To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or broker with a 
view to securing the contract. 

ix. In cases where irrevocable Letters of Credit have been received in respect of any contract signed by the 
CORPORATON with the BIDDER, the same shall not be opened. 

x. Forfeiture of Performance Bond in case of a decision by the CORPORATION to forfeit the same without 
assigning any reason for imposing sanction for violation of this Pact. 

 
[5.1] The CORPORATION will be entitled to take all or any of the actions mentioned at para 5.1(i) to (x) of this Pact 

also on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with or 
without the knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 1860 or 
Prevention of Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

 
[5.2] The decision of the CORPORATION to the effect that a breach of the provisions of this Pact has been committed 

by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the 
independent Monitor(s) appointed for the purposes of this Pact. 

[6] Fall Clause 
[6.1] The BIDDER undertakes that it has not supplied / is not supplying similar product / systems or subsystems at a 

price lower than that offered in the present bid in respect of any other Ministry / Department of the 
Government of India or PSU and if it is found at any stage that similar product / systems or sub systems was 
supplied by the BIDDER to any other Ministry / Department of the Government of India or a PSU at a lower 
price, then that very price, with due allowance for elapsed time, will be applicable to the present case and the 
difference in the cost would be refunded by the BIDDER to the CORPORATION, if the contract has already 
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been concluded. 

[7] Independent Monitor 

[7.1] The CORPORATION has appointed Independent Monitors (hereinafter referred to as Monitors) for this Pact in 
consultation with the Central Vigilance Commission, New Delhi. 

[7.2] The CORPORATION has appointed Sh. Sudhanshu Sekhara Mishra, Email – ssmishra.995@gmail.com and Sh. 
Rajni Kant Mishra, Email rkmishraips84@gmail.com as an Independent Monitor (hereinafter referred to as 
Monitor) for this Pact in consultation with the Central Vigilance Commission. 

[7.3] The task of the Monitor shall be to review independently and objectively, whether and to what extent the 
parties comply with the obligations under this Pact. 

[7.4] The Monitor shall not be subject to instructions by the representatives of the parties and perform their 
functions neutrally and independently. 

[7.5] Both the Parties accept that the monitors have the right to access all the documents relating to the project / 
procurement, including minutes of meetings. 

[7.6] As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the Authority 
designated by the CORPORATION. 

[7.7] The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project documentation 
of the CORPORATION including that provided by the BIDDER. The BIDDER will also grant the Monitor, upon 
his request and demonstration of a valid interest, unrestricted and unconditional access to his project 
documentation. The same is applicable to Subcontractors. The Monitor shall be under contractual obligation 
to treat the information and documents of the BIDDER / Subcontractor(s) with confidentiality. 

[7.8] The CORPORATION will provide to the Monitor sufficient information about all meetings among the parties 
related to the Project provided such meetings could have an impact on the contractual relations between the 
parties. The parties will offer to the Monitor the option to participate in such meetings. 

 
[7.9] The Monitor will submit a written report to the designated Authority of CORPORATION within 8 to 10 weeks 

from the date of reference or intimation to him by the CORPORATION / BIDDER and, should the occasion 
arise, submit proposals for correcting problematic situations. 

[8] Facilitation of Investigation 

 
In case of any allegation of violation of any provisions of this Pact or payment of commission, the CORPORATION or 
its agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the 
BIDDER shall provide necessary information and documents in English and shall extend all possible help for the 
purpose of such examination. 

[9] Law and Place of Jurisdiction 
 

This Pact is subject to Indian Law. The Place of performance and jurisdiction is the seat of the CORPORATION. 

[10] Other Legal Actions 

 
The actions stipulated in this integrity Pact are without prejudice to any other legal action that may follow in 
accordance with the provisions of the extant law in force relating to any civil or criminal proceedings. 

[11] Validity 

 
[11.1] The validity of this Integrity Pact shall be from date of its signing and extend up to 5 years or the complete 

execution of the contract to the satisfaction of both the CORPORATION and the BIDDER / Seller, including 
warranty period, whichever is later. In case BIDDER is unsuccessful, this integrity Pact shall expire after six 
months from the date of the signing of the contract. 

[11.2] Should one or several provisions of this Pact out to be invalid; the remainder of this Pact shall remain valid. In 
this case, the parties will strive to come to an agreement to their original intentions. 

mailto:ssmishra.995@gmail.com
mailto:rkmishraips84@gmail.com
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[12] The parties hereby sign this Integrity Pact at  on  

 

Corporation Bidder 

Name of the Officer:- Name of Authorized Signatory:- 

Designation Designation 

Signature & Stamp: - Signature & Stamp: - 

Signature and Name of Witness 1 Signature and Name of Witness 1 

Signature and Name of Witness 2 Signature and Name of Witness 2 
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ANNEXURE-VI 

 
DECLARATION 

(On the letter head of firm) 

 

Following are the near relative of the contractor are working as Officer or as an officer 

in any capacity Officer in the Central Warehousing Corporation or in the Ministry of 

Food, ConsumerAffairs & Public Distribution, Govt. of India, New Delhi: 

 

S/N Department Name of 
officer 

Place of 
Posting 

Relation Remarks 

1 Central 
Warehousing 
Corporation 

    

2 Ministry of Food, 
Consumer Affairs & 
Public Distribution, 
Govt. of India, New 
Delhi: 

    

 
 
 
 
 
 
 
 
 

 
(Duly authorized signatory of the BIDDER) 
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ANNEXURE-VII 

 
WORKS IN HAND 

(On letter head of firm)- 
 

 
The contractor shall submit list of works which are committed / in hand (in-progress) in 
the following format – 

 
 

 SL   Name of  
  Work  

Name & Particulars of Division 
/Department/Organization 

Where Work is being 
Executed 

Amount 
of 

Works 
awarde 

d 

(Rs.) 

Status of 
Work in 
Progres 
s 

 
  

Balance 
value of 
work to 

be 
execute 
during 

next one 
year 

from the 
date of 
inviting 

the 
tender 

 

1 2 3 4 5 6 

      

 
 
 
 
 
 
 
 
 

(Duly authorized signatory of the BIDDER) 
 
 

In case of the works in progress /committed for CWC, the details provided by CWC engineer shall be final and 
shall be considered for evaluation. 
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General Tenets of Interpretation 

Unless where the context requires otherwise, throughout the contract: 
 

1. The heading of these conditions shall not affect the interpretation or construction thereof. 

2. Writing or written includes matter either whole or in part, in digital communications, manuscript, 

typewritten, lithographed, cyclostyled, photographed, or printed under or over signature or seal 

or digitally acceptable authentication, as the case may be. 

3. Words in the singular include the plural and vice-versa. 

4. Words importing the masculine gender shall be taken to include other genders, and words 

importing persons shall include any company or association or body of individuals, whether 

incorporated or not. 

5. Terms and expression not herein defined shall have the meanings assigned to them in the contract 

Act, 1872 (as amended) or the Sale of Goods Act, 1930 (as amended) or the General Clauses Act, 

1897 (as amended) or of INCOTERMS, (current edition published by the International Chamber of 

Commerce, Paris) as the case may be. 

6. Any reference to ‘Works’ shall be deemed to include the incidental Services/ Goods also. 

7. Any generic reference to GCC shall also imply a reference to SCC as well. 

8. Any reference to ‘Contract’ shall be deemed to include all other documents (inter-alia GCC, SCC, 

TCC, ITB, NIT) 

9. Any reference to any legal Act, Government Policies or orders shall be deemed to include all 

amendments to such instruments, from time to time, till date. 

 

Definitions 

In the contract, unless the context otherwise requires: 
 

1. “Agent” is a person employed to do any act for another or represent another in dealings with a third 

person. In the context of public procurement, an Agent is a representative participating in the Tender 

Processor Execution of a Contract for and on behalf of its principals. 

2. “Beneficiary” (of Services/ Works) means the person for whom the Services/ Works are to be 

delivered as stipulated in the contract. 

3. "bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in specific contexts) means an offer 

to supply goods, services or execution of works made as per the terms and conditions set out in a 

document inviting such offers. 

4. "Bidder" (including the term 'Bidder', 'consultant' or 'service provider' in specific contexts) means any 

person or firm or company, including any member of a consortium or joint venture (that is an 

association of several persons, or firms or companies), every artificial juridical person not falling in any 

of the descriptions of bidders stated hereinbefore, including any agency branch or office controlled by 

such person, participating in a Tender Process. 

5. “Bill of Quantities” (including the term Price Schedule or BOQ) means the priced and completed Bill of 

Quantities forming part of the bid. 

6. "Commercial Bank" means a bank, defined as a scheduled bank under section 2(e) of the Reserve Bank 

of India Act, 1934. 

7. “Contract” (including the terms ‘Purchase Order’ or ‘Supply Order’ or ‘Withdrawal Order’ or ‘Work 

Order’ or ‘Consultancy Contract’ or ‘Contract for Services’, ‘rate contract’ or ‘framework contract’ or 

‘Letter of Award – LoA’(letter or memorandum communicating to the contractor the acceptance of his 

bid) or ‘Agreement’ or a ‘repeat order’ accepted/ acted upon by the contractor in specific contexts), 

means a formal legal agreement in writing relating to the subject matter of procurement, entered into 

between the Procuring Entity and the contractor on mutually acceptable terms and conditions and 

which are in compliance with all the relevant provisions of the laws of the country; 



Volume-I ( RFP ) 

Page | 67 

 

 

 
8. “Contractor” (including the terms ‘Supplier’ or ‘Service Provider’ or ‘Consultant’ or ‘Firm’ or ‘Vendor’ 

or ‘Manufacturer’ or ‘Successful Bidder’ in specific contexts) means the person, firm, company, or a 

Joint Venture with whom the contract is entered into and shall be deemed to include the contractor's 

successors (approved by the Procuring Entity), agents, subcontractor, representatives, heirs, 

executors, and administrators as the case may be unless excluded by the terms of the contract; 

9. “Day”, “Month”, “Year” shall mean calendar day/ month or year (unless reference to financial year is 

clear from the context). 

10. “Drawing” means the drawing or drawings stipulated in or annexed to the Specifications or the Tender 

Document/ Contract; 

11. “Engineer in charge” means Head of Engineering section at Regional Office, where contract is 

awarded. He is the CWC officer responsible for execution of the Special/Preventive Repair & 

Maintenance works / Upgradation or construction works under the contract and for monitoring the 

Progress of works, for payment of works etc. 

12. “Engineer” means Assistant Engineer/Executive Engineer or Representative of Engineer in charge at 

place of work deployed by Regional Manager or Engineer in charge for performing the duties as per 

contract terms & conditions. 

13. “Equipment” means the contractor's machinery and vehicles brought temporarily to the Site for the 

performance of Service. 

14. “General Conditions” means the General Conditions of Contract, also referred to as GCC. 

15. "Goods" (including the terms ‘Stores’, ‘Material(s)’ in specific contexts) includes all articles, material, 

commodity, livestock, medicines, furniture, fixtures, raw material, consumables, spare parts, 

instruments, machinery, equipment, industrial plant, vehicles, aircrafts, ships, railway rolling stock 

assemblies, sub-assemblies, accessories, a group of machines comprising an integrated production 

process or such other categories of goods or intangible, products like technology transfer, licenses, 

patents or other intellectual properties (but excludes books, publications, periodicals, etc., for a 

library), in specific contexts), procured or otherwise acquired by a Procuring Entity. Any reference to 

Goods shall be deemed to include specific small work or some services that are incidental or 

consequential to the supply of such goods; 

16. “Government" means the Central Government or a State Government as the case may be and includes 

agencies and Public Sector Enterprises under it, in specific contexts; 

17. “Inspection” means activities such as measuring, examining, testing, analysing, gauging one or more 

characteristics of the goods or services or works, and comparing the same with the specified 

requirement to determine conformity. 

18. “Intellectual Property Rights” (IPR) means the rights of the intellectual property owner concerning a 

tangible or intangible possession/ exploitation of such property by others. It includes rights to Patents, 

Copyrights, Trademarks, Industrial Designs, Geographical indications (GI). 

19. “Joint Venture” means a Joint Venture or a Consortium (that is an association of several persons, or 

firms or companies - also referred to as JV/C) 

20. “Materials” means all supplies, including consumables, used by the contractor for service performance 

or use by his staff. 

21. “PMC” means the Project Management Consultant or any other officer or a third-party agency who has 

been assigned the authority to take day to day actions on behalf of the Engineer in charge / Regional 

Manager/Procuring Entity during the execution of the contract by the contractor; 

22. “Parties”: The parties to the contract are the "Contractor" and the “Procuring Entity”, as defined in this 

clause; 

23. “Performance Security/Guarantee” (includes the terms ‘Performance Bond’ or ‘Performance Bank 

Guarantee’ or other specified financial instruments in specific contexts) means a monetary guarantee to 

be furnished by the successful Bidder or Contractor in the form prescribed for the due performance of 

the contract; 

24. “Procurement” or “public procurement” (or ‘Purchase’, or ‘Government Procurement/ Purchase’ 

including an award of Public-Private Partnership projects, in specific contexts) means the acquisition of 

Goods/ Services/ works by way of purchase, lease, license or otherwise, either using public funds or 
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any other source of funds (e.g. grant, loans, gifts, private investment etc.) of goods, works or services 

or any combination thereof, by a Procuring Entity, whether directly or through an agency with which a 

contract for procurement services is entered into, but does not include any acquisition without 

consideration. The term “procure”/ “procured” or “purchase”/ “purchased” shall be construed 

accordingly; 

25. “Procuring Entity” means the entity in The Procuring Organization procuring Goods, Works, or 

Services that is Central warehousing Corporation in context of this contract. 

26. “Regional Manager” means the officer signing the Letter of Award (LoA) in capacity of Regional 

Manager CWC and/or the contract on behalf of the Procuring Entity and an officer who is administrative 

head of the Region and in charge of all warehousing operations in the region; He will be tender 

accepting authority and decision-making authority for taking punitive actions under various provisions 

of contract. 

27. “Service(s)” (including the term ‘non-consultancy services’ or ‘Outsourcing of Services’ in specific 

contexts) are defined by exclusion as services that cannot be classified as Consultancy Services. 

Services (non-Consultancy) involve routine, repetitive physical, procedural, and non-intellectual 

outcomes for which quantum and performance standards can be tangibly identified and consistently 

applied and are bid and contracted on such basis but does not include the appointment of an individual 

made under any law, rules, regulations, or order issued in this behalf. Any reference to Services shall 

be deemed to include the supply of goods or performance of consultancy service or small works, which 

are incidental or consequential to such services; 

28. “Warehouse Manager” means the Incharge of Central warehouse complex where work is to be 

executed as mentioned in NIT. He is the administrative and operation head of CW complex and He is 

the CWC officer responsible for execution of the Day to Day /Annual Repair & Maintenance works 

under the contract and for monitoring the Progress of works, for payment of works etc. 

29. “Works” refer to any activity involving construction, fabrication, repair, overhaul, renovation, 

decoration, installation, erection, excavation, dredging, and so on, which make use of a combination of 

one or more of engineering design, architectural design, material and technology, labour, machinery, 

and equipment. 

30. “Special Conditions” means Special Conditions of Contract, which override the General Conditions, 

also referred to as SCC. 

31. “Specification” or “Technical Specification” means the drawing/ document/ standard or any other 

details governing the construction, manufacture or supply of goods or performance of services or 

completion of work that prescribes the requirement to which goods or services or works have to 

conform as per the contract. 

32. “Signed” means ink signed or digitally signed with a valid Digital Signature as per IT Act 2000 (as 

amended from time to time). It also includes stamped, except in the case of Letter of Award or 

amendment thereof.; 

33. “Sub-Contractor” means a person or corporate body with an agreement with the contractor to carry out 

a specific part of the contract that may or may not include working on the Site. 

34. “Temporary Works” means works designed, constructed, installed, and removed by the contractor 

needed during the Services' performance. 

35. “Variation” means an instruction given by the Contract Manager, which varies the scope, quantum or 

performance standards of the Service performed. 

36. “Tender”; “Tender Document”; “Tender Enquiry” or “Tender Process”: ‘Tender Process’ is the whole 

process from the publishing of the Tender Document till the resultant award of the contract. ‘Tender 

Document’ means the document (including all its sections, appendices, forms, formats, etc.) published 

by the Procuring Entity to invite bids in a Tender Process. The Tender Document and Tender Process 

may be generically referred to as “Tender’ or ‘Tender Enquiry’, which would be clear from context 

without ambiguity. 
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Abbreviation of the words used in Tender document 

 
Abbreviation Definition 

BG Bank Guarantee 

BIS Bureau of Indian Standard 

BOQ Bill of Quantities 

BSD Bid Securing Declaration 

CAR Policy Contractor’s all Risk Policy 

CC Cement Concrete 

CGST Central Goods and Services tax 

CPP Central Procurement Portal 

CPWD Central Public Works Department 

CTE Chief Technical Examiner 

CWC Central Warehousing Corporation 

DPIIT Department for Promotion of Industry and Internal Trade 

DSR Delhi Schedule of Rates 

EFT Electronic Funds Transfer 

EMD Earnest Money Deposit 

EOT Extension of Time 

EPFO Employees Provident Fund Organization 

ESI Employees State Insurance 

ESI Employees State Insurance 

FD/FDR Fixed Deposit Receipt 

GCC General Conditions of Contract 

GST Goods and Services Tax 

GSTIN GST Identification Number 

HSN Harmonized System of Nomenclature 

IEM Independent External Monitor 

IGST Integrated Goods and Services tax 

IIT Indian Institute of Technology 

INR Indian Rupee 

IPC Indian Penal Code 

IPR Intellectual Property Rights 

IRC Indian Roads Congress 

ITB Instructions To Bidders 

JV Joint Venture 

JV/C Joint Venture/ Consortium 

LAR Last Approved Rates 

LD Liquidated damage 

LoA Letter of Award (Acceptance) 

MD Managing Director 

MES Military Engineering Services 

MII Make in India 

MORTH Ministry of Road Transport & Highway 
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MSE Micro and Small Enterprises 

MSME Micro Small and Medium Enterprises 

MSMED MSME Development (Act) 

MT Metric Tonne 

NEFT National Electronic Funds Transfer 

NIT Notice Inviting Tender 

PAN Permanent Account Number 

PC (Indian) Penal Code 

PC Prevention of Corruption 

PERT Programme Evaluation Review Technique. 

PF Provident Fund 

PQ Pre-Qualifying 

PSU Public Sector Undertaking 

PVC Price Variation Clause 

RCM Reverse Charge Mechanism 

SCC Special Conditions of Contract 

SD Security Deposit 

SGST State Goods and Services tax/ 

SOR Schedules of Rates 

T&P Tools & Plants 

TCS Tax Collected at Source 

TDS Tax Deducted at Source 

TIA Tender Inviting Authority 

TIS Tender Information Summary 

UGST Union Territory Goods and Services tax 

WC Policy Workmen Compensation Policy 
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CENTRAL WAREHOUSING CORPORATION 

 
and 

…[Contractor]… 
 
 
 
 
 
 
 
 

Contract  Number  ……………… 
 
 
 
 
 
 
 
 

 
Contract for Execution of Miscellaneous Repair /Maintenance, Upgradation and 
Construction works in Zone 1 – a cluster of central warehouses located at Bhavani 
Road & Moolapalayam in Erode, Siddapudur & Singanallur in Coimbatore and 
Udumalpet - On Annual Rate Contract basis 

 
 
 
 
 
 
 
 
 
 
 

 
(Signature of the Issuing Officer) (Signature of the Tenderer) 
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(On a Non-Judicial Stamp Paper of INR 100/-) 

 
 

THIS AGREEMENT is made this [date] day of [month], [year] 

BETWEEN 

(1) Central Warehousing Corporation, a Government of India Undertaking, established under the 
Warehousing Corporation Act, 1962, having its Regional Office at Chennai and having its Corporate 
Office at at 4/1, Siri Institutional Area, August Kranti Marg, Hauz Khas, New Delhi- 110016 through its 
Regional Manager,  .......................... (hereinafter referred to as the "Corporation", which expression, unless 
the context requires otherwise, shall include its successors and permitted assignees); and 

(2) [name of the Contractor], having its place of business at [address] (hereinafter referred to as the 
"Contractor", which expression, unless the context requires otherwise, shall include its 
successors/legal heirs and permitted assignees). 

RECITALS 
 

Whereas: 
 

A The Corporation is involved in providing services in the field of warehousing, logistics and related 
activities to various depositors including, from Government/ private sectors. 

 
B For the purposes mentioned under recital A above, the Corporation requires the Contractor to provide 

certain services of miscellaneous Repair /Maintenance, upgradation and Construction works in Zone 1– a 
cluster of central warehouses Bhavani Road & Moolapalayam in Erode, Siddapudur & Singanallur in 
Coimbatore and Udumalpet and the Contractor is engaged in the business of providing such services 
and has agreed to perform the Services for the Corporation on the terms and conditions set out in this 
Contract. Accordingly, it is essential to the Corporation that the Services to be provided under this 
Contract are rendered in timely manner as envisaged in the Contract/ Work Order(s). In entering into 
this Contract, Contractor acknowledges that time is of utmost importance and agrees to the provisions in 
the Contract addressing that. 

 
NOW THEREFORE IT IS HEREBY AGREED as follows: 

 
1. The Contractor agrees to perform such Services including, any incidental services, in accordance with 

the terms and conditions of this Contract/ Work Order (S) or as directed from time-to-time by the 
Corporation, such directions not being inconsistent with this Contract, and in consideration of its due 
performance of such Services, the Corporation agrees to pay the Contractor according to the rates, terms 
and conditions herein contained. 

 
2. The Contract shall comprise the following documents: 

 
This Agreement; 
Schedule I: Conditions of Contract with Appendix(s); 
Schedule II: Scope of Work and Appendix(s) 
Schedule III: Price/ Compensation Schedule 

(all hereinafter the “Contract”) 

3. In the event of any inconsistency or discrepancy between any of the documents listed in Clause 2 above, 
then precedence shall be in descending order as listed. 

4. The terms and conditions of this Contract shall take effect from [insert date] (the “Effective Date”) and 
shall be valid for   1_ year(s) only. 
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[insert amount] 

Vol-II Contract & GCC 

5. The required date for commencement of the Work shall be as per the Work Order (s) that may be issued 
by the Warehouse Manager/ Corporation’s Engineer (Refer Schedule II: Scope of Work), on need 
basis, from time to time (“Commencement Date”). Notwithstanding any other provisions of the 
Contract, Corporation’s obligations under this Contract or any Work Order shall arise only upon 
issuance of a Work Order to the Contractor. The Work Order may comprise inter-alia, the following: 

 
 Work Order reference Number, Date of Placement; 
 Name of the Work/ services to the delivered; 
 Schedule of handing over of site by the Corporation; 
 Schedule of issue of designs (If required/ applicable) by the corporation; 
 Estimated (abstract) quantities of Work(s); 
 Time of commencement and completion; 

 Reference of quantity estimates whether estimated by Contractor or estimated by CWC 
Engineer/ Warehouse Manager 

 Defect Liability Period; 
 Place of Work, Site details. 

6. The work(s) shall be required to be completed within stipulated time schedule to be reckoned from the 
3rd day from date of placement of Work Order in case of R&M/ Upgradation works as per Table 2 /Table 
3 of Scope of Work (Schedule-II) and from next day from date of placement of Work Order in case of 
Horticulture & Housekeeping Services mentioned in Table 1 of Scope of Work (Schedule-II) above and 
immediately upon call by Warehouse Manager for breakdown services mentioned in Table 1 above to 
meet the time line as per Schedule- II of Scope of Work. 

 
7. For the purposes of Clause 14 (Warranty) of Schedule I (Conditions of Contract) the “Warranty Period” 

shall be a period as stipulated in the Scope of Work (Schedule-II) from the date of issue of the Completion 
Certificate in respect of the respective work(s) or, if earlier, the date of termination of the Contract; 
provided that if any rectification is carried out pursuant to Clause 14 (Warranty), then the Warranty 
Period shall be extended for a further equivalent period from the date of completion of such rectification. 

 
8. The Contractor has provided the Corporation with an irrevocable and unconditional performance bank 

guarantee in the sum of i.e. from a bank or financial institution acceptable to 
the Corporation (the “Performance Bank Guarantee”). The PBG shall be returned to the Contractor 
after Completion Certificate issued by the Corporation. 

The PBG and or any other Bank Guarantee provided under this Contract shall be duly kept valid by the 
Contractor for beyond sixty (60) days- after first anniversary of the Letter of Award issued by the 
Corporation or any Contract/ Work Order extension. 

 
If requested by the Corporation, the Contractor agrees to extend the validity period of the Performance 
Bank Guarantee or to issue a further Performance Bank Guarantee in the event that the duration of this 
Contract is for any reason extended beyond such validity date. 

 
The Corporation shall make a claim under the Performance Bank Guarantee apart for amounts to which 
the Corporation is entitled under the contract (not withstanding and/or without prejudice to any other 
provisions in the contract agreement) in the event of: 

a) failure by the Contractor to extend the validity of the Performance Bank Guarantee as described 
herein above, in which event the Corporation may claim the full amount of the Performance 
Bank Guarantee. 

b) failure by the Contractor to pay Corporation any amount due, either as agreed by the 
Contractor or determined under any of the provisions of this Contract/ Work Order, within 30 
days of the service of notice to this effect by Corporation. 

 
 

9. Notwithstanding any other provisions of the Contract, no payments due to the Contractor by the 
Corporation under the Contract shall be payable by the Corporation to the Contractor until the copies of 
the certificates of insurance referred to in Clause 21 (Insurance) of Schedule I (Condition of Contract) 
(wherever applicable) and the Performance Bank Guarantee have been delivered to the Corporation. 
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10. For the purposes of Clause 31.5 (Notices) of Schedule I (Conditions of Contract), the address for notices 

shall be: 
 

If to the Corporation/ Regional manager: 

[Insert Address] 
 

E-mail: [ ] 
Attention: [ ] 

 
 
 
 
 

If to the Contractor: 

[Insert Address] 
 

E-mail: [ ] 
Attention: [ ] 

 
13. For the purposes of this Contract, the Corporation’s Representative for contractual matters shall be 

[name/designation- Regional Manager] and the Corporation’s Representative for 
operational/technical matters shall be [name/designation]. 

 
For the purposes of this Contract, the Contractor’s Representative for contractual matters shall be 
[name/designation] and the Contractor’s Representative for operational/technical matter shall be 
[name/designation]. 

 
14. The following additional terms and conditions shall apply to this Contract: 

[Insert here any additional contract-specific terms and conditions, if any] 
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IN WITNESS WHEREOF the Parties hereto have executed this Agreement on the day, month and year herein 
above written: 

 

 
Signed by……………………………………… 

 
… ......................................... [Print Name] 

for and on behalf of CWC 
 
 

Witness……………………………………………………. 
 

… .......................................................... [Witness Name] 
 
 
 

Signed by……………………………………………………. 

… ........................................................... [Print Name] 

for and on behalf of [Name of Contractor] 
 
 

Witness……………………………………………………. 

… ........................................................... [Witness Name] 
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SCHEDULE I 
CONDITIONS OF CONTRACT 

 

 

 Contents 

SCHEDULE I ............................................................................................................................................................................ 6 

1 INTERPRETATION 7 
2 COMMENCEMENT AND PROGRESS OF WORK 9 
3 CONTRACTOR'S OBLIGATIONS – GENERAL 10 
4 CONTRACTOR’S EQUIPMENT 13 
5 CONTRACTOR’S PERSONNEL 14 
6 TRANSPORT OF PERSONNEL AND EQUIPMENT 15 
7 CORPORATION SUPPLIED RESOURCES 16 
8 HEALTH, SAFETY AND ENVIRONMENT 16 
9 REPRESENTATIVES 18 
10. Liquidated Damages 19 
11 PATENTS 19 
12 DATA/ DRAWINGS 20 
13 COMPLETION OF THE WORK 21 
14 WARRANTY 22 
15 INDEPENDENT CONTRACTOR 23 
16 PRICES AND RATES 23 
17 PAYMENT 23 
18 TAXATION 26 
19 INDEMNITIES 29 
20 CONSEQUENTIAL LOSS 30 
21 INSURANCES 30 
22 FORCE MAJEURE 31 
23 LIQUIDATION OR INSOLVENCY 32 
24 TERMINATION 32 
25 SUSPENSION 34 
26 PERMITS, LAWS AND REGULATIONS 35 
27 CONFIDENTIALITY AND PUBLICITY 36 
28 ASSIGNMENT AND SUBCONTRACTING 36 
29 VARIATIONS 37 
30 BUSINESS ETHICS 40 
31 GENERAL LEGAL PROVISIONS 40 
32 GOVERNING LAW AND JURISDICTION 41 
33 FORECLOSURE OF CONTRACT 42-43 

APPENDIX -1  PERFORMANCE BANK GUARANTEE 44-45 
APPENDIX- 2  SUBSTANCE ABUSE CONDITIONS 46-47 
APPENDIX -3 CERTIFICATE OF COMPLIANCE WITH CODE OF BUSINESS ETHICS 48 
APPENDIX- 4 RULES FOR THE PROTECTION OF HEALTH ANDSANITARY ARRANGEMENTS 
FOR WORKERS 49-53 
Appendix-5  (CWC’s/CPWD’s Contractor’s Labour Regulations ) 54-60 
Miscellaneous formats APPENDIX – G-I to G-XV 61-79 
Appendix -6 LABOUR LAW(S) COMPLIANCES AND OBLIGATIONS 80-88 
Appendix -7 Operational Clauses –Summary 89-93 



Page | 7 

 

 

Vol-II Contract & GCC 

APPENDIX- 1 

PERFORMANCE BANK GUARANTEE 

 
SCHEDULE I 

CONDITIONS OF CONTRACT 
 

1 INTERPRETATION 

1.1 Definitions 

In the Contract the following words and expressions shall, unless the context otherwise requires, have 
the following meanings: 

 
 

"Affiliate" shall mean any subsidiary or holding company of any body corporate 
or any other subsidiary of such holding company. For the purpose of 
this definition: “subsidiary” shall mean a subsidiary within the 
meaning of the Companies Act, 2013 but in addition as if that section 
provided that its members are deemed to include any other body 
corporate whose rights in relation to it are held on behalf of that other 
body corporate or by way of security by another person but are 
treated for the purposes of that section as held by that other body 
corporate; and “holding company” shall mean a holding company 
within the meaning of the Companies Act, 2013 but in addition as if 
that section provided that a body corporate is deemed to be a 
member of another body corporate where its rights in relation to that 
body corporate are held on its behalf or by way of security by another 
person but treated for the purposes of that section as held by it; 

 
“Agreement” shall  mean  the  Agreement  between  the  Corporation  and  the 

Contractor to which this Schedule is attached; 
 

“Claim” shall mean means any and all claims, demands, liens, judgments, 
awards, remedies, debts, liabilities, damages, injuries, costs, losses, 
legal and other expenses, or causes of action of whatsoever nature, 
including, without limitation, those claims made or enjoyed by 
dependents, heirs, claimants, executors, administrators, successors 
or assigns, in whatever jurisdiction the foregoing may arise; 

 
"Commencement Date” shall mean the required date for commencement of the Work at the 

Site, as specified in the Contract/ Work Order; 

“Corporation Group” shall mean the Corporation, its affiliate, successors and permitted 
assignees, and its and their respective directors, officers and 
employees (including agency personnel). 

 
“Corporation Information” shall mean all data, documents, materials and information supplied by 

the Corporation to the Contractor for the purposes of this Contract, 
including, without limitation, any updated or re-issued information; 

“Corporation’s Representative” shall mean the person(s) identified as such in the Agreement; 

“Completion Certificate” shall have the meaning given to that term in Clause 13 (Completion of 
the Work); 
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“Completion Date” shall mean the required date for completion of the Work as set out in 
the Contract/ Work Order, as the same may be amended in 
accordance with the provisions of the Contract; 

 
"Contract" shall have the meaning given to that term in the Agreement, as the 

same may be amended or varied in accordance with its terms; 

"Contractor's Equipment" shall  mean  all  tools,  plant,  equipment,  materials  and  supplies 
provided by the Contractor Group (whether owned, leased or hired) 
in connection with the performance of the Work/Services (including, 
without limitation, those referred to in the Scope of Work) and 
whether or not for incorporation in the Facilities/ Work(s); 

 
“Contractor Group” shall mean the Contractor, its subcontractors of any tier, its and their 

respective Affiliates, successors and permitted assignees, and its and 
their respective directors, officers, employees (including agency 
personnel); 

 
“Contractor’s Personnel” shall mean all personnel provided or used by the Contractor Group 

for the purpose of carrying out the Work, including, without limitation, 
those referred to in the Scope of Work; 

“Contractor’s Representative”   shall mean the person(s) identified as such in the Agreement; 
 

“Data” means all reports, studies, designs, data, drawings and other 
information, documentation and materials as may be prepared, 
created or developed by the Contractor as a result of the Work or in 
accordance with this Contract; 

“Effective Date” shall have the meaning given to that term in the Agreement; 

“Facilities” shall mean the facilities to be constructed/ maintained/ repaired/ 
renovated by the Contractor as a result of the Work(s); 

“Force Majeure” shall have the meaning given to that term in Clause 22.2 (Definition); 

"Government" shall mean the Government of India, or where applicable, any state, 
regional or local government or authority, inclusive of any ministry, 
agency, authority or other entity controlled by same; includes 
agencies and Public Sector Enterprises under it, in specific contexts; 

“Issued Material” shall mean the resources viz materials, tools, plant, equipment listed 
in the, Appendix 7 and/or Scope of Work (if any) to be procured by 
the Corporation and delivered to the Contractor at the specified 
location to enable to Contractor to carry out the Work; 

 
“Officer –in charge” shall  mean  the  Corporation  representative  Officer  in  the 

capacity/rank of Warehouse Manager or Engineer who placed the 
work order to contractor to perform the work/deliver the services 
under the contract. 

 
"Party” shall mean either the Corporation or the Contractor as the context so 

permits and, as expressed in the plural, shall mean the Corporation 
and the Contractor collectively; 

 
"Scope of Work" shall mean the scope of work set out in Schedule II (Scope of Work) 

along with Technical Specifications and any amendment thereto made 
in accordance with the terms of the Contract; 
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"Schedule(s)" shall mean the schedule(s) to the Contract as referred to numerically 
and exhaustively therein; 

 
“Site" shall mean the operating site, construction site or other place where 

the Contractor is performing the Work and/or any supporting activity 
in respect thereof; 

 
"Specification" shall mean those requirements regarding the standard of Contractor's 

Equipment, as set out in the Contract; 
 

“Warranty Period” shall have the meaning given to that term in the Agreement; 
 

“Work” shall mean all work or services to be performed by the Contractor as 
provided for under the Contract, including, without limitation, the 
provision of all materials, services and equipment required in 
accordance with the Contract as per Scope of Work and Technical 
Specifications; 

 
1.2 Clauses 

Unless otherwise stated, any and all references in the Contract to Clauses are references to the Clauses 
of this Schedule I of the Contract. 

 
1.3 Headings 

The headings in the Contract are used for convenience only and shall not govern or affect the 
interpretation of the Contract. 

 
1.4 Plurality 

Words denoting the singular shall include the plural and vice versa, where the context requires. 

 
1.5 Statutory References 

Except as expressly identified, any reference to statute, statutory provision or statutory instrument shall 
include any re-enactment or amendment thereof for the time being in force. 

 
1.6 Periods 

Unless expressly stated otherwise, all references to days, weeks, months and years shall mean 
calendar days, weeks, months and years. 

 
 

2 COMMENCEMENT AND PROGRESS OF WORK 

2.1 Commencement Date 

When Corporation issue the work order(s), on need basis, for any work /services at any day during 
contract period, The Contractor shall ensure that it is in position ready to commence the Work at the 
Site no later than the Commencement Date mentioned in work order(s). 

 
2.2 Progress of the Work 

2.2.1 The Contractor shall at all times carry out and complete the Work in accordance with any Work Plan 
and/or time schedule for the Work specified in the Work Order (s) or if none is specified such other 
work plan and/or time schedule as may be agreed between the Parties (the “Work Plan”). 

 
2.2.2 As soon as possible, but within 3 (Three) working days of receipt of a Work Order, the Contractor shall 

submit a Work Plan showing the ‘Time and Progress Chart’ for each milestone within the Time for 
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Completion. The Officer in Charge may within 7 (seven) working days thereafter, if required modify 
and communicate the Work Plan approved to the Contractor, failing which the Work Plan submitted by 
the Contractor shall be deemed to be approved by the Officer in Charge. 

 
2.2.3 In case of non-submission of Work Plan by the Contractor, the Work Plan as may be issued by the 

Officer in Charge shall be deemed to be final. The issuance of and/or deemed approval of such Work 
Plan by the Officer in Charge shall not relieve the Contractor of any of the obligations under the 
Contract. 

 
2.2.4 The Contractor shall submit the Work Plan including the ‘Time & Progress Chart’ and Progress Report 

using the mutually agreed software or in other format decided by Corporation for the work done 
during previous month to the Corporation on or before 5th day of each month, failing which a recovery 
as per Appendix-7 to be decided by the Corporation, shall be made on per week or part basis in case 
of delay in submission of the monthly progress report. 

 
2.2.5 The Contractor shall use the Work Plan as the basis for progress reporting, scheduling, forecasting and 

controlling performance of the Work. If at any time the progress of the Work does not comply with the 
Work Plan, the Contractor shall immediately inform the Corporation and shall take all necessary action 
to re-establish progress in accordance with the Work Plan. 

 
2.2.3  A Work Order issued by the Corporation shall only be amended in accordance with the procedure set 

out in Clause 29 (Variations). 

 
2.3 Completion Date 

The Contractor shall complete the Work in accordance with the Contract by no later than the 
Completion Date stipulated in the Work Order. Upon completion, the Corporation shall issue a 
Completion Certificate to the Contractor in accordance with Clause 13.3. 

 
 
 

3 CONTRACTOR'S OBLIGATIONS – GENERAL 

3.1 Contractor's Performance 

3.1.1 The Contractor shall perform the Work with all due skill, diligence and care and in a safe, competent 
and workmanlike manner in accordance with good and prudent industry practice and in accordance 
with the provisions of the Contract. 

 
3.1.2 Except to the extent that it may be legally or physically impossible or create a hazard to safety, the 

Contractor shall comply with the Corporation’s Representative(s) instructions and directions on all 
matters relating to the Work. 

 
3.1.3 The Contractor shall provide all management, supervision, personnel, materials, equipment and 

supplies, plant, consumables, facilities and all other things, so far as the necessity for providing the 
same is specified in or is reasonably to be inferred from the Contract. 

 
3.1.4 Where the Contractor has to work along with other agencies in and around the area allotted for his 

Works, it shall execute all the Works in complete coordination and cooperation with all such agencies, 
so that at no time either its work or the works of other agencies is stopped or delayed. In case of any 
dispute in this regard, decision of Regional Manager of the Corporation will be final and binding on the 
Contractor. No claim for idle labor, plant and machinery, under any circumstances will be entertained 
by the Corporation. 

 
3.1.5 During execution of the work, the Warehouse may be operational. Contractor has to execute all works 

in complete coordination and cooperation with all activities confined to the area within the Scope of 
Work, so as not to affect the operation of Warehouse under any circumstances. In case of any dispute in 
this regard, decision of Corporation or their representative (officer in charge) will be final and binding 
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on the Contractor. Contractor shall also note that work shall progress in phased manner as per 
operational requirement of Corporation, if any, as may be informed by the Corporation at the time of 
execution of the Work. 

 
3.1.6 The Contractor acknowledges that it has assessed CWC operations at site of work and shall deploy the 

needful resources after proper planning in such a way that each work/services, under this contract, is 
completed within stipulated time schedule despite running transactions/ operations of CWC. 

 
3.1.7 Contractor shall provide temporary site office with requisite furniture & appliances and godown for 

storing/ stacking construction materials at their own cost. Space, without charging any rent, to construct 
temporary godown and to provide temporary site office shall be provided by Warehouse Manager of 
the Corporation based on availability of space in CWC complex. The area to be provided shall be 
decided by Warehouse Manager based on availability. The Contractor undertakes that no construction 
material, supplied goods or any other items/materials is/are placed in the CWC complex in haphazard 
manner or stored at any place other than its designated place. Warehouse Manager may, in all such 
case shall have the power to remove such material(s) from the CWC Complex or may relocate the 
same to designated place at risk and cost of Contractor. Decision of Warehouse Manager in such cases 
shall be final and binding on Contractor and shall be an exempted matter. 

 
3.1.8 Where the Work(s) executed by the Contractor are ultimately to be delivered to the Corporation, the 

risk and responsibility for the damage, loss, care and maintenance of such Work(s) shall remain with 
the Contractor until the date of issue of the Completion Certificate in respect of the whole of the 
Facilities. 

 
3.1.9 The Contractor acknowledges that it has already inspected the site and satisfied itself about the actual 

site conditions and has collected any other information which may be required by the Contractor. The 
Contractor shall not be entitled for any claim(s) whatsoever, in case of variance of Site conditions prior 
to or after execution of this Contract. 

3.2 Sampling, Inspection and Testing 
 

3.2.1 The Contractor shall, at his own expense and without delay, supply to the Corporation samples of 
materials to be used on the work and shall get these approved in advance. All such materials to be 
provided by the Contractor shall be in conformity with the specifications, if any, laid down or referred 
to in the Contract. The Contractor shall, if requested by the Corporation furnish proof, to the satisfaction 
of the Corporation that the materials so comply. 

 
3.2.2 The Corporation through its representative shall, within  7 days of supply of samples or within such 

further period as he may require, intimate to the Contractor in writing whether samples are approved 
by him or not. If samples are not approved, the Contractor shall forthwith arrange to supply to the 
Corporation for his approval, fresh samples complying with the specifications laid down in the 
Contract. When materials are required to be tested in accordance with specifications, approval of the 
Corporation shall be issued after the test results are received. 

 
3.2.3 The Contractor shall at his risk & cost submit the samples of materials to be tested or analyzed and shall 

not make use of or incorporate in the work any materials represented by the samples until the required 
tests or analysis have been made and materials finally accepted by the Corporation. The Contractor 
shall not be eligible for any claim or compensation either arising out of any delay in the work or due to 
any corrective measures required to be taken on account of and as a result of testing of materials.  

 
3.2.4 The Contractor shall, at his risk & cost, make all arrangements and shall provide all facilities as the 

Corporation may require for collecting, and preparing the required number of samples for such tests at 
such time and to such place or places as may be directed by the Corporation and bear all charges and 
cost of testing unless specifically provided for otherwise elsewhere in the contract or specifications. 
The Corporation shall, at all times, have access to the works and to all workshops and places where 
work is being prepared or from where materials, manufactured articles or machinery are being 
obtained for the works and the Contractor shall afford every facility and every assistance in obtaining 
the right to such access. 
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3.2.5 The Corporation shall have full powers to require the removal from the premises of all materials which 
in his opinion are not in accordance with the specifications and in case of default, the Corporation shall 
be at liberty to employ at the expense of the Contractor, other persons to remove the same without 
being answerable or accountable for any loss or damage that may happen or arise to such materials. 
The Corporation shall also have full powers to require other proper materials to be substituted thereof 
and in case of default, the Corporation may cause the same to be supplied and all costs which may 
attend such removal and substitution shall be borne by the Contractor. 

 
3.2.6 The contractor may at his own expense, provide a material testing lab. at the site for conducting routine 

field tests. The lab should be equipped at least with the testing equipment, as specified in Appendix 7. 
 

3.2.7 Any inspection by the Corporation, test or examination, or any failure by the Corporation to carry out 
any inspection, test or examination, shall not relieve the Contractor of any of its obligations under the 
Contract. 

 
 

3.3 Quality Assurance and Quality Control 

3.3.1 Promptly after the Effective Date, the Contractor shall provide quality assurance and quality control 
systems and quality plans for approval by the Corporation. Such systems and plans shall be in 
accordance with good industry practice and Field quality plans given in Schedule-II (Appendix-IV- 
technical specification). 

 
3.3.2 The Contractor shall ensure, and shall procure that its sub-contractors ensure, that the Work is carried out 

in accordance with the quality assurance and quality control systems and quality plans approved in 
writing by the Corporation and any other quality assurance and quality control systems and quality plans 
provided to the Contractor by the Corporation. 

 
3.3.3 All works under or in course of execution or executed in pursuance of the contract, shall at all times be 

open and accessible to the inspection and supervision of the Corporation and/or his authorized officers- 
in- charge of the work and all the superior officers, officer of the Quality Assurance Unit of the Department 
or any organization engaged by the Department for Quality Assurance and of the Chief Technical 
Examiner’s Office and the contractor shall, at all times, during the usual working hours and at all other 
times at which reasonable notice of the visit of such officers has been given to the contractor, either 
himself be present to receive orders and instructions or have a responsible agent, duly accredited in 
writing, present for that purpose. Orders given to the Contractor’s agent shall be considered to have the 
same force as if they had been given to the contractor himself. 

 
3.3.4 If it shall appear to the Corporation or his authorized subordinates , Chief Engineer and or Other 

Engineers in his Office of Quality Assurance or his subordinate officers or the officers of the organization 
engaged by the Department for Quality Assurance or to the Chief Technical Examiner or his subordinate 
officers, that any work has been executed with unsound, imperfect or unskillful workmanship or with 
materials or articles provided by him for the execution of the work which are unsound or of a quality 
inferior to that contracted or otherwise not in accordance with the contract, the Contractor shall, on 
demand in writing which shall be made within six months (three months in the case of work costing Rs. 10 
Lac and below except roadwork) of the completion of the work from the Corporation specifying the work, 
materials or articles complained of notwithstanding that the same may have been passed, certified and 
paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case 
may require or as the case may be, remove the materials or articles so specified and provide other 
proper and suitable materials or articles at his own charge and cost. In the event of the failing to do so 
within a period specified by the Corporation in his demand aforesaid, then the contractor shall be liable 
to pay compensation at the same rate as under Clause 10 of the contract (for non-completion of the work 
in time) for this default. 
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In such case, the Corporation may not accept the item of work at the rates applicable under the contract, 
but may accept such items at reduced rates as the authority specified in Appendix 7 may consider 
reasonable during the preparation of on account bills or final bill, if the item is so acceptable without 
detriment to the safety and utility of the item and the structure or he may reject the work outright without 
any payment and/or get it and other connected and incidental items rectified, or removed and re- 
executed at the risk & cost of the contractor. Decision of the Corporation to be conveyed in writing in 
respect of all of the above shall be final and binding on the Contractor and shall be excepted matter(s). 

 
 

4 CONTRACTOR’S EQUIPMENT 

4.1 Contractor’s Equipment - General 

4.1.1 The Contractor warrants that the Contractor’s Equipment shall be adequate to perform the Work, shall 
be new or as new, of good quality and workmanship and shall comply in all respects with the 
Specification. 

 
4.1.2 The Corporation shall be entitled, at any time, to inspect all or any part of the Contractor’s Equipment. 

If any part of the Contractor’s Equipment does not, at any time, meet the requirements of the Contract, 
then the Contractor shall upon notice from the Corporation promptly replace or repair such part of the 
Contractor’s Equipment to ensure compliance with the Contract. 

 
4.1.3 The Contractor warrants good title to all Contractor’s Equipment. 

4.1.4 The Contractor warrants that the Contractor’s Equipment has been examined by inspectors of any 
relevant certifying authority no more than six months prior to the Effective Date and shall, for the 
duration of the Contract and any extension thereof, conform in all respects with all applicable current 
laws or statutory instruments setting out regulations to be observed in the conduct of oilfield 
operations. 

 
4.1.5 Any inspection of any item of Contractor’s Equipment necessarily required during the currency of the 

Contract to ensure continued compliance with certification requirements, or for any other reason, shall 
be conducted at a time convenient to the Corporation (subject to any overriding limitation imposed by 
any certification authority). All costs connected with any such inspection shall be to the account of the 
Contractor. 

 
4.2 Spares 

The Contractor shall ensure that the Contractor’s operational base at the Site is at all times stocked with 
spare parts for the Contractor's Equipment that meet the requirements of the Contract, together with all 
necessary or desirable packing and marking for that purpose and that such spare parts are sufficient to 
ensure that the Work /services can continue in the event of failure of the Contractor’s Equipment.  

 
4.3 Removal of Unserviceable Contractor Equipment 

 
4.3.1 The Contractor shall at its own expense, if required by the Government or if required by the 

Corporation for operational reasons, promptly remove from the Site, any Contractor’s Equipment which 
may have been rendered unserviceable through any cause during the course of operations hereunder 
or otherwise deal with the Contractor’s Equipment in accordance with the Corporation's instructions, 
notwithstanding that the Contractor’s Equipment may be insured and whether or not declared a loss. 

 
4.3.2 In the event that the Contractor fails to carry out its obligations under the foregoing Clause 4.3.1 within 

seven days of receiving notice from the Corporation, the Corporation shall be entitled to take such 
measures in respect of any such equipment and, at its sole discretion, shall be entitled to elect, at any 
time thereafter, to remove the same and shall be entitled to recover all costs and expenses so incurred 
from the Contractor (including, without limitation, any customs duties or taxes which may be incurred). 
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4.4 Title and Risk 

Where any item of Contractor’s Equipment is ultimately intended to become the property of the 
Corporation pursuant to this Contract (whether through incorporation in the Facilities or otherwise), title 
to such item shall be transferred to the Corporation with effect from the first arrival of such item at the Site 
but the risk and responsibility for the damage, loss, care and maintenance of such item shall remain with 
the Contractor until the date of issue of the Completion Certificate in respect of the whole of the Facilities.  

 
4.5 The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for 

a work etc. as Corporation’s property and such materials shall be disposed of to the best advantage of 
Corporation according to the instructions in writing issued by the Officer in charge. The Contractors, in 
the course of their own work, acknowledges that all materials obtained in the work of dismantling and 
excavation etc. is the property of Corporation and would be issued to the Contractor (if they require the 
same for use in the work) at the rates approved by the Corporation, as the case may be. 

 
 

5 CONTRACTOR’S PERSONNEL 

5.1 Contractor’s Personnel - General 

5.1.1 Subject to all the compliances of Appendix-5, the Contractor shall, at its expense, provide and keep 
available for the Work, the Contractor’s Personnel and shall ensure that the Contractor’s Personnel 
comply with applicable laws and, where necessary for the performance of the Work, are in possession 
of valid passports and work permits, wherever applicable. 

 
5.1.2 The Contractor shall ensure that the Contractor’s Personnel shall be sufficient in number, experience 

and quality to carry out the Work in accordance with the terms and conditions of the Contract. 
 

5.1.3 No key member of the Contractor’s Personnel assigned to the Works may be replaced without the 
Corporation’s prior written approval, except in the case of death, serious injury or illness of the key 
member or their immediate family and/or resignation of such personnel not followed by any hiring 
back by the Contractor during the term of the Contract. Any replacement shall work with the person to 
be replaced for a reasonable handover period. For the purposes of this Clause, the term “key 
member” shall mean any member of the Contractor’s Personnel who, in the reasonable opinion of the 
Corporation, performs an important role in the performance of the Work and shall include, without 
limitation, any project manager, supervisory staff, project engineer or lead discipline engineer. 

 
5.1.4 The Corporation reserves the right to reject any member of the Contractor’s Personnel, prior to that 

member commencing any part of the Work. 
 

5.1.5 The Contractor shall submit by the 4th and 19th of every month, to the Corporation, a true statement 
showing in respect of second half of the preceding month and the first half of the current month 
respectively: 

(i) the number of labourers employed by him on the work 

(ii) their working hours 

(iii) the wages paid to them 

(iv) the accidents that occurred during the said fortnight showing the circumstances under which 
they happened and the extent of damage and injury caused by them 

(v) the number of female workers who have been allowed maternity benefit and the amount paid to 
them. 

In case of failure to comply with the above, the Contractor shall be liable to pay to Corporation, 
a sum as decided by the authority mentioned in Appendix-7 for each default or materially 
incorrect statement. Decision of the Corporation shall be final in deducting from any bill due to 
the Contractor, the amount levied as fine and be binding on the Contractor. 
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5.2 Removal of Personnel 

The Corporation may, at any time after the commencement of the Work and at its sole discretion, direct 
the Contractor in writing to remove any member of the Contractor’s Personnel from the performance of 
the Work. The Contractor shall immediately comply with such direction and shall, as soon as 
reasonably practicable, replace, or procure the replacement of, such person with another person 
suitably qualified and acceptable to Corporation. The Contractor shall bear the costs of any such 
removal and replacement. 

 
5.3 Working Conditions and Discipline of Contractor Personnel 

5.3.1 The Contractor shall, at all times, be responsible for the conduct of the Contractor’s Personnel and shall 
ensure that they comply with all applicable laws and honour and observe Indian standards of morality 
and behaviour. 

 
5.3.2 The Contractor shall comply with, and ensure that its sub-contractors comply with, all labour laws, 

regulations, standards and practices applicable in respect of the Site. Wherever, applicable, the 
Contractor shall provide a copy of Labour Licence to the Corporation promptly/immediately after 
execution of this Contract. 

 
5.3.3 No guarantee will be provided by CWC for accommodation of the Contractor or any of his personnel 

deployed for the Work(s). The Contractor may, however, be allowed by the Corporation at its 
discretion, to erect labour camps for housing the labour/ personnel at or near the site of work on 
available Warehouse premises. The Contractor shall at his own cost make all necessary and adequate 
arrangements for importation, feeding and preservation of the hygiene of his staff. Contractor shall  
always permit inspection of the Corporation or his assistant or any official of the Corporation for all 
sanitary arrangements, made by him. If the Contractor fails to make adequate medical and sanitary 
arrangements, these may be provided by the CWC and cost thereof will be recovered from the 
Contractor. The Contractor shall ensure that these labour camps so erected shall not adversely 
degrade the beauty and aesthetic of CWC / Warehouse complex. The camps shall be erected as per 
Good Industry Practices giving a neat and clean ambience. 

 
5.4 Drugs and Alcohol 

Neither the Contractor nor any of the Contractor’s Personnel shall, except for bona fide medical 
purposes, keep, sell, barter, give, dispense or otherwise dispose of any drugs or alcoholic liquors to 
any person at the Site or permit the same to be done by any person. Alcohol shall not be permitted at 
the Site save in a form generally used in medicine and forming a bona fide constituent of a medical kit. 
The Corporation’s Representative reserves the right to search the property and person of any member 
of the Contractor's Personnel to ensure compliance with the provisions of this Clause 5.4 (Drugs and 
Alcohol). The Corporation’s Representative may at his absolute discretion prohibit any member of the 
Contractor's Personnel to go on to the Site or other facility in the control of Corporation, or may require 
such person to leave the Site where he has reasonable grounds to suspect non-compliance with the 
provisions of this Clause 5.4 (Drugs and Alcohol). The Contractor shall at all times comply with the 
provisions of Appendix 4 (Substance Abuse Conditions). 

 
 

6 TRANSPORT OF PERSONNEL AND EQUIPMENT 

6.1 Contractor’s Responsibility 

Unless otherwise specified in the Contract, the Contractor shall be responsible for providing any and 
all transportation for all Contractor’s Equipment and Contractor’s Personnel required in connection 
with the performance of the Work. 
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7 CORPORATION SUPPLIED RESOURCES 

7.1 Resources viz Issued Material, Tools, Plants and Equipment 

7.1.1 The Corporation shall deliver the Material Tools, Plants and Equipment to the Contractor as specified in 
the Appendix- 7 of Schedule I. The Contractor shall inspect all such resources when delivered into the 
Contractor’s possession and shall within 48 hours of such delivery notify the Corporation of any defect, 
deficiency or shortage. In the event that the Contractor does not notify the Corporation of any defect, 
deficiency or shortage within 48 hours of delivery, then the Contractor will be deemed to have 
accepted the Issued Material / Tools/ Plants/ Equipment and these resources shall be deemed to have 
been delivered in a complete and undamaged state. 

 
7.1.2 Title to the Corporation Issued Material / Tools/ Plants/ Equipment shall at all times remain with the 

Corporation but the risk and responsibility for the damage, loss, care and maintenance of the these 
resources shall rest with the Contractor from the date of delivery to the Contractor until the date of issue 
of the Completion Certificate in respect of the whole of the Facilities. Upon completion of the Facilities or 
expiry/ termination of the Contract, the Contractor undertakes to return the resources balanced from 
consumption in work based on technical consumption requirement as defined in Appendix IV of Schedule 
II and/or reconcile the same. In case of any unaccounted issued resources, the Contractor shall be liable 
to the Corporation to pay the cost of such resource. 

 
7.2 Corporation Information 

7.2.1 The Corporation shall provide the Corporation Information to the Contractor as specified in the Scope 
of Work. The Corporation makes no representation or warranty as to the accuracy or sufficiency of the 
Corporation Information. 

7.2.2 The Contractor shall review the Corporation Information and shall promptly notify the Corporation of 
any inaccuracies, omissions, contradictions or ambiguities in the Corporation Information. 

7.2.3 All Corporation Information shall at all times remain the exclusive property of the Corporation and shall 
be returned to the Corporation on completion of the Work or termination of the Contract, whichever is 
the earliest. 

7.2.4 The Corporation Information may be updated or re-issued to the Contractor from time to time during 
the carrying out of the Work. 

7.2.5 The Contractor shall not diverge from or change the requirements or parameters referred to in the 
Corporation Information or the Scope of Work without the prior written approval of the Corporation. 

 
 

7.3 Deemed Satisfaction 

Notwithstanding the provision of the Corporation Information, the Contractor shall be deemed to have 
satisfied itself in respect of all relevant matters pertaining to the Work, including, but not limited to, the 
Scope of Work, the nature of the Work, access to the Site, local facilities, climatic, sea, other water and 
weather conditions, working hygiene and working environment conditions and all other matters which 
may affect the performance of the Work. Any failure by the Contractor to take into account any of the 
aforementioned matters shall not relieve or excuse the Contractor from any of its responsibilities, 
liabilities or obligations hereunder or entitle the Contractor to any extra payment. 

 
 
 

8 HEALTH, SAFETY AND ENVIRONMENT 

8.1 Safety 

The Contractor shall observe and comply with all laws, regulations, restrictions, guides and issued by 
any authority having jurisdiction in the respect of the Site relating to health, safety and environment 
including, as provided in Appendix-4. In respect of all labour/ personnel directly or indirectly 
employed for execution of the work(s) for the performance of the contractor’s part of this Contract, the 
Contractor shall at his own expense arrange for the safety provisions as per CPWD’s Safety Code (a 
copy of which Contractor acknowledges to have received), framed from time to time and shall at his 
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own expense provide for all facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty as 
decided by the authority mentioned in Appendix-7 for each default and in addition, the Corporation 
shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the Contractor. 

 

 
8.2 Compliance with Corporation HSE Requirements 

The Contractor shall observe and comply with the health, safety and environment requirements set 
prescribed by any statutory authority and/or set out in the Contract including, without limitation, the 
Corporation’s HSE policy and guidelines (or relevant part thereof) set out in the Contract. 

 
8.3 Obligations of Contractor 

8.3.1 It shall be the Contractor's obligation to determine at all times whether the Work can be safely 
continued or undertaken including, without limiting the generality of the foregoing, determining by the 
Contractor's own inspection that all Contractor’s Equipment is loaded and/or stored in a proper and 
safe manner and that the Contractor’s Equipment is in all respects suitable to undertake the Work in the 
then existing conditions. 

8.3.2 The Contractor shall store all material brought by him for incorporating in works such that its physical  
and material property are not damaged. Its storage should not be haphazard and exposed to weather, 
sun (in case it is not so recommended by manufacturers). Raw construction material viz bricks, sand, 
aggregates, TMT, Roof sheets, Pipes etc shall not be stacked in circulation area. These to be stored 
over space identified by Corporation only despite of lead and carriage within CW Complex. All earth 
excavated from pit shall be disposed off neatly at the end of day. Construction material, in CW 
Complex, shall be stored such that CW operations and campus aesthetic is not disturbed. In case of 
Contractor’s failure in this regard, the Corporation shall have power to shift the stored items and 
relocate the same. Any cost and damage upon such shifting shall be at the risk and cost of the 
Contractor. 

8.3.3 No inflammable materials, such as petroleum, oil etc. within the meaning of the Indian Petroleum Act 
and Indian Explosives Act shall be stored at site or adjacent land, until approval of the Corporation and 
necessary license under the Act has been obtained by the Contractor. All due precautions, as required 
under the Acts shall be taken by Contractor. 

8.3.4 The Contractor shall ensure that equipment or rubbish in any form originating from the Work will be 
collected promptly in a place at the Site suitable for ready and prompt removal therefrom. 

8.4 Responsibility for Safety of Contractor Personnel 

8.4.1 The Contractor shall, throughout the duration of the Contract be responsible for the safety of the 
Contractor’s Personnel and agrees that the Contractor’s Personnel, whilst on the Site, shall attend and 
conduct safety drills as may be directed by, or on behalf of, the Corporation. 

 
8.4.2 The Contractor shall hold regular meetings with the Contractor’s Personnel to instruct and up-date 

them regarding compliance with the requirements of this Clause 8 (Health, Safety and Environment) 
and shall provide evidence of this to the Corporation on request. The Contractor shall at all times 
provide appropriate and adequate personal protective equipment and safety equipment to the 
Contractor’s Personnel. 

 
8.4.3 The Contractor shall have proper arrangements in place for the effective supervision of the execution 

of the Work by the Contractor’s Personnel so as to ensure safe and proper execution of the Work. 
Where the Work is being performed at an offshore location, the Contractor shall ensure that those 
members of the Contractor’s Personnel working offshore have undergone sea survival training. 

 
8.5 Contractor's Policy 

The Contractor may supply to the Corporation a copy of the Contractor’s health, safety and 
environmental policy prior to commencement of the Work.  The policy shall indicate how the 
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responsibility for health, safety and environmental matters is allocated and shall specify by name one 
individual amongst the Contractor’s Personnel with overall responsibility for such matters. The policy 
shall indicate in clear terms the practices, procedures and measures which the Contractor intends to 
follow or take to protect all resources at the Site, including men and materials, during the carrying out 
of the Work. The policy shall also include details of the emergency procedures to be followed in case 
of injury to any person, damage to any works, equipment or materials and pollution to the environment. 
The policy shall be complementary to the Corporation’s HSE policy and guidelines referred to in 
Clause 8.2 (Compliance with Corporation HSE Requirements) and the other requirements set out in this 
Clause 8 (Health, Safety and Environment). 

 
8.6 Compliance with Corporation's Instructions 

Without prejudice to the foregoing provisions of this Clause 8 (Health, Safety and Environment), the 
Contractor shall comply with all safety instructions of the Corporation consistent with the provisions of  
the Contract including, without limitation, the safety instructions of any of the Corporation’s other 
contractors. Such instructions shall, if the Contractor so requires, be confirmed in writing by the 
Corporation's Representative, so far as practicable. 

 
8.7 Warehouse Manager and Engineer 

The Contractor acknowledges that the Corporation shall be represented by Warehouse Manager 
and/or Engineer. Such representatives shall have the general responsibility for matters affecting 
safety, emergency response, health or welfare and the maintenance of order and discipline, and in the 
discharge of that responsibility shall exercise authority over all personnel of Corporation, the 
Contractor’s Personnel and the personnel of other contractors of the Corporation when present on or 
near the Site. 

 
The Contractor hereby acknowledges the authority of the Warehouse Manager and/or Engineer and 
shall ensure that the Contractor’s Personnel shall recognize such authority and comply with all 
instructions (whether written, oral or otherwise) of such Warehouse Manager and/or Engineer.  

 
8.8 Reporting 

8.8.1 The Contractor shall immediately inform the Corporation in writing when an incident or accident 
occurs (including, without limitation, any fatality, lost time incident, medical treatment case, first aid 
case near miss or any other loss related incident) in any way connected with the Work, whether or not 
it may affect any operations of the Corporation or the operations of others working on behalf of the 
Corporation, and shall maintain accurate records therefor. Any fatality or major accident or incident 
shall be reported to the Corporation within 24 hours of occurrence. The Contractor shall also submit a 
monthly report in respect of all incidents or accidents in any way connected with the Work detailing, 
without limitation, the nature of such incident or accident, the extent of lost time, the reasons for the 
incident or accident and future preventive measures which will be taken by the Contractor. 

 
8.8.2 In addition to the foregoing, the Contractor shall promptly conduct incident investigations on all 

fatalities or major accidents or incidents and submit a report with its findings, conclusions, 
recommendations and actions taken or planned to the Corporation within one week from the date of 
occurrence of such fatality or major accident or incident. The Corporation shall be entitled to join the 
Contractor in its investigation of the matter or carry out its own independent investigation. In either 
case, the Corporation’s role in any such investigation shall not relieve the Contractor of its obligation to 
conduct its own investigation and to submit its report to the Corporation within the stipulated time. 

 
 

9 REPRESENTATIVES 

9.1 Corporation’s Representative 

9.1.1 The Corporation’s Representative(s) shall act in full charge of the Work and shall have full authority to 
liase with the Contractor's Representative(s) to resolve all day to day matters which may arise between 
the Contractor and the Corporation. 
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9.1.2 The Corporation's Representative(s) shall monitor the performance of the Work and shall have the 
authority necessary to enforce the provisions of this Contract. 

 
9.1.3 The Corporation's Representative(s) shall be entitled to inspect the Work and all documentation 

relating thereto at any time. 

9.1.4 The Contractor shall direct all matters relating to the Contract to the Corporation’s Representative(s) 
and shall act only in accordance with the instructions of the Corporation’s Representative(s). 

 
9.2 Contractor’s Representative 

The Contractor’s Representative(s) shall act in full charge of the Work and shall have full authority to 
liase with the Corporation's Representative(s) to resolve all day to day matters which may arise 
between the Contractor and the Corporation. 

 
9.3 Change of Representatives 

Either Party may: 
 

(a) revoke the appointment of any person appointed as that Party’s representative and may 
appoint another person as representative in his/her place; or 

(b) appoint any person to be an additional representative for a stated purpose. 

No such revocation or appointment shall be effective until notice of it is given to the other Party. 

 
10. Liquidated Damages 

 
10.1 Except as provided under Clause 22 (Force Majeure) in case, the execution of Work(s) is/are delayed 

beyond the time for completion of Work(s) under any Work Order, without prejudice to right to take 
action under Clause 24, the Contractor shall be liable for liquidated damages to the Corporation. 
Unless specifically provided in Appendix-7, the liquidated damages shall be deducted in the following 
manner: 

 
 In case the scheduled completion of work under any Work Order is more than six months- at the rate 

1% (one percent) per month of delay to be computed on per day basis based on the total Work 
Order value/price determined as per the total amount determined by the Corporation to be payable 
against a Work Order; 

 In case the scheduled completion of work under any Work Order is more than two months and up to 
six months- at the rate 2% (two percent) per month of delay to be computed on per day basis based 
on the total Work Order value/price determined as per the total amount determined by the 

Corporation to be payable against a Work Order; 

 In case scheduled completion of work under any Work Order is up to two months- at the rate 5% 

(five percent) per month of delay to be computed on per day basis based on the total Work Order 

value/price determined as per the total amount determined by the Corporation to be payable 

against a Work Order; 

Provided always that the total amount of liquidated damages shall not exceed 10% of the estimated 
Work Order price/value. 

 
10.2 The right of Corporation to levy liquidated damages under this clause shall survive the expiry/ 

termination of Contract. 
 
 

11 PATENTS 

11.1 Indemnity 
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The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group 
harmless from and against any Claim in connection with any infringement (whether actual or alleged) 
of any patent or other intellectual property right arising out of or in connection with the performance of 
this Contract by the Contractor. 

 
11.2 Continued Performance 

If the Contractor is prevented from performing any part of the Work as a result of an infringement 
(whether actual or alleged) of any patent or other intellectual property right the Corporation shall have 
no liability to pay for any part of the Work not performed as a result. The Contractor shall use all 
reasonable endeavours to utilise alternative methods and/or processes and/or equipment to continue 
to carry out the Work in accordance with the Contract. 

 
11.3 Exception 

The provisions of Clause 11 (Patents) shall not apply to the extent that the infringement necessarily 
arises from the Corporation’s specifications or instructions to the Contractor, provided that the 
Contractor could not reasonably have been aware of such possible infringement. 

 
 

12 DATA/ DRAWINGS 

12.1 Delivery of Data 

12.1.1 The Contractor shall deliver to the Corporation or to any other party designated by the Corporation, all 
Data/ Drawings, promptly on preparing/ obtaining such Data/Drawings. In the event of suspension or 
termination of the Contract, the Contractor shall immediately deliver to the Corporation all undelivered 
Data/ Drawings. The Contractor may not retain copies of such Data/Drawings unless it shall have first 
obtained the Corporation’s written consent. The Contractor shall take all possible measures to ensure 
that no magnetic medium (tape, disk or other) will be passed through, or otherwise come into the 
vicinity of, any form of magnetic device during transport of the Data/ Drawings. Prior to the transport 
of any Data/Drawings by the Contractor, the Contractor shall advise the Corporation's Representative 
of the shipping and packing details. 

12.1.2 Completion Drawings (in case of new construction only) 

 
Completion drawings on as built basis of all the completed works for showing the layout of the area 
with dimensions, slopes and details of building, reinforcements used, pavement, drain, cable trenches, 
machine foundations etc. shall be prepared by the Contractor at his own cost. The Contractor will 
supply three copies of completion drawings along with soft copy in CD / Pen- drive with the final bill. In 
case, contractor does not submit the Completion drawing within 30 days of completion of the work or 
expiry/termination of Contract or with final bill, he shall not be entitled to receive any outstanding 
payment from the Corporation and the SD, PBG if available with CWC may be forfeited. 

 
12.2 Ownership of Data/ Drawing 

12.2.1 All Data/Drawing(s) shall be the property of the Corporation from the date of its creation or 
development. No Data/ Drawing(s) created or developed by the Contractor under this Contract shall 
become the property of the Contractor; provided that the risk and responsibility for the loss of, or 
damage to, any Data/Drawing(s) shall remain with the Contractor until delivery of such 
Data/Drawing(s) to the Corporation. 

 
12.2.2 All Data shall be fit for the purposes specified in the Contract. 

 
12.2.3 All items created or developed by the Contractor outside the Contract shall remain the property of the 

Contractor, provided that the Corporation shall have the right to use any such item where it is provided 
to the Corporation as part of the Work. 
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13 COMPLETION OF THE WORK 

13.1 Notification by the Contractor 

Upon completion of the Work (or any part thereof), the Contractor shall notify the Officer in charge. The 
Corporation Officer in-charge shall inspect the Work as soon as reasonably practicable and advise the 
Contractor whether the Work (or relevant part thereof) have been completed in accordance with the 
Contract. 

13.2 Measurements for Works/Record of E- Measurements 

(i) Separate E -MB (Electronic Measurement Book) (“EMB”) shall be prepared for each Work 
Order. 

(ii) E-MB shall be maintained by Contractor and measurement shall be recorded therein. The date 
and time on which ‘on account’ or ‘final’ measurements of the Works/ Services completed are to 
be made shall be communicated to the Officer in charge. The date and time of test checks shall 
be communicated to the Contractor who shall be present at the Site of Work(s) where 
measurement is to be checked and shall witness the test checks, failing the Contractor’s 
attendance the test checks will not be conducted in his absence. 

(iii) The measurement (Test Check) shall be verified and accepted/rejected- by officer in charge who 
has placed the work order. 

(iv) The Contractor shall ensure that measurements for all works, which may be partially or wholly 
hidden in the course of construction are duly recorded in the Measurement book and tested 
/checked by Officer in charge, before that portion of work becomes inaccessible for 
measurement. 

(v) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is 
detected by the Officer in charge that Contractor has claimed or recorded any exaggerated 
measurement or has claimed or recorded any false measurement for the works which have not 
been executed; amounting to variation of 5% or more from actual work done, any exaggerated 
measurement, false claim shall not be paid and for repeated conduct on part of the Contractor, 
the Corporation shall have a right to terminate the Contract and any EMD, retention money or 
PBG available with CWC at the time of termination shall be forfeited and contractor shall be 
debarred from participating in future tender of Corporation as per Corporation’s policy. 

 

 
13.3 Completion Certificate 

13.3.1 Where the Corporation agrees that the Work (or relevant part thereof) have been completed in 
accordance with the Contract, the Corporation or its authorized representative shall issue a completion 
certificate (the “Completion Certificate”) to the Contractor. If the Work has not been completed in 
accordance with the Contract the Corporation or its authorized representative may advise the 
Contractor of the steps to be taken for completion and the Contractor shall promptly carry out such 
steps. In the event that a Completion Certificate , issued by corporation or its authorized representative 
identifies certain minor deficiencies and defects in the Work, the Contractor shall ensure that all such 
deficiencies and defects are remedied or repaired to the Corporation's satisfaction as soon as 
reasonably practical after the date of the Completion Certificate. 

 
13.3.2 Issue of a Completion Certificate by the Corporation shall not relieve the Contractor of any of its 

obligations and/or liabilities under the Contract. 

 
13.4 Extensions of Time 

13.4.1 If the Contractor is delayed in performing the Work under this Contract/Work Order solely as a result 
of: 

 
(a) an event of Force Majeure; or 
(b) suspension of the Work by the Corporation pursuant to Clause 25.1 (Suspension Without Cause); 

or 
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(c) Variation of quantities by the Corporation (Clause 29); or 
(d) delay on the part of other contractors or tradesmen, engaged by Corporation in executing work, 

not forming part of the Contract, or 
(e) any other similar cause(s) which, in the reasoned opinion of the Officer in Charge is beyond the 

Contractor’s sole control. 

 
Upon the happening of any such event causing delay, the Contractor shall immediately give notice 
within seven (7) days thereof in writing to the Corporation. The Contractor shall have no claim of 
damages for extension of time granted or rescheduling of milestone(s), if any for events listed in this 
sub-clause. 

 
13.4.2 In case, the Work is hindered by the for any reason attributable to the Corporation, the Corporation 

shall give a fair and reasonable extension of time and reschedule the milestones for completion of 
work. In case of concurrent delays under this sub-clause, the Contractor shall be entitled to only 
extension of time and no damages. 

 
13.4.3 With every request for extension of time, the Contractor shall indicate the period for which 

rescheduling of milestone/s or extension of time is desired along with a revised programme, which 
shall include all details of pending drawings and decisions required to complete the Contract/Work 
Order and also the target dates by which these details should be available without causing any delay in 
execution of the work. A recovery, as specified in Appendix-7 shall be made on per day basis in case 
of delay in submission of the revised programme. 

 
13.4.4 In any such case as above, the Corporation may give a fair and reasonable extension of time for 

completion of work or reschedule the milestones. The Corporation shall finalize/reschedule a 
particular milestone before taking an action against subsequent mile stone. Such extension or 
rescheduling of the milestones shall be communicated to the Contractor by the authority, specified in 
Appendix 7, in writing, within 21 days of the date of receipt of such request from the Contractor. In the 
event of the Contractor failing to seek extension of time, the Corporation, after affording opportunity to 
the Contractor, may give, supported with a programme (as specified under Clause 13.4.3 above), a fair 
and reasonable extension within a reasonable period of occurrence of the event. 

 
13.4.5 If the Contractor is delayed in performing the Work under this Contract/ Work Order as a result of its 

own delays, the Corporation may exercise its rights either to Terminate (Clause 24) or extend the time 
to a further date whilst reserving its right to or by levying liquidated damages. 

 
13.4.6 Record of all such hindrances shall be maintained as described in Appendix 7 based on the 

information/notices provided by contractor and effect of such hindrance on actual performance of work 
as decided by Officer in charge. Only the events, which actually forced to stop or slowdown the 
performance of work shall be recorded in hindrance register. 

 

 
14 WARRANTY 

14.1 Warranty 

The Contactor warrants that it has performed and shall perform the Work in accordance with the 
provisions of the Contract, and that the Facilities will be free from defects during the Defect Liability 
Period provided in Schedule-II Scope of Work. 

 
14.2 Notice by Corporation 

If the Contractor is in breach of the warranty set out in Clause 14.1 (Warranty), the Corporation may 
notify the Contractor in writing before or during the Warranty Period specifying the nature of such 
breach and requiring the Contractor to rectify such breach. Upon receipt of any such notice, the 
Contractor shall, at its own expense, immediately commence and thereafter continuously proceed to 
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rectify such breach (including, if applicable, re-performance of the relevant part of the Work) to the 
Corporation’s reasonable satisfaction and in accordance with the provisions of this Contract. 

 
14.3 Rights of Corporation 

If the Contractor fails to comply with the provisions of Clause 14.2 (Notice by Corporation) or if, in the 
reasonable opinion of the Corporation rectification of such breach by the Contractor would be 
prejudicial to the Corporation’s interests, the Corporation shall be entitled to engage a third party to 
perform (or re-perform) any part of the Work not properly performed by the Contractor and shall be 
entitled to recover from the Contractor any additional costs incurred by the Corporation in so doing. 

 
 

15 INDEPENDENT CONTRACTOR 

15.1 Status of Contractor 

The Contractor shall at all times be an independent contractor with respect to performance of the Work 
and neither the Contractor nor any person employed by the Contractor shall, other than as expressly 
authorised by the Corporation in writing, either represent itself or himself (as appropriate) as, or be 
deemed for any purpose to be, an employee, agent, or representative of the Corporation in the 
performance of the Work. Nothing in this Contract shall be deemed to create a joint venture, 
partnership or agency between the Parties. 

 
15.2 Other Contractors 

The Corporation reserves the right to perform other work or services or enter into other contracts 
related to the Work hereunder. The Contractor shall afford the Corporation or other such contractors 
every opportunity for the execution of their work or services. 

 
 

16 PRICES AND RATES 

16.1 General 

The Contractor shall, subject to the other provisions of this Contract and the provisions set out in 
Schedule III (Price/ Compensation Schedule), be paid for the Work in accordance with the prices and 
rates set out in Schedule III (Price/ Compensation Schedule). 

 
Unless otherwise stated in this Contract, the price once accepted shall remain firm and will not vary 

during contract period or extended period for any reason. 

 

 
17 PAYMENT 

17.1 Invoices 

17.1.1 For works, where stipulated period of completion is more than 1 month, running/on-account payments 
shall be made based on detailed measurements recorded in the measurement books for the actual 
work executed by the Contractor during the preceding month. Contractor shall raise the bills on 
monthly basis, (during 1st week of each month or as may be decided mutually between Corporation 
and Contractor) incorporating certified measurement of all works/services completed during previous 
month. 

 
17.1.2 For Works/services, where stipulated period of completion is up to 1 month and in case of General 

Maintenance works/services, only final payment upon satisfactory completion of Works/ delivery of 
services shall be done within 30 days from the receipt of final bill by the Corporation. Contractor shall 
raise the bill along with Corporation’s certified measurement of all works/services completed during 
previous month. 

 
17.1.3 The Contractor shall submit to the Corporation on or before the seventh (7th) day of each month an 

invoice detailing the amounts payable to the Contractor under this Contract in respect of the preceding 
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month. Each invoice shall in addition to any requirements of Schedule III (Price/ Compensation 
Schedule):- 

 
(a) be in duplicate; 
(b) bear the Contract Number, work order number, name of work/services , date of work; 
(c)  state the name, e-mail address, mobile telephone number of the Corporation's 

Representative; and 

(d) be accompanied by supporting evidence and itemised in accordance with the 
Corporation's requirements as per below: 

 
 Copy of paid challans of PF/ESI (as applicable) of a period preceding month; 

 register of Skilled/Semiskilled/Unskilled labors supplied, deployed on the work during the 
month, muster roll. 

 theoretical Consumption Statement of cement, steel & bitumen (if used in the work), 

 invoice of Cement, Paint, Floor Hardener, Steel & bitumen (as brought for use at Site) 
 test reports of the works claimed in the bills (Mandatory Items as per field quality plan) 
 Certified copy of EMB. 
 Copy of the certificate issued by Indian tax authorities, enabling the Corporation to make 

payments to the Contractor after deduction of such taxes as per prescribed rate in the 
certificate. 

 Copy of the Permanent Account Number (‘PAN’) card issued by the Indian Tax authorities, 

 
Invoices and mentioned documents in the Contract shall submitted by the Contractor as per Bill 
Proforma enclosed through CWC online Bill Tracking System (BTS) only to the Regional Manager of the 
Corporation. Contractor must ensure that all invoices for services performed or goods delivered are 
submitted to the Corporation within 60 days of rendition of service or goods delivered, as the case may 
be. Late submission of Invoices beyond abovementioned period may result into denial of payments to 
Contractor on the sole discretion of the Corporation. 

Note: 

(a) Water charges @ 1 % of tendered rates shall be deducted if the water is supplied by 
CWC. Certificate of Warehouse Manager shall be required. 

(b) Electricity Charges shall be deducted based on actual electricity consumed and the 
rates charged by electricity supplying Agency. Certificate of Warehouse Manager 
shall be required. 

(c) No bill (invoice) shall be accepted without EMB as mentioned above. 
(d) No bill (invoice) with EMB shall be accepted if it is not submitted through online BTS. 
(e) Contractor can submit documents mentioned at above subsequently within 15 days 

of submitting the bills on BTS but submission of EMB duly certified by Officer in 
charge along with Bill is mandatory. 

(f) No interest shall be payable, if payment is delayed beyond the stipulated period due 
to any reason. 

(g) Income tax as well as Goods and Service Tax or any other Tax / Levy, as applicable 
by the Central / State Govt., shall be recovered on the gross amount of each bill. 

 
 
 

 
17.1.4 The Corporation shall make payment on satisfaction of all the requirements (if any) of the Reserve Bank 

of India (FEMA regulations), or any other regulation in relation to payment in foreign currency in 
relation to the Services provided by the Contractor. 

 
17.1.5 While retaining 5% of the invoice amount as retention amount, in case of the invoices towards works 

completed with defect liability /warranty as mentioned in Schedule-II, the Corporation shall pay 95% 
payment towards any invoice received from the Contractor in the manner herein below: 
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 Where the Contractor submits a correct invoice under Clause 17.1.1 along with EMB however 
without other documents as stipulated under Clause 17.1.3 above, the Corporation shall make an 
initial 75 % payment (of amount duly certified by Corporation in claimed bill after deducting 
necessary retention amount/Liquidated Damages/ TDS, wherever applicable and/or any other 
technical/ financial withholding/recovery as suggested by the Corporation’s representative within 
seven (7) working days from the date of receipt of such invoice with EMB in BTS. The balance 
payment (net off any withheld, deduction, recovery, retention etc), shall be released within seven 
(7) working days of receipt of complete set of the supporting documents in accordance with Clause 
17.1.3. 

 
 Contractor can raise next monthly bill only after submission of complete supporting documents as 

above with respect to previous monthly bill pending for submission by him if any. 
 

 Where the Contractor submits a correct invoice under Clause 17.1.2 along with all the documents 
stipulated under Clause 17.1.3 above, full payment of amount duly certified by Corporation in 
claimed bill after deducting necessary retention amount/Liquidated Damages/ TDS, shall be paid 
within (7) days from receipt of such correct invoice. 

 
17.1.6 The retention amount of 5% of all the invoice(s), as applicable with defect liability period, shall be 

released only upon satisfactory completion of Defect Liability Period. While releasing, appropriate 
adjustment(s) may be made by the Corporation to recover any dues of the Contractor, including but 
not limited to, recovery on account of labour engagement, arising out of this Contract/ Work Order to 
the Corporation. 
Only upon accumulation of such retention amount to a minimum of INR 5 lacs, should the Contractor 
seek to withdraw the said retention amount, the same may be released by the Corporation upon 
Contractor submitted a valid Bank Guarantee/ Government Security(s) of an equivalent amount for 
which withdrawal is sought. 

 
17.1.7 Any invoice not complying with the provisions hereof may be returned by the Corporation to the 

Contractor whereupon the Contractor shall submit a rectifying invoice. The Corporation shall make 
payment of such rectifying invoice in accordance with this Clause 17. 

 
17.1.8 No payment made by the Corporation shall be construed as acceptance in whole or in part of the 

performance by the Contractor of any of its obligations under this Contract. 
 

17.1.9 All items provided by the Contractor under the provisions of Schedule III (Price/ Compensation 
Schedule) or the Scope of Work that are expressly stated therein to be reimbursable by the 
Corporation shall be invoiced to the Corporation with detailed supporting documentation. The 
detailed supporting documentation shall include, without limitation, good quality copies of all relevant 
receipts and a detailed summary of the use of and reason for such item. All such supporting 
documentation must be approved and signed by a representative of the Corporation prior to the 
submission of the relevant invoice. 

 
17.1.10 Unless otherwise specified in Schedule III (Price/ Compensation Schedule), all rates and charges 

payable by the Corporation under this Contract shall be invoiced and paid in Indian Rupees (INR). 

 
17.2 Corporation's Right to Dispute Invoices 

If the Corporation disputes any item on an invoice received pursuant hereto then it shall be entitled to 
withhold, without payment of interest, the amount in dispute. 

 
17.3 Payments Due to the Contractor 

The Corporation shall be entitled to deduct from any payment due or becoming due to the Contractor 
under this Contract or any other Contract and/or from PBGs, retention amount(s), all costs, damages, 
recovery or expenses for which the Contractor is liable to the Corporation under this Contract or any 
other Contract. 
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17.4 Audit 

The Contractor shall maintain proper and accurate records in relation to this Contract and shall provide 
copies of the same to the Corporation on request. The Corporation (or its appointed representative) 
shall have the right to audit the relevant books and accounts of the Contractor in relation to any 
reimbursable charges paid for by the Corporation under this Contract. Such audit right shall survive for 
a period of 3 years following the expiry or termination of the Contract. Any incorrect payments 
identified by such audit shall be adjusted between the Parties as appropriate. 

 
17.5 Liens 

17.5.1 The Contractor shall not claim any lien, charge or the like on any aspect of the Work, the Facilities or on 
any property of the Corporation Group. The Contractor shall defend, indemnify and hold the 
Corporation Group harmless from and against any Claim in connection with any lien, charge or the like 
created or caused by any member of the Contractor Group arising out of or in connection with the 
performance of the Contract. 

 
17.5.2 Without prejudice to the generality of Clause 17.5.1, should any act or omission of the Contractor 

Group result in any lien, charge or the like existing upon the property of the Corporation Group, the 
Contractor agrees to refund to the Corporation upon demand all monies that the Corporation Group 
may be compelled to pay to discharge any such lien. 

 
17.6 Subcontracts 

17.6.1 The Contractor shall ensure that the provisions of the foregoing Clauses 17.4 (Audit) and 17.5 (Liens) 
are included in all agreements it shall enter into with any subcontractors who shall supply any labour, 
equipment or materials to be provided under this Contract. 

 
17.6.2 The Contractor agrees to furnish to the Corporation, promptly on request, a full and complete statement 

that all the Contractor's suppliers, subcontractors and vendors have been paid in full for work done or 
materials furnished in connection with the performance of the Work. 

 
17.7 Payment upon Completion 

17.7.1 Following the expiry or termination of the Contract, the Contractor shall prepare and submit to the 
Corporation within 30 (thirty) days a statement in the form of a final account, specifying the outstanding 
amounts which the Contractor intends to invoice to the Corporation for payments due to the Contractor 
in accordance with the provisions of this Clause 17 (Payment). The Contractor shall submit to the 
Corporation its final invoice in respect of such statement within 60 (sixty) days of the date of the expiry 
or termination of the Contract and shall confirm in writing to the Corporation that such invoice 
constitutes the final demand for all outstanding sums due to the Contractor under the Contract.  

The Contractor acknowledges that one the Final Bill has been submitted, it shall have no other/further 
claim(s) whatsoever under the Contract and the said other/further claim(s) shall be deemed to have 
been waived and extinguished. 

 
 

17.8.2 Following the expiry or termination of the Contract, the Corporation shall not be required to make 
payment of any invoice not received in accordance with this Clause 17.7 (Payment upon Completion). 

Payments of those items of the bill in respect of which there is no dispute and of items in dispute, for 
quantities and rates as approved by Officer- in-Charge, will, as far as possible be made within 2 Month 
from the date of receipt of the Final bill in BTS by corporation complete in all respect.  

 
 

18 TAXATION 

18.1 Definitions 

For the purposes of this Clause 18 (Taxation): 
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(a) “Tax” or “Taxes” means taxes, levies, duties, fees, charges and contributions as amended from 
time to time and any interest or penalties thereon; 

(b) “Government Authority” or “Government Authorities” means any local or national government or 
authority of any country, competent to levy any Tax. 

 
18.2 Person Responsible for payment of taxes 

18.2.1 General: 

Except as may be expressly set out in this Contract, the Contractor shall be responsible for: 
 

(a) the payment of all Taxes now or hereafter levied or imposed on the Contractor or its subcontractors 
or on the personnel of the Contractor or its subcontractors by any Government Authority in respect 
of any wages, salaries and other remuneration paid directly or indirectly to persons engaged or 
employed by the Contractor or its subcontractors (hereinafter referred to as “Personal Income 
tax”); 

(b) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on the 
actual/assumed profits and gains made by the Contractor or its subcontractors (hereinafter 
referred to as “Corporate Income tax”); 

(c) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on the 
Goods and services, if any, provided to the Corporation by the Contractor or its subcontractors 
(hereinafter referred to as “GST”); and 

(d) the payment of any other Taxes now or hereafter levied or imposed by any Government Authority 
on the Contractor or its subcontractors as a result of the performance of this Contract. 

 
 
 

18.3 Withholding taxes and Withholding certificates 

18.3.1 The Corporation shall, at the time of its payments due to the Contractor, withhold the necessary taxes at 
such rate as is required by any Government Authority, unless and to the extent that the Contractor shall 
produce to the Corporation any certificate issued by a Government Authority (having authority to issue 
such certificate) entitling the Contractor to receive the payments under the Contract for a prescribed 
period without deduction of any tax or deduction at a lower rate. 

 
18.3.2 The Corporation shall provide the necessary withholding tax certificates to the Contractor within the 

time stipulated by the relevant law to enable the Contractor to file the same with the Government 
Authority as a proof of payment of such taxes. 

 
18.4 Person Responsible for filing of returns / information to Government Authorities 

18.4.1 The Contractor shall be responsible for filing all necessary Tax returns (including, without limitation, 
returns for Corporate Income tax, Personal Income tax, GST as applicable) with the relevant 
Government Authorities in accordance with all applicable statutory requirements and shall be 
responsible for providing all information requested by such Government Authorities. 

 
18.4.2 The Contractor shall also ensure that its subcontractors file such returns as stipulated by the relevant 

Government Authorities and furnish such information as requested for by the relevant Government 
Authorities. 

 
18.4.3 The Corporation, with respect to the tax withheld from the Contractor in accordance with Clause 18.3 

(Withholding Tax and Withholding Tax Certificates), shall be responsible for filing the withholding tax 
returns with the relevant Government Authorities in accordance with applicable statutory 
requirements. 

 
18.5 Corporation’s rights, if treated as representative assessee by Government Authorities 

In certain situations, a Government Authority may treat the Corporation as the representative assessee 
of the Contractor and/or its subcontractors and recover the Taxes due to the Government Authority by 
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the Contractor or its subcontractors from the Corporation. In such situations, the Corporation shall 
have the following rights: 

 

(a) The Corporation shall be entitled to recover from the Contractor, the Taxes paid on behalf of the 
Contractor or its subcontractors (together with any costs and expenses incurred by the Corporation 
in connection therewith) or to retain the same out of any amounts to be paid to the Contractor or its 
subcontractors that may be in its possession (whether due under this Contract or otherwise) and 
shall pay only the balance, if any, to the Contractor; and 

(b) If the Corporation is required to furnish any details or documents in such capacity, the Corporation 
shall request the details or documents to be furnished to it by the Contractor and the Contractor 
shall immediately furnish the same to the Corporation. If the Contractor fails to comply with the 
foregoing, any penalty/interest levied on the Corporation for non-filing or late filing of details or 
documents in this regard shall be recoverable from the Contractor. 

 
18.6 Indemnity 

The Contractor shall defend, indemnify and hold the Corporation Group harmless from and against any 
Claim in connection with any Taxes which may be levied or imposed on the Contractor or its 
subcontractors by any Government Authority arising out of or in connection with the performance of 
this Contract. 

 
18.7 Change in Law 

All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated date of receipt 
of tender including extension, if any. No adjustment, i.e. increase or decrease shall be made for any 
variation in the rate of any tax, levy or cess applicable on input goods or services. 

 
If, post due date of tender submission, there is any change in law which results in a change in the rate 
of any Tax or the introduction of a new Tax applicable on Contractor’s prices or rates on output services 
then the Parties shall agree to a revision in pricing to reflect such change provided that: 

 
(a) the Party requesting such revision shall promptly (and in any case prior to submission of the 

Contractor’s final invoice under this Contract) notify the other Party that such change in law has 
arisen; and 

(b) the Party requesting such revision shall provide the other Party with documentary proof of such 
change in cost to the reasonable satisfaction of the other Party; and 

(c) the provisions of this Clause 18.7 (Change in Law) shall not apply to changes in Personal Income tax 
or Corporate Income tax or to changes in non-Indian Taxes. 

 
Provided further that such increase including GST shall not be made in the extended period of contract 
for which the contractor alone is responsible for delay. 

 
The Contractor shall keep necessary books of accounts and other documents for the purpose of these 
conditions, as may be necessary and shall allow inspection of the same by a duly authorized 
representative of the Corporation and shall also furnish such other information/ document as the 
Corporation may require from time to time. 

 
18.8 Contractor to Indemnify Corporation 

The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group harmless 
from and against any Claim in connection with any item imported by the Contractor to which the 
Notifications do not apply and which is not imported at the request of the Corporation for the performance 
of this Contract. 

 
18.9 Use of Equipment 

The equipment, spares and consumables imported for petroleum operations under this Contract shall 
not be used or deployed by the Contractor for any purpose other than the performance of the Work. In 
the event that the equipment, spares or consumables are used or deployed for any purpose other than 
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the performance of the Work, the Contractor shall be liable for all additional duty, fines or penalties 
imposed or other actions taken by the customs department or any relevant authority. 

 
 

19 INDEMNITIES 

19.1 General 

19.1.1 The indemnities granted in this Clause shall be full and primary notwithstanding the provisions of 
Clause 21 (Insurance). 

 
19.1.2 Each Party shall give the other prompt notification of any claim with respect to any of the indemnities 

hereunder, accompanied by full details of the circumstances of any incident giving rise to such a claim. 

 
19.2 Property and Injury to Personnel 

19.2.1 The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group 
harmless from and against any Claim in connection with: 

 
(a) loss of or damage to the property of the Contractor Group (including, but not limited to, the 

Contractor’s Equipment); and 
(b) loss of or damage to the property of the Corporation Group (including the Free Issue Material); and 
(c) death or sickness of or injury to any member of the Contractor Group (including, but not limited to, 

the Contractor’s Personnel) 
 

arising out of or in connection with the performance of this Contract, whether or not resulting from or 
contributed to by any negligence and/or breach of duty (statutory or otherwise) of the Corporation 
Group. 

 
19.3 Third Party Liability 

19.3.1 The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group 
harmless from and against any Claim in connection with: 

 
(a) loss of or damage to any Third-Party property; and 
(b) death or sickness of or injury to any Third Party 

 
arising out of or in connection with the performance of this Contract, to the extent caused by any 
negligence and/or breach of duty (statutory or otherwise) of the Contractor Group. For the purposes of 
this Clause 19 (Indemnities), the words “Third Party” shall mean any party which is not a member of the 
Corporation Group or the Contractor Group. 

 
19.4 Pollution and Contamination 

 
19.4.2 The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group 

harmless from and against any Claim resulting from pollution and/or contamination which originates: 
 

(a) from the property of the Contractor Group (including, but not limited to, the Contractor’s 
Equipment); and/or 

(b) from spills of fuels, lubricants, motor oils, pipe, dope, paints, solvents and rubbish or other effluent 
in the care, custody or control of the Contractor Group 

 
arising out of or and in connection with the performance of this Contract, whether or not resulting from 
or contributed to by any negligence and/or breach of duty (statutory or otherwise) of the Corporation 
Group. 
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19.5 Responsibility for the Facilities 

Without prejudice to the Contractor’s other obligations under the Contract and at law, the Contractor 
shall be responsible for the Facilities from the Effective Date until the date of issue of the Completion 
Certificate in respect of the whole of the Facilities. In the event of any loss or damage to the Facilities 
during such period, the Contractor shall, if instructed by the Corporation, reconstruct, repair or 
replace the same at its own expense and in accordance with the provisions of this Contract. 

 
 

20 CONSEQUENTIAL LOSS 

 
Notwithstanding any provision to the contrary elsewhere in this Contract and whether or not resulting 
from or contributed to by any negligence and /or breach of duty (statutory or otherwise), the 
Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group harmless 
from and against the Contractor Group’s own consequential or indirect loss arising out of or in 
connection with the performance of this Contract. 

 
 

21 INSURANCES 

21.1 Contractor Insurances 

The Contractor shall procure and maintain, at its sole expense, in full force and effect throughout the 
duration of this Contract, the insurances set out below: - 

 
(a) Employers Liability and/or Workman’s Compensation insurance to the full extent required by all 

laws applicable in the country (a) where this Contract is being performed and (b) in which the 
Contractor is incorporated; 

(b) Construction All Risks insurance covering loss of or damage to the Facilities to the full 
replacement value thereof (as applicable in case of new construction/ upgradation works 
mentioned in Work Order); 

(c) Any other insurances which the Contractor is obliged to cover under any applicable laws or 
which shall be adequate in terms of type, coverage and limits to cover the Contractor’s liabilities 
under this Contract. 

 
21.2 No Limitation 

The insurances set out in Clause 21.1 (Contractor Insurances) are minimum requirements and shall not 
be construed in any way as limits of liability or as constituting acceptance by the Corporation of 
responsibility for financial liabilities in excess of such limits. The liabilities assumed by the Contractor 
under Clause 19 (Indemnities) are separate from and independent of the Contractor’s obligations 
under this Clause 21 (Insurance). 

 
21.3 General Requirements 

The Contractor undertakes that its insurances and those of its subcontractors: 
 

(a) shall be issued by reputable and substantial insurers (with a Standard & Poors rating of BBB+ and 
above); 

(b) shall be primary and shall not be considered contributory insurance with any insurance 
provisions of the Corporation Group; 

(c) shall have the Corporation Group’s interests endorsed as additional assured (other than in 
relation to Employers Liability/Workers Compensation insurance) to the extent of the liability 
assumed by the Contractor hereunder; 

(d) shall contain waivers of any rights of recourse including, in particular, subrogation rights against 
the Corporation Group arising out of or in connection with the performance of this Contract to the 
extent of liabilities assumed by the Contractor hereunder; 

(e) shall be endorsed to provide the Corporation with at least thirty (30) days written notice of a 
material change, cancellation or non-renewal by the underwriters. 
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21.4 Certificates of Insurance 

Prior to commencing the Work, the Contractor shall furnish the Corporation with certificates of 
insurance evidencing the above insurances and, thereafter, renewal certificates as soon as they 
become available. 

 
21.5 Subcontractors 

The Contractor shall procure that its subcontractors are insured to appropriate levels as may be 
relevant to their work. The Contractor shall be liable to the Corporation Group for any absence or 
insufficiency of the insurances of its subcontractors. 

 
21.6 Co-operation 

Each Party shall afford the other all such reasonable assistance as may be required for the preparation 
and negotiations of insurance claims but the Contractor shall be responsible for the preparation of 
documents for insurance claims under any of the policies referred to in the claim. Where the Contractor 
is engaged in handling claims, actions or proceedings in respect of which it has granted an indemnity 
as provided above, the Contractor shall ensure that the Corporation is informed if the Corporation’s 
operations, safety standards or working practices are called into question by any party or if the 
Contractor wishes to use information relating thereto in handling those claims, actions or proceedings.  
The Corporation shall at its sole option have the right to participate in and/or make representations in 
relation to the defence of such matters and the Contractor shall allow the Corporation full opportunity 
to do so. 

 
 

22 FORCE MAJEURE 

22.1 General 

No failure or omission by either Party to carry out or to perform any of the terms or conditions of this 
Contract shall give the other Party a claim against such Party, or be deemed a breach of this Contract, if  
and to the extent that such failure or omission arises from Force Majeure. 

 
The Party prevented from performing due to Force Majeure shall promptly, and in any case within 48 
hours, notify the other Party of the nature and anticipated duration thereof and shall use all reasonable 
endeavours to resume performance of this Contract as soon as reasonably possible. The Party 
prevented from performing due to any such cause shall, in addition, furnish the other Party with such 
information in respect of such cause as the other Party may reasonably require. 

 
22.2 Definition 

The term “Force Majeure”, as used in this Contract, shall mean: 
 

(a) riot, war, invasion, act of foreign enemies, hostilities (whether war be declared or not), acts of 
terrorism, civil war, rebellion, revolution, military invasion, insurrection of military or usurped 
power; or 

 
(b) ionizing radiations or contamination by radio-activity from any nuclear waste, or radio-active, 

toxic, explosive or other hazardous properties of any explosive, nuclear assembly or nuclear 
component thereof (other than arising out of any radiation source used by the Contractor in 
relation to the Work); or 

 
(c) earthquake, flood, or any other natural disaster, but excluding weather or sea conditions as 

such, regardless of severity; or 

(d) strikes at national or state level or industrial disputes at a national level, or strikes or industrial 
disputes by labour not employed by the affected Party or its sub-contractors and which affects a 
substantial or essential portion of the Work; or 
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(e) fire or explosion (being fire or explosion not caused by the negligence of the affected Party or 
its sub-contractors); or 

 
(f) acts of Government which could not have been reasonably anticipated or controlled which 

makes performance impossible or impracticable. 

 
22.3 Payment during Force Majeure 

The Contractor shall not be entitled to any payment in respect of any period where the Work is not 
carried out as a result of Force Majeure. Except grant of time extension, in no event whatsoever, the 
Contractor shall be entitled for any other cost(s) including, prolongation costs, expenses, or site 
establishment charges or the like. 

 
22.4 Termination for Force Majeure 

Should any circumstance of Force Majeure continue for a period equal to or more than three 
consecutive months then the Corporation, at its sole discretion, may terminate this Contract with 
immediate effect by notice in writing to the Contractor, in which case the Corporation’s sole liability in 
respect of such termination shall be to pay to the Contractor all sums properly due to the Contractor 
under the Contract in respect of the Work up to the date of termination. 

 
 

23 LIQUIDATION OR INSOLVENCY 

23.1 Corporation’s Right to Terminate 

In the event that the Contractor, at any time during the term of this Contract, becomes insolvent under 
any of the provisions of any applicable statute or makes a voluntary assignment of its assets for the 
benefit of creditors, is adjudged bankrupt, either upon the Contractor’s voluntary petition in 
bankruptcy or upon the petition of the Contractor’s creditors, or any of them, or should a judgement be 
executed on any of the goods or equipment of the Contractor, or should any lien or other right 
inconsistent with the Contractor’s title to such goods or equipment be enforced, or if the Contractor 
shall have a receiver, administrator, administrative receiver and/or manager appointed in respect of 
all or any of its assets, an application or order is made or a resolution is passed to wind up the 
Contractor or if the Contractor shall go into liquidation (whether voluntarily or otherwise) or if the 
Contractor becomes subject, under the applicable laws of any jurisdiction, to any event having an 
analogous effect to any of the foregoing, the Corporation may terminate this Contract with immediate 
effect by notice in writing to the Contractor or to the receiver or liquidator or to any person in whom 
the Contract may become vested, as provided in Clause 24.3 (Termination due to Default). 

 
 

24 TERMINATION 

24.1 Termination by Corporation without Cause 

The Corporation may, at its option, terminate all or any part of the Work or the Contract/ Work Order 
forthwith without cause at any time by giving written notice to the Contractor, subject to the provisions 
of Clause 24.2 (Reimbursement to Contractor). 

 
24.2 Reimbursement to Contractor 

In the event of termination under the provisions of Clause 24.1 (Termination by Corporation without 
Cause), the Corporation’s sole liability in respect of such termination shall be to pay to the Contractor 
all sums properly due to the Contractor under the Contract in respect of the Work (or terminated part 
thereof) up to the date of termination; 

 
24.3 Termination due to Default 

The Corporation may, without prejudice to any other rights it may possess under the Contract or law, at 
its option, terminate all or any part of the Work/ Work Order or the Contract forthwith by written notice 
to the Contractor, where: - 
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(a) the Contractor has breached any of its obligations under the Contract, provided that, where 

remediable, the Corporation has notified the Contractor of such breach in writing and the 
Contractor has, upon receipt of such notice, failed to immediately commence and thereafter 
continuously proceed to remedy such breach to the Corporation’s reasonable satisfaction; or 

 
(b) the Contractor is not ready to commence the Work at the Site by the Commencement Date; or 

 
(c) If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence and continues to do so after a notice in 
writing of seven days from the Officer in Charge; 

 
(d) If the contractor shall offer or give or agree to give to any person in Corporation service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or reward 
for doing or forbearing to do or for having done or forborne to do any act in relation to the 
obtaining or execution of this or any other contract for Corporation; 

 
(e) If the contractor had secured the contract with Corporation as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits breach of Integrity 
Agreement. 

 
(f) the Contractor has failed to complete the Work by the Completion Date stipulated in work 

order or extended date of completion; or 
 

(g) as provided in Clause 23 (Insolvency), one or more of the circumstances in that Clause apply. 
 

(h) Fails to submit Insurance Certificate(s), Performance Bank Guarantee(s); 

(i) Refuses or is unable to provide sufficient materials, services or labour (adequate resources) to 
execute and complete the Facilities in the manner specified in the Work Plan, at rates of 
progress that give reasonable assurance to the Corporation that the Contractor can attain 
completion of the Facilities/ Works by the Time for Completion; 

 
(j) Refuses or is unable to rectify, reconstruct or replace any defects in services delivered or work 

completed/in progress or that the Service/work is being performed in an inefficient or 
otherwise improper or un-workman like manner to the satisfaction of the corporation. 

 
If termination occurs pursuant to this Clause 24.3 (Termination due to Default), then the Corporation’s 
sole liability to the Contractor shall be for all the sums properly due to the Contractor under the 
Contract in respect of the Work (or terminated part thereof) up to the date of termination. The 
Contractor shall have no claim towards compensation for any loss sustained by it for reasons of having 
purchased or procured any materials or entered into any engagements or made any advances on 
account or with a view to the execution of the Work or the performance of the Contract. 

 
24.4 Saving of Rights 

The termination or expiry of this Contract shall be without prejudice to the rights and obligations of the 
Parties up to and including the date of such termination or expiry, and shall not affect or prejudice any 
term of this Contract that is expressly or by implication provided to come into effect on, or continue in 
effect after, such termination or expiry. 

 
24.5 Consequences of Termination 

24.5.1 In the event of termination under any provision of this Contract, the Contractor shall: 
 

(a) promptly cease performance of the Work (or relevant part thereof) and, as directed by the 
Corporation, clear all unnecessary Contractor’s Equipment and Contractor’s Personnel from the 
Site; 
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(b) allow the Corporation all necessary rights of access to the Site to take over the Work (or relevant 
part thereof); and 

 
(c) if, and to the extent, requested by the Corporation assign any subcontracts or other rights and titles 

relating to the Work (or relevant part thereof) which the Contractor may have entered into or 
acquired. 

 
(d) the Performance Bank Guarantee shall stand forfeited in full and shall be absolutely at the disposal 

of the Corporation. 

 
24.5.2 The Corporation may enter upon the Site, expel the Contractor, and complete the Facilities/ Work(s) 

itself or by employing any third party at the risk and cost of the Contractor. The Corporation may, to the 
exclusion of any right of the Contractor over the same, take over and use any Contractor’s Equipment 
owned by the Contractor and on the Site in connection with the Facilities for such reasonable period as 
the Corporation considers expedient for the completion of the Works 

24.5.3 Upon completion of the Facilities or at such earlier date as the Corporation thinks appropriate, the 
Corporation shall give notice to the Contractor that such Contractor’s Equipment will be returned to the 
Contractor at or near the Site and shall return such Contractor’s Equipment to the Contractor in 
accordance with such notice. The Contractor shall thereafter without delay and at its cost remove or 
arrange removal of the same from the Site. 

24.5.4 If the Corporation completes the Facilities/ Works, the cost of completing the Facilities/ Works by the 
Corporation shall be determined after completion of such Facilities/Works. 

 If the sum that the Contractor is entitled to be paid pursuant to Clause 24.3 above, plus the 
reasonable costs incurred by the Corporation in completing the Facilities/ Works, exceeds the 
Work Order value, the Contractor shall be liable for such excess. 

 
 If such excess is greater than the sums due to the Contractor under Clause 24.3 hereof, the 

Contractor shall pay the balance to the Corporation, and if such excess is less than the sums due the 
Contractor under Clause 24.3, the Corporation shall pay the balance to the Contractor. 

 
 The Corporation and Contractor shall agree, in writing, on the computation described above and 

the manner in which any sums shall be paid and in case of any issue/dispute arising therein, the 
same shall be resolved as per dispute resolution mechanism under this Contract. 

 
24.6 Survival of Clauses upon Expiry/Termination 

The provisions of the Agreement and Clauses 10 (Liquidated Damages), 11 (Patents), 14 (Warranty), 17 
(Payment), 18 (Taxation), 19 (Indemnities), 20 (Consequential Loss), 24 (Termination), 27 
(Confidentiality and Publicity), 31 (General Legal Provisions), and 32 (Governing Law and Jurisdiction) 
shall survive the expiry or termination of the Contract and shall remain in full force and effect after such 
date. 

 
24.7 The Contractor acknowledges that the Contract/ Work Order(s) when terminated on account of 

Contractor’s default and/or breach of Code of Business Ethics or integrity agreement, such Contractor 
shall be, as per the Corporation’s policy, be blacklisted by the Corporation from participation in any 
future tenders/ contracts. 

 
25 SUSPENSION 

25.1 Suspension without Cause 

25.1.1 The Corporation shall have the right, without cause, at any time to require the Contractor to suspend 
the Work (or part thereof) under this Contract on giving notice to the Contractor. Such notice shall 
include an estimate of the duration of the period of suspension (the “Suspension Period”). The Work (or 
relevant part thereof) shall resume at the end of the Suspension Period or at such other date as the 
Corporation may by notice in writing to the Contractor specify. 
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25.1.2 During the Suspension Period pursuant to sub-clause 25.1.1, the Corporation shall, for the period 
commencing after 30 days from the date of suspension under this Clause, pay the Contractor, on 
actuals- salaries and/or wages paid by the Contractor to his employees and labour at site, remaining 
idle during the period of suspension, adding thereto 2% to cover indirect expenses of the Contractor, 
provided the contractor submits his claim supported by details to the Corporation within 30 days from 
the period commencing after 30 days from the date of suspension. 

 
25.1.3 If the Works or part thereof, as the case may be, is suspended on the orders of the Corporation for 

more than three months at a time, the Contractor may, after receipt of such order, serve a written notice 
on the Corporation to treat the Works or part thereof, as the case may be, as an abandonment of the 
works by Corporation. 

 
In the event of the Contractor treats the suspension as an abandonment of the Work Order or part 
thereof, as the case may be, except as provided in sub-clause 25.1.2 above, it shall not have any claim 
to payment of any compensation on account of any profit or advantage which he might have derived 
from the execution of the work in full, but which he could not derive in consequence of the 
abandonment. 

 
25.2 Suspension Due to Default of Contractor 

25.2.1 If the Contractor is in breach of any of its obligations under this Contract (including, without limitation, 
any breach of Clause 8 (Health Safety and Environment)), the Corporation shall, subject to Clause 
25.2.2, be entitled to immediately suspend the Work (or part thereof) by written notice to the 
Contractor until such time as such breach has been remedied by the Contractor, in which case no rates 
or other amounts shall be payable to the Contractor in respect of such period of suspension. 

 
25.2.2 Except in the case of a breach which in the reasonable opinion of the Corporation is likely to endanger 

the safety of any persons or property, the Corporation shall, prior to issuing any suspension notice 
pursuant to Clause 25.2.1, notify the Contractor of the breach. Following receipt of such notice, if the 
Contractor fails to immediately commence and thereafter continuously proceed to remedy such breach 
to the Corporation’s reasonable satisfaction, the Corporation may issue the suspension notice pursuant 
to Clause 25.2.1 

 
25.3 Procedure following Suspension Notice 

Following receipt of a notice to suspend the Work, the Contractor shall discontinue the Work (or 
relevant part thereof) and follow any specific requirements of the Corporation with regard to the safety 
of the Work during any suspension period. 

26 PERMITS, LAWS AND REGULATIONS 

26.1 Permits and Authorisations 

Except to the extent that the same have been obtained by the Corporation, the Contractor shall, at its 
own cost, be responsible for obtaining all certificates, licenses, permits, clearances, approvals and 
authorizations, from including but not limited to Municipality, Police and/or other relevant authorities 
whether statutory or otherwise, required for the performance of the Work (including, without 
limitation, all clearances and authorizations required for the use of any vessel by the Contractor in the 
performance of the Work) and in respect of the Contractor’s Equipment and the Contractor’s Personnel 
and for all approvals and permits required for the Contractor to engage in business and provide 
services of the nature contemplated by this Contract./ Work Order. The Contractor shall at all times 
ensure compliance with all such certificates, licenses, permits, approvals and authorizations referred to 
in this Clause 26 (Permits, Laws and Regulations). For the avoidance of doubt, the provisions of this 
Clause 26 (Permits, Laws and Regulations) pertain not only to the present legal and Government 
requirements, but also to the legal and Government requirements for the entire period of the Contract 
(including any extension thereof). 

26.2 Laws 
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In performing the Work, the Contractor shall observe and comply with all applicable laws including, 
without limitation, health and safety, labour (including ESI, EPF, CPWD’s Contractor’s Labour 
Regulations), immigration and marine laws, whether of Government/statutory or other authority or 
agency having jurisdiction in relation to the Parties, the Work or the Site. The Contractor shall defend, 
indemnify and hold the Corporation Group harmless from and against any Claim in connection with the 
Contractor’s failure to comply with such laws, arising out of or in connection with the performance of 
this Contract. 

 
 

27 CONFIDENTIALITY AND PUBLICITY 

27.1 Confidentiality 

All information concerning the Corporation's activities obtained by the Contractor in the course of 
performance of the Work hereunder and all information or data otherwise furnished to the Contractor 
by the Corporation shall be considered confidential and shall not be disclosed by the Contractor to any 
third party without the prior written consent of the Corporation or used by the Contractor for any 
purpose other than carrying out the Work. 

 
27.2 Publication 

The Contractor shall not publish or permit to be published any pictorial, written, oral or other 
information relating to the Contract, the Work, the performance thereof or the activities of the 
Corporation without the Corporation's prior written consent. Such consent shall be given (if at all) 
separately in relation to each specific application therefor and shall apply only to that application. The 
accuracy of any information released by the Contractor and not supplied directly by the Corporation is 
the absolute responsibility of the Contractor. 

 
27.3 Contractor's Proprietary Information 

The Corporation undertakes to keep confidential all techniques, know-how, methods and processes 
which are the property of or are proprietary to the Contractor. The Corporation shall also treat as 
confidential and shall not, without the Contractor's prior written consent, disclose to any third party any 
other information which is clearly marked as confidential by the Contractor. 

 
27.4 Exclusions 

The provisions of Clauses 27.1 (Confidentiality) and 27.3 (Contractor’s Proprietary Information) shall 
not apply to information which: 

 
(a) is part of the public domain; or 

 
(b) was in the possession of the relevant Party prior to the Effective Date and which was not subject to 

any obligation of confidentiality owed to the other Party; or 
 

(c) was received from a third party whose possession is lawful and who is under no obligation not to 
disclose; or 

 
(d) is required to be disclosed in order to comply with the requirements of any law, rule or regulation 

of any governmental or regulatory body having jurisdiction over the Work or the relevant Party, or 
of any relevant stock exchange. 

 
 

28 ASSIGNMENT AND SUBCONTRACTING 

28.1 Assignment 

28.1.1 The Contractor shall not assign either the Contract or any part of it or any benefit or interest in or under 
it without the prior written approval of the Corporation. 
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28.1.2 The Corporation shall be entitled to assign the Contract or any part of it or any benefit or interest in or 
under it to any Co-venturer or Affiliate of the Corporation or to any other party taking over the 
operatorship in respect of petroleum operations pursuant to the Joint Operating Agreement. Any 
assignment by the Corporation to any other party shall require the prior written approval of the 
Contractor, such approval not to be unreasonably withheld or delayed. 

 
28.1.3 In the event of an assignment by a Party pursuant to Clause 28.1.1 or 28.1.2 and if requested by that 

Party, the other Party undertakes to enter into such documentation as is reasonably necessary to 
transfer the first Party’s obligations under the Contract. 

 
28.2 Subcontracting 

28.2.1 The Contractor shall not subcontract the Work or any part of the Work without the prior written 
approval of the Corporation 

 
28.2.2 The Contractor shall not be relieved from any of its obligations or liabilities under the Contract by 

virtue of any subcontract and the Contractor shall be responsible for all work, acts, defaults and 
omissions of its subcontractors and its or their employees or consultants as though they were the work, 
acts, defaults and omissions of the Contractor. 

 
28.2.3 No subcontract shall bind or purport to bind the Corporation, and each subcontract shall provide for its 

immediate termination in the event of termination of this Contract, and for immediate suspension of the 
services under the subcontract in the event of suspension of the Work under this Contract. 

 
28.2.4 All subcontractors shall be responsible only to the Contractor. Notwithstanding the foregoing, the 

Corporation shall have the same rights in respect of the inspection of any services carried out by any 
subcontractor as are provided for in this Contract in respect of the Work. 

 
 

29 VARIATIONS 

29.1 Variations Extent and Pricing. 

The Corporation shall have power: 
(i) to make alteration in, omissions from, additions to, or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work, and 

(ii) to make new item of work, if it is not scheduled in the Price/Compensation Schedule, and to 
decide the rates of such item as per procedure mentioned in following clauses. 

 
29.2 Deviated Quantities and Pricing: 

i. The Corporation shall have power to omit a part of the works in case of non-availability of a 
portion of the site or for any other reasons and the Contractor shall be bound to carry out the 
Works in accordance with any instructions given to him in writing signed by the Corporation 
and such alterations, omissions, additions or substitutions shall form part of the Contract as if 
originally provided therein and any altered, additional or substituted work which the 
Contractor may be directed to do in the manner specified above as part of the Works, shall be 
carried out by the Contractor on the same conditions in all respects including price on which he 
agreed to do the main work except as hereafter provided. 

ii. The Corporation shall be entitled by order in writing to enlarge or extend, diminish or reduce 
the works or make any alterations in their design, character position, site, quantities, 
dimensions or in the method of their execution or in the combination and use of materials for 
the execution thereof or to order any additional work to be done or any works not to be done 
and the Contractor will not be entitled, to any compensation for any increase/reduction in the 
quantities of work but will be paid only for the actual amount of work done and for approved 
materials supplied against a specific order. 

iii. When work order is placed by the Corporation based on assessment of work and estimation of 
quantities at their own, the quantities mentioned in the work order shall be liable for variation 
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and may vary to any extent such that total value of works shall not be increased by 5% of the 
originally ordered value. 

iv. When work order is placed by the Corporation based on estimation of quantities by Contractor 
or his Engineer and if it is found that 

a) actual executed quantity of an individual item of work is more than 10% of estimated quantity 
(given by Contractor’s Engineer), the payment shall be restricted to 110% of estimated 
quantity of that item of work mentioned in the work order. However, Gross payment 
including all other item of works, completed against such work order, in such cases shall be 
restricted to 105 % of originally ordered value. 

b) actual quantity of an individual item of work executed is less than 10% of the estimated 
quantity (given by Contractor’s Engineer) then payment shall be restricted to actual quantity 
of that item of work executed at place and in such cases if it is found that gross value of works 
incorporating actual executed quantities of all items stipulated in work order, become less 
than 10 % of Estimated value of work as mentioned in work order, punitive recovery 
equivalent to 5% off net saving in total amount due to difference in the quantity of the item 
estimated / mentioned in work order and actual executed, shall be done from the 
contractor’s bills. 

v. In any case, if it becomes necessary to execute additional quantities (beyond the quantities 
mentioned in work order) due to the magnitude or nature of work for satisfactorily completion 
of maintenance / services, Contractor shall inform the Corporation before executing such 
additional quantities. 

In these cases, Corporation will release supplementary work order incorporating additional 
quantities required to be executed. Approval of Corporation shall be obtained for all such 
supplementary work orders incorporated with additional quantities. 

vi. Contractor shall carryout all works & Services as directed by Corporation during the Contract 
Period. Total quantum of works/services, to be executed under this Contract and against 
various work orders shall be such that the gross value of all works/services completed under 
the contract do not vary by +125 % of original Contract Value mentioned in LOA. 

vii. When, it is found that works to be executed require additional amount (beyond 125 % of 
original contract value), A fresh tender shall be called by Corporation and all such balance 
works shall be executed under separate contract to be finalized by fresh tender. 

29.3 Deviation, Extra Items, New Items and Pricing 

(i) In case of extra item(s) (items that are completely new and are in addition to the items 
contained in the Price/Compensation Schedule/ Contract/ Work Order placed), the Contractor 
may within fifteen days of receipt of order or occurrence of the item(s) submit market rate, 
claim rates, supported by proper analysis which shall include invoices, vouchers etc. and 
manufacturer’s specifications for the work, failing which the rate approved later by the 
Corporation shall be binding and the Corporation shall within a reasonable time from receipt of 
the claims supported by analysis, after giving consideration to the analysis of the rates 
submitted by the Contractor, determine the rates on the basis as described in (ii) below and 
the contractor shall be paid in accordance with the rates so determined. 

(ii) Any item of work ,which is not included in the accepted schedule of Rates (mentioned in 
Price/Compensation Schedule/ Contract/ Work Order placed) shall be executed at the rates 
set forth in the accepted schedule ie DSR Civil /DSR E&M (latest DSR published by CPWD on its 
website on the date of inviting of tender) modified by Contractor Percentage (CP) quoted by 
Contractor in his Financial bid over the respective Schedule of rates given in tender /price sub 
schedule but for such items not contained in the DSR, as per following procedure: 

If the substituted / altered/additional work, required to be executed as per CWC’s 
requirements, for which there are no established rates in DSR; the same shall be payable as per 
provisions stated here under – 
A. As far as possible the rates for such items shall be derived from analysis of rates of nearer 

or similar items mentioned in respective Delhi schedule of rates (Civil 2023 and E&M 2022) 
for Civil and E&M works respectively as given above, modified by Contractor Percentage 
(CP) quoted by Contractor in his Financial bid over the respective Schedule of rates given 
in tender /price sub schedule for Civil and E&M works respectively (ie A. I or A.II as the 
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case may be). 
B. If direct working of rates from DSR, by method described above, is not possible or when 

Item is not Given in DSR (civil 2023 or E&M 2022) or In case of any item of General 
Maintenance works / Services not mentioned in Tender Sub schedule, the contractor shall 
be paid on the basis as under: 

(a) Material, labor either or both: Reasonable cost of materials plus reasonable cost of labor 
inclusive of tools, plants, machinery, and GST & Labor Cess as applicable and plus 15% of 
so derived cost to cover contractor profit, supervision, overheads, establishments, etc. 

(b) The rates so worked out shall be modified by Contractor Percentage (CP) quoted by 
Contractor in his Financial bid over the respective Schedule of rates in tender / price Sub 
Schedule for Civil / E&M /General Maintenance Works & Services as per nature of works 
(as the case may be). 

 
The Corporation’s decision regarding reasonable labor cost and material consumption/ cost 
shall be final and binding on Contractor. For avoiding confusion, Reasonable rates, for the 
purpose of subclause above, shall be decided by Engineer based on lowest of (x) and (y) 
below: 

(X)   = market rate of material, manpower, T&P (as enquired & received by Engineer in 
charge from not less than 3 suppliers) and 

(Y) = purchase price (mentioned in Invoices) of the items purchased by contractor 

 
Variation in quantities & Vitiation: 

As there are more than one sub schedule in Contract, there is possibility of vitiation of contract 
due to quantity variation. Therefore, in case of variation in quantities or original contracted 
amount for any sub schedule, the vitiation statement will be prepared at the time of approval of 
deviation statement / Payment and the vitiated amount i.e (the difference in amount to keep L1 
remains L1 after variation in quantity) will be recovered from contractor bill and no 
compensation on ground of quantity variation or recovery of such amount shall be payable. 

 
29.4 Additional Time due to deviations in quantities /extra works: 

The time for completion of the works shall, in the event of any deviations resulting in additional 
cost over the tendered value sum being ordered, be extended, if requested by the contractor, 
as follows: 

(a) In the proportion which the additional cost of the altered, additional or substituted work, 
bears to the original tendered value plus. 

(b) 25% of the time calculated in (i) above or such further additional time, as may be 
considered reasonable by the Corporation. 

29.5 Sub structure / Foundation works Criteria 

The following works shall be treated as works relating to foundation, unless & otherwise 
defined in the Contract: 

i. For Buildings: All works upto 1.2 metres above ground level or upto floor 1 level, 

whichever is lower 

ii. For Abutments, Piers and Well Staining: All works upto 1.2 m above the bed level 
iii. For Retaining Walls, Wing Walls, Compound Walls, Chimneys, Overhead 

Reservoirs/Tanks and other elevated structures: All works upto 1.2 metres above the 

ground level 

iv. For Reservoirs/Tanks (other than overhead reservoirs/tanks): All works upto 1.2 metres 

above the ground level 

v. For Basement: All works upto 1.2 m above ground level or upto floor 1 level, whichever is 

lower 

vi. For Roads: All items of excavation and filling including treatment of sub-base 
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30 BUSINESS ETHICS 

30.1 The Contractor shall at all times perform this Contract in a lawful manner consistent with the highest 
ethical standards and principles, including strict adherence to Corporation’s Code of Business Ethics. 
The Contractor shall not at any time enter into any arrangement with personnel, officers or agents of the 
Corporation without the Corporation’s prior written approval. 

 
30.2 In conducting its business, Contractor shall not, at any time, either directly or indirectly, in the name of, 

on behalf of, or for the benefit of the Corporation, its Affiliates, offer, pay, promise to pay, or authorize 
the payment of any money and/or gift, or offer, give, promise to give, or authorize the giving of anything 
of pecuniary value or otherwise to (a) any official, employee, agent, or representative of any government, 
or any government department, agency, or instrumentality thereof; (b) any political party or official 
thereof, or to any candidate, nominated or otherwise, for political office; or (c) any official, employee or 
agent of the Corporation, its Affiliates; in each case for the purpose of influencing any act or decision of 
such official, employee, agent, party, or candidate or inducing such official, employee, agent, party, or 
candidate to do or omit to do any act in violation of the lawful duty of such official, employee, agent, 
party, or candidate, or securing any improper advantage for or otherwise promoting the business 
interests of the Contractor in any way. Contractor shall require each of its directors, officers, 
employees, agents, consultants, subcontractors and suppliers to comply with the provisions of this 
clause. 

 
30.3 In the event corporation believes that the Contractor is engaged in corrupt practices or is acting in 

contravention of the aforesaid provisions defined in this clause, during the existence of this Contract, 
Corporation shall have the right to take appropriate action, which may include the immediate 
termination of this Contract. 

 
 

31 GENERAL LEGAL PROVISIONS 

31.1 Amendment 

This Contract shall not be amended except by an instrument in writing expressed to be an amendment 
or variation hereto and executed by the Parties. 

 
31.2 Waiver 

No delay or failure on the part of either Party to enforce from time to time all or any part of the terms 
and conditions of this Contract shall be interpreted as a waiver of such terms and conditions. 

 
31.3 Retention of Rights 

Except in respect of the indemnities granted pursuant to Clause 19 (Indemnities), unless otherwise 
specifically stated, both the Corporation and the Contractor shall retain all rights and remedies, both 
under the Contract and at law, which either may have against the other. 

 
The Contractor shall not be relieved from any liability or obligation under the Contract by any review, 
approval, authorisation, acknowledgement, issue of completion certificate or the like, by the 
Corporation. 

 
31.4 Language 

The language of the Contract shall be English and all meetings and other communications shall be in 
English. 

 
31.5 Notices 

31.5.1 All notices under this Contract shall be in writing and shall be served to the respective address and/or 
fax number set out in the Agreement. Either Party may from time to time change its address and/or fax 
number for service herein by giving written notice to the other Party. 
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31.5.2 Any notice may be served by hand delivery to a Party at its address for service hereunder or by 
facsimile transmission or by mail. 

 
31.5.3 Any notice given by hand delivery shall be deemed to be given at the time of delivery. 

31.5.4 Any notice given by facsimile transmission shall be deemed to be given at the time transmission has 
been confirmed by the sender’s fax machine, subject to the following provision. Where said time of 
transmission falls outside the normal business hours of the recipient, delivery shall be deemed to be 
given at 10:00hrs (recipient's local time) on the recipient's next following business day. 

 
31.5.5 Any notice served by mail shall be given by registered mail and shall be deemed to be given on the 

date recorded on the delivery recording sheets by the mail carrier as delivered to and signed for on 
behalf of the recipient. 

 
31.6 Invalidity 

If any provision of this Contract shall be held to be invalid or unenforceable by a judgement or decision 
of any court of competent jurisdiction or any authority, the same shall be deemed severable and the 
remainder of this Contract (including the remainder of the affected provision) shall remain valid and 
enforceable to the fullest extent permitted by law. In any such case, the Parties will negotiate in good 
faith with a view to agreeing one or more provisions which may be substituted for such invalid or 
unenforceable provision in order to give effect, so far as practicable, to the spirit of this Contract. 

 
31.7 Entire Agreement 

This Contract contains the entire agreement between the Parties and supersedes any previous 
understandings, commitments, agreements or representations whatsoever, oral or written, pertaining 
to the subject matter hereof, provided that nothing in this Clause 31.7 (Entire Contract) shall have effect  
to exclude or restrict the liability of either Party for fraud or fraudulent misrepresentation. 

 
31.8 Status of Corporation 

The Corporation enters into this Contract for itself and as agent for and on behalf of the other Co- 
venturers. Notwithstanding the foregoing: 

 
(a) the Contractor agrees to look only to the Corporation for the due performance of this Contract and 

nothing contained in this Contract will impose any liability upon, or entitle the Contractor to 
commence any proceedings against any Co-venturer other than the Corporation; and 

 
(b) the Corporation is entitled to enforce this Contract on behalf of all the Co-venturers as well as for 

itself. For that purpose, the Corporation may commence proceedings in its own name to enforce all 
obligations and liabilities of the Contractor and to make any claim which any Co-venturer may have 
against the Contractor; and 

 
(c) all losses, damages, costs (including legal costs) and expenses recoverable by the Corporation 

pursuant to this Contract or otherwise shall include the losses, damages, costs (including legal 
costs) and expenses of the Corporation’s Co-venturers and its and their respective Affiliates, 
except that such losses, damages, costs (including legal costs) and expenses shall be subject to the 
same limitations or exclusions of liability as are applicable to Corporation or the Contractor under 
the Contract. 

 
 
 

32 GOVERNING LAW AND JURISDICTION 

32.1 General 
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Subject to Clause 32.2, this Contract shall be governed by and construed in accordance with the laws of 
India (excluding any of its conflict of law rules which would direct or refer to the laws of another 
jurisdiction) and shall be subject to the exclusive jurisdiction of the Courts at New Delhi. 

 
32.2 Dispute Resolution 

Any dispute, disagreement, claim or other difference arising out of or in connection with this Contract 
(a “Dispute”) shall be resolved in accordance with Clause 32.2 (Dispute Resolution). 

32.2.1 The Parties are unable to resolve any Dispute through good faith discussion, either Party shall be 
entitled to refer such Dispute to arbitration by serving notice on the other Party. 

 
 In cases where the claim amount is INR 50 Crores or less, the arbitral tribunal shall consist of a sole 

arbitrator, to be appointed mutually by both the parties. 
 In cases where the claim amount is in excess of INR 50 Crores, the arbitral tribunal shall consist of 

three members, one to be nominated each by a party and the presiding arbitrator to be appointed by 
the two nominated arbitrators. 

 
32.2.2 The Parties agree that the arbitration proceedings shall be governed by the provisions of the 

Arbitration and Conciliation Act 1996 of India (or any statutory modification or re-enactment thereof for 
the time being in force). The language of the arbitration shall be English. The venue for such arbitration 
shall be New Delhi. 

 
32.2.3 The arbitration award shall be final and binding on the Parties. The right to refer any Dispute to 

arbitration pursuant to this Clause 32.2 (Dispute Resolution) shall survive the expiry or termination of 
the Contract. 

 
32.2.4 The Contractor shall be obliged to continue to provide the Service(s) to the CWC under the Contract or  

the Scope of Work, during the arbitration proceedings and no payment due or payable to the 
Contractor (except payment in dispute) shall be withheld on account of such proceedings. 

 
33. FORECLOSURE OF CONTRACT 

33.1 If at any time after execution of this Contract or any Work Order(s) placed or during the progress of 
Work(s), the purpose or object for which the Work(s) is being done changes due to any supervening 
cause and as a result of which the work has to be abandoned or reduced in scope, the Corporation shall 
give notice in writing to that effect to the Contractor stating the decision as well as the cause for such 
decision and the Contractor shall act accordingly in the matter. The Contractor shall have no claim to 
any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he 
might have derived from the execution of the works in full, but which he did not derive in consequence 
of the foreclosure of the whole or part of the works. 

The Contractor shall be paid at contract rates, full amount for works executed at site and in addition, a 
reasonable amount as certified by the Corporation for the items hereunder mentioned which could not 
be utilized on the work to the full extent in view of the foreclosure: 

(i) Any expenditure incurred on preliminary site work, e.g., temporary access roads, temporary 
labour huts, staff quarters and site office; storage accommodation and water storage tanks. 

(ii) Corporation shall have the option to take over Contractor’s materials or any part thereof either 
brought to site or of which the Contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work) provided, however Corporation shall be bound to take 
over the materials or such portions thereof as the Contractor does not desire to retain. For 
materials taken over or to be taken over by Corporation, cost of such materials as detailed by 
Corporation shall be paid. The cost shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been caused to materials whilst in 
the custody of the Contractor. 

(iii) Reasonable compensation for transfer of T&P from site to contractor’s permanent stores or to his 
other works, whichever is less. If T&P are not transported to either of the said places, no cost of 
transportation shall be payable. 

(iv) Reasonable compensation for repatriation of Contractor’s site staff and labour to the extent 
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necessary and at actual cost. 

33.2 The Contractor shall, if required by the Corporation, furnish to him, books of account, wage books, time 
sheets and other relevant documents and evidence, as may be necessary to enable him to certify the 
reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% of the cost of the 
work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per this 
Contract less the cost of work actually executed under the Contract and less the cost of Contractor’s 
materials at site taken over by the Corporation as per item (ii) above. 

Provided always that against any payments due to the Contractor on this account or otherwise, the 
Corporation shall be entitled to recover or be credited with any outstanding balances due from the 
Contractor for advance paid in respect of any tool, plants and materials and any other sums which at the 
date of termination were recoverable by the Corporation from the contractor under the terms of the 
contract. 

 
33.3 In the event of action being taken under this Clause to reduce the Scope of Work, the Contractor may 

furnish fresh Performance Guarantee on the same conditions, in the same manner and at the same rate 
for the balance Contract amount and initially valid up to the extended date of completion or stipulated 
date of completion, if no extension has been granted plus 60 days beyond that. Wherever such a fresh 
Performance Guarantee is furnished/ submitted by the Contractor, the Corporation may return the 
previous Performance Guarantee. 

 
33.4 The Corporation shall have a right to descope any portion of the Work where the Contractor is not able 

to complete such Work(s) within prescribed time. The Corporation shall have a right to get such 
Work(s) done from alternate agencies at the cost of the Contractor and Contractor shall have no 
grievance/ claim/ issue whatsoever in this regard. 
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APPENDIX- 1 

 
PERFORMANCE BANK GUARANTEE 

 
 

Note:- 
1. To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the 

issuing Bank. 
2. The expiry date of the BG shall be 60 days beyond the date of expiry of the contract. 
3. The date of expiry of claim period shall be 06 months beyond the date of expiry of the BG. 
4. The Bank Guarantee issuing bank shall send cover for Bank Guarantee issued through SFMS platform 

to the CWC Banker i.e., ICICI Bank, 9 Phelps Building, Connaught Place, New Delhi, (IFSC Code: 
ICIC0000007) as per details given below: 
i. MT760 COV for issuance of bank guarantee. 

ii. MT767 COV for amendment of bank guarantee. 
iii. Issuing bank shall mention CWC beneficiary code i.e. CENTRALW27112020 in field 7037 of 

MT760 COV / MT767 COV. 
iv. The bidder shall submit the copy of SFMS message as sent by the issuing bank branch along with 

the original Bank Guarantee. 
v. Bank Guarantee submitted without these details shall not be accepted 

 
BANK GUARANTEE 

(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the 
issuing Bank.) 

 
This Deed of Guarantee made this  day of  between  (Name of Bank) 
having its registered office at   (Place) and one of its local offices at   (hereinafter 
referred to as the “Surety”), in favour of Central Warehousing CWC, a statutory CWC established 
under the Central Warehousing CWC Act,1962, having its Corporate Office at 4/1, Siri Institutional 
Area, August Kranti Marg, Hauz Khas, New Delhi-110026 (herein after referred to as “CWC”). 
WHEREAS M/s   (hereinafter referred to as “Supplier”) having its registered office at 
  is bound to furnish Performance Guarantee in the form of Bank Guarantee with CWC in 
connection with the agreement at  (name of the Region) 
WHEREAS the Supplier as per Clause No. 7 of the Contract has agreed to furnish a Bank Guarantee for 
Rs.  . 

NOW THIS WITNESSETH: 
1. That the Surety in consideration of the above Tender made by the Bidder to CWC hereby 

undertakes to pay on demand by CWC and without demur and without notice to the Supplier, the 
said amount of Rs.   (Rupees  ). 

2. The Surety agrees that CWC, at its option, shall be entitled to enforce this bank guarantee against 
the Surety as a principal debtor, in the first instance, without proceeding against the Supplier and 
notwithstanding any security of other guarantee that CWC may have in relation to the Supplier’s 
liabilities. 

3. The Surety guarantee and undertake to pay to CWC within two (2) business days after receipt by 
CWC, of a demand complying with the requirements of this bank guarantee on first demand in 
writing any / all moneys to the extent of INR   ( in words) without any demur, 
reservation, recourse, contest or protest and without any reference to the Supplier. Any such 
demand made by Company on the Bank by serving a written notice, shall be conclusive and 
binding, without any proof whatsoever, as regards to the amount due and payable, 
notwithstanding any dispute (s) pending before any court, tribunal, arbitrator or any other 
authority and / or any other matter or thing whatsoever, as Bank’s liability under these presents 
being absolute and unequivocal. 
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4. For the purposes of Clause 3, “business day” means a day on which commercial banks are open 
for business in [mention city of the bank branch]. 

5. This bank guarantee shall not be determined, discharged or affected by the liquidation, winding 
up, dissolution or insolvency of the Supplier and shall remain valid, binding and operative 
against the Surety. The bank guarantee shall not be discharged by any change in Surety’s 
constitution, constitution of CWC or that of the Supplier or change in appropriate laws. 

6. The Surety agrees that CWC shall have the fullest liberty without the Surety’s consent and without 
affecting in any manner, Surety’s obligations hereunder to vary any of the terms and Conditions 
of Contract or to extend time for performance of the Contract by the said Supplier and to enforce, 
or to forebear to enforce any of the terms and conditions relating to the Contract and the Surety 
shall not be relieved from its liability by reason of any such variation, or extension being granted 
to the Supplier or any forbearance, act or omission on the part of CWC or any indulgence shown 
by CWC to the Supplier or any such matter or thing whatsoever which under the Applicable Laws 
may, but for this provision, have effect of relieving the Bank. 

7. The Surety hereby agree and acknowledge that this guarantee is irrevocable and shall remain in 
full force till it is fully and finally discharged by CWC in writing or [insert date] whichever is later, 
and all dues of CWC under or by virtue of the Contract have been fully paid and all its claims 
satisfied or discharged. 

8. The Bank also agrees that this bank guarantee shall be governed and construed in accordance 
with Indian laws and subject to the exclusive jurisdiction of Courts at New Delhi. 

9. All charges, fees, commission and other costs shall be to the account of the Supplier. Failure of 
the Supplier to make such payments shall not in any way affect the Surety’s obligation under this 
bank guarantee and CWC shall be paid the money due to it under this bank guarantee without 
any deduction. 

 
10. The Surety confirms that this bank guarantee has been issued with observance of appropriate 

laws of India. 
11. Notwithstanding anything contained hereinabove: 
(i) Surety’s liability under this bank guarantee is limited to INR  (in words) and Bank’s 

guarantee shall remain in force until [insert date]. 
(ii) Any claim under this bank guarantee must be received by Surety or or before [insert date]. If no 

such claim has been received by us by the said date, the right of CWC under this bank guarantee 
will cease. 

(iii) Any letter from the CWC to the Manager, (Insert Branch name) branch of the Surety, under the 
seal of CWC shall be deemed to be sufficient and valid demand for payment under this bank 
guarantee. 

(iv) The Bank undertakes not to revoke this bank guarantee before the expiry of this bank guarantee 
including during extension period, if any. 

 
Cover message for this Bank Guarantee has been sent to CWC bankers i. e. ICICI Bank, 9 Phelps 
Building, Connaught Place, New Delhi, (IFSC Code: ICIC0000007) through Structured Financial 
Messaging System (SFMS). 
In witness whereof, the Surety through its authorized officer has set its hand and stamp on this [insert 
date] day of [insert month], [insert year] at [insert place of execution]. 

 

 

(Signature) (Signature) 

Full name and official address Full name and official address 
with bank stamp  with bank stamp 

 
Attorney as per power of 
Attorney No…………………… 
Dated ……………………. 

 
WITNESS No. 1 WITNESS No. 2 
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APPENDIX- 2 

 
SUBSTANCE ABUSE CONDITIONS 

 
The Corporation is committed to the provision of safe work places for its employees and other persons working 
on or visiting premises on which work is being carried out for the Corporation. This policy is put into operation 
to help to achieve the foregoing commitment. The Contractor shall promote and comply with this policy 
concerning substance abuse. 

 
This policy is applicable to all persons including, without limitation, the Contractor, its Affiliates, agents and 
subcontractors who carry out services on Corporation premises (hereinafter jointly referred to as the 
“Contractor”). The term “Corporation premises” shall mean all property owned, operated, leased by or under 
the control of the Corporation, whether onshore or offshore and shall include, without limitation, any drilling 
unit, barge or vessel on contract to the Corporation. The term “employee” shall for the purpose of this 
Appendix include all persons including agency staff engaged by the Contractor. 

 
The use, possession, concealment, transportation, promotion or sale of prohibited substances (as hereinafter 
defined) on Corporation premises is strictly forbidden. Any contravention by a Contractor’s employee shall 
result in that employee being excluded forthwith and prohibited from Corporation premises. Additionally, any 
Contractor’s employee who is suspected of being under the influence of any prohibited substance shall be 
prohibited from Corporation premises. 

 
For the purposes of this Appendix, “prohibited substances” are defined as: 

 
(i) any substance which an individual may not sell, possess, use or distribute under applicable Indian 

legislation; 
 

(ii) any other legal but unlawfully used substance, e.g. prescription drugs obtained or used without 
permission or such drugs not being used for their originally intended purpose; 

 
(iii) any solvent (including, without limitation, glue) used or intended to be used for the purpose of 

intoxication; or 
 

(iv) any alcoholic beverage. 
 

It is not the intention of this policy to prevent onshore-based personnel partaking of alcoholic beverage off 
Corporation premises in their own time provided that the individual’s subsequent behaviour on-site is not (in 
the reasonable opinion of the Corporation) hazardous to health and safety and provided that the limits 
specified below are not exceeded. Alcohol is prohibited from all offshore installations and vessels and at the 
Corporation’s process terminal. 

 
Drug paraphernalia associated with substance abuse are prohibited from Corporation premises. 

 
Contractor must have and administer a formal substance abuse policy. Contractor shall, if requested by 
Corporation, promptly submit a copy of its policy and programme to the Corporation’s Representative.  Such 
policy must provide for substance testing of Contractor’s employees and must meet standards acceptable to 
the Corporation. The Corporation reserves the right to deny entry to Corporation premises for the employees 
of any Contractor which fails, when requested by Corporation, to present a written policy which, in the 
Corporation’s opinion, meets such standards or which fails to administer an acceptable policy. 

 
Except as stated below, substance testing results will not be disclosed to the Corporation. However, as a 
condition of their employees being entitled to enter Corporation premises, Contractors must certify that each 
employee has passed a substance test that meets the standards of this policy. Contractors must maintain 
records of substance testing which are subject to audit by Corporation. 

 
The results of substance tests performed for reasonable suspicion or accident/incident investigations as 
outlined below must be disclosed to local Corporation management upon request. 
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The Contractor shall bear all costs associated with testing and shall be responsible at its own cost for replacing 
forthwith any employee prohibited from Corporation’s premises. 

 
Refusal by a Contractor’s employee to submit to testing required by this policy or a confirmed positive result 
will result in the Contractor’s employee being prohibited from Corporation premises. 

 
In the event that it suspects a breach of this Appendix by the Contractor, the Corporation may conduct or may 
authorise other parties to conduct unannounced searches and inspections on Corporation premises of 
Contractors or Contractor’s employees, including their effects, lockers, baggage, desks, tool boxes, clothing 
and vehicles. The purpose of such searches and inspections is to ensure compliance with this policy. 

 
Any prohibited substances or items prohibited by this policy, or any materials that are illegal to possess, will 
be retained by the Corporation and may be destroyed or turned over to the appropriate law enforcement 
authorities. 

 
Refusal by a Contractor’s employee to submit to a search or inspection or discovery of prohibited substances 
in the possession of such employee will result in the Contractor’s employee being prohibited from Corporation 
premises. Contractors will be responsible at their own cost and expense for replacing any such person. 

 
The Corporation reserves the right to audit the Contractor’s records periodically to verify compliance with this 
policy. 

 
Audit results will be treated as confidential. 

 
In all cases where the Contractor is permitted to employ a sub-contractor, the Contractor is responsible for 
ensuring that the sub-contractor and sub-contractor’s employees shall comply with this policy, without 
prejudice to the Corporation’s rights herein. 

 
The Contractor must obtain a signed consent demonstrating each employee’s agreement to release to the 
Contractor and the Corporation the results of any substance testing performed. 

 
The Contractor shall carry out tests that, at minimum, seek to determine whether the following substances are 
abused: cannabis, amphetamines, cocaine, benzodiazepines, opiates, barbiturates, secobarbital, and alcohol. 

In the event onsite testing (e.g. at a heliport or onshore terminal) for alcohol consumption is required using an 
approved breathalyser unit, the standard shall be a level of alcohol in breath not greater than 35 micrograms 
per 100 millilitres of breath. 
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APPENDIX-3 

CERTIFICATE OF COMPLIANCE WITH CODE OF BUSINESS ETHICS 

INSTRUCTIONS: Please complete the form below while executing the Contract 

1. Name of the Service Provider:  (“Service Provider”). 
 

2. I, as an authorized representative of the Service Provider, hereby certify that I have understood 
Corporation’s Code of Business Ethics regarding compliance with business ethics and conduct 
expected as a Service Provider and on behalf of the Service Provider agree to abide by the terms of 
this. 

3. I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider’s members, 
officers, directors, owners, employees, consultants or agents have, directly or indirectly, offered, paid, 
promised to pay, or authorized the payment of any money, or offered, given, promised to give, or 
authorized the giving of anything of pecuniary value, or otherwise, to (a) any member, official, agent or 
employee of any government, or any department, agency, or instrumentality thereof; (b) any political 
party or official thereof, or to any candidate, nominated or otherwise, for political office; or (c) any 
official, employee, agent, owners or members of the Corporation, its Affiliates or other Co-ventures; in 
each case for the purpose of influencing any act or decision of such official, employee, agent, owner, 
member, party, or candidate or inducing such official, employee, party, or candidate to do or omit to 
do any act in violation of the lawful duty of such official, employee, agent, owner, member, party, or 
candidate, or securing any improper advantage for or otherwise promoting the business interests of 
the Service Provider in any respect. 

4. I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider’s members, 
officers, directors, owners, employees, consultants or agents have, directly or indirectly, offered, paid, 
promised to pay, or authorized the payment of any money, or offered, given, promised to give, or 
authorized the giving of anything of pecuniary value, or otherwise, to any agent or agency or otherwise 
to any person, organization or third party in procuring the Contract or forbearing to do or having done 
any act in relation to the obtaining or execution of the Contract or any other contract with the 
Corporation for showing or forbearing to show favour or disfavour to any person in relation to the 
Contract or any other contract with the Corporation. 

5. I hereby declare, as of the date hereof, that I, nor any of the Service Provider’s members, officers, 
owners or employees, are; (a) public officials or hold government office, except for (name and position 
in Service Provider’s organisation) at (name of the public or government office); (b) do not and will not 
employ or otherwise compensate or offer to compensate any public officials, or make or cause another 
to make any direct or indirect offers or payments to any public officials, for the purpose of influencing 
or inducing any decision for the benefit of the Service Provider; (c) will not employ any subcontractor, 
consultant, agent or representative in connection with this Contract or Purchase Order without a 
thorough documented examination of his person, reputation and integrity, and; (d) will not employ any 
subcontractor, consultant, agent or representative who does not comply with the terms and conduct of 
the Corporation’s Code of Business Ethics and in the event of any such violation coming to its attention 
will inform the Corporation immediately. 

Yes  No 

(If you checked ‘No’ above, then you must attach a separate sheet of paper explaining your answer.) 

Signature:   Date:  

Name:   
 

Position:  
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APPENDIX- 4 

RULES FOR THE PROTECTION OF HEALTH ANDSANITARY ARRANGEMENTS FOR 
WORKERS 

 
 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of Central 
Warehousing Corporation in which twenty or more workers are ordinarily employed or are 
proposed to be employed in any day during the period when the contract work is in progress. 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period when the contract work is in 
progress. 

3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily accessible 
during working hours, First-Aid Boxes at the rate of not less than one box for 150 contractLabour 
or part thereof ordinarily employed. 

(ii) The First-Aid Box shall be distinctly marked with a red cross on white background and shall 
contain the following equipments: 

(a) For work-places in which no. of contract Labour employed does not exceed 50 – 

(1) 6 small sterilized dressings 

(2) 3 medium size sterilized dressings 

(3) 3 large size sterilized dressings 

(4) 3 large sterilized burn dressings 

(5) 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine 

(6) 1 (30 ml) bottle containing Sal volatile having the dose and mode ofadministration, indicated on 
the label 

(7) 1 snakebite lancet 

(8) 1 (30 gm) bottle of potassium permanganate crystals 

(9) 1 pair scissors 

(10) 1 copy of the first-aid leaflet issued by the Director General, Factory AdviceService and Labour 
Institutes, Govt. of India 

(11) 1 bottle containing 100 tablets (each of 5 gm) of aspirin 

(12) Ointment for burns 

(13) A bottle of suitable surgical antiseptic solution 

(b) For work places in which the no. of contract Labour exceed 50 – 

(1) 12 small sterilized dressings 

(2) 6 medium size sterilized dressings 

(3) 6 large size sterilized dressings 

(4) 6 large size sterilized burn dressings 

(5) 6 (15 gm) packets sterilized cotton wool 

(6) 1 (60 ml) bottle containing a two per cent alcoholic solution iodine 
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(7) 1 (60 ml) bottle containing Salvolatile having the dose and mode of administration, 
indicated on the label 

(8) 1 roll of adhesive plaster 

(9) 1 snake bite lancet 

(10) 1 (30 gm) bottle of potassium permanganate crystals 

(11) 1 pair scissors 

(12) 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and 
Labour Institutes /Government of India 

(13) A bottle containing 100 tablets (each of 5 gm) of aspirin 

(14) Ointment for burns 

(15) A bottle of suitable surgical antiseptic solution 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 
necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The First-Aid Box shall be kept in the charge of a responsible person who shall always be 
readily available during the working hours of the work place. 

(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment in the 
work places where the number of contract Labour employed is 150 or more. 

(vii) In work places where the number of contract Labour employed is 500 or more and hospital 
facilities are not available within easy distance from the works; First-aid posts shall be 
established and run by a trained compounder. The compounder shall be on duty and shallbe 
available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly taken 
ill to the nearest hospital. 

4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, easily 
accessible to Labour, a sufficient supply of cold water, fit for drinking. 

(ii) Where drinking water is obtained from an intermittent public water supply, each work 
place shall be provided with storage where such drinking water shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 15 metre from any 
latrine drain or other source of pollution. Where water has to be drawn from an existing 
well, which is within such proximity of latrine, drain or any other source of pollution, the 
well shall be properly chlorinated before water is drawn from it for drinking. All such wells 
shall be entirely closed in and be provided with a trap door which shall be dust & water 
proof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection, which shall be done at least once a month. 

5. WASHING FACILITIES 

(i) In every work place, adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract Labour employed therein. 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

6. LATRINES AND URINALS 

(i) Latrines shall be provided in every work place on the following scale, namely: 

(a) Where females are employed, there shall be at least one latrine for every 25 females. 
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(b) Where males are employed, there shall be at least one latrine for every 25 males. Provided 

that, where the number of males or females exceeds 100, it shall be sufficient if there is one 
latrine for 25 males or females as the case may be upto the first 100 and one for every 50 
thereafter. 

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy and shall havea 
proper door and fastenings. 

(iii) Construction of Latrines: The inside walls shall be constructed of masonry or some suitable 
heat-resisting non-absorbent materials and shall be cement washed inside and outside at 
least once a year, Latrines shall not be of a standard lower than borehole system. 

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside each block 
of latrine and urinal, a notice in the language understood by the majority of the workers 
“For Men Only” or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

(v) There shall be at least one urinal for male workers upto 50 and one for female workers upto 
50 employed at a time, provided that where the number of male or female workmen,as the 
case may be, exceeds 500, it shall be sufficient, if there is one urinal for every 50 males or 
females upto the first 500 and one for every 100 or part thereafter. 

(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a cleanand 
sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system, shall 
comply with the requirements of the Public Health Authorities. 

(vii) Water shall be provided by means of tap or otherwise, so as to be conveniently accessiblein 
or near the latrines and urinals. 

(viii) Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incinerator. Alternately excreta may be disposed of by puttinga 
layer of night soil at the bottom of a pucca tank prepared for the purpose and covering it 
with a 15 cm layer of waste or refuse and then covering it with a layer of earth for a fortnight 
(when it will turn to manure). 

(ix) The contractor shall at his own expense, carry out all instructions issued to him by the 
Corporation to effect proper disposal of night soil and other conservancy work in respect of 
the contractor’s workmen or employees on the site. The contractor shall be responsible for 
payment of any charges which may be levied by Municipal or Cantonment Authority for 
execution of such on his behalf. 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals andthe 
other two for rest, separately for the use of men and women Labour. The height of each 
shelter shall not be less than 3 meters (10 ft) from the floor level to the lowest part of the 
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sqm (6 
sft) per head. 

Provided that the Corporation may permit, subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation, to be used for the 
purpose. 

8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily employed, there 
shall be provided two rooms of reasonable dimensions for the use of their children under 
the age of six years. One room shall be used as a play room for the children and the otheras 
their bedroom. The rooms shall be constructed with specifications as per Clause 19H 

(ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bed room. 

(iv) The contractor shall provide one Ayaa to look after the children in the Creche when no. of 
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women workers does not exceed 50 and two when the no. exceeds 50. 

(v) Use of the rooms earmarked as Creche shall be restricted to children, their attendants and 

mothers of the children. 

9. CANTEENS 

(i) In every work place where the work regarding the employment of contract Labour is likelyto 
continue for six months and where in contract Labour, numbering one hundred or moreare 
ordinarily employed, an adequate canteen shall be provided by the contractor for the use 
of such contract Labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 
places separately for workers and utensils. 

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 

(v) The floor shall be made of smooth and impervious materials and inside walls shall be lime 
washed or color washed at least once in each year. Provided that the inside walls of the 
kitchen shall be lime-washed every four months. 

(vi) Premises of the canteen shall be maintained in a clean and sanitary condition. 

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 
accumulate so as to cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

(ix) The dining hall shall accommodate at a time 30 per cent of the contract Labour working ata 
time. 

(x) Floor area of the dining hall, excluding the area occupied by the service counter and any 
furniture except tables and chairs shall not be less than one square meter (10 sqft) per diner 
to be accommodated as prescribed in Sub-Rule 9. 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for 
women workers in proportion to their number. 

(b)  Washing places for women shall be separate and screened to secure privacy. 

(xii) Sufficient tables, stools, chairs or benches shall be available for the number of diners to be 
accommodated as prescribed in Sub-Rule 9. 

(xiii) (a) 1. There shall be provided and maintained sufficient utensils, crockery, furniture and 
any other equipment, necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and 
maintained. 

2. A service counter, if provided, shall have top of smooth & impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for the 
cleaning of utensils & equipments. 

(xiv) Food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract Labour. 

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 
based on ‘No Profit, No Loss’ and shall be conspicuously displayed in the canteen. 

(xvi) In arriving at the price of foodstuffs and other article served in the canteen, the following 
items shall not be taken into consideration as expenditure namely: 

(a) Rent of land and building 

(b) Depreciation and maintenance charges for the building & equipments provided for the 

canteen 

(c) Cost of purchase, repairs and replacement of equipments including furniture crockery, 

cutlery and utensils 

(d) Water charges and other charges incurred for lighting and ventilation 
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(e) Interest and amounts spent on the provision and maintenance of equipmentsprovided 

for the canteen 

(xvii) Accounts pertaining to the canteen shall be audited once every 12 months by registered 
accountants and auditors. 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given tohim 
by the Corporation including the filling up of any borrow pits which may havebeen dug by 
him. 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and 
shall form integral part of the contracts. 

12. AMENDMENTS 

Government may, from time to time, add to or amend these rules and issue directions, it 
may consider necessary for the purpose of removing any difficulty which may arise in the 
administration thereof. 

13. COVID– CONSTRUCTION SITES PROTOCOLS 
 

Contractor shall maintain health safety of their employees, Labour, workers, vendors 
deployed by them at the site of work and shall follow all guidelines & protocol issued by 
State & Central Govt. with respect of COVID. Contractor shall ensure vaccination of workers 
deployed for the job at construction site. All protocols related to the Covid covering 
preventive measure, health advisory etc as issued by local administration, Govt. shall be 
followed without any additional claim or compensation. 
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Appendix-5  
CWC’s/CPWD’s Contractor’s Labour Regulations 

THESE REGLATIONS SHALL MUTATIS-MUTANDIS APPLY TO THE WORK OF THE 

CENTRAL WAREHOUSING CORPORATION 

 
1. SHORT TITLE 

These regulations may be called the CPWD / PWD (DA) Contractors’ Labour Regulations. 

2. DEFINITIONS 

(i) Workman means any person employed by C.P.W.D. / PWD (DA) or its contractor directlyor 
indirectly through a sub-contractor with or without - knowledge of the Central Public Works 
Department / PWD (DA) to do any skilled, semiskilled or unskilled manual, supervisory, 
technical or clerical work for hire or reward, whether the terms of employmentare expressed 
or implied, but does not include any person: 

(a) Who is employed mainly in a managerial or administrative capacity; or 

(b) Who, being employed in a supervisory capacity draws wages exceeding five hundredrupees 

per mensem or exercises either by the nature of the duties attached to the office or by 

reason of powers vested in him, functions mainly of managerial nature;or 

(c) Who is an out worker, that is to say, person to whom any article or materials are given out 

by or on behalf of the principal employers to be made up cleaned, washed, altered, 

ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 

the trade or business of the principal employers and the process is tobe carried out either in 

the home of the out worker or in some other premises, not being premises under the control 

and management of the Principal Employer. 

No person below the age of 14 years shall be employed to act as a workman. 

(ii) Fair Wages means wages whether for time or piece work, fixed and notified under the 
provisions of the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result other 
than a mere supply of goods or articles of manufacture through contract Labour or who 
supplies contract Labour for any work and includes a sub-contractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3 ( i ) Normally working hours of an adult employee should not exceed 9 hours a day. Theworking 
day shall be so arranged that inclusive of interval for rest, if any, it shall notspread over 
more than 12hours on any day. 

(ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 
hours in any week, he shall be paid over time for the extra hours putin by him at double the 
ordinary rate of wages. 

(iii) (a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 
irrespective of whether such worker is governed by the Minimum Wages Act or not. 

(b) Where the minimum wages prescribed by the Govt. under the Minimum Wages Act are not 
inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day 
wages at the rate applicable to the nextpreceding day, provided he has worked under the 
same contractor for a continuous period of not less than 6 days. 
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(c) Where a contractor is permitted by the Corporation to allow a worker to work on a normal 

weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the 
five days immediately before or after the normal weekly holiday and pay wages to such 
worker for the work performed on the normal weekly holiday at overtime rate. 

3. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall, before he commences his work on contract, display and correctly 
maintain and continue to display and correctly maintain in a clear & legible condition in 
conspicuous places on the work, notices in English and in the local Indian languages 
spoken by the majority of the workers giving the minimum rates of wages fixed under 
Minimum Wages Act, the actual wages being paid, the hours of work for which such wage 
are earned, wages periods, dates of payments of wages and other relevant information as 
per Appendix-G-III. 

4. PAYMENT OF WAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable. 

(ii) No wage period shall exceed one month. 

(iii) The wages of every person employed as contract Labour in an establishment or by a 
contractor where less than one thousand such persons are employed shall be paid before 
the expiry of seventh day and in other cases before the expiry of tenth day after the last day 
of the wage period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor, the 
wages earned by him shall be paid before the expiry of the second working day from the 
date on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the work is completed before 
the expiry of the wage period, final payment shall be made within 48 hours of the last 
working day. 

(vi) Wages due to every worker shall be paid to him direct by contractor through bank or ECS 
or online transfer to his Bank account. 

(vii) All wages shall be paid through Bank or ECS or online transfer 

(viii) Wages shall be paid without any deductions of any kind except those specified by the 
Central Government by general or special order in this behalf or permissible under the 
Payment of Wages Act, 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wagesshall be 
displayed at the place of work and a copy sent by the contractor to the Corporation under 
acknowledgment. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages through bank 
account of Labour. 

(xi) The contractor shall obtain from the Junior Engineer or any other authorized representative 
of the Corporation as the case may be, a certificate under his signature at the end of the 
entries in the “Register of Wages” or the “Wage-cum- Muster Roll” as the case may be in 
the following form: 

“Certified that the amount shown in Column No. has been paid to the 
workman concerned through his/her bank account on  / /  at .“ 

5. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 
following: 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or the places where by the terms of his 
employment he is required to work. The amount of deduction shall be in proportion the 
period for which he was absent. 
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(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money or any other deduction which he is required to account, where 
such damage or loss is directly attributable to his neglect or default. 

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 
granted shall be entered in a register. 

(e) Any other deduction which the Central Government may from time to time allow. 

(ii) No fines should be imposed on any worker save in respect of such acts and omissionson his 
part as have been approved of by the Chief Labour Commissioner. 

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at Appendix-G- 
X. 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against 
such fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a workershall not 
exceed an amount equal to three paise in a rupee of the total wages, payable to him in 
respect of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the 
expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 
respect of which it was imposed. 

6. LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on contract in Form 
XIII of the CL (R&A) Central Rules 1971 (Appendix-G-IV). 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix-G-V). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him 
on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix-G-VI). 

(iv) Register of Accident - The contractor shall maintain a register of accidents in such form as 
may be convenient at the work place but the same shall include the following particulars: 

(a) Full particulars of the laborer who met with accident 

(b) Rate of Wages 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident 

(f) Time and date of accident 

(g) Date and time when admitted in Hospital 

(h) Date of discharge from the Hospital 

(i) Period of treatment and result of treatment 

(j) Percentage of loss of earning capacity and disability as assessed by MedicalOfficer 

(k) Claim required to be paid under Workmen’s Compensation Act 

(l) Date of payment of compensation 

(m) Amount paid with details of the person to whom the same was paid 

(n) Authority by whom the compensation was assessed 

(o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A)Rules 1971 
(Appendix-G- XI) 

(vi) The contractor shall display in a good condition and in a conspicuous place of work the 
approved list of Acts & Omissions for which fines can be imposed (Appendix-G- X) 

(vii) The contractor shall maintain a Register of Deductions for damage or loss in FormXX of the CL 
(R&A) Rules 1971 (Appendix-G-XII) 
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(viii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-G-XIII) 

(ix) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A)Rules 1971 
(Appendix-G-XIV) 

7. ATTENDANCE CARD-CUM-WAGE SLIP 

(i) The contractor shall issue an Attendance Card-cum-Wage Slip to each workman employed 
by him in the specimen form at (Appendix-G-VII). 

(ii) The Card shall be valid for each wage period. 

(iii) The contractor shall mark attendance of each workman on the card twice each day, once at 
the commencement of the day and again after the rest interval, beforehe actually starts work. 

(iv) The Card shall remain in possession of the worker during the wage period under reference. 

(v) The contractor shall complete the Wage Slip portion on the reverse of the card atleast a day 
prior to the disbursement of wages in respect of the wage period underreference. 

(vi) The contractor shall obtain signature or thumb impression of the worker on the Wage Slip at 
the time of disbursement of wages and retain the card with himself. 

8. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 
1971 to each worker within three days of the employment of the worker (Appendix-G-VIII). 

9. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever, the contractor shall issue to the 
workman whose services have been terminated, a Service Certificate in Form XV of the CL 
(R&A) Central Rules 1971 (Appendix-G-IX). 

10. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall be 
made available for inspection by the Corporation or Labour Officer or any other officers 
authorized by the Ministry of Urban Development in this behalf. 

11. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorized by Corporation on their behalf shall have 
power to make enquires with a view to ascertaining and enforcing due and proper 
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall 
investigate into any complaint regarding the default made by the contractor or 
subcontractor in regard to such provision. 

12. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of 
his investigation or enquiry to the Executive Engineer concerned indicating the extent, if 
any, to which the default has been committed with a note that necessary deductions from 
the contractor’s bill be made and the wages and other dues be paid to the laborer 
concerned. In case an appeal is made by the contractor under Clause 13 of these 
regulations, actual payment to laborer will be made by the Executive Engineer after Chief 
Engineer / Superintending Engineer has given his decision on such appeal. 

The Executive Engineer shall arrange payments to the Labour concerned within 45 days 
from the receipt of the report from the Labour Officer or the Chief Engineer / 
Superintending Engineer, as the case may be. 

13. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 
person so authorized may appeal against such decision to the Chief Engineer / 
Superintending Engineer concerned within 30 days from date of decision, forwarding 
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simultaneously a copy of his appeal to the Executive Engineer, but subject to such appeal, 
the decision of the officer shall be final and binding upon the contractor. 

14. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

(i) A workman shall be entitled to be represented in any investigation or enquiry under these 
regulations by : 

(a) An officer of a registered Trade Union of which he is a member. 

(b) An officer of a federation of Trade Unions to which the Trade Union referredto in Clause (a) is 
affiliated. 

(c) Where the employer is not a member of any registered Trade Union, by an officer of a 
registered trade union, connected with the industry in which theworker is employed or by 
any other workman employed in the industry in which the worker is employed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 
regulations by : 

(a) An officer of an association of employers of which he is a member. 

(b) An officer of a Federation or Associations of Employers to which association referred to in 
Clause (a) is affiliated. 

(c) Where the employer is not a member of any association of employers, by an officer of 
association of employer connected with the industry in which the employer is engaged or 
by any other employer, engaged in the industryin which the employer is engaged. 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiry under these regulations. 

15. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed Labour records to any of his 
workers or to his agent at a convenient time and place after due notice is received or to the 
Labour Officer or any other person, authorized by the Central Government on hisbehalf. 

 
 

16. SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

17. AMENDMENTS 

The Central Government may from time to time add to or amend the regulations andon any 
question as to the application / interpretation or effect of those regulations, the decision of 
the Superintending Engineer concerned shall be final. 

 
ADDITIONAL PROVISIONS FOR LABOUR 

18. Apprentices Act: The Contractor shall be responsible to ensure compliance with the 
provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from 
time to time in respect of apprentices directly or through petty Contractors or sub- 
contractors employed by him for the purpose of carrying out the Contract. 

If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his 
failure will be a breach of the contract and the Corporation may, in its discretion, rescind 
the contract. The Contractor shall also be liable for any pecuniary liability arising on accountof 
any violation of the provisions of the Act. 

19. Provisions of Payments of Wages Act: The Contractor shall comply with the provisionsof the 
Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees 
employed by him either directly or through petty Contractors or sub-contractorsin the works. 
If in compliance with the terms of the contract, the Contractor directly or through petty 
Contractors or sub-contractors shall supply any labour to be used wholly orpartly under the 
direct orders and control of the Engineer whether in connection with the works to be 
executed hereunder or otherwise for the purpose of the Engineer, such Labour shall 
nevertheless be deemed to comprise persons employed by the Contractor and any moneys 
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which may be ordered to be paid by the Engineer shall be deemed to be moneys payable 
by the Engineer on behalf of the Contractor and the Engineer may on failure of the 
Contractor to repay such money to the Corporation deduct the same from any moneysdue to 
the Contractor in terms of the contract. The Corporation shall be entitled to recoverthe same 
from Contractor’s bills/Security Deposit or any other dues of Contractor with the Govt. of 
India all moneys paid or payable by the Corporation by way of compensation of aforesaid 
or for costs of expenses in connection with any claim thereto and the decision ofthe Engineer 
upon any question arising out of the effect or force of this Clause shall be final and binding 
upon the Contractor. 

20. Provisions of Contract Labour (Regulation and Abolition) Act, 1970 : 

20.1 The Contractor shall comply with the provision of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules 1971as 
modified from time to time, wherever applicable and shall also indemnify the Corporation 
from and against any claims under the aforesaid Act and the Rules. 

20.2 The Contractor shall obtain a valid license under the aforesaid Act as modified from time to 
time before the commencement of the work and continue to have a valid license until the 
completion of the work. Any failure to fulfil the requirement shall attract the penal provision 
of the Act. 

20.3 Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952 
: The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees 

Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para7 & 
8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time 
through enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, 
wherever applicable and shall also indemnify the Corporation from and against any claims 
under the aforesaid Act and the Rules. 

21. Provisions of “The Building and Other Construction Workers (Regulation of 
Employment and Conditions of Service) Act, 1996” and “The Building and Other 
Construction Workers’ Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves registered with 
the Registering Officer under Section-7 of the Building and Other Construction Workers Act, 
1996 and Rules made thereto by the concerned State Govt., and submit Certificate of 
Registration issued by Registering Officer of the concerned State Govt. (Labour Dept.). The 
Cess shall be deducted from contractor’s bills as per provisions of the Act. 

22. Reporting of Accidents: The Contractor shall be responsible for the safety of all employees 
directly or through petty Contractors or sub-contractor employed by him on the works and 
shall report serious accidents to any of them however and wherever occurring on the works 
to the Engineer or the Engineers Representative and shall make every arrangement to 
render all possible assistance. 

23. Provision of Workmen’s Compensation Act : In every case in which by virtue of the 
provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, 
Contractor is to abide by the provisions of various Labour laws in terms of above clause. 

24. Corporation not to Provide Quarters for Contractors: No quarters shall normally be 
provided by the Corporation for the accommodation of the Contractor or any of his staff 
employed on the work. In exceptional cases where accommodation is provided to the 
Contractor at the Corporation’s discretion, recoveries shall be made at such rates as may 
be fixed by the Corporation for the full rent of the buildings and equipments therein as well 
as charges for electric current, water supply and conservancy. 

25. Labour Camps: The Contractor shall at his own expense make adequate arrangements for 
the housing, supply of drinking water and provision of latrines and urinals for his staff and 
workmen, directly or through the petty Contractors or sub-contractors and for temporary 
creche (Bal-Mandir) where 50 or more women are employed at a time. Suitable sites on 
Corporation land, if available, may be allotted to the Contractor for the erection of labour 
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camps, either free of charge or on such terms and conditions that may be prescribed by the 
Corporation. All camp sites shall be maintained in clean and sanitary conditions by the 
Contractor at his own cost. 

26. Compliance to Rules for Employment of Labour : The Contractor(s) shall conform to all 
laws, bye-laws rules and regulations for the time being in force pertaining to the 
employment of local or imported Labour and shall take all necessary precautions to ensure 
and preserve the health and safety of all staff employed directly or through petty 
contractors or sub-contractors on the works. 

27. Preservation of Peace: The Contractor shall take requisite precautions and use his best 
endeavors to 

(i) Prevent any riotous or unlawful behavior by or amongst his workmen and other employed 
directly or through the petty Contractors or sub-contractors on the works and for the 
preservation of peace and protection of the inhabitants and 

(ii) Security of property in the neighborhood of the works. In the event of the Corporation 
requiring the maintenance of a Special Police Force at or in the vicinity of the site 
during the tenure of works, the expenses thereof shall be borne by the Contractor and if 
paid bythe Corporation shall be recoverable from the Contractor. 

28. Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all 
sanitary measures that may from time to time be prescribed by the Corporation Medical 
Authority and permit inspection of all sanitary arrangements at all times by the Engineer, 
the Engineer's Representative or the Medical Staff of the Corporation. Should the Contractor 
fail to make the adequate sanitary arrangements, these will be provided by theCorporation 
and the cost thereof recovered from the Contractor. 

29. Outbreak of Infectious Disease: The Contractor shall remove from his camp such labour 
and their families as refuse protective inoculation and vaccination when called uponto do so 
by the Engineer or the Engineer's Representative on the advice of the Corporation Medical 
Authority. Should cholera, plague, or other infectious disease break out, the Contractor 
shall burn the huts, beddings, clothes and other belongings of or used by the infected 
parties and promptly erect new huts on healthy sites as required by the Engineer, failing 
which within the time specified in the Engineer's requisition, the work may be doneby the 
Corporation and the cost thereof recovered from the Contractor. 

30. Medical Facilities at Site: The Contractor shall provide medical facilities at the site as may 
be prescribed by the Engineer on the advice of the Corporation’s Medical Authority in 
relation to the strength of the Contractor's resident staff and workmen. 
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APPENDIX – G-I 
 

REGISTER OF MATERNITY BENEFITS [Clause 19F] 
 
 

Name and Address of the Contractor(s)   
 

 
 
 

Name and Location of the Work   
 

 
 
 
 

 

Name of the 
Employee 

Father's/ 

Husband'sName 

Nature of 
Employment 

Period of 
Actual 

Appointment 

Date on which 
Notice of 

Confinement 
Given 

1 2 3 4 5 

     

 
Date on which Maternity Leave Commenced and Ended 

 

Date of 
Delivery 

In case of Delivery In case of Miscarriage 

Commenced Ended Commence 
d 

Ended 

6 7 8 9 10 

     

 
Leave Pay Paid to the Employee 

 

In case of Delivery In case of Miscarriage  
Remarks 

Rate of Leave Pay Amount Paid Rate of Leave Pay Amount Paid 

11 12 13 14 15 
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APPENDIX – G-II 
 

SPECIMEN FORM OF THE REGISTER 

REGARDING MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR'S LABOUR 

IN CENTRAL WAREHOUSING CORPORATION WORKS 

 
Name and address of the contractor   

 
 

Name and location of the work   
 
 

1. Name of the woman and her husband’s name 

2. Designation 

3. Date of appointment 

4. Date with months and years in which she is employed 

5. Date of discharge/dismissal, if any 

6. Date of production of certificates in respect of pregnancy 

7. Date on which the woman informs about the expected delivery 

8. Date of delivery/miscarriage/death 

9. Date of production of certificate in respect of delivery/miscarriage 

10. Date with the amount of maternity/death benefit paid in advance of expected delivery 

11. Date with amount of subsequent payment of maternity benefit 

12. Name of the person nominated by the woman to receive the payment of the maternity 
benefit after her death 

13. If the woman dies, the date of her death, the name of the person to whom maternity 
benefit amount was paid, the month thereof and the date of payment 

14. Signature of the contractor authenticating entries in the register 

15. Remarks column for the use of Inspecting Officer 
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APPENDIX – G-III 
 

 
Labour Board 

 
 Name of Work   

 Name of Contractor   

 Address of Contractor   

 Name and Address of Corporate Office    

 Name and Address of CWC Labour Officer    

 Name of Labour Enforcement Officer 

 Address of Labour Enforcement Officer 

 

SL Category Minimum Wage 
Fixed 

Actual Wage Paid Number Present Remarks 

      

      

      

 
 Weekly Holiday 

 Wage Period 

 Date of Payment of Wages 

 Working Hours 

Rest Interval 



 

 

N
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d
d
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p
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1
 

 
SL 

   

2
 

 

 
& Surname of 

Workman 

   

3
 

 
Age & Sex 

   

4
 

 
s/ Husband’sName 

   

5
 

 
Nature of Employment/ 

Designation 

   

6
 

 
Permanent Home 

Address of the 

Workman (Villageand 
Tehsil, Talukand 

District) 

   

7
 

 
Local Address 

   

8
 

 
Date of 

Commencement of 
Employment 

   

9
 

 
Signature or Thumb 

Impression of the 
Workman 

   

1
0

 

 
te of Terminationof 
Employment 

   

1
1

 

 
Reasons for 
Termination 

   

1
2

 

 
Remarks 
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APPENDIX –G- V 

 
FORM XVI [(See Rule 78 (2) (a)] 

MUSTER ROLL 
 
 

 Name & Address of Contractor   

 
 Name & Address of Establishment under which Contract is Carried on   

 
 Nature & Location of Work   

 
 Name & Address of Principal Employer For the Month/Fortnight   

 
 

SL Name of Workman Sex Father’s/Husband’s Name 
Dates 

Remarks 

1 2 3 4 5 

1 2 3 4 5 6 
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1
 

 

SL 

   

2
 

 

Name of Workman 

   

3
 

 

SL in the Register 
ofWorkman 

   

4
 

 

Designation / Nature 
ofWork done 

   

5
 

 

No. of Days Worked 

   

6
 

 

Unit of Work Done 

   

7
 

 

aily Rate of Wages 
/ PieceRate 

   
8

 
 

Basic Wages A
m

o
u

n
t o

f W
a

g
e

s E
arn

e
d

 

   

9
 

 

Dearness 
Allowance 

   1
0

 

 

Over-time 

   

1
1

 

 

Other Cash Payments 
(IndicateNature) 

   1
2

 

 

Total 

   

1
3

 

 

Deduction, if any 

(IndicateNature) 

   1
4

 

 

Net Amount Paid 

   

1
5

 

 

Signature / Thumb 
Impression of Workman 

   

1
6

 

 

Initials of 
tractor or hisRepresentative 
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WAGE CARD 
APPENDIX – G-VII-A 

 
 

Wage Card No.   
 
 
 
 
 
 

 
   

 
 
 
 

 

Time 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 

Morning 
                               

Evening 
                               

Initial 
                               

 
Received from the sum of Rs. on account of my wages. 

 
Signature 
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Name & Address of Contractor   Date of issue   

Name and Location of Work   Designation   

Name of Workman   Month / Fortnight 

Rate of Wages   
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FORM XIX 

[See Rule 78(2) (b)] 

 
WAGES SLIP 

APPENDIX – G-VII-B 

(Reverse) 

 

 
Name and Address of Contractor   

Name and Father's / Husband's Name of Workman    

Nature and Location of Work    

For the Week / Fortnight / Month Ending    

 

1. No. of Days Worked   

2. No. of Units Worked in case of Piece Rate Workers   
 

3. Rate of Daily Wages/piece Rate   
 

4. Amount of Overtime Wages   

5. Gross Wages Payable   
 

6. Deduction, if any   
 

7. Net Amount of Wages Paid   
 
 
 
 
 
 

Initial of the Contractoror His Representative 



Page | 69 

 

 

Vol-II Contract & GCC 

 

APPENDIX –G- VIII 
 
 

 
FORM XIV 

[See Rule 76] 
 

EMPLOYMENT CARD 
 

 
Name and Address of Contractor   

Name and Address of Establishment under which Contract is carried on   

 

 

 
Name of Work and Location of Work   

Name and Address of Principal Employer   
 

 
1. Name of the Workman   

 
2. SL in the Register of Workman Employed   

3. Nature of Employment / Designation   
 

4. Wage Rate (with particulars of unit in case of piece work)   

5. Wage Period   
 

6. Tenure of Employment   

 
7. Remarks   

 
 
 
 

 

Signature of Contractor 
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APPENDIX – G-IX 

FORM XV [See Rule 77] 

SERVICE CERTIFICATE 

 
Name & Address of Contractor    

Nature & Location of Work    

Name & Address of Workman   

Age or Date of Birth    

Identification Mark   

Father’s / Husband’s Name   

Name and Address of Establishment in/under which Contract is carried on    

Name and Address of Principal Employer   

 

SL 
Total Period for which Employed 

Nature of 
WorkDone 

Rates of Wage (with 
Particulars ofUnit in case 

of Piece Work) 

Remarks 

From To 

1 2 3 4 5 6 

      

      

 

 
Signature 
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APPENDIX – G-X 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

{In accordance with Rule 7 (v) of CPWD’s Contractor's Labour Regulations, to be displayed prominently at the site of Work, both 
in English and local Language} 

 
1. Willful insubordination or disobedience, whether alone or in combination with other 

2. Theft, fraud or dis-honesty in connection with the contractors beside a business or property of Central Warehousing Corporation 

3. Taking or giving bribes or any illegal gratifications 

4. Habitual late attendance 

5. Drunkenness, fighting, riotous or disorderly or indifferent behavior 

6. Habitual negligence 

7. Smoking near or around the area where combustible or other materials are locked 

8. Habitual indiscipline 

9. Causing damage to work in the progress or to property of the Central Warehousing Corporation or of the Contractor 

10. Sleeping on duty 

11. Malingering or slowing down work 

12. Giving of false information regarding name, age, father's name etc. 

13. Habitual loss of wage cards, supplied by the employers 

14. Unauthorized use of employer’s property of manufacturing or making of unauthorized particles at the work place 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the Corporation and for which the 
contractors are compelled to undertaken rectifications 

16. Making false complaints and/or misleading statements 

17. Engaging on trade within the premises of the establishments 

18. Any unauthorized divulgence of business affairs of the employees 

19. Collection or canvassing for collection of any money within the premises of an establishment unless authorized by the employer 

20. Holding meeting inside the premises without previous sanction of the employers 

21. Threatening or intimidating any workman or employee during the working hours within the premises 



 

 

 
     

SL 

   

2
 

 
 

 
Name of 
Workman 

   

3
 

 

 
Father’s / 
Husbands 
Name 

     
Designation / Nature 

ofEmployment 

     
Act / Omission for which 

FineImposed 

     
Date of Offence 

     
Whether Workman 

Showed Cause 
Against Time 

   

8
 

 
Name of 
Person in 
whosePresence 
Employee’s 
Explanation 

     
Wage Periods and 

     
Amount of Fine 
Imposed 

     

 
Date on which 
Fine Realized 

     
 

Remarks 
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SL 

   

2
 

 

 
Name of Workman 

   

3
 

 

 
Father’s /Husband’s 
Name 

     
Designation/ Nature of 

Employment 

     
Particulars of 
Damage or Loss 

     
Date of Damage or 
Loss 
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APPENDIX – G-XV 

{Ref. : Clause 19C} 

SAFETY CODE 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except such short period work as can be done safely from 
ladders. When a ladder is used, an extra Mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well, suitable footholds and hand-hold shall be 
provided on the ladder andthe ladder shall be given an inclination not steeper than ¼ to 1 (¼ 
horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6 m (12 ft) above the ground or floor, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm (3 ft) high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends thereof with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 
unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3.6 m (12 ft) above ground level or floor level, they should be closely boarded, should have 
adequate width and should be suitably fastened as described in Para 2. above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum heightshall be 90 cm (3 ft). 

5. Safe means of access shall be provided to all working platforms and other working places. Every 
laddershall be securely fixed. No portable single ladder shall be over 9m (30 ft) in length while 
the width between side rails in rung ladder shall in no case be less than 29 cm (11½") for ladder 
upto and including 3 m (10 ft) in length. For longer ladders, this width should be increased at 
least ¼” for each additional 30 cm (1 foot) of length. Uniform step spacing of not more than 30 cm 
shall be kept. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites or work shall be so stacked or placed as to cause danger or inconvenience to 
any person orthe public. The contractor shall provide allnecessary fencing and lights to protect the 
public from accidentand shall be bound to bear the expenses of defence of every suit, action or 
other proceedings at law that may be brought by any person for injury sustained owing to 
neglect of the above precautions and to pay any damages and cost which may be awarded in any 
such suit; action or proceedings to any such person or which may, with the consent of the 
contractor, be paid to compensate any claim by any suchperson. 

6. (a) Excavation and Trenching – All trenches 1.2 m (4 ft) or more in depth, shall at all times be 
supplied with at least one ladder for each 30 m (100 ft) in length or fraction thereof. Ladder shall 
extendfrom bottom of the trench to at least 90 cm (3 ft) above surface of the ground. Side of the 
trenches which are 1.5 m (5 ft) or more in depth shall be stepped back to give suitable slope or 
securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
materials shall not be placedwithin 1.5 m (5 ft) of the edges of the trench or half of the depth of 
the trench, whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances, undermining or undercutting shall be done. 

(b)   Safety Measures for Digging Bore Holes – 

(i) If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore 
well. The failed and the abandoned ones should be completely refilled to avoid caving and 
collapse 

(ii) During drilling, sign boards should be erected near the site with the address of the drilling 
contractor and the Engineer in-charge of the work 

(iii) Suitable fencing should be erected around the well during the drilling and after the installation 
of the rig on the point of drilling, flags shall be put 50 m around the point of drilling to avoid 
entry of people 

(iv) After drilling the bore well, a cement platform (0.5 m x 0.5 m x 1.2 m) 0.6 m above ground level 
and 0.6 m below ground level should be constructed around the well casing 
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(v) After completion of the bore well, contractor should cap the bore well properly by welding 
steel plate, cover the bore well with drilled wet soil and fix thorny shrubs over the soil. This 
should bedone even while repairing the pump 

(vi) After bore well is drilled, the entire site should be brought to the ground level. 

7. Demolition - Before any demolition work is commenced and also during the progress of the work, 

(i) All roads and open areas adjacent to the work site shall either be closed or suitably protected 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 
used by the operator shall remain electrically charged 

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 

8. All necessary personal safety equipment, as considered adequate by the Corporation should be 
kept available for the use of the person employed on the site and maintained in a condition 
suitable forimmediate use and the contractor should take adequate steps to ensure proper use 
of equipment by those concerned. The following safety equipment shall invariably be provided 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 
withprotective footwear and protective goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement bags or any material which 
is injurious to the eyes, shall be provided with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder’s protective eye shields. 

(iv) Stone Breaker shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

(v) When workers are employed in sewers and manholes, which are in active use, the contractors 
shall ensure that the manhole covers are opened and ventilated at least for an hour before the 
workers are allowed to get into the manholes and the manholes so opened shall be cordoned off 
with suitable railing and provided with warning signals or boards to prevent accident to the 
public. In addition, the contractor shall ensure that the following safety measure are adhered to: 

(a) Entry for workers into the line shall not be allowed except under supervision of the Site Engineer 
or any other higher officer. 

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours 
before any man is allowed to enter into the manhole for working inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which 
changes colour in the presence of such gases and gives indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, 
no Oxygen is found inside the sewer line, workers should be sent only with Oxygen Kit. 

(e) Safety belt with rope should be provided to the workers. While working inside the manholes, 
such rope should be handled by two men standing outside to enable him to be pulled out during 
emergency. 

(f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind. 
Proper warning signs should be displayed for the safety of the public, whenever cleaning 
worksare undertaken during night or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba. 

(i) Workers should not be allowed to work inside the manhole continuously. He should be given rest 
intermittently. The Corporation shall decide the time upto which a worker may be allowedto work 
continuously inside the manhole. 



 

 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 
portable air blowers are recommended for ventilating the manholes. The Motors for these shall 
be vapour proof and of totally enclosed type. Non-sparking gas engines also could be used, but 
they should be placed at least 2 m away from the opening and on the leeward side protected 
from wind, so that they will not be source of friction on any inflammable gas that might be 
present. 

(l) Workers engaged for cleaning the manholes/sewers should be properly trained before 
allowing to work in the manhole. 

(m) Workers shall be provided with Gumboots or non-sparking shoes, bump helmets and gloves, 
non-sparking tools, safety lights, gas masks and portable air blowers (when necessary). They 
must be supplied with barrier cream for anointing the limbs before working inside the sewer 
lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his 
full weight on it to guard against insecure fastening due to corrosion of the rung, fixed to manhole 
well. 

(o) If a man has received a physical injury, he should be brought out of the sewer immediately and 
adequate medical aid should be provided to him. 

(p) The extents to which these precautions are to be taken, depend on individual situation, but 
decision of the Corporation regarding the steps to be taken in this regard in an individualcase, 
will be final. 

(vi) Contractor shall not employ men and women below the age of 18 years on the work of painting 
with products containing lead in any form. Wherever men above the age of 18 are employed on 
the work of lead painting, following precautions should be taken : 

(a) No paint containing lead or lead products shall be used except in the form of paste or readymade 
paint. 

(b) Suitable face masks should be supplied for use by the workers when paint is applied in the form 
of spray or a surface having lead paint is dry rubbed and scrapped. 

(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during and on the cessation of work. 

(vii) Workmen executing work on scaffolds or other structures above specified height shall be 
provided with full body harness and fall arresters. 

9. An additional Clause (viii)(i) of CPWD’s Safety Code (iv) - the Contractor shall not employ women 
and men below the age of 18 on the work of painting with product containing lead in any form, 
wherever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use: 

(i) White lead, sulphate of lead or product containing this pigment, shall not be used in painting 
operation except in the form of pastes or paint ready for use. 

(ii) Measures shall be taken, wherever required in order to prevent danger arising from 
theapplication of paint in the form of spray. 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust, caused 
by dry rubbing down and scraping. 

(iv) Adequate facilities shall be provided to enable working painters to wash during and on 
cessationof work. 

(v) Overall, shall be worn by working painters during the whole of working period. 

(vi) Suitable arrangement shall be made to prevent clothing put off during working hours, being 
spoiled by painting materials. 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 



 

 

subsequently verified by medical man, appointed by competent authority of Central 
Warehousing Corporation. 

(viii) The Central Warehousing Corporation may require, when necessary, medical examination 
ofworkers. 

(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 
distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all necessary 
equipments shouldbe provided and kept ready for use and all necessary steps taken for prompt 
rescue of any person in danger and adequate provision, should be made for prompt first aid 
treatment of all injuries likely to beobtained during course of the work. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conformto the following standards or conditions : 

(i) (a) These shall be of good mechanical construction, sound materials and adequate strength and 
freefrom patent defects and shall be kept repaired and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durablequality and adequate strength and free from patent defects. 

(ii) Every Crane Driver or Hoisting Appliance Operator shall be properly qualified and no person 
under the age of 21 years should be in-charge of any hoisting machine including any scaffolding 
winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or as means of suspension, the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to above shall be plainly 
markedwith the safe working load. In case of a hoisting machine having a variable safe working 
load, each safe working load and the condition under which it is applicable, shall be clearly 
indicated. No part of any machine or any gear referred to above in this paragraph shall be 
loaded beyondthe safe working load except for the purpose of testing. 

(iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Corporation. As regards contractor’s machines, the contractors shall notify the safe working 
load of the machine to Corporation whenever he brings any machinery to site ofwork and get it 
verified by the Electrical Engineer concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards. Hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load. Adequate 
precautions should be takento reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced. When workers are employed on electrical installations which 
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as 
may be necessary should be provided. The workershould not wear any rings, watches and carry 
keys or other materials which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safecondition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on a notice 
board at a prominent place at work spot. The person responsible for compliance of the Safety 
Code shall be named therein by the contractor. 

15. To ensure effective enforcement of the rules & regulations relating to safety precautions, the 
arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in-Charge of the department or their representatives. 

16. Notwithstanding the above Clauses from (1) to (15), there is nothing in these to exempt the 
contractorfrom operations of any other Act or Rule in force in the Republic of India. 



 

 

Appendix-6 

LABOUR LAW(S) COMPLIANCES AND OBLIGATIONS 
 
1. Contractor shall adhere to all general labour & statutory regulations, as may be applicable on it from 

time to time including, all necessary aspects such as minimum wages, PF, medical insurance, and 
accident insurance etc. for Personnel it engages for discharging its obligations under this Contract. 
The Contractor shall also comply with all Rules, Acts and Regulations made or as may be made by the 
Government Authority, State Government/ Local Authority from time to time pertaining to the Contract, 
pertaining to Labour Law(s). 

 
Contractor shall submit copies of proof of statutory payments like insurance premium receipt, PF 
statement on quarterly basis to the Corporation/ Regional Manager for ensuring compliance. 

 
2. Contractor shall strictly disburse salaries to its Personnel on time without fail. Contractor shall be 

responsible for collection & payment of taxes and any other statutory requirements made by any 
Government Authority, State Government/ Local Authority having jurisdiction, on behalf Personnel 
engaged. 

 
3. While submitting monthly bill(s), Contractor shall submit all statutory registers (mentioned below) 

duly signed for the previous month to the Corporation/ Regional Manager. Acceptance of bill(s) shall 
be at the discretion of the Regional Manager in case of non-fulfillment of this condition. 

 
The following is an indication and an inclusive list of Contractor’s obligations under this Contract in respect of 
Labour Law(s) compliances: 
 
1a.  The Contractor shall be liable for making contributions in accordance with the provisions of the 

Employees Provident Fund and Miscellaneous Provisions Act, 1952 and the scheme framed there 
under in respect of the Personnel employed by it. The Contractor shall recover the amount payable by 
such Personnel and pay to the Corporation i.e. the Principal Employer under the said Act, the amount 
of member’s contribution together with an equal amount of Contractor’s contribution. If, on account of 
the default of the Contractor in making/depositing such payments or for any other reason, the 
Corporation makes such contributions on behalf of the contractor, the FIC shall be entitled to set off 
against the amount due to the contractor, the contributions made by it on account of his default in 
making payment or otherwise in respect of the labour employed by the Contractor. 

 
1b.  The Contractor shall maintain and submit following Records & Returns prescribed under the EPF Ac, 

1952 and the Scheme framed there under to the Authority designated under the said Act and to the 
Regional Manager of the Corporation, or any officer acting on his behalf. 

 
Form-2 Nomination & Declaration Forms to be submitted for new entrants 

Form-3. The Contribution Card for the currency period-annually. 

Form-3-A Contribution Card for the currency period from 1st April; to 31st March 
annually. 

Form-4 Contribution Card for Employees other than monthly paid Employees 
annually. 

Form-5 Return of Employees qualifying for the Membership. 

Form-5A Return of Ownership to be sent to the Regional Commissioner. 

Form-6. Return of the Contribution Card and Annual Statement of Contribution 



 

 

Form-6A Consolidated Annual Contribution Statement 

Form-10 Form of Maintenance of Accounts. 

Form-11 Balance Sheet. 

Form-12-A Statement of Contribution Monthly 

 
1c.  The Contractor shall, within 7 days of the close of every month, submit of the Principal Employer 

(Corporation), Statement showing the recoveries of Contribution in respect of Employees employed 
by or through him and shall have to furnish to him such information as the Principal Employer 
(Corporation) is required to furnish under the provisions of Employees Provident Fund Scheme 1952 
to the Commissioner. 

 
1d.  The Contractor shall maintain inspection Note Book in the form as may be specified by the 

Commissioner, for an Inspector to record his observations on his visit. The Contractor shall also make 
available the same when asked for inspection to the Officer of the Regional Provident Fund 
Commissioner and to the Regional Manager of the Corporation or any officer authorized by him, acting 
on his behalf. 

 
2. If the Contractor fails to submit the prescribed Returns, Records and other documents to the 

designated authority under the EPF & MP At, 1952 and Scheme framed thereudner and also to General 
Manager, Food Corporation of India or an Officer acting on his behalf, FCI will be at liberty withhold 
the pending bills, Security Deposit etc, and or any other payments due to the Contractor. 

 
3. In complying with the said enactments or any statutory modifications thereof, the contractor shall also 

comply with or cause to be complied with the labour regulations enactments made by the State 
Govt./Central Govt. from time to time in regard to payment of wages to the workers, wage period, 
deduction from wages, recovery of wages not paid and deductions unauthorizedly made, maintenance 
of wage book and wage slip, publication of the scale of wages and other terms of employment, 
inspection and submission of periodical returns and all other mattes of like nature. 

 
4. Notwithstanding the fact whether the said legislations, enactments or any statutory modifications 

thereof, are applicable or not to the employees/workers employed y the contractor of shall comply 
with the following:- 

4i. PAYMENT OF WAGES TO WORKERS:- 
 

The contractor shall pay not less than minimum wages to the workers engaged by them on either time 
rate basis on the work. Minimum wages both for the time rate and for the piece rate work shall mean 
the rate(s) notified by Appropriate Authority from time to time during the currency of contract period. 
Where such wages have not been so notified by the appropriate authority, the wages prescribed by 
the Regional Manager, as minimum wage, shall be made applicable. The Contractor shall maintain 
following records and registers as per Minimum Wages Act, 1948 & Central Rules made there under: 

 
Form-I. Register of fines. 

Form-II. Register of deduction for damage or loss caused to employer by the 
neglect or default of the employed person. 

Form-III. Annual return 
Form-IV D.T. Register for workers. 
Form-V. Muster Roll. 
Form; IXa Abstract of the Act & Rules to be displayed on Notice Board. 

Form XI. Wage slips should be issued to the Contract Labour in a day prior to 
disbursement of wages. 



 

 

4ii. Weekly off: 
 

The contractor shall allow or cause to be allowed to the workers directly or indirectly employed in the 
work one days rest for six days continuous work and pay wages at the same rate as for duty. 

4iii. Attendance Allowance: 
 

The contractor shall pay attendance allowance per day @ 50% of the daily wages notified by the 
Minister of Labour under the Minimum Wages Act from time to time to the regular workers generally 
employed by him on him on piece rate basis when such worker report for duty on the day but is not 
booked or given work for the day shift. Aforesaid wage/benefits at Clause vi (e) (i) to (iii) shall be 
deemed to be a part of this contract and any contravention thereof shall be deemed to be a breach of 
this contract. He General Manager shall have the right to deduct any sum due to the contractor 
required for making good the loss suffered by a worker of workers by reasons of non-fulfillment of the 
condition of the contract for the benefit of workers, non-payment of wages, or of deductions made from 
his or their wages which were not justified or not observations of the regulations/enactments 
mentioned in Clause VI (a). 

 
4iv.  Welfare and Health of contract Labour Duties and responsibilities of the contractor: The contractor 

shall comply with the provisions as regards provision of canteen/rest room, latrine, Urinal, Washing 
facilities, first and facilities etc as follows as contained in the Contract Labour ( Regulation &Abolition) 
Act 1970 and other applicable laws no amended from time to time. 

 
(a) Where contract labour in required to halt at night and work is likely to continue for three months, a 

rest room is to be provided by the contractor within 15 days. 
 

(b) Where 100 or more Contract Labour is likely to continue work for six monthly, the Contractor shall 
provide a Canteen within 60 days of employing labour. 

 
(c) Sufficient supply of drinking water at convenient places to be provided. 

 
(e) Sufficient number of latrines and urinals to be provided. 

(f) Adequate and suitable washing, bathing places separately for men and women, shall be provided 
by the contract. 

 
(f)  First Aid ox (one box for 150 Contract Labour) to be provided in working hours. 

 
4v. Contract Labour (Regulation & Abolition) Rules, 1970 
 

(a) As pe Rule 25 (2) (VIII), every contractor shall file a return intimating 
commencement/completion of contract work within 15 days to the inspector in Form VI.A. 

 
(b) As per Rules 75, the contractor shall maintain a Register of workmen Employed in Form-XIII 

and he shall also display hours of work, nature of duty etc. 
 

(c) Every contractor shall issue a Service Certificate in Form-XV to the workman on termination of 
his services as per Rule. 77. 

 
(d) As per Rule 82(1), every Contractor shall submit Half-yearly Returns in duplicate in Form-XXIV 

to Licensing Officer within 30 days from the close of Half-year. 
 

(e) Notice to be displayed as required under Rule 81(1) and copy of such notice to be sent to 
Inspector as per Rule 81(2). 



 

 

 

 
 

Date of Birth 
 

 

  
  

  
  

  
   

    

 

 
 
 
 

 

(f) The Contractor shall also maintain following records/ registers also: 
 Muster Roll in Form XVI; 
 Register for deduction for damage, loss in Form XX as per Rule 78(1)(a)(ii); 

 Register of Fines in Form XXI; 
 Register of Advances in Form XXII. 

 
(g) Employment Card shall be given by Contractor in Form XIV to each worker within 3 days of 

employment as per Rule 76, in the following format: 
 

 
 
 
5. Recovery of Compensation paid to Workmen 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s 
Compensation Act, 1923, the Corporation is obliged to pay compensation to workman employed by the 
contractor, in execution of the works, Corporation will recover from the contractor, the amount of the 
compensation so paid; and, without prejudice to the rights of the Corporation under sub-section (2) of 
Section 12 of the said Act, the Corporation shall be at liberty to recover such amount or any part thereof 
by deducting it from the security deposit or from any sum due by the Corporation to the contractor 
whether under this contract or otherwise. 
The Corporation shall not be bound to contest any claim made against it under sub-section (1) of Section 
12, of the said Act, except on the written request of the contractor and upon his giving to Corporation 
full security for all costs for which the Corporation might become liable in consequence of contesting 
such claim. 

 
6. Ensuring Payment and Amenities to Workers, if Contractor Fails 

ln every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act, 



 

 

1970 and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, the Corporation is 
obliged to pay any amounts of wages to a workman employed by the contractor in execution of the 
works or to incur any expenditure in providing welfare and health amenities required to be provided 
under the above said Act and the rules under Clause 19H or under the CPWD’s Contractor’s Labour 
Regulations or under the Rules framed by Govt. from time to time for the protection of health and 
sanitary arrangements for workers employed by Central Warehousing Corporation’s Contractors; the 
Corporation will recover from the contractor, the amount of wages so paid or the amount of expenditure 
so incurred; and without prejudice to the rights of the Corporation under sub-section (2) of Section 20, 
and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970; 
Corporation shall be at liberty to recover such amount or any part thereof by deducting it from the 
Security Deposit or from any sum due by Corporation to the contractor whether under this contract or 
otherwise. 
Corporation shall not be bound to contest any claim made against it under sub-section (1) of Section 20, 
sub-section (4) of Section 21, of the said Act, except on the written request of the contractor and upon his 
giving to the Corporation full security for all costs for which Corporation might become liable in 
contesting such claim. 

 
 
 

 
7. Compliance of all Labour Laws and Reglations 

 
The Contractors, who are working in the establishments through Contract Labour and/or employing 
labour themselves directly, should get themselves registered with and obtain a license from the 
Assistant Labour Commissioner concerned, as required under Contract Labour (Regulation and 
Abolition) Act 1971 and produce the same to Warehouse Manager, in compliance to above and the 
Conditions of Contract. The copy of application for obtaining labour license may be submitted to 
Warehouse Manager within the period as specified in Appendix-7 to Schedule I: General Conditions 
of Contract. 

 
The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970 and the Contract 
Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the work and 
continue to have a valid license until the completion of the work. 

The contractor shall also comply with provisions of the Inter-State Migrant Workmen (Regulation of 
Employment and Conditions of Service) Act, 1979. The contractor shall also abide by the provisions of 
the Child Labour (Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other Construction Workers 
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction 
Workers Welfare Cess Act, 1996. 
Any failure to fulfil these requirements shall attract the penal provisions of this contract arising out of the 
resultant non-execution of the work. 
No labor below the age of fourteen years shall be employed on the work. 

 
8. Payment of Wages 

Payment of Wages: 

i. The contractor shall pay to labour employed by him either directly or through sub-contractors, 
wages not less than fair wages as defined in the CPWD’s Contractor’s Labour Regulations or as 
per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the Contract 
Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 

ii. The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be 
paid fair wage to labour indirectly engaged on the work, including any labour engaged by his 
sub- contractors in connection with the said work, as if the labour had been immediately 



 

 

employed by him. 

iii. In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with 
the CPWD’s Contractor’s Labour Regulations made by Govt. from time to time in regard to 
payment of wages, wage period, deductions from wages recovery of wages not paid and 
deductions unauthorizedly made, maintenance of wage books or wage slips, publication of 
scale of wage and other terms of employment, inspection and submission of periodical returns 
and all other matters of the like nature or as per the provisions of the Contract Labour 
(Regulation & Abolition) Act, 1970, and Contract Labour (Regulation & Abolition) Central Rules, 
1971, wherever applicable. 

iv. (a) The Regional Manager concerned shall have the right to deduct from the money due to the 
contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit of 
workers, non-payment of wages or of deductions made from his or their wages which are not 
justified by their terms of the contract or non-observance of the Regulations. 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to 
allow to the labours directly or indirectly employed in the works one-day rest for 6 days’ 
continuous work andpay wages at the same rate as for duty. In the event of default, theRegional 
Manager shall have the right to deduct the sum or sums not paid on account of wages for weekly 
holidays to any labours andpay the same to the persons entitled thereto from any money due to 
the contractor by the Regional Manager concerned. 

In the case of Union Territory of Delhi, however, as the all-inclusiveminimum daily wages fixed 
under Notification of the Delhi Admin. No. F.12(162) MWO/DAB/43884-91, dated 31.12.1979 as 
amended from time to time are inclusive of wages for the weekly day of rest, the question of 
extra payment for weekly holiday would not arise. 

v. The contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum 
Wages Act 1948, Employees Liability Act 1938, Workmen’s Compensation Act 1923, Industrial 
Disputes Act 1947, Maternity Benefits Act, 1961 and the Contractor’s Labour (Regulation & 
Abolition) Act 1970 or the modifications thereof or any other laws relating thereto and the rules 
made thereunder from timeto time. 

vi. The contractor shall indemnify and keep indemnified Corporation against payments to be made 
under and for the observance of the laws aforesaid and the CPWD’s Contractor’s Labour 
Regulations without prejudice to his right to claim indemnity from his sub- contractors. 

The laws aforesaid shall be deemed to be a part of this contract andany breach thereof shall be 
deemed to be a breach of this contract. 

 
vii. Whatever is the minimum wage for the time being, or if the wage payable is higher than such 

wage, such wage shall be paid by the contractor to the workmen directly without the 
intervention ofJamadar and that Jamadar shall not be entitled to deduct or recover any amount 
from the minimum wage payable to the workmen as andby way of commission or otherwise. 

The contractor shall ensure that no amount by way of commission or otherwise is deducted or 
recovered by the Jamadar from the wage of workmen. 

 
9. Maternity Leave and Pay 

Leave and pay during leave shall be regulated as follows – 
1. Leave: 

(i) in the case of delivery - maternity leave not exceeding 8 weeks,4 weeks upto and including the 
day of delivery and 4 weeks following that day 

(ii) in the case of miscarriage - upto 3 weeks from the date of miscarriage 

2. Pay: 



 

 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the women’s 
average daily earnings, calculated on total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date on which she gives 
notice that she expectsto be confined or at the rate of Rupee one only a day whicheveris greater. 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated on the total 
wages earned on the days when full time work was done during a period of three months 
immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been employed for a 
total period of not less than six months immediately preceding the date on which she proceeds 
on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in thePrescribed Form as shown in 
Appendix-G- I & II, and the same shall be kept at the place of work 

 
10. Logistics for Labours 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of huts 
(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to be 
approved by the Warehouse Manager. 

(i) (a) The minimum height of each hut at the eaves level shall be 2.1m (7 ft) and the floor area to be 
provided will be at the rate of 2.7 sqm (30 sqft) for each member of the worker’s family staying 
with the labourer. 

(b) The contractor(s) shall, in addition, construct suitable cookingplaces, having a minimum area 
of 1.80m x 1.50m (6’x5'), adjacent to the hut for each family. 

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 
labourers each on the scale of not less than four per each one hundred of the total strength, 
separate latrines and urinals being provided for women. 

(d) The contractor(s) shall construct sufficient number of bathingand washing places, one unit for 
every 25 persons residing in the camp. These bathing and washing places shall be suitably 
screened. 

 
 

 
(ii) (a) All the huts shall have walls of sun-dried or burnt bricks, laid in mud mortar or other suitable 

local materials, as may be approvedby the Warehouse Manager. In case of sun-dried bricks, the 
walls should be plastered with mud gobri on both sides. The floor may be kutcha, but plastered 
with mud gobri and shall be at least 15 cm (6”) above the surrounding ground. The roofs shall be 
laid with thatch or any other materials, as may be approved by the Warehouse Manager andthe 
contractor shall ensure that throughout the period of their occupation, the roofs remain water- 
tight. 

(b) The contractor(s) shall provide each hut with proper ventilation. 

(c) All doors, windows, and ventilators shall be provided with suitable leaves for security 
purposes. 

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which 
may be reduced to 6m (20 ft) according to the availability of site with the approval of the 
Warehouse Manager. Back-to-back construction will be allowed. 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of 
labourers. The provisions shall not be less than two gallons of pure and wholesome water per 
head per day for drinking purposes and three gallons of clean water per head per day for 
bathing & washing purposes. Where piped water supply is available, supply shall be at stand 
posts and where the supply is fromwells or river, tanks which may be of metal or masonry, shall 



 

 

be provided. The contractor(s) shall also, at his/ their own cost, make arrangements for laying 
pipe lines for water supply to his/ their labour camp from the existing mains wherever available 
and shall pay all fees and charges therefor. 

(iv) The site selected for the camp shall be high ground, removed from jungle. 

(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposals of 
excreta from the latrines by trenching or incineration which shall be according to the 
requirements laid down by the Local Health Authorities. If trenching or incinerations is not 
allowed, the contractor(s) shall make arrangements for the removal of the excreta through the 
Municipal Committee/authority and inform it about the number of labourers employed so that 
arrangements may be made by such Committee 
/Authority for the removal of the excreta. All charges on this account shall be borne by the 
contractor and paid direct by him to the Municipality/Authority. The contractor shall provide 
one sweeper forevery eight seats in case of dry system. 

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away sewage 
water, so as to keep camp neat & tidy. 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently 
lighted to avoid accidents to the workers. 

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in the 
labour camps according to the rules of the Local Public Health and Medical Authorities 

 
11. Conduct of Contractor Labors 

The Corporation/Regional Manager/Warehouse Manager may require the contractor to dismiss or 
remove from the site of the work any person or persons in the contractors’ employ upon the work who 
may be incompetent or misconduct himself and the contractor shall forthwith comply with such 
requirements. In respect of maintenance/repair or renovation works etc. where the labour have an easy 
access to the individual houses, the contractor shall issue identity cards to the laborer, whether 
temporary or permanent and he shall be responsible for any untoward action on the part of such labor. 
AE will display a list of contractors working in the Colony/Blocks on the notice board in the colony and 
also at the service center, to apprise the residents about the same. 

 
12. Removal of illegal Occupation 

It shall be the responsibility of the contractor to ensure that no space in complex, provided to him for 
carrying out work/delivery of service, is not occupied by anybody unauthorized. If it is found so, then 
the Warehouse Manager shall have the option to refuse to accept of work(s) / building/ buildings 
irrespective of its completion stage. Any delay in acceptance on this account will be treated as the delay 
in completion and for such delay, a levy up to 5% of Value of work as per work order may be imposed 
by Regional Manager whose decision shall be final both with regard to the justification & quantum and 
be binding on contractor. 

However, the Warehouse Manager, through a notice, may require the contractor to remove the illegal 
occupation any time on or before construction and delivery. 

 

 
Trespass 

The contractor shall, at all times, be responsible for any damages or trespass, committed byhis agents and 
workmen in carrying out the work, unless such trespass is authorized by the Regional 
Manager/Warehouse Manager. 

 
13. Employment of Skilled / Semi- Skilled Workers 

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are qualified and 



 

 

possess certificate in particular trade from CPWD Training Institute / Industrial Training Institute / 
National Institute of Construction Management and Research (NICMAR) / National Academy of 
Construction, CIDC or any similar reputed and recognized Institute managed/certified by State/Central 
Govt. Number of such qualified tradesmen shall not be less than 20% of total skilled/semi-skilled 
workers required in each trade at any stage of work. Contractor shall submit number of man-days 
required in respect of each trade, its scheduling and the list of qualified tradesmen alongwith requisite 
certificate from recognized Institute to Regional Manager for approval. 

Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute the work 
of respective trade, the contractor shall substitute such tradesmen within two days of written notice from 
Regional Manager. Failure on the part of contractor to obtain approval of Regional Manager or failure to 
deploy qualified tradesmen will attract a compensation to be paid by contractor at the rate specified in 
Appendix-7 to Schedule I: General Conditions of Contract per such tradesman per day. Decision of 
Regional Manager, as to whether particular tradesman possesses requisite skill and amount of 
compensation in case of default, shall be final and binding. 

Provided always, that the provisions of this Clause shall not be applicable for works with estimated cost 
put to tender being less than Rs. 5 crores. 

For work costing more than Rs. 10 crores, and upto Rs. 50 crores, the contractor shall arrange on site 
training as per National Skill Development Corporation (NSDC) norms for at least 20% of the unskilled 
workers engaged in the project in co-ordination with the CPWD Regional Training Institute & National 
Skill Development Corporation (NSDC) for certification at the level of skilled/semi-skilled tradesmen. 

For work costing more than Rs. 50 Crores, the contractor shall arrange on site training as per National 
Skill Development Corporation (NSDC) norms for at least 30% of the unskilled worker engaged in the 
project in coordination with the CPWD Regional Training Institute & National Skill Development 
Corporation (NSDC) for certification at the level of skilled/ semi-skilled tradesmen. The cost of such 
training as stated above shall be borne by the Government. The necessary space and workers shall be 
provided by the contractor and no claim whatsoever shall be entertained. 

 
14. PF Compliance and Contribution of  EPF and ESI 

It will be responsibility of the contractor to obtain separate code/identification No. for contractor’s 
deposit of PF dues/ESI, if applicable with concerned authority directly. Copy of PF Registration / Code 
no. along with copy of PF paid Challans, shall be submitted along with Running Account Bills or Final Bill. 

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the 
contractor and shall be included under the rates quoted by him in the tender. The ESI, EPF and other 
labour compliance will be sole responsibility of Contractor; CWC will not provide anything over and 
above rate quoted by contractor. Contractor will provide the proof to CWC for submission of ESI & EPF 
to respective authorities along with bills and proof of final amount deposited to respective authorities for 
ESI & EPF along with final bill compulsorily. If the contractor fails to do so, CWC will deduct appropriate 
amount from contractor’s Bill / Security Deposit and pay to the respective authorities. 

 
15. Minimum Wages Act to be Complied 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948 and Contract Labour 
(Regulation and Abolition) Act, 1970, amended from time to time and rules framed thereunder and other 
labour laws, affecting contract labour that may be brought into force from time to time. 

 
 
 

 
16. Default & Breach of Provisions 

In the event of the contractor(s) committing a default or breach of any of the provisions of the CPWD’s 
Contractor’s Labour Regulations and Model Rules for the protection of health and sanitary arrangements 
for the workers as amended from time to time or furnishing any information or submitting or filing any 



 

 

statement under the provisions of the above Regulations and Rules which is materially incorrect, he/they 
shall, without prejudice to any other liability, pay to the Corporation a sum as decided by the authority 
mentioned in Appendix-7 to Schedule I: General Conditions of Contract for every default, breach or 
furnishing, making, submitting, filing such materially incorrect statements and in the event of the 
contractor(s) defaulting continuously in this respect, the penalty may be enhanced to as decided by the 
authority mentioned inAppendix-7 to Schedule I: General Conditions of Contract per day for each day 
of default subject to a maximum of 5 percent of the estimated cost of the work put to tender. Decision of 
the Regional Manager in all of the above respect shall be final and binding on Parties. 

Should it appear to the Regional Manager that the contractor(s) is/are not properly observing and 
complying with the provisions of the CPWD’s Contractor’s Labour Regulations & Model Rules and the 
provisions of the Contract Labour (Regulation & Abolition) Act 1970, and the Contract Labour (R&A) 
Central Rules 1971, for the protection of health & sanitary arrangements for work-people employed by 
the contractor(s) (hereinafter referred as “the said Rules”) the Regional Manager shall have power to 
give notice in writing to the contractor(s) requiring that the said Rules be complied with and the 
amenities prescribed therein be provided to the work-people within a reasonable time to be specified 
in the notice. If the 
contractor(s) shall fail within the period specified in the notice to comply with and/observe the said 
Rules and to provide the amenities to the work-people as aforesaid, the Regional Manager shall have the 
power to provide the amenities herein before mentioned at the cost of the contractor(s). 

The contractor(s) shall erect, make & maintain at his/their own expense and to approved standards all 
necessary huts and sanitary arrangements required for his/their work-people on the site in connection 
with the execution of the works, and if the same shall not have been erected or constructed, according to 
approved standards, the Regional Manager shall have power to give notice in writing to the 
contractor(s) requiring that the said huts and sanitary arrangements be remodeled and/or reconstructed 
according to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts 
and sanitary arrangements according to approved standards within the period specified in the notice, 
the Regional Manager shall have the power to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards atthe cost of the contractor(s). 



 

 

Appendix-7 
Operational Clauses -Summary 

 
Refer relevant clauses & Articles in Schedule-I, General Conditions of Contract (GCC) and Schedule-II, Scope of 
work. 

 
 

GENERAL 
RULES & 
DIRECTIONS 

Officer Inviting Tender Regional Manager 

Maximum works that can be executed under the 
contract 

Up to 125 % of Original 
Contract Value. 

Definitions: 

 
1 Corporation/ Department/CWC Central warehousing Corporation 

2 Contract Manager/ Authorized Signatory for 
Agreement on behalf of Corporation and 
Corporation representative for the purpose of 
Corporation mentioned in Contract 

Regional Manager of the Corporation who 
has invited tender 

2 Warehouse Manager In charge of Central Warehouse/CFS 
Terminal where services are to be 
delivered 

3 Engineer Engineer of Corporation in the rank of AE/ 
EE / SE . 

3 Tender Accepting & Contract Terminating Authority Regional Manager 

4 Contractor Percentage on cost of 

materials and labor to cover all 

overheads and profits in Analysis of Rates: 

15% 

 
Standard Schedule of Rates applicable under this contract for selection of item of works for 
execution 

(i) DSR Civil 2023 

(ii) DSR (E & M) 2022 

(iii) DSR Wet Riser and Sprinkler System - 2019 

(iv) DSR Item for BEE 5 star rated, ceiling fan with Brush Less Direct Current (BLDC) 
Motor - 2019 

(v) DSR (E&M) Item for Facade Lighting - 2019 

(vi) and Market rates for civil, electrical & mechanical works 

ALL DSR latest up to correction slips at the time of tender publishing shall be valid and applicable for 
determining the rates. 

 
 

Specifications to be 
followed for execution of 
work 

CPWD Specifications Vol - I & II 2019 for Civil Works and CPWD 
General Specifications for Electrical Works Part-I (Internal) & Part-II 
(External)  with  up-to-date  Correction  Slips  or  Latest  CPWD 
Specifications in vogue on the date of tender publication, MORTH for 
roads. 

https://cpwd.gov.in/Publication/DSR_AOR_FOR_WET_RISER_AND_SPRINKLER_SYSTEM_2019.pdf
https://cpwd.gov.in/Publication/DSRAndAOR_FOR_BLDC_FAN.pdf
https://cpwd.gov.in/Publication/DSRAndAOR_FOR_FACADE_LIGHTING.pdf


 

 

Article 4 of Agreement 

Contract period:  1 year form the date of placement of LOA 
 

 
Article 8 of Agreement 

(i) Performance Bank Guarantee- 5% of Contract Value plus additional PBG in case of 
abnormally low rates as per clause 11.4.3 of ITB (volume I) 

(ii) Time allowed for submission of Performance Guarantee, Detail of Engineers and 
Supervision Staff and applicable labor licenses, registration with EPFO, ESIC and BOCW 
WelfareBoard or proof of applying thereof from the date of issue of LOA: 15 days 

(iii) Maximum allowable extension with late fee @ 0.1% per day of Performance Guarantee 
amount beyond the period provided in Article 8 of Agreement/ Letter of Award: 15 days 

 

(iv) Retention Money - 5 % of value of work executed based on DLP conditions. 

 
Clause-2 of GCC (Schedule-I)    

Schedule of rate of recovery for delay in submission of modified work program or 
Progress report -Clause 2 .2.4 and 13.4.3 

 

SL   Contract Value   Recovery (Rs.)  
    

I. 
 

Any work executed under contract Rs. 100 per day 

 
 

Clause-3.2.6 of GCC (Schedule-I) 

List of mandatory machinery, tools & plants to be deployed by contractor at site 

Concrete Mixer 

(Of capacity minimum 1 bag of cement) as per 
requirement on receipt of such works 

Concrete Vibrator as per requirement on 
receipt of such works 

Scaffolding for repair works upto height of 9 m 
from NGL 

Ladders for repair works upto height of 6 m and 
for area where scaffolding cannot be erected. 

Plumber tools & equipments Electrician Tools & equipments 

Lawn Mower, Hedge Cutters, Plants trimmers Mason & Beldar Tools & Equipments 

 
 

Clause-3.3.4 of GCC (Schedule-I) 

Competent Authority for deciding reduced rates:  Engineer in charge 

Clause- 5.1.5 of GCC (Schedule-I) 
Submission of statement 

In case the contractor fails to submit the statement, he shall be liable to pay a penalty of Rs.500/- per 
week for the period he does not submit the statement. 

Clause-7 .1.1 of GCC (Schedule-I) 



 

 

Corporation Issue Material -Schedule of Materials to be issued to the Contractor – 
 

 SL  Description of 
Item 

Quantity 
 

 

 
 Place of Issue  Rates in Figures & Words at which the 

Material will be Charged to the 
Contractor 

1 2 3 4 5 

 NIL 

 
Corporation Issued - Tools & Plants , Equipment to be hired to the Contractor – 

 

 SL   Description  
 

 

 
 Place of Issue  Hire Charges per 

day 

1 2 3 4 

NIL 

 
Clause-8.1 of GCC (Schedule-I) 

-Safety Provisions 

In case the contractor fails to make arrangement and provide necessary facilities, he 
shall be liableto pay a penalty of Rs.500/- per day for the period he 
does not arrange the safety provision.Clause-10 of GCC 
(Schedule-I) 

Liquidity Damage- For the general Maintenance Services as per rate specified in Appendix –II of 
Schedule-II 

For other repair, Maintenance, upgradation or construction works- As per Clause 10 of GCC 

Authority to Decide LD- Regional Manager 

 
Clause-13.4.4 of GCC (Schedule-I) 

 

(i) Authority to Decide Extension of Time: Regional Manager 

(ii) Shifting of Date of Start in case of delay in handing over of site:  Warehouse Manager 
 
 

Clause-13.4.6 of GCC (Schedule-I) 

(i) Record of Days prevented from performing the work: Hindrance Register -Jointly 
Maintained by WHM and Engineer based on the information provided by Contractor. 

(ii) Nature of Hindrance Register- digital /electronic in format of Schedule II 

 
Sub Clause 16 of Appendix 6 of GCC (Schedule-I) 
Default & breach of provisions. 

In the event the contractor(s) committing a default or breach of any of the provision, he shall be liable 
to pay a penalty @ 0.05% for each day of default subject to a maximum of 5% of estimated cost of work. 

 
Sub Clause 13 of Appendix 6 of GCC (Schedule-I) and other subclauses of Appendix 5 /6 



 

 

Employment of skilled/semi-skilled workers. 

In case the contractor fails to deploy the qualified tradesman, he shall be liable to attract penaltyof 
Rs.100/-per day. 

Ref-Schedule II: Scope of Work 

Requirement of Technical Staff for a Work and Rate of Recovery 
 

  
 
 

Minimum 
Qualification 

Of 
Technical 

Representative 

Designation 
(Principal 
Technical 

/ Technical 
Representative) 

Minimum 
Experience 

(years) 

 

Rate at which 
recovery shall 
bemade from 
the contractor in 
the event of not 
fulfilling 
provision of 
Contract T&C 

SL Cost of 

Work 

Number 
  

 
 

 

 

1. Any Graduate Engineer 
(Civil) 
Or 
Diploma Engineer 
(Civil) 

Principal 
technical 
representative 

3 yrs for 
Graduate 
Engineers or 

6 yrs for 
Diploma 
Engineers 
respectively 

1 Rs.25,000/-PM 

2 Any Diploma Engineer 
(civil) 

Or any Graduate 

Technical 
representative 

3 yrs for 
Diploma 
Engineers and 
10 yrs for Non 
Engineering 
Graduate and 
1 year for 
Engineering 
Graduate 
respectively 

1 Rs.15,000/-PM 

 
 Assistant Engineers retired from Govt. Services that are holding Diploma will be treated at par with 

Graduate Engineers. 

 Diploma holder with minimum 10 years relevant experience with a reputed construction co. canbe 
treated at par with Graduate Engineers for the purpose of such deployment subject to the condition 
that such diploma holders should not exceed 50% of requirement of degree engineers. 

 

 
Ref-Schedule II: Appendix- IV Clause R- Th. Consumption of Material 
Schedule / Statement for determining theoretical quantity of cement & bitumen based on Delhi Schedule 
of Rates 2023 printed by CPWD 

Variations permissible on theoretical quantities: 

(a) Cement All Works:  +/- 2% 

(b) Bitumen All Works: 2.5% plus & only & nil on minus side 

(c) Steel  Reinforcement  and  structural  steel  sections  for  each  diameter,  section,  and 
category: +/- 2% 



 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 

SL Description 
of Item 

Rates at which recovery shall be made fromthe Contractor 

Excess Beyond 
Permissible Variation 

Less use Beyond Permissible 
Variation 

1. Cement - Twice the rates mentioned in DSR 2023 
Dec 21 edition adopted forestimation 

2. Steel reinforcement - do 

3. Structural Sections - do 

4. Bitumen - do 

5. Bitumen issued free - do 



Volume-III – Schedule-II : Scope of Work & Appendix- I,II,III 
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SCHEDULE – II 

(SCOPE OF WORK) 



Volume-III – Schedule-II : Scope of Work & Appendix- I,II,III 
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1. General Scope of Work: 
 

i. The scope of works to be completed under this contract includes miscellaneous works of civil, 
electrical, and mechanical nature maintenance, upgradation, small scale construction works and 
general maintenance and housekeeping services , horticulture works as per terms and conditions 
mentioned in this document. These include day to day maintenance, annual repairs, preventive 
maintenance, special repairs, upgradation works and additions and alterations, new construction 
etc as indicated in Table 1, 2 & 3 below. 

 
ii. The Works shall be carried out by contractor maintaining the uniformity in Color scheme, 

Aesthetics of complex, pleasant ambience, presentable infrastructure, green belt and hygiene in 
offices, toilets etc. The color scheme of the buildings, Godowns & other Civil infrastructure in 
Complex, as approved by Corporation shall be followed uniformly. 

 
iii. Officer in charge shall decide and he shall be responsible for the quantum, time line, 

measurement and payment related to the works he ordered vide a particular work order to 
Contractor. Engineer of the corporation shall do all technical checks on the works mentioned in 
Table 2 and 3 , for its quality, specification , rates , quantity & amount etc. 

 
iv. Contractor shall be responsible for execution, timely completion, quality and workmanship of all 

works & services as ordered by officer in charge under the contracted rates for the items 
stipulated in Price schedule and at the rates as determined by Engineer of the Corporation for the 
items not stipulated in price schedule. He will ensure successful implementation of contract so 
that all infrastructure in CW Complex is effectively maintained and is brought to a presentable 
stage. 

 
v. General Maintenance Manual, & Service requirements/frequencies to be provided by Contractor 

are given in Appendix- II this Schedule. The Check list of minimum requirements of 
Infrastructure & Its maintenance in CW Complex, which will serve as a guide for deciding the 
works to be executed under a CW Complex is given in Appendix III of this Schedule. 



Volume-III – Schedule-II : Scope of Work & Appendix- I,II,III 

3 | P a g e 

 

 

 

 
TABLE -1 GENERAL MAINTENANCE WORKS & SERVICES 

 Housekeeping Services 

1 Removal of garden waste 

2 
Cleaning/Sweeping of CW Roads, Main entry Ramps, Parking yards Godown 
Veranda/Open Platforms and Weighbridge platform area etc. including Safe disposal of 
garbage/ Refuse. 

3 
Cleaning, dusting, mopping of Window Glasses (both sides), floors, furniture, etc. to 
make the area neat and clean free from cobwebs, flies etc, and hygienic in Office 
buildings, labour Huts, Security Cabins, weighbridge cabin and other similar amenities 

4 
Cleaning, dusting of Godown Walls, Top Ventilators, Roof Trusses, Parapets and other 
heightened structures, Cleaning of Fans installed in office buildings, Cleaning of 
firefighting equipment including portable fire extinguishers 

5 Cleaning of all Toilets /Washrooms / drinking water utilities and other similar amenities 
within CW Complex. With water including flushing as per requirement 

6 Cleaning of terrace/loft water storage tank 

7 
Cleaning and desilting of gully trap chamber, Cleaning of outlet chambers connecting 
swage / drains of CWC complex with city means drains/ swage chamber 

8 
Cleaning of chocked / existing drain of campus / sewer line 

9 Cleaning of underground sump, Over Head R.C.C. Tank . 

10 Clearing of blockages in Rain Water Harvesting systems pit , Cleaning, disinfecting/ 
recouping the aggregates/ repair of RWH pits/ borewells 

11 Cleaning of valley gutter in godown and underground tranches, drain pips 

 Horticulture works and services 

12 Grassing with selection No. 1 doob grass including watering and maintenance of the 
lawn 

13 Cleaning of garden, Watering of landscaped/green belt areas and maintaining the 
plants/ shrubs, trees, bushes, flowering beds etc and keeping these in healthy condition 
Frequency of cleaning shall be daily and watering or other activities shall be as per 
requirement. 

14 Renovating lawns including weeding, cheeling the grass, forking the ground, top 
dressing with sludge or manure, mixing the same with forke and keeping the lawn free 
from weeds 

15 
Other horticulture services like Mixing earth and sludge or manure in the required 
proportion and spreading/ of sludge, dump manure and/or good earth in required 
thickness within complex as per requirement 

16 Plantation of Trees, Shrubs, and Hedge at site i/c watering and removal of unserviceable 
material’s 

17 Cutting of designer hedge/edge hoeing of hedge/edge bed Topiary cutting/shaping of 
plant removing of cut materials, 

18 Clearing heavy jungle in open area including uprooting of rank vegetation 

19 Clearing grass, shrubs, bushes grown unwanted near to buildings 
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 Other repair and maintenance related works and services 

20 General servicing including greasing, re -alignment, refixing of doors, rolling shutters 
etc 

21 Replacement of broken glasses, Jalli, bird mesh in window and ventilators, doors etc 

22 Replacement of damaged/ non-functional fittings of doors, windows and ventilators and 
rolling shutters, lubricating of rolling shutters Repairs to rolling shutters by replacing 
brackets, springs, gear box handles, MS cover locking rail, laith, shaft etc. 

23 Replacement of ceramic fittings and fixtures of toilets, labs and other utilities, sanitary 
items. 

24 Replacement / repair in fittings (tee, elbow etc in rainwater down take pips and storm 
water drains, swage pips etc. 

25 Repair /replacement of Platform fender. 

26 Replacement, refilling of fire extinguishers, sand bucket etc 

27 Repair, replacement of PVC water tank, Borewell pump, UG tank pump and other 
fixtures of water supply network. 

28 Painting on aisle way, Entry Gates, Security Cabin, Boundary walls, Office Buildings, 
Toilets & other amenities to restore the originals and to maintain the aesthetic of 
complex, in case of requirements before expiring next due date of painting as per 
periodicity. 

29 Painting of Godown Gable walls, long walls etc to restore the originals and to maintain 
the aesthetic of complex and where Standard Measurement is certified by Engineer in 
case of requirements before expiring next due date of painting as per periodicity. 

30 Plugging the punctures, arresting the leakages and laying water proofing sheets on 
leaking areas in Roofs like tarfelt over ridges, flashing and any other similar item on 
leaking locations. 

31 Replacement/ refixing/realigning of isolated damaged ridges, flashing, velly gutters, 
sky light sheeting, turbo ventilators, Galvalume / GI Sheeting, Cement roofing sheet, 
rain water down take pipes such that volume of works is less than Rs. 5,00,000/- in each 
case. 

32 Minor repair works in Walls, plaster, floors & Roads (pot holes, cracks etc), damages in 
drains, sewage pipes, manhole chambers etc, ramps at entry gates, steps, fins/jambs/off 
sets of doors/windows and any other similar asset including minor replacement works of 
paver blocks, Cement concrete in roads, floors, Bituminous mix, carpeting, Rolling 
shutters, Doors, Windows etc such that no technical supervision is required and / Or any 
other works mentioned in Table 2 below where extent of repair to carry out is such that 
value of repair works does not exceed Rs. 5,00,000/- in each case. 

33 Repairs to electrical fittings wiring, panels, etc. Supplying & installation of electrical 
fittings, luminaries/ fans etc such that volume of works is less than Rs. 5,00,000/- in each 
case. 

TABLE – 2 REPAIR & MAINTENANCE /UPGRADATION 

1. Providing & fixing of new Jalli gates/steel gates/rolling shutters/Wood-PVC-FRP doors etc in 
the door openings or complete replacement / upgradation with new system. 

2. Providing of new expanded metal Jallis/Glass/polycarbonate sheet over ventilators/ 
Glazed/wire meshed /Aluminium/UPVC/PVC/Steel/Wooden windows in wall opening or 
complete replacement / upgradation with new system. 

3. Complete replacement/upgradation of roofing system of Godown or other Buildings in CWC 
Complex. 

4. Repair to Major roof leakages in Godowns by water proofing of entire roofs or replacement of 
all cracked sheets. 

5. Complete replacement /major repair of roof water drain system, wind ties, sky light sheeting, 
turbo ventilators 
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6. Repair / strengthening /modification in damaged trusses/purlins/runners/bracings in 

Godowns 
7. Relaying/Replacement of roof slabs with or without RCC framing in the office block/ staff 

quarters. 

8. Complete replacement/upgradation of Flooring system of Godown or other Buildings in CWC 
Complex. 

9. Providing tiling works in floors/walls. 

10. Providing wooden works in office blocks/staff quarters/guest houses 
11. Repairs to Major damage in fins/jambs/off sets in the doors/windows 

12. Repairs to Major damage of plaster in patches 

13. Repairs to Major damage in flooring in patches. 

14. Repairs to seepage in walls/roofing/floors. 

15. Repairs / replacement /laying of plinth protection 

16. Major Repair works in masonry walls of bricks/stones/CC/RCC, rebuilding, retrofitting and or 
anchoring works etc. 

17. Repairs in RCC works of roof slab/Floors/columns/beams etc. 

18. Repairs in Steel works with welding/extra riveting/bolting etc. in trusses, rafters, stanchions, 
columns, bracing, runners, purlins etc in building. 

19. Replacement of paint finishing system as per Periodicity and /or new work of painting 
including White washing, colour washing & painting on CC/Plastered/Steel/wood works etc. 

20. Major repair/ new Construction of drainage system in the complex. 

21. Major repair/ new Construction of Rain Water harvesting infrastructure within the complex. 

22. Major repair/ new Construction of Underground Water Tank. 

23. Major Repairs/ Renewal/relaying/replacement to sewage /drainage/ water supply system 
including pumps, sumps, pipes and fittings. 

24. Major repair/Installation of shallow borewell 

25. Providing of base works to floor/Paver block yard/Road etc like subgrade preparation, Sub 
base and base laying with WBM/WMM/Mooram/Good earth/PCC etc. 

26. Major repair/replacement/new Construction of CC/RCC roads/ramps/ VDC /CC 
floor/approaches in the complex. 

27. Major Supply & installation of paver blocks in the parking yard/roads/godown floors. 

28. Relaying of premix carpeting / seal coat/BM/DBM/BC/SDBC etc on the roads. 

29. Filling of pot holes in the roads by stone/brick aggregate-Major works. 

30. Complete replacement/upgradation of Roads & Other Circulation area of Godown or other 
Buildings in CWC Complex. 

31. Patch repairs to roads by bitumastic concreting -Major works 
32. Raising the height by construction of boundary wall, installation of entry gates. 

33. Supplying & fixing concertina wire for fencing over boundary wall. 

34. Renewal / replacement/ major repair or completely new works of wiring, internal, external 

electrical power conveyance system, earth pits, electrical conductor etc. 

Table 3: New construction works (Small scale construction) 

1. Construction of new building/ rooms like Public Toilets, Weighbridge Cabin, Security Cabin, 
Driver Block, Visitor lobby, Labs etc. 

2. Construction of marketing sheds for farmers, labour shed, parking shed etc within the 

warehouses. 

3. Construction of New boundary walls. 

4. Construction of overhead water tank, Under Ground Fire Water Reservoir. 

5. Construction of foundations of tower mast, high mast, Container cabins, DG set, weighbridge 
etc. 

6. Installation of High mast, street lightings, Providing Street lighting in the complex. 

7. Providing of new transformer, new cablings etc. 

8. Installation of submersible, centrifugal pumps (Electrical equipment) , deep borewell etc. 
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2. Nature of works to be executed under the contract. 

A. Day to day Repairs 

i. Day to day or routine repairs are the works which are to be attended on the day-to-day 

basis such as cleaning, Housekeeping, removing chokage of drainage pipes, manholes, 

restoration of water supply, repairs to faulty switches, watering of plants, lawn mowing, 

hedge cutting, sweeping of leaf falls etc. 

ii. In addition, works such as patch repair to plaster, minor repairs to various items of work, 

replacement of glasspanes, replacement of wiring damaged due to accident, replacement 

of switches, sockets tiles, Gap filling of hedges/perennial beds, Replacement/Replanting 

of trees, shrubs, painting of tree guards, planting of annual beds and trimming/pruning of 

plants etc., which are not emergent works and are considered to be of routine type shall 

be done as per requirement at any time during contract period, depending upon the 

exigency. 

Such works can be done under day-to-day repair also. 

iii. These services shall be provided by contractor in a time bound manner based on receipt 

of complaints / requirements /call from the Warehouse manager. 

 
B. Preventive Maintenance 

Preventive maintenance is essential to keep the building services in serviceable condition. Preventive 
maintenance shall be taken up so that the services or the assets do not fail due to wear and tear and those 
components and services expected to fail are replaced well in time. 

Periodical Checks for Preventive Maintenance 

Systematic inspections by Warehouse Manager/ Engineer and Contractor along with his Engineer shall 
be carried out particularly of those services and components which are prone to higher wear and tear and 
nearing to outlive/outlived their life. Thin members, exposed members to severe weathering conditions, 
members affected by leakage/seepage and members/components affected by water splashes shall also 
be inspected periodically. 

 
The following categories of items of preventing maintenance has to be paid special attention 

i. Cleanliness of roofs, inlet of rain water pipes, khurra, chajja/sunshade top, outlet of rain water 

pipes, plinth protection and drains minimum once a year and particularly before monsoon. 

ii. Cracks on gola and top of parapet 

iii. Cleanliness and waterproofing of mumty roof 

iv. Leakage from terrace tanks 
v. Damage of water proofing due to installation of various services on roof like Dishantenna, solar 

panels, etc or weed/vegetation. 
vi. Cracks on grit plaster, spalling of concrete, cladding stone coming out of substrate etc 

vii. Leakages/seepages from Roof/Wall/Pipes/Velly Gutters 
viii. Rusting of GI pipes and fittings showing seepage 

ix. Shafts for the leakage/seepage 

x. Sagging false ceiling 

xi. Termite affected areas and wooden members 

xii. The cleaning of manholes and sewer line and checking for rain water getting mixedin sewer 
lines 

xiii. Damaged cables & other abandoned service lines 
xiv. Electrical systems like main boards etc. should be checked annually. 
xv. Fire services particularly during hot weather and assessment of electric load due to additional 

services installed 
xvi. Whether unprotected heaters in use likely to cause fire incident 
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C. Annual Repairs 

i. The works of periodical nature like white washing, color washing, distempering, painting etc.shall 

be called Annual Repairworksandtheseshall be generallyundertakenbased on requirement. 

ii. The periodicity for painting system shall be as below. 

White washing and color washing on exterior surfaces, horticulture belt 

etc. 

One Year 

White washing and color washing on interior surfaces two years 

Painting with Distemper on plastered /concrete surface (interior) three years 

Painting with Emulsion on plastered /concrete surface (Exterior) four years 

Painting with Emulsion on plastered /concrete surface (interior) four years 

Steel surface (exposed) like veranda purlin & truss, Fender, Rolling 

shutter etc. 

four years 

Steel surface (interior) Like roof truss, roof purlin, internal Steel 

columns etc. 

Ten Years 

Cement paint over exterior walls three years 

Wood work polishing three years 

 
In city of adverse climate receiving excess rain, extreme weather, high dust, temperature variation, this 

periodicity can be reduced based on the severity of climate and degradation occurred in physical 

appearance of painting etc. 

iii. Following guidelines shall be followed for planning and execution of Annual repair works. 

The total estimated cost of maintenance of a building / structure during a year, as annual repair, 

shall be within the prescribed limits as approved by the Competent Authority as per DOP, from 

time to time, for Annual repairs. 

The entire exercise of finishing under annual repair should be carried out in a professional 

manner. Before sanctioning of estimate, placement of work order, it should be ensured that all  

defects like dampness of walls, damage to RCC, brick work and plaster, electrical cabling, its 

dressing, correctly installation of wiring are covered and also rectified so that the building looks 

renovated and presentable for sufficient time after annual repairs. 

Painting along with associated annual repair works should be carried in One GO in entire CW 
Complex. 

Payment of works will be made on the basis of actual work carried out and in case made based on 
standard measurement book, it shall be ensured that no work is left and there shall be no 
slackness of supervision on the part of the Officers. 

No work of original construction or complete replacement of components shall be taken up in 
Annual Repair works. 

D. SPECIAL REPAIR 

As the building ages, there is deterioration to the various parts of the building and services and major 
repairs and replacement of elements become inevitable. It becomes necessary to prevent the structure 
from deterioration and undue wear and tear as well as to restore it back to its original conditions to the 
extent possible. The following types of works in general are to be undertaken under special repairs: - 

i. Provision of water proofing treatment to the roof, velly gutter. All the existing treatments 
known aresupposed to last satisfactorily only for a period of about ten years. 

ii. Major Repair in Roof system, realignment of sheets, replacement in blocks, Replacement of 
Velly Gutters with replacement of Down take Pipes system etc. 

iii. Major Repair of internal roads and pavements. 
iv. Major Repairs/replacement of flooring, skirting, dado and plaster. 
v. Replacement / new installations of doors, window frames, shutters and fittings. 

vi. Replacement of complete water supply network and sanitary installation like water tanks, WC 
cistern, wash basins, kitchen sinks, pipes etc. The life of GI pipes shall be considered as 25 
years. 
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vii. Re-grassing of lawns/grass plots in 5 to 6 years without replacement of earth and in 8 to 10years 

with replacement of earth. 
viii. Renovation of lawn in 4 to 6 years as per site requirement. 

ix. Replanting of hedges in 8-10 years. 
x. Completely uprooting and removing hedges / shrubbery. 

xi. Replanting of 
a) Rose beds in 5-6 years. 
b) Perennial beds in 5-6 years. 
c) Canna beds in 1-2 years. 

xii. Shifting of any garden feature from one site to another within building. 
xiii. Electrical Equipment’s/ Installations after their useful life. 

 
The replacement shall be made only after detailed inspections after assessing the condition of the 
components where they have outlived their useful life or not. 

i. At the commencement of contract, a Survey of the buildings shall be conducted to identify the 
items of Special Repairs which are required to be carried out. Special repair complaints are 
also to be noted and referred from general inspection reports of warehouses. 

ii. Special repairs, which are required to eliminate leakage and dampness in the buildings shall 
be given priority and completed before the monsoon. Special repairs to plastering, 
replacement of doors and windows and flooring shall be synchronized with the annual repairs 
so that white washing, color washing / distempering are carried out systematically. 

iii. It shall be ensured that the plants/trees survive and as such maintenance of the same shall be 
taken care with. Trees/Plants which are planted near to foundation of the buildings and in 
open areas/parks shall be planted in such a way that neither they damage the foundation nor 
are required to be fell down due to redevelopment of the area. 

Authenticity of Special Repairs 

Any work of Special Repair to be undertaken in the CW Complex has to be certified by the Engineer. The 
Engineer has to verify himself the necessity of undertaking Special Repair to any item of the building. All 
such repair shall be done with approval of Regional Manager for AA/ES or higher authority as per DOP. 

 
E. Upgradation Works 

Upgradation works, under this contract may be carried out as per the guidelines issued from corporate 
office time to time. A record shall be kept of the items upgraded building wise online/offline and once a 
building is already upgraded, further upgradation shall not be carried out without approval of the 
Competent Authority as per DOP. All the services, Civil and Electrical, which have completed their life or 
which are beyond repair or may not remain sustainable with repair shall be replaced and record shall be 
maintained. 

 
At the commencement of contract, a Survey of the buildings shall be conducted to identify the items of all 
upgradation works which are required to be carried out in complex. complaints are also to be noted and 
referred from general inspection reports of warehouses. 

F. Small value capital works /new construction works: 

 Works as mentioned in table 3 above, may also be carried out under the contract based on 
exigencies of service and operational requirement as per decision of Regional Manager. 

 Efforts shall be made to carry out all upgradation works of Roof and Road in One GO. Other 
capital works of new construction Should also be planned in ONE GO however, if total 
requirement of such works during a FY Year is small or the exigencies of the works /urgency or 
nature of operations / customer requirement is such that, the works are required to be taken up in 
phased manner or partially, these may also be executed under the contract by placing the works 
order with approval of Regional Manager. 

 Upgradation of Floor of Godowns should be taken up in this contract because it has to be done in 
phased manners 

 No capital works of upgradation and new construction of value exceeding Rs.50 lakh should be 
executed under this rate contract. Such higher value works should be executed through separate 
contracts after inviting tenders. 


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G. Energy Efficiency Measures 

 All electrical installations shall be made adopting Energy efficiency measures like fixing of LED 
fittings, providing energy efficient fans etc. 

 Green Building approved materials should be used preferably over other material. 

 Use of water/ Power, Waste disposal, Vehicle circulation/ movement etc in CW Complex should 
be done with minimum carbon emission. 

 Sewage Waste, should be treated before disposal into public sewar and should be used for 
Horticulture, Toilet re-flushing etc. Storm water collection and harvesting should be made 
effective based on geological profile of CW Complex. 

 
3. Materials, Tools & Plants to be provided by the Contractor and Testing of Materials 

 
3.1 The contractor shall, at his own expense, provide all materials, required for the works other than those 

which are stipulated to be supplied by the Corporation. 
The contractor shall, at his own expense and without delay, supply to the Engineer, samples of materials 
to be used on the work and shall get these approved in advance. All such materials to be provided by the 
Contractor shall be in conformity with the specifications laid down or referred to in the contract. The 
contractor shall, if requested by the Engineer furnish proof, to the satisfaction of the Engineer that the 
materials so comply. 

In case contractor does not set a field laboratory at CW Complex, all required tests shall be carried out in the 
reputed / approved outside laboratory. Payment of testing charges of such tests will be borne by the 
contractor in each case. 

i. For outside testing, test of materials and stipulated samples shall be carried out by one of the 

following laboratories/tests houses - (1) IIT, (2) NIT, (3) National Test Houses, (4) National Council 

of Cement & Building Material, (5) Govt. Engg. College/National Accreditation Board Approved 

Lab (NABL), as per decision of the Engineer section in the region. 

ii. Testing and acceptance criteria for cement, steel and any other materials, supplied by contractor 

should be as per BIS codes/Technical Specification or as decided by Engineer in charge, as per 

stipulated testing frequency given in enclosed list (field quality Plan) or CPWD Specifications. 

iii. Sample of material for testing will be supplied free of cost by the contractor, including its 

transportation to the approved test houses/laboratory, as directed by the Engineer or inspecting 

officials. 

iv. All Routine tests on various materials shall be carried out as per the field quality plan -List of 

Mandatory Tests (enclosed) at the cost of the contractor. Wherever it is not specified, it will be 

carried out as per decision of Site Engineer, which will be final and binding on the contractor. 

v. In addition to the tests required under above clauses thereof, the Engineer or his representative 

may order tests to be carried out by an independent person appointed by him at such place or in 

such laboratory, as he may determine in accordance with the appropriate Clauses of relevant 

Standard Specifications and cost of such tests shall be borne by the contractor. 

vi. Testing record shall be maintained as per standard Testing Performa, enclosed in the contract 

document for proper testing and their record by the contractor. 

vii. In case, test results indicate that the cement, steel, bitumen or any other material brought or 

arranged by the contractor for incorporation in work does not conform to the relevant BIS Codes, 

the same shall stand rejected and shall be removed from site by the contractor at his own cost 

within a week’s time of written order from the Engineer-in-charge to do so. 

 
3.2 Contractor to Supply Tools & Plants etc : Plant & Machinery Required for the Work 

The contractor shall provide at his own cost all materials except such special materials, if any, as may in 
accordance with the contract be supplied from the CWC stores, machinery, tools & plants as specified in 
Appendix 7 of Schedule 1. 

In addition to this, appliances, implements, other plants, ladders, cordage,tackle, scaffolding and temporary 
works required for the proper execution of the work, whether original, altered or substituted and whether 
included in the specifications or other documents forming part of the contract or referred to in these 
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conditions or not, or which may be necessary for the purpose of satisfying or complying with the 
requirements of the Officer-in-Charge as to any matter as to which under these conditions he is entitledto be 
satisfied, or which he is entitled to require together with carriage therefore to and from the work. 
The contractor shall also supply without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works and counting, weighing and assisting the 
measurement for examination at any time and from time to time of the work or materials. Failing his so doing, 
the same may be provided by the Corporation at the expense of the contractor and the expenses may be 
deducted, from any money due to the contractor, under this contract or otherwise and/orfrom his dues or the 
proceeds of sale thereof, or of a sufficient portion thereof. 

(i) It will be responsibility of the Contractor to arrange all plants & machinery, trucks, 

vibratory, Road roller etc. as required by him for execution of works. 

(ii) Contractor will also arrange for getting permission of such plant & machinery, if required 

from local or other concerned authorities for use as well as for their transportation to site. 

(iii) All expenditure incurred in this connection will be borne by the Contractor. 

 
4. Maintenance after Completion (Defect Liability Period-DLP): 

Following works executed /services delivered under this contract/ Work Order shall be maintained by the 

contractor at his own cost during the maintenance period/DLP as mentioned below. This period shall be 

reckoned from the actual date of completion of work. 

i. All kind of construction / repair works in Bituminous Roads/ concrete /masonry works in Building 

/Roads/Drains - DLP/Maintenance period-12 month. 

ii. All kind of leakage arresting, plugging in Roofs/ pipes etc.- DLP/ Maintenance period-12 month. 

iii. New construction-Upgradation works of Road/Roof /Floor- 3 Years 

iv. New construction /upgradation works -Others including Painting and any other special repair: - 

Maintenance period-12 month. 

v. Electrical fittings/items /Motors/Pump- As per manufacturer warranty; DLP/Maintenance period -1 

year. 

vi. Sanitary Installation /Fitting/Fixture- As per manufacturer warranty; DLP- 12 Month. 

vii. Rolling shutters/Manual gears and other similar mechanical fitting works- DLP/Maintenance 

period-12 month. 

 
The works /services, for which no maintenance period is prescribed here, contractor is waived off 

from his obligations of maintaining the works post completion. 

 

 
5. Night Work 

Contractor shall plan and deploy his all resources to complete the work within time as per agreed program of 
completion. If the CWC is, however, satisfied that the work is not likely to be completed in time except by 
resorting to night work; by special order, the contractor would be required to carry out the work even at 
night, without conferring any right on the contractor for claiming for extra payment for introducing night 
working. The decision of the Officer in charge in this regard will be final and binding on the contractor. 

 
6. Work to be Executed in Accordance with Specifications, Drawings, Orders etc. 

The Contractor shall execute the whole and every part of the work in the most substantial and workman like 
manner both as regards materials andotherwise in every respect in strict accordance with the specifications. 
The Contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in 
writing in respect of the work assigned by the Corporation and the Contractor shall be furnished free of 
charge one copy of the contract documents together with specifications, designs,drawings and instructions, 
as are not included in the standard specifications of Central Public Works Department, specified in Schedule 
I: Appendix-7 or in any Bureau of Indian Standard or any other, published standard or code or Schedule of 
Rates or any other printed publication referred to elsewhere in the contract. 

The Contractor shall comply with the provisions of the contract and with the care and diligence execute and 
maintain the works and provide all labour and materials, tools and plants including for measurements and 
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supervision of all works, structural plans and other things of temporary or permanent nature required for 
such execution and maintenance in so far as the necessity for providing these, is specified or is reasonably 
inferred from the Contract. The Contractor shall take full responsibility for adequacy, suitability and safety of 
all the works and methods of construction. 

 
7. Work(s) where no Specifications are specified 

In the case of any class of work for which there is no specifications provided under this Contract, such work 
shall be carried out in accordance with the Bureau of Indian Standards Specifications. In case, there are no 
specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturers’ 
specifications, if not available then as per State / District Specifications. In case there are no such 
specifications as required above, the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Corporation. 

 
8. Water for Works 

(a) Departmental water supply, if available, shall be the sources of water for using into various 
works/services under this contract: 

Water on the request of Contractor and, if available may be supplied to the contractor by the 
Corporation, subject to the following conditions: 

(i) The water charges shall be recovered from dues of Contractor, @ 1% on gross amount of the work 
done/services delivered. 

(ii) Main sources of supply (Tapping source), shall be decided by Warehouse Manager based on 
availability of water. The contractor shall make his/their own arrangement of water connection and 
laying of pipelines from existing main of source of supply up to place of work at his own cost. 

(iii) The Corporation do not guarantee to maintain uninterrupted supply of water and it will be 
incumbent on the contractor(s) to make alternative arrangements for water at his/their own cost in 
the event of any temporary break down in the Corporation water main so that the progress of 
his/their work is not held up for want of water. No claim of damage or refund of water charges will 
be entertained on account of such temporary break down. 

(b) In case, CW complex does not have adequate source of water or there is no such water which is fit 
for construction purpose, Warehouse Manager shall inform the contractor in writing, before 
commencement of work to arrange the water at its own. In all such cases, the contractor(s) shall 
make his/their own arrangements for water required for the work (sources as well conveyance of 
water) and nothing extra will be paid for the same. In all such cases, when contractor has procured 
construction water with its own arrangement due to non-availability of same in CW Complex, as 
confirmed by warehouse Manager in writing, The water charges @ 1% shall not be recovered 
from contractor’s bill as mentioned in subclause (a-i) above. The procurement /arrangement of 
construction water by Contractor will be subject to the following conditions: 

(i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the 
Engineer. 

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk & cost 
of contractor(s), if arrangements made by the contractor(s) for procurement of water are in the 
opinion of the Engineer unsatisfactory. 

(iii) In all such cases, alternate Water Arrangements can also be done by contractor by installation of 
borewell into CWC Land if it is permitted as per local bye-laws. The contractor shall be allowed to 
construct temporary wells in Corporation land for taking water only for construction purposes 
when he has got permission of the respective local authority and of Engineer in writing. 

No charges shall be recovered from the contractor towards providing of land for installation of 
borewell, but the contractor shall be required to provide necessary safety arrangements to avoid 
any accidents or damage to adjacent buildings, roads and service lines. He shall be responsible 
for any accidents or damage caused due to construction and subsequent maintenance of the wells 
and shall restore the ground to its original condition after the wells are dismantled on completion 
of the work. 
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9. Arrangements for Electric Connection, Lighting & Other Purpose 

i. CWC shall allow tapping of electric power, if available in CW Complex, on actual electric energy 

consumption basis by putting separate electric energy meter at tapping source with due 

permission of Corporation and payment of such electricity consumption shall be done by 

Contractor. 

ii. Contractor will have to make his own arrangements for supply of power from tapping source to site 

of work through cables, MCBs, Electric Bulbs, Fans etc. All cables shall be laid neatly dressed 

though proper supports on walls/underground etc. NO overhanging wires/cable shall run across 

the roads, buildings. 

iii. If for reasons of urgency to expedite or complete the work within time, work has to be executed at 

night, contractor shall make his own arrangement for additional illumination if required at the site. 

Nothing extra will be paid for doing works at night. 

iv. Any power backup required during failure of regular power, will be arranged by Contractor at his 

own cost for completing the services/works and no compensation shall be paid by CWC on his 

account. 

 
10. Employment of Technical Staff and Employees 

Contractor’s Superintendence, Supervision, Technical Staff & Employees: 

i. The contractor shall provide all necessary superintendence during execution of the work and 
all along thereafter, as may be necessary for proper fulfilling of the obligations under the 
contract. 

ii. The contractor shall immediately after receiving letter of award of the tender and before 
commencement of the work, intimate in writing to the Corporation , the name(s), 
qualifications, experience, age, address(s) and other particulars along with certificates, of the 
principal technical representative to be in charge of the work and other technical 
representative(s) who will be supervising and measuring the work. 

iii. Minimum requirement of such technical representative(s) and their qualifications and 
experience shall not be lower than specified in Schedule I: Appendix-7. Even of the 
contractor {or partner(s) /Director in case of firm/company} is himself / herself an Engineer, it 
is necessary on the part of the contractor to employ principal technical representative / 
technical representative(s) as per stipulation in Schedule I: Appendix-7 

iv. The Corporation shall, within 3 days of receipt of such communication, intimate in writing his 
approval or otherwise of sucha representative(s) to the contractor. If due to any reason, such 
approval is not received in writing, Contractor shall continue to deploy the technical 
representative(s) considering they are meeting the criteria stipulated in Schedule I: 
Appendix-7 

v. Any such approval may at any time be withdrawn or if at any stage, it is found by Corporation 
that technical representative(s) do not meet criteria stipulated in Schedule I: Appendix-7 or 
they are not technically competent then in all such cases, the contractor shall appoint another 
such representative(s) according to the provisions of this Clause. 

vi. Decision of Corporation shall be final and binding on the contractor in case of any 
conflict/dispute in this respect. 

vii. Such technical representative(s) deployed by contractor shall be available at site before start 
of work and shall remain available, supervise all time, control during execution of work and 
will remain available when any activity as per work order placed is in progress at CW 
Complex. Principal technical representative will periodically inspect the works, inform 
Corporation on progress and will remain available for taking instructions or verifications as 
and when required by Officer in charge or his representative and /or Corporation . 

viii. All the provisions applicable to the principal technical representative under the Clause will 
also be applicable to other technical representative. Instructions given to the principal 
technical representative or other technical representative(s) shall be deemed to have the 
same force as if these have been given to the contractor. 

ix. The principal technical representative and other technical representative(s) shall be actually 
available at site fully during all stages of execution of work, during estimation (pre award 
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stage) / recording/checking/test checking of measurements of works (post award stage) and 
whenever so required by the Corporation and shall also note down instructions conveyed by 
the Officer-in- Charge or his designated representative(s)/ Corporation in the site order book 
and shall affix his/their signature in token of noting down the instructions and in token of 
acceptance of measurements / checked measurements / test checked measurements. 

x. These representative(s) shall not look after any other work, not in scope of contractor. 
Substitutes of these representative, duly approved by Corporation for work in similar manner 
as aforesaid, shall be provided in event of absence of any of the representative(s) by more 
than two days. 

xi. If the Corporation , whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative(s) is/are effectively appointed or is/are 
effectively attending or fulfilling the provision of this Clause, a recovery (non- refundable) 
shall be effected from the contractor, as specified in Schedule I: Appendix-7 and the decision 
of the Corporation / Officer-in-Charge, as recorded in the site order book and measurement 
recorded checked/test checked in Measurement Books shall be final and binding on the 
contractor. 

xii. Further, if the contractor fails to appoint suitable technical Principal technical representative 
and/or other technical representative(s) and if such appointed persons are not effectively 
present or are absent by more than two days, during the requirement at CW Complex, 
without duly approved substitute or do not discharge their responsibilities satisfactorily, the 
Officer-in-Charge shall have full powers to suspend the execution of the work until such date 
as suitable other technical representative(s) is/are appointed and the contractor shall be held 
responsible for the delay so caused to the work. The contractor shall submit a certificate of 
employment of the technical representative(s) (in the form of copy of Form-16 of CPWD GCC 
or CPF deduction issued to the Engineers employed by him) along with every on-account bill 
/ final bill and shall produce evidence if at any time so required by the Corporation. 

xiii. The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff, as 
are competent to give proper supervision to the work. The contractor shall provide and 
employ skilled, semiskilled and unskilled labor as is necessary for proper and timely 
execution of the work/delivery of services. The Officer-in-Charge shall be at liberty to object 
to and require the contractor to remove from the works any person who in his opinion 
misconducts himself or his representative, or is incompetent or negligent in the performance 
of his duties or whose employment is otherwise considered by the Officer-in-Charge to be 
undesirable. Such person shall not be employed again at works site without the written 
permission of the Corporation and the persons so removed shall be replaced as soon as 
possible by competent substitutes. 
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Important conditions 
A) Initial Inspection of Complex and Building survey 

(i) Within 7 days of placement of LOA, an Initial inspection shall be carried out jointly by 

Warehouse Manager/ Engineer and Contractor along with his team of Engineers (principal 

technical representative) to particularly asses the requirement of all maintenance works & 

services which are required to be carried out in CW Complex as well all upgradation and new 

capital construction works (from table 1,2 & 3 of Schedule II: Scope of Work). The works 

required to be carried can be accessed with reference of Checklist of minimum requirement 

of Infrastructure & its Maintenance mentioned in Appendix III of Schedule II: Scope of 

Work. 

(ii) Contractor will deploy at least one engineer having the qualifications mentioned in the 

Appendix 7 of Schedule I for carrying out the Measurement of area where general 

maintenance / repair & maintenance works / services are required. The measurement of the 

required Repair & maintenance activities shall be done along with Joint inspection. The 

Contractor, within 10 days of initial inspection, shall submit to the Corporation the detailed 

estimates of quantities mentioning the type of the works / services required to be carried out 

in the CW Complex. 

(iii) Initial Inspection and Measurement of quantities for preparation of estimates shall be done by 

Warehouse Manager and Contractor’s Engineer Jointly. 

(iv) The estimated quantities to be executed shall be assessed meticulously by Contractor’s 

Engineer, and any variation beyond plus minus 10% in each item of work may not be 

acceptable to Corporation. 

The Corporation at its own discretion may place separate work order for executing additional 

quantities (beyond estimates provided by Contractor’s Engineer) or may or may not do the 

payment of any kind of excess work done beyond the +110% of the quantities mentioned in 

work order based on estimates provided by Contractor’s Engineer. Decision of Corporation, 

in all such cases, shall be final and binding on the Contractor. 

B) Execution of works/delivery of Services: 
(i) The contractor will engage the experienced technical representatives of concerned discipline 

in the CW Complex, who should have full knowledge of work and are capable of getting 

executed the work and removing defects, as pointed out by the Officer-in-charge. 

Deployment of the technical representatives and recovery, in case the contractor fails to do 

so, shall be in accordance with the Appendix-7 to Schedule I: General Conditions of 

Contract. 

(ii) The contractor will carry out the works and will deliver the services as per the scope of work, 

the specifications and requirements stipulated the work order. 

(iii) The contractor shall take levels and record them in prescribed Level Book before 

commencement of work. Levels taken shall be got verified from Engineer or his 

representative. 

(iv) Contractor shall keep Corporation informed on progress of various works being executed by 

contractor. The verification of quantities of works executed, measurement of works and 

assessment of quality shall be done by Officer in charge as per the terms & conditions 

mentioned in the Contract/Work Order and Indian code of practices, specifications of CPWD 

etc. 

(v) All works ordered at a time shall be executed by Contractor as per time line stipulated in 

Work order by commencing works simultaneously in all places through parallel and 

independent team. Sequencing and phasing of works will not be accepted due to non- 

availability of manpower/material/T&P etc. 

(vi) The Officer in charge will certify the measurement of the all works completed / and services 

delivered for the work order placed by him for the works/services. 

(vii) The decision of Officer in charge shall be final towards the measurement of actual work 

completed and It shall be binding on the contractor. 
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(Appendix -II) 

 
GENERAL MAINTENANCE MANUAL& MAINTENANCE SERVICE QUALITY REQUIREMENTS 

1. Service Requirements 

1.1. The Contractor shall adhere to Good Industry Practices for maintaining Services quality. 

1.2. The Contractor shall deploy the multiskilled staff – (skilled Labours) along with unskilled 
workers to ensure all kind of maintenance services including horticulture services and 
housekeeping services in the Central Warehouse Complex as per Good Industry Practises. 

1.3. General maintenance works & services shall be carried out at their prescribed frequency as 
mentioned in below paragraph. The payment towards satisfactory delivery of these services, 
shall be done as per contracted price schedule considering contractor percentage quoted in 
Price schedule. Nothing extra shall be payable to contractor for performing these activities & 
providing services except such monthly payment based on frequency, area, and satisfactorily 
delivery of services upon certification of warehouse manager. 

Rates of such jobs is mentioned in contracted Price Schedule. 

2. General Maintenance & Service Requirements 

2.1. The Contractor shall, at all times, maintain the Central Warehouse Complex in accordance 
with the provisions of the Agreement, Applicable Laws and Applicable Permits. In particular, 
the Contractor shall, at all times during the Contract Period, confirm to the General 
Maintenance & Service Requirements set forth in the Table below. 

2.2. The Maintenance activities, put forth in Table at B (S/n 1to to 9) below shall invariably carry 
out by deploying adequate skilled workmen with required tools, plants, and consumables on 
requirement basis as and when Corporation through Officer in charge ask to carry out the 
activities upon breakdown in services. Officer in charge will send the requirement to 
Contractor via email and SMS on registered mobile number of contractors. 

3. The payment towards these specific maintenance works shall be done after satisfactory 
restoration of service based on the contracted rates for General Civil & Electrical works. 

 
 Activity Coverage LD for not 

performing/delivering 
satisfactory service 

A Service Requirements   

 Housekeeping Services   

1 Removal of waste, garbage, scraps etc. 
Frequency: once in a week or as per 
requirement. 

Within CW 
complex 

Rs 100 per day 

2 Cleaning/Sweeping of CW Roads, Main 
entry Ramps, Parking yards Godown 
Veranda/Open Platforms and 
Weighbridge platform area etc. 
including Safe disposal of garbage/ 
Refuse. Frequency: Daily 

Within CW 
complex 

Rs 300 per day 

3 Cleaning, dusting, mopping of Window 
Glasses (both sides), floors, furniture, 
etc. to make the area neat and clean 
free from cobwebs, flies etc, and 
hygienic in Office buildings, labour 
Huts, Security Cabins, weighbridge 
cabin and other similar amenities. 
Frequency: Daily 

Within CW 
complex 

Rs 300 per day 
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4 Cleaning, dusting of Godown Walls, Top 

Ventilators, Roof Trusses, Parapets and 
other heightened structures, Cleaning 
of Fans installed in office buildings, 
Cleaning of firefighting equipment 
including portable fire extinguishers. 
Frequency: Once in 2 months 

Within CW 
Complex 

Rs 300 per day 

5 Cleaning of all Toilets /Washrooms / 
drinking water utilities and other similar 
amenities within CW Complex. With 
water including flushing as per 
requirement. Frequency: Twice daily 

Within CW 
Complex 

Rs 300 per day 

6 Cleaning of terrace/loft water storage 
tank. Frequency: Once in 6 months. 

Within CW 
Complex 

Rs 300 per day 

7 Cleaning and desilting of gully trap 
chamber, Cleaning of outlet chambers 
connecting swage / drains of CWC 
complex with city means drains/ swage 
chamber 

Within CW 
Complex 

Rs 300 per day 

8 Cleaning of chocked / existing drain of 
campus / sewer line. Frequency : once 
a year or as per requirement 

Within CW 
Complex 

Rs 300 per day 

9 Cleaning of under ground sump, Over 
Head R.C.C. Tank . Frequency: once in 6 
months, 

Within CW 
Complex 

Rs 300 per day 

10 Clearing of blockages in Rain Water 
Harvesting systems pit , Cleaning, 
disinfecting/ recouping the aggregates/ 
repair of RWH pits/ borewells. 
Frequency: Twice a year. 

Within CW 
Complex 

Rs 300 per day 

11 Cleaning of valley gutter in godown and 
underground tranches, drain pips 

Within CW 
Complex 

Rs 300 per day 

 Horticulture works and services 

12 Grassing with selection No. 1 doob 
grass including watering and 
maintenance of the lawn. Frequency: 
as per requirement 

All Gardens within 
Complex 

Rs 150 per day 

13 Cleaning of garden, Watering of 
landscaped/green belt areas and 
maintaining the plants/ shrubs, trees, 
bushes, flowering beds etc and keeping 
these in healthy condition. Frequency 
of cleaning shall be daily and watering 
or other activities shall be as per 
requirement. 

All Gardens within 
Complex 

Rs 150 per day 

14 Renovating lawns including weeding, All Gardens within Rs 150 per day 
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 cheeling the grass, forking the ground, 
top dressing with sludge or manure, 
mixing the same with forke and keeping 
the lawn free from weeds. Frequency: 
Once in 6 months 

Complex  

15 Other horticulture services like Mixing 
earth and sludge or manure in the 
required proportion and spreading/ of 
sludge, dump manure and/or good 
earth in required thickness within 
complex as per requirement. 
Frequency: once a month 

All Gardens within 
Complex 

Rs 150 per day 

16 Plantation of Trees, Shrubs, and Hedge 
at site i/c watering and removal of 
unserviceable material’s 

All Gardens within 
Complex 

Rs 150 per day 

17 Cutting of designer hedge/edge hoeing 
of hedge/edge bed Topiary 
cutting/shaping of plant removing of 
cut materials. Frequency: Once in 
month 

All Gardens within 
Complex 

Rs 50 per day 

18 Clearing heavy jungle in open area 
including uprooting of rank vegetation. 
Frequency: once in 6 months 

Within CW 
Complex 

Rs 150 per day 

19 Clearing grass, shrubs, bushes grown 
unwanted near to buildings. 
Frequency: once in 3 months 

Within CW 
Complex 

Rs 150 per day 

20 Clearing grass, shrubs, bushes grown 
unwanted near to buildings. 
Frequency: once in 3 months 

Within CW 
Complex 

Rs 150 per day 

 
 

 Maintenance 
Requirements 

Coverage Frequency/ Requirement LD for not 
performing/delivering 
satisfactory service 

Wet Utilities 

1 Damage related to Water 
supply, Water pumping 
units & fittings. 

Within CW 
Complex 

Restoration through 
temporary measures 
within 4 hours 
Restoration through 
permanent measures 
within 3 days. 

Rs. 800 per for each 
lapse 

2 Damage of drainage 
system, removal of drain 
block, draining the storm 
water logged over roads 
etc by pumping or any 
other suitable means as 
per requirement etc 

Within CW 
Complex 

Restoration through 
temporary measures 
within 6 hours 
Restoration through 
permanent measures 
within 1 day 

Rs. 1000 for each lapse 



Volume-III – Schedule-II : Scope of Work & Appendix- I,II,III 

18 | P a g e 

 

 

 
3 Damage of Sewage 

system, removal of 
sewage block, draining 
the sewage, preventing 
back flow, over flow over 
roads etc by pumping or 
any other suitable means 
as per requirement etc 

Within CW 
Complex 

Restoration through 
temporary measures 
within 6 hours 
Restoration through 
permanent measures 
within 1 day 

Rs. 1000 for each lapse 

4 Damage of sanitary 
installations, repair 
/replacement of fittings, 
fixtures and plugging the 
leakages from pipes etc. 

Within CW 
Complex 

Leakages to be repaired 
within 24 hours 

Damage to septic tank to 
be repaired within 1 day 
after detection 

Rs. 800 for each lapse 

5 Damage to rainwater 
harvesting system 
including cleaning of Rain 
water pit, replacing the 
aggregates, removal of 
blockages etc to restore 
the water flow. 

Within CW 
Complex 

Restoration through 
temporary measures 
within 1 days 
Restoration through 
permanent measures 
within 7 days 
Periodically desilting and 
particularly prior to pre- 
monsoon & monsoon 

Rs. 1000 for each lapse 

6 Plugging the leakages 
from Roof, Velly Gutter, 
Restoration of blown 
sheets /turbo ventilators 
in Original Position 

Within CW 
Complex 

Restoration through 
temporary measures 
within 1 days 
Restoration through 
permanent measures 
within 3 days 

Rs. 1000 per day for 
each lapse 

Electrical Utilities  

7 Restoration of Functioning 
of power supply, 
electrical installations and 
electrical equipment for 
buildings and external as 
per direction of WHM 

Within CW 
Complex 

Temporary Restoration of 
Power supply to common 
areas to be restored within 
30 minutes during the 
night and within 60 
minutes during the day, in 
the event of a power 
shortage/ breakdown. 

Restoration through 
permanent measures 
within 2 days 

Rs. 500 for each lapse 

8 Replacement /repair in 
Electrical fittings like 
bulbs, lamp shades, 
wiring etc. to make it 
operational at all times 
within Offices/ Godowns 
and other amenities as 
per direction of WHM 

Within CW 
Complex 

Replacement/restoration 
through temporary 
measure within 4 hours 
Restoration through 
permanent measure within 
2 days 

Rs. 500 for each lapse 

9 Repair/rectification of 
Damage to exterior 
lighting, High masts, 
Street light including 
replacement to make it 
operational as per 
direction of WHM 

Within CW 
Complex 

Faults and minor failures to 
be repaired within 4 hours 
Any major failure of the 
system to be repaired 
within 2 days 

Rs. 500 for each lapse 
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Notes: 

 
1. Daily means each working day of CW Complex. 

 
2. The Contractor shall at all times maintain an adequate inventory of spares and consumables to deliver 

these General Maintenance & Services as per requirements nut not less than the quantity /item as 
mentioned in Appendix-7 to Schedule I: General Conditions of Contract. 

 
3. Notwithstanding anything to the contrary specified in this Schedule, if the nature and extent of any 

defect or deficiency justifies more time for its repair or rectification than the time specified herein, the 
Contractor shall be entitled to additional time in conformity with Good Industry Practice. Such 
additional time shall be determined by the Officer in charge based on the necessity, urgency and 
magnitude of the repair and conveyed to the Contractor. His decision shall be final and binding on 
contractor. In case of such extension, LD shall not be levied 

 
4. Emergency repairs/restoration: Notwithstanding anything to the contrary contained in this 

Schedule, if any defect, deficiency, or repair requirement is such that it poses a hazard to safety or risk 
of damage to property, the Contractor shall promptly take all reasonable measures for eliminating or 
minimising such danger. 

 

5. Inspection by the Contractor: The Contractor shall, through its engineer, undertake an initial 
Inspection jointly with Corporation Authorized Engineer and / or Warehouse Manager and then later 
on with his Engineer shall carry out periodic (at least once in 30 days) visual inspection of the CW 
Complex to access the non-conformity in services and to measure the maintenance /repair 
requirement in Buildings, Utilities, Roads etc in accordance Good Industry Practises and Maintenance 
Check List mentioned in Appendix- III to Schedule II: Scope of Work. 

 
Contractor will submit its inspection report to Corporation and He will also keep Corporation 
informed on all such periodic inspection /progress of works. 

 
6. Non performing of the activities, denial to undertake any of these upon requirement of Corporation or 

Its officer in charge and non-delivery of satisfactory services or failure in timely completion will attract 
LD as mentioned above. The Amount of LD to be levied shall be decided by Authority as mentioned in 
Appendix 7 of Schedule-I and it shall be recovered from any dues payable to contractor under any 
contract with CWC. 
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(Appendix-III) 
 

MINIMUM REQUIREMENTS OF INFRASTRUCTURE & ITS MAINTENANCE IN CW 
COMPLEX 

Below, minimum requirements of facilities, infrastructure are mentioned as check list. The Regional 
Manager shall ensure that all below mentioned infrastructure requirements are met in CW Complex. 

 
Any additional requirements, providing better specifications and rich ambience may be adopted but 
none of below can be relaxed. 

 
1. Godowns : 

 The Godowns should be well painted and neat & clean. All exterior wall should be painted with exterior 
grade long durable emulsion paint and interior should be at least white washed free from cobweb etc. 
Godown & verandah truss should be free from rust & well painted. 

 Uniform color scheme shall be followed in all complex. All CW Godowns & Buildings in complex shall be 
painted to follow uniform color scheme decided by Competent Authority and conveyed by Engg division 
from Corporate office. 

 Godown floor & platform should be free from depressions, sinking, potholes and cracks. Floors should be 
in operator-able conditions and storage worthy. 

 Godown platform should be protected by fender as per technical requirement. Fender should not be 
damaged & should be kept intact. Platform canopy truss should be rust free and well painted. 

 Goodwn Platform shall be provided clear approaches and accesses. Gola of platform sheet with wall 
should be intact and free from cracks. In case when no Gola treatment is provided, adequate size flashing 
should be provided to avoid leakages. 

 There should be no crack in Godown walls, plaster etc all joints of walls at beam and column locations 
should be well grooved, dressed and crack free. 

 Godown roof should be leak-free and rust free. Needful upgradation should be taken up in case of 
old/aged damaged AC roofing sheet. 

 Godown should receive sufficient Day lights through sky light sheeting. 
 Godown should be well ventilated. 

 Turbo ventilators, sky light sheets should not be provided in the roof to prevent the water leakage 
wherever already existing, these fittings should be adequately fixed in matching profile of roof sheet by 
additional tie-bar, screws etc. to ensure that there is no gap in between these fittings and roof sheets 
allowing the rain water to percolate through. 

 Godown inside drains should be clear & free from damage. Valley gutters should be well painted and 
FRP lining/ PU coating should be provided in case of rusting in old valley gutters. Needful maintenance of 
such pipes should be invariably done in each year before monsoon season. 

 All rain water down take pipes in Godown should be well erected and leak free. 

 Godown Roof sheet & purlin shall be rust free. Necessary coating shall be done to prevent rusting of steel. 

2. Roads: 

 All circulating roads in CW Campus must be motorable, free from water logging etc. Needful upgradation 
of existing roads in the CW complex with M40/M50 Grade CC paver Block or M30 grade CC Concrete 
Pavement to done to make it motorable. 

 The work of drainage wherever not existing or damaged should invariably be included as a part of road 
work. 

3. Drains: 

 All drains should be free from blockage and well connected with city outskirt drains. There should be no 
backflow or stagnation of storm water in CW campus. Needful drains should be made connecting all 
roads and yards. 

 In case of low-lying campus, an underground sump should be provided & maintained along with 
adequate capacity pump with power back up facility to effectively drain the storm water without flooding 
in CWC campus. 

 In case of low laying Campus, Ramp and sump approaches shall be provided at all entry gates to avoid 
ingress of storm water drains from city roads and to throw out storm water from campus. 

 Wherever required liasioning with the local authorities of Municipalities, Sewerage Board etc. should be 
done to connect drains from CW complex with city outskirt drains. Efforts should be made to ensure the 
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cleaning of city drains to prevent the back flow of sewage, storm water in CW campus and if required, 
such cleaning should be taken up by CWC with permission of local authority on merit of case basis. 

4. Rain water Harvesting: 

 RWH should be kept in working conditions. RWH should be provided in low level area in CW campus 
wherever feasible. 

5. Storage Yard: 

 All open storage yard to be kept free from Jungle, bushes, waterlogging etc. Regular cleaning of jungles 
etc should be done and yard should be developed with hard soil/paving as per requirement. 

6. Boundary Wall: 

 Al-around boundary wall should be intact. 6 feet high Boundary wall (from outskirt Road side) along with 
2 feet concertina coil/ barbed wire fencing should mandatorily be maintained to prevent encroachment in 
CW property. This boundary wall should be free from holes etc. 

 In case of low-lying CW campus, main entrance should be raised from city roads by providing a RCC 
ramp and a storm water catch pit at the entrance should be available. This is mandatorily required to 
prevent the entry of storm water from the city roads. 

 Entry Gates /Doors shall be well maintained and functional at each entry /exit locations. Gate shall be 
made of Structural Steel (tubular / ISA/ISMC sections). 

7. Ventilators, rolling shutters & Jalli gates: 

 All ventilators should be intact.  Glass & wire mesh in these ventilators should be clear visible, mesh 
should be rust free and painted. There should be no broken glass or wire mesh in Ventilators / windows. 

 Rolling shutters or steel doors should be rust free, well painted and in working condition. Proper support 
system & alignment should be maintained to prevent the accidental falling. 

 Jalli gates in the openings of rolling shutters/gates should be provided & maintained as per operational 
requirements. 

8. Illumination & wiring: 

 CW campus should be well illuminated and the lights during the night hours should be available in all 
circulating area & operating area to prevent the security threat. High Mast & street lights should be 
provided and maintained accordingly as per the requirement of the campus. 

 Godown (interior), circulation area, platforms, office all should be well illuminated and Energy efficient 
lights (LED) must be available at all key movement area. LUX level requirement as per operations of 
warehouse shall be maintained thoroughly. 

 All types of cables like power cable, communication cable, IT cable, CCTV cable etc. should be properly 
dressed, running through conduits and should not be over hanging along the roads/office/godowns. 

 Preventive checks should be implemented to avoid haphazard digging of roads and cutting of 
underground cables during civil works in CW campus. 

9. Electricals: 

 All type of the electrical installations should be properly grounded and should be in well maintained 
working condition. 

 Sub-stations, transformers, control panels, DG sets. Etc. should be properly maintained regularly 
serviced through AMC and needful upkeeping should be done to ensure the safety. 

10. Firefighting: 

 The CW campus should be equipped with fire mitigation system like dry type fire extinguishers and fire 
water sump and firefighting arrangement as per local bye-laws should be maintained in all CFSs as per 
requirement. 

11. Basic facilities/amenities: 

The basic facilities like 
 ACs (Warehouse Manager cabin), Coolers (in staff rooms), Water coolers/ purifier should be well 

maintained and in working condition. 
 Visitor room, office cabins, staff rooms should be properly maintained, well painted, neat & clean. 

 The labor huts (rest rooms), public toilets, drinking water facilities should be provided and well 
maintained in each of warehouses. 
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 Separate toilets for ladies & gents should be provided & well maintained in each warehouse. These toilets 

should be part of the office building and should not be haphazardly built in the campus. 

 Access to CWC office, godown should be well maintained, free from debris and approachable by 
physically handicapped persons too. 

 The office space should be provided with modular furniture with adequate storage system for proper 
upkeep of records & supplies. 

 There should be a proper movement plan indicating the directions to approaches the CW godowns, 
parking yards, docking yards, office, scrap yards etc. The signage board indicating the movement plan & 
directions along with the speed limit(20kmph) should be erected in position and clearly visible to all. 

 Signages of Proper height, size to ensure wide visibility shall be provided in all Godowns, Buildings 
indicating the fire signages, hazard signage, Do’s , Don’ts etc. 

 Parking yard should be exclusively designated for office vehicles and logistic vehicles. The parking of 
the vehicles should be ensured in designated parking place. Parking yard should be well maintained and 
should be free from fire and safety hazard. 

 There should be no encroachment in CWC campus. Any kind of temporary or permanent labor hut by 
outsiders should not be permitted inside the campus. 

 The dumping yard for garbage, scrap dumping should be located in isolation within CWC campus. This 
Yard should also be maintained & regularly cleaned to prevent fire hazard, bad odor or unpleasant 
ambience. Proper size and capacity dustbins shall be provided in all important locations of garbage 
collections along the road in Complex and in Offices buildings also. 

 Housekeeping for cleanliness of roads, godowns, drains yard, offices and sanitary works should be 
mandatorily ensured. Road area, Parking Bay and office are should be free from garbage and scraps. 

 CWC board and LOGO should be well lit, positioned and of sufficient size to ensure the visibility from 
main approach roads outside of warehouse. Board must be of pleasing appearance. 

 A well-developed green belt shall be maintained along with landscaping near Office area as per 
Guideline of corporate office released time to time. 

 Sand buckets filled with clean sand shall be kept maintained in position at Admin Building/ Office 
Building, Each Godowns and other areas prone to fire hazard in CW Campus. 

 Separate area shall be provided for hazardous storage. area shall be kept barricaded and isolated. 

Campus should be free from litter and waste and no animal should be roaming inside CW Complex. 
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TECHNICAL SPECIFICATIONS FOR CIVIL WORKS 

GENERAL SCOPE 

These Specifications establish and define the materials and constructional requirements for engineering 
construction works in brief. 

EQUIVALENCY OF STANDARDS AND CODES, MEASUREMENTS & MATERIALS 

Wherever reference is made in the contract to specific standards and codes to be met by the goods 

and materials to be furnished, and work performed or tested, the provisions of the latest current 

edition or revision of the relevant standards and codes in effect shall apply, unless otherwise 

expressly stated in the contract. In case, no reference is made for any particular work, relevant 

IS/BIS Codes will be followed. 

1.2.1 Providing and operating necessary measuring & testing devices and materials including all 
consumables are included in the Scope of Work. No separate measurement or payment for 
testing the work shall be made, but rates quoted for various items shall be deemed to 
include cost of such tests, which are required to ensure achievement of specified quality. 

1.2.2 All materials shall be of standard quality, manufactured by renowned concerns, conforming 
to Indian Standards and shall have certification work from Bureau of Indian Standards as far 
as possible, unless otherwise approved by Engineer. The contractor shall get all materials 
approved by Engineer prior to procurement and use. The contractor shall furnish 
manufacturer’s certificates, for materials supplied by him when asked for. Further to that he 
shall get materialstested from an approved Test House, if asked for by the Engineer. Cost for 
all the tests and testcertificates shall be borne by the contractor. No separate payment shall 
be made for the testing.The Engineer shall have the right to determine whether all or any of 
the materials are suitable. Any materials procured or brought to site and not conforming to 
specifications and satisfaction of the Engineer shall be rejected and the contractor shall 
have to remove the same immediatelyfrom site at his own expense & without any claim for 
compensation due to such rejection. 

1.2.3 All goods and materials to be incorporated in the works shall be new, unused, of the most 
recent or current models and incorporate all recent improvements in design & materials, 
unless providedotherwise in the contract. 

1.2.4 Wherever referred to in this tender document, only the latest revision of Specifications, 
Codes ofPractice and other publications of the Indian Standards shall be applicable. 

 
A. EXCAVATION: 

1) CLASSIFICATION OF SOILS FOR EARTH WORK IN EXCAVATION 
The earth work shall be classified under the following categories and measured separately for 
eachcategory. 

i. All kinds of soils: Generally any strata, such as sand, gravel, loam, clay, mud, black cotton 
moorum, shingle, river or nallah bed boulders, siding of roads, paths etc. and hard core, 
macadam surface of any description (water bound, grouted tarmac etc.), lime concrete, mud 
concrete and their mixtures which for excavation yields to application of picks, showels, 
jumper, scarifiers, ripper and other manual digging implements. 

ii. Ordinary rock: Generally any rock which can be excavated by splitting with crow bars or 
picks and does not require blasting, wedging or similar means for excavation such as lime 
stone, sand stone, hard laterite, hard conglomerate and unreinforced cement concrete below 
ground level. If required light blasting may be resorted to for loosening the materialsbut this 
will not in any way entitle the material to be classified as „Hard rock‟. 

 
iii. Hard rock: Generally any rock or boulder for the excavation of which blasting is required such 

as quartzite, granite, basalt, reinforced cement concrete (reinforcement to be cut through but 
not separated from concrete) below ground level and the like. 
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2) Engineer‐ in‐ Charge will furnish all necessary drawings showing the areas to be excavated, 

filled,sequence of priorities etc. Contractor shall follow such drawings strictly. 

3) Excavation Category: 

 
a) Excavation in Open area/ Wide Excavation: 

 Excavation exceeding 1.5 m in width and 10 sqm on plan and exceeding 30 cm in depth. 

 Excavation for basements, water tanks etc. 

 Excavation in trenches exceeding 1.5 m in width and 10 sqm on plan 
 

b) Surface Excavation. 

 Excavations exceeding 1.5 m in width and 10 sqm. on plan but not exceeding 30 cm. in 
depth in alltypes of soils and rocks shall be described as surface excavation 

 
c) Excavation in foundation & Trenches. 

 This shall comprise excavation not exceeding 1.5 m in width or 10 sqm on plan and to any 
depth intrenches (excluding trenches for pipes, cables, conduits etc.) 

 
4) General 

Contractor shall provide all tools, plants, instruments, qualified supervisory personnel, labor, 

materials,and temporary works, consumables, any and everything necessary, whether or not such 

items are specifically stated herein, for completion of the Work. 

Contractor shall set properly all lines and establish levels for various works such as earthworkin 

excavation for levelling, basement, foundations, plinth filling, roads, drains, cable trenches, 

pipelinesetc. 

The area to be excavated / filled shall be cleared of fences, trees, plants, logs, slumps, bush, 

vegetation, rubbish slush etc. and other objectionable matter. If any roots or stumps of trees are 

found during excavation, they shall also be removed. The material so removed shall be burnt or 

disposed off as directed by Engineer. Where earth fill is intended, the area shall be stripped of all 

loose/soft patches, top soil containing deleterious matter/materials before fill commences. Final 

cleaning shall be done with removal of all rubbish up to the distance of 50.0 m all around outside the 

periphery of building. 

 
5) Relics, Objects of Antiquity, Etc. 

 
All gold, silver, oil minerals archaeological and other findings of importance, all precious stones, 
coins, treasures, relics, antiquities and other similar things which may be found in or upon the site 
shall be the property of Engineer‐ in‐ Charge and Contractor shall dully preserve the same to the 
satisfaction of Engineer‐ in‐ Charge and from time to time deliver the same to such person or 
persons as Engineer‐ in‐ Charge may from time to time authorize or appoint to receive the same. 

 
6) Site Clearance: 

 
Before the start of work, the area of the Site shall be cleared of all shrubs, vegetation, grass, bush 
wood, stumps, saplings etc of girth up to 30cm measured at a height of one metre above ground 
level. All thebuilding shall be laid out to ensure that the layout plan fits at site. Trees if any live within 
construction site layout shall be shifted to other safe place as directed by Engineer in charge (at 
extra cost). After completion of the work, the entire area of the site shall be cleared from all debris, 
unwanted materials / equipment and level / slope of ground as required at site up to peripheral 
roads. The debris and unwanted material shall be disposed off away from the site without any extra 
cost. 
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7) Site Levels: 

 
After site clearance and before commencement of excavation or filling, the contractor shall take levels 
in both longitudinal and transverse directions of the building at regular intervals as directed by Engineer 
in charge at site for the entire layout where the new work is to be executed. A record of these levels 
shall be signed jointly by Contractor and the Engineer‐ in‐ charge. These records shall be submitted to 
the Engineer‐ in‐ charge and shall be used in deciding the NGL, PL, FFL and measurement of earth work. 

 
8) Setting out of works: 

 
The contractor shall set out the works and shall provide & fix all setting out apparatus required and 
solely be responsible for the true and perfect setting out the same and for correctness of the position, 
levels, dimensions and alignment of all buildings as per the drawings. The contractor shall take in writing 
the approval of the Engineer‐ in‐ charge for setting out and levels before starting the construction works. 
These approvals shall be recorded and signed by the Engineer‐ in‐ charge and contractor. 

A masonry pillar to serve as a bench mark will be erected at a suitable point in the area, which is visible 
from the largest area. This bench mark shall be constructed and connected with the standard bench 
mark as approved by the Engineer-in-Charge. Necessary profiles with strings stretched on pegs, bamboos 
or ‘Burjis’ shall be made to indicate the correct formation levels before the work is started. 

9) Surface Dressing: 

 
The surface area to be occupied by the building shall be cleared of all debris, shrubs and plants, grass 
etc. The roots of trees and saplings shall be removed to a depth of 60cm below ground level or 30 cm 
below formation level or 15 cm below sub grade level, whichever is lower, and the holes or hollows filled 
up with the earth, rammed and leveled. All roots and organic material shall be cleared from the filling 
area inside the building. 

10) Important Note: 

 
The works mentioned above viz Site clearance, site levels, setting out and Surface dressing are part of 
contractor scope and shall be done by Contractor without any extra cost or payment from CWC. 

 
However, Major works like or large scale/Dense jungle clearance , Surface excavation, Shifting and /or 
Cutting of Trees (more than 300 mm dia in girth at height of 1 meter above ground) or any major 
clearance requiring shifting of CWC stored material, Existing structures and services such as old 
buildings, culverts, fencing, water supply pipe lines, sewers, power cables, communication cables, 
drainage pipes etc. within or adjacent to the area etc. , if required to be diverted/removed, shall be 
diverted/dismantledas per directions of the Engineer-inform site of work, and shall be payable extra as 
per agreed Bill of quantities and schedule of rates. 

11) Excavation in Trenches and Over Areas: 

 
i. All excavation operations manually or by mechanical means shall include excavation and ‘getting out’ the 

excavated materials. 
ii. During the excavation the natural drainage of the area shall be maintained. Excavation shall be done 

from top to bottom. Undermining or undercutting shall not be done. 
iii. In firm soils, the sides of the trenches shall be kept vertical upto a depth of 2 metres from the bottom. For 

greater depths, the excavation profiles shall be widened by allowing steps of 50 cms on either side after 
every 2 metres from the bottom. Alternatively, the excavation can be done so as to give slope of 1:4 (1 
horizontal: 4 vertical). Where the soil is soft, loose or slushy, the width of steps shall be suitably 
increased or sides sloped or the soil shored up as directed by the Engineer-in- Charge. It shall be the 
responsibility of the contractor to take complete instructions in writing from the Engineer-in-Charge 
regarding the stepping, sloping or shoring to be done for excavation deeper than 2 metres 

iv. The earth work in excavation shall be done as per the required depths, width & length shown in approved 
Excavation Plan /drawings and in line of site levels and alignments in all sorts of soils as directed by 
Engineer in charge. Nothing extra, from the dimensions shown in approved excavation plan, shall be 
payable for excavation done for working space for labor. Only neat line excavation as per drawing shall 
be payable. Roots or trees met with during the excavation shall be cut and removed. Excavated earth 
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shall be stacked at least 3 m away from the trenches or as per the Engineer's instructions, so that it maynot 
damage the sides of the excavated trenches. The sides of the excavated trenches shall be in straightline 
and bottom uniformly levelled watered, consolidated and ready for termite treatment. The maximumlead 
for stacking the earth shall be 200 m, unless otherwise categorically specified more in the item description. 

v. Earth work in excavation in any type of soil existing at site for foundations of rafts, columns and walls / 
half brick walls / from existing ground level shall be as indicated on the drawings. The finish floor level 
of building shall be as per drawings and shall be approved by the Engineer‐ in‐ charge after fixing of 
same at Site by Contractor. The work shall be executed at site as per the levels approved by the 
Engineer‐ in‐ charge. 

vi. Immediately after the excavation of the foundation work, concreting therein and before covering the 
same the record of the levels as actually executed at site shall be recorded in the measurement books 
and jointly signed and dated by the Engineer‐ in‐ charge & Contractor ‐ 

vii. If trenches or foundations are excavated beyond the specified dimensions due to bad workmanship of 
contractor, the extra excavation shall be filled with selected good earth ensuring adequate compaction 
duly watered, consolidated and rammed at the cost of contractor. 

viii. Explosives of any form shall not be used for any construction activity. Where hard rock is met with and 
blasting operations are considered necessary, the contractor shall obtain the approval of the Engineer- 
in-Charge in writing for resorting to blasting operation. In ordinary rock blasting operations shall not be 
generally adopted. However, the contractor may resort to blasting with the permission of the Engineer- 
in-charge, but nothing extra shall be paid for such blasting operations. 

ix. From the date when the Contractor starts work under this contract, or from the required contract date, 
whichever is earlier, the Contractor shall assume all responsibilities for earth and rock banks. Such 
responsibility shall continue to the date when all work under the contract is completed and approved by 
Engineer‐ in‐ Charge. The contractor shall provide sheeting, shoring and bracing required for the sup‐ 
port of earth and rock banks during construction. Sheeting, shoring and bracing shall be maintained in 
place until immediately before filling or backfilling then shall be removed by stages as the filling or 
backfilling progresses. Engineer‐ in‐ Charge reserves the right to specify shoring or bracing as may be 
deemed necessary by them. 

x. Any settlement or washing away of filled or backfilled areas, and earth and rock banks, that may occur 
from the action of the elements, or any other cause, prior to acceptance of work, shall be repaired and 
grades re‐ established to the required elevations and slopes, at no additional cost. 

xi. Excavation where directed by the Engineer-in- Charge shall be securely barricaded and provided with 
proper caution signs, conspicuously displayed during the day and properly illuminated with red lights 
and/or written using fluorescent reflective paint as directed by engineer in charge during the night to 
avoid accident. 

xii. The Contractor shall take adequate protective measures to see that the excavation operations do not 
damage the adjoining structures or dislocate the services. Water supply pipes, sluice valve chambers, 
sewerage pipes, manholes, drainage pipes and chambers, communication cables, power supply cables 
etc. met within the course of excavation shall be properly supported and adequately protected, so that 
these services remain functional. However, if any service is damaged during excavation shall be restored 
in reasonable time. 

xiii. Excavation shall not be carried out below the foundation level of the adjacent buildings until 
underpinning, shoring etc. is done as per the directions of the Engineer-in-Charge for which payment 
shall be made separately. Contractor will be responsible if he has not taken precaution for the safety of 
the people, property or neighbor’s property caused by his negligence during the constructional 
operationsor unsafe excavation. 

xiv. Any damages done by the contractor to any existing work shall be made good by him at his own cost. 
Existing drains pipes, culverts, overhead wires, water supply lines and similar services encountered 
during the course of execution shall be protected against damage by the contractor. The contractor shall 
not store material or otherwise occupy any part of the site in manner likely to hinder the operations of 
such services. 

xv. To the extent available, selected surplus spoils from excavated materials shall be used as backfill. Fill 
material shall be free from clods, salts, sulphates, and organic & other foreign material. All clods of earth 
shall be broken or removed. Where excavated material is mostly rock, the boulders shall be broken 
intopieces not larger than 150 mm size, mixed with properly graded fine material consisting of moorum 
or earth to fill up the voids and the mixture used for filling. 

xvi. As soon as the work in foundations has been accepted and measured, the spaces around the foundations, 
structures, pits, trenches etc. shall be cleared of all debris and filled with earth in layers 15 cm to 20 cm, 
each layer being watered, rammed and properly consolidated before the succeeding one is laid. Each 
layer shall be consolidated to the satisfaction of Engineer‐ in‐ Charge. 
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xvii. Trench width in case of excavation in trenches for pipes, cables etc. 

 Upto one metre depth the authorized width of trench for excavation shall be arrived at by adding 25 
cm to the external diameter of pipe (not socket/ collar) cable, conduit etc. Where a pipe is laid on 
concrete bed/ cushioning layer, the authorized width shall be the external diameter of pipe (not 
socket/ collar) plus 25 cm or the width of concrete bed/ cushioning layer whichever is more. 

 For depths exceeding one metre, an allowance of 5 cm per metre of depth for each side of the trench 
shall be added to the authorized width (that is external diameter of pipe plus 25 cm) for excavation. 
This allowance shall apply to the entire depth of the trench. In firm soils the sides of the trenches 
shall be kept vertical upto depth of 2 metres from the bottom. For depths greater than 2 metres, the 
excavation profiles shall be widened by allowing steps of 50 cm on either side after every two metres 
from bottom. 

 Where more than one pipe, cable, conduit etc, are laid, the diameter shall be reckoned as the 
horizontal distance from outside to outside of the outermost pipes, cable, conduit etc. 

 Where the soil is soft, loose or slushy, width of trench shall be suitably increased or side sloped or 
the soil shored up as directed by the Engineer-in-Charge. It shall be the responsibility of the 
contractor to take complete instructions in writing from the Engineer-in-Charge regarding increase 
in the width of trench. Sloping or shoring to be done for excavation in soft, loose or slushy soils. 

 
12) FILLING 

 
i. The excavated stacked earth (other than Black cotton soil or disposable soil as decided by Engineerin 

charge) shall be filled in trenches, sides of foundations and under floor in layers of 200mm thickand 
balance shall be disposed off by uniform spreading within the site as directed by the Engineer‐ in‐ 
Charge. The Filling with excavated earth shall be done in regular horizontal layers and all lumpsand 
clods exceeding 8 cm in any direction shall be broken. Each layer shall be watered and consolidated 
with steel rammer or ½ tonne roller. 

ii. The Selected earth supplied and used for filling shall be free from all roots, grass, shrubs, rank 
vegetation, brushwood, tress, sapling and rubbish. Sand , supplied for filling shall be clean and free 
from dust organic and foreign matter and its grading shall be within the limits of grading zone IV orV 
as specified in Section 3 ‘Mortars’ of CPWD specifications of work. 

iii. In case of filling under floor /open area with excavated available or supplied good earth etc., every 
third and top must layer shall also be consolidated with power roller of minimum 8 tonnes. Wherever 
depth of filling exceeds 1.5 metre vibratory power roller shall be used to consolidate the filing unless 
otherwise directed by Engineer-in-charge. The top and sides of filling shall be neatly dressed. The 
contractor shall make good all subsidence and shrinkage in earth fillings, embankments, traverses 
etc. during execution and till the completion of work unless otherwise specified. 

iv. Filling in trenches for foundations, pipes etc shall be commenced soon after the Concrete/Masonry 
works in foundations etc, joints of pipes, cables, conduits etc. have been tested and passed. The 
space around the footing, pedestals, foundation masonry, pipes, cables conduits etc. shall be clearedof 
all debris, brick bats etc. Where the trenches are excavated in hard/ soft soil, the filling shall be done 
with earth on the side and top of pipes in layers not exceeding 20 cm in depth. Each layer shall be 
watered, rammed and consolidated. All clods and lumps of earth exceeding 8 cm in any direction 
shall be broken or removed before the excavated earth is used for filling. In case of excavation 
trenches in ordinary/ hard rock, the filling upto a depth of 30cm above the crown of pipe, cable, 
conduits etc. shall be done with fine material like earth, moorum or pulverized/ decomposed rock 
according to the availability at site. The remaining filling shall be done with boulders of size not 
exceeding 15cm mixed with fine material like decomposed rock, moorum or earth as available to fill 
up the voids, watered, rammed and consolidated in layers not exceeding 30cm. Excavated material 
containing deleterious material, salt peter earth etc. shall not be used for filling. Ramming shall be 
done with iron rammers where feasible and with blunt ends of crow bars where rammers cannot be 
used. Special care shall be taken to ensure that no damage is caused to the pipes, Cables, Conduitsetc. 
laid in the trenches. 
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13) Lead 

 
Lead for deposition/disposal of excavated material, shall be within a lead of 200m unless specifically 

mentioned in Tender items. The Deposition/disposal shall be as directed by Engineer‐ in‐ Charge. 

Only leads beyond 200m shall be considered as extra lead if not specifically mentioned in tender 

items and the Contractor shall be paid extra. For the purpose of measurement of lead the area to be 

excavated or filled or area on which excavated material is to be deposited/disposed off shall be 

divided into suitable blocks and for each of the blocks, the distance between centerlines shall be 

taken as the lead which shall be measured, as far as practically possible, by the shortest straight line 

route on the plan and not the actual route taken by Contractor. No extra compensation is admissible on 

the grounds that the lead including that for borrowed materials had to be transported over marshy or 

katcha land/route. 

 
B. CONDITIONS FOR WATER: 

 
Contractor shall get the water tested from any laboratory approved by the Engineer-in-charge at 

regular interval as per the CPWD Specifications. All expenses towards collection of samples, 

packing transportation except testing charges etc. shall be borne by the contractor. 

 
C. FORM WORK 

i. The supply, erection, workmanship, stripping, measurement, and scope of works covered under the 
rates etc. shall be in general as per CPWD Specifications unless specifically mentioned in tender 
document. 

ii. Rates in tender items shall be valid for all heights for carrying out Centering, and shuttering for all 
RCC /PCC works, wall finishing works etc wherever required for construction works in 
Warehouseand no extra cost shall be paid unless specifically mentioned in tender BOQ. 

iii. Where it is not specifically stated in the description of the item that form work shall be paid for 
separately, the rate of the RCC item shall be deemed to include the cost of form work. 

iv. No deductions from the shuttering due to the openings/ obstructions shall be made if the area of 
each openings/ obstruction does not exceed 0.4 square metre. Nothing extra shall be paid for 
forming such openings. 

v. Only M.S. Centering/shuttering and scaffolding material unless & otherwise specified shall be used 
to give an even finish of concrete surface. However, marine-ply shuttering in as per site 
requirement may be used on specific request from contractor to be approved by the Engineer-in- 
charge. 

vi. Centring and shuttering for all concrete and reinforced concrete wherever required shall be in steel 
and / or plywood to produce a smooth and uniform finish on all exposed surfaces. However, all  
props, bracings, scaffolding etc., shall be in steel. The entire responsibility of planning, design, 
erection and safety of formwork shall lie with the Contractor. 

vii. Extra for shuttering in curved profile: For shuttering curved in elevation the steel/ply shuttering 
shall be fabricated to achieve the curved profile as per the architectural drawings and nothing 
extra shall be payable on this account. 

viii. In order to keep the floor finish as per architectural drawings and to provide required thickness of 
the flooring as per specifications, the level of top surface of RCC shall be accordingly adjusted at 
the time of its centering, shuttering and casting for which nothing extra shall be paid to the 
Contractor. 

ix. As per general engineering practice, level of floors in toilets/bath, balconies, shall be kept 12 to 
20mm lower than general floor as required. Shuttering should be adjusted accordingly. Nothing 
extra is payable on this account. 
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x. Steel shuttering as approved by the Engineer-in-charge only shall be used by the contractor. 
Minimum size of shuttering plates shall be 600mm x 900mm except for the case when closing 
pieces required to complete the shuttering panels. Dented, broken, cracked, twisted or rusted 
shuttering plates shall not be allowed to be used on the work. The shuttering plates shall be 
cleaned properly with electrically driven sanders to remove any cement slurry or cement mortar 
or rust. Proper shuttering oil or de-bonding compound shall be applied on the surface of the 
shuttering plates in the requisite quantity before assembly of steel reinforcement. 

xi. For the execution of centring and shuttering, the contractor shall use propriety „Reebole” chemical 
mould release agent of FOSROC or equivalent as shuttering oil as approved by Engineer-in-charge 
and nothing extra shall be paid on this account. 

D. REINFORCEMENT STEEL. 

 
i. The TMT bars shall conform to IS 1786 pertaining to Fe 415 D or Fe 500 D or Fe grade of steel as 

specified in Tender Item/ Drawing. 

ii. In case of Construction in seismic zone III and above, unless specifically mentioned in technical 
drawings, steel reinforcement of Grade Fe 415 D shall be used. However, high strength deformed 
steel bars, produced by thermo mechanical treatment process of grade Fe 415, Fe 500 and Fe 550 
having elongation more than 14.5. % and conform to other requirements of Fe 415 D, Fe 500 D and 
Fe 550 D respectively of IS 1786 may also be used for reinforcement. 

iii. The supply, storage at site, assembly, erection, placement in position into formwork, workmanship 
including bend, hook, overlap, welding, anchoring, cover, testing, acceptable quality parameters 
and test results, permissible tolerance, measurement, and scope of rates etc. shall be in generalas 
per CPWD Specifications unless specifically mentioned in tender document or Construction 
Drawings. 

iv. Reinforcement bars shall be placed in position as shown in the drawings or as directed by the 
Engineer-in-charge. The bars crossing one another shall be tied together at every intersection with 
two strands of annealed steel wire 0.9 to 1.6 mm thickness twisted tight to make the skeleton of the 
steel work rigid so that the reinforcement does not get displaced during deposition of concrete. 

v. Tack welding in crossing bars shall also be permitted in lieu of binding with steel wire if approved 
by Engineer-in-charge. 

vi. Reinforcement including authorized spacer bars and lappages shall be measured in length of 
different diameter, as actually (not more than as specified in the drawings.) used in the work 
nearest to a centimeter and their weight calculated on the basis of standard weight given in clause 

6.2 of IS 1786 . In case actual unit weight of the bars is less than standard unit weight, but within 
variation, in such cases weight of reinforcement shall be calculated on the basis of actual unit 
weight. Wastage and unauthorized overlaps shall not be paid for. 

vii. Annealed steel wire required for binding or tack welding shall not be measured, its cost being 
included in the rate of reinforcement. 

viii. The contractor shall provide approved type of support for maintaining the bars in position and 
ensuring required spacing and correct cover of concrete to reinforcement as called for in the 
drawings, spacer blocks of required shape and size. Chairs and spacer bars shall be used in 
orderto ensure accurate positioning of reinforcement. Spacer blocks shall be cast well in advance 
with approved proprietary pre-packed free flowing mortars (Conbextra as manufactured by M/s 
Fosroc Chemicals India Ltd., or equivalent as approved by the Engineer-in-charge at his 
discretion) of high early strength and same colour as surrounding concrete, Pre-cast cement 
mortar / concrete blocks / blocks of polymer shall not be used as spacer blocks unless specially 
approved by the Engineer-in-charge, rate of RCC items is inclusive of cost of such cover blocks. 

E. RCC WORK 

 
i. All mixed design concrete shall be executed by Concrete Batch Mix Plant of suitable capacity, to 

be installed by Contractor at site. In special cases RMC shall be allowed by Engineer on written 
request of the contractor but the RMC should also be from a plant of appropriate capacity. No 
extra payment shall be allowed on account of Concrete from batch mix plant or RMC. 

ii. In case of Nominal Mix concrete also, weight basis batching shall only be allowed. 



Volume III : Schedule II- Appendix -IV (Technical specifications of works) 

Page | 8 

 

 

iii. Mixer having arrangement of weighing water for controlling W.C. ratio should only be used in all 
PCC and RCC works where there is no provision for Ready Mix Concrete in tender items. 

iv. Any cement slurry if added over base surface (or for continuation of concreting) for bond, its cost 
shall be deemed to have been included in the respective items, unless otherwise, explicitly stated 
and nothing extra shall be payable nor extra cement considered in the cement consumption on 
this account. 

v. Unless otherwise specified for the item, the maximum water cement ratio for any grade of concrete 
shall not be more than 0.5.The contractor shall within 15 days of issue of letter for commencementof 
the work, submit the mix design for various grades of concrete along with 7days crushing strength 
reports and within 40 days submit 28 days crushing strength reports, for the samples forthe mix. 
Nothing extra shall be payable on account of admixing any chemical admixture for achieving any 
characteristic for the concrete. Concreting shall be commenced only after the approval of the mix 
design by the Engineer-in-Charge. 

vi. Wherever required the M.S. inserts shall be provided during the casting of RCC / PCC for which 
nothing extra shall be payable. As far as possible the contractor shall plan that the concreting is 
carried out during day shift. 

vii. It is important to maintain the water cement ratio constant at its correct value. To this end, 
determination of moisture contents in both fine and coarse aggregates shall be made as frequently 
as possible, the frequency for a given job being determined by the Engineer-in-Charge according 
to weather conditions. The amount of the added water shall be adjusted to compensate for any 
observed variations in the moisture contents. For the determination of moisture content in the 
aggregates, IS 2386 (Part 3) may be referred to. To allow for the variation in mass for aggregate 
due to variations in their moisture content, suitable adjustments in the masses of aggregates shall 
be made. 

viii. The concrete shall be deposited in its final position in a manner to preclude segregation of 
ingredients. In deep trenches and footings concrete shall be placed through chutes or as directed 
by the Engineer-in-Charge. In case of columns and walls, the shuttering shall be so adjusted that 
the vertical drop of concrete is not more than 1.5 metres at a time. 

ix. The surface which is to receive plaster or where it is to be joined with brick masonry wall, shall be 
properly roughened immediately after the shuttering is removed, taking care to remove the laitance 
completely without disturbing the concrete. The roughening shall be done by hacking. Before the 
surface is plastered, it shall be cleaned and wetted so as to give bond between concrete and 
plaster. 

x. On the basis of mandatory lab tests, in case of actual average compressive strength being less 
than specified strength but upto 70% of specified strength, the rate payable shall be in the same 
proportion as actual average compressive strength bears to specified compressive strength. In case 
average compressive strength is less than 70% of the specified strength, the work represented by 
the sample shall be rejected. 

xi. However, on the basis of mandatory field tests, where they prevail, the rates of the work 
represented by samples showing actual compressive strength less than specified strength shall be 
worked out as per relevant guideline of CPWD Specifications. In addition, Engineer-in-charge may 
order for additional tests (see Appendix ‘B’ of chapter 5 of CPWD Specifications) to be carried out 
at the cost of contractor to ascertain if the portion of structure where in concrete represented by 
the samples had been used, can be retained on the basis of these tests. Engineer-in-Charge may 
take further remedial measured as necessary to retain the structure at the risk and cost of the 
contractor. 

xii. If at any stage of the work, during or after placing the concrete in the structure the work is found 
defective such concrete shall be removed and work be done with fresh concrete and adequate 
rigid forms at the cost of the contractor. The contractor shall be liable to bear the cost for the 
cement concrete thus dismantled. 

xiii. The construction work shall be done with proper and assured system of curing duly identified areas 
with dates marked in paint. In hot weather the contractor shall take relevant care to cover the work 
with wet gunny bags/hessian cloth or use continuous ponding of water on surface so as to keep the 
surface wet. 

xiv. Hard stone aggregate of different sizes shall be crushed or broken from hard stone conforming to 
CPWD Specifications for work subject to Para below. Where CPWD Specifications for R.C.C. or any 
item or work are silent, the provisions of the latest Code of BIS for plain and reinforced cement 
concrete for general building construction I.S. 456-2000 or the concerned I.S. specifications or 
Code of practice shall apply. 

xv. When an R.C.C. slab or a flat slab is projected beyond the wall/beam line, the payment for such 
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projected part of the R.C.C. work shall be made under the corresponding item of R.C.C. slab/flat slab. 
Payment for centering & shuttering of the projected portion shall also be made under the item of 
centering & shuttering for the slab/flat slab. Nothing shall be paid for the edge shuttering of the 
slab/flat slab projection or otherwise. All exposed edges shall be finished as per specifications 
without extra payment. 

 
F. BRICK WORKS 

 
i. Type of the Bricks to be used in Masonry works in foundation and superstructure i.e Common Burnt 

Clay Bricks/ Fly Ash Lime Bricks / Clay Fly Ash Bricks/ Tile Brick/ Brick Bats Calcium Silicate 
Bricks/CC Block/AAC Block etc. shall be strictly as mentioned in Tender Item and Construction 
drawings. 

ii. Unless specifically mentioned in Construction Drawing or Tender Item, Bricks used shall have 
compressive strength not less than 7.5 MPa. In case bricks of compressive strength 7.5 MPa are not 
available and the structure is not of load bearing nature, then use of less compressive strength bricks 
can be relaxed as per CPWD specification, at reduced rate as worked out by the Engineer in-charge. 

iii. All brick Masonry work shall be done with the available size of F.P.S. Bricks. The measurement of 
the brick work would be done in the multiples of the half brick. Above three bricks, the brick work 
would be measured as per the actual thickness. 

iv. The 'Modular bricks' shall only be used where use of same is specifically mentioned in the relevant 
items. 

v. The material Specifications, dimensions, permissible tolerance, testing, acceptable quality 
parameters, test results, workmanship, erection and placement procedures, measurement of 
works and scope of works covered under rates etc all in general shall be as per CPWD Specifications 
with up to date correction slips unless specifically mentioned in tender documents. 

vi. Top courses of all plinths, parapets, steps and top of walls below floor and roof slabs shall be laid 
with brick on edge, unless specified otherwise. Brick on edge laid in the top courses at corner of 
walls shall be properly radiated and keyed into position to form cut (maru) corners. Where bricks 
cannot be cut to the required shape to form cut (maru) corners, cement concrete 1:2:4 (1 cement 

: 2 coarse sand : 4 graded stone aggregate 20 mm nominal size) equal to thickness of course shallbe 
provided in lieu of cut bricks. 

vii. No deductions or additions shall be done and no extra payment made for the following : 
Where minimum area is defined for deduction of an opening, void or both, such areas shall refer 

only to opening or void within the space measured. 

a. Ends of dissimilar materials (that is, joists, beams, lintels, posts, girders, rafters, purlins, trusses, 
corbels, steps, etc.); up to 0.1 m2 in section; 

b. Opening up to 0.1 Sqm in area (see Note); 

c. Wall plates, bed plates, and bearing of slabs, chajjas and the like, where thickness does not 
exceed 10 cm and bearing does not extend over the full thickness of wall; 

d. Cement concrete blocks as for hold fasts and holding down bolts; 

e. Iron fixtures, such as wall ties, pipes upto 300 mm diameter and hold fasts for doors and 
windows; and 

f. Chases of section not exceeding 50 cm in girth. 

g. Bearing portion of drip course, bearing of moulding and cornice. 

Note: In calculating area of an opening, any separate lintel or sills shall be included with the size of 
the opening but end portions of lintel shall be excluded. Extra width of rebated reveals, if any, shall 
also be excluded. 

G. FLOORING 

i. Final finished flooring with Marble/Granite/Stone/Ceramic/Vitrified/CC etc shall be done in 
pattern, layout out, sizes, thickness as shown in Construction drawings and Tender items other 
wise as directed by Engineer in charge. 

ii. The supply, material Specifications, dimensions, permissible tolerance, testing, acceptable 
quality parameters, test results, workmanship, erection and placement procedures, 
measurement of works and scope of works covered under rates etc all in general shall be as per 
CPWD Specifications with up to date correction slips unless specifically mentioned in tender 
documents. 

iii. Sample of Marble /Granite/Ceramic/Vitrified/CC Tile or any other material to be used in finish 
flooringshall be got approved by Contractor from Engineer in charge. 

iv. Gang saw cut granite floor slabs. 
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v. Wherever the tender schedule provide for mirror polished granite slab flooring using Gang 
saw cut granite slabs. The size of such gang saw cut granite slabs shall not be less than 1.5m x 
2.4m. The granite block shall be gang saw cut using water cutting process. The polishing of the 
cut stone slabs should be automatic machine polished to highly even surface without any 
undulations. Manual polished and kerosene cutting process slabs shall not be accepted and 
shall be rejected. 

 
vi. Proper gradient shall be given to flooring for toilets, verandah, kitchen, courtyard etc. so that 

the wash water flows towards the direction of floor trap. Any reverse slop if found, these shall be 
made good by the contractor by ripping open the floor/grading concrete and nothing extra shall 
be paid forsuch rectifications. Slope in Office, warehouse floor shall be as indicated in drawings 
otherwise as directed by Engineer in charge. 

vii. Final Finish flooring shall be laid over a well prepared base and sub base flooring of material & 
specifications as mentioned in tender items and shown in Construction Drawings. 

viii. Sub base floor shall be laid over well prepared sub grade. 

H. SUBGRADE 

i. Where the pavement / Warehouse Floor is to be laid on surface obtained after cutting the soil, 
the sub-grade for pavement shall be prepared as per specifications relevant to item in BOQ for 
achieving not less than 97% of dry density as per IS : 2720 Part VIII at no extra cost or otherwiseas 
per the procedure mentioned hereafter. 

 The sub-grade shall be excavated to a depth of 0.5 meter, watered and compacted in 
layers not exceeding 250mm thickness, dressing to required camber and profile and 
consolidation with vibratory roller of 80 to 100 KN static weight so as to achieve not less 
than 97% of dry density as per IS : 2720 Part VIII. However, before relaying and 
compacting the loosened material the surface below this level shall be suitably 
consolidated as directed by the Engineer but with a minimum six passes of vibratory 
roller. If the next 15 cm below this level does not have a relative compaction of 90%, it 
shall be compacted until not less than 95% dry density is obtained. Rate for work of this 
nature shall be covered in the item of preparation of sub-grade. 

 

ii. Where the pavement is to be laid on fill and height of proposed fill is less than 0.5 meter, the 
procedure for sub-grade preparation as mentioned above shall be followed. 

 

iii. Where the pavement is to be laid on fill and the height of proposed fill is more than 0.5 meter, 
preparation of sub-grade is not required at these locations, however, in such locations original 
ground level shall be compacted by rolling as directed by the Engineer as much as possible but 
with a minimum of six passes of vibratory roller of 80 to 100 KN static weight. No separate 
payment shall be made for this, as same shall covered in item of earth work in excavation and /or 
filling. 

iv. Control Tests on Borrow Material 
Soil suitable for consolidation under O.M.C. conditions should preferably have the following 
characteristics: 

 Minimum percentage of clay -10%; Liquid limit- 14; Plasticity index-4; Percentage of silt 
should not exceed-50%; free from Peat, muck and organic soils which are unsuitable. 

The Engineer-in-Charge may, however, relax these requirements taking into account 
availability of materials, cost of transportation and other relevant factors. 

 
I. WBM /WMM 

WBM/WMM wherever to be used as sub base/base course in road/warehouse floor etc. shall be 
laid in proper gradient, compacted thickness as shown in construction drawings. The supply, 
stacking, procedure for laying in position, testing, acceptance within tolerance limit, 
measurement and scope of work covered under rates shall be as per the guideline of relevant 
CPWD specifications for these works. 

 
J. STRUCTURAL STEEL WORKS IN COLUMN-BEAM FRAMES/ROOF TRUSS/MEZZANINE FLOOR 

 
i. The scope of work also includes preparation& submission of shop Drawings/ Fabrication 

drawings, connection details of joints including all bolted / welded and riveted joints as per 
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design and obtaining approval for all the drawings from Engineer in charge. The agency 
shall prepare all the required shop drawings needed for correct and accurate erection 
of Steel Structure work. The design shall be strictly in accordance with the “Design 
Specifications” andbuilding drawings. 

ii. Engineer in charge reserves the right to review any/all or none of the drawings, 
Reviewby Engineer in charge shall not relieve the contractor of his responsibility for 
correct drawing andexecution of the works. 

iii. The Final GFC drawings shall directly adhere to the reviewed comments and general 
arrangement and shall incorporate all the comments/suggestions given by 
Department/Engineer In charge without any extra cost to the department and any 
implication on the time schedule for the completion of the work. 

iv. If there is any difference in opinion or changes to be made with regard 
todrawings/specifications as per the recommendation of Engineer in Charge, The 
Contractor shall agree to be bound by the same without any extra cost. 

Specification for steel works 

i. The work in general shall be carried out as per CPWD specifications and the relevant 
IndianStandards a list of which are mentioned in the particular specifications. 

ii. The fabrication and erection of the steel members shall be as per General Specification IS 
: 800and stipulations contained in the other relevant standards. 

iii. The contractor shall prepare and submit the fabrication drawings, indicating the complete 
details of all members, detail of joints, weld sizes, length of welds, cleats holes etc. The 
fabrication workshall be commenced only after the fabrications drawings are approved. A 
scheme for fabricationand erection of the various members shall also be furnished and got 
approved. However such approval shall not absolve the contractor for the safety of the 
structure and its components during fabrication, erection and service. 

iv. The contractor shall submit manufacturer’s test certificate for all the material procured by 
him indicating clearly the identification marks etc. The Engineer-in-charge may get 
samples of the materials tested for their conformity to the standards. No payments shall be 
made for the materials, which are used for testing. 

v. Normally Fabrication shall be carried at site of work but To advance the progress, 
Contractor may do fabrication works at their shop with approval of Engineer in charge. 
The fabrication shop of the contractor, shall have all facilities required for carrying out the 
fabrication work. 

vi. The material shall conform to the following specifications. 

 Structural steel rolled sections: IS 2062 Grade „A‟ up to 20 mm thickness, IS 2062 Grade 
„ B‟ above 20 mm thickness. 

 Pipes etc. : IS 1161/1233 

 Chequered plates : IS 3502 

vii. Steel sections from the main manufacturers such as SAIL, TISCO, RINL or JINDAL only shall 
be permitted to be used. The steel members shall be in single piece end to end without 
anyintermediate joints unless specifically approved by the Engineer-in- charge. The 
contractor shall get the name of manufacturer approved before placing the order. The 
material should be free from defects. If any defect is noticed at the time of manufacturing 
the same should be rejected. Re-rolled material shall not be permitted. 

viii. Welding materials shall confirm to IS : 814 & AWS E 6013 for thickness upto 20 mm and 
MWSE7018 above 20 mm. 

ix. Bolts and nuts shall be as per IS : 1363 & IS : 1367. Washers shall be as per IS : 2016,IS 
:5372 and IS : 5374. 

x. The bending of plates and sections shall be carried out on appropriate machines. 

xi. Cutting may be effected by sheering, cropping, sawing or by gas cutting by 
mechanically controlled torch. Gas cutting by hand and electric arc cutting shall not be 
permitted. 

xii. All cut edges shall be ground before they are welded. 
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xiii. The accuracy at contact surfaces and tolerances shall be as per relevant IS standards. 

xiv. Bolt – holes shall be drilled. Enlarging the holes by filling, hand drilling using flame etc.are 
not permitted. 

xv. The welders qualified as per procedure given in the IS standards shall only be engaged for doing 
the welding work. 

xvi. The welding procedure as proposed by the contractor shall be got approved inadvance from the 
Engineer-in-charge. 

xvii. The welds shall be subjected to visual examination, mechanical tests on samples, dye penetration 
tests, other non-destructive tests like radiographic/ ultrasonic tests etc. 

xviii. Internal surfaces of boxed / back-to-back members should be treated with primer. 

xix. The edges of chequered plate shall be made smooth and no burrs or jagged ends shall be left. 

xx. The structural steel required conforming to IS: 2062 shall normally be procured from the main 
steel producers viz. TATA, SAIL and RINL (Vizag).Tubes to be supplied by Contractor, confirming 
to IS 1161, shall normally be of Make TATA, APPOLO. 

xxi. In case of difficulties in getting required quantities of materials from the main producers, 
permission may be given as a special case to procure the materials from the secondary producers 
having ISI registration by Engineer in charge if the contractors approach the Engineer-in-charge 
with the efforts made by them in getting the materials with full justification details. 

xxii. Fabricated structural member’s viz., columns, beams and purlins along with the base plates and 
cleats etc. shall be provided with zinc chromate steel primer coating after fabrication unless 
specifically mentioned otherwise in Tender Items and Specifications. 

xxiii. The quantity of the steel for structural members for the purpose of payment shall be worked out 
by adopting the unit weight given in the relevant IS code for tubes, angles. Channels,flats and 
plates etc. If the actual weight of the member is less than that specified in the code beyond the 
minus tolerance permissible then the materials shall be rejected. Payment on weight basis would 
be made as per the theoretical or actual weight whichever is less. 

xxiv. Weight of cleats, brackets, packing pieces bolts nuts, washer’s distance pieces separators 
diaphragm gussets (taking overall square dimensions) fish plates etc. shall be added to the weight 
of respective items unless otherwise specified. No deduction shall be made for skew cuts. 

 
K. ADDITIONAL CONDITIONS FOR PRE-FAB STRUCTURE IN STEEL: 

i. Wherever Tender Items mentioned the Prefab Structures or Pre-Engineered Building System 

(PEB), The scope of work for Fabrication, Supply and Erection of Pre-Engineered Building 

System (PEB) is as defined in the following sections under the contract which includes 
manufacture, supply and erection of Structural Steel System and all accessories as per design, 
drawings and as per direction of Engineer-in- Charge. 

ii. Condition for Specialized Agency for PEB Structure: 
In case the Main contractor is himself not a PEB Manufacturer, He will obtain the approval of 
Engineer in charge for selection and appointing the PEB Manufacturer/Supplier for this 
contract. The Engineer-in-Charge or his authorized representative shall visit the factory of PEB 
manufacturer and will grant the approval for Supply of PEB system based on the experience, 
availability of CNC machines for fabrication, cutting/welding etc and production capacity of the 
manufacturer. EIC or his representative will also visit the factory of PEB Manufacturer during 
manufacturing of PEB components for quality checks. The PEB components shall be brought to 
site from factory only after the satisfactory test results and quality checks asper the direction of 
Engineer in Charge. 

iii. Before commencement of procurement, the contractor, if mentioned in tender drawings or item 
specifications, shall make detail design drawings based on models and suggested loading, 
framed drawings provided by CWC and will prepare fabrication & erection drawings for steel 
structure and detail fabrication and erection drawings for roofing and cladding indicating the 
positions of overlap, joints, Louvers, Flashings, cutouts etc. He shall make all drawings available 
all worksheets/supporting data/design details to Engineer in Charge as so desired. After the 
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completion of work, the contractor shall submit to the Engineer-in-Charge. 3 sets of “As Built” 
drawings along with CAD copies as specified elsewhere. 

iv. The contractor shall clarify to Engineer In Charge any queries regarding specifications, rates, 
etc as and when requested/ required. Rate of analysis for the rates quoted shall also be 
furnished by the Tenderer If desired by Engineer In Charge. 

 

v. The following are the minimum requirements of tests on welds. 
 Visual examination: 100% 

 Dye penetration test: 30 % after back gouging and after final finish. 

 Mechanical test: 1 test each on a column and beam members. 

 Radiography test: 2% of welds. 

Where radiography test is not possible ultrasonic test shall be carried out. The acceptance 
criteria shall be as per IS specifications and as decided by the Engineer-in- charge. 

 
vi. Apart from the IS Codes mentioned above, all other relevant codes such as American standards 

(AISC, MBMA, AISI & AWS specifications) related to the specific job under consideration and / or 
referred to in the above-mentioned codes may be followed wherever applicable, if the 
specifications for the same are not available in the relevant IS codes. 

vii. When Contractor scope of works includes supply of Prefab/PEB structural steel system, NO 
Fabrication at site shall be allowed except erection works and minor steel works like 
nonstructuralsteel works. 

 
L. DOOR/WINDOWS/VENTILATOR WORKS 

 

i. The supply of materials viz Rolling Shutters/Mild Steel doors/T sections doors/windows/ 
Aluminum/UPVC Sections for doors / windows/ ventilators/ partitions, Wooden paneled/ flush 
doors/ cupboard shutters/ PVC /FRP shutters/ frames/ Pressed steel frames/ all type of 
fittings/glazing/paneling /decorative polish/veneering/Wire gauge/expanded metal mesh/MS 
grills/Chqd plate/Handrails etc including their storage at site, procedure of installations, 
workmanship, testing, acceptance within tolerance limit, measurement and scope of work covered 
under rates for these works shall be as per relevant CPWD specifications unless specifically 
mentioned otherwise in tender documents, drawings. 

ii. Wood work shall not be painted, oiled or otherwise treated before it has been approved by the 
Engineer-in-Charge. 

iii. Aluminum Fittings shall be anodized to natural matt finish or dyed anodic coating not less than 
grade AC 10 of IS 1868. Mild steel Fittings shall be bright finish black stone enameled or copper 
oxidized (black finish), nickel chromium plated or as specified. Brass Fittings shall be finished bright 
satin finish or nickel chromium plated or copper oxidised or as specified. 

iv. All fittings and fixtures of doors, windows, ventilators shall be got approved from the Engineer-in- 
Charge before procurement well in advance and the approved samples shall be kept at site till 
completion of the work. 

v. Wooden flush door shutter/ PVC/FRP /Fire rated door shutters, as specified shall be obtained from 
factories to be approved by the Engineer- in-charge. The contractor shall inform well in advance 
to the Engineer- in-charge the name and address of the factory where from he intends to get the 
shutters manufactured. The contractor will place order for manufacturing of shutters only after 
written approval of the Engineer- in- charge in this regard is given. The contractor is bound to 
recommend name(s) of another factory from the approved list in case the factory already proposed 
by the contractor is not found competent to manufacture quality shutters. 

vi. Shutters samples shall be first submitted and got approved by Engineer in charge Shutters will 
however, be accepted only if they meet the specified tests/technical requirements 

vii. Rolling Shutters: The shaft of rolling shutters shall be of M.S. Pipe heavy duty 40 mm. nominal bore, 
48.3 mm outer dia, thickness 4.05 mm and weight of pipe shall be 4.43 Kg./metre. At least three 
springs made of H.T. steel grade 2 of I.S. 4454/1967of 27.5 mm. length shall be used in each 
shutter. The guide channels of minimum 60 mm depth shall be made of 3.15 mm thick M.S. strips 
Lock rail at bottom shall be of 3.15 mm thickness with M.S. angle 35 mm x 35 mm x 5 mm welded at 
the bottom and brackets for fixing the M.S. pipe on wall shall be of M.S. plate 3.15 mmthick. Top 
cover of shutters shall be made out of M.S. Plate 1-25 mm thick sliding bolt for lock rail 
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shall be made of M.S. flats not less than 50 mm x 6 mm size at both ends with inside and outside 
locking arrangement. Further details if any not covered by general specifications of Delhi CPWD 
specifications 2009 Volume I and details described above shall be as per IS specifications No.6248 
of 1971/revision (latest) 

 
The contractor shall arrange one more spring than the total required number, for testing purpose. The 
Engineer-in-Charge shall select at random one spring to be sent for test regarding grade of H.T. steel 
wire used in the springs. No extra payment shall be made for the additional spring arranged. 

 
The rates to the quoted for supplying and fixing rolling shutter should include making necessary chases 
in masonry and making good the same for fixing of side guide etc. 

 
M.FINISHING 

 

i. The work shall be carried out to provide a smooth finish with pleasing appearance in high standards 
of workmanship and quality of material up to the satisfaction of Engineer in charge. 

ii. The supply of materials for finishing works and their storage, procedure of applications, testing, 
acceptance within tolerance limit, measurement and scope of work covered under rates for these 
works shall be as per relevant CPWD specifications unless specifically mentioned otherwise in 
tenderdocuments, drawings. 

iii. For all exposed brick work or tile work double scaffolding independent of the work having two sets of 
vertical supports shall be provided. The supports shall be sound and strong, tied together with 
horizontal pieces over which scaffolding planks shall be fixed. For all other work in buildings, single 
scaffolding shall be permitted. In such cases the inner end of the horizontal scaffolding pole shall restin 
a hole provided only in the header course for the purpose. Only one header for each pole shall beleft 
out. Such holes for scaffolding shall, however, not be allowed in pillars/columns less than one metre 
in width or immediately near the skew backs of arches. The holes left in masonry works for 
scaffolding purposes shall be filled and made good before plastering. 

iv. For external and under coat plaster work, the fine aggregate shall conform to grading IV. For finishing 
coat Plaster work the fine aggregate conforming to grading zone V shall be used unless specified 
otherwise. 

v. The plaster shall be kept wet for a period of at least 7 days. During this period, it shall be suitably 
protected from all damages at the contractor’s expense by such means as the Engineer-in-Charge 
may approve. The dates on which the plastering is done shall be legibly marked on the various 
sections plastered so that curing for the specified period thereafter can be watched. 

vi. Wherever scaffolding is necessary for Whitewash /Painting works, it shall be erected on double 
supports tied together by horizontal pieces, over which scaffolding planks shall be fixed. No ballies, 
bamboos or planks shall rest on or touch the surface which is being white washed. Where ladders are 
used, pieces of old gunny bags shall be tied on their tops to avoid 
damage or scratches to walls. 

vii. For White wash /waterproofing cement paint on new work, three or more coats shall be applied till 
the surface presents a smooth and uniform finish through which the plaster does not show. The 
finished dry surface shall not show any signs of cracking and peeling nor shall it come off readily on 
the hand when rubbed. For old work, after the surface has been prepared, a coat of white 
wash/cement paint shall be applied over the patches and repairs. Then a single coat or two or more 
coats of white wash/cement paint as stipulated in the description of the item shall be applied over the 
entire surface. The white washed surface should present a uniform finish through which the plaster 
patches do not appear. 

viii. Distempering: If the wall surface plaster has not dried completely, cement primer shall be applied 
before distempering the walls. But if distempering is done after the wall surface is dried completely, 
distemper primer shall be applied. Oil bound distemper is not recommended to be applied, within 
six months of the completion of wall plaster. However, newly plastered surfaces if required to be 
distempered before a period of six months shall be given a coat of alkali resistant priming Paint 
conforming to IS 109 and allowed to dry for at least 48 hours before distempering is commenced. 

ix. The color code and make of Painting material on exterior or interior finish shall be first approved by 
Engineer in charge. Contractor shall submit all possible combinations, physical samples on size 
300x300 mm over wall for approval of color without any extra cost. 

x. The Primer, Synthetic Enamel paint, distemper etc., of as approved by the Engineer- in- charge and 
of low VOC (unless specified otherwise), shall only be used and brought to the site of workin the 
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original sealed containers. 

xi. The material brought to the site of work shall be sufficient for at least 30 days of work. 

xii. The material shall be kept under the joint custody of contractor and representative of the Engineer- 
in-charge. The empty containers shall not be removed from the site till the completion of the work 
without permission of the Engineer-in-charge. 

xiii. Contractor shall submit the copies of invoices of Painting material purchased by them for incorporation 
in to the contract works. 

N. WATER SUPPLY, INSTALLATIONS AND DRAINAGE 

 
i. The contractor shall furnish all labor, material and equipment, transportation and incidental 

necessary for supply, installation, testing and commissioning of the complete Plumbing / 
system as described in the Specifications, Tender Items and as shown on the drawings. This 
also includes any material, equipment, appliances and incidental work not specifically 
mentioned herein or noted on the Drawings/Documents as being furnished or installed, but 
which are necessary and customary to be performed under this contract. 

ii. The Plumbing / Sanitary system shall comprise of following: 

a. Sanitary and water supply Fixtures and Fittings. 

b. Internal and External Water Supply. 

c. Internal and External Drainage 

d. Approval from Local Authorities 
e. Balancing, testing & commissioning. 

f. Test reports and completion drawings 

iii. The contractor shall procure and install all pipes, its fittings, joints/bends/tees /sockets 
/nipples including shut-off valve etc as specified. 

iv. The contractor shall ensure that senior and experienced plumbers are assigned exclusively 
for this work. Such plumber(s) should have valid license from the local authorities. The project 
management shall be done through modern technique. For quality control & monitoring of 
workmanship, contractor shall assign at least one engineer who would be exclusively 
responsible for ensuring strict quality control, adherence to specifications and ensuring top 
class workmanship for the installation. 

v. The work shall be in conformity with the Bye-laws, Regulations and Standards of the local 
authorities concerned. But if these Specifications and drawings call for a higher standard of 
materials and / or workmanship than those required by any of the above regulations and 
standards, then these Specifications and drawings shall take precedence over the said 
regulations and standards. However, if the drawings and specifications require something 
which violates the Bye-laws and Regulations, then the Bye-laws and Regulations shall govern 
the requirement of this installation. 

vi. The contractor shall obtain all permits/ licenses and pay for any and all fees required for the 
inspection, approval and commissioning of their installation. However, all receipted amount 
shall be reimbursed on production of proof of payment. 

vii. The Plumbing drawings are to be given by the contractor for obtaining approval from 
Engineer-in-charge. The Plumbing / Sanitary Drawings given by the Engineer in- Charge or 
issued with tenders are diagrammatic only and indicate arrangement of various systems and 
the extent of work covered in the contract. These Drawings indicate the points of supply and 
of termination of services and broadly suggest the routes to be followed. Under no 
circumstances shall dimensions be scaled from these Drawings. The contractor shall follow 
these drawings in preparation of his shop drawings, and for subsequent installation work. 

viii. The contractor shall examine all architectural, structural, plumbing, electrical and other 
services drawings and check the as-built works before starting the work, report tothe 
Engineer In-Charge any discrepancies and obtain clarification. Any changes found essential to 
coordinate installation of his work with other services and trades, shall be made with prior 
approval of the Engineer In-Charge without additional cost to the department. 

ix. All the shop drawings shall be prepared on computer through AutoCAD System basedon 
Architectural drawings and site measurements. Contractor shall furnish, for the approval of 
Engineer-in-charge, the two sets of detailed shop drawings of complete work and materials 
including layouts / Typical toilets drawings showing exact location of supports, flanges, bends, 
tee connections, reducers, detailed piping drawings showing exact location and type of 
supports, valves, fittings etc; external insulation details for pipe insulation etc. 
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x. These shop drawings shall contain all information required to complete the work. These 
drawings shall contain details of construction, size, arrangement, operating clearances, 
performance characteristics and capacity of all items of equipment, also the details of all 
related items of work by other contractors. Each shop drawing shall contain tabulation of all 
measurable items of equipment/materials/works and progressivecumulative totals from other 
related drawings to arrive at a variation-in-quantity statement at the completion of all shop 
drawings. Minimum 3 sets of drawings shall be submitted after final approval along with CD. 
When he makes any amendments in the above drawings, the contractor shall supply two 
fresh sets of drawings with the amendments duly incorporated along with check prints, for 
approval. The contractor shall submit further 3 sets of shop drawings to the Engineer In- 
charge for the exclusive use by the Engineer In-charge and all other agencies. No material 
or equipment may be delivered or installed at the job site until the contractor has in his 
possession, the approved shop drawing for the particular material/equipment / installation. 

xi. Shop drawings shall be submitted for approval four weeks in advance of planned delivery and 
installation of any material to allow the Engineer-in-charge ample time for scrutiny. Noclaims 
for extension of time shall be entertained because of any delay in the work due to his failureto 
produce shop drawings at the right time, in accordance with the approved programme. 

xii. Samples of all materials like valves, pipes and fittings etc. shall be submitted to the Engineer 
In-Charge prior to procurement for approval and retention by Engineer In-Chargeandshall be 
kept in their site office for reference and verification till the completion of the Project. 
Wherever directed, a mockup or sample installation shall be carried out for approval before 
proceeding for further installation without any extra cost. 

xiii. Approval of shop drawings shall not be considered as a guarantee of measurements or of 
building dimensions. Where drawings are approved, said approval does not mean that the 
drawings supersede the contract requirements, nor does it in any way relieve the contractor 
of the responsibility or requirement to furnish material and perform work as required by the 
contract. 

xiv. All materials and equipment shall conform to the relevant Indian Standards and shall be ofthe 
approved make and design. Makes shall be in conformity with list of approved manufacturers. 

xv. Balancing of all water systems and all tests as called for the CPWD Specifications shallbe 
carried out by the contractor through a specialist group, in accordance with the Specifications 
and ASPE / ASHRAE Guidelines and Standards. The installation shall be tested and shall be 
commissioned only after approval by the Engineer-in-charge. All tests shall be carried out in 
the presence of the representatives of the Engineer-in-charge and nothing extra shall be 
payable on this account. 

xvi. The contractor shall submit “completion plans of services” for water supply, internal 
installations and building drainage work within 15 days of the date of completion. These 
drawings shall be submitted in the form of two sets of CD‟s and four portfolios (300 x 450 mm) 
each containing complete set of drawings on approved scale indicating the workas - 
installed. These drawings shall clearly indicate complete plant/toilet room layouts, piping 
layouts and sequencing of automatic controls, location of all concealed piping, valves, controls 
and other services. In case the contractor fails to submit the completion plans as aforesaid, 
security deposit shall not be released and these shall be got prepared at his risk and cost 

xvii. The CCI/CI/PVC pipe and GI pipe etc. wherever necessary shall be fixed to RCC columns, 
beams etc. with rawl plugs and nothing extra shall be paid for this. 

xviii. The variation in consumption of material shall be governed as per CPWD Specification and 
clauses of the contract to the extent applicable. 

xix. Rates quoted shall be inclusive of all work and items given in the above mentioned 
specifications and Schedule of Quantities and applicable for the work under floors, in shafts 
or at ceiling level at all heights and depths. All rates are inclusive of cutting holes and chases 
in RCC and masonry work and making good the same unless specifically mentioned otherwise. 
Rates are inclusive of pre testing and on site testing of the installations, materials and 
commissioning 

xx. Cleaning and Disinfection of Pipelines: - On completion of hydraulic tests and before a 
pipe is disinfected, it shall be proved to be free from obstruction, debris and sediment by 
scouring or by any other process which the Engineer-in-charge may prescribe. Upon 
satisfactory completion of testing and cleaning, the pipelines shall be disinfected as order. 
Chlorine solution shall be applied at the charging point as the pipeline is being filed and dosing 
shall be continued until the pipelineis full and at least 50 parts of chlorine per million parts of 
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water have been made available and distributed evenly. If ordinary bleaching powder is used, 
proportions will 150 gms of power to 1000 litre of water. If a proprietary brand is used, the 
proportion shall be as specified by the manufacturer. The treated water shall be left in pipeline 
for a period as directed but not exceeding 24 hours chlorine residual tests shall be taken at 
various pointsalong the pipeline. The disinfection process shall be repeated until the sample 
of water taken from the pipeline are declared fit for human consumption by a recognized 
laboratory. 

xxi. The supply of Input materials and their storage, procedure for laying in position, testing, 
acceptance within tolerance limit, measurement and scope of work covered under rates for 
water supply, sanitation, drainage works shall be as per the guideline of relevant CPWD 
specifications unless specifically mentioned otherwise in tender documents, drawings. 

O. CONSTRUCTION & EXPANSION JOINTS 

 

i. Construction joints in PCC, RCC and Light Weight Concrete works etc., shall be provided 
onlyat places as per approved structural drawings. It shall not in any manner structurally or 
functionally affect the structure. If, any additional construction joint is required to be provided,it 
shall be done with approval of the Engineer-in-Charge. The centering, shuttering, strutting 
etc., required for the construction joint shall be provided as per the CPWD Specifications. 
Nothing extra shall be payable on this account. 

TREATMENT TO THE CONSTRUCTION JOINTS AND RECTIFICATION OF DEFECTS. 

 

ii. All care shall be taken to minimize the number of construction joints in the rafts, floors, and 
walls as well as in the levelling course of PCC at base. Still, wherever the construction joints 
are provided, these shall be slightly opened up and then suitably filled with cement mortar 
1:3 (1 cement: 3 fine sand) after applying a bond coat of cement slurry. The aluminum nipples 
shall be fixed in the cavity and crevices, if required. Then cement slurry of w/c ratio 0.5 shall 
be pressure grouted through these nipples as required, which shall then be suitably cut. 
Nothing extra shall be payable on this account. 

iii. All care shall be taken to avoid any honey combed concrete or any cavity. Still, if any honey 
combed concrete or cavity in RCC/CC works is encountered the same shall berectified by 
removing all loose concrete by chiselling. The chipped concrete surface shall be cleaned and 
made dust free by blowing compressed air and then washed cleanwithwater (but without 
excess water). Then a bond coat of polymer modified cement slurry @ 2.2 kg of cement per 
sq. m. of concrete surface, in two coats, shall be applied as specified. The second coat shall 
be applied immediately within 15-20 minutes of application of the first coat. A coat of polymer 
modified cement plaster of mix 1:3 (1 cement: 3 fine sand) of the required thicknessshall be 
applied as specified to fill the cavity if the required thickness is less than 20 mm. If the 
required thickness is more than 20 mm. the cavity shall be filled by concrete of relevant 
grade after providing the required centering and shuttering. The surface shall then be moist 
cured for minimum 7 days. Nothing extra shall be payable on this account. 

Expansion Joint 

i. General Seismic / separation joints shall be provided where shown on the drawings. They 
shall be constructed with in gap between the adjoining parts for the works of the width 
specified in the drawings. 

ii. The contractor shall ensure that no debris is allowed to enter and be lodged in seismic and 
separation joints. 

iii. Seismic or separation joints shall be provided with approved 50mm thickness of compressible 
filer board, backer rod and polysulphide sealant compound etc., 

iv. Board to be used in expansion joint shall be of best approved quality and shall be got 
approved before use. It shall have minimum density of 95 kg/cum, Non staining with less 
than 1% water absorption and compression recovery of 93% minimum as per the 
specifications. 
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Method of Application 

v. 50mm thick expansion board having sufficient width directed by Engineer-in-charge shall be 
provided in expansion joint before filling and finishing the expansion joint with sealant. 

vi. The expansion joint shall be cleaned and made dry completely. All loose materialsshallalso 
be removed. The joints gap shall be made uniform in width and depth after cleaning thejoints. The 
backup materials of best quality shall be provided in position in order to produce the size of joint 
i.e. width and depth. The primer part of I and II shall be mixed thoroughly together in required 
proportion as prescribed by manufacture specification, so that a uniform mixture obtained. The 
mixed solution shall be applied totwo sides of the joint that it covers the sides complete. 

vii. Disturbed edges of RCC members near expansion joints shall be finished with rich mortar without 
any extra work includes providing required width of expansion board in the joints and 
measurement of expansion board only shall be taken. 

Sampling criteria 
 

Following test carried out at every 100 sqmt. 
 

(i) Density 

(ii) Water absorption 

(iii) Compression recover 

 
P. CONSTRUCTION SITE LAB: 

 
i. The contractor shall arrange and provide at the site of work all the equipments for field 

testingas required like :- 

 balances, sieves, slump cone , dial gauges, 

 graduated measuring cylinders, steel tapes, vernier calipers, micrometer screw gauges, 
plumbbobs, spirit levels , 

 Total station survey equipment, magnifying glass, screw drivers, plastic bags for samples, 
etc. 

ii. Allowing establishing the site laboratory by the contractor shall not absolve the contractor 

from fulfilling the criteria of getting the tests done in an independent laboratory. The 

decision of theEngineer-in-Charge of allowing any test in the site laboratory or any other 

laboratory shall be final and binding on the contractor and no claim of any kind 

whatsoever shall be entertained from the contractor on this account. 

Q. OTHER IMPORTANT-MISCLLANEOUS 

 
(i) Even if the certain items of work are carried out by the specialized sub-contractors the 

responsibility forthe work shall however rest with the main contractor only. 
Procurement, Storage and Payment of Cement, Steel, Bitumen etc. 

(ii) The contractor shall procure Portland Pozzolana Cement (PPC) as per IS-1489 Part-I in all the 
works except Cement Concrete Pavement works, wherein Ordinary Portland Cement 
(OPC) of Grade 43 (IS:269:2015)and/or 53 Grade (IS: IS:269:2015) shall be used. The PPC 
& OPC to be used shall be of approved make,as specified in the list of Approved Makes 
(enclosed with Technical Specifications). 

(iii) The contractor shall procure steel reinforcement bars conforming to IS 1786:2008 
pertaining Fe415D or Fe500D, structural steel conforming to IS-808 and bitumen should 
conform to IS : 702 and 703 as per theitem/drawing from manufacturers of approved make, 
as specified in the list of Approved Makes (enclosedwith Technical Specifications). 

(iv) The storage of cement should be done by contractor as per IS:4082-1996 
(recommendation on stacking & storage of construction materials at site). Sheds having 
capacity as decided by Engineer-in-Charge to store the cement shall be provided by 
contractor for which no extra payment shall be made. All such sheds/store, after 
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completion of work shall be removed by contractor at its cost and site shall be cleared. 

(v) Cement & steel reinforcement shall be brought at site in bulk supply of approx. 50 tonnes 
& 10 tonnes respectively or more or as decided by the Engineer-in-charge. Each bag of 
cement must weigh 50 kg, subject to variation as per BIS code, bearing manufacturer’s 
name & ISI marking. 

(vi) The contractor shall be responsible for the watch & ward, safety of the Cement 
store/shed, Bitumen & Steel. The contractor shall facilitate inspection of the same by the 
Engineer-in-charge at any time. Materialsupplied by the contractor should be in countable 
position and properly stacked. 

(vii) Steel reinforcement shall be stored by the contractor at site of work in such a way as to 
prevent distortion & corrosion and nothing extra shall be paid on this account. Bars of 
different sizes & lengths shall be storedseparately to facilitate easy counting & checking. 

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient 
lengthshall be cut from each size of the bar at random at frequency not less than that specified 
below: 

 

Size (dia.) of Bar 
For Consignment below 100 

T 
For Consignment over 100 

T 

Under 10 mm 
One sample for each 25 tonnes 
or part thereof 

One sample for each 40 tonnes or 
part thereof 

10 mm to 16 mm 
One sample for each 35 tonnes 
or part thereof 

One sample for each 45 tonnes or 
part thereof 

Over 16 mm 
One sample for each 45 tonnes 
or part thereof 

One sample for each 50 tonnes or 
part thereof 

 
(viii) Proper daily record of cement, steel, paint and bitumen consumption shall be maintained at 

site by the Contractor. The register shall be duly signed by the Contractor/authorised 
representative ofcontractor and the same will be checked by the Site Engineer / Engineer-in- 
charge from time to time. In case, concrete is being obtained from RMC plant, record of 
cement of the same shall be kept, based on the computerized receipt of mix proportion of 
each lot. Actual issue and consumption of cement & steel on work shall be regulated and 
proper accounts maintained, as per provision of the Terms and conditionsof the contract. The 
theoretical consumption of cement shall be worked out as per procedure prescribedin Clause 
38 of the General conditions of contract and shall be governed by conditions laid therein. 

(ix) Payment for steel reinforcement shall be made on the basis of standard weight of the bars 
used as perapproved drawings. in case weight of bars is more than or less than the standard 
weight, but within thetolerance limits, as specified in BIS; the payment will be restricted to 
lesser weight in case of steel havingless weight than the specified & standard weight, in case 
steel having more weight than specified. 

(x) Cement, Steel & Bitumen brought to site and remaining unused after completion of work 
shall not be removed from site without written permission of the Engineer-in-charge. 

(xi) No claim whatsoever shall be entertained by CWC on account of delay in non-availability of 
these materialsin the market. 

(xii) Cladding of cement and rusting of steel should be avoided to the maximum extent possible. 
For such cladding of cement and/or rusting of steel, which may render the same unusable, the 
contractor shall beresponsible to make good such quantities, the loss at his own cost. 

 
R. Theoretical Consumption of Material 

After completion of the work and also at any intermediate stage in the event of non-reconciliation of 
materials issued, theoretical quantity of materials used in the work shall be calculated on the basis 
and method given hereunder: 

i. Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & bitumen 
required for different items of work as shown in the Schedule of Rates mentioned in Schedule I: 
Appendix-7. In case any item is executed for which standard constants for the consumption of 
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cement or bitumen are not available in the above-mentioned schedule or cannot be derived 
from the same, it shall be calculated on the basis of standard formula, to be laid down by the 
Engineer-in-Charge. 

ii. Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the 
quantity required as per design or as authorized by Engineer-in-Charge, including authorized 
lappages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity 
being determined and compared with the actual issues each diameter wise, section-wise and 
category wise separately. 

iii. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and 
G.I./M.S. sheets shall be taken as quantity actually required and measured plus 5% for wastage 
due to cutting into pieces (except in the case of G.I./ M.S. sheets it shall be 10%), such 
determination & comparison being made diameter wise & category wise. 

iv. For any other material, as per actual requirements. 

v. For Non-Scheduled items, decision of the Engineer-in-Charge regarding theoretical quantities 
of materials which should have been actually used, shall be final and binding on the contractor. 

Over the theoretical quantities of materials so computed a variation shall be allowed as specified 
in Schedule I: Appendix-7. 
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TECHNICAL CONDITIONS AND SPECIFICATIONS FOR ELECTRICAL WORKS 
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1. Tender Drawings and Construction Drawings : 

1.1 These drawings are meant for Tenderer’s guidance only. “Approval for Construction” 
drawings will be furnishedto the contractor during the progress of work to supplement the 
bid drawings. Construction drawings will be revised and fresh copies issued to the 
contractor from time to time to incorporate any change to be adopted in the work as per 
final design to suit any change to be adopted in the work as per final design to suit any 
conditionencountered during the progress of work. Hence, “Approved for Construction” 
drawings will be furnished progressively during the progress of work, broadly 
conforming to construction schedule. 

1.2 HT/LT main panel, other major equipments, other Distribution Board drawings and cable 
route shall be submitted by the contractor for approval of CWC / Consultant before 
starting fabrication, manufacture. 

1.3 Details shown either on the drawings or stated in the Specification shall prevail upon 
drawings in case of doubts. However, in case of ambiguity, the more stringent shall be 
applicable. 

1.4 Conformity to IE Act, IE Rules and Standards: All Electrical works shall be carried out in 
accordance withthe provisions of Indian Electricity Act, 2003 and Indian Electricity Rules, 
1956 amended up-to-date (date of call of tender unless otherwise specified). 

1.5 Earthing 

Earthing shall be carried out as per IS rules 3043 code of practice for earthing with latest 
amendments and asper specification and site requirement. 

2. Guarantee 

The tenderer shall guarantee the equipments offered for satisfactory performance for a 
period of 12 months from the date of commissioning and handing over the installation to the 
employer against defects arising out of faulty design, material & workmanship. The tenderer 
should make good all the defects free of costs during the guarantee period and replace or 
repair the defective equipments/parts fee of cost promptly and satisfactorily. 

 
3. Inspection & Testing 

The purchase representative shall be free of visit the manufacturers work at all reasonable 
times to witness andinspect the testing of equipments. It is duty of the tenderer to see all the 
equipments supplied are tested as per relevant IS/BS specifications. The contractor shall 
furnish three copies of manufacturer’s test certificate forthe routine and type test conducted 
on the equipments offered. If necessary the contractor shall arrange to conduct all the 
routine tests at the manufacturer’s premises in presence of CWC representative. On receipt 
of the equipments/materials at site, the tenderer shall offer equipments/materials for 
inspection of electrical engineer and get approved before installation. 

4. Pre-Commissioning Tests of Equipment 

 
HT/LT switchgear, Transformer LT cables and DG set shall be subjected to the pre- 
commissioning tests as per approved Performa by employer. The pre-commissioning test 
report shall be sent to the Consultant/CWC for approval for electrical installation/license for 
release-sanctioned load. 

5. Approval of Drawings 

The drawings for HT Panels and LT Panels, High Mast, DG set and cable layout shall be 
offered by the tendererfor approval of CWC and manufacturing/laying of these items can be 
taken in hand only after approval of the drawings by CWC. The tenderer shall also supply 
three copies of approved drawings for LT switchgear and transformers (both the dimensional 
and schematic) alongwith 3 copies route drawings & earthling positions etc. 

 
6. The contractor shall provide all kinds of facilities for inspection of the works by the Engineer 

of CWC. 
 
 

7. The electrical work shall conform to CPWD General Specifications for external with up-to-date 
amendments andfor internal electrification works with up-to-date amendments. 
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7.1 The electrical works other than internal & external electrification like DG Set, Substation, 

High Mast, Fire Detection & Alarm system, Heating, Ventilation & Air Conditioning System 
(HVAC) and Lifts & Escalators shall conform to latest CPWD’s General Specifications with up- 
to-date amendments. 

8. Liaisoning / Approval Work with Statutory Authorities 

It will be responsibility of the contractor to do liaisoning work for obtaining necessary 
approvals / clearances for electrical load sanction and power supply connection etc. to 
energizing the terminal, the statutory charges as per the State Electricity Board demand 
note will be paid by the CWC. 

 
MINIMUM TECHNICAL SPECIFICATION OF ELECTRICAL LUMINAIRES – 

 
Sr. 
No. Item description Specification 

Rquired rating 

1 LED High Bay 
light fixture 

Input voltage 220V AC +- 5%, Single phase 

  Power factor 0.9 or more 

  System lumen efficacy 110 Lm/watt or more 

  Correlated Color Temperature 
(CCT) 

5000K - 6500K 

  Color Rendering Index (CRI) 70 or more 

  Total Harmonic Distortion (THD) 20% or less 

  Optics Integrated optics having high spread 
beam angle of 90 degree or more 

  Electrical Protection surge voltage 

  Housing Pressure die cast aluminium housing 
with heat resistant toughened glass 
cover and efficient heat sinking 
material 

  Ingress Protection IP 65 or greater 

  Mounting Roof mounting with single point 
mounting arrangement with eye bolt 
or J-Hook. All items required for 
mounting to be supplied by the party 

  Driver Constant current output integrated 
driver built into fitting/fixture and 
should be field replaceable 

    

2 LED flood light 
fixture 

Input voltage 220V AC +- 5%, Single phase 

  Power factor 0.9 or more 

  System lumen efficacy 110 Lm/watt or more 

  Correlated Color Temperature 
(CCT) 

5000K - 6500K 

  Color Rendering Index (CRI) 70 or more 

  Total Harmonic Distortion (THD) 20% or less 

  Optics Integrated optics having high spread 
beam angle of 90 degree or more 

  Electrical Protection surge voltage 

  Housing Pressure die cast aluminium housing 
with heat resistant toughened glass 
cover and efficient heat sinking 
material 
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  Ingress Protection IP 65 or greater 

  Mounting Truss mounting with clamp, or, wall 
mounting with fastener. All items 
required for mounting to be supplied 
by the party 

  Driver Constant current output integrated 
driver built into fitting/fixture and 
should be field replaceable 

    

3 LED Street Light Operating voltage 140 V - 270 V, AC Single phase 

  Power factor 0.9 or more 

  System lumen efficacy 110 Lm/watt or more 

  Correlated Color Temperature 
(CCT) 

5000K - 6500K 

  Color Rendering Index (CRI) 70 or more 

  Total Harmonic Distortion (THD) 20% or less 

  Optics High efficiency polycarbonate UV 
stabilized cover with Integrated lens 
having high spread beam angle of 90 
degree or more 

  Electrical Protection Output open/ short circuit protection, 
phase to phase protection, over 
voltage protection, 10 KV surge 
voltae protection 

  Housing Pressure die cast aluminium housing 
with efficient heat sinking material 

  Ingress Protection IP 65 or greater 

  Mounting GI Pole mounting 

  Driver Constant current output integrated 
driver built into fitting/fixture and 
should be field replaceable 

    

4 LED Wellglass 
light 

Operating voltage 140 V - 270 V, AC Single phase 

  Power factor 0.9 or more 

  System lumen efficacy 100 Lm/W or more 

  Correlated Color Temperature 
(CCT) 

5000K - 6500K 

  Color Rendering Index (CRI) 70 or more 

  Total Harmonic Distortion (THD) 10% or less 

  Optics High efficiency polycarbonate UV 
stabilized cover with Integrated lens 
having high spread beam angle of 90 
degree or more 

  Electrical Protection Output open/ short circuit protection, 
phase to phase protection, over 
voltage protection, 10 KV surge 
voltae protection 

  Housing Pressure die cast aluminium housing 
with efficient heat sinking material 

  Ingress Protection IP 65 or greater 

  Mounting GI Pole mounting 
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  Driver Constant current output integrated 
driver built into fitting/fixture and 
should be field replaceable 

    

5 LED Bulb/lamps/ 
batten 

Wattage As mentioned in schedule 

  Frequency 50 Hz 

  Operating temperature 0-35 degree Cel. 

  Color Rendering Index (CRI) 80 

  Color Temperature Shall be as per instruction of 
Engineer-in-charge 

  Rated lumen efficacy 90 Lm/Watt (for Warm lights) 

   95 Lm/Watt (for Cool lights) 

  Base cap (in case of lamps) E27/E40/B22 (as required) 

  Voltage withstanding range 140-270 V 

  In built surge protection 3.0 KV (for lamp/bulb) 

   2.5 KV (for batten) 

  BEE Rating (for lamps) 3 star 

    

6 LED Recessed 
panel/ downlight 

Wattage As mentioned in schedule 

  Frequency 50 Hz 

  Operating temperature -10 to 45 degree Cel. 

  Color Rendering Index (CRI) 80 

  Color Temperature Shall be as per instruction of 
Engineer-in-charge 

  Rated lumen efficacy 110 Lm/Watt 

  Voltage withstanding range 140-270 V 

  In built surge protection Yes 

  LED Driver Electronic 

  Housing CRCA Powder coated 

  Size As per instructions of Engineer-in- 
charge 

7 LED round 
recessed light 

Wattage As mentioned in schedule 

  Frequency 50 Hz 

  Operating temperature 0-35 degree Cel. 

  Color Rendering Index (CRI) 80 

  Color Temperature Shall be as per instruction of 
Engineer-in-charge 

  Rated lumen efficacy 100 Lm/watt 

  Voltage withstanding range 140-270 V 

  In built surge protection Yes 

  Housing Round aluminium Powder coated 
white with Pressure Die cast housing 

  Size As per instructions of Engineer-in- 
charge 
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List of Approved Makes 

 
Civil /Electrical Work Item 

 Items of make as approved by CWC /CE and notified list time to time and enclosed in 
Appendix be considered applicable in this contract. 

 
Note: 

 

 The brands /make mentioned in such above list shall be used & incorporated in work instead of 
any other but in case these make are not available in local city/distt/state etc then Contractor 
may use other make with prior approval of Engineer. Unapproved Brand/Make shall not be 
accepted. 

 Items that are not covered in the such above list and are required for execution shall be 
procured with the approval of Engineer. 

 The decision of Engineer be final and binding on the contractor in this respect. 
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Indicative list of signage in CW Complex 
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APPENDIX T-I 

 
 

SITE ORDERS BOOKS 

 
NAME OF WORK 

 

DATE OF COMMENCEMENT / PERIOD FOR COMPLETION   
 
 

SL REMAKRS OF THE INSPECTING OFFICER OR CONTRACTOR ACTON TAKEN AND BY WHOM REMARKS 

1 2 3 4 
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APPENDIX – T-II 
 

HINDRANCE REGISTER 

 

SL Nature of 
Hindranc 
e 

Items of Work that 
Could Not be 
Executed Due to 
this Hindrance 

Date  of 
Start of 
Hindranc 
e 

Date of 
Removal 
of 
Hindranc 
e 

Over- 
Lapping 
Period 
ifany 

Net 
Hindranc 
ein Days 

Sign 
of AE 

Weightag 
e of the 
Hindrance 

Net 
Effective 
Days of 
Hindranc 
e 

Sign 
of EE 

Remarks of 
Reviewing 
Officer 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX T-III 

 
 

MATERIAL AT SITE ACCOUNTS 
 

 
 Region 

 

 Name of Work 
 

 Name of Article 
 

 Estimate Requirements 
 

 Issue Rate 
 

 

SL Date of 
Receipt 

Receive 
dFrom 

Unit Qty. 
Received 

Progressive 
Received 
Qty. 

Date of 
Issue 

To Whom 
Issued 

Qty. 
Issued 

Progressiv 
e Issued 
Qty. 

Balance Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX T-IV 

 
 

CEMENT REGISTER 
 

 

Date of 
Receipts 

Quantity 
Receive 
d 

Progressiv 
eRecd. 
Quantity 

Date 
of 
Issue 

Quantity 
Issued 

Items 
of 
Work 
For 
Which 
Issued 

Quantity 
Returned 
at   the 
End of 
The Day 

Total 
Issue 

Progressiv 
eTotal 

Daily 
Balance 
at Hand 

Contractor’ 
sInitial 

Site 
Engineer’ 
sInitial 

Remarks 
of AE/EE 
at 
Periodica 
lChecks 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX T-V 

 

 
REGISTER FOR RECORDING LEVELS 

 

 

SL Changes Back Sight Intermediate Sight Fore Sight Height of the Instrument Reduced Level Remarks 

1 2 3 4 5 6 7 8 
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APPENDIX T-VI 

 
 
 

REGISTER FOR SILT CONTENT OF FINE / COARSE SAND 

 

SL Date 
of 
Test 

Source 
of 
Materia 
l 

Height of Silt 
After Setting 
(V1) 

Height of Sand 
After Setting 
(V2) 

%age of Silt 
Content 
(V1/V2x100 
) 

Acceptabilit 
y As Per 
Specificatio 
n 

Sign. of Site 
Engineer 
With Date 

Sign.  of 
Contracto 
r With 
Date 

Location 
Where 
Sand Used 

Remarks / 
Action 
Taken 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX T-VII 

 
 
 

REGISTER FOR SLUMP TEST 

 

SL Date of 
Testing 

Item of 
Work & 
Location 

Vibrato 
r Used 
Yes/No 

Quantity of Water 
Added per Bag of 
Cement (Litre) 

Height of Specimen 
After Removal of 
Mould (mm) 

Slump 
(mm) 

Acceptability  
of Result or 
Action Taken 

Sign of Site 
Engineer 
With Date 

Sign.  of 
Contracto 
r With 
Date 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX T-VIII 

 
 
 

SAMPLE REGISTER 

 

Material & 
Identification 
Mark 

No. of 
Samples 
Collecte 
d 

Sl. No. 
of 
Sample 

Place 
From 
Where 
Sample 
Collected 

Qty. of 
Work/Lot 
Represented By 
Each Sample 

Test Field 
/Lab 

Letter No. & 
Date By Which 
Sample Sent 
For Testing 

Signature 
of Official 
Drawing 
Sample 

Signature 
of the 
Contracto 
r 

Referenc 
e for the 
Results 
Received 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX T-IX 

 
 
 

REGISTER FOR PARTICLE SIZE DISTRIBUTION FOR COARSE AGGREGATE & FINE AGGREGATE 

 

SL Date Weight 
of 
Sample 
(Gram) 

Size of 
Sieves 

Weight 
Retained 
on Each 
Sieve 

%Age of 
Weight 
Retained 

Cumulative 
%Age of 
Weight 
Retained 

%Age 
of 
Weight 
Passin 
g 

Specified 
%age of 
Weight 
Passing 

Sign.  of 
Contracto 
r With 
Date 

Sign. of 
Site 
Engineer 
With Date 

Remarks / 
Action 
Taken 

1 2 3 4 5 6 7 8 9 10 11 12 

            

            

            

            

            

            

            

            

 
Note : Size of Sieve should be as per CPWD Manual / BIS Specifications 
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APPENDIX T-X 

 

 
PHYSICALWEIGHMENT REGISTER 

 
Tor Steel Bars / Truss Members / Other Misc. Items 

 

 

SL Date Description of 
Sample 

Actual 
Weight 
perUnit 

Theoretica 
l Weight 
perUnit 

Actual 
Thickness 
(Outer Dia.) 

Theoretica 
l Thickness 
(Outer Dia.) 

Remarks 
Accepted 
/Rejected 

Initials of Site 
Engineer 

Contracto 
r 
Signature 

1 2 3 4 5 6 7 8 9 10 
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1
  

SL 

        

2
 

 
Date of Collection 

        

3
 

Grade of Mix 

        

4
  

Mark of Specification 

        

5
  

Date of Testing 

7
 D

a
y

s’ T
e

st R
esu

lt 

        

6
 

Load in KN 

        

7
  

Compressive 
Strength 

(KN/mm2) 

        

8
 

 
Average 

Compressive 

Strength (KN/mm2) 

        

9
 

Date of Testing 

2
8

 D
a

y
s’ T

e
st R

e
su

lt 

        1
0

 

 
Load in KN 

        1
1

 Compressive 
Strength 

(KN/mm2) 

        

1
2

 

Average 
Compressive 

Strength (KN/mm2) 

        1
3

 Required Specified Strength 

        

1
4

 

 
Approx. Qty. Represented By 

Specimen 

        

1
5

 

 
Item of Work from Where the 

Sample is Collected 

        

1
6

 

Sign. of Site Engineer With 
Date 

        

1
7

 

Contractor’s / 
Contractor’s Rep. Sign. 
With Date 

 

A
P

P
E

N
D

IX
 T

-X
I 

C
U

B
E

 T
E

S
T
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1
  

SL 

      

2
  

Location (C.H.) / Area Represented 
by the Test 

      

3
  

Core Cutter Nos. 

      

4
  

Weight of Core Cutter + Weight of 
Soil (gram) (W1) 

      

5
 

 
Weight of Empty Core cutter (gram) 

(W2) 

      

6
  

Weight of Wet Soil (gram) 

W= W1-W2 

      

7
  

Volume of Core Cutter (in CC) V 

      

8
  

Bulk Density (gram/cc) W3= W/V 

      

9
 

 
Moisture Content of compaction 

layers (M) 

      

1
0

 

 
Dry Density 

gram/cc W4 = W3/ 

(1+M) 

      

1
1

 

 
Degree of compaction W4/W5 

      

1
2

 

 
Acceptability Limit 

      

1
3

 

 
Sign. of Site Engineer with Date 

      

1
4

 

 
Contractor / Contractor's 
Representative Signature with 
Name & Date 

A
P

P
E

N
D

IX
 
T

-X
I
I 

D
e

n
sity

 T
e

s
t b

y
 C

o
re

 C
u

tte
r M

e
th

o
d

 

M
D

D
 A

s
 P

e
r

 L
a

b
. T

e
st W

5
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1
  

SL 

     

2
  

Date of Test 

     

3
  

Qty. Represented by the Test 

     

4
  

Location of Holes 

     

5
 In

d
iv

id
u

a 

l(m
m

) 

 
 
 

Thickness of Layer 

     

6
 A

v
e

ra
g

 

e(m
m

) 

     

7
 

A
 

G
m

 

 
Weight of Materials Removed 

from the Carpet Hole 

     
8

 

W
 G

m
 

 
Initial Weight of Sand taken in 

Cylinder 

     

9
 

W
I 

G
m

 

 
Weight of Sand Filling in Cone 

of Cylinder 

     

1
0

 

W
2

 

G
m

 

 
Weight of Sand Remaining 

in Cylinder 

     

1
1

 

d
 

g
m

/
C

 
C

  
Predetermined Bulk 

Densityof Sand 

     

1
2

 

 
g

m
/

C
C

 

 
Density = A*d*W-(W1+W2) 

     

1
3

 

 
Remarks / Acceptability 

     1
4

 

 
Sign. of Site Engineer 

     

1
5

 

 
Contractor / Contractor's Representative 

Signature with Name & Date 

     1
6

 

 
Action Taken 

A
P

P
E

N
D

IX
 
T

-X
I
I
I 

T
E

S
T

 F
O

R
 T

H
IC

K
N

E
S

S
 A

N
D

 D
E

N
S

I
T

Y
 O

F
 T

H
E

 C
O

M
P

A
C

T
E

D
 L

A
Y

E
R

 

(B
Y
 S

A
N

D
 R

E
P
L
A
C
E
M

E
N

T
 M

E
T
H

O
D

) 

F
o

r A
s
p

h
a

lt C
o

n
c
re

te
 /

 B
itu

m
e

n
 M

a
c
a

d
a

m
 /

 C
C

 P
a

v
e
m

e
n

t 

L
a
b
 T

e
st D

e
n
sity

 in
 g

m
/C

C
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1
 

SL 

    

2
 

Date of Test 

    

3
 

Qty. Represented by the Test 

    

4
 

Location of Holes 

    

5
 

Individual  
Thickness of Layer (mm) 

    6
 

Average 

    

7
 

(W) gm Wt. of Material from the Hole 

    

8
 

(Y) Moisture Content %age 

    

9
  

(W1) Initial Weight of Sand Taken in 
the Cylinder before Filling in 
Holein gm 

    1
0

 

 
(W2) Wt. of Sand after Filling in hole 

in gm 

    1
1

 (W3) = W1-W2 Wt. of Sand in Hole & Cone (gm) 

    1
2

 (W4) Wt. of Sand in Cone (gm) 

    1
3

 W5 = (W3-W4) Wt. of Sand in Hole (gm) 

    1
4

 (W7) = W5/W6 Volume of Hole in CC 

    1
5

 (W8) = W/W7 Bulk Density in gm/CC 

    1
6

 (W9) = W8/Y Dry Density in gm/CC 

    1
7

 W9/W10 x 100 Degree of Compaction 

    1
8

 W9/W10 x 100 Remarks / Acceptability 

    1
9

 Sign. of Site Engineer with Date 

    

2
0

 

Contractor’s / Contractor's Representative Signature 
with Name & of Date 

    2
1

 Action Taken 

A
P

P
E

N
D

IX
 
T

-X
IV

 

D
E

N
S

I
T

Y
 T

E
S

T
 R

E
G

IS
T

E
R

 F
O

R
 S

O
I
L
 - B

Y
 S

A
N

D
 R

E
P

L
A

C
E

M
E

N
T

 M
E

T
H

O
D

 

W
t. o

f S
ta

n
d
a
rd

 S
a
n
d
 in

 g
ra

m
/cc (W

6
) =

  
  

U
n
it L

a
b
 T

e
st M

D
D

 in
 g

ra
m

/cc (W
1
0
) =
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1
 

 
SL 

      

2
 

 
Date of Collection of Sample 

      

3
 

 
Date of Testing 

      

4
 

 
Wt. (in Kg) 

      

5
 

 
No. of Specimen 

      

6
 

 
Size in cm/Area in cm2 

      

7
 

 
Compressive Strength Obtained 

for Individual Bricks in Kg. per 
cm2 

      

8
 

 

Average Strength in Kg/cm2 

      

9
 

 
Specified Compressive Strength in 

Kg/cm2 

      

1
0

 

 
Acceptability 

      

1
1

 

 
Sign. of Site Engineer with Date 

      

1
2

 

 
Contractor’s / Contractor's Representative 

Signature with Name & Date 

      

1
3

 

 
 

Action Taken / Remarks 

A
P

P
E

N
D

IX
 
T

-X
V

 

T
E

S
T

 O
F
 T

H
E

 B
R

I
C

K
 /

 B
R

IC
K

 T
I
L
E

S
 F

O
R

 C
O

M
P

R
E

S
S

I
V

E
 S

T
R

E
N

G
T

H
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APPENDIX T-XVI 

 
 
 

ROAD ROLLER REGISTER 

 

SL Date Period Hours Description of 
Item Rolled 

Qty. of 
Area Rolled 

Theoretical Qty. / 
Area to be Rolled 

Signature of 
Site Engineer 

Signature of 
Contractor 

Remarks 

From To 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX T-XVII 
 

 
REGISTER FOR DISMANTLED MATERIAL 

Name of Work   

Name of Division    

 

SL Date of 
Receipt 

Ref. to 
No. & 
Page 
of MB 

Full 
Particulars 
of Material 
giving 
Size etc. if 
any 

Openin 
g 
Balance 

Qty. 

Recd. 

Total Ref.  to its 
Disposal 
Whetherby Write 
off Sale  of 
Transfer to Other 
Works 

Qty. 
Issued or 
Disposed 
off 

Closin 
g 
Balance 

Dated 
Initial of 
the Site 
Enginee 
r 

Date  of 
Verificatio 
n of 
Balance by 
Whom 
Verified 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX T-XVIII 

 
 
 

REGISTER FOR BULKING OF SAND 

 

SL Date Of 
Testing 

Particulars  of 
Work 
Represented by 
Sample 

Qty. of 
Lot/Qty. of 
Material 

Height of 
Dry Sand 
(X) 

Height of Sand 
after Mixing 
Water (Y) 

Bulking of 
Sand 

(X/Y-1)x100 

Action 
Taken for 
Bulkage 

Signature 
of Site 
Engineer 

Signature 
of 
Contracto 
r 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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Details of Service Receiver Details of Service Provider 

 
 
 
 
 
 

 
Name of Work 

 

 
BILL PROFORMA 

{On Letter Head Of Contractor} 
 

 
Date of Start 

APPENDIX T-XIX 

 
  

 
Agreement No. Due Date of Completion 

 

 

Date of Preparation of Bill 
 

 

 

 
Name  Name   

Address    Address   

City     City   

State     State   

State Code  State Code   

GSTIN GSTIN (if Registered)   

 

Invoice Serial No.   

Date of Invoice   

HSN   

Description of Services   

 

SL Item 
No. 

Descriptio 
nof Items 

Unit Qty. 
as per 
Agt. 

Rate 
as 
per 
Agt. 

Qty. 
as per 
Pre. 
Bill 

Qty. 
as per 
this 
Bill 

Cumulativ 
eQty. 

Amt. as 
per 
Previou 
sBill 

Amt. 
as per 
this 
Bill 

Cumulativ 
eAmount 

1.            

 Total    

Grand Total    

 
 
 

Total Invoice Value (in figures) 

Total Invoice Value (in words) 

 
Amount of Tax Subject to reverse Charge : Nil 

Total Taxable Value  

Tax Rate 

CGST  %  
 

SGST  %  
 

IGST*  %  
 

Total Invoice Amount  

 
Signature Name of the Signatory   

Designation / Status    
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APPENDIX T-XX 

LIST OF MANDATORY TESTS- CWC Field Quality PLan 
 

 

SL Description of 
Material 

Test Ref. of IS 
Code/Specs 
for Testing 

Field / 
Laboratory 
Test 

Frequency of Testing 

1. Cement 
(Approve 
d Brand) 

Physical & 
Chemical 
Properties 

IS : 4031 Lab Initial Test-01 test for each 
brand of cement. 
Subsequently, 01 test for 200 
MT or part thereof for each 
brand. Cement should be of 
approved brand and each lot 
should be accompanied by 
manufacturer's  test 
certificates 

2. Reinforcement 
Steel (Approved 
Brand) 

Physical & 
Chemical 
Properties 

IS :1786 Lab Initial Test-01 test for each 
brand and each dia of 
reinforcement steel , 
Subsequently - One test for 
every 25/35/45 MT or part 
thereof (As specified in 
Special condition of Contract 
Para 6.7) ReinforcementSteel 
should be of approved brand 
and each lot should be 
accompanied 

b 
y 
manufacturer's test 
certificates 

3. Water PH  Value, 
Chlorides, 
Sulphates, 
Alkalinity  Test, 
Acidity   Test, 
Suspended 
Matter, Organic 
Matter    and 
Inorganic Matter 

IS:3025 Lab Initial Test- Source approval 
at commencement of work 
and Subsequently- every six 
months or change of source. 

4. Coarse 
Aggregate - 
Building 
Works 

Gradation IS 2386 – I Field / Lab Minimum one test for every 
50 cum or part thereof. 

Deleteriou 
sMaterial 

IS 2386 – II Field / Lab 

Specific Gravity IS 2386 – III Field / Lab 

Crushing Value IS 2386 – IV Field / Lab 

Impact Value IS 2386 – IV Field / Lab 

10% Fine Value IS 2386 – IV Field / Lab 

5. Fine 
Aggregate - 
Building 
Works 

Organic 
Impurities 

Appendix 'A‘ 
of Chapter 3, 
CPWD 
Specifications 

Field Minimum one test for every 
50 cum or part thereof. 
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SL Description of 
Material 

Test Ref. of IS 
Code/Specs 
for Testing 

Field / 
Laboratory 
Test 

Frequency of Testing 

  Silt Content Appendix 'C' 
of Chapter 3, 
CPWD 
Specifications 

Field  

Bulking of Sand Appendix 'D' 
of Chapter 3, 
CPWD 
Specifications 

Field 

Gradation Appendix 'B' 
of Chapter 3, 
CPWD 
Specifications 

Field / Lab 

6. Coarse 
Aggregate - 
Road, 
Pavement 
Works 

Gradation IS 2386 – I Field / Lab One test for everyday's work 

Flakiness and 
Elongation 
Index 

IS 2386 – I Field / Lab Once for each source of 
supply and subsequently on 
monthly basis 

Deleteriou 
sMaterial 

IS 2386 – II Lab Once for each source of 
supply and subsequently on 
monthly basis 

Water 
Absorptio 
n 

IS 2386 – III Lab Once for each source of 
supply and subsequently on 
monthly basis 

Los Angeles 
Abrasion 
Value/Aggregat 
eImpact Value 

IS 2386 – IV Lab Once for each source of 
supply and subsequently on 
monthly basis 

Soundness IS 2386 – V Lab Before approving the 
aggregates and every month 
subsequently. 

Alkali 
aggregate 
reactivity 

IS 2386-VII, 
IS:456 

Lab Before approving the 
aggregates and every month 
subsequently. 

7. Fine 
Aggregate - 
Road, 
Pavement 
Works 

Gradation IS 2386 – I Field / Lab One test for everyday's work. 

Deleteriou 
smaterial 

IS 2386 – II Lab Once for each source of 
supply and subsequently on 
monthly basis. 

Water 
Absorptio 
n 

IS 2386 – III Lab Once for each source of 
supply and subsequently on 
monthly basis. 

Silt Content Appendix 'C' 
of Chapter 3, 
CPWD 
Specifications 

Field Once for each source of 
supply and subsequently on 
monthly basis. 
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SL Description of 
Material 

Test Ref. of IS 
Code/Specs 
for Testing 

Field / 
Laboratory 
Test 

Frequency of Testing 

8. Slump Test - 
Building 
Works 

 Appendix 'D' 
of Chapter 4, 
CPWD 
Specifications 

Field Minimum one test for every 
20 cum of concrete or part 
thereof 

9. Slump Test - 
Pavement 
Works 

 IS 1199 Field One test per each dumper 
load at both Batching Plant 
Site and Paving Site initially 
when work starts. 
Subsequently, sampling may 
be done from alternate 
dumper. 

10. Cube Test 

(i) Reinforced 
Cement 
Concrete - 
Building 
works 

7 days and 28 
days 
Compressive 
Strength 

IS 516 Lab One sample of six cubes for 
every 50 cum or part thereof 

(ii) Pavement 
Quality 
Concrete (PQC) 
- 
Pavement Work 

Compressive 
Strength, 
Flexure Strength 

IS 516 Lab 2 cube set samples and 2 
beam set samples per 150 
cum or part thereof for each 
day production. 

11. Earthwork 

Control Test on 
Borrow Pits 

Gradation IS 2720 -IV Lab One or two tests per 8000 
cum 

Plasticity IS: 2720-V Lab  

Proctor Test IS 2720- VIII Lab  

Maximum Dry 
Density / 
OMC 

IS 2720-VIII Lab  

Deleteriou 
sContent 

 Lab As and when required by 
Engineer 

Moisture 
Content 

IS 2720-II Lab 250 cum 

Embankment 
under (OMC 
Conditions) 

Field Density IS 2720- 
XXVIII 

 250 cum 

Moisture 
Content 

IS 2720-II  250 cum 

12. Granular Sub- 
Base 

Gradation IS 2386-I Field / Lab Minimum 1 test per source 
and additional test after every 
1000 cum 

Water 
Absorptio 
n 

IS 2386-III Lab Minimum 1 test per source 
and additional test as 
required by Engineer 
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SL Description of 
Material 

Test Ref. of IS 
Code/Specs 
for Testing 

Field / 
Laboratory 
Test 

Frequency of Testing 

  Wet  
Aggregate 
Impact Value 
test (if WA > 
2%) 

IS 5640 Lab As required by Engineer 

Aggregate 
Impact Value 

IS 2386-IV Lab Minimum 1 test per source 
and additional test after every 
2000 cum 

Atterberg's Limit IS 2720-V Lab Minimum 1 test per source 
and additional test after every 
1000 cum 

Maximum Dry 
Density / 
OMC 

IS 2720-VIII Lab Minimum 1 test per source 
and additional test as 
required by Engineer 

Moisture 
Content prior to 
compaction 

IS 2720-II Field Minimum 1 test every 400 
cum 

Field Density IS 2720- 
XXVIII 

Field one test per 2000 Sqm or part 
thereof 

Deleteriou 
sMaterial 

IS 2720- 
XXVII 

Lab Minimum 1 test per source 
and additional test as 
required by Engineer 

CBR IS 2720-XVI Lab Minimum 1 test per source 
and additional test as 
required by Engineer 

13. Water Bound 
Macadam 

Gradation IS 2386-I Field / Lab Minimum 1 test per source 
and additional test after every 
500 cum 

Aggregate 
Value or 
Aggregate 
Impact Value 

IS 2386-IV 
or IS5640 

Lab Minimum 1 test per source 
and additional test after every 
500 cum 

Combine 
d 
Flakiness 

IS 2386-I Lab Minimum 1 test per source 
and additional test after every 
500 cum 

Los Angles IS 2386-IV Lab Minimum 1 test per source 
and additional test after every 
500 cum or part thereof 

14. Wet Mix 
Macadam 

Gradation IS 2386-I Field / Lab Minimum 1 test per source 
and additional test after every 
500 cum 

Water 
Absorptio 
n 

IS 2386-III Lab Minimum 1 test per source 
and additional test as 
required by Engineer 
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SL Description of 
Material 

Test Ref. of IS 
Code/Specs 
for Testing 

Field / 
Laboratory 
Test 

Frequency of Testing 

  Soundness 

(if WA > 2%) 

IS 2386-V Lab 
As required by Engineer 

Atterberg's Limit 
of Portion of 
Aggregate 
Passing  425 
micron Sieve 

IS 2720-V Lab Minimum 1 test per source 
and additional test after every 
500 cum or part thereof 

Aggregate 
Impact Value 

IS 2386-IV or 
IS 5640 

Lab Minimum 1 test per source 
and additional test after every 
500 cum 

Maximum Dry 
Density / 
OMC 

IS 2720-VIII Lab Minimum 1 test per source 
and additional test as 
required by Engineer 

Combined 
Flakiness and 
Elongation 
Indices 

IS 2386-I Lab Minimum 1 test per source 
and additional test after every 
500 cum 

Moisture 
Content 

IS 2720-II Field Minimum 3 tests per day 

Field Density IS 2720- 
XXVIII 

Field One set of three tests per2000 
sqm or part thereof 

15. Bitumen As prescribed 
inIS 73 

As 
prescribe 
din IS 73 

Lab As required by the 
Engineer-in-charge 

16. Dense 
Bituminous 
Macadam / 
Bituminous 
Concrete 

Quality of 
Binder 

IS 73 Lab As required 

Los Angles 
Abrasion  Value 
/ Aggregate 
Impact Value 

IS 2386-IV Lab 100 cum 

Stripping Value IS 6241 Lab 100 cum 

Water 
Absorptio 
n 

IS 2386-III Lab 100 cum 

Flakiness Index IS 2386-I Lab One test for 100 cum. 

Sieve  
Analysis for 
Filler 

IS 2386-I Lab One test for each 
consignment subject to 
minimum one test per 5 cum 

Mix Grading IS 2386-I Lab One set of test on individual 
constituent and mixed 
aggregates from dryer of 
each 100 tonnes of mixed 
subject to a minimum of two 
sets per plant per day 
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SL Description of 
Material 

Test Ref. of IS 
Code/Specs 
for Testing 

Field / 
Laboratory 
Test 

Frequency of Testing 

  Stability of Mix ASTM D- 
1559 

Lab Three Marshal Specimen per 
100 tonnes of mix, subject toa 
minimum of two sets being 
tested per plant per day 

Binder Content  Field Minimum 2 tests per day 

Thickness, 
Density of 
Compacte 
dLayer 

Appendix 
‘B’ of CPWD 
Specificatio 
n 

Field One test of 3 samples per 500 
sqm 

17. Brickwork / 
Brick Tiles / 
Sewer Brick / 
Burnt Clay 
Perforated 
Building 
Bricks 

Dimension Appendix 
A, B, C & D 
of Chapter 6 

ofCPWD 
Specifications 

Lab Minimum one test for every 
50000 bricks or part thereof 

Compressiv 
eStrength 

Lab 

Water 
Absorptio 
n 

Lab 

Efflorescence Lab 

18. Stone Work Water 
Absorptio 
n 

IS 1124 Lab Minimum one test for every 
200 sqm / 100 cum or part 
thereof 

Transverse 
Strength 

IS 1121 – II 

Resistance to 
Wear 

IS 1706 

Durability IS 1126 

19. Marble Moisture 
Absorptio 
n 

IS 1124 Lab Minimum one test for every 
100 sqm or part thereof 

Hardness Test Mho’s Scale 

Specific Gravity IS 1122 

20. Granite Moisture IS 1124 Lab Minimum one test for every 
100 sqm or part thereof 

Specific Gravity IS 1122 

21. Structural 
Steel (other 
than PEB) 

Tensile Strength IS 1599 Lab Minimum one test for every 
20 tonnes or part thereof per 
source and also 
manufacturer's   test 
certificates for each 
consignment 

Bend Test 

22. Steel Tubular 
Pipes 

Tensile Test IS 1608 Lab Minimum one test for every 8 
tonne or part thereof per 
source and also 
manufacturer's   test 
certificates for each 
consignment 

Bend Test IS 2329 

Flattening Test IS 2328 

23. M-40/50 Grade Cement Concrete Paver Blocks 



Volume III : Schedule II- Appendix -IV (Technical specifications of works) 

Page | 56 

 

 

 

SL Description of 
Material 

Test Ref. of IS 
Code/Specs 
for Testing 

Field / 
Laboratory 
Test 

Frequency of Testing 

(i) M-40/50 Grade 
Pre-Cast 
Concrete 
PavingBlocks 

Compressiv 
eStrength 

As per IS 
Code 15658 

Field / Lab Minimum one test for every 
50000 bricks or part thereof 

Water 
absorptio 
n 

As per IS 
Code 15658 

Field / Lab 

Dimensions As per IS 
Code 15658 

Field / Lab 

(ii) Sand for 
Bedding Layer 

Percentage of 
Deleterious 
material 

IS 2386 Lab Minimum one test for every 
50 cum or part thereof 

Particle Size 
Distribution 

As per 
Technical 
specificatio 
n 

Field / Lab 

Silt Content As per 
Appendix 'C' 
of Chapter 3 
of CPWD 
Specification 
s 

Field 

Moisture 
Content 

IS 2720 Field 

(iii) Sand for Joint 
Filling 

Particle Size 
Distribution 

As per 
Technical 
Specificatio 
n 

Field / Lab Minimum one test for every 
50 cum or part thereof. 

Note : For items not covered above may be dealt with as per the Technical Specifications in the 
contract  /  mandatory  tests  will  be  carried  out  as  per  CPWD’s  Specification 
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APPENDIX T-XXI 

 
LIST OF APPROVED MAKES 

 
The CWC reserves the right to select any of the brands indicated in the list of approved makes. The 
Tenderer shall quote his rates on the basis of the price of quality and grade of product of the 
brand/make stipulated in the item of works as described in BOQ & Specification as well as in the list 
of approved makes. The contractor cannot claim extra if CWC changes the make but within the list of 
approved makes. However other equivalent manufacture may be considered with prior approval of 
Engineer due to issue of local availability. 

Final approval of Make will be as decided by Engineer authorized by Corporation. 
 

CIVIL WORKS 
 

SL.NO. ITEM MAKE 

1 GREY CEMENT OPC-43 Grade Produced from major plants of following brands: 
ACC, Ultra Tech, Ambuja, Shree Cement, Lafarge 
Duraguard cement, Birla, Chettinad Cement, 
Ramco cement, India Cement, JSW Cement 

2 WHITE CEMENT JK, BIRLA 

3 REINFORCEMENT SAIL, TISCO, RINL (VIZAG), TATA, JSW Neo 

4 STRUCTURAL STEEL TATA, SAIL, Jindal steel , RINL. 

5 Structural Steel- Truss pipes 
(RHS/CHS/SHS sections) 

TATA, APPOLO, SAIL, JINDAL 

6 Galvalume Sheets TATA BlueScope, JSW Colouron/ JSW Steel 

7 Self-drilling/ tapping Zinc plated 
screws size 5.5x55mm for 
Galvalume 

sheets 

HILTI or equivalent 

8 PUF Panel Sheets make- TATA BlueScope / JSW -Zn al alloy 
steel sheet 

9 CONCRETE ADDITIVE FOSROC, CICO-TL, SIKA 

10 FLUSH DOORS GREEN, DURO, CENTURY, SWASTIK, KIT PLY, 
ALPRO 

11 FIRE CHECK DOORS GLOBAL FIRE PROTECTION COMPANY, RADIENT 
SAFE FIRE DOORS, GODREJ; NAVAIR; SHAKTI 
Horman, Gandhi Automation 

12 PLYWOOD / BLOCK BOARD / 
SOFT BOARD 

ANCHOR, DURO, MERINO, GREEN, CENTURY, 
KITPLY, ALPRO 

13 PRELAMINATED PARTICLE 
BOARD 

NOVAPAN, ANCHOR, MERINO; BHUTAN 
BOARD, KITLAM. GREEN LAM 

14 LAMINATES CENTURY, ROYAL CHELLENGE, MERINO, 
GREENLAM, DURO, AMUL 

15 ADHESIVE FOR WOOD WORK DUNLOP, FEVICOL, VAMICOL, PIDILITE 

16 POLYRETHANE SEALANT MBT, CHOKSEY, CHEMATAL RAI, FOSROC, 
PIDLITE 

17 ALUMINIUM SECTIONS 
EXTRUDED 

JINDAL, HINDALCO, ALUPURE, FINESTA 

18 STAINLESS STEEL SALEM, JINDAL’ CAVELIER 
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SL.NO. ITEM MAKE 

19 EXPANSION, FASTENERS FISCHER, HILTI, ANCHORS 

20 FLOAT GLASS MODI GUARD, SAINT GOBAIN, ASAHI 

21 CERAMIC TILES NITCO, KAJARIA, SOMANI, ORIENT, Johnson (only 
premium/first quality) 

22 VITRIFIED PORCELINE TILES NAVEEN DIAMOND TILES, KAJARIA, NITCO, BELL, 
MARBONITE, BOSS PROFILES, RESTILE, JOHNSON, 
SOMANI (only premium/first quality) 

23 TERRAZZO TILES NITCO, MODERN, HINDUSTAN 

24 CEMENT CONCRETE TILES 
DESIGNER TILES 

UNISTONE, ULTRA, EUROCON, TERRA FIRMA 

25 SYNTHETIC ENAMEL PAINTS BERGER (LUXOL GOLD), ASIAN (APCOLITE), ICI 
DULUX (GLOSS), NEROLAC (FULL GLOSS HARD 
DRYING) 

26 OIL BOUND DISTEMPER ASIAN (TRACTOR), BERGER (BISON), 
NEROLAC (SUPER ACRYLIC) 

27 CEMENT PAINT SNOWCEM PLUS, BERGER (DUROCEM EXTRA), 
NEROLAC (NEROCEM WITH TITANIUM) 

28 PLASTIC EMULSION PAINT ICI, ASIAN , NEROLAC 

29 OTHER PAINTS/PRIMERS ICI DULUX, ASIAN, BERGER, NEROLAC 

30 TEXTURED COATING UNITILE, SPECTRUM, HERITAGE 

31 DOOR FITTINGS GODREJ, EVERITE, SIGMA, OPEL, DOORSET, 
PALLADIUM 

32 LOCKS EVERITE, GODREJ, HARRISON, YALE 

33 NON METALLIC HARDENER 
COMPOUND 

FOSROC, CICO, SIKKA 

34 ROLLING SHUTTER (Galvalume/ 
POWER OPERATED)/ DOCK DOOR 

GANDHI AUTOMATION, SHAKTI HORMANN 

35 POLYSULPHIDE SEALANT PIDLITE, FOSROC. CHOKSEY, CHEMATAL RAI 

36 ALUMINIUM Bldg. Expansion 
Joint 

VEXCOLT, WATSON BOWMAN, ACME, C/S 
EXPANSION JOINT, Z-TECH INDIA, J. SONS, 
METCO. 

37 Aluminium Composite panels ALUCOBOND, RENOBOND, ALSTRONG, DURA 
BUILD 

38 Tile Joint Filler “ROFF RAINBOW TILE MATE” OF ROFF 
CONSTRUCTION CHEMICALS PVT. LTD. WINSIL 
20/SILICON SEALANT OF GE BAYER 
SILICON, MATRIX GROUP. 

39 Silicone Sealants GE BAYER SILICONE/DOW CORNING/WACKER/ 3M 

40 Polyurethane Paint MRF 

41 Wax Polish RECKITT & COLMAN 

42 Melamine ICI DULUX, TIMBERSTONE MELAMINE 
COATING 
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43 Silicon Water Repellent 
Solution 

GE BAYER SILICON(I) P LTD., METROARK P LTD. OR 
“SILICON WATERPELLER” BY STP LTD “NISIWA-SH” 
OF MC-BAUCHEME (I) P LTD., 

“TECHREPEL” OF CHOKSY CHEMICALS P LTD. 

44 Gypsum Ceiling INDIA GYPSUM, GYP ROC, ARMSTRONG, USG BORAL 

45 Mineral Fibre Tiles ARMSTRONG, AMF, INSULA, GYPROC 

46 Laminated Wooden Flooring KRONO, PERGO, HARO, BERRY, ARMSTRONG, MIKASA, 
WELSPUN 

47 Venetian Blinds MAC DÉCOR, VISTA, MARVEL 

48 PVC Flooring POLYFLOR, LG, WONDERFLOOR 

49 MDF Board NUWUD, URO, CENTURY 

50 A. Vitreous china sanitary ware CERA, HINDWARE, ROCA, KOHLER, jaquar 

51 Seat cover (heavy duty) SAME AS PER SANITARY WARE MAKE 

52 Stainless steel sink PRESTIGE, KINGSTON, NEELKANTH, 
JAYANA 

53 Auto urinal flush system AOS AUTO ROBO FLUSHING SYSTEM, 
TOSHI, UTEC SYSTEM 

54 Sensor operated flush valve, 
W.B. pillar tap / mixer, soap 
dispenser 

AOS AUTO ROBO FLUSHING SYSTEM, 
TOSHI, UTEC SYSTEM, IDROLL 

55 Hand drier KOPAL, ATMAS, UTEC SYSTEM, TOSHI, EURONICS 

56 CP Brass Fittings and toilet 
accessories 

JAQUAR, HINDWARE, KOHLER, CERA, ROCA 

57 Angel valve with fitter JAQUAR, HINDWARE, KOHLER, CERA, ROCA 

58 GI Pipes (IS : 1239 and IS : 3589) TATA STEEL, JINDAL , PRAKASH-SURYA 

59 GI pipes fittings UNIK, ZOLOTO,KS, R BRAND, 

60 PVC pipe SUPREME, ASTRAL, FINOLEX, PRINCE 

61 Gm / forged brass values LEADER, ZOLOTO, RB IBP 

62 Sluice Valves / Non return valves KIRLOSKAR, INDIAN VALUE COMPANY, 
KALPANA 

63 Butterfly valve AUDCO, KSB, ZOLOTO, DANFOSS 

64 Wafer type check valve ADVANCE, KIRLOSKAR 

65 Pressure reducing valve LEADER, ZOLOTO, RBM, FLOMATIC 

66 Air release value ZOLOTO, OR,RBM 

67 Storm water drainage sump pumps KIRLOSKAR, CROMPTON 

68 Sewage handling pumps KIRLOSKAR, CROMPTON 

69 Drinking water cooler USHA (SHRIRAM AQUA COOLER), BLUE STAR, 
VOLTAS, SIDHWAL 

70 Borewell pump KIRLOSKAR, CROMPTON, V-GUARD 

71 water tank PVC SINTEX, ASTRAL 

72 Welding rods ADVANI, VICTOR OR EQUIVALENT ISI 
MAKE 

73 Concealed Cistern VIEGA, GEBRIT 
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74 CP Waste, spreaders, urinal JAQUAR, CERA, HINDWARE, ROCA 

75 Soil, Waste & rain water pipes & 
fittings UPVC 

JAIN, SUPREME, FINOLEX 

76 CPVC pipes & fittings/UPVC pipes & 
fittings 

AASHIRVAD FLOWGUARD, ASTRAL 
FLOWGUARD 

 
 

ELECTRICAL WORKS 
 

 
SR. 
NO. 

ITEMS MA 
KE 

1 PVC CONDUIT BEC/ AKG / PRECISION / LAPP / PLAZA/ FINOLEX 

2 FLEXIBLE CONDUIT HENSEL / LEGRAND / TRINITY TOUCH / LAPP 

3 BACKELITE SHEET HYLAM / FORMICA / GREEN / LAM 

4 1.1 KV PVC INSULATED FRLS 
COPPER WIRE (ISI MARKED) 

FINOLEX / HAVELLS / POLYCAB 

5 1.1 KV PVC / XLPE INSULATED L. 
T. CABLE (ISI MARKED) 

FINOLEX / POLYCAB/ HAVELLS / KEC/KEI 

6 11 KV PVC / XLPE INSULATED HT 
CABLE (ISI MARKED) 

GLOSTER / HAVELL’S / POLYCAB / KEI / FINOLEX 

7 TELEPHONE CABLE SKY TONE / NATIONAL / FINOLEX / HAVELL’S 

8 TV COAXIAL CABLE SKY TONE / NATIONAL / SHYAM / HAVELL’S 

9 CONTROL & INSTRUMENTATION 
CABLE 

SKY TONE / NATIONAL / LAPP / ANCHOR 

10 COMPUTER CABLE LUCENT / AVAYA / LEGRAND / AMP / ANCHOR / 
SYSTIAMX 

11 CABLE JOINTING KITS RAYCHEM / M. SEAL / JAISON / 3M 

12 CABLE GLAND GRIP WELL / EMI / COMET / LEGRAND / HENSEL / 
TRINITY TOUCH 

13 THIMBLES DOWELLS 

14 CABLE TRAY MODERN / VENUS / SLOTOO / 
PILCO/PROFAB/AKG/CHOCK 
STORAGE/CTM 
(Engg.) 

15 MODULAR TYPE SWITCHES AND 
SOCKET OF ALL RATINGS 

MK / CLIPSAL / NORTH WEST / LEGRAND / 
TOYOMA / SSK / CRABTREE / THANES (HAVELLS)/ 
SIEMENS/ABB/ ANCHOR 

16 L.T. ACB L & T GE POWER / SIEMENS / ABB / CROMPTON 

17 MCCB L & T / SIEMENS / LEGRAND / ABB / SCHNEIDER/ 
STANDARD / HAGER 

18 SWITCH FUSES UNIT / FUSE SWITCH 
UNIT 

G.E. POWER / SIEMENS / L & T / CONTROL & SWITCH 
GEAR/ STANDARD/SPC ELECTROTECH PVT. LTD. 

19 HRC FUSES GEC / L & T / SIEMENS / ADHUNIK/STANDARD 

20 BUS TRUNCKING / RISING MAIN SCHEINDER ELECTRIC / GE POWER / GODREJ / 
CONTROL & SWITCH GEAR CO. LTD / CPRI 
APPROVED VENDORS /L&T /SPC ELECTROTECH 
PVT. LTD 

21 MCB DISTRIBUTION BOARD L & T / HAGER / LEGRAND (MDS) / SIEMENS / GE 
/ ABB/ HAVELLS / STANDARD 

22 POLYCARBONATE MCB DB HENSEL / LEGRAND / STANDARD 
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23 MCB, ISOLATOR, RCCB ELCB (OF 
ALL RATINGS) 

L & T / HAGER / LEGRAND / SIEMENS / GE 
/ ABB / HAVELLS / STANDARD / SCHNEIDER 

24 METAL CLAD SHEET STEEL 
ENCLOSURE SOCKET / PLUG BOX 

CROMPTON / L & T / HAGER /STANDARD 

25 CAPACITOR GENERAL ELECTRIC / L & T / SIEMENS / EPCOS / 
CROMPTON / ABB / HAVELLS 

26 CONTROL GEAR (CONTACTOR’S & 
O/L RELAY) 

L & T / GE POWER / SIEMEN’S / CROMPTON / 
SCHNEIDER /ABB 

27 PROTECTION RELAYS G.E. / ALSTHOM / EASUN / REYROLTS – RELAY / 
MYSORE ELECTRIC INDUSTRIES / L & T 

28 METERS (INSTRUMENTS) L & T / (RISHAB) AUTOMATIC ELECTRIC / IMP / 
ENERCON / TRINITY 

29 ENERGY METER HAVELLS / L & T / SECURE / HPL SOCOMAC / 
ADHUNIK 

30 INDICATION LAMPS & C.T. VAISHNO / L & T / RASS, CONTROLS 

31 DOL STARTER L & T / SIEMENS / GE POWER 

32 11 KV SWITCH GEAR / VCB CROMPTON / SIEMENS / ABB/ L&T / HAGER / 
SCHNEIDER 

33 TAG BLOCK KRONE / ISI / ERICSON 

34 M.S. STEEPED TUBULAR POLE ASPL OR APPROVED EQUIVALENT / ADVANCE 
STEEL TUBE 

35 CEILING FANS GE / BAJAJ / CROMPTON / USHA / HAVELLS 

36 EXHAUST / AXIAL FLOW / 
VENTIALATION FAN 

G.E. / CROMPTON GREAVES / BAJAJ / KHAITAN/ 
USHA 

37 LIGHT FIXTURE / FITTINGS AND 
LAMPS 

PHILIPS / CROMPTON / BAJAJ / HAVELLS 

38 MANUAL CALL POINT AGNI / ALERT / NOVAFR / SYSTEM SENSOR / KAC 
/ GAC 

39 RESPONSE INDICATOR AGNI / ALERT / NOVAFR / SYSTEM SENSOR 

40 TRANSFORMER CROMPTON / ABB / NGEF / KIRLOSKAR / POWER 
WARE/ ALSTOM/UNIVERSAL 

41 ENGINE (DG SET) KIRLOSKAR / CUMMINS / CATERPILLAR 

42 LT PANELS SIEMENS/CONTROL & SWITCH GEARS LTD./SPC 
ELECTROTECH PVT. LTD/Adlec/ADI/L&T 

43 ELEVATOR /Lift (imported) MITSUBUSHI / SCHINDLER/ OTIS / JOHNSONS / KONE 

44 SMOKE DETECTORS (BOTH 
IONIZATION AND OPTICAL) 

APOLLO / BASCH(BOSCH)/ NOTIFIER / COOPER/ 
EDWARDS / SIEMENS / TYCO 

45 RISE HEAT DETECTOR APOLLO / BASCH(BOSCH)/ NOTIFIER / COOPER/ 
EDWARDS / SIEMENS / TYCO 

46 FIRE ALAM PANELS APOLLO / BASCH(BOSCH)/ NOTIFIER / COOPER/ 
EDWARDS / SIEMENS / TYCO 

47 DUCT CASTING UNIT APOLLO / SYSTEM SENSUR / SAFEWAY 

48 BATTERY EXIDE / YUASA / AMAR RAJA / AMARON 

49 SPEAKER BOX GAC / DAKSH 

50 AMPLIFIER LMT & SPEAKER PHILIPS / AHNIYA 

51 DIESEL ENGINE CUMMINS / KIRLOSKAR / CATERPILLAR 

52 PUMP KIRLOSKAR / KSB / MATHER’S PLATT 
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53 MOTOR ABB / SIEMENS / CROMPTON GREAVES / KIRLOSKAR 

54 BAILER THERMAX / ECOFLAM 

55 HOT WATER STORAGE TANK AS APPROVED BY ENGINEER-IN-CHARGE 

56 ALTERNATOR (DG SET) KIRLOSKAR / CROMPTON / STAMFORD / AVK 

60 Selector Switches KAYCEE, L & T 

 
 
 

 
FIRE FIGHTING WORK 

 
S.NO DETAIL OF 

EQUIPMENT/MATERIAL 
APPROVED MAKES / 

MANUFACTURERS 

1. FIRE HYDRANT VALVES MINIMAX, SUPEREX, NEWAGE 

2. FIRE HOSE PIPES JAYSHREE, NEWAGE, SUPEREX 

3. FIRST AID FIRE HOSE REELS MINIMAX, NEWAGE, SUPEREX 

4. SPRINKLERS TYCO, SPRARY SAFE 

5. PRESSURE SWITCH INDFOSS/SWITZER 

6. VIBRATION ISOLATOR RESISTOFLEX, DUNLOP, KUNWAL 

7. CURRENT TRANSFORMER AE, KAPPA 

8. INDICATING LAMPS SIEMENS 

9. SELECTOR SWITCH KAYCEE, SALZER 

10. MS/GI PIPES TATA, JINDAL, SURYA, APPOLO 

11. CI BUTTERFLY VALVES AUDCO, ZOLOTO, C&R 

12. CI DOUBLE FLANGED NRVs KIRLOSKAR, DRIP, CASTLE, INTER 

VALVE, ZOLOTO 

13. GATE VALVE LEADER, ZOLOTO, SANT 

14. BALL VALVE AUDCO, ZOLOTO TBS 

15. CLEAR WATER PUMPS KIRLOSKAR, BEACON, KSB 

16. SUMP PUMPS JS, KSB, HOMA, KIRLOSKAR 

17. FIRE EXTINGUISHERS MINIMAX, SAFEX, SUPEREX 

18. FIRE FIGHTING FIRST AID HOSE REEL 

TUBING 

MITRA DUNLOP, JYOTI 
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SCHEDULE III 
 

PRICE/ COMPENSATION SCHEDULE 

 
1. Levy/Taxes Payable by Contractor 

(i) GST, Building and other Construction Workers Welfare Cess or any other Tax, Levy or Cess in 
respect of input for or output by this contract shall be payable by the contractor. The 
Corporation shall not entertain any claim whatsoever in this respect except as provided under 
Clause 18.7. of Schedule II 

(ii) The contractor shall deposit Royalty and obtain necessary permit for supply of the red bajri, 
stone, kankar etc. from local authorities. 

(iii) If pursuant to or under any law, notification or order any royalty, cess or the like becomes 
payable by the Corporation and does not any time become payable by the contractor to the 
State Govt., Local Authorities in respect of any material used by the contractor in the works, 
then in such a case, it shall be lawful to the Corporation and it will have the right and be 
entitled to recover the amount paid in the circumstances as aforesaid from dues of the 
contractor under any contract with Corporation. 

Important Instructions on Prices: 

1. Specifications as published by CPWD for Civil, E& M works (latest including UpToDate 
correction slips) for building works and MORTH specifications for Road works shall be used for 
executing the work. Works for which CPWD specifications are not available, the same shall be 
carried out in accordance with GCC. 

2. Schedule A consists of miscellaneous item of works consisting of following: 
(i) DSR Civil 2023 and Market Rates (MR) Civil 

(ii) DSR (E & M) 2022 and Market Rates (MR) E&M 

(iii) General Maintenance Works and Services (GMWS) consisting Horticulture Works 
and Housekeeping Services. 

 
3. Items of work in schedule are the works which are most likely to be executed under the 

contract. But items not covered under the schedule may also be taken up as per site 
requirement and need. Rates of such item shall be decided as per relevant clauses of GCC. 

 
4. DSR and MR Civil item rate consists of 1% Water charges, GST 18% and labor cess 1%, MR item 

rates are based on Analysis of most similar items of DSR, Labor rates as in DSR 2023 (civil) and 
most reasonable Market rate of material, sundries/T&P as per DSR 2023 (Civil). ALL ABOVE 
RATES SHALL BE MULTIPLIED BY CORRECTION FACTOR OF 0.973, AS PER CPWD CIRCULAR 
NO.158/SE (TAS)/GST/2024/02-E DT.08-08-2024 

5. DSR and MR Electrical item rate consists of GST 12% 
MR item rates are based on Analysis of most similar items of DSR, Labor rates as in DSR 2022 
(E&M) and most reasonable Market rate of material, Sundries/T&P as per DSR 2022 (E&M). 

6. General Maintenance Works & Services (horticulture /Housekeeping Services) (GMWS) item 
rate consists of 1% Water charges, GST 12%. 

7. Contractor shall quote a uniform percentage, called contractor percentage (CP) applicable to 
all items mentioned in the sub-schedule including DSR and MR Items. He may quote uniform or 
different CP for each sub schedule but quote for each sub schedule is mandatory otherwise 
Price bid shall be summarily rejected. 

8. Contractor shall quote his rates considering contribution towards ESI/EPF as per 
prevailing act and rules, 18 % GST and labor CESS (BOCW), as applicable as per 
prevailing tax regime and no extra GST/ CESS /Additional sum on account of ESI/EPF 
shall be payable except as per cl 18.7 of Schedule II. 

9. The Total Amount quoted for each sub schedule (A. I, A.II & A.III) shall be calculated by 
Multiplying quoted CP with estimated Amount of that sub-schedule. 

10. Total for each sub schedule (A. I, A.II and A.III) shall be done to arrive Gross Tendered Amount 
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(GTA). The bidder who has quoted the lowest Gross Tendered Amount (GTA) shall be L1 
bidder. 

11. The CP quoted for Civil works in respective sub schedule (A.I) shall also be applicable for all 
other Civil works/items whether mentioned in these sub schedule or not but mentioned in DSR 
Civil 2023 and also on items not mentioned in DSR 2023 (Civil) i.e., Other Market rates Items of 
Civil works and Rates of such items shall be decided as per Procedure given in Contract. 

12. The CP quoted for E&M works in respective sub schedule (A.II) shall also be applicable for all 
other E&M works/items whether mentioned in these sub schedule or not but mentioned in DSR 
E&M 2022 and also on items not mentioned in DSR 2022 (E&M) i.e., Other Market rates Items of 
E&M works and Rates of such items shall be decided as per Procedure given in Contract. 

13. The CP quoted for General Maintenance Works & Services in respective sub schedule (A.III) 
shall also be applicable for all other similar nature General Maintenance Works/ Housekeeping 
services if not mentioned in this sub schedule and Rates of such items shall be decided as per 
Procedure given in Contract. 

14. Where rate/percentage rate is asked for, tenderer should quote in figures. In E- Tender, 
values in words are not acceptable. Tenderer should note that noncompliance of above, may 
lead to rejection of their tender. 

15. Items given in price schedule are just to give an idea of work involved. CWC reserves the right 
to delete any item from price schedule or operate any other items scheduled in the latest DSR 
(at the time of tender publishing) or non-schedule item (market rates item) without any limit of 
variation to complete the work. The payment of DSR items/MR items shall be made at the 
accepted Contractor Percentage (CP) above/below/at par of DSR /MR quoted in respective 
sub schedule and in terms of relevant clause of SCC/GCC. 

16. Tenderers are required to quote their rate in percentage only in the excel sheet designed 
for quoting rates in the uploaded tender on the tender website. 

 
17. Tenderer is required to dump/stack and neatly level, dress all excavated material as per the 

instruction of Warehouse Manager / Engineer at site, for use in the work. Contractor is not 
supposed to take any excavated material out of site without permission of CWC Warehouse 
Manager / Engineer. 
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Tender Price Schedules: 
 

 

Schedule-A 
 Sub schedule A (1): Items based on DSR 2023 (with up-to-date correction slips) 

and Non-Scheduled Items for civil works, 

Name of Work: Execution of Miscellaneous Repair /Maintenance, Upgradation and 
Construction works in Zone 1 – a cluster of central warehouses 
located at Bhavani Road & Moolapalayam in Erode, Siddapudur & 
Singanallur in Coimbatore and Udumalpet - On Annual Rate Contract 
basis. 

NIT Number E  NIT/RO_CNI/ENGG./ZMC/24-25/06 

Total Estimated Amount 
(Rs.) for works/services 
covering this Sub- 
Schedule- 

 
Rs. 1,00,51,886.79 

 
 

 
S/N 

 

 
Description of Work 

Contractor Percentage (CP) 
% Quote by Bidder(In Fig) 

Above/Below/ 
At Par of rates - 

mentioned in Price 
Schedule 

 
% Fig 

    

1 Price Schedule: Items mentioned at 
Sub Schedule A (1) consisting of; 

 Items based on DSR 
2023 for civil works, 

 Non-Scheduled 
Market rate Items of 
Civil work. 

  

 Tendered Amount Based on above 
Quote: 
Estimated Amount x Contractor 
Percentage 

 
Rs. (In figure) 

 

*CWC estimated amount of this sub-schedule, after considering prevailing cost index and 
applicable GST & labour cess is Rs.1,06,55,000.00 

 
Important Note: 

 
(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE 

QUOTED IN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED TENDER ON 

THE TENDER WEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT BE CONSIDERED 

FOR PRICE EVALAUTION AND WILL BE NULL AND VOID TO THIS EFFECT 
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Tender Price Schedules: 
 

Schedule-A 
Sub schedule A (2): Items based on DSR 2022 (with up-to-date correction slips) 
and Non-Scheduled Items for E&M Works, 

Name of Work: Execution of Miscellaneous Repair /Maintenance, Upgradation and 
Construction works in Zone 1 – a cluster of central warehouses 
located at Bhavani Road & Moolapalayam in Erode, Siddapudur & 
Singanallur in Coimbatore and Udumalpet - On Annual Rate Contract 
basis 

NIT Number E  NIT/RO_CNI/ENGG./ZMC/24-25/06 

Total Estimated Amount 
(Rs.)  for  works/services 
covering this Sub- 
Schedule- 

 
Rs. 43,38,400.00 

 
 

 
S/N 

 

 
Description ofWork 

Contractor Percentage (CP) 
% Quote by Bidder(In Fig) 

Above/Below/ 
At Par of rates - 

mentioned in Price 
Schedule 

 
% Fig 

    

1 Price Schedule: Items mentioned at 
Sub Schedule A (2) consisting of; 

 Items based on DSR(E 
&M) 2022 for 
Electrical works 

 Non-Scheduled 
Market rate Items of 
E&M work. 

  

 Tendered Amount Based on above 
Quote: 
Estimated Amount x Contractor 
Percentage 

 
Rs. (In figure) 

 

*CWC estimated amount of this sub-schedule, after considering prevailing cost index and 
applicable GST & labour cess is Rs.54,23,000.00 

 
Important Note: 

 
(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE 

QUOTED IN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED TENDER ON 

THE TENDER WEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT BE CONSIDERED 

FOR PRICE EVALAUTION AND WILL BE NULL AND VOID TO THIS EFFECT 
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Schedule-A 
Sub schedule A (3): Items for General Maintenance Services -Horticulture Works and 

Housekeeping Services. 

Name of Work: Execution of Miscellaneous Repair /Maintenance, Upgradation and 
Construction works in Zone 1 – a cluster of central warehouses 
located at Bhavani Road & Moolapalayam in Erode, Siddapudur & 
Singanallur in Coimbatore and Udumalpet - On Annual Rate Contract 
basis 

NIT Number E  NIT/RO_CNI/ENGG./ZMC/24-25/06 

Total Estimated Amount 
(Rs.) for works /Services 
covering this Sub- 
Schedule- 

 
Rs. 16,56,428.57 

 
 

 
S/N 

 

 
Description ofWork 

Contractor Percentage (CP) 
% Quote by Bidder(In Fig) 

Above/Below/ 
At Par of rates - 

mentioned in Price 
Schedule 

 
% Fig 

    

1 Price Schedule: Items mentioned at 
Sub Schedule A (3) consisting of; 

 Items for General 
Maintenance Works 
& Services consisting 
Horticulture works 
and  House  Keeping 
Services. 

  

 Tendered Amount Based on above 
Quote: 
Estimated Amount x Contractor 
Percentage 

 
Rs. (In figure) 

 

*CWC estimated amount of this sub-schedule, after considering prevailing cost index and 
applicable GST & labour cess is Rs.23,19,000.00 

 
Important Note: 

 
(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE 

QUOTED IN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED TENDER ON 

THE TENDER WEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT BE CONSIDERED 

FOR PRICE EVALAUTION AND WILL BE NULL AND VOID TO THIS EFFECT 
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Schedule-A 
Price Bid- Summary Sheet 

Name of Work: Execution of Miscellaneous Repair /Maintenance, Upgradation and 
Construction works in Zone 1 – a cluster of central warehouses located 
at Bhavani Road & Moolapalayam in Erode, Siddapudur & Singanallur in 
Coimbatore and Udumalpet - On Annual Rate Contract basis 

NIT Number E  NIT/RO_CNI/ENGG./ZMC/24-25/06 

Total Estimated Amount 
(Rs.) for works/services. 

Rs. 1,60,46,715.36 

 
 

 
S/ 
N 

 

 
Description 

Estimated 
Amount (Rs.) 

Contractor Percentage 
(CP) Quoted Above/ 
Below/At Par of rates - 
mentioned  in  Price 
Schedule 

Tendered Amount 
(Rs.) 

1 Price Sub Schedule A (1)    

2 Price Sub Schedule A (2)    

3 Price Sub Schedule A (3)    

 Sub Total Rs.    

 Gross Tendered Amount (GTA) Rs.  

*CWC total estimated amount of all sub-schedule, after considering prevailing cost index and 
applicable GST & labour cess is Rs.1,83,97,000.00 

 
Important Note: 

 
(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE 

QUOTED IN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED TENDER ON 

THE TENDER WEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT BE CONSIDERED 

FOR PRICE EVALAUTION AND WILL BE NULL AND VOID TO THIS EFFECT 
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Sub schedule A (1) 

Name of work: Execution of Miscellaneous Repair /Maintenance, Upgradation and Construction works 
in Zone 1 – a cluster of central warehouses located at Bhavani Road & Moolapalayam in Erode, 
Siddapudur & Singanallur in Coimbatore and Udumalpet - On Annual Rate Contract basis 

SLNo Description Unit Rate 

 DSR 2023 Civil Items   

 ALL ITEMS AS PER CPWD DSR CIVIL 2023 INCLUDING LATEST 
CORRECTION SLIPS PUBLISHED BY CPWD DURING THE 
TENURE OF THE CONTRACT 

  

 Civil Market Rate Items- Non Schedule Items   

 
 
 
 
 
 
 

1 

Providing and fixing colour coated galvalume profile sheets (Make- 
TATA/JSW) with the depth of 30 mm and pitch of corrugation 200 mm 
(Colour and shape of profile as approved by the Engineer-in-charge), 
0.60 mm(TCT) total coated thickness( tolerance as per relevant IS 
code), material yield strength 550 MPa, galvalume AZ-150 GSM (both 
side inclusive) with regular modified polyester paint and coating of 
20-25 micron RMP on exposed surface including primer and 7-10 
micron epoxy coating on unexposed surface including primer. The 
sheet should be supplied in single length as shown in drawing or as 
desired by engineer in charge and shall be fixed using stainless steel 
Hex cap headed self drilling/ tapping stainless steel screws M6, 50 
mm long with 3 mm thick EPDM seal and Stainless steel stitching 
screw of size 19X2.5 mm excluding the cost of purlins, rafters and 
trusses and including cutting to size and shape wherever required. 
All screw should be sealed with silicon sealant. 

 
 
 
 
 
 
 

Sqm 

 
 
 
 
 
 
 

897.55 

 
 

 
2 

Providing and fixing colour coated galvalume sheets roofing 
accessories (Make- TATA/JSW), 0.60 mm total coated thickness (TCT), 
material yield strength 550 MPa, galvalume AZ-150 GSM (both side 
inclusive) with regular modified polester paint and coating of 20-25 
micron rmp on expose surface including primer and 7-10 micron 
epoxy coating on unexposed surface including primer using stainless 
steel self drilling/ tapping screws of size 6x50 mm with 3 mm thick 
EPDM seal and Stainless steel plain washer complete :   Matching 
Profile ridge (500 - 600mm). 

 
 

 
Metre 

 
 

 
664.47 

 
 
 
 

3 

Providing and fixing colour coated galvalume sheets roofing 
accessories (Make-TATA/ JSW), 0.60 mm total coated thickness (TCT), 
material yield strength 550 MPa, galvalume AZ-150 GSM (both side 
inclusive) with regular modified polester paint and coating of 20-25 
micron rmp on expose surface including primer and 7-10 micron 
epoxy coating on unexposed surface including primer using stainless 
steel self drilling/ tapping screws of size 6x50 mm with EPDM seal 
and Stainless steel plain washer complete :  Flashing/ Apron  (Upto 
600mm). 

 
 
 
 

Metre 

 
 
 
 

587.67 
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4 

Repair / Refilling gap between roof sheet and walls with cement 
concrete 1:1.5:3 ( 1 cement: 1.5 Coarse sand (Zone III), 3 graded 
stone aggregate 20 mm nominal size) and finishing/ levelling with 
avg 6 mm thick cement plaster both side of mix 1:3 ( 1 cement : 3 fine 
sand ) to match with existing wall plaster i/c scaffolding and all lead 
and lift complete as per direction of Engineer  -in-charge.(avg 
thickness of CC 50 mm) 

 
 
 

Sqm 

 
 
 

593.04 

 
5 

Providing and spreading non-metallic floor hardener minimum @ 
4.5kg/sqm in floor concrete (as per manufactures specifications and 
approved by Engineer-in-charge). Nothing extra shall be payable if 
manufacturer specifies extra quantity. 

 
Sqm 

 
87.29 

 

 
6 

Providing and fixing channels for preparing panels of required size 
and then dewatering of the concrete with vacuum dewatering machine 
finishing with mechanical trowel with trimix matching (thickness of 
flooring 75 to 150 mm, along with cutting groove joints at appropriate 
spacing as per direction of engineer in charge (concrete and steel to 
be paid separately as per relevant item) 

 

 
Cum 

 

 
702.01 

7 
Extra for providing and fixing Aluminium wind ties of 40 x 6 mm 
section. 

Metre 239.15 

 
 
 

 
8 

Providing and laying factory made chamfered edge Cement Concrete 
paver blocks in Docking roads , parking bays etc of rectangular/ 
I/dumbbell shape as directed by Engineer in charge and in grade 
M40 and thickness of 100 mm made by table vibratory method using 
PU mould, laid in required colour & pattern over 50mm thick 
compacted bed of sand, compacting and proper embedding/laying of 
inter locking paver blocks into the sand bedding layer through 
vibratory compaction by using plate vibrator, filling the joints with 
sand and cutting of paver blocks as per required size and pattern, 
finishing and sweeping extra sand. complete all as per direction of 
Engineer-in-Charge. 

 
 
 

 
Sqm 

 
 
 

 
1621.52 

 
 
 
 
 

9 

Providing and laying factory made chamfered edge Cement Concrete 
paver blocks in Docking roads , parking bays etc of rectangular/ 
I/dumbbell shape as directed by Engineer in charge and in grade 
M50 and thickness of 100 mm made by table vibratory method using 
PU mould, laid in required colour & pattern over 50mm thick 
compacted bed of sand, compacting and proper embedding/laying of 
inter locking paver blocks into the sand bedding layer through 
vibratory compaction by using plate vibrator, filling the joints with 
sand and cutting of paver blocks as per required size and pattern, 
finishing and sweeping extra sand. complete all as per direction of 
Engineer-in-Charge. 

 
 
 
 
 

sqm 

 
 
 
 
 

1965.23 

 
 

 
10 

Supply & fixing of 2mm thick Polycarbonate sheet, having length, 
width and profile in accordance with those of adjoining main cladding 
sheets shall be fixed using stainless steel Hex cap headed self- 
drilling/ tapping stainless steel screws M6,50 mm long with 3 mm 
thick EPDM seal and Stainless-steel stitching screw of size 19X2.5 mm 
excluding the cost of purlins, rafters and trusses and including cutting 
to size and shape wherever required. All screw should be sealed with 
silicon sealant. complete work as directed by official in charge 

 
 

 
Sqm 

 
 

 
1589.70 
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11 

Removing & refixing A.C. sheets in roofing with G.I.J. or L hooks 
bitumen and G.I. plain washers complete as directed by official -in- 
Charge (Undamaged crack free A.C. Sheets required for the work 
shall be used out of dismantled serviceable assets and shall be 
supplied free of cost by CWC.) 

 
 

sqm 

 
 

165.57 

 
 
 
 

12 

Removing & refixing of existing GI/ Galvalume steel sheets in roofing 
using stainless steel Hex cap headed self-drilling/ tapping stainless 
steel screws M6, 50 mm long with 3 mm thick EPDM seal and 
Stainless steel stitching screw of size 19X2.5 mm excluding the cost of 
purlins, rafters and trusses and including cutting to size and shape 
wherever required. All screw should be sealed with silicon sealant 
complete as directed by official in charge (Sheets required for the 
work shall be used out of dismantled serviceable assets and shall be 
supplied by CWC free of cost.) 

 
 
 
 

sqm 

 
 
 
 

268.89 

 

 
13 

Supplying & Laying APP tar felt non-woven polyester based pliable 
membrane with release film on top of roof/ sheet/ Ridges of thickness 
2 mm,as per IS code 16532: 2017 with suitable cold applied synthetic 
adhesive for bituminous membrane  conforming to  ASTM D 6511: 
2018 all work complete as per direction of official in charge to plug 
leakage/ water ingress 

 

 
sqm 

 

 
227.98 

 

 
14 

Laying stone soling including packing with smaller stone and 
consolidation with road roller including spreading and consolidation 
of blinding material, moorum, earth filling and laying to template, 
(payment to be made for quantity of only stone soling used excluding 
blinding material etc.) complete work as per direction of official in 
charge 

 

 
cum 

 

 
872.73 

 
15 

Providing and fixing Glass strips in joints of terrazzo/cement floors. A) 
50 mm wide and 4 mm thick. Complete work as per direction of 
official in charge 

 
meter 

 
92.92 

 
16 

Providing and fixing broken glass chips on C.C. coping of compound 
wall during laying of C.C. Coping using broken glass chips @ 5 
Kg./SQM (Rate includes cost of glass chips but excluding Cost of C.C. 
coping). Complete work as per direction of official in charge 

 
sqm 

 
305.67 

 
17 

P/F ridges and hips in asbestos cement sheet roofing close fitting 
adjustable ridges (A.C. ridges shall confirm to I.S. code 1626 (Part-III) 
– 1981). Complete work as per direction of official in charge 

 
meter 

 
621.80 

 
18 

Plugging of roof leakage in AC sheets by a cold applied bituminous 
caulking compound with mineral fillers in a volatile solvent to retain 
its plasticity as a sealing material of make Shalimar/ sika or equivalent 
of good quality . Complete work as per direction of official in charge 

 
sqm 

 
8.67 

 
 

 
19 

Plugging of roof leakage by self-adhesive tear resistant (Bituminous 
sealing tape, used for a wide range of waterproofing work on roofs, 
building components, caravans ) plugging tape/ Mastic tape of sika 
multiseal/ Shalimar or equivalent of approved make (minimum width 
100 mm) after cleaning the dirt/ sheet complete for proper fixing of 
tape as per direction of official in charge. Rate includes cost of all 
material and labour required for plugging of roof leakage. complete 
work as per direction of official in charge 

 
 

 
sqm 

 
 

 
1,686.24 
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20 

Plugging of roof leakage by self-adhesive tear resistant having tensile 
strength of ≥ 130 N/25 mm, , elongation at break ≥ 80 % as per ASTM 
D1000 (Bituminous sealing tape, used for a wide range of 
waterproofing work on roofs, building components, caravans ) 
plugging tape/ Mastic tape of sika multiseal/ Shalimar or equivalent of 
approved make (minimum thickness 100 mm and thickness not less 
than 1 mm) after cleaning the dirt/ sheet complete for proper fixing of 
tape as per direction of official in charge. Rate includes cost of all 
material and labour required for plugging of roof leakage. complete 
work as per direction of official in charge 

 
 
 
 

per 
point 

 
 
 

 
166.22 

 
21 

Complete servicing including Lubricating of old rolling shutters with 
grease and other suitable lubricating items to make rolling shutter in 
working condition all work complete as per direction of official in 
charge 

 
sqm 

 
1178.15 

 
22 

Providing and Fixing at or near ground level precast cement concrete 
saucer drain of grade M-30 : Size (450mm x 600mm x 100mm) 
including joining with cement mortar 1:3 and laying in proper slope 
after preparing the firm sub-base, complete work as per direction of 
official in charge 

 
meter 

 
896.75 

23 
painting with anti-corrosive paint of approved brand and manufacture 
to give an even shade two or more coats on new work as per direction 
of official in charge 

sqm 140.25 

 
 
 
 
 

24 

Providing and supplying Reinforced Cement Concrete Crash Barrier 
(Provision of an Reinforced cement concrete crash barrier at the 
edges of the road, approaches to bridge structures and medians, 
constructed with M-25 grade concrete with HYSD reinforcement 
conforming to IRC:21 and dowel bars 25 mm dia, 450 mm long at 
expansion joints filled with pre-moulded asphalt filler board, keyed to 
the structure on which it is built and installed as per design given in 
the enclosure to MOST circular No. RW/NH - 33022/1/94-DO III dated, 
24 June 1994 as per dimensions in the approved drawing and at 
locations directed by the Engineer, all as specified), M 25 grade 
concrete . complete work as per direction of official in charge 

 
 
 
 
 

Meter 

 
 
 
 
 

4684.60 

 
 
 
 
 

25 

Metal Beam Crash Barrier: Type - A, "W" : Metal Beam Crash Barrier 
(Providing and erecting a "W" metal beam crash barrier comprising of 
3 mm thick corrugated sheet metal beam rail, 70 cm above 
road/ground level, fixed on ISMC series channel vertical post, 150 x 
75 x 5 mm spaced 2 m centre to centre, 1.8 m high, 1.1 m below 
ground/road level firmly fixed to the ground by means of foundation 
with M-15 grade cement concrete 30 x 30 x 110 cm, all steel parts and 
fitments to be galvanised by hot dip process, all fittings to conform to 
IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post 
with a spacer of channel section 150 x 75 . complete work as per 
direction of official in charge 

 
 
 
 
 

Meter 

 
 
 
 
 

4846.26 
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26 

Type - B, "THRIE" : Metal Beam Crash Barrier (Providing and erecting 
a "Thrie" metal beam crash barrier comprising of 3 mm thick 
corrugated sheet metal beam rail, 85 cm above road/ground level, 
fixed on ISMC series channel vertical post, 150 x 75 x 5 mm spaced 2 
m centre to centre, 2 m high with 1.15 m below ground level firmly 
fixed to the ground by means of foundation with M15 grade cement 
concrete 30 x 30 x 115 cm, all steel parts and fitments to be galvanised 
by hot dip process, all fittings to conform to IS:1367 and IS:1364, metal 
beam rail to be fixed on the vertical post with a space of channel 
section 150 x 75 x 5 mm, 546 mm long complete as per clause 811) 
complete work as per direction of official in charge 

 
 
 
 
 

Meter 

 
 
 
 
 

6584.40 

 
 
 
 
 
 

 
27 

Providing and applying high performance EPU (Epoxy Poly Urethane) 
Flooring of sika /Fosroc/ STP (Shalimar) / JEMKON of thickness 3 mm 
on concrete surface, which includes surface preparation thoroughly 
by grinding & cleaning all dirt, debris to achieve a sound surface, 
followed by a primer coat with Tech 24 or equivalent compound of 0.1 
MM by mixing base and hardener (as per manufacturer’s 
specification). It will be followed by a screed coat with Tech 60 or 
equivalent compound of 2 MM by mixing base & hardener & 
aggregates (as per manufacturer’s specification) followed by a sealer 
coat and application of Final Top coat with Tech SLE or equivalent 
compound of 0.9 MM by mixing base ,hardener , color paste & 
aggregates (as per manufacturer’s specification) complete as per 
specifications  and  as  directed  by  official  -In-Charge. 
Total thickness will be 3 MM. 

 
 
 
 
 
 

 
sqm 

 
 
 
 
 
 

 
1151.94 

 
 
 
 
 
 
 
 

28 

Providing and applying high performance PU (Poly Urethane) 
Dispersion Based Self-Levelling Cement concrete Flooring of strength 
M50 (+/- 5), having density of 1920 kg/ cum,of sika /Fosroc/ STP 
(Shalimar) / JEMKON producing a smooth matt surface finish of 
required colour, having specified thickness on concrete surface 
having has excellent chemical resistance and provides smooth, even 
and easy to clean monolithic, seamless surface, which includes 
surface preparation thoroughly by scarification: Removal of old 
coating by means of scarification.Cleaning of dust and debris and 
making the concrete ready for PU Concrete application, Groove 
cutting & cleaning all dirt, debris to achieve a sound surface. 
Application of scratch coat of 1 mm compatible with top and bottom 
layer and followed by application of Final Top coat with Tuffkrete or 
equivalent compound of 2mm by mixing base , hardener , colour 
paste & aggregates (as per manufacturer’s specification) complete as 
per  specifications  and  as  directed  by  official-In-Charge. 
Total thickness will be 3mm. 

 
 
 
 
 
 
 
 

sqm 

 
 
 
 
 
 
 
 

1345.42 

 
29 

Providing and laying of Concrete repair material like Tech 12 of STP 
or any other make giving equivalent repair result produced by 
Reputed manufacturer like Sika/ Fosroc/ STP (Shalimar)/ JEMKON, 
making foor surface ready for use/ further application of concrete or 
EPU/ PU Concrete flooring as per direction of official in charge 

 
kg 

 
296.65 
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30 

Providing of hydraulic excavator (3D) with driver and fuel for day to 
day maintenance works in warehouse complex for excavation/ malba 
cleaning/ shifting of civil work/ electrical work as per direction of 
official in charge , Rate include cost of services of operating staff, Cost 
of lubricating oil, diesel / Petrol/ Kerosene oil , other consumables for 
running the plant and machinery(one job means 8 hours duty) 

 
 

each 
job 

 

 
9990.75 

 

 
31 

Providing of tractor with trolley for small petty works of day to day 
maintenance works in warehouse complex for excavation/ malba 
cleaning/ shifting of civil work/ electrical work as per direction of 
official in charge, Rate include cost of services of operating staff, Cost 
of lubricating oil, diesel / Petrol/ Kerosene oil , other consumables for 
running the plant and machinery (one job means 1 hour duty) 

 
 

each 
job 

 

 
1170.40 

 

 
32 

Providing of tractor with trolley for small petty works of day to day 
maintenance works in warehouse complex for excavation/ malba 
cleaning/ shifting of civil work/ electrical work as per direction of 
official in charge, Rate include cost of services of operating staff, Cost 
of lubricating oil, diesel / Petrol/ Kerosene oil , other consumables for 
running the plant and machinery (one job means 1 hour duty) 

 
 

each 
job 

 

 
1739.46 

 

 
33 

Providing of generator (250 KVA) for day to day maintenance works in 
warehouse complex for running machines/ other works as per need of 
civil work/ electrical work as per direction of official in charge, Rate 
include cost of services of operating staff, Cost of lubricating oil, 
diesel / Petrol/ Kerosene oil , other consumables for running the plant 
and machinery (one job means 8 hours duty) 

 
 

each 
job 

 

 
4798.13 

 

 
34 

Providing of road roller (8- 10 tonne) for compaction/ consolidation 
of earth or other day to day maintenance works in warehouse 
complex for civil work/ electrical work as per direction of official in 
charge , Rate include cost of services of operating staff, Cost of 
lubricating oil, diesel / Petrol/ Kerosene oil , other consumables for 
running the plant and machinery (one job means 8 hours duty) 

 
 

each 
job 

 

 
4300.20 

 
35 

Providing skilled labour for Preparing of Grass bed, turfing, cutting 
the grass with lawn movers, trimming of Damaged trees and bushes, 
sapling of new plants, shifting of plant pots etc., other 
miscellaneousskilled  works of civil and electrical work as per 
direction of official in charge (one job means 8 hours duty) 

 
each 
job 

 
1021.03 

 
 
 
 
 

 
36 

Providing unskilled labour for Cleaning of garden, Watering of 
landscaped areas and maintaining the hygiene, aesthetic in lawn, 
Cleaning/Sweeping of CW Roads, Terrace, Surrounding along 
Boundary walls, Main entry Roads, Parking yards etc, Cleaning of 
Office floors, walls, cobwebs, labour Huts, Security Cabins and other 
similar amenities within complex, Cleaning of Toilets /Washrooms / 
drinking water utilities and other similar amenities decided by WHM 
etc, Cleaning of firefighting equipment including portable fire 
extinguishers, Sand Buckets (cleaning & refilling), Underground Tank, 
fire pump panels, cartage of items, uprooting of plants/ weeds on 
building structure, cleaning of roof of building structure etc., 
including other unskilled works of repair maintenance works of Civil 
and electrical works as per direction of official in charge (one job 
means 8 hours duty) 

 
 
 
 
 
 

each 
job 

 
 
 
 
 

 
949.89 
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37 
Supply of Water supply tanker of 5000 litre capacity with complete 
labour work of providing water for intended use as per direction of 
official in charge 

each 2166.25 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
38 

Providing, installation and commissioning of one seater portable 
toilet Assembled Ready To Use of make TATA Steel of cabin size 
890mm X 840mm X 1980mm (+/- 25 mm for 1- seater) of colour as per 
requirement with one no of compartment 1 (no partiton) - seater 
portable toilet having flat roof having no projection , made of bottom 
frame material 35mm X 35mm X 5mm(thick) MS angle for one seater, 
top roof frame material 35mm X 35mm X 5mm(thick) MS angle, unit 
understructure Supported by 4-legs of size 35mm X 35mm X 5mm MS 
angle with corner support of 25mm x 25mm X 3mm MS angle for 1- 
seate, Door size : 585mm x 1830mm (+/- 20 mm) with top, side and 
door panels of Powder coated 1.2 mm thick Galvanized Iron sheet, 
having flooring of Anti skid tile finish floor inside toilet, 2 nos door 
hinges of 75mm size with 1.2-1.5mm thickness MS, Door locking bolts : 
Size 100mm of MS, Towerbolt of MS size 75mm, Ventilation All 4 - 
sides of size 650mm X 40mm (+/- 10 mm) of 25mm X 25mm X 
3mm(thick) flat MS, with one no of Indian WC with steel base of size 
580mm X 440mm with built in platform/footrest , seat cistern fitting By 
PVC flush pipe to toilet seat, footrest made of SS 304 integrated with 
Indian WC and floor, base floor surface To be suitably slanted towards 
WC for proper drainage(for Indian WC), cloth hook made of SS 304, 
stair size : 610mm X 230mm (+/- 10 mm) having 1-step, stair frame 
material 25mm x 25mm X 3mm MS angle and stairs of 25mm X 3mm 
MS flat, with water facility By mean of overhead tank(Capacity 200Ltrs) 
made of double layer HDPE sheet , tank holder frame material 25mm 
X 3mm(thick) MS flat, leg height 350mm (+/- 10 mm), 1 no wash 
basin made of SS 304, chrome plated tap, soap stand of SS 304, P trap 
made of PVC(75mm) ,two number 20 mm dia heavy lifting hook 
provided, provision of electric connection By mean of connection 
from main line, water supply connection UPVC pipe connection with 
all toilet interconnecting, with Sludge tank(Capacity 200 Ltrs) with 
75mm outlet facility through butterfly valve and hosepipe(for 1-seater 
and 2-seater) complete with plumbing and sanitary fitting connections 
( Cost excludes Civil foundation, sewage tank, mirros, electrical and 
waste extraction fitiings 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
each 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
299999.00 

 
 
 
 

39 

Providing and fixing PUF panel 50mm thick with both side 0.50mm 
galvalume colour coated sheet having exterior side profile and plain 
on interior side , material yield strength 550 MPa, galvalume AZ-150 
GSM (both side inclusive for each sheet) with regular modified 
polester paint and coating of 20-25 micron rmp on expose surface 
including primer and 7-10 micron epoxy coating on unexposed 
surface including primer using stainless steel self drilling/ tapping 
screws of size 6x50 mm with EPDM seal and Stainless steel plain 
washer complete . 

 
 
 
 

sqm 

 
 
 
 

2774.14 

 
40 

Providing and fixing of 0.50 mm thick S-type PPGI Louvers Systems 
,100 mm depth, AZ 150 , Tata /JSW sheet ,With SS 304 Grade Mosquito 
wire mesh with MS Flat Frame in size from 1 to 1.5m as per drawing all 
around the building. 

 
sqm 

 
3983.38 
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41 

Providing Control & Construction Joints by Cutting & filling grooves 
with PU (Shore A Hardness 28 - 45) based sealant of DCP/BASF 
MasterFlex 474 / Sika/ Fosroc or Equivalent in construction joints & 
controlled joints top 10 mm of section filled by sealant and below 
followed backer rod. The rate includes the cost of all ancillary works 
as required, as per specifications and instructions of engineer in 
charge 

 
 
 

m 

 
 
 

184.94 

 
42 

Providing & fixing of isolation joints with 10 mm thick compressible 
board for isolation joints between slab and walls & 20 mm for columns 
etc. and cutting , filling of top 10 mm groves with Polysulphide sealant 
(Shore A Hardness 15-20; Make Sika/ Fosroc) of approved make as 
per manufacturers specification 

 
m 

 
199.17 

 
 
 

43 

Removing the deposits of accummulated silts, melba, debris etc., in 
semi liquid form from the storm water drains and taking out and 
disposal of the rubbish away from CWC premises in the Corporation's 
waste dumping ground with all lead and lift including hire and 
transportation charges of diesel motor pump set of required capacity, 
sewage tanker etc. as required complete as per the directions of the 
Engineer- in- charge 

 
 
 

metre 

 
 
 

364.91 

44 
Supplying and spreading 125 micron thick polythelene sheet below 
concrete to prevewnt seepage of cement slurry. Rate is inclusive of 
supply, placing in position all complete. 

sqm 46.78 

 
45 

Removing and re-fixing colour coated galvalume profile sheets using 
self drilling / self tapping screws of size (5.5X55mm) with EPDM seal 
excluding the cost of purlins, rafters and trusses and including cutting 
to size and shape wherever required. All screw should be sealed with 
silicon sealant. 

 
sqm 

 
144.33 

 

 
46 

Painting with synthetic enamel paint of two coats over suitable primer 
on cement flooring surface for stack lines of 50mm width. The rate is 
inclusive of cleaning the surface, marking the edges, sticking masking 
tape  on  either  side  of  stack  lines  &  removing  the  same  upon 
completion of painting and other relevant expenses all complete, as 
per the directions of Engineer-In-Charge/Warehouse Manager. 

 

 
sqm 

 

 
40.14 

 

 
47 

Lettering with synthetic enamel paint of two coats over suitable primer 
on plastered walls for stack marking, numbering, lettering, etc., incl. 
scrapping, filling cracks/holes, painting full round circle of 30cm dia 
and lettering/numbering up to 15cm height all complete, as per the 
directions of warehouse manager/EIC. Punctuations/slashes/etc shall 
not be counted as letters and nothing shall be paid extra 

 

 
sqm 

 

 
104.73 

48 
Supplying and filling with Stone dust including watering, ramming, 
consolidating and dressing complete. 

Cum 1,810.75 

 

 
49 

Supply and fixing of HDPE (High-Density Polyethylene) green cloth 
for fencing, 10 feet in height, securely attached to suitable posts. The 
cloth shall be UV-resistant, durable, providing effective enclosure and 
privacy. The posts and framework shall be of appropriate material 
(e.g., mild steel, wooden, or concrete), and the installation should 
ensure proper tensioning and no sagging. 

 

 
Sqm 

 

 
78.29 

50 
Hiring of air compressor for cleaning dust on roads and removing 
algea from compound walls making it good including fuel and 
handling charges. 

Sqm 2.85 
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51 

Providing and Fixing Black & white Heavy duty Speed Breaker/Bump 
of size 500x350x50 mm with both side reflector having wt. of each 
plate not less than 4 kg/mtr. and bearing capacity 40 to 50 tonne 
including nails and adhesive as per direction of Engineer – in – charge 

 
Mtr 

 
3,456.00 

 
52 

Supply and installation of weather-resistant vinyl stickers or printed 
acrylic-based stickers of specified design, size, and finish 
(matte/gloss). The sticker shall be applied to a designated surface or 
acrylic sheet, ensuring a smooth and bubble-free installation along 
with fixing the board to pole or wall with necessary fittings. 

 
Each 

 
748.94 

 
53 

Cleaning and maintenance service for septic tank to ensure optimal 
functioning including the removal of accumulated sludge, scum, and 
waste materials, as well as inspection and maintenance of the septic 
system components as per the directions of warehouse manager. 

 
Each 

 
4,267.91 

54 
Cleaning and desilting of gully trap chamber, including removal of 
rubbish mixed with earth etc. and disposal of same, all as per the 
direction of Engineer-incharge. 

Each 1,083.21 

 
55 

Taking out existing two leaf steel door, repair by cutting, welding etc. 
and refixing of repaired door shutters to existing door frames, 
including servicing of hinges, all complete as per the direction of the 
Engineer-in-charge. 

 
Each 

 
3,607.55 

 
56 

Hiring water diviner consultant for identifying suitable location for 
drilling borewell and submission of report mentioning type, depth & 
size of borewell. The rate is inclusive of mobilization of machinary for 
testing water flow, preparation & submission of report all complete 
etc., 

 
job 

 
10,564.13 

 
 
 

 
57 

Repairs to 10'x12' size manual/mechanically operated shutters by 
removing the top cover, delinking the suhutters from the wall, 
cleaning the springs, sideguides, channels by kerosene @ 
1kg/shutter, replacement of damaged parts with new i/c tinkering 
welding,turning wherever necessary, cutting and makinggood the 
walls i/c watering, curing, greasing with grease of appd quality @ 
1kg/shutter and refixing the same in position. cost inclusive of labour 
scaffolding,hirecharges etc as oer the direction of the Engineerin 
charge (wormwheelset/ gearset/ springs/ doomset/ bottomplate/ MS 
laths/ shafts will be paid for separately) 

 
 
 

 
Each 

 
 
 

 
8,308.54 
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58 

Construction septic tank (including cleaning chamber) with bricks of 
class designation 35 in cement mortar 1:6 (1 cement : 6 coarse and)” 
inside plaster 12 mm thick in cement mortar 1:3 (1 cement : 3 coarse 
sand) finished with a floating coat of neat cement with water proofing 
compound foundation concrete raft 250 mm thick 1:2:4 (1 cement : 2 
coarse sand : 4 graded stone aggregate 20 mm nominal size) laid to 
slope with 12 mm cement plaster 1:3 (1 cement : 3 coarse sand) with 
floating coat of neat cement mixed with water proofing compound. 
The top slab and 2 Nos. of baffle walls in pre-cast RCC 1:2:4 (1 cement 
: 2 coarse and : 4 graded stone aggregate 20 mm nominal size) 
finished smooth on all sides with 6 mm cement plaster 1:3 (1 cement : 
3 coarse sand) 1 No. of bottom Baffle Wall in half brick masonry of 
class designation 75 in cement mortar 1:3 (1 cement : 3 coarse sand) 
with 12 mm/15 mm thick cement plaster in cement mortar 1:3 (1 
cement : 3 coarse sand) finished with floating coat of neat cement, 
mixed with water proofing compound back filling of earth and 
disposal of surplus excavated earth providing and fixing Rigid-PVC 
rain pipe with Cowl swatter Terminal guard 100 mm Diameter, SW, 
pipe 2 Nos. CI pipe stack 100 mm Dia, with 2 Nos. of sluice valve 100 
mm dia (for desludging) 15 Nos. C.I. steps 3 nost. I. cover of size 
455x610mm LD with frame fixed to pre-cast RCC slabs, complete as 
per drawing No.CWC/ANC/BLD/207 excluding the cost of bucket 

 
 
 
 
 
 
 
 
 

 
Each 

 
 
 
 
 
 
 
 
 

 
1,44,936.64 

 
59 

Cutting and making opening in guide channels in rolling shutters for 
locking purpose in godowns where depth of flooring is increased as 
per the directions of Engineer-in-charge. Rate inclusive of material, 
labour, etc 

 
each 

 
953.65 

60 
Providing and applying weather proof silicon sealant around all 
screws in roof, ridges, etc., all complete, as per the directons of 
engineer in charge 

sqm 10.96 

 
 
 
 
 
 
 

61 

Providing Fiber Reinforced Polymer (FRP) coating of 3mm thickness 
on exposed surface of valley gutter including preparing the surface 
for coating, cleaning the surface free from dust, dirt, debris, old 
sealants, tar, etc., roughening the surface for coating, aligning the 
gutter to proper slope & connecting to rainwater downtake pipe, 
packing the gap b/w gutter & pipe, lap joints, screws, etc., priming 
coat with sika (or similar approved make) in 2-3 coats, packing with 
180gsm fiberglass mat and finishing with top coat FRP resin, all as per 
the directions of engineer-in-charge. The rate is inclusive of pigment, 
cobalt for quick dry, hardener catalyst, all cleaning tools, etc., all 
complete. On completion of the work in a gutter(one godown), water 
testing shall be done in presence of engineer-in-charge, warehouse 
manager and depositor for checking of any leakage points, only after 
which the work will be deemed complete. The rate is inclusive of all 
material, labour, T&P, etc., and nothing extra shall be paid. 

 
 
 
 
 
 
 

Sqm 

 
 
 
 
 
 
 

1400.44 

    

NOTE: ALL ABOVE RATES SHALL BE MULTIPLIED BY CORRECTION FACTOR OF 0.973, AS 
PER CPWD CIRCULAR NO.158/SE (TAS)/GST/2024/02-E DT.08-08-2024 
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Sub schedule A (2) 

Name of work: Execution of Miscellaneous Repair /Maintenance, Upgradation and Construction works in 

Zone 1 – a cluster of central warehouses located at Bhavani Road & Moolapalayam in Erode, Siddapudur & 
Singanallur in Coimbatore and Udumalpet - On Annual Rate Contract basis 

SLNo Description Unit Rate 

 DSR Electrical 2022   

 ALL ITEMS AS PER CPWD DSR E&M 2022 INCLUDING 

LATEST CORRECTION SLIPS PUBLISHED BY CPWD DURING 

THE TENURE OF THE CONTRACT 

  

 Electrical Market Rate Items- Non Schedule Items   

 

 
1 

Supply and testing of LED Flood light fixture with following wattage 

rating and as per technical specifications attached, including accessories 

for support on wall, bracket, truss, or suitable hanging arrangement up to 

1 meters, and 1 meter FR PVC insulated copper conductor flexible cable 

of size 1.5 sq. mm, complete as per instructions of official-in-charge. 

  

1.1 30 Watt Each 1656.00 

1.2 50 Watt Each 1656.00 

1.3 80 Watt Each 2782.00 

1.4 100 Watt Each 2981.00 

1.5 150 Watt Each 5166.00 

1.6 200 Watt Each 7551.00 

1.7 250 Watt Each 11127.00 

1.8 300 Watt Each 15896.00 

 

 
2 

Supply and testing of LED well glass fixture with following wattage 

rating and as per technical specifications attached, including accessories 

for support on wall, bracket, truss, or suitable hanging arrangement upto 1 

meters, and 1 meter FR PVC insulated copper conductor flexible cable of 

size 1.5 sq. mm, complete as per instructions of official-in-charge. 

  

2.1 30 Watt Each 1457.00 

2.2 40 Watt Each 1722.00 

2.3 70 Watt Each 3047.00 

 

 
3 

Supply and testing of LED street Light fixture with following wattage 

rating and as per technical specifications attached, including accessories 

for installation on existing GI pipe bracket/ Street Light pole and 1.5 

meters FR PVC insulated copper conductor flexible cable of size 1.5 sq. 

mm, complete as per instructions of official-in-charge. 

  

3.1 30 Watt Each 1219.00 

3.2 45 Watt Each 1921.00 

3.3 60 Watt Each 2782.00 

3.4 70 Watt Each 3047.00 

3.5 90 Watt Each 3775.00 



18 

 

 

3.6 120 Watt Each 4504.00 

 

 
4 

Supply and testing of LED High Bay Light fixture with following wattage 

rating and as per technical specifications attached, including accessories 

for installation on existing GI pipe bracket/ Street Light pole and 1 meter 

FR PVC insulated copper conductor flexible cable of size 1.5 sq. mm, 

complete as per instructions of official-in-charge. 

  

4.1 80 Watt Each 4371.00 

4.2 100 Watt Each 4901.00 

4.3 120 Watt Each 5431.00 

4.4 150 Watt Each 5961.00 

5 
Supply and testing of following rating energy efficient LED Lamp as per 

technical specifications and as per instructions of official-in-charge. 

  

5.1 5 Watt Each 83.00 

5.2 9 Watt Each 99.00 

5.3 12 Watt Each 185.00 

5.4 15 Watt Each 225.00 

 
6 

Supply and testing of following size and rating square shaped LED 

recessed downlight as per technical specification and as per instructions 

of official-in-charge. - 

  

6.1 2 feet x 2 feet, 36 Watt Each 1656.00 

6.2 2 feet x 2 feet, 45 Watt Each 1961.00 

7 
Supply and testing of following rating round shaped LED 

recessed/surface ceiling lights as per technical specifications and as per 

instructions of official-in-charge.- 

  

7.1 6 Watt Each 298.00 

7.2 12 Watt Each 563.00 

7.3 15 Watt Each 636.00 

7.4 18 Watt Each 649.00 

7.5 22 Watt Each 1225.00 

 
8 

Supply and testing of follwing size and rating LED batten light, complete 

with accessories, as per technical specification and as per instructions of 

official-in-charge.- 

  

8.1 2 feet, 10 Watt Each 152.00 

8.2 4 feet, 20 Watt Each 172.00 

8.3 4 feet, 36 Watt Each 596.00 

9 
Supply & testing of 18/20 Watt 4 feet LED T8 Tube light (Poly carbonate 
make) as per required specification and as per instructions of official-in- 

charge.. 

Each 318.00 
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10 

Supply and testing of prewired box type industrial channel fitting suitable 

for 1x4 feet LED T8 Tube Light, CRCA Housing and cover, copper pre- 

wiring, complete with T-8 LED Tube Light and all accessories and as per 

instructions of official-in-charge.. 

 
Each 

 
636.00 

 
11 

Supply & testing of XLPE insulated copper conductor steel armoured 

power cable of 1.1 KV grade confirming to IS :7089 (part 1) 1988 or 

latest amendment. and as per instructions of official-in-charge. 

  

11.1 3 X 1.5 sq. mm Meter 86.00 

11.2 3 x 2.5 sq. mm Meter 126.00 

11.3 3 x 4.0 sq. mm Meter 177.00 

11.4 3 x 6.0 sq. mm Meter 244.00 

11.5 3 x 10 sq. mm Meter 392.00 

11.6 4 x 6.0 sq. mm Meter 315.00 

11.7 4 x 10 sq. mm Meter 515.00 

 
12 

Supply & testing of XLPE insulated copper conductor unarmoured power 

cable of 1.1 KV grade confirming to IS :7089 (part 1) 1988 or latest 

amendment and as per instructions of official-in-charge. 

  

12.1 3 X 1.5 sq. mm Meter 65.00 

12.2 3 x 2.5 sq. mm Meter 105.00 

12.3 3 x 4.0 sq. mm Meter 159.00 

12.4 3 x 6.0 sq. mm Meter 226.00 

12.5 3 x 10 sq. mm Meter 379.00 

12.6 4 x 6.0 sq. mm Meter 275.00 

12.7 4 x 10 sq. mm Meter 454.00 

 
13 

Supply & testing of XLPE insulated aluminium conductor steel armoured 

power cable of 1.1 KV grade confirming to IS :7089 (part 1) 1988 or 

latest amendment and as per instructions of official-in-charge. 

  

13.01 2 x 10 sq. mm Meter 107.00 

13.02 3 x 10 sq. mm Meter 113.00 

13.03 3 X 16 sq. mm Meter 113.00 

13.04 3 X 25 sq. mm Meter 145.00 

13.05 3 X 35 sq. mm Meter 191.00 

13.06 3 X 50 sq. mm Meter 248.00 

13.07 3 X 70 sq. mm Meter 331.00 

13.08 3 X 95 sq. mm Meter 413.00 

13.09 3 X 120 sq. mm Meter 516.00 

13.1 3 X 150 sq. mm Meter 611.00 

13.11 3 X 185 sq. mm Meter 767.00 

13.12 3 X 240 sq. mm Meter 980.00 

13.13 3 X 300 sq. mm Meter 1214.00 
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13.14 3.5 X 25 sq. mm Meter 171.00 

13.15 3.5 X 35 sq. mm Meter 212.00 

13.16 3.5 X 50 sq. mm Meter 284.00 

13.17 3.5 X 70 sq. mm Meter 383.00 

13.18 3.5 X 95 sq. mm Meter 479.00 

13.19 3.5 X 120 sq. mm Meter 588.00 

13.2 3.5 X 150 sq. mm Meter 691.00 

13.21 3.5 X 185 sq. mm Meter 874.00 

13.22 3.5 X 240 sq. mm Meter 1122.00 

13.23 3.5 X 300 sq. mm Meter 1371.00 

13.24 3.5 X 400 sq. mm Meter 1753.00 

13.25 4 x 10 sq. mm Meter 120.00 

13.26 4 X 16 sq. mm Meter 149.00 

13.27 4 X 25 sq. mm Meter 182.00 

13.28 4 X 35 sq. mm Meter 240.00 

13.29 4 X 50 sq. mm Meter 311.00 

 
14 

Supply & testing of XLPE insulated aluminium conductor unarmoured 

power cable of 1.1 KV grade confirming to IS : 7089 (part 1) 1988 or 

latest amendment and as per instructions of official-in-charge. 

  

14.01 2 x 6 sq. mm Meter 52.00 

14.02 2 x 10 sq. mm Meter 74.00 

14.03 3 X 16 sq. mm Meter 89.00 

14.04 3 X 25 sq. mm Meter 126.00 

14.05 3 X 35 sq. mm Meter 174.00 

14.06 3 X 50 sq. mm Meter 214.00 

14.07 3 X 70 sq. mm Meter 308.00 

14.08 3 X 95 sq. mm Meter 375.00 

14.09 3 X 120 sq. mm Meter 489.00 

14.1 3 X 150 sq. mm Meter 564.00 

14.11 3 X 185 sq. mm Meter 711.00 

14.12 3 X 240 sq. mm Meter 918.00 

14.13 3 X 300 sq. mm Meter 1125.00 

14.14 3.5 X 25 sq. mm Meter 160.00 

14.15 3.5 X 35 sq. mm Meter 188.00 

14.16 3.5 X 50 sq. mm Meter 255.00 

14.17 3.5 X 70 sq. mm Meter 348.00 

14.18 3.5 X 95 sq. mm Meter 443.00 

14.19 3.5 X 120 sq. mm Meter 570.00 

14.2 3.5 X 150 sq. mm Meter 667.00 

14.21 3.5 X 185 sq. mm Meter 852.00 
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14.22 3.5 X 240 sq. mm Meter 1023.00 

14.23 3.5 X 300 sq. mm Meter 1326.00 

14.24 3.5 X 400 sq. mm Meter 1657.00 

14.25 4 X 16 sq. mm Meter 119.00 

14.26 4 X 25 sq. mm Meter 168.00 

14.27 4 X 35 sq. mm Meter 208.00 

14.28 4 X 50 sq. mm Meter 279.00 

 

 
15 

Installation and commissioning of LED lighting fixture of any wattage 

rating upto the below mentioned height including dismantling of existing 

fixture at same location, external or internal work, including connections, 

complete as per instructions of official -in-charge. (The dismantled 

fixture shall be handed over to the CWC Officer) 

  

15.1 Upto 3 meters Job 173.00 

15.2 Above 3 meters and upto 6 meters Job 336.00 

15.3 Above 6 meters Job 660.00 

 
16 

Installation and commissioning of LED lighting fixture of any wattage 

rating upto the below mentioned height, including connections, complete 

as per instructions of official-in-charge. 

  

16.1 Upto 3 meters Job 116.00 

16.2 Above 3 meters and upto 6 meters Job 224.00 

16.3 Above 6 meters Job 440.00 

 
17 

Dismantling of LED lighting fixture of any wattage rating upto the below 

mentioned height, including connections, complete as per instructions of 

official-in-charge. (The dismantled fixture shall be handed over to the 
CWC Officer) 

  

17.1 Upto 3 meters Job 116.00 

17.2 Above 3 meters and upto 6 meters Job 224.00 

17.3 Above 6 meters Job 440.00 

 
18 

Dismantling of following type of sheet steel MCB distribution box in 

surface or recess irrespective of number of ways, door, etc. inclusive of 

dismantling of any switchgear complete as per instruction of official-in- 
charge. 

  

18.1 Single pole and neutral MCB distribution box Job 374.00 

18.2 Triple pole and neutral MCB distribution box Job 451.00 

19 
Supply and fixing of 20 mm dia flexible corrugated PVC conduit as 
required. 

Meter 13.00 

20 
Supply and fixing of 20 mm dia flexible corrugated metal/GI conduit as 
required. 

Meter 30.00 

 
21 

Supply & Testing of 3 core 2.5 sq.mm FRLS PVC insulated multicore 

Unsheathed Industrial Flexible Cable conforming to IS 694: 2010 with 

Flexible Bright Annealed Copper Conductor for Voltage Grade upto 1100 

Volts. as per the instructions of the engineer incharge 

 
Meter 

 
97.00 
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22 

Supply & testing of 2 core 2.5 sq.mm FRLS PVC Insulated Multi core 

Unsheathed Industrial Flexible Cable conforming to IS 694: 2010 with 

Flexible Bright Annealed Copper Conductor for Voltage Grade upto 1100 

Volts. as per the instructions of the engineer incharge 

 
Meter 

 
66.00 

 

 
23 

Supply & testing of 3 core 4 sq. mm Flat Cable for submersible pump 

motors FRLS PVC insulated single core Unsheathed Industrial Flexible 

Cable conforming to IS 694: 2010 with Flexible Bright Annealed Copper 

Conductor for Voltage Grade upto 1100 Volts. as per the instructions of 

the engineer incharge 

 

 
Meter 

 

 
225.00 

 
24 

Attending to breakdown calls including identification, isolation, 

correction of fault, followed by restoration of circuit supply complete as 

required as per the instructions of Officer-in-charge. 

  

24.1 Low impact category (as decided by Officer-in-charge) Job 963.00 

24.2 Medium Impact category (as decided by Officer-in-charge) Job 1927.00 

21.3 High Impact category (as decided by Officer-in-charge) Job 2796.00 

 
25 

Lowering of carriage of High Mast Tower and raising the same including 

necessary fault repair/ maintenance, by operation of winch-gear assembly 

by manual/electro-mechanical means complete as required as per 

direction of official in charge 

 
Job 

 
2000.00 

 

 
26 

Supplying and fixing following 40 /63 Ampere rating, 240/415 V, 10 kA, 

"C" curve, miniature circuit breaker suitable for inductive load of 

following poles in the existing MCB DB complete with 

connections, testing and commissioning etc. as required as per direction 

of official in charge 

  

26.1 Triple pole Each 1678.00 

26.2 Triple pole and neutral Each 2088.00 

 
 

 
27 

Supply, installation, testing & commissioning of LED Based signage 

board of required size, made of aluminium composite panel sheet of 3 

mm thickness duly framed on 25 mm x 25 mm M.S. Square Pipe, duly 

computerized CNC cutting, display by using 3 mm laser cut imported 

acrylic sheet as per the design in bilingual, with Samsung/ Oshram make 

LEDs, with warranty of 1 year on LED and SMPS, with installation at site 

complete as per direction of official in charge 

 
 

 
Sqft 

 
 

 
834.00 

 
28 

Supplying, erection and commissioning of CWC logo with CWC in 

Acrylic 3d letter A cast sheet of 4mm thickness with samsung/Osram 

module LED & back channel of ACP sheet of minimum height of 3 feet 

of single letter and total width 10 feet.total size including logo is 10 'x 8.5 
' (H). 

 
each 

 
120414.00 
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29 

Comprehensive Annual Maintenance of air conditioning unit of following 

capacity inclusive of 04 Nos. of preventive maintenance quarterly visits 

(involves cleaning, servicing etc.) and any number of breakdown repair 

calls inclusive of all required tools, plants, consumables and spare parts as 

required and as per direction of official in charge 

  

29.01 1 Tr. Window AC Each 3028.00 

29.02 1.5 Tr. Window AC Each 4213.00 

29.03 2 Tr. Window AC Each 4872.00 

29.04 1 Tr. Split AC (Non inverter) Each 3292.00 

29.05 1 Tr. Split AC (Inverter) Each 4213.00 

29.06 1.5 Tr. Split AC (Non-Inverter) Each 4608.00 

29.07 1.5 Tr. Split AC (Inverter) Each 6320.00 

29.08 2 Tr. Split AC (Inverter) Each 5135.00 

29.09 2 Tr. Split AC (Non-inverter) Each 6431.00 

29.1 2 Tr. cassette AC Each 6715.00 

 

 
30 

Supply and Installation of Stator with PANEL board suitable for 10Hp 

submersible motor with following details. 

Three Phase electronic Panel with Digital voltmeter & ampere meter, 

phase preventor protection, thermal Overload & Electronic Dryrun 

protection, high/ low voltage cut off, RYB Indication, 3 pole MCb, Water 

level Controller, Dry run AutoStart Timer, etc  as per the direction of 
Engineer In charge 

 

 
Each 

 

 
16671.00 

 

 
31 

Supply and fixing of SMC junction box of size 250 x 200 x 105 mm, 

waterproof, Fire retardant including of din bar, 6 amp single pole MCB, 4 

way connector plate and making connections including installation on 

street light pole with MS D-Clamp with iron strip etc. complete in all 

respects as per direction of Officer-in-charge. 

 

 
Each 

 

 
1193.00 

 
32 

Supply and fixing of SMC junction box of size 140 x 140 x 95 mm, 

waterproof, Fire retardant including of 4 way connector plate and making 

connections including installation on street light pole with MS D-Clamp 

with iron strip etc. complete in all respects as per direction of Officer-in- 
charge. 

 
Each 

 
643.00 

33 
Testing of earth pit resistance test using calibrated ground resistance 
meter and submission of report, complete as per instructions of Officer- 

in-charge. 

Per pit 656.00 

 
 

 
34 

Supplying, installation, testing and commissioning of following discharge 

capacity 3-phase submersible sewage/dewatering pumps the material of 

construction of impeller, delivery casing and motor body being cast iron 

and pump shaft of carbon steel, including required connections etc. 

complete as required. The pump body shall have corrosion resistance 

coating. Pump set shall have IP 68 ingress protection, 'B' class insulation 

and stated minimum solid handling capacity. 

  

34.01 336 lpm at 6 meter head with 20 mm solid handling capacity Each 36922.00 
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34.02 375 lpm at 8-meter head with 20 mm solid handling capacity Each 49829.00 

34.03 625 lpm at 16 meter head with 30 mm solid handling capacity Each 105320.00 

34.04 3360 lpm at 4 meter head with 45 mm solid handling capacity Each 252884.00 

34.05 4750 lpm at 8 meter head with 45 mm solid handling capacity Each 289901.00 

34.06 4800 lpm at 6 meter head with 45 mm solid handling capacity Each 325376.00 

 

 
35 

Supplying, installation, testing and commissioning of following discharge 

capacity 3-phase bare/motor coupled self-priming pumps, including 

required connections etc. complete as required. The pump body shall have 

corrosion resistance coating. Pump set shall have IP 55 ingress protection, 

'F' class insulation and stated minimum solid handling capacity. 

  

35.01 4.6 lps at 6 meter head with 7 mm solid handling capacity Each 32787.00 

35.02 6.3 lps at 10 meter head with 8 mm solid handling capacity Each 45395.00 

35.03 18 lps at 10 meter head with 15 mm solid handling capacity Each 78632.00 

35.04 36 lps at 10 meter head with 18 mm solid handling capacity Each 176448.00 

35.05 66 lps at 10 meter head with 34 mm solid handling capacity Each 267524.00 

35.06 75 lps at 10 meter head with 40 mm solid handling capacity Each 331270.00 

35.07 80 lps at 8 meter head with 60 mm solid handling capacity Each 382041.00 

 
36 

Supplying, installation, testing and commissioning of following discharge 

capacity diesel engine coupled self-priming pumps, including required 

connections etc. complete as required. The pump body shall have 

corrosion resistance coating and stated minimum solid handling capacity. 

  

36.01 41 lps at 12 meter head with 23 mm solid handling capacity Each 750437.00 
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37 

Supply, installation, testing and commissioning of following height high 

mast  tower  excluding  excavation  but  including  the  following  - 

a) Supply of stated height high mast shaft in two/three sections suitable 

for 47 m/sec wind speed, with head frame, winch mounting bracket, 

luminaires carriage suitable to install stated number of luminaires in 

symmetrical arrangement. 

b) Supply of raising lowering system comprising double drum winch, 6 

mm diameter SS wire rope, trailing cable, connector, integral power tool 

motor,   manual   handle,   junction   box,   lightening   finial. 

c) Supply of foundation bolts manufactured from special steel along with 

nuts,   washers,   anchor   plate   and   common   template. 

d) Supply of outdoor stand mounted feeder pillar with 32 A TPN MCB 

incomer, single dial time switch, 25 A TP Contactor for the automatic 

switching of luminaires, power tool control with 02 Nos. 9 A contactors 

and raise lower push button, incoming and outgoing terminals for lights 

and motor as required. 

e) Supply of LED Type single dome aviation obstruction light. Stand 

must be double door made up of 2 SWG sheet and powder coated with 7 

tank technique. 

f) Erection of the high mast with the help of suitable tools and plants, 

wiring of luminaires with all wiring materials like PVC insulated PVC 

sheathed flexible cable of suitable copper conductor cores of 1.5 sq. mm, 

lugs, MCB and all labour. 

g) Installation of the mast feeder pillar by grouting the stand in concrete. 

  

37.1 20 Meter high mast suitable for 16 Nos. luminaires Each 688390.00 

37.2 25 Meter high mast suitable for 16 Nos. luminaires Each 776233.00 

37.3 30 Meter high mast suitable for 24 Nos. luminaires Each 826854.00 

 
38 

Supplying installing testing and commissioning of AC SPD Single Phase 

2 Pole 320V, Surge Protection Device AC SPD - Type 2 in the Existing 

DB as per the instructions of the Engineer In charge 

 
Each 

 
1675.00 

 

 
39 

Supplying installing testing and commissioning of amici Smart Automatic 

Over/Under Voltage and Over Load Protection (Adjustable Setting) with 

Auto Re-Connect LED Display Standard Din-Rail Mounted Single Phase 

220V, 63A (13.8kW) including the IP 66 Protection weather proof box 

and wiring per the instructions of the Engineer In charge 

 

 
Each 

 

 
2043.00 

 
40 

Supply, testing, commissioning and installation of the 63 A Al bus bar 

boxes with enclosures for the tapping of the Industrial Sockets as per the 

instructions of the Engineer in charge 

 
Each 

 
5620.75 
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41 

Supply and installation of the 30 meters 5 core 2.5sqmm Unsheathed 

Industrial Flexible Cable conforming to IS 694: 2010 with Flexible Bright 

Annealed Copper Conductor for Voltage Grade upto 1100 Volts with 

male and female 5 pin sockets on one end each with all other accessories 

and required for connecting the same with the three phase supply and the 

conveyer belt at the other end as per the instructions of the Engineer in 
charge. 

 

 
Each 

 

 
6022.18 

 
42 

Supply, Installation and Testing of online 5.5 KVA Sinewave Inverter 

one phase in one phase out, with required 6 no of 12V 150AH tubular 

batteries with suitable rack for inverters and trollies 

 
Each 

 
116967.00 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
43 

D/F/S/I/T/C of cubical type LT out door feeder pillar, along with 

integrated LT CT metering panel as per latest IS specification, suitable for 

415V 3 phase, 4 wire 50Hz AC supply system having front surface area 

4.5 sq.mtr (Approx.) fabricated in from CRCA sheet steel of 2mm thick 

for frame work and covers, 3mmVthick for gland plates including 

cleaning and finishing complete with 7 tank process for powder coating in 

approved shade, having 400 Amp capacity extensible type TPN 

Aluminium Alloy bus bars of high conductivity, DMC/SMC bus bar 

supports, with short circuit withstand capacity of 31MVA for 1 sec., 

bottom base channel of MS section not less than 100mm x 50mm x 5mm 

thick, fabrication shall be done in transportable sections, entire panel shall 

have a common GI earth bar of size 25mmx 5mm at the rear with 2 nos 

earth stud, solid connections from main bus bar to switch gears with 

required size of Al. bus bars and control wiring with 1.5 sq.mm. PVC 

insulated copper conductor single core cable, cable alleys, cable gland 

plates in two half, canopy and dust and vermin proof door in the front etc. 

including providing following switchgears. (Switch gears make: L&T, 

Schneider) 

INCOMING: (a) 250A, 50kA, 4 Pole, MCCB with extended rotary 

handle, spreader terminals and microprocessor based over load, short 

circuit release, earth leakage relay with CBCT etc. - 1 Set:(b) Busbars: 

400A TPN aluminium busbar (Neutral shall be 100% Phase busbar.) -1 

Set. OUTGOING: (a) 100A, 4Pole, 25kA MCCB with adjustable thermal 

magnetic release, extended rotary handle, spreader terminal etc. - 6Nos: 

(b) 0-300ma Earth leakage relay with CBCT of reputed make complete 

including suitable current transformer etc. as required - 1 No: (c) Spare 

for the future extension. 3 No(Without MCCB but of same size as above 

and with Busbars) (Make: Schneider, L&T, Porkdevis) METERING 

PANEL:(i) LED Phase indication lamps with individuals MCBs and 
control with toggle switches- 1set 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
Each 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
275218.00 

 
44 

Deep Cleaning of the Air Conditions indoor and out door units with the 

mechanical blower & water service and other means for proper cooling as 

per the instructions of the engineer in charge 

 
Job 

 
578.00 

45 
Deep Cleaning of the wall mount fans with the mechanical blower as per 

the instructions of the Engineer in charge 
job 193.00 



27 

 

 

 
46 

Supply, testing, commissioning, installation of Wall Mounted Geyser (10 

Litres, Classic 2910) Hot Water Geyser Energy-Efficient Geyser Rust- 

Resistant Tank as per the instruction of the engineer in charge 

 
Each 

 
7634.00 

 
47 

Comprehensive service of 11KV/433V, 1000kVA Distribution 

Transformers, including inspection, dismantling, cleaning, repair or 

replacement of damaged components, oil filtration, reassembly, testing, 

painting, and transportation as of instructions of Engineer in charge 

 
Job 

 
72858.00 

 

 
48 

Supply, testing, commissioning of manual operated MCP with hooter as 

per the following technical specifications Color Red, Material MS, 

Weight 940 GM, Power AC 220 V, DC 24 V , And LMT 100 v, Power 

Consumption 220 mA, Dimension 185*63*130 MM Detections op 

Supply 24V DC Supply Hooter Op Supply 90 db and above with the 

installation in the admin block and other areas of the warehouse as per the 
instructions of the engineer in charge 

 

 
Each 

 

 
1603.00 

 
49 

Engagement of electrician/technician/plumber for routine day to day 

maintenance/breakdown calls/minor repairs as and when required by 

warehouse manager/Engineer in charge. 

 
day 

 
1057.00 
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Sub schedule A (3) 

Name of work: Execution of Miscellaneous Repair /Maintenance, Upgradation and Construction works 

in Zone 1 – a cluster of central warehouses located at Bhavani Road & Moolapalayam in Erode, 

Siddapudur & Singanallur in Coimbatore and Udumalpet - On Annual Rate Contract basis 

SLNo Description Unit Rate 

 Horticulture works   

 

 
1 

Grassing with selection No. 1 doob grass including watering and 

maintenance of the lawn for 30 days or more till the grass forms a 

thick lawn, keeping it free from weeds and fit for mowing including 

supplying good earth, if needed (the grass and good earth shall be 

paid for separately). within complex. Payment shall be done one 

time. Frequency: as per requirement and area decided by WHM 

 

 
sqm 

 

 
15.71 

 
 
 
 
 
 
 
 
 

2 

Cleaning of garden, Watering of landscaped/green belt areas and 

maintaining the plants/ shrubs, trees, bushes, flowering beds etc and 

keeping these in healthy condition . Maintaining the greenery, 

hygienic and aesthetic in lawn & other green belt area within 

complex ,Trimming the branches of trees obstructing the height up 

to 6 m above the driveway or obstructing the visibility of road signs 

, trimming or weeding out of unsolicited plants grown over 

terrace/walls of building within complex . Maintenance of Kitchen 

garden or similar seasonal flower garden including preparation of 

beds manuring/ fertigation, weeding hoeing, watering, planting of 

vegitable seeds/seasonal flowering seeds including spraying of 

insecticide and pesticide and Harvesting. (Note:-Only Good Earth, 

Manure, Fertilizer, Insecticide & Pesticide & saplings or seeds will 

be provided by the Department and other T & P material and 

machines shall be provided by the contractor). Frequency of 

cleaning shall be daily and watering or other activities shall be as 

per requirement . Payment shall be done on monthly basis . Area 

to be decided by WHM 

 
 
 
 
 
 
 

 
per sqm per 

month 

 
 
 
 
 
 
 
 
 

14.44 

 
 
 

 
3 

Renovating lawns including weeding, cheeling the grass, forking the 

ground, top dressing with sludge or manure, mixing the same with 

forke and keeping the lawn free from weeds and fit for mowing 

including spreading of good earth/sludge etc as per requirement, 

mowing using lawn mowers and trimming of Damaged trees plants 

and bushes in Lawns or from any other garden within CW Complex 

at least once in 3 weeks and as per additional requirement. Payment 

shall be done at end of 6 months. Frequency: Once in 6 months 

in the area decided by WHM 

 
 
 

 
sqm 

 
 
 

 
46.68 
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4 

Mixing earth and sludge or manure in the required proportion and 

spreading/ of sludge, dump manure and/or good earth in required 

thickness within complex as per requirement. Payment shall be 

done on monthly basis. Frequency: once a month 

 
cum 

 
61.87 

 
 

 
5 

Plantation of Trees, Shrubs, and Hedge at site i/c watering and 

removal of unserveiceable material’s as per direction of officer in 

charge (excluding cost of plant  ) These includes  new plants 

,including seasonal flowering plants, shrubs, hedges etc. , shifting 

of plant from pots, Relocating the plants and /or Pots etc. within 

complex as per requirement by WHM, Cost of plant shall be paid 

extra. Payment shall be done after each work at monthly basis 

  

a Trees Plant each 8.63 

b Shrubs Plant each 4.31 

c Hedge Plant /Ground cover each 2.88 

 

 
6 

Cutting of designer hedge/edge hoeing of hedge/edge bed Topiary 

cutting/shaping of plant removing of cut materials, cleaning, hoeing 

of plants, hoeing of trees (Topiary) watering manure and applying 

insecticides and fungicides etc. Payment shall be done at monthly 

basis. Frequency: Once in month in the area decided by WHM 

 
per sqm per 

month 

 

 
48.30 

 

 
7 

Clearing heavy jungle in open area including uprooting of rank 

vegetation, grass, brush wood, trees and saplings of girth up to 30 

cm measured at a height of 1 m above ground level and removal of 

rubbish upto secondary collection chamber .Payment shall be done 

after each work at monthly basis. frequency: once in 6 months 

and Area to be decided by WHM. 

 

 
sqm 

 

 
14.50 

 
8 

Clearing grass, shrubs, bushes grown unwanted near to buildings 

and roads and removal of the rubbish upto secondary collection 

chamber .Payment shall be done after each work at monthly 

basis. frequency: once in 3 months and Area to be decided by 
WHM. 

 
sqm 

 
7.40 

 Housekeeping Services   

 

 
9 

Removal of garden waste by TATA 407 or equivalent including 

loading/unloading and carriage including all lead and lift for 

complete disposal upto designated place given by ,Local authority 

and as per direction of officer-in-charge. Frequency: once in a 

week or as per requirement of WHM. Payment shall be done 

based on number of trips (fully loaded) 

 

 
per trip 

 

 
397.55 
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10 

Cleaning/Sweeping of CW Roads, Main entry Ramps, Parking 

yards Godown Veranda/Open Platforms and Weighbridge 

platform area etc. including Safe disposal of garbage/ Refuse or 

solid waste, scraps after segregating Organic /recyclable and 

inorganic waste to the dustbins placed at designated disposal sites 

(secondary collection centres near Office/ Godown (s) and any other 

place within CW Complex.Frequency: Daily and Area to be 

decided by WHM and Total open area cleaned shall be measured for 

payment and Payment shall be done at monthly basis. 

 
 
 
 

per sqm per 

month 

 
 
 

 
3.22 

 
 
 
 

 
11 

Cleaning, dusting, mopping of Window Glasses (both sides), 

floors, furnitures, etc. to make the area neat and clean free from 

cobwebs, flies etc , and hygeinic in Office buildings, labour Huts, 

Security Cabins,weighbridge cabin and other similar amenities 

within complex, including Safe disposal of garbage/ Refuse or solid 

waste, scraps after segregating Organic /recyclable and inorganic 

waste to the dustbins placed at designated disposal sites (secondary 

collection centres near Office/ Godown (s) and any other place 

within CW Complex.Frequency: Daily and total carpet area 

cleaned shall be measured for payment shall be done at monthly 

basis 

 
 
 
 

 
sqm 

 
 
 
 

 
15.71 

 
 
 

 
12 

Cleaning, dusting of Godown Walls, Top Ventilators, Roof 

Trusses, Parapets and other heightened structures as decided by 

WHM, Cleaning of Fans installed in office buildings, Cleaning of 

firefighting equipment including portable fire extinguishers, 

Sand Buckets (cleaning & refilling), and cleaning of building 

terrace to etc. to make the area neat and clean free from cobwebs, 

flies, terrace leaves etc , for maintaining hygiene in buildings, 

Frequency: Once in 2 month and payment shall be done on 

Lump sum basis for each 5000 MT Godown 

 
 
 

 
job 

 
 
 

 
891.33 

 
 

 
13 

Cleaning of all Toilets /Washrooms / drinking water utilities and 

other similar amenities within CW Complex with water including 

flushing as per requirement including cost of broom, brush, wipers, 

cloth etc (only Toilet cleaning chemical shall be provided by WHM 

) Frequency: Twice daily and payment shall be done based on 

no of washrooms blocks (comprising urinals, WC, Wash basins, 

faucet, wall tiles, floor tiles etc complete )cleaned 

 
 

 
each per day 

 
 

 
35.65 



31 

 

 

 
 
 
 
 
 

 
14 

Cleaning of terrace/loft water storage tank (inside surface area) upto 

2000 litre capacity at all heights with coconut brushes, duster etc., 

removal of silt, rubbish from the tank and cleaning the tank with 

fresh water disinfecting with bleaching powder @ 0.5gm per litre 

capacity of tank including marking the date of cleaning on the side 

of tank body with the help of stencil and paint and disposing of 

malba all complete as per direction of WHM . (The old date written 

on tank should be removed with paint remover or black paint and if 

date is not written with the stencil or old date is not removed 

deduction will be made @ Rs. 0.10 per litre) (if during cleaning any 

GI fittings or ball cock is damaged that is to be repaired by 

contractor at his own cost and nothing extra will be paid on this 

account). Frequency: Once in 6 months. Payment shall be done 

after each work at monthly basis. 

 
 
 
 
 
 

 
Per litre 

 
 
 
 
 
 

 
0.40 

 
15 

Cleaning and desilting of gully trap chamber, including removal of 

rubbish mixed with earth etc. and disposal of same, all as per the 

direction of WHM. Payment shall be done after each work at 

monthly basis. 

 
each 

 
89.45 

 
 
 
 
 

 
16 

Cleaning of chocked / existing drain of campus / sewer line by 

diesel running vehicle mounting hydraulic operated high pressure 

suction cum jetting sewer cleaning machine fitted with pump having 

adequate suction capacity or by deploying manual labour and 

adequate water jetting tank capacity including skilled operator, 

supervisor etc. for cleaning and partial desilting of manholes and 

dechocking of sewer lines. Dechocking and flushing of sewer line 

from one manhole to another by high pressure jetting system of 

2200 PSI for sewer line from 150mm dia upto 300mm.frequency or 

by deploying manual labour to make drainage system choke and 

water logging free complete work as per direction of WHM . 

Frequency : once a year or as per requirement and quantity to 

be decided by WHM. Payment shall be done after each work at 

monthly basis. 

 
 
 
 
 

 
metre 

 
 
 
 
 

 
142.95 
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17 

Cleaning of under ground sump, Over Head R.C.C. Tank ( 

independent staging) including disposal of slit and rubbish, all as per 

direction of WHM. The cleaning shall consist following operations:- 

(i) Tank shall be emptied of water by pumping & bottom shall be 

cleaned of silt and other deposits. 

(ii) Entire surface area of the sump shall then scrubbed thoroughly 

with  wire  brush  etc.  and  pressure  washed  with  water. 

(iii) Chlorination of RCC internal surface by liquid chlorine. 

(iv) The treated surface shall be dried using air jetting and all loose 

particles   shall   be   removal   from   the   surface. 

(v) Finally the surface shall be treated with ultraviolet radiation etc. 

as per direction of WHM. Frequency: once in 6 months, surface 

area of the tank shall be measured for payment. Payment shall be 

done after each work at monthly basis. 

 
 
 
 
 
 

 
sqm 

 
 
 
 
 
 

 
71.30 

 
 

 
18 

Clearing of blockages in Rain Water Harvesting systems pit of plan 

area upto including cleaning of Rain water pit, replacing the 

aggregates, removal of blockages , sludges etc to restore the water 

flow. Cost of replaced aggregates shall be paid extra. Frequency: 

Twice a year. Payment shall be done after each work at monthly 

basis. 

 
 

 
job 

 
 

 
3565.34 

 
 
 

 
19 

 
Cleaning, dusting of Electrical installations such as lights, fans, 

switches, exhaust fan, distribution boxes, electrical panels, etc., as 

decided by WHM using blower/cloth/mop/etc to make the area neat 

and clean, free from cobwebs, flies, bees, dust, etc , for maintaining 

hygeine and safety, enhancing life and energy efficiency of 

installations in buildings. Frequency: Once in 3 months and 

payment shall be done on Lump sum basis for each 5000 MT 

Godown 

 
 
 

 
job 

 
 
 

 
3257.88 

 
 

 
20 

Cleaning of roof valley gutters, free from accumulated leaves, silts, 

debris and all other kinds of deposits, foreign materials, bird wastes, 

etc., at godown roof level, incl. scrapping, collecting and bringing 

down the godown & dumping in the area, as per the directions of 

warehouse manager and engineer-in-charge. The rate is inclusive of 

all labour, material, machinary, scaffolding/ladder, safety 

equipment, etc., Disposal of the accumulated waste collected shall 

be paid separately along with other garbage disposal from CWC 

premises. 

 
 

 
per metre 

 
 

 
31.71 

 


