Volume-1 (RFP)

LD
Dy HeRur fmH

(HRd DR h] U JUhH)

CENTRAL WAREHOUSING CORPORATION

(A Govt. of India Undertaking)

Regional Office No.4, North Avenue,
Chennai (TN) Srinagar Colony, Saidapet,
Chennai-600 015

Ph. No.: (044) 222 00 350

Email Id: rmmdrs@cewacor.nic.in

chennai.engineering@cewacor.nic.in

Page | 1




E- Tender

Volume-1 (RFP)

Tender Reference Number: E NIT CWC/RO_CNI/ENGG/ZMC/24-25/09

Name of Work:

Execution of Miscellaneous Repair /Maintenance, Upgradation and Construction works in
Zone 4 - a cluster of central warehouses located at Chidambaram, Cuddalore and
Kumbakonam - On Annual Rate Contract basis.

S1.No. Content Page
Number

Volume I RFP 02
1 E Tender Notice 03

2 Notice inviting tender (NIT) 04-06

3 Appendix to NIT: Tender Information Summary (TIS) 07-09

4 Section II: Instructions to Bidders (ITB) 10-37

5 Pre-Qualifying (PQ) Proforma 38-40

6 FORM-E (Eligibility Declaration) 41-42

1 Section III: ANNEXURE ‘A’ 43-48

8 TENDER FORMS & ANNEXURES 49-65

9 General Tenets of Interpretation 66-68

10 Abbreviation of the words used in Tender document 69-70

Volume II FOC & General Conditions of Contract (Schedule-I 01-93

Volume III Scope of Work (Schedule II) and Appendix I,II & III 01-22

Technical Specifications (Appendix -IV of Schedule II) 01-62

Volume IV Price Bids 01-06

Page | 2




Volume-1 (RFP)

A 1509001200850 140012004]0HSAS 180012007
® A
TOVRheinland

CERTIFIED waww tuv.com
G 00105077462

01100 132812801 104 1328128 01 113 1328128

CENTRAL WAREHOUSING CORPORATION

(A Govt. of India Undertaking)
Regional Office, No.4, North Avenue, Srinagar Colony, Saidapet, Chennai - 600 015

Engineering Section: Ph-044-22200813, E-mail: chennai.engineering@cewacor.nic.in

NO. CWC/RO_CNI/ENGG/ZMC/24-25/09

E-TENDER NOTICE

CWC invites on-line and open to all - E-tenders from the contractors for:

Last date of
Sl. Name of EstimatedCost/ Online

No. Work (Rs. Lakh) submission

Execution of Miscellaneous Repair /Maintenance,
Upgradation and Construction works in Zone 4 - a
1. | cluster of central warehouses located at Rs.180.36 17-01-2025
Chidambaram, Cuddalore and Kumbakonam - On|
Annual Rate Contract basis

Detailed Tender Notice along with Conditions of Contract and Notice Inviting E-Tender may be seen
and downloaded from the CWC’s website www.cewacor.nic.in or e-tender website

www.cwceprocure.com or CPP Portal https://eprocure.gov.in/cppp/.

Further Corrigendum/Addendum to this Tender, if any, will be published on above websites only
and any Press advertisement in Newspapers shall not be issued for the same.

Regional Manager
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SECTION1I
NOTICE INVITING TENDER
NO. CWC/RO_CNI/ENGG/ZMC/24-25/09

(E-tendering Mode)

The Central Warehousing Corporation, through the Regional Manager of the Central Warehousing
Corporation, (CWC), at Regional Office, Chennai (hereinafter referred to as the Procuring Entity and
‘Regional Manager’ respectively), invites online e tenders (hereinafter referred as the ‘bid(s)’) for entering
into an Annual Rate Contract for Execution of Miscellaneous Repair /Maintenance, Upgradation and
Construction works in Zone 4 — a cluster of central warehouses located at Chidambaram, Cuddalore and
Kumbakonam - On Annual Rate Contract basis (hereinafter referred to as ‘the Works’).

This Request for Proposal for procurement having reference number, Tender No.
CWC/RO_CNI/ENGG/ZMC/24-25/09(hereinafter referred to as ‘the Tender Document’), gives further
details.

1. The Tender Document

1.1. Bidders must read the complete ‘Tender Document’.

This NIT is an integral part of the Tender Document and serves a limited purpose of invitation, and does not
purport to contain all relevant details for submission of bids. ‘Tender Information Summary’ (TIS) appended
to this notice gives a salient summary of the tender information. Any generic reference to NIT shall also
imply a reference to TIS as well. However, Bidders must go through the complete Tender Document for
details before submission of their Bids.

1.2. Availability of the Tender Document

The Tender Document shall be published on the the CWC’s website www.cewacor.nic.in or e-tender
website www.cwceprocure.com or CPP Portal https://eprocure.gov.in/cppp/ . It shall be available for
download after the date and time of the start of availability till the deadline for availability as mentioned in
TIS. Unless otherwise stipulated in TIS, the Tender Document can be downloaded from CWC website
www.cewacor.nic.in or from CPP portal free of cost. If the Procuring Entity happens to be closed on the
deadline for submitting the bids as specified above, this deadline shall not be extended. Any query/
clarification regarding downloading Tender Documents and uploading Bids on the e-Procurement portal
may be addressed to the Help Desk (contact details given in TIS).

1.3. Clarifications

A Bidder requiring any clarification regarding the Tender Document may ask questions in writing/
electronically from Office/ Contact Person as mentioned in TIS, provided the questions are raised before the
clarification end date mentioned in TIS (or if not mentioned, before 7 days of the deadline for the bid
submission). This deadline shall not be extended in case of any intervening holidays.

2. Eligibility Criteria for Participation in this Tender

The participation in this Tender Process is open to all bidders who fulfill the ‘Eligibility’ and
‘Qualification criteria. Bidder should meet the following eligibility criteria of the date of his bid
submission and should continue to meet these till the award of the contract. Bidder shall be required to
declare fulfillment of Eligibility Criteria in along with PQ Form enclosed in the ITB Section IIIA

Bidder unless otherwise stipulated in TIS/ ITB:

1) mustbe:

(a) anatural person or private entity or public entity (State-owned enterprise or institution),
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not be (or proposes to be, a Joint Venture/ Consortium (an association of several persons, firms,
or companies - hereinafter referred to as JV/C).

a contractor having technical experience and Financial Soundness, to the extent minimum
required for eligibility of this tender and office as mentioned in Annexure A

having valid registration regarding GSTIN, PAN.

2) must:

3)

4)
5)

€Y

®)

©

not be insolvent, in receivership, bankrupt or being wound up, not have its affairs
administered by a court or a judicial officer, not have its business activities suspended and
must not be the subject of legal proceedings for any of aforesaid reasons.

(Including their affiliates or subsidiaries or Contractors/ subcontractors for any part of the
contract):

i. Not stand declared ineligible/ blacklisted/ banned/ debarred by the Procuring
Organization or its Ministry/ Department from participation in its Tender Processes;
and/ or

ii. Not be convicted (within three years preceding the last date of bid submission) or stand
declared ineligible/ suspended/ blacklisted/ banned/ debarred by appropriate
agencies of Government of India from participation in Tender Processes of all of its
entities, for:

e offences involving moral turpitude in business dealings under the Prevention of
Corruption Act, 1988 or any other law; and/or

e offences under the Indian Penal Code or any other law for causing any loss of life/
limbs/ property or endangering Public Health during the execution of a public
procurement contract and/ or

e suspected to be or of doubtful loyalty to the Country or a National Security risk as
determined by appropriate agencies of the Government of India.

iii. Not have changed its name or created a new “Allied Firm”, consequent to having
declared ineligible/ suspended/ blacklisted/ banned/ debarred as above.

iv. Not have an association (as a bidder/ partner/ director/ employee in any capacity) of:
any retired Manager (of Gazetted Rank) or any retired Gazetted Officer of CWC or of
the Central or State Government or its Public Sector Undertakings if such a retired
person has not completed the cooling-off period of one year after his retirement.
However, this shall not apply if such managers/ officers have obtained a waiver of the
cooling-off period from their erstwhile organization.

V. And of the near relations of executives of Procuring Entity involved in this Tender
Process including Head of Engineering / Finance/ Purchase/Business Section,
Executive Engineer, Assistant Engineer of Regional Office and Corporate Office.

Not have a conflict of interest, which substantially affects fair competition. The prices quoted
should be competitive and without adopting any unfair/ unethical/ anti-competitive means. No
attempt should be made to induce any other bidder to submit or not to submit an offer for
restricting competition

must fulfil other additional eligibility conditions, viz Qualification norms, bid compliance, Bid
security etc. as prescribed, in “Annexure-A” of Tender Document.

must provide such evidence of their continued eligibility to the Procuring Entity if so requested.

from specified countries having land borders with India (but not in development partnership with
India) shall be eligible subject to certain conditions as detailed in the ITB-clause3.3.

Page | 5




Volume-1 (RFP)

3. Purchase Preference.

No price preference or purchase preference shall be given to any bidder except valid L1 bidder quoting
reasonable rates. Due to Nature of Scope, all works shall be awarded to valid L1 bidder (who has quoted
reasonable rates) only without splitting it among others.

4. Pre-bid Conference:

If so indicated in TIS, Bidders are requested to attend a Pre-bid conference for clarification on the Tenders'
technical specifications and commercial conditions, on the time, date, and place mentioned therein.
Participation in such a Pre-bid Conference is not mandatory. If a bidder does not participate or submit any

query, then no subsequent representations from them regarding the Technical/ commercial specifications/
conditions shall be entertained.

5. Submission of Bids:

1) Bids must be uploaded only on CWC E procurement portal ie www.cwceprocure.com till the

deadline for submission mentioned in TIS. If the office happens to be closed on the deadline to
submit the bids as specified above, this deadline shall not be extended.

2) No manual Bids shall be made available or accepted for submission. Bidder must comply with the
conditions of the eProcurement portal, including registration, compatible Digital Signature
Certificate (DSC) etc. In the case of downloaded documents, Bidder must not make any changes to
the contents of the documents while uploading, except for filling in the required information.

3) EMD of amount as mentioned in TIS /ITB to be paid in favour of Regional Manager, Central
Warehousing Corporation, Chennai only through e-payment gateway of e-procurement & receipt of
same should be scanned and uploaded on the e-tendering website www.cwceprocure.com along
with e-tender documents.

4) Cost of tender (Non refundable) as mentioned in TIS /ITB to be paid only through e-payment
gateway of e-procurement system. Proof should be submitted/uploaded with the tender.

5) Tender processing fee (Non-refundable) would be paid mandatorily to M/s ITI Ltd. through e-
payment on the portal www.cwceprocure.com

6) Integrity Pact: If so indicated, in the TIS/ ITB, all Bidders shall have to sign the Integrity Pact with
the Procuring Entity as per ‘Annexure-V: Integrity Pact’. Bids without a signed Integrity Pact shall be
rejected.

6. Bid Opening

Bids received shall be opened online at the specified date and time given in TIS. If the office is closed on the
specified date of opening of the bids, the opening shall be done on the next working day at the same time.

1. Disclaimers and Rights of Procuring Entity

The issue of the Tender Document does not imply that the Procuring Entity is bound to select bid(s), and it
reserves the right without assigning any reason to:
a) rejectany or all the Bids, or
b) cancel the tender process; or
c) abandon the procurement of the Services; or
d) issue another tender for identical or similar Services
Note: For further details, please refer to appended TIS and the complete Tender Document volume II & III

Regional Manager
Enclosures:
Appendix: Tender Information Summary (TIS)
Instructions to Bidder (ITB)
Volume II: Schedule I - Form of Contract and General Conditions of Contract with Appendixes
Volume III: Schedule II- Scope of Work, Technical Specifications and Appendixes
Volume IV- Schedule III- Price Schedules
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Appendix to NIT: Tender Information Summary

Tender Information Summary (TIS)

1.0 Basic Tender Details

Name of Work

Execution of Miscellaneous Repair /Maintenance, Upgradation and
Construction works in Zone 4 - a cluster of central warehouses
located at Chidambaram, Cuddalore and Kumbakonam - On Annual
Rate Contract basis

Tender Reference Number

CWC/RO_CNI/ENGG/ZMC/24-25/09

Tender Type Open Tender — Domestic
Tender Category Works
Bidding System Single Stage in Two Bid System

Form of Contract

Lump sum Value Contract based on Percentage Rates on Price
Schedule.

No. of Covers

Two Covers

e-Reverse Auction to be held after
financial bid opening

No

the Procuring Organization/
The Procuring Entity:

Central Warehousing Corporation

Authority on whose behalf Tender is
invited

Managing Director Through Regional Manager

Tender Inviting Authority (TIA)

Regional Manager

Address

No.4, North Avenue, Srinagar Colony,
Saidapet, Chennai - 600 015

Ph. No. : (044) 222 00 350

Email Id: rmmdrs@cewacor.nic.in

Appointing Authority for Arbitration

Managing Director (CWC)

2.0 Requirement Details

Contract Period:

One Year (including
monsoon)

Major Mile stones /
Stages

As per work orders
placed under contract

Completion Period

As per various work
orders placed under

Consequence of
delay

As per Schedule I -GCC
cl 10 and cl 24

contract and Schedule II-Scope

of work — Appendix Il

Price Schedule

Schedule-III: Items of Miscellaneous works & Services

Indicative HSN Code/ GST No.:

33AAACCI1206D1ZN

State / Work place of construction:

Central warehouses located at Chidambaram, Cuddalore and

Kumbakonam

Address: Work Place /Site

1) CW-Chidambaram, Manalur,Keerapalayalam Post, Chidambaram —
608 602

2) CW-Cuddalore, Plot No. 18, SIPCOT Complex, Phase-II, Chemplast
Opposite, Semman Kuppam Village, Cuddalore — 607 001

3) CW-Kumbakonam, Needamangalam road, Kumbakonam — 612 001

Nearby Major RailwayStations.

Chidambaram RS, Cuddalore Port Jn, Kumbakonam RS

Nearest City/District

Cuddalore, Thanjavur

Nearest Airport

Tiruchirappalli, Pondicherry
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3.0 Critical Dates
Published Date 03-01-2025 Bid Validity (Days 90 days
from the date of
Tender Opening) —
Document Download Start Date & Time | 03-01-2025 Document Download | 16-01-2025
1500 Hrs End Date & Time 1500 Hrs
Clarification Start Date & Time 03-01-2025 Clarification End | 16-01-2025
1500 Hrs Date & Time 1500 Hrs
bid Submission Start Date & Time 03-01-2025 bid Submission | 17-01-2025
1501 Hrs Closing Date & Time | 1500 Hrs
Tender Opening (techno-commercial | 17-01-2025 Tender Opening | Shall be intimated later
bid) Date & Time 1530 Hrs (Financial bid) Date | vide E procurement
& Time portal only to Qualified
Bidders.
4.0 Eligibility to Participate

(see NIT-clause 2 and ITB-clause 3.2 and Section III)

Nature of Bidders eligible

[Individual / Firms / Company]

Any kind of Joint venture

[Not Allowed]

Total Turnover As per Annexure-A

Technical Experience in
Similar Nature of work
completed within time and
without (LD)

As per Annexure-A

Bidder Office Requirement As per Annexure-A

Other declaration and Power
of attorney (as applicable)

Mandatory - Annexure-IV and Form E (bidder eligibility),

5.0 Thresholds for Eligibility to Participate and Preference under Make in India Policy
Is the requirement divisible for purchase preference [No]
Would the contract be split among more than one bidder [No]

6.0 Obtaining the Tender Document and clarifications

E Procurement Portal from where tender to be purchased,
submitted and where tender shall be opened.

www.cwceprocure.com

Other web sites from where tender can be downloaded for
references/ study etc.

WWW.cewacor.nic.in
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helpdesk for Document availability | M/s Indian Telephone Industries Limited,

and submission

C-62, 2nd Floor, Preet Vihar, Opp. Metro Pillar 79, New Delhi-110092.
May also call at Help Desk : 080-45811365 , 080-45982100

Email ID : cwceproc@etenderwizard.com

Local Assistance: Mr Dinesh Ph No.: 98941 91904

Cost of Tender Document (INR)

Rs. 1,770/- incl. GST

Office/ Contact Person/ email for 1) Sh. Maravarman, AE(C), Mob No.:99409 12568

clarifications

2) Sh. Bochu balaji, AE(E), Mob No.: 80992 55925

Email: chennai.engineering@cewacor.nic.in

1.0 Pre-bid Conference

Place, time, and date of the Pre-bid Conference [No]

8.0 Preparation and Submission and Opening of Bids

Bids to be Addressed to

Central Warehousing Corporation, Through Regional Manager, CWC Regional
Office, Chennai

Tender Opening Place

Only On e-procurement portal(s) mentioned above

Alternate Bids allowed or not

[Only one bid meeting the conflict-of-interest criteria (as mentioned in this
document) shall be considered as valid from a bidder.]

9.0 Physical submission

uploaded

of Originals/ Self-attested copies of Originals of Scanned Documents

Physical documents required/ permitted Not allowed and will not be entertained

to be submitted

10.0 Bid Security and Performance Security

EMD Rs. 3,61,000.00

to be paid in favour of Regional Manager, Central Warehousing Corporation,
Chennai only through e-payment gateway of e-procurement & receipt of same
should be scanned and wuploaded on the e-tendering website
www.cwceprocure.com along with e-tender documents.

No Exemption from EMD to bidders from MSME/ Start-ups etc.

Performance Security

Through Bank Guarantee Amount and time line as per Appendix-7 of Schedule-II

Additional Clauses

As per Appendix-7 of Schedule-II enclosed with Instructions to Bidder (ITB)

Integrity Pact to be Signed
and Submitted along with
bid

[Applicable Independent Sh. Sudhanshu Sekhara Mishra
if Estimated | External Monitor, | Email - ssmishra.995@gmail.com

cost put on | Name and Contact
tender is Rs. | Details

3

above]

and
Sh. Rajni Kant Mishra
Email rkmishraips84@gmail.com

Cr. and
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Section II: Instructions to Bidders (ITB)

1. The Tender Document

1.1. Basic Tender Details

This Tender Document details the terms and conditions for entering into a contract for execution and
completion of work as per scope mentioned in schedule A (price schedule), Scope of Works etc covered by
General Conditions of contract (GCC), Special conditions of contract (SCC) and Technical conditions of
contract (TCC).

Bidders must go through the Complete Tender Document for further details.

‘Tender Information Summary’ (TIS) is appended to Section I: Notice Inviting Tender (NIT) for ready
reference.

1.2. Interpretations, Definitions, Abbreviations and Document Conventions

details Tenets of interpretation, Definitions, Document conventions and Abbreviations, mentioned in this
section shall also apply to the rest of the Tender Document.

1.3. Overview of Contents

1) The Sections, Forms, Annexures, Appendix and Formats etc comprising this Tender Document are
described in ITB-clauses 1.4. The BOQ file (Price schedule) & Complex Lay out Plans are separately
available on the eProcurement Portal and is also part of this Tender Document. Any generic
reference to Tender Document shall also imply a reference to any/ all the sections, Forms, Formats
and the BOQ file or other files that comprise this Tender Document.

2) Bidder must submit the bid in the Forms/ Formats mentioned in Section Il (A) under ITB clause 1.4
below. The documents as mentioned in other sections under ITB-clausel.4 below need not be
signed or returned by the bidders; however, Bidder must declare in his affidavit as per format
enclosed in Annexure IV of Section IIIA, that he has read, understood, complied, and stands bound
by all requirements of the tender document:

1.4. Sections of the Tender Document
1.4.1 Sections of the Tender Document

The Tender Document contains the following sections mentioned in four different volume, which are
described in subsequent sub-clauses:

Volume I:
1. E -Tender Notice.

2. Section I: Notice Inviting Tender (NIT) and its Appendix: Tender Information Summary (TIS)
3. Section II: Instructions to Bidders (ITB)
4. Section III: Qualification Norms.
5. Section IlI(A): Tender Forms & Annexures-I to VII to be filled by bidder
Volume II-

6. Form of Contract Agreement

7. Schedule-I: General Conditions of Contract (GCC)

8. Appendix-1: Performance Bank Guarantee Format

9. Appendix-2: Substance Abuse Conditions

10. Appendix- 3: Certificate of Compliance with Code of Business Ethics

11. Appendix-4: Rules for the Protection of Health and Sanitary Arrangements for Workers
12. Appendix-5: CPWD Contractor’s Labour Regulations and related appendixes

13. Appendix-6: Labour Laws Compliance and Obligations

14. Appendix-7: Various Operational Clause Summary
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Volume III-
15. Schedule-II: Scope of Work
16. Appendix-1: Important Conditions
17. Appendix-2: General Maintenance Manual and Maintenance service Quality Requirements
18. Appendix-3: Minimum Requirement of Infrastructure and Its Maintenance in CW Complex
19. Appendix -4 : Technical Specifications and related Appendixes

Volume IV-
20. Schedule- III: Price Schedules-Sub-Schedules
21. Appendix-1: Layout Plans of CW Complex etc.

2. Procuring Entity - Rights and Disclaimers

2.1. The Procuring Entity

Central Warehousing Corporation having its corporate office at New Delhi also called (CWC) is the
Procuring Entity and Bids are to be addressed to the Central Warehousing Corporation, through the officer
designated and mentioned in ‘Appendix-7 of Schedule-II'.

The officer designated and mentioned in ‘Appendix-7 of Schedule-II’ is a Tender Inviting Authority (TIA)
and he is the designated officer for inviting the tender and clarifying this Tender Document.

He shall also be Contract Manager and shall discharge designated function during contract execution
through his authorized representative (warehouse Manager and Engineer) and Team.

Regional Manager shall be the tender accepting authority.

The Authority who has invited the tender shall place the letter of award and shall enter into contract
agreement with successful bidder after following due procedures and approval of Tender accepting
authority as per delegation of power in CWC.

2.2. Right to Intellectual Property and confidentiality:

1) The Tender Document and associated correspondence are subject to copyright laws and shall
always remain the property of the Procuring Entity and must not be shared with third parties or
reproduced, whether in whole or part, without the Procuring Entity’s prior written consent.

2) However, Bidders may share these to prepare and submit its bid with its employees,
subcontractor(s), or holding Company. Bidders shall obtain from them an undertaking of
confidentiality similar to that imposed on Bidder under this clause.

3) This condition shall also apply to bidders who do not submit a bid after downloading it or who are
not awarded a contract in the process.

4) The obligation of the Bidders under sub-clauses above, however, shall not apply to information that:

a) now or hereafter is or enters the public domain through no fault of Bidder;

b) islegally possessed by Bidder at the relevant time and was not previously obtained, directly or
indirectly, from the Procuring Entity; or

c) otherwise lawfully becomes available to Bidder from a third party that has no obligation of
confidentiality.

5) The provisions of this clause shall survive completion or termination for whatever reason of the
Tender Process or the contract.

2.3. Right to Reject any or all Bids

The Procuring Entity reserves its right to accept or reject any or all Bids, abandon/ cancel the Tender
process, and issue another tender for the same or similar at any time before the award of the contract. It
would have no liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or
Bidders of the grounds for such action(s).

The Competent Authority on behalf of The Procuring Entity does not bind himself to accept the lowest or any
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other offer and reserves to himself the authority to reject any or all the tenders received without assignment
of any reason.

The Competent Authority on behalf of The Procuring Entity does not bind himself to accept the lowest
tender and reserves to himself the right of accepting the whole or any part of the tender and the Bidder shall
be bound to perform the same at the rate quoted.

2.4, Disclaimers
2.4.1 Regarding Purpose of the Tender Document

The Tender Document is neither an agreement nor an offer to prospective Bidder(s) or any other party
hereunder. The purpose of the Tender Document is to provide the Bidder(s) with information to assist them
in participation in this Tender Process.

2.4.2 Regarding Documents/ guidelines

The Tender Document, ensuing communications, and Contracts shall determine the legal and commercial
relationship between the bidders/ contractors and the Procuring Entity. No other Government or Procuring
Entity’s document/ guidelines/ Manuals including its Procurement Manual (for internal and official use of its
officers), notwithstanding any mention thereof in the Tender Document, shall have any locus-standii in such
a relationship. Therefore, such documents/ guidelines/ Manuals shall not be admissible in any legal or
dispute resolution or grievance redressal proceedings.

2.4.3 Regarding Information Provided

Information contained in the Tender Document or subsequently provided to the Bidder(s) is on the terms
and conditions set out in the Tender Document or subject to which that was provided. Similar terms apply to
information provided verbally or in documentary or any other form, directly or indirectly, by the Procuring
Entity or any of its employees or associated agencies.

2.4.4 Regarding Tender Document:

1) The Tender Document does not purport to contain all the information Bidder(s) may require. It may
not address the needs of all Bidders. They should conduct due diligence, investigation, and analysis,
check the information's accuracy, reliability, and completeness, and obtain independent advice
from appropriate sources. Information provided in the Tender Document to the Bidder(s) is on a
wide range of matters, some of which may depend upon interpreting the law. The information given
is not intended to be an exhaustive account of statutory requirements and should not be regarded as
a complete or authoritative statement of law. The Procuring Entity, its employees and other
associated agencies accept no responsibility for the accuracy or otherwise for any interpretation or
opinion on law expressed herein.

2) The Procuring Entity, its employees and other associated agencies make no representation or
warranty for the accuracy, adequacy, correctness, completeness or reliability, assessment,
assumption, statement, or information in the Tender Document. They have no legal liability, whether
resulting from negligence or otherwise, for any loss, damages, cost, or expense that may arise from/
incurred/ suffered howsoever caused to any person, including any Bidder, on such account.

3. Bidders - Eligibility and Preferential Policies
3.1. Bidders

Subject to provisions in the following clauses in this section and provisions in Tender Document, this
invitation for Bids is open to all bidders who fulfil the ‘Eligibility Criteria’ stipulated in the Tender Document.

3.1.1 Sub-Contractors

Subject to the restrictions outlined in this Tender Document, any Bidder may propose to sub-contract a part
of the contract for specialized items of services, provided that the names and details of the sub-contracts are
clearly stated in the bid submitted by Bidder and provided further that such sub-contractor should not
circumvent the eligibility condition laid down below. Procurement of material, hire of equipment or
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engagement of labour shall not be considered as sub-contracting. Despite any approval granted by the
Procuring Entity for such arrangements, the Bidder/ Contractor shall be solely and directly responsible for
executing sub-contracted portions of the contract.

Sub-contracting by the contractor without the approval of the Procuring Entity shall be a breach of
contract.

The Bidder, apart from being a contractor of appropriate class may associate himself with agencies of the
other appropriate class which are eligible to tender for (i) Electrical, (ii) Sanitary and Water Supply
Installation, (iii) Fire safety installation works, (iv) Horticulture and others specialized works, if any in the
scope.

3.2. Eligibility Criteria for Participation in this Tender

Subject to provisions in this Tender Document, participation in this Tender Process is open to all bidders
who fulfil the ‘Eligibility’ and ‘Qualification criteria. Bidder should meet (as on the date of his bid submission
and should continue to meet till the award of the contract) the ‘Eligibility Criteria’ detailed herein. Bidder
shall submit a declaration about the ‘Eligibility Criteria’ compliance in Eligibility Declarations along with
their PQ forms.

ELIGIBILITY CRITERIA: Contractor who fulfils the following requirements shall only be eligible to quote
the rates.
1) Submit responsive technical bid comprising of Mandatory documents (towards proof of qualification

as well) and other documents as prescribed herein.
A. Mandatory —submission of Following mandatory documents.

1) EMD, Cost of Tender & Tender Processing Fees: As per ‘TIS’

2) Technical Experience & Performance Certificate: As per Annexure-A

3) Financial Soundness and Turnover: As per Annexure-A

4) Affidavit for Compliance/declaration by Bidder: As per Annexure-A

5) Bidder must have Office, on the latest due date of tender submission in any District of
the State where Central warehouse i.e., site of work, is located i.e., Bidder must have
office in the State of Tamil Nadu

For this purpose, valid GST number issued for the sate shall be considered as proof of
office address along with Copy of rent agreement / Property ownership documents
indicating that office is in possession at the time of tender submission.

6) Eligibility declaration form as per NIT-clause 3 and ITB-clause 3.2 under form -E of this
PQ Performa

7) Bidder shall submit a Power of Attorney* AND/ OR Board Resolution in favour of
signatory(ies) duly attested by the Notary as per ANNEXURE III. {This format is for
guidance only and deviation in the wording can be accepted.}. The power of Attorney
shall be mandatory. However, if not submitted, Corporation may carry out call of
clarification for soliciting Power of Attorney/ Board Resolution.

B. Other-—submission of Following other Documents —

1) Integrity Pact: Bidder will have to sign the Integrity Pact as per proforma at
ANNEXURE-V for contracts having estimated value of Rs. 3 (three) crore or more and
duly signed copy has to be submitted with the tender.

2) Net Worth: Bidder should submit with the tender the Positive Net Worth Certificate,
duly certified by a practicing Chartered Accountant as per ANNEXURE I, based on the
accounts for the latest financial year, i.e., Profit & Loss Account and Balance Sheet.

3) GST Registration: Contractor must have valid GST Registration Certificate from the
concerned authority (as applicable) and copy to be enclosed with the tender.

4) PAN Card: Bidder must enclose copy of PAN Card along with the tender.

5) PF Registration: Bidders must have valid PF Registration Certificate from the
concerned authority and copy to be enclosed with the tender.

6) Organization Details:
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e In case the Bidder is a Proprietorship Firm, they will submit an affidavit as per
ANNEXURE II.

e In case the Bidder is a Partnership Firm, a certified copy of the partnership deed
shall be submitted by the Bidder.

e In case the Bidder is a Company (whether Private or Public), a certified copy of
Certificate of Incorporation together with Memorandum and Article of Association
shall be submitted. Certificate of Registration with Registrars of Company (ROC)
in case of Ltd. / Pvt. Ltd. Company / PSU, if required shall be submitted by the
Bidder.

o In other cases, certified copy of Certificate of Incorporation shall be submitted by
the Bidder.

Declaration of near relative: Bidder shall submit a declaration about their near relative
as per ANNEXURE-VI

Declaration to be given by the bidder for works in Hand (in progress) on letter head of
firm (ANNEXURE- VII).

Notwithstanding anything contained in the Clause above, the Bidder shall execute the

Power of Attorney (POA) in prescribed format as mentioned in ANNEXURE III and shall conform to the

following —
a)

b)

d

e)

9

A company, while executing Power of Attorney must make conformity with the Board
Resolution and the charter documents giving the power to issue the said Power of
Attorney including further sub-delegation of the same by the said POA holder only.
Unless notified in writing to the Tendering Authority, the Authority shall recognize
only that POA holder for the purposes of tender submission and matters related
thereto whose notice and necessary POA document was submitted to the Authority at
the time of tender submission.

While for a Partnership Firm, either all the partners of the partnership firm shall
execute and confirm the Power of Attorney if executed or there shall exist a Power of
Attorney in favour of the Partners executing the Power of Attorney for the delegation of
power on behalf of the Bidder.

The Power of Attorney being executed by the Bidder herein shall be executed in
favour of only its Partner or Director or Salaried employee. And in case the POA is
being executed by the Bidder in favour of its salaried employee, the said employee
should have worked for at least more than one year continuously with the Bidder and
the Bidder should furnish the following:

Name

Designation

Mobile / Contact no.

Employment Letter / Agreement issued by the Firm

Identity Card with number, issued by the Firm

Information about the wages paid, i.e. Salary Slips

Form-16

PAN Card

PF Number

Power of Attorney as per ANNEXURE III

CWC will not be bound by the Power of Attorney furnished by the Bidder and
acceptance of the same shall be at the sole discretion of the CWC.

There can validly exist only a single Power of Attorney at any given time. The Power of
Attorney executed and accepted by CWC shall stand revoked on issuance of any new
Power of Attorney issued within the rules herein, with regard to this particular Project.
During the subsistence of contract, if Power of Attorney holder is found to be creating
mischief or involved in any illegal or unlawful activity, CWC will at its sole discretion
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reject the Power of Attorney of such person submitted by the Bidder and the Bidder
would be required to issue a fresh Power of Attorney within the rules herein in favour
of authorized person, stated above, within a period of 10 days of being so notified.

h) The CWC will not be bound by any power of attorney granted by the Bidder or by
change in the composition of the Firm and subsequent to the execution of the contract.
It may, however, recognize such Power of Attorney and changes after obtaining
proper legal advice, the cost of which will be chargeable to the Contractor.

i) The POA shall be supported by Board Resolution in case of Company/PSU/Statutory
Body. Further, POA is not required, in case bid is being signed by Person Authorized
by Board of Directors by way of Board Resolution.

j) The Power of Attorney shall be issued as per the constitution of the bidder as
below:

e In case of Proprietorship: by Proprietor

e In case of Partnership: by all Partners or Managing Partner as per Partnership Deed

e In case of Limited Liability Partnership: by any Person authorized in terms of Deed of
LLP

e In case of Company/PSU/Statutory Body: by Board of Directors through Board
Resolution or by the designated officer authorized by Board to do so. Such Board
Resolution should be duly signed by Company Secretary / MD / CMD / CEO.

e In case of Cooperative Society: by Managing Members of Cooperative Society or by
the designated member authorized under Bye Laws.

If relative Working in CWC then the Contractor Not Allowed to Tender

The contractor shall not be permitted to tender for works in the CWC in which his near relative is
posted as Officer in any capacity, responsible for award, monitoring, execution and payment under
Contracts within Region.

He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any Officer in the Central
Warehousing Corporation or in the Ministry of Food, Consumer Affairs & Public Distribution, Govt.
of India, New Delhi.

The contractor would be debarred from tendering in CWC for five years for any breach of this
condition

Note: By the term ‘“near relatives” is meant wife, husband, parents & grandparents, children &
grandchildren, brothers & sisters, uncles, aunts & cousins and their corresponding in-laws.

No Gazetted Engineer to Work as Contractor within One Year of Retirement

No Officer of Gazetted rank employed in any Govt Department of India/its states/UTs or other
officers employed in Central Warehousing Corporation shall work as a contractor or employee of a
contractor for a period of one year after his retirement from Govt. Department / Corporation service
without the previous permission of the Managing Director of the Corporation in writing.

This contract is liable to be cancelled, if either the contractor or any of his employees is found at any
time to be such a person who had not obtained the permission of Central Warehousing Corporation
as aforesaid, before submission of the tender or engagement in the contractor’s service, as the case
may be.

Though, permission shall not be required for working as contractor or employee of contractor post
one year of retirement.

Eligibility of bidders from specified countries

Orders issued by the Government of India restricting procurement from bidders from certain countries that
share a land border with India shall apply to this procurement.
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Any bidder (as defined in GCC) from a country that shares a land border with India!l,
excluding countries as listed on the website of the Ministry of External Affairs?, to which the
Government of India has extended lines of credit or in which the Government of India is
engaged in development projects — hereinafter called ‘Restricted Countries’) shall be eligible
to bid in this tender only if Bidder is registered® with the Registration Committee constituted
by the Department for Promotion of Industry and Internal Trade (DPIIT). Bidders shall enclose
the certificate in this regard.

In Bids for Turnkey contracts, including Works contracts, the successful bidder shall not be
allowed to sub-contract works to any contractor from such Restricted Countries unless such
contractor is similarly registered. In such cases, the bidders shall enclose the certificate in this
regard.

If Bidder has proposed to sub-contract Services or incidental Goods directly/ indirectly from
the vendors from such countries, such vendor shall be required to be registered with the
Competent Authority. However, if Bidder procures raw material, components, and sub-
assemblies from such countries' vendors, such vendors shall not require registration.

"Bidder from such Restricted Countries" means: -

a) An entity incorporated, established, or registered in such a country; or

b) A subsidiary of an entity incorporated, established, or registered in such a country; or

c) An entity substantially controlled through entities incorporated, established, or registered
in such a country; or

d) An entity whose beneficial owner is situated in such a country; or

e) An Indian (or other) agent of such an entity; or

f) A natural person who is a citizen of such a country; or

g) A consortium/ joint venture where any member falls under any of the above

The beneficial owner shall mean:

In a company or Limited Liability Partnership, the beneficial owner is the natural person(s).
Whether acting alone or together or through one or more juridical persons, controlling
ownership interest or exercises control through other means.

Explanation-
1) "Controlling ownership interest" means ownership of or entitlement to more than twenty-
five percent of the company's shares or capital or profits.

ii) “Control” shall include the right to appoint a majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or management
rights or shareholder agreements or voting agreements;

In the case of a partnership firm, the beneficial owner is the natural person(s) who, whether
acting alone or together or through one or more juridical persons, has ownership of entitlement
to more than fifteen percent of capital or profits.

In case of an unincorporated association or body of individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together or through one or more juridical
person, has ownership of or entitlement to more than fifteen percent of the property or capital
or profits of such association or body of individuals;

Ihttps://mea.gov.in/india-and-neighbours.htm

http://meadashboard.gov.in/indicators/92

Shttps://dipp.gov.in/sites/default/files/Revised-Application-Format-for-Registration-of-Bidders-150c¢t2020.pdf
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d) Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the
relevant natural person who holds the position of senior managing official.

e) In case of a trust, the identification of beneficial owner(s) shall include identification of the
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust
and any other natural person exercising ultimate effective control over the trust through a chain
of control or ownership.

3.4. Conflict of Interest

Any bidder having a conflict of interest, which substantially affects fair competition, shall not be eligible to
bid in this tender. Bids found to have a conflict of interest shall be rejected as non-responsive. Bidder shall
be required to declare the absence of such conflict of interest in Eligibility Declarations along with PQ
forms. A bidder in this Tender Process shall be considered to have a conflict of interest if the bidder:

1) directly or indirectly controls, is controlled by or is under common control with another Bidder; or

2) receives or have received any direct or indirect subsidy/ financial stake from another bidder; or

3) has the same legal representative/ agent as another bidder for purposes of this bid. A Principal
can authorise only one agent, and an agent also should not represent or quote on behalf of more
than one Principals. However, this shall not debar more than one Authorised distributor from
quoting equipment manufactured by an Original Equipment Manufacturer (OEM), in procurements
under Proprietary Article Certificate; or

4) has a relationship with another bidder, directly or through common third parties, that puts it in a
position to have access to information about or influence the bid of another Bidder or influence the
decisions of the Procuring Entity regarding this Tender process; or

5) participates in more than one bid in this tender process. Participation in any capacity by a Bidder
(including the participation of a Bidder as sub-contractor in another bid or vice-versa) in more than
one bid shall result in the disqualification of all bids in which he is a party. However, this does not
limit the participation of a non-bidder firm as a sub-contractor in more than one bid; or

6) would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services that it provided (or were provided by any affiliate that directly or indirectly
controls, is controlled by, or is under common control with that firm), for the procurement planning
(inter-alia preparation of feasibility/ cost estimates/ Detailed Project Report (DPR), design/
technical specifications, terms of reference (ToR)/ Activity Schedule/ schedule of requirements or
the Tender Document etc)of this Tender process; or

7) has a close business or family relationship with a staff of the Procuring Organisation who: (i) are
directly or indirectly involved in the preparation of the Tender document or specifications of the
Tender Process, and/or the evaluation of bids; or (ii) would be involved in the implementation or
supervision of resulting Contract unless the conflict stemming from such relationship has been
resolved in a manner acceptable to the Procuring Entity throughout the Tender process and
execution of the Contract.

3.5 Ifrelative Working in CWC then the Contractor Not Allowed to Tender

The contractor shall not be permitted to tender for works in the CWC in which his near relative is
posted as Officer in any capacity, responsible for award, monitoring, execution and payment under
Contracts within Region.

He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any Officer in the Central Warehousing
Corporation or in the Ministry of Food, Consumer Affairs & Public Distribution, Govt. of India, New
Delhi.

The contractor would be debarred from tendering in CWC for five years for any breach of this
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condition

Note: By the term “near relatives” is meant wife, husband, parents & grandparents, children &
grandchildren, brothers & sisters, uncles, aunts & cousins and their corresponding in-laws.

3.6 No Gazetted Engineer to Work as Contractor within One Year of Retirement

No Officer of Gazetted rank employed in any Govt Department of India/its states/UTs or other officers
employed in Central Warehousing Corporation shall work as a contractor or employee of a contractor
for a period of one year after his retirement from Govt. Department / Corporation service without the
previous permission of the Managing Director of the Corporation in writing.

The contract is liable to be cancelled, if either the contractor or any of his employees is found at any
time to be such a person who had not obtained the permission of Central Warehousing Corporation as
aforesaid, before submission of the tender or engagement in the contractor’s service, as the case may
be.

Though, permission shall not be required for working as contractor or employee of contractor post
one year of retirement.

4. The Schedule of Requirements and Form of Contract

4.1. Eligible Supply of Goods and Services —Origin and Minimum Local Content

Unless otherwise stipulated in the Tender Document, all Works, ‘Services’ and incidental ‘Goods and
Works’ to be delivered under the contract must conform to i) restrictions on certain countries with land-
borders with India; ii) minimum local content (Make in India Policy).

4.2, Quotation for All Schedules and all Services

Unless otherwise stipulated in the Tender Document, Bidder must quote for all the sub schedules (and all the
Services and item of works in a Sub Schedule) in the Price Schedule- that is Schedule A of Tender document;
otherwise, his bid would be rejected as nonresponsive.

4.3. Facilities to be Provided by the Procuring Entity

1. Unless otherwise stipulated in the Tender Document, no Facilities (including Reference
Documents, Medical facilities, Rooms, Furniture, Transport, Access to IT Services etc.)
shall be provided by the Procuring Entity to Contractor at Site.

2. Unless otherwise stipulated in the Tender Document, The Procuring Entity may supply
without any obligation to do so, to the contractor part or whole of the quantity of the
water and electricity required for the delivery of Services/ completion of work from the
Procuring Entity's existing water/ electricity supply system at or near the site of Services
on specified terms and conditions and on chargeable basis, provided that the contractor
shall arrange, at his own expense, to effect the connections and lay additional pipe/
power lines and accessories on the site. Nevertheless, it shall be the responsibility of the
contractor to install adequate alternative arrangements to tide over outages in utilities or
failure in supply by the Procuring Entity, and that the contractor shall not be entitled to
any compensation— nor shall this be a reason for the delay in delivery of Services.

3. Unless exclusively stipulated in the Tender Document Appendix 7 of Schedule II, The
Procuring Entity will not provide any T&P, Construction material, Consumable, Labour
either free of cost or chargeable basis for completion of work under this contract.

4. technical specifications / documents pertaining to the works will be provided by
procuring entity.

4.4. Completion Time and Contract Period

The work shall be required to be completed within stipulated time period and up to the date mentioned in
various work orders placed under the contract.
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Contract period shall be one year

5. Bid Prices, Taxes and Duties
5.1. Prices
5.1.1 Competitive and Independent Prices

a) The prices should be arrived at independently, without restricting competition, any
consultation, communication, or agreement with any other bidder or competitor relating to:

i) those prices; or
ii) the intention to submit an offer; or
ili) the methods or factors used to calculate the prices offered.

b) The prices should neither be nor shall be knowingly disclosed by the Bidder, directly or
indirectly, to any other bidder or competitor before bid opening or contract award unless
otherwise required by law.

5.1.2 Undue profiteering

1) Controlled Price, if any: The price quoted by Bidder shall not be higher than the controlled price
fixed by law for any of the Services covered under contract, if any, or where there is no controlled
price, it shall not exceed the prices or contravene the norms for fixation of prices if any, laid down
by Government or where the Government has fixed no such prices or norms, it shall not exceed the
price appearing in any agreement, if any, relating to price regulation by any industry.

2) Undue profiteering: If the price quoted is higher than the controlled price in the sub-clause above,
Bidder shall specifically mention this fact in his bid giving reasons for quoting a higher price(s). If he
fails to do so or makes any misstatement, it shall be lawful for the Procuring Entity either to revise
the price at any stage to bring it in conformity with the sub-clause (1) above or to terminate the
contract for default as per the contract and avail all the remedies available therein in addition to
other punitive actions for violation of Code of Integrity.

5.1.3 Price Components

1) The prices quoted by Bidder shall include all cost towards satisfactorily completion of works as per
technical specification, including cost of material, labour, Tools and Plants, Consumables, Sundries,
site establishment, overhead, Contractor Profit, Water charges, cost of incidental goods & services,
cost towards testing and measurement and Taxes as applicable.

2) The Prices quoted by the bidders shall be inclusive of GST and all applicable taxes, Building and
Other Construction Workers Welfare Cess (As applicable), Levies, Duties on materials or services
and on complete works and Contractors contributions towards ESI/EPF as per prevailing ACTs and
Rules in respect of this contract.

3) The quoted price shall be considered to include all relevant financial implications, including inter-
alia the scope of the Services to be delivered and the incidental goods/ works to be supplied,
location of the bidder, site(s) of the delivery of Services, terms of delivery, extant rules and
regulations relating to taxes, duties, customs, transportation, environment, labor, cost of watch and
ward of bidder’s material through private security, Mining & Forest etc in India.

Central Warehousing Corporation will not entertain any claim, whatsoever in this respect.

5.1.4 Price Schedule

1. Bidders are to upload only the downloaded BOQ and Price sub schedules (in excel format) after
entering the relevant fields without any alteration/ deletion/ modification of other portions of the
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excel sheet. All the columns shown in the price schedules should be filled up as required. If any
column does not apply to a Bidder, he should clarify the same.

Bidders shall fill in their rates other than zero value in the specified cells without keeping it blank.
The Bidder shall quote the rate on-line in prescribed proforma, available with the tender in Excel
format only and sign the same digitally.

5.1.5 Provisions of BOCW Cess, EPF, Income Tax , GST etc.

1)

2)

3)

Contractor is required to get himself registered as per Building & Other Construction Workers
Cess Act 1996, PF Registration, GST etc. as per Govt. of India law.

The Bidder shall be required to pay cess @ 1% of cost of construction work, or at the rate as
mentioned in latest act/rules or guidelines of Government, in accordance with each bill payable on
account of such construction to the concerned State Govt. (Labour Deptt.).

Cost of material shall be outside the purview of cess, when supplied under a separate schedule
item. CWC shall not entertain any claim whatsoever in this respect.
Under Income Tax Act, 1961; a deduction for income tax along with surcharge, as applicable will

be made from sums paid on account and final payments for carrying out the work under this
contract.

5.1.6 Currencies of Bid and Payment

Unless otherwise stipulated in the Tender Document, the currency of bid and payment shall be
quoted by Bidder entirely in Indian Rupees. All payments shall be made in Indian Rupees only.

5.1.7 Non-compliance

5.2.

Tenders, where prices are quoted in any other way, shall be rejected as nonresponsive.

Goods and Serxvices Tax (GST)

5.2.1 GST Registration Status:

1)

2)

3)

4)

5)

All the Bidders should ensure that they are GST compliant and their quoted tax structure/ rates as
per GST Act/ Rules. Bidder should be registered under GST and furnish GSTIN number and GST
Registration Certificate in their offer unless they are specifically exempted from registration under
specific notification/ circular/ section/ rule issued by statutory authorities.

GST Registration Number (15-digit GSTIN). If the bidder has multiple business verticals in a state
and has separate registration for each vertical, the GSTIN of each vertical is concerned with the
delivery of Services involved, as per the Schedule of Requirements and Price Schedule's scope be
quoted. If the services provided are from multiple states, the bidder should mention GST
registration numbers for each state separately.

Composition scheme: If the Bidder has opted for a composition levy under Section 10 of CGST, he
should declare the fact while bidding along with GSTIN and GST registration certificate.

Exemption from Registration: If a bidder is not liable to take GST registration, i.e., having
turnover below threshold, he shall submit undertaking/ indemnification against tax liability. Bidder
claiming exemption in this respect shall submit a wvalid certificate from practising Chartered
Accountant (CA)/ Cost Accountant with Unique Document Identification Number (UDIN) to the effect
that Bidder fulfils all conditions prescribed in notification exempting him from registration. Such
bidder/ dealer shall not charge any GST and/ or GST Cess in the bill/ invoice. In such case,
applicable GST shall be deposited under Reverse Charge Mechanism (RCM) or otherwise as per
GST Act by the Procuring Entity directly to concerned authorities. Bidder should note that his offer
would be loaded with the payable GST under the RCM. Further, Bidder should notify and submit to
the Procuring Entity within 15 days from the date of becoming liable to registration under GST.

The Procuring Entity's state-wise GSTINSs is indicated in TIS
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5.2.2 HSN Code and GST Rate:

1) It shall be the responsibility of Bidder to ensure that they quote for the exact HSN Code and
including corresponding correct GST rate for each activity of the Services / works being offered by
them

2) Applicability to Imported Goods/ Services: Following the implementation of GST, the import of
commodities shall not be subject to such erstwhile applicable duties likes safeguard duty, education
cess, basic customs duty, anti-dumping duty, etc. All these supplementary custom duties are
subsumed under GST. The supply of commodities or services or both, if imported into India, shall be
considered as supply under inter-state commerce/ trade and shall attract integrated tax (IGST). The
IGST rate and GST cess shall be applicable on the ‘Custom Assessable Value’ plus the ‘Basic
Customs duty applicable thereon’.

5.3. Payments
5.3.1 General

Periodic “On Account” payments and final Payment shall be made as per the procedure laid down in GCC
only upon raise of valid invoice through BTS portal “Bill tracking system portal “of CWC after submission of
complete E -MB (computerized Measurement Book) by Contractor and Acceptance of E MB. by CWC.
Central Warehousing Corporation (CWC) in its endeavor to achieve Zero Paper Usage (ZPU) and to ensure
timely payment to the Contractors/vendors/ suppliers, has mandated the usage of BTS to submit the
digitally signed invoices/ bills and supporting documents, if any, against the supply of goods/ services/
works etc. The ink signed invoices or physical copy of the invoices/ supporting documents shall not be
accepted for processing the due payments.
e The Contractors/ vendors/ suppliers shall be required to get themselves registered on the BTS as
“vendors” (https://cwceportal.com/bts/)upon entering into the contract with CWC.
e Similarly, for increasing the transparency, expediting the process and achieving the contract
management benefits through digital system, CWC has commenced “Contract Management system
Portal (CMS)”. All contractors are required to submit their agreements, EMBS and Quality test
reports etc. through CMS only.

5.3.2 No Advance Payments

Unless otherwise stipulated, no advance payment like Mobilization advance and Secured advance shall be
made by the Procuring Entity. The other advances viz secured advances can be made If so, provided for
such advances as per conditions stipulated therefore in GCC.

6. Downloading the Tender Document; Corrigenda and Clarifications

6.1. Downloading the Tender Document

The Tender Document shall be published and be available for download as mentioned in TIS. Bidders can
obtain the Tender Document after the date and time of the start of availability till the deadline for
availability. If the office happens to be closed on the deadline for the availability of the Tender Document,
the deadline shall not be extended.

Tender document should be purchased (at the price mentioned in TIS) by the Bidder who is participating in
the tender, i.e., Tender forms should be in name of bidder, otherwise tender will be summarily rejected.

6.2. Corrigenda/ Addenda to Tender Document

Before the deadline for submitting bids, the Procuring Entity may update, amend, modify, or supplement
the information, assessment or assumptions contained in the Tender Document by issuing corrigenda and
addenda. The corrigenda and addenda shall be published in the same manner as the original Tender
Document. Newspaper press advertisement shall not be issued for the same. Without any liability or
obligation, the Portal may send intimation of such corrigenda/ addenda to bidders who have downloaded
the document under their login. However, the bidders' responsibility is to check the website(s) for any
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corrigenda/ addenda. Any corrigendum or addendum thus issued shall be considered a part of the Tender
Document. To give reasonable time to the prospective bidders to take such corrigendum/ addendum into
account in preparing their bids, the Procuring Entity may also suitably extend the deadline for the bid
submission, as necessary. After the procuring entity makes such modifications, any Bidder who has
submitted his bid in response to the original invitation shall have the opportunity to either withdraw his bid
or re-submit his bid superseding the original bid within the extended time of submission.

6.3. Clarification on the Tender Document or discrepancies in the Document

1) A Bidder may seek clarification of the Tender Document from Office/ Contact Person/ e-
procurement Help Desk as mentioned in TIS, provided the clarifications are raised before the
clarification end date mentioned in TIS (or if not mentioned, within 3 days of publishing of the bid).
The Procuring Entity shall respond before 72 hours of the bid closing date. The query and
clarification shall be shared on the portal with all the prospective bidders. Any modification of the
Tender Document that may become necessary due to the clarification shall be made by the
Procuring Entity through an Addendum/ Corrigendum issue under the sub-clause above.

2) It should be understood that every endeavour has been made to avoid any error which can
materially affect the basis of the tender and the successful Bidder shall take upon himself and
provide for the risk of any error which may subsequently be discovered & shall make no
subsequent claim on account thereof.

Should a Bidder find discrepancies or omissions in the drawings or any of the Tender forms or
should he be in doubt as to their meaning, he should at once notify , within 10 days from start of
document download date to the authority inviting tenders to remove this discrepancy.

1. Pre-bid Conference

1) If a Pre-bid conference is stipulated in the TIS, prospective bidders interested in participating in this
tender may attend a Pre-bid conference to clarify the techno- commercial conditions of the Tenders
at the venue, date and time specified therein. Participation in the Pre-bid conference is restricted to
prospective bidders who have downloaded the Tender Document.

2) Participation is not mandatory. However, if a bidder chooses not to (or fails to) participate in the Pre-
bid conference or does not submit a written query, it shall be assumed that they have no issues
regarding the techno-commercial conditions.

3) The date and time by which the written queries for the Pre-bid must reach the authority and the last
date for registration for participation in the Pre-bid conference are also mentioned in the TIS.

4) The pre-bid conference may also be held online at the discretion of the Procuring Entity.

5) After the Pre-bid conference, Minutes of the Pre-bid conference shall be published on the Procuring
Entity’s portal within seven days from the Pre-bid conference. If required, a clarification letter and
corrigendum to Tender Document shall be issued, containing amendments of various provisions of
the Tender Document, which shall form part of the Tender Document. The Procuring Entity may
suitably extend, as necessary, the deadline for the bid submission to give reasonable time to the
prospective bidders to take such clarifications into account in preparing their bids.

8. Preparation of Bids

8.1. The bid
8.1.1 Language of the bid

Unless otherwise stipulated in the ITB, the bid submitted by Bidder and all subsequent correspondence and
documents relating to the bid exchanged between Bidder and the Procuring Entity shall be written in
English or the Official Language (Hindi). However, the language of any printed literature furnished by
Bidder in connection with its bid may be written in any other language provided a translation accompanies
the same in the bid language. For purposes of interpretation of the bid, translation in the language of the bid
shall prevail.

8.1.2 Acquaintance with Local Conditions and Factors
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The Bidder, at his own cost, responsibility, and risk, is encouraged and advised to visit, examine, and
familiarize himself with all the site/ local conditions and factors like the nature of ground and sub-soil (so far
as is practicable), the form and nature of the site, the means of access to the site, availability of Water,
electricity, material, T&P , Laboure etc in local , accommodation they may require and in general,
themselves to obtain all necessary information as to risks, contingencies and other circumstances which
may influence or affect their tender.

The address of site (work place) is mentioned in TIS.

The Bidder shall be deemed to have full knowledge of the Central warehousing complex, working culture,
rules etc prevailing in central warehousing complex, Operation hours, working days etc and whether
he/they inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall be
allowed.

The Bidder shall be responsible for arranging and maintaining at his own cost, all materials, tools and
plants, water, electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for, in the contract documents.

The Bidder acknowledges that before the submission of the bid, he has, after a complete and careful
examination, made an independent evaluation of the Site/ local conditions, infrastructure, logistics,
communications, the legal, environmental, and any other conditions or factors, which would have any effect
on the performance of the contract. Bidders shall themselves be responsible for compliance with Rules,
Regulations, Laws and Acts in force from time to time at relevant places. On such matters, the Procuring
Entity shall have no responsibility and shall not entertain any request from the bidders in these regards.
Submission of tender by a Bidder implies that he has read this notice and all other contract documents and
has made himself aware of the scope and specifications of the work to be done and of conditions and rates at
which stores, tools and plants etc. will be issued (if any) to him by the Corporation and local conditions and
other factors having a bearing on the execution of the work.

8.1.3 Cost of Bidding

The Bidder(s) shall bear all direct or consequential costs, losses and expenditure associated with or relating
to the preparation, submission, and subsequent processing of their Bids, including but not limited to
preparation, copying, postage, delivery fees, expenses associated with any submission of samples,
demonstrations, or presentations which the Procuring Entity may require, or any other costs incurred in
connection with or relating to their Bids. All such costs, losses and expenses shall remain with the Bidder(s),
and the Procuring Entity shall not be liable in any manner whatsoever for the same or any other costs, losses
and expenses incurred by a Bidder(s) for participation in the Tender Process, regardless of the conduct or
outcome of the Tender process.

8.1.4 Interpretation of Provisions of the Tender Document
The provisions in the Tender Document must be interpreted in the context in which these appear. Any

interpretation of these provisions far removed from such context or other contrived or between-the-lines
interpretation is unacceptable.

8.1.5 Quote Quantities/ Prices in both Numerals and Words
Although the software on the Portal may convert quantities/ rates/ amounts in numerical digits in Bids to
words, the bidders are advised to ensure that there is no ambiguity in this regard.

8.1.6 Alternate Bids not Allowed.
Any conditional offers, alternative offers, multiple bids by a bidder shall not be considered. The Portal shall
permit only one bid to be uploaded.

8.2. Documents comprising the bid:
8.2.1 Techno-commercial bid/ Cover

"Technical Bid" shall include inter-alia the original or scanned copies of duly signed or digitally signed
copies of the following documents in pdf format. Pdf documents should not be password protected. If so
stipulated in TIS/ ITB, specified originals or self-certified copies of originals shall also be required to be
physically submitted as per instruction contained therein. No price details should be given or hinted at in the
technical bid:

The Bidder shall scan and upload:
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1) Tender (bid) Form (to serve as covering letter and declarations applicable for both the technical bid
and financial bid);

This form shall be consisting the:
a) PQ form,;
b) Eligibility Declarations;

2) The proof of submission of EMD,

3) Cost of tender document (if provided in TIS),

4) Power of Attorney,

5) Proof of the Constituent of Bidders organization: Affidavit of Proprietorship / Memorandum & Article
of Association/ Partnership Deed as the case may be,

6) Pan Card,

7) Goods and Service Tax Registration Certificate,

8) PF Registration Certificate,

9) Similar Nature Works Completion Certificates,

10) CA Certificate & Balance Sheets with Profit & Loss Account, Trading account of specified preceding
three financial years in respect of financial turnover,

11) Annexure IV along with Form 5: Deviation Statement from Terms and Conditions of Tender - Any
deviations should be listed in a chart form without ambiguity or conditionality, along with
justification and supporting documents. All such Statements and Documents shall be uploaded as
Form 5.

In case of no deviation, it is not necessary to submit Form -5.
If deviations are mentioned elsewhere in the bid (other than designated Form 5), such deviations
shall not be recognized and shall be null and void.
If Form 5 is not enclosed along with Annexure-IV, it shall be considered that bidder does not have
any deviation.

12) Net Worth Certificate,

13) Integrity Pact, (if required & mentioned in TIS) as per, Annexure V)

14) Declaration about the near relative in CWC (Annexure VI)

15) Declaration of works in Hand -In progress by Bidder (Annexure VII).

16) Duly signed Checklist (Pre-Qualifying Proforma): Bidder must also upload the Checklist given in the
Tender Document as to confirm that he has complied with all the instructions in the Tender
Document, and nothing is inadvertently left out. This checklist is only for general guidance and is
not comprehensive, and does not absolve Bidder from complying with all the requirements
stipulated elsewhere in the Tender Document.

17) Proof of office address as per requirement in Annexure-A

8.2.2 Financial bid/ Cover

"Financial bid" shall comprise the Price Schedules (To be submitted separately as an excel sheet)
considering all financially relevant details, including Taxes and Duties. No additional technical
details, which have not been brought out in the technical bid shall be brought out in the financial bid
and if so shall not be entertained.

8.2.3 Important Note:

1) For deciding eligibility/Qualification of Bidder, it is mandatory for Bidder to submit Affidavit (as per
Annexure IV), EMD, Financial Turnover (Balance Sheets with Profit & Loss Account / Trading
Account of specified preceding three years as per NIT) and Similar Nature of Work Experience
Certificates of requisite magnitude (as per NIT), Bidder Eligibility declaration, power of attorney (if
applicable), and proof of office address and detail of work in hand in progress as per format failing
which the tender shall be summarily rejected.

2) No additional mandatory documents will be entertained after tender opening, except clarification
documents required, if any regarding already submitted documents with tender. Any documents
submitted suo-motu by the Bidder through e-mail/post/hand delivery etc. shall neither be
entertained nor considered for evaluation.
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All other documents like Integrity Pact, Net Worth, Goods and Services Tax Registration Certificate,
PAN Card, PF Registration, Organization Details, Power of Attorney/ Board Resolution, Annexure VI,
Form of declaration as per Annexure -VI & VII, List of plant & machinery, list of permanent technical
persons, Bank details etc. as per NIT/pre-qualifying Proforma / Comparative Statement, are also
required to be submitted along with tender.

All other documents should also be uploaded by the Bidder. However, if the Bidder has not
uploaded any of the other documents as per NIT/Pre-qualifying Proforma/Comparative Statement,
lowest Bidder should submit the same with submission of Performance Guarantee, If the lowest
Bidder fails to do so, then no Agreement between CWC and contractor will be executed and it will
lead to rejection of bid and forfeiture of EMD & Performance Guarantee and punitive action towards
breach of contract.

Bid Validity

Unless specified to the contrary in the TIS/ ITB, Bids shall remain valid for a period not less than 90
days from the deadline for the bid submission stipulated in TIS. A bid valid for a shorter period shall
be rejected as nonresponsive.

In case the day up to which the bids are to remain valid falls on/ subsequently declared a holiday or
closed day for the Procuring Entity, the bid validity shall automatically be deemed to be extended
up to the next working day.

In exceptional circumstances, before the expiry of the original time limit, the Procuring Entity may
request the bidders to extend the validity period for a specified additional period. The request and
the bidders' responses shall be made in writing electronically. A bidder may agree to or reject the
request.

The bidder(s) who has/have agreed to the Procuring Entity's request for extension of bid validity, in
no case, shall be permitted to modify his/their bid.

Bid Security / Earnest Money Deposit (EMD)

All Bidders shall submit appropriate Bid Security/ EMD amount as mentioned in TIS/ITB, along with
its technical bid. The EMD is required to protect the Procuring Entity against the risk of the Bidder’s
unwarranted conduct as amplified under the sub-clause below.

Any request for recovery from outstanding bills for Earnest Money against present tender will not,
under any circumstance, be entertained. Tenders submitted with earnest money in the forms other
than specified in TIS/ITB, shall not be considered.

The EMD shall be forfeited if Bidder breaches the following obligation(s) under the tender
conditions:

(a) withdraws or amends his bid or impairs or derogates from the bid in any respect within the
period of validity of its bid; or

(b) after having been notified within the period of bid validity of the acceptance of his bid by the
Procuring Entity:

1) refuses to or fails to submit the original documents for scrutiny or the required Performance
Security (PG) within the stipulated time as per the conditions of the Tender Document.

ii) Fails or refuses to sign the contract in prescribed Proforma at Volume- II within period
prescribed in ITB.

Unsuccessful Bidders’ EMD shall be returned (only through digital mode), if the contract is not
awarded to them, upon:

(a) receipt by Bidder of the Procuring Entity’s notification
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1) of cancellation of the entire tender process or rejection of all bids or
ii) of the name of the successful bidder or

(b) thirty days after the expiration of the bid validity or any extension thereof

5) The Bidder shall provide name of bank, account no., branch code and RTGS code for account
maintained by them/him for financial transaction.

6) For the successful Bidder, Earnest Money will be returned after submission of PG (as applicable)
within specified period and as per terms of Clauses of Contract.

7) The procuring entity shall not be responsible for any depreciation that may happen thereto EMD
due to price inflation etc while in its possession, nor shall be liable to pay any interest thereon.

8.5. Non-compliance with these provisions

Bids are liable to be rejected as nonresponsive if a Bidder:
1) fails to provide and/ or comply with the required information, instructions etc., incorporated in the
Tender Document or gives evasive information/ reply against any such stipulations.
2) furnishes wrong and/ or misguiding data, statement(s) etc. In such a situation, besides rejection of
the bid as nonresponsive, it is liable to attract other punitive actions under relevant provisions of the
Tender Document for violation of the Code of Integrity.

9. Signing and Uploading of Bids

9.1. Relationship between Bidder and eProcurement Portal

The Procuring Entity is neither a party nor a principal in the relationship between Bidder and the
organization hosting the e-procurement portal (hereinafter called the Portal). Bidders must acquaint and
train themselves with the rules, regulations, procedures, and implied conditions/ agreements of the Portal.
Bidders intending to participate in the bid shall be required to register in the Portal. Bidders shall settle
clarifications and disputes, if any, regarding the Portal directly with them. In case of conflict between
provisions of the Portal with the Tender Document, provisions of the Portal shall prevail. Bidders may study
the resources provided by the Portal for Bidders.

9.2. Signing of bid

1) The individual digitally signing the bid or any other connected documents should submit an
authenticated copy of the document(s), which authorizes the signatory to commit and submit bids on
behalf of the bidder in PQ form (Bidder Information).

2) If the tender is made by Proprietary firm, it shall be signed by the Proprietor with his full name and
full name of his firm with its current address.

3) If the application is made by a Firm in Partnership, it shall be signed by all partners of the Firm

above their full names and current addresses or by a partner holding the power of attorney for the
Firm by signing the applications in which case a certified copy of the power of attorney shall
accompany the application. A certified copy of the Partnership Deed, current address of the Firm
and the full names and current addresses of all the Partners of the Firm shall also accompany the
application.
Note; Receipts for payment made on account of work, when executed by a Firm, must also be signed
by all the partners, except where contractors are described in their tender as a Firm, in which case
the receipts must be signed in the name of the Firm by one of the partners or by some other person
having due authority to give effectual receipts for the Firm.

4) If the application is made by a limited company or a limited corporation, it shall be signed by a duly
authorized person, holding the power of attorney for signing the application in which case a
certified copy of the Power of Attorney shall accompany the application. Such Limited Company or
Corporation will be required to furnish satisfactory evidence of its existence, before the contract is
awarded.
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9.3. Submission/ uploading of Bids.
9.3.1 Submission/ Uploading to the Portal

1) No manual Bids shall be made available or accepted for submission. In the case of downloaded
documents, Bidder must not make any changes to the contents of the documents while uploading,
except for filling the required information— otherwise, the bid shall be rejected as nonresponsive.

2) Bids shall be received only Online on or before the deadline for the bid submission as notified in
TIS.

3) Only one copy of the bid can be uploaded, and Bidder shall digitally sign all statements, documents,
certificates uploaded by him, owning sole and complete responsibility for their correctness/
authenticity as per the provisions of the IT Act 2000 as amended from time to time.

4) Bidder need not sign or up-load the entire tender document and its sections as mentioned in ITB-
clause 1.4 above while uploading his bid. It is assumed that Bidder commits itself to comply with all
the Sections and documents uploaded by the Tender Inviting Officer.

8) Bidder must upload scanned copies of originals — (as specified). Uploaded Pdf documents should
not be password protected. Bidder should ensure the clarity/ legibility of the scanned documents
uploaded by him.

6) The Procuring Entity reserves its right to call for verification originals of all such self-certified
documents from the Bidders at any stage of evaluation, especially from the successful Bidder(s)
even after the issue of Letter of Award (LoA).

7) Regarding the protected Price Schedule (excel format, Cover-2), Bidder shall write his name in the
space provided in the specified location only. Bidder shall type percentage rates in the figure only
in the bidder’s rate column of each of sub schedule without leaving any blank cell or Zero values in
the rate column, without any alteration/ deletion/ modification of other portions of the excel sheet.

8) The date and time of the deadline for the bid submission shall remain unaltered even if the specified
date is declared a holiday for the Tender Inviting Officer.

9) The date and time of the e-Procurement server clock, which is also displayed on the dashboard of
the bidders, shall be taken as the reference time for deciding the closing time of bid submission.
Bidders are advised to ensure they submit their bid within the deadline and time of bid submission,
taking the server clock as a reference, failing which the portal shall not accept the Bids. No request
on the account that the server clock was not showing the correct time and that a particular bidder
could not submit their bid because of this shall be entertained. Failure or defects on the internet or
heavy traffic at the server shall not be accepted as a reason for a complaint. The Procuring Entity
shall not be responsible for any failure, malfunction or breakdown of the electronic system used
during the e-Tender Process.

10) Submission of tender and credential documents through E-Tender website www.cwceprocure.com
shall be sole risk & responsibility of the Bidder. Any claim on this account will not be entertained.
Hence, Bidder should ensure that tender along with all requisite credential papers are submitted /
uploaded on e-tender website in correct way and at correct place on or before tender submission
date & time.

11) Bidder should upload all the required documents with the tender under valid digital signature.
Uploading of tender with digital signature shall imply that all tender terms & conditions have been
accepted by the bidder unless the bidder has specifically declared for non-acceptance / deviation in
his technical bid. It shall also mean that documents uploaded by bidders are attested by him self and
he takes full responsibility of authenticity of same.

12) All Bids uploaded by Bidder to the portal shall get automatically encrypted. The encrypted bid can
only be decrypted/ opened by the authorised persons on or after the due date and time. The bidder
should ensure the correctness of the bid before uploading and take a printout of the system
generated submission summary to confirm successful bid upload.
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13) The Procuring Entity may extend the deadline for the bid submission by issuing an amendment, in
which case all rights and obligations of the Procuring Entity and the bidders previously subject to
the original deadline shall then be subject to the new deadline for the bid submission.

14) Bid submitted through modalities other than those stipulated in TIS shall be liable to be rejected as
nonresponsive.

15) For whatsoever reasons, if any part of tender document is not uploaded/submitted by the bidder,
other than financial & technical offers and requisite pre-Qualifying credentials; in that case, the
missing part of the tender document shall be treated as read and accepted by bidder. Missing part
of tender document shall not be called for re-submission; however, the same shall form part of
contract agreement and shall be binding on bidder.

9.3.2 Implied acceptance of procedures by Bidders

Submission of bid in response to the Tender Document is deemed to be acceptance of the e-
Procurement and tender procedures and conditions of the Tender Document.

9.3.3 Late Bids

The bidder shall not be able to submit his bid after the expiry of the deadline for the bid submission
(as per server time). Therefore, in eProcurement, a situation of Late Tender does not arise.

9.4. Modification, Resubmission and Withdrawal of Bids
9.4.1 Modification & Resubmission

Once submitted in e-Procurement, Bidder cannot view or modify his bid since it is locked by
encryption. However, resubmission of the bid by the bidders for any number of times superseding
earlier bid(s)before the date and time of submission is allowed. Resubmission of a bid shall require
uploading of all documents, including financial bid afresh. The system shall consider only the last
bid submitted.

9.4.2 Withdrawal

1) The bidder may withdraw his bid before the bid submission deadline, and it shall be marked as
withdrawn.

2) No bid should be withdrawn after the deadline for the bid submission and before the expiry of the
bid validity period. If a Bidder withdraws the bid during this period, the Procuring Entity shall be
within its right to enforce Bid Security (EMD),in addition to other punitive actions provided in the
Tender Document for such misdemeanour.

10. Bid Opening

The date & time of the opening bid is as stipulated in TIS. Bids cannot be opened before the specified date &
time, even by the Tender Inviting Officer, the Procurement Officer, or the Publisher. If the specified date of
tender opening falls on is subsequently declared a holiday or closed day for the Procuring Entity, the Bids
shall be opened at the appointed time on the next working day.

11. Evaluation of Bids and Award of Contract
11.1. General norms
11.1.1 Evaluation based only on declared criteria.
The evaluation shall be based upon scrutiny and examination of all relevant data and details submitted by

Bidder in its/ his bid and other allied information deemed appropriate by Procuring Entity. Evaluation of
bids shall be based only on the criteria/ conditions included in the Tender Document.

11.1.2 Infirmity/ Irregularity/ Non-Conformity/ Deviations - Substantive or Minor
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1.  An infirmity/ irregularity or non-conformity/ exception/ deviation/ reservation/ omission from
the requirements of the Tender Document shall be considered as a substantive deviation as
per the following norm, and the rest shall be considered as Minor deviation:

a) which affects in any substantive way the scope, quality, or performance standards of the Works/
Services;

b) which limits in any substantive way, inconsistent with the Tender Document, the Procuring
Entity's rights or the Bidder's obligations under the contract; or

c) Whose rectification would unfairly affect the competitive position of other Bidders presenting
substantively responsive Bids.

2. The decision of the Procuring Entity shall be final in this regard. Bids with substantive
deviations shall be rejected as nonresponsive.

3. Variations and deviations and other offered benefits (Techno-commercial or Financial) above
the scope/ quantum of Works/ Services stipulated in the Tender Document shall not influence
evaluation Bids. If the bid is otherwise successful, such benefits shall be availed by the
Procuring Entity, and these would become part of the contract.

4. The Procuring Entity reserves the right to accept or reject bids with any minor deviations.
Wherever necessary; the Procuring Entity shall convey its observation as per sub-clause
below, on such ‘minor’ issues to Bidder electronically etc. asking Bidder to respond by a
specified date. If Bidder does not reply by the specified date or gives an evasive reply without
clarifying the point at issue in clear terms, that bid shall be liable to be rejected as
nonresponsive.

11.1.3 Clarification of Bids and shortfall documents

1)

2)

3)

4)
5)

6)

ii.

ii.

iv.

During the evaluation of Techno commercial or Financial Bids, the Procuring Entity may, at its
discretion, but without any obligation to do so, ask Bidder to clarify its bid by a specified date
otherwise within time of 03 days. Bidder should answer the clarification within that specified
date otherwise within time of 03 days.
The request for clarification shall be submitted in writing electronically and no change in prices or
substance of the bid shall be sought, offered, or permitted that may grant any undue advantage to
such bidder.
for this purpose, the procedure stated below is to be followed and the specific clarification is
required to be uploaded on the same portal as per the procedure prescribed therein.
The Bidder has the option to respond or not to respond to these queries.
If the Bidder fails to respond, within the stipulated time period or fails to respond/submit the
clarification(s)/document(s) with respect to mandatory documents submitted or it is non-conforming
to requirement of tender conditions; no further time will be given for submitting the same and the
tender will be summarily rejected.
For obtaining clarification, following procedure is to be followed:
An icon for clarification shall appear on “Bid Details” page (in front of each of the Bidder’s
name) at Corporation’s end after opening of Technical / Financial Bid.
Corporation shall click on clarification icon for the desired Bidder and enter the details of
clarifications sought within the prescribed time.
After entering the details of clarification sought by the Corporation, same icon shall appear at
Bidder’s end for replying to the particular clarification sought by the Corporation. The system
will also send the alert to the Bidder at his registered e-mail address about the clarification
sought by the Corporation.
Bidder will click on clarification icon and will reply to the same and upload the required
clarification/documents in support of clarification sought, if any, within the prescribed time.
Bidder cannot ask for any clarification from the corporation.
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V. Once the prescribed time expires, clarification icon from Bidder site shall also disappear
automatically.

vi. After expiry of prescribed time, Corporation shall download the clarification/ documents in
support of clarification submitted by the Bidder.

7) If discrepancies exist between the uploaded scanned copies and the Originals submitted by the
bidder, the original copy's text, etc., shall prevail. Any substantive discrepancy shall be construed
as a violation of the Code of Integrity, and the bid shall be liable to be rejected as non-responsive in
addition to other punitive actions under the Tender Document for violation of the Code of Conduct.

1) The Procuring Entity reserves its right to, but without any obligation to do so, to seek any shortfall
information/ documents only in case of historical documents which pre-existed at the time of the
tender opening, and which have not undergone change since then and does not grant any undue
advantage to any bidder. There is a provision on the portal for requesting Short-fall documents from
the bidders.

11.1.4 Contacting Procuring Entity during the evaluation

Canvassing whether directly or indirectly in connection with tenders is strictly prohibited and the tenders
submitted by the Bidders who resort to canvassing will be liable to rejection.

From the time of bid submission to awarding the contract, no Bidder shall contact the Procuring Entity on
any matter relating to the submitted bid. If a Bidder needs to contact the Procuring Entity for any reason
relating to this tender and/ or its bid, it should do so only in writing electronically. Any effort by a Bidder to
influence the Procuring Entity during the processing of bids, evaluation, bid comparison or award decisions
shall be construed as a violation of the Code of Integrity, and bid shall be liable to be rejected as non-
responsive in addition to other punitive actions for violation of Code of Integrity as per the Tender
Document.

11.2. Evaluation of Bids
11.2.1 Preliminary Examination of Bids - Determining Responsiveness

A substantively responsive bid is complete and conforms to the Tender Document's essential terms,
conditions, and requirements, without substantive deviation, reservation, or infirmity. Only substantively
responsive bids shall be considered for further evaluation. Unless otherwise stipulated in the ITB, the
following are some of the crucial aspects for which a bid shall be rejected as nonresponsive:
1) The bid is not in the prescribed format or is not submitted as per the stipulations in the Tender
Document.
2) Required Bid Security (EMD) has not been provided.
3) Tender Document Cost, if specifically mentioned in TIS/ITB, has not been paid.
4) Bidder is not eligible to participate in the bid as per laid down eligibility criteria;
5) The Services offered are not eligible as per the provision of this tender.
6) Bidder has quoted conditional bids or more than one bid or alternative bids unless permitted
explicitly in the TIS/ ITB.
7) The bid validity is shorter than the required period.
8) The bid departs from the essential requirements stipulated in the bidding document;
9) Bidder has not quoted in all sub-Schedules or against any sub schedule of Price Schedule -A. or has
not quoted for all item of works as per scope as stipulated in any sub schedule of Price Schedule.
10) Non-submission or submission of illegible scanned copies of stipulated Mandatory documents/
declarations
11) Tenders containing any condition leading to unknown/indefinite liabilities.

11.2.2 The evaluation process:
1) This Tender Process is for Single Stage bids in Two bid System (Technical and Financial) as

stipulated in TIS/ITB.
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2) Initially, only the techno-commercial bids that is also referred /called as technical bid shall be
opened on the stipulated date of opening of bids. After that, the techno-commercial evaluation shall
be done to find whether these bids meet the eligibility & qualification criteria and techno-
commercial aspects. Subsequent opening of financial bids and financial evaluation shall be done
only of bids declared successful in techno-commercial evaluation.

11.3. Techno-commercial Evaluation

Only substantively responsive bids shall be evaluated for techno-commercial evaluation. In evaluating the
techno-commercial bid, conformity to the eligibility/ qualification criteria, technical specifications, and
Quality Assurance; and commercial conditions of the offered Services to those in the Tender Document is
ascertained. Additional factors incorporated in the Tender Document shall also be considered in the manner
indicated therein. Bids with substantive techno-commercial deviations shall be rejected as non-responsive.
Procuring entity reserves its right to consider and allow minor deviations in technical and Commercial
Conditions.

11.3.1 Evaluation of eligibility

The Tender evaluation Committee constituted by Procuring Entity shall determine, to its satisfaction,
whether the Bidders are eligible as per ITB-clause 3.2 and NIT-clause 2 above to participate in the Tender
Process as per submission in Eligibility Declarations. Tenders that do not meet the required eligibility
criteria prescribed shall be rejected as nonresponsive.

11.3.2 Evaluation of Qualification Criteria

The Tender evaluation Committee constituted by Procuring Entity shall determine, to its satisfaction,
whether the Bidders are qualified and capable in all respects to perform the contract satisfactorily. This
determination shall, inter-alia, consider the Bidder’s Experience/ Past Performance and Financial
Capabilities etc; for satisfying all requirements incorporated in the Tender Document. The determination
shall not consider the qualifications of other firms such as the Bidder’s subsidiaries, parent entities, affiliates,
subcontractors, or any other firm(s) different from the Bidder.

11.3.3 Evaluation of Conformity to Commercial and Other Clauses

Bidder must comply with all the Commercial and other clauses of the Tender Document. The Procuring
Entity shall also evaluate the commercial conditions quoted by Bidder to confirm that all terms and
conditions stipulated in the Tender Document have been accepted without substantive omissions/
reservations/ exception/ deviation by the Bidder. Deviations from or objections or reservations to critical
provisions such as those concerning Governing laws and Jurisdiction, Contractor’s Obligations and
Restrictions of its Rights, Performance Bond/ Security, Force Majeure, Taxes & Duties, Defects Liability
Period, Completion Time, LD clauses, Technical Specifications, and Code of Integrity will be deemed to be
a material deviation.

11.3.4 Declaration of Techno-commercially Suitable Bidders and Opening of Financial Bids

Bids that succeed in the above techno-commercial evaluation shall be considered techno-commercially
suitable, and financial evaluation shall be done only of such Bids. The list of such techno-commercially
suitable bidders and a date/time and venue for the opening of their financial bids shall be declared on the e
procurement Portal only.

11.4. Evaluation of Financial Bids and Ranking of Bids
11.4.1 Ranking of Financial Bids

1) Evaluation of the financial bids shall be on the price criteria only. Financial Bids of all Techno-
commercially suitable bids shall be evaluated and ranked to determine the lowest priced bidder.

2) The comparison of the responsive Bids shall be on total outgo from the Procuring Entity’s pocket, to
be paid to the contractor including all elements of costs as per the terms of the proposed contract,
duly delivered, commissioned, etc. as the case may be, including any taxes, duties, levies etc.
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The price schedule contains the rates of civil, electrical, E&M works from CPWD-DSR (DSR CIVIL
2023 and E&M 2022 and other schedules mentioned in the Volume III) and Market Rates/ non
schedule items based of the analysis of DSR. the contract shall quote all items mentioned in the
schedule including scheduled or non-scheduled items. The bid for a schedule shall not be
considered if all item of works prescribed in that schedule are not quoted or included in the bid.
Any mention of prices elsewhere other than at appropriate place in financial bid XLS sheet, will be
summarily rejected and will not be entertained.

All tenders in which any of the prescribed condition is not fulfilled and any condition including that
of conditional rebate is put forth by the Bidder, shall be summarily rejected.

If any bidder offers discounts/ rebates in his bid or suo-motu discounts and rebates after the tender
opening (techno-commercial or financial), such rebates/ discounts shall not be considered for
ranking the offer. But if such a bidder does become L-1 without such discounts/ rebates, such
discounts/ rebates shall be availed and incorporated in the contracts;

Unless announced beforehand, the quoted price shall not be loaded based on deviations in the
commercial conditions. If it is so declared, such loading of a financial bid shall be done as per the
relevant provisions;

Bidders quoted rates shall be inclusive of GST, Building & Construction Workers Cess and any other
taxes, levies, duties, as applicable on complete work. Evaluation of Bids shall include and consider
these component over and above basic rates of material & services. The Procuring Entity shall not
be responsible for any misclassification of HSN Number or incorrect GST rate if quoted by the
bidder. Any increase in GST rate due to misclassification of HSN number shall have to be absorbed
by the supplier.

Valid L1 shall be decided based on over all lowest quote in terms of Gross Tendered Amount (GTA)
calculated on the basis of estimated cost and contractor percentage (CP) quoted for each sub
schedule by bidder in his financial bid. Refer TCC for details .

Ambiguous Financial bid: If the financial bid is ambiguous, it shall be rejected as nonresponsive.

10) In case the lowest Gross tendered amount (GTA) of two or more contractors is same, such lowest

bidders will be asked to submit sealed revised offer in the form of letter mentioning percentage
above/below on scheduled cost of tender including all sub sections/ sub heads as the case may be,
but the revised percentage quoted above/below on tendered cost or on each sub section/sub head
should not be higher than the percentage quoted at the time of submission of tender. The lowest
tender shall be decided based on revised offers.

11) In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal

of his tender before acceptance and 50% of earnest money shall be forfeited.

12) If the revised tendered amount of two more contractors received in revised offer is again found to

be equal, the lowest tender, among such contractors, shall be considered as one for whom
Arithmetic sum of turn over from operations for previous three financial years as mentioned in
eligibility criteria of bid stands highest. In case, turnover of all such bidder stands equal then Lowest
bidder shall be decided by draw of lots in the presence of Tender Evaluation Committee & the
lowest contractors those have quoted equal amount of their tenders.

13) In case all the lowest contractors those have quoted same tendered amount, refuse to submit revised

offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor. Contractor(s),
whose earnest money is forfeited because of non-submission of revised offer, shall not be allowed to
participate in the re-tendering process of the work.

Cartel Formation/ Pool Rates
If Procuring Entity decides this to be a case of Cartel/ Pool Rates, leading to “Appreciable Adverse
Effect on Competition” (AAEC) as identified in Competition Act, 2002, as amended from time to
time, It reserves its rights to:

a) consider it as a violation of the Code of Integrity and reject the bid(s) as non-responsive in
addition to other punitive actions provided in this regard in the Tender Document. In addition to
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such remedies, the Procuring Entity also reserves the right to refer the matter to the
Competition Commission of India (CCI) for obtaining necessary relief. In addition, the attention
of the bidders is drawn to Chapter VI of the “The Competition Act 2002”, which deals with
Penalties. Such actions shall be in addition to other rights and remedies available to the
Procuring Entity under the contract and Law.

11.4.2 Reasonableness of Rates Received

Procuring Entity shall evaluate whether the rates received in the Bids in the zone of consideration are
reasonable. If the rates received are considered abnormally low or unreasonably high, it reserves its right
to take action as per the following sub-clauses, or as per ITB-clause 2.3, reject any or all Bids; abandon/
cancel the Tender process and issue another tender for identical or similar Services.

11.4.3 Consideration of Abnormally Low Bids

An Abnormally Low bid is one in which the bid price, in combination with other elements of the bid,
appears so low that it raises substantive concerns as to the Bidder's capability to perform the contract at the
offered price. Procuring Entity shall in such cases seek written clarifications from the Bidder, including
detailed price analyses of its bid price concerning scope, schedule, allocation of risks and responsibilities,
rates of material, manpower, T&P, machines etc required to be provided to complete the work or to deliver
the services and any other requirements of the Tender Document.

The rates consist of applicable GST, 15% contractor profit with overhead and the scope of work includes
miscellaneous Day to day General nature maintenance services. The More over the quality of works and
standard of services required in CW complex shall be as per approved technical specifications and of best
industries practice and therefore it is understood the contractor cannot deliver the services in an efficient
manner if they quote the abnormally below rates. The contractor shall also comply all labor laws and
contribution towards ESI/EPF and Labor CESS is also covered in the rates quoted by him. In view if all
these factors, If rate quoted in any of tender price sub schedule (A. I, A.II, A.III) is below 15% of rates
mentioned in tender price schedule, then It shall be considered abnormally low rates and in such
case, if A contractor quoting such abnormal rate is found successful in tender system due to his
lowest offer (Lowest GTA), he will have to submit additional performance guarantees equivalent to 2
times of the amount mentioned in Clause 12.1.3, below.

11.4.4 Price Negotiation

Usually, there shall be no price negotiations. However, the Procuring Entity reserves its right to negotiate
with the lowest acceptable bidder (L-1).

The Bidder shall not increase his rate in case the Procuring Entity negotiates for reduction of rates. Such
negotiations shall not amount to cancellation or withdrawal of original offer and rates originally quoted will
also be binding on the Bidder.

12. Award of Contract

There shall be no parallel orders or splitting quantities among more than one Bidders.
12.1. Letter of Award (Acceptance - LoA) and Signing of Contract, Placement of work orders
12.1.1 Selection of Successful Bidder(s)

The Procuring Entity shall award the contract to the Bidder whose bid is Techno-commercially suitable and
bid price is the lowest and reasonable, as per evaluation criteria detailed in the Tender Document.

12.1.2 Letter of Award (LoA)

1) The Bidder, whose bid has been accepted, shall be notified of the award by the Procuring Entity
before the expiration of the bid validity period in written by digital means only through CWC
Email only. This notification (hereinafter and in the Conditions of Contract called the "Letter of
Award - LoA") shall state the sum (hereinafter and in the contract called the "Contract Price")
that the Procuring Entity shall pay the contractor in consideration of completion of work. The
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Letter of Award (LoA) shall constitute the legal formation of the contract, subject only to the
furnishing of performance security as per the provisions of the sub-clause below.

2) The bidder shall return duly acceptance copy of LOA in written by digital means only through
Email only. Failure in acceptance of LOA or non-acting for further deposition of PG will lead to
termination and forfeiture of EMD and other punitive actions as mentioned in ITB.

3) On acceptance of the tender, the name of the accredited representative(s) of the contractor, who
would be responsible for taking instructions from the Regional Manager/Engineer-in-charge /
Engineer/Warehouse Manager shall be communicated to the Engineer-in-Charge.

4) If a Bidder expires after the submission of his tender or after the acceptance of his tender, the
CWC shall deem such tender as cancelled. If a partner of a Firm expires after the submission of
their tender or after the acceptance of their tender, the CWC shall deem such tender as
cancelled, unless the Firm retains its character. However, in such cases, the amount of Earnest
Money will be refunded to the legal heir on production of successor certificate.

12.1.3 Performance Security / Performance Guarantee (PG)

1)

2)

3)

4)

5)

6)

The Bidder, whose tender is accepted and LOA has been placed, will be required to furnish to the
Procuring Entity, a Performance Guarantee (PG) of an amount equivalent of 5% of the estimated
Contract Price with escalation, if any and Additional Performance Guarantee (in case of abnormally
low bid as per Clause 11.4.4 above) within 15 days of receipt of the Letter of Award (LoA) or period
specified in Annexure-7 whichever is earlier, as per details in TIS/GCC-CL -1/ LOA
In case of non-submission of Performance Security / Performance Guarantee (PG) by contractor by
due date as above, Procuring Entity, upon written request of Contractor, may extend the due date of
submission of PG which in no case shall be 30 days of receipt of the Letter of Award (LOA). Such
(maximum) allowable extension shall be with late fee @ 0.1% per day of Performance Guarantee
amount beyond the initial period of 15 days.
In case of non-receipt of written request of Contractor for extension of initial due date of submission
of PG or non-submission of PG even by 15" day of receipt of LOA, no extension of such due date
shall be su moto granted by Procuring Entity. The action on contract shall be decided by Procuring
Entity as per provisions made herein at subclause (4) or elsewhere in Tender Document.
In case the PG/SD is to be submitted through BG then, The Bank Guarantee issuing bank shall send
cover for Bank Guarantee issued through SFMS platform to the CWC Banker i.e. ICICI Bank, 9
Phelps Building, Connaught Place, New Delhi, (IFSC Code: ICIC0000007) as per details given
below:

e MT760 COV for issuance of bank guarantee.

e MT167 COV for amendment of bank guarantee.

e Issuing bank shall mention CWC beneficiary code i.e. CENTRALW27112020 in field

7037 of MT 760 COV / MT767 COV.

e The bidder shall submit the copy of SFMS message as sent by the issuing

¢ bank branch along with the original Bank Guarantee.

e Bank Guarantee submitted without these details shall not be accepted.
If the contractor, having been called upon by the Procuring Entity to furnish PG, fails to do so within
the period as specified above in subclause (1) (in case of non-extension) and even up to last date of
extended period, if extended as specified in subclause (2) above, the contract shall be terminated
without any notice to Contractor, duly forfeiting EMD and other dues, if any payable against the
contract. The failed contractor shall be debarred from participating in future tender of the
Corporation for next two years from the date of debarring.
In the case, when bidder, whose bid has been found to be the lowest evaluated bid withdraws or
whose bid has been accepted, fails to sign the contract as may be required, or fails to provide the
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security (PG) as may be required for the performance of the contract or otherwise withdraws from
the procurement process, the Procuring Entity shall cancel the procurement process.

12.1.4 The Contract and Signing of Contract

1) Within seven working days of receiving performance security in form of Bank Guarantee, the
Procuring Entity shall send the contract form (as per Volume-II: Contract Form along with sub-
formats) duly completed and signed, in duplicate by digital means through CWC Contract
Management Portal (CMS)/Email only to the successful Bidder.

2) If so asked by the Procuring Entity, the successful Bidder shall return the original copy of the
contract, duly signed and dated, within seven days from the date of receipt of the contract, to the
Procuring Entity by suitable digital means through CWC Contract Management Portal (CMS) /Email
only.

3) The contractor may point out to the Procuring Entity, in writing/ electronically, any anomalies
noticed in the contract within seven days of its receipt.

4) Failure to do so in signing the contract shall constitute a breach, in which case, the Procuring Entity
would be at liberty to not only terminate the contract, but also forfeit EMD and Performance Bank
Guarantee. Cost of stamp paper for the agreement will be borne by contractor.

8) The contract agreement shall consist of:

The Press Notification (if any), E-Tender Notice, Notice Inviting Tender (NIT), Tender information
summary (TIS), Instructions to Bidders (ITB), all the Documents of Tender & Contract for works
including Schedule LII and III and Drawings, if any, forming the part of tender documents, as
issued/downloaded by the Bidder from the websites at the time of invitation of tender and
acceptance thereof together with any correspondence with them leading thereto and also the
correspondence related with verification of credentials

6) Procuring Entity through the officers as defined in contract may place the work order(s) on need
basis to perform various works and to deliver the services as per scope during currency of contract.

12.1.5 Publication of Tender Result

The name and address of the successful Bidder(s) receiving the contract(s) shall be published only on the e
procurement Portal ie on www.cwceprocure.com , website of the Corporation and on CPP portal.

12.1.6 Verification of Original Documents

The Procuring Entity, at its discretion, may ask Bidder to submit for verification the originals of all such
documents whose scanned copies were submitted online along with the technical bid. The credential
documents of financial and experience criteria shall also be got verified from the authority/ office who has
issued such documents. If so decided, the photocopies of such self-certified documents and the credential
documents verified from issuing office/ authority shall be kept in the records as part of the contract
agreement.

If the Bidder fails to provide such originals or in case of substantive discrepancies in such documents or it is
found at any stage of tendering process that documents submitted in bid is/are fabricated/ tempered/
forged/ altered/ manipulated/ false then it shall be construed as a violation of the Code of Integrity. Such
bid shall be liable to be rejected as non-responsive, bidder shall be disqualified and the evaluation of Bids
shall proceed with the subsequent ranked offers.

If the Bidder fails to provide such originals or in case of substantive discrepancies in such documents or
documents submitted in bid is/are fabricated/ tempered/ forged/ altered/ manipulated/ false if found even
after placement of LOA or signing the contract or then Procuring Entity reserves the right to terminate the
contract, forfeit of EMD and Performance Security and/or adjust the Security Deposit or the Retention
Amount against Corporation’s claims whichever is available on or after termination of the Contract.

In addition to above (disqualification of bidder or termination of contract as the case may be), other punitive
actions shall also be taken to blacklist/debar the bidder from future participation in tenders of the
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Procurement Entity for next five years.

13. Grievance Redressal/ Complaint Procedure

1) Bidder has the right to submit a complaint or seek de-briefing regarding the rejection of his bid, in
writing or electronically, within 10 days of declaration of techno-commercial or financial evaluation
results. The grievance can be registered through grievance redressal portal (
https://cwceportal.com/grp/VigilanceApplicationForm/Create?g=itbljmSK+WnjaC/EoVtINA== )
using general grievances.

2) Within 10 working days of receipt of the complaint, the Tender Inviting Officer shall acknowledge
the receipt in writing to the complainant indicating that it has been received, and the response shall
be sent in due course after a detailed examination.

3) The Tender Inviting Officer shall convey the final decision to the complainant within 21 days of
receiving the complaint. No response shall be given regarding the confidential process of
evaluating bids and awarding the contract before the award is notified, although the complaint shall
be kept in view during such a process. However, no response shall be given regarding the
following topics explicitly excluded from such complaint process:

a) Only a bidder who has participated in the concerned Tender Process, i.e., bidding, can make
such representation.
b) Only a directly affected bidder can represent in this regard.

1) In case a technical bid has been evaluated before the opening of the financial bid, an
application for review concerning the financial bid may be filed only by a bidder whose
technical bid is found to be acceptable.

c) Following decisions of the Procuring Entity shall not be subject to review:

1) Determination of the need for procurement.

i) Complaints against performance standards except under the premise that they are either
vague or too specific to limit competition

1ii) Selection of the mode of procurement or bidding system;

iv) Choice of the selection procedure.

V) Provisions limiting the participation of bidders in the Tender Process, in terms of policies of
the Government

Vi) Provisions regarding purchase preferences to specific categories of bidders in terms of
policies of the Government

Vvii) The decision to enter into negotiations with the L-1 bidder; and
Viil) Cancellation of the Tender Process except where it is intended to subsequently re-tender
the same Services.

14. Code of Integrity in Public Procurement, Misdemeanors and Penalties:

Procuring authorities, bidders including their suppliers, contractors, and consultants shall observe the
highest standard of integrity and not indulge in prohibited practices or other misdemeanors, either directly
or indirectly, at any stage during the Tender Process or during the execution of resultant contracts. Integrity
Pact (including the penalties prescribed therein) shall be considered to be part of this clause of ITB (even
though it is not being reproduced here for the sake of brevity) and shall apply mutadis mutandis during the
pre-award tender process.

15. The contract operations and proceeding in connection with the works at all times be conducted
during the continuance of contract in accordance with the laws, ordinances, rules and regulations for the
time being in force and the contractors shall further observe and comply with the by-laws & regulations of
the Govt. of India, State Govts., local Municipalities and other authorities, having jurisdiction over area
involved in connection with the works of site & over operations, such as those as carried out by the
contractor/s and shall give all notices required by such by-laws & regulations. The hospital and medical
regulations in force for the time being shall also be complied with by the contractor/contractors and their
workmen.
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16. The contractor shall be responsible for observance of the rules and regulations under Mines Act,
Mineral Rules and Indian Metallurgical rules & regulations of State Govt. concerned, as amended from time
to time.

17. The contractor shall, at all times, keep CWC indemnified against all penalties that may be imposed by
the Govt. of India or State Govt. for infringement of any other clauses of the mines act and rules made
thereunder in respect of the quarries from which the quarry material for these works is procured.

18. Engineer in charge shall monitor the contract progress and shall ensure the day-to-day supervision of
execution, quality etc through a team of his representative at site who will be a PMC and field
representative of him as mentioned in LOA. The contractor shall own the responsibility under the contract
and shall report regularly to such representative and keeping engineer in charge informed also.
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Pre-Qualifying (PQ) Proforma

{To be Filled by Bidder and Submitted along with Tender Document}

Name of Work: Execution of Miscellaneous Repair /Maintenance, Upgradation and
Construction works in Zone 4 - a cluster of central warehouses located at

Chidambaram, Cuddalore and Kumbakonam - On Annual Rate Contract basis

NIT Reference Number- E NIT CWC/RO CNI/ENGG/ZMVC/24-25/09

S
L

Description

Details filled by Bidder

Name of the Bidder,

la

Address,

Organization ID,
Tel./Fax No. &

E-mail address of Bidder

Type of constituent (Organization)

(Proprietorship / Partnership / PrivateLimited / Limited)

2a

Attested copy of organization Details

(Proprietorship / Partnership / Private Limited / Limited)

Name of the person holding the power of attorney for this Bid

3a

Contact details of person holding the power of attorney
Mobile Number
Email id.

Attested Copy of Power of Attorney details to sign the Tender
Document

Earnest Money Deposit (EMD) of Rs.3.61 lakh :

Only through e-payment Gateway

Cost of Tender Documents of Rs.1,770/-
Only through e-payment Gateway

PF Registration code

GST Registration code

PAN No. of the Bidder

WO N a

Contractor Registration enlistment with CPWD/
MES/

Railway etc if any

10

Financial Eligibility Criteria:
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10

The Sum (Arithmetic sum) of tenderer’s turnover: revenue
(income) from operations for the last three financial year
should be d value not less than ¥ 162.32 1lakh (90% of
Estimated Cost put on Tender).

The information shall be supported by audited Balance Sheets
and Profit & Loss Statements of specified period. In case
Balance Sheet and Statement of Profit/Loss for the immediately
preceding financial year have not been prepared / audited;
the account for one more preceding financial year can be
submitted.

In case, Bidder does not submit Audited balance sheet and
P&L accounts for a particular year (among previous three
years as mentioned above), turn over for that particular year
will be considered ‘O’(zero) for calculating arithmetic sum of
previous three years.

{Please see Eligibility criteria as per Annexure-A in Tender
document}

Total Turnover against the criteria
RS. cevviiiiinennnn,

Chartered Accountant’s Certificate for Annual financial turnover/
revenue (income) from operations of specified preceding three

b. |years

11

Annual Financial Turnover/Revenue (Income) from operations (as
per P&L Account)

(a) FY - 2020 — 2021 (only when audited turn over for FY 23-24 is
not available)

Total Turn Over-RS.......

(b) FY - 2021- 2022

Total Turn Over-RS.......

(c) FY -2022- 2023

Total Turn Over-RS.......

(d) FY - 2023- 2024

Total Turn Over-RS.......

12

Experience w.r.t. Similar Nature of Work:

Tenderer, during the last four financial years (i.e., 2020-2021,
2021-2022, 2022-2023 and 2023-24) & current year (2024-2025)
up to the date of tender submission, must have completed
successfully:

(1) at least ONE similar nature of work "(i.e. any construction /
maintenance works comprising of Civil works or Civil &
Electrical works both as a composite package)” of value not
less than Rs. 144.29 Lakh (80% of the Estimated Cost put on
Tender) OR

(2) at least TWO similar nature of work "(i.e. any construction /
maintenance works comprising of Civil works or Civil &
Electrical works both as a composite package)” of value not
less than Rs.90.18 Lakh (50% of the Estimated Cost put on
Tender) OR

(3) at least THREE similar nature of work "(i.e. any construction
/ maintenance works comprising of Civil works or Civil &
Electrical works both as a composite package)” of value not
less than Rs. 72.14 Lakh (40% of the Estimated Cost put on
Tender) OR

Note: Housekeeping works, Manpower supply works, works
consisting only Electrical/Firefighting AMC works or interior
decoration works such as wallpapers/blind/curtain installation
etc., shall not be considered Similar Works.

Name of the works completed and
presented against the criteria:
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The credential Certificate of work experience should include
the name of work, agreement no., date of start, actual date of
completion & gross amount of work done up to the completion.
{Please see Eligibility criteria as per Annexure-A in Tender
document and Please see Important Notes}

Experience No.1

Work order/ contract agreement ref number and date

Name of client issuing the work order and completion certificate

Completion certificate -ref number and date

Total value of work completed (Rs.)

Stipulated date of completion

Actual date of completion

QMO Qe x>

Amount / period of delay for which Liquidity damage levied by
client (if any)

Experience No.2

Work order/ contract agreement ref number and date

Name of client issuing the work order and completion certificate

Completion certificate -ref number and date

Total value of work completed (Rs.)

Stipulated date of completion

Actual date of completion

QMM YlQ|w| >

Amount / period of delay for which Liquidity damage levied by
client (if any)

Experience No.3

3.2 under form -E of this PQ Performa

IA [Work order/ contract agreement ref number and date

B [Name of client issuing the work order and completion certificate

C |Completion certificate -ref number and date

D |Total value of work completed (Rs.)

E |Stipulated date of completion

F | Actual date of completion

G |Amount / period of delay for which Liquidity damage levied by
client (if any)

13 Bidder Office in the State

A Bidder must have Office, on the latest due date of tender |Address of Office..................
submission in any District of The State where Central warehouse [With complete details.
i.e., site of work, is located i.e., Bidder must have office in State of
Tamil Nadu. For this purpose, valid GST number along with copy
of rent agreement / property owner ship document shall be
considered as proof of office address.

B |GST Number

14 [Eligibility declaration form as per NIT-clause 3 and ITB-clause

1. Tenderers have to {ill complete details in Pre-Qualifying Proforma.

2. Documents pertaining to above details should be scanned and uploaded on e-tendering website at the
time of on-line
tender submission.

3. RTGS/NEFT E-payment Challans with UTR no. duly authenticated by Bank may also be scanned &
uploaded along withtender submission.

4 . Bidder must refer Tender eligibility criteria and Qualification norms as per ITB clause 3.2 and
Annexure A

5. Affidavit (Annexure-IV) and Signed copy of Integrity Pact must be submitted by the Bidder.

Sign of Bidder.
(Digital Signature)
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FORM-E

(To be submitted as part of technical bid along with PQ performa)

(Along with supporting documents, if any)

Tender Document No. Tend No./ XxXxX;
Name of work:

Bidder’s Name

(On Bidder Letter-head)

[Address and Contact Details]
Bidder’s Reference No.

(Please tick appropriate boxes or cross out any declaration not applicable to the bidder)

Eligibility Declarations

We hereby confirm that we comply with all the stipulations of NIT-clause 3 and ITB-clause 3.2and declare as
under and shall provide evidence of our continued eligibility to the Procuring Entity as may be requested:

1) Legal Entity of Bidder:

2) Biddex/ Agent Status:

3) We solemnly declare that we (including our affiliates or subsidiaries or constituents):

i. are not insolvent, in receivership, bankrupt or being wound up, not have our affairs
administered by a court or a judicial officer, not have our business activities suspended and

are not the subject of legal proceedings for any of these reasons;

4) Including our Contractors/ subcontractors for any part of the contract:

i. Do not stand declared ineligible/ blacklisted/ banned/ debarred by the Procuring
Organisation or its Ministry/ Department from participation in its Tender Processes; and/ or

ii. Are not convicted (within three years preceding the last date of bid submission) or stand
declared ineligible/ suspended/ blacklisted/ banned/ debarred by appropriate agencies of
Government of India from participation in Tender Processes of all of its entities, for offences
mentioned in Tender Document in this regard. We have neither changed our name nor

created a new “Allied Firm”, consequent to the above disqualifications.

5) Do not have any association (as bidder/ partner/ Director/ employee in any capacity) with such
retired public official or near relations of such officials of Procuring Entity, as counter-indicated, in

the Tender Document.

6) We certify that we fulfil any other additional eligibility condition if prescribed in Tender Document.
7) We have no conlflict of interest, which substantially affects fair competition. The prices quoted are
competitive and without adopting any unfair/ unethical/ anti-competitive means. No attempt has
been made or shall be made by us to induce any other bidder to submit or not to submit an offer to

restrict competition.

8) Restrictions on procurement from bidders from a country or countries, or a class of countries under
Rule 144 (xi) of the General Financial Rules 2017:

“We have read the clause regarding restrictions on procurement from a bidder of a country which shares a
land border with India and on sub-contracting to contractors from such countries, and solemnly certify that we

fulfil all requirements in this regard and are eligible to be considered. We certify that:

we are not from such a country or, if from such a country, we are registered with the Competent Authority

(copy enclosed). and;

we shall not subcontract any work to a contractor from such countries unless such contractor is registered with

the Competent Authority.
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9) We also declare that.

o There is no country whose bidders have been notified as ineligible on a reciprocal basis under this
order for the offered / tendered works/ Services, or
o We do not belong to any Country whose bidders are notified as ineligible on a reciprocal basis
under this order for the offered / tendered works/ Services.
@)
10) Penalties for false or misleading declarations:

We hereby confirm that the particulars given above are factually correct and nothing is concealed and
undertake to advise any future changes to the above details. We understand that any wrong or misleading

self-declaration would violate the Code of Integrity and attract penalties as mentioned in this Tender
Document.

(Name and designation)
Duly authorized to sign bid for and on behalf of

[name & address of Bidder and seal of company]
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Section III: ANNEXURE ‘A’

The Qualification Norms for bidder

1.

2.

EMD, Cost of Tender & Tender Processing Fees:

o EMD to be paid in favour of Regional Manager, Central Warehousing Corporation, Chennai
only through e-payment gateway of e-procurement & receipt of same should be scanned
and uploaded on the e-tendering website www.cwceprocure.com along with e-tender
documents.

o Cost of tender to be paid only through e-payment gateway of e-procurement system.Proof
should be submitted/uploaded with the tender.

o Tender processing fee (Non-refundable) would be paid mandatorily to M/s ITI Ltd.through
e-payment on the portal www.cwceprocure.com.

Experience Certificate:

Tenderer, during the last four financial years (i.e., 2020-2021, 2021-2022, 2022-23 and 2023-24) &
current year (2024-2025) up to the date of tender submission, must have completed successfully:

(1) at least ONE similar nature of work "(i.e., any construction /maintenance works comprising of
Civil works or Civil & Electrical works both as a composite package)” of value not less than Rs.
144.29 Lakh (80% of the Estimated Cost put on Tender) OR

(2) at least TWO similar nature of work "(i.e., any construction /maintenance works comprising of
Civil works or Civil & Electrical works both as a composite package)” of value not less than Rs.
90.18 Lakh (50% of the Estimated Cost put on Tender) OR

(3) at least THREE similar nature of work "(i.e., any construction /maintenance works comprising
of Civil works or Civil & Electrical works both as a composite package)” of value not less than Rs.
72.14 Lakh (40% of the Estimated Cost put on Tender) OR

Note: Housekeeping works, Manpower supply works, works consisting only
Electrical/Firefighting AMC works or interior decoration works such as wallpapers/blind/curtain
installation etc., shall not be considered Similar Works.

The credential Certificate of work experience should include the name of work, agreement no.,
date of start, actual date of completion & gross amount of work done up to the completion.

{Please see Eligibility criteria as per Annexure-A in Tender document and Please see Important
Notes}

It should be noted that credentials for the works executed for Private organizationsshall not be
considered.

It should be noted that experience of work not completed in Time and where LD is levied by
Client organization shall not be accepted /considered for evaluation.

{Please see “important notes’’}

Turnover: Financial Eligibility Criteria:

The sum total (arithmetic sum) of Bidder’s turnover: revenue (income) from operations for the last
three financial years (i.e., 2021-22, 2022-23 & 2023-24) should be of value not less than Rs. 162.32
lakh (90% of Estimated Cost put on Tender).

The information shall be supported by audited Balance Sheets and Profit & Loss Statements of
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specified period. In case Balance Sheet and Statement of Profit/Loss for the immediate preceding
financial year have not been prepared / audited; the account for one more preceding financial year
can be submitted.

In case, Bidder does not submit Audited balance sheet and P&L accounts for a particular year
(among previous three years as mentioned above), turn over for that particular year will be

considered ‘0’(zero) for calculating arithmetic sum of previous three years.

{Please see “important notes”}
4, Affidavit: Duly filled up and signed on stamp paper as per Annexure IV.

5. Bidder must have Office, on the latest due date of tender submission in any District of The State
where Central warehouse ie site of work, is located ie Bidder must have office in State....

For this purpose, valid GST number along with copy of rent agreement / property ownership

document shall be considered as proof of office address.

6. Bidder must submit Eligibility declaration form as per NIT-clause 3 and ITB-clause 3.2 under
form -E of this PQ Performa

Important Note:

1.

The credential documents viz Letter of award/ Work order/ Contract Agreement /Work completion
certificate etc should be in the name of Bidder and works should have been executed in the same name
and style, the bidder is participating in the tender.
The past experience in similar nature of work should be supported by work completion Certificates
issued by the client’s organization. The work experience for Private sector shall not be considered.
The information about actual completion date and stipulated completion date and LD levied by client (if
any) on delay in completion must be available in the client certificate. In case this information is silent
on client certificate, Bidder shall submit factual position of Delay and LD levied in his eligibility
declaration along with PQ form. This information from bidder shall be varied from client organization at
any stage of evaluation/ execution of work.
The value of executed works, for the purpose of this clause shall also include the value of any materials
(such as cement, steel, etc.), services (scaffolding, batching-plant, other machinery, etc.), which have
been supplied by client/employer free cost/ on discounted price to the contractor, and which have not
been already included in the ‘value of works executed’ that is reflected/declared on the relevant
‘experience certificate’ or ‘Letter of Award’. Such exclusion shall be specifically mentioned on the
Letter of Award, “Experience Certificate” and the ‘value of free supplies’ shall be separately certified
by the employer, or in cases where the employer is a private entity, by a practicing cost/chartered
accountant (holding valid certificate of practice),
Joint-venture / Consortia of firms / companies and foreign bidders are not eligible to quote for the
tender.
The bidder submitting experience certificate for the works done in joint venture (JV)/consortium with
other firms/companies, their proportionate experience to the extent of its share in the JV/consortium or
work done by them shall only be allowed on submitting the valid proof of their share/work done.
Experience gained by executing work on back-to-back contract basis is acceptable. Back-to-back
contract means work awarded by owner to first agency and then by the first agency to the second
agency. The first agency shall not be eligible for work experience in such a case. To get the weightage
of experience, following conditions must be fulfilled.

a. Work should be actually executed by the second agency with due concurrence of the owner as

tri-partite agreement. It should be backed by valid agreement and experience certificate.
b. Payments received by second agency should be reflected in bank accounts and income tax
statements.
c. Owner of the project and first agency should jointly certify the experience certificate.
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d. The actual amount of payment received by the second agency shall be considered for
experience.

Experience in respect of an associate contractor, subcontractor or those executing work on subletting

may be allowed only if the conditions of sub-contract / sub-letting have been incorporated in the

original agreement between the client/owner and first agency and the experience certificate is jointly
issued by first agency and owner/client.

Experience of petty contractor, labour rate contractor work shall not be accepted.

Experience of works on foreign soil shall not be accepted.

Certificate in the name of other companies:

a) Certificates of Subsidiary/ Parent/ Group Company/ Own works: Any company/firm while
submitting tender can use the work experience of its subsidiary company to the extent of its
ownership in the subsidiary company. On the other hand, the companies/firms which intend to get
qualified on the basis of experience of the parental company/group company/ Own works, shall
not be considered. Further, the financial parameters of the subsidiary or Parental Company cannot
be used by the other one for qualification.

b) Merger/ Acquisition of Companies: In case of a Company/firm, formed after merger and/ or
acquisition of other companies/ firms, past work experience and financial parameters like
turnover, profitability, net worth etc. of the merged/ acquired companies/ firms will be considered
for qualification of such Company/ firm provided such Company/ firm continues to own the
requisite assets and resources of the merged/ acquired companies/ firms. Valid document like
Copy of MOA/ROC etc should be submitted in support of this information.

c) The bidder, who have changed the name of Firm/merged/acquired/purchased any Firm whose
credential papers are being used/submitted for qualification of tender, should submit the following
documents in this regard and in absence of the complete documentary evidence, such offer shall
be summarily rejected.

i. The copy of certificate of Incorporation of Firm or Registration Certificate of Firm.
ii. Copy of Memorandum and Articles of Association of Firm.
iii. Copy of Board Resolution regarding change of name of/take over/merger of Firm.
iv. Copy of sale deed/Memorandum of Understanding for Purchase/sale/merger of Firm

along with assets and liabilities.
V. Copy of PF Registration and PAN Card.
vi. Affidavit regarding change of name of Firm along with all assets and liabilities, if any.
vii. Affidavit regarding closure of business of Old Firm/Merged Firm.
viii. Copy of Certificate of CA/Company Secretary regarding Sale/Merger/Change of name of
Firm.

In case a work is started prior to 04 (four) years, ending last day of tender submission, but completed in
last 04 (four) years, ending last day of tender submission, the completed work shall be considered for
fulfilment of credentials.
If a work is physically completed and completion certificate to this extent is issued by the concerned
Client organization but final bill is pending, such work shall be considered for fulfilment of credentials.
If a part or a component of work is completed but the overall scope of contract is not completed, this
work shall not be considered for fulfilment of technical credentials even if the cost of part completed
work/component is more than required for fulfilment of credentials. 4. In case a work is considered
similar in nature for fulfilment of technical credentials, the overall cost of that work including PVC
amount if any shall be considered and no separate evaluation for each component of that work shall be
made to decide eligibility.
The value of final bill including PVC amount-if paid, or otherwise in case final bill is pending the
contract cost in last approved variation statement plus PVC amount paid or cumulative amount paid up
to last on-account bill including PVC amount and statutory deductions whichever is less, shall be
considered as the completion cost of work.
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16. Participation of Partnership Firms in works tenders:

1.

ii.

ii.

iv.

vi.

vii.

viii.

ix.

The Partnership Firms participating in the tender should be legally valid under the provisions
of the Indian Partnership Act.

The partnership firm should have been in existence or should have been formed prior to
submission of tender. Partnership firm should have either been registered with the Registrar or
the partnership deed should have been notarized prior to date of tender opening as per the
Indian Partnership Act.

Separate identity / name should be given to the partnership firm. The partnership firm should
have PAN / TAN number in its own name and PAN / TAN number in the name of any of the
constituent partners shall not be considered. The valid constituents of the firm shall be called
partners.

Once the tender has been submitted, the constitution of the firm shall not be allowed to be
modified / altered / terminated during the validity of the tender as well as the currency of the
contract except when modification becomes inevitable due to succession laws etc., in which
case prior permission should be taken from CWC and in any case the minimum eligibility
criteria should not get vitiated. The re-constitution of firm in such cases should be followed by a
notary certified Supplementary Deed. The approval for change of constitution of the firm, in any
case, shall be at the sole discretion of the CWC and the Bidder shall have no claims what-so-
ever. Any change in the constitution of Partnership firm after opening of tender shall be with the
consent of all partners and with the signatures of all partners as that in the Partnership Deed.
Failure to observe this requirement shall render the offer invalid and full EMD shall be
forfeited. If any Partner/s withdraws from the firm after opening of the tender and before the
award of the contract, the offer shall be rejected. If any new partner joins the firm after opening
of tender but prior to award of contract, his / her credentials shall not qualify for consideration
towards eligibility criteria either individually or in proportion to his share in the previous firm.
In case the Bidder fails to inform CWC beforehand about any such changes / modification in the
constitution which is inevitable due to succession laws etc. and the contract is awarded to such
firm, then it will be considered a breach of the contract conditions liable for determination of
the contract under Clause 3 of General Conditions of Contract.

A partner of the firm shall not be permitted to participate either in his individual capacity or as
a partner of any other firm in the same tender.

The tender form shall be submitted only in the name of partnership firm. The EMD shall be
deposited by partnership firm through e-payment gateway as mentioned in tender document.
The EMD submitted in the name of any individual partner or in the name of authorized partner
(s) shall not be considered.

One or more of the partners of the firm or any other person (s) shall be designated as the
authorized person (s) on behalf of the firm, who will be authorized by all the partners to act on
behalf of the firm through a “Power of Attorney”, specially authorizing him / them to submit &
sign the tender, sign the agreement, receive payment, witness measurements, sign
measurement books, make correspondences, compromise / settle / relinquish any claim (s)
preferred by the firm, sign “No Claim Certificate”, refer all or any dispute to arbitration and to
take similar such action in respect of the said tender / contract. Such “Power of Attorney” shall
be notarized / registered and submitted along with the tender.

On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like
Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted
only in the name of the partnership firm and no splitting of guarantees among the partners shall
be acceptable.

On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be
executed in the name of the firm only and not in the name of any individual partner.

In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following
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undertakings shall be furnished by all the partners through a notarized affidavit, before signing
of contract agreement.

(a) Joint and several liabilities: The partners of the firm to which the Letter of Acceptance
(LOA) is issued, shall be jointly and severally liable to the CWC for execution of the contract
in accordance with General and Special Conditions of the Contract. The partners shall also
be liable jointly and severally for the loss, damages caused to the CWC during the course of
execution of the contract or due to non-execution of the contract or part thereof.

(b) Duration of the partnership deed and partnership firm agreement: The partnership
deed/partnership firm agreement shall normally not be modified/altered/ terminated
during the currency of contract and the maintenance period after the work is completed as
contemplated in the conditions of the contract. Any change carried out by partners in the
constitution of the firm without permission of CWC, shall constitute a breach of the contract,
liable for determination of the contract under Clause 3 of the General Conditions of Contract.
(c) Governing laws: The partnership firm agreement shall in all respect be governed by and
interpreted in accordance with the Indian laws.

(d) No partner of the firm shall have the right to assign or transfer the interest right or
liability in the contract without the written consent of the other partner/s and that of the
CWwWC.

The Bidder shall clearly specify that the tender is submitted on behalf of a partnership firm.
The following documents shall be submitted by the partnership firm, with the tender:

a. A copy of partnership deed.

b. A copy of Power of Attorney (duly registered as per prevailing law) in favour of the
individual to tender for the work, sign the agreement etc. and create liability against the
firm.

c. An undertaking by all partners of the partnership firm that they are not blacklisted or
debarred by CWC/CPWD/Railways or any other Ministry / Department of the Govt. of India
/ any State Govt. or PSU from participation in tenders / contracts as on the date of opening of
bids, either in their individual capacity or in any firm in which they were / are partners.
Concealment / wrong information in regard to above shall make the contract liable for
determination under Clause 3 of the General Conditions of Contract.

In case of newly formed partnership firm, the credentials of individual partners from previous
propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s),
shall be considered only to the extent of their share in previous entity on the date of dissolution
/ split and their share in newly formed partnership firm. For example, a partner A had 30%
share in previous entity and his share in present partnership firm is 20%. In the present tender
under consideration, the credentials of partner A will be considered to the extent of
0.3*0.2*value of the work done in the previous entity. For this purpose, the Bidder shall submit
along with his bid all the relevant documents which include copy of previous partnership
deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of
partnership firm(s) etc.

In case of existing partnership firm, if any one or more partners quit the partnership firm, the
credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s)
shall take away his credentials to the extent of his share on the date of quitting the partnership
firm (e.g. in a partnership firm of partners A, B & C having share 30%, 30% & 40% respectively
and credentials of Rs 10 crore; in case partner C quits the firm, the credentials of this
partnership firm shall remain as Rs 6 crore). For this purpose, the Bidder shall submit along
with his bid all the relevant documents which include copy of previous partnership deed(s),
dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership
firm(s) etc.

In case of existing partnership firm if any other partner(s) joins the firm, the credentials of
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partnership firm shall get enhanced to the extent of credentials of newly added partner(s) on
the same principles as mentioned in subclause above. For this purpose, the Bidder shall submit
along with his bid all the relevant documents which include copy of previous partnership
deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of
partnership firm etc.

Any partner in a partnership firm cannot use or claim his credentials in any other firm without
leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot
use credentials of partnership firm of A&B partners in any other partnership firm or propriety
firm without leaving partnership firm of A&B partners.

In case a partner in a partnership firm is replaced due to succession as per succession law, the
proportion of credentials of the previous partner will be passed on to the successor.

If the percentage share among partners of a partnership firm is changed, but the partners
remain the same, the credentials of the firm before such modification in the share will continue
to be considered for the firm as it is without any change in their value. Further, in case a partner
of partnership firm retires without taking away any credentials from the firm, the credentials of
partnership firm shall remain the same as it is without any change in their value.

In case of a partnership firm ‘AB’ consisting of partners ‘A’ & ‘B’, if Partner ‘A’ also works as
proprietor firm ‘P’ or partnership in other firm ‘AX’, the credentials of ‘A’ in proprietor firm ‘P’
or other partnership firm ‘AX’ earned after date of becoming a partner of the firm AB shall not
be added in partnership firm AB.

In case a Bidder is LLP, the credentials of Bidder shall be worked out on above lines similar to a
partnership firm.

Bidder not fulfilling the above requirements or submission of clarification documents withrespect to
above or any of mandatory document, shall be summarily rejected.

Regional Manager
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SECTION-III A
(TENDER FORMS & ANNEXURES)
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CENTRAL WAREHOUSING CORPORATION

(A Govt. of India Undertaking)
(No.4, North Avenue, Srinagar Colony, Saidapet, Chennai — 600 015)

“TENDER & CONTRACT”
PERCENTAGE RATE TENDER & LUMPSUM VALUE CONTRACT FOR WORKS

Tender for the Work of: Execution of Miscellaneous Repair /Maintenance,
Upgradation and Construction works in Zone 4 — a cluster of central warehouses
located at Chidambaram, Cuddalore and Kumbakonam - On Annual Rate Contract
basis

(i)To be submitted on-line at Website: www.cwceprocure.com latest by 03:00 pm on 17-01-2025
To be opened on-line at Website: www.cwceprocure.com in presence of Bidders or their
authorized representative who may wish to be present at 03:30 pm on 17-01-2025 in the office of
Regional Manager, Central Warehousing Corporation, Regional Office, No.4, North Avenue,
Srinagar Colony, Saidapet, Chennai — 600 015.

TENDER

I/We have read and examined the Tender Notice; Notice Inviting Tender; Tender
information summary (TIS), Instructions to Bidders (TIB), Schedules - A (Price schedule)
Specifications applicable, Drawings & designs; General rules & directions; Conditions of contract;
Clauses of contract; Special & technical conditions; Schedule of rate, Price Sub Schedules; Other
documents; Rules referred to in the Conditions of Contract and all other contentsin the tender
documents for the work.

I/We hereby tender for execution of the work, specified for the Central Warehousing
Corporation within the time specified in Schedule ‘F’/ NIT (TIS), viz. Schedule of quantities in all sub-
schedules and in accordance in all respects with the Specifications, Designs, Drawings and
Instructions in writing, referred to in Rule 1 of General Rules & Directions and in line of technical,
special, General Conditions of Contract and with such materials, as are provided for by and in
respect & in accordance with such conditions, so far as applicable, and NIT/ ITB as well.

I/We agree to keep the tender open for ninety (90) days from the date of opening of
Technical Bid under two bid system and not to make any modifications in its terms and
conditions.

A sum of Rs._3.61.000.00 /- including GST is hereby submitted through e-payment
gateway of e-procurement as EMD and Cost of the tender Rs.1.,770/-*.

If I/We fail to furnish the prescribed Performance Guarantee within prescribed period
after award of the contractto me/us; I/We agree that the Central Warehousing Corporation shall,
without prejudice to any other right/remedy, be at liberty to forfeit the said Earnest Money
absolutely.

Further, if I/We, fail to commence the work as specified, I/We agree that the Central
Warehousing Corporation shall, without prejudice to any other right or remedy, be at liberty to
forfeit the said Earnest Money and the Performance Guarantee absolutely, otherwise the said
Earnest Money shall be retained by the Corporation towards Security Deposit to execute all the
works referred to in the tender documentsupon the terms and conditions, contained or referred to
therein and to carry out such deviations as may be ordered, upto maximum of the percentage
mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be determined in
accordance with the provisions contained in general & special conditions of contract.

Further, I/We agree that in case of forfeiture of Earnest Money or both Earnest Money and
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Performance Guarantee as aforesaid, I/We shall be debarred for participation and shall not be
eligible to participate in future tender /procurement process of Central warehousing corporation
from the date of debarment.

“I/we undertake and confirm that eligible similar work(s) has/have not been got executed
through another contractor on back-to-back basis. Further that, if such a violation comes to the
notice of Department, then I/we shall be debarred for tendering in CWC in future. Also, ifsuch a
violation comes to the notice of Department before date of start of work, the Engineer-in-charge
shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.”

I/We hereby declare that I/We shall treat tender documents, drawings and other records
connected with the work as secret / confidential documents and shall not communicate information
/ derived there from to any person other than a person to whom I/We am/are authorized to
communicate the same or use the information in any manner pre-judicial to the safety of the
Corporation.

Dated_/_/
Signature of Contractor
Postal Address
Witness :
Address :
Occupation :

*  Cost of the tender to be deposited along with the EMD would be applicable only to those
contractors who will download the tenders from the websites as mentioned in the NIT.

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of Central Warehousing Corporation for a sum of Rs.
(Rupees ), i.e. %
above / below the estimated cost of work of Rs. (Rupees

)

The letters referred below shall form part of this Contract Agreement —

(a)
(b)
(c)
Dated: _/_/
For & on behalf of CWC
Signature
Designation
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ANNEXURE I
FORMAT OF NET WORTH
The Net Worth of Mr./Ms./M/s for last
Financial Year - is Rs. lakhs as per his/her/their books of

Accounts.

(Note : Net Worth means sum total of paid up share capital plus free reserves.
Further, anydebit balance of Profit & Loss Account and Misc. Expenses to

the extent not adjusted
/ or written off, if any, shall be reduced from Reserves and Surpluses.

Signature of Chartered Accountant

Name :
Membership No. : Signature of Contractor

UDIN:
Seal :

Date:
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ANNEXURE II

AFFIDAVIT

(For Sole Proprietary Firm)

(To be executed in presence of Public Notary on non-judicial stamp paper of appropriatevalue.
The stamp paper has to be in the name of the Bidder.)

I, R/o

do hereby solemnly affirm and

declare as under —

1. That I am Sole Proprietor of
(Sole Proprietor Firm Name).

2. That the office of the firm is situated at

(address).
Place:

DEPONENT
Date:
VERIFICATION

Verified that the contents of my above said affidavit are true and correct to the best of my
knowledge & belief and nothing has been concealed there from.

Place:
DEPONENT

Date :
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ANNEXURE III

FORMAT FOR POWER OF ATTORNEY TO AUTHORIZED SIGNATORY

(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant Stamp Act.
The stamp paper to be in the name of the firm/ company who is issuing the Power of Attorney).

Tender Ref. No.: Date:

We, M/s. (name of the firm/ company with address of the
registered office) hereby constitute, appoint and authorize Mr./Ms. (Name and residential
address) who is presently with us and holding the position of and whose signature is given
below as our Attorney to do in our name and our behalf all or any of the acts ,deeds or things necessary or incidental to
our bid for the work (name of work), including signing and submission of application/ tender

/ proposal, participating in the meetings, responding to queries, submission of information/ documents and generally to
represent us in all the dealings with CWC or any other Government Agency or any person, in connection with the
works until culmination of the process of bidding, till the Contract Agreement is entered into with CWC and thereafter
till the expiry of the Contact Agreement.

We hereby agree to ratify all acts, deeds and things lawfully done by our said Attorney pursuant to this Power of
Attorney and that all acts, deeds and things done by our aforesaid Attorney shall always be deemed to have been done
by us.

(Signature and name of authorized signatory being given Power of Attorney)

(Signature and name of Person Delegating Power of Attorney)

Seal of the Organization

Witness 1: Witness 2:
Name: Name:
Address: Address:
Occupation: Occupation:
Notes:

- The mode of execution of the power of Attorney should be in accordance with the procedure, if any, laid down by
the applicable law and the charter documents of the executant(s) and when it is so required the same should be
under common seal affixed in accordance with the required procedure.
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ANNEXURE IV

AFFIDAVIT
{TO BE SUBMITTED BY BIDDER ALONGWITH THE TENDER DOCUMENTS}

(To be executed in presence of Public Notary on non-judicial stamp paper of the value ofRs. 100.
The stamp paper has to be in the name of the Bidder.)

I (Name and Designation) ., appointed as the attorney / authorized
signatory of the Bidder (including its constituents) M/s (hereinafter
calledthe Bidder) for the purpose of the Tender documents for the work of as
per the Tender No. of CWC, do hereby solemnly affirm and state on behalf of
the Bidder including its constituents, as under :

1. I/We the Bidder(s), am/are signing this document after carefully reading the contents.

2. I/We the Bidder(s) also accept all the conditions of the tender document and have signedall

the pages in confirmation thereof.

3. I/We hereby declare that I/We have downloaded the tender documents from CWC tender
portal www.cwceprocure.com and printed the same. I/We have verified the content of the
printed document from the website and there is no addition, no deletion or no alteration to
the content of the tender document. In case of any discrepancy noticed at any stage (i.e.
evaluation of tenders & execution of work), the decision of CWC with regard to such
discrepancies shall be final and binding upon me/us.

4. I/We declare and certify that I/we have not made any misleading or false representation in
the PQ forms, eligibility declaration, statements and attachments in proof of the qualification
requirements.

5. I/We also understand that my/our offer will be evaluated based on the documents

/credentials submitted along with the offer and same shall be bindingupon me/us.

I/We declare that the information and documents submitted along with the tender by
me/us are correct and I/We are fully responsible for the correctness of the
information and documents, submitted by us.

6. I/We understand that if the Certificates and information regarding Eligibility Criteria,
Qualification norms submitted by us are found to be forged/false or incorrect at any time
during process for evaluation of tenders, itshall lead to forfeiture of the tender EMD besides
suspending of business for five year. Further, I/We [insert name of the Bidder]
and all my/our constituentsunderstand that my/our offer shall be summarily rejected.

1. I/We also understand that if the certificates submitted by us are found to be false/ forged or
incorrect at any time, after the award of the contract, it will lead to termination of the
contract, alongwith forfeiture of EMD/SD and Performance Guarantee, besides any other
action provided in the contract and suspending of business for five year.

8. I/We also understand that in case I/we fails to submit the requisite Performance Guarantee
even after the period specified in Clause 1 of Schedule ‘F’ from the date of issue of Letter of
Award (LOA), the contract shall be terminated, duly forfeiting EMD and other dues, if any
payable against the contract or in case of termination of contract due to default at
my/our end, I/we shall be debarred from participating in future tender
/procurement process of the Corporation for two years from the date of debarring.

9. I/We certify that I/We are not black listed or debarred by MES / CPWD / Railways / any
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Govt. Department / State PWDs / PSU (Public Sector Undertaking) and Govt. Sector
Construction Agencies from participation in tenders / contract on the date of opening of bids.

10. I/We undertake and confirm that eligible similar work(s) has/have not been got executed

through another contractor on back-to-back basis. Further that, if such a violation comes to

the notice of Department, then I/We shall be debarred for tendering in CWC in future

forever. Also, if such a violation comes to the notice of Department before date of start of

work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money

Deposit / Performance Guarantee.

11. COMPLIANCE TO BID REQUIREMENT:

I/We hereby confirm that we have gone through and understood the Tender Documentand

our Bid complies with the requirements / terms & conditions of the Tender Document and

subsequent Addendum / Corrigendum (if any), issued by CWC, without any deviation
/ exception / comments / assumptions.

We also confirm that we have quoted the rates without any condition and deviation. The
Tender has been submitted along with the required documents and same have beenuploaded
under digital signatures of the authorized signatory. We undertake that the tender
document shall be deemed to be our bid and in the event of award of work to us,the same
shall be considered for constitution of contract agreement. Further, we shallsign and stamp
each page of the Tender Document as token of acceptance and as partof contract in the
event of award of contract to us. We further confirm that we havequoted our rates in our

financial bid as per the conditions of the Tender Document andfor all the items.

12 I /We certify that I/we have offered the products with local content more than 50 %

DEPONENT

Seal and Signature of the Bidder

VERIFICATION

I/We above named Bidder do hereby solemnly affirm and verify that the contents of my /our
above Affidavit are true and correct. Nothing has been concealed and no part of it is false.

DEPONENT
Seal and Signature of the Bidder

Place: Dated:

*,

« Details, as appropriate, are to be filled in suitably by Bidder.

*,

< Attestation before Magistrate/ Notary Public.
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ANNEXURE-V
INTEGRITY PACT

To
The Bidder

Sub: NIT No. CWC/RO_CNI/ENGG./ZMC/23-24/11 for the work of
Execution of Miscellaneous Repair /Maintenance, Upgradation and
Construction works in Zone 4 - a cluster of central warehouses
located at Chidambaram, Cuddalore and Kumbakonam - On Annual
Rate Contract basis.

Dear Sir,

It is hereby declared that CORPORATION is committed to follow the principle of
transparency, equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that the BIDDER will sign the Integrity Agreement, which is an integral
part of tender/bid documents, failing which the BIDDER will stand disqualified
from the tendering process and the bid of the BIDDER would be summarily
rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing

of the same shall be deemed as acceptance and signing of the Integrity
Agreement on behalf of the CORPORATION.

Yours faithfully

Regional Manager/ CWC
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INTEGRITY PACT

To
The Regional manager

Sub : Submission of Tender for the work of Execution of Miscellaneous Repair
/Maintenance, Upgradation and Construction works in Zone 4 - a
cluster of central warehouses located at Chidambaram, Cuddalore and
Kumbakonam - On Annual Rate Contract basis.

Dear Sir,

I/We acknowledge that CORPORATION is committed to follow the principles
thereof as enumerated in the Integrity Agreement enclosed with the tender/bid
document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on
the condition that I/We will sign the enclosed integrity Agreement, which is an
integral part of tender documents, failing which I/We will stand disqualified from
the tendering process. I/We acknowledge that THEMAKING OF THE BID SHALL BE

REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE
of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter
and spirit and further agree that execution of the said Integrity Agreement shall
be separate and distinct from the main contract, which will come into existence
when tender/bid is finally accepted by CORPORATION. I/We acknowledge and
accept the duration of the Integrity Agreement, which shall be in the line with
Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the
Integrity Agreement, while submitting the tender/bid, CORPORATION shall have
unqualified, absolute and unfettered right to disqualify the BIDDER and reject the
tender/bid is accordance with terms and conditionsof the tender/bid.

Yours faithfully

(Duly authorized signatory of the BIDDER)
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INTEGRITY PACT

Tender Ref. No.: GEM/ Date:

(Compulsory Ink signed on each page and to be submitted along with Technical Bid)
(The same shall be signed on non-judicial stamp paper of appropriate value during agreement
signing)

General This pre-bid / pre-contract Agreement (hereinafter called the Integrity Pact) is made on

day of the month of between on one hand, the Central Warehousing Corporation (A Govt. of India
Undertaking), 4/1 Siri Institutional area, Hauz Khas, New Delhi, acting through Group General Manager
(Personnel), Central Warehousing Corporation (A Govt. of India Undertaking) (hereinafter called the
“CORPORATION" which expression shall mean and include, unless the context otherwise requires, his successors
in office and assigns) of the First Part and M/s

represented by Shri , (Name of the contractor) (hereinafter called BIDDER which expression shall mean
and include, unless the context otherwise requires, his successors and permitted assigns) of the Second Part.

WHEREAS the CORPORATION proposes to appoint contractor at and the BIDDER is willing to execute
the items of work / Section as per schedule of work, the work order issued General conditions of the contract of
CWwWC.

WHEREAS the BIDDER is a private company / public company / Government undertaking / partnership firm
constituted in accordance with the relevant law in the matter and the corporation is a PSU performing its functions
on behalf of the Ministry of Consumer Affairs, Food and Public Distribution, New Delhi, Govt. of India.

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence /
prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into with a view
to:- Enabling the CORPORATION to obtain the desired said work at a competitive price in conformity with the
defined specifications by avoiding the high cost and the distortionary impact of corruption on public procurement,
and enabling BIDDER to abstain from bribing or indulging in any corrupt practice in order to secure the contract by
providing assurance to them that their competitors will also abstain from bribing and other corrupt practices and
the CORPORATION will commit to prevent corruption, in any form, by its officials by following transparent
procedures.

The parties hereto hereby agree to enter into this integrity Pact and agree as follows:
[1] Commitments of the Corporation

[1.1] The Corporation undertakes that no official of the CORPORATION, connected directly or indirectly with
the contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe,
consideration, gift, reward, favour or any material or immaterial benefit or any other advantage from the
BIDDER, either for themselves or for any person, organization or third party related to the contract in
exchange for an advantage in the bidding process, bid evaluation, contracting or implementation process
related to the contract.

[1.2] The CORPORATION will, during the pre-contractor stage, treat all BIDDERS alike and will provide to all
BIDDERS the same information and will not provide any such information to any particular BIDDER which
could afford an advantage to that particular BIDDER in comparison to other BIDDERS.

[1.3] All the officials of the CORPORATION will report to the appropriate authority any attempted or
completed breaches of the above commitments as well as any substantial suspicion of such a breach.

[2] In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the
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CORPORATION with full and verifiable facts and the same is prima facie found to be correct by the
CORPORATION, necessary disciplinary proceedings, or any other action as deemed fit, including criminal
proceedings may be initiated by the CORPORAION and such a person shall be debarred from further
dealings related to the contract process. In such a case while an enquiry is being conducted by the
CORPORAION the proceedings under the contract would not be stalled.

[3] Commitments of BIDDERS

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means and
illegal activities during any stage of its bid or during any pre-contract or post-contract stage in order to
secure the contract or in furtherance to secure it and in particular commit itself to the following: -

[3.1] The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward,
favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to
any official of the CORPORATION, connected directly or indirectly with the bidding process, or to any
person, organization or third party related to the contract in exchange for any advantage in the bidding,
evaluation, contracting and implementation of the contract.

[3.2] The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly
any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the CORPORATION or otherwise in procuring
the Contract or forbearing to do or having done any act in relation to the obtaining or execution of the
contract or any other contract with the CORPORATION for showing or forbearing to show favour or disfavour
to any person in relation to the contract or any other contract with the CORPORATION.

[3.3] The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the
contract, shall disclose any payments he has made, is committed to or intends to make to officials of the
CORPORATION or their family members, agents, brokers or any other intermediaries in connection with the
contract and the details of services agreed upon for such payments.

[3.4] The BIDDER will not collude with other parties interested in the contract to impair the transparency,
fairness and progress of the bidding process, bid evaluation, contracting and implementation of the contract.

[3.5] The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and
illegal activities.

[3.6] The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others,
any information provided by the CORPORATION as part of the business relationship, regarding plans,
technical proposals and business details, including information contained in any electronic data carrier. The
BIDDER also undertakes to exercise due and adequate care lest any such information is divulged.

[3.7] The BIDDER commits to refrain from giving any complaint directly or through any other manner without
supporting it with full and verifiable facts.

[3.8] The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions
mentioned above.

[3.9] If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, either
directly or indirectly, is a relative of any of the officers of the CORPORATION, or alternatively, if any relative
of an officer of the CORPORATION has financial interest / stake in the BIDDER’s firm, the same shall be
disclosed by the BIDDER at the time of filling of tender.

The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 1956.

[3.10] The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or
transactions, directly or indirectly, with any employee of the CORPORATION
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[4] Previous Transgression

[4.1] The BIDDER declares that no previous transgression occurred in the last three years immediately before
signing of this Integrity Pact, with any other company in any country in respect of any corrupt practices
envisaged hereunder or with any Public Sector Enterprise in India or any Government Department in India
that could justify BIDDER’s exclusion from the tender process.

[4.2] The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualified from
the tender process or the contract, if already awarded, can be terminated for such reason.

[5] Sanctions for Violations

Any breach of the aforesaid provision by the BIDDER or any one employed by it or acting on its behalf
(whether with or without the knowledge of the BIDDER) shall entitle the CORPORATION to take all or any one
of the following actions, wherever required: -

To immediately call off the pre-contract negotiations without assigning any reason or giving any
compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would continue.

The Security Deposit / Performance Bond (after the contract is signed) shall stand forfeited either fully or
partially, as decided by the CORPORATION and the CORPORATION shall not be required to assign any
reason therefore.

To immediately cancel the contract, if already signed, without giving any compensation to the BIDDER.

To recover all sums already paid by the CORPORATION, and in case of an Indian BIDDER with interest
thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case of a BIDDER
from a country other than India with interest thereon at 2% higher than the LIBOR. If any outstanding payment
is due to the BIDDER from the CORPORATION in connection with any other contract for any other stores /
work such outstanding payment could also be utilized to recover the aforesaid sum and interest.

To encash the advance bank guarantee and performance bond / warranty bond, if furnished by the BIDDER,
in order to recover the payments, already made by the CORPORATION, along with interest.

To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay compensation for any
loss or damage to the CORPORATION resulting from such cancellation / rescission and the CORPORATION
shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER.

To debar the BIDDER from participating in future bidding processes of the CORPORATION for a minimum
period of five years, which may be further extended at the discretion of the CORPORATION.

To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or broker with a
view to securing the contract.

In cases where irrevocable Letters of Credit have been received in respect of any contract signed by the
CORPORATON with the BIDDER, the same shall not be opened.

Forfeiture of Performance Bond in case of a decision by the CORPORATION to forfeit the same without
assigning any reason for imposing sanction for violation of this Pact.

[5.1] The CORPORATION will be entitled to take all or any of the actions mentioned at para 5.1(i) to (x) of this Pact

also on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with or
without the knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 1860 or
Prevention of Corruption Act, 1988 or any other statute enacted for prevention of corruption.

[5.2] The decision of the CORPORATION to the effect that a breach of the provisions of this Pact has been committed

by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the
independent Monitor(s) appointed for the purposes of this Pact.

[6] Fall Clause
[6.1] The BIDDER undertakes that it has not supplied / is not supplying similar product / systems or subsystems at a

price lower than that offered in the present bid in respect of any other Ministry / Department of the
Government of India or PSU and if it is found at any stage that similar product / systems or sub systems was
supplied by the BIDDER to any other Ministry / Department of the Government of India or a PSU at a lower
price, then that very price, with due allowance for elapsed time, will be applicable to the present case and the
difference in the cost would be refunded by the BIDDER to the CORPORATION, if the contract has already
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been concluded.

[7] Independent Monitor

[Z7.1] The CORPORATION has appointed Independent Monitors (hereinafter referred to as Monitors) for this Pact in
consultation with the Central Vigilance Commission, New Delhi.

[7.2] The CORPORATION has appointed Sh. Sudhanshu Sekhara Mishra, Email — ssmishra.995@gmail.com and Sh.
Rajni Kant Mishra, Email rkmishraips84@gmail.com as an Independent Monitor (hereinafter referred to as
Monitor) for this Pact in consultation with the Central Vigilance Commission.

[7.3] The task of the Monitor shall be to review independently and objectively, whether and to what extent the
parties comply with the obligations under this Pact.

[7.4] The Monitor shall not be subject to instructions by the representatives of the parties and perform their
functions neutrally and independently.

[7.5] Both the Parties accept that the monitors have the right to access all the documents relating to the project /
procurement, including minutes of meetings.

[7.6] As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the Authority
designated by the CORPORATION.

[71.7] The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project documentation
of the CORPORATION including that provided by the BIDDER. The BIDDER will also grant the Monitor, upon
his request and demonstration of a valid interest, unrestricted and unconditional access to his project
documentation. The same is applicable to Subcontractors. The Monitor shall be under contractual obligation
to treat the information and documents of the BIDDER / Subcontractor(s) with confidentiality.

[7.8] The CORPORATION will provide to the Monitor sufficient information about all meetings among the parties
related to the Project provided such meetings could have an impact on the contractual relations between the
parties. The parties will offer to the Monitor the option to participate in such meetings.

[7.9] The Monitor will submit a written report to the designated Authority of CORPORATION within 8 to 10 weeks
from the date of reference or intimation to him by the CORPORATION / BIDDER and, should the occasion
arise, submit proposals for correcting problematic situations.

[8] Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of commission, the CORPORATION or
its agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the
BIDDER shall provide necessary information and documents in English and shall extend all possible help for the
purpose of such examination.

[9] Law and Place of Jurisdiction

This Pact is subject to Indian Law. The Place of performance and jurisdiction is the seat of the CORPORATION.

[10] Other Legal Actions

The actions stipulated in this integrity Pact are without prejudice to any other legal action that may follow in
accordance with the provisions of the extant law in force relating to any civil or criminal proceedings.

[11] Validity

[11.1] The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years or the complete
execution of the contract to the satisfaction of both the CORPORATION and the BIDDER / Seller, including
warranty period, whichever is later. In case BIDDER is unsuccessful, this integrity Pact shall expire after six

months from the date of the signing of the contract.

[11.2] Should one or several provisions of this Pact out to be invalid; the remainder of this Pact shall remain valid. In
this case, the parties will strive to come to an agreement to their original intentions.
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[12] The parties hereby sign this Integrity Pact at on
Corporation Bidder
Name of the Officer:- Name of Authorized Signatory:-
Designation Designation
Signature & Stamp: - Signature & Stamp: -

Signature and Name of Witness 1

Signature and Name of Witness 1

Signature and Name of Witness 2

Signature and Name of Witness 2
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ANNEXURE-VI

DECLARATION
(On the letter head of firm)

Following are the near relative of the contractor are working as Officer or as an officer
in any capacity Officer in the Central Warehousing Corporation or in the Ministry of

Food, ConsumerAffairs & Public Distribution, Govt. of India, New Delhi:

S/N | Department Name of Place of Relation Remarks
officer Posting
1 Central
Warehousing
Corporation
2 Ministry of Food,

Consumer Affairs &
Public Distribution,
Govt. of India, New
Delhi:

(Duly authorized signatory of the BIDDER)
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ANNEXURE-VII

WORKS IN HAND
(On letter head of firm)-

The contractor shall submit list of works which are committed / in hand (in-progress) in

the following format —

SL Name of Name & Particulars of Division | Amount Status of Balance
Work /Department/Organization of Work in value of
Where Work is being Works Progres woprk to
Executed awarde S be
d execute
(Rs.) during
next one
year
from the
date of
inviting
the
tender
1 2 3 4 5 6

(Duly authorized signatory of the BIDDER)

In case of the works in progress /committed for CWC, the details provided by CWC engineer shall be final and
shall be considered for evaluation.
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General Tenets of Interpretation

Unless where the context requires otherwise, throughout the contract:

1. The heading of these conditions shall not affect the interpretation or construction thereof.

Writing or written includes matter either whole or in part, in digital communications, manuscript,
typewritten, lithographed, cyclostyled, photographed, or printed under or over signature or seal
or digitally acceptable authentication, as the case may be.

3. Words in the singular include the plural and vice-versa.

4. Words importing the masculine gender shall be taken to include other genders, and words
importing persons shall include any company or association or body of individuals, whether
incorporated or not.

5. Terms and expression not herein defined shall have the meanings assigned to them in the contract
Act, 1872 (as amended) or the Sale of Goods Act, 1930 (as amended) or the General Clauses Act,
1897 (as amended) or of INCOTERMS, (current edition published by the International Chamber of
Commerce, Paris) as the case may be.

6. Any reference to ‘Works’ shall be deemed to include the incidental Services/ Goods also.

Any generic reference to GCC shall also imply a reference to SCC as well.

8. Any reference to ‘Contract’ shall be deemed to include all other documents (inter-alia GCC, SCC,
TCC, ITB, NIT)

9. Any reference to any legal Act, Government Policies or orders shall be deemed to include all

X

amendments to such instruments, from time to time, till date.

Definitions

In the contract, unless the context otherwise requires:

1.

“Agent” is a person employed to do any act for another or represent another in dealings with a third
person. In the context of public procurement, an Agent is a representative participating in the Tender
Processor Execution of a Contract for and on behalf of its principals.

“Beneficiary” (of Services/ Works) means the person for whom the Services/ Works are to be
delivered as stipulated in the contract.

"bid" (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in specific contexts) means an offer
to supply goods, services or execution of works made as per the terms and conditions set out in a
document inviting such offers.

"Bidder" (including the term 'Bidder', 'consultant' or 'service provider' in specific contexts) means any
person or firm or company, including any member of a consortium or joint venture (that is an
association of several persons, or firms or companies), every artificial juridical person not falling in any
of the descriptions of bidders stated hereinbefore, including any agency branch or office controlled by
such person, participating in a Tender Process.

“Bill of Quantities” (including the term Price Schedule or BOQ) means the priced and completed Bill of
Quantities forming part of the bid.

"Commercial Bank" means a bank, defined as a scheduled bank under section 2(e) of the Reserve Bank
of India Act, 1934.

“Contract” (including the terms ‘Purchase Order’ or ‘Supply Order’ or ‘Withdrawal Order’ or ‘Work
Order’ or ‘Consultancy Contract’ or ‘Contract for Services’, ‘rate contract’ or ‘framework contract’ or
‘Letter of Award — LoA’(letter or memorandum communicating to the contractor the acceptance of his
bid) or ‘Agreement’ or a ‘repeat order’ accepted/ acted upon by the contractor in specific contexts),
means a formal legal agreement in writing relating to the subject matter of procurement, entered into
between the Procuring Entity and the contractor on mutually acceptable terms and conditions and
which are in compliance with all the relevant provisions of the laws of the country;
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“Contractor” (including the terms ‘Supplier’ or ‘Service Provider’ or ‘Consultant’ or ‘Firm’ or “Vendor’
or ‘Manufacturer’or ‘Successful Bidder’ in specific contexts) means the person, firm, company, or a Joint
Venture with whom the contract is entered into and shall be deemed to include the contractor's
successors (approved by the Procuring Entity), agents, subcontractor, representatives, heirs,
executors, and administrators as the case may be unless excluded by the terms of the contract;

“Day”, “Month”, “Year” shall mean calendar day/ month or year (unless reference to financial year is
clear from the context).

“Drawing” means the drawing or drawings stipulated in or annexed to the Specifications or the Tender
Document/ Contract;

“Engineer in charge” means Head of Engineering section at Regional Office, where contract is
awarded. He is the CWC officer responsible for execution of the Special/Preventive Repair &
Maintenance works / Upgradation or construction works under the contract and for monitoring the
Progress of works, for payment of works etc.

“Engineer” means Assistant Engineer/Executive Engineer or Representative of Engineer in charge at
place of work deployed by Regional Manager or Engineer in charge for performing the duties as per
contract terms & conditions.

“Equipment” means the contractor's machinery and vehicles brought temporarily to the Site for the
performance of Service.

“General Conditions” means the General Conditions of Contract, also referred to as GCC.

"Goods" (including the terms ‘Stores’, ‘Material(s)’ in specific contexts) includes all articles, material,
commodity, livestock, medicines, furniture, fixtures, raw material, consumables, spare parts,
instruments, machinery, equipment, industrial plant, vehicles, aircrafts, ships, railway rolling stock
assemblies, sub-assemblies, accessories, a group of machines comprising an integrated production
process or such other categories of goods or intangible, products like technology transfer, licenses,
patents or other intellectual properties (but excludes books, publications, periodicals, etc., for a
library), in specific contexts), procured or otherwise acquired by a Procuring Entity. Any reference to
Goods shall be deemed to include specific small work or some services that are incidental or
consequential to the supply of such goods;

“Government" means the Central Government or a State Government as the case may be and includes
agencies and Public Sector Enterprises under it, in specific contexts;

“Inspection” means activities such as measuring, examining, testing, analysing, gauging one or more
characteristics of the goods or services or works, and comparing the same with the specified
requirement to determine conformity.

“Intellectual Property Rights” (IPR) means the rights of the intellectual property owner concerning a
tangible or intangible possession/ exploitation of such property by others. It includes rights to Patents,
Copyrights, Trademarks, Industrial Designs, Geographical indications (GI).

“Joint Venture” means a Joint Venture or a Consortium (that is an association of several persons, or
firms or companies - also referred to as JV/C)

“Materials” means all supplies, including consumables, used by the contractor for service performance
or use by his staff.

“PMC” means the Project Management Consultant or any other officer or a third-party agency who has
been assigned the authority to take day to day actions on behalf of the Engineer in charge / Regional
Manager/Procuring Entity during the execution of the contract by the contractor;

“Parties”: The parties to the contract are the "Contractor" and the “Procuring Entity”, as defined in this
clause;

“Performance Security/Guarantee” (includes the terms ‘Performance Bond’ or ‘Performance Bank
Guarantee’ or other specified financial instruments in specific contexts) means a monetary guarantee to
be furnished by the successful Bidder or Contractor in the form prescribed for the due performance of
the contract;

“Procurement” or “public procurement” (or ‘Purchase’, or ‘Government Procurement/ Purchase’
including an award of Public-Private Partnership projects, in specific contexts) means the acquisition of
Goods/ Services/ works by way of purchase, lease, license or otherwise, either using public funds or

Page | 67




25.

26.

21.

28.

29.

30.

31.

32.

33.

34.

35.

36.

Volume-1 (RFP)

any other source of funds (e.g. grant, loans, gifts, private investment etc.) of goods, works or services
or any combination thereof, by a Procuring Entity, whether directly or through an agency with which a
contract for procurement services is entered into, but does not include any acquisition without
consideration. The term “procure”/ ‘“procured” or ‘“purchase”/ “purchased” shall be construed
accordingly;

“Procuring Entity” means the entity in The Procuring Organization procuring Goods, Works, or
Services that is Central warehousing Corporation in context of this contract.

“Regional Manager” means the officer signing the Letter of Award (LoA) in capacity of Regional
Manager CWC and/or the contract on behalf of the Procuring Entity and an officer who is administrative
head of the Region and in charge of all warehousing operations in the region; He will be tender
accepting authority and decision-making authority for taking punitive actions under various provisions
of contract.

“Service(s)” (including the term ‘non-consultancy services’ or ‘Outsourcing of Services’ in specific
contexts) are defined by exclusion as services that cannot be classified as Consultancy Services.
Services (non-Consultancy) involve routine, repetitive physical, procedural, and non-intellectual
outcomes for which quantum and performance standards can be tangibly identified and consistently
applied and are bid and contracted on such basis but does not include the appointment of an individual
made under any law, rules, regulations, or order issued in this behalf. Any reference to Services shall
be deemed to include the supply of goods or performance of consultancy service or small works, which
are incidental or consequential to such services;

“Warehouse Manager” means the Incharge of Central warehouse complex where work is to be
executed as mentioned in NIT. He is the administrative and operation head of CW complex and He is
the CWC officer responsible for execution of the Day to Day /Annual Repair & Maintenance works
under the contract and for monitoring the Progress of works, for payment of works etc.

“Works” refer to any activity involving construction, fabrication, repair, overhaul, renovation,
decoration, installation, erection, excavation, dredging, and so on, which make use of a combination of
one or more of engineering design, architectural design, material and technology, labour, machinery,
and equipment.

“Special Conditions” means Special Conditions of Contract, which override the General Conditions,
also referred to as SCC.

“Specification” or “Technical Specification” means the drawing/ document/ standard or any other
details governing the construction, manufacture or supply of goods or performance of services or
completion of work that prescribes the requirement to which goods or services or works have to
conform as per the contract.

“Signed” means ink signed or digitally signed with a valid Digital Signature as per IT Act 2000 (as
amended from time to time). It also includes stamped, except in the case of Letter of Award or
amendment thereof.;

“Sub-Contractor” means a person or corporate body with an agreement with the contractor to carry out
a specific part of the contract that may or may not include working on the Site.

“Temporary Works” means works designed, constructed, installed, and removed by the contractor
needed during the Services' performance.

“Variation” means an instruction given by the Contract Manager, which varies the scope, quantum or
performance standards of the Service performed.

“Tender”; “Tender Document”; “Tender Enquiry” or “Tender Process”: ‘Tender Process’ is the whole
process from the publishing of the Tender Document till the resultant award of the contract. ‘Tender
Document’ means the document (including all its sections, appendices, forms, formats, etc.) published
by the Procuring Entity to invite bids in a Tender Process.The Tender Document and Tender Process
may be generically referred to as “Tender’ or ‘Tender Enquiry’, which would be clear from context
without ambiguity.
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Abbreviation of the words used in Tender document

Abbreviation Definition

BG Bank Guarantee

BIS Bureau of Indian Standard

BOQ Bill of Quantities

BSD Bid Securing Declaration

CAR Policy Contractor’s all Risk Policy

CcC Cement Concrete

CGST Central Goods and Services tax
CPP Central Procurement Portal

CPWD Central Public Works Department
CTE Chief Technical Examiner

CWwWC Central Warehousing Corporation
DPIIT Department for Promotion of Industry and Internal Trade
DSR Delhi Schedule of Rates

EFT Electronic Funds Transfer

EMD Earnest Money Deposit

EOT Extension of Time

EPFO Employees Provident Fund Organization
ESI Employees State Insurance

ESI Employees State Insurance
FD/FDR Fixed Deposit Receipt

GCC General Conditions of Contract
GST Goods and Services Tax

GSTIN GST Identification Number

HSN Harmonized System of Nomenclature
IEM Independent External Monitor
IGST Integrated Goods and Services tax
1T Indian Institute of Technology

INR Indian Rupee

IPC Indian Penal Code

IPR Intellectual Property Rights

IRC Indian Roads Congress

ITB Instructions To Bidders

I\ Joint Venture

Jv/C Joint Venture/ Consortium

LAR Last Approved Rates

LD Liquidated damage

LoA Letter of Award (Acceptance)

MD Managing Director

MES Military Engineering Services

MII Make in India

MORTH Ministry of Road Transport & Highway
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MSE Micro and Small Enterprises

MSME Micro Small and Medium Enterprises
MSMED MSME Development (Act)

MT Metric Tonne

NEFT National Electronic Funds Transfer
NIT Notice Inviting Tender

PAN Permanent Account Number

PC (Indian) Penal Code

PC Prevention of Corruption

PERT Programme Evaluation Review Technique.
PF Provident Fund

PQ Pre-Qualifying

PSU Public Sector Undertaking

PVC Price Variation Clause

RCM Reverse Charge Mechanism

SCC Special Conditions of Contract

SD Security Deposit

SGST State Goods and Services tax/

SOR Schedules of Rates

T&P Tools & Plants

TCS Tax Collected at Source

TDS Tax Deducted at Source

TIA Tender Inviting Authority

TIS Tender Information Summary

UGST Union Territory Goods and Services tax
WC Policy Workmen Compensation Policy
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CENTRAL WAREHOUSING CORPORATION
and

...[Contractor]...

Contract Number ........cceeuuuee.

Contract for Execution of Miscellaneous Repair /Maintenance, Upgradation and
Construction works in Zone 4 - a cluster of central warehouses located at
Chidambaram, Cuddalore and Kumbakonam - On Annual Rate Contract basis

(Signature of the Issuing Officer) (Signature of the Tenderer)
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(On a Non-judicial Stamp Paper of INR 100/-)

THIS AGREEMENT is made this [date] day of [month], [year]

BETWEEN

€))

(2)

Central Warehousing Corporation, a Government of India Undertaking, established under the
Warehousing Corporation Act, 1962, having its Regional Office at Chennai and having its Corporate
Office at at 4/1, Siri Institutional Area, August Kranti Marg, Hauz Khas, New Delhi- 110016 through its
Regional Manager, ..c.caveesuess (hereinafter referred to as the "Corporation", which expression, unless
the context requires otherwise, shall include its successors and permitted assignees); and

[name of the Contractor], having its place of business at [address] (hereinafter referred to as the
"Contractor", which expression, unless the context requires otherwise, shall include its
successors/legal heirs and permitted assignees).

RECITALS

Whereas:

A

The Corporation is involved in providing services in the field of warehousing, logistics and related
activities to various depositors including, from Government/ private sectors.

For the purposes mentioned under recital A above, the Corporation requires the Contractor to provide
certain services of Miscellaneous Repair /Maintenance, Upgradation and Construction works in Zone 4 —
a cluster of central warehouses located at Chidambaram, Cuddalore and Kumbakonam - On Annual Rate
Contract basis and the Contractor is engaged in the business of providing such services and has agreed
to perform the Services for the Corporation on the terms and conditions set out in this Contract.
Accordingly, it is essential to the Corporation that the Services to be provided under this Contract are
rendered in timely manner as envisaged in the Contract/ Work Order(s). In entering into this Contract,
Contractor acknowledges that time is of utmost importance and agrees to the provisions in the Contract
addressing that.

NOW THEREFORE IT IS HEREBY AGREED as follows:

The Contractor agrees to perform such Services including, any incidental services, in accordance with
the terms and conditions of this Contract/ Work Order (S) or as directed from time-to-time by the
Corporation, such directions not being inconsistent with this Contract, and in consideration of its due
performance of such Services, the Corporation agrees to pay the Contractor according to the rates, terms
and conditions herein contained.

The Contract shall comprise the following documents:

This Agreement;

Schedule I: Conditions of Contract with Appendix(s);
Schedule II: Scope of Work and Appendix(s)
Schedule III: Price/ Compensation Schedule

(all hereinafter the “Contract”)

In the event of any inconsistency or discrepancy between any of the documents listed in Clause 2 above,
then precedence shall be in descending order as listed.

The terms and conditions of this Contract shall take effect from [insert date] (the “Effective Date”) and
shall be valid for __1_ year(s) only.
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The required date for commencement of the Work shall be as per the Work Order (s) that may be issued
by the Warehouse Manager/ Corporation’s Engineer (Refer Schedule II: Scope of Work), on need
basis, from time to time (“Commencement Date”). Notwithstanding any other provisions of the
Contract, Corporation’s obligations under this Contract or any Work Order shall arise only upon
issuance of a Work Order to the Contractor. The Work Order may comprise inter-alia, the following:

Work Order reference Number, Date of Placement;

Name of the Work/ services to the delivered,;

Schedule of handing over of site by the Corporation;

Schedule of issue of designs (If required/ applicable) by the corporation;

Estimated (abstract) quantities of Work(s);

Time of commencement and completion;

Reference of quantity estimates whether estimated by Contractor or estimated by CWC
Engineer/ Warehouse Manager

o Defect Liability Period;

e Place of Work, Site details.

The work(s) shall be required to be completed within stipulated time schedule to be reckoned from the
3rd day from date of placement of Work Order in case of R&M/ Upgradation works as per Table 2 /Table
3 of Scope of Work (Schedule-II) and from next day from date of placement of Work Order in case of
Horticulture & Housekeeping Services mentioned in Table 1 of Scope of Work (Schedule-II) above and
immediately upon call by Warehouse Manager for breakdown services mentioned in Table 1 above to
meet the time line as per Schedule- II of Scope of Work.

For the purposes of Clause 14 (Warranty) of Schedule I (Conditions of Contract) the “Warranty Period”
shall be a period as stipulated in the Scope of Work (Schedule-II) from the date of issue of the Completion
Certificate in respect of the respective work(s) or, if earlier, the date of termination of the Contract;
provided that if any rectification is carried out pursuant to Clause 14 (Warranty), then the Warranty
Period shall be extended for a further equivalent period from the date of completion of such rectification.

The Contractor has provided the Corporation with an irrevocable and unconditional performance bank
guarantee in the sum of i.e. [insert amount] from a bank or financial institution acceptable to
the Corporation (the “Performance Bank Guarantee”). The PBG shall be returned to the Contractor
after Completion Certificate issued by the Corporation.

The PBG and or any other Bank Guarantee provided under this Contract shall be duly kept valid by the
Contractor for beyond sixty (60) days- after first anniversary of the Letter of Award issued by the
Corporation or any Contract/ Work Order extension.

If requested by the Corporation, the Contractor agrees to extend the validity period of the Performance
Bank Guarantee or to issue a further Performance Bank Guarantee in the event that the duration of this
Contract is for any reason extended beyond such validity date.

The Corporation shall make a claim under the Performance Bank Guarantee apart for amounts to which
the Corporation is entitled under the contract (not withstanding and/or without prejudice to any other
provisions in the contract agreement) in the event of:
a) failure by the Contractor to extend the validity of the Performance Bank Guarantee as described
herein above, in which event the Corporation may claim the full amount of the Performance
Bank Guarantee.
b) failure by the Contractor to pay Corporation any amount due, either as agreed by the
Contractor or determined under any of the provisions of this Contract/ Work Order, within 30
days of the service of notice to this effect by Corporation.

Notwithstanding any other provisions of the Contract, no payments due to the Contractor by the
Corporation under the Contract shall be payable by the Corporation to the Contractor until the copies of
the certificates of insurance referred to in Clause 21 (Insurance) of Schedule I (Condition of Contract)
(wherever applicable) and the Performance Bank Guarantee have been delivered to the Corporation.
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For the purposes of Clause 31.5 (Notices) of Schedule I (Conditions of Contract), the address for notices
shall be:

If to the Corporation/ Regional manager:

[Insert Address]

E-mail: [ ]
Attention: [ ]

If to the Contractor:

[Insert Address]

E-mail: [ ]
Attention: [ ]

For the purposes of this Contract, the Corporation’s Representative for contractual matters shall be
[name/designation- Regional Manager] and the Corporation’s Representative for
operational/technical matters shall be [name/designation].

For the purposes of this Contract, the Contractor’s Representative for contractual matters shall be
[name/designation] and the Contractor’s Representative for operational/technical matter shall be
[name/designation].

The following additional terms and conditions shall apply to this Contract:

[Insert here any additional contract-specific terms and conditions, if any]
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IN WITNESS WHEREOF the Parties hereto have executed this Agreement on the day, month and year herein

above written:

Signed by...ovoviiiiiii
.................................. [Print Name]

for and on behalf of CWC

L =TT PN
............................................... [Witness Name]
SIgNed By ...
................................................ [Print Name]

for and on behalf of [Name of Contractor]
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APPENDIX- 1

PERFORMANCE BANK GUARANTEE

INTERPRETATION

Definitions

SCHEDULE I
CONDITIONS OF CONTRACT

In the Contract the following words and expressions shall, unless the context otherwise requires, have

the following meanings:

"Affiliate"

“Agreement”

“Claim”

"Commencement Date”

“Corporation Group”

“Corporation Information”

“Corporation’s Representative”

“Completion Certificate”

shall mean any subsidiary or holding company of any body corporate
or any other subsidiary of such holding company. For the purpose of
this definition: “subsidiary” shall mean a subsidiary within the
meaning of the Companies Act, 2013 but in addition as if that section
provided that its members are deemed to include any other body
corporate whose rights in relation to it are held on behalf of that other
body corporate or by way of security by another person but are
treated for the purposes of that section as held by that other body
corporate; and “holding company” shall mean a holding company
within the meaning of the Companies Act, 2013 but in addition as if
that section provided that a body corporate is deemed to be a
member of another body corporate where its rights in relation to that
body corporate are held on its behalf or by way of security by another
person but treated for the purposes of that section as held by it;

shall mean the Agreement between the Corporation and the
Contractor to which this Schedule is attached,;

shall mean means any and all claims, demands, liens, judgments,
awards, remedies, debts, liabilities, damages, injuries, costs, losses,
legal and other expenses, or causes of action of whatsoever nature,
including, without limitation, those claims made or enjoyed by
dependents, heirs, claimants, executors, administrators, successors
or assigns, in whatever jurisdiction the foregoing may arise;

shall mean the required date for commencement of the Work at the
Site, as specified in the Contract/ Work Order;

shall mean the Corporation, its affiliate, successors and permitted
assignees, and its and their respective directors, officers and
employees (including agency personnel).

shall mean all data, documents, materials and information supplied by
the Corporation to the Contractor for the purposes of this Contract,
including, without limitation, any updated or re-issued information;
shall mean the person(s) identified as such in the Agreement;

shall have the meaning given to that term in Clause 13 (Completion of

the Work);
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“Completion Date”

"Contract"

"Contractor's Equipment"

“Contractor Group”

“Contractor’s Personnel”

“Contractor’s Representative”

“Data”

“Effective Date”

“Facilities”

“Force Majeure”

"Government"

“Issued Material”

“Officer —in charge”

"Party”

"Scope of Work"

Vol-Il Contract & GCC

shall mean the required date for completion of the Work as set out in
the Contract/ Work Order, as the same may be amended in
accordance with the provisions of the Contract;

shall have the meaning given to that term in the Agreement, as the
same may be amended or varied in accordance with its terms;

shall mean all tools, plant, equipment, materials and supplies
provided by the Contractor Group (whether owned, leased or hired)
in connection with the performance of the Work/Services (including,
without limitation, those referred to in the Scope of Work) and
whether or not for incorporation in the Facilities/ Work(s);

shall mean the Contractor, its subcontractors of any tier, its and their
respective Affiliates, successors and permitted assignees, and its and
their respective directors, officers, employees (including agency
personnel);

shall mean all personnel provided or used by the Contractor Group
for the purpose of carrying out the Work, including, without limitation,
those referred to in the Scope of Work;

shall mean the person(s) identified as such in the Agreement;

means all reports, studies, designs, data, drawings and other
information, documentation and materials as may be prepared,
created or developed by the Contractor as a result of the Work or in
accordance with this Contract;

shall have the meaning given to that term in the Agreement;

shall mean the facilities to be constructed/ maintained/ repaired/
renovated by the Contractor as a result of the Work(s);

shall have the meaning given to that term in Clause 22.2 (Definition);

shall mean the Government of India, or where applicable, any state,
regional or local government or authority, inclusive of any ministry,
agency, authority or other entity controlled by same; includes
agencies and Public Sector Enterprises under it, in specific contexts;

shall mean the resources viz materials, tools, plant, equipment listed
in the, Appendix 7 and/or Scope of Work (if any) to be procured by
the Corporation and delivered to the Contractor at the specified
location to enable to Contractor to carry out the Work;

shall mean the Corporation representative Officer in the
capacity/rank of Warehouse Manager or Engineer who placed the
work order to contractor to perform the work/deliver the services
under the contract.

shall mean either the Corporation or the Contractor as the context so
permits and, as expressed in the plural, shall mean the Corporation
and the Contractor collectively;

shall mean the scope of work set out in Schedule II (Scope of Work)

along with Technical Specifications and any amendment thereto made
in accordance with the terms of the Contract;
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1.2

1.3

1.4

1.5

1.6

2.2
2.2.1

2.2.2
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"Schedule(s)" shall mean the schedule(s) to the Contract as referred to numerically
and exhaustively therein;

“Site" shall mean the operating site, construction site or other place where
the Contractor is performing the Work and/or any supporting activity
in respect thereof;

"Specification" shall mean those requirements regarding the standard of Contractor's
Equipment, as set out in the Contract;

“Warranty Period” shall have the meaning given to that term in the Agreement;

“Work” shall mean all work or services to be performed by the Contractor as
provided for under the Contract, including, without limitation, the
provision of all materials, services and equipment required in
accordance with the Contract as per Scope of Work and Technical
Specifications;

Clauses

Unless otherwise stated, any and all references in the Contract to Clauses are references to the Clauses
of this Schedule I of the Contract.

Headings

The headings in the Contract are used for convenience only and shall not govern or affect the
interpretation of the Contract.

Plurality

Words denoting the singular shall include the plural and vice versa, where the context requires.

Statutory References

Except as expressly identified, any reference to statute, statutory provision or statutory instrument shall
include any re-enactment or amendment thereof for the time being in force.

Periods

Unless expressly stated otherwise, all references to days, weeks, months and years shall mean
calendar days, weeks, months and yeazrs.

COMMENCEMENT AND PROGRESS OF WORK
Commencement Date

When Corporation issue the work order(s), on need basis, for any work /services at any day during
contract period, The Contractor shall ensure that it is in position ready to commence the Work at the
Site no later than the Commencement Date mentioned in work ordex(s).

Progress of the Work

The Contractor shall at all times carry out and complete the Work in accordance with any Work Plan
and/or time schedule for the Work specified in the Work Order (s) or if none is specified such other
work plan and/or time schedule as may be agreed between the Parties (the “Work Plan”).

As soon as possible, but within 3 (Three) working days of receipt of a Work Order, the Contractor shall
submit a Work Plan showing the ‘Time and Progress Chart’ for each milestone within the Time for
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2.2.4

2.2.5

2.2.3

2.3

3.1
3.1.1

3.1.2

3.1.3

3.1.4

3.1.5
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Completion. The Officer in Charge may within 7 (seven) working days thereafter, if required modify
and communicate the Work Plan approved to the Contractor, failing which the Work Plan submitted by
the Contractor shall be deemed to be approved by the Officer in Charge.

In case of non-submission of Work Plan by the Contractor, the Work Plan as may be issued by the
Officer in Charge shall be deemed to be final. The issuance of and/or deemed approval of such Work
Plan by the Officer in Charge shall not relieve the Contractor of any of the obligations under the
Contract.

The Contractor shall submit the Work Plan including the ‘Time & Progress Chart’ and Progress Report
using the mutually agreed software or in other format decided by Corporation for the work done
during previous month to the Corporation on or before 5% day of each month, failing which a recovery
as per Appendix-7 to be decided by the Corporation, shall be made on per week or part basis in case
of delay in submission of the monthly progress report.

The Contractor shall use the Work Plan as the basis for progress reporting, scheduling, forecasting and
controlling performance of the Work. If at any time the progress of the Work does not comply with the
Work Plan, the Contractor shall immediately inform the Corporation and shall take all necessary action
to re-establish progress in accordance with the Work Plan.

A Work Order issued by the Corporation shall only be amended in accordance with the procedure set
out in Clause 29 (Variations).

Completion Date

The Contractor shall complete the Work in accordance with the Contract by no later than the
Completion Date stipulated in the Work Order. Upon completion, the Corporation shall issue a
Completion Certificate to the Contractor in accordance with Clause 13.3.

CONTRACTOR'S OBLIGATIONS - GENERAL
Contractor's Performance

The Contractor shall perform the Work with all due skill, diligence and care and in a safe, competent
and workmanlike manner in accordance with good and prudent industry practice and in accordance
with the provisions of the Contract.

Except to the extent that it may be legally or physically impossible or create a hazard to safety, the
Contractor shall comply with the Corporation’s Representative(s) instructions and directions on all
matters relating to the Work.

The Contractor shall provide all management, supervision, personnel, materials, equipment and
supplies, plant, consumables, facilities and all other things, so far as the necessity for providing the
same is specified in or is reasonably to be inferred from the Contract.

Where the Contractor has to work along with other agencies in and around the area allotted for his
Works, it shall execute all the Works in complete coordination and cooperation with all such agencies,
so that at no time either its work or the works of other agencies is stopped or delayed. In case of any
dispute in this regard, decision of Regional Manager of the Corporation will be final and binding on the
Contractor. No claim for idle labor, plant and machinery, under any circumstances will be entertained
by the Corporation.

During execution of the work, the Warehouse may be operational. Contractor has to execute all works
in complete coordination and cooperation with all activities confined to the area within the Scope of
Work, so as not to affect the operation of Warehouse under any circumstances. In case of any dispute in
this regard, decision of Corporation or their representative (officer in charge) will be final and binding
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3.1.7

3.1.8

3.1.9

3.2

3.2.1

3.2.2

3.2.3

3.2.4
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on the Contractor. Contractor shall also note that work shall progress in phased manner as per
operational requirement of Corporation, if any, as may be informed by the Corporation at the time of
execution of the Work.

The Contractor acknowledges that it has assessed CWC operations at site of work and shall deploy the
needful resources after proper planning in such a way that each work/services, under this contract, is
completed within stipulated time schedule despite running transactions/ operations of CWC.

Contractor shall provide temporary site office with requisite furniture & appliances and godown for
storing/ stacking construction materials at their own cost. Space, without charging any rent, to construct
temporary godown and to provide temporary site office shall be provided by Warehouse Manager of
the Corporation based on availability of space in CWC complex. The area to be provided shall be
decided by Warehouse Manager based on availability. The Contractor undertakes that no construction
material, supplied goods or any other items/materials is/are placed in the CWC complex in haphazard
manner or stored at any place other than its designated place. Warehouse Manager may, in all such
case shall have the power to remove such material(s) from the CWC Complex or may relocate the
same to designated place at risk and cost of Contractor. Decision of Warehouse Manager in such cases
shall be final and binding on Contractor and shall be an exempted matter.

Where the Work(s) executed by the Contractor are ultimately to be delivered to the Corporation, the
risk and responsibility for the damage, loss, care and maintenance of such Work(s) shall remain with
the Contractor until the date of issue of the Completion Certificate in respect of the whole of the
Facilities.

The Contractor acknowledges that it has already inspected the site and satisfied itself about the actual
site conditions and has collected any other information which may be required by the Contractor. The
Contractor shall not be entitled for any claim(s) whatsoever, in case of variance of Site conditions prior
to or after execution of this Contract.

Sampling, Inspection and Testing

The Contractor shall, at his own expense and without delay, supply to the Corporation samples of
materials to be used on the work and shall get these approved in advance. All such materials to be
provided by the Contractor shall be in conformity with the specifications, if any, laid down or referred
to in the Contract. The Contractor shall, if requested by the Corporation furnish proof, to the satisfaction
of the Corporation that the materials so comply.

The Corporation through its representative shall, within __ 7 days of supply of samples or within such
further period as he may require, intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith arrange to supply to the
Corporation for his approval, fresh samples complying with the specifications laid down in the
Contract. When materials are required to be tested in accordance with specifications, approval of the
Corporation shall be issued after the test results are received.

The Contractor shall at his risk & cost submit the samples of materials to be tested or analyzed and shall
not make use of or incorporate in the work any materials represented by the samples until the required
tests or analysis have been made and materials finally accepted by the Corporation. The Contractor
shall not be eligible for any claim or compensation either arising out of any delay in the work or due to
any corrective measures required to be taken on account of and as a result of testing of materials.

The Contractor shall, at his risk & cost, make all arrangements and shall provide all facilities as the
Corporation may require for collecting, and preparing the required number of samples for such tests at
such time and to such place or places as may be directed by the Corporation and bear all charges and
cost of testing unless specifically provided for otherwise elsewhere in the contract or specifications.
The Corporation shall, at all times, have access to the works and to all workshops and places where
work is being prepared or from where materials, manufactured articles or machinery are being
obtained for the works and the Contractor shall afford every facility and every assistance in obtaining
the right to such access.
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The Corporation shall have full powers to require the removal from the premises of all materials which
in his opinion are not in accordance with the specifications and in case of default, the Corporation shall
be at liberty to employ at the expense of the Contractor, other persons to remove the same without
being answerable or accountable for any loss or damage that may happen or arise to such materials.
The Corporation shall also have full powers to require other proper materials to be substituted thereof
and in case of default, the Corporation may cause the same to be supplied and all costs which may
attend such removal and substitution shall be borne by the Contractor.

The contractor may at his own expense, provide a material testing lab. at the site for conducting routine
field tests. The lab should be equipped at least with the testing equipment, as specified in Appendix 7.

Any inspection by the Corporation, test or examination, or any failure by the Corporation to carry out
any inspection, test or examination, shall not relieve the Contractor of any of its obligations under the
Contract.

Quality Assurance and Quality Control

Promptly after the Effective Date, the Contractor shall provide quality assurance and quality control
systems and quality plans for approval by the Corporation. Such systems and plans shall be in
accordance with good industry practice and Field quality plans given in Schedule-II (Appendix-IV-
technical specification).

The Contractor shall ensure, and shall procure that its sub-contractors ensure, that the Work is carried out
in accordance with the quality assurance and quality control systems and quality plans approved in
writing by the Corporation and any other quality assurance and quality control systems and quality plans
provided to the Contractor by the Corporation.

3.3.3 All works under or in course of execution or executed in pursuance of the contract, shall at all times be

3.3.4

open and accessible to the inspection and supervision of the Corporation and/or his authorized officers-
in- charge of the work and all the superior officers, officer of the Quality Assurance Unit of the Department
or any organization engaged by the Department for Quality Assurance and of the Chief Technical
Examiner’s Office and the contractor shall, at all times, during the usual working hours and at all other
times at which reasonable notice of the visit of such officers has been given to the contractor, either
himself be present to receive orders and instructions or have a responsible agent, duly accredited in
writing, present for that purpose. Orders given to the Contractor’s agent shall be considered to have the
same force as if they had been given to the contractor himself.

If it shall appear to the Corporation or his authorized subordinates , Chief Engineer and or Other
Engineers in his Office of Quality Assurance or his subordinate officers or the officers of the organization
engaged by the Department for Quality Assurance or to the Chief Technical Examiner or his subordinate
officers, that any work has been executed with unsound, imperfect or unskillful workmanship or with
materials or articles provided by him for the execution of the work which are unsound or of a quality
inferior to that contracted or otherwise not in accordance with the contract, the Contractor shall, on
demand in writing which shall be made within six months (three months in the case of work costing Rs. 10
Lac and below except roadwork) of the completion of the work from the Corporation specifying the work,
materials or articles complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case
may require or as the case may be, remove the materials or articles so specified and provide other
proper and suitable materials or articles at his own charge and cost. In the event of the failing to do so
within a period specified by the Corporation in his demand aforesaid, then the contractor shall be liable
to pay compensation at the same rate as under Clause 10 of the contract (for non-completion of the work
in time) for this default.
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In such case, the Corporation may not accept the item of work at the rates applicable under the contract,
but may accept such items at reduced rates as the authority specified in Appendix 7 may consider
reasonable during the preparation of on account bills or final bill, if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject the work outright without
any payment and/or get it and other connected and incidental items rectified, or removed and re-
executed at the risk & cost of the contractor. Decision of the Corporation to be conveyed in writing in
respect of all of the above shall be final and binding on the Contractor and shall be excepted matter(s).

CONTRACTOR’S EQUIPMENT
Contractor’s Equipment - General

The Contractor warrants that the Contractor’s Equipment shall be adequate to perform the Work, shall
be new or as new, of good quality and workmanship and shall comply in all respects with the
Specification.

The Corporation shall be entitled, at any time, to inspect all or any part of the Contractor’s Equipment.
If any part of the Contractor’s Equipment does not, at any time, meet the requirements of the Contract,
then the Contractor shall upon notice from the Corporation promptly replace or repair such part of the
Contractor’s Equipment to ensure compliance with the Contract.

The Contractor warrants good title to all Contractor’s Equipment.

The Contractor warrants that the Contractor’s Equipment has been examined by inspectors of any
relevant certifying authority no more than six months prior to the Effective Date and shall, for the
duration of the Contract and any extension thereof, conform in all respects with all applicable current
laws or statutory instruments setting out regulations to be observed in the conduct of oilfield
operations.

Any inspection of any item of Contractor’s Equipment necessarily required during the currency of the
Contract to ensure continued compliance with certification requirements, or for any other reason, shall
be conducted at a time convenient to the Corporation (subject to any overriding limitation imposed by
any certification authority). All costs connected with any such inspection shall be to the account of the
Contractor.

Spares

The Contractor shall ensure that the Contractor’s operational base at the Site is at all times stocked with
spare parts for the Contractor's Equipment that meet the requirements of the Contract, together with all
necessary or desirable packing and marking for that purpose and that such spare parts are sufficient to
ensure that the Work /services can continue in the event of failure of the Contractor’s Equipment.

Removal of Unserviceable Contractor Equipment

The Contractor shall at its own expense, if required by the Government or if required by the
Corporation for operational reasons, promptly remove from the Site, any Contractor’s Equipment which
may have been rendered unserviceable through any cause during the course of operations hereunder
or otherwise deal with the Contractor’s Equipment in accordance with the Corporation's instructions,
notwithstanding that the Contractor’s Equipment may be insured and whether or not declared a loss.

In the event that the Contractor fails to carry out its obligations under the foregoing Clause 4.3.1 within
seven days of receiving notice from the Corporation, the Corporation shall be entitled to take such
measures in respect of any such equipment and, at its sole discretion, shall be entitled to elect, at any
time thereafter, to remove the same and shall be entitled to recover all costs and expenses so incurred
from the Contractor (including, without limitation, any customs duties or taxes which may be incurred).
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Title and Risk

Where any item of Contractor’s Equipment is ultimately intended to become the property of the
Corporation pursuant to this Contract (whether through incorporation in the Facilities or otherwise), title
to such item shall be transferred to the Corporation with effect from the first arrival of such item at the Site
but the risk and responsibility for the damage, loss, care and maintenance of such item shall remain with
the Contractor until the date of issue of the Completion Certificate in respect of the whole of the Facilities.

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for
a work etc. as Corporation’s property and such materials shall be disposed of to the best advantage of
Corporation according to the instructions in writing issued by the Officer in charge. The Contractors, in
the course of their own work, acknowledges that all materials obtained in the work of dismantling and
excavation etc. is the property of Corporation and would be issued to the Contractor (if they require the
same for use in the work) at the rates approved by the Corporation, as the case may be.

CONTRACTOR’S PERSONNEL
Contractor’s Personnel - General

Subject to all the compliances of Appendix-5, the Contractor shall, at its expense, provide and keep
available for the Work, the Contractor’s Personnel and shall ensure that the Contractor’s Personnel
comply with applicable laws and, where necessary for the performance of the Work, are in possession
of valid passports and work permits, wherever applicable.

The Contractor shall ensure that the Contractor’s Personnel shall be sufficient in number, experience
and quality to carry out the Work in accordance with the terms and conditions of the Contract.

No key member of the Contractor’s Personnel assigned to the Works may be replaced without the
Corporation’s prior written approval, except in the case of death, serious injury or illness of the key
member or their immediate family and/or resignation of such personnel not followed by any hiring
back by the Contractor during the term of the Contract. Any replacement shall work with the person to
be replaced for a reasonable handover period. For the purposes of this Clause, the term “key
member” shall mean any member of the Contractor’s Personnel who, in the reasonable opinion of the
Corporation, performs an important role in the performance of the Work and shall include, without
limitation, any project manager, supervisory staff, project engineer or lead discipline engineer.

The Corporation reserves the right to reject any member of the Contractor’s Personnel, prior to that
member commencing any part of the Work.

The Contractor shall submit by the 4% and 19" of every month, to the Corporation, a true statement
showing in respect of second half of the preceding month and the first half of the current month
respectively:

(i) the number of labourers employed by him on the work
(i) their working hours
(iii) the wages paid to them

(iv) the accidents that occurred during the said fortnight showing the circumstances under which
they happened and the extent of damage and injury caused by them

(v) the number of female workers who have been allowed maternity benefit and the amount paid to
them.

In case of failure to comply with the above, the Contractor shall be liable to pay to Corporation,
a sum as decided by the authority mentioned in Appendix-7 for each default or materially
incorrect statement. Decision of the Corporation shall be final in deducting from any bill due to
the Contractor, the amount levied as fine and be binding on the Contractor.
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Removal of Personnel

The Corporation may, at any time after the commencement of the Work and at its sole discretion, direct
the Contractor in writing to remove any member of the Contractor’s Personnel from the performance of
the Work. The Contractor shall immediately comply with such direction and shall, as soon as
reasonably practicable, replace, or procure the replacement of, such person with another person
suitably qualified and acceptable to Corporation. The Contractor shall bear the costs of any such
removal and replacement.

Working Conditions and Discipline of Contractor Personnel

The Contractor shall, at all times, be responsible for the conduct of the Contractor’s Personnel and shall
ensure that they comply with all applicable laws and honour and observe Indian standards of morality
and behaviour.

The Contractor shall comply with, and ensure that its sub-contractors comply with, all labour laws,
regulations, standards and practices applicable in respect of the Site. Wherever, applicable, the
Contractor shall provide a copy of Labour Licence to the Corporation promptly/immediately after
execution of this Contract.

No guarantee will be provided by CWC for accommodation of the Contractor or any of his personnel
deployed for the Work(s). The Contractor may, however, be allowed by the Corporation at its
discretion, to erect labour camps for housing the labour/ personnel at or near the site of work on
available Warehouse premises. The Contractor shall at his own cost make all necessary and adequate
arrangements for importation, feeding and preservation of the hygiene of his staff. Contractor shall
always permit inspection of the Corporation or his assistant or any official of the Corporation for all
sanitary arrangements, made by him. If the Contractor fails to make adequate medical and sanitary
arrangements, these may be provided by the CWC and cost thereof will be recovered from the
Contractor. The Contractor shall ensure that these labour camps so erected shall not adversely
degrade the beauty and aesthetic of CWC / Warehouse complex. The camps shall be erected as per
Good Industry Practices giving a neat and clean ambience.

Drugs and Alcohol

Neither the Contractor nor any of the Contractor’s Personnel shall, except for bona fide medical
purposes, keep, sell, barter, give, dispense or otherwise dispose of any drugs or alcoholic liquors to
any person at the Site or permit the same to be done by any person. Alcohol shall not be permitted at
the Site save in a form generally used in medicine and forming a bona fide constituent of a medical kit.
The Corporation’s Representative reserves the right to search the property and person of any member
of the Contractor's Personnel to ensure compliance with the provisions of this Clause 5.4 (Drugs and
Alcohol). The Corporation’s Representative may at his absolute discretion prohibit any member of the
Contractor's Personnel to go on to the Site or other facility in the control of Corporation, or may require
such person to leave the Site where he has reasonable grounds to suspect non-compliance with the
provisions of this Clause 5.4 (Drugs and Alcohol). The Contractor shall at all times comply with the
provisions of Appendix 4 (Substance Abuse Conditions).

TRANSPORT OF PERSONNEL AND EQUIPMENT
Contractor’s Responsibility

Unless otherwise specified in the Contract, the Contractor shall be responsible for providing any and
all transportation for all Contractor’s Equipment and Contractor’s Personnel required in connection
with the performance of the Work.
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CORPORATION SUPPLIED RESOURCES
Resources viz Issued Material, Tools, Plants and Equipment

The Corporation shall deliver the Material Tools, Plants and Equipment to the Contractor as specified in
the Appendix- 7 of Schedule I. The Contractor shall inspect all such resources when delivered into the
Contractor’s possession and shall within 48 hours of such delivery notify the Corporation of any defect,
deficiency or shortage. In the event that the Contractor does not notify the Corporation of any defect,
deficiency or shortage within 48 hours of delivery, then the Contractor will be deemed to have
accepted the Issued Material / Tools/ Plants/ Equipment and these resources shall be deemed to have
been delivered in a complete and undamaged state.

Title to the Corporation Issued Material / Tools/ Plants/ Equipment shall at all times remain with the
Corporation but the risk and responsibility for the damage, loss, care and maintenance of the these
resources shall rest with the Contractor from the date of delivery to the Contractor until the date of issue
of the Completion Certificate in respect of the whole of the Facilities. Upon completion of the Facilities or
expiry/ termination of the Contract, the Contractor undertakes to return the resources balanced from
consumption in work based on technical consumption requirement as defined in Appendix IV of Schedule
IT and/or reconcile the same. In case of any unaccounted issued resources, the Contractor shall be liable
to the Corporation to pay the cost of such resource.

Corporation Information

The Corporation shall provide the Corporation Information to the Contractor as specified in the Scope
of Work. The Corporation makes no representation or warranty as to the accuracy or sufficiency of the
Corporation Information.

The Contractor shall review the Corporation Information and shall promptly notify the Corporation of
any inaccuracies, omissions, contradictions or ambiguities in the Corporation Information.

All Corporation Information shall at all times remain the exclusive property of the Corporation and shall
be returned to the Corporation on completion of the Work or termination of the Contract, whichever is
the earliest.

The Corporation Information may be updated or re-issued to the Contractor from time to time during
the carrying out of the Work.

The Contractor shall not diverge from or change the requirements or parameters referred to in the
Corporation Information or the Scope of Work without the prior written approval of the Corporation.

Deemed Satisfaction

Notwithstanding the provision of the Corporation Information, the Contractor shall be deemed to have
satisfied itself in respect of all relevant matters pertaining to the Work, including, but not limited to, the
Scope of Work, the nature of the Work, access to the Site, local facilities, climatic, sea, other water and
weather conditions, working hygiene and working environment conditions and all other matters which
may affect the performance of the Work. Any failure by the Contractor to take into account any of the
aforementioned matters shall not relieve or excuse the Contractor from any of its responsibilities,
liabilities or obligations hereunder or entitle the Contractor to any extra payment.

HEALTH, SAFETY AND ENVIRONMENT
Safety

The Contractor shall observe and comply with all laws, regulations, restrictions, guides and issued by
any authority having jurisdiction in the respect of the Site relating to health, safety and environment
including, as provided in Appendix-4. In respect of all labour/ personnel directly or indirectly
employed for execution of the work(s) for the performance of the contractor’s part of this Contract, the
Contractor shall at his own expense arrange for the safety provisions as per CPWD’s Safety Code (a
copy of which Contractor acknowledges to have received), framed from time to time and shall at his
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own expense provide for all facilities in connection therewith. In case the contractor fails to make
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty as
decided by the authority mentioned in Appendix-7 for each default and in addition, the Corporation
shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the Contractor.

Compliance with Corporation HSE Requirements

The Contractor shall observe and comply with the health, safety and environment requirements set
prescribed by any statutory authority and/or set out in the Contract including, without limitation, the
Corporation’s HSE policy and guidelines (or relevant part thereof) set out in the Contract.

Obligations of Contractor

It shall be the Contractor's obligation to determine at all times whether the Work can be safely
continued or undertaken including, without limiting the generality of the foregoing, determining by the
Contractor's own inspection that all Contractor’s Equipment is loaded and/or stored in a proper and
safe manner and that the Contractor’s Equipment is in all respects suitable to undertake the Work in the
then existing conditions.

The Contractor shall store all material brought by him for incorporating in works such that its physical
and material property are not damaged. Its storage should not be haphazard and exposed to weather,
sun (in case it is not so recommended by manufacturers). Raw construction material viz bricks, sand,
aggregates, TMT, Roof sheets, Pipes etc shall not be stacked in circulation area. These to be stored
over space identified by Corporation only despite of lead and carriage within CW Complex. All earth
excavated from pit shall be disposed off neatly at the end of day. Construction material, in CW
Complex, shall be stored such that CW operations and campus aesthetic is not disturbed. In case of
Contractor’s failure in this regard, the Corporation shall have power to shift the stored items and
relocate the same. Any cost and damage upon such shifting shall be at the risk and cost of the
Contractor.

No inflammable materials, such as petroleum, oil etc. within the meaning of the Indian Petroleum Act
and Indian Explosives Act shall be stored at site or adjacent land, until approval of the Corporation and
necessary license under the Act has been obtained by the Contractor. All due precautions, as required
under the Acts shall be taken by Contractor.

The Contractor shall ensure that equipment or rubbish in any form originating from the Work will be
collected promptly in a place at the Site suitable for ready and prompt removal therefrom.

Responsibility for Safety of Contractor Personnel

The Contractor shall, throughout the duration of the Contract be responsible for the safety of the
Contractor’s Personnel and agrees that the Contractor’s Personnel, whilst on the Site, shall attend and
conduct safety drills as may be directed by, or on behalf of, the Corporation.

The Contractor shall hold regular meetings with the Contractor’s Personnel to instruct and up-date
them regarding compliance with the requirements of this Clause 8 (Health, Safety and Environment)
and shall provide evidence of this to the Corporation on request. The Contractor shall at all times
provide appropriate and adequate personal protective equipment and safety equipment to the
Contractor’s Personnel.

The Contractor shall have proper arrangements in place for the effective supervision of the execution
of the Work by the Contractor’s Personnel so as to ensure safe and proper execution of the Work.
Where the Work is being performed at an offshore location, the Contractor shall ensure that those
members of the Contractor’s Personnel working offshore have undergone sea survival training.

Contractor's Policy

The Contractor may supply to the Corporation a copy of the Contractor’s health, safety and
environmental policy prior to commencement of the Work. The policy shall indicate how the
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responsibility for health, safety and environmental matters is allocated and shall specify by name one
individual amongst the Contractor’s Personnel with overall responsibility for such matters. The policy
shall indicate in clear terms the practices, procedures and measures which the Contractor intends to
follow or take to protect all resources at the Site, including men and materials, during the carrying out
of the Work. The policy shall also include details of the emergency procedures to be followed in case
of injury to any person, damage to any works, equipment or materials and pollution to the environment.
The policy shall be complementary to the Corporation’s HSE policy and guidelines referred to in
Clause 8.2 (Compliance with Corporation HSE Requirements) and the other requirements set out in this
Clause 8 (Health, Safety and Environment).

Compliance with Corporation's Instructions

Without prejudice to the foregoing provisions of this Clause 8 (Health, Safety and Environment), the
Contractor shall comply with all safety instructions of the Corporation consistent with the provisions of
the Contract including, without limitation, the safety instructions of any of the Corporation’s other
contractors. Such instructions shall, if the Contractor so requires, be confirmed in writing by the
Corporation's Representative, so far as practicable.

Warehouse Manager and Engineer

The Contractor acknowledges that the Corporation shall be represented by Warehouse Manager
and/or Engineer. Such representatives shall have the general responsibility for matters affecting
safety, emergency response, health or welfare and the maintenance of order and discipline, and in the
discharge of that responsibility shall exercise authority over all personnel of Corporation, the
Contractor’s Personnel and the personnel of other contractors of the Corporation when present on or
near the Site.

The Contractor hereby acknowledges the authority of the Warehouse Manager and/or Engineer and
shall ensure that the Contractor’s Personnel shall recognize such authority and comply with all
instructions (whether written, oral or otherwise) of such Warehouse Manager and/or Engineer.

Reporting

The Contractor shall immediately inform the Corporation in writing when an incident or accident
occurs (including, without limitation, any fatality, lost time incident, medical treatment case, first aid
case near miss or any other loss related incident) in any way connected with the Work, whether or not
it may affect any operations of the Corporation or the operations of others working on behalf of the
Corporation, and shall maintain accurate records therefor. Any fatality or major accident or incident
shall be reported to the Corporation within 24 hours of occurrence. The Contractor shall also submit a
monthly report in respect of all incidents or accidents in any way connected with the Work detailing,
without limitation, the nature of such incident or accident, the extent of lost time, the reasons for the
incident or accident and future preventive measures which will be taken by the Contractor.

In addition to the foregoing, the Contractor shall promptly conduct incident investigations on all
fatalities or major accidents or incidents and submit a report with its findings, conclusions,
recommendations and actions taken or planned to the Corporation within one week from the date of
occurrence of such fatality or major accident or incident. The Corporation shall be entitled to join the
Contractor in its investigation of the matter or carry out its own independent investigation. In either
case, the Corporation’s role in any such investigation shall not relieve the Contractor of its obligation to
conduct its own investigation and to submit its report to the Corporation within the stipulated time.

REPRESENTATIVES
Corporation’s Representative

The Corporation’s Representative(s) shall act in full charge of the Work and shall have full authority to
liase with the Contractor's Representative(s) to resolve all day to day matters which may arise between
the Contractor and the Corporation.
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The Corporation's Representative(s) shall monitor the performance of the Work and shall have the
authority necessary to enforce the provisions of this Contract.

The Corporation's Representative(s) shall be entitled to inspect the Work and all documentation
relating thereto at any time.

The Contractor shall direct all matters relating to the Contract to the Corporation’s Representative(s)
and shall act only in accordance with the instructions of the Corporation’s Representative(s).

Contractor’s Representative

The Contractor’s Representative(s) shall act in full charge of the Work and shall have full authority to
liase with the Corporation's Representative(s) to resolve all day to day matters which may arise
between the Contractor and the Corporation.

Change of Representatives

Either Party may:

@) revoke the appointment of any person appointed as that Party’s representative and may
appoint another person as representative in his/her place; or

) appoint any person to be an additional representative for a stated purpose.

No such revocation or appointment shall be effective until notice of it is given to the other Party.

Liquidated Damages

Except as provided under Clause 22 (Force Majeure) in case, the execution of Work(s) is/are delayed
beyond the time for completion of Work(s) under any Work Order, without prejudice to right to take
action under Clause 24, the Contractor shall be liable for liquidated damages to the Corporation.
Unless specifically provided in Appendix-7, the liquidated damages shall be deducted in the following
manner:

e In case the scheduled completion of work under any Work Order is more than six months- at the rate
1% (one percent) per month of delay to be computed on per day basis based on the total Work
Order value/price determined as per the total amount determined by the Corporation to be payable
against a Work Order;

e In case the scheduled completion of work under any Work Order is more than two months and up to
six months- at the rate 2% (two percent) per month of delay to be computed on per day basis based
on the total Work Order value/price determined as per the total amount determined by the
Corporation to be payable against a Work Order;

e In case scheduled completion of work under any Work Order is up to two months- at the rate 5%
(five percent) per month of delay to be computed on per day basis based on the total Work Order
value/price determined as per the total amount determined by the Corporation to be payable
against a Work Order;

Provided always that the total amount of liquidated damages shall not exceed 10% of the estimated
Work Order price/value.

The right of Corporation to levy liquidated damages under this clause shall survive the expiry/
termination of Contract.

PATENTS

Indemnity
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The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group
harmless from and against any Claim in connection with any infringement (whether actual or alleged)
of any patent or other intellectual property right arising out of or in connection with the performance of
this Contract by the Contractor.

Continued Performance

If the Contractor is prevented from performing any part of the Work as a result of an infringement
(whether actual or alleged) of any patent or other intellectual property right the Corporation shall have
no liability to pay for any part of the Work not performed as a result. The Contractor shall use all
reasonable endeavours to utilise alternative methods and/or processes and/or equipment to continue
to carry out the Work in accordance with the Contract.

Exception

The provisions of Clause 11 (Patents) shall not apply to the extent that the infringement necessarily
arises from the Corporation’s specifications or instructions to the Contractor, provided that the
Contractor could not reasonably have been aware of such possible infringement.

DATA/ DRAWINGS
Delivery of Data

The Contractor shall deliver to the Corporation or to any other party designated by the Corporation, all
Data/ Drawings, promptly on preparing/ obtaining such Data/Drawings. In the event of suspension or
termination of the Contract, the Contractor shall immediately deliver to the Corporation all undelivered
Data/ Drawings. The Contractor may not retain copies of such Data/Drawings unless it shall have first
obtained the Corporation’s written consent. The Contractor shall take all possible measures to ensure
that no magnetic medium (tape, disk or other) will be passed through, or otherwise come into the
vicinity of, any form of magnetic device during transport of the Data/ Drawings. Prior to the transport
of any Data/Drawings by the Contractor, the Contractor shall advise the Corporation's Representative
of the shipping and packing details.

Completion Drawings (in case of new construction only)

Completion drawings on as built basis of all the completed works for showing the layout of the area
with dimensions, slopes and details of building, reinforcements used, pavement, drain, cable trenches,
machine foundations etc. shall be prepared by the Contractor at his own cost. The Contractor will
supply three copies of completion drawings along with soft copy in CD / Pen- drive with the final bill. In
case, contractor does not submit the Completion drawing within 30 days of completion of the work or
expiry/termination of Contract or with final bill, he shall not be entitled to receive any outstanding
payment from the Corporation and the SD, PBG if available with CWC may be forfeited.

Ownership of Data/ Drawing

All Data/Drawing(s) shall be the property of the Corporation from the date of its creation or
development. No Data/ Drawing(s) created or developed by the Contractor under this Contract shall
become the property of the Contractor; provided that the risk and responsibility for the loss of, or
damage to, any Data/Drawing(s) shall remain with the Contractor until delivery of such
Data/Drawing(s) to the Corporation.

All Data shall be {it for the purposes specified in the Contract.
All items created or developed by the Contractor outside the Contract shall remain the property of the

Contractor, provided that the Corporation shall have the right to use any such item where it is provided
to the Corporation as part of the Work.
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COMPLETION OF THE WORK
Notification by the Contractor

Upon completion of the Work (or any part thereof), the Contractor shall notify the Officer in charge. The
Corporation Officer in-charge shall inspect the Work as soon as reasonably practicable and advise the
Contractor whether the Work (or relevant part thereof) have been completed in accordance with the
Contract.

Measurements for Works/Record of E- Measurements

(i) Separate E -MB (Electronic Measurement Book) (“EMB”) shall be prepared for each Work
Order.

(i) E-MB shall be maintained by Contractor and measurement shall be recorded therein. The date
and time on which ‘on account’ or ‘final’ measurements of the Works/ Services completed are to
be made shall be communicated to the Officer in charge. The date and time of test checks shall
be communicated to the Contractor who shall be present at the Site of Work(s) where
measurement is to be checked and shall witness the test checks, failing the Contractor’s
attendance the test checks will not be conducted in his absence.

(iii) The measurement (Test Check) shall be verified and accepted/rejected- by officer in charge who
has placed the work order.

(iv) The Contractor shall ensure that measurements for all works, which may be partially or wholly
hidden in the course of construction are duly recorded in the Measurement book and tested
/checked by Officer in charge, before that portion of work becomes inaccessible for
measurement.

(v) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is
detected by the Officer in charge that Contractor has claimed or recorded any exaggerated
measurement or has claimed or recorded any false measurement for the works which have not
been executed; amounting to variation of 5% or more from actual work done, any exaggerated
measurement, false claim shall not be paid and for repeated conduct on part of the Contractor,
the Corporation shall have a right to terminate the Contract and any EMD, retention money or
PBG available with CWC at the time of termination shall be forfeited and contractor shall be
debarred from participating in future tender of Corporation as per Corporation’s policy.

Completion Certificate

Where the Corporation agrees that the Work (or relevant part thereof) have been completed in
accordance with the Contract, the Corporation or its authorized representative shall issue a completion
certificate (the “Completion Certificate”) to the Contractor. If the Work has not been completed in
accordance with the Contract the Corporation or its authorized representative may advise the
Contractor of the steps to be taken for completion and the Contractor shall promptly carry out such
steps. In the event that a Completion Certificate , issued by corporation or its authorized representative
identifies certain minor deficiencies and defects in the Work, the Contractor shall ensure that all such
deficiencies and defects are remedied or repaired to the Corporation's satisfaction as soon as
reasonably practical after the date of the Completion Certificate.

Issue of a Completion Certificate by the Corporation shall not relieve the Contractor of any of its
obligations and/or liabilities under the Contract.

Extensions of Time
If the Contractor is delayed in performing the Work under this Contract/Work Order solely as a result
of:

(@) an event of Force Majeure; or
(b) suspension of the Work by the Corporation pursuant to Clause 25.1 (Suspension Without Cause);
or
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(c) Variation of quantities by the Corporation (Clause 29); or

(d) delay on the part of other contractors or tradesmen, engaged by Corporation in executing work,
not forming part of the Contract, or

(e) any other similar cause(s) which, in the reasoned opinion of the Officer in Charge is beyond the
Contractor’s sole control.

Upon the happening of any such event causing delay, the Contractor shall immediately give notice
within seven (7) days thereof in writing to the Corporation. The Contractor shall have no claim of
damages for extension of time granted or rescheduling of milestone(s), if any for events listed in this
sub-clause.

In case, the Work is hindered by the for any reason attributable to the Corporation, the Corporation
shall give a fair and reasonable extension of time and reschedule the milestones for completion of
work. In case of concurrent delays under this sub-clause, the Contractor shall be entitled to only
extension of time and no damages.

With every request for extension of time, the Contractor shall indicate the period for which
rescheduling of milestone/s or extension of time is desired along with a revised programme, which
shall include all details of pending drawings and decisions required to complete the Contract/Work
Order and also the target dates by which these details should be available without causing any delay in
execution of the work. A recovery, as specified in Appendix-7 shall be made on per day basis in case
of delay in submission of the revised programme.

In any such case as above, the Corporation may give a fair and reasonable extension of time for
completion of work or reschedule the milestones. The Corporation shall finalize/reschedule a
particular milestone before taking an action against subsequent mile stone. Such extension or
rescheduling of the milestones shall be communicated to the Contractor by the authority, specified in
Appendix 1, in writing, within 21 days of the date of receipt of such request from the Contractor. In the
event of the Contractor failing to seek extension of time, the Corporation, after affording opportunity to
the Contractor, may give, supported with a programme (as specified under Clause 13.4.3 above), a fair
and reasonable extension within a reasonable period of occurrence of the event.

If the Contractor is delayed in performing the Work under this Contract/ Work Order as a result of its
own delays, the Corporation may exercise its rights either to Terminate (Clause 24) or extend the time
to a further date whilst reserving its right to or by levying liquidated damages.

Record of all such hindrances shall be maintained as described in Appendix 7 based on the
information/notices provided by contractor and effect of such hindrance on actual performance of work
as decided by Officer in charge. Only the events, which actually forced to stop or slowdown the
performance of work shall be recorded in hindrance register.

WARRANTY
Warranty

The Contactor warrants that it has performed and shall perform the Work in accordance with the
provisions of the Contract, and that the Facilities will be free from defects during the Defect Liability
Period provided in Schedule-II Scope of Work.

Notice by Corporation

If the Contractor is in breach of the warranty set out in Clause 14.1 (Warranty), the Corporation may
notify the Contractor in writing before or during the Warranty Period specifying the nature of such
breach and requiring the Contractor to rectify such breach. Upon receipt of any such notice, the
Contractor shall, at its own expense, immediately commence and thereafter continuously proceed to
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rectify such breach (including, if applicable, re-performance of the relevant part of the Work) to the
Corporation’s reasonable satisfaction and in accordance with the provisions of this Contract.

Rights of Corporation

If the Contractor fails to comply with the provisions of Clause 14.2 (Notice by Corporation) or if, in the
reasonable opinion of the Corporation rectification of such breach by the Contractor would be
prejudicial to the Corporation’s interests, the Corporation shall be entitled to engage a third party to
perform (or re-perform) any part of the Work not properly performed by the Contractor and shall be
entitled to recover from the Contractor any additional costs incurred by the Corporation in so doing.

INDEPENDENT CONTRACTOR
Status of Contractor

The Contractor shall at all times be an independent contractor with respect to performance of the Work
and neither the Contractor nor any person employed by the Contractor shall, other than as expressly
authorised by the Corporation in writing, either represent itself or himself (as appropriate) as, or be
deemed for any purpose to be, an employee, agent, or representative of the Corporation in the
performance of the Work. Nothing in this Contract shall be deemed to create a joint venture,
partnership or agency between the Parties.

Other Contractors

The Corporation reserves the right to perform other work or services or enter into other contracts
related to the Work hereunder. The Contractor shall afford the Corporation or other such contractors
every opportunity for the execution of their work or services.

PRICES AND RATES
General

The Contractor shall, subject to the other provisions of this Contract and the provisions set out in
Schedule III (Price/ Compensation Schedule), be paid for the Work in accordance with the prices and
rates set out in Schedule III (Price/ Compensation Schedule).

Unless otherwise stated in this Contract, the price once accepted shall remain firm and will not vary
during contract period or extended period for any reason.

PAYMENT

17.1 Invoices

17.1.1

17.1.2

17.1.3

For works, where stipulated period of completion is more than 1 month, running/on-account payments
shall be made based on detailed measurements recorded in the measurement books for the actual
work executed by the Contractor during the preceding month. Contractor shall raise the bills on
monthly basis, (during lst week of each month or as may be decided mutually between Corporation
and Contractor) incorporating certified measurement of all works/services completed during previous
month.

For Works/services, where stipulated period of completion is up to 1 month and in case of General
Maintenance works/services, only final payment upon satisfactory completion of Works/ delivery of
services shall be done within 30 days from the receipt of final bill by the Corporation. Contractor shall
raise the bill along with Corporation’s certified measurement of all works/services completed during
previous month.

The Contractor shall submit to the Corporation on or before the seventh (7%) day of each month an
invoice detailing the amounts payable to the Contractor under this Contract in respect of the preceding
Page | 23




17.1.4

17.1.5

Vol-Il Contract & GCC

month. Each invoice shall in addition to any requirements of Schedule III (Price/ Compensation
Schedule):-

(@ be in duplicate;
(b) bear the Contract Number, work order number, name of work/services , date of work;
(c) state the name, e-mail address, mobile telephone number of the Corporation's
Representative; and
(d) be accompanied by supporting evidence and itemised in accordance with the
Corporation's requirements as per below:

e Copy of paid challans of PF/ESI (as applicable) of a period preceding month;

o register of Skilled/Semiskilled/Unskilled labors supplied, deployed on the work during the
month, muster roll.

o theoretical Consumption Statement of cement, steel & bitumen (if used in the work),

¢ invoice of Cement, Paint, Floor Hardener, Steel & bitumen (as brought for use at Site)

e testreports of the works claimed in the bills (Mandatory Items as per field quality plan)

e Certified copy of EMB.

e Copy of the certificate issued by Indian tax authorities, enabling the Corporation to make
payments to the Contractor after deduction of such taxes as per prescribed rate in the
certificate.

o Copy of the Permanent Account Number (‘PAN’) card issued by the Indian Tax authorities,

Invoices and mentioned documents in the Contract shall submitted by the Contractor as per Bill
Proforma enclosed through CWC online Bill Tracking System (BTS) only to the Regional Manager of the
Corporation. Contractor must ensure that all invoices for services performed or goods delivered are
submitted to the Corporation within 60 days of rendition of service or goods delivered, as the case may
be. Late submission of Invoices beyond abovementioned period may result into denial of payments to
Contractor on the sole discretion of the Corporation.

Note:

(@) Water charges @ 1 % of tendered rates shall be deducted if the water is supplied by
CWC. Certificate of Warehouse Manager shall be required.

(b) Electricity Charges shall be deducted based on actual electricity consumed and the
rates charged by electricity supplying Agency. Certificate of Warehouse Manager
shall be required.

(c) No bill (invoice) shall be accepted without EMB as mentioned above.

(d) No bill (invoice) with EMB shall be accepted if it is not submitted through online BTS.

(e) Contractor can submit documents mentioned at above subsequently within 15 days
of submitting the bills on BTS but submission of EMB duly certified by Officer in
charge along with Bill is mandatory.

(® No interest shall be payable, if payment is delayed beyond the stipulated period due
to any reason.

(g) Income tax as well as Goods and Service Tax or any other Tax / Levy, as applicable
by the Central / State Govt., shall be recovered on the gross amount of each bill.

The Corporation shall make payment on satisfaction of all the requirements (if any) of the Reserve Bank
of India (FEMA regulations), or any other regulation in relation to payment in foreign currency in
relation to the Services provided by the Contractor.

While retaining 5% of the invoice amount as retention amount, in case of the invoices towards works

completed with defect liability /warranty as mentioned in Schedule-II, the Corporation shall pay 95%
payment towards any invoice received from the Contractor in the manner herein below:
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e Where the Contractor submits a correct invoice under Clause 17.1.1 along with EMB however
without other documents as stipulated under Clause 17.1.3 above, the Corporation shall make an
initial 78 % payment (of amount duly certified by Corporation in claimed bill after deducting
necessary retention amount/Liquidated Damages/ TDS, wherever applicable and/or any other
technical/ financial withholding/recovery as suggested by the Corporation’s representative within
seven (7) working days from the date of receipt of such invoice with EMB in BTS. The balance
payment (net off any withheld, deduction, recovery, retention etc), shall be released within seven
(7) working days of receipt of complete set of the supporting documents in accordance with Clause
17.1.3.

e Contractor can raise next monthly bill only after submission of complete supporting documents as
above with respect to previous monthly bill pending for submission by him if any.

e Where the Contractor submits a correct invoice under Clause 17.1.2 along with all the documents
stipulated under Clause 17.1.3 above, full payment of amount duly certified by Corporation in
claimed bill after deducting necessary retention amount/Liquidated Damages/ TDS, shall be paid
within (7) days from receipt of such correct invoice.

The retention amount of 5% of all the invoice(s), as applicable with defect liability period, shall be
released only upon satisfactory completion of Defect Liability Period. While releasing, appropriate
adjustment(s) may be made by the Corporation to recover any dues of the Contractor, including but
not limited to, recovery on account of labour engagement, arising out of this Contract/ Work Order to
the Corporation.

Only upon accumulation of such retention amount to a minimum of INR 5 lacs, should the Contractor
seek to withdraw the said retention amount, the same may be released by the Corporation upon
Contractor submitted a valid Bank Guarantee/ Government Security(s) of an equivalent amount for
which withdrawal is sought.

Any invoice not complying with the provisions hereof may be returned by the Corporation to the
Contractor whereupon the Contractor shall submit a rectifying invoice. The Corporation shall make
payment of such rectifying invoice in accordance with this Clause 17.

No payment made by the Corporation shall be construed as acceptance in whole or in part of the
performance by the Contractor of any of its obligations under this Contract.

All items provided by the Contractor under the provisions of Schedule III (Price/ Compensation
Schedule) or the Scope of Work that are expressly stated therein to be reimbursable by the
Corporation shall be invoiced to the Corporation with detailed supporting documentation. The
detailed supporting documentation shall include, without limitation, good quality copies of all relevant
receipts and a detailed summary of the use of and reason for such item. All such supporting
documentation must be approved and signed by a representative of the Corporation prior to the
submission of the relevant invoice.

17.1.10 Unless otherwise specified in Schedule III (Price/ Compensation Schedule), all rates and charges

17.2

17.3

payable by the Corporation under this Contract shall be invoiced and paid in Indian Rupees (INR).

Corporation's Right to Dispute Invoices

If the Corporation disputes any item on an invoice received pursuant hereto then it shall be entitled to
withhold, without payment of interest, the amount in dispute.

Payments Due to the Contractor

The Corporation shall be entitled to deduct from any payment due or becoming due to the Contractor
under this Contract or any other Contract and/or from PBGs, retention amount(s), all costs, damages,
recovery or expenses for which the Contractor is liable to the Corporation under this Contract or any
other Contract.
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Audit

The Contractor shall maintain proper and accurate records in relation to this Contract and shall provide
copies of the same to the Corporation on request. The Corporation (or its appointed representative)
shall have the right to audit the relevant books and accounts of the Contractor in relation to any
reimbursable charges paid for by the Corporation under this Contract. Such audit right shall survive for
a period of 3 years following the expiry or termination of the Contract. Any incorrect payments
identified by such audit shall be adjusted between the Parties as appropriate.

Liens

The Contractor shall not claim any lien, charge or the like on any aspect of the Work, the Facilities or on
any property of the Corporation Group. The Contractor shall defend, indemnify and hold the
Corporation Group harmless from and against any Claim in connection with any lien, charge or the like
created or caused by any member of the Contractor Group arising out of or in connection with the
performance of the Contract.

Without prejudice to the generality of Clause 17.5.1, should any act or omission of the Contractor
Group result in any lien, charge or the like existing upon the property of the Corporation Group, the
Contractor agrees to refund to the Corporation upon demand all monies that the Corporation Group
may be compelled to pay to discharge any such lien.

17.6 Subcontracts

17.6.1

17.6.2

11.7
17.7.1

17.8.2

18
18.1

The Contractor shall ensure that the provisions of the foregoing Clauses 17.4 (Audit) and 17.5 (Liens)
are included in all agreements it shall enter into with any subcontractors who shall supply any labour,
equipment or materials to be provided under this Contract.

The Contractor agrees to furnish to the Corporation, promptly on request, a full and complete statement
that all the Contractor's suppliers, subcontractors and vendors have been paid in full for work done or
materials furnished in connection with the performance of the Work.

Payment upon Completion

Following the expiry or termination of the Contract, the Contractor shall prepare and submit to the
Corporation within 30 (thirty) days a statement in the form of a final account, specifying the outstanding
amounts which the Contractor intends to invoice to the Corporation for payments due to the Contractor
in accordance with the provisions of this Clause 17 (Payment). The Contractor shall submit to the
Corporation its final invoice in respect of such statement within 60 (sixty) days of the date of the expiry
or termination of the Contract and shall confirm in writing to the Corporation that such invoice
constitutes the final demand for all outstanding sums due to the Contractor under the Contract.

The Contractor acknowledges that one the Final Bill has been submitted, it shall have no other/further
claim(s) whatsoever under the Contract and the said other/further claim(s) shall be deemed to have
been waived and extinguished.

Following the expiry or termination of the Contract, the Corporation shall not be required to make
payment of any invoice not received in accordance with this Clause 17.7 (Payment upon Completion).

Payments of those items of the bill in respect of which there is no dispute and of items in dispute, for
quantities and rates as approved by Officer- in-Charge, will, as far as possible be made within 2 Month
from the date of receipt of the Final bill in BTS by corporation complete in all respect.

TAXATION
Definitions

For the purposes of this Clause 18 (Taxation):
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(a) “Tax” or “Taxes” means taxes, levies, duties, fees, charges and contributions as amended from
time to time and any interest or penalties thereon;

(b) “Government Authority” or “Government Authorities” means any local or national government or
authority of any country, competent to levy any Tax.

Person Responsible for payment of taxes
General:

Except as may be expressly set out in this Contract, the Contractor shall be responsible for:

(a) the payment of all Taxes now or hereafter levied or imposed on the Contractor or its subcontractors
or on the personnel of the Contractor or its subcontractors by any Government Authority in respect
of any wages, salaries and other remuneration paid directly or indirectly to persons engaged or
employed by the Contractor or its subcontractors (hereinafter referred to as “Personal Income
tax™);

(b) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on the
actual/assumed profits and gains made by the Contractor or its subcontractors (hereinafter
referred to as “Corporate Income tax”);

(c) the payment of all Taxes now or hereafter levied or imposed by any Government Authority on the
Goods and services, if any, provided to the Corporation by the Contractor or its subcontractors
(hereinafter referred to as “GST”); and

(d) the payment of any other Taxes now or hereafter levied or imposed by any Government Authority
on the Contractor or its subcontractors as a result of the performance of this Contract.

Withholding taxes and Withholding certificates

The Corporation shall, at the time of its payments due to the Contractor, withhold the necessary taxes at
such rate as is required by any Government Authority, unless and to the extent that the Contractor shall
produce to the Corporation any certificate issued by a Government Authority (having authority to issue
such certificate) entitling the Contractor to receive the payments under the Contract for a prescribed
period without deduction of any tax or deduction at a lower rate.

The Corporation shall provide the necessary withholding tax certificates to the Contractor within the
time stipulated by the relevant law to enable the Contractor to file the same with the Government
Authority as a proof of payment of such taxes.

Person Responsible for filing of returns / information to Government Authorities

The Contractor shall be responsible for filing all necessary Tax returns (including, without limitation,
returns for Corporate Income tax, Personal Income tax, GST as applicable) with the relevant
Government Authorities in accordance with all applicable statutory requirements and shall be
responsible for providing all information requested by such Government Authorities.

The Contractor shall also ensure that its subcontractors file such returns as stipulated by the relevant
Government Authorities and furnish such information as requested for by the relevant Government
Authorities.

The Corporation, with respect to the tax withheld from the Contractor in accordance with Clause 18.3
(Withholding Tax and Withholding Tax Certificates), shall be responsible for filing the withholding tax
returns with the relevant Government Authorities in accordance with applicable statutory
requirements.

Corporation’s rights, if treated as representative assessee by Government Authorities

In certain situations, a Government Authority may treat the Corporation as the representative assessee
of the Contractor and/or its subcontractors and recover the Taxes due to the Government Authority by
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the Contractor or its subcontractors from the Corporation. In such situations, the Corporation shall
have the following rights:

() The Corporation shall be entitled to recover from the Contractor, the Taxes paid on behalf of the
Contractor or its subcontractors (together with any costs and expenses incurred by the Corporation
in connection therewith) or to retain the same out of any amounts to be paid to the Contractor or its
subcontractors that may be in its possession (whether due under this Contract or otherwise) and
shall pay only the balance, if any, to the Contractor; and

(b) If the Corporation is required to furnish any details or documents in such capacity, the Corporation
shall request the details or documents to be furnished to it by the Contractor and the Contractor
shall immediately furnish the same to the Corporation. If the Contractor fails to comply with the
foregoing, any penalty/interest levied on the Corporation for non-filing or late filing of details or
documents in this regard shall be recoverable from the Contractor.

Indemnity

The Contractor shall defend, indemnify and hold the Corporation Group harmless from and against any
Claim in connection with any Taxes which may be levied or imposed on the Contractor or its
subcontractors by any Government Authority arising out of or in connection with the performance of
this Contract.

Change in Law

All tendered rates shall be inclusive of any tax, levy or cess applicable on last stipulated date of receipt
of tender including extension, if any. No adjustment, i.e. increase or decrease shall be made for any
variation in the rate of any tax, levy or cess applicable on input goods or services.

If, post due date of tender submission, there is any change in law which results in a change in the rate
of any Tax or the introduction of a new Tax applicable on Contractor’s prices or rates on output services
then the Parties shall agree to a revision in pricing to reflect such change provided that:

(a) the Party requesting such revision shall promptly (and in any case prior to submission of the
Contractor’s final invoice under this Contract) notify the other Party that such change in law has
arisen; and

(b) the Party requesting such revision shall provide the other Party with documentary proof of such
change in cost to the reasonable satisfaction of the other Party; and

(c) the provisions of this Clause 18.7 (Change in Law) shall not apply to changes in Personal Income tax
or Corporate Income tax or to changes in non-Indian Taxes.

Provided further that such increase including GST shall not be made in the extended period of contract
for which the contractor alone is responsible for delay.

The Contractor shall keep necessary books of accounts and other documents for the purpose of these
conditions, as may be necessary and shall allow inspection of the same by a duly authorized
representative of the Corporation and shall also furnish such other information/ document as the
Corporation may require from time to time.

Contractor to Indemnify Corporation

The Contractor shall be liable for and shall defend, indemnify and hold the Corporation Group harmless
from and against any Claim in connection with any item imported by the Contractor to which the
Notifications do not apply and which is not imported at the request of the Corporation for the performance
of this Contract.

Use of Equipment

The equipment, spares and consumables imported for petroleum operations under this Contract shall
not be used or deployed by the Contractor for any purpose other than the performance of the Work. In
the event that the equipment, spares or consumables are used or deployed for any purpose other than
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the performance of the Work, the Contractor shall be liable for all additional duty, fines or penalties
imposed or other actions taken by the customs department or any relevant authority.

INDEMNITIES
General

The indemnities granted in this Clause shall be full and primary notwithstanding the provisions of
Clause 21 (Insurance).

Each Party shall give the other prompt notification of any claim with respect to any of the indemnities
hereunder, accompanied by full details of the circumstances of any incident giving rise to such a claim.

Property and Injury to Personnel

The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group
harmless from and against any Claim in connection with:

(a) loss of or damage to the property of the Contractor Group (including, but not limited to, the
Contractor’s Equipment); and

(b) loss of or damage to the property of the Corporation Group (including the Free Issue Material); and

(c) death or sickness of or injury to any member of the Contractor Group (including, but not limited to,
the Contractor’s Personnel)

arising out of or in connection with the performance of this Contract, whether or not resulting from or
contributed to by any negligence and/or breach of duty (statutory or otherwise) of the Corporation
Group.

Third Party Liability

The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group
harmless from and against any Claim in connection with:

(@) loss of or damage to any Third-Party property; and
(b) death or sickness of or injury to any Third Party

arising out of or in connection with the performance of this Contract, to the extent caused by any
negligence and/or breach of duty (statutory or otherwise) of the Contractor Group. For the purposes of
this Clause 19 (Indemnities), the words “Third Party” shall mean any party which is not a member of the
Corporation Group or the Contractor Group.

Pollution and Contamination

19.4.2 The Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group

harmless from and against any Claim resulting from pollution and/or contamination which originates:

(a) from the property of the Contractor Group (including, but not limited to, the Contractor’s
Equipment); and/or

(b) from spills of fuels, lubricants, motor oils, pipe, dope, paints, solvents and rubbish or other effluent
in the care, custody or control of the Contractor Group

arising out of or and in connection with the performance of this Contract, whether or not resulting from

or contributed to by any negligence and/or breach of duty (statutory or otherwise) of the Corporation
Group.
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Responsibility for the Facilities

Without prejudice to the Contractor’s other obligations under the Contract and at law, the Contractor
shall be responsible for the Facilities from the Effective Date until the date of issue of the Completion
Certificate in respect of the whole of the Facilities. In the event of any loss or damage to the Facilities
during such period, the Contractor shall, if instructed by the Corporation, reconstruct, repair or
replace the same at its own expense and in accordance with the provisions of this Contract.

CONSEQUENTIAL LOSS

Notwithstanding any provision to the contrary elsewhere in this Contract and whether or not resulting
from or contributed to by any negligence and /or breach of duty (statutory or otherwise), the
Contractor shall be liable for, and shall defend, indemnify and hold the Corporation Group harmless
from and against the Contractor Group’s own consequential or indirect loss arising out of or in
connection with the performance of this Contract.

INSURANCES
Contractor Insurances

The Contractor shall procure and maintain, at its sole expense, in full force and effect throughout the
duration of this Contract, the insurances set out below: -

(@) Employers Liability and/or Workman’s Compensation insurance to the full extent required by all
laws applicable in the country (a) where this Contract is being performed and (b) in which the
Contractor is incorporated;

() Construction All Risks insurance covering loss of or damage to the Facilities to the full
replacement value thereof (as applicable in case of new construction/ upgradation works
mentioned in Work Order);

(c) Any other insurances which the Contractor is obliged to cover under any applicable laws or
which shall be adequate in terms of type, coverage and limits to cover the Contractor’s liabilities
under this Contract.

No Limitation

The insurances set out in Clause 21.1 (Contractor Insurances) are minimum requirements and shall not
be construed in any way as limits of liability or as constituting acceptance by the Corporation of
responsibility for financial liabilities in excess of such limits. The liabilities assumed by the Contractor
under Clause 19 (Indemnities) are separate from and independent of the Contractor’s obligations
under this Clause 21 (Insurance).

General Requirements

The Contractor undertakes that its insurances and those of its subcontractors:

(@) shall be issued by reputable and substantial insurers (with a Standard & Poors rating of BBB+ and
above);

(b) shall be primary and shall not be considered contributory insurance with any insurance
provisions of the Corporation Group;

(c) shall have the Corporation Group’s interests endorsed as additional assured (other than in
relation to Employers Liability/Workers Compensation insurance) to the extent of the liability
assumed by the Contractor hereunder;

(d) shall contain waivers of any rights of recourse including, in particular, subrogation rights against
the Corporation Group arising out of or in connection with the performance of this Contract to the
extent of liabilities assumed by the Contractor hereunder;

(e) shall be endorsed to provide the Corporation with at least thirty (30) days written notice of a
material change, cancellation or non-renewal by the underwriters.
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Certificates of Insurance

Prior to commencing the Work, the Contractor shall furnish the Corporation with certificates of
insurance evidencing the above insurances and, thereafter, renewal certificates as soon as they
become available.

21.5 Subcontractors

22
22.1

22.2

The Contractor shall procure that its subcontractors are insured to appropriate levels as may be
relevant to their work. The Contractor shall be liable to the Corporation Group for any absence or
insufficiency of the insurances of its subcontractors.

Co-operation

Each Party shall afford the other all such reasonable assistance as may be required for the preparation
and negotiations of insurance claims but the Contractor shall be responsible for the preparation of
documents for insurance claims under any of the policies referred to in the claim. Where the Contractor
is engaged in handling claims, actions or proceedings in respect of which it has granted an indemnity
as provided above, the Contractor shall ensure that the Corporation is informed if the Corporation’s
operations, safety standards or working practices are called into question by any party or if the
Contractor wishes to use information relating thereto in handling those claims, actions or proceedings.
The Corporation shall at its sole option have the right to participate in and/or make representations in
relation to the defence of such matters and the Contractor shall allow the Corporation full opportunity
to do so.

FORCE MAJEURE
General

No failure or omission by either Party to carry out or to perform any of the terms or conditions of this
Contract shall give the other Party a claim against such Party, or be deemed a breach of this Contract, if
and to the extent that such failure or omission arises from Force Majeure.

The Party prevented from performing due to Force Majeure shall promptly, and in any case within 48
hours, notify the other Party of the nature and anticipated duration thereof and shall use all reasonable
endeavours to resume performance of this Contract as soon as reasonably possible. The Party
prevented from performing due to any such cause shall, in addition, furnish the other Party with such
information in respect of such cause as the other Party may reasonably require.

Definition

The term “Force Majeure”, as used in this Contract, shall mean:

(@) riot, war, invasion, act of foreign enemies, hostilities (whether war be declared or not), acts of
terrorism, civil war, rebellion, revolution, military invasion, insurrection of military or usurped
power; or

(b) ionizing radiations or contamination by radio-activity from any nuclear waste, or radio-active,

toxic, explosive or other hazardous properties of any explosive, nuclear assembly or nuclear
component thereof (other than arising out of any radiation source used by the Contractor in
relation to the Work); or

(c) earthquake, flood, or any other natural disaster, but excluding weather or sea conditions as
such, regardless of severity; or

(d) strikes at national or state level or industrial disputes at a national level, or strikes or industrial

disputes by labour not employed by the affected Party or its sub-contractors and which affects a
substantial or essential portion of the Work; or
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(e) fire or explosion (being fire or explosion not caused by the negligence of the affected Party or
its sub-contractors); or

® acts of Government which could not have been reasonably anticipated or controlled which
makes performance impossible or impracticable.

Payment during Force Majeure

The Contractor shall not be entitled to any payment in respect of any period where the Work is not
carried out as a result of Force Majeure. Except grant of time extension, in no event whatsoever, the
Contractor shall be entitled for any other cost(s) including, prolongation costs, expenses, or site
establishment charges or the like.

Termination for Force Majeure

Should any circumstance of Force Majeure continue for a period equal to or more than three
consecutive months then the Corporation, at its sole discretion, may terminate this Contract with
immediate effect by notice in writing to the Contractor, in which case the Corporation’s sole liability in
respect of such termination shall be to pay to the Contractor all sums properly due to the Contractor
under the Contract in respect of the Work up to the date of termination.

LIQUIDATION OR INSOLVENCY
Corporation’s Right to Terminate

In the event that the Contractor, at any time during the term of this Contract, becomes insolvent under
any of the provisions of any applicable statute or makes a voluntary assignment of its assets for the
benefit of creditors, is adjudged bankrupt, either upon the Contractor’s voluntary petition in
bankruptcy or upon the petition of the Contractor’s creditors, or any of them, or should a judgement be
executed on any of the goods or equipment of the Contractor, or should any lien or other right
inconsistent with the Contractor’s title to such goods or equipment be enforced, or if the Contractor
shall have a receiver, administrator, administrative receiver and/or manager appointed in respect of
all or any of its assets, an application or order is made or a resolution is passed to wind up the
Contractor or if the Contractor shall go into liquidation (whether voluntarily or otherwise) or if the
Contractor becomes subject, under the applicable laws of any jurisdiction, to any event having an
analogous effect to any of the foregoing, the Corporation may terminate this Contract with immediate
effect by notice in writing to the Contractor or to the receiver or liquidator or to any person in whom
the Contract may become vested, as provided in Clause 24.3 (Termination due to Default).

TERMINATION
Termination by Corporation without Cause

The Corporation may, at its option, terminate all or any part of the Work or the Contract/ Work Order
forthwith without cause at any time by giving written notice to the Contractor, subject to the provisions
of Clause 24.2 (Reimbursement to Contractor).

Reimbursement to Contractor

In the event of termination under the provisions of Clause 24.1 (Termination by Corporation without
Cause), the Corporation’s sole liability in respect of such termination shall be to pay to the Contractor
all sums properly due to the Contractor under the Contract in respect of the Work (or terminated part
thereof) up to the date of termination;

Termination due to Default

The Corporation may, without prejudice to any other rights it may possess under the Contract or law, at
its option, terminate all or any part of the Work/ Work Order or the Contract forthwith by written notice
to the Contractor, where: -
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@) the Contractor has breached any of its obligations under the Contract, provided that, where
remediable, the Corporation has notified the Contractor of such breach in writing and the
Contractor has, upon receipt of such notice, failed to immediately commence and thereafter
continuously proceed to remedy such breach to the Corporation’s reasonable satisfaction; or

) the Contractor is not ready to commence the Work at the Site by the Commencement Date; or

(c) If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence and continues to do so after a notice in
writing of seven days from the Officer in Charge;

(@ If the contractor shall offer or give or agree to give to any person in Corporation service or to
any other person on his behalf any gift or consideration of any kind as an inducement or reward
for doing or forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of this or any other contract for Corporation;

(e) If the contractor had secured the contract with Corporation as a result of wrong tendering or
other non-bonafide methods of competitive tendering or commits breach of Integrity
Agreement.

® the Contractor has failed to complete the Work by the Completion Date stipulated in work

order or extended date of completion; or

(@ as provided in Clause 23 (Insolvency), one or more of the circumstances in that Clause apply.
h) Fails to submit Insurance Certificate(s), Performance Bank Guarantee(s);
(6] Refuses or is unable to provide sufficient materials, services or labour (adequate resources) to

execute and complete the Facilities in the manner specified in the Work Plan, at rates of
progress that give reasonable assurance to the Corporation that the Contractor can attain
completion of the Facilities/ Works by the Time for Completion;

6)] Refuses or is unable to rectify, reconstruct or replace any defects in services delivered or work
completed/in progress or that the Service/work is being performed in an inefficient or
otherwise improper or un-workman like manner to the satisfaction of the corporation.

If termination occurs pursuant to this Clause 24.3 (Termination due to Default), then the Corporation’s
sole liability to the Contractor shall be for all the sums properly due to the Contractor under the
Contract in respect of the Work (or terminated part thereof) up to the date of termination. The
Contractor shall have no claim towards compensation for any loss sustained by it for reasons of having
purchased or procured any materials or entered into any engagements or made any advances on
account or with a view to the execution of the Work or the performance of the Contract.

Saving of Rights

The termination or expiry of this Contract shall be without prejudice to the rights and obligations of the
Parties up to and including the date of such termination or expiry, and shall not affect or prejudice any
term of this Contract that is expressly or by implication provided to come into effect on, or continue in
effect after, such termination or expiry.

Consequences of Termination

In the event of termination under any provision of this Contract, the Contractor shall:

(a) promptly cease performance of the Work (or relevant part thereof) and, as directed by the
Corporation, clear all unnecessary Contractor’s Equipment and Contractor’s Personnel from the

Site;
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(b) allow the Corporation all necessary rights of access to the Site to take over the Work (or relevant
part thereof); and

(c) if, and to the extent, requested by the Corporation assign any subcontracts or other rights and titles
relating to the Work (or relevant part thereof) which the Contractor may have entered into or
acquired.

(d) the Performance Bank Guarantee shall stand forfeited in full and shall be absolutely at the disposal
of the Corporation.

The Corporation may enter upon the Site, expel the Contractor, and complete the Facilities/ Work(s)
itself or by employing any third party at the risk and cost of the Contractor. The Corporation may, to the
exclusion of any right of the Contractor over the same, take over and use any Contractor’s Equipment
owned by the Contractor and on the Site in connection with the Facilities for such reasonable period as
the Corporation considers expedient for the completion of the Works

Upon completion of the Facilities or at such earlier date as the Corporation thinks appropriate, the
Corporation shall give notice to the Contractor that such Contractor’s Equipment will be returned to the
Contractor at or near the Site and shall return such Contractor’s Equipment to the Contractor in
accordance with such notice. The Contractor shall thereafter without delay and at its cost remove or
arrange removal of the same from the Site.

If the Corporation completes the Facilities/ Works, the cost of completing the Facilities/ Works by the
Corporation shall be determined after completion of such Facilities/Works.

o If the sum that the Contractor is entitled to be paid pursuant to Clause 24.3 above, plus the
reasonable costs incurred by the Corporation in completing the Facilities/ Works, exceeds the
Work Order value, the Contractor shall be liable for such excess.

e If such excess is greater than the sums due to the Contractor under Clause 24.3 hereof, the
Contractor shall pay the balance to the Corporation, and if such excess is less than the sums due the
Contractor under Clause 24.3, the Corporation shall pay the balance to the Contractor.

e The Corporation and Contractor shall agree, in writing, on the computation described above and
the manner in which any sums shall be paid and in case of any issue/dispute arising therein, the
same shall be resolved as per dispute resolution mechanism under this Contract.

Survival of Clauses upon Expiry/Termination

The provisions of the Agreement and Clauses 10 (Liquidated Damages), 11 (Patents), 14 (Warranty), 17
(Payment), 18 (Taxation), 19 (Indemnities), 20 (Consequential Loss), 24 (Termination), 27
(Confidentiality and Publicity), 31 (General Legal Provisions), and 32 (Governing Law and Jurisdiction)
shall survive the expiry or termination of the Contract and shall remain in full force and effect after such
date.

The Contractor acknowledges that the Contract/ Work Order(s) when terminated on account of
Contractor’s default and/or breach of Code of Business Ethics or integrity agreement, such Contractor
shall be, as per the Corporation’s policy, be blacklisted by the Corporation from participation in any
future tenders/ contracts.

SUSPENSION

Suspension without Cause

The Corporation shall have the right, without cause, at any time to require the Contractor to suspend
the Work (or part thereof) under this Contract on giving notice to the Contractor. Such notice shall
include an estimate of the duration of the period of suspension (the “Suspension Period”). The Work (or
relevant part thereof) shall resume at the end of the Suspension Period or at such other date as the
Corporation may by notice in writing to the Contractor specify.
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During the Suspension Period pursuant to sub-clause 25.1.1, the Corporation shall, for the period
commencing after 30 days from the date of suspension under this Clause, pay the Contractor, on
actuals- salaries and/or wages paid by the Contractor to his employees and labour at site, remaining
idle during the period of suspension, adding thereto 2% to cover indirect expenses of the Contractor,
provided the contractor submits his claim supported by details to the Corporation within 30 days from
the period commencing after 30 days from the date of suspension.

If the Works or part thereof, as the case may be, is suspended on the orders of the Corporation for
more than three months at a time, the Contractor may, after receipt of such order, serve a written notice
on the Corporation to treat the Works or part thereof, as the case may be, as an abandonment of the
works by Corporation.

In the event of the Contractor treats the suspension as an abandonment of the Work Order or part
thereof, as the case may be, except as provided in sub-clause 25.1.2 above, it shall not have any claim
to payment of any compensation on account of any profit or advantage which he might have derived
from the execution of the work in full, but which he could not derive in consequence of the
abandonment.

Suspension Due to Default of Contractor

If the Contractor is in breach of any of its obligations under this Contract (including, without limitation,
any breach of Clause 8 (Health Safety and Environment)), the Corporation shall, subject to Clause
25.2.2, be entitled to immediately suspend the Work (or part thereof) by written notice to the
Contractor until such time as such breach has been remedied by the Contractor, in which case no rates
or other amounts shall be payable to the Contractor in respect of such period of suspension.

Except in the case of a breach which in the reasonable opinion of the Corporation is likely to endanger
the safety of any persons or property, the Corporation shall, prior to issuing any suspension notice
pursuant to Clause 25.2.1, notify the Contractor of the breach. Following receipt of such notice, if the
Contractor fails to immediately commence and thereafter continuously proceed to remedy such breach
to the Corporation’s reasonable satisfaction, the Corporation may issue the suspension notice pursuant
to Clause 25.2.1

Procedure following Suspension Notice

Following receipt of a notice to suspend the Work, the Contractor shall discontinue the Work (or
relevant part thereof) and follow any specific requirements of the Corporation with regard to the safety
of the Work during any suspension period.

PERMITS, LAWS AND REGULATIONS
Permits and Authorisations

Except to the extent that the same have been obtained by the Corporation, the Contractor shall, at its
own cost, be responsible for obtaining all certificates, licenses, permits, clearances, approvals and
authorizations, from including but not limited to Municipality, Police and/or other relevant authorities
whether statutory or otherwise, required for the performance of the Work (including, without
limitation, all clearances and authorizations required for the use of any vessel by the Contractor in the
performance of the Work) and in respect of the Contractor’s Equipment and the Contractor’s Personnel
and for all approvals and permits required for the Contractor to engage in business and provide
services of the nature contemplated by this Contract./ Work Order. The Contractor shall at all times
ensure compliance with all such certificates, licenses, permits, approvals and authorizations referred to
in this Clause 26 (Permits, Laws and Regulations). For the avoidance of doubt, the provisions of this
Clause 26 (Permits, Laws and Regulations) pertain not only to the present legal and Government
requirements, but also to the legal and Government requirements for the entire period of the Contract
(including any extension thereof).

Laws
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In performing the Work, the Contractor shall observe and comply with all applicable laws including,
without limitation, health and safety, labour (including ESI, EPF, CPWD’s Contractor’s Labour
Regulations), immigration and marine laws, whether of Government/statutory or other authority or
agency having jurisdiction in relation to the Parties, the Work or the Site. The Contractor shall defend,
indemnify and hold the Corporation Group harmless from and against any Claim in connection with the
Contractor’s failure to comply with such laws, arising out of or in connection with the performance of
this Contract.

CONFIDENTIALITY AND PUBLICITY
Confidentiality

All information concerning the Corporation's activities obtained by the Contractor in the course of
performance of the Work hereunder and all information or data otherwise furnished to the Contractor
by the Corporation shall be considered confidential and shall not be disclosed by the Contractor to any
third party without the prior written consent of the Corporation or used by the Contractor for any
purpose other than carrying out the Work.

Publication

The Contractor shall not publish or permit to be published any pictorial, written, oral or other
information relating to the Contract, the Work, the performance thereof or the activities of the
Corporation without the Corporation's prior written consent. Such consent shall be given (if at all)
separately in relation to each specific application therefor and shall apply only to that application. The
accuracy of any information released by the Contractor and not supplied directly by the Corporation is
the absolute responsibility of the Contractor.

Contractor's Proprietary Information

The Corporation undertakes to keep confidential all techniques, know-how, methods and processes
which are the property of or are proprietary to the Contractor. The Corporation shall also treat as
confidential and shall not, without the Contractor's prior written consent, disclose to any third party any
other information which is clearly marked as confidential by the Contractor.

Exclusions

The provisions of Clauses 27.1 (Confidentiality) and 27.3 (Contractor’s Proprietary Information) shall
not apply to information which:

(a) is part of the public domain; or

(b) was in the possession of the relevant Party prior to the Effective Date and which was not subject to
any obligation of confidentiality owed to the other Party; or

(c) was received from a third party whose possession is lawful and who is under no obligation not to
disclose; or

(d) is required to be disclosed in order to comply with the requirements of any law, rule or regulation
of any governmental or regulatory body having jurisdiction over the Work or the relevant Party, or
of any relevant stock exchange.

ASSIGNMENT AND SUBCONTRACTING
Assignment

The Contractor shall not assign either the Contract or any part of it or any benefit or interest in or under
it without the prior written approval of the Corporation.
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The Corporation shall be entitled to assign the Contract or any part of it or any benefit or interest in or
under it to any Co-venturer or Affiliate of the Corporation or to any other party taking over the
operatorship in respect of petroleum operations pursuant to the Joint Operating Agreement. Any
assignment by the Corporation to any other party shall require the prior written approval of the
Contractor, such approval not to be unreasonably withheld or delayed.

In the event of an assignment by a Party pursuant to Clause 28.1.1 or 28.1.2 and if requested by that
Party, the other Party undertakes to enter into such documentation as is reasonably necessary to
transfer the first Party’s obligations under the Contract.

Subcontracting

The Contractor shall not subcontract the Work or any part of the Work without the prior written
approval of the Corporation

The Contractor shall not be relieved from any of its obligations or liabilities under the Contract by
virtue of any subcontract and the Contractor shall be responsible for all work, acts, defaults and
omissions of its subcontractors and its or their employees or consultants as though they were the work,
acts, defaults and omissions of the Contractor.

No subcontract shall bind or purport to bind the Corporation, and each subcontract shall provide for its
immediate termination in the event of termination of this Contract, and for immediate suspension of the
services under the subcontract in the event of suspension of the Work under this Contract.

All subcontractors shall be responsible only to the Contractor. Notwithstanding the foregoing, the
Corporation shall have the same rights in respect of the inspection of any services carried out by any
subcontractor as are provided for in this Contract in respect of the Work.

VARIATIONS
Variations Extent and Pricing.

The Corporation shall have power:

(i) to make alteration in, omissions from, additions to, or substitutions for the original
specifications, drawings, designs and instructions that may appear to him to be necessary or
advisable during the progress of the work, and

(ii) to make new item of work, if it is not scheduled in the Price/Compensation Schedule, and to
decide the rates of such item as per procedure mentioned in following clauses.

Deviated Quantities and Pricing:

i. The Corporation shall have power to omit a part of the works in case of non-availability of a
portion of the site or for any other reasons and the Contractor shall be bound to carry out the
Works in accordance with any instructions given to him in writing signed by the Corporation
and such alterations, omissions, additions or substitutions shall form part of the Contract as if
originally provided therein and any altered, additional or substituted work which the
Contractor may be directed to do in the manner specified above as part of the Works, shall be
carried out by the Contractor on the same conditions in all respects including price on which he
agreed to do the main work except as hereafter provided.

ii. The Corporation shall be entitled by order in writing to enlarge or extend, diminish or reduce
the works or make any alterations in their design, character position, site, quantities,
dimensions or in the method of their execution or in the combination and use of materials for
the execution thereof or to order any additional work to be done or any works not to be done
and the Contractor will not be entitled, to any compensation for any increase/reduction in the
quantities of work but will be paid only for the actual amount of work done and for approved
materials supplied against a specific order.

iii. When work order is placed by the Corporation based on assessment of work and estimation of
quantities at their own, the quantities mentioned in the work order shall be liable for variation
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and may vary to any extent such that total value of works shall not be increased by 5% of the
originally ordered value.

When work order is placed by the Corporation based on estimation of quantities by Contractor
or his Engineer and if it is found that

a) actual executed quantity of an individual item of work is more than 10% of estimated quantity
(given by Contractor’s Engineer), the payment shall be restricted to 110% of estimated
quantity of that item of work mentioned in the work order. However, Gross payment
including all other item of works, completed against such work order, in such cases shall be
restricted to 105 % of originally ordered value.

b) actual quantity of an individual item of work executed is less than 10% of the estimated
quantity (given by Contractor’s Engineer) then payment shall be restricted to actual quantity
of that item of work executed at place and in such cases if it is found that gross value of works
incorporating actual executed quantities of all items stipulated in work order, become less
than 10 % of Estimated value of work as mentioned in work order, punitive recovery
equivalent to 5% off net saving in total amount due to difference in the quantity of the item
estimated / mentioned in work order and actual executed, shall be done from the
contractor’s bills.

In any case, if it becomes necessary to execute additional quantities (beyond the quantities
mentioned in work order) due to the magnitude or nature of work for satisfactorily completion
of maintenance / services, Contractor shall inform the Corporation before executing such
additional quantities.

In these cases, Corporation will release supplementary work order incorporating additional
quantities required to be executed. Approval of Corporation shall be obtained for all such
supplementary work orders incorporated with additional quantities.

Contractor shall carryout all works & Services as directed by Corporation during the Contract
Period. Total quantum of works/services, to be executed under this Contract and against
various work orders shall be such that the gross value of all works/services completed under
the contract do not vary by +125 % of original Contract Value mentioned in LOA.

When, it is found that works to be executed require additional amount (beyond 125 % of
original contract value), A fresh tender shall be called by Corporation and all such balance
works shall be executed under separate contract to be finalized by fresh tender.

29.3 Deviation, Extra Items, New Items and Pricing

®

(iD)

In case of extra item(s) (items that are completely new and are in addition to the items
contained in the Price/Compensation Schedule/ Contract/ Work Order placed), the Contractor
may within fifteen days of receipt of order or occurrence of the item(s) submit market rate,
claim rates, supported by proper analysis which shall include invoices, vouchers etc. and
manufacturer’s specifications for the work, failing which the rate approved later by the
Corporation shall be binding and the Corporation shall within a reasonable time from receipt of
the claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the Contractor, determine the rates on the basis as described in (ii) below and
the contractor shall be paid in accordance with the rates so determined.

Any item of work ,which is not included in the accepted schedule of Rates (mentioned in
Price/Compensation Schedule/ Contract/ Work Order placed) shall be executed at the rates
set forth in the accepted schedule ie DSR Civil /DSR E&M (latest DSR published by CPWD on its
website on the date of inviting of tender) modified by Contractor Percentage (CP) quoted by
Contractor in his Financial bid over the respective Schedule of rates given in tender /price sub
schedule but for such items not contained in the DSR, as per following procedure:

If the substituted / altered/additional work, required to be executed as per CWC’s
requirements, for which there are no established rates in DSR; the same shall be payable as per
provisions stated here under —

A. As far as possible the rates for such items shall be derived from analysis of rates of nearer
or similar items mentioned in respective Delhi schedule of rates (Civil 2023 and E&M 2022)
for Civil and E&M works respectively as given above, modified by Contractor Percentage
(CP) quoted by Contractor in his Financial bid over the respective Schedule of rates given
in tender /price sub schedule for Civil and E&M works respectively (ie A. I or A.Il as the
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case may be).

B. If direct working of rates from DSR, by method described above, is not possible or when
Item is not Given in DSR (civil 2023 or E&M 2022) or In case of any item of General
Maintenance works / Services not mentioned in Tender Sub schedule, the contractor shall
be paid on the basis as under:

(@) Material, labor either or both: Reasonable cost of materials plus reasonable cost of labor
inclusive of tools, plants, machinery, and GST & Labor Cess as applicable and plus 15% of
so derived cost to cover contractor profit, supervision, overheads, establishments, etc.

(b) The rates so worked out shall be modified by Contractor Percentage (CP) quoted by
Contractor in his Financial bid over the respective Schedule of rates in tender / price Sub
Schedule for Civil / E&M /General Maintenance Works & Services as per nature of works
(as the case may be).

The Corporation’s decision regarding reasonable labor cost and material consumption/ cost
shall be final and binding on Contractor. For avoiding confusion, Reasonable rates, for the
purpose of subclause above, shall be decided by Engineer based on lowest of (x) and (y)
below:

(0:9) = market rate of material, manpower, T&P (as enquired & received by Engineer in
charge from not less than 3 suppliers) and

9] = purchase price (mentioned in Invoices) of the items purchased by contractor

Variation in quantities & Vitiation:

As there are more than one sub schedule in Contract, there is possibility of vitiation of contract
due to quantity variation. Therefore, in case of variation in quantities or original contracted
amount for any sub schedule, the vitiation statement will be prepared at the time of approval of
deviation statement / Payment and the vitiated amount i.e (the difference in amount to keep Ll
remains Ll after variation in quantity) will be recovered from contractor bill and no
compensation on ground of quantity variation or recovery of such amount shall be payable.

29.4 Additional Time due to deviations in quantities /extra works:

29.5

The time for completion of the works shall, in the event of any deviations resulting in additional
cost over the tendered value sum being ordered, be extended, if requested by the contractor,
as follows:

(@) In the proportion which the additional cost of the altered, additional or substituted work,
bears to the original tendered value plus.

(b) 25% of the time calculated in (i) above or such further additional time, as may be
considered reasonable by the Corporation.

Sub structure / Foundation works Criteria

The following works shall be treated as works relating to foundation, unless & otherwise
defined in the Contract:
i. For Buildings: All works upto 1.2 metres above ground level or upto floor 1 level,
whichever is lower
ii. For Abutments, Piers and Well Staining: All works upto 1.2 m above the bed level
iii. For Retaining Walls, Wing Walls, Compound Walls, Chimneys, Overhead
Reservoirs/Tanks and other elevated structures: All works upto 1.2 metres above the
ground level
iv. For Reservoirs/Tanks (other than overhead reservoirs/tanks): All works upto 1.2 metres
above the ground level
v. For Basement: All works upto 1.2 m above ground level or upto floor 1 level, whichever is
lower
vi. For Roads: All items of excavation and filling including treatment of sub-base
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BUSINESS ETHICS

The Contractor shall at all times perform this Contract in a lawful manner consistent with the highest
ethical standards and principles, including strict adherence to Corporation’s Code of Business Ethics.
The Contractor shall not at any time enter into any arrangement with personnel, officers or agents of the
Corporation without the Corporation’s prior written approval.

In conducting its business, Contractor shall not, at any time, either directly or indirectly, in the name of,
on behalf of, or for the benefit of the Corporation, its Affiliates, offer, pay, promise to pay, or authorize
the payment of any money and/or gift, or offer, give, promise to give, or authorize the giving of anything
of pecuniary value or otherwise to (a) any official, employee, agent, or representative of any government,
or any government department, agency, or instrumentality thereof; (b) any political party or official
thereof, or to any candidate, nominated or otherwise, for political office; or (c) any official, employee or
agent of the Corporation, its Affiliates; in each case for the purpose of influencing any act or decision of
such official, employee, agent, party, or candidate or inducing such official, employee, agent, party, or
candidate to do or omit to do any act in violation of the lawful duty of such official, employee, agent,
party, or candidate, or securing any improper advantage for or otherwise promoting the business
interests of the Contractor in any way. Contractor shall require each of its directors, officers,
employees, agents, consultants, subcontractors and suppliers to comply with the provisions of this
clause.

In the event corporation believes that the Contractor is engaged in corrupt practices or is acting in
contravention of the aforesaid provisions defined in this clause, during the existence of this Contract,
Corporation shall have the right to take appropriate action, which may include the immediate
termination of this Contract.

GENERAL LEGAL PROVISIONS
Amendment

This Contract shall not be amended except by an instrument in writing expressed to be an amendment
or variation hereto and executed by the Parties.

Waiver

No delay or failure on the part of either Party to enforce from time to time all or any part of the terms
and conditions of this Contract shall be interpreted as a waiver of such terms and conditions.

Retention of Rights

Except in respect of the indemnities granted pursuant to Clause 19 (Indemnities), unless otherwise
specifically stated, both the Corporation and the Contractor shall retain all rights and remedies, both
under the Contract and at law, which either may have against the other.

The Contractor shall not be relieved from any liability or obligation under the Contract by any review,
approval, authorisation, acknowledgement, issue of completion certificate or the like, by the
Corporation.

Language

The language of the Contract shall be English and all meetings and other communications shall be in
English.

Notices

All notices under this Contract shall be in writing and shall be served to the respective address and/or
fax number set out in the Agreement. Either Party may from time to time change its address and/or fax
number for service herein by giving written notice to the other Party.
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Any notice may be served by hand delivery to a Party at its address for service hereunder or by
facsimile transmission or by mail.

Any notice given by hand delivery shall be deemed to be given at the time of delivery.

Any notice given by facsimile transmission shall be deemed to be given at the time transmission has
been confirmed by the sender’s fax machine, subject to the following provision. Where said time of
transmission falls outside the normal business hours of the recipient, delivery shall be deemed to be
given at 10:00hrs (recipient's local time) on the recipient's next following business day.

Any notice served by mail shall be given by registered mail and shall be deemed to be given on the
date recorded on the delivery recording sheets by the mail carrier as delivered to and signed for on
behalf of the recipient.

Invalidity

If any provision of this Contract shall be held to be invalid or unenforceable by a judgement or decision
of any court of competent jurisdiction or any authority, the same shall be deemed severable and the
remainder of this Contract (including the remainder of the affected provision) shall remain valid and
enforceable to the fullest extent permitted by law. In any such case, the Parties will negotiate in good
faith with a view to agreeing one or more provisions which may be substituted for such invalid or
unenforceable provision in order to give effect, so far as practicable, to the spirit of this Contract.

Entire Agreement

This Contract contains the entire agreement between the Parties and supersedes any previous
understandings, commitments, agreements or representations whatsoever, oral or written, pertaining
to the subject matter hereof, provided that nothing in this Clause 31.7 (Entire Contract) shall have effect
to exclude or restrict the liability of either Party for fraud or fraudulent misrepresentation.

Status of Corporation

The Corporation enters into this Contract for itself and as agent for and on behalf of the other Co-
venturers. Notwithstanding the foregoing:

(a) the Contractor agrees to look only to the Corporation for the due performance of this Contract and
nothing contained in this Contract will impose any liability upon, or entitle the Contractor to
commence any proceedings against any Co-venturer other than the Corporation; and

(b) the Corporation is entitled to enforce this Contract on behalf of all the Co-venturers as well as for
itself. For that purpose, the Corporation may commence proceedings in its own name to enforce all
obligations and liabilities of the Contractor and to make any claim which any Co-venturer may have
against the Contractor; and

(c) all losses, damages, costs (including legal costs) and expenses recoverable by the Corporation
pursuant to this Contract or otherwise shall include the losses, damages, costs (including legal
costs) and expenses of the Corporation’s Co-venturers and its and their respective Affiliates,
except that such losses, damages, costs (including legal costs) and expenses shall be subject to the
same limitations or exclusions of liability as are applicable to Corporation or the Contractor under
the Contract.

GOVERNING LAW AND JURISDICTION

General
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Subject to Clause 32.2, this Contract shall be governed by and construed in accordance with the laws of
India (excluding any of its conflict of law rules which would direct or refer to the laws of another
jurisdiction) and shall be subject to the exclusive jurisdiction of the Courts at New Delhi.

Dispute Resolution

Any dispute, disagreement, claim or other difference arising out of or in connection with this Contract
(a “Dispute”) shall be resolved in accordance with Clause 32.2 (Dispute Resolution).

The Parties are unable to resolve any Dispute through good faith discussion, either Party shall be
entitled to refer such Dispute to arbitration by serving notice on the other Party.

e In cases where the claim amount is INR 50 Crores or less, the arbitral tribunal shall consist of a sole
arbitrator, to be appointed mutually by both the parties.

e In cases where the claim amount is in excess of INR 50 Crores, the arbitral tribunal shall consist of
three members, one to be nominated each by a party and the presiding arbitrator to be appointed by
the two nominated arbitrators.

The Parties agree that the arbitration proceedings shall be governed by the provisions of the
Arbitration and Conciliation Act 1996 of India (or any statutory modification or re-enactment thereof for
the time being in force). The language of the arbitration shall be English. The venue for such arbitration
shall be New Delhi.

The arbitration award shall be final and binding on the Parties. The right to refer any Dispute to
arbitration pursuant to this Clause 32.2 (Dispute Resolution) shall survive the expiry or termination of
the Contract.

The Contractor shall be obliged to continue to provide the Service(s) to the CWC under the Contract or
the Scope of Work, during the arbitration proceedings and no payment due or payable to the
Contractor (except payment in dispute) shall be withheld on account of such proceedings.

FORECLOSURE OF CONTRACT

If at any time after execution of this Contract or any Work Order(s) placed or during the progress of
Work(s), the purpose or object for which the Work(s) is being done changes due to any supervening
cause and as a result of which the work has to be abandoned or reduced in scope, the Corporation shall
give notice in writing to that effect to the Contractor stating the decision as well as the cause for such
decision and the Contractor shall act accordingly in the matter. The Contractor shall have no claim to
any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he
might have derived from the execution of the works in full, but which he did not derive in consequence
of the foreclosure of the whole or part of the works.

The Contractor shall be paid at contract rates, full amount for works executed at site and in addition, a
reasonable amount as certified by the Corporation for the items hereunder mentioned which could not
be utilized on the work to the full extent in view of the foreclosure:

@) Any expenditure incurred on preliminary site work, e.g., temporary access roads, temporary
labour huts, staff quarters and site office; storage accommodation and water storage tanks.

(ii) Corporation shall have the option to take over Contractor’s materials or any part thereof either
brought to site or of which the Contractor is legally bound to accept delivery from suppliers (for
incorporation in or incidental to the work) provided, however Corporation shall be bound to take
over the materials or such portions thereof as the Contractor does not desire to retain. For
materials taken over or to be taken over by Corporation, cost of such materials as detailed by
Corporation shall be paid. The cost shall, however, take into account purchase price, cost of
transportation and deterioration or damage which may have been caused to materials whilst in
the custody of the Contractor.

(iii) Reasonable compensation for transfer of T&P from site to contractor’s permanent stores or to his
other works, whichever is less. If T&P are not transported to either of the said places, no cost of
transportation shall be payable.

(iv) Reasonable compensation for repatriation of Contractor’s site staff and labour to the extent
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necessary and at actual cost.

The Contractor shall, if required by the Corporation, furnish to him, books of account, wage books, time
sheets and other relevant documents and evidence, as may be necessary to enable him to certify the
reasonable amount payable under this condition.

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% of the cost of the
work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per this
Contract less the cost of work actually executed under the Contract and less the cost of Contractor’s
materials at site taken over by the Corporation as per item (ii) above.

Provided always that against any payments due to the Contractor on this account or otherwise, the
Corporation shall be entitled to recover or be credited with any outstanding balances due from the
Contractor for advance paid in respect of any tool, plants and materials and any other sums which at the
date of termination were recoverable by the Corporation from the contractor under the terms of the
contract.

In the event of action being taken under this Clause to reduce the Scope of Work, the Contractor may
furnish fresh Performance Guarantee on the same conditions, in the same manner and at the same rate
for the balance Contract amount and initially valid up to the extended date of completion or stipulated
date of completion, if no extension has been granted plus 60 days beyond that. Wherever such a fresh
Performance Guarantee is furnished/ submitted by the Contractor, the Corporation may return the
previous Performance Guarantee.

The Corporation shall have a right to descope any portion of the Work where the Contractor is not able
to complete such Work(s) within prescribed time. The Corporation shall have a right to get such
Work(s) done from alternate agencies at the cost of the Contractor and Contractor shall have no
grievance/ claim/ issue whatsoever in this regard.
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APPENDIX- 1

PERFORMANCE BANK GUARANTEE

Note:-
To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the
issuing Bank.
The expiry date of the BG shall be 60 days beyond the date of expiry of the contract.
The date of expiry of claim period shall be 06 months beyond the date of expiry of the BG.
The Bank Guarantee issuing bank shall send cover for Bank Guarantee issued through SFMS platform
to the CWC Banker i.e., ICICI Bank, 9 Phelps Building, Connaught Place, New Delhi, (IFSC Code:
ICIC0000007) as per details given below:
i. MT1760 COV for issuance of bank guarantee.
ii. MT1767 COV for amendment of bank guarantee.
iii. Issuing bank shall mention CWC beneficiary code i.e. CENTRALW27112020 in field 7037 of
MT1760 COV / MT767 COV.
iv.  The bidder shall submit the copy of SFMS message as sent by the issuing bank branch along with
the original Bank Guarantee.
v. Bank Guarantee submitted without these details shall not be accepted

BANK GUARANTEE
(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the
issuing Bank.)

This Deed of Guarantee made this day of between (Name of Bank)

having its registered office at (Place) and one of its local offices at (hereinafter

referred to as the “Surety”), in favour of Central Warehousing CWC, a statutory CWC established

under the Central Warehousing CWC Act, 1962, having its Corporate Office at 4/1, Siri Institutional

Area, August Kranti Marg, Hauz Khas, New Delhi-110026 (herein after referred to as “CWC”).

WHEREAS M/s (hereinafter referred to as “Supplier”) having its registered office at
is bound to furnish Performance Guarantee in the form of Bank Guarantee with CWC in

connection with the agreement at (name of the Region)

WHEREAS the Supplier as per Clause No. 7 of the Contract has agreed to furnish a Bank Guarantee for

Rs. .

NOW THIS WITNESSETH:

1. That the Surety in consideration of the above Tender made by the Bidder to CWC hereby
undertakes to pay on demand by CWC and without demur and without notice to the Supplier, the
said amount of Rs._____ (Rupees ).

2. The Surety agrees that CWC, at its option, shall be entitled to enforce this bank guarantee against
the Surety as a principal debtor, in the first instance, without proceeding against the Supplier and
notwithstanding any security of other guarantee that CWC may have in relation to the Supplier’s
liabilities.

3. The Surety guarantee and undertake to pay to CWC within two (2) business days after receipt by
CWC, of a demand complying with the requirements of this bank guarantee on first demand in
writing any / all moneys to the extent of INR ( in words) without any demur,
reservation, recourse, contest or protest and without any reference to the Supplier. Any such
demand made by Company on the Bank by serving a written notice, shall be conclusive and
binding, without any proof whatsoever, as regards to the amount due and payable,
notwithstanding any dispute (s) pending before any court, tribunal, arbitrator or any other
authority and / or any other matter or thing whatsoever, as Bank’s liability under these presents
being absolute and unequivocal.

4. For the purposes of Clause 3, “business day” means a day on which commercial banks are open
for business in [mention city of the bank branch].

5. This bank guarantee shall not be determined, discharged or affected by the liquidation, winding
up, dissolution or insolvency of the Supplier and shall remain valid, binding and operative
against the Surety. The bank guarantee shall not be discharged by any change in Surety’s
constitution, constitution of CWC or that of the Supplier or change in appropriate laws.
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6. The Surety agrees that CWC shall have the fullest liberty without the Surety’s consent and without
affecting in any manner, Surety’s obligations hereunder to vary any of the terms and Conditions
of Contract or to extend time for performance of the Contract by the said Supplier and to enforce,
or to forebear to enforce any of the terms and conditions relating to the Contract and the Surety
shall not be relieved from its liability by reason of any such variation, or extension being granted
to the Supplier or any forbearance, act or omission on the part of CWC or any indulgence shown
by CWC to the Supplier or any such matter or thing whatsoever which under the Applicable Laws
may, but for this provision, have effect of relieving the Bank.

7. The Surety hereby agree and acknowledge that this guarantee is irrevocable and shall remain in
full force till it is fully and finally discharged by CWC in writing or [insert date] whichever is later,
and all dues of CWC under or by virtue of the Contract have been fully paid and all its claims
satisfied or discharged.

8. The Bank also agrees that this bank guarantee shall be governed and construed in accordance
with Indian laws and subject to the exclusive jurisdiction of Courts at New Delhi.

9. All charges, fees, commission and other costs shall be to the account of the Supplier. Failure of
the Supplier to make such payments shall not in any way affect the Surety’s obligation under this
bank guarantee and CWC shall be paid the money due to it under this bank guarantee without
any deduction.

10. The Surety confirms that this bank guarantee has been issued with observance of appropriate
laws of India.

11.  Notwithstanding anything contained hereinabove:

(i) Surety’s liability under this bank guarantee is limited to INR (in words) and Bank’s
guarantee shall remain in force until [insert date].

(ii) Any claim under this bank guarantee must be received by Surety or or before [insert date]. If no
such claim has been received by us by the said date, the right of CWC under this bank guarantee
will cease.

(iii) Any letter from the CWC to the Manager, (Insert Branch name) branch of the Surety, under the
seal of CWC shall be deemed to be sufficient and valid demand for payment under this bank
guarantee.

(iv) The Bank undertakes not to revoke this bank guarantee before the expiry of this bank guarantee
including during extension period, if any.

Cover message for this Bank Guarantee has been sent to CWC bankers i. e. ICICI Bank, 9 Phelps
Building, Connaught Place, New Delhi, (IFSC Code: ICIC0000007) through Structured Financial
Messaging System (SFMS).

In witness whereof, the Surety through its authorized officer has set its hand and stamp on this [insert
date] day of [insert month], [insert year] at [insert place of execution].

(Signature) (Signature)
Full name and official address Full name and official address
with bank stamp with bank stamp

Attorney as per power of
Attorney No.......cocoviiinnins
Dated .....cocvvvviiiininennnn,

WITNESS No. 1 WITNESS No. 2
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SUBSTANCE ABUSE CONDITIONS

The Corporation is committed to the provision of safe work places for its employees and other persons working
on or visiting premises on which work is being carried out for the Corporation. This policy is put into operation
to help to achieve the foregoing commitment. The Contractor shall promote and comply with this policy
concerning substance abuse.

This policy is applicable to all persons including, without limitation, the Contractor, its Affiliates, agents and
subcontractors who carry out services on Corporation premises (hereinafter jointly referred to as the
“Contractor”). The term “Corporation premises” shall mean all property owned, operated, leased by or under
the control of the Corporation, whether onshore or offshore and shall include, without limitation, any drilling
unit, barge or vessel on contract to the Corporation. The term “employee” shall for the purpose of this
Appendix include all persons including agency staff engaged by the Contractor.

The use, possession, concealment, transportation, promotion or sale of prohibited substances (as hereinafter
defined) on Corporation premises is strictly forbidden. Any contravention by a Contractor’s employee shall
result in that employee being excluded forthwith and prohibited from Corporation premises. Additionally, any
Contractor’s employee who is suspected of being under the influence of any prohibited substance shall be
prohibited from Corporation premises.

For the purposes of this Appendix, “prohibited substances” are defined as:

@) any substance which an individual may not sell, possess, use or distribute under applicable Indian
legislation;
(i) any other legal but unlawfully used substance, e.g. prescription drugs obtained or used without

permission or such drugs not being used for their originally intended purpose;

(iii) any solvent (including, without limitation, glue) used or intended to be used for the purpose of
intoxication; or

@1v) any alcoholic beverage.

It is not the intention of this policy to prevent onshore-based personnel partaking of alcoholic beverage off
Corporation premises in their own time provided that the individual’s subsequent behaviour on-site is not (in
the reasonable opinion of the Corporation) hazardous to health and safety and provided that the limits
specified below are not exceeded. Alcohol is prohibited from all offshore installations and vessels and at the
Corporation’s process terminal.

Drug paraphernalia associated with substance abuse are prohibited from Corporation premises.

Contractor must have and administer a formal substance abuse policy. Contractor shall, if requested by
Corporation, promptly submit a copy of its policy and programme to the Corporation’s Representative. Such
policy must provide for substance testing of Contractor’s employees and must meet standards acceptable to
the Corporation. The Corporation reserves the right to deny entry to Corporation premises for the employees
of any Contractor which fails, when requested by Corporation, to present a written policy which, in the
Corporation’s opinion, meets such standards or which fails to administer an acceptable policy.

Except as stated below, substance testing results will not be disclosed to the Corporation. However, as a
condition of their employees being entitled to enter Corporation premises, Contractors must certify that each
employee has passed a substance test that meets the standards of this policy. Contractors must maintain
records of substance testing which are subject to audit by Corporation.

The results of substance tests performed for reasonable suspicion or accident/incident investigations as
outlined below must be disclosed to local Corporation management upon request.
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The Contractor shall bear all costs associated with testing and shall be responsible at its own cost for replacing
forthwith any employee prohibited from Corporation’s premises.

Refusal by a Contractor’s employee to submit to testing required by this policy or a confirmed positive result
will result in the Contractor’s employee being prohibited from Corporation premises.

In the event that it suspects a breach of this Appendix by the Contractor, the Corporation may conduct or may
authorise other parties to conduct unannounced searches and inspections on Corporation premises of
Contractors or Contractor’s employees, including their effects, lockers, baggage, desks, tool boxes, clothing
and vehicles. The purpose of such searches and inspections is to ensure compliance with this policy.

Any prohibited substances or items prohibited by this policy, or any materials that are illegal to possess, will
be retained by the Corporation and may be destroyed or turned over to the appropriate law enforcement
authorities.

Refusal by a Contractor’s employee to submit to a search or inspection or discovery of prohibited substances
in the possession of such employee will result in the Contractor’s employee being prohibited from Corporation
premises. Contractors will be responsible at their own cost and expense for replacing any such person.

The Corporation reserves the right to audit the Contractor’s records periodically to verify compliance with this
policy.

Audit results will be treated as confidential.
In all cases where the Contractor is permitted to employ a sub-contractor, the Contractor is responsible for
ensuring that the sub-contractor and sub-contractor’s employees shall comply with this policy, without

prejudice to the Corporation’s rights herein.

The Contractor must obtain a signed consent demonstrating each employee’s agreement to release to the
Contractor and the Corporation the results of any substance testing performed.

The Contractor shall carry out tests that, at minimum, seek to determine whether the following substances are
abused: cannabis, amphetamines, cocaine, benzodiazepines, opiates, barbiturates, secobarbital, and alcohol.

In the event onsite testing (e.g. at a heliport or onshore terminal) for alcohol consumption is required using an

approved breathalyser unit, the standard shall be a level of alcohol in breath not greater than 35 micrograms
per 100 millilitres of breath.
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APPENDIX-3

CERTIFICATE OF COMPLIANCE WITH CODE OF BUSINESS ETHICS

INSTRUCTIONS: Please complete the form below while executing the Contract

1.

2.

Name of the Service Provider: (“Service Provider”).

I, as an authorized representative of the Service Provider, hereby certify that I have understood
Corporation’s Code of Business Ethics regarding compliance with business ethics and conduct
expected as a Service Provider and on behalf of the Service Provider agree to abide by the terms of
this.

I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider’s members,
officers, directors, owners, employees, consultants or agents have, directly or indirectly, offered, paid,
promised to pay, or authorized the payment of any money, or offered, given, promised to give, or
authorized the giving of anything of pecuniary value, or otherwise, to (a) any member, official, agent or
employee of any government, or any department, agency, or instrumentality thereof; (b) any political
party or official thereof, or to any candidate, nominated or otherwise, for political office; or (c) any
official, employee, agent, owners or members of the Corporation, its Affiliates or other Co-ventures; in
each case for the purpose of influencing any act or decision of such official, employee, agent, owner,
member, party, or candidate or inducing such official, employee, party, or candidate to do or omit to
do any act in violation of the lawful duty of such official, employee, agent, owner, member, party, or
candidate, or securing any improper advantage for or otherwise promoting the business interests of
the Service Provider in any respect.

I hereby certify, as of the date hereof, that neither I, nor any of the Service Provider’s members,
officers, directors, owners, employees, consultants or agents have, directly or indirectly, offered, paid,
promised to pay, or authorized the payment of any money, or offered, given, promised to give, or
authorized the giving of anything of pecuniary value, or otherwise, to any agent or agency or otherwise
to any person, organization or third party in procuring the Contract or forbearing to do or having done
any act in relation to the obtaining or execution of the Contract or any other contract with the
Corporation for showing or forbearing to show favour or disfavour to any person in relation to the
Contract or any other contract with the Corporation.

I hereby declare, as of the date hereof, that I, nor any of the Service Provider’s members, officers,
owners or employees, are; (a) public officials or hold government office, except for (name and position
in Service Provider’s organisation) at (name of the public or government office); (b) do not and will not
employ or otherwise compensate or offer to compensate any public officials, or make or cause another
to make any direct or indirect offers or payments to any public officials, for the purpose of influencing
or inducing any decision for the benefit of the Service Provider; (c) will not employ any subcontractor,
consultant, agent or representative in connection with this Contract or Purchase Order without a
thorough documented examination of his person, reputation and integrity, and; (d) will not employ any
subcontractor, consultant, agent or representative who does not comply with the terms and conduct of
the Corporation’s Code of Business Ethics and in the event of any such violation coming to its attention
will inform the Corporation immediately.

] Yes [ No

(If you checked ‘No’ above, then you must attach a separate sheet of paper explaining your answer.)

Signature: Date:

Name:

Position:
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RULES FOR THE PROTECTION OF HEALTH ANDSANITARY ARRANGEMENTS FOR
WORKERS

APPLICATION

These rules shall apply to all buildings and construction works in charge of Central
Warehousing Corporation in which twenty or more workers are ordinarily employed or are
proposed to be employed in any day during the period when the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period when the contract work is in
progress.

FIRST-AID FACILITIES

At every work place, there shall be provided and maintained, so as to be easily accessible
during working hours, First-Aid Boxes at the rate of not less than one box for 150 contractLabour
or part thereof ordinarily employed.

The First-Aid Box shall be distinctly marked with a red cross on white background and shall
contain the following equipments:

For work-places in which no. of contract Labour employed does not exceed 50 —
6 small sterilized dressings

3 medium size sterilized dressings

3 large size sterilized dressings

3 large sterilized burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine

1 (30 ml) bottle containing Sal volatile having the dose and mode ofadministration, indicated on
the label

1 snakebite lancet
1 (30 gm) bottle of potassium permanganate crystals
1 pair scissors

1 copy of the first-aid leaflet issued by the Director General, Factory AdviceService and Labour
Institutes, Govt. of India

1 bottle containing 100 tablets (each of 5 gm) of aspirin
Ointment for burns
A bottle of suitable surgical antiseptic solution

For work places in which the no. of contract Labour exceed 50 —
12 small sterilized dressings

6 medium size sterilized dressings

6 large size sterilized dressings

6 large size sterilized burn dressings

6 (15 gm) packets sterilized cotton wool

1 (60 ml) bottle containing a two per cent alcoholic solution iodine
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1 (60 ml) bottle containing Salvolatile having the dose and mode of administration,
indicated on the label

1 roll of adhesive plaster

1 snake bite lancet

1 (30 gm) bottle of potassium permanganate crystals
1 pair scissors

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and
Labour Institutes /Government of India

A bottle containing 100 tablets (each of 5 gm) of aspirin
Ointment for burns
A bottle of suitable surgical antiseptic solution

Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

Nothing except the prescribed contents shall be kept in the First-aid box.

The First-Aid Box shall be kept in the charge of a responsible person who shall always be
readily available during the working hours of the work place.

A person in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract Labour employed is 150 or more.

In work places where the number of contract Labour employed is 500 or more and hospital
facilities are not available within easy distance from the works; First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shallbe
available at all hours when the workers are at work.

Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken
ill to the nearest hospital.

DRINKING WATER

In every work place, there shall be provided and maintained at suitable places, easily
accessible to Labour, a sufficient supply of cold water, fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 15 metre from any
latrine drain or other source of pollution. Where water has to be drawn from an existing
well, which is within such proximity of latrine, drain or any other source of pollution, the
well shall be properly chlorinated before water is drawn from it for drinking. All such wells
shall be entirely closed in and be provided with a trap door which shall be dust & water
proof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection, which shall be done at least once a month.
WASHING FACILITIES

In every work place, adequate and suitable facilities for washing shall be provided and
maintained for the use of contract Labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES AND URINALS

Latrines shall be provided in every work place on the following scale, namely:

Where females are employed, there shall be at least one latrine for every 25 females.
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Where males are employed, there shall be at least one latrine for every 25 males. Provided
that, where the number of males or females exceeds 100, it shall be sufficient if there is one
latrine for 25 males or females as the case may be upto thefirst 100 and one for every 50
thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy and shall havea
proper door and fastenings.

Construction of Latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting non-absorbent materials and shall be cement washed inside and outside at
least once a year, Latrines shall not be of a standard lower than borehole system.

(a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men Only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

There shall be at least one urinal for male workers upto 50 and one for female workers upto
50 employed at a time, provided that where the number of male or female workmen, as the
case may be, exceeds 500, it shall be sufficient, if there is one urinal for every 50 males or
females upto the first 500 and one for every 100 or part thereafter.

(a) The latrines and urinals shall be adequately lighted and shall be maintained in a cleanand
sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system, shall
comply with the requirements of the Public Health Authorities.

Water shall be provided by means of tap or otherwise, so as to be conveniently accessiblein
or near the latrines and urinals.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by puttinga
layer of night soil at the bottom of a pucca tank prepared for the purpose and coveringit
with a 15 cm layer of waste or refuse and then covering it with a layer of earth for a fortnight
(when it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to him by the
Corporation to effect proper disposal of night soil and other conservancy work in respect of
the contractor’s workmen or employees on the site. The contractor shall be responsible for
payment of any charges which may be levied by Municipal or Cantonment Authority for
execution of such on his behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals andthe
other two for rest, separately for the use of men and women Labour. The height of each
shelter shall not be less than 3 meters (10 ft) from the floor level to the lowest part of the
roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sgqm (6
sft) per head.

Provided that the Corporation may permit, subject to his satisfaction, a portion of the
building under construction or other alternative accommodation, to be used for the
purpose.

CRECHES

At every work place, at which 20 or more women worker are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the otheras
their bedroom. The rooms shall be constructed with specifications as per Clause 19H

The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

The contractor shall provide one Ayaa to look after the children in the Creche when no. of
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women workers does not exceed 50 and two when the no. exceeds 50.
W) Use of the rooms earmarked as Creche shall be restricted to children, their attendants and
mothers of the children.

9. CANTEENS

@) In every work place where the work regarding the employment of contract Labour is likelyto
continue for six months and where in contract Labour, numbering one hundred or moreare
ordinarily employed, an adequate canteen shall be provided by the contractor for the use
of such contract Labour.

(i) The canteen shall be maintained by the contractor in an efficient manner.

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing
places separately for workers and utensils.

@iv) The canteen shall be sufficiently lighted at all times when any person has access to it.

) The floor shall be made of smooth and impervious materials and inside walls shall be lime
washed or color washed at least once in each year. Provided that the inside walls of the
kitchen shall be lime-washed every four months.

(vi) Premises of the canteen shall be maintained in a clean and sanitary condition.

(vi)) Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

(viii) Suitable arrangements shall be made for the collection and disposal of garbage.

(ix) The dining hall shall accommodate at a time 30 per cent of the contract Labour working ata
time.

=) Floor area of the dining hall, excluding the area occupied by the service counter and any
furniture except tables and chairs shall not be less than one square meter (10 sqft) per diner
to be accommodated as prescribed in Sub-Rule 9.

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for
women workers in proportion to their number.

(b) Washing places for women shall be separate and screened to secure privacy.

(xii) Sufficient tables, stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in Sub-Rule 9.

(xiii) (a) 1. There shall be provided and maintained sufficient utensils, crockery, furniture and
any other equipment, necessary for the efficient running of the canteen.

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be providedand
maintained.

A service counter, if provided, shall have top of smooth & impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils & equipments.

(xiv) Food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract Labour.

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be
based on ‘No Profit, No Loss’ and shall be conspicuously displayed in the canteen.

(xvi) In arriving at the price of foodstuffs and other article served in the canteen, the following
items shall not be taken into consideration as expenditure namely:
(@) Rent ofland and building

(b) Depreciation and maintenance charges for the building & equipments provided for the
canteen

(c) Cost of purchase, repairs and replacement of equipments including furniture crockery,
cutlery and utensils
(d) Water charges and other charges incurred for lighting and ventilation
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Interest and amounts spent on the provision and maintenance of equipmentsprovided
for the canteen

Accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.

ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given tohim
by the Corporation including the filling up of any borrow pits which may havebeen dug by
him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and
shall form integral part of the contracts.

AMENDMENTS

Government may, from time to time, add to or amend these rules and issue directions, it
may consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.

COVID- CONSTRUCTION SITES PROTOCOLS

Contractor shall maintain health safety of their employees, Labour, workers, vendors
deployed by them at the site of work and shall follow all guidelines & protocol issued by
State & Central Govt. with respect of COVID. Contractor shall ensure vaccination of workers
deployed for the job at construction site. All protocols related to the Covid covering
preventive measure, health advisory etc as issued by local administration, Govt. shall be
followed without any additional claim or compensation.
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CWC’s/CPWD'’s Contractor’s Labour Regulations
THESE REGLATIONS SHALL MUTATIS-MUTANDIS APPLY TO THE WORK OF THE
CENTRAL WAREHOUSING CORPORATION

SHORT TITLE
These regulations may be called the CPWD / PWD (DA) Contractors’ Labour Regulations.

DEFINITIONS

Workman means any person employed by C.P.W.D. / PWD (DA) or its contractor directlyor
indirectly through a sub-contractor with or without - knowledge of the Central Public Works
Department / PWD (DA) to do any skilled, semiskilled or unskilled manual, supervisory,
technical or clerical work for hire or reward, whether the terms of employmentare expressed
or implied, but does not include any person:

Who is employed mainly in a managerial or administrative capacity; or

Who, being employed in a supervisory capacity draws wages exceeding five hundredrupees
per mensem or exercises either by the nature of the duties attached to the office or by
reason of powers vested in him, functions mainly of managerial nature;or

Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is tobe carried out either in
the home of the out worker or in some other premises, not being premises under the control
and management of the Principal Employer.

No person below the age of 14 years shall be employed to act as a workman.

Fair Wages means wages whether for time or piece work, fixed and notified under the
provisions of the Minimum Wages Act from time to time.

Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract Labour or who
supplies contract Labour for any work and includes a sub-contractor.

Wages shall have the same meaning as defined in the Payment of Wages Act.

3 (i) Normally working hours of an adult employee should not exceed 9 hours a day. Theworking

(it)

(iii)

(b)

day shall be so arranged that inclusive of interval for rest, if any, it shall notspread over
more than 12hours on any day.

When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any week, he shall be paid over time for the extra hours putin by him at double the
ordinary rate of wages.

(a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with
the provisions of the Minimum Wages (Central) Rules 1960as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

Where the minimum wages prescribed by the Govt. under the Minimum Wages Act are not
inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day
wages at the rate applicable to the nextpreceding day, provided he has worked under the
same contractor for a continuous period of not less than 6 days.
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Where a contractor is permitted by the Corporation to allow a workerto work on a normal
weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the
five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall, before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear & legible condition in
conspicuous places on the work, notices in English and in the local Indian languages
spoken by the majority of the workers giving the minimum rates of wages fixed under
Minimum Wages Act, the actual wages being paid, the hours of work for which such wage
are earned, wages periods, dates of payments of wages and other relevant information as
per Appendix-G-III.

PAYMENT OF WAGES
The contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall exceed one month.

The wages of every person employed as contract Labour in an establishment or by a
contractor where less than one thousand such persons are employed shall be paid before
the expiry of seventh day and in other cases before the expiry of tenth day after the last day
of the wage period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor, the
wages earned by him shall be paid before the expiry of the second working day from the
date on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work iscompleted before
the expiry of the wage period, final payment shall be made within 48 hours of the last
working day.

Wages due to every worker shall be paid to him direct by contractor through bank or ECS
or online transfer to his Bank account.

All wages shall be paid through Bank or ECS or online transfer

Wages shall be paid without any deductions of any kind except those specified by the
Central Government by general or special order in this behalf or permissible under the
Payment of Wages Act, 1956.

A notice showing the wages period and the place and time of disbursement of wagesshall be
displayed at the place of work and a copy sent by the contractor to the Corporation under
acknowledgment.

It shall be the duty of the contractor to ensure the disbursement of wages through bank
account of Labour.

The contractor shall obtain from the Junior Engineer or any other authorized representative
of the Corporation as the case may be, a certificate under hissignature at the end of the
entries in the “Register of Wages” or the “Wage-cum- Muster Roll” as the case may be in
the following form:

“Certified that the amount shown in Column No. has been paid to the
workman concerned through his/her bank accounton_ /_ / at.*

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

Fines

Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required to work. The amount of deductionshall be in proportion the
period for which he was absent.
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(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances
granted shall be entered in a register.

(e) Any other deduction which the Central Government may from time to time allow.
(ii) No fines should be imposed on any worker save in respect of such acts and omissionson his
part as have been approved of by the Chief Labour Commissioner.
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at Appendix-G-
X.

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against
such fines or deductions.

(iv) The total amount of fine which may be imposed in any one wage period on a workershall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in
respect of that wage period.

(v) No fine imposed on any worker shall be recovered from him by instalment, or after the
expiry of sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in
respect of which it was imposed.

6. LABOUR RECORDS

(i) The contractor shall maintain a Register of persons employed on work on contract in Form
XIII of the CL (R&A) Central Rules 1971 (Appendix-G-IV).

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix-G-V).

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him
on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix-G-VI).

(iv) Register of Accident - The contractor shall maintain a register of accidents in suchform as
may be convenient at the work place but the same shall include the following particulars:

(@) Full particulars of the laborer who met with accident

(b) Rate of Wages

(c) Sex

(d) Age

(e) Nature of accident and cause of accident

(®  Time and date of accident

(g) Date and time when admitted in Hospital

(h) Date of discharge from the Hospital

(i) Period of treatment and result of treatment

() Percentage of loss of earning capacity and disability as assessed by MedicalOfficer

(k) Claim required to be paid under Workmen’s Compensation Act

@)  Date of payment of compensation

(m) Amount paid with details of the person to whom the same was paid

(n) Authority by whom the compensation was assessed

(o) Remarks

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A)Rules 1971
(Appendix-G- XI)

(vi) The contractor shall display in a good condition and in a conspicuous place of work the
approved list of Acts & Omissions for which fines can be imposed (Appendix-G- X)

(vii) The contractor shall maintain a Register of Deductions for damage or loss in FormXX of the CL
(R&A) Rules 1971 (Appendix-G-XII)
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(viii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules

(ix)

(i)
(iif)

@(iv)
)

(vi)

10.

11.

12.

13.

1971 (Appendix-G-XIII)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A)Rules 1971
(Appendix-G-XIV)

ATTENDANCE CARD-CUM-WAGE SLIP

The contractor shall issue an Attendance Card-cum-Wage Slip to each workman employed
by him in the specimen form at (Appendix-G-VII).

The Card shall be valid for each wage period.

The contractor shall mark attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, beforehe actually starts work.

The Card shall remain in possession of the worker during the wage period under reference.

The contractor shall complete the Wage Slip portion on the reverse of the card atleast a day
prior to the disbursement of wages in respect of the wage period underreference.

The contractor shall obtain signature or thumb impression of the worker on the Wage Slip at
the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules
1971 to each worker within three days of the employment of the worker (Appendix-G-VIII).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever, the contractor shall issue tothe
workman whose services have been terminated, a Service Certificate in Form XV ofthe CL
(R&A) Central Rules 1971 (Appendix-G-IX).

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preservedin
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Corporation or Labour Officer or any other officers
authorized by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorized by Corporation on their behalf shall have
power to make enquires with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or
subcontractor in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of
his investigation or enquiry to the Executive Engineer concerned indicating the extent, if
any, to which the default has been committed with a note that necessary deductions from
the contractor’s bill be made and the wages and other dues be paid to the laborer
concerned. In case an appeal is made by the contractor under Clause 13 of these
regulations, actual payment to laborer will be made by the Executive Engineer after Chief
Engineer / Superintending Engineer has given his decision on such appeal.

The Executive Engineer shall arrange payments to the Labour concerned within 45 days
from the receipt of the report from the Labour Officer or the Chief Engineer /
Superintending Engineer, as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorized may appeal against such decision to the Chief Engineer /
Superintending Engineer concerned within 30 days from date of decision, forwarding
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simultaneously a copy of his appeal to the Executive Engineer, but subject to such appeal,
the decision of the officer shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :

An officer of a registered Trade Union of which he is a member.

An officer of a federation of Trade Unions to which the Trade Union referredto in Clause (a) is
affiliated.

Where the employer is not a member of any registered Trade Union, by an officer of a
registered trade union, connected with the industry in which theworker is employed or by
any other workman employed in the industry in which the worker is employed.

An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :

An officer of an association of employers of which he is a member.

An officer of a Federation or Associations of Employers to which associationreferred to in
Clause (a) is affiliated.

Where the employer is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged or
by any other employer, engaged in the industryin which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed Labour records to any of his
workers or to his agent at a convenient time and place after due notice is received or to the
Labour Officer or any other person, authorized by the Central Government on hisbehalf.

SUBMISSIONS OF RETURNS

The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government may from time to time add to or amend the regulations andon any
question as to the application / interpretation or effect of those regulations, the decision of
the Superintending Engineer concerned shall be final.

ADDITIONAL PROVISIONS FOR LABOUR

Apprentices Act: The Contractor shall be responsible to ensure compliance with the
provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from
time to time in respect of apprentices directly or through petty Contractors or sub-
contractors employed by him for the purpose of carrying out the Contract.

If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his
failure will be a breach of the contract and the Corporation may, in its discretion, rescind
the contract. The Contractor shall also be liable for any pecuniary liability arising on accountof
any violation of the provisions of the Act.

Provisions of Payments of Wages Act: The Contractor shall comply with the provisionsof the
Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees
employed by him either directly or through petty Contractors or sub-contractorsin the works.
If in compliance with the terms of the contract, the Contractor directly or through petty
Contractors or sub-contractors shall supply any labour to be used wholly orpartly under the
direct orders and control of the Engineer whether in connection with the works to be
executed hereunder or otherwise for the purpose of the Engineer, such Labour shall
nevertheless be deemed to comprise persons employed by the Contractor and any moneys
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which may be ordered to be paid by the Engineer shall be deemed to be moneyspayable
by the Engineer on behalf of the Contractor and the Engineer may on failure of the
Contractor to repay such money to the Corporation deduct the same from any moneysdue to
the Contractor in terms of the contract. The Corporation shall be entitled to recoverthe same
from Contractor’s bills/Security Deposit or any other dues of Contractor with the Govt. of
India all moneys paid or payable by the Corporation by way of compensation of aforesaid
or for costs of expenses in connection with any claim thereto and the decision ofthe Engineer
upon any question arising out of the effect or force of this Clause shall be final and binding
upon the Contractor.

Provisions of Contract Labour (Regulation and Abolition) Act, 1970 :

The Contractor shall comply with the provision of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules 1971as
modified from time to time, wherever applicable and shall also indemnify the Corporation
from and against any claims under the aforesaid Act and the Rules.

The Contractor shall obtain a valid license under the aforesaid Act as modified from time to
time before the commencement of the work and continue to have a valid license until the
completion of the work. Any failure to fulfil the requirement shall attract the penal provision
of the Act.

Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952
: The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees

Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para7 &
8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time
through enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”,
wherever applicable and shall also indemnify the Corporation from and against anyclaims
under the aforesaid Act and the Rules.

Provisions of “The Building and Other Construction Workers (Regulation of
Employment and Conditions of Service) Act, 1996” and “The Building and Other
Construction Workers’ Welfare Cess Act, 1996”:

The tenderers, for carrying out any construction work, shall get themselves registered with
the Registering Officer under Section-7 of the Building and Other Construction Workers Act,
1996 and Rules made thereto by the concerned State Govt., and submit Certificate of
Registration issued by Registering Officer of the concerned State Govt. (Labour Dept.). The
Cess shall be deducted from contractor’s bills as per provisions of the Act.

Reporting of Accidents: The Contractor shall be responsible for the safety of all employees
directly or through petty Contractors or sub-contractor employed by him on theworks and
shall report serious accidents to any of them however and wherever occurring on the works
to the Engineer or the Engineers Representative and shall make every arrangement to
render all possible assistance.

Provision of Workmen’s Compensation Act : In every case in which by virtue of the
provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923,
Contractor is to abide by the provisions of various Labour laws in terms of above clause.

Corporation not to Provide Quarters for Contractors: No quarters shall normally be
provided by the Corporation for the accommodation of the Contractor or any of his staff
employed on the work. In exceptional cases where accommodation is provided to the
Contractor at the Corporation’s discretion, recoveries shall be made at such rates as may
be fixed by the Corporation for the full rent of the buildings and equipments therein as well
as charges for electric current, water supply and conservancy.

Labour Camps: The Contractor shall at his own expense make adequate arrangements for
the housing, supply of drinking water and provision of latrines and urinals for his staffand
workmen, directly or through the petty Contractors or sub-contractors and for temporary
creche (Bal-Mandir) where 50 or more women are employed at a time. Suitable sites on
Corporation land, if available, may be allotted to the Contractor for the erection oflabour
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camps, either free of charge or on such terms and conditions that may be prescribedby the
Corporation. All camp sites shall be maintained in clean and sanitary conditions by the
Contractor at his own cost.

Compliance to Rules for Employment of Labour : The Contractor(s) shall conform toall
laws, bye-laws rules and regulations for the time being in force pertaining to the
employment of local or imported Labour and shall take all necessary precautions to ensure
and preserve the health and safety of all staff employed directly or through petty
contractors or sub-contractors on the works.

Preservation of Peace: The Contractor shall take requisite precautions and use his best
endeavors to

Prevent any riotous or unlawful behavior by or amongst his workmen and other employed
directly or through the petty Contractors or sub-contractors on the works and for the
preservation of peace and protection of the inhabitants and

Security of property in the neighborhood of the works. In the event of the Corporation
requiring the maintenance of a Special Police Force at or in the vicinity of the site
during the tenure of works, the expenses thereof shall be borne by the Contractor and if
paid bythe Corporation shall be recoverable from the Contractor.

Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all
sanitary measures that may from time to time be prescribed by the Corporation Medical
Authority and permit inspection of all sanitary arrangements at all times by the Engineer,
the Engineer's Representative or the Medical Staff of the Corporation. Should the Contractor
fail to make the adequate sanitary arrangements, these will be provided by the Corporation
and the cost thereof recovered from the Contractor.

Outbreak of Infectious Disease: The Contractor shall remove from his camp such labour
and their families as refuse protective inoculation and vaccination when called uponto do so
by the Engineer or the Engineer's Representative on the advice of the CorporationMedical
Authority. Should cholera, plague, or other infectious disease break out, the Contractor
shall burn the huts, beddings, clothes and other belongings of or used by the infected
parties and promptly erect new huts on healthy sites as required by the Engineer, failing
which within the time specified in the Engineer's requisition, the work may be doneby the
Corporation and the cost thereof recovered from the Contractor.

Medical Facilities at Site: The Contractor shall provide medical facilities at the site as may
be prescribed by the Engineer on the advice of the Corporation’s Medical Authority in
relation to the strength of the Contractor's resident staff and workmen.
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REGISTER OF MATERNITY BENEFITS [Clause 19F]

Name and Address of the Contractor(s)

APPENDIX - G-I

Name and Location of the Work

Name of the Father's/ Nature of Period of Date on which
Actual Notice of
Employee Employment A int t Confi ¢
Husband'sName ppoinimen on. lin.emen
Given
1 2 3 4 5
Date on which Maternity Leave Commenced and Ended
Date of In case of Delivery In case of Miscarriage
DI Commenced Ended Commence Ended
d
6 7 8 9 10
Leave Pay Paid to the Employee
In case of Delivery In case of Miscarriage
Remarks
Rate of Leave Pay Amount Paid Rate of Leave Pay Amount Paid
11 12 13 14 15
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APPENDIX - G-II

SPECIMEN FORM OF THE REGISTER
REGARDING MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR'S LABOUR
IN CENTRAL WAREHOUSING CORPORATION WORKS

Name and address of the contractor

Name and location of the work

Name of the woman and her husband’s name

Designation

Date of appointment

Date with months and years in which she is employed

Date of discharge/dismissal, if any

Date of production of certificates in respect of pregnancy

Date on which the woman informs about the expected delivery
Date of delivery/miscarriage/death

Date of production of certificate in respect of delivery/miscarriage
Date with the amount of maternity/death benefit paid in advance of expected delivery
Date with amount of subsequent payment of maternity benefit

Name of the person nominated by the woman to receive the payment of the maternity
benefit after her death

If the woman dies, the date of her death, the name of the person to whom maternity
benefit amount was paid, the month thereof and the date of payment

Signature of the contractor authenticating entries in the register

Remarks column for the use of Inspecting Officer
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APPENDIX - G-III

Labour Board

Name of Work

Name of Contractor

Address of Contractor

Name and Address of Corporate Office

Name and Address of CWC Labour Officer

Name of Labour Enforcement Officer

Address of Labour Enforcement Officer

Category Minimum Wage Actual Wage Paid | Number Present | Remarks
Fixed

Weekly Holiday

Wage Period

Date of Payment of Wages

Working Hours

Rest Interval
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Vol-Il Contract & GCC

APPENDIX - G-IV

FORM XIII [See Rule 75]

Register of Workman Employed by Contractox

Name & Address of Contractor

Name & Address of Establishment under which Contract is Carried on

Nature & Location of Work

Name & Address of Principal Employer
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Vol-Il Contract & GCC

FORM XVI [(See Rule 78 (2) (a)]
MUSTER ROLL

Name & Address of Contractor

APPENDIX -G-V

Name & Address of Establishment under which Contract is Carried on

Nature & Location of Work

< Name & Address of Principal Employer For the Month/Fortnight
Dates
SL [Name of Workman Sex Father’s/Husband’s Name Remarks
1 | 2 | 3
1 2 3 4 5 6
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Wage Period : Monthly / Fortnightly

APPENDIX -G- VI
REGISTER OF WAGE
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Amount of Wages Earned

sobep) oiseq

FORM XVII [See Rule 78 (2) (a)]

Vol-Il Contract & GCC
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Name & Address of Principal Employer

Name & Address of Contractor
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Wage Card No.

Name & Address of Contractor

Vol-Il Contract & GCC

WAGE CARD

APPENDIX - G-VII-A

Date of issue

Name and Location of Work Designation

Name of Workman Month / Fortnight

Rate of Wages
Time 12 3|14 |58]|6 |1 10 (11 (12 (13 |14 |15 |16 |17 |18 |19 20 21 22 23 24 25 26 27 28 29 30 31
Morning
Evening
Initial

Received from the sum of Rs. on account of my wages.
Signature
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Vol-Il Contract & GCC

APPENDIX - G-VII-B

(Reverse)
FORM XIX
[See Rule 78(2) (b)]

WAGES SLIP

Name and Address of Contractor

Name and Father's / Husband's Name of Workman

Nature and Location of Work

For the Week / Fortnight / Month Ending

No. of Days Worked

No. of Units Worked in case of Piece Rate Workers

Rate of Daily Wages/piece Rate

Amount of Overtime Wages

Gross Wages Payable

Deduction, if any

Net Amount of Wages Paid

Initial of the Contractoror His Representative
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APPENDIX -G- VIII

FORM XIV
[See Rule 76]

EMPLOYMENT CARD

Name and Address of Contractor

Name and Address of Establishment under which Contract is carried on

Name of Work and Location of Work

Name and Address of Principal Employer

1.Name of the Workman

2.SL in the Register of Workman Employed

3.Nature of Employment / Designation

4. Wage Rate (with particulars of unit in case of piece work)

5.Wage Period

6.Tenure of Employment

7.Remarks

Signature of Contractor
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Name & Address of Contractor

Vol-Il Contract & GCC

APPENDIX - G-IX
FORM XV [See Rule 77]
SERVICE CERTIFICATE

Nature & Location of Work

Name & Address of Workman

Age or Date of Birth

Identification Mark

Father’s / Husband’s Name

Name and Address of Establishment in/under which Contract is carried on

Name and Address of Principal Employer

SL L LGRS B I L Nature of Rates of Wage (with Remarks
From T WorkDone Particulars ofUnit in case
° ° of Piece Work)
1 2 3 4 5 6
Signature
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21.

Vol-Il Contract & GCC

APPENDIX - G-X
LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

{In accordance with Rule 7 (v) of CPWD’s Contractor's Labour Regulations, to be displayed prominently at the site of Work, both
in English and local Language}

Willful insubordination or disobedience, whether alone or in combination with other

Theft, fraud or dis-honesty in connection with the contractors beside a business or property of Central Warehousing Corporation
Taking or giving bribes or any illegal gratifications

Habitual late attendance

Drunkenness, fighting, riotous or disorderly or indifferent behavior

Habitual negligence

Smoking near or around the area where combustible or other materials are locked

Habitual indiscipline

Causing damage to work in the progress or to property of the Central Warehousing Corporation or of the Contractor
Sleeping on duty

Malingering or slowing down work

Giving of false information regarding name, age, father's name etc.

Habitual loss of wage cards, supplied by the employers

Unauthorized use of employer’s property of manufacturing or making of unauthorized particles at the work place

Bad workmanship in construction and maintenance by skilled workers which is not approved by the Corporation and for which the
contractors are compelled to undertaken rectifications

Making false complaints and/or misleading statements

Engaging on trade within the premises of the establishments

Any unauthorized divulgence of business affairs of the employees

Collection or canvassing for collection of any money within the premises of an establishment unless authorized by the employer
Holding meeting inside the premises without previous sanction of the employers

Threatening or intimidating any workman or employee during the working hours within the premises
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Vol-Il Contract & GCC

APPENDIX - G-XI

FORM XII

[See Rule 78 (2)(d)]

REGISTER OF FINES

Name & Address of Contractor

Name & Address of Establishment in/under which Contract is carried on

Name & Location of Work

Name & Address of Principal Employer
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Vol-Il Contract & GCC

APPENDIX -G- XII

FORM XX

[See Rule 78 (2)(d)]

REGISTER OF DEDUCTION FOR DAMAGE OR LOSS

Name & Address of Contractor

Name & Address of Establishment in/under which Contract is carried on

Name & Location of Work

Name & Address of Principal Employer

sy Teway
juswre)suy
ise
&
5 m juswIfe)suj
m m }satg
A

sjusuITeIsu] Jo "ON

pasoduwj uononpag
jo Jjunowry

s, 99fordwg
9DU9S9aIJISOYM
UI UOSISJ JO SuIeN

uornonpa(J jsurebe
asneppamoys
UBULR{IOAA ISUIOYA

SSOT
10 abeure( jo 9jeq

ssor] 10 abeureq
jo srernonIed

yuswrLordwrg

J0 aInjepN suoneubisaqg

aureN
s.pueqsny/ s.Iouye]

UBRUINIOAA JO SUWEN

IS

Page | 73




Vol-Il Contract & GCC

APPENDIX -G- XIII

FORM XXII

[See Rule 78 (2)(d)]

REGISTER OF ADVANCE

Name & Address of Contractor

Name & Address of Establishment in/under which Contract is carried on

Name & Location of Work

Name & Address of Principal Employer
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Vol-Il Contract & GCC

APPENDIX - G-XIV

FORM XXIII

[See Rule 78 (2)(e)]

REGISTER OF OVER TIME

Name & Address of Contractor

Name & Address of Establishment in/under which Contract is carried on

Name & Location of Work

Name & Address of Principal Employer
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6. (a)

@

(i)

(iii)

@iv)

Vol-Il Contract & GCC

APPENDIX - G-XV

{Ref. : Clause 19C}
SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from
the ground, or from solid construction except such short period work as can be done safely from
ladders. When a ladder is used, an extra Mazdoor shall be engaged for holding the ladder and if
the ladder is used for carrying materials as well, suitable footholds and hand-hold shall be
provided on the ladder andthe ladder shall be given an inclination not steeper than 'z to 1 (>4
horizontal and 1 vertical).

Scaffolding of staging more than 3.6 m (12 ft) above the ground or floor, swung or suspended
from anoverhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm (3 ft) high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside and
ends thereof with only such openingas may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as toprevent it from swaying from the building or
structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12 ft) above ground level or floor level, they should be closely boarded, should have
adequate width and should be suitably fastened as described in Para 2. above.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum heightshall be 90 cm (3 ft).

Safe means of access shall be provided to all working platforms and other working places. Every
laddershall be securely fixed. No portable single ladder shall be over 9m (30 ft) in length while
the width between side rails in rung ladder shall in no case be less than 29 cm (112 ") for ladder
upto and including3 m (10 ft) in length. For longer ladders, this width should be increased at
least 2 for each additional 30 cm (1 foot) of length. Uniform step spacing of not more than 30 cm
shall be kept.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials
on any of the sites or work shall be so stacked or placed as to cause danger or inconvenience to
any person orthe public. The contractor shall provide all necessary fencing and lights to protect the
public from accidentand shall be bound to bear the expenses of defence of every suit, action or
other proceedings at law that may be brought by any person for injury sustained owing to
neglect of the above precautions and to pay any damages and cost which may be awarded in any
such suit; action or proceedings to any such person or which may, with the consent of the
contractor, be paid to compensate any claim by any suchperson.

Excavation and Trenching — All trenches 1.2 m (4 ft) or more in depth, shall at all times be
supplied with at least one ladder for each 30 m (100 ft) in length or fraction thereof. Ladder shall
extendfrom bottom of the trench to at least 90 cm (3 ft) above surface of the ground. Side of the
trenches which are 1.5 m (5 ft) or more in depth shall be stepped back to give suitable slope or
securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated
materials shall not be placedwithin 1.5 m (5 ft) of the edges of the trench or half of the depth of
the trench, whichever is more. Cutting shall be done from top to bottom. Under no
circumstances, undermining or undercutting shall be done.

(b) Safety Measures for Digging Bore Holes —

If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore
well. The failed and the abandoned ones should be completely refilled to avoid caving and
collapse

During drilling, sign boards should be erected near the site with the address of the drilling
contractor and the Engineer in-charge of the work

Suitable fencing should be erected around the well during the drilling and after the installation
of the rig on the point of drilling, flags shall be put 50 m around the point of drilling to avoid
entry of people

After drilling the bore well, a cement platform (0.5 m x 0.5 m x 1.2 m) 0.6 m above ground level
and 0.6 m below ground level should be constructed around the well casing
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)

(vi)

After completion of the bore well, contractor should cap the bore well properly by welding
steel plate, cover the bore well with drilled wet soil and fix thorny shrubs over the soil. This
should bedone even while repairing the pump

After bore well is drilled, the entire site should be brought to the ground level.

7. Demolition - Before any demolition work is commenced and also during the progress of the work,

@
(iD)

(iii)

All roads and open areas adjacent to the work site shall either be closed or suitably protected

No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged

All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe.

8. All necessary personal safety equipment, as considered adequate by the Corporation should be

@
(iD)

(iii)
(iv)

)

(a)
(b)
()
(d)
(e)

()

(9)
(h)

(i)

kept available for the use of the person employed on the site and maintained in a condition
suitable forimmediate use and the contractor should take adequate steps to ensure proper use
of equipment by those concerned.

The following safety equipment shall invariably be provided -

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
withprotective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any material which
is injurious to the eyes, shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye shields.

Stone Breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in active use, the contractors
shall ensure that the manhole covers are opened and ventilated at least for an hour before the
workers are allowed to get into the manholes and the manholes so opened shall be cordoned off
with suitable railing and provided with warning signals or boards to prevent accident to the
public. In addition, the contractor shall ensure that the following safety measure are adhered to:

Entry for workers into the line shall not be allowed except under supervision of the Site Engineer
or any other higher officer.

At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which
changes colour in the presence of such gases and gives indication of their presence.

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case,
no Oxygen is found inside the sewer line, workers should be sent only with Oxygen Kit.

Safety belt with rope should be provided to the workers. While working inside the manholes,
such rope should be handled by two men standing outside to enable him to be pulled out during
emergency.

The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind.
Proper warning signs should be displayed for the safety of the public, whenever cleaning
worksare undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole continuously. He should be given rest
intermittently. The Corporation shall decide the time up to which a worker may be allowed to



@
(k)

0
(m)

(n)

(0)
(P)

(vi)

(a)
(b)
(c)

(vii)

work continuously inside the manhole.
Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called for,
portable air blowers are recommended for ventilating the manholes. The Motors for these shall
be vapour proof and of totally enclosed type. Non-sparking gas engines also could be used, but
they should be placed at least 2 m away from the opening and on the leeward side protected
from wind, so that they will not be source of friction on any inflammable gas that might be
present.

Workers engaged for cleaning the manholes/sewers should be properly trained before
allowing to work in the manhole.

Workers shall be provided with Gumboots or non-sparking shoes, bump helmets and gloves,
non-sparking tools, safety lights, gas masks and portable air blowers (when necessary). They
must be supplied with barrier cream for anointing the limbs before working inside the sewer
lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before putting his
full weight on it to guard against insecure fastening due to corrosion of the rung, fixed to manhole
well.

If a man has received a physical injury, he should be brought out of the sewer immediately and
adequate medical aid should be provided to him.

The extents to which these precautions are to be taken, depend on individual situation, but
decision of the Corporation regarding the steps to be taken in this regard in an individualcase,
will be final.

Contractor shall not employ men and women below the age of 18 years on the work of painting
with products containing lead in any form. Wherever men above the age of 18 are employed on
the work of lead painting, following precautions should be taken :

No paint containing lead or lead products shall be used except in the form of paste or readymade
paint.

Suitable face masks should be supplied for use by the workers when paint is applied in the form
of spray or a surface having lead paint is dry rubbed and scrapped.

Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

Workmen executing work on scaffolds or other structures above specified height shall be
provided with full body harness and fall arresters.

9. An additional Clause (viii)(i) of CPWD’s Safety Code (iv) - the Contractor shall not employ women

®

(ii)
(i)
@iv)

)
(vi)

and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

White lead, sulphate of lead or product containing this pigment, shall not be used in painting
operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from
theapplication of paint in the form of spray.

Measures shall be taken, wherever practicable, to prevent danger arising out of from dust, caused
by dry rubbing down and scraping.

Adequate facilities shall be provided to enable working painters to wash during and on
cessationof work.

Overall, shall be worn by working painters during the whole of working period.

Suitable arrangement shall be made to prevent clothing put off during working hours, being
spoiled by painting materials.



(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man, appointed by competent authority of Central
Warehousing Corporation.

(viii) The Central Warehousing Corporation may require, when necessary, medical examination
ofworkers.

(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be
distributed to working painters.

10. When the work is done near any place where there is risk of drowning, all necessary
equipments shouldbe provided and kept ready for use and all necessary steps taken for prompt
rescue of any person in danger and adequate provision, should be made for prompt first aid
treatment of all injuries likely to beobtained during course of the work.

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conformto the following standards or conditions :

@) (a) These shall be of good mechanical construction, sound materials and adequate strength and
freefrom patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durablequality and adequate strength and free from patent defects.

(i) Every Crane Driver or Hoisting Appliance Operator shall be properly qualified and no person
under the age of 21 years should be in-charge of any hoisting machine including any scaffolding
winch or give signals to operator.

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or as means of suspension, the safe working load shall be ascertained by
adequate means. Every hoisting machine and all gear referred to above shall be plainly
markedwith the safe working load. In case of a hoisting machine having a variable safe working
load, each safe working load and the condition under which it is applicable, shall be clearly
indicated. No part of any machine or any gear referred to above in this paragraph shall be
loaded beyondthe safe working load except for the purpose of testing.

@1v) In case of departmental machines, the safe working load shall be notified by the Electrical
Corporation. As regards contractor’s machines, the contractors shall notify the safe working
load of the machine to Corporation whenever he brings any machinery to site ofwork and get it
verified by the Electrical Engineer concerned.

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be takento reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as
may be necessary should be provided. The workershould not wear any rings, watches and carry
keys or other materials which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safecondition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.

14. These safety provisions should be brought to the notice of all concerned by display on a notice
board ata prominent place at work spot. The person responsible for compliance of the Safety
Code shall be named therein by the contractor.

18. To ensure effective enforcement of the rules & regulations relating to safety precautions, the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in-Charge of the department or their representatives.

16. Notwithstanding the above Clauses from (1) to (15), there is nothing in these to exempt the
contractorfrom operations of any other Act or Rule in force in the Republic of India.



Appendix-6

LABOUR LAW(S) COMPLIANCES AND OBLIGATIONS

Contractor shall adhere to all general labour & statutory regulations, as may be applicable on it from
time to time including, all necessary aspects such as minimum wages, PF, medical insurance, and
accident insurance etc. for Personnel it engages for discharging its obligations under this Contract.
The Contractor shall also comply with all Rules, Acts and Regulations made or as may be made by the
Government Authority, State Government/ Local Authority from time to time pertaining to the Contract,
pertaining to Labour Law(s).

Contractor shall submit copies of proof of statutory payments like insurance premium receipt, PF
statement on quarterly basis to the Corporation/ Regional Manager for ensuring compliance.

Contractor shall strictly disburse salaries to its Personnel on time without fail. Contractor shall be
responsible for collection & payment of taxes and any other statutory requirements made by any
Government Authority, State Government/ Local Authority having jurisdiction, on behalf Personnel
engaged.

While submitting monthly bill(s), Contractor shall submit all statutory registers (mentioned below)
duly signed for the previous month to the Corporation/ Regional Manager. Acceptance of bill(s) shall
be at the discretion of the Regional Manager in case of non-fulfillment of this condition.

The following is an indication and an inclusive list of Contractor’s obligations under this Contract in respect of
Labour Law(s) compliances:

la.

1b.

The Contractor shall be liable for making contributions in accordance with the provisions of the
Employees Provident Fund and Miscellaneous Provisions Act, 1952 and the scheme framed there
under in respect of the Personnel employed by it. The Contractor shall recover the amount payable by
such Personnel and pay to the Corporation i.e. the Principal Employer under the said Act, the amount
of member’s contribution together with an equal amount of Contractor’s contribution. If, on account of
the default of the Contractor in making/depositing such payments or for any other reason, the
Corporation makes such contributions on behalf of the contractor, the FIC shall be entitled to set off
against the amount due to the contractor, the contributions made by it on account of his default in
making payment or otherwise in respect of the labour employed by the Contractor.

The Contractor shall maintain and submit following Records & Returns prescribed under the EPF Ac,
1952 and the Scheme framed there under to the Authority designated under the said Act and to the
Regional Manager of the Corporation, or any officer acting on his behalf.

Form-2 Nomination & Declaration Forms to be submitted for new entrants

Form-3. The Contribution Card for the currency period-annually.

Form-3-A Contribution Card for the currency period from 1st April; to 315t March

annually.

Form-4 Contribution Card for Employees other than monthly paid Employees
annually.

Form-5 Return of Employees qualifying for the Membership.

Form-5A Return of Ownership to be sent to the Regional Commissioner.

Form-6. Return of the Contribution Card and Annual Statement of Contribution




lc.

1d.

4i.

Form-6A Consolidated Annual Contribution Statement

Form-10 Form of Maintenance of Accounts.

Form-11 Balance Sheet.

Form-12-A | Statement of Contribution Monthly

The Contractor shall, within 7 days of the close of every month, submit of the Principal Employer
(Corporation), Statement showing the recoveries of Contribution in respect of Employees employed
by or through him and shall have to furnish to him such information as the Principal Employer
(Corporation) is required to furnish under the provisions of Employees Provident Fund Scheme 1952
to the Commissioner.

The Contractor shall maintain inspection Note Book in the form as may be specified by the
Commissioner, for an Inspector to record his observations on his visit. The Contractor shall also make
available the same when asked for inspection to the Officer of the Regional Provident Fund
Commissioner and to the Regional Manager of the Corporation or any officer authorized by him, acting
on his behalf.

If the Contractor fails to submit the prescribed Returns, Records and other documents to the
designated authority under the EPF & MP At, 1952 and Scheme framed thereudner and also to General
Manager, Food Corporation of India or an Officer acting on his behalf, FCI will be at liberty withhold
the pending bills, Security Deposit etc, and or any other payments due to the Contractor.

In complying with the said enactments or any statutory modifications thereof, the contractor shall also
comply with or cause to be complied with the labour regulations enactments made by the State
Govt./Central Govt. from time to time in regard to payment of wages to the workers, wage period,
deduction from wages, recovery of wages not paid and deductions unauthorizedly made, maintenance
of wage book and wage slip, publication of the scale of wages and other terms of employment,
inspection and submission of periodical returns and all other mattes of like nature.

Notwithstanding the fact whether the said legislations, enactments or any statutory modifications
thereof, are applicable or not to the employees/workers employed y the contractor of shall comply
with the following:-

PAYMENT OF WAGES TO WORKERS:-

The contractor shall pay not less than minimum wages to the workers engaged by them on either time
rate basis on the work. Minimum wages both for the time rate and for the piece rate work shall mean
the rate(s) notified by Appropriate Authority from time to time during the currency of contract period.
Where such wages have not been so notified by the appropriate authority, the wages prescribed by
the Regional Manager, as minimum wage, shall be made applicable. The Contractor shall maintain
following records and registers as per Minimum Wages Act, 1948 & Central Rules made there under:

Form-I. Register of fines.

Form-II. Register of deduction for damage or loss caused to employer by the
neglect or default of the employed person.

Form-III. Annual return

Form-IV D.T. Register for workers.

Form-V. Muster Roll.

Form,; IXa Abstract of the Act & Rules to be displayed on Notice Board.

Form XI. Wage slips should be issued to the Contract Labour in a day prior to
disbursement of wages.




4ii.

4iii.

4iv.

4v.

Weekly off:

The contractor shall allow or cause to be allowed to the workers directly or indirectly employed in the
work one days rest for six days continuous work and pay wages at the same rate as for duty.

Attendance Allowance:

The contractor shall pay attendance allowance per day @ 50% of the daily wages notified by the
Minister of Labour under the Minimum Wages Act from time to time to the regular workers generally
employed by him on him on piece rate basis when such worker report for duty on the day but is not
booked or given work for the day shift. Aforesaid wage/benefits at Clause vi (e) (i) to (iii) shall be
deemed to be a part of this contract and any contravention thereof shall be deemed to be a breach of
this contract. He General Manager shall have the right to deduct any sum due to the contractor
required for making good the loss suffered by a worker of workers by reasons of non-fulfillment of the
condition of the contract for the benefit of workers, non-payment of wages, or of deductions made from
his or their wages which were not justified or not observations of the regulations/enactments
mentioned in Clause VI (a).

Welfare and Health of contract Labour Duties and responsibilities of the contractor: The contractor
shall comply with the provisions as regards provision of canteen/rest room, latrine, Urinal, Washing
facilities, first and facilities etc as follows as contained in the Contract Labour (Regulation &Abolition)
Act 1970 and other applicable laws no amended from time to time.

(a) Where contract labour in required to halt at night and work is likely to continue for three months, a
rest room is to be provided by the contractor within 15 days.

(b) Where 100 or more Contract Labour is likely to continue work for six monthly, the Contractor shall
provide a Canteen within 60 days of employing labour.

(c) Sufficient supply of drinking water at convenient places to be provided.
(e) Sufficient number of latrines and urinals to be provided.

(f) Adequate and suitable washing, bathing places separately for men and women, shall be provided
by the contract.

() First Aid ox (one box for 150 Contract Labour) to be provided in working hours.

Contract Labour (Regulation & Abolition) Rules, 1970

(a) As pe Rule 25 (2) (VIII), every contractor shall file a return intimating
commencement/completion of contract work within 15 days to the inspector in Form VI.A.

(b) As per Rules 75, the contractor shall maintain a Register of workmen Employed in Form-XIII
and he shall also display hours of work, nature of duty etc.

(©) Every contractor shall issue a Service Certificate in Form-XV to the workman on termination of
his services as per Rule. 77.

(d) As per Rule 82(1), every Contractor shall submit Half-yearly Returns in duplicate in Form-XXIV
to Licensing Officer within 30 days from the close of Half-year.



(e) Notice to be displayed as required under Rule 81(1) and copy of such notice to be sent to
Inspector as per Rule 81(2).

® The Contractor shall also maintain following records/ registers also:
e Muster Roll in Form XVI;
e Register for deduction for damage, loss in Form XX as per Rule 78(1)(a)(ii);
e Register of Fines in Form XXI;
e Register of Advances in Form XXII.

(9) Employment Card shall be given by Contractor in Form XIV to each worker within 3 days of
employment as per Rule 76, in the following format:

Temporary Contract Labour’s Employment Card

Recent
Photograph

Name of the Labour/Worker

Father’s/ Husband’s Name

Date of Birth

i) Address (Local)

ii) Permanent

Name and address of CWC Contractor
6. Valid (Period of the Contractor) From to

Ll

o

Signature and stamp of the Contractor/
Authorised representative

Recovery of Compensation paid to Workmen

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s
Compensation Act, 1923, the Corporation is obliged to pay compensation to workman employed by the
contractor, in execution of the works, Corporation will recover from the contractor, the amount of the
compensation so paid; and, without prejudice to the rights of the Corporation under sub-section (2) of
Section 12 of the said Act, the Corporation shall be at liberty to recover such amount or any part thereof
by deducting it from the security deposit or from any sum due by the Corporation to the contractor
whether under this contract or otherwise.

The Corporation shall not be bound to contest any claim made against it under sub-section (1) of Section
12, of the said Act, except on the written request of the contractor and upon his giving to Corporation
full security for all costs for which the Corporation might become liable in consequence of contesting
such claim.



Ensuring Payment and Amenities to Workers, if Contractor Fails

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act,
1970 and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, the Corporation is
obliged to pay any amounts of wages to a workman employed by the contractor in execution of the
works or to incur any expenditure in providing welfare and health amenities required to be provided
under the above said Act and the rules under Clause 19H or under the CPWD’s Contractor’s Labour
Regulations or under the Rules framed by Govt. from time to time for the protection of health and
sanitary arrangements for workers employed by Central Warehousing Corporation’s Contractors; the
Corporation will recover from the contractor, the amount of wages so paid or the amount of expenditure
so incurred; and without prejudice to the rights of the Corporation under sub-section (2) of Section 20,
and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970;
Corporation shall be at liberty to recover such amount or any part thereof by deducting it from the
Security Deposit or from any sum due by Corporation to the contractor whether under this contract or
otherwise.

Corporation shall not be bound to contest any claim made against it under sub-section (1) of Section 20,
sub-section (4) of Section 21, of the said Act, except on the written request of the contractor and upon his
giving to the Corporation full security for all costs for which Corporation might become liable in
contesting such claim.

Compliance of all Labour Laws and Reglations

The Contractors, who are working in the establishments through Contract Labour and/or employing
labour themselves directly, should get themselves registered with and obtain a license from the
Assistant Labour Commissioner concerned, as required under Contract Labour (Regulation and
Abolition) Act 1971 and produce the same to Warehouse Manager, in compliance to above and the
Conditions of Contract. The copy of application for obtaining labour license may be submitted to
Warehouse Manager within the period as specified in Appendix-7 to Schedule I: General Conditions
of Contract.

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970 and the Contract
Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the work and
continue to have a valid license until the completion of the work.

The contractor shall also comply with provisions of the Inter-State Migrant Workmen (Regulation of
Employment and Conditions of Service) Act, 1979. The contractor shall also abide by the provisions of
the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction Workers
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction
Workers Welfare Cess Act, 1996.

Any failure to fulfil these requirements shall attract the penal provisions of this contract arising out of the
resultant non-execution of the work.

No labor below the age of fourteen years shall be employed on the work.

Payment of Wages
Payment of Wages:

i. The contractor shall pay to labour employed by him either directly orthrough sub-contractors,
wages not less than fair wages as defined in the CPWD’s Contractor’s Labour Regulations or as
per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the Contract
Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.

ii. The contractor shall, notwithstanding the provisions of any contractto the contrary, cause to be



iii.

iv.

vi.

vil.

paid fair wage to labour indirectly engaged on the work, including any labour engaged by his
sub- contractors in connection with the said work, as if the labour had been immediately
employed by him.

In respect of all labour directly or indirectly employed in the works for performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with
the CPWD’s Contractor’s Labour Regulations made by Govt. from time to time inregard to
payment of wages, wage period, deductions from wages recovery of wages not paid and
deductions unauthorizedly made, maintenance of wage books or wage slips, publication of
scale of wage and other terms of employment, inspection and submission ofperiodical returns
and all other matters of the like nature or as per the provisions of the Contract Labour
(Regulation & Abolition) Act, 1970, and Contract Labour (Regulation & Abolition) Central Rules,
1971, wherever applicable.

(@) The Regional Manager concerned shall have the right to deduct from the money due to the
contractor any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit of
workers, non-payment of wages or ofdeductions made from his or their wages which are not
justified by their terms of the contract or non-observance of the Regulations.

() Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to
allow to the labours directly or indirectly employed in the works one-day rest for 6 days’
continuous work andpay wages at the same rate as for duty. In the event of default, theRegional
Manager shall have the right to deduct the sum or sums not paid on account of wages for weekly
holidays to any labours andpay the same to the persons entitled thereto from any money due to
the contractor by the Regional Manager concerned.

In the case of Union Territory of Delhi, however, as the all-inclusiveminimum daily wages fixed
under Notification of the Delhi Admin. No.F.12(162) MWO/DAB/43884-91, dated 31.12.1979 as
amended fromtime to time are inclusive of wages for the weekly day of rest, the question of
extra payment for weekly holiday would not arise.

The contractor shall comply with the provisions of the Payment of Wages Act 1936, Minimum
Wages Act 1948, Employees Liability Act 1938, Workmen’s Compensation Act 1923, Industrial
Disputes Act 1947, Maternity Benefits Act, 1961 and the Contractor’s Labour (Regulation &
Abolition) Act 1970 or the modifications thereof or anyother laws relating thereto and the rules
made thereunder from timeto time.

The contractor shall indemnify and keep indemnified Corporation against payments to be made
under and for the observance of the laws aforesaid and the CPWD’s Contractor’s Labour
Regulations without prejudice to his right to claim indemnity from his sub- contractors.

The laws aforesaid shall be deemed to be a part of this contract andany breach thereof shall be
deemed to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wage payable is higher than such
wage, such wage shall be paid by the contractor to the workmen directly without the
intervention ofJamadar and that Jamadar shall not be entitled to deduct or recoverany amount
from the minimum wage payable to the workmen as andby way of commission or otherwise.

The contractor shall ensure that no amount by way of commission or otherwise is deducted or
recovered by the Jamadar from the wage of workmen.

Maternity Leave and Pay

Leave and pay during leave shall be regulated as follows —

1.
@

Leave:

in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks upto and including the
day of delivery and 4 weeks following that day
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(i1)

@

(i1)

in the case of miscarriage - upto 3 weeks from the date of miscarriage

Pay:

in the case of delivery - leave pay during maternity leave will be at the rate of the women’s
average daily earnings, calculated on total wages earned on the days when full time work was
done during a period of three months immediately preceding the date on which she gives
notice that she expectsto be confined or at the rate of Rupee one only a day whicheveris greater.

in the case of miscarriage - leave pay at the rate of average daily earning calculated on the total
wages earned on the days when full time work was done during a period of three months
immediately preceding the date of such miscarriage.

Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless shehas been employed for a
total period of not less than six months immediately preceding the date on which she proceeds
on leave.

The contractor shall maintain a register of Maternity (Benefit) in thePrescribed Form as shown in
Appendix-G- I & II, and the same shall be kept at the place of work

Logistics for Labours

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of huts
(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to be
approved by the Warehouse Manager.

®

(i)

(iii)

(a) The minimum height of each hut at the eaves level shall be 2.1m (7 ft) and the floor area to be

provided will be at the rate of 2.7 sqm (30 sqft) for each member of the worker’s family staying
with the labourer.

(b) The contractor(s) shall, in addition, construct suitable cookingplaces, having a minimum area
of 1.80m x 1.50m (6°x5"), adjacent to the hut for each family.

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the
labourers each on the scale of not less thanfour per each one hundred of the total strength,
separate latrines and urinals being provided for women.

(d) The contractor(s) shall construct sufficient number of bathingand washing places, one unit for
every 25 persons residing in the camp. These bathing and washing places shall be suitably
screened.

(a) All the huts shall have walls of sun-dried or burnt bricks, laid in mud mortar or other suitable
local materials, as may be approvedby the Warehouse Manager. In case of sun-dried bricks, the
walls should be plastered with mud gobri on both sides. The floor may bekutcha, but plastered
with mud gobri and shall be at least 15 cm (6”’) above the surrounding ground. The roofs shall be
laid with thatch orany other materials, as may be approved by the Warehouse Manager adthe
contractor shall ensure that throughout the period of their occupation, the roofs remain water-
tight.

(b) The contractor(s) shall provide each hut with proper ventilation.

(c) All doors, windows, and ventilators shall be provided with suitable leaves for security
purposes.

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which
may be reduced to 6m (20 ft) according to the availability of site with the approval of the
Warehouse Manager. Back-to-back construction will be allowed.

Water Supply - The contractor(s) shall provide adequate supply of water for the use of
labourers. The provisions shall not be less thantwo gallons of pure and wholesome water per
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head per day for drinking purposes and three gallons of clean water per head per day for
bathing & washing purposes. Where piped water supply isavailable, supply shall be at stand
posts and where the supply is fromwells or river, tanks which may be of metal or masonry, shall
be provided. The contractor(s) shall also, at his/ their own cost, make arrangements for laying
pipe lines for water supply to his/ their labour camp from the existing mains wherever available
and shall pay all fees and charges therefor.

@iv) The site selected for the camp shall be high ground, removed from jungle.

W) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposals of
excreta from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or incinerations is not
allowed, the contractor(s) shall make arrangements for the removal of the excreta through the
Municipal Committee/authority and inform it about the number of labourers employed so that
arrangements may be made by such Committee
/Authority for the removal of the excreta. All charges on this account shall be borne by the
contractor and paid direct by him to the Municipality/Authority. The contractor shall provide
one sweeper forevery eight seats in case of dry system.

(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away sewage
water, so as to keep camp neat & tidy.

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently
lighted to avoid accidents to the workers.

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical Authorities

Conduct of Contractor Labors

The Corporation/Regional Manager/Warehouse Manager may require the contractor to dismiss or
remove from the site of the work any person or persons in the contractors’ employ upon the work who
may be incompetent or misconduct himself and the contractor shall forthwith comply with such
requirements. In respect of maintenance/repair or renovation works etc. where the labour have an easy
access to the individual houses, the contractor shall issue identity cards to the laborer, whether
temporary or permanent and he shall be responsible for any untoward action on the part of such labor.
AE will display a list of contractors working in the Colony/Blocks on the notice board in the colony and
also at the service center, to apprise the residents about the same.

Removal of illegal Occupation

It shall be the responsibility of the contractor to ensure that no space in complex, provided to him for
carrying out work/delivery of service, is not occupied by anybody unauthorized. If it is found so, then
the Warehouse Manager shall have the option to refuse to accept of work(s) / building/ buildings
irrespective of its completion stage. Any delay in acceptance on this account will be treated as the delay
in completion and for such delay, a levy up to 5% of Value of work as per work order may be imposed
by Regional Manager whose decision shall be final both with regard to the justification & quantum and
be binding on contractor.

However, the Warehouse Manager, through a notice, may require the contractor to remove the illegal
occupation any time on or before construction and delivery.

Trespass

The contractor shall, at all times, be responsible for any damages or trespass, committed byhis agents and
workmen in carrying out the work, unless such trespass is authorized by the Regional
Manager/Warehouse Manager.
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Employment of Skilled / Semi- Skilled Workers

The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are qualified and
possess certificate in particular trade from CPWD Training Institute / Industrial Training Institute /
National Institute of Construction Management and Research (NICMAR) / National Academy of
Construction, CIDC or any similar reputed and recognized Institute managed/certified by State/Central
Govt. Number of such qualified tradesmen shall not be less than 20% of total skilled/semi-skilled
workers required in each trade at any stage of work. Contractor shall submit number of man-days
required in respect of each trade, its scheduling and the list of qualified tradesmen alongwith requisite
certificate from recognized Institute to Regional Manager for approval.

Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute the work
of respective trade, the contractor shall substitute such tradesmen within two days of written notice from
Regional Manager. Failure on the part of contractor to obtain approval of Regional Manager or failure to
deploy qualified tradesmen will attract a compensation to be paid by contractor at the rate specified in
Appendix-1 to Schedule I: General Conditions of Contract per such tradesman per day. Decision of
Regional Manager, as to whether particular tradesman possesses requisite skill and amount of
compensation in case of default, shall be final and binding.

Provided always, that the provisions of this Clause shall not be applicable for works with estimated cost
put to tender being less than Rs. 5 crores.

For work costing more than Rs. 10 crores, and upto Rs. 50 crores, the contractor shall arrange on site
training as per National Skill Development Corporation (NSDC) norms for at least 20% of the unskilled
workers engaged in the project in co-ordination with the CPWD Regional Training Institute & National
Skill Development Corporation (NSDC) for certification at the level of skilled/semi-skilled tradesmen.

For work costing more than Rs. 50 Crores, the contractor shall arrange on site training as per National
Skill Development Corporation (NSDC) norms for at least 30% of the unskilled worker engaged in the
project in coordination with the CPWD Regional Training Institute & National Skill Development
Corporation (NSDC) for certification at the level of skilled/ semi-skilled tradesmen. The cost of such
training as stated above shall be borne by the Government. The necessary space and workers shall be
provided by the contractor and no claim whatsoever shall be entertained.

PF Compliance and Contribution of EPF and ESI

It will be responsibility of the contractor to obtain separate code/identification No. for contractor’s
deposit of PF dues/ESI, if applicable with concerned authority directly. Copy of PFRegistration / Code
no. along with copy of PF paid Challans, shall be submitted along with Running Account Bills or Final Bill.

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the
contractor and shall be included under the rates quoted by him in the tender. The ESI, EPF and other
labour compliance will be sole responsibility of Contractor; CWC will not provide anything over and
above rate quoted by contractor. Contractor will provide the proof to CWC for submission of ESI & EPF
to respective authorities along with bills and proof of final amount deposited to respective authorities for
ESI & EPF along with final bill compulsorily. If the contractor fails to do so, CWC will deduct appropriate
amount from contractor’s Bill / Security Deposit and pay to the respective authorities.

Minimum Wages Act to be Complied

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948 and Contract Labour
(Regulation and Abolition) Act, 1970, amended from time to time and rules framed thereunder and other
labour laws, affecting contract labour that may be brought into force from time to time.

Default & Breach of Provisions



In the event of the contractor(s) committing a default or breach of any ofthe provisions of the CPWD'’s
Contractor’s Labour Regulations and Model Rules for the protection of health and sanitary arrangements
for the workers as amended from time to time or furnishing any information or submitting or filing any
statement under the provisions of the above Regulations and Rules which is materially incorrect, he/they
shall, without prejudice to any other liability, pay to the Corporation a sum as decided by the authority
mentioned in Appendix-7 to Schedule I: General Conditions of Contract for every default, breach or
furnishing, making, submitting, filing such materially incorrect statements and in the event of the
contractor(s) defaulting continuously in this respect, the penalty may be enhanced to as decided by the
authority mentioned inAppendix-7 to Schedule I: General Conditions of Contract per day for each day
of default subject to a maximum of 5 percent of the estimated cost of the work put to tender. Decision of
the Regional Manager in all of the above respect shall be final and binding on Parties.

Should it appear to the Regional Manager that the contractor(s) is/are not properly observing and
complying with the provisions of the CPWD’s Contractor’s Labour Regulations & Model Rules and the
provisions of the Contract Labour (Regulation & Abolition) Act 1970, and the Contract Labour (R&A)
Central Rules 1971, for the protection of health & sanitary arrangements for work-people employed by
the contractor(s) (hereinafter referred as “the said Rules”) the Regional Manager shall have power to
give notice in writing to the contractor(s) requiring that the said Rules be complied with and the
amenities prescribed therein be provided to the work-people within a reasonable time to be specified
in the notice. If the

contractor(s) shall fail within the period specified in the notice to comply with and/observe the said
Rules and to provide the amenities to the work-people as aforesaid, the Regional Manager shall have the
power to provide the amenities herein before mentioned at the cost of the contractor(s).

The contractor(s) shall erect, make & maintain at his/their own expense and to approved standards all
necessary huts and sanitary arrangements required for his/their work-people on the site in connection
with the execution of the works, and if the same shall not have been erected or constructed, according to
approved standards, the Regional Manager shall have power to give notice in writing to the
contractor(s) requiring that the said huts and sanitary arrangements be remodeled and/or reconstructed
according to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts
and sanitary arrangements according to approved standards within the period specified in the notice,
the Regional Manager shall have the power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards atthe cost of the contractor(s).



Appendix-T
Operational Clauses -Summary

Refer relevant clauses & Articles in Schedule-I, General Conditions of Contract (GCC) and Schedule-II, Scope of
work.

GENERAL Officer Inviting Tender Regional Manager
RULES & Maximum works that can be executed under the
DIRECTIONS Up to 125 % of Original
contract
Contract Value.
Definitions:
Corporation/ Department/CWC Central warehousing Corporation
2 | Contract Manager/ Authorized Signatory for Regional Manager of the Corporation who
Agreement on behalf of Corporation and has invited tender

Corporation representative for the purpose of
Corporation mentioned in Contract

2 | Warehouse Manager In charge of Central Warehouse/CFS
Terminal where services are to be
delivered

3 | Engineer Engineer of Corporation in the rank of AE/
EE/SE.

3 | Tender Accepting & Contract Terminating Authority [Regional Manager

4 | Contractor Percentage on cost of 15%
materials and labor to cover all

overheads and profits in Analysis of Rates:

Standard Schedule of Rates applicable under this contract for selection of item of works for
execution

@) DSR Civil 2023

(ii) DSR (E & M) 2022

(iii) DSR Wet Riser and Sprinkler System - 2019

@iv) DSR Item for BEE 5 star rated, ceiling fan with Brush Less Direct Current (BLDC)

Motor - 2019
) DSR (E&M) Item for Facade Lighting - 2019
(vi) and Market rates for civil, electrical & mechanical works

ALL DSR latest up to correction slips at the time of tender publishing shall be valid and applicable for
determining the rates.

Specifications to be CPWD Specifications Vol - I & II 2019 for Civil Works and CPWD
followed for execution of General Specifications for Electrical Works Part-I (Internal) & Part-II
work (External) with up-to-date Correction Slips or Latest CPWD
Specifications in vogue on the date of tender publication, MORTH for
roads.



https://cpwd.gov.in/Publication/DSR_AOR_FOR_WET_RISER_AND_SPRINKLER_SYSTEM_2019.pdf
https://cpwd.gov.in/Publication/DSRAndAOR_FOR_BLDC_FAN.pdf
https://cpwd.gov.in/Publication/DSRAndAOR_FOR_FACADE_LIGHTING.pdf

Article 4 of Agreement

Contract period: 1 year form the date of placement of LOA

Article 8 of Agreement

(i) Performance Bank Guarantee- 5% of Contract Value plus additional PBG in case of
abnormally low rates as per clause 11.4.3 of ITB (volume I)

(i) Time allowed for submission of Performance Guarantee, Detail of Engineers and
Supervision Staff and applicable labor licenses, registration with EPFO, ESIC and BOCW
WelfareBoard or proof of applying thereof from the date of issue of LOA: 15 days

(iii) Maximum allowable extension with late fee @ 0.1% per day of Performance Guarantee
amount beyond the period provided in Article 8 of Agreement/ Letter of Award: 15 days

(iv) Retention Money - 5 % of value of work executed based on DLP conditions.

Clause-2 of GCC (Schedule-I) _

Schedule of rate of recovery for delay in submission of modified work program or
Progress report -Clause 2 .2.4 and 13.4.3

SL Contract Value Recovery (Rs.)

L. Any work executed under contract Rs. 100 per day

Clause-3.2.6 of GCC (Schedule-I)

List of mandatory machinery, tools & plants to be deployed by contractor at site

Concrete Mixer : .
Concrete Vibrator as per requirement on

(Of capacity minimum 1 bag of cement) as per receipt of such works
requirement on receipt of such works

Scaffolding for repair works upto height of 9 m | Ladders for repair works upto height of 6 m and

from NGL for area where scaffolding cannot be erected.
Plumber tools & equipments Electrician Tools & equipments
Lawn Mower, Hedge Cutters, Plants trimmers Mason & Beldar Tools & Equipments

Clause-3.3.4 of GCC (Schedule-I)
Competent Authority for deciding reduced rates: Engineer in charge

Clause- 5.1.5 of GCC (Schedule-I)
Submission of statement

In case the contractor fails to submit the statement, he shall be liable to pay a penalty of Rs.500/-per
week for the period he does not submit the statement.

Clause-I .1.1 of GCC (Schedule-I)



Corporation Issue Material -Schedule of Materials to be issued to the Contractor —

SL Description of | Quantity Rates in Figures & Words at which the Place of Issue
Item Material will be Charged to the
Contractor
1 2 3 4 5
NIL

Corporation Issued - Tools & Plants , Equipment to be hired to the Contractor —

SL Description Hire Charges per Place of Issue
day
1 2 3 4
NIL

Clause-8.1 of GCC (Schedule-I)
-Safety Provisions

In case the contractor fails to make arrangement and provide necessary facilities, he
shall be liableto pay a penalty of Rs.500/- per day for the period he
does not arrange the safety provision.Clause-10 of GCC
(Schedule-I)

Liquidity Damage- For the general Maintenance Services as per rate specified in Appendix -II of
Schedule-II

For other repair, Maintenance, upgradation or construction works- As per Clause 10 of GCC

Authority to Decide LD- Regional Manager

Clause-13.4.4 of GCC (Schedule-I)

(i) Authority to Decide Extension of Time: Regional Manager

(i) shifting of Date of Start in case of delay in handing over of site: Warehouse Manager

Clause-13.4.6 of GCC (Schedule-I)

(i) Record of Days prevented from performing the work: Hindrance Register -Jointly
Maintained by WHM and Engineer based on the information provided by Contractor.

(i) Nature of Hindrance Register- digital /electronic in format of Schedule II

Sub Clause 16 of Appendix 6 of GCC (Schedule-I)
Default & breach of provisions.

In the event the contractor(s) committing a default or breach of any of the provision, he shall be liable
to pay a penalty @ 0.05% for each day of default subject to a maximum of 5% of estimated cost of work.

Sub Clause 13 of Appendix 6 of GCC (Schedule-I) and other subclauses of Appendix 5 /6



Employment of skilled/semi-skilled workers.

In case the contractor fails to deploy the qualified tradesman, he shall be liable to attract penaltyof

Rs.100/-per day.

Ref-Schedule II: Scope of Work
Requirement of Technical Staff for a Work and Rate of Recovery

Numb Rate at which
SL | Costof Designation Minimum s . ea cij e::’; slﬁ all
Work Minimum (Principal Experience bemade from
Quahgcf:auon /T'I‘-aChEIFal] (years) the contractor in
. echnica the event of not
Technical Representative) fulfilling
Representative provision of
Contract T&C
1 Any Graduate Engineer| Principal 3 yrs for 1 Rs.25,000/-PM
(Civil) technical Graduate
Or representative Engineers or
Diploma Engineer 6 yrs for
(Civil) Diploma
Engineers
respectively
2 Any Diploma Engineer Technical 3 yrs for 1 Rs.15,000/-PM
(civil) representative Diploma
Or any Graduate Engineers and
10 yrs for Non
Engineering
Graduate and
1 year for
Engineering
Graduate
respectively

> Assistant Engineers retired from Govt. Services that are holding Diploma will be treated at par with
Graduate Engineers.

> Diploma holder with minimum 10 years relevant experience with a reputed construction co. canbe
treated at par with Graduate Engineers for the purpose of such deployment subject to the condition
that such diploma holders should not exceed 50% of requirement of degree engineers.

Ref-Schedule II: Appendix- IV Clause R- Th. Consumption of Material
Schedule / Statement for determining theoretical quantity of cement & bitumen based on Delhi Schedule
of Rates 2023 printed by CPWD

Variations permissible on theoretical quantities:
(@) Cement All Works: +/-2%
(b)

(c) Steel Reinforcement and structural steel sections for each diameter,
category: +/-2%

Bitumen All Works: 2.5% plus & only & nil on minus side

section, and



RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SL

Description
of Item

Rates at which recovery shall be made fromthe Contractor

Excess Beyond
Permissible Variation

Less use Beyond Permissible
Variation

1. | Cement - Twice the rates mentioned in DSR 2023
Dec 21 edition adopted forestimation

2. | Steel reinforcement - do

3. | Structural Sections - do

4. | Bitumen - do

5. | Bitumen issued free - do
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TECHNICAL SPECIFICATIONS FOR CIVIL WORKS

GENERAL SCOPE

These Specifications establish and define the materials and constructional requirements for engineering
construction works in brief.

EQUIVALENCY OF STANDARDS AND CODES, MEASUREMENTS & MATERIALS

Wherever reference is made in the contract to specific standards and codes to be met by the goods
and materials to be furnished, and work performed or tested, the provisions of the latest current
edition or revision of the relevant standards and codes in effect shall apply, unless otherwise
expressly stated in the contract. In case, no reference is made for any particular work, relevant
IS/BIS Codes will be followed.

1.2.1 Providing and operating necessary measuring & testing devices and materials including all
consumables are included in the Scope of Work. No separate measurement or payment for
testing the work shall be made, but rates quoted for various items shall be deemed to
include cost of such tests, which are required to ensure achievement of specified quality.

1.2.2  All materials shall be of standard quality, manufactured by renowned concerns, conforming
to Indian Standards and shall have certification work from Bureau of Indian Standards as far
as possible, unless otherwise approved by Engineer. The contractor shall get all materials
approved by Engineer prior to procurement and use. The contractor shall furnish
manufacturer’s certificates, for materials supplied by him when asked for. Further to that he
shall get materialstested from an approved Test House, if asked for by the Engineer. Cost for
all the tests and testcertificates shall be borne by the contractor. No separate payment shall
be made for the testing.The Engineer shall have the right to determine whether all or any of
the materials are suitable. Any materials procured or brought to site and not conforming to
specifications and satisfaction of the Engineer shall be rejected and the contractor shall
have to remove the same immediatelyfrom site at his own expense & without any claim for
compensation due to such rejection.

1.2.3 All goods and materials to be incorporated in the works shall be new, unused, of the most
recent or current models and incorporate all recent improvements in design & materials,
unless providedotherwise in the contract.

1.2.4 Wherever referred to in this tender document, only the latest revision of Specifications,
Codes ofPractice and other publications of the Indian Standards shall be applicable.

A. EXCAVATION:

1) CLASSIFICATION OF SOILS FOR EARTH WORK IN EXCAVATION
The earth work shall be classified under the following categories and measured separately for
eachcategory.

i. All kinds of soils: Generally any strata, such as sand, gravel, loam, clay, mud, black cotton
moorum, shingle, river or nallah bed boulders, siding of roads, paths etc. and hard core,
macadam surface of any description (water bound, grouted tarmac etc.), lime concrete, mud
concrete and their mixtures which for excavation yields to application of picks, showels,
jumper, scarifiers, ripper and other manual digging implements.

ii. Ordinary rock: Generally any rock which can be excavated by splitting with crow bars or
picks and does not require blasting, wedging or similar means for excavation such as lime
stone, sand stone, hard laterite, hard conglomerate and unreinforced cement concrete below
ground level. If required light blasting may be resorted to for loosening the materialsbut this
will not in any way entitle the material to be classified as ,,Hard rock".

iii. Hard rock: Generally any rock or boulder for the excavation of which blasting is required such

as quartzite, granite, basalt, reinforced cement concrete (reinforcement to be cut through but
not separated from concrete) below ground level and the like.
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2) Engineer- in- Charge will furnish all necessary drawings showing the areas to be excavated,
filled,sequence of priorities etc. Contractor shall follow such drawings strictly.

3) Excavation Category:

a)Excavation in Open area/ Wide Excavation:

e Excavation exceeding 1.5 m in width and 10 sgm on plan and exceeding 30 cm in depth.
e Excavation for basements, water tanks etc.

e Excavation in trenches exceeding 1.5 m in width and 10 sgm on plan

b) Surface Excavation.

e Excavations exceeding 1.5 m in width and 10 sgm. on plan but not exceeding 30 cm. in
depth in alltypes of soils and rocks shall be described as surface excavation

c) Excavation in foundation & Trenches.

e This shall comprise excavation not exceeding 1.5 m in width or 10 sqm on plan and to any
depth intrenches (excluding trenches for pipes, cables, conduits etc.)

4) General

Contractor shall provide all tools, plants, instruments, qualified supervisory personnel, labor,
materials,and temporary works, consumables, any and everything necessary, whether or not such
items are specifically stated herein, for completion of the Work.

Contractor shall set properly all lines and establish levels for various works such as earthworkin
excavation for levelling, basement, foundations, plinth filling, roads, drains, cable trenches,
pipelinesetc.

The area to be excavated / filled shall be cleared of fences, trees, plants, logs, slumps, bush,
vegetation, rubbish slush etc. and other objectionable matter. If any roots or stumps of trees are
found during excavation, they shall also be removed. The material so removed shall be burnt or
disposed off as directed by Engineer. Where earth f{ill is intended, the area shall be stripped of all
loose/soft patches, top soil containing deleterious matter/materials before fill commences. Final
cleaning shall be done with removal of all rubbish up to the distance of 50.0 m all around outside the
periphery of building.

5) Relics, Objects of Antiquity, Etc.

All gold, silver, oil minerals archaeological and other findings of importance, all precious stones,
coins, treasures, relics, antiquities and other similar things which may be found in or upon the site
shall be theproperty of Engineer- in- Charge and Contractor shall dully preserve the same to the
satisfaction of Engineer- in- Charge and from time to time deliver the same to such person or
persons as Engineer- in- Charge may from time to time authorize or appoint to receive the same.

6) Site Clearance:

Before the start of work, the area of the Site shall be cleared of all shrubs, vegetation, grass, bush
wood, stumps, saplings etc of girth up to 30cm measured at a height of one metre above ground
level. All thebuilding shall be laid out to ensure that the layout plan fits at site. Trees if any live within
construction site layout shall be shifted to other safe place as directed by Engineer in charge (at
extra cost). After completion of the work, the entire area of the site shall be cleared from all debiris,
unwanted materials /equipment and level / slope of ground as required at site up to peripheral
roads. The debris and unwanted material shall be disposed off away from the site without any extra
cost.
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7) Site Levels:

After site clearance and before commencement of excavation or filling, the contractor shall take levels
in both longitudinal and transverse directions of the building at regular intervals as directed by Engineer
in charge at site for the entire layout where the new work is to be executed. A record of these levels
shall be signed jointly by Contractor and the Engineer- in- charge. These records shall be submitted to
the Engineer- in- charge and shall be used in deciding the NGL, PL, FFL and measurement of earth work.

8) Setting out of works:

The contractor shall set out the works and shall provide & fix all setting out apparatus required and
solely be responsible for the true and perfect setting out the same and for correctness of the position,
levels, dimensions and alignment of all buildings as per the drawings. The contractor shall take in writing
the approval of the Engineer- in- charge for setting out and levels before starting the construction works.
These approvals shall be recorded and signed by the Engineer- in- charge and contractor.

A masonry pillar to serve as a bench mark will be erected at a suitable point in the area, which is visible
from the largest area. This bench mark shall be constructed and connected with the standard bench
mark as approved by the Engineer-in-Charge. Necessary profiles with strings stretched on pegs, bamboos
or ‘Burjis’ shall be made to indicate the correct formation levels before the work is started.

9) Surface Dressing:

The surface area to be occupied by the building shall be cleared of all debris, shrubs and plants, grass
etc. The roots of trees and saplings shall be removed to a depth of 60cm below ground level or 30 cm
below formation level or 15 cm below sub grade level, whichever is lower, and the holes or hollows filled
up with the earth, rammed and leveled. All roots and organic material shall be cleared from the filling
area inside the building.

10) Important Note:

The works mentioned above viz Site clearance, site levels, setting out and Surface dressing are part of
contractor scope and shall be done by Contractor without any extra cost or payment from CWC.

However, Major works like or large scale/Dense jungle clearance , Surface excavation, Shifting and /or
Cutting of Trees (more than 300 mm dia in girth at height of 1 meter above ground) or any major
clearance requiring shifting of CWC stored material, Existing structures and services such as old
buildings, culverts, fencing, water supply pipe lines, sewers, power cables, communication cables,
drainage pipes etc. within or adjacent to the area etc. , if required to be diverted/removed, shall be
diverted/dismantledas per directions of the Engineer-inform site of work, and shall be payable extra as
per agreed Bill of quantities and schedule of rates.

11) Excavation in Trenches and Over Areas:

i.  All excavation operations manually or by mechanical means shall include excavation and ‘getting out’ the
excavated materials.

ii. During the excavation the natural drainage of the area shall be maintained. Excavation shall be done
from top to bottom. Undermining or undercutting shall not be done.

iii. In firm soils, the sides of the trenches shall be kept vertical upto a depth of 2 metres from the bottom. For
greater depths, the excavation profiles shall be widened by allowing steps of 50 cms on either side after
every 2 metres from the bottom. Alternatively, the excavation can be done so as to give slope of 1:4 (1
horizontal: 4 vertical). Where the soil is soft, loose or slushy, the width of steps shall be suitably
increased or sides sloped or the soil shored up as directed by the Engineer-in- Charge. It shall be the
responsibility of the contractor to take complete instructions in writing from the Engineer-in-Charge
regarding the stepping, sloping or shoring to be done for excavation deeper than 2 metres

iv.  The earth work in excavation shall be done as per the required depths, width & length shown in approved
Excavation Plan /drawings and in line of site levels and alignments in all sorts of soils as directed by
Engineer in charge. Nothing extra, from the dimensions shown in approved excavation plan, shall be
payable for excavation done for working space for labor. Only neat line excavation as per drawing shall
be payable. Roots or trees met with during the excavation shall be cut and removed. Excavated earth
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shall be stacked at least 3 m away from the trenches or as per the Engineer's instructions, so that it maynot
damage the sides of the excavated trenches. The sides of the excavated trenches shall be in straightline
and bottom uniformly levelled watered, consolidated and ready for termite treatment. The maximumlead
for stacking the earth shall be 200 m, unless otherwise categorically specified more in the item description.

v. Earth work in excavation in any type of soil existing at site for foundations of rafts, columns and walls /
half brick walls / from existing ground level shall be as indicated on the drawings. The finish floor level
of building shall be as per drawings and shall be approved by the Engineer- in- charge after fixing of
same at Site by Contractor. The work shall be executed at site as per the levels approved by the
Engineer- in- charge.

vi. Immediately after the excavation of the foundation work, concreting therein and before covering the
same the record of the levels as actually executed at site shall be recorded in the measurement books
and jointly signed and dated by the Engineer- in- charge & Contractor -

vii. If trenches or foundations are excavated beyond the specified dimensions due to bad workmanship of
contractor, the extra excavation shall be filled with selected good earth ensuring adequate compaction
duly watered, consolidated and rammed at the cost of contractor.

viii. Explosives of any form shall not be used for any construction activity. Where hard rock is met with and
blasting operations are considered necessary, the contractor shall obtain the approval of the Engineer-
in-Charge in writing for resorting to blasting operation. In ordinary rock blasting operations shall not be
generally adopted. However, the contractor may resort to blasting with the permission of the Engineer-
in-charge, but nothing extra shall be paid for such blasting operations.

ix. From the date when the Contractor starts work under this contract, or from the required contract date,
whichever is earlier, the Contractor shall assume all responsibilities for earth and rock banks. Such
responsibility shall continue to the date when all work under the contract is completed and approved by
Engineer- in- Charge. The contractor shall provide sheeting, shoring and bracing required for the sup-
port of earth and rock banks during construction. Sheeting, shoring and bracing shall be maintained in
place until immediately before filling or backfilling then shall be removed by stages as the filling or
backfilling progresses. Engineer- in- Charge reserves the right to specify shoring or bracing as may be
deemed necessary by them.

X. Any settlement or washing away of filled or backfilled areas, and earth and rock banks, that may occur
from the action of the elements, or any other cause, prior to acceptance of work, shall be repaired and
grades re- established to the required elevations and slopes, at no additional cost.

xi. Excavation where directed by the Engineer-in- Charge shall be securely barricaded and provided with
proper caution signs, conspicuously displayed during the day and properly illuminated with red lights
and/or written using fluorescent reflective paint as directed by engineer in charge during the night to
avoid accident.

xii. The Contractor shall take adequate protective measures to see that the excavation operations do not
damage the adjoining structures or dislocate the services. Water supply pipes, sluice valve chambers,
sewerage pipes, manholes, drainage pipes and chambers, communication cables, power supply cables
etc. met within the course of excavation shall be properly supported and adequately protected, so that
these services remain functional. However, if any service is damaged during excavation shall be restored
in reasonable time.

xiii. = Excavation shall not be carried out below the foundation level of the adjacent buildings until
underpinning, shoring etc. is done as per the directions of the Engineer-in-Charge for which payment
shall be made separately. Contractor will be responsible if he has not taken precaution for the safety of
the people, property or neighbor’s property caused by his negligence during the constructional
operationsor unsafe excavation.

xiv. Any damages done by the contractor to any existing work shall be made good by him at his own cost.
Existing drains pipes, culverts, overhead wires, water supply lines and similar services encountered
during the course of execution shall be protected against damage by the contractor. The contractor shall
not store material or otherwise occupy any part of the site in manner likely to hinder the operations of
such services.

xv. To the extent available, selected surplus spoils from excavated materials shall be used as backfill. Fill
material shall be free from clods, salts, sulphates, and organic & other foreign material. All clods of earth
shall be broken or removed. Where excavated material is mostly rock, the boulders shall be broken
intopieces not larger than 150 mm size, mixed with properly graded fine material consisting of moorum
or earth to fill up the voids and the mixture used for filling.

xvi. As soon as the work in foundations has been accepted and measured, the spaces around the foundations,
structures, pits, trenches etc. shall be cleared of all debris and filled with earth in layers 15 cm to 20 cm,
each layer being watered, rammed and properly consolidated before the succeeding one is laid. Each
layer shall be consolidated to the satisfaction of Engineer- in- Charge.
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xvii. Trench width in case of excavation in trenches for pipes, cables etc.

e Upto one metre depth the authorized width of trench for excavation shall be arrived at by adding 25
cm to the external diameter of pipe (not socket/ collar) cable, conduit etc. Where a pipe is laid on
concrete bed/ cushioning layer, the authorized width shall be the external diameter of pipe (not
socket/ collar) plus 25 cm or the width of concrete bed/ cushioning layer whichever is more.

e For depths exceeding one metre, an allowance of 5 cm per metre of depth for each side of the trench
shall be added to the authorized width (that is external diameter of pipe plus 25 cm) for excavation.
This allowance shall apply to the entire depth of the trench. In firm soils the sides of the trenches
shall be kept vertical upto depth of 2 metres from the bottom. For depths greater than 2 metres, the
excavation profiles shall be widened by allowing steps of 50 cm on either side after every two metres
from bottom.

e Where more than one pipe, cable, conduit etc, are laid, the diameter shall be reckoned as the
horizontal distance from outside to outside of the outermost pipes, cable, conduit etc.

e Where the soil is soft, loose or slushy, width of trench shall be suitably increased or side sloped or
the soil shored up as directed by the Engineer-in-Charge. It shall be the responsibility of the
contractor to take complete instructions in writing from the Engineer-in-Charge regarding increase
in the width of trench. Sloping or shoring to be done for excavation in soft, loose or slushy soils.

12) FILLING

i. The excavated stacked earth (other than Black cotton soil or disposable soil as decided by Engineerin
charge) shall be filled in trenches, sides of foundations and under floor in layers of 200mm thickand
balance shall be disposed off by uniform spreading within the site as directed by the Engineer-in-
Charge. The Filling with excavated earth shall be done in regular horizontal layers and all lumpsand
clods exceeding 8 cm in any direction shall be broken. Each layer shall be watered and consolidated
with steel rammer or !z tonne roller.

ii. The Selected earth supplied and used for filling shall be free from all roots, grass, shrubs, rank
vegetation, brushwood, tress, sapling and rubbish. Sand , supplied for filling shall be clean and free
from dust organic and foreign matter and its grading shall be within the limits of grading zone IV orV
as specified in Section 3 ‘Mortars’ of CPWD specifications of work.

iii. In case of filling under floor /open area with excavated available or supplied good earth etc., every
third and top must layer shall also be consolidated with power roller of minimum 8 tonnes. Wherever
depth of filling exceeds 1.5 metre vibratory power roller shall be used to consolidate the filing unless
otherwise directed by Engineer-in-charge. The top and sides of filling shall be neatly dressed. The
contractor shall make good all subsidence and shrinkage in earth fillings, embankments, traverses
etc. during execution and till the completion of work unless otherwise specified.

iv. Filling in trenches for foundations, pipes etc shall be commenced soon after the Concrete/Masonry
works in foundations etc, joints of pipes, cables, conduits etc. have been tested and passed. The
space around the footing, pedestals, foundation masonry, pipes, cables conduits etc. shall be clearedof
all debris, brick bats etc. Where the trenches are excavated in hard/ soft soil, the filling shall be done
with earth on the side and top of pipes in layers not exceeding 20 cm in depth. Each layer shall be
watered, rammed and consolidated. All clods and lumps of earth exceeding 8 cm in any direction
shall be broken or removed before the excavated earth is used for filling. In case of excavation
trenches in ordinary/ hard rock, the filling upto a depth of 30cm above the crown of pipe, cable,
conduits etc. shall be done with fine material like earth, moorum or pulverized/ decomposed rock
according to the availability at site. The remaining filling shall be done with boulders of size not
exceeding 15cm mixed with fine material like decomposed rock, moorum or earth as available to fill
up the voids, watered, rammed and consolidated in layers not exceeding 30cm. Excavated material
containing deleterious material, salt peter earth etc. shall not be used for filling. Ramming shall be
done with iron rammers where feasible and with blunt ends of crow bars where rammers cannot be
used. Special care shall be taken to ensure that no damage is caused to the pipes, Cables, Conduitsetc.
laid in the trenches.
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13)

Lead

Lead for deposition/disposal of excavated material, shall be within a lead of 200m unless specifically
mentioned in Tender items. The Deposition/disposal shall be as directed by Engineer- in- Charge.
Only leads beyond 200m shall be considered as extra lead if not specifically mentioned in tender

items and the Contractor shall be paid extra. For the purpose of measurement of lead the area tobe
excavated or filled or area on which excavated material is to be deposited/disposed off shall be
divided into suitable blocks and for each of the blocks, the distance between centerlines shall be
taken as the lead which shall be measured, as far as practically possible, by the shortest straight line
route on the plan and not the actual route taken by Contractor. No extra compensation is admissible on
the grounds that the lead including that for borrowed materials had to be transported over marshy or
katcha land/route.

B. CONDITIONS FOR WATER:

Contractor shall get the water tested from any laboratory approved by the Engineer-in-charge at
regular interval as per the CPWD Specifications. All expenses towards collection of samples,
packing transportation except testing charges etc. shall be borne by the contractor.

C. FORM WORK

i.

ii.

1ii.

iv.

vi.

vii.

viii.

ix.

The supply, erection, workmanship, stripping, measurement, and scope of works covered under the
rates etc. shall be in general as per CPWD Specifications unless specifically mentioned in tender

document.

Rates in tender items shall be valid for all heights for carrying out Centering, and shuttering for all
RCC /PCC works, wall finishing works etc wherever required for construction works in

Warehouseand no extra cost shall be paid unless specifically mentioned in tender BOQ.

Where it is not specifically stated in the description of the item that form work shall be paid for

separately, the rate of the RCC item shall be deemed to include the cost of form work.

No deductions from the shuttering due to the openings/ obstructions shall be made if the area of
each openings/ obstruction does not exceed 0.4 square metre. Nothing extra shall be paid for

forming such openings.

Only M.S. Centering/shuttering and scaffolding material unless & otherwise specified shall be used
to give an even finish of concrete surface. However, marine-ply shuttering in as per site
requirement may be used on specific request from contractor to be approved by the Engineer-in-

charge.

Centring and shuttering for all concrete and reinforced concrete wherever required shall be in steel
and / or plywood to produce a smooth and uniform finish on all exposed surfaces. However, all
props, bracings, scaffolding etc., shall be in steel. The entire responsibility of planning, design,

erection and safety of formwork shall lie with the Contractor.

Extra for shuttering in curved profile: For shuttering curved in elevation the steel/ply shuttering
shall be fabricated to achieve the curved profile as per the architectural drawings and nothing

extra shall be payable on this account.

In order to keep the floor finish as per architectural drawings and to provide required thickness of
the flooring as per specifications, the level of top surface of RCC shall be accordingly adjusted at
the time of its centering, shuttering and casting for which nothing extra shall be paid to the

Contractor.

As per general engineering practice, level of floors in toilets/bath, balconies, shall be kept 12 to
20mm lower than general floor as required. Shuttering should be adjusted accordingly. Nothing

extrais payable on this account.
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X. Steel shuttering as approved by the Engineer-in-charge only shall be used by the contractor.
Minimum size of shuttering plates shall be 600mm x 900mm except for the case when closing
pieces required to complete the shuttering panels. Dented, broken, cracked, twisted or rusted
shuttering plates shall not be allowed to be used on the work. The shuttering plates shall be
cleaned properly with electrically driven sanders to remove any cement slurry or cement mortar
or rust. Proper shuttering oil or de-bonding compound shall be applied on the surface of the
shuttering plates in the requisite quantity before assembly of steel reinforcement.

xi. For the execution of centring and shuttering, the contractor shall use propriety ,,Reebole” chemical
mould release agent of FOSROC or equivalent as shuttering oil as approved by Engineer-in-charge
and nothing extra shall be paid on this account.

D. REINFORCEMENT STEEL.

i The TMT bars shall conform to IS 1786 pertaining to Fe 415 D or Fe 500 D or Fe grade of steel as
specified in Tender Item/ Drawing.

ii. In case of Construction in seismic zone III and above, unless specifically mentioned in technical
drawings, steel reinforcement of Grade Fe 415 D shall be used. However, high strength deformed
steel bars, produced by thermo mechanical treatment process of grade Fe 415, Fe 500 and Fe 550
having elongation more than 14.5. % and conform to other requirements of Fe 415 D, Fe 500 D and
Fe 550 D respectively of IS 1786 may also be used for reinforcement.

iii. The supply, storage at site, assembly, erection, placement in position into formwork, workmanship
including bend, hook, overlap, welding, anchoring, cover, testing, acceptable quality parameters
and test results, permissible tolerance, measurement, and scope of rates etc. shall be in generalas
per CPWD Specifications unless specifically mentioned in tender document or Construction
Drawings.

iv. Reinforcement bars shall be placed in position as shown in the drawings or as directed by the
Engineer-in-charge. The bars crossing one another shall be tied together at every intersection with
two strands of annealed steel wire 0.9 to 1.6 mm thickness twisted tight to make the skeleton of the
steel work rigid so that the reinforcement does not get displaced during deposition of concrete.

V. Tack welding in crossing bars shall also be permitted in lieu of binding with steel wire if approved
by Engineer-in-charge.

vi. Reinforcement including authorized spacer bars and lappages shall be measured in length of
different diameter, as actually (not more than as specified in the drawings.) used in the work
nearest to a centimeter and their weight calculated on the basis of standard weight given in clause
6.2 of IS 1786 . In case actual unit weight of the bars is less than standard unit weight, but within
variation, in such cases weight of reinforcement shall be calculated on the basis of actual unit
weight. Wastage and unauthorized overlaps shall not be paid for.

vii. Annealed steel wire required for binding or tack welding shall not be measured, its cost being
included in the rate of reinforcement.

viii. The contractor shall provide approved type of support for maintaining the bars in position and
ensuring required spacing and correct cover of concrete to reinforcement as called for in the
drawings, spacer blocks of required shape and size. Chairs and spacer bars shall be used in
orderto ensure accurate positioning of reinforcement. Spacer blocks shall be cast well in advance
with approved proprietary pre-packed free flowing mortars (Conbextra as manufactured by M/s
Fosroc Chemicals India Ltd., or equivalent as approved by the Engineer-in-charge at his
discretion) of high early strength and same colour as surrounding concrete, Pre-cast cement
mortar / concrete blocks / blocks of polymer shall not be used as spacer blocks unless specially
approved by the Engineer-in-charge, rate of RCC items is inclusive of cost of such cover blocks.

E. RCC WORK

i. All mixed design concrete shall be executed by Concrete Batch Mix Plant of suitable capacity, to
be installed by Contractor at site. In special cases RMC shall be allowed by Engineer on written
request of the contractor but the RMC should also be from a plant of appropriate capacity. No
extra payment shall be allowed on account of Concrete from batch mix plant or RMC.

ii. In case of Nominal Mix concrete also, weight basis batching shall only be allowed.

Page | 7



Volume III : Schedule II- Appendix -IV (Technical specifications of works)

iii. Mixer having arrangement of weighing water for controlling W.C. ratio should only be used in all
PCC and RCC works where there is no provision for Ready Mix Concrete in tender items.

iv. Any cement slurry if added over base surface (or for continuation of concreting) for bond, its cost
shall be deemed to have been included in the respective items, unless otherwise, explicitly stated
and nothing extra shall be payable nor extra cement considered in the cement consumption on
this account.

v. Unless otherwise specified for the item, the maximum water cement ratio for any grade of concrete
shall not be more than 0.5.The contractor shall within 15 days of issue of letter for commencementof
the work, submit the mix design for various grades of concrete along with 7days crushing strength
reports and within 40 days submit 28 days crushing strength reports, for the samples forthe mix.
Nothing extra shall be payable on account of admixing any chemical admixture for achieving any
characteristic for the concrete. Concreting shall be commenced only after the approval of the mix
design by the Engineer-in-Charge.

vi. Wherever required the M.S. inserts shall be provided during the casting of RCC / PCC for which
nothing extra shall be payable. As far as possible the contractor shall plan that the concreting is
carried out during day shift.

vii. It is important to maintain the water cement ratio constant at its correct value. To this end,
determination of moisture contents in both fine and coarse aggregates shall be made as frequently
as possible, the frequency for a given job being determined by the Engineer-in-Charge according
to weather conditions. The amount of the added water shall be adjusted to compensate for any
observed variations in the moisture contents. For the determination of moisture content in the
aggregates, IS 2386 (Part 3) may be referred to. To allow for the variation in mass for aggregate
due to variations in their moisture content, suitable adjustments in the masses of aggregates shall
be made.

viii. The concrete shall be deposited in its final position in a manner to preclude segregation of
ingredients. In deep trenches and footings concrete shall be placed through chutes or as directed
by the Engineer-in-Charge. In case of columns and walls, the shuttering shall be so adjusted that
the vertical drop of concrete is not more than 1.5 metres at a time.

ix. The surface which is to receive plaster or where it is to be joined with brick masonry wall, shall be
properly roughened immediately after the shuttering is removed, taking care to remove the laitance
completely without disturbing the concrete. The roughening shall be done by hacking. Before the
surface is plastered, it shall be cleaned and wetted so as to give bond between concrete and
plaster.

x. On the basis of mandatory lab tests, in case of actual average compressive strength being less
than specified strength but upto 70% of specified strength, the rate payable shall be in the same
proportion as actual average compressive strength bears to specified compressive strength. In case
average compressive strength is less than 70% of the specified strength, the work represented by
the sample shall be rejected.

xi. However, on the basis of mandatory field tests, where they prevail, the rates of the work
represented by samples showing actual compressive strength less than specified strength shall be
worked out as per relevant guideline of CPWD Specifications. In addition, Engineer-in-charge may
order for additional tests (see Appendix ‘B’ of chapter 5 of CPWD Specifications) to be carried out
at the cost of contractor to ascertain if the portion of structure where in concrete represented by
the samples had been used, can be retained on the basis of these tests. Engineer-in-Charge may
take further remedial measured as necessary to retain the structure at the risk and cost of the
contractor.

xii. If at any stage of the work, during or after placing the concrete in the structure the work is found
defective such concrete shall be removed and work be done with fresh concrete and adequate
rigid forms at the cost of the contractor. The contractor shall be liable to bear the cost for the
cement concrete thus dismantled.

xiii. The construction work shall be done with proper and assured system of curing duly identified areas
with dates marked in paint. In hot weather the contractor shall take relevant care to cover the work
with wet gunny bags/hessian cloth or use continuous ponding of water on surface so as to keep the
surface wet.

xiv. Hard stone aggregate of different sizes shall be crushed or broken from hard stone conforming to
CPWD Specifications for work subject to Para below. Where CPWD Specifications for R.C.C. or any
item or work are silent, the provisions of the latest Code of BIS for plain and reinforced cement
concrete for general building construction I.S. 456-2000 or the concerned I.S. specifications or
Code of practice shall apply.

xv. When an R.C.C. slab or a flat slab is projected beyond the wall/beam line, the payment for such
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projected part of the R.C.C. work shall be made under the corresponding item of R.C.C. slab/flat slab.
Payment for centering & shuttering of the projected portion shall also be made under the item of
centering & shuttering for the slab/flat slab. Nothing shall be paid for the edge shuttering of the
slab/flat slab projection or otherwise. All exposed edges shall be finished as per specifications
without extra payment.

F. BRICK WORKS

i. Type of the Bricks to be used in Masonry works in foundation and superstructure i.e Common Burnt
Clay Bricks/ Fly Ash Lime Bricks / Clay Fly Ash Bricks/ Tile Brick/ Brick Bats Calcium Silicate
Bricks/CC Block/AAC Block etc. shall be strictly as mentioned in Tender Item and Construction
drawings.

ii. Unless specifically mentioned in Construction Drawing or Tender Item, Bricks used shall have
compressive strength not less than 7.5 MPa. In case bricks of compressive strength 7.5 MPa are not
available and the structure is not of load bearing nature, then use of less compressive strength bricks
can be relaxed as per CPWD specification, at reduced rate as worked out by the Engineer in-charge.

iii. All brick Masonry work shall be done with the available size of F.P.S. Bricks. The measurement of
the brick work would be done in the multiples of the half brick. Above three bricks, the brick work
would be measured as per the actual thickness.

iv. The 'Modular bricks' shall only be used where use of same is specifically mentioned in the relevant
items.

v. The material Specifications, dimensions, permissible tolerance, testing, acceptable quality
parameters, test results, workmanship, erection and placement procedures, measurement of
works and scope of works covered under rates etc all in general shall be as per CPWD Specifications
with up to date correction slips unless specifically mentioned in tender documents.

vi. Top courses of all plinths, parapets, steps and top of walls below floor and roof slabs shall be laid
with brick on edge, unless specified otherwise. Brick on edge laid in the top courses at corner of
walls shall be properly radiated and keyed into position to form cut (maru) corners. Where bricks
cannot be cut to the required shape to form cut (mmaru) corners, cement concrete 1:2:4 (1 cement
: 2 coarse sand : 4 graded stone aggregate 20 mm nominal size) equal to thickness of course shallbe
provided in lieu of cut bricks.

vii. No deductions or additions shall be done and no extra payment made for the following :
Where minimum area is defined for deduction of an opening, void or both, such areas shall refer
only to opening or void within the space measured.

a. Ends of dissimilar materials (that is, joists, beams, lintels, posts, girders, rafters, purlins, trusses,
corbels, steps, etc.); up to 0.1 m2 in section;

b. Openingupto 0.1 Sqm in area (see Note);

C. Wall plates, bed plates, and bearing of slabs, chajjas and the like, where thickness does not
exceed 10 cm and bearing does not extend over the full thickness of wall;

d. Cement concrete blocks as for hold fasts and holding down bolts;

e. Iron fixtures, such as wall ties, pipes upto 300 mm diameter and hold fasts for doors and
windows; and

f. Chases of section not exceeding 50 cm in girth.

g. Bearing portion of drip course, bearing of moulding and cornice.

Note: In calculating area of an opening, any separate lintel or sills shall be included with the size of
the opening but end portions of lintel shall be excluded. Extra width of rebated reveals, if any, shall
also be excluded.

G.FLOORING

i. Final finished flooring with Marble/Granite/Stone/Ceramic/Vitrified/CC etc shall be done in
pattern, layout out, sizes, thickness as shown in Construction drawings and Tender items other
wise as directed by Engineer in charge.

ii. The supply, material Specifications, dimensions, permissible tolerance, testing, acceptable
quality parameters, test results, workmanship, erection and placement procedures,
measurement of works and scope of works covered under rates etc all in general shall be as per
CPWD Specifications with up to date correction slips unless specifically mentioned in tender
documents.

iii. Sample of Marble /Granite/Ceramic/Vitrified/CC Tile or any other material to be used in finish
flooringshall be got approved by Contractor from Engineer in charge.

iv. Gang saw cut granite floor slabs.
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v. Wherever the tender schedule provide for mirror polished granite slab flooring using Gang
saw cut granite slabs. The size of such gang saw cut granite slabs shall not be less than 1.5m x
2.4m. The granite block shall be gang saw cut using water cutting process. The polishing of the
cut stone slabs should be automatic machine polished to highly even surface without any
undulations. Manual polished and kerosene cutting process slabs shall not be accepted and
shall be rejected.

vi. Proper gradient shall be given to flooring for toilets, verandah, kitchen, courtyard etc. so that
the wash water flows towards the direction of floor trap. Any reverse slop if found, these shall be
made good by the contractor by ripping open the floor/grading concrete and nothing extra shall
be paid forsuch rectifications. Slope in Office, warehouse floor shall be as indicated in drawings
otherwise as directed by Engineer in charge.

vii. Final Finish flooring shall be laid over a well prepared base and sub base flooring of material &
specifications as mentioned in tender items and shown in Construction Drawings.
viii. Sub base floor shall be laid over well prepared sub grade.

H. SUBGRADE

I.  Where the pavement / Warehouse Floor is to be laid on surface obtained after cutting the soil,
the sub-grade for pavement shall be prepared as per specifications relevant to item in BOQ for
achieving not less than 97% of dry density as per IS : 2720 Part VIII at no extra cost or otherwiseas
per the procedure mentioned hereafter.

e The sub-grade shall be excavated to a depth of 0.5 meter, watered and compacted in
layers not exceeding 250mm thickness, dressing to required camber and profile and
consolidation with vibratory roller of 80 to 100 KN static weight so as to achieve not less
than 97% of dry density as per IS : 2720 Part VIII. However, before relaying and
compacting the loosened material the surface below this level shall be suitably
consolidated as directed by the Engineer but with a minimum six passes of vibratory
roller. If the next 15 cm below this level does not have a relative compaction of 90%, it
shall be compacted until not less than 95% dry density is obtained. Rate for work of this
nature shall be covered in the item of preparation of sub-grade.

ii. Where the pavement is to be laid on fill and height of proposed fill is less than 0.5 meter, the
procedure for sub-grade preparation as mentioned above shall be followed.

iii. Where the pavement is to be laid on fill and the height of proposed fill is more than 0.5 meter,
preparation of sub-grade is not required at these locations, however, in such locations original
ground level shall be compacted by rolling as directed by the Engineer as much as possible but
with a minimum of six passes of vibratory roller of 80 to 100 KN static weight. No separate
payment shall be made for this, as same shall covered in item of earth work in excavation and /or
filling.

iv. Control Tests on Borrow Material
Soil suitable for consolidation under O.M.C. conditions should preferably have the following
characteristics:
e Minimum percentage of clay -10%; Liquid limit- 14; Plasticity index-4; Percentage of silt
should not exceed-50%:; free from Peat, muck and organic soils which are unsuitable.
The Engineer-in-Charge may, however, relax these requirements taking into account
availability of materials, cost of transportation and other relevant factors.

I. WBM/WMM
WBM/WNMM wherever to be used as sub base/base course in road/warehouse floor etc. shall be
laid in proper gradient, compacted thickness as shown in construction drawings. The supply,
stacking, procedure for laying in position, testing, acceptance within tolerance limit,
measurement and scope of work covered under rates shall be as per the guideline of relevant
CPWD specifications for these works.

J. STRUCTURAL STEEL WORKS IN COLUMN-BEAM FRAMES/ROOTFT TRUSS/MEZZANINE FLOOR

i. The scope of work also includes preparation& submission of shop Drawings/ Fabrication
drawings, connection details of joints including all bolted / welded and riveted joints as per
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iv.

design and obtaining approval for all the drawings from Engineer in charge. The agency
shall prepare all the required shop drawings needed for correct and accurate erection
of Steel Structure work. The design shall be strictly in accordance with the “Design
Specifications” andbuilding drawings.

Engineer in charge reserves the right to review any/all or none of the drawings,
Reviewby Engineer in charge shall not relieve the contractor of his responsibility for
correct drawing andexecution of the works.

The Final GFC drawings shall directly adhere to the reviewed comments and general
arrangement and shall incorporate all the comments/suggestions given by
Department/Engineer In charge without any extra cost to the department and any
implication on the time schedule for the completion of the work.

If there is any difference in opinion or changes to be made with regard
todrawings/specifications as per the recommendation of Engineer in Charge, The
Contractor shall agree to be bound by the same without any extra cost.

Specification for steel works

i

ii.

iii.

iv.

Vi.

Vii.

viii.

ix.

Xi.

Xii.

The work in general shall be carried out as per CPWD specifications and the relevant
IndianStandards a list of which are mentioned in the particular specifications.

The fabrication and erection of the steel members shall be as per General Specification IS
: 800and stipulations contained in the other relevant standards.

The contractor shall prepare and submit the fabrication drawings, indicating the complete
details of all members, detail of joints, weld sizes, length of welds, cleats holes etc. The
fabrication workshall be commenced only after the fabrications drawings are approved. A
scheme for fabricationand erection of the various members shall also be furnished and got
approved. However such approval shall not absolve the contractor for the safety of the
structure and its components during fabrication, erection and service.

The contractor shall submit manufacturer’s test certificate for all the material procured by
him indicating clearly the identification marks etc. The Engineer-in-charge may get
samples of the materials tested for their conformity to the standards. No payments shall be
made for the materials, which are used for testing.

Normally Fabrication shall be carried at site of work but To advance the progress,
Contractor may do fabrication works at their shop with approval of Engineer in charge.
The fabrication shop of the contractor, shall have all facilities required for carrying out the
fabrication work.

The material shall conform to the following specifications.
e Structural steelrolled sections: IS 2062 Grade ,,A” up to 20 mm thickness, IS 2062 Grade
,, B above 20 mm thickness.
e Pipesetc.:IS1161/1233
e Chequered plates : IS 3502

Steel sections from the main manufacturers such as SAIL, TISCO, RINL or JINDAL only shall
be permitted to be used. The steel members shall be in single piece end to end without
anyintermediate joints unless specifically approved by the Engineer-in- charge. The
contractor shall get the name of manufacturer approved before placing the order. The
material should be free from defects. If any defect is noticed at the time of manufacturing
the same should be rejected. Re-rolled material shall not be permitted.

Welding materials shall confirm to IS : 814 & AWS E 6013 for thickness upto 20 mm and
MWSEZ018 above 20 mm.

Bolts and nuts shall be as per IS : 1363 & IS : 1367. Washers shall be as per IS : 2016,IS
:5372 and IS : 5374.

The bending of plates and sections shall be carried out on appropriate machines.

Cutting may be effected by sheering, cropping, sawing or by gas cutting by
mechanically controlled torch. Gas cutting by hand and electric arc cutting shall not be
permitted.

All cut edges shall be ground before they are welded.
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xiii. = The accuracy at contact surfaces and tolerances shall be as per relevant IS standards.

xiv.  Bolt — holes shall be drilled. Enlarging the holes by filling, hand drilling using flame etc.are
not permitted.

xv. The welders qualified as per procedure given in the IS standards shall only be engaged for doing
the welding work.

xvi. The welding procedure as proposed by the contractor shall be got approved inadvance from the
Engineer-in-charge.

xvii. The welds shall be subjected to visual examination, mechanical tests on samples, dye penetration
tests, other non-destructive tests like radiographic/ ultrasonic tests etc.

xviii.  Internal surfaces of boxed / back-to-back members should be treated with primer.

Xix. The edges of chequered plate shall be made smooth and no burrs or jagged ends shall be left.

xx. The structural steel required conforming to IS: 2062 shall normally be procured from the main
steel producers viz. TATA, SAIL and RINL (Vizag).Tubes to be supplied by Contractor, confirming
to IS 1161, shall normally be of Make TATA, APPOLO.

xxi. In case of difficulties in getting required quantities of materials from the main producers,
permission may be given as a special case to procure the materials from the secondary producers
having ISI registration by Engineer in charge if the contractors approach the Engineer-in-charge
with the efforts made by them in getting the materials with full justification details.

xxii. Fabricated structural member’s viz., columns, beams and purlins along with the base plates and
cleats etc. shall be provided with zinc chromate steel primer coating after fabrication unless
specifically mentioned otherwise in Tender Items and Specifications.

xxiii. The quantity of the steel for structural members for the purpose of payment shall be worked out
by adopting the unit weight given in the relevant IS code for tubes, angles. Channels,flats and
plates etc. If the actual weight of the member is less than that specified in the code beyond the
minus tolerance permissible then the materials shall be rejected. Payment on weight basis would
be made as per the theoretical or actual weight whichever is less.

xxiv.  Weight of cleats, brackets, packing pieces bolts nuts, washer’s distance pieces separators
diaphragm gussets (taking overall square dimensions) fish plates etc. shall be added to the weight
of respective items unless otherwise specified. No deduction shall be made for skew cuts.

K. ADDITIONAL CONDITIONS FOR PRE-FAB STRUCTURE IN STEEL:

i. Wherever Tender Items mentioned the Prefab Structures or Pre-Engineered Building System
(PEB), The scope of work for Fabrication, Supply and Erection of Pre-Engineered Building
System (PEB) is as defined in the following sections under the contract which includes
manufacture, supply and erection of Structural Steel System and all accessories as per design,
drawings and as per direction of Engineer-in- Charge.

ii. Condition for Specialized Agency for PEB Structure:

In case the Main contractor is himself not a PEB Manufacturer, He will obtain the approval of
Engineer in charge for selection and appointing the PEB Manufacturer/Supplier for this
contract. The Engineer-in-Charge or his authorized representative shall visit the factory of PEB
manufacturer and will grant the approval for Supply of PEB system based on the experience,
availability of CNC machines for fabrication, cutting/welding etc and production capacity of the
manufacturer. EIC or his representative will also visit the factory of PEB Manufacturer during
manufacturing of PEB components for quality checks. The PEB components shall be brought to
site from factory only after the satisfactory test results and quality checks asper the direction of
Engineer in Charge.

iii. Before commencement of procurement, the contractor, if mentioned in tender drawings or item
specifications, shall make detail design drawings based on models and suggested loading,
framed drawings provided by CWC and will prepare fabrication & erection drawings for steel
structure and detail fabrication and erection drawings for roofing and cladding indicating the
positions of overlap, joints, Louvers, Flashings, cutouts etc. He shall make all drawings available
all worksheets/supporting data/design details to Engineer in Charge as so desired. After the
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completion of work, the contractor shall submit to the Engineer-in-Charge. 3 sets of “AsBuilt”
drawings along with CAD copies as specified elsewhere.

iv. The contractor shall clarify to Engineer In Charge any queries regarding specifications, rates,
etc as and when requested/ required. Rate of analysis for the rates quoted shall also be
furnished by the Tenderer If desired by Engineer In Charge.

v. The following are the minimum requirements of tests on welds.
e Visual examination: 100%
e Dye penetration test: 30 % after back gouging and after final finish.
o Mechanical test: 1 test each on a column and beam members.
e Radiography test: 2% of welds.

Where radiography test is not possible ultrasonic test shall be carried out. The acceptance
criteria shall be as per IS specifications and as decided by the Engineer-in- charge.

vi. Apart from the IS Codes mentioned above, all other relevant codes such as American standards
(AISC, MBMA, AISI & AWS specifications) related to the specific job under consideration and / or
referred to in the above-mentioned codes may be followed wherever applicable, if the
specifications for the same are not available in the relevant IS codes.

vii. When Contractor scope of works includes supply of Prefab/PEB structural steel system, NO
Fabrication at site shall be allowed except erection works and minor steel works like
nonstructuralsteel works.

L. DOOR/WINDOWS/VENTILATOR WORKS

i The supply of materials viz Rolling Shutters/Mild Steel doors/T sections doors/windows/
Aluminum/UPVC Sections for doors / windows/ ventilators/ partitions, Wooden paneled/ flush
doors/ cupboard shutters/ PVC /FRP shutters/ frames/ Pressed steel frames/ all type of
fittings/glazing/paneling /decorative polish/veneering/Wire gauge/expanded metal mesh/MS
grills/Chqgd plate/Handrails etc including their storage at site, procedure of installations,
workmanship, testing, acceptance within tolerance limit, measurement and scope of work covered
under rates for these works shall be as per relevant CPWD specifications unless specifically
mentioned otherwise in tender documents, drawings.

ii. Wood work shall not be painted, oiled or otherwise treated before it has been approved by the
Engineer-in-Charge.

iii. Aluminum Fittings shall be anodized to natural matt finish or dyed anodic coating not less than
grade AC 10 of IS 1868. Mild steel Fittings shall be bright finish black stone enameled or copper
oxidized (black finish), nickel chromium plated or as specified. Brass Fittings shall be finished bright
satin finish or nickel chromium plated or copper oxidised or as specified.

iv. All fittings and fixtures of doors, windows, ventilators shall be got approved from the Engineer-in-
Charge before procurement well in advance and the approved samples shall be kept at site till
completion of the work.

V. Wooden flush door shutter/ PVC/FRP /Fire rated door shutters, as specified shall be obtained from
factories to be approved by the Engineer- in-charge. The contractor shall inform well in advance
to the Engineer- in-charge the name and address of the factory where from he intends to get the
shutters manufactured. The contractor will place order for manufacturing of shutters only after
written approval of the Engineer- in- charge in this regard is given. The contractor is bound to
recommend name(s) of another factory from the approved list in case the factory already proposed
by the contractor is not found competent to manufacture quality shutters.

Vi. Shutters samples shall be first submitted and got approved by Engineer in charge Shutters will
however, be accepted only if they meet the specified tests/technical requirements
Vii. Rolling Shutters: The shaft of rolling shutters shall be of M.S. Pipe heavy duty 40 mm. nominal bore,

48.3 mm outer dia, thickness 4.05 mm and weight of pipe shall be 4.43 Kg./metre. At least three
springs made of H.T. steel grade 2 of I.S. 4454/19670f 27.5 mm. length shall be used in each
shutter. The guide channels of minimum 60 mm depth shall be made of 3.15 mm thick M.S. strips
Lock rail at bottom shall be of 3.15 mm thickness with M.S. angle 35 mm x 35 mm x 5 mm welded at
the bottom and brackets for fixing the M.S. pipe on wall shall be of M.S. plate 3.15 mmthick. Top
cover of shutters shall be made out of M.S. Plate 1-25 mm thick sliding bolt for lock rail
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shall be made of M.S. flats not less than 50 mm x 6 mm size at both ends with inside and outside
locking arrangement. Further details if any not covered by general specifications of Delhi CPWD
specifications 2009 Volume I and details described above shall be as per IS specifications No.6248
of 1971 /revision (latest)

The contractor shall arrange one more spring than the total required number, for testing purpose. The
Engineer-in-Charge shall select at random one spring to be sent for test regarding grade of H.T. steel
wire used in the springs. No extra payment shall be made for the additional spring arranged.

The rates to the quoted for supplying and fixing rolling shutter should include making necessary chases
in masonry and making good the same for fixing of side guide etc.

M.FINISHING

vi.

Vii.

viii.

The work shall be carried out to provide a smooth finish with pleasing appearance in high standards
of workmanship and quality of material up to the satisfaction of Engineer in charge.

The supply of materials for finishing works and their storage, procedure of applications, testing,
acceptance within tolerance limit, measurement and scope of work covered under rates for these
works shall be as per relevant CPWD specifications unless specifically mentioned otherwise in
tenderdocuments, drawings.

For all exposed brick work or tile work double scaffolding independent of the work having two sets of
vertical supports shall be provided. The supports shall be sound and strong, tied together with
horizontal pieces over which scaffolding planks shall be fixed. For all other work in buildings, single
scaffolding shall be permitted. In such cases the inner end of the horizontal scaffolding pole shall restin
a hole provided only in the header course for the purpose. Only one header for each pole shall beleft
out. Such holes for scaffolding shall, however, not be allowed in pillars/columns less than one metre
in width or immediately near the skew backs of arches. The holes left in masonry works for
scaffolding purposes shall be filled and made good before plastering.

For external and under coat plaster work, the fine aggregate shall conform to grading IV. For finishing
coat Plaster work the fine aggregate conforming to grading zone V shall be used unless specified
otherwise.

The plaster shall be kept wet for a period of at least 7 days. During this period, it shall be suitably
protected from all damages at the contractor’s expense by such means as the Engineer-in-Charge
may approve. The dates on which the plastering is done shall be legibly marked on the various
sections plastered so that curing for the specified period thereafter can be watched.

Wherever scaffolding is necessary for Whitewash /Painting works, it shall be erected on double
supports tied together by horizontal pieces, over which scaffolding planks shall be fixed. No ballies,
bamboos or planks shall rest on or touch the surface which is being white washed. Where ladders are
used, pieces of old gunny bags shall be tied on their tops to avoid

damage or scratches to walls.

For White wash /waterproofing cement paint on new work, three or more coats shall be applied till
the surface presents a smooth and uniform finish through which the plaster does not show. The
finished dry surface shall not show any signs of cracking and peeling nor shall it come off readily on
the hand when rubbed. For old work, after the surface has been prepared, a coat of white
wash/cement paint shall be applied over the patches and repairs. Then a single coat or two or more
coats of white wash/cement paint as stipulated in the description of the item shall be applied over the
entire surface. The white washed surface should present a uniform finish through which the plaster
patches do not appear.

Distempering: If the wall surface plaster has not dried completely, cement primer shall be applied
before distempering the walls. But if distempering is done after the wall surface is dried completely,
distemper primer shall be applied. Oil bound distemper is not recommended to be applied, within
sixmonths of the completion of wall plaster. However, newly plastered surfaces if required to be
distempered before a period of six months shall be given a coat of alkali resistant priming Paint
conforming to IS 109 and allowed to dry for at least 48 hours before distempering is commenced.

The color code and make of Painting material on exterior or interior finish shall be first approved by
Engineer in charge. Contractor shall submit all possible combinations, physical samples on size
300x300 mm over wall for approval of color without any extra cost.

The Primer, Synthetic Enamel paint, distemper etc., of as approved by the Engineer- in- charge and
of low VOC (unless specified otherwise), shall only be used and brought to the site of workin the
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Xi.
Xii.

Xiii.

original sealed containers.
The material brought to the site of work shall be sufficient for at least 30 days of work.

The material shall be kept under the joint custody of contractor and representative of the Engineer-
in-charge. The empty containers shall not be removed from the site till the completion of the work

without permission of the Engineer-in-charge.

Contractor shall submit the copies of invoices of Painting material purchased by them for incorporation

in to the contract works.

N. WATER SUPPLY, INSTALLATIONS AND DRAINAGE

ii.

iii.

iv.

Vi.

Vii.

viii.

ix.

The contractor shall furnish all labor, material and equipment, transportation and incidental
necessary for supply, installation, testing and commissioning of the complete Plumbing /
system as described in the Specifications, Tender Items and as shown on the drawings. This
also includes any material, equipment, appliances and incidental work not specifically
mentioned herein or noted on the Drawings/Documents as being furnished or installed, but
which are necessary and customary to be performed under this contract.

The Plumbing / Sanitary system shall comprise of following:

Sanitary and water supply Fixtures and Fittings.

Internal and External Water Supply.

Internal and External Drainage

Approval from Local Authorities

Balancing, testing & commissioning.

Test reports and completion drawings

The contractor shall procure and install all pipes, its fittings, joints/bends/tees /sockets
/nipples including shut-off valve etc as specified.

The contractor shall ensure that senior and experienced plumbers are assigned exclusively
for this work. Such plumber(s) should have valid license from the local authorities. The project
management shall be done through modern technique. For quality control & monitoring of
workmanship, contractor shall assign at least one engineer who would be exclusively
responsible for ensuring strict quality control, adherence to specifications and ensuring top
class workmanship for the installation.

The work shall be in conformity with the Bye-laws, Regulations and Standards of the local
authorities concerned. But if these Specifications and drawings call for a higher standard of
materials and / or workmanship than those required by any of the above regulations and
standards, then these Specifications and drawings shall take precedence over the said
regulations and standards. However, if the drawings and specifications require something
which violates the Bye-laws and Regulations, then the Bye-laws and Regulations shall govern
the requirement of this installation.

The contractor shall obtain all permits/ licenses and pay for any and all fees required for the
inspection, approval and commissioning of their installation. However, all receipted amount
shall be reimbursed on production of proof of payment.

The Plumbing drawings are to be given by the contractor for obtaining approval from
Engineer-in-charge. The Plumbing / Sanitary Drawings given by the Engineer in- Charge or
issued with tenders are diagrammatic only and indicate arrangement of various systems and
the extent of work covered in the contract. These Drawings indicate the points of supply and
of termination of services and broadly suggest the routes to be followed. Under no
circumstances shall dimensions be scaled from these Drawings. The contractor shall follow
these drawings in preparation of his shop drawings, and for subsequent installation work.

The contractor shall examine all architectural, structural, plumbing, electrical and other
services drawings and check the as-built works before starting the work, report tothe
Engineer In-Charge any discrepancies and obtain clarification. Any changes found essential to
coordinate installation of his work with other services and trades, shall be made with prior
approval of the Engineer In-Charge without additional cost to the department.

All the shop drawings shall be prepared on computer through AutoCAD System basedon
Architectural drawings and site measurements. Contractor shall furnish, for the approval of
Engineer-in-charge, the two sets of detailed shop drawings of complete work and materials
including layouts / Typical toilets drawings showing exact location of supports, flanges, bends,
tee connections, reducers, detailed piping drawings showing exact location and type of
supports, valves, fittings etc; external insulation details for pipe insulation etc.

-0 QD
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xi.

Xii.

xiii.

Xiv.

XViii.

Xix.

XX.

These shop drawings shall contain all information required to complete the work. These
drawings shall contain details of construction, size, arrangement, operating clearances,
performance characteristics and capacity of all items of equipment, also the details of all
related items of work by other contractors. Each shop drawing shall contain tabulation of all
measurable items of equipment/materials/works and progressivecumulative totals from other
related drawings to arrive at a variation-in-quantity statement at the completion of all shop
drawings. Minimum 3 sets of drawings shall be submitted after final approval along with CD.
When he makes any amendments in the above drawings, the contractor shall supply two
fresh sets of drawings with the amendments duly incorporated along with check prints, for
approval. The contractor shall submit further 3 sets of shop drawings to the Engineer In-
charge for the exclusive use by the Engineer In-charge and all other agencies. No material
or equipment may be delivered or installed at the job site until the contractor has in his
possession, the approved shop drawing for the particular material/equipment / installation.
Shop drawings shall be submitted for approval four weeks in advance of planned delivery and
installation of any material to allow the Engineer-in-charge ample time for scrutiny. Noclaims
for extension of time shall be entertained because of any delay in the work due to his failureto
produce shop drawings at the right time, in accordance with the approved programme.
Samples of all materials like valves, pipes and fittings etc. shall be submitted to the Engineer
In-Charge prior to procurement for approval and retention by Engineer In-Chargeandshall be
kept in their site office for reference and verification till the completion of the Project.
Wherever directed, a mockup or sample installation shall be carried out for approval before
proceeding for further installation without any extra cost.

Approval of shop drawings shall not be considered as a guarantee of measurements or of
building dimensions. Where drawings are approved, said approval does not mean that the
drawings supersede the contract requirements, nor does it in any way relieve the contractor
of the responsibility or requirement to furnish material and perform work as required by the
contract.

All materials and equipment shall conform to the relevant Indian Standards and shall be ofthe
approved make and design. Makes shall be in conformity with list of approved manufacturers.
Balancing of all water systems and all tests as called for the CPWD Specifications shallbe
carried out by the contractor through a specialist group, in accordance with the Specifications
and ASPE / ASHRAE Guidelines and Standards. The installation shall be tested and shall be
commissioned only after approval by the Engineer-in-charge. All tests shall be carried out in
the presence of the representatives of the Engineer-in-charge and nothing extra shall be
payable on this account.

The contractor shall submit “completion plans of services” for water supply, internal
installations and building drainage work within 15 days of the date of completion. These
drawings shall be submitted in the form of two sets of CD*'s and four portfolios (300 x 450 mm)
each containing complete set of drawings on approved scale indicating the workas -
installed. These drawings shall clearly indicate complete plant/toilet room layouts, piping
layouts and sequencing of automatic controls, location of all concealed piping, valves, controls
and other services. In case the contractor fails to submit the completion plans as aforesaid,
security deposit shall not be released and these shall be got prepared at his risk and cost
The CCI/CI/PVC pipe and GI pipe etc. wherever necessary shall be fixed to RCC columns,
beams etc. with rawl plugs and nothing extra shall be paid for this.

The variation in consumption of material shall be governed as per CPWD Specification and
clauses of the contract to the extent applicable.

Rates quoted shall be inclusive of all work and items given in the above mentioned
specifications and Schedule of Quantities and applicable for the work under floors, in shafts
or at ceiling level at all heights and depths. All rates are inclusive of cutting holes and chases
in RCC and masonry work and making good the same unless specifically mentioned otherwise.
Rates are inclusive of pre testing and on site testing of the installations, materials and
commissioning

Cleaning and Disinfection of Pipelines: - On completion of hydraulic tests and before a
pipe is disinfected, it shall be proved to be free from obstruction, debris and sediment by
scouring or by any other process which the Engineer-in-charge may prescribe. Upon
satisfactory completion of testing and cleaning, the pipelines shall be disinfected as order.
Chlorine solution shall be applied at the charging point as the pipeline is being filed and dosing
shall be continued until the pipelineis full and at least 50 parts of chlorine per million parts of
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XXi.

water have been made available and distributed evenly. If ordinary bleaching powder is used,
proportions will 150 gms of power to 1000 litre of water. If a proprietary brand is used, the
proportion shall be as specified by the manufacturer. The treated water shall be left in pipeline
for a period as directed but not exceeding 24 hours chlorine residual tests shall be taken at
various pointsalong the pipeline. The disinfection process shall be repeated until the sample
of water taken from the pipeline are declared fit for human consumption by a recognized
laboratory.

The supply of Input materials and their storage, procedure for laying in position, testing,
acceptance within tolerance limit, measurement and scope of work covered under rates for
water supply, sanitation, drainage works shall be as per the guideline of relevant CPWD
specifications unless specifically mentioned otherwise in tender documents, drawings.

O. CONSTRUCTION & EXPANSION JOINTS

Construction joints in PCC, RCC and Light Weight Concrete works etc., shall be provided
onlyat places as per approved structural drawings. It shall not in any manner structurally or
functionally affect the structure. If, any additional construction joint is required to be provided, it
shall be done with approval of the Engineer-in-Charge. The centering, shuttering, strutting
etc., required for the construction joint shall be provided as per the CPWD Specifications.
Nothing extra shall be payable on this account.

TREATMENT TO THE CONSTRUCTION JOINTS AND RECTIFICATION OF DEFECTS.

All care shall be taken to minimize the number of construction joints in the rafts, floors, and
walls as well as in the levelling course of PCC at base. Still, wherever the construction joints
are provided, these shall be slightly opened up and then suitably filled with cement mortar
1:3 (1 cement: 3 fine sand) after applying a bond coat of cement slurry. The aluminum nipples
shall be fixed in the cavity and crevices, if required. Then cement slurry of w/c ratio 0.5 shall
be pressure grouted through these nipples as required, which shall then be suitably cut.
Nothing extra shall be payable on this account.

All care shall be taken to avoid any honey combed concrete or any cavity. Still, if any honey
combed concrete or cavity in RCC/CC works is encountered the same shall berectified by
removing all loose concrete by chiselling. The chipped concrete surface shall be cleaned and
made dust free by blowing compressed air and then washed cleanwithwater (but without
excess water). Then a bond coat of polymer modified cement slurry @ 2.2 kg of cement per
sq. m. of concrete surface, in two coats, shall be applied as specified. The second coat shall
be applied immediately within 15-20 minutes of application of the first coat. A coat of polymer
modified cement plaster of mix 1:3 (1 cement: 3 fine sand) of the required thicknessshall be
applied as specified to fill the cavity if the required thickness is less than 20 mm. If the
required thickness is more than 20 mm. the cavity shall be filled by concrete of relevant
grade after providing the required centering and shuttering. The surface shall then be moist
cured for minimum 7 days. Nothing extra shall be payable on this account.

Expansion Joint

General Seismic / separation joints shall be provided where shown on the drawings. They
shall be constructed with in gap between the adjoining parts for the works of the width
specified in the drawings.

The contractor shall ensure that no debris is allowed to enter and be lodged in seismic and
separation joints.

Seismic or separation joints shall be provided with approved 50mm thickness of compressible
filer board, backer rod and polysulphide sealant compound etc.,

Board to be used in expansion joint shall be of best approved quality and shall be got
approved before use. It shall have minimum density of 95 kg/cum, Non staining with less
than 1% water absorption and compression recovery of 93% minimum as per the
specifications.
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Method of Application

V.

Vi,

Vii.

50mm thick expansion board having sufficient width directed by Engineer-in-charge shall be

provided in expansion joint before filling and finishing the expansion joint with sealant.

The expansion joint shall be cleaned and made dry completely. All loose materialsshallalso
be removed. The joints gap shall be made uniform in width and depth after cleaning thejoints. The
backup materials of best quality shall be provided in position in order to produce the size of joint
i.e. width and depth. The primer part of I and II shall be mixed thoroughly together in required
proportion as prescribed by manufacture specification, so that a uniform mixture obtained. The

mixed solution shall be applied totwo sides of the joint that it covers the sides complete.

Disturbed edges of RCC members near expansion joints shall be finished with rich mortar without
any extra work includes providing required width of expansion board in the joints and

measurement of expansion board only shall be taken.

@
(i)
(i)

Sampling criteria
Following test carried out at every 100 sqmt.

Density
Water absorption
Compression recover

P. CONSTRUCTION SITE LAB:

ii.

The contractor shall arrange and provide at the site of work all the equipments for field
testingas required like :-

balances, sieves, slump cone , dial gauges,

graduated measuring cylinders, steel tapes, vernier calipers, micrometer screw gauges,
plumbbobs, spirit levels,

Total station survey equipment, magnifying glass, screw drivers, plastic bags for samples,
etc.

Allowing establishing the site laboratory by the contractor shall not absolve the contractor
from fulfilling the criteria of getting the tests done in an independent laboratory. The
decision of theEngineer-in-Charge of allowing any test in the site laboratory or any other
laboratory shall be final and binding on the contractor and no claim of any kind
whatsoever shall be entertained from the contractor on this account.

Q. OTHER IMPORTANT-MISCLLANEOUS

@

(iD)

(ii)

(iv)

Even if the certain items of work are carried out by the specialized sub-contractors the
responsibility forthe work shall however rest with the main contractor only.
Procurement, Storage and Payment of Cement, Steel, Bitumen etc.

The contractor shall procure Portland Pozzolana Cement (PPC) as per IS-1489 Part-I in all the
works except Cement Concrete Pavement works, wherein Ordinary Portland Cement
(OPC) of Grade 43 (IS:269:2015)and/or 53 Grade (IS: IS:269:2015) shall be used. The PPC
& OPC to be used shall be of approved make, as specified in the list of Approved Makes
(enclosed with Technical Specifications).

The contractor shall procure steel reinforcement bars conforming to IS 1786:2008
pertaining Fe415D or Fe500D, structural steel conforming to IS-808 and bitumen should
conform to IS : 702 and 703 as per theitem/drawing from manufacturers of approved make,
as specified in the list of Approved Makes (enclosedwith Technical Specifications).

The storage of cement should be done by contractor as per I5:4082-1996
(recommendation on stacking & storage of construction materials at site). Sheds having
capacity as decided by Engineer-in-Charge to store the cement shall be provided by
contractor for which no extra payment shall be made. All such sheds/store, after
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™

(vi)

(vii)

completion of work shall be removed by contractor at its cost and site shall be cleared.
Cement & steel reinforcement shall be brought at site in bulk supply of approx. 50 tonnes
& 10 tonnes respectively or more or as decided by the Engineer-in-charge. Each bag of
cement must weigh 50 kg, subject to variation as per BIS code, bearing manufacturer’s
name & ISI marking.

The contractor shall be responsible for the watch & ward, safety of the Cement
store/shed, Bitumen & Steel. The contractor shall facilitate inspection of the same by the
Engineer-in-charge at any time. Materialsupplied by the contractor should be in countable
position and properly stacked.

Steel reinforcement shall be stored by the contractor at site of work in such a way as to
prevent distortion & corrosion and nothing extra shall be paid on this account. Bars of
different sizes & lengths shall be storedseparately to facilitate easy counting & checking.

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient
lengthshall be cut from each size of the bar at random at frequency not less than that specified
below:

Size (dia.) of Bar For C?rnsignment below 100 For CoTnsignment over 100

One sample for each 25 tonnes | One sample for each 40 tonnes or

Under 10
naer 20mm or part thereof part thereof

One sample for each 35 tonnes | One sample for each 45 tonnes or

10 to 16 mm
mmto or part thereof part thereof

One sample for each 45 tonnes | One sample for each 50 tonnes or

Over 16 mm or part thereof part thereof

(vii)

(ix)

=)
(xi)
(xii)

Proper daily record of cement, steel, paint and bitumen consumption shall be maintained at
site by the Contractor. The register shall be duly signed by the Contractor/authorised
representative ofcontractor and the same will be checked by the Site Engineer / Engineer-in-
charge from time to time. Incase, concrete is being obtained from RMC plant, record of
cement of the same shall be kept, based onthe computerized receipt of mix proportion of
each lot. Actual issue and consumption of cement & steel on work shall be regulated and
proper accounts maintained, as per provision of the Terms and conditionsof the contract. The
theoretical consumption of cement shall be worked out as per procedure prescribedin Clause
38 of the General conditions of contract and shall be governed by conditions laid therein.
Payment for steel reinforcement shall be made on the basis of standard weight of the bars
used as perapproved drawings. in case weight of bars is more than or less than the standard
weight, but within the tolerance limits, as specified in BIS; the payment will be restricted to
lesser weight in case of steel havingless weight than the specified & standard weight, in case
steel having more weight than specified.

Cement, Steel & Bitumen brought to site and remaining unused after completion of work
shall not be removed from site without written permission of the Engineer-in-charge.

No claim whatsoever shall be entertained by CWC on account of delay in non-availability of
these materialsin the market.

Cladding of cement and rusting of steel should be avoided to the maximum extent possible.
For such cladding of cement and/or rusting of steel, which may render the same unusable, the
contractor shall beresponsible to make good such quantities, the loss at his own cost.

R. Theoretical Consumption of Material

After completion of the work and also at any intermediate stage in the event of non-reconciliation of
materials issued, theoretical quantity of materials used in the work shall be calculated on the basis
and method given hereunder:

i. Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & bitumen
required for different items of work as shown in the Schedule of Rates mentioned in Schedule I:
Appendix-I. In case any item is executed for which standard constants for the consumption of

Page | 19




Volume III : Schedule II- Appendix -IV (Technical specifications of works)

cement or bitumen are not available in the above-mentioned schedule or cannot be derived
from the same, it shall be calculated on the basis of standard formula, to be laid down by the
Engineer-in-Charge.

Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the
quantity required as per design or as authorized by Engineer-in-Charge, including authorized
lappages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity
being determined and compared with the actual issues each diameter wise, section-wise and
category wise separately.

Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and
G.I./M.S. sheets shall be taken as quantity actually required and measured plus 5% for wastage
due to cutting into pieces (except in the case of G.I./ M.S. sheets it shall be 10%), such
determination & comparison being made diameter wise & category wise.

For any other material, as per actual requirements.

For Non-Scheduled items, decision of the Engineer-in-Charge regarding theoretical quantities
of materials which should have been actually used, shall be final and binding on the contractor.

Over the theoretical quantities of materials so computed a variation shall be allowed as specified
in Schedule I: Appendix-1.
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TECHNICAL CONDITIONS AND SPECIFICATIONS FOR ELECTRICAL WORKS
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1. Tender Drawings and Construction Drawings :

1.1 These drawings are meant for Tenderer’s guidance only. “Approval for Construction”
drawings will be furnishedto the contractor during the progress of work to supplement the
bid drawings. Construction drawings will be revised and fresh copies issued to the
contractor from time to time to incorporate any change to be adopted inthe work as per
final design to suit any change to be adopted in the work as per final design to suit any
conditionencountered during the progress of work. Hence, “Approved for Construction”
drawings will be furnished progressively during the progress of work, broadly
conforming to construction schedule.

1.2 HT/LT main panel, other major equipments, other Distribution Board drawings and cable
route shall be submitted by the contractor for approval of CWC / Consultant before
starting fabrication, manufacture.

1.3 Details shown either on the drawings or stated in the Specification shall prevail upon
drawings in case of doubts. However, in case of ambiguity, the more stringent shall be
applicable.

1.4 Conformity to IE Act, IE Rules and Standards: All Electrical works shall be carried out in
accordance withthe provisions of Indian Electricity Act, 2003 and Indian Electricity Rules,
1956 amended up-to-date (date of call of tender unless otherwise specified).

1.5 Earthing

Earthing shall be carried out as per IS rules 3043 code of practice for earthing with latest
amendments and asper specification and site requirement.
2. Guarantee

The tenderer shall guarantee the equipments offered for satisfactory performance for a
period of 12 months from the date of commissioning and handing over the installation to the
employer against defects arising out of faulty design, material & workmanship. The tenderer
should make good all the defects free of costs during the guarantee period and replace or
repair the defective equipments/parts fee of cost promptly and satisfactorily.

3. Inspection & Testing

The purchase representative shall be free of visit the manufacturers work at all reasonable
times to witness andinspect the testing of equipments. It is duty of the tenderer to see all the
equipments supplied are tested as per relevant IS/BS specifications. The contractor shall
furnish three copies of manufacturer’s test certificate forthe routine and type test conducted
on the equipments offered. If necessary the contractor shall arrange to conduct all the
routine tests at the manufacturer’s premises in presence of CWC representative. On receipt
of the equipments/materials at site, the tenderer shall offer equipments/materials for
inspection of electrical engineer and get approved before installation.

4. Pre-Commissioning Tests of Equipment

HT/LT switchgear, Transformer LT cables and DG set shall be subjected to the pre-
commissioning tests as per approved Performa by employer. The pre-commissioning test
report shall be sent to the Consultant/CWC for approval for electrical installation/license for
release-sanctioned load.

5. Approval of Drawings

The drawings for HT Panels and LT Panels, High Mast, DG set and cable layout shall be
offered by the tendererfor approval of CWC and manufacturing/laying of these items can be
taken in hand only after approval of the drawings by CWC. The tenderer shall also supply
three copies of approved drawings for LT switchgear and transformers (both the dimensional
and schematic) alongwith 3 copies route drawings & earthling positions etc.

6. The contractor shall provide all kinds of facilities for inspection of the works by the Engineer

of CWC.

1. The electrical work shall conform to CPWD General Specifications for external with up-to-date
amendments andfor internal electrification works with up-to-date amendments.
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7.1 The electrical works other than internal & external electrification like DG Set, Substation,
High Mast, Fire Detection & Alarm system, Heating, Ventilation & Air Conditioning System
(HVAC) and Lifts & Escalators shall conform to latest CPWD’s General Specifications with up-

to-date amendments.

Liaisoning / Approval Work with Statutory Authorities

It will be responsibility of the contractor to do liaisoning work for obtaining necessary
approvals / clearances for electrical load sanction and power supply connection etc. to
energizing the terminal, the statutory charges as per the State Electricity Board demand
note will be paid by the CWC.

MINIMUM TECHNICAL SPECIFICATION OF ELECTRICAL LUMINAIRES -

Sr. Rquired rating
No. | Item description | Specification
1 LED High Bay | Inputvoltage 220V AC +- 5%, Single phase
light fixture
Power factor 0.9 or more
System lumen efficacy 110 Lm/watt or more
Correlated Color Temperature | 5000K - 6500K
(CCT)
Color Rendering Index (CRI) 70 or more
Total Harmonic Distortion (THD) 20% or less
Optics Integrated optics having high spread
beam angle of 90 degree or more
Electrical Protection surge voltage
Housing Pressure die cast aluminium housing
with heat resistant toughened glass
cover and efficient heat sinking
material
Ingress Protection IP 65 or greater
Mounting Roof mounting with single point
mounting arrangement with eye bolt
or J-Hook. All items required for
mounting to be supplied by the party
Driver Constant current output integrated
driver built into fitting/fixture and
should be field replaceable
2 LED flood light | Input voltage 220V AC +- 5%, Single phase
fixture
Power factor 0.9 or more
System lumen efficacy 110 Lm/watt or more
Correlated Color Temperature | 5000K - 6500K
(CCT)
Color Rendering Index (CRI) 70 or more
Total Harmonic Distortion (THD) 20% or less
Optics Integrated optics having high spread
beam angle of 90 degree or more
Electrical Protection surge voltage
Housing Pressure die cast aluminium housing
with heat resistant toughened glass
cover and efficient heat sinking
material
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Ingress Protection

IP 65 or greater

Mounting

Truss mounting with clamp, or, wall
mounting with fastener. All items
required for mounting to be supplied
by the party

Driver

Constant current output integrated
driver built into fitting/fixture and
should be field replaceable

3 LED Street Light

Operating voltage

140V - 270 V, AC Single phase

Power factor

0.9 or more

System lumen efficacy

110 Lm/watt or more

Correlated Color

(CCT)

Temperature

5000K - 6500K

Color Rendering Index (CRI)

70 or more

Total Harmonic Distortion (THD)

20% or less

Optics

High efficiency polycarbonate UV
stabilized cover with Integrated lens
having high spread beam angle of 90
degree or more

Electrical Protection

Output open/ short circuit protection,
phase to phase protection, over
voltage protection, 10 KV surge
voltae protection

Housing

Pressure die cast aluminium housing
with efficient heat sinking material

Ingress Protection

IP 65 or greater

Mounting GI Pole mounting

Driver Constant current output integrated
driver built into fitting/fixture and
should be field replaceable

4 LED Wellglass | Operating voltage 140 V - 270 V, AC Single phase
light
Power factor 0.9 or more
System lumen efficacy 100 Lm/W or more

Correlated Color

(CCT)

Temperature

5000K - 6500K

Color Rendering Index (CRI)

70 or more

Total Harmonic Distortion (THD)

10% or less

Optics

High efficiency polycarbonate UV
stabilized cover with Integrated lens
having high spread beam angle of 90
degree or more

Electrical Protection

Output open/ short circuit protection,
phase to phase protection, over
voltage protection, 10 KV surge
voltae protection

Housing

Pressure die cast aluminium housing
with efficient heat sinking material

Ingress Protection

IP 65 or greater

Mounting

GI Pole mounting
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Driver Constant current output integrated
driver built into fitting/fixture and
should be field replaceable

5 LED Bulb/lamps/ | Wattage As mentioned in schedule
batten

Frequency 50 Hz

Operating temperature 0-35 degree Cel.

Color Rendering Index (CRI) 80

Color Temperature Shall be as per instruction of
Engineer-in-charge

Rated lumen efficacy 90 Lm/Watt (for Warm lights)

95 Lm/Watt (for Cool lights)

Base cap (in case of lamps) E217/E40/B22 (as required)

Voltage withstanding range 140-270V

In built surge protection 3.0 KV (for lamp/bulb)

2.5 KV (for batten)
BEE Rating (for lamps) 3 star
6 LED Recessed | Wattage As mentioned in schedule
panel/ downlight

Frequency 50 Hz

Operating temperature -10 to 45 degree Cel.

Color Rendering Index (CRI) 80

Color Temperature Shall be as per instruction of
Engineer-in-charge

Rated lumen efficacy 110 Lm/Watt

Voltage withstanding range 140-270V

In built surge protection Yes

LED Driver Electronic

Housing CRCA Powder coated

Size As per instructions of Engineer-in-
charge

7 LED round | Wattage As mentioned in schedule
recessed light

Frequency 50 Hz

Operating temperature 0-35 degree Cel.

Color Rendering Index (CRI) 80

Color Temperature Shall be as per instruction of
Engineer-in-charge

Rated lumen efficacy 100 Lm/watt

Voltage withstanding range 140-270V

In built surge protection Yes

Housing Round aluminium Powder coated
white with Pressure Die cast housing

Size As per instructions of Engineer-in-
charge
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List of Approved Makes

Civil /Electrical Work Item
e Items of make as approved by CWC /CE and notified list time to time and enclosed in
Appendix be considered applicable in this contract.

Note:

® The brands /make mentioned in such above list shall be used & incorporated in work instead of
any other but in case these make are not available in local city/distt/state etc then Contractor
may use other make with prior approval of Engineer. Unapproved Brand/Make shall not be

accepted.

e Items that are not covered in the such above list and are required for execution shall be
procured with the approval of Engineer.

e The decision of Engineer be final and binding on the contractor in this respect.

Page | 26



Volume III : Schedule II- Appendix -IV (Technical specifications of works)

Indicative list of signage in CW Complex

ot vyl graphves tomg on
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25 em = 35 o Saee plate

vinyl graphics Only

Size : 30 cm x 45 cm vinyl graphics

Size : 30 cm x 45 cm

CAUTION
Danger A
High FORKLIFT
OPERATING
voltage AREA

3 mm thick ACP Panel with

1.8 mm aluminum powdercoated panel
with vinyl graphics
Size : 40 cm x 60 em

3 mm thick ACP Panel with
vinyl graphics
Size : 40 cm x 60 cm

/ ’ Site safety
oL ——
persoeal

This is a lift trucks

moving area
Protective footwear

must be worn
High visibdity Jacket

must be worn

3 mm thick ACP Panel with
vinyl graphics

Size : 30 cm x 45 cm vinyl graphics

Size :40cm x 30 cm

3 mm thick ACP Panel with

1.8 mm aluminum powdercoated panel
‘with vimyl graphics
Size : 80 cm x 100 cm

WEAR APPROPRIATE
PPE

No Photography

5
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4.

3 mm thick ACP Panel with
vinyl graphics
Size : 50cm x 15 cm

Battery
charging area

/A

3 mm thick white acrylic Panel with
vinyl graphics
Size : 30 cm x 10 cm

i Gents

1.8 mm aluminum powdercoated panel
with vinyl graphics
Size : 30 em x 30 cm

S

1.8 mm aluminum powdercoated panel with

Reflective vinyl graphics
Size 45cmx45em

1.8 mm aluminum powdercoated panel
with vinyl graphics

01

Size : 30cm x 15 cm

vinyl graphics Only
Size:30ecm x 15 cm

Fire
hose reel

Y

vinyl graphics Only
Size : 30cm x 15 cm

1.8 mm aluminum powdercoated panel
with vinyl graphics
Size : 40 cm x 30 cm

Maximum Speed
4km/hr

3 mm thick ACP Panel with
vinyl graphics
Size : 40 cmx 30 cm

FIRE EXIT

KEEP CLEAR
AT ALL TIME
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FIRST!

[ THINK |
SAFETY

-

RESTRICTED
AREA

AUTHORIZED
PERSONNEL
ONLY

WAREHOUSE SAFETY

A\ &2,

CAUTION
FORKLIFT TRUCKS
OPERATING

D

KEEP THIS
PREMISES TIDY

STOP

PERSONAL

REQUIRED
BEYOND THIS
POINT

CcCTV

NO ADMITTANCE
AUTHORISED PERSONNEL
ONLY

=

NO EATING OR DRINKING
IN OPERATION IN THIS AREA
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Contact: saisicosss -.ISUN. MECSAZTTITTITTICCINN

Assembly point
3mara<shrond A w© e

Contact: s818100883 .. BN ISR TITIT T
o W

= . s
Pt - ol i
Assembly Point Qe

s Assembly
IMaIahIea ASaEad

Emergency
Assembly Point

=h - Way to
®> S e Assembly Area
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> = ST BT T

Contact: 9818100883 o_ oo

= www.vsgsignage.com

Fire action

Any person discovering a fire
1 Sound the alarm.
2 I to call fire brigade.
3 Attack the fire if possible using the
appliances provided.

On hearing the fire alarm

4 Leave building by IIIEGEGE rcute.
5 Close all doors behind you.
6 Report to assembly point.

Do not take risks
Do not returnm to the building for any
reason until authorised to do so.

Do not use lifts.
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APPENDIX T-I

SITE ORDERS BOOKS
NAME OF WORK
DATE OF COMMENCEMENT / PERIOD FOR COMPLETION
SL REMAKRS OF THE INSPECTING OFFICER OR CONTRACTOR ACTON TAKEN AND BY WHOM REMARKS
1 2 3 4
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APPENDIX - T-I1

HINDRANCE REGISTER
SL Nature of | Items of Work that Date of | Date of | Over- Net Sign | Weightag | Net Sign | Remarks of
Hindranc Could Not Start of | Removal Lapping | Hindranc | ofAE | e of the | Effective of EE | Reviewing
e Executed Due to | Hindranc of Period ein Days Hindrance | Days of Officer
this Hindrance e Hindranc ifany Hindranc
e e
1 10 11 12
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Region

MATERIAL AT SITE ACCOUNTS

APPENDIX T-III

Name of Work

Name of Article

Estimate Requirements

Issue Rate
SL Date of | Receive Unit | Oty. Progressive | Date of | To Whom Qty. Progressiv Balance Remarks
Receipt dFrom Received | Received Issue Issued Issued e Issued
Qty. Qty.
1 2 3 4 5 6 7 10 11 12
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APPENDIX T-IV

CEMENT REGISTER
Date of | Quantity | Progressiv | Date | Quantity | Items Quantity | Total | Progressiv Daily Contractor’ Site Remarks
Receipts | Receive | eRecd. of Issued | of Returned | Issue eTotal Balance sInitial Engineer’ | of AE/EE
d Quantity Issue Work | at the atHand sInitial at
For End of Periodica
Which | The Day IChecks
Issued
1 4 6 7 10 11 12 13
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REGISTER FOR RECORDING LEVELS

APPENDIX T-V

SL

Changes

Back Sight

Intermediate Sight

Fore Sight

Height of the Instrument

Reduced Level

Remarks

6

Page | 35



Volume III : Schedule II- Appendix -IV (Technical specifications of works)

REGISTER FOR SILT CONTENT OF FINE / COARSE SAND

APPENDIX T-VI

SL Date | Source Height of Silt Height of Sand | %age of Silt | Acceptabilit | Sign. of Site Sign. of | Location Remarks /
of of After Setting | After Setting | Content y As Per | Engineer Contracto Where Action
Test Materia VD V2) (V1/v2x100 | Specificatio With Date r With | Sand Used Taken
1 ) n Date
1 5 6 7 10 11
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APPENDIX T-VII

REGISTER FOR SLUMP TEST

SL | Date of | Item of | Vibrato Quantity of Water | Height of Specimen | Slump | Acceptability Sign of Site | Sign.  of

Remarks
Testing | Work & | r Used | Added per Bag of | After Removal of | (mm) | of Result or | Engineer Contracto
Location | Yes/No Cement (Litre) Mould (mm) Action Taken With Date r With
Date
1 2 3 4 5 6 7 8 9 10 11
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APPENDIX T-VIII

SAMPLE REGISTER
Material & | No. of | SI. No. | Place Oty. of | Test Field Letter No. & | Signature | Signature | Referenc | Remarks
Identification | Samples | of From Work/Lot /Lab | Date By Which | of Official | of the | e for the
Mark Collecte | Sample | Where Represented By Sample Sent | Drawing | Contracto | Results
d Sample Each Sample For Testing Sample r Received
Collected
2 3 5 8 9 10 11 12
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APPENDIX T-IX

REGISTER FOR PARTICLE SIZE DISTRIBUTION FOR COARSE AGGREGATE & FINE AGGREGATE

SL Date | Weight | Size of | Weight %Age of Cumulative %Age Specified | Sign. of | Sign. of | Remarks /
of Sieves | Retained | Weight %Age of of %age of | Contracto Site Action
Sample on Each | Retained Weight Weight Weight r With | Engineer Taken
(Gram) Sieve Retained Passin Passing Date With Date
g
2 10 11 12

Note : Size of Sieve should be as per CPWD Manual / BIS Specifications
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PHYSICALWEIGHMENT REGISTER

Tor Steel Bars / Truss Members / Other Misc. Items

APPENDIX T-X

SL Date Description of | Actual Theoretica Actual Theoretica Remarks Initials of Site Contracto
Sample Weight 1 Weight Thickness 1 Thickness Accepted Engineer r
perUnit perUnit (Outer Dia.) (Outer Dia.) /Rejected Signature
1 10
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SL
Do
Date of Collection
w
Grade of Mix
=
Mark of Specification
a1
Date of Testing
© ~
Load in KN g
<
O] ok
. =3
Compressive e
Strength %
(KN/mm?2) @
© =
Average
Compressive
Strength (KN/mm?)
©
Date of Testing
D
©
o Load in KN g
<
mu
e
— | Compressive g
Strength e
2 2
(KN/mm*=) £
— | Average
o Compressive
Strength (KN/mm?)
o | Required Specified Strength
= | Approx. Qty. Represented By
Specimen
o | Item of Work from Where the
Sample is Collected
5 Sign. of Site Engineer With
Date
— Contractor’s /
N Contractor’s Rep. Sign.
With Date

1S31 39ndD

IX-1 XIAN3ddV
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SM 1S9 "qeT 19d SY AdIN

POYIDIW 191N 310 Aq 359 Aytsusa

SL
D
Location (C.H.) / Area Represented
by the Test
w
Core Cutter Nos.
=
Weight of Core Cutter + Weight of
Soil (gram) (W1)
a1
Weight of Empty Core cutter (gram)
(W2)
[¢)
Weight of Wet Soil (gram)
W= W1-W2
~
Volume of Core Cutter (in CC) V
©
Bulk Density (gram/cc) W3= W/V
[{e]
Moisture Content of compaction
layers (M)
— Dry Density
o
gram/ccW4 = W3/
(1+M)
— | Degree of compaction W4/W5
= | Acceptability Limit
= Sign. of Site Engineer with Date
Contractor /  Contractor's
- Representative Signature with
Name & Date
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SL
Do
Date of Test
w
Qty. Represented by the Test
Ny
Location of Holes
a1
5
=&
3 3
2 ,‘%l Thickness of Layer
[>)
o Z
o 0
=
5 2
2 Q
~ ]
g Weight of Materials Removed
from the Carpet Hole
@ =]
g) Initial Weight of Sand taken in
Cylinder
©
g) g Weight of Sand Filling in Cone
of Cylinder
P g § Weight of Sand Remaining
in Cylinder
nQ .
— 5 a Predetermined Bulk
Q Densityof Sand
Q .
= 5 Density = A*d*W-(W1+W2)
Q
Q
P Remarks / Acceptability
- Sign. of Site Engineer
. | Contractor / Contractor's Representative
o1 Signature with Name & Date
P Action Taken

D0/wb ur Ayisusq 1591 qeT

JUDWIBdARY D) / wepede uswnilg / 93240u0) }jeydsy 104

(QOHLAW LNIWIDVTdIY ANVS Ag)
UIAVT AILIVAINOD FHL 40 ALISNIA ANV SSANMDIHL ¥0J 1531
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(W7) = W5/W6 | Volume of Hole in CC

14!

(W8) =W/W7 | Bulk Density in gm/CC

ea

(W9) =W8/Y | DryDensity in gm/CC

91

SL
D
Date of Test
[¢8)
Qty. Represented by the Test
'
Location of Holes
a1
Individual
Thickness of Layer (mm)
® O
Average m
2
. &
(W) gm Wt. of Material from the Hole j
© m
) Moisture Content %age = § ﬂ
© & o ﬁ
— —h
(W1) Initial Weight of Sand Taken in g @ Q
the Cylinder before Filling in —H 3 4
Holein gm :cR'_ g,' ;
EAE N ||
S (W2) Wt. of Sand after Filling in hole 8 Q g
ingm 5 a (7
e 5 8
— | (W3) = W1-W2 | Wt. of Sand in Hole & Cone (gm) % % ',-
S~
a 3 w
0o 5 =<
o | (W4) Wt. of Sand in Cone (gm) = 2 ‘g
5 % 2
= 2 0
o | W5 = (W3-W4) | Wt. of Sand in Hole (gm) oy #
")
r
>
0
m
=2
m
2
|
=
m
-
L
(]
O

W9/W10 x 100 | Degree of Compaction

L1

W9/W10x 100 | Remarks / Acceptability

81

Sign. of Site Engineer with Date

61

Contractor’s / Contractor's Representative Signature
with Name & of Date

02

12

Action Taken
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= | SL
r | Date of Collection of Sample
w | Date of Testing
» | Wt. (in Kg)
o1 | No. of Specimen
o | Size in cm/Area in cm2
Compressive Strength Obtained
= for Individual Bricks in Kg. per
cm2

o | Average Strength in Kg/ cm?

Specified Compressive Strength in
©

Kg/cmz
~ | Acceptability
=)
= | Sign. of Site Engineer with Date
[

Contractor’s / Contractor's Representative
5 Signature with Name & Date
. | Action Taken / Remarks
w
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APPENDIX T-XVI

ROAD ROLLER REGISTER
SL Date Period Hours | Description of Qty. of Theoretical Qty. / Signature of Signature of Remarks
Item Rolled AreaRolled | Areato beRolled | Site Engineer Contractor
From To
1 2 3 4 5 6 7 8 9 10 11
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REGISTER FOR DISMANTLED MATERIAL

Name of Work

Name of Division

APPENDIX T-XVII

SL | Date of | Ref. to | Full Openin Qty. | Total | Ref. to its | Qty. Closin | Dated Date of | Remarks
Receipt | No. & | Particulars | g Recd Disposal Issued or | g Initial of | Verificatio
Page of Material | Balance ’ Whetherby Write | Disposed | Balance | the Site| n of
of MB giving off Sale of | off Enginee | Balance by
Size etc. if Transfer to Other r Whom
any Works Verified
1 2 3 4 5 6 7 8 9 10 11 12 13
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REGISTER FOR BULKING OF SAND

APPENDIX T-XVIII

SL Date Of | Particulars of | Oty. of | Height of | Height of Sand | Bulking of | Action Signature | Signature Remarks
Testing | Work Lot/Qty. of | Dry Sand | after Mixing Sand Taken for | of  Site | of
Represented by | Material (0:9) Water (Y) (X/Y-1)x100 | Bulkage Engineer | Contracto
Sample r
1 3 8 10 11
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APPENDIX T-XIX

BILL PROFORMA
{On Letter Head Of Contractor}

Name of Work Date of Start

Agreement No. Due Date of Completion

Date of Preparation of Bill

Details of Service Provider Details of Service Receiver
Name Name
Address Address
City City
State State
State Code State Code
GSTIN GSTIN (if Registered)
Invoice Serial No. HSN
Date of Invoice Description of Services
SL | Item | Descriptio | Unit |Qty. | Rate |Qty. | Qty. |Cumulativ | Amt. as |Amt. | Cumulativ
No. | nofltems as per| as as per| as per eOQty. per as per| eAmount
Agt. | per |Pre. |this Previou |this
Agt. |Bill Bill sBill Bill
1.
Total
Grand Total
Total Taxable Value
Tax Rate
Total Invoice Value (in figures) CGST %
Total Invoice Value (i d
otal Invoice Value (in words) SGST %
Amount of Tax Subject to reverse Charge : Nil IGST* %

Total Invoice Amount

Signature Name of the Signatory

Designation / Status
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LIST OF MANDATORY TESTS- CWC Field Quality PLan

APPENDIX T-XX

SL | Description of Test Ref. of IS | Field / Frequency of Testing
Material Code/Specs | Laboratory
for Testing Test
1. | Cement Physical & IS : 4031 Lab Initial Test-01 test for each
(Approve Chemical brand of cement.
d Brand) Properties Subsequently, 01 test for 200
MT or part thereof for each
brand. Cement should be of
approved brand and each lot
should be accompanied by
manufacturer's test
certificates
2. | Reinforcement | Physical & IS :1786 Lab Initial Test-01 test for each
Steel (Approved | Chemical brand and each dia of
Brand) Properties reinforcement steel ,
Subsequently - One test for
every 25/35/45 MT or part
thereof (As specified in
Special condition of Contract
Para 6.7) ReinforcementSteel
should be of approved brand
and each lot should be
accompanied
b
y
manufacturer's test
certificates
3. | Water PH Value,| IS:3025 Lab Initial Test- Source approval
Chlorides, at commencement of work
Sulphates, and Subsequently- every six
Alkalinity  Test, months or change of source.
Acidity Test,
Suspended
Matter, Organic
Matter and
Inorganic Matter
4. | Coarse Gradation IS 2386 -1 Field /Lab | Minimum one test for every
Aggregate - : ; 50 cum or part thereof.
Building Delete:qou IS 2386 - 11 Field / Lab
Works sMaterial
Specific Gravity | IS 2386 — III Field / Lab
Crushing Value |IS2386-1V Field / Lab
Impact Value IS 2386 - IV Field / Lab
10% Fine Value |IS2386-1V Field / Lab
5. | Fine Organic Appendix 'A* | Field Minimum one test for every
Aggregate - Impurities of Chapter 3, 50 cum or part thereof.
Building CPWD
Works Specifications
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SL | Description of Test Ref. of IS | Field / Frequency of Testing
Material Code/Specs | Laboratory
for Testing Test
Silt Content Appendix 'C' | Field
of Chapter 3,
CPWD
Specifications
Bulking of Sand | Appendix 'D' | Field
of Chapter 3,
CPWD
Specifications
Gradation Appendix 'B' | Field/ Lab
of Chapter 3,
CPWD
Specifications
6. | Coarse Gradation IS 2386 -1 Field / Lab | One test for everyday's work
Aggregate - - -
Road, Flakiness and IS 2386 -1 Field/Lab | Once for each source of
Pavement Elongation supply and subsequently on
Works Index monthly basis
Deleteriou IS 2386 - 11 Lab Once for each source of
sMaterial supply and subsequently on
monthly basis
Water IS 2386 — 111 Lab Once for each source of
Absorptio supply and subsequently on
n monthly basis
Los Angeles | IS 2386 - IV Lab Once for each source of
Abrasion supply and subsequently on
Value/Aggregat monthly basis
elmpact Value
Soundness IS 2386 -V Lab Before approving the
aggregates and every month
subsequently.
Alkali IS 2386-VII, | Lab Before approving the
aggregate 1S:456 aggregates and every month
reactivity subsequently.
1. | Fine Gradation IS 2386 -1 Field / Lab | One test for everyday's work.
Aggregate - -
Road, Deleteriou IS 2386 - 1I Lab Once for each source of
Pavement smaterial supply and subsequently on
Works monthly basis.
Water IS 2386 —III Lab Once for each source of
Absorptio supply and subsequently on
n monthly basis.
Silt Content Appendix 'C' | Field Once for each source of
of Chapter 3, supply and subsequently on
CPWD monthly basis.
Specifications
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SL | Description of Test Ref. of IS | Field / Frequency of Testing
Material Code/Specs | Laboratory
for Testing Test
8. | Slump Test - Appendix D' | Field Minimum one test for every
Building of Chapter 4, 20 cum of concrete or part
Works CPWD thereof
Specifications
9. | Slump Test - IS1199 Field One test per each dumper
Pavement load at both Batching Plant
Works Site and Paving Site initially
when work starts.
Subsequently, sampling may
be done from alternate
dumper.
10. | Cube Test
(i) | Reinforced 7 days and 28 IS 516 Lab One sample of six cubes for|
Cement days every 50 cum or part thereof
Concrete - Compressive
Building Strength
works
(ii) | Pavement Compressive IS 516 Lab 2 cube set samples and 2
Quality Strength, beam set samples per 150
Concrete (PQC) | Flexure Strength cum or part thereof for each
- day production.
Pavement Work
11. | Earthwork
Control Test on | Gradation IS 2720 -IV Lab One or two tests per 8000
Borrow Pits cum
Plasticity IS: 2720-V Lab
Proctor Test IS 2720- VIII Lab
Maximum Dry [IS 2720-VIII Lab
Density /
OoMC
Deleteriou Lab As and when required by
sContent Engineer
Moisture IS 2720-I1 Lab 250 cum
Content
Embankment Field Density IS 2720- 250 cum
under (OMC XXVIII
Conditions)
Moisture IS 2720-11 250 cum
Content
12. | Granular Sub- | Gradation IS 2386-1 Field / Lab | Minimum 1 test per source
Base and additional test after every
1000 cum
Water IS 2386-I1I Lab Minimum 1 test per source
Absorptio and additional test as
n required by Engineer
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SL | Description of Test Ref. of IS | Field / Frequency of Testing
Material Code/Specs | Laboratory
for Testing Test
Wet IS 5640 Lab As required by Engineer
Aggregate
Impact Value
test (if WA >
2%)
Aggregate IS 2386-IV Lab Minimum 1 test per source
Impact Value and additional test after every
2000 cum
Atterberg's Limit | IS 2720-V Lab Minimum 1 test per source
and additional test after every
1000 cum
Maximum Dry IS 2720-VIII Lab Minimum 1 test per source
Density / and additional test as
OoMC required by Engineer
Moisture IS 2720-I1 Field Minimum 1 test every 400
Content prior to cum
compaction
Field Density IS 2720- Field one test per 2000 Sgm or part
XXVIII thereof
Deleteriou IS 2720- Lab Minimum 1 test per source
sMaterial XXVII and additional test as
required by Engineer
CBR IS 2720-XVI Lab Minimum 1 test per source
and additional test as
required by Engineer
13. | Water Bound | Gradation IS 2386-1 Field/Lab | Minimum 1 test per source
Macadam and additional test after every
500 cum
Aggregate IS 2386-IV Lab Minimum 1 test per source
Value or or IS5640 and additional test after every
Aggregate 500 cum
Impact Value
Combine IS 2386-1 Lab Minimum 1 test per source
d and additional test after every
Flakiness 500 cum
Los Angles IS 2386-1IV Lab Minimum 1 test per source
and additional test after every
500 cum or part thereof
14. | Wet Mix Gradation IS 2386-1 Field/ Lab | Minimum 1 test per source
Macadam and additional test after every
500 cum
Water IS 2386-I1I Lab Minimum 1 test per source
Absorptio and additional test as
n required by Engineer
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SL | Description of Test Ref. of IS | Field / Frequency of Testing
Material Code/Specs | Laboratory
for Testing Test
Soundness IS 2386-V Lab . .
A E
(i WA > 2%) s required by Engineer
Atterberg's Limit | IS 2720-V Lab Minimum 1 test per source
of Portion of and additional test after every
Aggregate 500 cum or part thereof
Passing 425
micron Sieve
Aggregate IS 2386-IV or Lab Minimum 1 test per source
Impact Value IS 5640 and additional test after every
500 cum
Maximum Dry IS 2720-VIII Lab Minimum 1 test per source
Density / and additional test as
OoMC required by Engineer
Combined IS 2386-1 Lab Minimum 1 test per source
Flakiness and and additional test after every
Elongation 500 cum
Indices
Moisture IS 2720-I1 Field Minimum 3 tests per day
Content
Field Density IS 2720- Field One set of three tests per2000
XXVIII sqgm or part thereof
15. | Bitumen As prescribed | As Lab As required by the
inIS 73 prescribe Engineer-in-charge
din IS 73
16. | Dense Quality of IS73 Lab As required
Bituminous Binder
Macadam /
Bituminous Los Angles | IS 2386-IV Lab 100 cum
Concrete Abrasion Value
/ Aggregate
Impact Value
Stripping Value | IS 6241 Lab 100 cum
Water IS 2386-I111 Lab 100 cum
Absorptio
n
Flakiness Index | IS 2386-I Lab One test for 100 cum.
Sieve IS 2386-1 Lab One test for each
Analysis  for consignment subject to
Filler minimum one test per 5 cum
Mix Grading IS 2386-1 Lab One set of test on individual

constituent and mixed
aggregates from dryer of
each 100 tonnes of mixed
subject to a minimum of two
sets per plant per day

Page | 54



Volume III : Schedule II- Appendix -IV (Technical specifications of works)

SL | Description of Test Ref. of IS | Field / Frequency of Testing
Material Code/Specs | Laboratory
for Testing Test
Stability of Mix ASTM D- Lab Three Marshal Specimen per
1559 100 tonnes of mix, subject toa
minimum of two sets being
tested per plant per day
Binder Content Field Minimum 2 tests per day
Thickness, Appendix Field One test of 3 samples per 500
Density of ‘B’ of CPWD sqgm
Compacte Specificatio
dLayer n
17. | Brickwork / | Dimension Appendix Lab Minimum one test for every
Brick Tiles / : AB,C&D 50000 bricks or part thereof
Sewer Brick s | Compressiv of Chapter 6 Lab
Burnt Clay | Strength of CPWD
Pe1:fo¥ated Water Specifications Lab
Building Absorptio
Bricks n
Efflorescence Lab
18. | Stone Work Water IS1124 Lab Minimum one test for every
Absorptio 200 sqm / 100 cum or part
n thereof
Transverse IS1121 -1I
Strength
Resistance to IS 1706
Wear
Durability IS1126
19. | Marble Moisture IS1124 Lab Minimum one test for every
Absorptio 100 sqm or part thereof
n
Hardness Test Mho’s Scale
Specific Gravity | IS 1122
20. | Granite Moisture IS1124 Lab Minimum one test for every
— ; 100 sgm or part thereof
Specific Gravity | IS 1122
21. | Structural Tensile Strength IS 1599 Lab Minimum one test for every
Steel (other 20 tonnes or part thereof per
than PEB) Bend Test source and also
manufacturer's test
certificates for each
consignment
22. | Steel Tubular | Tensile Test IS 1608 Lab Minimum one test for every 8
Pipes tonne or part thereof per
Bend Test IS 2329 source and also
Flattening Test | IS 2328 manufacturer's test
certificates for each
consignment
23. | M-40/50 Grade Cement Concrete Paver Blocks
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SL | Description of Test Ref. of IS | Field / Frequency of Testing
Material Code/Specs | Laboratory
for Testing Test
(i) | M-40/50 Grade | Compressiv As per IS | Field/Lab | Minimum one test for every
Pre-Cast eStrength Code 15658 50000 bricks or part thereof
Concrete .
PavingBlocks Water As per IS | Field/Lab
absorptio Code 15658
n
Dimensions As per IS | Field/Lab
Code 15658
(i) | Sand for Percentage of [IS 2386 Lab Minimum one test for every
Bedding Layer Deleterious 50 cum or part thereof
material
Particle Size As per | Field/Lab
Distribution Technical
specificatio
n
Silt Content As per | Field
Appendix 'C'
of Chapter 3
of CPWD
Specification
s
Moisture IS 2720 Field
Content
(iii) | Sand for Joint Particle Size As per | Field/Lab | Minimum one test for every
Filling Distribution Technical 50 cum or part thereof.
Specificatio
n

Note : For items not covered above may be dealt with as per the Technical Specifications in the

contract / mandatory tests will be carried out

as per CPWD’s Specification
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APPENDIX T-XXI

LIST OF APPROVED MAKES

The CWC reserves the right to select any of the brands indicated in the list of approved makes. The
Tenderer shall quote his rates on the basis of the price of quality and grade of product of the
brand/make stipulated in the item of works as described in BOQ & Specification as well as in the list
of approved makes. The contractor cannot claim extra if CWC changes the make but within the list of
approved makes. However other equivalent manufacture may be considered with prior approval of
Engineer due to issue of local availability.

Final approval of Make will be as decided by Engineer authorized by Corporation.

CIVIL WORKS
SL.NO. ITEM MAKE
1 GREY CEMENT OPC-43 Grade Produced from major plants of following brands:
ACC, Ultra Tech, Ambuja, Shree Cement, Lafarge
Duraguard cement, Birla, Chettinad Cement,
Ramco cement, India Cement, JSW Cement
2 WHITE CEMENT JK, BIRLA
3 REINFORCEMENT SAIL, TISCO, RINL (VIZAG), TATA, JSW Neo
4 STRUCTURAL STEEL TATA, SAIL, Jindal steel , RINL.
5 Structural Steel- Truss pipes TATA, APPOLO, SAIL, JINDAL
(RHS/CHS/SHS sections)
6 Galvalume Sheets TATA BlueScope, JSW Colouron/ JSW Steel
7 Self-drilling/ tapping Zinc plated [HILTI or equivalent
SCrews size 5.5xB5mm for
Galvalume
sheets
8 PUF Panel Sheets make- TATA BlueScope / JSW -Zn al alloy
steel sheet
9 CONCRETE ADDITIVE FOSROC, CICO-TL, SIKA
10 FLUSH DOORS GREEN, DURO, CENTURY, SWASTIK, KIT PLY,
ALPRO
11 FIRE CHECK DOORS GLOBAL FIRE PROTECTION COMPANY, RADIENT
SAFE FIRE DOORS, GODRE]; NAVAIR; SHAKTI
Horman, Gandhi Automation
12 PLYWOOD / BLOCK BOARD / ANCHOR, DURO, MERINO, GREEN, CENTURY,
SOFT BOARD KITPLY, ALPRO
13 PRELAMINATED PARTICLE | NOVAPAN, ANCHOR, MERINO; BHUTAN
BOARD BOARD, KITLAM. GREEN LAM
14 LAMINATES CENTURY, ROYAL CHELLENGE, MERINO,
GREENLAM, DURO, AMUL
15 [ ADHESIVE FOR WOOD WORK DUNLOP, FEVICOL, VAMICOL, PIDILITE
16 POLYRETHANE SEALANT MBT, CHOKSEY, CHEMATAL RAI, FOSROC,
PIDLITE
17 ALUMINIUM SECTIONS JINDAL, HINDALCO, ALUPURE, FINESTA
EXTRUDED
18 STAINLESS STEEL SALEM, JINDAL’ CAVELIER
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SL.NO.

ITEM

MAKE

19

EXPANSION, FASTENERS

FISCHER, HILTI, ANCHORS

20 FLOAT GLASS MODI GUARD, SAINT GOBAIN, ASAHI
21 CERAMIC TILES INITCO, KAJARIA, SOMANI, ORIENT, Johnson (only
premium/first quality)
22 VITRIFIED PORCELINE TILES NAVEEN DIAMOND TILES, KAJARIA, NITCO, BELL,
MARBONITE, BOSS PROFILES, RESTILE, JOHNSON,
SOMANI (only premium/first quality)
23 TERRAZZO TILES INITCO, MODERN, HINDUSTAN
24 CEMENT CONCRETE  TILES UNISTONE, ULTRA, EUROCON, TERRA FIRMA
DESIGNER TILES
25 SYNTHETIC ENAMEL PAINTS BERGER (LUXOL GOLD), ASIAN (APCOLITE), ICI
DULUX (GLOSS), NEROLAC (FULL GLOSS HARD
DRYING)
26 OIL BOUND DISTEMPER ASIAN (TRACTOR), BERGER (BISON),
NEROLAC (SUPER ACRYLIC)
27 CEMENT PAINT SNOWCEM PLUS, BERGER (DUROCEM EXTRA),
NEROLAC (NEROCEM WITH TITANIUM)
28 PLASTIC EMULSION PAINT ICI, ASIAN , NEROLAC
29 OTHER PAINTS/PRIMERS ICI DULUX, ASIAN, BERGER, NEROLAC
30 TEXTURED COATING UNITILE, SPECTRUM, HERITAGE
31 DOOR FITTINGS GODRE], EVERITE, SIGMA, OPEL, DOORSET,
PALLADIUM
32 LOCKS EVERITE, GODRE], HARRISON, YALE
33 NON METALLIC HARDENER FOSROC, CICO, SIKKA
COMPOUND
34 ROLLING SHUTTER (Galvalume/ GANDHI AUTOMATION, SHAKTI HORMANN
POWER OPERATED)/ DOCK DOOR
35 POLYSULPHIDE SEALANT PIDLITE, FOSROC. CHOKSEY, CHEMATAL RAI
36 ALUMINIUM Bldg. Expansion VEXCOLT, WATSON BOWMAN, ACME, C/S
Joint EXPANSION JOINT, Z-TECH INDIA, ]. SONS,
METCO.
37 Aluminium Composite panels ALUCOBOND, RENOBOND, ALSTRONG,DURA
BUILD
38 Tile Joint Filler “ROFF RAINBOW TILE MATE” OF ROFF
CONSTRUCTION CHEMICALS PVT. LTD. WINSIL
20/SILICON SEALANT OF GE BAYER
SILICON, MATRIX GROUP.
39 Silicone Sealants GE BAYER SILICONE/DOW CORNING/WACKER/ 3M
40 Polyurethane Paint MRF
41 Wax Polish RECKITT & COLMAN
42 Melamine ICI DULUX, TIMBERSTONE MELAMINE
COATING

58



43 Silicon Water Repellent GE BAYER SILICON(I) P LTD., METROARK P LTD. OR
Solution “SILICON WATERPELLER” BY STP LTD “NISIWA-SH”
OF MC-BAUCHEME (I) P LTD.,
“TECHREPEL” OF CHOKSY CHEMICALS P LTD.
44 Gypsum Ceiling INDIA GYPSUM, GYP ROC, ARMSTRONG, USG BORAL
45 Mineral Fibre Tiles ARMSTRONG, AMF, INSULA, GYPROC
46 Laminated Wooden Flooring KRONO, PERGO, HARO, BERRY, ARMSTRONG, MIKASA,
WELSPUN
47 Venetian Blinds MAC DECOR, VISTA, MARVEL
48 PVC Flooring POLYFLOR, LG, WONDERFLOOR
49 IMDF Board INUWUD, URO, CENTURY
50 A. Vitreous china sanitary ware CERA, HINDWARE, ROCA, KOHLER, jaquar
51 Seat cover (heavy duty) SAME AS PER SANITARY WARE MAKE
52 Stainless steel sink PRESTIGE, KINGSTON, NEELKANTH,
JAYANA
53 \Auto urinal flush system AOS AUTO ROBO FLUSHING SYSTEM,
TOSHI, UTEC SYSTEM
54 Sensor operated flush valve, AOS AUTO ROBO FLUSHING SYSTEM,
W.B. pillar tap / mixer, soap TOSHI, UTEC SYSTEM, IDROLL
dispenser
55 Hand drier KOPAL, ATMAS, UTEC SYSTEM, TOSHI, EURONICS
56 CP Brass Fittings and toilet | JAQUAR, HINDWARE, KOHLER, CERA, ROCA
accessories
87 IAngel valve with fitter JAQUAR, HINDWARE, KOHLER, CERA, ROCA
58 GI Pipes (IS : 1239 and IS : 3589) TATA STEEL, JINDAL , PRAKASH-SURYA
59 GI pipes fittings [UNIK, ZOLOTO,KS, R BRAND,
60 PVC pipe SUPREME, ASTRAL, FINOLEX, PRINCE
61 Gm / forged brass values LEADER, ZOLOTO, RB IBP
62 Sluice Valves / Non return valves KIRLLOSKAR, INDIAN VALUE COMPANY,
KALPANA
63 Butterfly valve AUDCO, KSB, ZOLOTO, DANFOSS
64 Wafer type check valve ADVANCE, KIRLOSKAR
65 Pressure reducing valve LEADER, ZOLOTO, RBM, FLOMATIC
66 |Air release value ZOLOTO, OR,RBM
67 Storm water drainage sump pumps KIRLOSKAR, CROMPTON
68 Sewage handling pumps KIRLOSKAR, CROMPTON
69 Drinking water cooler USHA (SHRIRAM AQUA COOLER), BLUE STAR,
VOLTAS, SIDHWAL
70 Borewell pump KIRLOSKAR, CROMPTON, V-GUARD
71 water tank PVC SINTEX, ASTRAL
72 Welding rods \ADVANI, VICTOR OR EQUIVALENT ISI
MAKE
73 Concealed Cistern VIEGA, GEBRIT
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CP Waste, spreaders, urinal

JAQUAR, CERA, HINDWARE, ROCA

15 Soil, Waste & rain water pipes & JAIN, SUPREME, FINOLEX
fittings UPVC
76 CPVC pipes & fittings/UPVC pipes & |AASHIRVAD FLOWGUARD, ASTRAL
fittings FLOWGUARD
ELECTRICAL WORKS
SR. ITEMS MA
NO. KE
1 PVC CONDUIT BEC/ AKG / PRECISION / LAPP / PLAZA/ FINOLEX
2 FLEXIBLE CONDUIT HENSEL / LEGRAND / TRINITY TOUCH / LAPP
3 BACKELITE SHEET HYLAM / FORMICA / GREEN / LAM
4 1.1 KV PVC INSULATED FRLS FINOLEX / HAVELLS / POLYCAB
COPPER WIRE (ISI MARKED)
5 1.1 KV PVC / XLPE INSULATED L. FINOLEX / POLYCAB/ HAVELLS / KEC/KEI
T. CABLE (ISI MARKED)
6 11 KVPVC /XLPE INSULATED HT |GLOSTER/HAVELL’S / POLYCAB / KEI / FINOLEX
CABLE (ISI MARKED)
7 TELEPHONE CABLE SKY TONE / NATIONAL / FINOLEX / HAVELL’S
8 TV COAXIAL CABLE SKY TONE / NATIONAL / SHYAM / HAVELL’S
9 CONTROL & INSTRUMENTATION SKY TONE / NATIONAL / LAPP / ANCHOR
CABLE
10 COMPUTER CABLE LUCENT / AVAYA / LEGRAND / AMP / ANCHOR /
SYSTIAMX
11 CABLE JOINTING KITS RAYCHEM / M. SEAL / JAISON / 3M
12 CABLE GLAND GRIP WELL / EMI / COMET / LEGRAND / HENSEL /
TRINITY TOUCH
13 THIMBLES DOWELLS
14 CABLE TRAY IMODERN / VENUS / SLOTOO /
PILCO/PROFAB/AKG/CHOCK
STORAGE/CTM
(Engg.)
15 MODULAR TYPE SWITCHES AND MK / CLIPSAL / NORTH WEST / LEGRAND /
SOCKET OF ALL RATINGS TOYOMA / SSK / CRABTREE / THANES (HAVELLS)/
SIEMENS/ABB/ ANCHOR
16 L.T. ACB L & T GE POWER / SIEMENS / ABB / CROMPTON
17 MCCB L & T / SIEMENS / LEGRAND / ABB / SCHNEIDER/
STANDARD / HAGER
18 SWITCH FUSES UNIT / FUSE SWITCH (G.E. POWER / SIEMENS / L & T / CONTROL & SWITCH
UNIT GEAR/ STANDARD/SPC ELECTROTECH PVT. LTD.
19 HRC FUSES GEC /L & T/ SIEMENS / ADHUNIK/STANDARD
20 BUS TRUNCKING / RISING MAIN SCHEINDER ELECTRIC / GE POWER / GODRE] /
CONTROL & SWITCH GEAR CO. LTD / CPRI
APPROVED VENDORS /L&T /SPC ELECTROTECH
PVT. LTD
21 MCB DISTRIBUTION BOARD L & T/HAGER /LEGRAND (MDS) / SIEMENS / GE
/ ABB/ HAVELLS / STANDARD
22 POLYCARBONATE MCB DB HENSEL / LEGRAND / STANDARD

60



23

MCB, ISOLATOR, RCCB ELCB (OF

L & T /HAGER / LEGRAND / SIEMENS / GE

ALL RATINGS) / ABB / HAVELLS / STANDARD / SCHNEIDER
24 METAL CLAD SHEET STEEL CROMPTON /L & T/ HAGER /STANDARD
ENCLOSURE SOCKET / PLUG BOX
25 CAPACITOR GENERAL ELECTRIC /L & T / SIEMENS / EPCOS /
CROMPTON / ABB / HAVELLS
26 CONTROL GEAR (CONTACTOR’'S& | L& T/ GE POWER / SIEMEN’S / CROMPTON /
O/L RELAY) SCHNEIDER /ABB
21 PROTECTION RELAYS G.E./ ALSTHOM / EASUN / REYROLTS — RELAY /
MYSORE ELECTRIC INDUSTRIES / L & T
28 METERS (INSTRUMENTS) L & T/ (RISHAB) AUTOMATIC ELECTRIC / IMP /
ENERCON / TRINITY
29 ENERGY METER HAVELLS /L & T / SECURE / HPL SOCOMAC /
ADHUNIK
30 INDICATION LAMPS & C.T. VAISHNO /L & T / RASS, CONTROLS
31 DOL STARTER L & T / SIEMENS / GE POWER
32 11 KV SWITCH GEAR / VCB CROMPTON / SIEMENS / ABB/ L&T / HAGER /
SCHNEIDER
33 TAG BLOCK KRONE / ISI / ERICSON
34 M.S. STEEPED TUBULAR POLE ASPL OR APPROVED EQUIVALENT / ADVANCE
STEEL TUBE
35 CEILING FANS GE / BAJA] / CROMPTON / USHA / HAVELLS
36 EXHAUST / AXIALFLOW / G.E./ CROMPTON GREAVES / BAJA] / KHAITAN/
VENTIALATION FAN USHA
37 LIGHT FIXTURE / FITTINGS AND PHILIPS / CROMPTON / BAJA] / HAVELLS
LAMPS
38 MANUAL CALL POINT AGNI/ ALERT / NOVAFR / SYSTEM SENSOR / KAC
/ GAC
39 RESPONSE INDICATOR AGNI/ ALERT / NOVAFR / SYSTEM SENSOR
40 TRANSFORMER CROMPTON / ABB / NGEF / KIRLOSKAR / POWER
WARE/ ALSTOM/UNIVERSAL
41 ENGINE (DG SET) KIRLOSKAR / CUMMINS / CATERPILLAR
42 LT PANELS SIEMENS/CONTROL & SWITCH GEARS LTD./SPC
ELECTROTECH PVT. LTD/Adlec/ADI/L&T
43 ELEVATOR /Lift (imported) MITSUBUSHI / SCHINDLER/ OTIS / JOHNSONS / KONE
44 SMOKE DETECTORS (BOTH APOLLO / BASCH(BOSCH)/ NOTIFIER / COOPER/
IONIZATION AND OPTICAL) EDWARDS / SIEMENS / TYCO
45 RISE HEAT DETECTOR APOLLO / BASCH(BOSCH)/ NOTIFIER / COOPER/
EDWARDS / SIEMENS / TYCO
46 FIRE ALAM PANELS APOLLO / BASCH(BOSCH)/ NOTIFIER / COOPER/
EDWARDS / SIEMENS / TYCO
47 DUCT CASTING UNIT APOLLO / SYSTEM SENSUR / SAFEWAY
48 BATTERY EXIDE / YUASA / AMAR RAJA / AMARON
49 SPEAKER BOX GAC / DAKSH
50 AMPLIFIER LMT & SPEAKER PHILIPS / AHNIYA
51 DIESEL ENGINE CUMMINS / KIRLOSKAR / CATERPILLAR
52 PUMP KIRLOSKAR / KSB / MATHER’S PLATT
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53 MOTOR ABB / SIEMENS / CROMPTON GREAVES / KIRLOSKAR
54 BAILER THERMAX / ECOFLAM

55 HOT WATER STORAGE TANK AS APPROVED BY ENGINEER-IN-CHARGE

56 ALTERNATOR (DG SET) KIRLOSKAR / CROMPTON / STAMFORD / AVK

60 Selector Switches KAYCEE,L&T

FIRE FIGHTING WORK

S.NO DETAIL OF APPROVED MAKES /
EQUIPMENT/MATERIAL MANUEACTURERS
1. FIRE HYDRANT VALVES MINIMAX, SUPEREX, NEWAGE
2. FIRE HOSE PIPES JAYSHREE, NEWAGE, SUPEREX
3. FIRST AID FIRE HOSE REELS MINIMAX, NEWAGE, SUPEREX
4, SPRINKLERS TYCO, SPRARY SAFE
5. PRESSURE SWITCH INDFOSS/SWITZER
6. VIBRATION ISOLATOR RESISTOFLEX, DUNLOP, KUNWAL
1. CURRENT TRANSFORMER AE, KAPPA
8. INDICATING LAMPS SIEMENS
9. SELECTOR SWITCH KAYCEE, SALZER
10. IMS/GI PIPES TATA, JINDAL, SURYA, APPOLO
11. CIBUTTERFLY VALVES AUDCO, ZOLOTO, C&R
12. CIDOUBLE FLANGED NRVs KIRLOSKAR, DRIP, CASTLE, INTER
VALVE, ZOLOTO
13. GATE VALVE LEADER, ZOLOTO, SANT
14. BALL VALVE AUDCO, ZOLOTO TBS
15. CLEAR WATER PUMPS KIRLOSKAR, BEACON, KSB
16. SUMP PUMPS JS, KSB, HOMA, KIRLOSKAR
17. FIRE EXTINGUISHERS MINIMAX, SAFEX, SUPEREX

18.

FIRE FIGHTING FIRST AID HOSE REEL
TUBING

MITRA DUNLOP, JYOTI
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General Scope of Work:

ii.

ii.

iv.

The scope of works to be completed under this contract includes miscellaneous works of civil,
electrical, and mechanical nature maintenance, upgradation, small scale construction works and
general maintenance and housekeeping services , horticulture works as per terms and conditions
mentioned in this document. These include day to day maintenance, annual repairs, preventive
maintenance, special repairs, upgradation works and additions and alterations, new construction
etc as indicated in Table 1, 2 & 3 below.

The Works shall be carried out by contractor maintaining the uniformity in Color scheme,
Aesthetics of complex, pleasant ambience, presentable infrastructure, green belt and hygiene in
offices, toilets etc. The color scheme of the buildings, Godowns & other Civil infrastructure in
Complex, as approved by Corporation shall be followed uniformly.

Officer in charge shall decide and he shall be responsible for the quantum, time line,
measurement and payment related to the works he ordered vide a particular work order to
Contractor. Engineer of the corporation shall do all technical checks on the works mentioned in
Table 2 and 3, for its quality, specification , rates , quantity & amount etc.

Contractor shall be responsible for execution, timely completion, quality and workmanship of all
works & services as ordered by officer in charge under the contracted rates for the items
stipulated in Price schedule and at the rates as determined by Engineer of the Corporation for the
items not stipulated in price schedule. He will ensure successful implementation of contract so
that all infrastructure in CW Complex is effectively maintained and is brought to a presentable
stage.

General Maintenance Manual, & Service requirements/frequencies to be provided by Contractor
are given in Appendix- II this Schedule. The Check list of minimum requirements of

Infrastructure & Its maintenance in CW Complex, which will serve as a guide for deciding the
works to be executed under a CW Complex is given in Appendix III of this Schedule.
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TABLE -1 GENERAL MAINTENANCE WORKS & SERVICES
Housekeeping Services

1 Removal of garden waste

2 Cleaning/Sweeping of CW Roads, Main entry Ramps, Parking yards Godown
Veranda/Open Platforms and Weighbridge platform area etc. including Safe disposal of
garbage/ Refuse.

8 Cleaning, dusting, mopping of Window Glasses (both sides), floors, furniture, etc. to
make the area neat and clean free from cobwebs, flies etc, and hygienic in Office
buildings, labour Huts, Security Cabins, weighbridge cabin and other similar amenities

4 Cleaning, dusting of Godown Walls, Top Ventilators, Roof Trusses, Parapets and other
heightened structures, Cleaning of Fans installed in office buildings, Cleaning of
firefighting equipment including portable fire extinguishers

5 Cleaning of all Toilets /Washrooms / drinking water utilities and other similar amenities
within CW Complex. With water including flushing as per requirement

6 Cleaning of terrace/loft water storage tank
Cleaning and desilting of gully trap chamber, Cleaning of outlet chambers connecting
swage / drains of CWC complex with city means drains/ swage chamber

8
Cleaning of chocked / existing drain of campus / sewer line

9 Cleaning of underground sump, Over Head R.C.C. Tank .

10 Clearing of blockages in Rain Water Harvesting systems pit , Cleaning, disinfecting/
recouping the aggregates/ repair of RWH pits/ borewells

11 Cleaning of valley gutter in godown and underground tranches, drain pips
Horticulture works and services

12 Grassing with selection No. 1 doob grass including watering and maintenance of the
lawn

13 Cleaning of garden, Watering of landscaped/green belt areas and maintaining the
plants/ shrubs, trees, bushes, flowering beds etc and keeping these in healthy condition
Frequency of cleaning shall be daily and watering or other activities shall be as per
requirement.

14 Renovating lawns including weeding, cheeling the grass, forking the ground, top
dressing with sludge or manure, mixing the same with forke and keeping the lawn free
from weeds

15 Other horticulture services like Mixing earth and sludge or manure in the required
proportion and spreading/ of sludge, dump manure and/or good earth in required
thickness within complex as per requirement

16 Plantation of Trees, Shrubs, and Hedge at site i/c watering and removal of unserviceable
material’s

17 Cutting of designer hedge/edge hoeing of hedge/edge bed Topiary cutting/shaping of
plant removing of cut materials,

18 Clearing heavy jungle in open area including uprooting of rank vegetation

19 Clearing grass, shrubs, bushes grown unwanted near to buildings
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Other repair and maintenance related works and services

20 General servicing including greasing, re -alignment, refixing of doors, rolling shutters
etc

21 Replacement of broken glasses, Jalli, bird mesh in window and ventilators, doors etc

22 Replacement of damaged/ non-functional fittings of doors, windows and ventilators and

rolling shutters, lubricating of rolling shutters Repairs to rolling shutters by replacing
brackets, springs, gear box handles, MS cover locking rail, laith, shaft etc.

23 Replacement of ceramic fittings and fixtures of toilets, labs and other utilities, sanitary
items.

24 Replacement / repair in fittings (tee, elbow etc in rainwater down take pips and storm
water drains, swage pips etc.

25 Repair /replacement of Platform fender.

26 Replacement, refilling of fire extinguishers, sand bucket etc

27 Repair, replacement of PVC water tank, Borewell pump, UG tank pump and other
fixtures of water supply network.

28 Painting on aisle way, Entry Gates, Security Cabin, Boundary walls, Office Buildings,

Toilets & other amenities to restore the originals and to maintain the aesthetic of
complex, in case of requirements before expiring next due date of painting as per
periodicity.

29 Painting of Godown Gable walls, long walls etc to restore the originals and to maintain
the aesthetic of complex and where Standard Measurement is certified by Engineer in
case of requirements before expiring next due date of painting as per periodicity.

30 Plugging the punctures, arresting the leakages and laying water proofing sheets on
leaking areas in Roofs like tarfelt over ridges, flashing and any other similar item on
leaking locations.

31 Replacement/ refixing/realigning of isolated damaged ridges, flashing, velly gutters,
sky light sheeting, turbo ventilators, Galvalume / GI Sheeting, Cement roofing sheet,
rain water down take pipes such that volume of works is less than Rs. 5,00,000/- in each
case.

32 Minor repair works in Walls, plaster, floors & Roads (pot holes, cracks etc), damages in
drains, sewage pipes, manhole chambers etc, ramps at entry gates, steps, fins/jambs/off
sets of doors/windows and any other similar asset including minor replacement works of
paver blocks, Cement concrete in roads, floors, Bituminous mix, carpeting, Rolling
shutters, Doors, Windows etc such that no technical supervision is required and / Or any
other works mentioned in Table 2 below where extent of repair to carry out is such that
value of repair works does not exceed Rs. 5,00,000/- in each case.

33 Repairs to electrical fittings wiring, panels, etc. Supplying & installation of electrical
fittings, luminaries/ fans etc such that volume of works is less than Rs. 5,00,000/- in each
case.

TABLE - 2 REPAIR & MAINTENANCE /UPGRADATION

1. Providing & fixing of new Jalli gates/steel gates/rolling shutters/Wood-PVC-FRP doors etc in
the door openings or complete replacement / upgradation with new system.

2. Providing of new expanded metal ]Jallis/Glass/polycarbonate sheet over ventilators/
Glazed/wire meshed /Aluminium/UPVC/PVC/Steel/Wooden windows in wall opening or
complete replacement / upgradation with new system.

3. Complete replacement/upgradation of roofing system of Godown or other Buildings in CWC
Complex.

4. Repair to Major roof leakages in Godowns by water proofing of entire roofs or replacement of
all cracked sheets.

5. Complete replacement /major repair of roof water drain system, wind ties, sky light sheeting,
turbo ventilators
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6. Repair / strengthening /modification in damaged trusses/purlins/runners/bracings in

Godowns

7. Relaying/Replacement of roof slabs with or without RCC framing in the office block/ staff
quarters.

8. Complete replacement/upgradation of Flooring system of Godown or other Buildings in CWC
Complex.

9. Providing tiling works in floors/walls.

10. Providing wooden works in office blocks/staff quarters/guest houses

11. Repairs to Major damage in fins/jambs/off sets in the doors/windows

12. Repairs to Major damage of plaster in patches

13. Repairs to Major damage in flooring in patches.

14. Repairs to seepage in walls/roofing/floors.

15. Repairs / replacement /laying of plinth protection

16. Major Repair works in masonry walls of bricks/stones/CC/RCC, rebuilding, retrofitting and or
anchoring works etc.

17. Repairs in RCC works of roof slab/Floors/columns/beams etc.

18. Repairs in Steel works with welding/extra riveting/bolting etc. in trusses, rafters, stanchions,
columns, bracing, runners, purlins etc in building.

19. Replacement of paint finishing system as per Periodicity and /or new work of painting
including White washing, colour washing & painting on CC/Plastered/Steel/wood works etc.

20. Major repair/ new Construction of drainage system in the complex.

21. Major repair/ new Construction of Rain Water harvesting infrastructure within the complex.

22. Major repair/ new Construction of Underground Water Tank.

23. Major Repairs/ Renewal/relaying/replacement to sewage /drainage/ water supply system
including pumps, sumps, pipes and fittings.

24. Major repair/Installation of shallow borewell

25. Providing of base works to floor/Paver block yard/Road etc like subgrade preparation, Sub
base and base laying with WBM/WMM/Mooram/Good earth/PCC etc.

26. Major repair/replacement/new Construction of CC/RCC roads/ramps/ VDC /CC
floor/approaches in the complex.

27. Major Supply & installation of paver blocks in the parking yard/roads/godown floors.

28. Relaying of premix carpeting / seal coat/BM/DBM/BC/SDBC etc on the roads.

29. Filling of pot holes in the roads by stone/brick aggregate-Major works.

30. Complete replacement/upgradation of Roads & Other Circulation area of Godown or other
Buildings in CWC Complex.

31. Patch repairs to roads by bitumastic concreting -Major works

32. Raising the height by construction of boundary wall, installation of entry gates.

33. Supplying & fixing concertina wire for fencing over boundary wall.

34. Renewal / replacement/ major repair or completely new works of wiring, internal, external
electrical power conveyance system, earth pits, electrical conductor etc.

Table 3: New construction works (Small scale construction)

1. Construction of new building/ rooms like Public Toilets, Weighbridge Cabin, Security Cabin,
Driver Block, Visitor lobby, Labs etc.

2. Construction of marketing sheds for farmers, labour shed, parking shed etc within the
warehouses.

3. Construction of New boundary walls.

4. Construction of overhead water tank, Under Ground Fire Water Reservoir.

5. Construction of foundations of tower mast, high mast, Container cabins, DG set, weighbridge
etc.

6. Installation of High mast, street lightings, Providing Street lighting in the complex.

1. Providing of new transformer, new cablings etc.

8. Installation of submersible, centrifugal pumps (Electrical equipment) , deep borewell etc.
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2. Nature of works to be executed under the contract.
A. Day to day Repairs

1. Day to day or routine repairs are the works which are to be attended on the day-to-day
basis such as cleaning, Housekeeping, removing chokage of drainage pipes, manholes,
restoration of water supply, repairs to faulty switches, watering of plants, lawn mowing,
hedge cutting, sweeping of leaf falls etc.

ii. In addition, works such as patch repair to plaster, minor repairs to various items of work,
replacement of glasspanes, replacement of wiring damaged due to accident, replacement
of switches, sockets tiles, Gap filling of hedges/perennial beds, Replacement/Replanting
of trees, shrubs, painting of tree guards, planting of annual beds and trimming/pruning of
plants etc., which are not emergent works and are considered to be of routine type shall
be done as per requirement at any time during contract period, depending upon the
exigency.

Such works can be done under day-to-day repair also.

iii. These services shall be provided by contractor in a time bound manner based on receipt

of complaints / requirements /call from the Warehouse manager.

B. Preventive Maintenance
Preventive maintenance is essential to keep the building services in serviceable condition. Preventive
maintenance shall be taken up so that the services or the assets do not fail due to wear and tear and those
components and services expected to fail are replaced well in time.

Periodical Checks for Preventive Maintenance

Systematic inspections by Warehouse Manager/ Engineer and Contractor along with his Engineer shall
be carried out particularly of those services and components which are prone to higher wear and tear and
nearing to outlive/outlived their life. Thin members, exposed members to severe weathering conditions,
members affected by leakage/seepage and members/components affected by water splashes shall also
be inspected periodically.

The following categories of items of preventing maintenance has to be paid special attention
i. Cleanliness of roofs, inlet of rain water pipes, khurra, chajja/sunshade top, outlet of rain water
pipes, plinth protection and drains minimum once a year and particularly before monsoon.
ii.  Cracks on gola and top of parapet
iii.  Cleanliness and waterproofing of mumty roof
iv. Leakage from terrace tanks
v. Damage of water proofing due to installation of various services on roof like Dishantenna, solar
panels, etc or weed/vegetation.
vi. Cracks on grit plaster, spalling of concrete, cladding stone coming out of substrate etc
vii. Leakages/seepages from Roof/Wall/Pipes/Velly Gutters
viii.  Rusting of GI pipes and fittings showing seepage
ix.  Shafts for the leakage/seepage
X. Sagging false ceiling
xi. Termite affected areas and wooden members
Xii. The cleaning of manholes and sewer line and checking for rain water getting mixedin sewer
lines
xiii. =~ Damaged cables & other abandoned service lines
xiv.  Electrical systems like main boards etc. should be checked annually.
xv. Fire services particularly during hot weather and assessment of electric load due to additional
services installed
xvi. Whether unprotected heaters in use likely to cause fire incident
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C. Annual Repairs

i.

ii.

ii.

The works of periodical nature like white washing, color washing, distempering, painting etc.shall
be called Annual Repair works and these shall be generally undertaken based on requirement.
The periodicity for painting system shall be as below.

White washing and color washing on exterior surfaces, horticulture belt One Year
etc.

White washing and color washing on interior surfaces two years
Painting with Distemper on plastered /concrete surface (interior) three years
Painting with Emulsion on plastered /concrete surface (Exterior) four years
Painting with Emulsion on plastered /concrete surface (interior) four years
Steel surface (exposed) like veranda purlin & truss, Fender, Rolling four years
shutter etc.

Steel surface (interior) Like roof truss, roof purlin, internal Steel Ten Years
columns etc.

Cement paint over exterior walls three years
Wood work polishing three years

In city of adverse climate receiving excess rain, extreme weather, high dust, temperature variation, this
periodicity can be reduced based on the severity of climate and degradation occurred in physical
appearance of painting etc.

Following guidelines shall be followed for planning and execution of Annual repair works.

The total estimated cost of maintenance of a building / structure during a year, as annual repair,
shall be within the prescribed limits as approved by the Competent Authority as per DOP, from
time to time, for Annual repairs.

The entire exercise of finishing under annual repair should be carried out in a professional
manner. Before sanctioning of estimate, placement of work order, it should be ensured that all
defects like dampness of walls, damage to RCC, brick work and plaster, electrical cabling, its
dressing, correctly installation of wiring are covered and also rectified so that the building looks
renovated and presentable for sufficient time after annual repairs.

Painting along with associated annual repair works should be carried in One GO in entire CW
Complex.

Payment of works will be made on the basis of actual work carried out and in case made based on
standard measurement book, it shall be ensured that no work is left and there shall be no
slackness of supervision on the part of the Officers.

No work of original construction or complete replacement of components shall be taken up in
Annual Repair works.

D. SPECIAL REPAIR

As the building ages, there is deterioration to the various parts of the building and services and major
repairs and replacement of elements become inevitable. It becomes necessary to prevent the structure
from deterioration and undue wear and tear as well as to restore it back to its original conditions to the
extent possible. The following types of works in general are to be undertaken under special repairs: -

i.  Provision of water proofing treatment to the roof, velly gutter. All the existing treatments

known aresupposed to last satisfactorily only for a period of about ten years.

ii.  Major Repair in Roof system, realignment of sheets, replacement in blocks, Replacement of
Velly Gutters with replacement of Down take Pipes system etc.

ili.  Major Repair of internal roads and pavements.

iv.  Major Repairs/replacement of flooring, skirting, dado and plaster.

v. Replacement / new installations of doors, window frames, shutters and fittings.

vi. Replacement of complete water supply network and sanitary installation like water tanks, WC
cistern, wash basins, kitchen sinks, pipes etc. The life of GI pipes shall be considered as 25
years.
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vii.  Re-grassing of lawns/grass plots in 5 to 6 years without replacement of earth and in 8 to 10years
with replacement of earth.
viii.  Renovation oflawn in 4 to 6 years as per site requirement.
ix.  Replanting of hedgesin 8-10 years.
x. Completely uprooting and removing hedges / shrubbery.
xi.  Replanting of
a) Rose bedsin 5-6 years.
b) Perennial bedsin 5-6 years.
c) Cannabedsin 1-2 years.
xii.  Shifting of any garden feature from one site to another within building.
xiii.  Electrical Equipment’s/ Installations after their useful life.

The replacement shall be made only after detailed inspections after assessing the condition of the
components where they have outlived their useful life or not.

i At the commencement of contract, a Survey of the buildings shall be conducted to identify the
items of Special Repairs which are required to be carried out. Special repair complaints are
also to be noted and referred from general inspection reports of warehouses.

il Special repairs, which are required to eliminate leakage and dampness in the buildings shall
be given priority and completed before the monsoon. Special repairs to plastering,
replacement of doors and windows and flooring shall be synchronized with the annual repairs
so that white washing, color washing / distempering are carried out systematically.

iii. It shall be ensured that the plants/trees survive and as such maintenance of the same shall be
taken care with. Trees/Plants which are planted near to foundation of the buildings and in
open areas/parks shall be planted in such a way that neither they damage the foundation nor
are required to be fell down due to redevelopment of the area.

Ruthenticity of Special Repairs

Any work of Special Repair to be undertaken in the CW Complex has to be certified by the Engineer. The
Engineer has to verify himself the necessity of undertaking Special Repair to any item of the building. All
such repair shall be done with approval of Regional Manager for AA/ES or higher authority as per DOP.

E. Upgradation Works
Upgradation works, under this contract may be carried out as per the guidelines issued from corporate
office time to time. A record shall be kept of the items upgraded building wise online/offline and once a
building is already upgraded, further upgradation shall not be carried out without approval of the
Competent Authority as per DOP. All the services, Civil and Electrical, which have completed their life or
which are beyond repair or may not remain sustainable with repair shall be replaced and record shall be
maintained.

At the commencement of contract, a Survey of the buildings shall be conducted to identify the items of all
upgradation works which are required to be carried out in complex. complaints are also to be noted and
referred from general inspection reports of warehouses.

F. Small value capital works /new construction works:

e Works as mentioned in table 3 above, may also be carried out under the contract based on
exigencies of service and operational requirement as per decision of Regional Manager.

o Efforts shall be made to carry out all upgradation works of Roof and Road in One GO. Other
capital works of new construction Should also be planned in ONE GO however, if total
requirement of such works during a FY Year is small or the exigencies of the works /urgency or
nature of operations / customer requirement is such that, the works are required to be taken up in
phased manner or partially, these may also be executed under the contract by placing the works
order with approval of Regional Manager.

e Upgradation of Floor of Godowns should be taken up in this contract because it has to be done in
phased manners

e No capital works of upgradation and new construction of value exceeding Rs.50 lakh should be
executed under this rate contract. Such higher value works should be executed through separate
contracts after inviting tenders.
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G. Energy Efficiency Measures

All electrical installations shall be made adopting Energy efficiency measures like fixing of LED
fittings, providing energy efficient fans etc.

Green Building approved materials should be used preferably over other material.

Use of water/ Power, Waste disposal, Vehicle circulation/ movement etc in CW Complex should
be done with minimum carbon emission.

Sewage Waste, should be treated before disposal into public sewar and should be used for
Horticulture, Toilet re-flushing etc. Storm water collection and harvesting should be made
effective based on geological profile of CW Complex.

3. Materials, Tools & Plants to be provided by the Contractor and Testing of Materials

3.1 The contractor shall, at his own expense, provide all materials, required for the works other than those
which are stipulated to be supplied by the Corporation.
The contractor shall, at his own expense and without delay, supply to the Engineer, samples of materials
to be used on the work and shall get these approved in advance. All such materials to be provided by the
Contractor shall be in conformity with the specifications laid down or referred to in the contract. The
contractor shall, if requested by the Engineer furnish proof, to the satisfaction of the Engineer that the
materials so comply.

In case contractor does not set a field laboratory at CW Complex, all required tests shall be carried out in the
reputed / approved outside laboratory. Payment of testing charges of such tests will be borne by the
contractor in each case.

1.

iv.

For outside testing, test of materials and stipulated samples shall be carried out by one of the
following laboratories/tests houses - (1) IIT, (2) NIT, (3) National Test Houses, (4) National Council
of Cement & Building Material, (8) Govt. Engg. College/National Accreditation Board Approved
Lab (NABL), as per decision of the Engineer section in the region.

Testing and acceptance criteria for cement, steel and any other materials, supplied by contractor
should be as per BIS codes/Technical Specification or as decided by Engineer in charge, as per
stipulated testing frequency given in enclosed list (field quality Plan) or CPWD Specifications.
Sample of material for testing will be supplied free of cost by the contractor, including its
transportation to the approved test houses/laboratory, as directed by the Engineer or inspecting
officials.

All Routine tests on various materials shall be carried out as per the field quality plan -List of
Mandatory Tests (enclosed) at the cost of the contractor. Wherever it is not specified, it will be
carried out as per decision of Site Engineer, which will be final and binding on the contractor.

In addition to the tests required under above clauses thereof, the Engineer or his representative
may order tests to be carried out by an independent person appointed by him at such place or in
such laboratory, as he may determine in accordance with the appropriate Clauses of relevant
Standard Specifications and cost of such tests shall be borne by the contractor.

Testing record shall be maintained as per standard Testing Performa, enclosed in the contract
document for proper testing and their record by the contractor.

In case, test results indicate that the cement, steel, bitumen or any other material brought or
arranged by the contractor for incorporation in work does not conform to the relevant BIS Codes,
the same shall stand rejected and shall be removed from site by the contractor at his own cost
within a week’s time of written order from the Engineer-in-charge to do so.

3.2 Contractor to Supply Tools & Plants etc : Plant & Machinery Required for the Work

The contractor shall provide at his own cost all materials except such special materials, if any, as may in
accordance with the contract be supplied from the CWC stores, machinery, tools & plantsas specified in
Appendix 7 of Schedule 1.

In addition to this, appliances, implements, other plants, ladders, cordage,tackle, scaffolding and temporary
works required for the proper executionof the work, whether original, altered or substituted and whether
included in the specifications or other documents forming part of the contract or referred to in these
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conditions or not, or which may be necessary for the purpose of satisfying or complying with the
requirements of the Officer-in-Charge as to any matter as to which under these conditions he is entitledto be
satisfied, or which he is entitled to require together with carriage therefore to and from the work.

The contractor shall also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works and counting, weighing and assisting the
measurement for examination at any time and from time to time of the work or materials. Failing his so doing,
the same may be provided by the Corporation at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise and/orfrom his dues or the
proceeds of sale thereof, or of a sufficient portion thereof.

(i) It will be responsibility of the Contractor to arrange all plants & machinery, trucks,
vibratory, Road roller etc. as required by him for execution of works.

(i) Contractor will also arrange for getting permission of such plant & machinery, if required
from local or other concerned authorities for use as well as for their transportation to site.

(iii) All expenditure incurred in this connection will be borne by the Contractor.

4. Maintenance after Completion (Defect Liability Period-DLP):

Following works executed /services delivered under this contract/ Work Order shall be maintained by the
contractor at his own cost during the maintenance period/DLP as mentioned below. This period shall be
reckoned from the actual date of completion of work.
i. All kind of construction / repair works in Bituminous Roads/ concrete /masonry works in Building
/Roads/Drains - DLP/Maintenance period-12 month.
ii. All kind of leakage arresting, plugging in Roofs/ pipes etc.- DLP/ Maintenance period-12 month.
iii. New construction-Upgradation works of Road/Roof /Floor- 3 Years
iv. New construction /upgradation works -Others including Painting and any other special repair: -
Maintenance period-12 month.
v. Electrical fittings/items /Motors/Pump- As per manufacturer warranty; DLP/Maintenance period -1
year.
vi. Sanitary Installation /Fitting/Fixture- As per manufacturer warranty; DLP- 12 Month.
vii. Rolling shutters/Manual gears and other similar mechanical fitting works- DLP/Maintenance
period-12 month.

The works /services, for which no maintenance period is prescribed here, contractor is waived off
from his obligations of maintaining the works post completion.

5. Night Work

Contractor shall plan and deploy his all resources to complete the work within time as per agreed program of
completion. If the CWC is, however, satisfied that the work is not likely to be completed in time except by
resorting to night work; by special order, the contractor would be required to carry out the work even at
night, without conferring any right on the contractor for claiming for extra payment for introducing night
working. The decision of the Officer in charge in this regard will be final and binding on the contractor.

6. Work to be Executed in Accordance with Specifications, Drawings, Orders etc.

The Contractor shall execute the whole and every part of the work in the most substantial and workman like
manner both as regards materials andotherwise in every respect in strict accordance with the specifications.
The Contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in
writing in respect of the work assigned by the Corporation and the Contractor shall be furnished free of
charge one copy of the contract documents together with specifications, designs, drawings and instructions,
as are not included in the standard specifications of Central Public Works Department, specified in Schedule
I: Appendix-7 or in any Bureau of Indian Standard or any other, published standard or code or Schedule of
Rates or any other printed publication referred to elsewhere in the contract.

The Contractor shall comply with the provisions of the contract and with the care and diligence execute and
maintain the works and provide all labour and materials, tools and plants including for measurements and
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supervision of all works, structural plans and other things of temporary or permanent nature required for
such execution and maintenance in so far as the necessity for providing these, is specified or is reasonably
inferred from the Contract. The Contractor shall take full responsibility for adequacy, suitability and safety of
all the works and methods of construction.

1. Work(s) where no Specifications are specified

In the case of any class of work for which there is no specifications provided under this Contract, such work
shall be carried out in accordance with the Bureau of Indian Standards Specifications. In case, there are no
specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturers’
specifications, if not available then as per State / District Specifications. In case there are no such
specifications as required above, the work shall be carried out in all respects in accordance with the
instructions and requirements of the Corporation.

8. Water for Works

(@) Departmental water supply, if available, shall be the sources of water for using into various
works/services under this contract:

Water on the request of Contractor and, if available may be supplied to the contractor by the
Corporation, subject to the following conditions:

(i) The water charges shall be recovered from dues of Contractor, @ 1% on gross amount of the work
done/services delivered.

(i) Main sources of supply (Tapping source), shall be decided by Warehouse Manager based on
availability of water. The contractor shall make his/their own arrangement of water connection and
laying of pipelines from existing main of source of supply up to place of work at his own cost.

(iii) The Corporation do not guarantee to maintain uninterrupted supply of water and it will be
incumbent on the contractor(s) to make alternative arrangements for water at his/their own cost in
the event of any temporary break down in the Corporation water main so that the progress of
his/their work is not held up for want of water. No claim of damage or refund of water charges will
be entertained on account of such temporary break down.

(b) In case, CW complex does not have adequate source of water or there is no such water which is fit
for construction purpose, Warehouse Manager shall inform the contractor in writing, before
commencement of work to arrange the water at its own. In all such cases, the contractor(s) shall
make his/their own arrangements for water required for the work (sources as well conveyance of
water) and nothing extra will be paid for the same. In all such cases, when contractor has procured
construction water with its own arrangement due to non-availability of same in CW Complex, as
confirmed by warehouse Manager in writing, The water charges @ 1% shall not be recovered
from contractor’s bill as mentioned in subclause (a-i) above. The procurement /arrangement of
construction water by Contractor will be subject to the following conditions:

(i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the
Engineer.

(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk & cost
of contractor(s), if arrangements made by the contractor(s) for procurement of water are in the
opinion of the Engineer unsatisfactory.

(iii) In all such cases, alternate Water Arrangements can also be done by contractor by installation of
borewell into CWC Land if it is permitted as per local bye-laws. The contractor shall be allowed to
construct temporary wells in Corporation land for taking water only for construction purposes
when he has got permission of the respective local authority and of Engineer in writing.

No charges shall be recovered from the contractor towards providing of land for installation of
borewell, but the contractor shall be required to provide necessary safety arrangements to avoid
any accidents or damage to adjacent buildings, roads and service lines. He shall be responsible
for any accidents or damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are dismantled on completion
of the work.
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Arrangements for Electric Connection, Lighting & Other Purpose

CWC shall allow tapping of electric power, if available in CW Complex, on actual electric energy
consumption basis by putting separate electric energy meter at tapping source with due
permission of Corporation and payment of such electricity consumption shall be done by
Contractor.

. Contractor will have to make his own arrangements for supply of power from tapping source to site

of work through cables, MCBs, Electric Bulbs, Fans etc. All cables shall be laid neatly dressed
though proper supports on walls/underground etc. NO overhanging wires/cable shall run across
the roads, buildings.

If for reasons of urgency to expedite or complete the work within time, work has to be executed at
night, contractor shall make his own arrangement for additional illumination if required at the site.
Nothing extra will be paid for doing works at night.

. Any power backup required during failure of reqgular power, will be arranged by Contractor at his

own cost for completing the services/works and no compensation shall be paid by CWC on his
account.

Employment of Technical Staff and Employees

Contractor’s Superintendence, Supervision, Technical Staff & Employees:

i.  The contractor shall provide all necessary superintendence during execution of the work and
all along thereafter, as may be necessary for proper fulfilling of the obligations under the
contract.

ii. The contractor shall immediately after receiving letter of award of the tender and before
commencement of the work, intimate in writing to the Corporation , the name(s),
qualifications, experience, age, address(s) and other particulars along with certificates, of the
principal technical representative to be in charge of the work and other technical
representative(s) who will be supervising and measuring the work.

iili. Minimum requirement of such technical representative(s) and their qualifications and
experience shall not be lower than specified in Schedule I: Appendix-I. Even of the
contractor {or partner(s) /Director in case of firm/company} is himself / herself an Engineer, it
is necessary on the part of the contractor to employ principal technical representative /
technical representative(s) as per stipulation in Schedule I: Appendix-7

iv. The Corporation shall, within 3 days of receipt of such communication, intimate in writing his
approval or otherwise of sucha representative(s) to the contractor. If due to any reason, such
approval is not received in writing, Contractor shall continue to deploy the technical
representative(s) considering they are meeting the criteria stipulated in Schedule I:
Appendix-1

v. Any such approval may at any time be withdrawn or if at any stage, it is found by Corporation
that technical representative(s) do not meet criteria stipulated in Schedule I: Appendix-7 or
they are not technically competent then in all such cases, the contractor shall appoint another
such representative(s) according to the provisions of this Clause.

vi. Decision of Corporation shall be final and binding on the contractor in case of any
conflict/dispute in this respect.

vii. Such technical representative(s) deployed by contractor shall be available at site before start
of work and shall remain available, supervise all time, control during execution of work and
will remain available when any activity as per work order placed is in progress at CW
Complex. Principal technical representative will periodically inspect the works, inform
Corporation on progress and will remain available for taking instructions or verifications as
and when required by Officer in charge or his representative and /or Corporation .

viii. All the provisions applicable to the principal technical representative under the Clause will
also be applicable to other technical representative. Instructions given to the principal
technical representative or other technical representative(s) shall be deemed to have the
same force as if these have been given to the contractor.

ix. The principal technical representative and other technical representative(s) shall be actually
available at site fully during all stages of execution of work, during estimation (pre award
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stage) / recording/checking/test checking of measurements of works (post award stage) and
whenever so required by the Corporation and shall also note down instructions conveyed by
the Officer-in- Charge or his designated representative(s)/ Corporation in the site order book
and shall affix his/their signature in token of noting down the instructions and in token of
acceptance of measurements / checked measurements / test checked measurements.

These representative(s) shall not look after any other work, not in scope of contractor.
Substitutes of these representative, duly approved by Corporation for work in similar manner
as aforesaid, shall be provided in event of absence of any of the representative(s) by more
than two days.

If the Corporation , whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative(s) is/are effectively appointed or is/are
effectively attending or fulfilling the provision of this Clause, a recovery (non- refundable)
shall be effected from the contractor, as specified in Schedule I: Appendix-7 and the decision
of the Corporation / Officer-in-Charge, as recorded in the site order book and measurement
recorded checked/test checked in Measurement Books shall be final and binding on the
contractor.

Further, if the contractor fails to appoint suitable technical Principal technical representative
and/or other technical representative(s) and if such appointed persons are not effectively
present or are absent by more than two days, during the requirement at CW Complex,
without duly approved substitute or do not discharge their responsibilities satisfactorily, the
Officer-in-Charge shall have full powers to suspend the execution of the work until such date
as suitable other technical representative(s) is/are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit a certificate of
employment of the technical representative(s) (in the form of copy of Form-16 of CPWD GCC
or CPF deduction issued to the Engineers employed by him) along with every on-account bill
/ final bill and shall produce evidence if at any time so required by the Corporation.

The contractor shall provide and employ on the site only such technical assistants as are
skilled and experienced in their respective fields and such foremen and supervisory staff, as
are competent to give proper supervision to the work. The contractor shall provide and
employ skilled, semiskilled and unskilled labor as is necessary for proper and timely
execution of the work/delivery of services. The Officer-in-Charge shall be at liberty to object
to and require the contractor to remove from the works any person who in his opinion
misconducts himself or his representative, or is incompetent or negligent in the performance
of his duties or whose employment is otherwise considered by the Officer-in-Charge to be
undesirable. Such person shall not be employed again at works site without the written
permission of the Corporation and the persons so removed shall be replaced as soon as
possible by competent substitutes.
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(Appendix-I)

Important conditions
B) Initial Inspection of Complex and Building survey

@

(i)

(iii)
(iv)

Within 7 days of placement of LOA, an Initial inspection shall be carried out jointly by
Warehouse Manager/ Engineer and Contractor along with his team of Engineers (principal
technical representative) to particularly asses the requirement of all maintenance works &
services which are required to be carried out in CW Complex as well all upgradation and new
capital construction works (from table 1,2 & 3 of Schedule II: Scope of Work). The works
required to be carried can be accessed with reference of Checklist of minimum requirement
of Infrastructure & its Maintenance mentioned in Appendix III of Schedule II: Scope of
Work.

Contractor will deploy at least one engineer having the qualifications mentioned in the
BAppendix 71 of Schedule I for carrying out the Measurement of area where general
maintenance / repair & maintenance works / services are required. The measurement of the
required Repair & maintenance activities shall be done along with Joint inspection. The
Contractor, within 10 days of initial inspection, shall submit to the Corporation the detailed
estimates of quantities mentioning the type of the works / services required to be carried out
in the CW Complex.

Initial Inspection and Measurement of quantities for preparation of estimates shall be done by
Warehouse Manager and Contractor’s Engineer Jointly.

The estimated quantities to be executed shall be assessed meticulously by Contractor’s
Engineer, and any variation beyond plus minus 10% in each item of work may not be
acceptable to Corporation.

The Corporation at its own discretion may place separate work order for executing additional
quantities (beyond estimates provided by Contractor’s Engineer) or may or may not do the
payment of any kind of excess work done beyond the +110% of the quantities mentioned in
work order based on estimates provided by Contractor’s Engineer. Decision of Corporation,
in all such cases, shall be final and binding on the Contractor.

B) Execution of works/delivery of Services:

®

(i)
(iii)

(iv)

)

(vi)

The contractor will engage the experienced technical representatives of concerned discipline
in the CW Complex, who should have full knowledge of work and are capable of getting
executed the work and removing defects, as pointed out by the Officer-in-charge.
Deployment of the technical representatives and recovery, in case the contractor fails to do
so, shall be in accordance with the Appendix-7 to Schedule I: General Conditions of
Contract.

The contractor will carry out the works and will deliver the services as per the scope of work,
the specifications and requirements stipulated the work order.

The contractor shall take levels and record them in prescribed Level Book before
commencement of work. Levels taken shall be got verified from Engineer or his
representative.

Contractor shall keep Corporation informed on progress of various works being executed by
contractor. The verification of quantities of works executed, measurement of works and
assessment of quality shall be done by Officer in charge as per the terms & conditions
mentioned in the Contract/Work Order and Indian code of practices, specifications of CPWD
etc.

All works ordered at a time shall be executed by Contractor as per time line stipulated in
Work order by commencing works simultaneously in all places through parallel and
independent team. Sequencing and phasing of works will not be accepted due to non-
availability of manpower/material/T&P etc.

The Officer in charge will certify the measurement of the all works completed / and services
delivered for the work order placed by him for the works/services.

(vii) The decision of Officer in charge shall be final towards the measurement of actual work

completed and It shall be binding on the contractor.
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(Appendix -II)

GENERAL MAINTENANCE MANUAL& MAINTENANCE SERVICE QUALITY REQUIREMENTS

1. Service Requirements

1.1.
1.2.

1.3.

The Contractor shall adhere to Good Industry Practices for maintaining Services quality.

The Contractor shall deploy the multiskilled staff — (skilled Labours) along with unskilled
workers to ensure all kind of maintenance services including horticulture services and
housekeeping services in the Central Warehouse Complex as per Good Industry Practises.

General maintenance works & services shall be carried out at their prescribed frequency as
mentioned in below paragraph. The payment towards satisfactory delivery of these services,
shall be done as per contracted price schedule considering contractor percentage quoted in
Price schedule. Nothing extra shall be payable to contractor for performing these activities &
providing services except such monthly payment based on frequency, area, and satisfactorily
delivery of services upon certification of warehouse manager.

Rates of such jobs is mentioned in contracted Price Schedule.

2. General Maintenance & Service Requirements

2.1. The Contractor shall, at all times, maintain the Central Warehouse Complex in accordance
with the provisions of the Agreement, Applicable Laws and Applicable Permits. In particular,
the Contractor shall, at all times during the Contract Period, confirm to the General
Maintenance & Service Requirements set forth in the Table below.

2.2. The Maintenance activities, put forth in Table at B (S/n 1to to 9) below shall invariably carry
out by deploying adequate skilled workmen with required tools, plants, and consumables on
requirement basis as and when Corporation through Officer in charge ask to carry out the
activities upon breakdown in services. Officer in charge will send the requirement to
Contractor via email and SMS on registered mobile number of contractors.

3. The payment towards these specific maintenance works shall be done after satisfactory
restoration of service based on the contracted rates for General Civil & Electrical works.

Activity Coverage LD for not
performing/delivering
satisfactory service

A Service Requirements
Housekeeping Services

1 Removal of waste, garbage, scraps etc. | Within CW Rs 100 per day
Frequency: once in a week or as per complex
requirement.

2 Cleaning/Sweeping of CW Roads, Main | Within CW Rs 300 per day
entry Ramps, Parking yards Godown complex
Veranda/Open Platforms and
Weighbridge platform area etc.
including Safe disposal of garbage/
Refuse. Frequency: Daily

3 Cleaning, dusting, mopping of Window | Within CW Rs 300 per day
Glasses (both sides), floors, furniture, complex
etc. to make the area neat and clean
free from cobwebs, flies etc, and
hygienic in Office buildings, labour
Huts, Security Cabins, weighbridge
cabin and other similar amenities.
Frequency: Daily
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4 Cleaning, dusting of Godown Walls, Top | Within CW Rs 300 per day
Ventilators, Roof Trusses, Parapets and | Complex
other heightened structures, Cleaning
of Fans installed in office buildings,
Cleaning of firefighting equipment
including portable fire extinguishers.
Frequency: Once in 2 months
3 Cleaning of all Toilets /Washrooms / Within CW Rs 300 per day
drinking water utilities and other similar | Complex
amenities within CW Complex. With
water including flushing as per
requirement. Frequency: Twice daily
6 Cleaning of terrace/loft water storage Within CW Rs 300 per day
tank. Frequency: Once in 6 months. Complex
1 Cleaning and desilting of gully trap Within CW Rs 300 per day
chamber, Cleaning of outlet chambers Complex
connecting swage / drains of CWC
complex with city means drains/ swage
chamber
8 Cleaning of chocked / existing drain of Within CW Rs 300 per day
campus / sewer line. Frequency : once | Complex
a year or as per requirement
9 Cleaning of under ground sump, Over Within CW Rs 300 per day
Head R.C.C. Tank . Frequency: once in 6 | Complex
months,
10 Clearing of blockages in Rain Water Within CW Rs 300 per day
Harvesting systems pit, Cleaning, Complex
disinfecting/ recouping the aggregates/
repair of RWH pits/ borewells.
Frequency: Twice a year.
11 Cleaning of valley gutter in godown and | Within CW Rs 300 per day
underground tranches, drain pips Complex
Horticulture works and services
12 Grassing with selection No. 1 doob All Gardens within | Rs 150 per day
grass including watering and Complex
maintenance of the lawn. Frequency:
as per requirement
13 Cleaning of garden, Watering of All Gardens within | Rs 150 per day
landscaped/green belt areas and Complex
maintaining the plants/ shrubs, trees,
bushes, flowering beds etc and keeping
these in healthy condition. Frequency
of cleaning shall be daily and watering
or other activities shall be as per
requirement.
14 Renovating lawns including weeding, All Gardens within | Rs 150 per day
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cheeling the grass, forking the ground,
top dressing with sludge or manure,
mixing the same with forke and keeping
the lawn free from weeds. Frequency:
Once in 6 months

Complex

18 Other horticulture services like Mixing All Gardens within | Rs 150 per day
earth and sludge or manure in the Complex
required proportion and spreading/ of
sludge, dump manure and/or good
earth in required thickness within
complex as per requirement.
Frequency: once a month
16 Plantation of Trees, Shrubs, and Hedge | All Gardens within | Rs 150 per day
at site i/c watering and removal of Complex
unserviceable material’s
17 Cutting of designer hedge/edge hoeing | All Gardens within | Rs 50 per day
of hedge/edge bed Topiary Complex
cutting/shaping of plant removing of
cut materials. Frequency: Once in
month
18 Clearing heavy jungle in open area Within CW Rs 150 per day
including uprooting of rank vegetation. | Complex
Frequency: once in 6 months
19 Clearing grass, shrubs, bushes grown Within CW Rs 150 per day
unwanted near to buildings. Complex
Frequency: once in 3 months
20 Clearing grass, shrubs, bushes grown Within CW Rs 150 per day
unwanted near to buildings. Complex
Frequency: once in 3 months
Maintenance Coverage | Frequency/ Requirement LD for not
Requirements performing/delivering
satisfactory service
Wet Utilities
1 Damage related to Water |Within CW |Restoration through Rs. 800 per for each
supply, Water pumping Complex | temporary measures lapse
units & fittings. within 4 hours
Restoration through
permanent measures
within 3 days.
2 Damage of drainage Within CW |Restoration through Rs. 1000 for each lapse
system, removal of drain | Complex | temporary measures
block, draining the storm within 6 hours
water logged over roads Restoration through
etc by pumping or any permanent measures
other suitable means as within 1 day
per requirement etc
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Damage of Sewage Within CW |Restoration through Rs. 1000 for each lapse
system, removal of Complex | temporary measures
sewage block, draining within 6 hours
the sewage, preventing Restoration through
back flow, over flow over permanent measures
roads etc by pumping or within 1 day
any other suitable means
as per requirement etc
Damage of sanitary Within CW |Leakages to be repaired Rs. 800 for each lapse
installations, repair Complex | within 24 hours
/replacement of fittings, Damage to septic tank to
fixtures and plugging the be repaired within 1 day
leakages from pipes etc. after detection
Damage to rainwater Within CW |Restoration through Rs. 1000 for each lapse
harvesting system Complex | temporary measures
including cleaning of Rain within 1 days
water pit, replacing the Restoration through
aggregates, removal of permanent measures
blockages etc to restore within 7 days
the water flow. Periodically desilting and
particularly prior to pre-
monsoon & monsoon
Plugging the leakages Within CW |Restoration through Rs. 1000 per day for
from Roof, Velly Gutter, Complex | temporary measures each lapse

Restoration of blown
sheets /turbo ventilators
in Original Position

within 1 days

Restoration through
permanent measures
within 3 days

Electrical Utilities

Restoration of Functioning |Within CW | Temporary Restoration of |Rs. 500 for each lapse
of power supply, Complex | Power supply to common
electrical installations and areas to be restored within
electrical equipment for 30 minutes during the
buildings and external as night and within 60
per direction of WHM minutes during the day, in
the event of a power
shortage/ breakdown.
Restoration through
permanent measures
within 2 days
Replacement /repairin  |Within CW |Replacement/restoration  |Rs. 500 for each lapse
Electrical flttmgs like Comp]_ex through temporary
bulbs, lamp shades, measure within 4 hours
wiring etc. to make it Restoration through
operational at all times permanent measure within
within Offices/ Godowns 2 days
and other amenities as
per direction of WHM
Repair/rectification of Within CW |Faults and minor failures to |Rs. 500 for each lapse
Damage to exterior Complex | be repaired within 4 hours

lighting, High masts,
Street light including
replacement to make it
operational as per
direction of WHM

Any major failure of the
system to be repaired
within 2 days
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Daily means each working day of CW Complex.

The Contractor shall at all times maintain an adequate inventory of spares and consumables to deliver
these General Maintenance & Services as per requirements nut not less than the quantity /item as
mentioned in Appendix-7 to Schedule I: General Conditions of Contract.

Notwithstanding anything to the contrary specified in this Schedule, if the nature and extent of any
defect or deficiency justifies more time for its repair or rectification than the time specified herein, the
Contractor shall be entitled to additional time in conformity with Good Industry Practice. Such
additional time shall be determined by the Officer in charge based on the necessity, urgency and
magnitude of the repair and conveyed to the Contractor. His decision shall be final and binding on
contractor. In case of such extension, LD shall not be levied

Emergency repairs/restoration: Notwithstanding anything to the contrary contained in this
Schedule, if any defect, deficiency, or repair requirement is such that it poses a hazard to safety or risk
of damage to property, the Contractor shall promptly take all reasonable measures for eliminating or
minimising such danger.

Inspection by the Contractor: The Contractor shall, through its engineer, undertake an initial
Inspection jointly with Corporation Authorized Engineer and / or Warehouse Manager and then later
on with his Engineer shall carry out periodic (at least once in 30 days) visual inspection of the CW
Complex to access the non-conformity in services and to measure the maintenance /repair
requirement in Buildings, Utilities, Roads etc in accordance Good Industry Practises and Maintenance
Check List mentioned in Appendix- ITI to Schedule II: Scope of Work.

Contractor will submit its inspection report to Corporation and He will also keep Corporation
informed on all such periodic inspection /progress of works.

Non performing of the activities, denial to undertake any of these upon requirement of Corporation or
Its officer in charge and non-delivery of satisfactory services or failure in timely completion will attract
LD as mentioned above. The Amount of LD to be levied shall be decided by Authority as mentioned in
Appendix 7 of Schedule-I and it shall be recovered from any dues payable to contractor under any
contract with CWC.
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(Appendix-III)

MINIMUM REQUIREMENTS OF INFRASTRUCTURE & ITS MAINTENANCE IN CW
COMPLEX

Below, minimum requirements of facilities, infrastructure are mentioned as check list. The Regional
Manager shall ensure that all below mentioned infrastructure requirements are met in CW Complex.

Any additional requirements, providing better specifications and rich ambience may be adopted but
none of below can be relaxed.

1. Godowns :

e The Godowns should be well painted and neat & clean. All exterior wall should be painted with exterior
grade long durable emulsion paint and interior should be at least white washed free from cobweb etc.
Godown & verandah truss should be free from rust & well painted.

e Uniform color scheme shall be followed in all complex. All CW Godowns & Buildings in complex shall be
painted to follow uniform color scheme decided by Competent Authority and conveyed by Engg division
from Corporate office.

e Godown floor & platform should be free from depressions, sinking, potholes and cracks. Floors should be
in operator-able conditions and storage worthy.

¢ Godown platform should be protected by fender as per technical requirement. Fender should not be
damaged & should be kept intact. Platform canopy truss should be rust free and well painted.

e Goodwn Platform shall be provided clear approaches and accesses. Gola of platform sheet with wall
should be intact and free from cracks. In case when no Gola treatment is provided, adequate size flashing
should be provided to avoid leakages.

o There should be no crack in Godown walls, plaster etc all joints of walls at beam and column locations
should be well grooved, dressed and crack free.

e Godown roof should be leak-free and rust free. Needful upgradation should be taken up in case of
old/aged damaged AC roofing sheet.

e Godown should receive sufficient Day lights through sky light sheeting.

e Godown should be well ventilated.

e Turbo ventilators, sky light sheets should not be provided in the roof to prevent the water leakage
wherever already existing, these fittings should be adequately fixed in matching profile of roof sheet by
additional tie-bar, screws etc. to ensure that there is no gap in between these fittings and roof sheets
allowing the rain water to percolate through.

e Godown inside drains should be clear & free from damage. Valley gutters should be well painted and
FRP lining/ PU coating should be provided in case of rusting in old valley gutters. Needful maintenance of
such pipes should be invariably done in each year before monsoon season.

e All rain water down take pipes in Godown should be well erected and leak free.

e Godown Roof sheet & purlin shall be rust free. Necessary coating shall be done to prevent rusting of steel.

2. Roads:

e All circulating roads in CW Campus must be motorable, free from water logging etc. Needful upgradation
of existing roads in the CW complex with M40/M50 Grade CC paver Block or M30 grade CC Concrete
Pavement to done to make it motorable.

o The work of drainage wherever not existing or damaged should invariably be included as a part of road
work.

3. Drains:

e All drains should be free from blockage and well connected with city outskirt drains. There should be no
backflow or stagnation of storm water in CW campus. Needful drains should be made connecting all
roads and yards.

e In case of low-lying campus, an underground sump should be provided & maintained along with
adequate capacity pump with power back up facility to effectively drain the storm water without flooding
in CWC campus.

e In case of low laying Campus, Ramp and sump approaches shall be provided at all entry gates to avoid
ingress of storm water drains from city roads and to throw out storm water from campus.

e Wherever required liasioning with the local authorities of Municipalities, Sewerage Board etc. should be
done to connect drains from CW complex with city outskirt drains. Efforts should be made to ensure the
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cleaning of city drains to prevent the back flow of sewage, storm water in CW campus and if required,
such cleaning should be taken up by CWC with permission of local authority on merit of case basis.

. Rain water Harvesting:

RWH should be kept in working conditions. RWH should be provided in low level area in CW campus
wherever feasible.

. Storage Yard:

All open storage yard to be kept free from Jungle, bushes, waterlogging etc. Regular cleaning of jungles
etc should be done and yard should be developed with hard soil/paving as per requirement.

. Boundary Wall:

Al-around boundary wall should be intact. 6 feet high Boundary wall (from outskirt Road side) along with
2 feet concertina coil/ barbed wire fencing should mandatorily be maintained to prevent encroachment in
CW property. This boundary wall should be free from holes etc.

In case of low-lying CW campus, main entrance should be raised from city roads by providing a RCC
ramp and a storm water catch pit at the entrance should be available. This is mandatorily required to
prevent the entry of storm water from the city roads.

Entry Gates /Doors shall be well maintained and functional at each entry /exit locations. Gate shall be
made of Structural Steel (tubular / ISA/ISMC sections).

. Ventilators, rolling shutters & Jalli gates:

All ventilators should be intact. Glass & wire mesh in these ventilators should be clear visible, mesh
should be rust free and painted. There should be no broken glass or wire mesh in Ventilators / windows.
Rolling shutters or steel doors should be rust free, well painted and in working condition. Proper support
system & alignment should be maintained to prevent the accidental falling.

Jalli gates in the openings of rolling shutters/gates should be provided & maintained as per operational
requirements.

. IIlumination & wiring:

CW campus should be well illuminated and the lights during the night hours should be available in all
circulating area & operating area to prevent the security threat. High Mast & street lights should be
provided and maintained accordingly as per the requirement of the campus.

Godown (interior), circulation area, platforms, office all should be well illuminated and Energy efficient
lights (LED) must be available at all key movement area. LUX level requirement as per operations of
warehouse shall be maintained thoroughly.

All types of cables like power cable, communication cable, IT cable, CCTV cable etc. should be properly
dressed, running through conduits and should not be over hanging along the roads/office/godowns.
Preventive checks should be implemented to avoid haphazard digging of roads and cutting of
underground cables during civil works in CW campus.

. Electricals:

All type of the electrical installations should be properly grounded and should be in well maintained
working condition.

Sub-stations, transformers, control panels, DG sets. Etc. should be properly maintained regularly
serviced through AMC and needful upkeeping should be done to ensure the safety.

10.Firefighting:

The CW campus should be equipped with fire mitigation system like dry type fire extinguishers and fire
water sump and firefighting arrangement as per local bye-laws should be maintained in all CFSs as per
requirement.

11.Basic facilities/amenities:
The basic facilities like

ACs (Warehouse Manager cabin), Coolers (in staff rooms), Water coolers/ purifier should be well
maintained and in working condition.

Visitor room, office cabins, staff rooms should be properly maintained, well painted, neat & clean.

The labor huts (rest rooms), public toilets, drinking water facilities should be provided and well
maintained in each of warehouses.
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e Separate toilets for ladies & gents should be provided & well maintained in each warehouse. These toilets
should be part of the office building and should not be haphazardly built in the campus.

e Access to CWC office, godown should be well maintained, free from debris and approachable by
physically handicapped persons too.

e The office space should be provided with modular furniture with adequate storage system for proper
upkeep of records & supplies.

e There should be a proper movement plan indicating the directions to approaches the CW godowns,
parking yards, docking yards, office, scrap yards etc. The signage board indicating the movement plan &
directions along with the speed limit(20kmph) should be erected in position and clearly visible to all.

e Signages of Proper height, size to ensure wide visibility shall be provided in all Godowns, Buildings
indicating the fire signages, hazard signage, Do’s , Don'’ts etc.

e Parking yard should be exclusively designated for office vehicles and logistic vehicles. The parking of
the vehicles should be ensured in designated parking place. Parking yard should be well maintained and
should be free from fire and safety hazard.

e There should be no encroachment in CWC campus. Any kind of temporary or permanent labor hut by
outsiders should not be permitted inside the campus.

e The dumping yard for garbage, scrap dumping should be located in isolation within CWC campus. This
Yard should also be maintained & regularly cleaned to prevent fire hazard, bad odor or unpleasant
ambience. Proper size and capacity dustbins shall be provided in all important locations of garbage
collections along the road in Complex and in Offices buildings also.

o Housekeeping for cleanliness of roads, godowns, drains yard, offices and sanitary works should be
mandatorily ensured. Road area, Parking Bay and office are should be free from garbage and scraps.

¢ CWC board and LOGO should be well lit, positioned and of sufficient size to ensure the visibility from
main approach roads outside of warehouse. Board must be of pleasing appearance.

e A well-developed green belt shall be maintained along with landscaping near Office area as per
Guideline of corporate office released time to time.

e Sand buckets filled with clean sand shall be kept maintained in position at Admin Building/ Office
Building, Each Godowns and other areas prone to fire hazard in CW Campus.

e Separate area shall be provided for hazardous storage. area shall be kept barricaded and isolated.

Campus should be free from litter and waste and no animal should be roaming inside CW Complex.
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SCHEDULE III

PRICE/ COMPENSATION SCHEDULE

1. Levy/Taxes Payable by Contractor

®

(i)

GST, Building and other Construction Workers Welfare Cess or any other Tax, Levy or Cess in
respect of input for or output by this contract shall be payable by the contractor. The
Corporation shall not entertain any claim whatsoever in this respect except as provided under
Clause 18.7. of Schedule II

The contractor shall deposit Royalty and obtain necessary permit for supply of the red bajri,
stone, kankar etc. from local authorities.

(iii)If pursuant to or under any law, notification or order any royalty, cess or the like becomes

payable by the Corporation and does not any time become payable by the contractor to the
State Govt., Local Authorities in respect of any material used by the contractor in the works,
then in such a case, it shall be lawful to the Corporation and it will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid from dues of the
contractor under any contract with Corporation.

Important Instructions on Prices:

1.

Specifications as published by CPWD for Civil, E & M works (latest including UpToDate
correction slips) for building works and MORTH specifications for Road works shall be used for
executing the work. Works for which CPWD specifications are not available, the same shall be
carried out in accordance with GCC.

Schedule A consists of miscellaneous item of works consisting of following:
@) DSR Civil 2023 and Market Rates (MR) Civil

(ii) DSR (E & M) 2022 and Market Rates (MR) E&M

(iii) General Maintenance Works and Services (GMWS) consisting Horticulture Works
and Housekeeping Services.

Items of work in schedule are the works which are most likely to be executed under the
contract. But items not covered under the schedule may also be taken up as per site
requirement and need. Rates of such item shall be decided as per relevant clauses of GCC.

DSR and MR Civil item rate consists of 1% Water charges, GST 18% and labor cess 1% MR item
rates are based on Analysis of most similar items of DSR, Labor rates as in DSR 2023 (civil) and
most reasonable Market rate of material, sundries/T&P as per DSR 2023 (Civil). ALL ABOVE
RATES SHALL BE MULTIPLIED BY CORRECTION FACTOR OF 0.973, AS PER CPWD
CIRCULAR NO.158/SE (TAS)/GST/2024/02-E DT.08-08-2024

DSR and MR Electrical item rate consists of GST 12% MR item rates are based on Analysis of
most similar items of DSR, Labor rates as in DSR 2022 (E&M) and most reasonable Market rate of
material, Sundries/T&P as per DSR 2022 (E&M).

General Maintenance Works & Services (horticulture /Housekeeping Services) (GMWS) item
rate consists of 1% Water charges, GST 12%.

Contractor shall quote a uniform percentage, called contractor percentage (CP) applicable to
all items mentioned in the sub-schedule including DSR and MR Items. He may quote uniform or
different CP for each sub schedule but quote for each sub schedule is mandatory otherwise
Price bid shall be summarily rejected.

Contractor shall quote his rates considering contribution towards ESI/EPF as per
prevailing act and rules, 18 % GST and labor CESS (BOCW), as applicable as per
prevailing tax regime and no extra GST/ CESS /Additional sum on account of ESI/EPF
shall be payable except as per cl 18.7 of Schedule II.

The Total Amount quoted for each sub schedule (A(l), A(2) & A(3)) shall be calculated by
Multiplying quoted CP with estimated Amount of that sub-schedule.
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10.

11.

12.

13.

14.

15.

16.

17.

Total for each sub schedule (A(l), A(2) and A(3)) shall be done to arrive Gross Tendered
Amount (GTA). The bidder who has quoted the lowest Gross Tendered Amount (GTA) shall be
L1 bidder.

The CP quoted for Civil works in respective sub schedule (A(1)) shall also be applicable for all
other Civil works/items whether mentioned in these sub schedule or not but mentioned in DSR
Civil 2023 and also on items not mentioned in DSR 2023 (Civil) ie Other Market rates Items of
Civil works and Rates of such items shall be decided as per Procedure given in Contract.

The CP quoted for E&M works in respective sub schedule (A(2)) shall also be applicable for all
other E&M works/items whether mentioned in these sub schedule or not but mentioned in DSR
E&M 2022 and also on items not mentioned in DSR 2022 (E&M) ie Other Market rates Items of
E&M works and Rates of such items shall be decided as per Procedure given in Contract.

The CP quoted for General Maintenance Works & Services in respective sub schedule (A(3))
shall also be applicable for all other similar nature General Maintenance Works/ Housekeeping
services if not mentioned in this sub schedule and Rates of such items shall be decided as per
Procedure given in Contract.

Where rate/percentage rate is asked for, tenderer should quote in figures. In E- Tender,
values in words are not acceptable. Tenderer should note that noncompliance of above, may
lead to rejection of their tender.

Items given in price schedule are just to give an ideaof work involved. CWC reserves the right
to delete any item from price schedule or operate any other items scheduled in the latest DSR
(at the time of tender publishing) or non-schedule item (market rates item) without any limit of
variation to complete the work. The payment of DSR items/MR items shall be made at the
accepted Contractor Percentage (CP) above/below/at par of DSR /MR quoted in respective
sub schedule and in terms of relevant clause of SCC/GCC.

Tenderers are required to quote their rate in percentage only in the excel sheet designed
for quoting rates in the uploaded tender on the tender website.

Tenderer is required to dump/stack and neatly level, dress all excavated material as per the
instruction of Warehouse Manager / Engineer at site, for use in the work. Contractor is not
supposed to take any excavated material out of site without permission of CWC Warehouse
Manager / Engineer.




Tender Price Schedules:

Schedule-A
e Sub schedule A (1): Items based on DSR 2023 (with up-to-date correction slips)
and Non-Scheduled Items for civil works,

Name of Work: Execution of Miscellaneous Repair /Maintenance, Upgradation and|
Construction works in Zone 4 — a cluster of central warehouses
located at Chidambaram, Cuddalore and Kumbakonam - On Annual
Rate Contract basis.
NIT Number CWC/RO_CNI/ENGG./ZMC/24-25/09

Total Estimated Amount
(Rs.) for wo:rks/se:z'\m:esRS.1’45’98,113.21

covering this Sub-
Schedule-
Contractor Percentage (CP)
% Quote by Bidder(In Fig)
o Above/Below/
S/N Description of Work At Par of rates - % Fig
mentioned in Price
Schedule
1 Price Schedule: Items mentioned at

Sub Schedule A (1) consisting of;
e Items based on DSR
2023 for civil works,
e Non-Scheduled
Market rate Items of
Civil work.

Tendered Amount Based on above
Quote:

Estimated Amount x  Contractor
[Percentage

*CWC estimated amount of this sub-schedule, after considering prevailing
cost index and applicable GST & labour cess is Rs.1,54,74,000.00

Rs. (In figure)

Important Note:

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE
QUOTED IN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED TENDERON
THE TENDER WEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT BE CONSIDERED
FOR PRICE EVALAUTION AND WILL BE NULL AND VOID TO THIS EFFECT



Tender Price Schedules:

Schedule-A

Sub schedule A (2): Items based on DSR 2022 (with up-to-date correction slips)

and Non-Scheduled Items for E&M Works,
Name of Work: Execution of Miscellaneous Repair /Maintenance, Upgradation and|
Construction works in Zone 4 — a cluster of central warehouses
located at Chidambaram, Cuddalore and Kumbakonam - On Annual
Rate Contract basis
NIT Number CWC/RO_CNI/ENGG./ZMC/24-25/09

Total Estimated Amount
(Rs.) for works/services|

Rs. 1,36,000.00

covering this Sub-
Schedule-

Contractor Percentage (CP)

% Quote by Bidder(In Fig)
L Above/Below/
S/N Description ofWork At Par of rates - % Fig
mentioned in Price
Schedule
1 Price Schedule: Items mentioned at

Sub Schedule A (2) consisting of;
e Items based on DSR(E
&M) 2022 for
Electrical works
e Non-Scheduled
Market rate Items of
E&M work.

Tendered Amount Based on above
Quote:

Estimated Amount x  Contractor
[Percentage

*CWC estimated amount of this sub-schedule, after considering prevailing
cost index and applicable GST & labour cess is Rs.9,20,000.00

Rs. (In figure)

Important Note:

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE
QUOTED IN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED TENDERON
THE TENDER WEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT BE CONSIDERED
FOR PRICE EVALAUTION AND WILL BE NULL AND VOID TO THIS EFFECT



Tender Price Schedules:

Schedule-A
Sub schedule A (3): Items for General Maintenance Services -Horticulture Works and
Housekeeping Services.
Name of Work: Execution of Miscellaneous Repair /Maintenance, Upgradation and|
Construction works in Zone 4 — a cluster of central warehouses
located at Chidambaram, Cuddalore and Kumbakonam - On Annual
Rate Contract basis
NIT Number CWC/RO_CNI/ENGG./ZMC/24-25/09

Total Estimated Amount
(Rs.) for works /ServmesRs. 11,72,857.14

covering this Sub-
Schedule-

Contractor Percentage (CP)

% Quote by Bidder(In Fig)
L Above/Below/
S/N Description ofWork At Par of rates - % Fig
mentioned in Price
Schedule
1 Price Schedule: Items mentioned at

Sub Schedule A (3) consisting of;
e Items for General
Maintenance Works
& Services consisting
Horticulture works
and House Keeping

Services.
Tendered Amount Based on above
Quote: .
Estimated Amount x  Contractor Rs. (In figure)
[Percentage

*CWC estimated amount of this sub-schedule, after considering prevailing
cost index and applicable GST & labour cess is Rs.16,42,000.00

Important Note:

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE
QUOTED IN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED TENDERON
THE TENDER WEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT BE CONSIDERED
FOR PRICE EVALAUTION AND WILL BE NULL AND VOID TO THIS EFFECT



Tender Price Schedules:

Schedule-A
Price Bid- Summary Sheet
Name of Work: Execution of Miscellaneous Repair /Maintenance, Upgradation and
Construction works in Zone 4 — a cluster of central warehouses located
at Chidambaram, Cuddalore and Kumbakonam - On Annual Rate
Contract basis
NIT Number CWC/RO_CNI/ENGG./ZMC/24-25/09

Total Estimated Amount
(Rs.) for works/services.

Rs. 1,65,06,970.35

Estimated Contractor Percentage |Tendered Amount
Amount (Rs.) (CP) Quoted Above/ Rs.)
Below/At Par of rates -

S/ | Description mentioned in Price

Schedule
1 |Price Sub Schedule A (1) 1,45,98,113.21
2 [Price Sub Schedule A (2) 7,36,000.00
3 [Price Sub Schedule A (3) 11,72,857.14

Sub Total Rs. -

Gross Tendered Amount (GTA) Rs.

*CWC total estimated amount of all sub-schedules, after considering
prevailing cost index and applicable GST & labour cess is Rs.1,80,36,000.00

Important Note:

(TENDERER SHALL NOT QUOTE THE RATE ANY WHERE IN TECHNICAL BID. THE RATES SHALL BE
QUOTED IN THE PRICE BID XL SHEET DESIGNED FOR QUOTING RATES IN THE UPLOADED TENDERON
THE TENDER WEBSITE. THE RATES IF ANY MENTION IN TECHNICAL BID SHALL NOT BE CONSIDERED
FOR PRICE EVALAUTION AND WILL BE NULL AND VOID TO THIS EFFECT



Sub schedule A (1)

Execution of Miscellaneous Repair /Maintenance, Upgradation and Construction works in
Zone 4 - a cluster of central warehouses located at Chidambaram, Cuddalore and
Kumbakonam - On Annual Rate Contract basis

SLNo

Description

Unit

Rate

DSR 2023 Civil Items

ALL ITEMS AS PER CPWD DSR CIVIL 2023 INCLUDING ANY
CORRECTION SLIPS PUBLISHED BY CPWD DURING THE
TENURE OF THE CONTRACT

Civil Market Rate Items- Non Schedule Items

Providing and fixing colour coated galvalume profile sheets (Make-
TATA/JSW) with the depth of 30 mm and pitch of corrugation 200 mm
(Colour and shape of profile as approved by the Engineer-in-charge),
0.60 mm(TCT) total coated thickness( tolerance as per relevant IS
code), material yield strength 550 MPa, galvalume AZ-150 GSM (both
side inclusive) with regular modified polyester paint and coating of
20-25 micron RMP on exposed surface including primer and 7-10
micron epoxy coating on unexposed surface including primer. The
sheet should be supplied in single length as shown in drawing or as
desired by engineer in charge and shall be fixed using stainless steel
Hex cap headed self drilling/ tapping stainless steel screws M6, 50
mm long with 3 mm thick EPDM seal and Stainless steel stitching
screw of size 19X2.5 mm excluding the cost of purlins, rafters and
trusses and including cutting to size and shape wherever required.
All screw should be sealed with silicon sealant.

897.55

Providing and fixing colour coated galvalume sheets roofing
accessories (Make- TATA/JSW), 0.60 mm total coated thickness (TCT),
material yield strength 550 MPa, galvalume AZ-150 GSM (both side
inclusive) with regular modified polester paint and coating of 20-25
micron rmp on expose surface including primer and 7-10 micron
epoxy coating on unexposed surface including primer using stainless
steel self drilling/ tapping screws of size 6x50 mm with 3 mm thick
EPDM seal and Stainless steel plain washer complete : Matching
Profile ridge (500 - 600mm).

Metre

664.47

Providing and fixing colour coated galvalume sheets roofing
accessories (Make-TATA/ JSW), 0.60 mm total coated thickness (TCT),
material yield strength 550 MPa, galvalume AZ-150 GSM (both side
inclusive) with regular modified polester paint and coating of 20-25
micron rmp on expose surface including primer and 7-10 micron
epoxy coating on unexposed surface including primer using stainless
steel self drilling/ tapping screws of size 6x50 mm with EPDM seal
and Stainless steel plain washer complete : Flashing/ Apron (Upto
600mm).

Metre

587.67




Repair / Refilling gap between roof sheet and walls with cement
concrete 1:1.5:3 ( 1 cement: 1.5 Coarse sand (Zone III), 3 graded
stone aggregate 20 mm nominal size) and finishing/ levelling with
avg 6 mm thick cement plaster both side of mix 1:3 (1 cement : 3 fine
sand ) to match with existing wall plaster i/c scaffolding and all lead
and lift complete as per direction of Engineer -in-charge.(avg
thickness of CC 50 mm)

593.04

Providing and spreading non-metallic floor hardener minimum @
4.5kg/sgm in floor concrete (as per manufactures specifications and
approved by Engineer-in-charge). Nothing extra shall be payable if
manufacturer specifies extra quantity.

81.29

Providing and fixing channels for preparing panels of required size
and then dewatering of the concrete with vacuum dewatering machine
finishing with mechanical trowel with trimix matching (thickness of
flooring 75 to 150 mm, along with cutting groove joints at appropriate
spacing as per direction of engineer in charge (concrete and steel to
be paid separately as per relevant item)

Cum

702.01

Extra for providing and fixing Aluminium wind ties of 40 x 6 mm
section.

Metre

239.15

Providing and laying factory made chamfered edge Cement Concrete
paver blocks in Docking roads , parking bays etc of rectangular/
I/dumbbell shape as directed by Engineer in charge and in grade
M40 and thickness of 100 mm made by table vibratory method using
PU mould, laid in required colour & pattern over 50mm thick
compacted bed of sand, compacting and proper embedding/laying of
inter locking paver blocks into the sand bedding layer through
vibratory compaction by using plate vibrator, filling the joints with
sand and cutting of paver blocks as per required size and pattern,
finishing and sweeping extra sand. complete all as per direction of
Engineer-in-Charge.

Sqm

1621.52

Providing and laying factory made chamfered edge Cement Concrete
paver blocks in Docking roads , parking bays etc of rectangular/
I/dumbbell shape as directed by Engineer in charge and in grade
M50 and thickness of 100 mm made by table vibratory method using
PU mould, laid in required colour & pattern over 50mm thick
compacted bed of sand, compacting and proper embedding/laying of
inter locking paver blocks into the sand bedding layer through
vibratory compaction by using plate vibrator, filling the joints with
sand and cutting of paver blocks as per required size and pattern,
finishing and sweeping extra sand. complete all as per direction of
Engineer-in-Charge.

sgqm

1965.23

10

Supply & fixing of 2mm thick Polycarbonate sheet, having length,
width and profile in accordance with those of adjoining main cladding
sheets shall be fixed using stainless steel Hex cap headed self-
drilling/ tapping stainless steel screws M6,50 mm long with 3 mm
thick EPDM seal and Stainless-steel stitching screw of size 19X2.5 mm
excluding the cost of purlins, rafters and trusses and including cutting
to size and shape wherever required. All screw should be sealed with
silicon sealant. complete work as directed by official in charge

Sqm

1589.70




11

Removing & refixing A.C. sheets in roofing with G.I.J. or L hooks
bitumen and G.I. plain washers complete as directed by official -in-
Charge (Undamaged crack free A.C. Sheets required for the work
shall be used out of dismantled serviceable assets and shall be
supplied free of cost by CWC.)

sqm

165.57

12

Removing & refixing of existing GI/ Galvalume steel sheets in roofing
using stainless steel Hex cap headed self-drilling/ tapping stainless
steel screws M6, 50 mm long with 3 mm thick EPDM seal and
Stainless steel stitching screw of size 19X2.5 mm excluding the cost of
purlins, rafters and trusses and including cutting to size and shape
wherever required. All screw should be sealed with silicon sealant
complete as directed by official in charge (Sheets required for the
work shall be used out of dismantled serviceable assets and shall be
supplied by CWC free of cost.)

sqm

268.89

13

Supplying & Laying APP tar felt non-woven polyester based pliable
membrane with release film on top of roof/ sheet/ Ridges of thickness
2 mm,as per IS code 16532: 2017 with suitable cold applied synthetic
adhesive for bituminous membrane conforming to ASTM D 6511:
2018 all work complete as per direction of official in charge to plug
leakage/ water ingress

sgqm

227.98

14

Laying stone soling including packing with smaller stone and
consolidation with road roller including spreading and consolidation
of blinding material, moorum, earth filling and laying to template,
(payment to be made for quantity of only stone soling used excluding
blinding material etc.) complete work as per direction of official in
charge

cum

872.13

15

Providing and fixing Glass strips in joints of terrazzo/cement floors. A)
50 mm wide and 4 mm thick. Complete work as per direction of
official in charge

meter

92.92

16

Providing and fixing broken glass chips on C.C. coping of compound
wall during laying of C.C. Coping using broken glass chips @ 5
Kg./SQM (Rate includes cost of glass chips but excluding Cost of C.C.
coping). Complete work as per direction of official in charge

sgqm

305.67

17

P/F ridges and hips in asbestos cement sheet roofing close fitting
adjustable ridges (A.C. ridges shall confirm to I.S. code 1626 (Part-III)
— 1981). Complete work as per direction of official in charge

meter

621.80

18

Plugging of roof leakage in AC sheets by a cold applied bituminous
caulking compound with mineral fillers in a volatile solvent to retain
its plasticity as a sealing material of make Shalimar/ sika or equivalent
of good quality . Complete work as per direction of official in charge

sgqm

8.67

19

Plugging of roof leakage by self-adhesive tear resistant (Bituminous
sealing tape, used for a wide range of waterproofing work on roofs,
building components, caravans ) plugging tape/ Mastic tape of sika
multiseal/ Shalimar or equivalent of approved make (minimum width
100 mm) after cleaning the dirt/ sheet complete for proper fixing of
tape as per direction of official in charge. Rate includes cost of all
material and labour required for plugging of roof leakage. complete
work as per direction of official in charge

sgqm

1,686.24




20

Plugging of roof leakage by self-adhesive tear resistant having tensile
strength of =2 130 N/25 mm, , elongation at break = 80 % as per ASTM
D1000 (Bituminous sealing tape, used for a wide range of
waterproofing work on roofs, building components, caravans )
plugging tape/ Mastic tape of sika multiseal/ Shalimar or equivalent of
approved make (minimum thickness 100 mm and thickness not less
than 1 mm) after cleaning the dirt/ sheet complete for proper fixing of
tape as per direction of official in charge. Rate includes cost of all
material and labour required for plugging of roof leakage. complete
work as per direction of official in charge

per
point

166.22

21

Complete servicing including Lubricating of old rolling shutters with
grease and other suitable lubricating items to make rolling shutter in
working condition all work complete as per direction of official in
charge

sgqm

1178.15

22

Providing and Fixing at or near ground level precast cement concrete
saucer drain of grade M-30 : Size (450mm x 600mm x 100mm)
including joining with cement mortar 1:3 and laying in proper slope
after preparing the firm sub-base, complete work as per direction of
official in charge

meter

896.75

23

painting with anti-corrosive paint of approved brand and manufacture
to give an even shade two or more coats on new work as per direction
of official in charge

sgqm

140.25

24

Providing and supplying Reinforced Cement Concrete Crash Barrier
(Provision of an Reinforced cement concrete crash barrier at the
edges of the road, approaches to bridge structures and medians,
constructed with M-25 grade concrete with HYSD reinforcement
conforming to IRC:21 and dowel bars 25 mm dia, 450 mm long at
expansion joints filled with pre-moulded asphalt filler board, keyed to
the structure on which it is built and installed as per design given in
the enclosure to MOST circular No. RW/NH - 33022/1/94-DO III dated,
24 June 1994 as per dimensions in the approved drawing and at
locations directed by the Engineer, all as specified), M 25 grade
concrete . complete work as per direction of official in charge

Meter

4684.60

25

Metal Beam Crash Barrier: Type - A, "W" : Metal Beam Crash Barrier
(Providing and erecting a "W" metal beam crash barrier comprising of
3 mm thick corrugated sheet metal beam rail, 70 cm above
road/ground level, fixed on ISMC series channel vertical post, 150 x
75 x 5 mm spaced 2 m centre to centre, 1.8 m high, 1.1 m below
ground/road level firmly fixed to the ground by means of foundation
with M-15 grade cement concrete 30 x 30 x 110 cm, all steel parts and
fitments to be galvanised by hot dip process, all fittings to conform to
IS:1367 and IS:1364, metal beam rail to be fixed on the vertical post
with a spacer of channel section 150 x 75 . complete work as per
direction of official in charge

Meter

4846.26

10




26

Type - B, "THRIE" : Metal Beam Crash Barrier (Providing and erecting
a "Thrie" metal beam crash barrier comprising of 3 mm thick
corrugated sheet metal beam rail, 85 cm above road/ground level,
fixed on ISMC series channel vertical post, 150 x 75 x 5 mm spaced 2
m centre to centre, 2 m high with 1.15 m below ground level firmly
fixed to the ground by means of foundation with M15 grade cement
concrete 30 x 30 x 115 cm, all steel parts and fitments to be galvanised
by hot dip process, all fittings to conform to IS:1367 and 1S:1364, metal
beam rail to be fixed on the vertical post with a space of channel
section 150 x 75 x 5 mm, 546 mm long complete as per clause 811)
complete work as per direction of official in charge

Meter

6584.40

27

Providing and applying high performance EPU (Epoxy Poly Urethane)
Flooring of sika /Fosroc/ STP (Shalimar) / JEMKON of thickness 3 mm
on concrete surface, which includes surface preparation thoroughly
by grinding & cleaning all dirt, debris to achieve a sound surface,
followed by a primer coat with Tech 24 or equivalent compound of 0.1
MM by mixing base and hardener (as per manufacturer’s
specification). It will be followed by a screed coat with Tech 60 or
equivalent compound of 2 MM by mixing base & hardener &
aggregates (as per manufacturer’s specification) followed by a sealer
coat and application of Final Top coat with Tech SLE or equivalent
compound of 0.9 MM by mixing base ,hardener , color paste &
aggregates (as per manufacturer’s specification) complete as per
specifications and as directed by official -In-Charge.
Total thickness will be 3 MM.

sgqm

1151.94

28

Providing and applying high performance PU (Poly Urethane)
Dispersion Based Self-Levelling Cement concrete Flooring of strength
M50 (+/- 5), having density of 1920 kg/ cum,of sika /Fosroc/ STP
(Shalimar) / JEMKON producing a smooth matt surface finish of
required colour, having specified thickness on concrete surface
having has excellent chemical resistance and provides smooth, even
and easy to clean monolithic, seamless surface, which includes
surface preparation thoroughly by scarification: Removal of old
coating by means of scarification.Cleaning of dust and debris and
making the concrete ready for PU Concrete application, Groove
cutting & cleaning all dirt, debris to achieve a sound surface.
Application of scratch coat of 1 mm compatible with top and bottom
layer and followed by application of Final Top coat with Tuffkrete or
equivalent compound of 2mm by mixing base , hardener , colour
paste & aggregates (as per manufacturer’s specification) complete as
per specifications and as directed by official-In-Charge.
Total thickness will be 3mm.

sgqm

1345.42

29

Providing and laying of Concrete repair material like Tech 12 of STP
or any other make giving equivalent repair result produced by
Reputed manufacturer like Sika/ Fosroc/ STP (Shalimar)/ JEMKON,
making foor surface ready for use/ further application of concrete or
EPU/ PU Concrete flooring as per direction of official in charge

kg

296.65

11




30

Providing of hydraulic excavator (3D) with driver and fuel for day to
day maintenance works in warehouse complex for excavation/ malba
cleaning/ shifting of civil work/ electrical work as per direction of
official in charge , Rate include cost of services of operating staff, Cost
of lubricating oil, diesel / Petrol/ Kerosene oil , other consumables for
running the plant and machinery(one job means 8 hours duty)

each
job

9990.75

31

Providing of tractor with trolley for small petty works of day to day
maintenance works in warehouse complex for excavation/ malba
cleaning/ shifting of civil work/ electrical work as per direction of
official in charge, Rate include cost of services of operating staff, Cost
of lubricating oil, diesel / Petrol/ Kerosene oil , other consumables for
running the plant and machinery (one job means 1 hour duty)

each
job

1170.40

32

Providing of tractor with trolley for small petty works of day to day
maintenance works in warehouse complex for excavation/ malba
cleaning/ shifting of civil work/ electrical work as per direction of
official in charge, Rate include cost of services of operating staff, Cost
of lubricating oil, diesel / Petrol/ Kerosene oil , other consumables for
running the plant and machinery (one job means 1 hour duty)

each
job

1739.46

33

Providing of generator (250 KVA) for day to day maintenance works in
warehouse complex for running machines/ other works as per need of
civil work/ electrical work as per direction of official in charge, Rate
include cost of services of operating staff, Cost of lubricating oil,
diesel / Petrol/ Kerosene oil , other consumables for running the plant
and machinery (one job means 8 hours duty)

each
job

4798.13

34

Providing of road roller (8- 10 tonne) for compaction/ consolidation
of earth or other day to day maintenance works in warehouse
complex for civil work/ electrical work as per direction of official in
charge , Rate include cost of services of operating staff, Cost of
lubricating oil, diesel / Petrol/ Kerosene oil , other consumables for
running the plant and machinery (one job means 8 hours duty)

each
job

4300.20

35

Providing skilled labour for Preparing of Grass bed, turfing, cutting
the grass with lawn movers, trimming of Damaged trees and bushes,
sapling of new plants, shifting of plant pots etc., other
miscellaneousskilled works of civil and electrical work as per
direction of official in charge (one job means 8 hours duty)

each
job

1021.03

36

Providing unskilled labour for Cleaning of garden, Watering of
landscaped areas and maintaining the hygiene, aesthetic in lawn,
Cleaning/Sweeping of CW Roads, Terrace, Surrounding along
Boundary walls, Main entry Roads, Parking yards etc, Cleaning of
Office floors, walls, cobwebs, labour Huts, Security Cabins and other
similar amenities within complex, Cleaning of Toilets /Washrooms /
drinking water utilities and other similar amenities decided by WHM
etc, Cleaning of firefighting equipment including portable fire
extinguishers, Sand Buckets (cleaning & refilling), Underground Tank,
fire pump panels, cartage of items, uprooting of plants/ weeds on
building structure, cleaning of roof of building structure etc.,
including other unskilled works of repair maintenance works of Civil
and electrical works as per direction of official in charge (one job
means 8 hours duty)

each
job

949.89

12




37

Supply of Water supply tanker of 5000 litre capacity with complete
labour work of providing water for intended use as per direction of
official in charge

each

2166.25

38

Providing, installation and commissioning of one seater portable
toilet Assembled Ready To Use of make TATA Steel of cabin size
890mm X 840mm X 1980mm (+/- 25 mm for 1- seater) of colour as per
requirement with one no of compartment 1 (no partiton) - seater
portable toilet having flat roof having no projection , made of bottom
frame material 35mm X 35mm X 5mm(thick) MS angle for one seater,
top roof frame material 35mm X 35mm X S5mmy(thick) MS angle, unit
understructure Supported by 4-legs of size 35mm X 35mm X Smm MS
angle with corner support of 25mm x 25mm X 3mm MS angle for 1-
seate, Door size : 585mm x 1830mm (+/- 20 mm) with top, side and
door panels of Powder coated 1.2 mm thick Galvanized Iron sheet,
having flooring of Anti skid tile finish floor inside toilet, 2 nos door
hinges of 75mm size with 1.2-1.5mm thickness MS, Door locking bolts :
Size 100mm of MS, Towerbolt of MS size 75mm, Ventilation All 4 -
sides of size 650mm X 40mm (+/- 10 mm) of 25mm X 285mm X
3mmy(thick) flat MS, with one no of Indian WC with steel base of size
580mm X 440mm with built in platform/footrest , seat cistern fitting By
PVC flush pipe to toilet seat, footrest made of SS 304 integrated with
Indian WC and floor, base floor surface To be suitably slanted towards
WC for proper drainage(for Indian WC), cloth hook made of SS 304,
stair size : 610mm X 230mm (+/- 10 mm) having l-step, stair frame
material 25mm x 25mm X 3mm MS angle and stairs of 25mm X 3mm
MS flat, with water facility By mean of overhead tank(Capacity 200Ltrs)
made of double layer HDPE sheet , tank holder frame material 25mm
X 3mmy(thick) MS flat, leg height 350mm (+/- 10 mm), 1 no wash
basin made of SS 304, chrome plated tap, soap stand of SS 304, P trap
made of PVC(75mm) ,two number 20 mm dia heavy lifting hook
provided, provision of electric connection By mean of connection
from main line, water supply connection UPVC pipe connection with
all toilet interconnecting, with Sludge tank(Capacity 200 Ltrs) with
75mm outlet facility through butterfly valve and hosepipe(for 1-seater
and 2-seater) complete with plumbing and sanitary fitting connections
( Cost excludes Civil foundation, sewage tank, mirros, electrical and
waste extraction fitiings

each

299999.00

39

Providing and fixing PUF panel 50mm thick with both side 0.50mm
galvalume colour coated sheet having exterior side profile and plain
on interior side , material yield strength 550 MPa, galvalume AZ-150
GSM (both side inclusive for each sheet) with regular modified
polester paint and coating of 20-25 micron rmp on expose surface
including primer and 7-10 micron epoxy coating on unexposed
surface including primer using stainless steel self drilling/ tapping
screws of size 6x50 mm with EPDM seal and Stainless steel plain
washer complete .

sgqm

2774.14

40

Providing and fixing of 0.50 mm thick S-type PPGI Louvers Systems
,100 mm depth, AZ 150, Tata /JSW sheet ,With SS 304 Grade Mosquito
wire mesh with MS Flat Frame in size from 1 to 1.5m as per drawing all
around the building.

sgm

3983.38

13




41

Providing Control & Construction Joints by Cutting & filling grooves
with PU (Shore A Hardness 28 - 45) based sealant of DCP/BASF
MasterFlex 474 / Sika/ Fosroc or Equivalent in construction joints &
controlled joints top 10 mm of section filled by sealant and below
followed backer rod. The rate includes the cost of all ancillary works
as required, as per specifications and instructions of engineer in
charge

184.94

42

Providing & fixing of isolation joints with 10 mm thick compressible
board for isolation joints between slab and walls & 20 mm for columns
etc. and cutting , filling of top 10 mm groves with Polysulphide sealant
(Shore A Hardness 15-20; Make Sika/ Fosroc) of approved make as
per manufacturers specification

199.17

43

Removing the deposits of accummulated silts, melba, debris etc., in
semi liquid form from the storm water drains and taking out and
disposal of the rubbish away from CWC premises in the Corporation's
waste dumping ground with all lead and lift including hire and
transportation charges of diesel motor pump set of required capacity,
sewage tanker etc. as required complete as per the directions of the
Engineer- in- charge

metre

364.91

44

Supplying and spreading 125 micron thick polythelene sheet below
concrete to prevewnt seepage of cement slurry. Rate is inclusive of
supply, placing in position all complete.

sgqm

46.78

45

Removing and re-fixing colour coated galvalume profile sheets using
self drilling / self tapping screws of size (5.5X55mm) with EPDM seal
excluding the cost of purlins, rafters and trusses and including cutting
to size and shape wherever required. All screw should be sealed with
silicon sealant.

sgqm

144.33

46

Painting with synthetic enamel paint of two coats over suitable primer
on cement flooring surface for stack lines of 50mm width. The rate is
inclusive of cleaning the surface, marking the edges, sticking masking
tape on either side of stack lines & removing the same upon
completion of painting and other relevant expenses all complete, as
per the directions of Engineer-In-Charge/Warehouse Manager.

sgqm

40.14

47

Lettering with synthetic enamel paint of two coats over suitable primer
on plastered walls for stack marking, numbering, lettering, etc., incl.
scrapping, filling cracks/holes, painting full round circle of 30cm dia
and lettering/numbering up to 18cm height all complete, as per the
directions of warehouse manager/EIC. Punctuations/slashes/etc shall
not be counted as letters and nothing shall be paid extra

sgqm

104.73

48

Supplying and filling with Stone dust including watering, ramming,
consolidating and dressing complete.

Cum

1,810.75

49

Supply and fixing of HDPE (High-Density Polyethylene) green cloth
for fencing, 10 feet in height, securely attached to suitable posts. The
cloth shall be UV-resistant, durable, providing effective enclosure and
privacy. The posts and framework shall be of appropriate material
(e.g., mild steel, wooden, or concrete), and the installation should
ensure proper tensioning and no sagging.

Sqm

78.29
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50

Hiring of air compressor for cleaning dust on roads and removing
algea from compound walls making it good including fuel and
handling charges.

2.85

51

Providing and Fixing Black & white Heavy duty Speed Breaker/Bump
of size 500x350x50 mm with both side reflector having wt. of each
plate not less than 4 kg/mtr. and bearing capacity 40 to 50 tonne
including nails and adhesive as per direction of Engineer — in — charge

Mtr

3,456.00

52

Supply and installation of weather-resistant vinyl stickers or printed
acrylic-based stickers of specified design, size, and finish
(matte/gloss). The sticker shall be applied to a designated surface or
acrylic sheet, ensuring a smooth and bubble-free installation along
with fixing the board to pole or wall with necessary fittings.

Each

748.94

53

Cleaning and maintenance service for septic tank to ensure optimal
functioning including the removal of accumulated sludge, scum, and
waste materials, as well as inspection and maintenance of the septic
system components as per the directions of warehouse manager.

Each

4,267.91

54

Cleaning and desilting of gully trap chamber, including removal of
rubbish mixed with earth etc. and disposal of same, all as per the
direction of Engineer-incharge.

Each

1,083.21

55

Taking out existing two leaf steel door, repair by cutting, welding etc.
and refixing of repaired door shutters to existing door frames,
including servicing of hinges, all complete as per the direction of the
Engineer-in-charge.

Each

3,607.55

56

Hiring water diviner consultant for identifying suitable location for
drilling borewell and submission of report mentioning type, depth &
size of borewell. The rate is inclusive of mobilization of machinary for
testing water flow, preparation & submission of report all complete
etc.,

job

10,564.13

57

Repairs to 10'x12' size manual/mechanically operated shutters by
removing the top cover, delinking the suhutters from the wall,
cleaning the springs, sideguides, channels by kerosene @
lkg/shutter, replacement of damaged parts with new i/c tinkering
welding,turning wherever necessary, cutting and makinggood the
walls i/c watering, curing, greasing with grease of appd quality @
lkg/shutter and refixing the same in position. cost inclusive of labour
scaffolding,hirecharges etc as oer the direction of the Engineerin
charge (wormwheelset/ gearset/ springs/ doomset/ bottomplate/ MS
laths/ shafts will be paid for separately)

Each

8,308.54
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58

Construction septic tank (including cleaning chamber) with bricks of
class designation 35 in cement mortar 1:6 (1 cement : 6 coarse and)”
inside plaster 12 mm thick in cement mortar 1:3 (1 cement : 3 coarse
sand) finished with a floating coat of neat cement with water proofing
compound foundation concrete raft 250 mm thick 1:2:4 (1 cement : 2
coarse sand : 4 graded stone aggregate 20 mm nominal size) laid to
slope with 12 mm cement plaster 1:3 (1 cement : 3 coarse sand) with
floating coat of neat cement mixed with water proofing compound.
The top slab and 2 Nos. of baffle walls in pre-cast RCC 1:2:4 (1 cement
: 2 coarse and : 4 graded stone aggregate 20 mm nominal size)
finished smooth on all sides with 6 mm cement plaster 1:3 (1 cement :
3 coarse sand) 1 No. of bottom Baffle Wall in half brick masonry of
class designation 75 in cement mortar 1:3 (1 cement : 3 coarse sand)
with 12 mm/15 mm thick cement plaster in cement mortar 1:3 (1
cement : 3 coarse sand) finished with floating coat of neat cement,
mixed with water proofing compound back filling of earth and
disposal of surplus excavated earth providing and fixing Rigid-PVC
rain pipe with Cowl swatter Terminal guard 100 mm Diameter, SW,
pipe 2 Nos. CI pipe stack 100 mm Dia, with 2 Nos. of sluice valve 100
mm dia (for desludging) 15 Nos. C.I. steps 3 nost. I. cover of size
455x610mm LD with frame fixed to pre-cast RCC slabs, complete as
per drawing No.CWC/ANC/BLD/207 excluding the cost of bucket

Each

1,44,936.64

59

Cutting and making opening in guide channels in rolling shutters for
locking purpose in godowns where depth of flooring is increased as
per the directions of Engineer-in-charge. Rate inclusive of material,
labour, etc

each

953.65

60

Providing and applying weather proof silicon sealant around all
screws in roof, ridges, etc., all complete, as per the directons of
engineer in charge

sgqm

10.96

61

Providing Fiber Reinforced Polymer (FRP) coating of 3mm thickness
on exposed surface of valley gutter including preparing the surface
for coating, cleaning the surface free from dust, dirt, debris, old
sealants, tar, etc., roughening the surafce for coating, aligning the
gutter to proper slope & connecting to rainwater downtake pipe,
packing the gap b/w gutter & pipe, lap joints, screws, etc., priming
coat with sika (or similar approved make) in 2-3 coats, packing with
180gsm fiberglass mat and finishing with top coat FRP resin, all as per
the directions of engineer-in-charge. The rate is inclusive of color
pigment, cobalt for quick dry, hardener catalyst, all cleaning tools,
etc., all complete. On completion of the work in a gutter(one godown),
water testing shall be done in presence of engineer-in-charge,
warehouse manager and depositor for checking of any leakage
points, only after which the work will be deemed complete. The rate is
inclusive of all material, labour, T&P, etc., and nothing extra shall be
paid.

Sqm

1400.44

NOTE:

ALL ABOVE RATES SHALL BE MULTIPLIED BY CORRECTION FACTOR OF 0.973, AS
PER CPWD CIRCULAR NO.158/SE (TAS)/GST/2024/02-E DT.08-08-2024
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Sub schedule A (2)

Execution of Miscellaneous Repair /Maintenance, Upgradation and Construction works in
Zone 4 - a cluster of central warehouses located at Chidambaram, Cuddalore and
Kumbakonam - On Annual Rate Contract basis

SLNo

Description

Unit

Rate

DSR Electrical 2022

ALL ITEMS AS PER CPWD DSR E&M 2022 INCLUDING ANY
CORRECTION SLIPS PUBLISHED BY CPWD DURING THE
TENURE OF THE CONTRACT

Electrical Market Rate Items- Non Schedule Items

Supply and testing of LED Flood light fixture with following
wattage rating and as per technical specifications attached,
including accessories for support on wall, bracket, truss, or
suitable hanging arrangement upto 1 meters, and 1 meter FR
PVC insulated copper conductor flexible cable of size 1.5 sq.
mm, complete as per instructions of official-in-charge.

1.1

30 Watt

Each

1656.00

1.2

50 Watt

Each

1656.00

1.3

80 Watt

Each

21782.00

1.4

100 Watt

Each

2981.00

1.5

150 Watt

Each

5166.00

1.6

200 Watt

Each

71551.00

1.7

250 Watt

Each

11127.00

1.8

300 Watt

Each

15896.00

Supply and testing of LED well glass fixture with following
wattage rating and as per technical specifications attached,
including accessories for support on wall, bracket, truss, or
suitable hanging arrangement upto 1 meters, and 1 meter FR
PVC insulated copper conductor flexible cable of size 1.5 sq.
mm, complete as per instructions of official-in-charge.

2.1

30 Watt

Each

1457.00

2.2

40 Watt

Each

1722.00

2.3

70 Watt

Each

3047.00

Supply and testing of LED street Light fixture with following
wattage rating and as per technical specifications attached,
including accessories for installation on existing GI pipe
bracket/ Street Light pole and 1.5 meters FR PVC insulated
copper conductor flexible cable of size 1.5 sq. mm, complete as
per instructions of official-in-charge.

3.1

30 Watt

Each

1219.00

3.2

45 Watt

Each

1921.00

3.3

60 Watt

Each

21782.00
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3.4 | 70 Watt Each 3047.00
3.5 | 90 Watt Each 3775.00
3.6 | 120 Watt Each 4504.00
Supply and testing of LED High Bay Light fixture with following
wattage rating and as per technical specifications attached,
4 including accessories for installation on existing GI pipe
bracket/ Street Light pole and 1 meter FR PVC insulated copper
conductor flexible cable of size 1.5 sq. mm, complete as per
instructions of official-in-charge.
4.1 | 80 Watt Each 4371.00
4.2 | 100 Watt Each 4901.00
4.3 | 120 Watt Each 5431.00
4.4 | 150 Watt Each 5961.00
Supply and testing of following rating energy efficient LED Lamp
5 as per technical specifications and as per instructions of official-
in-charge.
5.1 | 5 Watt Each 83.00
5.2 | 9 Watt Each 99.00
5.3 | 12 Watt Each 185.00
5.4 | 15 Watt Each 225.00
Supply and testing of following size and rating square shaped
6 LED recessed downlight as per technical specification and as
per instructions of official-in-charge. -
6.1 2 feet x 2 feet, 36 Watt Each 1656.00
6.2 | 2 feet x 2 feet, 45 Watt Each 1961.00
Supply and testing of following rating round shaped LED
7 recessed/surface ceiling lights as per technical specifications
and as per instructions of official-in-charge.-
7.1 | 6 Watt Each 298.00
1.2 | 12 Watt Each 563.00
7.3 | 15 Watt Each 636.00
7.4 | 18 Watt Each 649.00
1.5 |22 Watt Each 1225.00
Supply and testing of follwing size and rating LED batten light,
8 complete with accessories, as per technical specification and as
per instructions of official-in-charge.-
8.1 2 feet, 10 Watt Each 152.00
8.2 | 4 feet, 20 Watt Each 172.00
8.3 | 4 feet, 36 Watt Each 596.00
9 Supply & testing of 18/20 Watt 4 feet LED T8 Tube light (Poly Each 318.00

carbonate make) as per required specification and as per
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instructions of official-in-charge..

Supply and testing of prewired box type industrial channel
fitting suitable for 1x4 feet LED T8 Tube Light, CRCA Housing

10 and cover, copper pre-wiring, complete with T-8 LED Tube Light Each 636.00
and all accessories and as per instructions of official-in-charge..
Supply & testing of XLPE insulated copper conductor steel
11 armoured power cable of 1.1 KV grade confirmipg to IS :7089
(part 1) 1988 or latest amendment. and as per instructions of
official-in-charge.
11.1 | 3X 1.5sq. mm Meter 86.00
11.2 | 3x2.5sq. mm Meter 126.00
11.3 | 3x4.0sq. mm Meter 177.00
11.4 | 3x6.0sq. mm Meter 244.00
11.5 | 3x10sg. mm Meter 392.00
11.6 | 4x6.0sq. mm Meter 315.00
11.7 | 4x10sq. mm Meter 515.00
Supply & testing of XLPE insulated copper conductor
12 unarmoured power cable of 1.1 KV grade confirm.ing to IS 17089
(part 1) 1988 or latest amendment and as per instructions of
official-in-charge.
12.1 | 3X 1.5sqg. mm Meter 65.00
12.2 | 3x2.5sq. mm Meter 105.00
12.3 | 3x4.0sq. mm Meter 159.00
12.4 | 3x6.0sq. mm Meter 226.00
12.5 | 3x10sq. mm Meter 379.00
12.6 | 4x6.0sq. mm Meter 275.00
12.7 | 4x 10 sq. mm Meter 454.00
Supply & testing of XLPE insulated aluminium conductor steel
13 armoured power cable of 1.1 KV grade confirmipg to I$ 17089
(part 1) 1988 or latest amendment and as per instructions of
official-in-charge.
13.01 | 2x 10 sq. mm Meter 107.00
13.02 | 3x 10 sq. mm Meter 113.00
13.03 | 3X 16 sq. mm Meter 113.00
13.04 | 3X 25 sq. mm Meter 145.00
13.05 | 3 X 35 sq. mm Meter 191.00
13.06 | 3X 50 sq. mm Meter 248.00
13.07 | 3X 70 sq. mm Meter 331.00
13.08 | 3 X 95 sq. mm Meter 413.00
13.09 | 3X 120 sq. mm Meter 516.00
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13.1 | 3X 150 sq. mm Meter 611.00
13.11 | 3X 185 sq. mm Meter 767.00
13.12 | 3X 240 sq. mm Meter 980.00
13.13 | 3X 300 sq. mm Meter 1214.00
13.14 | 3.5 X 25 sq. mm Meter 171.00
13.15 | 3.5 X 35 sq. mm Meter 212.00
13.16 | 3.5 X 50 sq. mm Meter 284.00
13.17 | 3.5 X 70 sq. mm Meter 383.00
13.18 | 3.5 X 95 sq. mm Meter 479.00
13.19 | 3.5 X 120 sgq. mm Meter 588.00

13.2 | 3.5X 150 sq. mm Meter 691.00
13.21 | 3.5 X 185 sgq. mm Meter 874.00
13.22 | 3.5 X 240 sq. mm Meter 1122.00
13.23 | 3.5 X 300 sq. mm Meter 1371.00
13.24 | 3.5 X 400 sq. mm Meter 1753.00
13.25 | 4 x 10 sgq. mm Meter 120.00
13.26 | 4 X 16 sq. mm Meter 149.00
13.27 | 4 X 25 sq. mm Meter 182.00
13.28 | 4 X 35 sq. mm Meter 240.00
13.29 | 4 X 50 sq. mm Meter 311.00

Supply & testing of XLPE insulated aluminium conductor
14 unarmoured power cable of 1.1 KV grade confirmi.ng to IS : 7089
(part 1) 1988 or latest amendment and as per instructions of
official-in-charge.
14.01 | 2x 6 sq. mm Meter 52.00
14.02 | 2x 10 sq. mm Meter 74.00
14.03 | 3X 16 sgq. mm Meter 89.00
14.04 | 3X 25 sq. mm Meter 126.00
14.05 | 3 X 35 sq. mm Meter 174.00
14.06 | 3X 50 sq. mm Meter 214.00

14.07 | 3X 70 sq. mm Meter 308.00
14.08 | 3X 95 sq. mm Meter 375.00
14.09 | 3X 120 sq. mm Meter 489.00

14.1 | 3X 150 sq. mm Meter 564.00
14.11 | 3X 185 sq. mm Meter 711.00
14.12 | 3 X 240 sq. mm Meter 918.00
14.13 | 3 X 300 sq. mm Meter 1125.00
14.14 | 3.5 X 25 sq. mm Meter 160.00
14.15 | 3.5 X 35 sq. mm Meter 188.00
14.16 | 3.5 X 50 sq. mm Meter 255.00
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14.17 | 3.5 X 70 sq. mm Meter 348.00
14.18 | 3.5 X 95 sq. mm Meter 443.00
14.19 | 3.5 X 120 sgq. mm Meter 570.00
14.2 | 3.5X 150 sq. mm Meter 667.00
14.21 | 3.5 X 185 sq. mm Meter 852.00
14.22 | 3.5 X 240 sq. mm Meter 1023.00
14.23 | 3.5 X 300 sq. mm Meter 1326.00
14.24 | 3.5 X 400 sq. mm Meter 1657.00
14.25 | 4X 16 sq. mm Meter 119.00
14.26 | 4 X 25 sq. mm Meter 168.00
14.27 | 4 X 35 sq. mm Meter 208.00
14.28 | 4 X 50 sq. mm Meter 279.00
Installation and commissioning of LED lighting fixture of any
wattage rating upto the below mentioned height including
15 fiismantling of egisting. fixture at same location, external or
internal work, including connections, complete as per
instructions of official -in-charge. (The dismantled fixture shall
be handed over to the CWC Officer)
15.1 | Upto 3 meters Job 173.00
15.2 | Above 3 meters and upto 6 meters Job 336.00
15.3 | Above 6 meters Job 660.00
Installation and commissioning of LED lighting fixture of any
16 | wattage rating upto the below mentioned height, including
connections, complete as per instructions of official-in-charge.
16.1 | Upto 3 meters Job 116.00
16.2 | Above 3 meters and upto 6 meters Job 224.00
16.3 | Above 6 meters Job 440.00
Dismantling of LED lighting fixture of any wattage rating upto
17 the b.elow mgntioned hgight,. including connect.ions, complgte as
per instructions of official-in-charge. (The dismantled fixture
shall be handed over to the CWC Officer)
17.1 | Upto 3 meters Job 116.00
17.2 | Above 3 meters and upto 6 meters Job 224.00
17.3 | Above 6 meters Job 440.00
Dismantling of following type of sheet steel MCB distribution
18 box _in sur.face or 'recess .irrespective gf number of ways, door,
etc. inclusive of dismantling of any switchgear complete as per
instruction of official-in-charge.
18.1 | Single pole and neutral MCB distribution box Job 374.00
18.2 | Triple pole and neutral MCB distribution box Job 451.00
19 | Supply and fixing of 20 mm dia flexible corrugated PVC conduit | Meter 13.00
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as required.

20

Supply and fixing of 20 mm dia flexible corrugated metal/GlI
conduit as required.

Meter

30.00

21

Supply & Testing of 3 core 2.5 sgqmm FRLS PVC insulated
multicore Unsheathed Industrial Flexible Cable conforming to IS
694: 2010 with Flexible Bright Annealed Copper Conductor for
Voltage Grade upto 1100 Volts. as per the instructions of the
engineer incharge

Meter

97.00

22

Supply & testing of 2 core 2.5 sq.mm FRLS PVC Insulated Multi
core Unsheathed Industrial Flexible Cable conforming to IS 694:
2010 with Flexible Bright Annealed Copper Conductor for
Voltage Grade upto 1100 Volts. as per the instructions of the
engineer incharge

Meter

66.00

23

Supply & testing of 3 core 4 sq. mm Flat Cable for submersible
pump motors FRLS PVC insulated single core Unsheathed
Industrial Flexible Cable conforming to IS 694: 2010 with
Flexible Bright Annealed Copper Conductor for Voltage Grade
upto 1100 Volts. as per the instructions of the engineer incharge

Meter

225.00

24

Attending to breakdown calls including identification, isolation,
correction of fault, followed by restoration of circuit supply
complete as required as per the instructions of Officer-in-
charge.

24.1

Low impact category (as decided by Officer-in-charge)

Job

963.00

24.2

Medium Impact category (as decided by Officer-in-charge)

Job

1927.00

21.3

High Impact category (as decided by Officer-in-charge)

Job

2796.00

25

Lowering of carriage of High Mast Tower and raising the same
including necessary fault repair/ maintenance, by operation of
winch-gear assembly by manual/electro-mechanical means
complete as required as per direction of official in charge

Job

2000.00

26

Supplying and fixing following 40 /63 Ampere rating, 240/415 'V,
10 kA, "C" curve, miniature circuit breaker suitable for inductive
load of following poles in the existing MCB DB complete with
connections, testing and commissioning etc. as required as per
direction of official in charge

26.1

Triple pole

Each

1678.00

26.2

Triple pole and neutral

Each

2088.00
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27

Supply, installation, testing & commissioning of LED Based
signage board of required size, made of aluminium composite
panel sheet of 3 mm thickness duly framed on 25 mm x 25 mm
M.S. Square Pipe, duly computerized CNC cutting, display by
using 3 mm laser cut imported acrylic sheet as per the design in
bilingual, with Samsung/ Oshram make LEDs, with warranty of 1
year on LED and SMPS, with installation at site complete as per
direction of official in charge

Sqft

834.00

28

Supplying, erection and commissioning of CWC logo with CWC
in Acrylic 3d letter A cast sheet of 4mm thickness with
samsung/Osram module LED & back channel of ACP sheet of
minimum height of 3 feet of single letter and total width 10
feet.total size including logo is 10 'x 8.5 ' (H).

each

120414.00

29

Comprehensive Annual Maintenance of air conditioning unit of
following capacity inclusive of 04 Nos. of preventive
maintenance quarterly visits (involves cleaning, servicing etc.)
and any number of breakdown repair calls inclusive of all
required tools, plants, consumables and spare parts as required
and as per direction of official in charge

29.01

1 Tr. Window AC

Each

3028.00

29.02

1.5 Tr. Window AC

Each

4213.00

29.03

2 Tr. Window AC

Each

4872.00

29.04

1 Tr. Split AC (Non inverter)

Each

3292.00

29.05

1 Tr. Split AC (Inverter)

Each

4213.00

29.06

1.5 Tr. Split AC (Non-Inverter)

Each

4608.00

29.07

1.5 Tr. Split AC (Inverter)

Each

6320.00

29.08

2 Tr. Split AC (Inverter)

Each

5135.00

29.09

2 Tr. Split AC (Non-inverter)

Each

6431.00

29.1

2 Tr. cassette AC

Each

6715.00

30

Supply and Installation of Stator with PANEL board suitable for
10Hp submersible motor with following details.
Three Phase electronic Panel with Digital voltmeter & ampere
meter, phase preventor protection, thermal Overload &
Electronic Dryrun protection, high/ low voltage cut off, RYB
Indication, 3 pole MCb, Water level Controller, Dry run
AutoStart Timer, etc as per the direction of Engineer In charge

Each

16671.00

31

Supply and fixing of SMC junction box of size 250 x 200 x 105
mm, waterproof, Fire retardant including of din bar, 6 amp
single pole MCB, 4 way connector plate and making connections
including installation on street light pole with MS D-Clamp with
iron strip etc. complete in all respects as per direction of
Officer-in-charge.

Each

1193.00
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Supply and fixing of SMC junction box of size 140 x 140 x 95 mm,
waterproof, Fire retardant including of 4 way connector plate

32 | and making connections including installation on street light | Each 643.00
pole with MS D-Clamp with iron strip etc. complete in all
respects as per direction of Officer-in-charge.
Testing of earth pit resistance test using calibrated ground
33 | resistance meter and submission of report, complete as per | Per pit 656.00
instructions of Officer-in-charge.
Supplying, installation, testing and commissioning of following
discharge capacity 3-phase submersible sewage/dewatering
pumps the material of construction of impeller, delivery casing
and motor body being cast iron and pump shaft of carbon steel,
34 . . : . .
including required connections etc. complete as required. The
pump body shall have corrosion resistance coating. Pump set
shall have IP 68 ingress protection, 'B' class insulation and stated
minimum solid handling capacity.
34.01 | 336 lpm at 6 meter head with 20 mm solid handling capacity Each 36922.00
34.02 | 375 lpm at 8-meter head with 20 mm solid handling capacity Each 49829.00
34.03 | 625 lpm at 16 meter head with 30 mm solid handling capacity Each | 105320.00
34.04 | 3360 lpm at 4 meter head with 45 mm solid handling capacity Each | 252884.00
34.05 | 4750 lpm at 8 meter head with 45 mm solid handling capacity Each | 289901.00
34.06 | 4800 lIpm at 6 meter head with 45 mm solid handling capacity Each | 325376.00
Supplying, installation, testing and commissioning of following
discharge capacity 3-phase bare/motor coupled self-priming
35 | Pumps, including required connections etc. complete as
required. The pump body shall have corrosion resistance
coating. Pump set shall have IP 55 ingress protection, 'F' class
insulation and stated minimum solid handling capacity.
35.01 | 4.6 Ips at 6 meter head with 7 mm solid handling capacity Each 32787.00
35.02 | 6.3 Ips at 10 meter head with 8 mm solid handling capacity Each 45395.00
35.03 | 18 Ips at 10 meter head with 15 mm solid handling capacity Each 78632.00
35.04 | 36 Ilps at 10 meter head with 18 mm solid handling capacity Each | 176448.00
35.05 | 66 lps at 10 meter head with 34 mm solid handling capacity Each | 267524.00
35.06 | 75 lps at 10 meter head with 40 mm solid handling capacity Each | 331270.00
35.07 | 80 Ips at 8 meter head with 60 mm solid handling capacity Each | 382041.00
Supplying, installation, testing and commissioning of following
discharge capacity diesel engine coupled self-priming pumps,
36 | including required connections etc. complete as required. The
pump body shall have corrosion resistance coating and stated
minimum solid handling capacity.
36.01 | 41 lps at 12 meter head with 23 mm solid handling capacity Each | 750437.00
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37

Supply, installation, testing and commissioning of following
height high mast tower excluding excavation but including the
following -
a) Supply of stated height high mast shaft in two/three sections
suitable for 47 m/sec wind speed, with head frame, winch
mounting bracket, luminaires carriage suitable to install stated
number of luminaires in symmetrical arrangement.
b) Supply of raising lowering system comprising double drum
winch, 6 mm diameter SS wire rope, trailing cable, connector,
integral power tool motor, manual handle, junction box,
lightening finial.
c) Supply of foundation bolts manufactured from special steel
along with nuts, washers, anchor plate and common template.
d) Supply of outdoor stand mounted feeder pillar with 32 A TPN
MCB incomer, single dial time switch, 25 A TP Contactor for the
automatic switching of luminaires, power tool control with 02
Nos. 9 A contactors and raise lower push button, incoming and
outgoing terminals for lights and motor as required.
e) Supply of LED Type single dome aviation obstruction light.
Stand must be double door made up of 2 SWG sheet and powder
coated with 1 tank technique.
f) Erection of the high mast with the help of suitable tools and
plants, wiring of luminaires with all wiring materials like PVC
insulated PVC sheathed flexible cable of suitable copper
conductor cores of 1.5 sq. mm, lugs, MCB and all labour.
g) Installation of the mast feeder pillar by grouting the stand in
concrete.

37.1

20 Meter high mast suitable for 16 Nos. luminaires

Each

688390.00

37.2

25 Meter high mast suitable for 16 Nos. luminaires

Each

176233.00

37.3

30 Meter high mast suitable for 24 Nos. luminaires

Each

826854.00

38

Supplying installing testing and commissioning of AC SPD
Single Phase 2 Pole 320V, Surge Protection Device AC SPD -
Type 2 in the Existing DB as per the instructions of the Engineer
In charge

Each

1675.00

39

Supplying installing testing and commissioning of amici Smart
Automatic Over/Under Voltage and Over Load Protection
(Adjustable Setting) with Auto Re-Connect LED Display Standard
Din-Rail Mounted Single Phase 220V, 63A (13.8kW) including
the IP 66 Protection weather proof box and wiring per the
instructions of the Engineer In charge

Each

2043.00

40

Supply, testing, commissioning and installation of the 63 A Al
bus bar boxes with enclosures for the tapping of the Industrial
Sockets as per the instructions of the Engineer in charge

Each

5620.75
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41

Supply and installation of the 30 meters 5 core 2.5sgmm
Unsheathed Industrial Flexible Cable conforming to IS 694: 2010
with Flexible Bright Annealed Copper Conductor for Voltage
Grade upto 1100 Volts with male and female 5 pin sockets on
one end each with all other accessories and required for
connecting the same with the three phase supply and the
conveyer belt at the other end as per the instructions of the
Engineer in charge.

Each

6022.18

42

Supply, Installation and Testing of online 5.5 KVA Sinewave
Inverter one phase in one phase out, with required 6 no of 12V
150AH tubular batteries with suitable rack for inverters and
trollies

Each

116967.00

43

D/F/S/1/T/C of cubical type LT out door feeder pillar, along with
integrated LT CT metering panel as per latest IS specification,
suitable for 415V 3 phase, 4 wire 50Hz AC supply system having
front surface area 4.5 sq.mtr (Approx.) fabricated in from CRCA
sheet steel of 2mm thick for frame work and covers, 3mmVthick
for gland plates including cleaning and finishing complete with
7 tank process for powder coating in approved shade, having
400 Amp capacity extensible type TPN Aluminium Alloy bus
bars of high conductivity, DMC/SMC bus bar supports, with
short circuit withstand capacity of 31MVA for 1 sec., bottom base
channel of MS section not less than 100mm x 50mm x 5mm thick,
fabrication shall be done in transportable sections, entire panel
shall have a common GI earth bar of size 25mmx 5mm at the rear
with 2 nos earth stud, solid connections from main bus bar to
switch gears with required size of Al. bus bars and control
wiring with 1.5 sq.mm. PVC insulated copper conductor single
core cable, cable alleys, cable gland plates in two half, canopy
and dust and vermin proof door in the front etc. including
providing following switchgears. (Switch gears make: L&T,
Schneider)

INCOMING: (a) 250A, 50kA, 4 Pole, MCCB with extended rotary
handle, spreader terminals and microprocessor based over
load, short circuit release, earth leakage relay with CBCT etc. - 1
Set:(b) Busbars: 400A TPN aluminium busbar (Neutral shall be
100% Phase busbar.) -1 Set. OUTGOING: (a) 100A, 4Pole, 25kA
MCCB with adjustable thermal magnetic release, extended
rotary handle, spreader terminal etc. - 6Nos: (b) 0-300ma Earth
leakage relay with CBCT of reputed make complete including
suitable current transformer etc. as required - 1 No: (c) Spare for
the future extension. 3 No(Without MCCB but of same size as
above and with Busbars) (Make: Schneider, L&T, Porkdevis)
METERING PANEL:(i) LED Phase indication lamps with
individuals MCBs and control with toggle switches- 1set

Each

275218.00
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44

Deep Cleaning of the Air Conditions indoor and out door units
with the mechanical blower & water service and other means for
proper cooling as per the instructions of the engineer in charge

Job

578.00

45

Deep Cleaning of the wall mount fans with the mechanical
blower as per the instructions of the Engineer in charge

job

193.00

46

Supply, testing, commissioning, installation of Wall Mounted
Geyser (10 Litres, Classic 2910) Hot Water Geyser Energy-
Efficient Geyser Rust-Resistant Tank as per the instruction of the
engineer in charge

Each

71634.00

47

Comprehensive service of 11KV/433V, 1000kVA Distribution
Transformers, including inspection, dismantling, cleaning,
repair or replacement of damaged components, oil filtration,
reassembly, testing, painting, and transportation as of
instructions of Engineer in charge

Job

72858.00

48

Supply, testing, commissioning of manual operated MCP with
hooter as per the following technical specifications Color Red,
Material MS, Weight 940 GM, Power AC 220 V, DC 24 V , And
LMT 100 v, Power Consumption 220 mA, Dimension 185%63*130
MM Detections op Supply 24V DC Supply Hooter Op Supply 90
db and above with the installation in the admin block and other
areas of the warehouse as per the instructions of the engineer in
charge

Each

1603.00

49

Engagement of electrician/technician/plumber for routine day
to day maintenance/breakdown calls/minor repairs as and when
required by warehouse manager/Engineer in charge.

day

1057.00
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Sub schedule A (3)

Execution of Miscellaneous Repair /Maintenance, Upgradation and Construction works in
Zone 4 - a cluster of central warehouses located at Chidambaram, Cuddalore and
Kumbakonam - On Annual Rate Contract basis

SLNo

Description

Unit

Rate

Horticulture works

Grassing with selection No. 1 doob grass including watering
and maintenance of the lawn for 30 days or more till the
grass forms a thick lawn, keeping it free from weeds and fit
for mowing including supplying good earth, if needed (the
grass and good earth shall be paid for separately). within
complex. Payment shall be done one time. Frequency: as
per requirement and area decided by WHM

sqm

15.71

Cleaning of garden, Watering of landscaped/green belt
areas and maintaining the plants/ shrubs, trees, bushes,
flowering beds etc and keeping these in healthy condition .
Maintaining the greenery, hygienic and aesthetic in lawn &
other green belt area within complex ,Trimming the
branches of trees obstructing the height up to 6 m above the
driveway or obstructing the visibility of road signs |,
trimming or weeding out of unsolicited plants grown over
terrace/walls of building within complex . Maintenance of
Kitchen garden or similar seasonal flower garden including
preparation of beds manuring/ fertigation, weeding hoeing,
watering, planting of vegitable seeds/seasonal flowering
seeds including spraying of insecticide and pesticide and
Harvesting. (Note:-Only Good Earth, Manure, Fertilizer,
Insecticide & Pesticide & saplings or seeds will be provided
by the Department and other T & P material and machines
shall be provided by the contractor). Frequency of cleaning
shall be daily and watering or other activities shall be as per
requirement . Payment shall be done on monthly basis .
Area to be decided by WHM

per sqm
per month

14.44

Renovating lawns including weeding, cheeling the grass,
forking the ground, top dressing with sludge or manure,
mixing the same with forke and keeping the lawn free from
weeds and fit for mowing including spreading of good
earth/sludge etc as per requirement, mowing using lawn
mowers and trimming of Damaged trees plants and bushes
in Lawns or from any other garden within CW Complex at
least once in 3 weeks and as per additional requirement.
Payment shall be done at end of 6 months. Frequency:
Once in 6 months in the area decided by WHM

sqm

46.68
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Mixing earth and sludge or manure in the required
proportion and spreading/ of sludge, dump manure and/or
good earth in required thickness within complex as per
requirement. Payment shall be done on monthly basis.
Frequency: once a month

cum

61.87

Plantation of Trees, Shrubs, and Hedge at site i/c watering
and removal of unserveiceable material’s as per direction of
officer in charge (excluding cost of plant ) These includes
new plants ,including seasonal flowering plants, shrubs,
hedges etc. , shifting of plant from pots, Relocating the
plants and /or Pots etc. within complex as per requirement
by WHM, Cost of plant shall be paid extra. Payment shall
be done after each work at monthly basis

Trees Plant

each

8.63

top

Shrubs Plant

each

4.31

Hedge Plant /Ground cover

each

2.88

Cutting of designer hedge/edge hoeing of hedge/edge bed
Topiary cutting/shaping of plant removing of cut materials,
cleaning, hoeing of plants, hoeing of trees (Topiary)
watering manure and applying insecticides and fungicides
etc. Payment shall be done at monthly basis. Frequency:
Once in month in the area decided by WHM

per sgm
per month

48.30

Clearing heavy jungle in open area including uprooting of
rank vegetation, grass, brush wood, trees and saplings of
girth up to 30 cm measured at a height of 1 m above ground
level and removal of rubbish upto secondary collection
chamber .Payment shall be done after each work at
monthly basis. frequency: once in 6 months and Area to
be decided by WHM.

sqm

14.50

Clearing grass, shrubs, bushes grown unwanted near to
buildings and roads and removal of the rubbish upto
secondary collection chamber .Payment shall be done
after each work at monthly basis. frequency: once in 3
months and Area to be decided by WHM.

sqm

7.40

Housekeeping Services

Removal of garden waste by TATA 407 or equivalent
including loading/unloading and carriage including all lead
and lift for complete disposal upto designated place given
by ,Local authority and as per direction of officer-in-charge.
Frequency: once in a week or as per requirement of
WHM. Payment shall be done based on number of trips
(fully loaded)

per trip

397.55
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10

Cleaning/Sweeping of CW Roads, Main entry Ramps,
Parking yards Godown Veranda/Open Platforms and
Weighbridge platform area etc. including Safe disposal of
garbage/ Refuse or solid waste, scraps after segregating
Organic /recyclable and inorganic waste to the dustbins
placed at designated disposal sites (secondary collection
centres near Office/ Godown (s) and any other place within
CW Complex.Frequency: Daily and Area to be decided by
WHM and Total open area cleaned shall be measured for
payment and Payment shall be done at monthly basis.

per sgm
per month

3.22

11

Cleaning, dusting, mopping of Window GClasses (both
sides), floors, furnitures, etc. to make the area neat and clean
free from cobwebs, flies etc , and hygeinic in Office
buildings, labour Huts, Security Cabins,weighbridge
cabin and other similar amenities within complex, including
Safe disposal of garbage/ Refuse or solid waste, scraps after
segregating Organic /recyclable and inorganic waste to the
dustbins placed at designated disposal sites (secondary
collection centres near Office/ Godown (s) and any other
place within CW Complex.Frequency: Daily and total
carpet area cleaned shall be measured for payment shall
be done at monthly basis

sqm

15.71

12

Cleaning, dusting of Godown Walls, Top Ventilators,
Roof Trusses, Parapets and other heightened structures as
decided by WHM, Cleaning of Fans installed in office
buildings, Cleaning of firefighting equipment including
portable fire extinguishers, Sand Buckets (cleaning &
refilling), and cleaning of building terrace to etc. to make
the area neat and clean free from cobwebs, flies, terrace
leaves etc , for maintaining hygeine in buildings,
Frequency: Once in 2 month and payment shall be done
on Lump sum basis for each 5000 MT Godown

job

891.33

13

Cleaning of all Toilets /Washrooms / drinking water utilities
and other similar amenities within CW Complex.with water
including flushing as per requirement including cost of
broom, brush, wipers, cloth etc (only Toilet cleaning
chemical shall be provided by WHM ) Frequency: Twice
daily and payment shall be done based on no of
washrooms blocks (comprising urinals, WC, Wash
basins, faucet, wall tiles, floor tiles etc complete
)cleaned

each per
day

35.65

30




14

Cleaning of terrace/loft water storage tank (inside surface
area) upto 2000 litre capacity at all heights with coconut
brushes, duster etc., removal of silt, rubbish from the tank
and cleaning the tank with fresh water disinfecting with
bleaching powder @ 0.5gm per litre capacity of tank
including marking the date of cleaning on the side of tank
body with the help of stencil and paint and disposing of
malba all complete as per direction of WHM . (The old date
written on tank should be removed with paint remover or
black paint and if date is not written with the stencil or old
date is not removed deduction will be made @ Rs. 0.10 per
litre) (if during cleaning any GI f{ittings or ball cock is
damaged that is to be repaired by contractor at his own cost
and nothing extra will be paid on this account). Frequency:
Once in 6 months. Payment shall be done after each
work at monthly basis.

Per litre

0.40

15

Cleaning and desilting of gully trap chamber, including
removal of rubbish mixed with earth etc. and disposal of
same, all as per the direction of WHM. Payment shall be
done after each work at monthly basis.

each

89.45

16

Cleaning of chocked / existing drain of campus / sewer line
by diesel running vehicle mounting hydraulic operated high
pressure suction cum jetting sewer cleaning machine fitted
with pump having adequate suction capacity or by
deploying manual labour and adequate water jetting tank
capacity including skilled operator, supervisor etc. for
cleaning and partial desilting of manholes and dechocking of
sewer lines. Dechocking and flushing of sewer line from one
manhole to another by high pressure jetting system of 2200
PSI for sewer line from 150mm dia upto 300mm.frequency or
by deploying manual labour to make drainage system choke
and water logging free complete work as per direction of
WHM . Frequency : once a year or as per requirement
and quantity to be decided by WHM. Payment shall be
done after each work at monthly basis.

metre

142.95

31




17

Cleaning of under ground sump, Over Head R.C.C. Tank (
independent staging) including disposal of slit and rubbish,
all as per direction of WHM. The cleaning shall consist
following operations:- (i) Tank shall be emptied of water by

pumping & bottom shall be
cleaned of silt and other deposits.
(ii) Entire surface area of the sump shall then scrubbed
thoroughly

with wire brush etc. and pressure washed with water.
(iii) Chlorination of RCC internal surface by liquid chlorine.
(iv) The treated surface shall be dried using air jetting and
all loose
particles shall be removal from the  surface.
(v) Finally the surface shall be treated with ultraviolet
radiation etc.
as per direction of WHM. Frequency: once in 6 months,
surface area of the tank shall be measured for payment.
Payment shall be done after each work at monthly basis.

sqm

71.30

18

Clearing of blockages in Rain Water Harvesting systems pit
of plan area upto including cleaning of Rain water pit,
replacing the aggregates, removal of blockages , sludges
etc to restore the water flow. Cost of replaced aggregates
shall be paid extra. Frequency: Twice a year. Payment
shall be done after each work at monthly basis.

job

3565.34

19

Cleaning, dusting of Electrical installations such as lights,
fans, switches, exhaust fan, distribution boxes, electrical
panels, etc., as decided by WHM using
blower/cloth/mop/etc to make the area neat and clean, free
from cobwebs, flies, bees, dust, etc , for maintaining hygeine
and safety, enhancing life and energy efficiency of
installations in buildings. Frequency: Once in 3 months
and payment shall be done on Lump sum basis for each
5000 MT Godown

job

3257.88

20

Cleaning of roof valley gutters, free from accumulated
leaves, silts, debris and all other kinds of deposits, foreign
materials, bird wastes, etc., at godown roof level, incl.
scrapping, collecting and bringing down the godown &
dumping in the area, as per the directions of warehouse
manager and engineer-in-charge. The rate is inclusive of all
labour, material, machinary, scaffolding/ladder, safety
equipment, etc., Disposal of the accumulated waste collected
shall be paid separately along with other garbage disposal
from CWC premises.

per metre

31.71

32




	It will be responsibility of the contractor to do liaisoning work for obtaining necessary approvals / clearances for electrical load sanction and power supply connection etc. to energizing the terminal, the statutory charges as per the State Electrici...
	List of Approved Makes
	Civil /Electrical Work Item
	 Items of make as approved by CWC /CE and notified list time to time and enclosed in Appendix be considered applicable in this contract.
	 The brands /make mentioned in such above list shall be used & incorporated in work instead of any other but in case these make are not available in local city/distt/state etc then Contractor may use other make with prior approval of Engineer. Unappr...
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	APPENDIX T-VI
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	LIST OF MANDATORY TESTS- CWC Field Quality PLan

	2. Nature of works to be executed under the contract.
	A. Day to day Repairs
	B. Preventive Maintenance
	Preventive maintenance is essential to keep the building services in serviceable condition. Preventive maintenance shall be taken up so that the services or the assets do not fail due to wear and tear and those components and services expected to fail...
	Periodical Checks for Preventive Maintenance
	Systematic inspections by Warehouse Manager/ Engineer and Contractor along with his Engineer shall be carried out particularly of those services and components which are prone to higher wear and tear and nearing to outlive/outlived their life. Thin me...
	The following categories of items of preventing maintenance has to be paid special attention
	C. Annual Repairs
	D. SPECIAL REPAIR
	Authenticity of Special Repairs
	Any work of Special Repair to be undertaken in the CW Complex has to be certified by the Engineer. The Engineer has to verify himself the necessity of undertaking Special Repair to any item of the building. All such repair shall be done with approval ...
	E. Upgradation Works
	Upgradation works, under this contract may be carried out as per the guidelines issued from corporate office time to time. A record shall be kept of the items upgraded building wise online/offline and once a building is already upgraded, further upgra...
	At the commencement of contract, a Survey of the buildings shall be conducted to identify the items of all upgradation works which are required to be carried out in complex. complaints are also to be noted and referred from general inspection reports ...
	F. Small value capital works /new construction works:
	 Works as mentioned in table 3 above, may also be carried out under the contract based on exigencies of service and operational requirement as per decision of Regional Manager.
	 Efforts shall be made to carry out all upgradation works of Roof and Road in One GO. Other capital works of new construction Should also be planned in ONE GO however, if total requirement of such works during a FY Year is small or the exigencies of ...
	 Upgradation of Floor of Godowns should be taken up in this contract because it has to be done in phased manners
	 No capital works of upgradation and new construction of value exceeding Rs.50 lakh should be executed under this rate contract. Such higher value works should be executed through separate contracts after inviting tenders.
	
	G. Energy Efficiency Measures
	 All electrical installations shall be made adopting Energy efficiency measures like fixing of LED fittings, providing energy efficient fans etc.
	 Green Building approved materials should be used preferably over other material.
	 Use of water/ Power, Waste disposal, Vehicle circulation/ movement etc in CW Complex should be done with minimum carbon emission.
	 Sewage Waste, should be treated before disposal into public sewar and should be used for Horticulture, Toilet re-flushing etc. Storm water collection and harvesting should be made effective based on geological profile of CW Complex.
	3. Materials, Tools & Plants to be provided by the Contractor and Testing of Materials
	3.1  The contractor shall, at his own expense, provide all materials, required for the works other than those which are stipulated to be supplied by the Corporation.
	The contractor shall, at his own expense and without delay, supply to the Engineer, samples of materials to be used on the work and shall get these approved in advance. All such materials to be provided by the Contractor shall be in conformity with t...
	4. Maintenance after Completion (Defect Liability Period-DLP):
	5. Night Work
	(Appendix-I)


