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TENDER NO: CWC/RO-MUMBAI/ICD WALUJ-HTC/2018-19/ Date: 03.08.2018

CENTRAL WAREHOUSING CORPORATION

(A GOVT. OF INDIA UNDERTAKING)
REGIONAL OFFICE, MUMBAI-400703.

TENDER FORM

INSTRUCTIONS TO TENDERERS FOR HANDLING & TRANSPORTATION OF ISO
CONTAINERS/CARGO AT CWC, ICD-WALU]J, AURANGABAD.
TENDER NO: CWC/RO-MUMBAYICD WALUJ-HTC/2017-18/ Dt : 03.08.2018

A. Last date for downloading tender form from 10.00 hrs. on 03.08.2018 up to 14.00
hrs on 28.08.2018.

B. Last date for submission of online tender up to 15.00 hrs on 28.08.2018.

C. Last date for furnishing EMD, Tender Fee & Tender Processing Fee is up to 15.00 hrs on
28.08.2018.

D. Tender to be opened on 28.08.2018 15.30 hrs in the office of the Regional Manager,

Central Warehousing Corporation, Regional Office, Mumbai.

Note: If the date fixed for opening of tenders is declared holiday, the tenders will
be opened on the next working day following the holiday at the same time.

The validity of the tender is 90 days from the last date for submission of
tender plus 30 days extension at the discretion of Regional Manager,
Mumbai and such extension shall be binding on the tenderer. If the date

on which the tender is open for acceptance happens to be a holiday, the tender will
remain open for acceptance till the next working day.
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TENDER NO: CWC/RO-MUMBAI/ICD WALUJ-HTC/2018-19/ Date: 03.08.2018

CHAPTER 1

INSTRUCTIONS TO THE TENDERERS

The Central Warehousing Corporation (CWC) manages and operates Inland Container
Depots (ICDs), Container Freight Station (CFSs) at several places in the country. It invites
tender from eligible parties for the work of Handling & Transportation of ISO
Containers/Cargo at CWC, ICD-WALUJ, AURANGABAD, Maharashtra. Tenderer must
read following instructions before filling the tender.

1. Tenderer shall submit his offer in electronic format on the website
www.tenderwizard.com/cwc, on or before the scheduled date and time as
mentioned in the NIT/ Tender Document. No offer in physical form will be
accepted and any such offer, if received, by Central Warehousing
Corporation in the physical form will be rejected. Tenderers will have to
upload scanned copies of DDs towards the Tender Fee and EMD along with
technical bids, besides submitting the same (DDs) physically. If the payments
are made through e-payment/NEFT/RTGS towards tender fee, processing fee
& EMD, the proof of the same should also to be uploaded with the tender
document.

Tender not accompanied with required Annexures duly signed by the
authorized signatory along with scanned copies of supporting documents
duly self-attested by the tenderer shall be liable to be rejected.

Tenderers who wish to participate in e-tender enquiry need to fill data
in pre-defined forms of Technical Bid and Financial Bid in Excel
formats only.

After filling data in pre-defined forms, tenderers need toclick
on final submission link to submit their encrypted bid.

In the event of any document being found
fabricated / forged / tampered / altered / manipulated during
verification, the EMD of the tenderer shall be forfeited and
the Corporation at its discretion may consider debarring the party
for future participation in tenders of CWC.

In case any of the uploaded documents are not legible Corporation
reserves the right to call for legible hard copies of the same and / or
originals for scrutiny / verification. In such case the bidder has to
furnish the documents called for within the stipulated time either
by post/ courier or in person.

. Technical bid will be opened at 15.30 hrs on 28.08.2018. The same will be
evaluated as per eligibility criteria laid down in the tender to determine the
successful technically qualified tenderer.
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TENDER NO: CWC/RO-MUMBAI/ICD WALUJ-HTC/2018-19/ Date: 03.08.2018

. The financial bids of technically qualified tenderers will be opened on a
subsequent date & time which shall be notified to the qualified tenderer.

. Tenderer should submit following documents by uploading the same along
with the tender :

a) Organization Details: In case the bidder is a Proprietorship Firm, Affidavit
as per Annex-IV; in case of the bidder is a Partnership Firm, copy of
Partnership Deed; in case of a Company (whether Private or Public), copy
of Certificate of Incorporation together with Memorandum and Articles of
Association; and in any other case, certified copy of certificate of
incorporation be submitted by the bidder.

Power of Attorney in favour of signatory (ies) duly attested by Notary as
per Annex-V be submitted.

Copy of Affidavit duly attested by the Notary as per Annex-XVIII be
submitted certifying that the documents submitted along with the tender
documents are under his knowledge and are authentic, genuine, copy of
their originals and no part of them is false, forged or fabricated.

Copy of Registration Certificate in case of a Cooperative Society or
LLP and copy of authority letter / Power of Attorney as may be
applicable, be uploaded.

In case of consortium letter of commitment by each of the member
entities of bidding consortium and also MOU executed
between/among member entities be uploaded. Power of Attorney
may also be uploaded.

Copy of Work Experience certificate in the format as specified in
Chapter-II (1) - Eligibility Criteria (II) (ii).

Copy of audited Balance Sheet and Statement of Profit and Loss for
preceding three financial years as stated in eligibility criteria. (In case
there is no statutory obligation to get the accounts audited, certificate
of practicing Chartered Accountant be uploaded).

Copy of Solvency Certificate- The solvency should not be less than
10% of the estimated annual value of the tender i.e.Rs.21 lakhs. The
issue date of the Solvency Certificate should not be more than 6 (six)
months old prior to the last date of submission of the tender or
should have validity as on last date of submission of tender. The
Solvency Certificate should be submitted in any of the formats given
in Annex-X not earlier than three months from the date of
submission of tender, as per format enclosed with the tender
document

Copy of GST registration certificate
Copy of PAN Card
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TENDER NO: CWC/RO-MUMBAI/ICD WALUJ-HTC/2018-19/ Date: 03.08.2018

(vii)

(viii)

(ix)

Note:

a.

b.

Proof of payment towards EMD
Proof of payment towards cost of tender

Copy of Pre-Contract Integrity Pact duly signed as per the format
attached with the tender. Annexure-XX

The tenderer is required to submit deployment plan of equipment/vehicles in

Annexure-XIII as per requirement prescribed in the tender at Clause-3 Chapter-

III supported with the following documents:-

a). Proof of ownership ie. Registration Certificate for owned
equipment/vehicles.

b). Consent letter from the owner of the hired equipment in the format of
Annexure-XIV supported with the documentary proof of its Regn. No.,
Make and year of manufacturing.

Proof of exemption from tender fee & EMD in case of MSEs (Details of

registration with any of the agencies mentioned in the notification of Ministry

of MSME) Detailed Terms for Micro and Small Enterprises are mentioned at

Annexure-III.

Statement of deviations and exceptions, if any.

A write up on your organization.

Rates in the rate bid schedule.

A self-certificate that the bidder is not blacklisted by any Central/State

Govt./PSUs or Local Govt. Deptt/ Autonomous Body as on the date of

application and is not debarred from participation in the tender process .

Undertaking from the bidder on letter head for downloading the tender

document from CWC/tenderwizard website.

Compliance to bid requirement as per Annexure-XVI on bidder’s letter head.

Bidder’s general information submitted as per Annexure-II.

Positive net worth certificate as per Annexure-XI.

Self-declaration & undertaking as per Annexure-XV.

A latest Police verification report of the Proprietor(s) /Director(s)/ Partner (s) or

Owners of the company including firm/company/ consortium / joint venture / sole

proprietary firm/partnership firm confirming that no criminal cases are pending

against them. Such certificate is to be submitted specifying that no criminal case is

pending against the bidder with the technical bid as per the Jawaharlal Nehru

Customs House’s Public Notice no.122/2010. (such certificate is to be provided after

award of the contract immediately)

Tenderer should upload all the required documents with the tender under valid digital signature.
Submission of false, dubious, forged or tampered documents by the Tenderer shall lead to the
disqualification of the tender and action as deem fit (including forfeiture of EMD) by the
Corporation shall be taken against such erring Tenderer.

In case, the documents as required above are not submitted alongwith a technical bid, the tender
shall be summarily rejected.

Regional Manager
Central Warehousing Corporation
Regional Office, Mumbai.
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TENDER NO: CWC/RO-MUM/B-V/ICD-WALUJ/2018-19/ Dt : 03.08.2018

CHAPTER II
TENDER CONDITIONS

ELIGIBILITY CRITERIA:

Composition of Tenderer:

a) The tenderer may participate in the tender as Sole Proprietor/partnership firm /
Cooperative Society /Karta of a Hindu Undivided Family (HUF)/ LLP / Company.

(i.) Organization Details: In case the bidder is a Proprietorship Firm, Affidavit as per
Annex-1V; in case of the bidder is a Partnership Firm, certified copy of Partnership
Deed; in case of a Company (whether Private or Public), certified copy of Certificate
of Incorporation together with Memorandum and Articles of Association; and in any
other case, certified copy of certificate of incorporation be submitted by the bidder.
(ii.)Power of Attorney in favour of signatory(ies) duly attested by Notary as per
Annex-V be submitted.

(iii.) Copy of Affidavit duly attested by the Notary as per Annex-XVIII be
submitted certifying that the documents submitted along with the tender documents
are under his knowledge and are authentic, genuine, copy of their original and no
part of them is false, forged or fabricated.

(iv.) The Certificate of Registration is to be submitted wherever applicable i.e. in
case of a Cooperative Society / LLP.

b) The Person signing the tender and other required documents forming part of the tender
on behalf of a partnership firm or a company or LLP or a co-operative society or an HUF
or company, shall submit with the tender the copy of authorization letter / Board
Resolution/ General Power of Attorney as applicable. The original copy of the authority
letter / Board Resolution / Power of Attorney as the case may be shall be produced by
the successful bidder at the time of award of work duly stating that he had authority to
bind such other person or Firm or Co-operative Society or HUF or LLP or Company, as
the case may be in all matters pertaining to the tender / contract.

If the tender is submitted by a Consortium, the pre-qualification bid shall contain a copy
of the Memorandum of Understanding (MOU) entered into between the Member
Entities, as per the principles of MOU specified in Annexure-VII and the letter of
commitment from Member Entities as per Annexure-VI.

In the absence of such a document, the proposal would be considered and evaluated as
one from an individual member entity alone, submitting the proposal.

[Signature of Tenderer with Seal
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TENDER NO: CWC/RO-MUM/B-V/ICD-WALUJ/2018-19/ Dt : 03.08.2018

Any change in the composition of the consortium or the proposed role of member
entities after submission of the proposal would be recognized and permitted by CWC
only if such change is in the opinion and discretion of CWC not prejudicial to the
strengths of the consortium as was evaluated earlier.

CWC reserves the right to reject any proposal pursuant to a change in the composition
of the bidding consortium without giving any reasons whatsoever.

d) If the tender application is submitted by a Joint Venture of two or more firms:

It shall be signed by each member /party to the joint venture so as to be legally
binding on all parties.

One of the partners shall be nominated as the lead partner and his/her
authorization shall be evidenced by submitting a power of attorney signed by all
the partners.

The experience of Handling & Transportation of ISO Containers/Cargo as
mentioned in Clause-1 (II) of Chapter-II in case of joint venture shall be
determined by adding together the experience of all partners of a joint venture.
However, as a qualifying criterion, the lead partner must have at least 60% of
minimum experience mentioned in the above para.

The turnover in case of joint venture shall be determined by adding together the
turnover of all the partners of the joint venture. However, as qualifying criteria,
the lead partner must have at least 60% of the minimum turnover.

The equipment’s & vehicles as mentioned in clause-3 of chapter-IIl can be
provided by any or all partners of the joint venture.

The tender documents shall also be accompanied by a legal document signed by
all the parties to the Joint Venture/Consortium confirming therein a clear and
definite manner of the prepared administrative arrangements for the
management and execution of contract, the delineation of duties, responsibilities
and scope of work to be undertaken by each such party and the authorized
representative of the Joint Venture.

the tender application shall accompany a copy of the joint venture agreement
which shall inter-alia confirm that all partners shall be liable jointly and severally
for the execution of the contract and the lead partner shall be authorized to incur
liabilities and receive instructions for and on behalf of any or all partners, and the
entire execution of the contract including payments shall be done exclusively
with the lead partner.

[Signature of Tenderer with Seal
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TENDER NO: CWC/RO-MUM/B-V/ICD-WALUJ/2018-19/ Dt : 03.08.2018

viii. = The agreement for the Joint Venture between the partners shall be notarized/
registered as per Law for the time being in force.

If any person, debarred by CWC, is a partner in joint venture bidding for the tender,
then the JV will be considered as disqualified.

II. Work Experience and Experience Certificate:

i. The tenderer should have experience of Handling / transportation/ Port related
operations / ICD related operations (involving in exim container/cargo operations) of
minimum of 586 TEUs ISO Containers during each year of the any three financial years
out of the preceding five financial years. The tenderer should have direct experience i.e.
he himself should have undertaken the work of Handling / transportation/ Port related
operations / ICD related operations (involving exim container operations) of ISO
Containers/CARGO and not through any other contractor. The experience submitted
as sub-contractor shall not be accepted.

ii. Experience Certificate: All the prospective bidders are expected to submit their
experience certificate in the following format and the experience certificate should be on
the letterhead of the issuing organization. Refer Annexure-VIII.

“This is to certify that M/s. have worked as our Handling / transportation

/ Port related operations / ICD related operations (involving in exim container/cargo

operations) contractor for the work of (appropriate name of operation to be

written) of ISO Containers and their performance was found satisfactory. The

details of work done relating to ISO Containers by them during the previous
years have been as under:-

Year |Quantity of work done in Place of work Value of work done (Rs.)

TEU

Signature
Nameé& Designation of signing authority
Seal of the Company / Organization

[Signature of Tenderer with Seal
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TENDER NO: CWC/RO-MUM/B-V/ICD-WALUJ/2018-19/ Dt : 03.08.2018

III. Turnover: The tenderer should have achieved the average annual turnover of
Rs.52,50,000/- (Rupees Fifty Two lakhs Fifty thousand only){in the same name for
which he is submitting the offer} during the three preceding financial years (2015-16,
2016-17& 2017-18). The average annual turnover of preceding three financial years
should not be less than 25% of the estimated annual value of the contract.

The tenderer is required to enclose the audited Balance Sheet and Statement of Profit
& Loss for the preceding three financial years (2015-16, 2016-17& 2017-18) with the
tender. In case Balance Sheet and Statement of Profit & Loss for the immediate
preceding financial year have not been prepared/audited, the accounts for the year
previous to preceding three financial years can be submitted. Where the tenderer is
not under statutory obligation to get his Accounts audited, he can submit a
Certificate of practicing Chartered Accountant certifying his Annual Turnover and
Profit After Tax for preceding three financial years.

. Networth & Solvency Certificate: The tenderer should submit positive net worth
certificate duly certified by a practicing Chartered Accountant as per Annexure-XI
based on the latest financial year for which accounts i.e. Profit & Loss Account and
Balance Sheet have been enclosed with the tender.

The tenderer should submit Solvency Certificate from any scheduled bank for an
amount not less than Rs.21,00,000/- (Rupees Twenty One lakhs only). The issue
date of the Solvency Certificate should not be more than 6 (six) months prior from
the last date of submission of the tender or should have validity as on last date of
submission of tender. The Solvency Certificate =~ should be submitted in any of the
formats given in Annex-X.

Goods &Service Tax :

Tenderer must have valid GST registration certificate from the authority and copy of
same to be enclosed with the tender.

VI. PAN Card
Tenderer must enclose copy of PAN Card with the tender.

VII. EMD, COST OF TENDER AND TENDER PROCESSING FEE.

Contractor must submit the following:

a) EMD for an amount of Rs.2,10,000/- (Rupees Two lakhs Ten thousand only)in the form
of Accounts Payee Demand Draft/Pay order/Banker’s cheque of a scheduled bank

[Signature of Tenderer with Seal
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TENDER NO: CWC/RO-MUM/B-V/ICD-WALUJ/2018-19/ Dt : 03.08.2018

issued in  favour of Central Warehousing Corporation payable at Navi
Mumbai/Mumbai or through e-payment/NEFT/RTGS. Proof to be submitted /
uploaded with the tender.

The tenderer participating under the category “MSEs registered with the prescribed
agencies are exempted from payment of EMD and cost of tender and should enclose
the proof of their being registered with agencies mentioned in the tender document.
Their registration should be valid as on last date of submission of tender and they
should also mention the terminal validity of their Registration, failing which their
offer shall not be considered for benefits detailed in MSE Notification of Govt. of
India dated 23.03.2012 or any other notification issued thereafter.” (Annexure-III)

Cost of tender for Rs 2000/-plus applicable GST (18%) in the form of Accounts payee
Demand Draft/Pay order/Banker’s cheque of a scheduled bank issued in favour of
Central Warehousing Corporation payable at Navi Mumbai/Mumbai or through e-
payment / NEFT / RTGS. Proof to be submitted /uploaded with the tender.

d) Tender Processing Fee for Rs.4,956/- inclusive of applicable GST (18%)(or as decided by
KEONICS) is to be paid mandatorily to the service provider for E-tender M/s KEONICS
through e-payment/NEFT through the portal www.tenderwizard.com/CWC

In case tenderer submits the EMD and Cost of Tender by way of Accounts Payee
Demand Draft / Pay Order / Bankers Cheque physically / by post and same is received
by the Regional Manager, CWC, RO, Mumbai before the due date and time of
submission of tender, the same shall be treated as valid receipt of EMD / Cost of Tender.
However, in case of e-payment, the proof of EMD and Cost of Tender i.e. Receipt /
Acknowledgement is compulsorily required to be enclosed / uploaded with the tender.
The Tender Processing Fee is to be paid to M/s KEONICS by E-payment only.

Note: No proposal shall be considered which is not accompanied by the required
Tender Fee, Processing Fee and Earnest Money Deposit.

In the event of tenderer withdrawing his offer before the expiry of the validity
period/not taking over the work after acceptance of proposal by the tenderer,
EMD shall be forfeited. Besides, the Corporation may suspend/ban the trade
relations with him or debar the tenderer to participate in all future tender
enquiries with CWC based on the merit of each case upto a period of five years
without prejudice to any other rights and remedies available with CWC under the
agreement and law. The decision of the Managing Director in this matter shall be
final and binding upon the tenderer.

Earnest Money Deposit of the unsuccessful tenderer shall be returned after
finalization of the tender and award of contract. No interest shall be payable on
the amount of Earnest Money in any case. The Earnest Money Deposit of the

[Signature of Tenderer with Seal
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TENDER NO: CWC/RO-MUM/B-V/ICD-WALUJ/2018-19/ Dt : 03.08.2018

successful tenderer shall be refunded/adjusted within 30 days after the execution
of the agreement and furnishing of the required bank guarantee/Security
Deposit.

VIIIL. Pre-contract Integrity Pact:

Tenderer has to sign pre-contract integrity pact as per the enclosed pro-forma
(Annexure-XX) for contract and duly signed copy is to be submitted with the tender.

IX. EQUIPMENTS& VEHICLESOWNERSHIP

The number of equipment & vehicles required to be owned / hired and
deployed for carrying out the work tendered for, are described in Clause-3 of
Chapter-III under Scope of Work. A part of the equipment & vehicles, as
specified in the same para, must be owned by the tenderer, in the name of the
owner / firm (in case of proprietary firms), in the name of the partner/firm (in
case of partnership firms) or in the name of company or any one or more
directors of the company (in case of a company) at the time of bidding.

The bidder/HTC has an option of hiring /leasing of equipment that are required
to be owned by them as mentioned above for an initial period of 120 days. For
the leasing/hiring the equipment the bidder will have to submit consent from the
owner of the equipment as specified in Annexure-XIV.

Bidders who do not own the equipmenté& vehicles of required model (year of
manufacture) as specified in the tender document at the time of bidding but are
in ownership of required number of equipment & vehicles of lesser model (year
of manufacture) to fulfill the minimum eligibility criteria can also participate in
the bidding, provided they give an Undertaking to the effect that in case they are
declared successful and the contract is awarded to them, they will bind
themselves to purchase (have the ownership in their name) and deploy the
equipment of required vintage (year of manufacture) within 120 days of issue of
LOI to fulfill the minimum ownership criteria as laid down in the tender
document.

Note : In case of 3 above, the model (year of manufacture) of equipment &
vehicles in their ownership on the date of bidding should not be more than three
years older than asked for in the tender document. (Example: In case equipment
& vehicles of 2011 make are asked for in the tender document, the bidder must
have ownership of at least 2008 or later make of required number of equipment.
Equipment older than that will not be considered)

Owned equipment & vehicles, as per the minimum number specified, can be
deployed within 30(thirty) days from the day of the issue of LOI. However, the
tenderer should specify the interim arrangement clearly indicating the source
along with a consent letter from the owners for the use of such equipment by the

[Signature of Tenderer with Seal
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TENDER NO: CWC/RO-MUM/B-V/ICD-WALUJ/2018-19/ Dt : 03.08.2018

tenderer for the duration of 30 days in the requisite format at the time of
submission of the tender(Annexure-XIV).

At the time of deployment, the actual equipment & vehicles deployed may differ
from the details submitted at the time of bidding. An option of giving a fresh
deployment plan would be available to the successful tenderer at the time of
issue of LOL. However, the minimum eligibility criteria with respect to make,
model etc. will have to be adhered to. The changed deployment plan should be
duly approved by the RM, CWC, RO, Mumbai whose decision shall be final.

Rest of the equipment& vehicles could be on hired basis, for which, the tenderer
should submit a consent letter from the owners for the use of such equipment by
the tenderer during the entire duration of the contract (contract period of5 years.

The tenderer must submit detailed deployment plan in the requisite format
(Annexure-XIII) for the equipment asked for in the tender along with consent
letter from owners of hired equipment.

2. VALIDITY OF OFFER:

The tenderer is permitted to tender on the clear understanding that, after submission of
the tender he will not rescind from his offer or modify the Terms and Conditions thereof
in a manner not acceptable to CWC within 90 days +30 days of the last date of
submission of the tender, unless extended further with mutual consent. Should the
tenderer fail to observe or comply with the said stipulation by way of failure to execute
an agreement or modify/ withdraw the offer or refuse to accept work order or fail to
furnish the requisite Security Deposit, the aforesaid amount of Earnest Money shall be
liable to be forfeited by CWC, and CWC can take recourse to other legal remedies in
terms of the contract.

3. Submission of the Tender:

The tenderer shall submit its offer in electronic format on the website
www.tenderwizard.com/cwe, on or before the scheduled date and time. Submission of
tenders after the scheduled date and time will not be possible. No offer in physical form
will be accepted and any such offer, if received by Central Warehousing Corporation
will be out rightly rejected. Tenderers will have to submit the Tender Fee (cost of
tender), Processing Fee and EMD as prescribed in the tender document.

Tenders not accompanied with all Annexures duly filled in and signed by the
authorized signatory alongwith scanned copies of supporting documents (Self-
attested) shall be liable to be rejected.

[Signature of Tenderer with Seal
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Each page of the proposal should be initialed by the authorized signatory of the Bidder
and same be serially numbered. Where the bid documents have been uploaded using
the digital signature of the person authorized to sign, the same shall be treated as

duly signed.

4. SELECTION PROCESS:

The selection process would consist of the online submission of tender by the interested
parties in response to the NIT/Tender. Evaluation of tenders will be done in three steps.

Step 1: Preliminary scrutiny of bids
Step 2: Evaluation of technical bid (based on the eligibility criteria).
Step 3: Evaluation of Price Bid (Annexure-XXII)

STEP 1: PRELIMINARY SCRUTINY OF BIDS

The Corporation will scrutinize the bids received to see whether they meet the
basic requirements as incorporated in the bid document. The bids which do not
meet the basic requirements shall be treated as unresponsive and ignored. The
following are grounds due to which a bid may be declared as unresponsive and to
be ignored during the initial scrutiny:

(i) The bid is unsigned (where the bid documents have been uploaded using the
digital signature of the person authorized to sign, the same shall be treated as
duty signed);

(ii) The bid is not legible;

(iif) Required EMD and cost of tender has not been received;

(iv) The bid validity period mentioned by the bidder in the bid document is for a
shorter period than the period required and stipulated in the bid document.

(v) The bidder has not quoted for all the items, as specified in Annex. -XXI

(vi) The bidder has not agreed to the essential conditions i.e. scope of supply,
warranty / guarantee clause, liquidated damages / penalty clause, security
deposit / performance bank guarantee and dispute resolution mechanism.

Only the bids which are not unresponsive shall be taken up for further evaluation.

STEP - 2: EVALUATION OF TECHNICAL QUALIFICATION OF TENDERERS.
In the first step, CWC will evaluate the information submitted by the tenderer(s) to
select technically qualified tenderers for the subsequent step. Conditional tenders/ offers
shall be liable for rejection.

[Signature of Tenderer with Seal
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TENDER NO: CWC/RO-MUM/B-V/ICD-WALUJ/2018-19/ Dt : 03.08.2018

Evaluation of stage -I :-

a) Corporation shall evaluate the Technical Bids to determine whether they are

complete, whether the required documents as asked for have been submitted and
whether the Technical Bid is generally in order as per the qualifying conditions of
the tender.
Corporation, if necessary, can ask the tenderer for any specific clarification
relating to qualifying documents / condition or can seek missing document(s)
within the specified time of 15 days. For this purpose the procedure stated below
is to be followed and the specific clarification and missing document is required
to be uploaded on the same portal as per the procedure therein.

The Missing document to be submitted should not be of a date later than the date of
submission of original bid, however the pre-contract integrity pact as per Exhibit-14 and
Affidavit of proprietary firm as per Exhibit-18 submitted as missing documents can be of
a date after the date of submission of original bid. The missing documents sought is
allowed to be submitted only by uploading on the tender website through which same
has been asked.

With respect to qualifying criteria, if any information/document is not submitted or
party submitted or wrong document is submitted or the document submitted does not
explain fully the tender requirements, same can be sought by the Corporation from the
tenderer.

Corporation can waive any minor infirmity or non-conformity or irregularity like
spelling mistake(s), signature missing on any page which does not constitute a
material deviation.

The tenderer has the option to respond or not to respond to these queries.

The request for clarification and missing document(s) by the corporation and the
response of the bidder shall be in writing and no change in price or substance of
the tender shall be sought, offered or permitted.

If the tenderer fails to respond, within the stipulated time period or the
clarification(s) / document(s) submitted is non-conforming to requirement of
tender conditions, no further time will be given for submitting the same and the
tender will be summarily rejected.

All the responses to the clarifications will be part of the proposal of the respective
tenderer and if the clarifications are in variance with the earlier information in the
proposal, the information provided in later stages will be the part of the
agreement.

Procedure to be followed for obtaining missing documents & specific clarification:-

a) An Icon for clarification shall appear on “Bid details” page (in front of each off the
bidder’s name) at Corporations end after opening of Technical / Financial Bid.

b) Corporation shall click on clarification icon for the desired bidder and enter the
details clarification / missing documents sought within the prescribed time.

c) After entering the details of clarification / missing document sought by the
Corporation, same icon shall appear at Bidder’s end for replying to the particular
clarification/ missing document sought by the Corporation. The system will also
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send the alert to the bidder at his registered e-mail address about the clarification
/ missing documents sought by the Corporation.
Bidder will click on clarification icon and will reply to the same and upload the
required document (optional) in support of clarification sought and also submit
missing documents, if any, within the prescribed time. Bidder cannot ask for any
clarification from the Corporation.
e) Once the prescribed time expires, clarification icon from bidder site shall also
disappear automatically.
f) After expiry of prescribed time, Corporation shall download the clarification /
missing document submitted by the bidder.
STEP 3: EVALUATION OF PRICE BID AND CRITERIA FOR SELECTION OF
LOWEST TENDERER:
Price Bid(s) in respect of the tenderers declared as technically qualified in Step-2, will be
opened and evaluated. The tender will be awarded to the L-1 tenderer.

The estimated annual volume of containers/cargo to be handled and transported at ICD,
WALUJ is given in Annexure-XIX.

For evaluation of price bids, the rates quoted by the tenderer in price bid (Annexure -
XXII) for SOR for handling and transportation of containers/cargo will be multiplied by
the volume of the work carried out for such items at ICD-WALU]J as given in Annexure-
XIX and the value so obtained will be taken into consideration for arriving the L-I
tenderer.

For items of operation, given in SOR against which no transaction took place or volume

is less than 10 (refer Annexure-XIX), a notional quantity of 10 Nos. will be taken into

consideration for the purpose of evaluation against these items. The following formula

will be adopted for arriving at the total sum required for considering lowest tenderer.

i) Volume as described in Annexure-XIX (putting the notional value of 10 against the
items where there are nil transaction or less than 10) x rate quoted by the tenderer
against each item =A
The bidder quoted the lowest total value as determined under for A above will be L-1
tenderer.

5. QUOTING OF RATES

The tenderer must quote rates in the Schedule of rates i.e. Price Bid )Annexure-
XXII) carefully and for all categories of work unless and until it has been specifically
stated in the tender document that the bidder can quote rates for a part of the
activities, both in words and figures. In case the bidder has not quoted rates, written
NIL or dash or zero or left blank for a particular activity in the SOR, it will be
treated that the bidder is agreeing to carry-out that activity free of cost and the same
has been considered and the costing has been taken care of in other items of SOR
and his bid will be evaluated accordingly. In all such cases the successful bidder will
have to abide by the decision of CWC and carryout that particular activity at ZERO
rates.

In case of any difference in rates quoted in words and figures, the rate quoted in
words will be taken into account. Further, in case the tenderer does not indicate a
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rate both in words and figures and only indicates in any one (either words or
figures), then that rate will be taken into account and his bid will be evaluated
accordingly. No clarification on the same will be sought and CWC reserves the right
of interpretation of the same to its advantage.

6. ACCEPTANCE OF TENDER

The authority for acceptance/rejection of the tender documents and tendered rates
will rest with the Competent Authority, Central Warehousing Corporation who
does not bind himself to accept the lowest or any other tender.

Acceptance of tendered rates will be communicated by FAX/E-mail/ Express
Letter or Formal letter of acceptance of tender. In case where acceptance is
indicated by FAX/E-mail, Express Letter or Formal letter of acceptance of tender
will be forwarded to the successful bidder as soon as possible, but the acceptance
of lowest bid by the Competent Authority will be deemed to conclude the contract
and noncompliance of any terms of agreement, including signing of the
agreement, will amount to breach of contract with all attendant legal
consequences.

The tender documents submitted by a tenderer shall become the property of CWC
and CWC shall have no obligation to return the same to the tenderers.

On acceptance of the tender, the name of authorized representative(s) of the
tenderer who would be responsible for taking instructions from CWC shall be
communicated to CWC within three working days.

CWC shall not give any intimation to the unsuccessful bidders about the fact of the
rejection of their tender both in the case of technical bids/pre-qualifying bid and
price bids. CWC is also not bound to give the reasons for such disqualification.
CWC also reserves the right to:

Award the work partially, if deemed fit by the Competent Authority, in the
financial / business interest of CWC.

Overlook any bidder who is in the same line of business and competing with
CWC.

Bypass any bidder debarred by any Government / Semi Government body or
PSU.

Seek clarifications from the bidders regarding any information and documents
submitted, along with pre-qualification/technical bid. Failure to submit the same
may render the bid liable for rejection. However the clarifications sought should
not change the basic bid submitted by the bidder.

Accept or reject any or all of the pre-qualification / price bids in part or full.

If the tenderer deliberately gives wrong information or suppressed /conceals some
facts in his/their tender or creates/ create circumstances for the acceptance of his/
their tender fraudulently, the CWC reserve the right to reject such tender at any
stage, along with forfeiture of earnest money deposit. Tenderer is liable to face the
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penalty of banning of business dealings with him by CWC. Any loss suffered by
CWC on this account will be recovered from the contractor. This will be done
without prejudice to CWC'’s right to seek any other remedy under law.

The Corporation reserves the right to call all the tenderers or any of them for
seeking clarification if required by the Regional Manager, CWC, RO, Mumbai at
their expenses. However, the L1 tenderer only can be called for negotiations of
rates, if required, at their expenses.

The contract would be awarded subject to the approval of the jurisdictional
Commissioner of Customes.

EXECUTION OF CONTRACT DOCUMENT

The successful tenderer whose tender is accepted shall be required to appear at the
office of the Regional Manager, Central Warehousing Corporation, Regional Office,
Mumbai, Sector 20, Near APMC Fruit Market, Navi Mumbai-400703 in person or, if the
tenderer is a Firm, Company or a Corporation, a duly authorized representative shall so
appear to sign the agreement and execute the contract documents within (15) fifteen
days of the date of issue of communication (LOI) from CWC's office and start the work
within (30) thirty days of issue of LOI or by the date communicated by the respective
RM, whichever is later. Failure to do so may constitute a breach of contract concluded
by the acceptance of the tender, leading to forfeiture of Earnest Money Deposit, besides
any other action, including risk and cost working, that CWC might take as per the Terms
and Conditions including General Conditions stipulated in this document. RM may
extend the time for execution of Agreement (Annexure-XXI) or starting the work by 30
days each, on the request of the Contactor, or in the interest of CWC, if there are
sufficient reasons for doing so.

8. SECURITY DEPOSIT

8.1 The successful tenderer shall furnish within a week of acceptance of his tender,
security deposit of Rs.10,50,000/- (Rupees Ten lakhs Fifty thousand only) failing
which the contract shall be liable to be cancelled at his risk and cost and also subject to
such other remedies as may be available to the Corporation under the terms of the
contract. The contractor at his option may deposit 50% of the prescribed security at
the time of award of the contract and the balance 50% may be paid by deductions
from his admitted bills at the rate of 10%. The security deposit shall be in favour of
the Regional Manager, Central Warehousing Corporation, Regional Office, Mumbai
in the form of cash or demand draft issued by any nationalized / scheduled bank
payable at Navi Mumbai/Mumbai. The contractor shall, however, have the option, at
any time, during the contract period and at the sole discretion of the Regional
Manager, CWC, RO Mumbai to withdraw the security deposit available by furnishing
a Bank Guarantee for the total amount of the security deposit in lieu thereof.

The bank guarantee shall be valid not only for the entire period of contract with claim
period of 6 months but also for a minimum period of one year after the completion of
the contract, so as to satisfy the claims of the Corporation against the contractor, if
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any, for the contract which bank guarantee relates and in the form at Annexure-IX
issued by any branch of the scheduled/ nationalized bank at Mumbai.

The Earnest Money Deposit of the successful tenderer can be adjusted against the
security deposit. The security Deposit will be refunded to the contractor on due and
satisfactory performance of the services and on completion of all obligations by the
contractor under the terms of the contract and submission of “No Demand
Certificates” both by the Manager-ICD-Waluj and the contractor subject to such
deductions from the security deposit as may be necessary for making up the
Corporation’s claim against the contractor. It is made very clear that no interest is
payable on the amount of security deposit lying with Central Warehousing
Corporation in any form under the contract.

In the event of the Security being found insufficient or if the security has been wholly
forfeited, as the case may be the balance of the total sum recovered shall be deducted
from any sum then due or which at any time thereafter may become due to the
contractor under this or any other contract with the Corporation. Should that sum
also be not sufficient to cover the full amount recoverable, the contractor shall pay to
the Corporation on demand the remaining balance due whenever the security deposit
falls short of the specific amount, the contractor shall make good the deficit so that the
total amount of security deposit shall not at any time be less than the specific amount.

The decision of the Regional Manager, Central Warehousing Corporation, Regional
Office, Mumbai as to the amount determined for deduction from the Security Deposit
will be final and binding on the contractor.

Should a bidder, whose tender has been accepted, decline or fail to remit the security
deposit and/or execute the agreement to take up the contract within fifteen days of
the acceptance of the tender or within the extended time permitted by RM, whichever
is later, the Earnest Money Deposit mentioned above shall be forfeited by CWC in full,
without prejudice to any other rights or remedies in this regard for breach of contract.

In case the contract is extended for further period, as provided in clause 10 of the
chapter-II, the validity of the Security Deposit instrument will be accordingly
extended by the Contractor by an equivalent duration of time.

8.5 CWC shall be entitled to appropriate the whole or any part of the security deposit in the
circumstances hereinafter provided without prejudice to any other remedy or right.
CWC shall be entitled to recover any loss or damage that CWC may suffer or sustain by
reason of the failure of the contractor to observe the terms and conditions of this
contract or to pay any amount that may become due to CWC under or by reason of the
terms and conditions, of this contract from the amount of security deposit, and in the
event of any balance remaining due to CWC, the contractor shall forthwith pay the
same. In the event of any such deduction being made from the security deposit, the
contractor shall at once make good the deficiency in the amount of the security deposit
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within fifteen days of the date of demand to this effect, failing which CWC shall deduct
the same from the monthly bills or any amount due to the contractor.

The security deposit referred to above shall be forfeited by CWC in the event of any
breach, on the part of the contractor, of any of the terms and conditions of this contract,
leading to pre-mature termination of the contract, without prejudice to CWC’s other
rights and remedies available under law.

The security deposit will be proportionately increased in case of upward rate revision
based on rate revision clause. However, the increase in security deposit will be effected
only if the increase in rate is 5% or above.

REFUND OF SECURITY DEPOSIT

The security deposit shall, subject to any deductions that may be made therefrom, be
returned to the contractor within (12) twelve calendar months after termination or
discharge of the contract and on issuance of “No Dues Certificate” by the concerned
Manager-ICD.

9.2 In the event of any dispute arising between CWC and Handling contractor or between
CWC and any third party or in respect of any money due to CWC in reference to this
contract or other contracts entered into by the Handling contractor singly or jointly with
others and CWC, who shall detain the security deposit or such balance thereof and/or
other amounts payable to the contractor as CWC may in its sole discretion deem fit until
the dispute is settled and determined. The Handling& Transportation contractor shall
have no claim for compensation or otherwise for any such detention made by CWC. No
interests will however, be payable on security deposit amount so refunded.

. PERIOD OF CONTRACT:

The contract shall be awarded for a period of 2 years from the date of commencement of
the contract with a provision to extend the contract for another 2 years at the discretion
of the Corporation.

No request for any change in rates will be entertained during the currency of the
contract except as provided in Rate Revision clause in Chapter IV, Para 2.

The date of start of physical work by the contractor shall be treated as the date of
commencement of contract.

10A) SERVICE DURING POST CONTRACT PERIOD

It will be obligatory on the part of contractor to continue to work on the same rates,
terms and conditions prevailing on the last date of the contract even beyond contract
period or till alternate arrangements is made.
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11.VOLUME OF WORK:

i)

No definite volume of work to be performed can be guaranteed during currency of
contract.

Subject as hereinafter mentioned the Corporation does not guarantee any definite volume of work
or any particular pattern of service at any particular pattern of service at any time or throughout
the period of the contract. The mere mention at any item of work in this contract does not by itself
confer a right on the contractor to demand that the work relating to all or any item thereof and the
concerned warehouse should necessarily or exclusively be entrusted to them. The Corporation
shall also have the exclusive right to appoint one or more contactor at any time at the time of
award of the contract and / during the tenure of contract for any or all the services mentioned
hereunder and to divide the work in between such contractor in any manner that the Corporation
may decide and no claim shall lie against the Corporation by reasons of such division of work.

The volume of the traffic is likely to fluctuate (increase or decrease) and the tenderer
should note that no claim for compensation arising directly or indirectly out of such
fluctuation in the volume of traffic to be handled during the currency of the contract
shall be entertained.

No assurance is also given about any item of work at any time during the currency of
contract.

It be clearly understood that no guarantee is given that all items of work as shown in the
schedule of operation shall be required to be performed by the contractor.

The mere mention of any item of work in the contract does not by itself confirm right on
the contractor to demand that the work relating to all or any item thereof should
necessarily or exclusively be entrusted to them. The corporation will have the exclusive
right to appoint one or more contractor or allow the clients to get their work done on
their own for any or all the services mentioned hereunder or to divide the work in
between such contractors in any manner that the Corporation decides and no claim shall
be lodged against the Corporation by reason of such deviation of work. The decision of
the Regional Manager in this regard shall be final and binding on the contractor and
shall not be questioned into any court of law.

The description of services as given in the terms and conditions are only guidelines. The

nature of work will be subject to variation/adjustment depending upon the actual

requirement. Any variation, addition and/or omission in the terms of work to be
actually carried out shall not form the basis of any dispute regarding the rate quoted by
the tenderer in the tender and shall not give rise to any claim of compensation of any
increase or decrease in the extent of the quantity offered.

vii) The Contract, which may eventuate from this tender, shall be governed by the terms and

conditions of contract as contained in the invitation/instructions to the tenderers and as
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viii)

given in the annexure and appendices forming part of this tender and these documents
will be sole repository of the terms and conditions of the contract.
PARALLEL CONTRACTORS:

a) The Corporation will also have the exclusive right to appoint one or more
contractors or allow ICD user(s) to make their own arrangement for any or all the
services mentioned hereunder/ any new facility warranted by him/them and to
divide the work as between such contractors in any manner that the Corporation
may decide initially or at any time during the currency of contract and no claim
shall lie against the Corporation by reason of such division of work.

b) No assurance is also given about any item of work at any time during the
currency of the contract.

c) It should clearly be understood that no guarantee is given that all the items of
work as shown in the schedule of operations will be required to be performed by
the contractor.

12.SIGNING OF TENDER

(i)

Person or persons signing the tender shall state in what capacity he/she or they is/are
signing the tender e.g. as a sole proprietor of a firm or as a Secretary/Manager/ Director
etc., of a body corporate or the lead member of the Consortium / Joint Venture, as
legally authorized signatory. In the case of partnership firm, the names of all the
partners should be disclosed and the tender shall be signed by all the partners or their
duly constituted attorney, having authority to bind all the partners in all matters
pertaining to the contract, including the Arbitration Clause. The original or a Notarized
copy of the partnership deed shall be furnished along with the tender. If a consortium /
Joint venture is participating then, the tender submitted by the consortium / joint
venture should contain letters signed by each of member party stating that the entire
proposal has been examined and each key element of the tender and / or proposal is
agreed to. In case of a limited company (a) the name of the Directors shall be mentioned
and (b) it shall be certified that the person signing the tender is empowered to do so on
behalf of the company. A copy of Memorandum and Articles of Association of the
Company shall be attached to the tender. In the case of Hindu Undivided Family, the
names of the family members should be disclosed and the Karta, who can bind the
family, should sign the form and indicate his status below his signature.

The person signing the tender form or any documents forming part of the tender on

behalf of another or on behalf of a firm/company/ Consortium / Joint venture sole

proprietary firm/partnership firm shall be responsible to produce a proper power of
attorney duly executed in his favour, stating that he has authority to bind such other
person or the firm(s) as the case may be, in all matters pertaining to the contract
including the Arbitration Clause. If the person so signing the tender fails to produce the
said power of attorney, his tender shall be liable to be summarily rejected without
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prejudice to any other rights of the Corporation under the law. The ‘Power of Attorney’
should be signed by all the partners in the case of partnership concern, by all member
party in the case of Consortium / Joint venture, by the proprietor in the case of

proprietary concern and by the person who by his signature can bind the company in

the case of a limited company or a Co-Operative Society. In the case of Hindu Undivided
Family the “power of attorney” should be signed by the Karta who, by his signature, can
bind the Hindu undivided family.

13. CORRUPT PRACTICES

Any bribe, commission or advantage offered or promised by or on behalf of the tenderer
to any officer or servant of the Corporation shall (in addition to any criminal liability
which the tenderer may incur) debar his tender from being considered. Canvassing on
the part or on behalf of the tenderer will also make his tender liable for rejection.

The Central Warehousing Corporation reserves the right to ignore the tenderer who is in
the same line of business i.e. competing with the Corporation as ICD operator.
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CHAPTER 11l
SCOPE OF WORK

The scope of work indicated in the paras below is only a guide. The actual
requirements are subject to variations/adjustments depending on the pattern and
volume of work.

The scope of work described in this chapter shall not be a basis for any dispute
with regard to rates or for alteration of terms and conditions including General
Conditions. Doubts, if any, about the interpretation of any of the clauses in this
chapter shall be referred to the Tender Accepting Authority of Central
Warehousing Corporation, whose decision in the matter shall be final and
acceptable to the tenderer /contractor.

Scope of the work under this contract is for handlings of containers i.e. lift off/lift on
for the empty/loaded containers & transportation, cargo handling i.e.
carting/delivery/stuffing/de-stuffing and customs examination.

2. BRIEF DESCRIPTION OF THE WORK

Inland Container Depot, Waluj, hereinafter referred to as ICD-Waluj is managed
and operated by Central Warehousing Corporation. The Handling & Transportation
Contractor for ISO/DPD containers/Cargo to be appointed for the ICD-Waluj under
this contract shall be primarily responsible for the Handling & Transportation of
ISO/DPD Containers/Cargo at ICD-Waluj as per the details given below. It is,
however, clarified that the scope of work indicated here is only a guide. The actual
requirements are subject to variations/adjustments depending on the pattern and
volume of traffic as well as the exigencies of operations. The estimated annual
value of the contract is Rs.2.10 Crore approx.

2.1 EXPORT CYCLE

E-TP-1 PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT AND MOVEMENT OF
LOADED CONTAINER FROM ICD-WALUJ TO JNPT / NSICT / NSIGT / BHARAT
MUMBAI(BMCT) / CFSs UNDER JURISDICTION OF JNCH /MUMBAI PORT
(NORMAL CONTAINER).

Placing the empty container from ECY to suitable stuffing point and after completion of

stuffing, picking up of Customs cleared export loaded container on completion of

required formalities after following the prescribed procedure, shifting of loaded container

from stuffing point to LCY, if required and transporting the loaded container including lift
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on/off if required (under custom escort wherever/whenever required) to container yard
JNPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF
JNCH/MUMBAI PORT and handing over the same to the port authorities and vice versa
and obtaining /EIR, (Equipment Interchange Report) for the same on behalf of CWC,
ICD-WALUJ within 48 hours of receipt of job order (specified for a particular vessel
irrespective of any detention, what so ever, in offloading/loading delays or traffic
congestion) whichever is earlier in a manner which does not damage the container/cargo
& shall perform this operation to the satisfaction of CWC, ICD-WALUJ officials. The HTC
shall arrange to deliver the receipt/EIR and other documents to CWC, ICD-WALUJ
officials.(This clause does not include stuffing operation only movement & LO/LO)

E-TP-2 PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT AND MOVEMENT OF
LOADED CONTAINER FROM ICD-WALUJ TO JNPT/NSICT/NSIGT/GTI/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH/MUMBAI PORT (REEFER
CONTAINER).

Placing the empty container from ECY to suitable stuffing point and after completion of
stuffing, picking up of Customs cleared export loaded container on completion of
required formalities after following the prescribed procedure, shifting of loaded container
from stuffing point to LCY, if required and transporting with gen-set provided reefer
carriage truck /trailers and maintaining and monitoring the temperature of the live reefer
container including lift on/off if required (under custom escort wherever/whenever
required) to container yard JNPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs
UNDER JURISDICTION OF JNCH/MUMBAI PORT and handing over the same to the
port authorities and vice versa and obtaining EIR(Equipment Interchange Report) for the
same on behalf of CWC, ICD-WALUJ within 48 hours of receipt of job order (specified
for a particular vessel irrespective of any detention, what so ever, in off-loading/loading
delays or traffic congestion) whichever is earlier in a manner which does not damage the
container/cargo & shall perform this operation to the satisfaction of CWC, ICD-WALUJ
officials. The HTC shall arrange to deliver the receipt/EIR and other documents to CWC,
ICD-WALUJ officials. (This clause does not include stuffing operation only movement
&LO/LO)

E-TP-3 PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT AND MOVEMENT OF
LOADED CONTAINER FROM ICD-WALUJ TO JNPT/NSICT/NSIGT/GTI/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH/MUMBAI PORT (ODC
CONTAINER).

Placing the empty container (flat rack, open top etc.) from ECY to suitable stuffing point
& after completion of stuffing, picking up of Customs cleared export ODC loaded
container on completion of required formalities after following the prescribed procedure,
shifting of ODC loaded from stuffing point to LCY if required and transporting on suitable
road vehicles/trailers or deliver the same at port under hook as the case may be. The
ODC loaded container including lift on/off if required (under custom escort
wherever/whenever required) to container yard JNPT/NSICT/NSIGT/GTI/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH/MUMBAI PORT and
handing over the same to the port authorities and vice versa and obtaining
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EIR(Equipment Interchange Report) for the same on behalf of CWC, ICD-WALUJ within
48hour of receipt of job order,(specified for a particular vessel irrespective of any
detention, what so ever, in off-loading /loading delays or traffic congestion) whichever is
earlier in a manner which does not damage the container/cargo & shall perform this
operation to the satisfaction of CWC, ICD-WALUJ officials. The HTC shall arrange to
deliver the receipt/EIR and other documents to CWC, ICD-WALUJ officials. (This clause
does not include stuffing operation only movement &LO/LO)

E-TP-4 PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT - MOVEMENT OF
CONTAINER TO CONCOR (DAULATABAD CONCOR RAILWAY YARD). -NORMAL
CONTAINER

Placing the empty container from ECY to suitable stuffing point and after completion of
stuffing, picking up of Customs cleared export loaded container on completion of
required formalities after following the prescribed procedure, shifting of loaded container
from stuffing point to LCY, if required and transporting the loaded container from LCY-
Waluj including lift on/off if required to container yard DAULATABAD CONCOR RAILWAY
YARD and handing over the same to the CONCOR RAILWAY YARD authorities and vice
versa and obtaining /EIR, (Equipment Interchange Report) for the same on behalf of
CWC, ICD-WALUJ within 12 hours of receipt of job order (specified for a particular
Vessel/TRAIN irrespective of any detention, what so ever, in offloading/loading delays or
traffic congestion) whichever is earlier in a manner which does not damage the
container/cargo & shall perform this operation to the satisfaction of CWC, ICD-WALUJ
officials. The HTC shall arrange to deliver the receipt/EIR and other documents to CWC,
ICD-WALUJ officials. (This clause does not include stuffing operation, only movement

&LO/LO)

E-TP-5 PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT - MOVEMENT OF
CONTAINER TO CONCOR (DAULATABAD CONCOR RAILWAY YARD). -REEFER
CONTAINER

Placing the empty container from ECY to suitable stuffing point and after completion of
stuffing, picking up of Customs cleared export loaded container on completion of
required formalities after following the prescribed procedure, shifting of loaded container
from stuffing point to LCY, if required and transporting with gen-set provided reefer
carriage truck /trailers and maintaining and monitoring the temperature of the live reefer
container including lift on/off if required (under custom escort wherever/whenever
required) to container yard DAULATABAD CONCOR RAILWAY YARD and handing over
the same to the CONCOR RAILWAY YARD and handing over the same to the port
authorities and vice versa and obtaining EIR(Equipment Interchange Report) for the
same on behalf of CWC, ICD-WALUJ within 48 hours of receipt of job order (specified
for a particular vessel irrespective of any detention, what so ever, in off-loading/loading
delays or traffic congestion) whichever is earlier in a manner which does not damage the
container/cargo & shall perform this operation to the satisfaction of CWC, ICD-WALUJ
officials. The HTC shall arrange to deliver the receipt/EIR and other documents to CWC,
ICD-WALUJ officials. (This clause does not include stuffing operation only movement
&LO/LO)
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E-TP-6 PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT - MOVEMENT OF
CONTAINER TO CONCOR (DAULATABAD CONCOR RAILWAY YARD). -0DC
CONTAINER

Placing the empty container (flat rack, open top etc.) from ECY to suitable stuffing point
& after completion of stuffing, picking up of Customs cleared export ODC loaded
container on completion of required formalities after following the prescribed procedure,
shifting of ODC loaded from stuffing point to LCY if required and transporting on suitable
road vehicles/trailers or deliver the same at port under hook as the case may be. The
ODC loaded container including lift on/off if required (under custom escort
wherever/whenever required) to container yard DAULATABAD CONCOR RAILWAY YARD
and handing over the same to the CONCOR RAILWAY YARD and handing over the same
to the port authorities and vice versa and obtaining EIR(Equipment Interchange Report)
for the same on behalf of CWC, ICD-WALUJ within 48hour of receipt of job
order,(specified for a particular vessel irrespective of any detention, what so ever, in off-
loading /loading delays or traffic congestion) whichever is earlier in a manner which does
not damage the container/cargo & shall perform this operation to the satisfaction of
CWC, ICD-WALUJ officials. The HTC shall arrange to deliver the receipt/EIR and other
documents to CWC, ICD-WALUJ officials. (This clause does not include stuffing
operation only movement &LO/LO)

E-CH-5 CARTING AND CUSTOMs EXAMINATION (FOR CARGO ARRIVING BY ROAD
VEHICLE)

The contractor shall arrange to receive export cargo in break bulk condition, being
brought by the parties in trucks/vehicles and unload the same (of any dimension, size
and weight) by appropriate handling equipment/means and stack in the export unit
(including Open Yard) wherever necessary, and inventorisation after prescribed
formalities/procedure. This job will have to be completed within two hours after the gate
entry, failing which a liquidated damage of Rs.200/- only per vehicle per hour shall be
imposed after free time of two hour by Manager-ICD

The contractor shall provide labour and appropriate equipment for taking the required
number of packages from racks/ storage point of the export cargo unit/open yard and
bring it for customs examination at the designated point. This includes opening of
package, re-packing and sealing the same and/or weighment whenever required for
customs examination purposes, stacking the cargo in export unit/open yard after
customs examination.

E-CH-6 ICD STUFFING OF EXPORT CARGO

Contractor shall arrange / be responsible for consolidation and stuffing of nominated
cargo into nominated container by use of suitable mechanical equipment or by other
means as per standard norms, without in any way, damaging the container or its
contents. This includes opening of packages, repackaging and sealing the same and/or
weighment, wherever necessary as per requirement of customs, stacking the cargo in
export warehouse or open yard before and after customs clearance. The stuffing will
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have to be completed within TWO hour of receipt of the job order failing which liquidated
damages of Rs. 50/- only per TEU per hour would be leviable by Manager-ICD beyond
the free time of one hour. Preparation of stuffing tally sheet, CCN, CLP through surveyor,
sealing of container is required after stuffing.

E-CH-7 REWORKING OF CONTAINER

The contractor, if required, shall undertake reworking of loaded container. De-stuffing of
loaded containers and stuffing the cargo back in to the same containers or any other
containers by using appropriate manual or mechanical equipment after inventorization in
the presence of customs authority, Shipping line/agent/CHA/Exporter any other agency
and under the supervision of CWC officials by marine surveyor, preparation of de-
stuffing and re-stuffing tally sheet.

E-CH-8 SHIFTING OF CARGO FROM ONE PLACE TO OTHER PLACE WITHIN ICD

COMPLEX

The Contractor shall arrange for shifting/movement of cargo from one place to another
place as per need within the complex by providing appropriate handling equipment
manual or mechanical without damaging cargo. The Regional Manager, CWC, Mumbai
shall have the right to impose liquidated damages for non-complying the work order and
for the damages caused by the contractor while handling and his decision will be final
and binding on the contractor.

E-CH-9 DELIVERY OF BACK TO TOWN CARGO

2.2

The Contractor shall arrange for loading the part or whole consignment in the
truck/vehicle provided by CHA/Exporter in case of shutout cargo/Back to town cargo by
means of suitable mechanical equipment or by any other appropriate means. This job
will be completed within 2 hours after receiving the job order, failing which liquidated
damages of Rs.100/- only per vehicle per hour shall be imposed, after a free time of two
hours by Manager-ICD.

IMPORT

[-TP-1 MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/BHARAT

MUMBAI (BMCT)/CFSs UNDER JURISDICTION OF JNCH/MUMBAI PORT TO ICD-
WALUJ (NORMAL CONTAINER)-LCL

This will involve picking up of Import loaded container providing suitable road vehicles at
container yard, JNPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs UNDER
JURISDICTION OF JNCH/MUMBAI PORT and taking over loaded containers placed by
JNPT/NSICT/NSIGT/GTI/BMCT operators on the vehicles provided by the contractor,
after due inspection of the condition of the container, lock & seals and on completion of
the required formalities, (Where a container has been found damaged or with seals/locks
tampered or whose contents appear to have been damaged/pilfered shall be taken over
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from the JNPT / NSICT / NSIGT/GTI/ BHARAT MUMBAI(BMCT) / CFSs UNDER
JURISDICTION OF JNCH/MUMBAI PORT operators only after following the procedure
laid down)transporting the same to the ICD-Waluj within free period of port irrespective
of any detention due to offloading /loading delays or traffic congestion en-route, (any
demurrage/wharfage that may occur on account of the failure of the contractor to provide
the vehicles and taking over the containers within free period will be his liability), getting
the containers scanned at Mobile Scanners located inside the port whenever required
and deliver the same with seals intact and with relevant documents & EIR(Equipment
Interchange Report), grounding/stacking the containers up to three high at designated
place, retrieval of the loaded container from the LCY to de-stuffing point. After de-stuffing
of the loaded container, placing empty container to ECY or any other designated area
within the ICD-Waluj and stacking them upto 3high in a manner which does not damage
the container/cargo & shall perform this operation to the satisfaction of CWC officials.
The empty container after de-stuffing maybe shifted/transported including lift on/off if
required to ECY ICD-Waluj. (This clause does not include de-stuffing)

[-TP-2 MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/GTI/BHARAT
MUMBAI (BMCT)/ /ICFSs UNDER JURISDICTION OF JNCH/MUMBAI PORT TO ICD-
WALUJ (NORMAL CONTAINER WITH SCANNING)-LCL

This will involve picking up of Import loaded container providing suitable road vehicles at
container yard, JNPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs UNDER
JURISDICTION OF JNCH/MUMBAI PORT and taking over loaded containers placed by
JNPT/NSICT/NSIGT/BHARAT MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF
JNCH/MUMBAI PORT operators on the vehicles provided by the contractor, after due
inspection of the condition of the container, the lock & seals and on completion of the
required formalities,(Where a container has been found damaged or with seals/locks
tampered or whose contents appear to have been damaged/pilfered shall be taken over
from the JNPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs UNDER
JURISDICTION OF JNCH/MUMBAI PORT operators only after following the procedure
laid down) transporting the same to the ICD-Waluj within free period of port irrespective
of any detention due to offloading /loading delays or traffic congestion en-route, (any
demurrage/wharfage that may occur on account of the failure of the contractor to provide
the vehicles and taking over the containers within free period will be his liability), after
getting the containers scanned at Customs fixed Scanners(relocatable scanner) located
at any JN port area or outside the JN port as directed by CWC officials and deliver the
same with seals intact and with relevant documents & EIR(Equipment Interchange
Report)grounding/stacking the containers up to three high at designated place, retrieval
of the loaded container from the LCY to de-stuffing point. After de-stuffing of the loaded
container, placing of empty container to ECY or any other designated area within the
ICD-Waluj and stacking them upto 3 high in a manner which does not damage the
container/cargo & shall perform this operation to the satisfaction of CWC officials.

The empty container after de-stuffing may be shifted/transported including lift on/off if
required to ECY ICD-Waluj. (This clause does not include de-stuffing)
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[-TP-3MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/GTI/BHARAT
MUMBAI (BMCT)/CFSs UNDER JURISDICTION OF JNCH/MUMBAI PORT TO ICD-
WALUJ (ODC CONTAINER)-LCL

This will involve picking up of Import ODC loaded container providing suitable road
vehicles, low bed trailers if required at container yard, JNPT/NSICT/NSIGT/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH/MUMBAI PORT and taking
over ODC loaded containers placed by JNPT/NSICT/NSIGT/GTI/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH/MUMBAI PORT operators
on the vehicles provided by the contractor, after due inspection of the condition of the
container, the lock & seals and on completion of the required formalities,(Where a
container has been found damaged or with seals/locks tampered or whose contents
appear to have been damaged/pilfered shall be taken over from the
JNPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF
JNCH/MUMBAI PORT operators only after following the procedure laid down)
transporting the same to the ICD-WALUJ (within free period of port irrespective of any
detention due to offloading /loading delays or traffic congestion en-route (any
demurrage/wharfage that may occur on account of the failure of the contractor to provide
the vehicles and taking over the containers within free period will be his liability) under
custom escort wherever/whenever required and deliver the same with seals intact and
with relevant documents & EIR (Equipment Interchange Report), grounding/stacking the
containers up to three high at designated place, retrieval of the loaded container from the
LCY to de-stuffing point. After de-stuffing of the loaded container, empty container
placed to ECY or any other designated area within the ICD-Waluj and stacking them

upto 3 high in a manner which does not damage the container/cargo & shall perform this
operation to the satisfaction of CWC officials.

The empty container after de-stuffing may be shifted/transported including lift on/off if
required to ECY ICD-Waluj. (This clause does not include de-stuffing)

[-TP-4 MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/GTI/BHARAT
MUMBAI (BMCT)/CFSs UNDER JURISDICTION OF JNCH/MUMBAI PORT TO ICD-
WALUJ (NORMAL CONTAINER)-FCL

This will involve picking up of Import loaded container providing suitable road vehicles
at container yard, JINPT/NSICT/NSIGT/GTI/BHARAT MUMBAI (BMCT) /CFSs UNDER
JURISDICTION OF JNCH/MUMBAI PORT and taking over loaded containers placed
by JNPT/NSICT/NSIGT/GTIPL/BMCT operators on the vehicles provided by the
contractor, after due inspection of the condition of the container, lock & seals and on
completion of the required formalities, (Where a container has been found damaged or
with seals/locks tampered or whose contents appear to have been damaged/pilfered
shall be taken over from the JNPT/NSICT/NSIGT/GTI/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH/MUMBAI PORT operators
only after following the procedure laid down)transporting the same to the ICD-Waluj
within free period of port irrespective of any detention due to offloading /loading delays
or traffic congestion en-route, (any demurrage/wharfage that may occur on account of
the failure of the contractor to provide the vehicles and taking over the containers within
free period will be his liability), getting the containers scanned at Mobile Scanners
located inside the port whenever required and deliver the same with seals intact and
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with relevant documents & EIR(Equipment Interchange Report), grounding/stacking the
containers up to three high at designated place 3 high in a manner which does not
damage the container/cargo & shall perform this operation to the satisfaction of CWC
officials, in a manner which does not damage the container/cargo.

[-TP-5MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/GTI/BHARAT
MUMBAI (BMCT)/CFSs UNDER JURISDICTION OF JNCH/MUMBAI PORT TO ICD-
WALUJ (NORMAL CONTAINER WITH SCANNING)-FCL

This will involve picking up of Import loaded container providing suitable road vehicles at
container yard, JNPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs UNDER
JURISDICTION OF JNCH/MUMBAI PORT and taking over loaded containers placed by
JNPT/NSICT/NSIGT/BHARAT MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF
JNCH/MUMBAI PORT operators on the vehicles provided by the contractor, after due
inspection of the condition of the container, the lock & seals and on completion of the
required formalities,(Where a container has been found damaged or with seals/locks
tampered or whose contents appear to have been damaged/pilfered shall be taken over
from the JINPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs UNDER
JURISDICTION OF JNCH/MUMBAI PORT operators only after following the procedure
laid down) transporting the same to the ICD-Waluj within free period of port irrespective
of any detention due to offloading /loading delays or traffic congestion en-route, (any
demurrage/wharfage that may occur on account of the failure of the contractor to provide
the vehicles and taking over the containers within free period will be his liability), after
getting the containers scanned at Customs fixed Scanners (re-locatable scanner)
located at any JN port area / Mumbai Port or outside the JN port / Mumbai Port as
directed by CWC officials and deliver the same with seals intact and with relevant
documents & EIR(Equipment Interchange Report)grounding/stacking the containers up
to three high at designated place in a manner which does not damage the
container/cargo & shall perform this operation to the satisfaction of CWC officials.

[-TP-6 MOVEMENT OF LOADED CONTAINER FROM JNPT / NSICT / NSIGT / GTI/BHARAT
MUMBAI (BMCT) / CFSs UNDER JURISDICTION OF JNCH /MUMBAI PORT TO ICD-
WALUJ (REEFER CONTAINER)- FCL

This will involve picking up of Import loaded container providing suitable road vehicles at
container yard, JNPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs UNDER
JURISDICTION OF JNCH /MUMBAI PORT and taking over loaded containers placed
by INPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs UNDER JURISDICTION
OF JNCH/MUMBAI PORT operators on the vehicles provided by the contractor, after
due inspection of the condition of the container the lock & seals and on completion of
the required formalities,(Where a container has been found damaged or with
seals/locks tampered or whose contents appear to have been damaged/pilfered shall
be taken over from the JNPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs
UNDER JURISDICTION OF JNCH/MUMBAI PORT operators only after following the
procedure laid down) transporting with gen-set provided reefer carriage truck /trailers
and maintaining and monitoring the temperature of the live reefer container to the ICD-
Waluj within free period of port irrespective of any detention due to offloading /loading
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delays or traffic congestion en-route,(any demurrage/wharfage that may occur on
account of the failure of the contractor to provide the vehicles and taking over the
containers within free period will be his liability) getting the containers scanned at
Mobile Scanners located inside the port whenever required and deliver the same with
seals intact and with relevant documents & EIR(Equipment Interchange Report),
grounding/stacking the containers up to three high at designated place, in a manner
which does not damage the container/cargo & shall perform this operation to the
satisfaction of CWC officials.

[-TP-7 MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/GTI/BHARAT
MUMBAI (BMCT)/CFSs UNDER JURISDICTION OF JNCH/MUMBAI PORT TO ICD-
WALUJ (REEFER CONTAINER WITH SCANNING)- FCL

This will involve picking up of Import loaded container providing suitable road vehicles at
container yard, JNPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs UNDER
JURISDICTION OF JNCH/MUMBAI PORT and taking over loaded containers placed by
JNPT/NSICT/NSIGT/BHARAT MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF
JNCH/MUMBAI PORT operators on the vehicles provided by the contractor, after due
inspection of the condition of the container, the lock & seals and on completion of the
required formalities, (Where a container has been found damaged or with seals/locks
tampered or whose contents appear to have been damaged/pilfered shall be taken over
from the JNPT/NSICT/NSIGT/GTI/IBHARAT MUMBAI(BMCT)/CFSs UNDER
JURISDICTION OF JNCH/MUMBAI PORT operators only after following the procedure
laid down) transporting with gen-set provided reefer carriage truck /trailers and
maintaining and monitoring the temperature of the live reefer container to the ICD-
WALUJ (within free period of port irrespective of any detention due to offloading /loading
delays or traffic congestion en-route,(any demurrage/wharfage that may occur on
account of the failure of the contractor to provide the vehicles and taking over the
containers within free period will be his liability) getting the containers scanned at fixed
Scanners located at any JNP port area outside the JNP port as directed by CWC
officials, and deliver the same with seals intact and with relevant documents &
EIR(Equipment Interchange Report), grounding/stacking the containers up to three high
at designated place, in a manner which does not damage the container/cargo & shall
perform this operation to the satisfaction of CWC officials.

I-TP-8 MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/GTINSIGT/BHARAT
MUMBAI (BMCT)/CFSs UNDER JURISDICTION OF JNCH/MUMBAI PORT TO ICD-
WALUJ (ODC CONTAINER)

This will involve picking up of Import ODC loaded container providing suitable road
vehicles, low bed trailers if required at container yard, JNPT/NSICT/NSIGT/GTIBHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH/MUMBAI PORT and taking
over ODC loaded containers placed by JNPT/NSICT/NSIGT/GTI/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH/MUMBAI PORT operators
on the vehicles provided by the contractor, after due inspection of the condition of the
container, the lock & seals and on completion of the required formalities,(Where a
container has been found damaged or with seals/locks tampered or whose contents
appear to have been damaged/pilfered shall be taken over from the
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JNPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF
JNCH/MUMBAI PORT operators only after following the procedure laid down)
transporting the same to the ICD-WALUJ (within free period of port irrespective of any
detention due to offloading /loading delays or traffic congestion en-route(any
demurrage/wharfage that may occur on account of the failure of the contractor to provide
the vehicles and taking over the containers within free period will be his liability) and
deliver the same with seals intact and with relevant documents & EIR (Equipment
Interchange Report), grounding/stacking the containers up to three high at designated
place, in a manner which does not damage the container/cargo & shall perform this
operation to the satisfaction of CWC officials.

[-TP-9O MOVEMENT OF LOADED CONTAINER FROM DAULATABAD CONCOR RAILWAY
YARD TO ICD, WALUJ & AFTER DE-STUFFING, SHIFTING OF EMPTY CONTAINER
TO DESIGNATED PLACE UPTO 3 HIGH

The Contractor shall provide the suitable trucks/road vehicles for transportation of the
containers from Daulatabad CONCOR Railway Yard to ICD, Waluj within free period of
CONCOR, before taking of the containers on to the road vehicles, the locks, seals and
condition of the container will be duly inspected and all other formalities, including
obtaining of the EIR from the CONCOR, will be completed by the Contractor. Where the
container is found to be damaged or tampered with and where the seals and locks are
not found intact, the same will be taken over by the Contractor from CONCOR only after
due inventorisation, following the laid down procedure.

The Contractor shall provide transport facilities at his cost to the Custom Officers
wherever it becomes necessary to move the container under Custom Escort.

The Contractor shall be responsible for safe transportation of the Container to the ICD-
Waluj and it's handing over to the ICD-Waluj Authorities, duly satisfying them of the
seals, locks and the condition of the container as shown in the EIR. The empty container
after de-stuffing, will be shifted to the designated place in the ICD Complex by suitable
mechanical equipment and stacked at least three high.

The operation under this item will be considered as continuous work irrespective of the
time lag between different stages of work. If in carrying out the various operations,
some additional services to complete the specified work are required, this will be
considered as a part of the work and no extra payment will be made. This Clause will
be applicable to all other items of work in the schedule. (This clause does not include
de-stuffing)

[-TP-10 TAKING OVER LOADED CONTAINER FROM ICD-WALUJ, MOVEMENT TO DESIGNATED
FACTORY FOR DESTUFFING (WITHIN 25 KM RADIUS) — EMPTY RETURN TO ICD -
STACKING UP TO THREE HIGH.

The contractor shall provide suitable types of road vehicles in good working condition for
transportation of loaded containers from ICD when required, and take over the
loaded containers, placed on such road vehicles by ICD operators, after due
inspection of locks/seals and condition of the container and its contents on completion
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of all other formalities, and transport the same to designated place/factory located at
specified distance(within 25 km radius of ICD-Waluj) for de-stuffing on the chassis.( De-
stuffing is to be done by Importer.) The contractor shall be responsible for the safe
transportation of the container and handing over the cargo to the concerned authorities
without causing any damage to it. He will bring back the empty container, on completion
of the de-stuffing operations to ICD-Waluj. The de-stuffing operation at designated
factory / place shall be deemed to be completed within 8 hours (one shift). The de-
stuffing operation at designated factory/place shall be deemed to be completed within 8
hours (one shift). However, in case de-stuffing of container exceeds 24 hours detention
charges @ Rs.1000/- per TEU per day shall be payable by the Importer and such
charges shall be passed on to the HTC. The containers returned to ICD complex will be
stacked at three high.

[-CH-11 EXAMINATION OF IMPORT LOADED CONTAINER (UP TO 25% AND ABOVE 25%)

Placement /Grounding of loaded container from LCY, wherever necessary (which may
include transportation and lift on/off if required) the same within the complex for
facilitating custom examination.

The Contractor shall arrange de-stuffing of the loaded container for facilitating
Customs examination in the presence and under supervision of Customs officials,
shipping line / agents and CWC officials and stuffing the cargo back in to the same
container or any other containers. This shall include opening of packages,
repackaging and sealing the same and / or weighment, wherever necessary, as per
requirement of the custom. The container shall be de-stuffed in a manner, which does
not cause damage to the container or its cargo operation shall be performed to the
satisfaction to the authorities. The Contractor shall ensure to carry customs
examination work of all the container for which the issue slip are given for a particular
day failing which the liquidated damages of Rs. 200/- per TEU per day excluding the
amount equivalent to consequently damages shall be imposed by the Manager-ICD,
Waluj and after custom examination stacking the loaded container as the case may be
in the LCY or any other designated area within ICD-Waluj complex in a manner which
does not damage the container/cargo & shall perform this operation to the satisfaction
of CWC officials.

[-CH-12 SHIFTING OF LOADED CONTAINER TO DESTUFFING POINT FROM LCY WITHIN
ICD-WALUJ
This will involve retrieval of loaded container from LCY of ICD-Waluj & carrying the
same to the de-stuffing point including transporting on suitable vehicle & lift-on / lift-off
if required in a manner which does not damages the container/cargo under the
supervision of CWC official. After de-stuffing of loaded container(by other contractor),
placing empty container to the ECY of ICD-Waluj or any other designated area within
the ICD-Waluj & stacking them up to 3 high in a manner which does not damage the
container/cargo & shall perform this operation to the satisfaction of CWC officials.
The empty container after de-stuffing maybe shifted/transported including lift on/off if
required to ECY ICD-Waluj.
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I-CH-13 DE-STUFFING OF LCL CONTAINER IN GODOWN

The Contractor shall arrange for immediate de-stuffing of the placed container in the
presence of Customs, shipping lines /agents and under the supervision of officials
after following the prescribed procedure at the designated point. The de-stuffing of the
container on the chassis or by grounding will be carried out only after de-stuffing
request is received by the Manager, ICD from the Shipping Line/CHA The container
shall be de-stuffed within two clear working shifts excluding the shift of arrival failing
which the penalty as deemed fit (minimum penal charges shall be equivalent to one
week charges as per the tariff of the ICD for 31.25 sqg.mtr. per TEU) shall be imposed
by the Manager-ICD. The container shall be de-stuffed in a manner, which does not
cause damage to the container or its cargo and this operation shall be performed to
the satisfaction of the authorities. The cargo de-stuffed at the Import Warehouse /open
Yard shall be inventoried/segregated and neatly arranged consignment-wise to tally
with Ocean Bills of Landing, Import General Manifest and other relevant document
with preparation of tally sheet through marine surveyor.

[-CH-14 CUSTOMS EXAMINATION & DELIVERY (SAME DAY)

Placement/Grounding of loaded container from LCY, wherever necessary (which may
include transportation and lift on/off if required) the same within the complex for
facilitating custom examination.

The contractor shall arrange de-stuffing of the loaded containers for facilitating
Customs examination in the presence and under supervision of Customs officials,
shipping line / agents and CWC officials in the open yard wherever necessary and
loading it on to the road vehicles of the importer/CHA/SA provided at the ICD. This
shall include opening of packages, repackaging and sealing the same and / or
weighment, wherever necessary, as per requirement of the customs for customs
examination. The container shall be de-stuffed in a manner, which does not cause
damage to the container or its cargo with preparation of tally sheet through marine
surveyor and this operation shall be performed to the satisfaction of the Manager ICD.
The work of all the container for which the issue slip are given for a particular day
failing which the liquidated damages of Rs 200/- per TEU per day excluding the
amount equivalent to consequently damages shall be imposed by the Manager-ICD,
Waluj.

[-CH-15 LCL CARGO DELIVERY
The contractor shall provide labour and appropriate equipment, for bringing the
packages from storage point or from any location in the open yard to the designated
point for Custom examination. This shall include opening of packages, repackaging
and sealing the same and / or weighment, wherever necessary as per requirement of
the customs with preparation of tally sheet through marine surveyor. The contractor
shall also provide labour, material and equipment for custom examination of the heavy
and over dimensional packages at the storage point itself and repacking etc. The
entire consignment against the out of charge Bill of Entry after custom examination
shall be loaded at the warehouse on the road vehicle provided by the customer/
Importer/CHA/SA. If during the retrieval of the packages for custom examination, the
goods in the stack of the godown or yard are disturbed, it shall be
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2.3

obligatory/responsibility of the contractor to have all the packages so disturbed, placed
neatly in the original position for which no extra remuneration shall be payable.

GENERAL

G-TP-1 MOVEMENT OF EMPTY CONTAINERS BETWEEN CWC, ICD-WALUJ AND

G-3:

JNPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs UNDER JURISDICTION
OF JNCH/MUMBAI PORT:

This will involve picking up of empty container (with required lift on/off) from CWC, ICD-
WALUJ and transporting the container on trailer to JN Port / ECY at
JNPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs UNDER JURISDICTION
OF JNCH/MUMBAI PORT /Panvel Area as directed by CWC, ICD-WALUJ officials,
and deliver the same and obtain the receipt of successfully doing so / EIR(Equipment
Interchange Report) for the same on behalf of CWC, ICD-WALUJ. The HTC shall
arrange to deliver the receipt/EIR and other documents to CWC, ICD-WALUJ officials.
The movement may take place vice versa also.

MOVEMENT OF EMPTY CONTAINERS BETWEEN ICD-WALUJ & CONCOR
DAULTABAD or VICE VERSA

This will involve picking up the empty containers (with required lift on/off) from ICD-
WALUJ area and transporting the container on trailer to container yards located in
CONCOR DAULTABAD as directed by CWC, ICD-WALUJ officials, and deliver the
same and obtain the receipt of successfully doing so / EIR (Equipment Interchange
Report) for the same on behalf of CWC, ICD-WALUJ. The HTC shall arrange to
deliver the receipt and other documents to CWC, ICD-WALUJ officials. The
movement may take place vice versa also.

SHIFTING OF EMPTY CONTAINERS FOR WASHING /CLEANING/REPAIR.

The contractor shall shift empty container to the cleaning/washing/repair yard by suitable
handling equipment, whenever required and shall undertake cleaning/washing of empty
containers with appropriate materials to be provided by the contractor and shift them
back to any location in complex to the satisfaction of the Manager CWC, ICD-Waluj or
any authorized officer on his behalf including lift on/off if required in a manner which
does not damage the container/cargo & shall perform this operation to the satisfaction of
CWC officials.

LIFT ON/OFF CONTAINERS INTO/FROM ROAD VEHICLE TO LCY/ECY. (LOADED /
EMPTY)

The contractor, whenever necessary and under instruction of Manager, ICD- Waluj shall
arrange for lift off/lift on of loaded /empty container from/to the road vehicles of the
parties at the complex with suitable mechanical handling equipment, without causing any
damage to the container (including the cargo inside the container) and stacking of the
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containers upto 3 high in a manner which does not damage the container/cargo & shall
perform this operation to the satisfaction of CWC officials.

PLACEMENT OF THE COVERED BODY TRUCKS(CBT) AT STUFFING POINT-
MOVEMENT TO JNPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs UNDER
JURISDICTION OF JNCH/MUMBAI PORT / AIRPORT MUMBAI OR VICE VERSA
FOR IMPORT LCL.

The contractor shall provide required number of CBT in good working condition at
ICD/Port/Airport/ICD/CY Mumbai/Navi Mumbai for taking over/loading of the LCL cargo and
transporting the same between ICD/ PORT/ AIRPORT/ WALUJ/ MUMBAI/ NAVI MUMBAI and
designated ports/Airports/ICD/ICD/CY/Mumbai/Navi Mumbai. The CBT should have closed
metal body with one door opening, hinges of which shall be welded to the container/body and
not fastened with nut and bolts and door should have locking & sealing facility for bottle
sealing/punch sealing by Customs/Excise authorities(i.e. with foolproof locking/sealing
provision).

The contractor shall after loading the designated cargo into the CBT is complete as per
instructions, job order issued by the Manager, ICD after completing the required formalities and
taking into account/considering the nature of cargo/weight of cargo/nature of packages so that
the cargo/packages are not damaged or lost/leaked or broken during the handling &
transportation of cargo.  The contractor shall be responsible for closing/locking/sealing of the
CBT in presence of Customs/CWC official, and transport the same in CBT to the destination
port/ICD/ICD/CY/Airport/Navi Mumbai/Mumbai/Waluj. The Contractor shall complete the work of
movement/transportation of CBT between ICD& Port/Airport/ICD /CY within 48 hours of receipt
of job order and sealed cover/documents for movement of CBT irrespective of any delay in
loading/unloading of CBT, traffic congestion/restriction en-route. In the event of failure of the
contractor to deliver the CBT to designated place within stipulated time of 48 hours, the penalty
of Rs.500/- per CBT per day including consequential damages will be imposed on the contractor
at the discretion of RM, CWC, RO, Mumbai which shall be binding on the contractor. The
contractor shall transport the CBT within stipulated time of 48 hours to designated
port/Airport//ICD /Airport authorities/Mumbai/Navi Mumbai/Waluj and hand over the cargo to
designated place in presence of Customs/Port/ICD/Airport authorities/ Mumbai port/Navi
Mumbai/Waluj and obtain the acknowledgement, and vice versa in case of Import LCL.

This clause does not include stuffing or de-stuffing of CBT.
SUPPLY OF CASUAL LABOURS :

Supply of Casual Labour:

The Contractor shall supply casual labour as may be indented by the Manager, CWC,
ICD-WALUJ, AURANGABAD or any officer acting on his behalf. The supply of casual
labour shall be arranged at a notice of 8 hours as and when warranted. The labour will
have to be paid as per the provision of Minimum Wages Act.

NOTES:
The scope of work described in this chapter shall not be a basis for any dispute with
regard to rates or for alteration of terms and conditions including General Conditions.
The doubts, if any, about the interpretation of any of the clauses in this chapter shall be
referred to the Tender Accepting Authority of CWC, whose decision in the matter shall
be final and acceptable to the tenderer /contractor.
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i. Following are the various points which are to be considered by the tenderer while bidding:

a) JNPT means all the five terminals in JNPT, i.e., JINPCT, NSICT, NSIGT, GTI, BHARAT
MUMBAI (BMCT) TERMINAL and any other terminal/CY that may be developed in &
around JNPT in future.

All the rates including lift on/off referred to in these categories are transportation rates.
All loaded DPD (Direct Port Delivery) containers for movement shall be treated at par
with movement of import loaded containers, the DPD containers will have seal of
CWC/Customers/shipping line/importers or provided by HTC whenever asked for.

The Customs escort whenever required will be arranged by the contractor, the cost shall
be reimbursed by CWC to HTC and CWC shall pass on the same to customer.

HANDLING & TRANSPORT CONTRACTOR will have to arrange for the following at his
cost:-

Survey of containers prior to acceptance/dispatch - with reference to Seal No. and
external condition of containers in case of loaded units and external/ internal
condition of empty containers at both ends i.e. ICD-Waluj & JN-Port/Mumbai Port.
Satisfy himself that the lashings etc. provided by shipping lines are proper, and in
case of any deficiency, point out the same to CWC, prior to acceptance/dispatch in
writing.

Pre-gate formalities, entry/exit formalities at the Ports and related formalities
including documentation inside the ports.

While undertaking the above operations if any damage to containers/cargo
occurs, the responsibility lies with contractor to make good the losses/damages
arising out of such damage and such claims against CWC, for such damages will
be recovered from the contractor.

No other additional payment of any kind will be paid in this regard. No Customs
OT will be reimbursed, if movement is delayed due to failure of HANDLING &
TRANSPORT CONTRACTOR to move the container within specified time.

Transportation activity & container handling onto / from road vehicles will be round the
clock for all 365 days in a year.

CWC shall not be liable to give prior notice to the HTC in respect of container
transportation requirements except for the issuance of Job Orders. The HTC must keep
himself informed of the status of expected activities from ICD-Waluj, Port Terminal &
from wherever required.

Contractor will be required to deploy suitable trailers with/having adequate
Gross carrying capacity (cargo + container weight). All rates quoted by the
tenderer for transportation with required lift on/off in respect of loaded containers
should be on TEUs basis 20°’°/22’Container shall be treated as one TEU and 40’ / 45’
containers shall be treated as one FEU.

The transportation rates quoted by the HTC should be inclusive of all existing toll
charges and other levies. If any new toll tax (not existing at the time of applying for the
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tender) or any other statutory levy for carrying containers is levied in future by Gowt.
authorities, HTC will be reimbursed those charges by CWC, ICD-WALUJ on actual basis
on production of original Toll payment, receipts with the bills. However, if the existing toll
tax (which is a part of the rates offered by the HTC) is cancelled/withdrawn in future by
the Govt., the same will be recovered from the rates payable to the HTC. The decision of
REGIONAL MANAGER in this respect would be final and binding.

3. EQUIPMENT & VEHICLE REQUIREMENT:

SI.No.

Vehicles/ Equipment

Qty. required

Year of
manufacture

Owned or leased
or hired

1.

Trailer with cab (to carry
1*20°/22"  or 1*40'/45
containers & suitable
vehicle for handling ODC
containers) for external
transportation

10 nos.

Not more than five
years old from the
date of publication
of tender

10 nos. to be
owned or to be on
lease / hire
basis.5 out of 10
will be on non-
encumbered
basis

Reach stacker

Not more than five
years old from the
date of publication
of tender

To be owned or to
be on lease / hire
basis on non-
encumbered
basis

Empty handler /HYDRA
ABOVE 10 MT

Not more than five
years old from the
date of publication
of tender

To be owned or
on leased/hire
basis

Cargo forklifts — for
handling of cargo and
standard pellets up to 3
MT for stuffing/de-stuffing
of containers.

Good
condition*

working

Owned or hired or
leased. 3 on non-
encumbered
basis

Cargo Handling Trolleys

Good
condition*

working

Owned or hired or
leased

The tenderer should submit a self- declaration and undertaking as per Annexure-XV

Notes:

a) Non encumbered equipment means that the equipment need not be idling at the ICD when there
is no work.

b) The contractor may have to increase the equipment at any point of time on short notice, and they
may also have to replace the equipment with new equipment as per operational requirement.

In the case of owned trailers, the ownership should be in the name of the owner / firm (in case of
proprietary firms), in the name of the partner / firm (in case of partnership firms) or in the name of
any one or more Directors / Company (in case of a Company).
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d) For vehicles on hire / lease, a consent letter bearing signature and seal, on the letterhead of the
owner must be provided, showing willingness to lease out vehicles during the entire period of the
contract (contract period of 2 years, with a provision of extension up to 2 year on satisfactory
performance for initial two years).

The tenderer must provide adequate number of 20°/22’ length trailers for transportation of 20°
[22’ containers as at some locations 40’ trailers do not have access to the customer’s premises.

The contractor will have to replace the vehicles, if rules /laws are changed by Government, in
respect of vintage or axle payload of the vehicle.

Suitable vehicles would be deployed, capable of carrying containers of different weights, in
accordance with the laws of the Central / State Government in force, from time to time. In case of
carriage of a 20’ / 22’ container on a 40°/45’ trailer, payment would be admissible for 20’ / 22’
container only for the weight of the container.

The tenderer must submit detailed deployment plan in the requisite format (Annexure-XIlll) for
the equipment / vehicles asked for in the tender along with consent letter from owners of hired
equipment.

The contractor shall provide Low bed vehicles for ODC (Over Dimensional Container)
movement, if the dimensions of the container warrants. Such vehicles shall be provided as per
the requirement and shall be essentially non-encumbered.

All transportation by road shall meet the requirement of Carriage by Road Act 2007 &
rules/regulations framed there under from time to time.

The contractor shall also arrange to deploy helper on each reach stacker who should be educated
enough to prepare the container tally and daily availability report of equipment on shift / daily
basis for further endorsement by shift staff & certification by Manager-ICD. The desired format,
in which tallies / availability reports are required to be furnished, shall be designed in
consultation with Manager-ICD. Helper of the equipment shall essentially report to Yard I/C or
M-ICD on daily basis and intimate the status of the machines and also receive deployment
instructions.

The tenderer should also provide additional equipment as specified in para 4.5 of chapter- III
the tender document within the notice period mentioned therein for which no separate
payment will be made other than the cycle rates.

Notes:-

a) In the case of owned equipment, the ownership should be in the in the name of the owner / firm
(in case of proprietary firms), in the name of the partner / firm (in case of partnership firms) or
in the name of the Company or any one or more Directors / Company (in case of a Company) as
on the date of the submission of tender bids. Similarly, the hiring/leasing arrangement for
balance equipment should be in place as on the date of the submission of tender bids.
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Owned equipment can be deployed within 120 days of the issue of LOI. However, the tenderer
should specify the interim arrangement clearly indicating the source along with a consent letter
from the owners for the use of such equipment by the tenderer for the duration of 120 days in
the requisite format (Annexure XIV).

Rest of the equipment could be on hired/leased basis, for which, the tenderer should submit a
consent letter from the owners for the use of such equipment by the tenderer(s) during the entire
duration of the contract (contract period of 5 years).

The tenderer must submit detailed deployment plan in the requisite format (Annexure-XIII) for
the equipment asked for in the tender along with consent letter from owners of hired equipment.
The contractor will have to replace the equipment, if rules /laws are changed by Government, in
respect of vintage or axle payload of the equipment.

4. DEPLOYMENT OF EQUIPMENT & VEHICLE BY THE SUCCESSFUL BIDDER:

4.1.

4.2

The successful bidder will be obliged to position the trailers at the terminal at least two days prior
to the scheduled start of work.

The successful bidder to be appointed as contractor shall, before the commencement of the
operations, get all the vehicles (both encumbered and non-encumbered) inspected by the CWC,
official. In case owned equipment is permitted to be deployed within 120 days of the

issue of LOI, they should be offered for inspection prior to its induction All the deployed
vehicles must conform to the age, make/model, year of manufacture, handling capacity, carrying
capacity, GVW, ownership criteria, etc. wherever applicable / prescribed in terms of para 3
above. The contractor will be required to produce original supporting documents like Registration
papers, invoices, valid Insurance, Fitness certificates, etc. at the time of inspection at the
terminal. A vehicle once deployed, should not ordinarily be changed. However, it may be
changed on the written request of the contractor only with the approval of the Manager ICD.
However, the new deployed vehicles have to conform to the stipulated criteria listed
in Annexure-XII.

In case of failure to deploy owned/hired vehicles by the contractor on the stipulated date,
damages for non-deployment will be levied/charged thereof till the equipments are provided by
the contractor. The damages to be levied are as under:

For road vehicles - @ Rs.1200/- per vehicle per day or part thereof.

In case of short/non deployment of required number of vehicles at any time during the pendency
of the contract, or if they are found not in conformity with the required age and any other
condition, similar damages (as mentioned at sr. no. 4.3. above) may be levied for vehicle.
However, in case of vehicles the above damages will be levied only on encumbered vehicles. In
case of non-encumbered vehicles no damages are to be levied.

Additional trailers [50% of the original number, rounded off to the next higher whole number] may
be asked for on permanent basis from the contractor on (7) seven days written notice. The exact
number of trailers required to be increased as per aforesaid provision will be determined by the
Regional Manager, based on the traffic volume. In case of failure to deploy additional vehicles
asked for by the stipulated date, damages as specified in para 4.3 above will be levied.
Notwithstanding above, in case of reduction in business, REGIONAL MANAGER can also
reduce the number of trailers. The reduction /withdrawal of the vehicles shall be allowed on
undertaking that the same will be restored within the notice period prescribed in para 4.5 above.
In case the contractor fails to restore the number of vehicles, or provides vehicles which do not
comply with the criteria of the ownership / year of manufacture/etc, damages as prescribed in
para 4.3 above would be applicable.

The decision of the Regional Manager, CWC, Mumbai will be final and binding in the matter of
deciding the type and capacity of vehicles required.
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4.8

4.9

All handling equipment should be in good fettle. In case of leased equipment, the tenderer must
provide the source and undertaking from the owner for giving his right to use them to the
tenderer during the entire contract period. This undertaking would be necessary.

The HTC shall, before the commencement of operations get all equipment inspected by CWC
officials. In case, any of them is not found to be of adequate standard / performance before
commencement or later at any time during the currency of contract, the HTC shall replace the
same to the satisfaction of CWC. Equipment provided under the contract shall not be taken out
of the ICD without approval of CWC officials.

Similarly, the HTC shall not reduce the equipment below the minimum level. In case, any
equipment is required to be taken out of ICD-WALUJ for any reason (repairs, RTO verification,
etc), approval of CWC officials will be taken in writing. Any approval so given will be without
prejudice to the right of CWC to treat the shortage as downtime.

Equipment utilizing internal combustion engine shall not emit undue /excessive smoke and all of
them shall conform to extant pollution control standards under the environment rules and
regulations. Vehicles which shall become redundant due to these rules have to be replaced by
HTC. The HTC shall ensure that there are no oil spills in ICD premises. In the event of oil-
spills he shall ensure cleaning at his own cost. All mobile equipment should be with rubber tyres
only. PUC certificate for all cranes and equipments to be obtained prior to commencement of
contract. Any equipment (reach stacker / forklift) working on / near hazardous cargo should be
equipped with suitable safety devices (spark arrestors, etc).

The HTC shall also ensure provision of suitable number of hand carts, ramps for movement of
forklift into/from containers, sand/husk bags for ladder support for unloading from wagons,
chains, wire ropes, etc., at his own cost and will also ensure that these are stacked/kept properly
& neatly after the operations.

The HTC shall make his own arrangements for repair / maintenance and fueling of all equipment
deployed by him. A limited specified area within or near the ICD premises may be provided by
CWC upon specific request by the HTC for such specified repairs / maintenance. Electrical and
water connections will be provided by CWC at the prevailing rates. No other area in the ICD
premises shall be used for repair / maintenance of equipment for parking of ‘under repair
equipment.

Similarly, the HTC shall make his own arrangements regarding their office work, documentation,
etc. for which a limited office space will be provided to him. The HTC will also be permitted to set
up porta cabin yard offices (20 feet container cabins) at 1 or 2 locations in the yard or at gate for
their manning management. For this purpose, HTC will duly obtain location approval from CWC
officials. Electrical connections will be provided by CWC at the prevailing rates. No space will be
provided in the warehouse, except what may be deemed necessary by CWC officials for data
entry / recording operations.

No compensation shall be admissible to the HTC in respect of the non-use or detention of any
equipment at any point of time during the period of the contract.

The HTC shall comprehensively insure all the handling equipment / machinery against any
damage or loss arising during the performance of the work. CWC will not be responsible for any
loss or damage to the equipment / machinery of HTC.

5. CONTRACTOR’s OBLIGATIONS WITH REGARD TO :

ROAD TRANSPORT SERVICES:

The H&T Contractor engaged to transport containers through road vehicles will observe and
abide by all the statutory laws and rules, including safety norms, made by Central / State
Governments in regard to transportation of cargo / container by road. All transportation by road
shall meet the requirement of Carriage by Road Act 2007 & rules/regulations framed
thereunder from time to time.
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5.1 Expeditious Movement of containers

The Handling & Transport Contractor shall carry out the various activities assigned to him under
this contract expeditiously within the time prescribed by CWC,Handling &Transport Contractor
should provide adequate/sufficient number of trailers/vehicles for coping up with job order
requirement and its timely compliance on daily basis failing which damages shall be applicable
as per under mentioned clauses.

. MOVEMENT OF EXPORT LOADED CONTAINERS BETWEEN ICD-WALUJ TO PORT:

For loaded export containers to be moved to JN Port area from ICD-WALUJ, the HTC must
arrange deployment of adequate number of vehicles so as to pick-up & deliver the containers at
the respective destination within maximum of 48 hours from the time of issuance of Job Order

In case of export loaded containers, job order (complete or part as the case may be) will be
treated as non-complied if contractor fails to move out the containers from ICD-WALUJ (as per
ICD-WALUJ system entry) to Port Terminals within 48 hrs. of issuance of Job Order. In case of
failure, the H&TC shall be liable to (a) pay damages@Rs.100/-per TEU per day or part thereof to
CWC, (b) compensate CWC, for any claims as may arise due to late delivery of these containers
at final destination; and (c) CWC, will have the discretion to get the un-complied Job Orders
executed by any other suitable agency at the risk & cost of the contractor if business so
warrants, as per discretion of Manager ICD.

HTC shall be required to produce proof of delivery in the form of EIR/POD issued from the
respective Port Terminal Authorities within 48hrs of ICD-WALUJ Gate Out of such loaded
containers.

In case of ODC/Reefer exports, the contractor will have to comply the job orders using low bed
trailers/Gen-set Vehicles wherever required. As per general trend, the contractor will have to
treat these sensitive movements as a special case and should comply with the movement norms
followed by the port terminals.

In case the contractor fails to comply with the requirement specified under part (iii) & (iv) above
in more than 20% (in terms of number of containers) of the cases, it may attract damages
@Rs.250/- per TEU per day or part thereof on non-complied cases i.e. number of TEU.

Before moving the export loaded container, the H&TC is expected to acquaint himself with the
vessel particulars for the respective container and the vessel gate cut off and also keep him
updated regarding any preponement /postponement of gate cut off. In case of shut out resulting
in return of container from Port gate, the H&TC shall not be entitled to get any re- movement
charges on return of containers to ICD-WALUJ except in the rare case when the preponement
takes place after the container had already been moved out from ICD-WALUJ. In such an
instance, the H&TC will be paid charges for return movement of containers from Port to ICD-
WALUJ. Such instances are expected to be rare and will be dealt with on case to case basis on
submission of documentary evidences acceptable to CWC, ICD-WALUJ.

The contractor shall provide transport facilities to the customs officials, wherever it becomes
necessary to move the container under Customs escort. For providing transport facilities for the
Customs escort, no extra remuneration is payable to the contractor.

. MOVEMENT OF IMPORT LOADED CONTAINERS BETWEEN PORT & ICD-WALUJ:

For loaded import containers to be moved from JN Port area to ICD-WALUJ, the H&TC must
arrange deployment of suitable &adequate number of vehicles so as to pick-up & deliver the
containers at ICD-WALUJ within free period of port irrespective of any detention due to
offloading /loading delays or traffic congestion en-route.
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In case of failure, the HTC shall be liable to (a) pay damages @Rs.100/-per TEU per day or part
thereof to CWC, (b) compensate CWC, for any claims as may arise due to late delivery of these
containers at final destination; (c) pay any port ground rent accrued due to such delay beyond
free period and (d) CWC, will have the discretion to get the un-complied Job Orders executed by
any other suitable agency at the risk & cost of the contractor if business so warrants, as per
discretion of Manager ICD.

In case of import containers selected for scanning at fixed scanner located outside port terminal
(presently at CWC Distripark), one more day shall be counted with port free period.

HTC shall be required to produce the copy of EIR (Equipment Interchange Receipt) at the time
of entry of respective at ICD-WALUJ.

The contractor shall provide transport facilities to the customs officials, wherever it becomes
necessary to move the container under Customs escort. For providing transport facilities for the
Customs escort, no extra remuneration is payable to the contractor.

C. OTHER MOVEMENTS:

(i.) All other containers (both loaded and empty which are not covered under above paras) and
where the HTC is required to move the containers from/to ICD-WALUJ to/from other
locations/units/CYs/ICDs/Empty Yards/factories etc. or vice-a-versa, the contractor will have to
arrange to pickup & deliver the container within time frames as prescribed by the Manager-ICD-
Waluj &will be liable to (a) pay container damages to CWC @ Rs.100/- per TEU per day or part
thereof, for the period beyond free period; (b) bear any ground rent liability; (c) compensate
CWC for such claims as may arise due to late pick up of these containers from ICD-WALUJ;
and (d) CWC will have the discretion to get the un-complied Job Orders executed by any other
suitable agency at the risk & cost of the contractor if business so warrants, as per discretion of
Manager ICD.

(ii.) In case of outward movement of containers from ICD-WALUJ, the HTC shall be required to
produce proof of delivery in the form of EIR/POD issued from the respective Destination
Terminal Authorities within 48hrs of ICD-WALUJ Gate Out of respective containers. In case the
contractors fail to comply with this requirement of EIR/POD submission in more than 20% (in
terms of number of containers) of the cases, it may attract damages @Rs.250/- per TEU per
day or part thereof on non-complied cases i.e. number of containers.

(iii.) The contractor engaged to transport containers through road vehicles will observe and abide by
all the statutory laws and rules, including safety norms, made by Central / State Governments in
regard to transportation of container by road.

(iv.) Given the market changes, the contractor should be prepared to execute additional volumes.

(v.) The containers for factory stuffing / de-stuffing shall be dispatched on suitable road trailers at
timings suitable from the point of view of traffic regulations and working conditions at customer’s
factory.

(vi.) In case, due to any reason, CWC fails to load containers on trailers, no damages will be
imposed on account of non-execution of Job Order. However, to claim this benefit, the
contractor will be issued a Certificate by the Manager ICD to this effect on written request made
by the contractor, provided handling and transportation are done by different entities.

EXPEDITIOUS HANDLING

The HTC shall carry out the various activities assigned to him under this contract expeditiously
within the time prescribed by CWC. Failure to comply with the time schedules for various
activities shall be deemed as unsatisfactory performance and / or may also invite penalties as
stipulated. CWC shall not be liable to give prior notice to the Cargo Handling Operator for cargo
handling requirements. The Cargo Handling Operator must keep himself informed of the status
of expected activities.
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A. Expeditious Handling of Cargo arriving by road vehicles for carting / delivery

i.The cargo received on road vehicles on a working day of ICD-WALUJ, if received before 1800
hrs, will have to be unloaded the same day and if received after 1800 hours, by 1400 hrs of the
next working day. The time of receiving will be reckoned as the time of issue of the carting
permission / Job Order to the HTC or arrival of trucks of the Party loaded with export cargo,
whichever is later, while the time of unloading will be reckoned as the time of data input of cargo
tally. Similarly, for the loading of import cargo on to the trucks provided by the importer or his
agent, if the JO, subject to provision of trucks, is issued before 1800 hrs, the HTC will ensure
completion of the activity the same day and if it is after 1800 hrs, the HTC shall ensure
completion of the activity by 1400 hrs of the next working day. The completion time will be
reckoned as the time of data input of loading tally. The aforesaid cut off time may be changed by
the Terminal I/c if the pattern of traffic so requires.

ii. Any delay shall invite a penalty of Rs 200/- per Job Order on the first day and Rs 500/- per Job
Order per day for subsequent days. Further, any claim for detention charges for the trucks
detained due to delay on part of the HTC to comply with the Job Orders specified in the above
paragraph will be debited to the HTC’s account. Repeated failure on this account will be treated
as instances of unsatisfactory performance.

Note: The above parameters shall be applicable only in case of full lot carting in exports side and
full lot de-stuffed delivery in imports side. However, for part lots in both the areas comprising
imports and exports, the performance shall be monitored manually and in case of major non-
performance, penalty upto Rs.1,000/- per incidence per day may be imposed at the discretion of
ICD Manager/in-charge on case to case basis.

. Expeditious handling of cargo for stuffing / destuffing

i. The HTC will organize the de-stuffing of all Import LCL containers within one working day of
issuance of de-stuffing Job Order of the container excluding the date of Job order. Further, the
HTC will organize delivery of FCL ICD de-stuffed cargo within 8 working hrs of issue of JO. Non
adherence to these time limits will result in levy of penalty of Rs 200/- per TEU per day or part
thereof upto JO of 10 TEUSs. In case JO consists of more than 10 TEU, the penalty of Rs 200/-
per TEU per day or part thereof will be applicable after period of 12 hours. However, CWC may
stipulate certain conditions / restrictions regarding de-stuffing of such containers, say for
containers with hazardous cargo, heavy machinery, scrap, etc or due to specific request by the
party. Repeated failures on this account will be treated as instances of unsatisfactory
performance.

ii. Likewise for all stuffing JOs, for all JOs received before 1700 hrs, the HTC will organize stuffing
of cargo into containers at the ICD the same day and for JOs received after 1700 hrs, by 1500
hours the next working day failing which a penalty of Rs. 200/- per day per container will be
recovered from the HTC. Repeated failures on this account will be treated as instances of
unsatisfactory performance. Further, the aforesaid cut off time may be changed by the Terminal
I/c if the pattern of traffic so requires.

iii.All other miscellaneous JOs like shifting of cargo, reworking of container, etc should be
complied within one working day of JO excluding the date of JO and any failures on this account
will be treated as instances of unsatisfactory performance.

Note: The above parameters shall be applicable only in case of full lot carting in exports side and
full lot de-stuffed delivery in imports side. However, for part lots in both the areas comprising
imports and exports, the performance shall be monitored manually and in case of major non-
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performance, penalty upto Rs.1,000/- per incidence per day may be imposed at the discretion of
terminal manager/in-charge on case to case basis.

MAINTENANCE & DOWNTIME OF EQUIPMENT:

(HUp time:

For individual equipment availability (up time) of 100% excluding maintenance downtime and
fueling time on a monthly basis must be maintained. The machine/equipment will be treated as
down if there is a continuous break-down of more than one hour. However, at no point of time
should the equipment be down for more than three hours at a stretch. In that case the contractor
shall endeavor to make alternate arrangements within twelve hours at his own cost. Failure to
comply with these stipulations will be considered as a serious case of unsatisfactory
performance and may be dealt with as per the provisions of Chapter Ill Clause 6: Consequences
of Non- Performance, at the discretion of ICD- Manager

(i) Down time for Equipment:

Forklift:

(a)A total of 90 hours per month shall be allowed towards cooling.

(b)A total of forty eight hours per month shall be allowed towards exigency break- down, fueling
and staff change, etc.

(c)In addition, maintenance down time shall be allowed as eight hours per week.

(i) Down time for Reach Stackers & Empty Handlers/HYDRA:

(a) Up to three hours of cooling for every 24 hours of continuous working of equipment shall be
allowed.

(b) A total of thirty hours (in single stretch not more than 6 hours) per month shall be allowed
towards exigency breakdown, fuelling and staff change, etc. combined.

(c) Preventive maintenance time shall be eight hours per week, in one or two spells. No cooling
shall be allowed on the day of preventive maintenance.

(d)For actual down time up to 48 hours per month, beyond the allowed down time including
maintenance as above in para, liquidated damages shall be recovered @ 1.25 times the hourly
hiring rate payable as per market rate. In case the actual break-down is more than 48 hours,
beyond the allowed down time, liquidated damages @ 1.50 times the hourly hiring market rate
payable, shall be recovered.

All arrangements for operations and maintenance inclusive of fuel and lubricants,
operators, other requisite personnel, maintenance and repairs etc. of
vehicle/equipment/reach stacker shall be made by Contractor at his own cost.

6. CONSEQUENCES OF NON-PERFORMANCE:

6.1

6.2

Damages may be recovered from the contractor for repeated non-performance in addition to the
damages prescribed in the respective paras above upto Rs.5,000/- per day, by Regional
Manager.

However, additional damages for unsatisfactory working will be imposed only after serving a
Show Cause Notice, whereas damages under other clauses can be imposed by giving intimation
to the Contractor.

All the damages will be imposed by the Manager ICD and the same will be deducted from the
monthly bill of the contractor. CWC may also deduct the damages from the Security Deposit,
incase monthly bills are short of damages amount. In such a case, the contractor shall have to
make good the Security Deposit within a period of three days of the intimation to him.
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The ICD Manager/In-charge has powers to levy penalty on the contractor as per various clauses
of the tender document. However, the contractor can appeal to the higher authority within 30
days of levy of penalty. Regional Manager will be the authority for waiver of penalties imposed
on the contractor under this contract.

7. SPECIFIC RESPONSIBILITIES:

7.1 FOR ROAD TRANSPORTATION OF CONTAINERS

(i)

The HTC shall exercise due care and take all precautions while handling and/or moving
containers to avoid any damage or loss to the container or cargo at any stage. HTC shall be
responsible for the safety of containers and cargo while they are in his custody. CWC shall be at
liberty to take action under Non-Performance/Unsatisfactory Performance and forfeit the Security
Deposit, if he fails in his responsibilities in looking after the containers and cargo in his custody.
The HTC shall arrange for close supervision of unloading / loading/shifting/stacking etc. of
containers, in the ICD and should give a Tally Sheet for each container after completion of work.
Any loss / damage / variation in the container with the Tally Sheet will be HTC'’s responsibility
and he shall be liable for the consequent losses. Any excess /short landing should be reported
immediately.

The contractor shall ensure proper closure of doors of the containers at the time of loading /
shifting. Failure to do so may be treated as unsatisfactory performance. The container shall be
secured to the road vehicle by all four bottom corner fittings.

Every ODC consignment must have a proper lashing/choking/bracing. The contractor shall
ensure that no container is accepted for Road Transportation if it has improper
lashing/choking/bracing. In case of Open Top containers, contractor shall ensure that no
container is accepted without waterproof tarpaulins to save the cargo from pilferage and adverse
weather conditions.

In case of an accident in transit, or for any other reason, if a container needs to be transshipped
on to another vehicle/chassis en-route, the transshipment shall be carried-out by the contractor
at his risk and cost. The contractor shall also be liable to pay the compensation/claims arising
out of any damage to container and cargo, including the claims in respect of short deliveries, if
any, occurring due to such mishaps. The contractor shall also be liable for any third party claims
and damages including the Customs duties / damages for short deliveries, if any, occurring due
to such mishaps. CWC reserves the right to deduct such amounts from any amount payable to
the contractor. The contractor is advised to take appropriate insurance coverage against these
unforeseen events.

CWC shall have the right to change en-route and increase or decrease the total mileage from
time to time. This will not confer any right on the contractor to claim any extra amount as a result
of such temporary change i.e. for upto 15 days.

In the case of long lead Road Transportation, events like imposition of restrictions on movement
by State Government authorities on a particular en-route or in certain timings or diversion of en-
route on temporary basis due to civil works, law and order, festivals, etc. shall not form the basis
for higher rates. The traffic has to be carried by the diverted en-route or in the permissible
timings at the rates quoted in this tender.

However for permanent restriction (of more than 15 days) resulting in long haulage, the rates
can be revised with mutual discussion.

The contractor shall not carry out any direct business dealing with any customer of CWC without
prior approval of CWC. The contractor shall not receive, transport any container / cargo within
the ICD for any customer of CWC, directly, without prior approval of CWC, in writing.

The contractor shall not receive and transport any container whose original seals have been
tampered with or whose contents appear to have been damaged and / or pilfered and will always
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act only on the instructions of the Manager ICD. The contractor shall also be responsible for
bringing the containers duly stuffed or loaded outside ICD/Ports with seals intact and hand them
over at the appropriate place in the same condition.

The contractor shall exchange the Equipment Interchange Report (EIR) every time the handing
over or taking over of a container takes place. He shall be responsible for examining and
verifying correctness of the details given in the EIR.

CWC transports ‘EXIM’ containers in bonded state. It is responsible to the Customs for the safety
of ‘EXIM’ cargo during transit and has to furnish a “Continuity Bond’ of an appropriate amount to
the Customs. The contractor will be required to sign this bond as a guarantor. The contractor will
be liable for the element of Customs duty also for any loss or damage to the cargo while the
container is in his custody.

The contractor shall make his own arrangements for repair / maintenance of all vehicles
deployed by him. A rent-free limited specified area within or near the ICD premises may be
provided by CWC upon specific request by the contractor for such specified repairs /
maintenance. Office space may be provided by CWC, if available, at the rates prevailing at the
ICD. No other area in the ICD premises shall be used for repair /maintenance of equipment
Ivehicles. Water and electric charges would be borne by the Contractor.

In case the contractor fails to promptly substitute vehicles in good working and presentable
condition and in case alternative arrangements are made by CWC for Road Transportation of
containers, it will be on the contractor's sole risk and cost, till suitable replacement is provided by
the contractor or the cycle of activity as initiated under alternative arrangements gets completed,
whichever is later.

The decision of CWC as to the extent of expenditure incurred and/or loss sustained by CWC in
this regard shall be final and binding on the contractor. CWC shall have the right to recover such
expenditure and loss as sustained by it from the security deposit or pending bills of the
contractor.

The HTC will also maintain various records in computerized atmosphere and will provide reports
to CWC in both soft and hard copy format as and when required. He will also apply latest
software applications for warehouse management, Job order performance, container handling,
equipment / vehicle productivity assessment, etc. Some of the reports expected from the HTC
would be:-

a) Daily shift-wise equipment / vehicle availability report with details of downtime, if any, during
the previous day.

b) Daily Job order compliance sheet to be submitted to CWC by the HTC at regular intervals
specified by CWC from time to time.

c) Daily performance under various activity heads with backlog, if any.

d) Daily inventory position of containers.

The above list is only illustrative. The ICD Il/c may stipulate additional reports which the HTC will
be required to submit in the desired format. Failure to do so will be deemed as unsatisfactory
performance and action taken accordingly.

The HTC shall consult the ICD I/c and ensure that the loaded and empty container stacking is
done as the container stacking plan approved by the ICD I/c. It may be noted that in order to
optimize area usage, containers may be required to be stacked upto4 high. It may be noted that
in order to optimize area usage, multiple stacking of the containers as per best industry practices
will have to be done. In case of any discrepancy, CWC officials may direct shifting / restacking of
containers for which no additional payment will be made.

There may be temporary surges in traffic, say on receipt of project cargo, shifting of containers to
/ from port by road / train at the time of congestion, etc. The HTC will be required to meet these
temporary requirements within the time schedules and accepted rates for the concerned activity
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and if necessary, induct additional equipment / vehicles for this purpose. The induction of
additional reach stackers for ‘in ICD’ shifting will however be with the prior approval of CWC.

The HTC shall abide by all the rules, procedures, directions and instructions given by CWC
officials, which are not inconsistent with the terms and conditions of the contract, for the efficient
working of the ICD.

The HTC shall not carry out any direct business dealing with any customer of CWC without prior
approval of CWC. HTC shall not receive, handle and transport any container / cargo within the
ICD for any customer of CWC directly.

The actual requirement of equipment and vehicles will depend upon the pattern and volume of
traffic and may vary from time to time. The HTC will be required to position additional handling
equipment and vehicles, whenever necessary due to exigencies of traffic upon being notified to
do so by CWC.

The HTC shall not receive or dispatch any container whose original seals have been tampered
with or whose contents appear to have been damaged and / or pilfered and will always act only
on the instructions of the Manager-ICD. The HTC shall also be responsible for bringing the
containers/CBTs/CMTs duly stuffed or loaded outside ICD with seals intact and hand them over
at the appropriate place in the same condition.

ICD-WALUJ has a Local Area Network (LAN) for transfer and updation of data for maintaining
and monitoring of status of job orders on a real time basis. The HTC will be required to ensure
data entry operation immediately on real time basis for each activity and should deploy suitable
staff for this purpose.

The contract shall be liable for all acts of commission or omission of his employees. He shall
forthwith discharge any of his employee who is reported by CWC to be undisciplined or of poor
moral character or incompetent or negligent.

SPECIFIC RESPONSIBILITIES FOR CARGO HANDLING:

The HTC shall exercise due care and take all precautions while handling and/or moving cargo to
avoid any damage or loss to the container or cargo at any stage. HTC shall be responsible for
the safety of containers and cargo while they are in his custody. CWC shall be at liberty to take
action under Non-Performance/Unsatisfactory Performance and forfeit the Security Deposit, if he
fails in his responsibilities in looking after the containers and cargo in his custody.

(ii.) The HTC shall arrange for close supervision of unloading / loading of cargo, stuffing/de-
stuffing of containers and stacking of cargo in the ICD / warehouse and should give a Tally
Sheet for each container / truck after completion of work. Any loss / damage / variation in the
cargo with the Tally Sheet will be HTC’s responsibility and he shall be liable for the consequent
losses. Any excess / short landing should be reported immediately.

(iii.) The HTC shall provide necessary modern equipment for communication of voice and data, as
prescribed by CWC from time to time, to his supervisors and employees for ensuring efficiency
of operations.

(iv.) The HTC will also maintain various records in computerised atmosphere and will provide
reports to CWC in both soft and hard copy format as and when required. He will also apply
latest software applications for warehouse management, Job order performance, for cargo
handling, labor / equipment productivity assessment, etc. Some of the reports expected from
the HTC would be:-
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8.

8.1.

Daily equipment availability report with details of downtime, if any, during the previous
day.

Daily performance under various activity heads with backlog, if any.

Daily cargo inventory position of both warehouse and open yard.

Daily Warehouse occupation report.

Daily labor availability report.

The above list is only illustrative. The ICD I/c may stipulate additional reports which the HTC will
be required to submit in the desired format. Failure to do so will be deemed as unsatisfactory
performance and action taken accordingly.

(v.) The HTC shall consult the ICD I/c and ensure that cargo stacking is done as per stacking plan
approved by the ICD I/c. All carting into the warehouse will have to be done as per the approved
plan and instructions of CWC officials. It may be noted that in order to optimize area usage,
multiple stacking of the cargo as per best industry practices will have to be done. In case of any
discrepancy, CWC officials may direct shifting / restacking of cargo / containers for which no
additional payment will be made.

(vi.) There may be temporary surges in traffic, say on receipt of project cargo etc. The HTC will be
required to meet these temporary requirements within the time schedules and accepted rates
for the concerned activity and if necessary, induct additional equipment for this purpose. The
induction of additional equipments for ‘in ICD’ shifting will however be with the prior approval of
CWC.

(vii.) The HTC shall abide by all the rules, procedures, directions and instructions given by CWC
officials, which are not inconsistent with the terms and conditions of the contract, for the efficient
working of the terminal.

(viii.) The HTC shall not carry out any direct business dealing with any customer of CWC without
prior approval of CWC. HTC shall not receive, handle, any container / cargo within the ICD for
any customer of CWC directly.

(ix.) The actual requirement of equipment for cargo shifting will depend upon the pattern and volume
of traffic and may vary from time to time. The HTC will be required to position additional
handling equipment, whenever necessary due to exigencies of traffic upon being notified to do
so by CWC.

(x.) The HTC shall not receive or dispatch any cargo which has been tampered with or whose
contents appear to have been damaged and / or pilfered and will always act only on the
instructions of the ICD Manager.

(xi.) The contract shall be liable for all acts of commission or omission of his employees. He shall
forthwith discharge any of his employee who is reported by CWC to be undisciplined or of poor
moral character or incompetent or negligent.

BRIEF SPECIFICATION OF VEHICLES

Road trailers for Road Transportation of 20°/40’ Containers for short and long distance would be
in the form of Tractor-Trailer units each comprising of a prime- mover and Semi-
Trailers (chassis) or can be integrated vehicles (single unit) fitted with container securing
arrangements. The trucks (including multi axle) and trailers deployed for the work must be
capable of carrying 20’ and/or 40’ containers. However, as and when required, the contractor
should have arrangements to carry 22’ and 45’ containers at the same rate as that of 20’ and 40’
container respectively. The vehicles will have to conform to the requirements, specifications/and
conditions prescribed in paragraphs below.

Suitable Container securing arrangements should be provided on the vehicles.

All vehicles must be fit for meeting with the stipulation of weight categories as indicated in Motor
Vehicles Act and all State and Central laws. Contractor will indemnify CWC for any fines /
penalties imposed by any Authority for his act of violation of any of such laws.
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9. INCIDENTAL WORKS:
In the course of carrying-out the work indicated in this chapter and/or other chapters of this
tender document the HTC shall be required to perform all or any of the following general duties
for which no additional/separate payment will be made:
Shifting/transportation of containers at the terminal in the manner required by CWC, / Customs
Officials, whenever a joint check is warranted due to defective, damage, weighment of
containers, customs examination purpose or stack management etc.
Moving/shifting of containers within the ICD, as deemed necessary by CWC officials, for the
convenience of handling traffic within ICD.
Pre-Transportation Survey of the containers prior to acceptance/dispatch for satisfying oneself of
the suitability/condition of containers for carriage.
Transporting of Containers in the manner required by CWC/Customs/Security for yard
management or for joint check warranted due to damages.
Spillage of oils, dusts, spares, mud, stones, etc. from the trailers should be removed by the
contractor.
Keeping the contractors own equipments neatly and safely.
Keeping container terminal’s operational area and stack yards neat and clean.
The incidental shifting and shuffling of containers
Moving loaded / empty containers within ICD for convenience of handling traffic.
Any exit/entry formalities at Gateway ports and container delivery points. This will also include
updation of pre-gate data / formalities, co-ordination at all terminals in the ports,
JNPT/NSICT/NSIGT/GTIPL/BHARAT MUMBAI (BMCT) and MUMBAI PORT etc.
Carrying documents with containers and handing/taking over such documents under
acknowledgement from concerned officials.
Monitoring container movement, Maintaining records, Reports, real time reports, etc. and
conveying and sharing the real time reports with CWC in soft copy/e-mails, hard copy as per the
requirement of the Manager ICD. Providing reports of the any work carried out under this
contract in the specified format from time to time as required by CWC. No computer/ printer shall
be provided by CWC, for the same. The bidder shall have to arrange for the hardware.
The HTC shall obtain all the endorsements of gate Preventive Officer/Customs Officer and/or
EIR(equipment Interchange Report), copy of acknowledgement of Gate IN and unloading of the
export container in the port premises and hand over a nominated copy of shipping bill to CWC
within the time decided by the In-charge of CWC, ICD-WALUJ. There shall be no
dispute/argument on the same. The same shall be in line with the requirement of the trade.
Any ancillary works related to above movements and transportation activities, as directed by
CWC, ICD-WALUJ officials.

Handling of cargo in the manner required by CWC/Customs Official whenever a joint check is
warranted due to defective seals, etc. or due to stack / warehouse management or for the
convenience of handling traffic within the ICD.

Taking periodic inventory of cargo in the ICD, maintaining records and submitting reports as
required by CWC officials.

Survey of cargo, measurement of cargo, related documentation work & keeping record of
inventory / location of cargo through marine surveyor.

Sealing/Riveting the containers and Cleaning of containers prior to stuffing.

Proper stacking of packing and other sundry material in designated area.

Opening/closing of container doors to facilitate stuffing/de-stuffing and opening & closing of
warehouse shutters to facilitate carting & removal of cargo.

Lifting loaded containers by crane for purpose of closing the doors/sealing of containers.
Ensuring safety of cargo while unloading / loading / stuffing / de-stuffing / shifting and providing
the necessary inputs for this purpose such as lashing, tarpaulin, etc., keeping in view the nature
of cargo.

[Signature of Tenderer with Seal
Page 51 of 113




TENDER NO: CWC/RO-MUM/B-V/ICD-WALUJ/2018-19/ Dt : 03.08.2018

XXiii.

XXIV.
XXV.

XXVI.
XXVii.

10.

Keeping container terminal’s operational area and stack yards neat and clean. Removal of oils,
dust, mud, spares, stones, etc. from HTC’s equipment / vehicles.

The incidental shifting and shuffling of cargo.

Providing reports of any work carried out under the contract in the specified format from time to
time as required by CWC.

Shifting of cargo within the ware house for operational requirement.

Ancillary works related to above, as directed by CWC officials.

CONDITION FOR OPERATION OF CRANE/ FORKLIFT

The contractor is obliged to keep the equipment like Crane, Forklift etc in proper working
condition and to be operated by skilled and trained man power.

The preventive maintenance of the equipment should be carried out as per maintenance
schedule of equipment and in case of break down, the same should be attended in time
and in case of prolonged break down, some alternative arrangements should be made
within reasonable time to prevent hardship to customers and revenue loss to CWC. In
case of prolonged break down for more than 48 hours, CWC can get the work done at
the risk and cost of the contractor. However, in case of repeated failure in performance,
CWC may make alternate arrangements lasting minimum 3 months till the remedial
measure is taken by the contractor at his risk and cost.

CONDITION FOR OPERATION OF REACH STACKER/EMPTY HANDLER

The contractor is obliged to keep the equipment like Reach Stacker& empty handler in proper
working condition and to be operated by skilled and trained man power.

The preventive maintenance of the equipment should be carried out as per maintenance
schedule of equipment and in case of break down, the same should be attended in time and in
case of prolonged break down, some alternative arrangements should be made within
reasonable time to prevent hardship to customers and revenue loss to CWC. In case of
prolonged break down for more than 48 hours, CWC can get the work done at the risk and cost
of the contractor. However, in case of repeated failure in performance, CWC may make alternate
arrangements lasting minimum 3months till the remedial measure is taken by the contractor at
his risk and cost.
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CHAPTER IV

GENERAL CONDITIONS

1. DEFINITION
i) ‘CONTAINER ’ shall mean ISO containers used in International trade for export/import cargo, which

could be 20’, 30°, 35, 40’ and 45’ containers viz. Flat rack, Open top, Over dimension cargo
containers (high dome or such other size) reefer container as may be included by the Regional
Manager, Central Warehousing Corporation, Regional office, Mumbai, Sector 20, Near APMC Fruit
Market,Vashi, Navi Mumbai 400703. The ISO container above 20’ will be treated as 40’ container
only, irrespective of its size.

‘CENTRAL WAREHOUSING CORPORATION, INLAND CONTAINER DEPOT, WALUJ PLOT NO.
H-22, M.I.D.C AREA, BAJAJ NAGAR, WALUJ, AURANGABAD - 431 136 would mean any
developed area presently designated for keeping containers/cargo at ICD-WALUJ as per the
directions of the Regional Manager, Central Warehousing Corporation, Mumbai or any other officer
authorized on his behalf including any other area which may be added later to the complex.

‘CONTAINER YARD JAWAHARLAL NEHRU PORT/NHAVA SHEVA INTERNATIONAL
CONTAINER TERMINALS/NSIGT/GTIPL/IBHARAT MUMBAI (BMCT) OR CONTAINER YARD
MUMBAI PORT shall mean any developed/ designated area in Jawaharlal Nehru
Port/NSICT/NSIGT/GTIPL/BHARAT MUMBAI(BMCT) OR MUMBAI PORT that may be operational
in future for keeping the containers presently/ to be specified by the Regional Manager, Central
Warehousing Corporation, Mumbai or any other officer authorized on his behalf.

The term ‘CONTRACT’ shall mean and include the invitation to tender, incorporating also the
instructions to tenderers, the tender, its annexure appendices and schedules, acceptance of tender
and such general and special conditions as may be added to it.

The term ‘CONTRACTORS’/BIDDERS/TENDERERS shall mean and include the person,
firm/company/Consortium/Joint Venture/sole proprietary firm/partnership firm or a body corporate
with whom the contract has been placed including their heirs, executors, administrators, successors
and their permitted assigns, as the case may be.

The term ‘CONTRACT RATES’ shall mean the rates of payment offered by the tenderer and
accepted by the Regional Manager, Central Warehousing Corporation, Navi Mumbai for and on
behalf of the CORPORATION.

vii) The term ‘CORPORATION’ or ‘CENTRAL WAREHOUSING CORPORATION’ or CWC wherever
occurs shall mean the CENTRAL WAREHOUSING CORPORATION established under
WAREHOUSING CORPORATION ACT 1962 and shall include its administrators, successors and
assigns. It will also be called CWC.

viii) ‘MANAGER’ shall mean the Manager, Central Warehousing Corporation, Inland Container Depot,
PLOT NO. H-22, M.I.D.C AREA, BAJAJ NAGAR, WALUJ, AURANGABAD - 431 136 or Officer In-
charge of the ICD-WALUJ.
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ix) ‘REGIONAL MANAGER’ shall mean the Regional Manager, Central Warehousing Corporation,
Mumbai presently having its office at Regional Office, MUMBAI, SECTOR-20, NEAR APMC FRUIT
MARKET, NAVI MUMBAI — 400 703

‘MANAGING DIRECTOR’ shall mean the Managing Director of Central Warehousing Corporation.

‘SERVICES’ shall mean the performance of any of the items of work enumerated in schedule of
services including such auxiliary, additional and incidental duties, services and operations as may be
indicated by the Regional Manager, Central Warehousing Corporation, Navi Mumbai or any person
authorized by him on his/corporation behalf.

xii) Tenderer/Bidder: A person, society, firm or company willingly participating in tender in
given terms and conditions, is tenderer/ bidder.

xii)Tender: Tender means the tender document (both technical and commercial) submitted by
the tenderer for consideration by the CWC.

xiv)Name of Tender: means the work i.e. handling & Transportation of ISO Containers for
which tender is being floated.

xv) Pre-Qualification/Technical Bid: means documents regarding eligibility conditions as
stipulated in the tender document for qualifying the bidder for consideration of his Financial
Bid.

xvi)  Schedule of Rates: means the rates (excluding Goods &services tax) quoted by the
tenderer/contractor in the prescribed format for various activities to be performed by the
tenderer / contractor.

xvii)  Financial Bid: means the document containing the Schedule of Rates to be considered
for the purpose of evaluation and award of contract.

xviii)  Unsatisfactory Performance: The unsatisfactory working will include the following:

Repeated failure to adhere to the work schedule.
Repeated occurrences of go-slow/strike or acts of indiscipline on the part of manpower deployed
by Contractor.
Failure to provide manpower in consonance with work requirement for a continuous period of (5)
five days.
Failure to provide requisite number of equipment, or ensuring its availability in consonance with
contractual requirement for a continuous period of (3) three days.
Repeated instances of improper work.
Repeated instances of failure to comply with instructions of ICD Manager.
Breach of terms of the contract.
xix) Contractor: Contractor means the person, Society, Firm or Company whose tender has
been accepted by the CWC, and shall include his employees, agents, etc.

xx) Taxes :GST, Cess Tax, Value Added Tax, Entry Tax and any other tax, levy, Fee, Cess
imposed by Government (direct or indirect), from time to time, on cargo handling etc.
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xxi) Competitor: A competitor would be any firm, company, corporation, or individual who is in
the same line of business and shares or can potentially share the customers of CWC, in a
particular catchment area.

xxii) HTC :- Handling & Transportation Contractor.
xxiii) JO:- Job Order

2. RATE REVISION CLAUSE

2.1 The contracted rates shall remain operative throughout the contract period except for
variation in diesel (HSD) prices which CWC on contractor’s request will increase at six
monthly frequency @ 0.3% for every 1% increase or decrease in base HSD (diesel)
price due to any government notification etc. duly supported by documentary evidence.
However, in case of decrease in base HSD (diesel) price, CWC, will be free to revise
(decrease) the rates on its own as per the guidelines, which again will be at six months
interval only.

First rate revision would be done only after (6) six months of commencement of contract,
w.e.f. 1st of the month following completion of (6) six months of commencement of contract.
Subsequent rate revisions would be after six months

Interval, thereafter. For instance, if a contract commences for a period of five (5) years on, say
16th April 2011 there will be nine rate revisions due during (5) five years period. 1st rate
revision would be due w.e.f. 1st Nov,2011, 2nd w.e.f. 1st May 2012 and 3rdw.e.f. 1st Nov, 2012
and so on.

The rate revision would be regulated by the following formula:

For 1st rate revision

% increase in contract rates = (P1- PB) / PB x 100 x 30/100 where

P1 = HSD price on 1st of the month following completion of initial five months of contract (as
applicable in city of contract); and

PB = Base HSD price on the last date of submission of tender (in the city of contract). For
subsequent six monthly rate revisions

% increase in contract rates = (PN— PN-1) / PN-1 x 100 x 30/100 where

PN = HSD price on 1stday of the previous month of the due date of nth escalation (as
applicable in city of contract); and PN-1 = HSD price on 1st day of the previous month of (n-
1) the escalation (as applicable in the city of contract).

CHANGE IN BUSINESS PATTERN: In case of drop in volumes or insufficient work
contractor will not be entitled for any compensation from CWC on this account.

TERMINATION OF THE CONTRACT

In the event of the contractors having been adjudged insolvent or going into liquidation or
winding up their business or making arrangements with their creditors or failing to observe any
of the provisions of this contract or any of the terms and conditions governing the contract, the
Regional Manager, CWC, RO, Mumbai shall be at liberty to terminate the contract forthwith,
without prejudice to any other rights or remedies under the contract and to get the work done for
the unexpired period of the contract at the risk and cost of the contractor and to claim from the
contractor any resultant loss sustained or costs incurred.

The Regional Manager, CWC, RO, Mumbai shall also have, without prejudice to other rights and
remedies, the right in the event of breach by the contractor of any of the terms and conditions of
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the contract to terminate the contract forthwith and to get the work done for the unexpired period
of the contract at the risk and cost of the contractor and/or forfeit the security deposit or any
other part thereof for the sums due to any damages losses, charges, expenses or costs that
may be suffered or incurred by the Corporation due to the contractor's negligence or un-
workman like performance of any of the services under the contract.

CWC at is sole discretion may terminate the contract by issuing one month notice without
assigning any reasons. No claim shall lie against CWC for such termination.

In the event of security or sum due under the contract being insufficient to cover the claim
amount or amounts the Regional Manager shall be entitled to withhold and has a lien to retain to
the extent of such amount or amounts referred to above from any sum or sums found payable
or what at any time thereafter may become payable to the contractor under the same contract or
any other contract with the Corporation pending finalization of adjudication of any such claims.
DEBARRING OF BUSINESS DEALINGS

In the event of premature termination of contract on the ground of breaches as mentioned above,
CWC, shall also be entitled to debar the contractor for participation in future tenders of CWC, for
a period as deemed fit ranging from one (01) to three (03) years.

Further, in case if it comes to the notice of CWC that the bidder/contractor has used forged
documents or misrepresented the facts in any manner either to get the contract or during the
currency of the contract, in all such cases CWC, at its sole discretion may terminate the contract
and debar such contractor for a period ranging from 1 to 3 years, as deemed fit. In all such
cases, the provisions of clause 4, a, b & ¢ above (Summary Termination) will become applicable.

PROHIBITION AGAINST TAKING WORK FROM CWC/ GOVERNMENT SERVANTS

No person, who has retired within two years as a Gazetted Officer in Executive or Administrative
duties in any Government Service or CWC shall be a contractor of CWC. The contractor shall
under no circumstances employ any such person in the employment of CWC for the purpose of
carrying out this contract without express permission in writing from CWC. The contract is liable
for cancellation if the contractor himself or any of his employees is found to be a person to whom
this applies and who had not obtained necessary permission of CWC. Ex-servicemen may,
however, be deployed.

CONTRACTOR’s RESPONSIBILITIES & DUTIES

The tenderers are advised to acquaint themselves with the exact location, road approaches,
conditions, the facilities at ICD-WALUJ, (where they want to work), the Customs procedures and
with the industrial areas in and around ICD-WALUJ. They are also advised to familiarize
themselves with the procedures and method of working of the CFSs/ICDs’, Rail heads and ports.
The tenderer can visit the said ICD-WALUJ on any working day prior to submitting the tender
and acquaint him-self of these aspects.

The contractor shall not independently operate in the business of container handling and
transportation in the said ICD-WALUJ. Damages to the extent of upto Rs10000/- per case may
be imposed on the contractor, if any such case comes to the notice of CWC management and if
CWC management is reasonably convinced about the same. The decision of the Regional
Manager, CWC, Regional Office, Mumbai, in all such cases shall be final and binding on the
contractor. This restriction shall be applicable not only for the entities undertaking this contract
but also for all such entities in which the contractor has his stake so far as his business interests
are concerned.
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If sufficient reasons are found to establish that the contractor is doing business directly with
CWC customers or other private container operators/ICD/ICD operator with lower rates for the
same destination, the same (lower) rate will become payable/paid to him.

The contractor is expected to monitor various operational activities and supply information of all

containers in transit to CWC on a daily basis in the format as may be prescribed by CWC

management of the ICD-WALUJ from time to time.

All the workers and/or person employed by the contractor shall be engaged by him as his own

employees/workmen in all respect implied or expressed. The contractor shall be responsible

against any liabilities of accident, partial or full disability, death etc. of his worker or third party.

The Contractor shall keep CWC indemnified against liabilities arising out of the contract on this

account.

The contractor shall be solely responsible for compliance of all applicable laws and the statutory

provisions enshrined therein; and the contractor shall specifically ensure compliance of all such

various Laws, Acts, etc, including but not limited to the following :-

(i) Contract Labour (Regulation & Abolition) Act 1970 and Rules made there under.

(if) The Employees (Provident Fund & Miscellaneous Provisions) Act 1952.

(ili)The Employees State Insurance Act 1948 wherever applicable (in case ESI Act is not
applicable the Workmen Compensation Act 1923 and Maternity Benefit Act 1961 will be
applicable.)

(iv) The Minimum Wages Act 1948.

(V) The Payment of Bonus Act 1965.

(vi)The Payment of Gratuity Act 1972.

(vi)The Payment of Wages Act 1936.

(viii)The Motor Vehicle Act.

The contractor shall maintain all the Registers and records, file the returns, display notices as
required under the provisions and rules of various applicable labour and transport laws.

Apart from the indemnity provided to the principal employer under the various labour laws, the
contractor shall fully indemnify CWC against all the payments, claims and liabilities whatsoever
incidentally arising out of or for the compliance with or endorsement of the provisions of any
labour or other laws to the extent of their applicability to the establishment/work in CWC.

The contractor shall give his employees/workmen unique identification either through providing
uniform or any other means and ensure that all his employees/workmen are holding photo
identity card in a conspicuous manner issued to them by the contractor. It shall be the
responsibility of the contractor to get all employees/workmen deployed at CWC premises duly
screened and verified, preferably through police verification. CWC shall have the right to object
and require the contractor to remove forthwith from the premises any personnel employed by
him, if in the opinion of CWC such person’s conduct is not commensurate with the requirements,
discipline, decorum and decency of CWC and/or the person is not desirable with proper
performance of the work.

The contractor shall pay not less than minimum wages rate as notified by the appropriate
Government to the employees/workers engaged by him. The Disbursement of the wages shall
be in the manner as prescribed under law.

The contractor shall provide adequate number of trained supervisors, equipment/ vehicle
operators/drivers and other workers at all the desired operational points at ICD-WALUJ, to
ensure proper and timely movement of containers, including performance of incidental and
general services, expeditiously and to the satisfaction of CWC officials. In-charge of the ICD-
WALUJ shall have the final say in the matter.

The contractor shall provide, at his own cost, all workers and other employees with necessary
tools, safety helmets, shoes, jackets, etc. for effective and efficient discharge of the work
contemplated in the contract. Necessary inventory for consumables and certain critical
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components of Road Transportation vehicles should also be provided by him at the ICD-WALUJ
so that the work is not hampered at the terminal.

The contractor will be required to keep its premises and/or workshop in the ICD-WALUJ
premises neat and clean in all respects. The contractor should also be equipped with suitable
firefighting arrangement in the area nominated for the positioning of his trailers/equipment in the
terminal premises.

In every case in which, by virtue of the provisions of the aforesaid Acts or the Rules, CWC, is
obliged to pay any amount of wages to a workman employed by the contractor in execution of
the work or to incur any expenditure in providing welfare and health amenities required to be
provided under the aforesaid Act and the Rules or to incur any expenditure on account of the
contingent liability of CWC due to the contractor’s failure to fulfill his statutory obligations under
the aforesaid Acts and the Rules, CWC shall be at liberty to withhold from the bills of the
contractor the amount of wage as paid or the amount of expenditure so incurred, and without
prejudice to the rights of CWC under relevant sections of the concerned Acts. CWC shall be at
liberty to recover such amount or part thereof by deducting it from Security Deposit and / or by
invocation of bank guarantee from any sum due by CWC, to the contractor whether under the
particular contract or otherwise, CWC shall not be bound to contest any claim made against it
under any sections of any of the Acts, except on the written request of the contractor and upon
his giving to CWC security for all costs for which CWC might become liable in contesting such
claim. The decision of CWC regarding the amount actually recoverable from the contractor as
stated above shall be final and binding on him.

If CWC, at any time considers the mode adopted by the contractor of paying his workmen
objectionable, it shall have the power of requiring a change of system within one week from the
date of notice in writing to the effect, and in case of non- compliance with such notice, all
payment to the contractor may be withheld during such non-compliance.

The  contractor shall  strictly  abide by all rues and regulations  of
RTO/Police/Municipal/Customs/Port authorities/ CIDCO authorities.

The supervision by an officer of the Corporation at the Port and ICD-Waluj and en-route if any is
at the discretion of the Corporation. It will in no way minimize the responsibilities of the
contractor who will be bound under obligation to deliver all the containers at the designated
destinations as per the job orders with original seal intact and the container/cargo in sound
condition, failing which it would be obligatory on his part to make good all the losses whatsoever.
The contractor shall provide only appropriate and suitable road vehicles for transportation of
containers as per the direction of the Manager, CWC, ICD-Waluj.

The successful tenderer shall be required to sign as surety for CWC on the continuity bond of
appropriate value as desired by Customs, to be executed with them for safe transshipment of
containers.

The contractor shall, as and when required, be also responsible for routine cleaning of the
interior of any type of container prior to stuffing to the satisfaction of the officer(s) supervising the
stuffing/dispatches. The remuneration for stuffing in to container shall be deemed to include the
remuneration for such routine cleaning of containers to the extent, found necessary.

The contractor shall maintain an up to date garage for backup services to the equipments and
the breakdown cases should be taken care of / repair within most reasonable time.

In the event of failure of the contractor to undertake the work after award of contract or
rescinding from the contract during its currency the Corporation shall have the right to get the
work done at his risk and cost and the contractor shall be liable to make good the loss , if any ,
suffered by the Corporation on this account. The Corporation shall also have the right to
deduct the amount of such loss from any sum (including Earnest Money and Security Deposit)
then due or which at any time thereafter may become due to the contractor under this contract or
any other contract with the Corporation and to claim the balance amount from the contractor.
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Any overtime charges payable either to Customs or port to expedite completion of the work as
per job orders given shall be paid by the contractor and no claim whatsoever shall be against the
Corporation on this account.

Only the minimum required labour to cope up with the work and keep up certain productivity
norms for the gangs should be deployed. A work force of four labourers attached to each forklift
operation should be capable of stuffing/de-stuffing a minimum of four containers per shift of eight
hours. The deployment should be regulated according to these norms.

The charges for the water and electricity utilized by the contractor either for his office/garage
shall be paid to CWC/Port at its “share of costs” and “at the highest slab rate at which payment
made” for garage/workshop and contractor is at liberty to use calibrated sub-meters, after
installing these at his cost at the tapping points with the prior approval of the Corporation.

In case of delay in de-stuffing/stuffing the containers, in addition to the claims towards liquidated
damages by the importer/exporter/ shipping agents/user or any other agency, the storage
charges of the cargo/containers at the highest slab which would have accrued/would accrue to
the Corporation will be deducted from the running bills of the contractor.

The contractor shall deploy the services of a Master Mariner with adequate experience in
container operations for undertaking inspection/stuffing/de-stuffing and handling of
cargo/containers etc., at the Inland Container Depot.-Waluj.

The contractor shall provide GPS Tracking system on all the vehicles deployed for movement of
empty / loaded containers IF REQUIRED BY CUSTOMS to and from
JNPCT/NSICT/NSIGT/GTICT/BHARAT MUMBAI (BMCT) & MUMBAI PORT invariably. There
will be mechanism of monitoring system in place at ICD provided by the contractor under the
control of Manager-ICD. The expenses on providing such system and its maintenance shall be
borne by the contractor. In case the contractor fails to provide such system and its monitoring at
the ICD or fails to maintain the same in working condition during the period of contract, the same
will be got done by the Corporation at risk and cost of the contractor and the charges shall be
adjusted from any amount due to the contractor including fortnightly bills and the decision of the
Regional Manager/ Manager-ICD shall be final and binding in this regard.

All taxes/levies/fees/charges payable to any Govt./Local Body on the Service Charges payable
by the H&T Contractor to the Equipment Operators, Manpower Supply Agency for the Personnel
engaged etc. shall be paid by the Contractor, and no claim, whatsoever, on this account, shall
rest against the Corporation.

Rent for his Office or Garage in the Warehouse Complex as also the Charges for Water &
Electricity utilized therein, by the Contractor shall be paid by the Contractor to CWC together with
Goods & Service Tax due thereon, at the Rate as in force from time to time.

7.29 All labourers and/or personnel employed by the contractor shall be engaged by them as their
own employees/workmen in all respects implied or expressed.

7.30 The responsibility to comply with the provisions of the various labour laws of the country such as
Factories Act 1948, Payment of Wages Act of 1936, Workmen’s compensation Act 1923,
Employees Provident Fund Act 1952, Maternity Benefit Act 1961, Contract Labour (Regulation
and Abolition) Act 1970, Payment of Bonus Act 1965, Payment of Gratuity Act 1972, Equal
Remuneration Act 1976 or any other Act, to the extent they are applicable to their
establishment/workmen, will be solely that of the contractor. Regional Manager, CWC,Mumbai
on behalf of Central Warehousing Corporation in the capacity of principal employer will have
every right to demand that the wages shall be disbursed to the workmen/employees of the
contractor in the presence of their representative.

7.31 The Corporation shall be fully indemnified by the contractor against all the payments, claims and
liabilities, whatsoever incidental or direct arising out of or for compliance with or enforcement of
the provisions of the above said Acts or similar other enactment’s of the country as they are at
present or as they would stand modified from time to time, to the extent they are applicable to
the establishment/work in the Corporation.
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In case the Manager, CWC, ICD-Waluj demands the contractor for removal of any of his
employees, the contractor shall do so forthwith. The decision of the Manager, CWC, ICD-Waluj
shall be final and binding on the contractor and the Corporation shall in no way be liable for any
consequences for which the contractor will be fully responsible.

The contractor shall not employ any person/labourer below the age permissible by law. The
contractor shall indemnify the Corporation from and against all claims and penalties which may
be suffered by the Corporation or any person employed by him by reason of any default on the
part of the contractor to observe and/or in the performance of the provisions of Employment of
Children Act XXVI of 1938 or any re-enactment or modification of the same.

The contractor shall be liable for making contributions in accordance with the provisions of the
Employees Provident Fund Act 1952 and the scheme framed there under, in respect of the
labour employed by him. The contractor shall submit by the 5"& 20™ of every month to the
Manager a statement showing in respect of the second half of the preceding month and the first
half of current month respectively.

() The number of labourers employed by him

(i) Their working hours

(iii) The wages paid to them

(iv) The accidents, that occurred during the said fortnight showing the circumstances under
which they occurred and the extent of damage and injury caused by them and

(v) The number of female workers who have been allowed Maternity Benefit and the amount
paid to them.

The Corporation shall not be bound to contest any claims made against it under Contract Labour
(Regulation and Abolition) Act or Workmen’s Compensation Act or any other similar Act in
respect of contract labour.

The contractor, where required shall obtain a valid license under the Contract Labour (R&A) Act
1970, and the Contract Labour (R&A) Rules before the commencement of the work and shall
continue to have a valid license during the currency of the contract which will be reviewed from
time to time.

The contract shall be governed by the laws of the country in force from time to time.
Digital mode of transaction shall be adhered to whenever required as per the statutory
requirement by the H&T contractor.

H&T contractor will ensure providing of Electronic Toll Tags for all vehicles engaged by him
for transportation of EXIM cargo.

DEPLOYMENT OF SUPERVISORS, LOADERS ETC. AT VARIOUS OPERATIONAL POINTS

(i) The contractor shall provide adequate number of supervisors, loaders, tally clerks and other
workers/operators at all the operational points at CY, JNPT/NSICT/GTIPL/BMCT and at Central
Warehousing Corporation, Waluj to ensure proper handling and movement of containers and
performance of incidental services with the utmost expedition. The contractor shall provide such
number of supervisors/ operators/labour and persons in each category as is determined by the
Manager, CWC, ICD-Waluj /the Regional Manager, CWC, Mumbai and as considered necessary
by him, for efficient operations at all points and at all times. The decision of the Manager, CWC,
ICD-Waluj / Regional Manager, CWC, Mumbai in this regard shall be final for the actual loss
sustained by the Corporation.

The Supervisors/loaders, tally clerks and other workers shall have to be engaged by the
Contractor on regular basis. Full details about their names, addresses, both local and
permanent, and three copies of their recent photographs (passport size) shall be furnished to the
Manager, CWC-ICD-Waluj/ Regional Manager, CWC, Mumbai or his authorized representative.
They shall also be provided with necessary photo identity cards by the contractor duly verified by

[Signature of Tenderer with Seal
Page 60 of 113




TENDER NO: CWC/RO-MUM/B-V/ICD-WALUJ/2018-19/ Dt : 03.08.2018

the Manager, CWC, ICD-Waluj /the Regional Manager, CWC, Mumbai or his authorized
representative which they shall be required to display on their uniforms all the times. Any short
term appointment in any category of such workmen shall be made only after due intimation to the
Manager, CWC, ICD-Waluj / Regional Manager, CWC, Mumbai and after furnishing the personal
details of the employees. If the Manager, CWC, ICD-Waluj/ Regional Manager, CWC, Mumbai or
his authorized representative is not satisfied with the work of any person engaged by the
contractor or whose antecedents are doubtful, the contractor shall not employ such person(s) for
any work relating to this contract. At the sole discretion of Manager, CWC, ICD-Waluj/ Regional
Manager, CWC, Mumbai, he may prevent/permit the entry/exit of any labour/workman and he
need not assign any reason either orally or in writing for such a decision. No employee of
contractor shall receive any tips, reward or any type of charges from any person in consideration
for any services rendered in the ICD-Waluj. On failure to comply with this stipulation by any
employee(s) of the contractor, the contractor shall be required to remove/terminate such
employee(s) from services on receipt of formal communication from Manager, CWC, ICD-Waluj,
/ Regional Manager, CWC, Mumbai or any officer acting on his behalf.
The contractor shall pay all levies, fees, taxes and charges etc., to the appropriate authorities
and other bodies as required by them under their rules for the vehicles, equipment, employees
and workers engaged by them. These charges shall be borne by the contractor. No
reimbursement for such payments shall be claimed by the contractor from the Corporation.
The contractor shall provide uniforms of different and distinct colours to the various categories of
his workmen with their names and category embossed on their overalls.
All the loaders/supervisors/employees of the contractor shall be required to sign the attendance
register to be maintained by the contractor at the time of their reporting for duty and departure on
completion of day’s work.
The loaders, supervisors and all other employees of the contractor shall be subject to the
security regulations of the Corporation including search by the security personnel of the ICD, at
the time of their entry/departure from the ICD.
The Corporation shall provide general security for the premises. The contractor shall have to
take care of the container/cargo within the premises and it is the responsibility of the contractor
for securing the cargo of all kind, before and after the custom examination till they are delivered
to the concerned authorities or cargo is shifted back into container and the container is sealed. It
is responsibility of the contractor also to ensure safe/secured and timely movement of the
containers to the ports.
The contractor shall ensure that delicate fragile/sensitive cargo/packages are handled carefully
and as per directions given on the packages/baggage’s or as per the direction of Manager,
CWC, ICD-Waluj /the Regional Manager, CWC, Mumbai or any officer acting on his behalf.
The contractor may be required to work during such hours of the day as prescribed by the
Manager, CWC, ICD-Waluj, Mumbai/ Regional Manager, CWC, Mumbai. The duration of work or
day may be fixed by the Manager, CWC, ICD-Waluj, Mumbai/ Regional Manager, CWC, Mumbai
for any length of time during the currency of this contract. The work shall be carried out in eight
hourly shifts, round the clock depending upon the quantum of work. The contractor may have to
work even during the holidays if required, without additional remuneration.
All operations covered under this contract shall be carried out by the contractor strictly under the
directions of the Manager, CWC, ICD-Waluj, Mumbai/ Regional Manager, CWC, Mumbai or any
officer acting on his behalf. Each Operation should be completed within the time frame in which it
is ordered to be completed. Due to non-completion of the work if any claim received by the
Corporation from the Shipping Line/Agent/CHA/Exporter/Any other agency, the same will be
passed on to the contractor. The decision of the Regional Manager, CWC, Mumbai in this regard
shall be final and binding on the contractor.

(x) THE CONTRACTOR SHOULD BE RESPONSIBLE TO MAKE GOOD THE LOSSES FOR ANY
DELAY IN THE WORK, BESIDES PAYING PENALTY.
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(xi)

This is to be noted that the payment for ISO containers of more than 20ft., in length will be
regulated as 40ft., container only, irrespective of the size being 30, 35, 40’ & 45’ etc., and
payment of such containers above 20’'will be regulated accordingly. However the height of the
container shall not be taken/given cognizance of as far as the rates are concerned. The rates of
over dimensional/oversized cargo/flat rake/open top containers shall also be the same.

The HTC shall be liable to provide technical worthiness certificate for all the equipment certified
by Chartered Engineer plying in the ICD, as and when required by the Regional Manager, CWC
and /or Customs Authorities for which the cost will be solely borne by the H&T.

The CWC, ICD-Waluj is to operate 7 days a week and 3 shifts of Eight hours each day and the
contractor shall be bound to undertake the jobs on all days of week and in all shifts of a day.

The contractor shall also reimburse the cost of electricity on actual basis consumed by them in
connection with the carrying out the operations by using machines/ equipment etc., electrically

operated.

8. EMPLOYEES PROVIDENT FUND & ESI

8.1t will be the responsibility of the respective contractors to obtain separate code (identification
number) for deposit of PF and ESI dues, with the concerned authorities directly, prior to
commencement of work.

8.2The onus of deposit of PF/ESI dues shall be on the contractor. Payment against contractor’s bills will
be released only when copies of relevant challans, PF Registration / Code Number along with
photocopies of attendance and payment registers are provided for the previous month (i.e. one
month prior to the period for which the bill pertains).

8.3It shall be mandatory for the contractor to obtain ESI(if applicable for area) and PF registration, and
to obtain (or at least apply for) labour licence before the commencement of the work. (To enable the

Contractor to apply for labour licence, necessary certificate of award of work shall be given by CWC)

9. LICENCE/PERMISSION/REGISTRATION

Wherever any Licence/Permission from or Registration with Local or State or Central
Authorities is required under the above Acts/Law or any other Laws Governing the work
contracted for, the contractor shall at his own cost arrange for such
License/Permission/Registration. Contractor shall also be liable for producing for inspection
such certificates and licenses as may be required by the Local/State/Central Authorities or
CWC as and when required. The contractor shall pay all levies, fees, taxes and charges etc. to
appropriate authorities and other bodies as required by them under their rules for, vehicles /
trailers, employees or workers engaged by him. These charges shall be borne by the
contractor. However, if any new tax is levied, subsequent to the signing of the contract,
reimbursement of the same may be considered by the Competent Authority on the basis of
written proof regarding imposition of new tax.

Every tenderer, whose tender is accepted by the Corporation, shall immediately apply for
license to the prescribed licensing authority in terms of the Contract Labour (R&A) Rules 1971,
before entering upon any work under the contract. The contractor shall also obtain temporary
license, whenever required, under rule 32 of the relevant Rules, in case where he intends to
employ more labour in number than that mentioned in the regular license for short duration, not
exceeding 15 days. The contractor shall also make an application through the Principal
Employer for renewal of the regular license at least two months before expiry of the regular
license. The contractor shall also get the temporary license renewed, whenever necessary. If
for any reason, the application for a license is finally rejected by the licensing
authority/appellate authority, the contract shall be liable to be terminated at the risk and cost of
the contractor and the decision of the Regional Manager, CWC, Mumbai in this regard will be
final and binding on the contractor.
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10. INSURANCE:

It is advisable for contractor to take a suitable insurance policy for handling & Transportation of ISO
Containers/cargo, and also for allied activities/risks, if any. This is in the interest of the contractor to
cover himself from risks involved in Handling and & Transportation of ISO Containers/Cargo. Since
this is a policy which protects the contractor, it is advisable that he takes such a policy for a value as
he deems fit& which is commensurate to the value of cargo he handles/transports. It may be noted
that this is not a mandatory requirement of CWC for fulfillment of this contract. CWC, however, will be
recovering the value of any damage that has arisen while the cargo/containers were in the custody of
the contractor from contractor's bills/Security Deposit/BG etc., irrespective of whether insurance
policy has been taken by contractor or not.

11. JOINT SURVEY:

Situations may arise during the course of handling & Transportation of ISO Containers when a
container containing cargo meets with an accident. The contractor may avail the services of a
Surveyor on his own, at his own cost, if he so desires, to carry out a Joint Survey along with the
Surveyor of CWC / Consignor / Consignee / Insurance Company, etc. for assessment of
loss/damage to cargo and / or container. In case the contractor does not provide his own surveyor for
the joint survey, the contractor shall not raise, subsequently, any dispute regarding the assessed
value of loss/damage to cargo and/or container. Moreover, the contractor shall be under obligation to
issue “Damage Certificate” to the Consignor/Consignee, within a reasonable time, enabling the
Consignor/Consignee to claim compensation from the Insurance Company, in the format as desired
by CWC. Settlement of claims of Consignor/Consignee with Insurance Company should not lead to
the conclusion on the part of the contractor that his liability is over. The contractor shall be required to
settle all claims/liabilities, whatsoever, against CWC, which come to CWC under all such situations.
The contractor may undertake to repair the damaged container, which has met with an accident

under his custody, at his own initiative. This he shall do to the complete satisfaction of the concerned
shipping line / CWC to which the container belongs to at the time of accident.

12. SAFETY

12.1 It shall be the duty of the contractor to acquaint himself with all safety regulations regarding
handling equipment. The contractor shall follow the safety requirements mentioned here and as
applicable by laws, rules and regulations all the time during the period of contract.

12.2The contractor shall indemnify Central Warehousing Corporation, against any violation of safety
laws, rules and regulations while carrying-out operations as required by the contract.

12.3No unauthorized person should be allowed to work on the equipment etc. The drivers and crane
operators should have valid license and should be proficient in their work. No person without a valid
driving license should be allowed to drive the vehicle.

13. LIABILITY

13.1The contractor shall be liable to compensate CWC for all damages, losses and claims in respect of
damages / injuries to containers or cargo or to Customs or to any other person or damages to
property belonging to CWC whether in his possession or not, through negligence, misconduct,
default or any other act of commission or omission or that of his agents, servants or employees.
Such compensation shall be determined by CWC and shall be recovered from pending bills or
Security Deposit or Bank Guarantee / FDR under this or any other contract of the contractor with
CWC for any other place / location.
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13.2CWC will not be liable to pay any compensation to the staff / labour of the contractor for the
injuries / death while performing duty. In case CWC is to incur any liability, the same will be
recovered from the contractor.

14.PAYMENTS, TAXES AND DUTIES:
14.1Subject to any deductions, which CWC will be authorized to make under the terms and conditions
of this contract, the contractor shall be entitled for payment for various cycles of activities
performed by him at the end of the cycle, at rates finally accepted by CWC. The procedure of
billing and payments will be as follows:

14.2CWC will issue Job Orders for carrying out container handling and transport operations at ICD.
The contractor, immediately after completion of the work as per cycles defined in SOR, should
report the compliance of the Job Order in writing to enable CWC to issue the Work Done
Statement, which should be enclosed along with the fortnightly handling / bills for the work done
in the previous fortnight. Bills will not be entertained without the Work Done Statement.

14.3In case of combined cycle activities defined in Scope of Work, the payment will be made at the
successful completion of each cycle (e.g. stuffing / de-stuffing etc.) and the proportion for payment
after each cycle will be decided by CWC official In- charge at ICD-Waluj.

14.4The contractor shall prepare and submit fortnightly/monthly bills in prescribed forms based on the
guantum of work handled / transported during the previous month to the Terminal In-charge of
ICD-Waluj. (The format in which the bills should be prepared by the contractor shall be in tune with
the format in which CWC'’s reports are prepared. This will help to check the bills faster.) Payment
of the amount claimed will be arranged after necessary checks of the correctness of the claim,
deducting all charges/ penalties / damages / fines / recoveries due, including TDS and/or any
other levies at the prescribed rates. The aforesaid payment of the bill will ordinarily be made
within (10) ten days of submission. An occasional or inadvertent delay, however, shall neither
entitle the contractor to claim interest nor provide a basis for termination of contract. The work
shall in no case be hampered on account of non-payment of bills.

14.5.CWC will have the right to recover any over payment which might have been made to the
contractor by CWC through inadvertence, error, etc., or any cause, whatsoever from
handling bills and from the security deposit or any other amounts due to him. In the event
of any such recoveries / adjustments being made from the security deposit, the contractor
shall at once make good deficiency in the amount of the security deposit within fifteen
days of payment to this effect, failing which CWC will be at liberty to deduct the said
amount from the future bills.

14.6 GST or any other tax on input material or services used by the contractor shall be payable by the
contractor and Central Warehousing Corporation will not entertain any claim whatsoever in this
respect.

14.7 Prices quoted are inclusive of all applicable taxes except GST. GST shall be paid extra at
applicable rates subject to submission of tax invoice as per rule under GST law. CWC shall deduct
GST at source at applicable rates in case transactions under this contract are liable to GST
deduction at source. Under GST regime, the contractor is required to correctly and timely disclose
the details of output supplies to CWC as per GST rules in his GST returns. Non-compliance would
result in mis-matching of claims and denial of input tax credit to CWC.

Notwithstanding anything contained in agreement/contract, in case of such defaults by the
contractor the amount of input tax credit denied in GST along with interest and penalty shall be
recovered from the contractor.
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14.8 The payment shall be made through e-payment system for which the following details shall be

15.
15.1

provided by the contractors immediately after commencing the contract:-

i) Bank Account Number
ii) Name of the Bank
iii) RTGS Code Bank( IFSC code) (RTGS charges to be borne by the contractor)

TIME LIMIT FOR SUBMISSION OF BILLS

The contractor shall make a claim for the services rendered under this contract to CWC within
(4) four months of such service. If he does not prefer claim within the said period, he shall be
deemed to have waived his right in the respect thereof and shall not be entitled to any payment
on account thereof. Nevertheless, the accepting authority on written request can waive off this
limitation and allow late submission of bills if the reasons for delay are found convincing and
reasonable.

No claim in respect of under payment to the contractor shall be considered valid or entertained
unless a claim in writing is made thereof within (4) four months from the date on which payment
of the original claim thereto was made. Any claim for such under payment, not received within
the stipulated four months period, shall be liable to be summarily rejected by CWC.
Nevertheless, the accepting authority on written request can waive off this limitation and allow
late submission of bills if the reasons for delay are found convincing and reasonable.

However, in case of any specific issue over which the contractor had not billed for any particular
activity the same can be allowed for payment, subject to with the prior approval of the Regional
Manager, notwithstanding what has been laid down in the Clause on Payment. The decision of
the Regional Manager shall be final and binding on the contractor.

16. PAYMENT AGAINST ADDITIONAL OR EXTRA OR SUBSTITUTED SERVICES

16.1The Contractor shall have to perform all the services provided for in this contract and shall be

paid at the rates quoted by him and accepted by CWC, subject to the terms and conditions of
this contract. The contractor shall also provide any additional services not specifically provided
for in this contract for which the remuneration shall be payable at the rates as may be settled by
mutual negotiations.

16.2The rates for any new items of work or substitution of existing items by a modified item would be

(i)
(ii)

derived in the manner given below:
As far as possible, the rates of a new item of work or part of work would be derived from the
existing rate schedule and would be acceptable to the contractor.

If on any account it is not possible to derive the rates from the existing rate schedule, then the
rate prevailing at a similar facility ICD nearby would be applicable.

(iii)If no such rates are available even in the nearby facility, then market rates would be ascertained

and paid for by CWC and accepted by the contractor.

(iv)The decision of the Competent Authority (MD), CWC with respect to the rates for extra/
substituted items of work will be final and binding.
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17. DEDUCTIONS TOWARDS INCOME TAX, OR OTHER STATUTORY LEVIES AT SOURCE

Income Tax at the rate as applicable under provisions of the Income Tax Act, shall be deducted at
source from the Bills/Invoices of the Contractor. In case, however, the contractor is granted exemption
from the deduction of Income Tax at lower rate, he shall be required to produce such certificate issued
by the prescribed Income Tax Authority clearly stating therein that No Income Tax or Lower Income Tax,
as the case may be, deducted at source from the contractor against the said contract, failing which
income tax at full rate, as prescribed under the Act, shall be deducted. Such exemption or lower rate
certificate shall have to be obtained by the contractor from the prescribed Income Tax Authorities and
furnished to the Corporation at the commencement of each Financial Year.

18. EXIT CLAUSE

CWC will have the liberty to terminate the contract by giving an advance notice of (90) ninety
days in case there are strong business reasons for it to do so as determined by its management.

18A. FORCE MAJEURE

Notwithstanding anything in this agreement to the contrary neither the CWC nor the contractor shall be
liable or deemed to be in default for any failure or any delay in performance hereunder, if caused by
“force majeure” which term shall mean but not be limited to fire, explosion, natural causes like flood,
earthquake, civil commotion, strikes epidemic and other acts of God, action of enemies, act of any
government or other similar causes beyond the control of the party affected, who shall notify the other
party within a reasonable time from the beginning of the operation of said cause and shall thereafter
exert all diligence to overcome such cause of delay and resume performance.

19. ARBITRATION

All disputes and differences arising out of or in any way touching or concerning this agreement,
whatsoever (except as to any matter, the decision of which is expressly provided for in the
contract) shall be referred to the sole arbitration of any person appointed by the Managing
Director, Central Warehousing Corporation, New Delhi.

The award of such arbitrator shall be final and binding on the parties to this contract. It is a term
of this contract that in the event of such Arbitrator to whom the matter is originally referred being
transferred or vacating his office or being unable to act for any reason, the Central Warehousing
Corporation at the time of such transfer, vacation of office or inability to act shall appoint another
person to act as Arbitrator in accordance with the terms of this contract. Such person shall be
entitled to proceed with the reference from the stage at which was left by his predecessor. It is
also a term of this contract that no person other than a person appointed by the Managing
Director, Central Warehousing Corporation, New Delhi as aforesaid should act as Arbitrator and
if for any reason that is not possible, the matter is not to be referred to arbitration at all. The
Arbitrator shall give reasons for his award.

Provided further that any demand for arbitration in respect of any claim(s) of the contractors
under the contract shall be in writing and made within one year of the date of termination or
completion (expiry of the period) of the contract and where this provision is not complied with,
the claim(s) of the contractors shall be deemed to have been waived and absolutely barred and
the Corporation shall be discharged and released of the liabilities under the contract.
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The venue of the Arbitration shall be such place as may be fixed by the Arbitrator at his sole
discretion.

The arbitral proceedings in respect of dispute shall commence on the date on which the
Arbitrator call upon the parties to file their claim and defence statement

The work under the contract shall, if reasonable possible, continue during the arbitration
proceedings and no payment due or payable to the contractor shall be withheld on account of
such proceedings.

The costs of arbitration shall be borne by the parties as per the decision of the Arbitrator.

The Arbitrator shall give separate award in respect of each dispute of difference referred to him.

Subject as aforesaid the Arbitration and Conciliation Act, 1996 shall apply to the Arbitration
proceedings under this clause.

EXPLANATION:-

For the purpose of this clause, the expression ‘MANAGING DIRECTOR’ shall
include any officer for the time being performing the duties of the Managing Director of
the Central Warehousing Corporation, New Delhi.

20. SUBLETTING NOT ALLOWED

The contractor shall not sublet, transfer, or assign the contract or any part thereof, without the previous
written approval of CWC. In case the contractor contravenes this condition, CWC shall be entitled to
place the contract elsewhere at the risk and cost of the contractor and all expenses borne on this
account shall be recovered from him.

21. DEATH OF THE CONTRACTOR

No alteration by death, resignation, addition or otherwise for or to the contractor or the partners
constituting the contractor’s firm shall vitiate or affect this contract but the contractor’s heir or heirs or
partners of the firm for the time being shall be absolutely bound by the terms hereof in the same manner
as if he/they had been the sole or original party/

22. NOTICE ETC.

Save as otherwise provided, all notices issued and action to be taken for and on behalf of the Regional
Manager, CWC, shall be issued or taken on his behalf by the official, in charge of the ICD-Waluj or
officer so nominated by the Competent Authority. The contractor shall furnish to Regional Manager,
Mumbai Region of CWC/ Manager ICD, the name(s), designation(s) and address(s) of his authorized
representative and all complaints, notices communication and references shall be deemed to have been
duly served to the Contractor if delivered to him or his authorized representative or left at or posted at
the address so given.
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23. WAIVER OF DAMAGES

23.1 In case of Accidents, fire, fog, congestion, etc., the Manager ICD may condone the delay in
execution of job orders and no damages would be imposed in such an eventuality, provided the
incident warranting such an action by the Manager ICD is brought out clearly on record.

23.2 Notwithstanding anything contained hereinabove, the REGIONAL MANAGER shall be the
Authority to consider waiver of any damages imposed under this contract, by the Manager ICD,
in part or full, at his sole discretion.

24. INTERPRETATION OF THE CLAUSE

Doubts, if any, about the interpretation of any of the clauses in these tender, meanings of words, terms,
specifications, operations or instructions, or as to the quality of workmanship or performance shall be
referred to the Tender Accepting Authority of CWC, whose decision in the matter shall be final. Similarly
any difficulty in implementing the contract can be resolved by referring the matter to the Accepting
Authority, who can amend the CWC'’s condition/clause of contract if required.

25.Handling & Transportation Contractor (HTC) shall have to follow the provisions of Customs Act,
1962 and the “Handling of Cargo in Customs Areas Regulations, 2009”’& rules regulations
framed thereunder from time to time in its letter & spirit. As per Regulation 6(2) of the “Handling of
Cargo in Customs Areas Regulations, 2009” the Corporation is required to seek permission from
the Customs for the purpose of appointment of HTC. Any delay in getting the required permission
from the Customs, shall not entitle the HTC to claim any compensation/ damages against the
Corporation.

26. SET OFF

Any sum of money due and payable to the contractor (including security deposit refundable to him)
under this contract may be appropriated by the Corporation and set off against any claim of the
Corporation for the payment of any sum of money arising out of this or under any other contract made
by the contractor with the Corporation.
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ANNEXURE - I

Letter for submission of tender

To

The Regional Manager,

Central Warehousing Corporation,
Regional Office, Mumbai,

Sector 20, Near APMC Fruit Market,
Navi Mumbai-400703.

Dear Sir,

Sub: TENDER FOR APPOINTMENT OF CONTRACTOR FOR HANDLING
TRANSPORTATION OF ISO CONTAINERS/CARGO AT CWC, ICD-WALU
AURANGABAD.

Ref: Open Tender Notice No.: CWC/RO-MUMBAI/ICD WALUJ-HTC/2017-19/ Dt : 00.00.2017

In response to your Tender Notice no. CWC/RO-MUMBAI/ICDWALUJ-HTC/2017-19/ Dt
00.00.2017for Open Tender for Handling & Transportation of ISO Containers/Cargo at CWC, ICD
WALUJ, AURANGABAD,I/We
Company/Partnership Firm/an Association /SoleProprietor/Karta of HUF, Cooperative (in th
case of a firm, an association or a syndicate, please set out here full names of all the Director;
partners members) carrying out businesif

hereby submit our offer.

I/we agree that this offer shall be valid for a period of ninety days (90) days plus 30 days
from thelast date for submission of the tender.

I/we hereby declare that we have read and understood and agree to abide by and fulfill the
Terms and Conditions including General conditions of Contract, which shall be deemed to
form an integral part of this offer.

We undertake that no changes/amendments/alterations have been made in the tender form
downloaded and submitted online.
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I/we hereby further agree to notify you at any time whether before or after acceptance of
my/our tender of any change in the constitution of my/our firm, association/syndicate, either
by death, exclusion or retirement of any partner or member or by the admission of a new
partner or member (this clause shall apply where the tenderer is a firm/association or
syndicate).

I/we have also enclosed proof of payments towards tender fee, processing fee & EMD
alongwith the tender documents and its relevant enclosures.

I/We hereby declare that this tender on acceptance communicated to you shall constitute a
valid and binding contract between us.

Date:

Yours faithfully,

(Signature and seal of the Tenderer)
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Bidder’s General Information

ANNEXURE -1II

(compulsory ink signed)
Firm/company/ Cooperative  Society/ Others,

[S] Telephone No., ..o.coeveveiiiiiiiiiiiiiiieenne.
[6] faxXno. /. ceoeiiii

[8] Website
[9] GST Registration No
[L10] PAm NO. oot

[11] DETAILS OF SISTER CONCERNS
[a] Name & Address
[b]  Activities engaged in by Sister Concern
[c] Names, address & Telephone Nos. of
Proprietors/ Directors/ Partners of Sister
Concern.
[12] TENDERER’S BANKS DETAIL : -

. Bank Account No

. Nature of Account (SB or current)
. Name of Bank & Branch

. MICR Code No.

. RTGS code Bank (IFSC Code)

(Capacity in which signing)
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a)

b)

<)

ANNEXURE - III

TERMS FOR MICRO & SMALL ENTERPRISES
Tender document shall be provided free of cost to Micro & Small Enterprises(MSEs).

MSE:s registered with the agencies for the item/s tendered will be exempted from payment of Earnest
Money Deposit (EMD).

MSEs who are interested in availing themselves of these benefits and preferential treatment will enclose
with their offer the proof of their being registered for goods produced and services rendered with any of

the agencies mentioned in the notification of Ministry of MSME indicated below along with the bid.

i)District Industries Centres

(

(ii) Khadi & Village Industries Commission

(iii) Khadi and Village Industries Board

(iv) Coir Board

(v) National Small Industries Corporation

(vi) Directorate of Handicraft and Handloom

(vii) Any other body specified by Ministry of MSME

The MSEs must also indicate the terminal validity date of their registration which should be valid as on
last date of submission of tender. MSEs seeking exemption and benefits should enclose an attested /self-
certified copy of valid registration certificate, giving details such as validity, stores / services etc. failing
which they run the risk of their bid being passed over as ineligible for the benefits applicable to MSEs.

The benefits as stated above to MSE,shall be available only for goods/services produced & provided by
MSEs for which they are registered.

In case the MSE does not fulfil the criteria at Sr. No.( ¢),(d) and ( e) above, such offers will not be liable
for consideration of benefits detailed in MSE notification of Government of India dtd.23.03.2012 and other
notification issued thereafter.

Participating MSEs quoting price within price band of L1+15 percent shall also be allowed to supply a
portion of requirement by bringing down their price to L1 price in a situation where L1 price is from
someone other than a Micro & Small Enterprise and such Micro & Small Enterprise shall be allowed to
supply up to 20 per cent of total tendered value. In case of more than one such MSE, the supply will be
shared proportionately(to tendered quantity).However, for procurement of services or supplies where
quantityis not splittable or non- dividable ,MSE quoting price within the price band or L1+15% may be
awarded for full/complete supply of total tendered value.
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UNDERTAKING
(For Sole Proprietary Firm)
(Compulsory ink signed)

solemnly affirm and declare as under :-
1. That I am Sole Proprietor of
Firm Name)

Dt : 03.08.2018

ANNEXURE - IV

(Authorized Signatory)
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ANNEXURE -V
FORMAT FOR POWER OF ATTORNEY TO AUTHORIZED SIGNATORY

POWER OF ATTORNEY

(To be executed on non-judicial stamp paper of the appropriate value in accordance with
relevant Stamp Act. The stamp paper to be in the name of the firm / company who is
issuing the Power of Attorney).
We, M/s. (name of the firm / company with address of the
registered office) hereby constitute, appoint and authorize Mr./Ms.
(Name and residential address) who is presently with us and holding the position of

and whose signature is given below as our Attorney to do in our name and
our behalf all or any of the acts, deeds or things necessary or incidental to our bid for the
work (Name of work), including signing and submission of application
/ tender / proposal , participating in the meetings, responding to queries, submission of
information / documents and generally to represent us in all the dealings with CWC or
any other Government Agency or any person, in connection with the works until
culmination of the process of bidding, till the Contract Agreement is entered into with
CWC and thereafter till the expiry of the Contract Agreement.
We hereby agree to ratify all acts, deeds and things lawfully done by our said Attorney
pursuant to this Power of Attorney and that all acts, deeds and things done by our
aforesaid Attorney shall always be deemed to have been done by us.
(In H&T tenders in the case of Consortium / Joint Venture)
Our firm is a Member / Lead Member of the Consortium of

and

Dated this the day of 20

(Signature and name of authorized signatory being given Power of Attorney).

(Signature and name in block letters of Proprietor / All the partners of the firm /
Authorized Signatory for the Company) Strike out whichever is not applicable)
procedure if any laid down by the applicable law and the charter documents of the
executant(s) and when it is so required the same should be under common seal
affixed in accordance with the required procedure.
Power of Attorney is to be attested by Notary.
Seal of the Proprietorship firm / Partnership firm / Company
Witness 1: Witness 2:
Name: Name:
Address: Address:
Occupation: Occupation:
Notes: I . . .
n case the Firm / Company is a Member of a Consortium / JV, the
authorized signature has to be the one employed by the Lead Member.
The mode of execution of the power of Attorney should be in accordance with the procedure,
if any, laid down by the applicable law and the charter documents of the executant(s)
and when it is so required the same should be under common seal affixed in
accordance with the required procedure.
Power of Attorney is to be attested by Notary.
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ANNEXURE-VI

FORMAT OF THE LETTER OF COMMITMENT
(The Letters of Commitment shall be submitted by each of the Member Entities of the
Bidding Consortium whose strengths are to be considered for evaluation)
Date:
Place:
The Regional Manager
Central Warehousing Corporation
Regional office
Mumbai, Sector-20, Near APMC Market,
Mumbai - 400 703.
Dear Sir,
Sub: Tender for appointment of contractor for handling & Transportation of ISO
containers/Cargo at ICD, WALU]J- reg.

This has reference to the Proposal being submitted by (name of the Lead
Member), in response to the tender document downloaded by us on / issued by
the Central Warehousing Corporation on
We hereby confirm the following;:
1. We (name of the Member Entity), have examined in detail and have
understood and satisfied ourselves regarding the contents including the following;:
The “Tender Document” issued by CWC
All subsequent communications between CWC and the Bidding Consortium
represented by (name of the Lead Member);
The MOU signed between/among (name(s) of member entities; and
The tender being submitted by (name of the Lead Member).
We have satisfied ourselves regarding our role as (here give a brief
description of the role) in the work as specified in the Proposal. If
(name of the Bidding Consortium) is awarded the work we shall perform our role as
outlined in the Proposal to the best of our abilities.
The nature of our legal relationship with the Member Entities of the Bidding Consortium
is specified in the Proposal, as per the requirements stated in the RFP.
We shall be jointly and severally liable and responsible for the due and faithful
performance of all obligations under the Agreement with CWC.
We therefore request CWC to consider our strengths, our experience, and our track
record as specified in the proposal pursuant to the conditions specified in the RFP, for
the purposes of evaluation of the Proposal.

Signature
Name of Authorized Signatory
Seal of the tenderer
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ANNEXURE-VII

PRINCIPLES OF THE MEMORANDUM OF UNDERSTANDING TO BE EXECUTED
BETWEEN THE MEMBER ENTITIES OF A BIDDING CONSORTIUM

The principles based on which the Memorandum of Understanding (MOU) shall be
executed between/among the Member Entities of a Bidding Consortium, are stated below:

1.

The MOU should clearly specify the roles and responsibilities of each of the
Member Entities. It is expected that the individual members have role definitions
not conflicting with that of the other members of the consortium. The operational
responsibility should be assigned to only one of the Member Entities.

The MOU should clearly designate one of the Member Entities as the Lead
Member.

The Lead Member should be authorized to perform all tasks including, but not
limited to providing information, responding to enquiries, entering into contractual
commitments on behalf of the Bidders, etc. of the Member Entities.

The MOU should be duly signed by each of the Member Entities.

The MOU should be executed on a stamp paper of appropriate value.

The MOU should be specific to the work specified in the tender.

The MOU shall provide that each of the member entities shall be a party to the
agreement with CWC and shall be jointly and severally responsible and liable to
fulfill all the obligations to be assumed by the Bidder under the agreement with the
CWC at all times during the period of the validity of the agreement.

The MOU shall provide that no Member Entities shall withdraw from the
agreement with CWC without the prior written approval of CWC, which CWC
may refuse if in CWC’s opinion such withdrawal will be prejudicial to the interest
of CWC.

(@) The MOU shall provide that if the Member Entities desire to establish a Special
Purpose Vehicle (SPV) to implement the agreement with CWC, Special Purpose
Vehicle shall not undertake any other activity without the prior approval of CWC;
(b) the Lead member shall hold minimum of 40% of the voting shares in the Special
Purpose Vehicle and out of the balance at least 20% of the voting shares shall be
held by other Member Entities and (c) notwithstanding the Special Purpose
Vehicle, responsibilities, obligations and liabilities of member entities to CWC shall
continue without any change.

[Signature of Tenderer with Seal
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ANNEXURE - VI

FORMAT OF WORK EXPERIENCE CERTIFICATE

The experience certificate should be on the letter head of the issuing organization.

“This is to certify that M/s. have worked as our Handling / transportation

/ Port related operations / ICD related operations (involving exim container/cargo

operations) contractor for the work of (appropriate name of operation to be

written) of ISO Containers and their performance was found satisfactory. The

details of work done relating to ISO Containers by them during the previous
years have been as under:-

Year |Quantity of work done in | Place of work Value of work done (Rs.)

TEU

Signature
Name& Designation of signing authority
Seal of the Company / Organization

[Signature of Tenderer with Seal
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ANNEXURE - IX

Proforma of Bank Guarantee to be furnished along with Security Deposit as
Performance Guarantee [where tenderer does not have requisite experience
as stipulated in the Tender].

(To be submitted on non-judicial stamp paper of appropriate value purchased in
the name of the issuing Bank)

This Deed of Guarantee made this day of ____between _____ (Name of Bank)
having its registered office at [place) and one of its local offices at

(hereinafter referred to as the Surety), in favour of Central Warehousing
Corporation, a Statutory Corporation established wunder the Central
Warehousing Corporation Act, 1962 having its Corporate Office at 4/1 Sri
Institutional Area, August Kranti Marg, HauzKhas, New Delhi 110016
(hereinafter referred to as CWC).

WHEREAS M/s [hereinafter referred to as “Tenderer”) having its
registered office at

is bound to furnish Performance Guarantee in the form of Bank
Guarantee with CWC in connection with the award of a Tender for Handling &
Transport Contract at (name of the centre).

WHEREAS the Tenderer as per clause no. ___ of terms and conditions of
the tender No.

dated has agreed to furnish Performance Guarantee by way of Bank
Guarantee for Rs.

__ for due performance of all obligations under the contract within fifteen

working days from the date of acceptance of tender.

NOW THIS WITNESSETH:

[1] That the Surety in consideration of the above tender made by the

Tenderer to CWC hereby undertake to pay on demand by the CWC and without

demur, and without notice to the Tenderer, the said amount of Rs.
(Rupees ).

[2] This Guarantee shall not be affected/discharge by any infirmity or
irregularity on the part of the Tenderer and by dissolution or any change in the
constitution of CWC, Tenderer or the Surety.

[3] The Surety shall not and cannot revoke this guarantee during its
currency except with previous consent of CWC in writing.

(4] Notwithstanding anything contained in the foregoing, the Surety’s liability
under this Guarantee is restricted to Rs. (Rupees .

[Signature of Tenderer with Seal
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[S] This Guarantee shall remain in force and effective upto and shall
expire and become ineffective only on written intimation given to the Surety by
CWC for this purpose and in that case this Guarantee shall stand discharged.

[6] The Surety will make the payment pursuant to the Demand issued by
CWC notwithstanding any dispute or disputes raised by the Tenderer against
CWC, Bank or any other person(s) in any suit or proceeding pending before any
Court or Tribunal as the Surety’s liability under this guarantee is absolute and
unequivocal.

[7] Any forbearance, act or omission on the part of CWC in enforcing any of
the conditions of the said Tender or showing any indulgence by CWC to the
Tenderer shall not discharge the Surety in any way and the obligations of the
Surety under this Guarantee shall be discharged only on the written intimation
thereof being given to the Surety by CWC.

[8] Notwithstanding anything contained hereinabove, unless a demand or
claim under this Guarantee is made on the Surety in writing on or before
the Surety shall be discharged from all liabilities under Guarantee thereafter.

[9] The Surety has the power to issue this Guarantee under its Memorandum
and Articles of Association and the person who is hereby executing this deed
has the necessary powers to do so under the authority conferred on him by the
bank.

SIGNED AND DELIVERED For and on behalf of

For and on behalf of above named Bank (Banker’s Name and Seal)

[Signature of Tenderer with Seal
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ANNEXURE-X
FORMAT OF SOLVENCY CERTIFICATE FROM A SCHEDULED BANK

Format1

This is to state that to the best of our knowledge and information, Mr./Ms./M/s

customer of our Bank is respectable and can be treated as good up to a sum of
(Rupees in words..........c.cooviiiiiiiiiiiiiiii, )-

It is clarified that this information is furnished without any risk and responsibility on our part

in any respect whatsoever more particularly either as guarantor or otherwise. This certificate is

issued at the specific request of the customer.

Place: For BANK MANAGER
Date:

Format 2

This is to certify that as per information available , Shri./Smt./Ms ,is solvent upto
(Rupees in words..............oeuuee. ). This certificate is valid for the period from
This certificate is issued without any guarantee or responsibility

on the part of the Bank or any of its employees.

For BANK MANAGER

NOTE:
1. Bankers certificates should be on letter head of the Bank, addressed to tendering
authority.

2. In case of partnership firm, certificate should include names of all partners as recorded
with the Bank.

[Signature of Tenderer with Seal
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ANNEXURE - XI

FORMAT OF NET WORTH

A. The Net worth of Mr./Ms./M/s
lakhs as per his/her/their books of Accounts.

[ Note: Net Worth means sum total of paid up share capital plus free reserves. Further any debit balance
of Profit and Loss Account and Misc. Expenses to the extent not adjusted/or written off, if any , shall be
reduced from Reserves and Surpluses.]

Signature of Chartered Accountant
Name:

Membership No.:

Seal

[Signature of Tenderer with Seal
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ANNEXURE - XII

PARTICULARS OF VEHICLE/ EQUIPMENT TO BE DEPLOYED TOWARDS THE
CONTRACT

EQUIPMENT & VEHICLE REQUIREMENT:

Sl.
No.

Vehicles / Equipment

Qty. required

Year of
manufacture

Owned or leased
or hired

6.

Trailer with cab (to carry
1*20°/22" or 1*40'/45
containers &  suitable
vehicle for handling ODC
containers) for external
transportation

10 nos.

Not more than five
years FIVE old
from the date of
publication of
tender

10 nos. to be
owned or to be on
lease / hire basis.
5 out of 10 will be
on non-
encumbered
basis

Reach stacker

Not more than five
years old from the
date of publication
of tender

1 nos. to be
owned or to be on
lease / hire basis
on non-
encumbered
basis

Empty handler / HYDRA
ABOVE 10 MT

Not more than five
years old from the
date of publication
of tender

1 nos. to be
owned or on
leased / hire basis

Cargo forklifts — for
handling of cargo and
standard pellets up to 3
MT for stuffing/de-stuffing
of containers.

Good
condition*

working

Owned or hired or
leased. 3 on non-
encumbered
basis

Cargo Handling Trolleys

Good
condition*

working

Owned or hired or
leased

The tenderer should submit a self declaration and undertaking as per Annexure-XV
Notes:

[) Non encumbered equipment means that the equipment need not be idling at the ICD when there
iS no work.
The contractor may have to increase the equipment at any point of time on short notice, and they
may also have to replace the equipment with new equipment as per operational requirement.

In the case of owned trailers, the ownership should be in the name of the owner / firm (in case of
proprietary firms), in the name of the partner / firm (in case of partnership firms) or in the name of
any one or more Directors / Company (in case of a Company).
For vehicles on hire / lease, a consent letter bearing signature and seal, on the letterhead of the
owner must be provided, showing willingness to lease out vehicles during the entire period of the
contract (contract period of 2 years, with a provision of extension up to 2 year on satisfactory
performance for initial two years).
The tenderer must provide adequate number of 20°'/22’ length trailers for transportation of 20’
/22’ containers as at some locations 40’ trailers do not have access to the customer’s premises.

[Signature of Tenderer with Seal
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g) The contractor will have to replace the vehicles, if rules /laws are changed by Government, in
respect of vintage or axle payload of the vehicle.
Suitable vehicles would be deployed, capable of carrying containers of different weights, in
accordance with the laws of the Central / State Government in force, from time to time. In case of
carriage of a 20’ / 22’ container on a 40’/45’ trailer, payment would be admissible for 20’ / 22’
container only for the weight of the container.
The tenderer must submit detailed deployment plan in the requisite format (Annexure-1V) for the
equipment / vehicles asked for in the tender along with consent letter from owners of hired
equipment.
The contractor shall provide Low bed vehicles for ODC (Over Dimensional Container)
movement, if the dimensions of the container warrants. Such vehicles shall be provided as per
the requirement and shall be essentially non-encumbered.
All transportation by road shall meet the requirement of Carriage by Road Act 2007 &
rules/regulations framed there under from time to time.
The contractor shall also arrange to deploy helper on each reach stacker who should be
educated enough to prepare the container tally and daily availability report of equipments on shift
/ daily basis for further endorsement by shift staff & certification by Manager-ICD. The desired
format, in which tallies / availability reports are required to be furnished, shall be designed in
consultation with Manager-ICD. Helper of the equipment shall essentially report to Yard I/C or
M-ICD on daily basis and intimate the status of the machines and also receive deployment
instructions.

The tenderer should also provide additional equipment as specified in para 4.5 of chapter- III
the tender document within the notice period mentioned therein for which no separate
payment will be made other than the cycle rates.

Notes:-

a) In the case of owned equipments, the ownership should be in the in the name of the owner /
firm (in case of proprietary firms), in the name of the partner / firm (in case of partnership firms)
or in the name of the Company or any one or more Directors / Company (in case of a Company)
as on the date of the submission of tender bids. Similarly, the hiring/leasing arrangement for
balance equipment should be in place as on the date of the submission of tender bids.

Owned equipment can be deployed within 120 days of the issue of LOI. However, the tenderer
should specify the interim arrangement clearly indicating the source along with a consent letter
from the owners for the use of such equipment by the tenderer for the duration of 120 days in
the requisite format (Annexure III).

Rest of the equipment could be on hired/leased basis, for which, the tenderer should submit a
consent letter from the owners for the use of such equipment by the tenderer(s) during the entire
duration of the contract (contract period of 5 years).

The tenderer must submit detailed deployment plan in the requisite format (Annexure-IV) for
the equipment asked for in the tender along with consent letter from owners of hired equipment.
The contractor will have to replace the equipment, if rules /laws are changed by Government, in
respect of vintage or axle payload of the equipment.

[Signature of Tenderer with Seal
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PARTICULARS OF EQUIPMENT & VEHICLES OFFERED UNDER THE CONTRACT

SI. | EQUIPMENT/VEHICLES MODEL/MAKE/ | RC OWNERSHIP
OFFERED FOR THE WORK YEAR OF DETAILS | DETAILS AND
MANUFACTURE CURRENT
DEPLOYMENT

Reach Stacker — 1 Nos.

Empty handler/Hydra 10 MT - 1 Nos.

Trailer with cab (to carry 1%*20°/22° or
1*40°/45 containers & suitable vehicle
for handling ODC containers) for external
transportation - 10 nos.

O INO|ON B WIN|F-

©

10

Cargo forklifts — for handling of cargo
and standard pellets up to 3 MT for
stuffing/de-stuffing of containers.- 5 nos.

Cargo Handling Trolleys- 10 nos.

Note: Please enclose attested copy of registration book for each equipment/vehicle owned by tenderer in its
name. For all other cases for equipment/vehicles not owned by the tenderer an undertaking or agreement
from owners for use of such equipment/vehicle by the tenderer during the duration of the contract
including the extendable period, must be enclosed in addition to the attested copy of RC Book.

Signature
Name of the authorized signatory
Seal of the tenderer

[Signature of Tenderer with Seal
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ANNEXURE - Xl

DEPLOYMENT PLAN FOR EQUIPMENT/VEHICLE AT ICD-WALU]J
In response to your Tender No inviting offers for --- handling & transportation
of containers at CWC, ICD, WALUJ, I/ We (name of the firm/company) propose to
deploy the equipments/vehicles asked for in the tender as under:

I. Owned Equipment/Vehicle proposed to be deployed on date of commencement of contract:

Sr.No Equipment/Vehicle Nos Name of the owner

II. Owned Equipment/Vehicle proposed to be deployed within 120 days of the
commencement of the contract:
Sr.No Equipment/Vehicle Nos Name of the owner

The above equipments/ vehicle is proposed to be arranged by us within 120 days as under:

III. Hired Equipment/vehicle proposed to be deployed during the initial 120 days of
commencement of contract till positioning of owned equipment/vehicle:
Sr.No Equipment/Vehicle | Nos Name of the owner | Whether consent letter

IV. Hired Equipment proposed to be deployed for the entire duration of the contract
(including extended and obligatory period).
Sr.No Equipment/Vehicle | Nos Name of the owner | Whether consent letter

The equipments/vehicle mentioned above meet all the specifications of capacity, make,
type, year of manufacture, etc. as specified in the tender.

We hereby agree to submit our equipment / vehicles for inspection by CWC officials prior
to commencement of the contract / within the stipulated period to verify that the
equipment / vehicles meet the specified criteria and that the documents are valid and in
order. It is also agreed and understood that in case of delay in positioning of
equipment/vehicle meeting the requisite criteria within the stipulated period , penalties
would be leviable on us by CWC as stipulated in para 4.2 of Chapter III of the tender
document.

We hereby agree and undertake that the equipments/vehicles as offered above will not be
withdrawn for the duration of the contract as agreed to above.

Sd/-
Name of authorized signatory

Signature with Seal of the firm

[Signature of Tenderer with Seal
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ANNEXURE - XIV

CONSENT LETTER (FROM OWNERS OF HIRED EQUIPMENT/VEHICLE ON THEIR
LETTER HEAD)

“I/ We, being the proprietor / partner/ director of (Proprietorship
/ partnership firm/company) being the owner of the equipments/vehicles as per details
given below desires to hire out the following equipments/vehicles to M/s.
who is bidding for the tender for handling & transportation of ISO
containers at ICD-WALU]J floated by CWC.

S.N.[Equipment/Vehicle Nos. Regn. No. make and year of
manufacturing

The equipments/vehicles mentioned above shall be hired out by us to M/s.
(tenderer) for a period of for 120 days starting from the date of commencement of the
contract, (if awarded by CWC to the party) or the positioning of owned
equipment/vehicle by the party at the ICD, whichever is earlier.

(Alternatively)

The equipments/vehicle mentioned above shall be hired out by us to M/s.

(tenderer) for the entire duration of the contract, (contract period of 5 years, extended
period in terms of clause-10 of chapter-II) starting from the date of commencement of the
contract, (if awarded by CWC to the party) .

b.We have no objection to the equipment/vehicle being utilized for handling &
transportation activities in CWC’s ICD-WALU]J as per instructions of CWC.

b.I / We hereby agree and undertake that the equipments/vehicle as offered above will
not be withdrawn for the duration as indicated in para (b) above.

Sd/-

Name of authorized signatory
Signature

Seal of the firm

[Signature of Tenderer with Seal
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ANNEXURE - XV

SELF-DECLARATION & UNDERTAKING

hereby declare that equipments/vehicles i.e.
Cargo forklifts 3 MT- 5 Nos. and Cargo Handling Trolleys-10 Nos. as offered in the tender are
in good working condition.

further undertake to replace any of them, if
found non-functional at any point of time during currency of the contract and its extended
period or as per the advice of the CWC, to avoid dislocation of operation.

Signature
Name of Authorized Signatory
Seal of the tenderer

[Signature of Tenderer with Seal
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ANNEXURE - XVI

COMPLIANCE TO BID REQUIREMENT

We hereby confirm that we have gone through and understood the Tender Documents
and our bid complies with the requirements / terms and conditions of the
Tender Document and subsequent addendum / corrigendum thereof (if any),
issued by CWC, without any deviation / exception / comments / assumptions.

We also confirm that we have quoted the rates without any condition and deviation.

The Technical bid and price bid as required under clause 11 has been submitted
along with the required documents and same have been uploaded under digital
signatures of the authorized signatory. We undertake that the tender document
shall be deemed to be our bid and in the event of award of work to us, the same
shall be considered for constitution of contract agreement. Further, we shall
sign and stamp each page of the Tender Document as token of acceptance and
as part of contract in the event of award of contract to us.

We further confirm that we have quoted our rates in our financial bid as per the
conditions of the Tender Document and for all the items.

Stamp and signature of the bidder :
Name of the bidder

NOTE: To be stamped and signed by the authorized signatory who is signing the
Bid and submitted along with the Technical Bid.

[Signature of Tenderer with Seal
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ANNEXURE - XVII
UNDERTAKING THAT TENDERER IS NOT BLACKLISTED/DEBARRED.

CENTRAL WAREHOUSING CORPORATION
1. Whether your firm or any of its partner/company had been | Yes/No
blacklisted by CWC, FCI or any department of Central or State
Government or any other Public Sector Undertaking as on last
date of submission of bid ?

. Whether your or any of the partner of the partnership firm’s
contract was terminated before expiry in last three years of
Contract period or EMD forfeited by CWC, FCI during the last
three years as on the last date of submission of bid ?

. Whether proprietor/partner/Director (as applicable) has been
convicted by any judicial court for an offence sentenced to three
years rigorous imprisonment or more and has not been
acquitted?

Note- Strike off whichever is not applicable otherwise tenderer shall be ineligible.
Remarks

4. I/We hereby solemnly declare that the Proprietor/ Partner/ Director of this
Firm/ Company mentioned at Sl. Nos. is/are common/ not common (Strike off
whichever is not applicable) with any other Firm/Company who has applied for
pre-qualification against same advertisement. In case of common
Proprietor/Partner/ Director in other firm who has also applied for pre-
qualification against same advertisement, please mention the name of the
Firm/ Firms.

S. Declaration about relationship with Employee of CWC

/We hereby solemnly declare that the Proprietor/one or more Partners/Directors of this
firm/ company has relationship/has no relationship (Strike off whichever is not
applicable) with the employee of CWC (name and designation, place of posting of
employee to be mentioned).

6. Declaration of membership of any Goods Transport Association.

Give details if so;
Name & Address of the Association;
With Telephone/Fax No.
7. 1, tenderer will submit the copy of the licence / Registration under Food Safety
and Standards Authority of India (FSSAI) within 30 days of award of the work.
In case the same has been applied for, the copy of application may be submitted
[Signature of Tenderer with Seal
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within 30 days of award of work.

DISQUALIFICATION CONDITIONS
a) Tenderers who have been blacklisted or otherwise debarred by CWC, FCI or

any department of Central or State Government or any other Public Sector
Undertaking as on the last date of submission of bid will be ineligible. .

Any tenderer whose contract with the CWC, FCI has been terminated
before the expiry of contract period at any point of time during last three
years from the last date of the submission of the bid will be ineligible.

Tenderer whose EMD has been forfeited by CWC or FCI at any occasion
during last three years from the last date of the submission of the bid will
be ineligible.

If the proprietor / any of the partners of the tenderer firm / any of the
Director of the Tenderer company have been, at any time, convicted by a
court for an offence and sentenced to imprisonment for a period of three
years or more, such tenderer will be ineligible. However on acquittal by
the appellate court the tenderer will be eligible.

While considering ineligibility arising out of any of the above clauses,
incurring ofany such disqualification in any capacity whatsoever (even as a
proprietor, partner in another firm, or as Director of a Company etc.) will
render the tenderer disqualified.

(Signature & Seal)
(Authorized Signatory)

[Signature of Tenderer with Seal
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ANNEXURE - XVIII

UNDERTAKING
(Compulsory ink signed)

resident of

EMPLOYED AS
HAVING OFFICE AT
solemnly affirm,state and undertakes as under:-

. That I am the authorized representative and signatory of M/s

. That the document (s) submitted, in Appendix-VIII has / have been submitted
under my knowledge.

. That the document(s) submitted, as mentioned above, by M/s ...in Appendix- VIII

are authentic, genuine, copies of their originals and
have been issued by the issuing authority mentioned above and no part of the
document(s) is false, forged or fabricated.

. That no part of this undertaking is false and that this undertaking and the
above declaration in respect of genuineness of the documents has been made
having full knowledge of (i) the provisions of the Indian Penal Code in respect
of offences including, but not limited to those pertaining to criminal breach of
trust, cheating and fraud and (ii) provisions of Tender conditions which
entitle the CWC to initiate action in the event of such declaration turning out
to be a misrepresentation or false representation.

. I undertake accordingly.

Date: Authorised signatory

[Signature of Tenderer with Seal
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ANNEXURE - XIX

ESTIMATED ANNUAL VOLUME OF CONTAINERS/CARGO HANDLED &
TRANSPORTEDAT ICD-WALUJ

Note : Volume against the items where NIL position or less than 10 has been indicated may be taken
as 10 Nos. for the purpose of evaluating the price bid and ascertaining L-1 tenderer.

Activity
Code

Schedule of operations brief Volume of containers Volume of Cargo

description of service

EXPORT 20° | 40° | Total TEU | In MT

E-TP-1

PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT AND MOVEMENT OF
LOADED CONTAINER FROM ICD-WALUJ TO JNPT / NSICT / NSIGT /GTIl/ BHARAT
MUMBAI(BMCT) / CFSs UNDER JURISDICTION OF JNCH / (NORMAL CONTAINER). As
per Chapter-I11, Scope of work 2.1-E-TP-1

Up to 15 MT 710 533 NA NA

Above 15 MT Up to 22 MT 125 94 NA NA

Above 22 MT every additional MT NA NA

As per Chapter-I11, Scope of work 2.1-E-TP-1 .MUMBAI

Upto 15 MT NA NA

Above 15 MT Up to 22 MT NA NA

Above 22 MT every additional MT NA NA

PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT AND MOVEMENT OF
LOADED CONTAINER FROM ICD-WALUJ TO JNPT/NSICT/NSIGT/GTI/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH/ (REEFER CONTAINER) As per
Chapter-I11, Scope of work 2.1-E-TP-2

Upto 15 MT 7 6 NA NA

Above 15 MT Up to 22 MT 2 1 NA NA

Above 22 MT every additional MT NA NA 0

As per Chapter-I11, Scope of work 2.1+-E-TP-2....MUMBAI PORT

Up to 15 MT 0 0 NA NA

Above 15 MT Up to 22 MT 0 0 NA NA

Above 22 MT every additional MT NA NA 0

PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT AND MOVEMENT OF
LOADED CONTAINER FROM ICD-WALUJ TO JNPT/NSICT/NSIGT/GTI/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH/ (ODC CONTAINER) As per
Chapter-111, Scope of work 2.1-E-TP-3

Upto 15 MT 3 NA NA

Above 15 MT Up to 22 MT 1 NA NA

Above 22 MT every additional MT NA 0

As per Chapter-II1, Scope of work 2.1-E-TP-3 .....

Up to 15 MT 0 NA

Above 15 MT Up to 22 MT 0 NA

Above 22 MT every additional MT NA 0

[Signature of Tenderer with Seal
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PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT — MOVEMENT OF
CONTAINER TO CONCOR (DAULATABAD CONCOR RAILWAY YARD)As per

Chapter-111, Scope of work 2.1-E-TP-4

Upto 15 MT

37

28

NA

NA

Above 15 MT Up to 22 MT

7

5

NA

NA

Above 22 MT every additional MT

NA

NA

8

PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT — MOVEMENT OF
CONTAINER TO CONCOR (DAULATABAD CONCOR RAILWAY YARD)As per

Chapter-111, Scope of work 2.1-E-TP-5

Upto 15 MT

NA

NA

NA

NA

Above 15 MT Up to 22 MT

NA

NA

NA

NA

Above 22 MT every additional MT

NA

NA

NA

NA

PLACEMENT OF EMPTY CONTAINER AT

111, Scope of work 2.1-E-TP-6

STUFFING POINT - MOVEMENT OF
CONTAINER TO CONCOR (DAULATABAD CONCOR RAILWAY YARD)As per Chapter-

Upto 15 MT

NA

NA

NA

NA

Above 15 MT Up to 22 MT

NA

NA

NA

NA

Above 22 MT every additional MT

NA

NA

NA

NA

CARTING AND CUSTOMs
EXAMINATION (FOR CARGO
ARRIVING BY ROAD VEHICLE) As
per Chapter-111, Scope of work 2.1-E-
CH-5

NA

NA

ICD STUFFING OF EXPORT
CARGO As per Chapter-Ill, Scope of
work 2.1-E-CH-6

REWORKING OF CONTAINER, As
per Chapter-11l, Scope of work 2.1-E-
CH-7

SHIFTING OF CARGO FROM ONE
PLACE TO OTHER PLACE WITHIN
ICD COMPLEX, As per Chapter-IIl,
Scope of work 2.1-E-CH-8

DELIVERY OF BACK TO TOWN
CARGO, As per Chapter-Ill, Scope of
work 2.1-E-CH-9

IMPORT

Per 20°

Per 40’

Per MT

MOVEMENT OF

LOADED CONTAINER

FROM

JNPT/NSICT/NSIGT/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH TO ICD-WALUJ (NORMAL
CONTAINER)-LCL, As per Chapter-Il1, Scope of work 2.2-1-TP-1

Up to 15 MT

16

13

NA

NA

Above 15 MT Up to 22 MT

3

2

NA

NA

Above 22 MT every additional MT

NA

NA

3

As per Chapter-Ill, Scope of work 2.2-1-TP-1.... MUMBAI PORT

Upto 15 MT

0

0

NA

NA

Above 15 MT Up to 22 MT

0

0

NA

NA

Above 22 MT every additional MT

NA

NA

0

MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/GTI/BHARAT
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MUMBAI(BMCT)/ /CFSs UNDER JURISDICTION OF JNCHTO ICD-WALUJ (NORMAL
CONTAINER WITH SCANNING)-LCL, As per Chapter 111, Scope of work 2.2-1-TP-2

Upto 15 MT

1

NA

NA

Above 15 MT Up to 22 MT

0

O

NA

NA

Above 22 MT every additional MT

NA

NA

0

As per Chapter-111, Scope of work 2.2-1-TP-2....M

UMBAI PORT

Upto 15 MT

0

0

NA

NA

Above 15 MT Up to 22 MT

0

0

NA

NA

Above 22 MT every additional MT

NA

NA

0

MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/GTI/BHARAT

MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH TO

CONTAINER)-LCL, As per Chapter-I11, Scope of work 2.2-1-TP-3

ICD-WALUJ (ODC

Upto 15 MT

1

1

NA

NA

Above 15 MT Up to 22 MT

0

0

NA

NA

Above 22 MT every additional MT

NA

NA

0

As per Chapter-111, Scope of work 2.2-1-TP-3....M

UMBAI PORT

Upto 15 MT

0

0

NA

NA

Above 15 MT Up to 22 MT

0

0

NA

NA

Above 22 MT every additional MT

NA

NA

0

MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/GTI/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH TO ICD-WALUJ (NORMAL
CONTAINER)-FCL, As per Chapter-111, Scope of work 2.2-1-TP-4

Upto 15 MT

1616

1213

NA

NA

Above 15 MT Up to 22 MT

286

214

NA

NA

Above 22 MT every additional MT

NA 171

NA 210

381

As per Chapter-111, Scope of work 2.2-1-TP-4....M

UMBAI PORT

Upto 15 MT

0

0

NA

NA

Above 15 MT Up to 22 MT

0

0

NA

NA

Above 22 MT every additional MT

NA

NA

0

MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/GTI/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH TO ICD-WALUJ (NORMAL
CONTAINER WITH SCANNING)- FCL, As per Chapter-111, Scope of work 2.2-1-TP-5

Up to 15 MT

17

13

NA

NA

Above 15 MT Up to 22 MT

3

2

NA

NA

Above 22 MT every additional MT

NA

NA

3

As per Chapter-111, Scope of work 2.2-1-TP-5.....M

UMBAI PORT

Upto 15 MT

0

0

NA

NA

Above 15 MT Up to 22 MT

0

0

NA

NA

Above 22 MT every additional MT

NA

NA

MOVEMENT OF LOADED CONTAINER FROM JNPT / NSICT / NSIGT /GTI/ BHARAT
MUMBAI(BMCT) / CFSs UNDER JURISDICTION OF JNCH TO ICD-WALUJ (REEFER

CONTAINER)- FCL, As per Chapter-I11, Scope of work 2.2-1-TP-6

Upto 15 MT

2

2

NA

NA

Above 15 MT Up to 22 MT

0

0

NA

NA

Above 22 MT every additional MT

NA

NA

0

As per Chapter-Ill, Scope of work 2.2-1-TP-6.....M

UMBAI PORT

Upto 15 MT

NA

NA

Above 15 MT Up to 22 MT

NA

NA

Above 22 MT every additional MT

NA

NA

MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/GTI/BHARAT
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MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH TO ICD-WALUJ (REEFER
CONTAINER WITH SCANNING)- FCL, As per Chapter-111, Scope of work 2.2-1-TP-7

Upto 15 MT

NA

NA

Above 15 MT Up to 22 MT

NA

NA

Above 22 MT every additional MT

NA

NA

As per Chapter-111, Scope of work 2.2-1-TP-7.... MUMBAI PORT

Upto 15 MT

NA

NA

Above 15 MT Up to 22 MT

NA

NA

Above 22 MT every additional MT

NA

NA

MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/GTI/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH TO

CONTAINER) As per Chapter-I11, Scope of work 2.2-1-TP-8

ICD-WALUJ (ODC

Upto 15 MT

NA

NA

Above 15 MT Up to 22 MT

NA

NA

Above 22 MT every additional MT

NA

NA

As per Chapter-111, Scope of work 2.2-1-TP-8....MUMBAI PORT

Upto 15 MT

NA

NA

Above 15 MT Up to 22 MT

NA

NA

Above 22 MT every additional MT

NA

NA

MOVEMENT OF CONTAINER FROM DAULATABAD CONCOR RAILWAY YARD TO
ICD, WALUJ AFTER DE-STUFFING, SHIFTING OF EMPTY CONTAINER TO
DESIGNATED PLACE UPTO 3 HIGH:As per Chapter-I11, Scope of work 2.2-1-TP-9

Upto 15 MT

NA

NA

Above 15 MT Up to 22 MT

NA

NA

Above 22 MT every additional MT

NA

NA

TAKING OVER LOADED CONTAINER FROM

ICD-WALUJ,

MOVEMENT TO

DESIGNATED FACTORY FOR DESTUFFING (WITHIN 25 KM RADIUS) - EMPTY
RETURN TO ICD — STACKING UP TO THREE HIGH. As per Chapter-111, Scope of work 2.2-
I-TP-10

EXAMINATION OF IMPORT LOADED CONTAINER (UP TO 25% AND ABOVE 25%) As
per Chapter-I1l, Scope of work 2.2-1-CH-11

UP TO 25%

NA

NA

ABOVE 25%

NA

NA

SHIFTING OF LOADED
CONTAINER TO DESTUFFING
POINT FROM LCY WITHIN ICD-
WALUJ, As per Chapter-Ill, Scope of
work 2.2-1-CH-12

NA

NA

DE-STUFFING OF LCL
CONTAINER IN GODOWN, As per
Chapter-111, Scope of work 2.2-1-CH-
13

CUSTOMS EXAMINATION &
DELIVERY (SAME DAY), As per
Chapter-111, Scope of work 2.2-1-CH-
14

LCL CARGO DELIVERY, As per
Chapter-111, Scope of work 2.2-1-CH-
15

GENERAL
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MOVEMENT OF EMPTY
CONTAINERS BETWEEN CWC,
ICD-WALUJ AND
JNPT/NSICT/NSIGT/BHARAT
MUMBAI(BMCT)/CFSs UNDER
JURISDICTION OF JNCH/MUMBAI
PORT, As per Chapter-11l, Scope of
work 2.3-G-TP-1
Chapter-Ill, Scope of work 2.3-G-TP-
MUMBAI PORT
MOVEMENT OF EMPTY
CONTAINERS BETWEEN ICD-
WALUJ & CONCOR DAULTABAD
or VICE VERSA, As per Chapter-IIl,
Scope of work 2.3-G-TP-2
SHIFTING OF EMPTY
CONTAINERS FOR  WASHING
/ICLEANING/REPAIR. As per
Chapter-111, Scope of work 2.3-G-3
LIFT ON/OFF CONTAINERS INTO /
FROM ROAD VEHICLE TO
LCY/ECY. (LOADED / EMPTY) As
per Chapter-111, Scope of work 2.3-G-
4

PLACEMENT OF THE COVERED BODY TRUCKS (CBT) AT STUFFING POINT-
MOVEMENT TO  JNPT/NSICT/NSIGT/GTI/BHARAT MUMBAI(BMCT)/CFSs UNDER
JURISDICTION OF JNCH OR VICE VERSA FOR IMPORT LCL. As per Chapter-111, Scope
of work 2.3-G-5.

Upto 15 MT NA NA

Above 15 MT Up to 22 MT NA NA

Above 22 MT every additional MT NA NA
As per Chapter-Ill, Scope of work 2.3-G-5......MUMBAI PORT
Upto 15 MT NA
Above 15 MT Up to 22 MT NA
Above 22 MT every additional MT NA NA

As per Chapter-1l1, Scope of work 2.3-G-5......MUMBAI AIR
Up to 15 MT

Above 15 MT Up to 22 MT
Above 22 MT every additional MT
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ANNEXURE XX

PRE-CONTRACT INTEGRITY PACT
General

This pre-bid/pre-contract Agreement (hereinafter called the Integrity Pact) is made on
day of the month of between on one hand, the Central Warehousing
Corporation (A Govt. of India Undertaking), 4/1 Siri Institutional area, Hauz Khas, New
Delhi, acting through Regional Manager, Central Warehousing Corporation (A Govt. of
India Undertaking) (hereinafter called the “CORPORATION” which expression shall
mean and include, unless the context otherwise requires, his successors in office and
assigns) of the First Part and M/s represented by Shri (Name of
the contractor) (hereinafter called BIDDER which expression shall mean and include,
unless the context otherwise requires, his successors and permitted assigns) of the
Second Part.
WHEREAS the CORPORATION proposes to appoint a contractor for handling &

transportation of ISO containers at CENTRAL WAREHOUSING CORPORATION, ICD-
WALUJ and the BIDDER is willing to execute the items of work /Section as per schedule
of work, the work order issued General conditions of the contract of CWC.

WHEREAS the BIDDER is a private company/public company/Government
undertaking/partnership firm constituted in accordance with the relevant law in the
matter and the corporation is a PSU performing its functions on behalf of the Ministry of
Consumer Affairs, Food and Public Distribution, New Delhi, Govt. of India.

NOW, THEREFORE

To avoid all forms of corruption by following a system that is fair, transparent and free
from any influence/prejudiced dealings prior to, during and subsequent to the currency
of the contract to be entered into with a view to:-

Enabling the CORPORATION to obtain the desired said work at a competitive price in
conformity with the defined specifications by avoiding the high cost and the
distortionary impact of corruption on public procurement, and Enabling BIDDER to
abstain from bribing or indulging in any corrupt practice in order to secure the contract
by providing assurance to them that their competitors will also abstain from bribing and
other corrupt practices and the CORPORATION will commit to prevent corruption, in
any form, by its officials by following transparent procedures.

The parties hereto hereby agree to enter into this integrity Pact and agree as follows:
Commitments of the Corporation

1.1 The Corporation undertakes that no official of the CORPORATION, connected

directly or indirectly with the contract, will demand, take a promise for or accept,

directly or through intermediaries, any bribe, consideration, gift, reward, favour or any
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material or immaterial benefit or any other advantage from the BIDDER, either for
themselves or for any person, dis-favorion or third party related to the contract in
exchange for an advantage in the bidding process, bid evaluation, contracting or
implementation process related to the contract.

The CORPORATION will, during the pre-contractor stage, treat all BIDDERS alike and
will provide to all BIDDERS the same information and will not provide any such
information to any particular BIDDER which could afford an advantage to that
particular BIDDER in comparison to other BIDDERS.

All the officials of the CORPORATION will report to the appropriate authority any
attempted or completed breaches of the above commitments as well as any substantial
suspicion of such a breach.

. In case any such preceding misconduct on the part of such official(s) is reported by the
BIDDER to the CORPORATION with full and verifiable facts and the same is prima
facie found to be correct by the CORPORATION, necessary disciplinary proceedings, or
any other action as deemed fit, including criminal proceedings may be initiated by the
CORPORAION and such a person shall be debarred from further dealings related to the
contract process. In such a case while an enquiry is being conducted by the
CORPORAION the proceedings under the contract would not be stalled.

Commitments of Bidders

The BIDDER commits itself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of its bid or during any pre-contract
or post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commit itself to the following:-

The BIDDER will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the CORPORATION,

connected directly or indirectly with the bidding process, or to any person, 98is

favor98on or third party related to the contract in exchange for any advantage in the

bidding, evaluation, contracting and implementation of the contract.

The BIDDER further undertakes that it has not given, offered or promised to give,
directly or indirectly any bribe, gift, consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees, brokerage or inducement to
any official of the CORPORATION or otherwise in procuring the Contract or forbearing
to do or having done any act in relation to the obtaining or execution of the contract or
any other contract with the CORPORATION for showing or forbearing to show favour
or 98dis-favor to any person in relation to the contract or any other contract with the
CORPORATION.

The BIDDER, either while presenting the bid or during pre-contract negotiations or
before signing the contract, shall disclose any payments he has made, is committed to or
intends to make to officials of the CORPORATION or their family members, agents,
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brokers or any other intermediaries in connection with the contract and the details of
services agreed upon for such payments.

The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting
and implementation of the contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.

The BIDDER shall not use improperly, for purposes of competition or personal gain, or
pass on to others, any information provided by the CORPORATION as part of the
business relationship, regarding plans, technical proposals and business details,
including information contained in any electronic data carrier. The BIDDER also
undertakes to exercise due and adequate care lest any such information is divulged.

The BIDDER commits to refrain from giving any complaint directly or through any
other manner without supporting it with full and verifiable facts.

The BIDDER shall not instigate or cause to instigate any third person to commit any of
the actions mentioned above.

If the BIDDER or any employee of the BIDDER or any person acting on behalf of the
BIDDER, either directly or indirectly, is a relative of any of the officers of the
CORPORATION, or alternatively, if any relative of an officer of the CORPORATION
has financial interest/stake in the BIDDER’s firm, the same shall be disclosed by the
BIDDER at the time of filling of tender. The term ‘relative” for this purpose would be as
defined in Section 6 of the Companies Act, 1956.

The BIDDER shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee of the
CORPORATION

Previous Transgression
The BIDDER declares that no previous transgression occurred in the last three years

immediately before signing of this Integrity Pact, with any other company in any

country in respect of any corrupt practices envisaged hereunder or with any Public

Sector Enterprise in India or any Government Department in India that could justify
BIDDER'’s exclusion from the tender process.

The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be
disqualified from the tender process or the contract, if already awarded, can be
terminated for such reason.

. Earnest Money Deposit
While submitting Technical bid, the BIDDER shall deposit an amount of Rs. (to

be specified in NIT) as Earnest Money, with the CORPORATION through any of the
following instruments:

[Signature of Tenderer with Seal
Page 99 of 113




TENDER NO: CWC/RO-MUM/B-V/ICD-WALUJ/2018-19/ Dt : 03.08.2018

Bank Draft in favour of Central Warehousing Corporation, payable at

Any other mode or through any other instrument (to be specified in the NIT).

The Earnest Money/Security Deposit and performance guarantee shall be valid for the

period as per the relevant terms & condition of the contract
No interest shall be payable by the CORPORATION to the BIDDER on Earnest
Money /Security Deposit/performance guarantee for the period of its currency and upto

their validity.

Sanctions for Violations

Any breach of the aforesaid provision by the BIDDER or any one employed by it or
acting on its behalf (whether with or without the knowledge of the BIDDER) shall entitle
the CORPORATION to take all or any one of the following actions, wherever required:-

To immediately call off the pre-contract negotiations without assigning any
reason or giving any compensation to the BIDDER. However, the proceedings
with the other BIDDER(s) would continue.

The Earnest Money Deposit (in pre-contract stage) and/or Security
Deposit/Performance Bond (after the contract is signed) shall stand forfeited
either fully or partially, as decided by the CORPORATION and the
CORPORATION shall not be required to assign any reason therefore.

(iii) To immediately cancel the contract, if already signed, without giving any

(iv)

compensation to the BIDDER.

To recover all sums already paid by the CORPORATION, and in case of an Indian
BIDDER with interest thereon at 2% higher than the prevailing Prime Lending
Rate of State Bank of India, while in case of a BIDDER from a country other than
India with interest thereon at 2% higher than the LIBOR. If any outstanding
payment is due to the BIDDER from the CORPORATION in connection with any
other contract for any other stores/work such outstanding payment could also be
utilized to recover the aforesaid sum and interest.

To encash the advance bank guarantee and performance bond/warranty bond, if
furnished by the BIDDER, in order to recover the payments, already made by the
CORPORATION, along with interest.

To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable
to pay compensation for any loss or damage to the CORPORATION resulting
from such cancellation/rescission and the CORPORATION shall be entitled to
deduct the amount so payable from the money(s) due to the BIDDER.

To debar the BIDDER from participating in future bidding processes of the

CORPORATION for a minimum period of five years, which may be further
extended at the discretion of the CORPORATION.
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(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman
or agent or broker with a view to securing the contract.

In cases where irrevocable Letters of Credit have been received in respect of any
contract signed by the CORPORATON with the BIDDER, the same shall not be
opened.

Forfeiture of Performance Bond in case of a decision by the Corporation to forfeit
the same without assigning any reason for imposing sanction for violation of this
Pact.

The CORPORATION will be entitled to take all or any of the actions mentioned at para 6
(i) to (x) of this Pact also on the Commission by the BIDDER or any one employed by it
or acting on its behalf (whether with or without the knowledge of the BIDDER), of an
offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of
Corruption Act, 1988 or any other statute enacted for prevention of corruption.

The decision of the CORPORATION to the effect that a breach of the provisions of this
Pact has been committed by the BIDDER shall be final and conclusive on the BIDDER.
However, the BIDDER can approach the independent Monitor(s) appointed for the
purposes of this Pact.

Fall Clause
The BIDDER undertakes that it has not supplied/is not supplying similar
product/systems or subsystems at a price lower than that offered in the present bid in

respect of any other Ministry /Department of the Government of India or PSU and if it is

found at any stage that similar product/systems or sub systems was supplied by the
BIDDER to any other Ministry/Department of the Government of India or a PSU at a
lower price, then that very price, with due allowance for elapsed time, will be applicable
to the present case and the difference in the cost would be refunded by the BIDDER to
the Corporation, if the contract has already been concluded.

Independent Monitor

The CORPORATION has appointed Independent Monitors (hereinafter referred to as
Monitors)

For this pact, in consultation with the Central Vigilance Commission. Shri Diwan Chand Arya,
Flat No. B2A-102, Golf Link Residency, Sector-18-B, Dwarka, Delhi-75 and Sh.Shahnawaz Ali,
Flat No.301, SMR’s Oosman Vinay Heights, Keshav Nagar, Mettuguda, Secunderabad-500 017
have been appointed.

The task of the Monitor shall be to review independently and objectively, whether and
to what extent the parties comply with the obligations under this Pact.
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8.4

The Monitor shall not be subject to instructions by the representatives of the parties and
perform their functions neutrally and independently.

Both the Parties accept that the monitors have the right to access all the documents
relating to the project/ procurement, including minutes of meetings.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will
so inform the Authority designated by the Corporation.

The BIDDER(s) accepts that the Monitor has the right to access without restriction to all
Project documentation of the Corporation including that provided by the BIDDER. The
BIDDER will also grant the Monitor, upon his request and demonstration of a valid
interest, unrestricted and unconditional access to his project documentation. The same is
applicable to Subcontractors. The Monitor shall be under contractual obligation to treat
the information and documents of the BIDDER /Subcontractor(s) with confidentiality.

The Corporation will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact
on the contractual relations between the parties. The parties will offer to the Monitor the
option to participate in such meetings.

The Monitor will submit a written report to the designated Authority of Corporation
within 8 to 10 weeks from the date of reference or intimation to him by the Corporation
/ BIDDER and, should the occasion arise, submit proposals for correcting problematic

situations.

Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the Corporation or its agencies shall be entitled to examine all the
documents including the Books of Accounts of the BIDDER and the BIDDER shall
provide necessary information and documents in English and shall extend all possible
help for the purpose of such examination.

Law and Place of Jurisdiction

This Pact is subject to Indian Law. The Place of performance and jurisdiction is the seat
of the Corporation.

Other Legal Actions

The actions stipulated in this integrity Pact are without prejudice to any other legal
action that may follow in accordance with the provisions of the extant law in force
relating to any civil or criminal proceedings.
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Validity

The validity of this Integrity Pact shall be from date of its signing and extend up to 5
years or the complete execution of the contract to the satisfaction of both the Corporation
and the BIDDER/Seller, including warranty period, whichever is later. In case BIDDER
is unsuccessful, this integrity Pact shall expire after six months from the date of the
signing of the contract.

Should one or several provisions of this Pact out to be invalid; the remainder of this Pact

shall remain valid. In this case, the parties will strive to come to an agreement to their

original intentions.

13 The parties hereby sign this Integrity Pact at

CORPORATION BIDDER
Name of the Officer Designation

Witness
1.
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ANNEXURE - XXI
SPECIMEN OF AGREEMENT
(TO BE EXECUTED ON NON-JUDICIAL BOND PAPER OF RUPEES ONE HUNDRED)

THE CENTRAL WAREHOUSING CORPORAITON having agreed to award the
contract of handling cargo of ISO containers/cargo at ICD-WALUJ and any extension
and, Central Warehousing Corporation, ICD-WALU]J, AURANGABAD - 400 707 and
various allied operations, in response to the submission of sealed tender by me/us on
to the Regional Manager, Central Warehousing Corporation,
Regional Office, Mumbai I /We ( here enter full name and address of the contractor )
( )
am/are executing this agreement on and hereby
confirm that I/We have thoroughly examined and understood the terms and conditions
of the invitation of tender bearing
no. , dated issued
by the Regional Manager, Central Warehousing Corporation, Mumbai for appointment
of handling and transport contractor, in respect of handling and transportation of
Containers/containerized cargo and other incidental services, etc., and agree to abide by
them.

I/We am/are willingly undertaking the said work consequent on the approval of the

tender submitted by me/us to the Regional Manager, Central Warehousing Corporation,
Mumbeai, the rates specified in the Annexure- hereto which forms part of this agreement,
and as per terms and conditions of the tender.

I/ We assure the said Corporation that I/ We shall undertake the said work to the best of
my/our ability at all stages, during the tenure of the contract. This agreement shall
remain in force for a period of ... years from the date of commencement of contract with
a provision to further extension in terms of clause 10 of chapter-II on the same rates,
terms and conditions.

CONTRACTOR REGIONAL MANAGER,

CAPACITY IN WHICH SIGNING CENTRAL WAREHOUSING
CORPORATION,

REGIONAL OFFICE, MUMBAI
WITNESS:- WITNESS:-

1. 1.

2. 2.
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ANNEXURE-XXII

CHECK POINTS FOR PREPARATION OF BIDS BY THE BIDDERS

(a) Whether Affidavit as per Annexure-IV uploaded in case the bidder is
a Proprietorship Firm.

(b) Whether certified copy of partnership deed uploaded in case the
bidder is a Partnership Firm.

(c) Certified Copy of Certificate of Incorporation, Memorandum of
Association and Articles of Association ; and in any other case
certified copy of certificate of incorporation uploaded in case tenderer
is a Company(whether Private or Public).

(d) Power of Attorney in favour of signatory(ies) duly attested by Notary is
uploaded as per Annexure-V

(e) Copy of Affidavit duly attested by the Notary as per Annexure-XVIll is
uploaded certifying that the documents submitted along with the
tender documents are under his knowledge and are authentic,
genuine, copy of their original and no part of them is false, forged or
fabricated.

() Copy of Registration Certificate in case of a Co-operative Society /
LLP and copy of authority Letter / power of attorney as may be
applicable uploaded.

(g) Copy of letter of commitment by each member entities of bidding
consortium and also MoU executed as per Annexure-VI & VI

Whether experience certificate as per eligibility criteria uploaded.

Whether copy of audited balance sheet and statement of Profit & Loss
as the case may be, for preceding three financial years as per eligibility
criteria uploaded. (Where the tenderer is not under legal obligation to
get his Accounts audited, he can submit a Certificate of practicing
Chartered Accountant certifying his Annual Turnover and Profit After
Tax for preceding three financial years)

Whether certificate of solvency of Rs.21.00 Lakhs from a bank as per
required format uploaded. (Annex.X)

Whether copy of GST Registration Certificate
Whether copy of PAN Card uploaded
a. Whether proof of payment of EMD uploaded.

b. Whether proof of payment of cost of tender document uploaded.

Whether Pre-Contract Integrity Pact as per Annex.XX

Proof of ownership of the owned equipment/vehicles and consent letter
from the owner of hired/leased equipment/vehicles uploaded as per
Annexure-Xlll & XIV.
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Whether copy of duly filled and signed scanned copies of Annexures
IV & V of tender uploaded
Whether latest Police verification report uploaded

Proof of exemption from tender fee & EMD in case of MSEs (Details
of registration with any of the agencies mentioned in the notification of
Ministry of MSME)
Detailed Terms for Micro and Small Enterprises are mentioned
at Annexure-ll|

a) Is the registration certificate for the equipment / vehicles available and
if yes, have you enclosed the copy of RC issued by the Licensing
Authority?

b) Is the RC valid and if not, have you attached document-establishing
validity of the RC?

Have you enclosed statement of deviations and exceptions if any?

Have you submitted a write up on your organization?

Have you submitted rates in the rate bid schedule as per Annex. XXIII ?
a) Have you confirmed that you agree with all terms & conditions of
the bid documents?

b) Have you kept validity of the offer as per bid documents?

Have you confirmed payment terms, if no, have you given alternative
payment terms, if it is allowed in the bid document?

Whether a self-certificate that the bidder is not blacklisted by any
Central/State Govt./PSUs or Local Govt. Deptt/ Autonomous Body as
on the date of application and is not debarred from participation in the
tender process is enclosed?

Whether Undertaking from the bidder on letter head for downloading
the tender document from CWC/Tenderwizard website is enclosed in
original?

Whether Bidder’s general information submitted as per Annexure-ll
Whether Compliance to bid requirement as per Annexure-XVI
submitted on the letter head of the bidder.

Whether positive net worth certificate as per Annexure-Xl enclosed
Whether Self-declaration & undertaking as per Annexure-XV enclosed
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CENTRAL WAREHOUSING CORPORATION

(A GOVERNMENT OF INDIA UNDERTAKING )
REGIONAL OFFICE : MUMBAI

PRICE BID
(PART-II)

OPEN TENDER FOR APPOINTMENT OF CONTRACTOR
FOR HANDLING & TRANSPORTATION OF ISO
CONTAINERS/CARGO AT CWC, ICD-WALUJ,
AURANGABAD.
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PRICE BID

Annexure-XXIl|
SCHEDULE OF RATES

Activity Schedule of operations Dbrief Rates per TEU/FEUIn Rs. Rate per MT in Rs
Code description of service
EXPORT Per 20’ | Per 40° Per MT

PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT AND MOVEMENT
OF LOADED CONTAINER FROM ICD-WALUJ TO JNPT / NSICT / NSIGT /
BHARAT MUMBAI(BMCT) / CFSs UNDER JURISDICTION OF JNCH (NORMAL
CONTAINER). As per Chapter-111, Scope of work 2.1-E-TP-1
Up to 15 MT NA
Above 15 MT Up to 22 MT NA
Above 22 MT every additional MT NA NA
As per Chapter-111, Scope of work 2.1-E-TP-1 .MUMBAI PORT
Upto 15 MT NA
Above 15 MT Up to 22 MT NA
Above 22 MT every additional MT NA NA
PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT AND MOVEMENT
OF LOADED CONTAINER FROM ICD-WALUJ TO JNPT/NSICT/NSIGT/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH(REEFER CONTAINER)
As per Chapter-I1l, Scope of work 2.1-E-TP-2
Up to 15 MT NA
Above 15 MT Up to 22 MT NA
Above 22 MT every additional MT NA NA
As per Chapter-111, Scope of work 2.1-E-TP-2....MUMBAI PORT
Up to 15 MT NA
Above 15 MT Up to 22 MT NA
Above 22 MT every additional MT NA NA
PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT AND MOVEMENT
OF LOADED CONTAINER FROM ICD-WALUJ TO JNPT/NSICT/NSIGT/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH (ODC CONTAINER)
As per Chapter-I11, Scope of work 2.1-E-TP-3

Upto 15 MT NA
Above 15 MT Up to 22 MT NA

Above 22 MT every additional MT NA NA
As per Chapter-111, Scope of work 2.1-E-TP-3 ....MUMBAI PORT
Upto 15 MT NA
Above 15 MT Up to 22 MT NA

Above 22 MT every additional MT NA NA
|

PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT — MOVEMENT OF
CONTAINER TO CONCOR (DAULATABAD CONCOR RAILWAY YARD)As per
Chapter-111, Scope of work 2.1-E-TP-4

Upto 15 MT NA

Above 15 MT Up to 22 MT NA

Above 22 MT every additional MT
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PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT — MOVEMENT OF
CONTAINER TO CONCOR (DAULATABAD CONCOR RAILWAY YARD)As per
Chapter-111, Scope of work 2.1-E-TP-5

Up to 15 MT NA

Above 15 MT Up to 22 MT NA

Above 22 MT every additional MT NA NA
PLACEMENT OF EMPTY CONTAINER AT STUFFING POINT — MOVEMENT OF
CONTAINER TO CONCOR (DAULATABAD CONCOR RAILWAY YARD)As per
Chapter-111, Scope of work 2.1-E-TP-6

Up to 15 MT NA

Above 15 MT Up to 22 MT NA

Above 22 MT every additional MT
CARTING AND CUSTOMs
EXAMINATION (FOR CARGO
ARRIVING BY ROAD VEHICLE) As
per Chapter-1ll, Scope of work 2.1-E-
CH-5

ICD STUFFING OF EXPORT
CARGO As per Chapter-Ill, Scope of
work 2.1-E-CH-6

REWORKING OF CONTAINER, As
per Chapter-11l, Scope of work 2.1-E-
CH-7

SHIFTING OF CARGO FROM ONE
PLACE TO OTHER PLACE WITHIN
ICD COMPLEX, As per Chapter-Iil,

Scope of work 2.1-E-CH-8
DELIVERY OF BACK TO TOWN

CARGO, As per Chapter-111, Scope of
work 2.1-E-CH-9

NA
IMPORT Per 20° | Per 40° Per MT

MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH TO ICD-WALUJ
(NORMAL CONTAINER)-LCL, As per Chapter-I11, Scope of work 2.2-1-TP-1

Upto 15 MT NA

Above 15 MT Up to 22 MT NA

Above 22 MT every additional MT NA NA
As per Chapter-I11, Scope of work 2.2-1-TP-1....MUMBAI PORT
Upto 15 MT NA
Above 15 MT Up to 22 MT NA
Above 22 MT every additional MT NA NA
MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/BHARAT
MUMBAI(BMCT)/ /CFSs UNDER JURISDICTION OF JNCH TO ICD-WALUJ
(NORMAL CONTAINER WITH SCANNING)-LCL, As per Chapter-111, Scope of work
2.2-1-TP-2

Upto 15 MT NA

Above 15 MT Up to 22 MT NA

Above 22 MT every additional MT NA NA
As per Chapter-111, Scope of work 2.2-1-TP-2....MUMBAI PORT
Up to 15 MT | | | NA
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NA

Above 15 MT Up to 22 MT

NA

Above 22 MT every additional MT

NA

MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH TO ICD-WALUJ (ODC

CONTAINER)-LCL, As per Chapter-Ill, Scope of work 2.2-1-TP-3

NA

Upto 15 MT
Above 15 MT Up to 22 MT

NA

Above 22 MT every additional MT

NA

NA

As per Chapter-I11, Scope of work 2.2-1-TP-3....MUMBAI PORT

Upto 15 MT
Above 15 MT Up to 22 MT

Above 22 MT every additional MT

NA

NA

MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/BHARAT

MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH TO
(NORMAL CONTAINER)-FCL, As per Chapter-111, Scope of work 2.2-1-TP-4
NA

ICD-WALUJ

Upto 15 MT
Above 15 MT Up to 22 MT

NA

Above 22 MT every additional MT

NA

NA

As per Chapter-I11, Scope of work 2.2-1-TP-4....MUMBAI PORT

NA

Upto 15 MT
Above 15 MT Up to 22 MT

NA

Above 22 MT every additional MT

NA

NA

MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH TO ICD-WALUJ

(NORMAL CONTAINER WITH SCANNING)- FCL, As per Chapter-Ill, Scope of work

2.2-1-TP-5

NA
NA

Upto 15 MT
Above 15 MT Up to 22 MT

Above 22 MT every additional MT

NA

NA

As per Chapter-I11, Scope of work 2.2-1-TP-5....MUMBAI PORT

Upto 15 MT

NA
NA

Above 15 MT Up to 22 MT

Above 22 MT every additional MT

NA

NA

MOVEMENT OF LOADED CONTAINER FROM JNPT / NSICT / NSIGT /
BHARAT MUMBAI(BMCT) / CFSs UNDER JURISDICTION OF JNCH TO ICD-

WALUJ (REEFER CONTAINER)- FCL, As per Chapter-111, Scope of work 2.2-1-TP-6

NA
NA

Upto 15 MT
Above 15 MT Up to 22 MT

Above 22 MT every additional MT

NA

NA

As per Chapter-I11, Scope of work 2.2-1-TP-6....MUMBAI PORT

NA

Upto 15 MT
Above 15 MT Up to 22 MT

NA

Above 22 MT every additional MT

NA

NA

MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH TO ICD-WALUJ
(REEFER CONTAINER WITH SCANNING)- FCL, As per Chapter-111, Scope of work

2.2-1-TP-7
Upto 15 MT

NA
NA

Above 15 MT Up to 22 MT
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Above 22 MT every additional MT | NA | NA |

As per Chapter-I11, Scope of work 2.2-1-TP-7....MUMBAI PORT

Up to 15 MT NA
Above 15 MT Up to 22 MT NA
Above 22 MT every additional MT NA NA
MOVEMENT OF LOADED CONTAINER FROM JNPT/NSICT/NSIGT/BHARAT
MUMBAI(BMCT)/CFSs UNDER JURISDICTION OF JNCH TO ICD-WALUJ (ODC
CONTAINER) As per Chapter-111, Scope of work 2.2-1-TP-8

Up to 15 MT NA

Above 15 MT Up to 22 MT NA

Above 22 MT every additional MT NA NA
As per Chapter-I11, Scope of work 2.2-1-TP-8....MUMBAI PORT
Up to 15 MT NA
Above 15 MT Up to 22 MT NA
Above 22 MT every additional MT NA NA
MOVEMENT OF LOADED CONTAINER FROM DAULATABAD CONCOR
RAILWAY YARD TO ICD, WALUJ & AFTER DE-STUFFING, SHIFTING OF EMPTY
CONTAINER TO DESIGNATED PLACE UPTO 3 HIGH:As per Chapter-111, Scope of
work 2.2-1-TP-9

Up to 15 MT NA

Above 15 MT Up to 22 MT NA

Above 22 MT every additional MT NA NA
TAKING OVER LOADED CONTAINER FROM ICD-WALUJ, MOVEMENT TO
DESIGNATED FACTORY FOR DESTUFFING (WITHIN 25 KM RADIUS) — EMPTY
RETURN TO ICD — STACKING UP TO THREE HIGH. As per Chapter-I1l, Scope of
work 2.2-1-TP-10

EXAMINATION OF IMPORT LOADED CONTAINER (UP TO 25% AND ABOVE
25%) As per Chapter-111, Scope of work 2.2-1-CH-11

UP TO 25% NA
ABOVE 25% NA
SHIFTING OF LOADED NA

CONTAINER TO DESTUFFING
POINT FROM LCY WITHIN ICD-
WALUJ, As per Chapter-Ill, Scope of
work 2.2-1-CH-12

DE-STUFFING OF LCL
CONTAINER IN GODOWN, As per
Chapter-111, Scope of work 2.2-1-CH-
13
CUSTOMS EXAMINATION &
DELIVERY (SAME DAY), As per
Chapter-111, Scope of work 2.2-1-CH-
14

LCL CARGO DELIVERY, As per
Chapter-111, Scope of work 2.2-1-CH-
15

GENERAL
MOVEMENT OF EMPTY
CONTAINERS BETWEEN CWC,
ICD-WALUJ AND
JNPT/NSICT/NSIGT/BHARAT
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MUMBAI(BMCT)/CFSs UNDER
JURISDICTION OF JNCH, As per
Chapter-111, Scope of work 2.3-G-TP-1
Chapter-111, Scope of work 2.3-G-TP-
MUMBAI PORT
MOVEMENT OF EMPTY
CONTAINERS BETWEEN ICD-
WALUJ & CONCOR DAULTABAD
or VICE VERSA, As per Chapter-1Il,
Scope of work 2.3-G-TP-2
SHIFTING OF EMPTY
CONTAINERS FOR WASHING
/ICLEANING/REPAIR. As per
Chapter-111, Scope of work 2.3-G-3
LIFT ON/OFF CONTAINERS INTO /
FROM ROAD VEHICLE TO
LCY/ECY. (LOADED / EMPTY) As
per Chapter-1l1, Scope of work 2.3-G-
4

PLACEMENT OF THE COVERED BODY TRUCKS (CBT) AT STUFFING POINT-
MOVEMENT TO JNPT/NSICT/NSIGT/BHARAT MUMBAI(BMCT)/CFSs UNDER
JURISDICTION OF JNCH OR VICE VERSA FOR IMP. LCL. As per Chapter-I1II,
Scope of work 2.3-G-5.

Upto 15 MT NA

Above 15 MT Up to 22 MT NA

Above 22 MT every additional MT NA NA
As per Chapter-I11, Scope of work 2.3-G-5......MUMBAI PORT
Upto 15 MT

Above 15 MT Up to 22 MT
Above 22 MT every additional MT NA NA
As per Chapter-111, Scope of work 2.3-G-5......MUMBAI AIRPORT
Upto 15 MT

Above 15 MT Up to 22 MT
Above 22 MT every additional MT

GST or any other tax on input material or services used by the contractor shall be
payable by the contractor and Central Warehousing Corporation will not entertain any
claim whatsoever in this respect.

Prices quoted are inclusive of all applicable taxes except GST. GST shall be paid extra at
applicable rates subject to submission of tax invoice as per rule under GST law. CWC
shall deduct GST at source at applicable rates in case transactions under this contract
are liable to GST deduction at source. Under GST regime, the contractor is required to
correctly and timely disclose the details of output supplies to CWC as per GST rules in
his GST returns. Non-compliance would result in mis-matching of claims and denial of
input tax credit to CWC.

Notwithstanding anything contained in agreement/contract, in case of such defaults by
the contractor the amount of input tax credit denied in GST along with interest and
penalty shall be recovered from the contractor.
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The rates for various items of work are quoted irrespective of the interval of time that may elapse
between different parts of operation.

Signature
Name of the Authorised Signatory

Seal of the Tenderer.
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