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कें द्रीयभंडारणनिगम 
(भारतसरकारकाएकउपक्रम) 

 

 
 

(A Govt. of India Undertaking) 
 

 TENDER NO:10T/20-21 
(E- Tendering Mode Only) 

 
FOR 

 
Name of Work: “Major repairs and strengthening to Gable walls of Godown No. 2A to avoid 

differential settlement and remedial measures including Piling at CW Gadag-II,( Karnataka)” 
 

 

CENTRAL WAREHOUSING CORPORATION, 

REGIONAL OFFICE, BANGALORE 

SUPERINTENDNING ENGINEER 
 

Address: LF-10, 4th Cross Road, Saraswathipuram, 
Nandini Layout, Bangalore-Pin -560096. 

 
PH No.:   080-23598861; 23598866; 23598863 

Email ID: engg.blrcwc@cewacor.nic.in ; 
rmblr@cewacor.nic.in 

Website-   www.cewacor.nic.in 
 

 
 

Corporate Office, 4/1, Siri Institutional Area, August Kranti Marg, Hauz Khas, New Delhi 

 
Abbreviation of the words used in Tender document 

CENTRAL WAREHOUSING CORPORATION 

mailto:engg.blrcwc@cewacor.nic.in
mailto:rmblr@cewacor
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NIT = Notice Inviting Tender 
CWC = Central Warehousing Corporation 
CPWD = Central Public Works Department 
MES = Military Engineering Services 
PWD = Public Works Department 
PSU = Public Sector Undertaking 
EMD = Earnest Money Deposit 
CPP = Central Procurement Portal 
PF = Provident Fund 
SD = Security Deposit 
LD = Liquidated damage 
GCC = General Condition of Contract 
BIS = Bureau of Indian Standard 
IRC = Indian Roads Congress 
CTE = Chief Technical Examiner 
MORTH = Ministry of Road Transport & Highway 
DSR = Delhi Schedule of Rates 
SOR = Schedules of Rates 
PERT = Programme Evaluation Review Technique. 
MD = Managing Director 
ICD = Inland Container Depot 
OCY = Open Container Yard 
BG = Bank Guarantee 
FD/FDR = Fixed Deposit Receipt 
IPC = Indian Penal Code 
PC = Prevention of Corruption 
EOT = Extension of Time 
OPC = Ordinary Portland Cement 
PPC = Pazzolana Portland Cement 
RMC = Ready Mixed Concrete 
IIT = Indian Institute of Technology 
T&P = Tools & Plants 
CAR Policy = Contractor’s all Risk Policy 
WC Policy = Workmen Compensation Policy 
ESI = Employees State Insurance 
PQ = Pre Qualifying 
GST = Goods and Services Tax 
CGST = Central Goods and Services tax 
SGST = State Goods and Services tax/ 
IGST = Integrated Goods and Services tax 
UGST = Union Territory Goods and Services tax  
LAR = Last Approved Rates 
PQC = Pavement Quality Concrete 
WBM = Water Bound Macadam 
WMM = Wet Mix Macadam 
DBM = Dense Bituminous Macadam 
DPC = Damp Proof Course 
CC = Cement Concrete 
RCC = Reinforced Cement Concrete 
DLC = Dry Lean Concrete 
MT = Metric Tonne 
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CENTRAL WAREHOUSING CORPORATION 

(A Govt. of India Undertaking) 
Regional Office-Bangalore 

LF-10, 4th Cross Road, Saraswathipuram, Nandini Layout, Pin -560096 

 

NO.CWC/RO-BLR/Engg /NIT/20-21/10                              Date: 25-02-2021 
 

 

PRESS NOTICE 
INVITING E- TENDER NO.10T/20-21 

 
CWC invites online tender from the contractors for the following work: - 

 
 

Sr. 
No 

Name of Work Estimated Cost in 
Rs.  

Last date of online 
Submission of 

tender 

1 Major repairs and strengthening to Gable 
walls of Godown No. 2A to avoid differential 
settlement and remedial measures including 
Piling at CW Gadag-II,( Karnataka) 

35,87,578/- 11.03-2021 

 
Detailed Tender Notice along with conditions of contract and Notice Inviting E-Tender may be 
seen and downloaded from the CWC website www.cewacor.nic.in or e-tender website 
www.cwceprocure.com orCPP Portal http://eprocure.gov.in/epublish/app. Further 
Corrigendum/Addendum to this Tender, if any, will be published on these websites onlyand any 
press advertisement in newspapers shall not be issued for the same. 

 
 

 

SUPERINTENDING ENGINEER 
 
 
 
 
 
 

 
,  

http://www.cewacor.nic.in/
http://www.cwceprocure.com/
http://eprocure.gov.in/epublish/app
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CENTRAL WAREHOUSING CORPORA,TION 
(A Govt. of India Undertaking) 

Regional Office-Bangalore 
LF-10, 4th Cross Road, Saraswathipuram, Nandini Layout, Pin -560096 

NO.CWC/RO-BLR/Engg /NIT/20-21/10                                            Date:25-02-2021 
 

NOTICE INVITING TENDER NO. 10T/20-21 
(E-tendering mode only) 

Online percentage rate E-tender in two bid system is invited for the below mentioned works from 
Contractors of appropriate class of CPWD/Railways/MES/State PWD/other Government 
Organization/ Public Sector Undertakings & their Subsidiaries or having worked/ working with 
aforesaid Government Departments/ Agencies: - 

 

Tender No. 10T/20-21 

Name of Work 

Major repairs and strengthening to Gable walls 
of Godown No. 2A to avoid differential 
settlement and remedial measures including 
Piling at CW Gadag-II,( Karnataka) 
 

Estimated cost put to tender 
Rs. 35,87,578/-(Rupees Thirty five Lakh eighty 
seven thousand five hundred seventy eight Only) 

Earnest Money 
Rs. 71,800/-( Rupees Seventy one 
thousand eight hundred Only) 

Cost of tender document 
(Non-refundable) 

Rs. 590/- including GST 

Time Allowed for completion of work 
3.0 Months from the date of Start as 
defined in Letter of Acceptance (LOA). 

Tendering Processing Fee 
(Non-refundable) 

Rs. 885/-including GST 

Last date & time of submission of cost of 
tender & e-tender processing fee and 
downloading of tender document (tech. & 
price bid) 

10/03/2021up to 15:00 Hrs. 

Last date & time of submission of Tender & 
EMD 

11/03/2021up to 15:00 Hrs. 

Date & time of opening of Technical Bid 11/03/2021at 15:30 Hrs. 

Date & Time of opening of Financial Bid 
Date of opening will be intimated separately for 
technically qualified Tenderers. 

 

Tender documents including contract conditions and schedule of work may be down loaded by 
the intending contractors, who wish to participate, from CWC website www.cewacor.nic.in or e-
tender website www.cwceprocure.com or CPP Portal http://eprocure.gov.in/epublish/app. 
 

http://www.cewacor.nic.in/
http://www.cwceprocure.com/
http://eprocure.gov.in/epublish/app
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ELIGIBILITY CRITERIA: 
 

Contractor who fulfils the following requirements shall be eligible to quote the rates.  
 

A) Mandatory Documents 

1.  EMD, Cost of Tender & Tender Processing Fees: 
 

Contractor must submit the following: 
 

a. The EMD to be paid in favour of Central Warehousing Corporation, New 
Delhi only through e-payment gateway of e-procurement and receipt of 
the same should be scanned and uploaded on the e-tendering website 
www.cwceprocure.comalong with e-tender documents. 
 

b. Cost of tender to be paid only through e-payment gateway of e-
procurement system. Proof to be submitted/uploaded with the tender. 

 

c. Tender processing fee (Non- refundable) would be paid mandatorily to 
M/s ITI Ltd. through e-payment through the portal 
www.cwceprocure.com. 

 

2.  EXPERIENCE CERTIFICATE: 
Tenderer should have completed successfully at least one similar nature of work 
" (i.e Any Civil Works including cement concrete works, RCC Works, Piling 
works  OR Masonry works or Finishing works OR road works OR Any Civil 
Works including cement concrete works, RCC Works, Piling works  OR Masonry 
works or Finishing works OR road works OR Construction of Godowns or 
Industrial sheds or Building Works along with associated works of drain, road , 
circulating area)” of value not less than Rs.12.56 Lakhs(Rupees Twelve lakh fifty 
six thousand)(35% of the advertised Estimated Cost) during the last four financial 
years (i.e.  2016-17, 2017-18, 2018-19 & 2019-20) and current Fy. Year 2020-21 
up to the date of tender submission. Certificate should include the name of 
work, agreement number, date of start, actual date of completion & gross 
amount of work done up to the completion. 
 

Note:  
(1) It should be noted that credentials for the works executed for Private 

Organisations shall not be considered. 

3.  TURNOVER: 

The sum total (arithmetic sum) of tenderer’s turnover/ revenue (income) from 

operations for the last three financial years (i.e2017-18, 2018-19& 2019-20) 

should be of value not less than Rs. 32.29Lakhs (Rupees Thirty Two Lakhs 

twenty nine thousand) ;(90% of advertised Estimated Cost).  The information 

shall be supported by CA certificate & audited Balance Sheets and of Profit & 

Loss Statements of specified last three financial years. In case Balance Sheet and 

Statement of Profit & Loss for the immediate preceding financial year have not 

been prepared/audited, the account for one more preceding financial year can 

be submitted. 

http://www.cwceprocure.com/
http://www.cwceprocure.com/
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4.  Tenderer shall also submit an Affidavit duly attested by Notary as per 
ANNEXURE_IV certifying that the documents submitted along with the tender 
are under his knowledge and are authentic, genuine, copy of their originals and 
no part of them is false, forged or fabricated. 
 

NOTE -   Tenderer not fulfilling the above requirement of mandatory documents or 
submission of clarification with respect to mandatory documents, shall be 
summarily rejected. 

 
B) Other Documents 

5.  PRE-CONTRACT INTEGRITY PACT: 
Tenderer will have to sign the pre-contract integrity pact as per the enclosed 
proforma at ANNEXURE_Vfor contracts having estimated value of Rs. 2.00 crore 
or more and duly signed copy has to be submitted with the tender. 
 

6.  NET WORTH: 
Tenderer should submit positive net worth certificate duly certified by a 
practising Chartered Account as per ANNEXURE_Ibased on the latest financial 
year for which accounts i.e. Profit & Loss Account and Balance Sheet has to be 
enclosed with the tender. 
 

7.  GST Registration: 
Contractor must have valid GST registration certificate from the concerned 
authority (as applicable) and copy to be enclosed with the tender. 
 
 

8.  PAN Card: 
Tenderer must enclose copy of PAN card along with the tender. 
 

9.  PF Registration: 
Tenderers must have valid PF Registration certificate from the concerned 
authority and copy to be enclosed with the tender. 
 

10.  ORGANISATION DETAILS: 
In case the Tenderer is a proprietorship firm, they will submit an affidavit as per 
ANNEXURE_II 
In case the Tenderer is a partnership firm, a certified copy of the partnership 
deed shall be submitted by the Tenderer. 
In case the Tenderer is a company (whether Private or public), a certified copy of 
Certificate of Incorporation together with Memorandum and Article of 
Association shall be submitted). 
Certificate of Registration with Registrars of Company (ROC) in case of Ltd. / Pvt. 
Ltd. company/PSU, if required shall be submitted by the Tenderer. 
In other cases, certified copy of Certificate of Incorporation shall be submitted by 
the Tenderer.    
 

11.  Tenderer shall submit a Power of Attorney in favour of signatory(ies) duly 
attested by the notary as perANNEXURE_III. This format is for the purpose of 
guidance only and deviation in the wording can be accepted. 
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12.  
 
 
 
 
 
 

COMPLIANCE TO BID REQUIREMENT 
Tenderer shall submit a declaration as per Annexure-VI with the technical bid 
confirming that he/she/they has understood the tender documents and his/ her/ 
their bid complies with the tender requirements / terms & conditions of the 
tender documents, he/she/they has/have quoted the rates without any condition 
and deviation and the rates quoted are as per the tender documents.  

13.  A Bar chart/ PERT network indicating various milestones and date of 
completion vis-a-vis deployment of resources to be enclosed with the tender. 
 

14.  Form of Declaration to be given by the bidder as per format along with tender on 
non-judicial stamp paper of minimum value of Rs. 100/- (Annexure-IX). 
 

15.  Technical bids would be opened at 3.30 p.m. on 11/03/2021 and the same would 
be examined by the committee of the CWC officers. In the event of any of the 
documents found fabricated/ tempered/ forged/altered/manipulated/false 
during the evaluation of bid at any stage, it will lead to rejection of the bid and 
forfeiture of EMD of the tenderer. CWC reserve its rights to disqualify the 
tenderer and to blacklist/ debar for future participation for the next five years.   
 

In the event of any of the documents found fabricated/ tempered/ forged/ 
altered/manipulated/false in the bid even after the award of the contract, it will 
lead to termination of the contract, forfeiture of EMD or Performance Security/ 
Security Deposit whichever is available at the time of termination. CWC reserve 
its rights to disqualify the tenderer and to blacklist/ debar for future participation 
for the next five years.   
 

 

16.  In case the contractor fails to submit the requisite Performance Guarantee even 
after the period specified in Clause 1 of Schedule ‘F’ from the date of issue of 
letter of acceptance (LOA) , the contract shall be terminated duly forfeiting EMD 
and other dues, if any payable against the contract. The failed contractor shall be 
debarred from participating in re-tender for that work. 
 

17.  Date of opening of Financial bids shall be intimated later on. 
 

18.  Tenderers or their authorized representative who may wish to be present, may 
attend the opening of the technical bids whereas financial bids by only those who 
are found eligible in technical bids. 
 

19.  Corrigendum/Addendum to this Tender, if any, will be published on website 
www.cewacor.nic.in, www.cwceprocure.com and Central Procurement Portal 
(CPP) http://eprocure.gov.in/epublish/app only. Newspaper press advertisement 
shall not be issued for the same. 
 

20.  It is works contract. There is no EMD & Tender cost exemption to MSME bidders.  
 

21.  Tenderer / bidder shall quote their rate inclusive of GST, ESI, EPF, Building & 
construction workers cess and any other taxes, levies, duties as applicable on 
complete work, after study the relevant clauses. CWC will not entertain any 
claim what so ever in this respect. This should be included in the rates quoted 
by contractor. 
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22.  For any difficulty in downloading & submission of tender documents please 
contact: - 
M/s Indian Telephonic Industries Limited, 
C-62, 2nd Floor, Preet Vihar, Opp. To Metro pillar 79, 
New Delhi-110092 
May call following help line numbers at 011-49424365/0-8800115946 
 

23.  Address of Site of work and its brief is as below. 

Site of work CW-Gadag Unit II, Karnataka 

Address of Site 
of work 

Central Warehousing Corporation, 
 
KIADB Industrial Area, Narsapur 
Gadag-582102 

Nearby Major 
Railway 
Stations. 

 
Gadag Junction 
 

Nearest 
City/District 

Gadag. 

Nearest Airport Hubbali Airport 
 

 

 
 
SUPERINTENDING ENGINEER 
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CENTRAL WAREHOUSING CORPORATION 

(A Govt. of India Undertaking) 
 

CHECK LIST TO BE FILLED BY BIDDER & SUBMITTED ALONGWITH THE TENDER 
 

SL. 
No. 

Documents to be submitted by the tenderer along with their 
bid 

Check & confirm 
of having 

attached these 
documents along 
with Bid (Yes/No) 

1.  Earnest Money Deposit (EMD): only through e-payment 
gateway of e-procurement system. 

  

2.  Proof of tender cost paid only through e-payment gateway of 
e-procurement system 

  

3.  Experience Certificate FOR EXECUTING WORKS of similar 
nature as per tender eligibility criteria issued by Government 
organisations. 

  

4.  Chartered Accountant Certificate certifying his Annual 
Turnover and complete audited balance sheet and statement 
of Profit & Loss for preceding three financial years.  

  

5.  Affidavit on stamp paper duly attested by the notary as per 
ANNEXURE_IV 

  

6.  Pre-Contract Integrity Pact as per ANNEXURE_V duly signed by 
tenderer. 

  

7.  Certificate of Net Worth duly certified by the Chartered 
Accountant as per ANNEXURE_I. 

  

8.  GST registration Certificate (as applicable). 

 

  

9.  Permanent Account Number (PAN) Card.  

 

  

10.  PF Registration certificate.  

 

  



11 | P a g e  
 

11.  a)  Affidavit for sole proprietary firm as per ANNEXURE_II 
or 

b)  Copy of Partnership deed of a partnership firm   
or 

c) Certificate of Incorporation, Memorandum of Association & 
Articles of Association for company along with resolution of 
the company for authorizing the Director/ authorised 
signatory to sign the document. 

  

12.  Certificate of Registration with Registrars of Company (ROC). in 
case of Ltd. / Pvt. Ltd. company/PSU, if required. 

  

13.  Power of Attorney in favour of signatory (ies) duly attested by 
notary as perANNEXURE_III, if required. 

  

14.  Compliance to Bid requirement as per Annexure-VI.   

15.  Bar Chart duly signed.   

16.  Affidavit by the tenderer as perANNEXURE_IX.   

17.  Valid Contractor Registration Certificates or Proof of having 
worked/ working with CPWD/Railways/MES/State PWD/other 
Govt. Organization/ Govt. Sector Construction Agency/Public 
Sector Undertaking& their Subsidiary. 

  

18.  List of permanent technical persons.   

19.  List of Plant & Machinery.   

20.  Pre-Qualifying (PQ) Proforma.   

21.  Bank Details (Account No., Bank Name, MICR No, RTGS No. & 
copy of cancelled cheque). 

  

22.  Electrical license, if required.   

23.  Submission of complete tender document, duly signed.    
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Pre-Qualifying (PQ)-Proforma/Comparative Statement 

(To be filled by bidder and submitted along with tender document) 
 

Name of Work: Major repairs and strengthening to Gable walls of Godown No. 2A to 
avoid differential settlement and remedial measures including 
Piling at CW Gadag-II,( Karnataka) 

 

Tender No: 10T/20-21                                               DATE- 25/02/2021 

 
NAME OF THE FIRM :……………………………………………………………………… 
 

S. 
No. 

Description Details 

1.  Name, Address, Organization ID, Tel. / Fax No. & e-mail 
address of Bidder 

 

2.  Attested copy of Firm Details 
(Proprietorship/Partnership/private limited / limited ) 

 

3.  Attested Copy of Power of Attorney details to sign the 
Tender Document. 

 

4.  Earnest Money Deposit (EMD) of Rs.71,800/- only through 
e-payment gateway of e-procurement system. 

 

5.  Cost of Tender Documents of Rs. 590/-only through e-
payment gateway of e-procurement system 

 

6.  PF Registration.  

7.  GST  Registration (as applicable)  

8.  PAN No. of the firm  

9.  Contractor Registration  

10.  Chartered Accountant’s (CA) Certificate for Annual financial 
turnover/revenue (income) from operations of specified 
preceding three years. 

 

11.  Annual Financial turnover/revenue (income) from 
operations (as per P&L Account) 

 

a) FY-2017-18  

b) FY-2018-19  

c) FY-2019-20  

12.  Financial Eligibility Criteria: -  
The sum total (arithmetic sum) of tenderer’s turnover/ 

revenue (income) from operations for the last three 

financial years (i.e2017-18, 2018-19& 2019-20) should be of 

value not less than Rs.32.29 LAKHS (90% of advertised 

Estimated Cost) the information shall be supported by CA 

certificate & audited Balance Sheets and of Profit & Loss 

Statements of specified last  three financial years. In case 

Balance Sheet and Statement of Profit & Loss for the 
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immediate preceding financial year have not been 

prepared/audited, the account for one more preceding 

financial year can be submitted. 

Please see NIT condition no, 3 of eligibility Criteria’s 

13.  Experience with respect to similar nature of work: - 
 
Tenderer should have completed successfully at least one 
similar nature of worki.e“Any Civil Works including cement 
concrete works, RCC Works, Piling works  OR Masonry 
works or Finishing works OR road works OR Construction 
of Godowns or Industrial sheds or Building Works along 
with associated works of drain, road , circulating area” of 
value not less than Rs.12.56 Lakhs(35% of the advertised 
Estimated Cost)duringthe preceding four financial years (i.e 
2016-17, 2017-18 , 2018-19& 2019-20) & current year 
(2020-21) up to the date of tender submission.  Certificate 
should include the name of work, agreement no., date of 
start, actual date of completion & gross amount of work 
done up to the completion. 

  

13 A NOTE: (1) It should be noted that credentials for the works 
executed for Private Organisations shall not be considered. 

 

   14. Bar Chart  

15.  Pre-Contract Integrity Pact as per ANNEXURE_V duly signed 
by tenderer. 

 

16.  Compliance to Bid requirement as per Annexure-VI.  

17.  Bank Detail i.e. Cancelled Cheque, Name of Bank, Account 
Number, MICR No., RTGS No., Bank Telephone 

 

18.  Affidavit (ANNEXURE_IV) to be submitted by the bidder as 
per format along with tender. 

 

19.  Affidavit (ANNEXURE_IX) to be submitted with tender.  

20.  Certificate of Net Worth duly certified by the Chartered 
Accountant as per ANNEXURE_I. 

 

21.  Details of any other information  

Note: 1:- Tenderers have to fill the complete details in Pre-Qualifying Proforma. 

Note: 2. The documents pertaining to above details should be scanned and uploaded in 
the e-tendering website at the time of online tender submission.   

Note: 3. RTGS/ NEFT E-payment Challans with UTR no. duly authenticated by Bank may 
also be scanned & uploaded along with tender submission.  

Note: 4.   Affidavit (ANNEXURE_IV) must be submitted by the bidder. 

 

Tenderer:  Please see clause- 1,5,28,29,30,31,40 & 53 of ‘Instructions to Tenderers’. 
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SECTION – I 
(INSTRUCTIONS TO TENDERERS) 
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CENTRAL WAREHOUSING CORPORATION 

(A GOVT. OF INDIA UNDERTAKING) 

Regional Office- LF-10, 4th Cross Road, Saraswathipuram, Nandini Layout, Pin -560096. 
Corporate Office, 4/1 Siri Institutional Area, August Kranti Marg, Hauz Khas, New Delhi 

 

INSTRUCTIONS TO TENDERERS 
Online percentage rate E-tenders are invited on behalf of Central Warehousing Corporation for:           
“Major repairs and strengthening to Gable walls of Godown No. 2A to avoid differential 
settlement and remedial measures including Piling at CW Gadag-II,( Karnataka)” 
 

1.  Tenderer should upload all the required documents with the tender under valid 
digital signature. Uploading of tender with digital signature shall imply that all tender 
terms &conditions are accepted by the tenderer. 

2.  Tenderer digital signature on the E- Tender form will be considered as their 
confirmation that they have read and accepted all the conditions laid down in the 
tender documents, unless specific deviation is quoted in the technical bid. 
 

3.  E- Tender form is not transferrable and the same is to be submitted with digital 
signature/ signed & scanned copy by the pre- authorized personnel of the tenderer. 
Tender is to be submitted through e-tender-mode only at website 
www.cwceprocure.comalong with scanned copies of credential papers.  
 

4.  For whatsoever reasons, if any part of CWC tender document is not 
uploaded/submitted by the Tenderer, other than financial and technical offers and 
requisite Pre-Qualifying credentials, in that case the missing part of the tender 
document shall be treated as read and acceptable to Tenderer.  Missing part of CWC 
tender document shall not be called for re-submission, however, the same shall 
form part of contract agreement and shall be binding on Tenderer. 
 

5.  The tender without the prescribed earnest money, shall be summarily rejected. 
 

6.  Any request for recovery from outstanding bills for earnest money against present 
tender will not under any circumstances be entertained. Tenders submitted with 
earnest money in the forms other than specified in NIT shall not be considered. 
 

7.  No interest shall be allowed on the Earnest Money. 
 

8.  Earnest money of the unqualified Tenderers shall be released after finalization of 
Technical bid in case of Two Bid System of tendering.  EMD of technically qualified but 
unsuccessful Tenderer will be refunded after the award of Tender. EMD of unsuccessful 
Tenderers shall be released after finalization of tender in case of Single Bid System of 
tendering. The Tenderer is advised to provide name of bank, account number, branch 
code and RTGS code for account maintained by them/him for any financial transaction, 
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if found necessary. 
 

9.  For the successful Tenderer, earnest money will be retained as part of the security 
deposit in terms of CLAUSES OF CONTRACT. The earnest money of other Tenderers 
shall, save as herein before provided, be returned to them, but CWC shall not be 
responsible for any loss or depreciation that may happen thereto while in their 
possession, nor be liable to pay any interest thereon. 
 

10.  The Tender notice and Notice Inviting Tender shall form the part of contract 
document. The successful Tenderer/s shall be required to execute an agreement with 
CWC in prescribed Proforma at ANNEXURE VII within a maximum period of 15 days 
after date of issue of Work Order for carrying out the work as per the agreed 
conditions. Failure to do so shall constitute a breach, in which case, CWC would be at 
liberty to not only terminate the contract but also forfeit EMD and Performance 
Guarantee if any.  The cost of stamp paper for the agreement will be borne by 
contractor. The contract agreement shall consist of: 
 
The Press Notification, Tender Notice, Notice Inviting Tender, Instructions to 
Tenderers, all the documents of tender & contract for works including special 
conditions of contract, technical specifications and drawings, if any, forming the part 
of tender documents as issued/ downloaded by the Tenderer from the websites at 
the time of invitation of tender and acceptance thereof together with any 
correspondence with them leading there to and also the correspondence related with 
verification of credentials. 
 

11.  The contract operations and proceeding in connection with the works at all times be 
conducted during the continuance of contract in accordance with the laws, 
ordinances, rules and regulations for the time being in force and the contractors shall 
further observe and comply with the bylaws & regulations of the Government of 
India,  State Government, local Municipalities and other authorities having 
jurisdiction over area involved in connection with the works of site & over operations 
such as those as carried out by the contractor/s and shall give all notices required by 
such by-laws & regulations. The hospital and medical regulations in force for the time 
being shall also be complied with by the contractor/ contractors and his workmen. 
 

12.  The contractor shall be responsible for the observance of the rules and regulations 
under the Mines Act and Mineral Rules and Indian Metallurgical rules and regulations 
of State Government concerned as amended from time to time. 
 

13.  The contractor shall at all times keep the CWC indemnified   against all penalties that 
may be imposed by the Government of India or State Government for infringement of 
any other clauses of the mines act and rules made there under in respect of the 
quarries from which the quarry material for these works is procured. 
 

14.  The Tenderer/s shall not increase his/their rate in case CWC negotiates for reduction of 
rates. Such negotiations shall not amount to cancellation or withdrawal of original offer 
and rates originally quoted will be binding on the Tenderer/s. 
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15.  The Tenderer/s shall submit an analysis of rates, if called upon to do so. 
 

16.  Contractor is required to get himself registered as per Building & Other Construction 
Workers Cess Act 1996, PF Registration, Goods and Service Tax, etc, as per Govt. of 
India law. 
 

17.  Time is the essence of the contract. In order to complete the work within the scheduled 
time, the Tenderer is required to submit copy of GST registration certificate, PAN Card, 
a PERT/ BAR CHART for major mile stones for various activities indicating the time 
required for the same along with tender documents /Performance Guarantee.  
 

18.  Copies of the drawing and documents pertaining to the works will be open for 
inspection by the Tenderers in the office of the Superintending Engineer RO 
Bangalore. 
 

19.  Tenderers are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their tenders as to the nature of ground and 
sub-soil (so far as is practicable), the form and nature of the site, the means of access 
to the site, the accommodation they may require and in general shall themselves 
obtain all necessary information as to risks, contingencies and other circumstances 
which may influence or affect their tender. In case of hindrances, if any, because of 
telephone line, electric cables, overhead lines etc. passing over the site, the 
contractor shall be entitled for extension of time under clause 5 of the agreement 
(GCC). No claim of extra payment and damages of any sort shall be entertained on 
this account. A Tenderer shall be deemed to have full knowledge of the site whether 
he/ they inspects it or not and no extra charges consequent on any misunderstanding 
or otherwise shall be allowed. The Tenderer shall be responsible for arranging and 
maintaining at his own cost, all materials, tools and plants, water, electricity access, 
facilities for workers and all other services required for executing the work unless 
otherwise specifically provided for, in the contract documents.  Submission of a 
tender by a Tenderer implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the work 
to be done and of conditions and rates at which stores, tools and plants etc. will be 
issued (if any) to him by the Corporation and local conditions and other factors having 
a bearing on the execution of the work.  
 

20.  The Competent Authority on behalf of Central Warehousing Corporation does not 
bind himself to accept the lowest or any other tender and reserves to himself the 
authority to reject any or all the tenders received without the assignment of any 
reason.  All tenders in which any of the prescribed condition is not fulfilled and any 
condition including that of conditional rebate is put forth by the Tenderer shall be 
summarily rejected. 
 

21.  The Competent Authority on behalf of Central Warehousing Corporation does not 
bind himself to accept the lowest tender and reserves to himself the right of 
accepting the whole or any part of the tender and the Tenderer shall be bound to 
perform the same at the rate quoted. 
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22.  Tenders containing any condition leading to unknown/indefinite liabilities shall be 
summarily rejected.  
 

23.  Canvassing whether directly or indirectly in connection with tenders is strictly 
prohibited and the tenders submitted by the contractors who resort to canvassing 
will be liable to rejection. 
 

24.  In the financial bid the prices/ rates must be filled after downloading the financial bid 
document in the prescribed format issued through online e-tendering website.  The 
financial bid should be saved and duly filled up and uploaded to the e-tendering site 
using digital signatures for signing the documents/ (signed and uploaded). 
 

25.  On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Engineer-in-
charge / Engineer shall be communicated to the Engineer-in-Charge. 

  

26.  Under Income Tax Act, 1961, a deduction for income tax along with surcharge as 
applicable will be made from sums paid on account and final payments for carrying out 
the work under this contract. 
 

27.  The Tenderer shall be required to pay cess @ 1% of cost of construction work in 
accordance with each bill payable on account of such construction to the concerned 
State Govt. (Labour Deptt.). Cost of material shall be outside the purview of cess, when 
supplied under a separate schedule items.  CWC shall not entertain any claim 
whatsoever in this respect. 
 

28.  The tenderer shall scan and upload the proof of submission of EMD, Cost of tender, CA 
Certificate & balance sheets with Profit & Loss account of specified preceding three 
financial years in respect of financial turnover, Power of Attorney, Affidavit of 
Proprietorship/Memorandum & Article of Association, PF Registration Certificate, Pan 
card, Bar chart, Goods and Service Tax Registration Certificate, similar nature works 
completion certificates, Annexure-IV, Net Worth certificate, Pre-contract integrity Pact 
if required, Annexure-VI and Annexure-IX. 
 

29.  No additional mandatory documents will be entertained after tender opening, except 
clarification documents required if any, regarding already submitted documents with 
tender. Any documents submitted suomoto by the Tenderer through e-mail/ post/ 
hand delivery, etc, shall neither be entertained nor considered for evaluation. 
 

30.  For deciding eligibility of tender, it is mandatory for Tenderer to submit Affidavit (as 
per ANNEXURE IV), EMD, Financial Turnover (Balance Sheets with Profit & Loss 
Account of specified preceding three years as per NIT) and Similar nature of work 
experience certificates of requisite magnitude (as per NIT) failing which the tender 
shall be summarily rejected.    

 

31.  All other documents like Pre-Contract Integrity Pact, Net Worth, Goods and Services 
Tax Registration Certificate, PAN Card, PF Registration, Organisation details, Power of 
Attorney, Annexure VI, Bar/PERT Chart, Form of declaration as per format Annexure 
IX, List of plant & machinery, list of permanent technical persons, Bank details etc. as 
per NIT/pre-qualifying Proforma/ comparative statement, are also required to be 
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submitted along with tender.  
 

NOTE:  (a) CWC (Corporation), if necessary, can ask the tenderer for any specific 
clarification relating to qualifying documents/conditions within the specified time of 07 
days. For this purpose, the procedure stated below is to be followed and the specific 
clarification is required to be uploaded on the same portal as per the procedure 
prescribed therein. 
 

(b) The tenderer has the option to respond or not to respond to these queries.  
 

(c) The request for clarification by the Corporation and the response of the tenderer 
shall be in writing and no change in price or substance of the tender shall be sought, 
offered or permitted.  
 

(d) If the tenderer fails to respond, within the stipulated time period or the 
clarification(s)/document (s) with respect to mandatory documents submitted is non-
conforming to requirement of tender conditions, no further time will be given for 
submitting the same and the tender will be summarily rejected. 
 

(e) All other documents should also be uploaded by the tenderer. However, if the 
tenderer has not uploaded any of the other documents as per NIT/pre-qualifying 
Proforma/ comparative statement, lowest tenderer should submit the same with 
submission of Performance Guarantee, If the lowest tenderer fails to do so than no 
Agreement in between CWC and contractor will be executed and it will lead to 
rejection of bid and forfeiture of EMD & Performance Guarantee.   
 

For obtaining clarification, following procedure is to be followed: 
(i) An icon for clarification shall appear on “Bid details” page (in front of each of the 

tenderer’s name) at Corporation’s end after opening of Technical /Financial Bid. 

(ii) Corporation shall click on clarification icon for the desired tenderer and enter the 

details of clarifications sought within the prescribed time. 

(iii) After entering the details of clarification sought by the Corporation, same icon shall 

appear at tenderer’s end for replying to the particular clarification sought by the 

Corporation. The system will also send the alert to the tenderer at his registered e-mail 

address about the clarification sought by the Corporation.     

(iv) Tenderer will click on clarification icon and will reply to the same and upload the 

required clarification/documents in support of clarification sought, if any, within the 

prescribed time. Tenderer cannot ask for any clarification from the corporation.  

(v) Once the prescribed time expires, clarification icon from tenderer site shall also 

disappear automatically. 

(vi) After expiry of prescribed time, Corporation shall download the 
clarification/documents in support of clarification submitted by the bidder.     
 

32.  If the tender is made by Proprietary firm, it shall be signed by the proprietor with his 
full name and full name of his firm with its current address. 

 

33.  If the application is made by a firm in Partnership, it shall be signed by all partners of 
the firm above their full names and current addresses or by a partner holding the 
power of attorney for the firm by signing the applications in which case a certified copy 
of the power of attorney shall accompany the application. A certified copy of the 
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Partnership deed, current address of the firm and the full names, and current 
addresses of all the partners of the firm shall also accompany the application. 
 

34.  If the application is made by a limited company or a limited corporation, it shall be 
signed by a duly authorized person holding the power of attorney for signing the 
application in which case a certified copy of the Power of Attorney shall accompany 
the application. Such limited company or corporation will be required to furnish 
satisfactory evidence of its existence, before the contract is awarded. 
 

35.  In the event of any of the documents found fabricated/ tempered/ 
forged/altered/manipulated/false during the evaluation of bid at any stage, it will 
lead to rejection of the bid and forfeiture of EMD of the tenderer. CWC reserve its 
rights to disqualify the tenderer and to blacklist/ debar for future participation for the 
next five years.   
 

In the event of any of the documents found fabricated/ tempered/ forged/ 
altered/manipulated/false in the bid even after the award of the contract, it will lead 
to termination of the contract, forfeiture of EMD or Performance Security/ Security 
Deposit whichever is available at the time of termination. CWC reserve its rights to 
disqualify the tenderer and to blacklist/ debar for future participation for the next five 
years. 
 

36.  36.1 Notwithstanding anything contained in the clause above, the Tenderer shall 

execute the  Power of Attorney in prescribed format as mentioned in Annexure III 

and shall conform to the following :- 

36.2 A company, while executing Power of Attorney must make conformity with the 

board resolution and the charter documents giving the power to issue the said 

Power of Attorney including further sub delegation of the same by the said POA 

holder only. 

36.3 “Unless notified in writing to the Tendering Authority, the Authority shall 

recognize only that POA holder for the purposes of tender submission and 

matters related thereto whose notice and necessary POA document was 

submitted to the Authority at the time of tender submission”. 

36.4 While for a partnership firm either all the partners of the partnership firm shall 

execute and confirm the Power of Attorney if executed or there shall exist a 

Power of Attorney in favour of the Partners executing the Power of Attorney for 

the delegation of power on behalf of the Tenderer.  

36.5 The Power of Attorney being executed by the Tenderer herein shall be executed 

in favour of only its Partner or Director or Salaried employee. And in case the 

POA is being executed by the Tenderer in favour of its salaried employee, the 

said employee should have worked for at least more than one year continuously 

with the Tenderer and the Tenderer should furnish the following. 
 

 Name 

 Designation 

 Mobile/Contact no. 

 employment letter /agreement issued by the firm 
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 Identity card with number, issued by the firm 

 Information about the wages paid i.e (Salary slips) 

 Form-16 

 PAN card 

 PF Number 

 Power of Attorney as per ANNEXURE III 
 

36.6 CWC will not be bound by the Power of Attorney furnished by the Tenderer and 

acceptance of the same shall be at the sole discretion of the CWC. 

36.7 There can validly exist only a single Power of Attorney at any given time. The 

Power of Attorney executed and accepted by CWC shall stand revoked on 

issuance of any new Power of Attorney issued within the rules herein, with 

regard to this particular Project. 

36.8 During the subsistence of contract if the Power of Attorney holder is found to be 

creating mischief or involved in any illegal or unlawful activity, CWC will at its 

sole discretion reject the Power of Attorney of such person submitted by the 

Tenderer and the Tenderer would be required to issue a fresh Power of Attorney 

within the rules herein in favour or authorized person, stated above, within a 

period of 10 days of being so notified. 

 

37.  Should a Tenderer find discrepancies or omissions in the drawings or any of the 
Tender forms or should he be in doubt as to their meaning, he should at once notify 
(within 10 days of start of tender sale) to the authority inviting tenders, who may 
send a written intimation to all Tenderers.   It should be understood that every 
endeavour has been made to avoid any error which can materially affect the basis of 
the tender and the successful Tenderer shall take upon himself and provide for the 
risk of any error which may subsequently be discovered and shall make no 
subsequent claim on account thereof. 
 

38.  The CWC will not be bound by any power of attorney granted by the Tenderer or by 
change in the composition of the firm and subsequent to the execution of the contract. 
It may, however, recognize such power of attorney and changes after obtaining proper 
legal advice, the cost of which will be chargeable to the Contractor. 
 

39.  If a Tenderer expires after the submission of his tender or after the acceptance of his 
tender the CWC shall deem such tender as cancelled. If a partner of a firm expires after 
the submission of their tender or after the acceptance of their tender, the CWC shall 
deem such tender as cancelled, unless the firm retains its character. However, in such 
cases, the amount of earnest money will be refunded to the legal heir on production of 
successor certificate. 
 

40.  In E-Tendering, Bids in physical form in tender box/by post shall not be accepted.  
 

41.  Submission of tender and credential documents through E-Tender website                              
www.cwceprocure.comis sole risk & responsibility of the Tenderer. Any claim on this 
account will not be entertained.  Hence, Tenderer should ensure that tender along 
with all requisite credential papers should be submitted / uploaded on the e-tender 
website on or before tender submission date and time. 
 

http://www.cwceprocure.com/
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42.  The Tenderer shall have to submit an affidavit as per ANNEXURE_IValong with the 
tender. 
 

43.  The time allowed for carrying out the work will be 3.0 Months from the date of start 
as defined in Schedule ‘F’ or from the first date of handing over the site, whichever is 
later in accordance with the phasing, if any, indicated in the tender documents. 
 

44.  Tender documents consisting of plans, technical specifications, the schedule of 
quantities of the various classes of work to be done and the set of terms and 
conditions of the contract to be complied with by the contractor whose tender may 
be accepted and other necessary documents, can be seen in the office of the 
Superintending Engineer/Regional Manager, CWC,  RO Bangalore between 11.00 
a.m. to 4.00 p.m. from  25/02/2021 to 11/03/2021 on every working day except on 
Sundays and Public Holidays.  
 

45.  The contractor, whose tender is accepted, will be required to furnish performance 
guarantee of 5% (five percent) of the tendered amount within the period specified in 
Schedule ‘F’.  This guarantee shall be in the form of cash (in case guarantee amount is 
less than Rs. 10,000/-) or deposit at call receipt of any schedule bank/Banker’s 
cheque of any schedule bank/ demand draft of any scheduled bank (in case 
guarantee amount is less than Rs.1,00,000/-)/or Govt. Securities or Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 
favour of Regional Manager, CWC, RO Bangalore in accordance with the prescribed 
form. In case the contractor fails to deposit the said performance guarantee within 
the period as indicated in Schedule ‘F’, including the extended period if any, the 
earnest money deposited by the contractor shall be forfeited automatically without 
any notice to the contractor. 
 

46.  The contractor should quote the rate online in prescribed proforma available with 
the tender in Excel format and Digitally sign.  In the event of signing the tender by 
the Tenderer in an Indian language, the percentage above or below the Estimated 
Cost and tendered amount in case of percentage rate tenders and total amount in 
case of item rate tender should also be written in the same language.  In the case of 
illiterate contractors, the rates or the amounts tendered to be attested by a witness. 
 

47.  The Tenderer, apart from being a contractor of appropriate class must associate 
himself with agencies of the appropriate class which are eligible to tender, for (i) 
Electrical (ii) Sanitary and Water Supply Installation and (iii) Horticulture. 
 

48.  The contractor shall not be permitted to tender for works in the Central Warehousing 
Corporation in which his near relative is posted as Accounts Officer or as any officer in 
any capacity between the grade of Chief Engineer and Assistant Engineer (both 
inclusive). He shall also intimate the names of persons who are working with him in 
any capacity or are subsequently employed by him and who are near relatives to any 
officer in the Central Warehousing Corporation or in the Ministry of Consumer Affairs, 
Food & Public Distribution, Govt. of India, New Delhi. The Corporation reserves the 
right to debar the TENDERER from participating in future bidding processes of the 
CORPORATION for a minimum period of five years, which may be further extended at 
the discretion of the CORPORATION for any breach of this condition.  
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49.  No Engineer employed in Engineering or Administrative duties in Engineering Division 
of the Corporation is allowed to work as a contractor and also an employee of 
contractor for a period of two years after his retirement from Corporation service, 
without the previous permission of the Central Warehousing Corporation in writing. 
This contract is liable to be cancelled if either the contractor or any of his employees 
is found at any time to be such a person who had not obtained the permission of the 
Central Warehousing Corporation as aforesaid before submission of the tender or 
engagement in the contractor’s service. 
 

50.  Conditions of Contract and Specifications: 
50.1 Works will be carried out according to the Conditions of Contract, CPWD 

Specifications with upto date correction slips along with special conditions of 

contract, technical specifications and approved drawings of CWC issued with this 

tender document. For roads and pavements, MORTH Specifications shall be 

followed.  If, however, any particular item or issue is not covered by these 

specifications and special specifications, then the work shall be carried out in 

accordance to relevant BIS (IS) Codes and Code of practice. 

50.2 The following publication can be obtained from Secretary, Indian Road Congress, 

Jam Nagar House, New Delhi, book shops: 

I) MORTH Standard Specification (latest revised edition) for Road and bridge 

work; along with up to date correction slips for roads and pavements. 

50.3 CPWD Specifications& DSR with up to date correction slips can be obtained from 

CPWD office, Nirman Bhawan, New Delhi. 

50.4 The bid document shall be taken as complimentary and mutually explanatory of 

one another but in case of ambiguity or discrepancy, shall take precedence as per 

Conditions Of Contract. 

51  The contractor shall submit list of works which are in hand (Progress) in the following 
form: 

 

Name 
of 

Work 

Name and Particulars of Divisions of 
Department/ Organisation where work is 

being executed 

Amount of 
work 

Position of 
work in 
Progress 

Remarks 

1 2 3 4 5 

     

 
52. The special conditions of contract shall be read in conjunction with General Conditions of 

Contract. Where the provisions of special conditions of contract are at variance with above 
mentioned documents, the special conditions of contract shall prevail. 

 
53. It is brought to the notice of tenderers that their tender will not be considered if they fail 

to fulfil the minimum eligibility as indicated in Annexure-A. 
 

54. The Price Variation Clauses namely- Clause 10 C, Clause 10CA & Clause 10CC, for 
Mobilisation Advance Clause 10B(ii), plant machinery and shuttering material advance 
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Clause 10B (iii) and for Interest & Recovery Clause 10B(iv) & (v) of Conditions of Contract 
are not applicable in this contract work. The Price quoted by the tenderer and accepted 
by CWC shall remain firm during the currency of contract including the extended period 
if any. No claim whatsoever shall lie against the Corporation on account any variation/ 
Escalation etc. in the rates. 

 
55. The Clause 2A for ‘Incentive for Early Completion’ is not applicable in this contract work. 

 
56. The validity of the tender will be ninety (90) days from the date of opening of Technical 

Bid. 
 

57. Tender form should be purchased by the bidder who is participating in the tender i.e. 
Tender form should be in the name of bidder. Otherwise, tender offer will be summarily 
rejected. 

 
 
 

Superintending Engineer  
 

For and on behalf of  
Central Warehousing Corporation 
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SECTION – II 
(MINIMUM CRITERIA FOR ELIGIBLITY OF THE TENDERERS) 
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Annexure-A 
 
Name of Work: Major repairs and strengthening to Gable walls of Godown No. 2A to avoid 
differential settlement and remedial measures including Piling at CW Gadag-II,( Karnataka) 

MINIMUM CRITERIA FOR ELIGIBLITY OF THE TENDERERS 
1)  EMD, Cost of Tender & Tender Processing Fees: The EMD to be paid in favour of Central 

Warehousing Corporation, New Delhi only through e-payment gateway of e-procurement 
and receipt of the same should be scanned and uploaded on the e-tendering website 
www.cwceprocure.comalong with e-tender documents. 
Cost of tender to be paid only through e-payment gateway of e-procurement system. 
Proof to be submitted/uploaded with the tender. 
Tender processing fee (Non- refundable) would be paid mandatorily to M/s ITI Ltd. through 
e-payment through the portal www.cwceprocure.com. 

2)  EXPERIENCE CERTIFICATE: Tenderer should have completed successfully at least one similar 
nature of work " i.eAny Civil Works including cement concrete works, RCC Works, Piling 
works  OR Masonry works or Finishing works OR road works OR Construction of Godowns 
or Industrial sheds or Building Works along with associated works of drain, road , 
circulating area)” of value not less than Rs. 12.56 Lakhs(Rupees Twelve Lakh Fifty Six 
Thousand)(35% of the advertised Estimated Cost) during the last four financial years (i.e.  
2016-17, 2017-18, 2018-19 & 2019-20) and current Fy. Year 2020-21 up to the date of 
tender submission. Certificate should include the name of work, agreement number, date of 

start, actual date of completion & gross amount of work done up to the completion. 
NOTE: It should be noted that credentials for the works executed for Private Organisations  
shall not be considered. 

3)  TURNOVER: The sum total (arithmetic sum) of tenderer’s turnover/ revenue (income) from 
operations for the last three financial years (i.e2017-18, 2018-19& 2019-20) should be of 
value not less than Rs. 32.29 Lakhs (Rupees Thirty Two Lakh Twenty Nine thousand) ;(90% 
of advertised Estimated Cost).  
The information shall be supported by CA certificate & audited Balance Sheets and of Profit 
& Loss Statements of specified last three financial years. In case Balance Sheet and 
Statement of Profit & Loss for the immediate preceding financial year have not been 
prepared/audited, the account for one more preceding financial year can be submitted. 

4)  AFFIDAVIT (ANNEXURE-IV) duly filled up and signed on stamp paper. 

NOTE:  i) Tenderer not fulfilling the above requirements or submission of clarification documents 
with respect to mandatory document, shall be summarily rejected. 

II) In case the tenderer does not submit turnover for any of the specified financial year(s), 

then the turnover for that year shall be taken as “NIL” for the purpose of evaluation of 

tenderer. 

III) For judging the technical eligibility only those works which had been executed for the 

Govt. or Semi-Governmental Organisation, State Govt., PSU & their subsidiary shall be 

considered and the tenderer will submit the certificate to this effect from the officer 

concerned duly signed under the official seal.  It should be noted that credentials for 

the works executed for Private Organizations shall not be considered. 

IV) The work experience certificate of works executed on back to back basis/ sub-letted 

works shall not be considered. 

SUPERINTENDING ENGINEER 

http://www.cwceprocure.com/
http://www.cwceprocure.com/
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SECTION – III 
(SPECIAL CONDITIONS OF CONTRACT) 
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SPECIAL CONDITIONS OF CONTRACT 
 

The scope of work includes: Construction of central warehousing Corporation Godown 

as perTechnical Specifications and Special, General & Technical Conditions of 

Contract. 

Key Component of Scope are:  
a. )    Demolishing of failed wall panels, 

b. )    Demolishing existing Lintels and tie beams in end panels. 

c. )    Demolishing damaged drains and plinth protections 

d. )    Demolishing Existing flooring as well as WBM in godowns and verandah and 
disposing the backfilled B.C soil inside the flooring areas. 

e. )    Demolishing wall foundations of verandah. 

f. )    Boring Pile foundation for new columns. 

g. )    Constructing new RCC Columns and connecting the same with old columns by 
anchoring at 3 levels. 

h. )    Connecting new columns with each other and plinth, lintel and tie level. 

i. )    Rebuilding demolished foundations of verandah (upto the new columns) as per 
the drawings and specifications of CWC.   

j. )    Filling complete Verandah floor area with fine sand and godown flooring area 
with good earth and consolidating the same. 

k. Providing and laying WBM in Gr.I&II with screening material as base course for 
flooring. 

l. Reconstruction of damaged failed wall panels with CC block masonry and 
constructing new gable wall with CC Block masonry in new columns. 

m. ) Providing Plinth band and anchoring the same by drilling holes in adjacent 
columns. 

n. ) Providing lintel band and anchoring the same by drilling holes in adjacent 
columns. 

o. )    Providing tie band and anchoring the same by drilling holes in adjacent 
columns. 

p. ) Laying of Cement concrete flooring in godowns and verandahs with floor 
hardners and cutting grooves. 

q. )    Making cement concrete apron of CC 1:1.5:3 in place of plinth protection at 
gable wall side of godown 2A. 

r. )     Reconstructing demolished/damaged drains and plinth protections in other 
godowns. 

s. )  Carrying out other miscellaneous repair works in doors of all godowns. 
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1.0 GENERAL 
1.1         The contractor will engage the experienced Technical representatives of concerned 

discipline on the project, who should have the full knowledge of work and are capable of 
getting executed the work and removing defects as pointed out by the Engineer-in-charge. 
The deployment of the technical representatives and recovery, in case the contractor fails 
to do so, shall be in accordance with the Schedule-F. 

 
1.2 The contractor shall procure all construction materials well in advance so that there is 

sufficient time for testing of the materials and clearance of the same before incorporation in 
the works. In case untested material is used by the contractor and later on the same is found 
not meeting to specification requirement, then, the executed work with said material shall 
be dismantled and re-executed at the cost of contractor.   

 
1.3 Wherever there is a reference to I.S. Code/Specifications or any other code, it shall refer to 

latest code with correction slips as in vogue on the date of tendering.  
 
1.4 The contractor shall make his programme of work in consultation with the Engineer-in-

Charge keeping in view the availability of materials and unavoidable hindrance. No claim 
whatsoever will be entertained due to delay on this account. 

 
1.5 Before commencement of work, the contractor shall take levels and record them in 

prescribed Level book. The levels taken shall be got verified from Engineer-in-Charge or his 
representative. 

 
1.6 The work shall be carried out in a manner complying in all respects with the requirements of 

prevalent byelaws of the local Municipality/Municipal Corporation. 
 
1.7 The rates quoted by the Tenderers/contractors shall be inclusive of GST or all applicable 

taxes, Building and other Construction Workers Welfare Cess, levies, duties on materials or 
services and on complete works in respect of this contract shall be payable by the contactor 
and Central Warehousing Corporation will not entertain any claim whatsoever in this 
respect. This should be included in the rates quoted by the contractor. 

 
 1.7.1 However, contractor is required to submit tax invoice as per rules under GST law. 
              1.7.2 CWC shall deduct GST at source at applicable rates in case transactions under this 

contract are liable to GST deduction at source. 
1.7.3 Under GST regime, the contractor is required to correctly and timely disclose the 

details of output supply to GST as per GST rules in his GST return. Non-compliance 
would result in mis-matching of claims and denial of input tax credit to CWC. 
Notwithstanding, anything contained in the agreement/contract in case of such 
default by the contractor, the amount of input tax credit denied in GST alongwith 
interest and penalty shall be recovered from the contractor. 

              1.7.4 Unless expressly stated, otherwise, where any identifiable cost saving are realized 
during the currency of contract by virtue of deduction: 

   (i)     In rate of tax on supply of goods and services. 
           (ii)   Any benefit of input tax credit accrued to the contractor, contactor shall be 

passed on such benefit to CWC by way of commensurate reduction in prices.  
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2.0 PERIOD OF COMPLETION 
The work is required to be completed within time schedule from the date of issue of 
acceptance letter as given below: - 
Total period of completion:  3 Months (in figures) ThreeMonths (in words)from the 15thday 
after issue of Letter of Acceptance (LOA).       
 

2.1 The contractor shall stick to the final completion date and will be liable to action for any 
delay due to contractor as per Conditions of Contract for stage as well as overall completion 
of the work. 

 
2.2       In case of termination of contract, available EMD, PG & Security Deposit with the department 

against the said contract will be forfeited. 
 
3.0 Delay or Deferments 
 
3.1 Where the Contractor has to work along with other agencies in and around the area allotted 

for his works, he shall execute all his works in complete coordination and cooperation with 
all such agencies so that at no time either his work or the works of other agencies is stopped 
or delayed. In case of any dispute in this regard the decision of CWC or their representative 
will be final and binding on the Contractor. No claim for idle labour, plant and machinery 
under any circumstances will be entertained by the CWC. 

 
3.2 During the execution of this work, the Warehouse will be operational. Contractor has to 

execute all works in complete coordination and cooperation with all activities confined to 
the area within the scope of this work, so as not to affect the operation of Warehouse under 
any circumstances. In case of any dispute in this regard, the decision of CWC or their 
representative will be final and binding on the contractor. Contractor shall also note the 
work shall progress as per the phased development, if any. 

 
4.0 Measurements for Works/Record Measurements 
 
4.1 The contractor shall ensure that measurements for all work which may be partially or wholly 

hidden in the course of construction are duly recorded in the Measurement book before 
that portion of work becomes inaccessible for measurement. 

 
4.2 For works running/on account payments can be made on the basis of detailed 

measurements recorded in the measurement books for the actual work executed.  The bills 
will be submitted by the contractor as per Bill Proforma enclosed, and the date of 
submission of the bills will be considered as the date of acceptance of bill/ signing of bill 
which is to be recommended & forwarded by the Engineer-in-Charge concerned for 
arranging payment.  
 

5.0 Payment to be made by CWC 
 
5.1 The clauses 10 B (ii,)(iii),(iv),(v),10C, 10 CA, 10CC and 2A under Clauses of Contract have 

been deleted and no claim by the contractor in this regard will be entertained. 

5.2 The contractor will submit running account bills of value not less than 5% value of the 

contract amount towards the work done (excluding secured advance, if any). 
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5.3 For payment of Running Account Bills, the mandatory documents, like copy of paid challans 
of PF/ ESI, Royalty (if applicable), paid bills of water& electricity, copy of Workmen 
Compensation Policy, copy of labour license, Theoretical Consumption Statement of 
Cement, Steel &Bitumen, Invoice of cement, steel & bitumen, test reports, Proof of 
deployment of Site Engineer etc, shall be required at the time of Ist RA bill & final bill.  For 
intermediate RA bills, above documents if not available due to reasons stated by contractor 
with undertaking to comply, may be relaxed by Engineer-in-charge. However, contractor 
must comply the statutory and other provisions. Contractor shall indemnify the CWC against 
all losses / damages due to non-compliance of above provisions at intermediate stage of 
any. 

 
5.4 Income tax as well as works contract tax or any other tax/ levy as applicable by the Central 

/ State Govt. shall be recovered on the gross amount of each bill. 
 
6.0    Procurement, Storage, and Payment of Cement, Steel and bitumen, etc, 
 
6.1 The contractor shall procure Portland Pozzolana Cement (PPC) as per IS-1489 Part-I in all the 

works except Cement Concrete pavement works wherein Ordinary Portland Cement (OPC) 
of grade 43 (as per IS:269:2015) and /or 53 grade (as per IS: IS:269:2015) shall be used. The 
PPC & OPC cement to be used shall be of approved make as specified in the list of Approved 
Makes (enclosed with Technical Specifications). 

  
6.2 The contractor shall procure steel reinforcement bars conforming to IS 1786:2008 pertaining 

Fe415D or Fe500D, structural steel conforming to IS-808 and bitumen should conform to I.S. 
code 702 and 703 as per the item/drawing from manufacturer’s of approved make as 
specified in the list of Approved Makes (enclosed with Technical Specifications). 

 
 The storage of cement should be done by contractor as per IS-4082-1996 (recommendation 

on stacking and storage of construction materials at site). Sheds having capacity as decided 
by Engineer-in-Charge to store the cement shall be provided by contractor for which no 
extra payment shall be made.  All such sheds/store, after completion of work shall be 
removed by contractor at his own cost and site shall be cleared. 

 
6.3 The cement & steel reinforcement shall be brought at site in bulk supply of approximately 50 

tonnes & 10 tonnes respectively or more or as decided by the Engineer- in-charge. Each bag 
of cement must weigh 50 kg, subject to variation as per BIS code, bearing manufacturer’s 
name & ISI marking. 

 
6.4 The contractor shall be responsible for the watch & ward, safety of the Cement store/shed, 

Bitumen &Steel. The contractor shall facilitate the inspection of the same by the Engineer-in-
charge at any time. The material supplied by the contractor should be in countable position 
and properly stacked. 

 
6.5 The steel reinforcement shall be stored by the contractor at site of work in such a way as to 

prevent distortion & corrosion and nothing extra shall be paid on this account. Bars of 
different sizes and lengths shall be stored separately to facilitate easy counting and checking. 
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6.6 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of 
sufficient length shall be cut from each size of the bar at random at frequency not less than 
that specified below: 

 

Size of bar                       For consignment below 100 
tonnes.                    

For consignment over 100 tonnes 
 

Under 10 mm dia. 
 

One sample for each 25 tonnes 
or part thereof.  

One sample for each 40 tonnes or 
part thereof. 

 

10 mm to 16 mm 
dia. 

One sample for each 35 tonnes 
or part thereof. 

One sample for each 45 tonnes or 
part thereof. 

Over 16mm dia. One sample for each 45 tonnes 
or part thereof. 

One sample for each 50 tonnes or 
part thereof. 

 
 
6.7 Proper daily record of cement, steel, paint and bitumen consumption shall be maintained at 

site by the Contractor. The register shall be duly signed by the Contractor/ authorised 
representative of contractor and the same will be checked by the site engineer/ Engineer in 
charge from time to time. In case concrete is being obtained from RMC plant, then, the 
record of cement of the same shall be kept based on the computerized receipt of mix 
proportion of each lot. The actual issue and consumption of cement & steel on work shall be 
regulated and proper accounts maintained as provided in clause 10 of the contract. The 
theoretical consumption of cement shall be worked out as per procedure prescribed in 
clause 42 of the contract and shall be governed by conditions laid therein. 

 

6.8 Return of Empty Cement Bags:-Cement issued to the contractor or procured by the 

contractor will be in gunny bags/paper bags/polythene bags. The empty gunny bags / 
polythene bags shall be the property of the contractor. 

 

6.9 Payment for steel reinforcement shall be made on the basis of standard weight of the bars 
used as per approved drawings. in case weight of bars is more than or less than the standard 
weight but within the tolerance limit as specified in BIS, the payment will be restricted to 
lesser weight in case of steel having less weight than the specified and standard weight, in 
case steel having more weight than specified.  

 

6.10 Cement, Steel & Bitumen brought to site and remaining unused after completion of work 
shall not be removed from site without written permission of the Engineer-in-charge. 

  

6.11 No claim whatsoever shall be entertained by CWC on account of delay in non-availability of 
these materials in the market. 

 

6.12 Clodding of cement and rusting of steel should be avoided to the maximum extent possible. 
For such clodding of cement and/or rusting of steel which may render the same unusable, 
the contractor shall be responsible to make good such quantities the loss at his own cost. 

 

7.0  R.C.C. & Plain Cement Concrete work: 
 
7.1  Hard stone aggregate of different sizes shall be crushed or broken from hard stone 

conforming to CPWD Specifications for work subject to para below. Where CPWD 
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Specifications for R.C.C. or any item or work are silent, the provisions of the Latest Code of 

Bureau of Indian Standard for plain and reinforced cement concrete for general building 

construction I.S. 456--2000. or the concerned I.S. specifications or code of practice shall 

apply.  

 

7.2  When an R.C.C. slab or a flat slab is projected beyond the wall/beam line, the payment for 

such projected part of the R.C.C. work shall be made under the corresponding item of R.C.C. 

slab/flat slab. The payment for the centering and shuttering of the projected portion shall 

also be made under the item of centering& shuttering for the slab/ flat slab. Nothing shall be 

paid for the edge shuttering of the slab/flat slab project or otherwise. All exposed edges shall 

be finished as per specifications without extra payment. 

 

8.0 Testing of Materials 
8.1 Contractor will be required to establish a field laboratory for new works. The setting of field 

laboratory for the new works of value more than Rs.2 crore is a mandatory requirement.  
Contractor shall be responsible for setting up laboratory facilities, equipment’s and arranging 
technical manpower at his cost, as directed by the Engineer-in-charge for conducting 
site/field test. All the equipment’s shall be BIS approved makes and will be got checked/ 
calibrated regularly. All equipment’s of the laboratory shall be kept in good working 
conditions.  If contractor fails to provide field laboratory for new works within one month of 
commencement of work, shall attract a penalty of Rs. 25,000 per month recoverable from 
the running bills.  In all routine tests, which can be normally done in the field laboratory/in 
situ, testing charges will be borne by the contractor. In case contractor fails to conduct field 
laboratory test for new works than all required tests shall be carried out in the 
reputed/approved outside laboratory. So far as conducting required test for upgradation/ 
repairing works, same would be carried out in the reputed/approved outside laboratory. The 
Payment of testing charges of such tests will be borne by the contractor in both the cases. 

 
8.2 The contractor has to produce a Manufacture Test Certificate (MTC) from manufacturer to 

the Site Engineer for the cement, steel, bitumen etc, for every consignment procured, failing 
which no consignment of cement, steel and bitumen etc will be accepted by the Site 
Engineer. 

 
8.3 The testing and acceptance of criteria for cement and steel and any other materials supplied 

by the contractor should be as per BIS codes/Technical Specification or as decided by the 
Engineer-in-charge as per the stipulated testing frequency given in enclosed list or CPWD 
Specifications. 

 
8.4 Sample of material for testing will be supplied free of cost by the contractor, including its 

transportation to the approved test houses/laboratory, as directed by the Engineer-In-
charge or inspecting officials.   

 
8.5  For outside testing, test of materials and stipulated samples shall be carried out by one of 

the following laboratories/ tests houses (1) IIT (2) NIT (3) National Test Houses (4) National 
Council of Cement & Building Material (5) Govt. Engg. College/National Accreditation Board 
Approved Lab (NABL), as per decision of the Project Incharge/ Site Engineer.  The testing 
charges shall be borne by the contractor. 
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8.6 All Routine tests on various materials shall be carried out as per the List of Mandatory Tests 

(enclosed) at the cost of the contractor.  Wherever if same is not specified then it will be 
carried out as per decision of Site Engineer which will be final and binding.  

 
8.7 In addition to the tests required under above clauses thereof, the engineer or his 

representative may order tests to be carried out by an independent person appointed by 
him at such place or in such laboratory as he may determine in accordance with the 
appropriate clauses of relevant standard specifications and the cost of such tests shall be 
borne by the contractor. 

 
8.8 Testing record shall be maintained as per standard Testing Performa enclosed in tender 

document for proper testing and their record by the contractor. 
 
8.9 In case, test results indicate that the cement, steel & bitumen arranged by the contractor 

does not conform to the relevant BIS codes, the same shall stand rejected and shall be 
removed from the site by the contractor at his own cost within a week’s time of written 
order from the Engineer-in-charge to do so. 

 
 
9.0    Plant & Machinery Required for the Works 
 
9.1 It will be the responsibility of the Contractor to arrange all plant & machinery, trucks, 

vibratory, Road roller, etc, required by him for execution of works. 
 
9.2 The contractor will also arrange for getting permission (for their use) if required from local or 

other concerned authorities for use as well as for their transportation to site. 
 
9.3 All expenditure incurred in this connection will be borne by the Contractor. 
 
10.0 Arrangement of Water for execution of works 
 
10.1 The contractor will have to make his own arrangements for obtaining water to be used for 

execution of the works or CWC may supply water if available, for execution of work as per 
provision of Clause 31 or 31 (A), respectively of Conditions of Contract. However, CWC may 
allow labourers to use the drinking water facility of the Warehouse, if necessary.   

 
10.2 CWC may permit to contractor to install borewell at site at his own cost for execution of 

work.  In this case contractor will ensure compliance of statutory requirements of the 
regulatory authority.  After completion of the work, he shall restore the ground to its original 
condition after the borewell/s is/ are dismantled as per Clause 32 of Conditions of Contract. 

 
11.0      Arrangements for Electric connection, Lighting & other purpose  
 
11.1  If for reasons of urgency, the work has to be executed at night, contractor shall make his 

own arrangement for illuminating the site. Nothing extra will be paid for doing works at 
night. 
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11.2  Contractor will have to make his own arrangements for arranging electricity if the same is 
required for illumination purposes or for running of any plant or machinery and nothing 
extra will be paid for the same. 

 
11.3 CWC may allow electric power, if available, on actual electric energy consumption by putting 

separate electric energy meter with due permission of Site Engineer.  
 
12.0 Maintenance after Completion 
 
12.1 All works executed under this agreement shall be maintained by the contractor at his own 

cost for a period of 12 (twelve) months from the actual date of completion or during defect 
liability period as per Clause 17 of General Conditions of Contract.   

 
13.0 Miscellaneous 
 
13.1 Customary standards/local traditions will not be the criteria for the standards. All works shall 

be up to the CPWD standards and as ordered by Engineer in-charge and where any doubt 
may exist the specifications as given in the CPWD Specifications Vol.-I & II should be 
followed. Should there be any difference in the particular specifications for individual items 
of work and the description of the item as given in the schedule of quantities the latter shall 
prevail. In case of items not covered by the general specifications referred to above or 
particular specifications attached reference shall be made to the appropriate B.I.S. code and 
the decision of the Engineer-in-Charge shall be final and binding on the contractor. 

 
13.2 CWC may provide space for setting up construction plants, T & P, site office, laboratory, 

storage of material, labour, etc, free of cost if the surplus land is available with prior 
permission from the Engineer In-charge during the construction period of the project. 

 
13.3 No areas outside work site/ depot will be made available to the contractor for storage of 

construction materials and construction of site office etc, and if required, contractor will 
make his own arrangement for the same by personal negotiation with the owners at his own 
cost. 

 
13.4 The rates for different items of work shall be for all heights and depths, except where 

otherwise specified.   
 
13.5 The contractor shall quote his rate taking into account the restrictions, if any, on entry/exist 

of vehicles and labour to/from the site of work as laid down by Central Warehousing 
Corporation and other Govt. authorities. If any entry fee/other charges are levied by any 
authority on entry of the vehicle/material/labour same shall be paid by the contractor. No 
claim or compensation on this account shall be entertained from the contractor. 

 
13.6 The contractor must take all precautions to avoid accidents by exhibiting day and night 

necessary caution boards, speed limit boards, red flags and red lights and providing barriers. 
He shall be responsible for all damage and accidents caused due to negligence on his part. 
No hindrance shall be caused to traffic during execution of work. 
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13.7 Any damage done by the contractor or his work-men to any existing work during the course 
of execution of the work, tendered for, shall be made good by him at his own cost. 

 
13.8 The contractor shall maintain in good condition all work executed till the completion of 

entire work allotted to the contractor. 
 
13.9 The contactor shall clean the site thoroughly of all rubbish etc. left out of his materials on 

completion of the work and roughly dress the site around the building line to the satisfaction 
of the Engineer-in-Charge. 

 
14.0  Handling of Materials 
 
14.1 No lead is payable on water for works done under any section of DSR or for the work done 

under any Non Scheduled Item (NSI) Rate. 
 
14.2 If food grains/ goods stored in the Warehouse are lost, stolen or damaged during execution 

of construction work by the contractor or his labourers, the cost of the same @ twice of the 
prevailing market rate will be recovered from the Contractor's dues and Contractor will have 
no claim whatsoever on this account. 

 
14.3 During execution of work, if CWC materials (i.e., cables and pipelines, drains etc, are 

damaged then same will be set right by contractor at his cost within a reasonable time as 
decided by the Engineer-in-charge. In case contractor fails to rectify the damages caused 
during construction/ under their custody, the cost of the damaged material shall be 
recovered from the contractor @twice of prevailing market from the contractor dues/ bills 
and contractor will not have any claim whatsoever on this account. 

 
14.4    The contractor shall consult the Engineer-in-Charge in writing regarding collection and 

stacking of materials required for the work. He should not stack materials at any places 
other than those approved by the Engineer-in-Charge. No excavated earth or building 
material shall be stacked on area where other buildings roads, services or compound wall 
are to be constructed. 
 

15.0  Adherence to labour law and regulations 
 The Contractors, who are working in the establishments through Contract Labour and/or 

employing labour themselves directly should get themselves registered with the Assistant 
Labour Commissioner concerned as required under Contract Labour (Regulation and 
Abolition) Act 1971 and obtain a license from the Assistant Labour Commissioner 
concerned and produce the same to Engineer-in-charge, in compliance to above and the 
Conditions of Contract. However, a copy of application for obtaining labour license may be 
submitted to Engineer-in-charge within the period as specified in Schedule ‘F’. 

 
16.0       Employment of labour from scarcity area 

If the Government declares a state of scarcity of famine to exist in any village situated within 
15 kms of the work, piece worker/contractor shall employ upon such parts of the works as 
unskilled labour any person found suitable and certified to him by the Engineer-in-charge or 
by any person to whom the Engineer-in-charge may have delegated in writing, to be in need 
to relief and shall be bound to pay to such person wages not below the minimum which 
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Government may have fixed in this behalf. Any dispute which may arise in connection with 
the implementation of this clause shall be decided by the CWC whose decision shall be final 
and binding on the piece worker/ contractor. 
 

17.0 Provision of altered/additional items 
 

If the altered/additional work required to be executed as per CWC’s requirements, for which 
there are no established rates in Schedule of Rates, the same shall be payable as per 
provisions stated hereunder: - 

 
a) As far as possible the rates for such items shall be derived from agreed schedule of rates on 

pro-rata basis. 
 

  b) If direct working out is not possible, the contractor shall be paid on the basis as under: - 
 (i)  Material, labour either or both:  Reasonable cost of materials plus reasonable cost of 

labour inclusive of tools, plants and machinery and plus 15% of so derived cost, to cover 
contractor profit, supervision, overheads, establishments, etc. 

(ii) Engineer-in-Charge's decision regarding reasonable labour cost and reasonable material 
consumption/and cost shall be final and binding on contractor. 

   c) The rates can also be derived based on the Last Approved Rate (LAR) of similar items of 
same area or nearby area.  

 
18.0 Completion Drawings  
 
18.1 Completion drawings of all the completed works for showing the layout of the area with 

dimensions, slopes and details of building, reinforcements used, pavement, drain, cable 
trenches, machine foundations, etc, shall be prepared by the contractor at his own cost. 

 
18.2 Contractor will supply three copies of completion drawings along with soft copy in CD / Pen-

drive with the final bill.  In case contractor does not submit the completion drawing within 
30 days of completion of the work or alongwith submission of final bill (whichever is later), 
he shall be liable to pay a sum as prescribed in Schedule F and in this respect the decision 
of the Engineer-in-charge shall be final and binding on the contractor. 

 
19.0 Storage of inflammable articles 
 

No inflammable materials, such as petroleum, oil, etc, within the meaning of the Indian 
Petroleum Act and Indian Explosives Act shall be stored at site or adjacent land until the 
approval of the CWC and necessary license under the Act has been obtained by the 
contractor. All due precautions as required under the Acts shall be taken by the contractor. 

 
20.0 Night Work 
 

If the CWC is however satisfied that the work is not likely to be completed in time except by 
resorting to night work, by special order, the contractor would be required to carry out the 
work even at night, without conferring any right on the contractor for claiming for extra 
payment for introducing night working. The decision of the Site Engineer in this regard will 
be final and binding on the contractor. 
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21.0 Notice to Public Bodies: - 

The contractor shall give to the Municipality, Police and other authorities, all notices that 
may be required by the law and obtain all requisite licenses for temporary obstructions, 
enclosures and pay all fees, taxes and charges, which may be leviable on account of his own 
operations in executing the contract. He should make good any damage to adjoining 
premises whether public or private and provide and maintain any light, etc, required at night 
and no extra payment will be made on this account. 

 
22.0 Plea of custom: - 

The plea of ‘Custom’ prevailing will not on any account be permitted as an excuse for 
infringement of any of the conditions of contract or specifications. 

  
23.0 Care of Staff: - 

No guarantee will be provided by CWC for accommodation of the contractor or any of his 
staff employed on the work. The contractor may be allowed to erect labour camps for 
housing the labour at or near the site of work on available CWC's land. The contractor shall 
at his own cost make all necessary and adequate arrangements for importation, feeding and 
preservation of the hygiene of his staff. The contractor shall permit inspection at all times of 
all sanitary arrangements made by him by the Engineer-in-Charge or his assistant or any 
official of the CWC. If the contractor fails to make adequate medical and sanitary 
arrangements, these will be provided by the CWC and the cost thereof will be recovered 
from the contractor. 
 

24.0 First aid: - 
The contractor shall maintain in a readily accessible place first aid appliance including an 
adequate supply of sterilized dressing and sterilized cotton wool. The appliances shall be 
placed under the charge of responsible person who shall be readily available during working 
hours. 
 

25.0 Trespass: - 
The contractor shall at all times be responsible for any damages or trespass committed by 
his agents and workmen in carrying out the work, unless such trespass is authorized by the 
Engineer at site.  
 

26.0 Damage from Accidents or floods or Tides: - 
 
26.1 The contractor shall take all precautions against damages from accidents, floods or tides. No 

compensation will be allowed to the contractor for his tools, plants, materials, machines and 
other equipment lost or damaged by any cause whatsoever. The contractor shall be liable to 
make good the damages to any structure or part of structure, plant or material of every 
description belonging to the CWC administration, lost or damaged by any cause during the 
course of contractor's work. 
 

26.2 The CWC will not be liable to pay to the contractor any charges for rectification or repairs to 

any damages, which may have occurred from any cause whatsoever, to any part of the new 

structures during construction. No claims in this regard will be arbitrable. 
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26.3 The contractor shall bail out rain water collected during execution of work from the 

excavated trenches at his own cost. Nothing extra shall be payable on this account. 

27.0 Use of CWC Materials secured with Government Assistance: - 
 
27.1 Where any raw materials for the execution of the contract are procured with the assistance 

of Govt. either by issue from Government, stocks or purchases under arrangements made or 
permit(s) or licence (s) issued by the Government, the contractor shall hold the materials as 
trustee for the Government and use such materials economically and solely for the purpose 
of contract against which they are issued and not dispose them off without permission of the 
Government and return if required by the Government all surplus or unserviceable materials 
that may be left by him after completion of the contract or at its termination for any reason 
whatsoever on his being paid such price as Government may fix with the due regard to the 
condition of the materials. The freight charges for the return of the material according to the 
direction of the purchaser shall be borne by the contractor, in the event of contract being 
cancelled for any default on his part, the decision of Government shall be final and 
conclusive. 

 
28.0 Insurance for Works persons and property 
 
 
28.1 Insurance for Works 
 

The contractor at the scheduled date of start of work without limiting his obligations and 
responsibilities, shall insure the works at his own cost and keep them insured until the virtual 
completion of the contract against all acts of God including Fire, Theft, riots, War, Floods, 
etc, with a Insurance Agency approved by Insurance Regulatory and Development Authority 
(IRDA)  in the joint names of the employer and Contractor (the name of the former being 
placed first in the policy) for the minimum thirty percent  amount of the originally awarded 
contract value irrespective of revised / modified contract value later on.  Such policy shall 
cover the property of the CWC and fees for assessing the claim and in connection with his 
services generally therein and shall not cover any property of the Contractor or of any sub 
contractor. 

  
The Contractor shall deposit the policy and receipt for the premiums with the CWC within 30 
days from the date of signing the contract or commencement of execution of work, 
whichever is earlier, or unless otherwise instructed by the CWC. In default of the Contractor 
insuring as provided above, the CWC on his behalf may so insure and may deduct the 
premiums paid from any moneys due or which may become due to the Contractor. The 
Contractor shall, as soon as any claim under the policy is settled or the works reinstated by 
the Insurance Office should elect to do so, proceed with all due diligence with the 
completion of the works in the same manner as though the misfortune/accident had not 
occurred and in all respects under the same conditions of contract. The Contractor in case of 
rebuilding or reinstatement after accident shall be entitled to such extension of time for 
completion as the CWC deems fit. 

 
28.2 Insurance in respect of damages to persons and property 
 

i) The Contractor shall be responsible for all injury to persons, animals or things and for all 
structural and decorative damage to property which may arise from the operation or neglect 
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of himself or of any approved sub contractor's or Employees, whether such injuries or 
damage arise from carelessness, accident or any other cause whatsoever in any way 
connected with carrying out of this contract. The clause shall be held to include any damage 
to buildings, whether immediately adjacent or otherwise and damage to road, streets 
footpaths, bridges and works forming the subject of this contract by frost or other 
inclemency of the weather. The Contractor shall indemnify the CWC and hold him harmless 
in respect of all and any expenses arising from any such injury or damage to persons or 
property as aforesaid and in respect of any claims made in respect of injury or damage under 
any Acts of government or otherwise and also in respect of any award of compensation of 
damage consequent upon such claims. 

 
ii) The Contractor shall reinstate all damages of every sort so as to deliver up the whole of the 

contract works complete and perfect in every respect and so as to make good or otherwise 
satisfy all claims for damage to the property of third parties. 

 
iii) The Contractor shall indemnify the CWC against all claims which may be made against the 

CWC by the member of the public or other third party in respect of works in consequence 
thereof and shall at his own expense arrange to effect and maintain, until the virtual 
completion of the contract, an Insurance Policy with Insurance Agency approved by IRDA in 
the joint names of the CWC and Contractor against such risks and deposit such policy or 
policies with the CWC from time to time during the currency of this contract. The 
contractor shall similarly indemnify the CWC against all claims which may be made upon the 
CWC whether under the Workman's Compensation Act or any other statuette in force 
during the currency of this contract or at common law in respect of any employee of the 
Contractor  or any sub-contractor and shall at his own expense effect and maintain with an 
approved office a policy of insurance in the joint names of the CWC and the Contractor 
against such risks and deposit such policy or policies with the CWC from time to time during 
the currency of the Contract. The Contractor shall be responsible for anything which may be 
excluded from the Insurance policies above referred to and also for all other damage to any 
property arising out of an incidental to the negligent or defective carrying out of this 
contract. He shall also indemnify the CWC in respect of any costs, charges or expenses 
arising out of any claim re-proceedings and also in respect of any award of or compensation 
of damages arising there from. 

iv) The Employer shall be at liberty and is empowered to deduct the amount of any damage, 
compensation costs, charges and expenses arising or accruing from or in respect of any such 
claim or damage of any sum or sums due to or become due to the Contractor including the 
Security Deposit. 
 

v) If the Contractor fails to comply with the terms of these conditions, the Employer may insure 
the works and may deduct the amount of the premiums paid from any moneys that may be 
or become payable to the Contractor or may at the option, do not release running payment 
to the Contractor until the Contractor shall have complied with the terms of this condition. 
 

29.0 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY CWC. 
 Contractor shall also carry and maintain any other insurance which he may be required 

under law or regulation from time to time. He shall also carry and maintain any other 
insurance which may be required by CWC. 
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30.0 SITE OFFICE 
Contractor shall have to provide temporary site office with requisite furniture & appliances 
and godown for storing/stacking construction materials at their own cost for which no extra 
payment will be made. 
 

31.0 PF COMPLIANCE 
It will be responsibility of the contractor to obtain separate code/identification No. for 
contractor’s deposit of PF dues, if applicable with concerned authority directly. Copy of PF 
Registration / code no. along with copy of PF paid Challans shall be submitted along with 
Running Account or Final Bill. 
 

32.0 Recoveries/Withhold 

32.1 In case of any technical deficiencies, lapses on account of non-compliance of PF/ESI, 
Insurance (WC Policies), labour license, or any other reasons not covered in any clause of 
tender documents etc., are noticed by the Engineer-in-charge/CWC Vigilance Deptt./ CTE 
Organization, then a sum as recommended or decided by Project In-charge/ Site Engineer 
may be withheld, till rectification/remedy/compliance of the deficiencies.    

 
32.2 Recoveries, if any, on account of uncovered period of insurance (WC Policies), defective 

work, losses to CWC or any other liability not fulfilled by contractor etc., shall be effected 
from the contractor’s bill/any other due (s) amount (i.e. Final Bill, Security Deposit & 
Performance Bank Guarantee, etc,). 

 
33.0 Material obtained from the dismantlement: 

The contractors, in the course of their own work, should understand that all materials 
e.g. stone and other materials obtained in the work of dismantling and excavation etc. 
will be considered Central Warehousing Corporation’s property and would be issued to 
the contractor (if they require the same for use in the work) at the rates approved by 
the Engineer-in-Charge, as the case may be. 
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SECTION – IV 
(TENDER FORMS & ANNEXURES) 
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CENTRAL WAREHOUSING CORPORATION 
(A GOVT. OF INDIA UNDERTAKING) 

Regional Office- LF-10, 4th Cross Road, Saraswathipuram, Nandini Layout, Pin -560096. 
Corporate Office, 4/1 Siri Institutional Area, August Kranti Marg, Hauz khas, New Delhi 

 

“TENDER & CONTRACT” 
 

PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 
 

(A)Tender for the work of “Major repairs and strengthening to Gable walls of Godown No. 2A to 
avoid differential settlement and remedial measures including Piling 
at CW gadag-II,( Karnataka)” 

 
 (i)To be submitted online Website www.cwceprocure.com by3.00 PM up to or on_11/03/2021. 
 
(ii)To be opened online Websitewww.cwceprocure.com. in presence of Tenderers or their 
authorized representative who may wish to be   present at 3.30 PM on _ 11/03/2021 in the office 
of TheREGIONAL MANAGER/ SUPERINTENDING Engineer, Central Warehousing Corporation, 
Regional Office- LF-10, 4th Cross Road, Saraswathipuram, Nandini Layout, Pin -560096. 
     

 
T E N D E R 

 
I/We have read and examined the Tender Notice, Notice Inviting Tender, Schedule A, B, C, 

D, E & F, specifications applicable, drawings and designs, general rules and directions, conditions 
of contract, clauses of contract, special conditions, schedule of rate and other documents and 
rules referred to in the conditions of contract and all other contents in the tender documents for 
the work. 
 
 I/We hereby tender for execution of the work specified for the Central Warehousing 
Corporation within the time specified in Schedule ‘F’, viz., Schedule of quantities and in 
accordance in all respects with the specifications, designs, drawings and instructions in writing 
referred to in Rule 1 of General Rules and Directions and in clause 11 of the General Conditions of 
Contract and with such materials as are provided for by, and in respects in accordance with such 
conditions so far as applicable. 
 

I/We agree to keep the tender open for ninety (90) days from the date of opening of 
technical bid under two bid system and not to make any modifications in its terms and conditions. 

 
A sum of Rs______________ including GST is hereby submitted through e-payment gateway of 
e-procurement as EMD and cost of the tender Rs_____*. If I/We fail to furnish the prescribed 
performance guarantee within prescribed period, I/We agree that the Central Warehousing 
Corporation shall without prejudice to any other right/remedy, be at liberty to forfeit the said 
earnest money absolutely.  Further, if I/We, fail to commence the work as specified, I/We agree 
that the Central Warehousing Corporation shall without prejudice to any other right or remedy, 
be at liberty to forfeit the said earnest money and the performance guarantee absolutely, 
otherwise the said earnest money shall be retained by the Corporation towards security deposit 
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to execute all the works referred to in the tender documents upon the terms and conditions 
contained or referred to therein and to carry out such deviations as may be ordered, up to 
maximum of the percentage mentioned in Schedule‘F’ and those in excess of that limit at the 
rates to be determined in accordance with the provisions contained in Clause 12.2 and 12.3 of the 
tender form. Further, I/We agree that in case of forfeiture of earnest money or both Earnest 
Money and Performance Guarantee as aforesaid, I/We shall be debarred for participation in the 
re-tendering process of the work.  
 
“I/we undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back to back basis. Further that, if such a violation comes to the notice of 

Department, then I/we shall be debarred for tendering in CWC in future forever. Also, if such a 

violation comes to the notice of Department before date of start of work, the Engineer-in-charge 

shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.” 

I/We hereby declare that I/We shall treat tender documents, drawings and other records 
connected with the work as secret / confidential documents and shall not communicate 
information/ derived there from to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner pre-judicial to the 
safety of the Corporation. 
 
Dated____________________  
 

Signature of Contractor 
          Postal Address 
Witness: 
Address: 
Occupation: 
* Cost of the tender to be deposited along with the EMD would be applicable only to those 
contractors who will download the tenders from the websites as mentioned in the NIT. 

 
 

ACCEPTANCE 
  The above tender (as modified by you as provided in the letters mentioned 
hereunder) is accepted by me for and on behalf of Central Warehousing Corporation for a sum of 
Rs.__________________________(Rupees_____________________________________________
___________________________) i.e.___________% above/below the estimated cost of work of 
Rs.____________(Rupees___________________________________________________________
________________________) 
 
The letters referred to below shall form part of this contract agreement. 
a)______________________________________ 
b)______________________________________ 
c)______________________________________ 
 
Dated:          For & on behalf of CWC 

  Signature     ____________________ 

Designation____________________ 
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ANNEXURE-I 
FORMAT OF NET WORTH 

 
 

A. The Net Worth of Mr./Ms./M/s ___________________________________ for last 

Financial Year ___________ is Rs.__________ lakhs as per his/her/their books of 

Accounts. 

 
(Note: Net Worth means sum total of paid up share capital plus free reserves.  
Further any debit balance of Profit and Loss Account and Misc. Expenses to the 
extent not adjusted / or written off, if any, shall be reduced from Reserves and 
Surpluses. 

 
 
 

Signature of Chartered Accountant                                                   
 
Name: 
 

  Membership No.:                                                           Signature of Contractor 
 

Seal: 
 
Date: 
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ANNEXURE-II 
 
 

AFFIDAVIT 
(For Sole Proprietary Firm) 

 
(To be executed in presence of Public Notary on non- judicial stamp paper of appropriate value.  
The stamp paper has to be in the name of the tenderer.)  
 

 
 

I, ………………………………………………..R/o ………………………………..................................... 

……………………………………………………………………… do hereby solemnly affirm and declare as under :‐ 

1. That I am Sole Proprietor of ………………………………………………… (Sole Proprietor Firm Name) 

 

2. That the office of the firm is situated at ………………………………………….. 

…………………………………………………………………………. 

 
 
 
 
Place:         DEPONENT 
 
Date: 
 
 
VERIFICATION 
 
Verified that the contents of my above said affidavit are true and correct to the best of my 
knowledge and belief and nothing has been concealed there from. 
 
 
 
 
Place:         DEPONENT 

 
Date:  



47 | P a g e  
 

ANNEXURE-III 
FORMAT FOR POWER OF ATTORNEY TO AUTHORIZED SIGNATORY  

 
POWER OF ATTORNEY 

 
(To be executed on non-judicial stamp paper of the appropriate value in accordance with relevant 
Stamp Act. The stamp paper to be in the name of the firm/ company who is issuing the Power of 
Attorney). 
 
We, M/s. _______________ (name of the firm/ company with address of the registered office) 
hereby constitute, appoint and authorize Mr./Ms. _______________ (Name and residential 
address)  who is presently with us and holding the position of ____________ and whose signature 
is given below as our Attorney to do in our name and our behalf all or any of the acts, deeds or 
things necessary or incidental to our bid for the work ___________________ (name of work), 
including signing and submission of application/ tender / proposal, participating in the meetings, 
responding to queries, submission of information/ documents and generally to represent us in all 
the dealings with CWC or any other Government Agency or any person, in connection with the 
works until culmination of the process of bidding, till the Contract Agreement is entered into with 
CWC and thereafter till the expiry of the Contact Agreement. 
 
We hereby agree to ratify all acts, deeds and things lawfully done by our said Attorney pursuant to 
this Power of Attorney and that all acts, deeds and things done by our aforesaid Attorney shall 
always be deemed to have been done by us. 
 
Dated this the _______ day of __________________20 
 
(Signature and name of authorized signatory being given Power of Attorney) 
 
____________________ 
 
(Signature and name in block letters of Proprietor / All the partners of the firm / Authorized 
Signatory for the Company) (Strike out whichever is not applicable)          
 
 
Seal of the Proprietorship firm / Partnership firm/ Company 
 
 
Witness 1:       Witness 2: 
Name:        Name: 
Address:       Address: 
Occupation:       Occupation: 
 
Notes: 
 

 

- The mode of execution of the power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of the 
executants (s) and when it is so required the same should be under common seal affixed in 
accordance with the required procedure.   
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- Power of Attorney is to be attested by Notary. 
ANNEXURE-IV 

AFFIDAVIT                             
 

(FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONGWITH THE TENDER DOCUMENTS) 

(To be executed in presence of Public Notary on non- judicial stamp paper of the value of Rs. 
100/-.  The stamp paper has to be in the name of the tenderer.)  
 
I____________ (Name and designation) ____________ appointed as the attorney/ authorized 
signatory of the tenderer (including its constituents), M/s.___________________ (hereinafter 
called the tenderer) for the purpose of the Tender documents for the work of 
_________________ as per the Tender No._______________ of CWC, do hereby solemnly affirm 
and State on behalf of the tenderer including its constituents as under: 
1. I/ We the tenderer (s), am/ are signing this document after carefully reading the contents. 

2. I/ We the tenderer (s) also accept all the conditions of the tender document and have signed 

all the pages in confirmation thereof. 

3. I/ We hereby declare that I/We have downloaded the tender documents from CWC tender 

portal www.cwceprocure.com and printed the same.  I/We have verified the content of the 

printed document from the website and there is no addition, no deletion or no alteration to 

the content of the tender document.  In case of any discrepancy noticed at any stage (i.e. 

evaluation of tenders & execution of work) the decision of CWC with regard to such 

discrepancies shall be final and binding upon me/us. 

4. I/We declare and certify that I/we have not made any misleading or false representation in 

the forms, statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding upon 

me/us. 

I/We declare that the information and documents submitted along with the tender by 

me/us are correct and I/We are fully responsible for the correctness of the information 

and documents, submitted by us. 

6. I/We understand that if the certificates regarding eligibility criteria, submitted by us are 

found to be forged/ false or incorrect at any time during process for evaluation of tenders, it 

shall lead to forfeiture of the tender EMD besides suspending of business for minimum one 

year.  Further, I/We ________ [insert name of the tenderer] ____________ and all my/our 

constituents understand that my/our offer shall be summarily rejected. 

7. I/ We also understand that if the certificates submitted by us are found to be false/forged or 

incorrect at any time, after the award of the contract, it will lead to termination of the 

contract, along with forfeiture of EMD/ SD and Performance Guarantee besides any other 

action provided in the contract. 

8. I/We certify that I/We are not black listed or debarred by MES/CPWD/Railways /any Govt. 

Department / State PWDs/ PSU (Public Sector Undertaking) and Govt. Sector Construction 

Agencies from participation in tenders/contract on the date of opening of bids. 

 

DEPONENT 
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SEAL AND SIGNATURE OF THE TENDERER 

 

 

VERIFICATION 

 

 I/We above named tenderer do hereby solemnly affirm and verify that the contents of my/ our 
above affidavit are true and correct.  Nothing has been concealed and no part of it is false. 

 
 

DEPONENT 

 

 

SEAL AND SIGNATURE   

OF THE TENDERER 

Place:- 

Dated:- 

Details as appropriate are to be filled in suitably by tenderer.  

Attestation before Magistrate/ Notary Public. 
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ANNEXURE-V 
 

PRE CONTRACT INTEGRITY PACT 
General 
 
This pre-bid/pre-contract Agreement (hereinafter called the Integrity Pact) is made on ______ day 
of the month of ________  between on one hand, the Central Warehousing Corporation (A Govt. 
of India Undertaking), 4/1 Siri Institutional area, Hauz Khas, New Delhi, acting through Chief 
Engineer/ Superintending Engineer, Central Warehousing Corporation (A Govt. of India 
Undertaking) (hereinafter called the “CORPORATION" which expression shall mean and include, 
unless the context otherwise requires, his successors in office and assigns) of the First Part and  
M/s ________ represented by Shri __________, (Name of the contractor)  (hereinafter called 
TENDERER which expression shall mean and include, unless the context otherwise requires, his 
successors and permitted assigns) of the Second Part. 
 
WHEREAS the CORPORATION proposes to Construct ------------ MTC Godowns along with -------------
-------------------------at and the TENDERER is willing to execute the items of work /Section as per 
schedule of work, the work order issued, General conditions of the contract of CWC and CPWD 
specifications. 
 
WHEREAS the TENDERER is a private company/public company/Government 
undertaking/partnership firm constituted in accordance with the relevant law in the matter and 
the corporation is a PSU performing its functions on behalf of the Ministry of Consumer Affairs, 
Food and Public Distribution, New Delhi, Govt. of India. 
 
NOW, THEREFORE, 
 
To avoid all forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to 
be entered into with a view to:- 
 
Enabling the CORPORATION to obtain the desired said work at a competitive price in conformity 
with the defined specifications by avoiding the high cost and the distortionary impact of 
corruption on public procurement, and  
 
Enabling TENDERER to abstain from bribing or indulging in any corrupt practice in order to secure 
the contract by providing assurance to them that their competitors will also abstain from bribing 
and other corrupt practices and the CORPORATION will commit to prevent corruption, in any 
form, by its officials by following transparent procedures. 
 
The parties hereto hereby agree to enter into this integrity Pact and agree as follows: 
 

1. Commitments of the Corporation  
1.1 The Corporation undertakes that no official of the CORPORATION, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or through 
intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial 
benefit or any other advantage from the TENDERER, either for themselves or for any 
person, organisation or third party related to the contract in exchange for an advantage in 
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the bidding process, bid evaluation, contracting or implementation process related to the 
contract. 
 

1.2 The CORPORATION will, during the pre-contractor stage, treat all TENDERERS alike and will 
provide to all TENDERERS the same information and will not provide any such information 
to any particular TENDERER which could afford an advantage to that particular TENDERER 
in comparison to other TENDERERS. 

1.3 All the officials of the CORPORATION will report to the appropriate authority any 
attempted or completed breaches of the above commitments as well as any substantial 
suspicion of such a breach. 

 
2. In case any such preceding misconduct on the part of such official(s) is reported by the 
TENDERER to the CORPORATION with full and verifiable facts and the same is prima facie found to 
be correct by the CORPORATION, necessary disciplinary proceedings, or any other action as 
deemed fit, including criminal proceedings may be initiated by the CORPORAION and such a 
person shall be debarred from further dealings related to the contract process. In such a case 
while an enquiry is being conducted by the CORPORAION the proceedings under the contract 
would not be stalled. 
 

3.  Commitments of TENDERERS  
The TENDERER commits itself to take all measures necessary to prevent corrupt practices, unfair 
means and illegal activities during any stage of its bid or during any pre-contract or post-contract 
stage in order to secure the contract or in furtherance to secure it and in particular commit itself 
to the following:- 
 
3.1 The TENDERER will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of the CORPORATION, 
connected directly or indirectly with the bidding process, or to any person, organisation or 
third party related to the contract in exchange for any advantage in the bidding, 
evaluation, contracting and implementation of the contract. 

3.2 The TENDERER further undertakes that it has not given, offered or promised to give, 
directly or indirectly any bribe, gift, consideration, reward, favour, any material or 
immaterial benefit or other advantage, commission, fees, brokerage or inducement to any 
official of the CORPORATION or otherwise in procuring the Contract or forbearing to do or 
having done any act in relation to the obtaining or execution of the contract or any other 
contract with the CORPORATION for showing or forbearing to show favour or disfavour to 
any person in relation to the contract or any other contract with the CORPORATION. 

3.3 The TENDERER, either while presenting the bid or during pre-contract negotiations or 
before signing the contract, shall disclose any payments he has made, is committed to or 
intends to make to officials of the CORPORATION or their family members, agents, brokers 
or any other intermediaries in connection with the contract and the details of services 
agreed upon for such payments. 

3.4 The TENDERER will not collude with other parties interested in the contract to impair the 
transparency, fairness and progress of the bidding process, bid evaluation, contracting and 
implementation of the contract. 

3.5 The TENDERER will not accept any advantage in exchange for any corrupt practice, unfair 
means and illegal activities. 
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3.6 The TENDERER shall not use improperly, for purposes of competition or personal gain, or 
pass on to others, any information provided by the CORPORATION as part of the business 
relationship, regarding plans, technical proposals and business details, including 
information contained in any electronic data carrier. The TENDERER also undertakes to 
exercise due and adequate care lest any such information is divulged. 
 

3.7 The TENDERER commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 

 
3.8 The TENDERER shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 
 
3.9 If the TENDERER or any employee of the TENDERER or any person acting on behalf of the 

TENDERER, either directly or indirectly, is a relative of any of the officers of the 
CORPORATION, or alternatively, if any relative of an officer of the CORPORATION has 
financial interest/stake in the TENDERER’s firm, the same shall be disclosed by the 
TENDERER at the time of filling of tender.  
The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 
1956 

3.10 The TENDERER shall not lend to or borrow any money from or enter into any monetary 
dealings or transactions, directly or indirectly, with any employee of the CORPORATION 

 
4. Previous Transgression 

 
4.1 The TENDERER declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any country in 
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise 
in India or any Government Department in India that could justify TENDERER’s exclusion 
from the tender process. 
 

4.2 The TENDERER agrees that if it makes incorrect statement on this subject, TENDERER can 
be disqualified from the tender process or the contract, if already awarded, can be 
terminated for such reason. 
 

5. Earnest Money (Security Deposit) 
 

5.1 While submitting Technical bid, the TENDERER shall deposit an amount of Rs. _______ (to 
be specified in NIT) as Earnest Money, with the CORPORATION only through e-payment 
gateway of e-procurement system. 
 

5.2 The Earnest Money/Security Deposit and performance guarantee shall be valid for the 
period as per the relevant terms & condition of the contract  
 

5.3 No interest shall be payable by the CORPORATION to the TENDERER on Earnest 
Money/Security Deposit/performance guarantee for the period of its currency and upto 
their validity. 
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6. Sanctions for Violations 

Any breach of the aforesaid provision by the TENDERER or any one employed by it or acting on its 
behalf (whether with or without the knowledge of the TENDERER) shall entitle the CORPORATION 
to take all or any one of the following actions, wherever required:- 
 

(i) To immediately call off the pre-contract negotiations without assigning any reason or 
giving any compensation to the TENDERER. However, the proceedings with the other 
TENDERER(s) would continue. 

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 
Deposit/Performance Bond (after the contract is signed) shall stand forfeited either 
fully or partially, as decided by the CORPORATION and the CORPORATION shall not be    
required to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation 
to the TENDERER. 

(iv) To recover all sums already paid by the CORPORATION, and in case of an Indian 
TENDERER with interest thereon at 2% higher than the prevailing Prime Lending Rate 
of State Bank of India, while in case of a TENDERER from a country other than India 
with interest thereon at 2% higher than the LIBOR. If any outstanding payment is due 
to the TENDERER from the CORPORATION in connection with any other contract for 
any other stores/work such outstanding payment could also be utilized to recover the 
aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond/warranty bond, if 
furnished by the TENDERER, in order to recover the payments, already made by the 
CORPORATION, along with interest. 

(vi) To cancel all or any other Contracts with the TENDERER. The TENDERER shall be liable 
to pay compensation for any loss or damage to the CORPORATION resulting from such 
cancellation/rescission and the CORPORATION shall be entitled to deduct the amount 
so payable from the money(s) due to the TENDERER. 

(vii) To debar the TENDERER from participating in future bidding processes of the 
CORPORATION for a minimum period of five years, which may be further extended at 
the discretion of the CORPORATION. 

(viii) To recover all sums paid in violation of this Pact by TENDERER(s) to any middleman or 
agent or broker with a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any 
contract signed by the CORPORATON with the TENDERER, the same shall  not be 
opened., 

(x) Forfeiture of Performance Bond in case of a decision by the CORPORATION to forfeit 
the same without assigning any reason for imposing sanction for violation of this Pact. 

The CORPORATION will be entitled to take all or any of the actions mentioned at para 6.1(i) to (x) 
of this Pact also on the Commission by the TENDERER or any one employed by it or acting on its 
behalf (whether with or without the knowledge of the TENDERER), of an offence as defined in 
Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or any other 
statute enacted for prevention of corruption. 
 
The decision of the CORPORATION to the effect that a breach of the provisions of this Pact has 
been committed by the TENDERER shall be final and conclusive on the TENDERER. However, the 
TENDERER can approach the independent Monitor(s) appointed for the purposes of this Pact. 
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7. Fall Clause 

 
The TENDERER undertakes that it has not supplied/is not supplying similar product/systems or 
subsystems at a price lower than that offered in the present bid in respect of any other 
Ministry/Department of the Government of India or PSU and if it is found at any stage that similar 
product/systems or sub systems was supplied by the TENDERER to any other 
Ministry/Department of the Government of India or a PSU at a lower price, then that very price, 
with due allowance for elapsed time, will be applicable to the present case and the difference in 
the cost would be refunded by the TENDERER to the CORPORATION, if the contract has already 
been concluded. 
 

8. Independent Monitor 
 

The CORPORATION has appointed Sh. Shahnawaz Ali, Flat No.-301, SMR’s OosmanVinay Heights, 
Keshav Nagar, Mettuguda, Secunderabad-500017, Telangana an Independent Monitor 
(hereinafter referred to as Monitor) for this Pact in consultation with the Central Vigilance 
Commission. 
 
The task of the Monitor shall be to review independently and objectively, whether and to what 
extent the parties comply with the obligations under this Pact. 
 
The Monitor shall not be subject to instructions by the representatives of the parties and perform 
their functions neutrally and independently. 
 
Both the Parties accept that the monitors have the right to access all the documents relating to 
the project/procurement, including minutes of meetings. 
 
As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform 
the Authority designated by the CORPORATION. 
 
The TENDERER(s) accepts that the Monitor has the right to access without restriction to all Project 
documentation of the CORPORATION including that provided by the TENDERER. The TENDERER 
will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted 
and unconditional access to his project documentation. The same is applicable to Subcontractors. 
The Monitor shall be under contractual obligation to treat the information and documents of the 
TENDERER/Subcontractor(s) with confidentiality. 
 
The CORPORATION will provide to the Monitor sufficient information about all meetings among 
the parties related to the Project provided such meetings could have an impact on the contractual 
relations between the parties. The parties will offer to the Monitor the option to participate in 
such meetings. 
 
The Monitor will submit a written report to the designated Authority of CORPORATION within 8 to 
10 weeks from the date of reference or intimation to him by the CORPORATION / TENDERER and, 
should the occasion arise, submit proposals for correcting problematic situations. 
 

9. Facilitation of Investigation 
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In case of any allegation of violation of any provisions of this Pact or payment of commission, the 
CORPORATION or its agencies shall be entitled to examine all the documents including the Books of 
Accounts of the TENDERER and the TENDERER shall provide necessary information and documents 
in English and shall extend all possible help for the purpose of such examination. 

 
 
 
10. Law and Place of Jurisdiction 

 
This Pact is subject to Indian Law. The Place of performance and jurisdiction is the seat of the 

CORPORATION. 
 
11. Other Legal Actions 

 
 The actions stipulated in this integrity Pact are without prejudice to any other legal action that may 

follow in accordance with the provisions of the extant law in force relating to any civil or criminal 
proceedings. 

 
12. Validity 

 
The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years or the 
complete execution of the contract to the satisfaction of both the CORPORATION and the 
TENDERER/Seller, including warranty period, whichever is later. In case TENDERER is unsuccessful, 
this integrity Pact shall expire after six months from the date of the signing of the contract. 
 
Should one or several provisions of this Pact out to be invalid; the remainder of this Pact shall 
remain valid. In this case, the parties will strive to come to an agreement to their original 
intentions. 
 

13. The parties hereby sign this Integrity Pact at ___________ on_________  
 
 
 
 
 CORPORATION                                SIGNATURE OF TENDERER 

Name of the Officer      
 Designation      
 
 Witness      Witness 
 1. ______________________                                                               1._________________________ 
 
 
 

2. ______________________                                                                2. _________________________ 
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ANNEXURE-VI 
 

COMPLIANCE TO BID REQUIREMENT 
 

 
We hereby confirm that we have gone through and understood the Tender Document and our bid 
complies with the requirements / terms and conditions of the Tender Document and subsequent 
addendum / corrigendum (if any), issued by CWC, without any deviation / exception / comments / 
assumptions. 
 
We also confirm that we have quoted the rates without any condition and deviation. 
 
The Tender has been submitted along with the required documents and same have been 
uploaded under digital signatures of the authorized signatory.  We undertake that the tender 
document shall be deemed to be our bid and in the event of award of work to us, the same shall 
be considered for constitution of contract agreement.  Further, we shall sign and stamp each page 
of the Tender Document as token of acceptance and as part of contract in the event of award of 
contract to us.   
 
We further confirm that we have quoted our rates in our financial bid as per the conditions of the 
Tender Document and for all the items. 
 
 
Stamp and signature of the TENDERER: ___________________________ 

Name of the TENDERER    : ___________________________ 
 
 
NOTE:  To be stamped and signed by the authorized signatory who is signing the Bid and 
submitted along with the Technical Bid. 
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ANNEXURE-VII 
 

CENTRAL WAREHOUSING CORPORATION 
(A GOVT. OF INDIA UNDERTAKING) 

 
Agreement For Item / Percentage Rates For Works 

 
 This Agreement for execution of work executed 
at_______________________________ this day of the 
_____________________________________200 by the Central Warehousing 
Corporation, New Delhi- 16 established under Warehousing Corporation Act, 1962 
(hereinafter called ‘the’ Corporation) and M/S 
_________________________________a partnership firm from consisting of partners 
namely (i)_____________________ (ii)__________________ 
(iii)________________/company registered under companies Act/individual carrying 
on business in the name and style of ___________________________(herein under 
called “contractor” which term shall mean and include unless repugnant to the context 
his/ their executors. Administrators, legal and personal representatives Witnesses as 
follows: 
 
 WHEREAS the Corporation requires _______________to be constructed at 
______________________________________________________and whereas the 
contractor has agreed to execute the items of work Section as per General Conditions 
of Contract and Schedule of Work attached. 
 
 AND WHEREAS the contractor having agreed to execute the above referred 
items of works/ Section it is hereby agreed that the terms and conditions of the 
contract as enumerated in General Conditions of Contract (Broad Heading of which are 
given in the Index thereto) item of works/ section as per Schedule of work, the work 
order issued and specification of the CPWD for the time being enforce shall form an 
integral part sole repository of the terms and conditions of this contract. 
 
 In witness where of the aforementioned parties to the contract have affixes 
their signatures. 
 
 
 
 
Contractor     For and on behalf of the Corporation 
Witness & address     Witness & address 
 
 
1.       1. 
Dt.       Dt. 
 
 
2.       2. 
Dt.       Dt. 
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ANNEXURE-VIII 
Form of Performance Security Bank Guarantee Bond 

 
 In consideration of Central Warehousing Corporation (A Govt. of India Undertaking) 
Warehousing Bhawan, 4/1 Siri Institutional Area, August Kranti Marg, Hauz Khas, New Delhi -110 
016 (hereinafter called “The Corporation”) having offered to accept the Letter of Acceptance 
(LOA). no.___________________________ dated_________ and the terms and conditions of the 
proposed agreement between Corporation and____________________    (hereinafter called “the 
said contractor(s)”) for the work of ______________________________________________  
(hereinafter called “the said agreement”) having agreed to production of an irrevocable Bank 
Guarantee for Rs.__________ (Rupees___________________________________ only) as a 
security/guarantee from the contractor(s) for compliance of his obligations in accordance with the 
terms and conditions in the said agreement. 
 
 We______________________(hereinafter referred to as “the Bank”) hereby undertake to 
pay(Indicate the name of the Bank) Corporation an amount not exceeding 
Rs.__________________(Rupees___________________only) on demand by the Corporation 
 
1. We___________________________do hereby undertake to pay the amounts due and 

payable under (indicate the name of the Bank) 
Guarantee without any demure, merely on a demand from the Corporation stating that 
the amount claimed is required to meet the recoveries due or likely to be due from the 
said contractor(s).  Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the bank under this Guarantee.  However, our liability under 
this guarantee shall be restricted to an amount not exceeding 
Rs.________________(Rupees___________________________only). 
 

2. We, the said bank further undertake to pay to the Corporation any money so demanded 
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 
proceeding pending before any court or Tribunal relating thereto, our liability under this 
present being absolute and unequivocal.  
The payment so made by us under this bond shall be valid discharge of our liability for 
payment there under, and the contractors (s) shall have no claim against us for making 
such payment. 

3. We __________________________further agree that the guarantee herein contained 
shall remain in  
(indicate the name of the bank) 
and effect during the period that would be taken for the performance of the said 
agreement and that it shall continue to be enforceable till all the dues of the Corporation 
under or by virtue of the said agreement have been fully paid and its claim satisfied or 
discharged or till Engineer-in-Charge on behalf of the Corporation certified that the terms 
and conditions of the said agreement have been fully and properly carried out by the said 
contractor (s) and accordingly discharges this guarantee. 

4. We __________________________further agree with the Central Warehousing 
Corporation that the  
(indicate the name of the bank) 
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Corporation shall have the fullest liberty without our consent and without effecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said contractor(s) from time  
to time or to postpone for any time or from time to time any of the powers exercisable by 
the Central Warehousing Corporation against the said contractor(s) and to forbear or 
enforce any of the terms and conditions relating to the said agreement and we shall not be 
relieved from our liability by reason of any such variation, or extension being granted to 
the said contractor (s) or for any forbearance, act if omission on the part of the Central 
Warehousing Corporation or any indulgence by the Central Warehousing Corporation to 
the said contractor (s) or by any such matter or things whatsoever which under the law 
relating to sureties would, but for this provision, have effect of so reliving us. 
 

5. This guarantee will not be discharged due to the change in the constitution of the bank or 
the contractor (s) 

 
6. We _________________________ lastly undertake not to revoke this guarantee except 

with the 
(indicate the name of the bank) 
previous consent of the Central Warehousing Corporation in writing. 
 

7. This guarantee shall be valid up to _______________________.  Unless extended on 
demand by Central Warehousing Corporation.  Notwithstanding anything mentioned 
above, our liability against this guarantee is restricted to Rs.__________ 
(Rs.___________________________________only) and unless a claim in writing is lodged 
with us within six months of the date of expiry or the extended date of expiry of this 
guarantee, all our liabilities under this guarantee shall stand discharged 
Dated the ___________________ date of _____________ for 
_____________________________ 
(Indicate the name of bank) 
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ANNEXURE-IX 
 

AFFIDAVIT 
 

 
(To be submitted by bidder on non-judicial stamp paper of  

minimum value of Rs.100/- along with their Tender) 
 
 
 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back to back basis.  Further that, if such a violation comes to the notice of 

Department, then I/We shall be debarred for tendering in CWC in future forever.  Also, if such a 

violation comes to the notice of Department before date of start of work, the Engineer-in-Charge 

shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.  

(scanned copy of this affidavit to be uploaded at the time of submission of tender).  

    

 
 
 
 

Signature of Tenderer 
Postal Address 

Stamp 
 
Witness: 
Address: 
Occupation  
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Section-V 
GENERAL CONDITIONS OF CONTRACT 

(CPWD CONDITIONS OF CONTRACT) 
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CENTRAL WAREHOUSING CORPORATION 
(A Govt. of India Undertaking) 

 

General Rules & Directions 
 

General 

Rules & 

Directions 

 

1. All work proposed for execution by contract will be notified in a form of invitation to 

tender pasted in public places and signed by the officer inviting tender or by 

publication in Newspapers or posted on website as the case may be. 

This form will state the work to be carried out, as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of 

earnest money to be deposited with the tender, and the amount of the security 

deposit and Performance guarantee to be deposited by the successful tenderer and 

the percentage, if any, to be deducted from bills. Copies of the specifications, designs 

and drawings and any other documents required in connection with the work signed 

for the purpose of identification by the officer inviting tender shall also be open for 

inspection by the contractor at the office of officer inviting tender during office hours. 
 

2. In the event of the tender being submitted by a firm, it must be signed separately by 

each partner thereof or in the event of the absence of any partner, it must be signed 

on his behalf by a person holding a power-of attorney authorizing him to do so, such 

power of attorney to be produced with the tender, and it must disclose that the firm is 

duly registered under the Indian Partnership Act, 1932. 
 

3. Receipts for payment made on account of work, when executed by a firm, must also 

be signed by all the partners, except where contractors are described in their tender as 

a firm, in which case the receipts must be signed in the name of the firm by one of the 

partners, or by some other person having due authority to give effectual receipts for 

the firm. 

 

Applicable for 

Item Rate 

Tender only 

 

4. Any person who submits a tender shall fill up the usual printed form, stating at what 

rate he is willing to undertake each item of the work. Tenders, which propose any 

alteration in the work specified in the said form of invitation to tender, or in the time 

allowed for carrying out the work, or which contain any other conditions of any sort, 

including conditional rebates, will be summarily rejected. No single tender shall include 

more than one work, but contractors who wish to tender for two or more works shall 

submit separate tender for each. Tender shall have the name and number of the works 

to which they refer, written on the envelopes. 

 

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees 

by ignoring fifty paisa and considering more than fifty paisa as rupee one. 
 

In case the lowest tendered amount (worked out on the basis of quoted rate of 
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Individual items) of two or more contractors is same, then such lowest contractors may 

be asked to submit sealed revised offer quoting rate of each item of the schedule of 

quantity for all sub sections/sub heads as the case may be, but the revised quoted rate 

of each item of schedule of quantity for all sub sections/sub heads should not be 

higher than their respective original rate quoted already at the time of submission of 

tender. The lowest tender shall be decided on the basis of revised offer. 

 

If the revised tendered amount (worked out on the basis of quoted rate of individual 

items) of two or more contractors received in revised offer is again found to be equal, 

then the lowest tender, among such contractors, shall be decided by draw of lots in the 

presence of Tender Evaluation Committee and the lowest contractors those have 

quoted equal amount of their tenders. 
 

In case of any such lowest contractor in his revised offer quotes rate of any item more 

than their respective original rate quoted already at the time of submission of tender, 

then such revised offer shall be treated invalid. Such case of revised offer of the lowest 

contractor or case of refusal to submit revised offer by the lowest contractor shall be 

treated as withdrawal of his tender before acceptance and 50% of his earnest money 

shall be forfeited. 
 

In case all the lowest contractors those have same tendered amount (as a result of 

their quoted rate of individual items), refuse to submit revised offers, then tenders are 

to be recalled after forfeiting 50% of EMD of each lowest contractors. 
 

Contractor, whose earnest money is forfeited because of non-submission of revised 

offer, or quoting higher revised rate(s) of any item(s) than their respective original rate 

quoted already at the time of submission of his bid shall not be allowed to participate 

in the retendering process of the work. 
 

Applicable for 

Percentage 

Rate 

Tender only 

 

4 A. Applicable for Percentage Rate Tender only  

In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, 

stating at what percentage below/above (in figures as well as in words) the total 

estimated cost given in Schedule of Quantities at Schedule-A, he will be willing to 

execute the work. The tender submitted shall be treated as invalid if: - 

1. The contractor does not quote percentage above/ below on the total amount of 

tender or any section/ sub head of the tender. 

2. The percentage above/below is not quoted in figures & words both on the total 

amount of tender or any section/ sub head of the tender. 

3. The percentage quoted above/below is different in figures & words on the total 

amount of tender or any section/ sub head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which contain 
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any other conditions of any sort including conditional rebates, will be summarily 

rejected. No single tender shall include more than one work, but contractors who wish 

to tender for two or more works shall submit separate tender for each. Tender shall 

have the name and number of the works to which they refer, written on the 

envelopes. 
 

4B. In case the lowest tendered amount (estimated cost + amount worked on the basis 

of percentage above/below) of two or more contractors is same, such lowest 

contractors will be asked to submit sealed revised offer in the form of letter 

mentioning percentage above/ below on estimated cost of tender including all sub 

sections/sub heads as the case may be, but the revised percentage quoted 

above/below on tendered cost or on each sub section/ sub head should not be higher 

than the percentage quoted at the time of submission of tender. The lowest tender 

shall be decided on the basis of revised offers. 
 

In case any of such contractor refuses to submit revised offer, then it shall be treated 

as withdrawal of his tender before acceptance and 50% of earnest money shall be 

forfeited. 
 

If the revised tendered amount of two more contractors received in revised offer is 

again found to be equal, the lowest tender, among such contractors, shall be decided 

by draw of lots in the presence of Tender Evaluation Committee and the lowest 

contractors those have quoted equal amount of their tenders. 
 

In case all the lowest contractors those have quoted same tendered amount, refuse to 

submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of 

each contractor. 
 

Contractor(s), whose earnest money is forfeited because of non-submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 
 

5. The officer inviting tender or his duly authorized assistant, will open tenders in the 

presence of any intending contractors who may be present at the time, and will enter 

the amounts of the several tenders in a comparative statement in a suitable form. In 

the event of a tender being accepted, a receipt for the earnest money shall thereupon 

be given to the contractor who shall thereupon for the purpose of identification sign 

copies of the specifications and other documents mentioned in Rule-I. In the event of a 

tender being rejected, the earnest money shall thereupon be returned to the 

contractor remitting the same, without any interest. 
 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders 

and will not be bound to accept the lowest or any other tender. 
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7. The receipt of an accountant or clerk for any money paid by the contractor will not 

be considered as any acknowledgment or payment to the officer inviting tender and 

the contractor shall be responsible for seeing that he procures a receipt signed by the 

officer inviting tender or a duly authorized Cashier. 
 

8. The memorandum of work tendered for and the schedule of materials to be 

supplied by the department and their issue-rates, shall be filled and completed in the 

office of the officer inviting tender before the tender form is issued. If a form is issued 

to an intending tenderer without having been so filled in and incomplete, he shall 

request the officer to have this done before he completes and delivers his tender. 
 

9. The tenderers shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records connected 

with the work given to them. The unsuccessful tenderers shall return all the drawings 

given to them. 
 

9A Use of correcting fluid, anywhere in tender document is not permitted. Such tender 

is liable for rejection. 

 

Applicable for 

Item Rate 

Tender only 

 

10. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 

containing percentage below/above the rates quoted is liable to be rejected. Rates 

quoted by the contractor in item rate tender in figures and words shall be accurately 

filled in so that there is no discrepancy in the rates written in figures and words. 

However, if a discrepancy is found, the rates which correspond with the amount 

worked out by the contractor shall unless otherwise proved be taken as correct. If the 

amount of an item is not worked out by the contractor or it does not correspond with 

the rates written either in figures or in words, then the rates quoted by the contractor 

in words shall be taken as correct. Where the rates quoted by the contractor in figures 

and in words tally, but the amount is not worked out correctly, the rates quoted by the 

contractor will unless otherwise proved be taken as correct and not the amount. In 

event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), 

and amount blank, it will be presumed that the contractor has included the cost of 

this/these item(s) in other items and rate for such item(s) will be considered as zero 

and work will be required to be executed accordingly. 

However, if a tenderer quotes nil rates against each item in Item rate tender, the 

tender shall be treated as invalid and will not be considered as lowest tenderer. 
 

Applicable for 

Percentage 

Rate 

Tender only 

10 A. In case of Percentage Rate Tenders only percentage quoted shall be considered. 

Any tender containing item rates is liable to be rejected. Percentage quoted by the 

contractor in percentage rate tender shall be accurately filled in figures and words, so 

that there is no discrepancy. 
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11. In the case of any tender where unit rate of any item/items appear unrealistic, such 

tender will be considered as unbalanced and in case the tenderer is unable to provide 

satisfactory explanation, such a tender is liable to be disqualified and rejected. 
 

Applicable for 

Item Rate 

Tender only 

 

12. All rates shall be quoted on the tender form. The amount for each item should be 

worked out and requisite totals given. Special care should be taken to write the rates in 

figures as well as in words and the amount in figures only, in such a way that 

interpolation is not possible. The total amount should be written both in figures and in 

words. In case of figures, the word ‘Rs.’ should be written before the figure of rupees 

and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word, 

‘Rupees’ should precede and the word ‘Paise’ should be written at the end. Unless the 

rate is in whole rupees and followed by the word ‘only’ it should invariably be up to 

two decimal places. While quoting the rate in schedule of quantities, the word ‘only’ 

should be written closely following the amount and it should not be written in the next 

line. 
 

Applicable for 

percentage 

Rate Tender 

only 

 

12 A. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in 

figures as well as in words) at which he will be willing to execute the work. He shall also 

work out the total amount of his offer and the same should be written in figures as 

well as in words in such a way that no interpolation is possible. In case of figures, the 

word ‘Rs.’ should be written before the figure of rupees and word ‘P’ after the decimal 

figures, e.g. ‘Rs. 2.15P and in case of words, the word ‘Rupees’ should precede and the 

word ‘Paisa’ should be written at the end. 
 

13.(i) The Contractor whose tender is accepted, will be required to furnish 

performance guarantee of 5% (Five Percent) of the tendered amount within the period 

specified in Schedule F. This guarantee shall be in the form of cash (in case guarantee 

amount is less than Rs.10,000/-) or Deposit at call receipt of any scheduled 

bank/Banker’s cheque of any scheduled bank/Demand Draft of any scheduled 

bank/Pay order of any scheduled bank (in case guarantee amount is less than Rs. 

1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of 

any Scheduled Bank or the State Bank of India in accordance with the prescribed form. 
 

(ii) The contractor whose tender is accepted will also be required to furnish by way of 

Security Deposit for the fulfilment of his contract, an amount equal to 2.5% of the 

tendered value of the work. The Security deposit will be collected by deductions from 

the running bills as well as final bill of the contractor at the rates mentioned above. 

The Security amount will also be accepted in cash or in the shape of Government 

Securities. Fixed Deposit Receipt of a Scheduled Bank or State Bank of India will also be 

accepted for this purpose provided confirmatory advice is enclosed. 
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14. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in-

Charge shall be communicated in writing to the Engineer-in-Charge. 
 

15. GST or any other tax applicable in respect of inputs procured by the contractor for 

this contract shall be payable by the Contractor and CWC will not entertain any claim 

whatsoever in respect of the same.  
 

16. The contractor shall give a list of both gazetted and non-gazetted CWC employees 

related to him. 
 

17. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/ themselves has/have tendered or who may and has/have tendered for the 

same work. Failure to observe this condition would render, tenders of the contractors 

tendering, as well as witnessing the tender, liable to summary rejection. 
 

18. The tender for composite work includes, in addition to building work, all other 

works such as sanitary and water supply installations drainage installation, electrical 

work, horticulture work, roads and paths etc. The tenderer apart from being a 

registered contractor (B&R) of appropriate class, must associate himself with agencies 

of appropriate class which areeligible to tender for sanitary and water supply drainage, 

electrical and horticulture works in the composite tender. 
 

19. The contractor shall submit list of works which are in hand (progress) in the 

following form:  
 

Name of 

work 

Name and particulars of 

Deptt. where work is 

being executed 

Value 

of work 

Position of 

works in 

progress 

Remarks  

1. 2. 3. 4. 5. 

     

     

 

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and 

the rules and orders issued there under from time to time. If he fails to do so, his 

failure will be a breach of the contract and the Chief Engineer/ Superintending 

Engineer may in his discretion, without prejudice to any other right or remedy 

available in law, cancel the contract. The contractor shall also be liable for any 

pecuniary liability arising on account of any violation by him of the provisions of the 

said Act. 
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CONDITIONS OF CONTRACT 

 

Definitions  1. The Contract means the documents forming the tender and acceptance thereof 

and the formal agreement executed between the Central Warehousing Corporation 

and the Contractor, together with the documents referred to therein including these 

conditions, the specifications, designs, drawings and instructions issued from time to 

time by the Engineer-in- Charge and all these documents taken together, shall be 

deemed to form one contract and shall be complementary to one another. 
 

2. In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them:- 
 

(i) The expression Works or Work shall, unless there be something either in the 

subject or context repugnant to such construction, be construed and taken to mean 

the works by or by virtue of the contract contracted to be executed whether 

temporary or permanent, and whether original, altered, substituted or additional. 
 

(ii) The Site shall mean the land/or other places on, into or through which work is to 

be executed under the contract or any adjacent land, path or street through which 

work is to be executed under the contract or any adjacent land, path or street which 

may be allotted or used for the purpose of carrying out the contract. 
 

(iii) The Contractor shall mean the individual, firm or company, whether 

incorporated or not, undertaking the works and shall include the legal personal 

representative of such individual or the persons composing such firm or company, or 

the successors of such firm or company and the permitted assignees of such 

individual, firm or company. 

 

(iv) The Corporation/ Corpn./ Department means the Central  Warehousing 

Corporation.(CWC) 
 

(v) The Engineer-in-Charge means the Chief Engineer/ Superintending Engineer who 

shall monitor and be in charge of the work and who shall sign the contract on behalf 

of the Central Warehousing Corporation. 
 

(vi) Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

 

(vii) Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, 

hostilities, civil war, rebellion revolution, insurrection, military or usurped power, any 

acts of Government, damages from aircraft, acts of God, such as earthquake, 
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lightening and unprecedented floods, and other causes over which the contractor 

has no control and accepted as such by the Accepting Authority or causes solely due 

to use or occupation by Corporation of the part of the works in respect of which a 

certificate of completion has been issued or a cause solely due to faulty design of 

works. 
 

(viii) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis 

of the cost of materials and labour at the site where the work is to be executed plus 

the percentage mentioned in Schedule ‘F’ to cover, all overheads and profits. 

Provided that no extra overheads and profits shall be payable on the part(s) of 

work assigned to other agency(s) by the contractor as per terms of contract. 

(ix) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard Schedule of Rates applicable 

mentioned in Schedule ‘F’ hereunder, with the amendments thereto issued up to the 

date of receipt of the tender. 
 

(x) Department means CWC or any department of Government of India which invites 

tenders on behalf of Corporation as specified in schedule ‘F’. 
 

(xi) District Specifications means the specifications followed by the State 

Government in the area where the work is to be executed. 
 

(xii) Tendered value means the value of the entire work as stipulated in the letter of 

award. 
 

(xiii) Date of commencement of work: The date of commencement of work shall be 

the date of start as specified in schedule ‘F’ or the first date of handing over of the 

site, whichever is later, in accordance with the phasing if any, as indicated in the 

tender document. 
 

(xiv) GST shall mean Goods and Service Tax- Central, State and Inter State. 
 

Scope and 

Performance 

 

3. Where the context so requires, words imparting the singular only also include the 

plural and vice versa. Any reference to masculine gender shall whenever required 

include feminine gender and vice versa. 
 

4. Headings and Marginal notes to these General Conditions of Contract shall not be 

deemed to form part thereof or be taken into consideration in the interpretation or 

construction thereof or of the contract. 
 

5. The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other printed 
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and published documents, together with all drawings as may be forming part of the 

tender papers. None of these documents shall be used for any purpose other than 

that of this contract. 
 

Works to be 

carried out 

 

6. The work to be carried out under the Contract shall, except as otherwise provided 

in these conditions, include all labour, materials, tools, plants, equipment and 

transport which may be required in preparation of and for and in the full and entire 

execution and completion of the works. The descriptions given in the Schedule of 

Quantities (Schedule- A) shall, unless otherwise stated, be held to include wastage on 

materials, carriage and cartage, carrying and return of empties, hoisting, setting, 

fitting and fixing in position and all other labours necessary in and for the full and 

entire execution and completion of the work as aforesaid in accordance with good 

practice and recognized principles. 
 

Sufficiency 

of Tender 

 

7. The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and prices 

quoted in the Schedule of Quantities, which rates and prices shall, except as 

otherwise provided, cover all his obligations under the Contract and all matters and 

things necessary for the proper completion and maintenance of the works. 
 

Discrepancies 

and 

Adjustment 

of Errors 

 

8. The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to small 

scale drawing and figured dimensions in preference to scale and Special Conditions in 

preference to General Conditions. 

8.1 In the case of discrepancy between the schedule of Quantities, the Specifications 

and/ or the Drawings, the following order of preference shall be observed:- 

i)         Bill of Quantities (BOQ) 

ii)        Technical specifications 

iii)       Drawings  

iv)       Special Conditions of Contract 

v)        General Conditions of Contract 

vi)       Instructions to Tenderers 

8.2 If there are varying or conflicting provisions made in any one document forming 

part of the contract, the Accepting Authority shall be the deciding authority with 

regard to the intention of the document and his decision shall be final and binding on 

the contractor. 
 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any 

omission there from shall not vitiate the Contract or release the Contractor from the 

execution of the whole or any part of the works comprised therein according to 

drawings and specifications or from any of his obligations under the contract. 
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Signing of 

Contract 

 

9. The successful tenderer/contractor, on acceptance of his tender by the Accepting 

Authority, shall, within 15 days from the stipulated date of start of the work, sign the 

contract consisting of:- 
 

(i) The Notice Inviting Tender, all the documents including drawings, if any, 

forming the tender as issued at the time of invitation of tender and 

acceptance thereof together with any correspondence leading thereto. 
 

(ii) Standard C.P.W.D. Form as mentioned in Schedule ‘F’ consisting of: 

a) Various standard clauses with corrections up to the date stipulated in 

Schedule ‘F’ along with annexures thereto. 

b) Safety Code. 

c) Model Rules for the protection of health, sanitary arrangements for 

workers employed by CWC or its contractors. 

d) CPWD Contractor’s Labour Regulations shall Mutatis Mutandis apply 

to the work of CWC. 

e) List of Acts and omissions for which fines can be imposed. 
 

(iii) No payment for the work done will be made unless contract is signed by 

the contractor. 

 
CLAUSES OF CONTRACT 

 
                  CLAUSE 1 

Performance 

Guarantee 

The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 

percent) of the tendered amount in addition to other deposits mentioned 

elsewhere in the contract for his proper performance of the contract 

agreement, (not withstanding and/or without prejudice to any other provisions 

in the contract) within period specified in Schedule ‘F’ from the date of issue of 

letter of acceptance. This period can be further extended by the Engineer-in-

Charge up to a maximum period as specified in schedule ‘F’ on written request 

of the contractor stating the reason for delays in procuring the Performance 

Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee shall 

be in the form of Cash (in case guarantee amount is less than Rs. 10,000/-) or 

Deposit at Call receipt of any scheduled bank/Banker’s Cheque of any 

scheduled bank/Demand Draft of any scheduled bank/Pay Order of any 

scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or 

Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any 

Scheduled Bank or the State Bank of India in accordance with the form annexed 

hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor 

to the Corporation as part of the performance guarantee and the Bank is 
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unable to make payment against the said fixed deposit receipt, the loss caused 

thereby shall fall on the contractor and the contractor shall forthwith on 

demand furnish additional security to the Corporation to make good the deficit. 
 

ii)  The Performance Guarantee shall be initially valid up to the stipulated date 

of completion plus 60 days beyond that. In case the time for completion of 

work gets enlarged, the contractor shall get the validity of Performance 

Guarantee extended to cover such enlarged time for completion of work. After 

recording of the completion certificate for the work by the competent 

authority, the performance guarantee shall be returned to the contractor, 

without any interest. However, in case of contracts involving maintenance of 

building and services/any other work after construction of same building and 

services/other work, then 50% of Performance Guarantee shall be retained as 

Security Deposit. The same shall be returned year wise proportionately. 

 

(iii) The Engineer-in-Charge shall not make a claim under the performance 

guarantee except for amounts to which the Corporation is entitled under the 

contract (not withstanding and/or without prejudice to any other provisions in 

the contract agreement) in the event of: 

 

(a) Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer-in-Charge 

may claim the full amount of the Performance Guarantee. 

 

(b) Failure by the contractor to pay Corporation any amount due, either as 

agreed by the contractor or determined under any of the Clauses/Conditions of 

the agreement, within 30 days of the service of notice to this effect by 

Engineer-in-Charge. 

(iv) In the event of the contract being determined or rescinded under provision 

of any of the Clause/Condition of the agreement, the performance guarantee 

shall stand forfeited in full and shall be absolutely at the disposal of the 

Corporation. 

(v) On substantial Completion of any work which has been completed to such 

an extent that the intended purpose of the work is met and ready to use, 

then a provisional Completion certificate shall be recorded by the Engineer-in-

Charge. The provisional certificate shall have appended with a list of 

outstanding balance item of work that need to be completed in accordance 

with the provisions of the contract. 

This provisional completion certificate shall be recorded by the concerned 

Engineer- in-charge with the approval of Project Manager / Chief Project 

Manager /Superintending Engineer. After :recording of the provisional 
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Completion Certificate for the work by the competent authority, the 80 % of 

performance guarantee shall be returned to the contractor, without any 

interest. 

However in case of contracts involving Maintenance of building and services / 

any other work after construction of same building and services/ other work, 

then 40% of performance guarantee shall be returned to the contractor, 

without any interest after recording the provisional Completion certificate. 

 

                      CLAUSE 1 A 

Recovery of 

Security 

Deposit 

 The person/persons whose tender(s) may be accepted (hereinafter called the 

contractor) shall permit Corporation at the time of making any payment to him 

for work done under the contract to deduct a sum at the rate of 2.5% of the 

gross amount of each running and final bill till the sum deducted will amount to 

security deposit of 2.5% of the tendered value of the work. Such deductions will 

be made and held by Corporation by way of Security Deposit unless he/they 

has/have deposited the amount of Security at the rate mentioned above in 

cash or in the form of Government Securities or fixed deposit receipts. In case a 

fixed deposit receipt of any Bank is furnished by the contractor to the 

Corporation as part of the security deposit and the Bank is unable to make 

payment against the said fixed deposit receipt, the loss caused thereby shall fall 

on the contractor and the contractor shall forthwith on demand furnish 

additional security to the Corporation to make good the deficit. All 

compensations or the other sums of money payable by the contractor under 

the terms of this contract may be deducted from, or paid by the sale of a 

sufficient part of his securitydeposit or from the interest arising therefrom, or 

from any sums which may be due to or may become due to the contractor by 

Corporation on any account whatsoever and in the event of his Security Deposit 

being reduced by reason of any such deductions or sale as aforesaid, the 

contractor shall within 10 days make good in cash or fixed deposit receipt 

tendered by the State Bank of India or by Scheduled Banks or Government 

Securities (if deposited for more than 12 months) endorsed in favour of the 

Engineer-in-Charge, any sum or sums which may have been deducted from, or 

raised by sale of his security deposit or any part thereof. The security deposit 

shall be collected from the running bills and the final bill of the contractor at 

the rates mentioned above. 

 

The security deposit as deducted above can be released against bank guarantee 

issued by a scheduled bank, on its accumulations to a minimum of Rs. 5 lacs 

subject to the condition that amount of such bank guarantee, except last one, 

shall not be less than Rs. 5 lacs. Provided further that the validity of bank 

guarantee including the one given against the earnest money shall be in 
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conformity with provisions contained in clause 17 which shall be extended from 

time to time depending upon extension of contract granted under provisions of 

clause 2 and clause 5. 

In case of contracts involving maintenance of building and services/any other 

work after construction of same building and services/other work, then 50% of 

Performance Guarantee shall be retained as Security Deposit. The same shall be 

returned year wise proportionately. 

Note-1: Government papers tendered as security will be taken at 5% (five per 

cent) below its market price or at its face value, whichever is less. The market 

price of Government paper would be ascertained by the Chief Engineer/ 

Superintending Engineer at the time of collection of interest and the amount of 

interest to the extent of deficiency in value of the Government paper will be 

withheld if necessary. 

Note-2: Government Securities will include all forms of Securities mentioned in 

Rule No. 274 of the G.F. Rules except fidelity bond. This will be subject to the 

observance of the condition mentioned under the rule against each form of 

security. 

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 

 

 

                    CLAUSE 2 

Compensation 

for delay 

If the contractor fails to maintain the required progress in terms of clause 5 or 

to complete the work and clear the site on or before the contract or justified 

extended date of completion as per clause 5 (excluding any extension under 

Clause 5.5) as well as any extension granted under clauses 12 and 15, he shall, 

without prejudice to any other right or remedy available under the law to the 

CWC on account of such breach, pay as compensation the amount calculated 

at the rates stipulated below as the authority specified in schedule ‘F’ may 

decide on the amount of Tendered Value of the work for every completed 

day/month (as determined) that the progress remains below that specified in 

Clause 5 or that the work remains incomplete. 

(i) Compensation for delay of work @ 1% per month of day to be 

computed on per day basis. 

Provided always that the total amount of compensation for delay to be paid 

under this condition shall not exceed 10 % of the Tendered Value of work or of 

the Tendered Value of the Sectional part of work as mentioned in Schedule ‘F’ 

for which a separate period of completion is originally given.  

In case no compensation has been decided by the authority in Schedule ‘F’ 

during the progress of work, this shall be no waiver of right to levy 

compensation by the said authority if the work remains incomplete on final 

justified extended date of completion. If the Engineer in Charge decides to give 
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further extension of time allowing performance of work beyond the justified 

extended date, the contractor shall be liable to pay compensation for such 

extended period. If any variation in amount of contract takes place during such 

extended period beyond justified extended date and the contractor becomes 

entitled to additional time under clause 12, the net period for such variation 

shall be accounted for while deciding the period for levy of compensation. 

However, during such further extended period beyond the justified extended 

period, if any delay occurs by events under sub clause 5.2, the contractor shall 

be liable to pay compensation for such delay.  

Provided that compensation during the progress of work before the justified 

extended date of completion for delay under this clause shall be for non-

achievement of sectional completion or part handing over of work on 

stipulated/justified extended date for such part work or if delay affects any 

other works/services. This is without prejudice to right of action by the 

Engineer in Charge under clause 3 for delay in performance and claim of 

compensation under that clause.  

In case action under clause 2 has not been finalized and the work has been 

determined under clause 3, the right of action under this clause shall remain 

post determination of contract but levy of compensation shall be for days the 

progress is behind the schedule on date of determination, as assessed by the 

authority in Schedule F, after due consideration of justified extension. The 

compensation for delay, if not decided before the determination of contract, 

shall be decided after of determination of contract. 

 

The amount of compensation may be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with the 

Corporation. In case, the contractor does not achieve a particular milestone 

mentioned in schedule F, or the re-scheduled milestone(s) in terms of Clause 

5.4, the amount shown against that milestone shall be withheld, to be 

adjusted against the compensation levied as above. With-holding of this 

amount on failure to achieve a milestone, shall be automatic without any 

notice to the contractor. However, if the contractor catches up with the 

progress of work on the subsequent milestone(s), the withheld amount shall 

be released. In case the contractor fails to make up for the delay in subsequent 

milestone(s), amount mentioned against each milestone missed subsequently 

also shall be withheld. However, no interest, whatsoever, shall be payable on 

such withheld amount. 

  

                    CLAUSE 2A -  DELETED 

Incentive for 

Early 

In case, the contractor completes the work ahead of stipulated date of 

completion or justified extended date of completion as determined under 
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Completion clauses 5.3, 12 & 15, a bonus @ 1% (one per cent) of the tendered value per 

month computed on per day basis, shall be payable to the contractor, subject 

to a maximum limit of 5% (five per cent) of the tendered value. Provided that 

justified time for extra work shall be calculated on pro-rata basis as cost of 

extra work X stipulated period /tendered value. The amount of bonus, if 

payable, shall be paid along with final bill after completion of work. Provided 

always that provision of the Clause 2A shall be applicable only when so 

provided in ‘Schedule F’. 

 

                                   CLAUSE 3 

When 

Contract can 

be 

Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge 

may, without prejudice to his any other rights or remedy against the 

contractor in respect of any delay, inferior workmanship, any claims for 

damages and/or any other provisions of this contract or otherwise, and 

whether the date of completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases: 

 

(i) If the contractor having been given by the Engineer-in-Charge a notice in 

writing to rectify, reconstruct or replace any defective work or that the work is 

being performed in an inefficient or otherwise improper or unworkman like 

manner shall omit to comply with the requirement of such notice for a period 

of seven days thereafter. 

 

(ii) If the contractor has, without reasonable cause, suspended the progress of 

the work or has failed to proceed with the work with due diligence and 

continues to do so after a notice in writing of seven days from the Engineer-in-

Charge. 

 

(iii) If the contractor fails to complete the work or section of work with 

individual date of completion on or before the stipulated or justified extended 

date, on or before such date of completion; and the Engineer in Charge 

without any prejudice to any other right or remedy under any other provision 

in the contract has given further reasonable time in a notice given in writing in 

that behalf as either mutually agreed or in absence of such mutual agreement 

by his own assessment making such time essence of contract and in the 

opinion of Engineer-in-Charge the contractor will be unable to complete the 

same or does not complete the same within the period specified.  

 

(iv) If the contractor persistently neglects to carry out his obligations under the 

contract and/ or commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or take effective steps to 
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remedy it within 7 days after a notice in writing is given to him in that behalf 

by the Engineer-in-Charge. 

 

(v) If the contractor shall offer or give or agree to give to any person in 

Corporation service or to any other person on his behalf any gift or 

consideration of any kind as an inducement or reward for doing or forbearing 

to do or for having done or forborne to do any act in relation to the obtaining 

or execution of this or any other contract for Corporation. 

 

(vi) If the contractor shall enter into a contract with Corporation in connection 

with which commission has been paid or agreed to be paid by him or to his 

knowledge, unless the particulars of any such commission and the terms of 

payment thereof have been previously disclosed in writing to the Engineer-in-

Charge. 

 

(vii) If the contractor had secured the contract with Corporation as a result of 

wrong tendering or other non-bonafide methods of competitive tendering or 

commits breach of Integrity Agreement. 

 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall 

at any time be adjudged insolvent or have a receiving order or order for 

administration of his estate made against him or shall take any proceedings for 

liquidation or composition (other than a voluntary liquidation for the purpose 

of amalgamation or reconstruction) under any Insolvency Act for the time 

being in force or make any conveyance or assignment of his effects or 

composition or arrangement for the benefit of his creditors or purport so to 

do, or if any application be made under any Insolvency Act for the time being 

in force for the sequestration of his estate or if a trust deed be executed by 

him for benefit of his creditors. 

 

(ix) If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receiver or a 

manager on behalf of a creditor shall be appointed or if circumstances shall 

arise which entitle the court or the creditor to appoint a receiver or a manager 

or which entitle the court to make a winding up order. 

 

(x) If the contractor shall suffer an execution being levied on his goods and 

allow it to be continued for a period of 21 days. 

 

 (xi) If the contractor assigns (excluding part(s) of work assigned to other 

agency(s) by the contractor as per terms of contract),transfers, sublets 
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(engagement of labour on a piece-work basis or of labour with materials not to 

be incorporated in the work, shall not be deemed to be subletting) or 

otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 

with the entire works or any portion thereof without the prior written approval 

of the Engineer -in-Charge. When the contractor has made himself liable for 

action under any of the cases aforesaid, the Engineer-in-Charge on behalf of 

the Corporation shall have powers:  

When the contractor has made himself liable for action under any of the cases 

aforesaid, the Engineer-in-Charge on behalf of the Corporation shall have 

powers: 

 

(a) To determine the contract as aforesaid so far as performance of work by the 

Contractor is concerned (of which determinationnotice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive 

evidence). Upon such determination, the Earnest Money Deposit, Security 

Deposit already recovered and Performance Guarantee under the contract 

shall be liable to be forfeited and shall be absolutely at the disposal of the 

Central Warehousing Corporation 

 

(b) After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof, as shall be 

un-executed out of his hands and to give it to another contractor to complete 

the work. The contractor, whose contract is determined as above, shall not be 

allowed to participate in the tendering process for the balance work. In the 

event of above courses being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him 

by reasons of his having purchased or procured any materials or entered into 

any engagements or made any advances on account or with a view to the 

execution of the work or the performance of the contract. And in case action is 

taken under any of the provision aforesaid, the contractor shall not be entitled 

to recover or be paid any sum for any work thereof or actually performed 

under this contract unless and until the Engineer-in-Charge has certified in 

writing the performance of such work and the value payable in respect thereof 

and he shall only be entitled to be paid the value so certified.  

CLAUSE 3A 

 In case, the work cannot be started due to reasons not within the control of 

the contractor within 1/8th of the stipulated time for completion of work or 

one month whichever is higher, either party may close the contract by giving 

notice to the other party stating the reasons. In such eventuality, the 

Performance Guarantee of the contractor shall be refunded within following 

time limits : 
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(i) (i)   If the Tendered value of work is up to Rs. 45 lac     : 15 days. 

(ii) (ii)  If the Tendered value of work is more than Rs. 45 lac 

and up to Rs. 2.5 Crore                                                            : 21 days. 

(iii)  

(iv) (iii)  If the Tendered value of work exceeds Rs. 2.5 Crore                      : 30 days. 

(v)  

Neither party shall claim any compensation for such eventuality.  

This clause is not applicable for any breach of the contract by either party. 

  

 

   CLAUSE 4 

Contractor 

liable topay 

Compensation 

even if action 

not taken 

under Clause 3 

In any case in which any of the powers conferred upon the Engineer-in-

Charge by Clause-3 thereof, shall have become exercisable and the same are 

not exercised, the non-exercise thereof shall not constitute a waiver of any 

of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and 

the liability of the contractor for compensation shall remain unaffected. In 

the event of the Engineer-in-Charge putting in force all or any of the powers 

vested in him under the preceding clause he may, if he so desires after giving 

a notice in writing to the contractor, take possession of (or at the sole 

discretion of the Engineer-in-Charge which shall be final and binding on the 

contractor) use as on hire (the amount of the hire money being also in the 

final determination of the Engineer-in-Charge) all or any tools, plant, 

materials and stores, in or upon the works, or the site thereof belonging to 

the contractor, or procured by the contractor and intended to be used for 

the execution of the work/or any part thereof, paying or allowing for the 

same in account at the contract rates, or, in the case of these not being 

applicable, at current market rates to be certified by the Engineer-in-Charge, 

whose certificate thereof shall be final, and binding on the contractor, clerk 

of the works, foreman or other authorized agent to remove such tools, plant, 

materials, or stores from the premises (within a time to be specified in such 

notice) in the event of the contractor failing to comply with any such 

requisition, the Engineer-in-Charge may remove them at the contractor’s 

expense or sell them by auction or private sale on account of the contractor 

and his risk in all respects and the certificate of the Engineer-in-Charge as to 

the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against the 

contractor. 
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CLAUSE 5 
Time and 

Extension 

for Delay 

 

The time allowed for execution of the Works as specified in the Schedule ‘F’ 

or the extended time in accordance with these conditions shall be the 

essence of the Contract. The execution of the work shall commence from 

such time period as mentioned in schedule ‘F’ or from the date of handing 

over of the site, notifiedby the Engineer-in-Charge, whichever is later. 

However, the handing over of site by the Engineer in Charge, in full or in part 

(if so provided in contract), shall be completed within two months from issue 

of acceptance letter. If the Contractor commits default in commencing the 

execution of the work as aforesaid, the performance guarantee shall be 

forfeited by the Engineer in Charge and shall be absolutely at the disposal of 

theCorporation without prejudice to any other right or remedy available in 

law.  

 

5.1   As soon as possible but within twenty one days of award of work and in 

consideration of  

a)Schedule of handing over of site as specified in the Schedule ‘F’  

b) Schedule of issue of designs as specified in the Schedule ‘F’  

 

(i) the Contractor shall submit a Time and Progress Chart for each mile stone. 

The Engineer-in-Charge may within 30 days thereafter, if required modify, 

and communicate the program approved to the contractor failing which the 

program submitted by the contractor shall be deemed to be approved by the 

Engineer-in- Charge. The work programme shall include all details of balance 

drawings and decisions required to complete the contract with specific dates 

by which these details are required by contractor without causing any delay 

in execution of the work. The Chart shall be prepared in direct relation to the 

time stated in the Contract documents for completion of items of the works. 

It shall indicate the forecast of the dates of commencement and completion 

of various trades of sections of the work and may be amended as necessary 

by agreement between the Engineer-in-Charge and the Contractor within the 

limitations of time imposed in the Contract documents, and further to ensure 

good progress during the execution of the work, the contractor shall in all 

cases in which the time allowed for any work, exceeds one month (save for 

special jobs for which a separate programme has been agreed upon) 

complete the work as per mile stones given in Schedule ‘F’.  

(ii) In case of non-submission of construction programme by the contractor 

the program approved by the Engineer-in-Charge shall be deemed to be final.  

(iii) The approval by the Engineer-in-Charge of such programme shall not 

relieve the contractor of any of the obligations under the contract.  

(iv) The contractor shall submit the Time andProgress Chart and progress 



 
 

82 
 

report using the mutually agreed software or in other format decided by 

Engineer-in-Charge for the work done during previous month to the Engineer-

in-charge on or before 5th day of each month failing which a recovery Rs. 

2500/ - (for works costing up to Rs. 20 Crores) / Rs. 5000/- (for works costing 

more than Rs. 20 Crores) shall be made on per week or part basis in case of 

delay in submission of the monthly progress report.  

 

5.2   If the work(s) be delayed by:- 

(i)  force of majeure, or 

(ii) abnormally bad weather, or 

(iii) serious loss or damage by fire, or 

(iv) civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 

(v) delay on the part of other contractors or tradesmen engaged by Engineer-

in- Charge in executing work not forming part of the Contract, or 

(vi) non-availability of stores, which are the responsibility of Corporation to 

supply or 

(vii) non-availability or break down of tools and Plant to be supplied or 

supplied by Corporation 

or 

(viii) any other cause like above which, in the reasoned opinion of the 

Engineer-in-Charge is beyond the Contractor’s control.  

 

then upon the happening of any such event causing delay, the Contractor 

shall immediately give notice thereof in writing to the Engineer-in-charge for 

entry in the hindrance register (physical or web-based as prescribed in 

Schedule ‘F’) but shall nevertheless use constantly his best endeavours to 

prevent or make good the delay and shall do all that may be reasonably 

required to the satisfaction of the Engineer-in-Charge to proceed with the 

works. The contractor shall have no claim of damages for extension of time 

granted or rescheduling of milestone/s for events listed in sub clause 5.2.  

 

5.3    In case the work is hindered by any reasons, in the opinion of the 

contractor, by the Department or for someone for whose action the 

Department is responsible, the contractor may immediately give notice 

thereof in writing to the Engineer-in-Charge in the same manner as 

prescribed under sub Clause 5.2 seeking extension of time or rescheduling of 

milestone/s. The authority as indicated in Schedule ‘F’ shall, if justified, give a 

fair and reasonable extension of time and reschedule the mile stones for 

completion of work after due consideration of the same within 30 days of 

receipt of such request. In event of non-application by the contractor for 
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extension of time Engineer-in-Charge after affording opportunity to the 

contractor may give, supported with a programme, a fair and reasonable 

extension within a reasonable period of occurrence of the event.  

Such extension of time or rescheduling of milestone/s shall be without 

prejudice to any other right or remedy of the parties in contract or in law; 

provided further that for concurrent delays under this sub clause and sub 

clause 5.2 to the extent the delay is covered under sub clause 5.2 the 

contractor shall be entitled to only extension of time and no damages.  

 

5.4   Request for rescheduling of Mile stones or extension of time, to be 

eligible for consideration, shall be made by the Contractor in writing within 

fourteen days of the happening of the event causing delay on the prescribed 

forms i.e. Form of application by the contractor for seeking rescheduling of 

milestones (Appendix-XVI) or Form of application by the contractor for 

seeking extension of time (Appendix –XVII) respectively to the authority as 

indicated in Schedule ‘F’. The Contractor shall indicate in such a request the 

period by which rescheduling of milestone/s or extension of time is desired.  

With every request for rescheduling of milestones, or if at any time the actual 

progress of work falls behind the approved programme by more than 10% of 

the stipulated period of completion of contract, the contractor shall produce 

a revised programme which shall include all details of pending drawings and 

decisions required to complete the contract and also the target dates by 

which these details should be available without causing any delay in 

execution of the work. A recovery as specified in Schedule ‘F’ shall be made 

on per day basis in case of delay in submission of the revised programme.  

 

5.4.1   In any such case the authority as indicated in Schedule ‘F’ may give a 

fair and reasonable extension of time for completion of work or reschedule 

the mile stones. Such extension or rescheduling of the milestones shall be 

communicated to the Contractor by the authority as indicated in Schedule ‘F’ 

in writing, within 30 days of the date of receipt of such request from the 

Contractor in prescribed form. In event of non-application by the contractor 

for extension of time E-in-C after affording opportunity to the contractor, may 

give, supported with a programme (as specified under 5.4 above), a fair and 

reasonable extension within a reasonable period of occurrence of the event.  

 

5.5   In case the work is delayed by any reasons, in the opinion of the 

Engineer-in-Charge, by the contractor for reasons beyond the events 

mentioned in clause 5.2 or clause 5.3 or clause 5.4 and beyond the justified 

extended date; without prejudice to right to take action under Clause 3, the 

Engineer-in-Charge may grant extension of time required for completion of 
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work without rescheduling of milestones. The contractor shall be liable for 

levy of compensation for delay for such extension of time.  

 

  
CLAUSE 6 

Measurements 

of 

Work Done 

 

Engineer-in-Charge shall, except as otherwise provided, ascertain and 

determine by measurement, the value in accordance with the contract of 

work done. 

 

All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is 

obtained of all works performed under the contract. 

 

All measurements and levels shall be taken jointly by the Engineer-in-Charge 

or his authorized representative and by the contractor or his authorized 

representative from time to time during the progress of the work and such 

measurements shall be signed and dated by the Engineer-in-Charge and the 

contractor or their representatives in token of their acceptance. If the 

contractor objects to any of the measurements recorded, a note shall be 

made to that effect with reason and signed by both the parties. 

 

If for any reason the contractor or his authorized representative is not 

available and the work of recording measurements is suspended by the 

Engineer-in-Charge or his representative, the Engineer-in-Charge and the 

Department shall not entertain any claim from contractor for any loss or 

damages on this account. If the contractor or his authorized representative 

does not remain present at the time of such measurements after the 

contractor or his authorized representative has been given a notice in writing 

three (3) days in advance or fails to countersign or to record objection within 

a week from the date of the measurement, then such measurements 

recorded in his absence by the Engineer-in-Charge or his representative shall 

be deemed to be accepted by the Contractor. 

 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and 

recording levels. 

 

Except where any general or detailed description of the work expressly shows 

to the contrary, measurements shall be taken in accordance with the 

procedure set forth in the specifications notwithstanding any provision in the 

relevant Standard Method of measurement or any general or local custom. In 
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the case of items which are not covered by specifications, measurements 

shall be taken in accordance with the relevant standard method of 

measurement issued by the Bureau of Indian Standards and if for any item no 

such standard is available, then a mutually agreed method shall be followed. 

 

The contractor shall give, not less than seven days’ notice to the Engineer-in-

Charge or his authorized representative in charge of the work, before 

covering up or otherwise placing beyond the reach of measurement any work 

in order that the same may be measured and correct dimensions thereof be 

taken before the same is covered up or placed beyond the reach of 

measurement and shall not cover up and place beyond reach of 

measurement any work without consent in writing of the Engineer-in-Charge 

or his authorized representative in charge of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be 

covered up or placed beyond the reach of measurements without such notice 

having been given or the Engineer-in-Charge’s consent being obtained in 

writing, the same shall be uncovered at the Contractor’s expense, or in 

default thereof no payment or allowance shall be made for such work or the 

materials with which the same was executed. 

 

Engineer-in-Charge or his authorized representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of measurements 

or levels. 

 

It is also a term of this contract that recording of measurements of any item 

of work in the measurement book and/or its payment in the interim, on 

account or final bill shall not be considered as conclusive evidence as to the 

sufficiency of any work or material to which it relates nor shall it relieve the 

contractor from liabilities from any over measurement or defects noticed till 

completion of the defects liability period. 

 

 CLAUSE 6A 

Computerized 

Measurement 

Book 

 

Engineer-in-Charge shall, except as otherwise provided, ascertain and 

determine by measurement the value of work done in accordance with the 

contract. 

 

All measurements of all items having financial value shall be entered by the 

contractor and compiled in the shape of the Computerized Measurement 

Book having pages of A-4 size as per the format of the department so that a 
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complete record is obtained of all the items of works performed under the 

contract. 

 

All such measurements and levels recorded by the contractor or his 

authorized representative from time to time, during the progress of the work, 

shall be got checked by the contractor from the Engineer-in-Charge or his 

authorized representative as per interval or program fixed in consultation 

with Engineer-in-Charge or his authorized representative. After the necessary 

corrections made by the Engineer-in-Charge, the measurement sheets shall 

be returned to the contractor for incorporating the corrections and for 

resubmission to the Engineer-in-Charge for the dated signatures by the 

Engineer-in- Charge and the contractor or their representatives in token of 

their acceptance. 

 

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got 

checked/test checked from the Engineer-in-Charge and/or his authorized 

representative. The contractor will, thereafter, incorporate such changes as 

may be done during these checks/test checks in his draft computerized 

measurements, and submit to the department a computerized measurement 

book, duly bound, and with its pages machine numbered. The Engineer-in- 

Charge and/or his authorized representative would thereafter check this MB, 

and record the necessary certificates for their checks/test checks. 

 

The final, fair, computerized measurement book given by the contractor, duly 

bound, with its pages machine numbered, should be 100% correct, and no 

cutting or over-writing in the measurements would thereafter be allowed. If 

at all any error is noticed, the contractor shall have to submit a fresh 

computerized MB with its pages duly machine numbered and bound, after 

getting the earlier MB cancelled by the department. Thereafter, the MB shall 

be taken in the Divisional Office records, and allotted a number as per the 

Register of Computerised MBs. This should be done before the corresponding 

bill is submitted to the Office for payment. The contractor shall submit two 

spare copies of such computerized MB’s for the purpose of reference and 

record by the various officers of the department. 

The contractor shall also submit to the department separately his 

computerized Abstract of Cost and the bill based on these measurements, 

duly bound, and its pages machine numbered along with two spare copies of 

the “bill. Thereafter, this bill will be processed by the Office and allotted a 

number as per the computerized record in the same way as done for the 

measurement book meant for measurements. 
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The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for checking of 

measurements/levels by the Engineer-in- Charge or his representative. 

 

Except where any general or detailed description of the work expressly shows 

to the contrary, measurements shall be taken in accordance with the 

procedure set forth in the specifications notwithstanding any provision in the 

relevant Standard Method of measurement or any general or local custom. In 

the case of items which are not covered by specifications, measurements 

shall be taken in accordance with the relevant standard method of 

measurement issued bythe Bureau of Indian Standards and if for any item no 

such standard is available then a mutually agreed method shall be followed. 

 

The contractor shall give not less than seven days’ notice to the Engineer-in-

Charge or his authorized representative in charge of the work before covering 

up or otherwise placing beyond the reach of checking and/or test checking 

the measurement of any work in order that the same may be checked and/or 

test checked and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of checking and/or test checking 

measurement and shall not cover up and place beyond reach of 

measurement any work it out consent in writing of the Engineer-in-Charge or 

his authorized representative in charge of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be 

covered up or placed beyond the reach of checking and/or test checking 

measurements without such notice having been given or the Engineer-in-

Charge’s consent being obtained in writing the same shall be uncovered at 

the Contractor’s expense, or in default thereof no payment or allowance shall 

be made for such work or the materials with which the same was executed. 

 

Engineer-in-Charge or his authorized representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded by contractor and all provisions stipulated herein 

above shall be applicable to such checking of measurements or levels. 

 

It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its 

payment in the interim, on account of final bill shall not be considered as 

conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability period. 
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 CLAUSE 7 

Payment on 

Intermediate 

Certificate to 

be 

Regarded as 

Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less till 

after the whole of the work shall have been completed and certificate of 

completion given. For works estimated to cost over Rs. One lac, the interim or 

running account bills shall be submitted by the contractor for the work 

executed on the basis of such recorded measurements on the format of the 

Department in triplicate on or before the date of every month fixed for the 

same by the Engineer-in-Charge. The contractor shall not be entitled to be paid 

any such interim payment if the gross work done together with net payment/ 

adjustment of advances for material collected, if any, since the last such 

payment is less than the amount specified in Schedule ‘F’, in which case the 

interim bill shall be prepared on the appointed date of the month after the 

requisite progress is achieved. Engineer-in-Charge shall arrange to have the bill 

verified by taking or causing to be taken, where necessary, the requisite 

measurements of the work. In the event of the failure of the contractor to 

submit the bills, no claims whatsoever due to delays on payment including that 

of interest shall be payable to the contractor. Payment on account of amount 

admissible shall be made by the Engineer-in-Charge certifying the sum to 

which the contractor is considered entitled by way of interim payment at such 

rates as decided by the Engineer-in-Charge. The amount admissible shall be 

paid by 10th working day after the day of presentation of the bill by the 

Contractor to the Engineer-in-Charge or his Asset. Engineer together with the 

account of the material issued by the department, or dismantled materials, if 

any. In the case of works outside the headquarters of the Engineer- in-Charge, 

the period of ten working days will be extended to fifteen working days.  

 

All such interim payments shall be regarded as payment by way of advances 

against final payment only and shall not preclude the requiring of bad, 

unsound and imperfect or unskilled work to be rejected, removed, taken 

away and reconstructed or re-erected. Any certificate given by the Engineer-

in-Charge relating to the work done or materials delivered forming part of 

such payment, may be modified or corrected by any subsequent such 

certificate(s) or by the final certificate and shall not by itself be conclusive 

evidence that any work or materials to which it relates is/are in accordance 

with the contract and specifications. Any such interim payment, or any part 

thereof shall not in any respect conclude, determine or affect in anyway 

powers of the Engineer-in-Charge under the contract or any of such payments 

be treated as final settlement and adjustment of accounts or in any way vary 

or affect the contract. 
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Pending consideration of extension of date of completion, interim payments 

shall continue to be made as herein provided without prejudice to the right of 

the department to take action under the terms of this contract for delay in 

the completion of work, if the extension of date of completion is not granted 

by the competent authority. 

 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from 

the Assistant Engineer/ Executive Engineer to the effect that the work has 

been completed up to the level in question make interim advance payments 

without detailed measurements for work done (other than foundations, 

items to be covered under finishing items) up to lintel level (including 

sunshade etc.) and slab level, for each floor working out at 75% of the 

assessed value. The advance payments so allowed shall be adjusted in the 

subsequent interim bill to be submitted by the contractor within 10 days of 

the interim payment. In case of delay in submission of bill by the contractor a 

simple interest @ 10% per annum shall be paid to the Corporation from the 

date of expiry of prescribed time limit which will be compounded on yearly 

basis.  

 

Payment in 

Composite 

Contracts 

 

 

In case of composite tenders, running payment for the major component 

shall be made by EE of major discipline to the main contractor. Running 

payment for minor component shall be made by the Engineer-in-Charge of 

the discipline of minor component directly to the main contractor. 

 

In case main contractor fails to make the payment to the contractor 

associated by him within15 days of receipt of each running account payment, 

then on the written complaint of contractor associated for such minor 

component, Engineer in charge of minor component shall serve the show 

cause to the main contractor and if reply of main contractor either not 

received or found unsatisfactory, he may make the payment directly to the 

contractor associated for minor component as per the terms and conditions 

of the agreement drawn between main contractor and associate contractor 

fixed by him. Such payment made to the associate contractor shall be 

recovered by Engineer-in-charge of major or minor component from the next 

R/A/ final bill due to main contractor as the case may be. 

 

 No Running Account Bill shall be paid for the work till the applicable labour 

licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever 

applicable are submitted by the contractor to the Engineer-in-Charge. 
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 CLAUSE 8 

Completion 

Certificate 

and 

Completion 

Plans 

 

Within ten days of the completion of the work, the contractor shall give 

notice of such completion to the Engineer-in-Charge and within thirty days of 

the receipt of such notice, the Engineer-in-Charge shall inspect the work and 

if there is no defect in the work, shall furnish the contractor with a final 

certificate of completion, otherwise a provisional certificate of physical 

completion indicating defects (a) to be rectified by the contractor and/or (b) 

for which payment will be made at reduced rates, shall be issued. But no final 

certificate of completion shall be issued, nor shall the work be considered to 

be complete until the contractor shall have removed from the premises on 

which the work shall be executed all scaffolding, surplus materials, rubbish 

and all huts and sanitary arrangements required for his/their workpeople on 

the site in connection with the execution of the works as shall have been 

erected or constructed by the contractor(s) and cleaned off the dirt from all 

wood work, doors, windows, walls, floor or other parts of the building, in, 

upon, or about which the work is to be executed or of which he may have had 

possession for the purpose of the execution; thereof, and not until the work 

shall have been measured by the Engineer-in-Charge. If the contractor shall 

fail to comply with the requirements of this Clause as to removal of 

scaffolding, surplus materials and rubbish and all huts and sanitary 

arrangements as aforesaid and cleaning off dirt on or before the date fixed 

for the completion of work, the Engineer-in-Charge may at the expense of the 

contractor remove such scaffolding, surplus materials and rubbish etc., and 

dispose of the same as he thinks fit and clean off such dirt as aforesaid, and 

the contractor shall have no claim in respect of scaffolding or surplus 

materials as aforesaid except for any sum actually realized by the sale 

thereof. 

 

 CLAUSE 8A 

Contractor to 

Keep 

Site Clean 

 

When the annual repairs and maintenance of works are carried out, the 

splashes and droppings from white washing, colour washing, painting etc., on 

walls, floor, windows, etc. shall be removed and the surface cleaned 

simultaneously with the completion of these items of work in the individual 

rooms, quarters or premises etc. where the work is done: without waiting for 

the actual completion of all the other items of work in the contract. In case 

the contractor fails to comply with the requirements of this clause, the 

Engineer-in-Charge shall have the right to get this work done at the cost of 

the contractor either departmentally or through any other agency. Before 

taking such action, the Engineer-in-Charge shall give ten days’ notice in 

writing to the contractor. 
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Completion 

Plans to 

be Submitted 

by the 

Contractor 

 

CLAUSE 8B 

The contractor shall submit completion plan as required vide General 

Specifications for Electrical works (Part-I Internal) 2013 and (Part-II External) 

1994 as applicable within thirty days of the completion of the work. 

 

The contractor shall submit completion plans for Internal and External Civil, 

Electrical and Mechanical Services, as applicable within thirty days of the 

completion of the work, provided that the service plans having been issued 

for execution by the Engineer-in-Charge, unless the contractor, by virtue of 

any other provision in the contract, is required to prepare such plans.  

 

In case, the contractor fails to submit the completion plan within 30 days of 

completion of work or along with submission of final bill (whichever is later), 

he shall be liable to pay a sum as prescribed in Schedule F and in this respect 

the decision of the Engineer-in-charge shall be final and binding on the 

contractor. 

 

 

  CLAUSE 9 

Payment of 

Final 

Bill 

 

The final bill shall be submitted by the contractor in the same manner as 

specified in interim bills within three months of physical completion of the 

work or within one month of the date of the final certificate of completion 

furnished by the Engineer-in-Charge whichever is earlier. No further claims 

shall be made by the contractor after submission of the final bill and these 

shall be deemed to have been waived and extinguished. Payments of those 

items of the bill in respect of which there is no dispute and of items in 

dispute, for quantities and rates as approved by Engineer-in-Charge, will, as 

far as possible be made within the period specified hereinunder, the period 

being reckoned from the date of receipt of the bill by the Engineer-in-Charge 

or his authorized Assistant Engineer/ Executive Engineer, complete with 

account of materials issued by the Department and dismantled materials. 

(i)  If the Tendered value of work is up to Rs. 45 lac :                    2 months 

(i  (ii) If the Tendered value of work is more than Rs.45 lac  

and up to Rs. 2.5 Crore:                           3 months 

(iii)  If the Tendered value of work exceeds Rs. 2.5 Crore :          6 months 

 

 CLAUSE 9A 

Payment of 

Contractor’s 

Bills 

to Ban 

Payments due to the contractor may, if so desired by him, be made to his 

bank, registered financial, co-operative or thrift societies or recognized 

financial institutions instead of director him provided that the contractor 

furnishes to the Engineer-in-Charge (1) an authorization in the form of a 
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legally valid document such as a power of attorney conferring authority on 

the bank; registered financial, co-operative or thrift societies or recognized 

financial institutions to receive payments and (2) his own acceptance of the 

correctness of the amount made out as being due to him by Corporation or 

his signature on the bill or other claim preferred against Corporation before 

settlement by the Engineer-in-Charge of the account or claim by payment to 

the bank, registered financial, co-operative or thrift societies or recognized 

financial institutions. While the receipt given by such banks; registered 

financial, co-operative or thrift societies or recognized financial institutions 

shall constitute a full and sufficient discharge for the payment, the contractor 

shall whenever possible present his bills duly receipted and discharged 

through his bank, registered financial, co-operative or thrift societies or 

recognized financial institutions. 

Nothing herein contained shall operate to create in favour of the bank; 

registered financial, co-operative or thrift societies or recognized financial 

institutions any rights or equities vis-a-vis the Corporation. 

 

 CLAUSE 10 

Materials 

supplied 

by 

Corporation 

 

Materials which Corporation will supply are shown in Schedule ‘B’ which also 

stipulates quantum, place of issue and rate(s) to be charged in respect 

thereof. The contractor shall be bound to procure them from the Engineer-in-

Charge. 
 

As soon as the work is awarded, the contractor shall finalise the programme 

for the completion of work as per clause 5 of this contract and shall give his 

estimates of materials required on the basis of drawings/or schedule of 

quantities of the work. The Contractor shall give in writing his requirement to 

the Engineer-in-Charge which shall be issued to him keeping in view the 

progress of work as assessed by the Engineer-in-Charge, in accordance with 

the agreed phased programme of work indicating monthly requirements of 

various materials. The contractor shall place his indent in writing for issue of 

such materials at least 7 days in advance of his requirement. 
 

Such materials shall be supplied for the purpose of the contract only and the 

value of the materials so supplied at the rates specified in the aforesaid 

schedule shall be set off or deducted, as and when materials are consumed in 

items of work (including normal wastage for which payment is being made to 

the contractor, from any sum then due or which may therefore become due 

to the contractor under the contract or otherwise or from the security 

deposit. At the time of submission of bills, the contractor shall certify that 

balance of materials supplied is available at site in original good condition. 
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The contractor shall submit along with every running bill (on account or 

interim bill) material wise reconciliation statements supported by complete 

calculations reconciling total issue, total consumption and certified balance 

(diameter/section-wise in the case of steel) and resulting variations and 

reasons therefore. Engineer-in-Charge shall (whose decision shall be final and 

binding on the contractor) be within his rights to follow the procedure of 

recovery in clause 42at any stage of the work if reconciliation is not found to 

be satisfactory. 

The contractor shall bear the cost of getting the material issued, loading, 

transporting to site, unloading, storing under cover as required, cutting 

assembling and joining the several parts together as necessary. 

Notwithstanding anything to the contrary contained in any other clause of 

the contract and (or the CPWA Code) all stores/materials so supplied to the 

contractor or procured with the assistance of the Corporation shall remain 

the absolute property of Corporation and the contractor shall be the trustee 

of the stores/materials, and the said stores/materials shall not be 

removed/disposed off from the site of the work on any account and shall be 

at all times open to inspection by the Engineer-in-Charge or his authorized 

agent. Any such stores/materials remaining unused shall be returned to the 

Engineer-in-Charge in as good a condition in which they were originally 

supplied at a place directed by him, at a place of issue or any other place 

specified by him as he shall require, but in case it is decided not to take back 

the stores/materials the contractor shall have no claim for compensation on 

any account of such stores/materials so supplied to him as aforesaid and not 

used by him or for any wastage in or damage to in such stores/materials. 

On being required to return the stores/materials, the contractor shall hand 

over the stores/materials on being paid or credited such price as the 

Engineer-in-Charge shall determine, having due regard to the condition of the 

stores/materials. The price allowed for credit to the contractor, however, 

shall be at the prevailing market rate not exceeding the amount charged to 

him, excluding the storage charge, if any. The decision of the Engineer-in-

Charge shall be final and conclusive. In the event of breach of the aforesaid 

condition, the contractor shall in addition to throwing himself open to 

account for contravention of the terms of the licences or permit and/or for 

criminal breach of trust, be liable to Corporation for all advantages or profits 

resulting or which in the usual course would have resulted to him by reason 

of such breach. Provided that the contractor shall in no case be entitled to 

any compensation or damages on account of any delay in supply or non-

supply thereof all or any such materials and stores provided further that the 

contractor shall be bound to execute the entire work if the materials are 
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supplied by the Corporation within the original scheduled time for completion 

of the work plus 50% thereof or schedule time plus 6 months whichever is 

more if the time of completion of work exceeds 12 months, but if a part of 

the materials only has been supplied within the aforesaid period, then the 

contractor shall be bound to do so much of the work as may be possible with 

the materials and stores supplied in the aforesaid period. For the completion 

of the rest of the work, the contractor shall be entitled to such extension of 

time as may be determined by the Engineer-in-Charge whose decision in this 

regard shall be final and binding on the contractor. 

The contractor shall see that only the required quantities of materials are got 

issued. Any such material remaining unused and in perfectly good/original 

condition at the time of completion or determination of the contract shall be 

returned to the Engineer-in-Charge at the stores from which it was issued or 

at a place directed by him by a notice in writing. The contractor shall not be 

entitled for loading, transporting, unloading and stacking of such unused 

material except for the extra lead, if any involved, beyond the original place 

of issue. 

 

 CLAUSE 10A 

Materials to 

be 

provided by 

the 

Contractor 

 

The contractor shall, at his own expense, provide all materials, required for 

the works other than those which are stipulated to be supplied by the 

Corporation. 

The contractor shall, at his own expense and without delay, supply to the 

Engineer-in- Charge samples of materials to be used on the work and shall get 

these approved in advance. All such materials to be provided by the 

Contractor shall be in conformity with the specifications laid down or referred 

to in the contract. The contractor shall, if requested by the Engineer-in-

Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the 

materials so comply. The Engineer-in-Charge shall within thirty days of supply 

of samples or within such further period as he may require intimate to the 

Contractor in writing whether samples are approved by him or not. If samples 

are not approved, the Contractor shall forthwith arrange to supply to the 

Engineer-in-Charge for his approval, fresh samples complying with the 

specifications laid down in the contract. When materials are required to be 

tested in accordance with specifications, approval of the Engineer-in-Charge 

shall be issued after the test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be 

tested reanalysed and shall not make use of or incorporate in the work any 

materials represented by the samples until the required tests or analysis have 

been made and materials finally accepted by the Engineer-in-Charge. The 

Contractor shall not be eligible for any claim or compensation either arising 
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out of any delay in the work or due to any corrective measures required to be 

taken on account of and as a result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall 

provide all facilities as the Engineer-in-Charge may require for collecting, and 

preparing the required number of samples for such tests at such time and to 

such place or places as may be directed by the Engineer-in-Charge and bear 

all charges and cost of testing unless specifically provided for otherwise 

elsewhere in the contract or specifications. The Engineer in- Charge or his 

authorized representative shall at all times have access to the works and to all 

workshops and places where work is being prepared or from where materials, 

manufactured articles or machinery are being obtained for the works and the 

contractor shall afford every facility and every assistance in obtaining the 

right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from 

the premises of all materials which in his opinion are not in accordance with 

the specifications and in case of default, the Engineer-in-Charge shall be at 

liberty to employ at the expense of the contractor, other persons to remove 

the same without being answerable or accountable for any loss or damage 

that may happen or arise to such materials. The Engineer-in-Charge shall also 

have full powers to require other proper materials to be substituted thereof 

and in case of default, the Engineer-in-Charge may cause the same to be 

supplied and all costs which may attend such removal and substitution shall 

be borne by the Contractor. 

The contractor shall at his own expense, provide a material testing lab at the 

site for conducting routine field tests. The lab shall be equipped at least with 

the testing equipment as specified in schedule F. 

 

 CLAUSE 10B 

Secured 

Advance 

on Non-

perishable 

Materials 

 

(i) The contractor, on signing an indenture in the form in Appendix XVIII by 

the Engineer-in-Charge, shall be entitled to be paid during the progress of the 

execution of the work up to 75% of the assessed value of any materials which 

are in the opinion of the Engineer-in- Charge non-perishable, non-fragile and 

non-combustible and are in accordance with the contract and which have 

been brought on the site in connection therewith and are adequately stored 

and/or protected against damage by weather or other causes but which have 

not at the time of advance been incorporated in the works. When materials 

on account of which an advance has been made under this sub-clause are 

incorporated in the work, the amount of such advance shall be 

recovered/deducted from the next payment made under any of the clause or 

clauses of this contract.  
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Such secured advance shall also be payable on other items of perishable 

nature, fragile and combustible with the approval of the Engineer-in-Charge 

provided the contractor provides a comprehensive insurance cover for the 

full cost of such materials. The decision of the Engineer- in-Charge shall be 

final and binding on the contractor in this matter. No secured advance, shall 

however, be paid on high-risk materials such as ordinary glass, sand, petrol, 

diesel etc. 

Mobilisation 

Advance 

 

DELETED 

(ii) Mobilization advance not exceeding 10% of the tendered value may be 

given, if requested by the contractor in writing within one month of the order 

to commence the work. Such advance shall be in two or more instalments to 

be determined by the Engineer-in-Charge at his sole discretion. The first 

instalment of such advance shall be released by the Engineer-in-charge to the 

contractor on a request made by the contractor to the Engineer in-Charge in 

this behalf. The second and subsequent instalments shall be released by the 

Engineer- in- Charge only after the contractor furnishes a proof of the 

satisfactory utilization of the earlier instalment to the entire satisfaction of 

the Engineer-in-Charge. 

Before any instalment of advance is released, the contractor shall execute a 

Bank Guarantee Bond not more than 6 in number from Scheduled Bank for 

the amount equal to 110% of the amount of advance and valid for the period 

till recovery of advance. This (Bank Guarantee from Scheduled Bank for the 

amount equal to 110% of the balance amount of advance) shall be kept 

renewed from time to time to cover the balance amount and likely period of 

complete recovery.  

Provided always that provision of Clause 10 B (ii) shall be applicable only 

when so provided in ‘Schedule F’. 

 

Plant 

Machinery & 

Shuttering 

Material 

Advance 

DELETED 

(iii) An advance for plant, machinery & shuttering material required for the 

work and brought to site by the Contractor may be given if requested by the 

contractor in writing within one month of bringing such plant and machinery 

to site. Such advance shall be given on such plant and machinery which in the 

opinion of the Engineer-in-charge will add to the expeditious execution of 

work and improve the quality of work. The amount of advance shall be 

restricted to 5% percent of the tender value. In the case of new plant and 

equipment to be purchased for the work, the advance shall be restricted to 

90% of the price of such new plant and equipment paid by the contractor for 

which the contractor shall produce evidence satisfactory to the Engineer-in-

Charge. In the case of second-hand and used plants and equipment, the 

amount of such advance shall be limited to50% of the depreciated value of 
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plant and equipment as may be decided by the Engineer-in-Charge. The 

contractor shall, if so required by the Engineer-in-Charge, submit the 

statement of value of such old plant and equipment duly approved by a 

Registered Value recognized by the Central Board of Direct Taxes under the 

Income- Tax Act, 1961. No such advance shall be paid on any plant and 

equipment of perishable nature and on any plant and equipment of a value 

less than Rs. 50,000/- Seventy-five per cent of such amount of advance shall 

be paid after the plant & equipment is brought to site and balance twenty-

five percent on successfully commissioning the same. 

Leasing of equipment shall be considered at par with purchase of equipment 

and shall be covered by tripartite agreement with the following: 

1. Leasing company which gives certificate of agreeing to lease equipment to 

the contractor. 

2.  Engineer in Charge, and 

3.  The contractor. 

This advance shall further be subject to the condition that such plant and 

equipment (a)are considered by the Engineer-in-Charge to be necessary for 

the works; (b) and are in working order and are maintained in working order; 

(c) hypothecated to the Corporations specified by the Engineer-in-Charge 

before the payment of advance is released. The contractor shall not be 

permitted to remove from the site such hypothecated plant and equipment 

without the prior written permission of the Engineer in- Charge. The 

contractor shall be responsible for maintaining such plant and equipment in 

good working order during the entire period of hypothecation failing which 

such advance shall be entirely recovered in lump sum. For this purpose, steel 

scaffolding and form work shall be treated as plant and equipment. 

The contractor shall insure the Plant and Machinery for which mobilization 

advance is sought and given, for a sum sufficient to provide for their 

replacement at site. Any amounts not recovered from the insurer will be 

borne by the contractor. 

 

Interest & 

Recovery 

 

DELETED 

(iv) The mobilization advance and plant and machinery advance in (ii)&(iii) 

above bear simple interest at the rate of 10 per cent per annum and shall be 

calculated from the date of payment to the date of recovery, both days 

inclusive, on the outstanding amount of advance. Recovery of such sums 

advanced shall be made by the deduction from the contractor’s bills 

commencing after first ten per cent of the gross value of the work is executed 

and paid, on pro-rata percentage basis to the gross value of the work billed 

beyond 10% in such a way that the entire advance is recovered by the time 

eighty percent of the gross value of the contract is executed and paid, 
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together with interest due on the entire outstanding amount up to the date 

of recovery of the instalment. 

(v) If the circumstances are considered reasonable by the Engineer-in-Charge, 

the period mentioned in (ii) and (iii) for request by the contractor in writing 

for grant of mobilization advance and plant and equipment advance may be 

extended in the discretion of the Engineer-in-Charge. 

  

 CLAUSE 10C DELETED 

Payment on 

Account of 

Increase in 

Prices/Wages 

due to 

Statutory 

Order(s) 

 

If after submission of tender, if the price of any material incorporated in the 

works (excluding the materials covered under Clause 10CA and not being a 

material supplied from the Engineer-in-Charge’s stores in accordance with 

Clause 10 thereof) and/or wages of labour increases as a direct result of the 

coming into force of any fresh law, or statutory rule or order (but not due to 

any variation of rates in GST applicable on such material(s) being considered 

under this clause) beyond the prices/wages prevailing at the time of the last 

stipulated date of receipt of tenders including extensions, if any, for the work 

during contract period including the justified period extended under the 

provisions of clause 5 of the contract without any action under clause 2, then 

the amount of the contract shall accordingly be varied.  

If after submission of the tender, the price of any material incorporated in the 

works (excluding the materials covered under Clause 10CA and not being a 

material supplied from the Engineer-in-Charge’s stores in accordance with 

Clause 10 thereof) and/or wages of labour as prevailing at the time of last 

stipulated date of receipt of tender including extensions, if any, is decreased 

as a direct result of the coming into force of any fresh law or statutory rules 

or order (but not due to any changes of rate in sales tax/VAT, Central/State 

Excise/Custom Duty),  shall in respect of materials incorporated in the works 

(excluding the materials covered under Clause 10CA and not being material 

supplied from the Engineer-in-Charge’s stores in accordance with Clause 10 

hereof) and/or labour engaged on the execution of the work after the date of 

coming into force of such law statutory rule or order be entitled to deduct 

from the dues of the contractor, such amount as shall be equivalent to the 

difference between the prices of the materials and/or wages as prevailed at 

the time of the last stipulated date for receipt of tenders including extensions 

if any for the work and the prices of materials and/or wages of labour on the 

coming into force of such law, statutory rule or order. This will be applicable 

for the contract period including the justified period extended under the 

provisions of clause 5 of the contract without any action under clause 2. 

Engineer-in-Charge shall call books of account and other relevant documents 

from the contractor to satisfy himself about reasonability of increase in prices 

of materials and wages. 
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The contractor shall, within a reasonable time of his becoming aware of any 

alteration in the price of any such materials and/or wages of labour, give 

notice thereof to the Engineer-in-Charge stating that the same is given 

pursuant to this condition together with all information relating thereto 

which he may be in position to supply. 

For this purpose, the labour component of 85% of the value of the work 

executed during period under consideration shall not exceed the percentage 

as specified in Schedule F, and the increase/decrease in labour shall be 

considered on the minimum daily wages in rupees of any unskilled mazdoor, 

fixed under any law, statutory rule or order. 

The cost of work for which escalation is applicable (W) is same as cost of work 

done worked out as indicated in sub-para (ii) of Clause 10CC except the 

amount of full assessed value of secured advance. 

 CLAUSE 10 CA  DELETED 

Payment due 

to 

variation in 

prices 

of materials 

after 

receipt of 

tender 

 

If after submission of the tender, the price of materials specified in Schedule F 

increases/decreases beyond the base price(s) as indicated in Schedule F for 

the work, then the amount of the contract shall accordingly be varied and 

provided further that any such variations shall be effected for stipulated 

period of Contract including the justified period extended under the 

provisions of Clause 5 of the Contract without any action under Clause 2. 

However, for work done/during the justified period extended as above, it will 

be limited to indices prevailing at the time of updated stipulated date of 

completion considering the effect of extra work (extra time to be calculated 

on pro-rata basis only as cost of extra work stipulated period/tendered cost). 

The increase/decrease in prices of cement, steel reinforcement, structural 

steel and Postal be determined by the Price indices issued by the Director 

General, CPWD. For other items provided in the Schedule ‘F’, this shall be 

determined by the All India Wholesale Price Indices of materials as published 

by Economic Advisor to Government of India, Ministry of Commerce and 

Industry. Base price for cement, steel reinforcement, structural steel aldol 

shall be as issued under the authority of Director General CPWDapplicable 

for Delhi including Noida, Gurgaon, Faridabad & Ghaziabad and for other 

places as issued under the authority of Zonal Chief Engineer, CPWD and base 

price of other materials issued by concerned Zonal Chief Engineer and as 

indicated in Schedule ‘F’. In case, price index of a particular material is not 

issued by Ministry of Commerce and Industry, then the price index of nearest 

similar material as indicated in Schedule ‘F’ shall be followed. 

The amount of the contract shall accordingly be varied for all such materials 

and will be worked out as per the formula given below for individual material: 

- 
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Adjustment for component of individual material 

               V = P X Q X  CI-CIo 
 CIo 
 

where, 

V =  Variation in material cost i.e. increase or decrease in the amount   of 

rupees to be paid or recovered. 

 

P = Base Price of material as issued under authority of DG, CPWD or 

 concerned Zonal Chief Engineer and as indicated in Schedule "F". 

 

For Projects and Original Works 

Q = Quantity of material brought at site for bonafide use in the works since 

previous bill excluding any such quantity consumed in the deviated quantity 

of items beyond deviation limit and extra /substituted item, paid/to be paid 

at rates derived on the basis of market rate under clause 12.2. 

 

For Maintenance Works 

 Q =   Quantity of material brought at site for bonafide use in the works since 

previous bill including any such quantity consumed in the deviated quantity of 

items beyond deviation limit paid at agreement rate and extra /substituted 

item being scheduled items, but excluding non-scheduled extra /substituted 

item paid/to be paid at market rate under clause 12.2. 

 

CIo = Price index for cement, steel reinforcement bars structural steel and 

POL as issued by the DG, CPWD and corresponding to the time of base price 

of respective material indicated in Schedule ‘F’. For other items, if any, 

provided in Schedule ‘F’, All India Wholesale Price Index for the material as 

published by the Economic Advisor to Government of India, Ministry of 

Industry and Commerce and corresponding to the time of base price of 

respective material indicated in Schedule ‘F’. 

 

CI = Price index for cement, steel reinforcement bars, structural steel and POL 

as issued under the authority of DG, CPWD for period under consideration. 

For other items, if any, provided in Schedule ‘F’, All India Wholesale Price 

Index for the material for period under consideration as published by 

Economic Advisor to Government of India, Ministry of Industry and 

Commerce. 

 

Note: (i) In respect of the justified period extended under the provisions of 
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clause 5 of the contract without any action under clause 2, the index 

prevailing at the time of updated stipulated date of completion considering 

the effect of extra work (extra time to be calculated on prorate basis only as 

cost of extra work x stipulated period/tendered cost) shall be considered. 

 

Provided always that provisions of the preceding Clause 10 C shall not be 

applicable in respect of Materials covered in this Clause. 

 

(ii) If during progress of work or at the time of completion of work, it is 

noticed that any material brought at site is in excess of requirement, then 

amount of escalation if paid earlier on such excess quantity of material shall 

be recovered on the basis of cost indices as applied at the time of payment of 

escalation or as prevailing at the time of effecting recovery, whichever is 

higher. 

 

(iii) Cement mentioned wherever in this clause includes Cement component 

used in RMC brought at site from outside approved RMC plants, if any. 

 

(iv) The date wise record of ready mix concrete shall be kept in a register and 

the cement consumption for the same shall be calculated accordingly. 

 

(v) If built-up steel items are brought at site from workshop, then the 

variation shall be paid for the structural steel up to the period when the built 

up item/finished product is brought at site. 

 

 CLAUSE 10 CC DELETED 

Payment due 

to 

Increase/Decr

ease 

in 

Prices/Wages 

(excluding 

materials 

covered 

under clause 

10 

CA) after 

Receipt 

of Tender for 

Works 

If the prices of materials (not being materials supplied or services rendered at 

fixed prices by the department in accordance with clause 10 & 34 thereof) 

and/or wages of labour required for execution of the work increase, the 

contractor shall be compensated for such increase as per provisions detailed 

below and the amount of the contract shall accordingly be varied, subject to 

the condition that that such compensation for escalation in prices and wages 

shall be available only for the work done during the stipulated period of the 

contract including the justified period extended under the provisions of 

clause 5 of the contract without any action under clause 2. No such 

compensation shall be payable for a work for which the stipulated period of 

completion is equal to or less than the time as specified in Schedule F. Such 

compensation for escalation in the prices of materials and labour, when due, 

shall be worked out based on the following provisions: - 

 

 (i) The base date for working out such escalation shall be the last   stipulated 
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 date of receipt of tenders including extension, if any. 

 

(ii) The cost of work on which escalation will be payable shall be reckoned as 

below : 

(a)  Gross value of work done up to this quarter :                                 (A) 

(b)  Gross value of work done up to the last quarter :(B) 

(c)  Gross value of work done since previous quarter (A-B)   (C) 

(d)  Full assessed value of Secured Advance (excluding materials Covered 

under Clause 10 CA) fresh paid in this quarter :(D) 

(e)  Full assessed value of Secured Advance (excluding materials Covered 

under Clause 10 CA) recovered in this quarter :                 (E) 

(f)   Full assessed value of Secured Advance for which escalation 

       Payable in this quarter (D-E):                                                                  (F) 

(g)  Advance payment made during this quarter:                                      (G) 

(h)  Advance payment recovered during this quarter:                              (H) 

(i)   Advance payment for which escalation is payable in this Quarter (G-H):                                                                                                                          

(j)   Extra items/deviated quantities of items paid as per Clause 12 

      Based on prevailing market rates during this quarter:                       (J)                                                                                  

Then,   M =       C+F+I-J 

                                            N =        0.85 M 

 

(k) Less cost of material supplied by the department as per 

Clause 10 and recovered during the quarter                                              (K) 

(l) Less cost of services rendered at fixed charges as per Clause 

34 and recovered during the quarter                                                           (L) 

Cost of work for which escalation is applicable: 

                                                         W = N - (K + L) 

 

(iii)  Components for materials (except cement, reinforcement bars, structural 

steel, POL or other materials covered under clause 10 CA) labour, etc. shall be 

pre-determined forever work and incorporated in the conditions of contract 

attached to the tender papers included in Schedule ‘F’. The decision of the 

Engineer-in-Charge in working out such percentage shall be binding on the 

contractors. 

 

(iv)  The compensation for escalation for other materials (excluding cement, 

reinforcement bars, structural steel, POL or other materials covered under 

clause 10 CA) shall be worked as per the formula given below:- 

 

(a) Adjustment for civil component (except cement, structural steel, 

reinforcement bars, POL and other materials covered under clause 10CA) / 
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electrical component of construction ‘Materials’ 

Vm =      W x XmxMI –MIo 

                                                                            100        MIo 

 

Vm =     Variation in material cost i.e. increase or decrease in the   amount in 

rupees   to be paid or recovered. 

 

W =       Cost of Work done worked out as indicated in sub-para (ii) of Clause 

10CC. 

Xm =      Component of ‘materials’ (except cement, structural steel, 

reinforcement bars POL and other materials covered under 

clause10CA) expressed as percent of the total value of work. 

MI=     All India Wholesale Price Index for civil component/electrical 

component* of construction material as worked out on the basis of All 

India Wholesale 

 

Price Index for Individual Commodities/ Group Items for the period 

under consideration as published by Economic Advisor to Govt. of 

India, Ministry of Industry & Commerce and applying weightages to 

the Individual Commodities/Group Items. (In respect of the justified 

period extended under the provisions of clause 5 of the contract 

without any action under clause 2, the index prevailing at the time of 

updated stipulated date of completion considering the effect of extra 

work (extra time to be calculated on prorate basis only as cost of extra 

work x stipulated period/tendered cost, shall be considered.) 

 

MIo =    All India Wholesale Price Index for civil component/electrical 

component*of construction material as worked out on the basis of All 

India Wholesale Price Index for Individual Commodities/Group Items 

valid on the last stipulated date of receipt of tender including 

extension, if any, as published by the Economic Advisor to Govt. of 

India, Ministry of Industry &Commerce and applying weightages to the 

Individual Commodities/Group items. 

 

*Note: relevant component only will be applicable. 

 

(v) The following principles shall be followed while working out the   indices 

mentioned in para (iv) above. 

(a) The compensation for escalation shall be worked out at quarterly 

intervals and shall be with respect to the cost of work done as per bills 

paid during the three calendar months of the said quarter. The dates of 
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preparation of bills as finally entered in the Measurement Book by the 

Assistant Engineer/ date of submission of bill finally by the contractor to 

the department in case of computerised measurement books shall be the 

guiding factor to decide the bills relevant to the quarterly interval. The 

first such payment shall be made at the end of three months after the 

month (excluding the month in which tender was accepted) and 

thereafter at three months’ interval. At the time of completion of the 

work, the last period for payment might become less than 3 months, 

depending on the actual date of completion. 

(b) The index (MI/FI etc.) relevant to any quarter/period for which such 

compensation is paid shall be the arithmetical average of the indices 

relevant to the three calendar months. If the period up to date of 

completion after the quarter covered by the last such instalment of 

payment, is less than three months, the index Ml and FL shall bathe 

average of the indices for the months falling within that period. 

 

(vi) The compensation for escalation for labour shall be worked out as per the 

formula given below:- 

 

VL =      W x   Y   x LI –LIo 

                                                                            100        LIo 

 

VL :   Variation in labour cost i.e. amount of increase or decrease in rupees To 

be paid or recovered. 

W :    Value of work done, worked out as indicated in sub-para (ii) above. 

Y:      Component of labour expressed as a percentage of the total value of the 

work. 

LI :    Minimum wage in rupees of an unskilled adult male mazdoor, fixed 

under any law, statutory rule or order as applicable on the last date of 

the quarter previous to the one under consideration. (In respect of the 

justified period extended under the provisions of clause 5 of the 

contract without any action under           clause 2, the minimum wage 

prevailing on the last date of quarter previous to the quarter pertaining 

to updated stipulated date of Completion considering the effect of extra 

work (extra time to be calculated on prorate basis only as cost of extra 

work x stipulated period/tendered cost, shall be considered.) 

LIo :   Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 

under any law, statutory rule or order as on the last stipulated date of 

receipt of tender including extension, if any. 
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(vii) The following principles will be followed while working out the 

compensation as per subpara (vi) above.  

(a) The minimum wage of an unskilled mazdoor mentioned in sub-para 

(vi) above shall be the higher of the wage notified by Government of 

India, Ministry of Labour and that notified by the local administration 

both relevant to the place of work and the period of reckoning.  

(b) The escalation for labour also shall be paid at the same quarterly 

intervals when escalation due to increase in cost of materials is paid 

under this clause. If such revision of minimum wages takes place during 

any such quarterly intervals,the escalation compensation shall be 

payable at revised rates only for work done in subsequent quarters; 

(c) Irrespective of variations in minimum wages of any category of labour, 

for the purpose of this clause, the variation in the rate for an unskilled 

mazdoor alone shall form the basis for working out the escalation 

compensation payable on the labour component.  

 

(viii) In the event the price of materials and/or wages of labour required for 

execution of the work decrease/s, there shall be a downward adjustment of 

the cost of work so that such price of materials and/or wages of labour shall 

be deductible from the cost of work under this contract and in this regard the 

formula herein before stated under this Clause 10CCshall mutatis mutandis 

apply, provided that: 

(a) no such adjustment for the decrease in the price of materials and/or 

wages of labour afore-mentioned would be made in case of contracts in 

which the stipulated period of completion of the work is equal to or less 

than the time as specified in Schedule ‘F’. 

(b) the Engineer-in-Charge shall otherwise be entitled to lay down the 

procedure by which the provision of this sub-clause shall be 

implemented from time to time and the decision of the Engineer-in-

Charge in this behalf shall be final and binding on the contractor. 

 

(ix) Provided always that:- 

(a) Where provisions of clause 10CC are applicable, provisions of clause 

10C will not be applicable but provisions of clause 10CA will be 

applicable. 

(b) Where provisions of clause 10CC are not applicable, provisions of 

clause 10C and 10CA will become applicable. 

Note: Updated stipulated date of completion (period of completion plus extra 

time for extra work for compensation under clause 10C, 10CA and 10CC, the 

factor of 1.25 taken into account for calculating the extra time under clause 

12.1 for extra time shall not be considered while calculating the updated 
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stipulated date of completion for this purpose in clause 10C, clause 10CA, and 

clause 10CC. 

 

 CLAUSE 10 D 

Dismantled 

Material 

Govt. 

Property 

The contractor shall treat all materials obtained during dismantling of a 

structure, excavation of the site for a work, etc. as Corporation’s property and 

such materials shall be disposed off to the best advantage of Corporation 

according to the instructions in writing issued by the Engineer-in-Charge. 

 

 CLAUSE 11 

Work to be 

executed in 

accordance 

with 

specifications

, drawings, 

orders etc.   

The contractor shall execute the whole and every part of the work in the 

most substantial and workman like manner both as regards materials and 

otherwise in every respect in strict accordance with the specifications. The 

contractor shall also conform exactly, fully and faithfully to the design, 

drawings and instructions in writing in respect of the work signed by the 

Engineer-in-Charge and the contractor shall be furnished free of charge one 

copy of the contract documents together with specifications, designs, 

drawings and instructions as are not included in the standard specifications of 

Central Public Works Department specified in Schedule ‘F’ or in any Bureau of 

Indian Standard or any other, published standard or code or, Schedule of 

Rates or any other printed publication referred to elsewhere in the contract. 

 

The contractor shall comply with the provisions of the contract and with the 

care and diligence execute and maintain the works and provide all labour and 

materials, tools and plants including for measurements and supervision of all 

works, structural plans and other things of temporary or permanent nature 

required for such execution and maintenance in so far as the necessity for 

providing these, is specified or is reasonably inferred from the contract. The 

Contractor shall take full responsibility for adequacy, suitability and safety of 

all the works and methods of construction. 

 

 CLAUSE 12 : 

Deviations/ 

Variations 

Extent 

and Pricing 

 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions 

from, additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable 

during the progress of the work, and (ii) to omit a part of the works in case of 

non-availability of a portion of the site or for any other reasons and the 

contractor shall be bound to carry out the works in accordance with any 

instructions given to him in writing signed by the Engineer-in-Charge and such 

alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or 
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substituted work which the contractor may be directed to do in the manner 

specified above as part of the works, shall be carried out by the contractor on 

the same conditions in all respects including price on which he agreed to do 

the main work except as hereafter provided. 

The completion cost of any agreement for Maintenance works including 

works of upgradation, aesthetic, special repair, addition/ alteration shall not 

exceed 1.25 times of Tendered amount. Any further deviation beyond this 

limit up to 1.5 times of tendered amount shall be approved by Chief Engineer 

with recorded reason and in exceptional case,  Chief Engineer shall have full 

power to approve the deviation beyond 1.50 times of tendered amount with 

recorded reason and take suitable corrective action. 

12.1 The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value sum being ordered, be 

extended, if requested by the contractor, as follows  

(i) In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the Engineer-in-Charge. 

12.2 A. For Project and original works: 

 

Deviation, 

Extra 

Items and 

Pricing 

 

In the case of extra item(s) (items that are completely new, and are in 

addition to the items contained in the contract), the contractor may within 

fifteen days of receipt of order or occurrence of the item(s) claim rates, 

supported by proper analysis which shall include invoices, vouchers etc. and 

Manufacturer’s specification for the work failing which the rate approved 

later by the Engineer-in-charge shall be binding and the Engineer-in-charge 

shall within prescribed time limit of the receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by 

the contractor, determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so determined, failing 

which it will be deemed to have been approved. 

 

B. For Maintenance works including works of upgradation, aesthetic, special 

repair, addition/ alteration: 

In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates 

items), these shall be paid as per the schedule rate plus/minus percentage 

above/ below quoted contract amount. Payment of Extra items in case of 

non-schedule items (Non-DSR items) shall be made as per the prevailing 

market rate. 

 A. For Project and original works: 
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Deviation, 

Substituted 

Items, 

Pricing 

 

In the case of substituted items (items that are taken up with partial 

substitution Orin lieu of items of work in the contract), the rate for the 

agreement item (to be substituted) and substituted item shall also be 

determined in the manner as mentioned in the following para. 

(a) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate for the agreement 

item (To be substituted) so increased to the extent of the difference between 

the market rates of substituted item and the agreement item (to be 

substituted). 

(b) If the market rate for the substituted item so determined is less than the 

market rate of the agreement item (to be substituted), the rate payable to 

the contractor for the substituted item shall be the rate for the agreement 

item (To be substituted) so decreased to the extent of the difference between 

the market rates of substituted item and the agreement item (to be 

substituted). 

 B. For Maintenance works including works of upgradation, aesthetic, special 

repair, addition/ alteration: 

In the case of Substitute Item(s) being the schedule items (Delhi Schedule of 

Rates items), these shall be paid as per the schedule rate plus/minus 

percentage above/ below quoted contract amount. 

Payment of Substitute in case of non-schedule items (Non-DSR items) shall be 

made as per the prevailing market rate. 

 

 A. For Project and original works: 

Deviation, 

Deviated 

Quantities, 

Pricing 

In the case of contract items, substituted items, contract cum substituted 

items, which exceed the limits laid down in schedule F, the contractor may 

within fifteen days of receipt of order or occurrence of the excess, claim 

revision of the rates, supported by proper analysis for the work in excess of 

the above mentioned limits, provided that if the rates so claimed are in 

excess of the rates specified in the schedule of quantities, the Engineer-in-

Charge shall within prescribed time limit of receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by 

the contractor, determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so determined. 

B. For Maintenance works including works of upgradation, aesthetic, special 

repair, addition/ alteration: 

In the case of contract items, which exceed the limits laid down in schedule F, 

the contractor shall be paid rates at Agreement rate/ Market rate whichever 
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is lower. The prescribed time limits for finalising rates for Extra Item(s), 

Substitute Item(s)and Deviated Quantities of contract items is within 30 days 

after submission of proposal by the contractor without observation of the 

Engineer-in-Charge. 

 

12.3  A. For Project and original works: 

 The provisions of the preceding paragraph shall also apply to the decrease in 

theratesof items for the work in excess of the limits laid down in Schedule F, 

and the Engineer-in-Charge shall after giving notice to the contractor within 

one month of occurrence of the excess and after taking into consideration 

any reply received from him within fifteen days of the receipt of the notice, 

revise the rates for the working question within one month of the expiry of 

the said period of fifteen days having regard to the market rates. 

 

B. For Maintenance works including works of upgradation, aesthetic, special 

repair, addition/ alteration: 

 

In case of decrease in the rates prevailing in the market of items for the work 

in excess of the limits laid down in Schedule F, the Engineer-in-Charge shall 

after giving notice to the contractor within one month of occurrence of the 

excess and after taking into consideration any reply received from him within 

fifteen days of the receipt of the notice, revise the rates for the work in 

question within one month of the expiry of the said period of fifteen days 

having regard to the market rates. 

 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, 

an up to date account giving complete details of all claims for additional 

payments to which the contractor may consider himself entitled and of all 

additional work ordered by the Engineer-in-Charge which he has executed 

during the preceding quarter failing which the contractor shall be deemed to 

have waived his right. However, the Superintending Engineer may authorise 

consideration of such claims on merits. 

 

12.5  For the purpose of operation of Schedule “F”, the following works shall be 

treated as works relating to foundation unless & otherwise defined in the 

contract: 

(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 

1 level whichever is lower. 

(ii) For abutments, piers and well staining : All works up to 1.2 m above the 

bed level. 
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(iii) For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs/tanks and other elevated structures: All works up to 1.2 metres 

above the ground level. 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up 

to 1.2metres above the ground level. 

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 

level whichever is lower. 

(vi) For Roads, all items of excavation and filling including treatment of sub 

base. 

 

12.6  Any operation incidental to or necessarily has to be in contemplation of 

tenderer while filing. tender, or necessary for proper execution of the item 

included in the Schedule of quantities or in the schedule of rates mentioned 

above, whether or not, specifically indicated in the description of the item 

and the relevant specifications, shall be deemed to be included in the rates 

quoted by the tenderer or the rate given in the said schedule of rates, as the 

case may be. Nothing extra shall be admissible for such operations. 

 

 CLAUSE 13 

Foreclosure 

of 

contract due 

to 

Abandonmen

t or 

Reduction in 

 Scope of 

Work 

If at any time after acceptance of the tender or during the progress of work, 

the purpose or object for which the work is being done changes due to any 

supervening cause and as a result of which the work has to be abandoned or 

reduced in scope the Engineer-in-Charge shall give notice in writing to that 

effect to the contractor stating the decision as well as the cause for such 

decision and the contractor shall act accordingly in the matter. The contractor 

shall have no claim to any payment of compensation or otherwise 

whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the works in full but which he did not derive in 

consequence of the foreclosure of the whole or part of the works. 

The contractor shall be paid at contract rates, full amount for works executed 

at site and, in addition, a reasonable amount as certified by the Engineer-in-

Charge for the items hereunder mentioned which could not be utilized on the 

work to the full extent in view of the foreclosure; 

(i)   Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary labour huts, staff quarters and site office; storage 

accommodation and water storage tanks. 

(ii)   Corporation shall have the option to take over contractor’s materials or 

any part thereof either brought to site or of which the contractor is legally 

bound to accept delivery from suppliers (for incorporation in or incidental to 

the work) provided, however Corporation shall be bound to take over the 

materials or such portions thereof as the contractor does not desire to retain. 
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For materials taken over or to be taken over by Corporation, cost of such 

materials as detailed by Engineer-in- Charge shall be paid. The cost shall, 

however, take into account purchase price, cost of transportation and 

deterioration or damage which may have been caused to materials whilst in 

the custody of the contractor. 

(iii)  If any materials supplied by Corporation are rendered surplus, the same 

except normal wastage shall be returned by the contractor to Corporation at 

rates not exceeding those at which these were originally issued, less 

allowance for any deterioration or damage which may have been caused 

whilst the materials were in the custody of the contractor. In addition, cost of 

transporting such materials from site to Corporation stores, if so required by 

Corporation, shall be paid. 

(iv)  Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are not 

transported to either of the said places, no cost of transportation shall be 

payable. 

 

(v)  Reasonable compensation for repatriation of contractor’s site staff and 

imported labour to the extent necessary. 

 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, 

books of account, wage books, time sheets and other relevant documents 

and evidence as may be necessary to enable him to certify the reasonable 

amount payable under this condition.  

The reasonable amount of items on (i), (iv) and (v) above shall not be in 

excess of 2% of the cost of the work remaining incomplete on the date of 

closure, i.e. total stipulated cost of the work as per accepted tender less the 

cost of work actually executed under the contract and less the cost of 

contractor’s materials at site taken over by the Corporation as per item 

(ii)above. Provided always that against any payments due to the contractor 

on this account or otherwise, the Engineer-in-Charge shall be entitled to 

recover or be credited with any outstanding balances due from the contractor 

for advance paid in respect of any tool, plants and materials and any other 

sums which at the date of termination were recoverable by the Corporation 

from the contractor under the terms of the contract. 

In the event of action being taken under Clause 13 to reduce the scope of 

work, the contractor may furnish fresh Performance Guarantee on the same 

conditions, in the same manner and at the same rate for the balance 

tendered amount and initially valid up to the extended date of completion or 

stipulated date of completion if no extension has been granted plus 60 days 

beyond that. Wherever such a fresh Performance Guarantee is furnished by 
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the contractor the Engineer-in-Charge may return the previous Performance 

Guarantee.  

 Clause 14 

Carrying out 

part 

work at risk & 

cost 

of contractor 

If contractor: 

(i) At any time makes default during currency of work or does not execute any 

part of the work with due diligence and continues to do so even after a notice 

in writing of 7 days in this respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or takes effective steps to remedy it within 7 

days even after a notice in writing is given in that behalf by the Engineer-in-

Charge; or 

Fails to complete the work(s) or items of work with individual dates of 

completion, on or before the date(s) so determined, and does not complete 

them within the period specified in the notice given in writing in that behalf by 

the Engineer-in-Charge. 

The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to another right or remedy against the contractor which have either 

accrued or accrue thereafter to Corporation, by a notice in writing to take the 

part work / part incomplete work of any item(s)out of his hands and shall have 

powers to: 

(a) Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 

(b) Carry out the part work / part incomplete work of any item(s) by any means 

at the risk and cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from 

the contractor for completion of the part work/ part incomplete work of any 

item(s) taken out of his hands and execute at the risk and cost of the 

contractor, the liability of contractor on account of loss or damage suffered by 

Corporation because of action under this clause shall not exceed10% of the 

tendered value of the work. 

In determining the amount, credit shall be given to the contractor with the 

value of work done in all respect in the same manner and at the same rate as if 

it had been carried out by the original contractor under the terms of his 

contract, the value of contractor's materials taken over and incorporated in 

the work and use of plant and machinery belonging to the contractor. The 

certificate of the Engineer-in-Charge as to the value of work done shall be final 

and conclusive against the contractor provided always that action under this 

clause shall only be taken after giving notice in writing to the contractor. 

Provided also that if the expenses incurred by the department are less than 

the amount payable to the contractor at his agreement rates, the difference 

shall not be payable to the contractor. 
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Any excess expenditure incurred or to be incurred by Corporation in 

completing the part work/ part incomplete work of any item(s) or the excess 

loss of damages suffered or may be suffered by Corporation as aforesaid after 

allowing such credit shall without prejudice to another right or remedy 

available to Corporation in law or per as agreement be recovered from any 

money due to the contractor on any account, and if such money is insufficient, 

the contractor shall be called upon in writing and shall be liable to pay the 

same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 

days, the Engineer-in-Charge shall have the right to sell any or all of the 

contractors' unused materials, constructional plant, implements, temporary 

building at site etc. and adjust the proceeds of sale thereof towards the dues 

recoverable from the contractor under the contract and if thereafter there 

remains any balance outstanding, it shall be recovered in accordance with the 

provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by him 

by reason of his having purchased or procured any materials or entered into 

any engagements or made any advance on any account or with a view to the 

execution of the work or the performance of the contract. 

 

 CLAUSE 15 

Suspension of 

Work 

 

(iThe contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the 

progress of the works or any part thereof for such time and in such manner as 

the Engineer-in-Charge may consider necessary so as not to cause any damage 

or injury to the work already done or endanger the safety thereof for any of 

the following reasons: 

(a)   on account of any default on the part of the contractor or; 

(b)   for proper execution of the works or part thereof for reasons other than 

the default of the contractor; or 

(c)   for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that 

behalf by the Engineer in- Charge. 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

(a) the contractor shall be entitled to an extension of time equal to the period 

of every such suspension PLUS 25%, for completion of the item or group of 

items of work for which a separate period of completion is specified in the 

contract and of which the suspended work forms a part, and; 
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(b) If the total period of all such suspensions in respect of an item or group of 

items or work for which a separate period of completion is specified in the 

contract exceeds thirty days, the contractor shall, in addition, be entitled to 

such compensation as the Engineer-in- Charge may consider reasonable in 

respect of salaries and/or wages paid by the contractor to his employees and 

labour at site, remaining idle during the period of suspension, adding thereto 

2% to cover indirect expenses of the contractor provided the contractor 

submits his claim supported by details to the Engineer-in-Charge within fifteen 

days of the expiry of the period of 30 days. 

 

(iii) If the works or part thereof is suspended on the orders of the Engineer-in-

Charge for more than three months at a time, except when suspension is 

ordered for reason (a) in subpara(i) above, the contractor may after receipt of 

such order serve a written notice on the Engineer-in-Charge requiring 

permission within fifteen days from receipt by the Engineer in-Charge of the 

said notice, to proceed with the work or part thereof in regard to which 

progress has been suspended and if such permission is not granted within that 

time, the contractor, if he intends to treat the suspension, where it affects only 

a part of the works as an omission of such part by  or where it affects whole of 

the works, as an abandonment of the works by Corporation, shall within ten 

days of expiry of such period of 15 days give notice in writing of his intention 

to the Engineer-in-Charge. In the event of the contractor treating the 

suspension as an abandonment of the contract by Corporation, he shall have 

no claim to payment of any compensation on account of any profit or 

advantage which he might have derived from the execution of the work in full 

but which he could not derive in consequence of the abandonment. He shall, 

however, be entitled touch compensation, as the Engineer-in-Charge may 

consider reasonable, in respect of salaries and/or wages paid by him to his 

employees and labour at site, remaining idle inconsequence adding to the total 

thereof 2% to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-in-Charge 

within 30 days of the expiry of the period of 3 months. 

 

 CLAUSE 15 A 

Compensation 

incase of Delay 

of 

Supply of 

Material 

by Govt. 

The contractor shall not be entitled to claim any compensation from 

Corporation for the loss suffered by him on account of delay by Corporation in 

the supply of materials in schedule 'Where such delay is covered by the 

difficulties relating to the supply of wagons, force majeure or any reasonable 

cause beyond the control of the Corporation. 

This clause 15 A will not be applicable for works where no material is 

stipulated. 



 
 

115 
 

 

 

 CLAUSE 16 

Action in case 

Worknotdone

as per 

Specifications 

All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-charge, his authorized subordinates in charge of 

the work and all the superior officers, officer of the Quality Assurance Unit of 

the Department or any organization engaged by the Department for Quality 

Assurance and of the Chief Technical Examiner’s Office, and the contractor 

shall, at all times, during the usual working hours and at all other times at 

which reasonable notice of the visit of such officers has been given to the 

contractor, either himself be present to receive orders and instructions or have 

a responsible agent duly accredited in writing, present for that purpose. 

Orders given to the Contractor’s agent shall be considered to have the same 

force as if they had been given to the contractor himself. 

 

If it shall appear to the Engineer-in-charge or his authorized subordinates in 

charge of the worker to the Chief Engineer in charge of Quality Assurance or 

his subordinate officers or the officers of the organization engaged by the 

Department for Quality Assurance or to the Chief Technical Examiner or his 

subordinate officers, that any work has been executed with unsound, 

imperfect, or unskilful workmanship, or with materials or articles provided by 

him for the execution of the work which are unsound or of a quality inferior to 

that contracted or otherwise not in accordance with the contract, the 

contractor shall, on demand in writing which shall be made within twelve 

months (six months in the case of work costing Rs. 10 Lac and below except 

roadwork) of the completion of the work from the Engineer-in-Charge 

specifying the work, materials or articles complained of notwithstanding that 

the same may have been passed, certified and paid for forthwith rectify, or 

remove and reconstruct the work so specified in whole or in part, as the case 

may require or as the case may be, remove the materials or articles so 

specified and provide other proper and suitable materials or articles at his own 

charge and cost. In the event of the failing to do so within a period specified by 

the Engineer-in- Charge in his demand aforesaid, then the contractor shall be 

liable to pay compensation at the same rate as under clause 2 of the contract 

(for non-completion of the work in time) for this default. 

 

In such case the Engineer-in-Charge may not accept the item of work at the 

rates applicable under the contract but may accept such items at reduced 

rates as the authority specified in schedule ‘F’ may consider reasonable during 

the preparation of on account bills or final bill if the item is so acceptable 
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without detriment to the safety and utility of the item and the structure or he 

may reject the work outright without any payment and/or get it and other 

connected and incidental items rectified, or removed and re-executed at the 

risk and cost of the contractor. Decision of the Engineer-in-Charge to be 

conveyed in writing in respect of the same will be final and binding on the 

contractor. 

 

 CLAUSE 17 

Contractor 

Liable 

for Damages, 

defects 

during 

defect 

liability 

period 

 

If the contractor or his working people or servants shall break, deface, injure or 

destroy any part of building in which they may be working, or any building, 

road, road kerb, fence enclosure, water pipe, cables, drains, electric or 

telephone post or wires, trees, grass or grassland, or cultivated ground 

contiguous to the premises on which the work or any parties being executed, 

or if any damage shall happen to the work while in progress, from any cause 

whatever or if any defect, shrinkage or other faults appear in the work within 

twelve months (six months in the case of work costing Rs. Ten lacs and below 

except road work)after a certificate final or otherwise of its completion shall 

have been given by the Engineer in-Charge as aforesaid arising out of defect or 

improper materials or workmanship the contractor shall upon receipt of a 

notice in writing on that behalf make the same good at his own expense or in 

default the Engineer-in-Charge cause the same to be made good bother 

workmen and deduct the expense from any sums that may be due or at any 

time thereafter may become due to the contractor, or from his security 

deposit or the proceeds of sale thereof or of a sufficient portion thereof. The 

security deposit of the contractor shall not be refunded before the expiry of 

twelve months (six months in the case of work costings. Ten lacs and below 

except road work) after the issue of the certificate final or otherwise, of 

completion of work, or till the final bill has been prepared and passed 

whichever is later. Provided that in the case of road work, if in the opinion of 

the Engineer-in-Charge, half of the security deposit is sufficient, to meet all 

liabilities of the contractor under this contract, half of the security deposit will 

be refundable after six months and the remaining half after twelve months of 

the issue of the said certificate of completion or till the final bill has been 

prepared and passed whichever is later. 

 

In case of Maintenance and Operation works of E&M services, the security 

deposit deducted from contractors shall be refunded within one month from 

the date of final payment or within one month from the date of completion of 

the maintenance contract whichever is earlier. 
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 CLAUSE 18 

Contractor to 

Supply Tools 

&Plants etc. 

 

The contractor shall provide at his own cost all materials (except such special 

materials, if any, as may in accordance with the contract be supplied from the 

Engineer-in-Charge’s stores), machinery, tools & plants as specified in schedule 

F. In addition to this, appliances, implements, other plants, ladders, cordage, 

tackle, scaffolding and temporary works required for the proper execution of 

the work, whether original, altered or substituted and whether included in the 

specifications or other documents forming part of the contract or referred 

toxin these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-Charge as to 

any matter as to which under these conditions he is entitled to be satisfied, or 

which he is entitled to require together with carriage therefore to and from 

the work. The contractor shall also supply without charge the requisite number 

of persons with the means and materials, necessary for the purpose of setting 

out works, and counting, weighing and assisting the measurement for 

examination at any time and from time to time of the work or materials. 

Failing his so doing, the same may be provided by the Engineer-in-Charge at 

the expense of the contractor and the expenses may be deducted, from any 

money due to the contractor, under this contract or otherwise and/or from his 

security deposit or the proceeds of sale thereof, or oaf sufficient portions 

thereof. 

 

 CLAUSE 18 A 

Recovery of 

Compensatio

n paidto 

Workmen 

 

 

In every case in which by virtue of the provisions sub-section (1) of Section 12, 

of the Workmen’s Compensation Act, 1923, the Corporation is obliged to pay 

compensation to workman employed by the contractor, in execution of the 

works, Corporation will recover from the contractor, the amount of the 

compensation so paid; and, without prejudice to the rights of the Corporation 

under sub-section (2) of Section 12, of the said Act, the Corporation shall be at 

liberty to recover such amount or any part thereof by deducting it from the 

security deposit or from any sum due by the Corporation to the contractor 

whether under this contract or otherwise. The Corporation shall not be bound 

to contest any claim made against it under sub-section (1) of Section 12, of the 

said Act, except on the written request of the contractor and upon his giving to 

Corporation full security for all costs for which the Corporation might become 

liable in consequence of contesting such claim. 

 

 CLAUSE 18 B 

Ensuring 

Payment and 

Amenities to 

ln every case in which by virtue of the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation 

and Abolition) Central Rules,1971, The Corporation is obliged to pay any 
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Workers if 

Contractor 

fails 

 

amounts of wages to a workman employed by the contractor in execution of 

the works, or to incur any expenditure in providing welfare and health 

amenities required to be provided under the above said Act and the rules 

under Clause19H or under the C.P.W.D. Contractor’s Labour Regulations, or 

under the Rules framed by Government from time to time for the protection 

of health and sanitary arrangements for workers employed by Central 

Warehousing Corporation’s Contractors, the Corporation will recover from the 

contractor, the amount of wages so paid or the amount of expenditure so 

incurred; and without prejudice to the rights of the Corporation under sub-

section(2) of Section 20, and sub-section (4) of Section 21, of the Contract 

Labour (Regulation and Abolition) Act, 1970, Corporation shall be at liberty to 

recover such amount or any part thereof by deducting it from the security 

depositor from any sum due by Corporation to the contractor whether under 

this contract or otherwise. Corporation shall not be bound to contest any claim 

made against it under sub-section (1) of Section 20, sub-section (4) of Section 

21, of the said Act, except on the written request of the contractor and upon 

his giving to the Corporation full security for all costs for which Corporation 

might become liable in contesting such claim. 

 

 CLAUSE 19 

Labour Laws 

Tobe 

complied 

bythe 

Contractor 

 

The contractor shall obtain a valid licence under the Contract Labour (R&A) 

Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 

1971, before the commencement of the work, and continue to have a valid 

license until the completion of the work. The contractor shall also comply 

with provisions of the Inter-State Migrant Workmen (Regulation of 

Employment and Conditions of Service) Act, 1979. The contractor shall also 

abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 

1986. 

The contractor shall also comply with the provisions of the building and other 

Construction Workers (Regulation of Employment & Conditions of Service) Act, 

1996 and the building and other Construction Workers Welfare Cess Act, 1996. 

Any failure to fulfil these requirements shall attract the penal provisions of this 

contract arising out of the resultant non-execution of the work. 

 CLAUSE 19A 

 No labour below the age of fourteen years shall be employed on the work. 

 CLAUSE 19 B 

Payment of 

Wages 

 

 

Payment of wages: 

(i)  The contractor shall pay to labour employed by him either directly or 

through subcontractors, wages not less than fair wages as defined in the 

C.P.W.D. Contractor’s Labour Regulations or as per the provisions of the 

Contract Labour (Regulation and Abolition) Act, 1970 and the contract Labour 



 
 

119 
 

(Regulation and Abolition) Central Rules,1971, wherever applicable. 

(ii)  The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the work, 

including any labour engaged by his sub-contractors in connection with the 

said work, as if the labour had been immediately employed by him. 

(iii) In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the Central Public Works 

Department contractor’s Labour Regulations made by Government from time 

to time in regard to payment of wages, wage period, deductions from wages 

recovery of wages not paid and deductions unauthorized made, maintenance 

of wage books or wage slips, publication of scale of wages and other terms of 

employment, inspection and submission of periodical returns and all other 

matters of the like nature oars per the provisions of the Contract Labour 

(Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from 

the moneys due to the contractor any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by reason 

of non-fulfilment of the conditions of the contract for the benefit of the 

workers, non-payment of wages or of deductions made from his or their wages 

which are not justified by their terms of the contract or on-observance of the 

Regulations. 

 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the 

contractor is bound to allow to the labours directly or indirectly employed in 

the works one-day rest for 6 days’ continuous work and pay wages at the same 

rate as for duty. In the event of default, the Engineer-in-Charge shall have the 

right to deduct the sum or sums not paid on account of wages for weekly 

holidays to any labours and pay the same to the persons entitled thereto from 

any money due to the contractor by the Engineer-in-Charge concerned. 

 

In the case of Union Territory of Delhi, however, as the all-inclusive minimum 

daily wages fixed under Notification of the Delhi Administration No.F.12(162) 

MWO/DAB/43884-91, dated 31-12-1979 as amended from time to time are 

inclusive of wages for the weekly day of rest, the question of extra payment 

for weekly holiday would notarise. 

 

(v)   The contractor shall comply with the provisions of the Payment of Wages 

Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 

Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity 
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Benefits Act, 1961, and the Contractor’s Labour (Regulation and Abolition) Act 

1970, or the modifications thereof or any other laws relating thereto and the 

rules made thereunder from time to time. 

 

(vi)   The contractor shall indemnify and keep indemnified Corporation against 

payments to be made under and for the observance of the laws aforesaid and 

the C.P.W.D. Contractor’s Labour Regulations without prejudice to his right to 

claim indemnity from his sub-contractors. 

 

(vii)  The laws aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be a breach of this contract. 

 

(viii)  Whatever is the minimum wage for the time being, or if the wage 

payable is higher than such wage, such wage shall be paid by the contractor to 

the workmen directly without the intervention of Jamadar and that Jamadar 

shall not be entitled to deduct or recover any amount from the minimum wage 

payable to the workmen as and byway of commission or otherwise. 

 

(ix) The contractor shall ensure that no amount by way of commission or 

otherwise is deducted or recovered by the Jamadar from the wage of 

workmen. 

 

 CLAUSE 19C 

 In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at 

his own expense arrange for the safety provisions as per C.P.W.D. Safety Code 

framed from time to time and shall at his own expense provide for all facilities 

in connection therewith. In case the contractor fails to make arrangement and 

provide necessary facilities as aforesaid, he shall be liable to pay a penalty of 

Rs.200/- for each default and in addition, the Engineer-in- Charge shall be at 

liberty to make arrangement and provide facilities as aforesaid and recover the 

costs incurred in that behalf from the contractor. 

 

 CLAUSE 19 D 

 The contractor shall submit by the 4th and 19th of every month, to the 

Engineer-in-Charge, a true statement showing in respect of the second half of 

the preceding month and the first half of the current month respectively:- 

 

(1)   the number of labourers employed by him on the work, 

(2)   their working yours, 

(3)   the wages paid to them, 
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(4)  the accidents that occurred during the said fortnight showing the    

circumstances under which they happened and the extent of damage and 

injury caused by them, and 

(5)  the number of female workers who have been allowed maternity benefit 

according to Clause 19F and the amount paid to them. 

 

Failing which the contractor shall be liable to pay to Corporation, a sum not 

exceedingRs.200/- for each default or materially incorrect statement. The 

decision of the Engineer-in-Charge shall be final in deducting from any bill due 

to the contractor, the amount levied as fine and be binding on the contractor. 

 

 CLAUSE 19 E 

 In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with all the rules framed by Corporation 

from time to time for the protection of health and sanitary arrangements for 

workers employed by the Central Public Works Department and its 

contractors. 

 

 CLAUSE 19 F 

 Leave and pay during leave shall be regulated as follows:- 

1.    Leave: 

  (i)   in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks 

up to and including the day of delivery and 4 weeks following that day, 

 (ii) in the case of miscarriage - up to 3 weeks from the date of miscarriage. 

2. Pay: 

(i) in the case of delivery - leave pay during maternity leave will be at the rate 

of the women’s average daily earnings, calculated on total wages earned on 

the days when full time work was done during a period of three months 

immediately preceding the date on which she gives notice that she expects to 

be confined or at the rate of Rupee one only a day whichever is greater. 

 

(ii)  in the case of miscarriage - leave pay at the rate of average daily earning 

calculated on the total wages earned on the days when full time work was 

done during a period of three months immediately preceding the date of such 

miscarriage. 

 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding 

the date on which she proceeds on leave. 
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4. The contractor shall maintain a register of Maternity (Benefit) in the 

Prescribed Form as shown in appendix -I and II, and the same shall be kept at 

the place of work. 

 

CLAUSE 19 G 

In the event of the contractor(s) committing a default or breach of any of the 

provisions of the Central Public Works Department, Contractor’s Labour 

Regulations and Model Rules for the protection of health and sanitary 

arrangements for the workers as amended from time to time or furnishing any 

information or submitting or filing any statement under the provisions of the 

above Regulations and’ Rules which is materially incorrect, he/they shall, 

without prejudice to any other liability, pay to the Corporation a sum not 

exceedingRs.200/- for every default, breach or furnishing, making, submitting, 

filing such materially incorrect statements and in the event of the contractor(s) 

defaulting continuously in this respect, the penalty may be enhanced to 

Rs.200/- per day for each day of default subject to a maximum of 5 per cent of 

the estimated cost of the work put to tender. The decision of the Engineer-in-

Charge shall be final and binding on the parties. 

 

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not 

properly observing and complying with the provisions of the C.P.W.D. 

Contractor’s Labour Regulations and Model Rules and the provisions of the 

Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour 

(R& A) Central Rules 1971, for the protection of health and sanitary 

arrangements for work-people employed by the contractor(s)(hereinafter 

referred as “the said Rules”) the Engineer-in-Charge shall have power to give 

notice in writing to the contractor(s) requiring that the said Rules be complied 

with and the amenities prescribed therein be provided to the work-people 

within a reasonable time to be specified in the notice. If the contractor(s) shall 

fail within the period specified in the notice to comply with and/observe the 

said Rules and to provide the amenities to the work-people as aforesaid, the 

Engineer-in-Charge shall have the power to provide the amenities 

hereinbefore mentioned at the cost of the contractor(s). The contractor(s) 

shall erect, make and maintain at his/their own expense and to approved 

standards all necessary huts and sanitary arrangements required for his/their 

work-people on the site in connection with the execution of the works, and if 

the same shall not have been erected or constructed, according to approved 

standards, the Engineer-in-Charge shall have power to give notice in writing to 

the contractor(s) requiring that the said huts and sanitary arrangements be 

remodelled and/or reconstructed according to approved standards, and if the 
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contractor(s)shall fail to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards within the period specified in 

the notice, the Engineer-in-Charge shall have the power to remodel or 

reconstruct such huts and sanitary arrangements according to approved 

standards at the cost of the contractor(s). 

 

 CLAUSE 19 H 

 The contractor(s) shall at his/their own cost provide his/their labour with a 

sufficient number of huts (hereinafter referred to as the camp) of the following 

specifications on a suitable plot of land to be approved by the Engineer-in-

Charge. 

 

(i)  (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) 

and the floor area to be provided will be at the rate of 2.7 sq. (30 sq.ft.) for 

each member of the worker’s family staying with the labourer. 

 

(b) The contractor(s) shall in addition construct suitable cooking places having 

a minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 

 

(c) The contractor(s) shall also construct temporary latrines and urinals for the 

use of the labourers each on the scale of not less than four per each one 

hundred of the total strength, separate latrines and urinals being provided for 

women. 

 

(d) The contractor(s) shall construct sufficient number of bathing and washing 

places, one unit for every 25 persons residing in the camp. These bathing and 

washing places shall be suitably screened. 

 

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud 

mortar or other suitable local materials as may be approved by the Engineer-

in-Charge. In case of sun-dried bricks, the walls should be plastered with mud 

gobri on both sides. The floor may be kutcha but plastered with mud gobri and 

shall be at least 15 cm (6”) above the surrounding ground. The roofs shall be 

laid with thatch or any other materials as may be approved by the Engineer-in-

Charge and the contractor shall ensure that throughout the period of their 

occupation, the roofs remain water-tight. 

 

(b) The contractor(s) shall provide each hut with proper ventilation. 
 

(c) All doors, windows, and ventilators shall be provided with suitable leaves 

for security purposes. 
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(d) There shall be kept an open space of at least 7.2m (8 yards) between the 

rows of huts which may be reduced to 6m (20 ft.) according to the availability 

of site with the approval of the Engineer-in-Charge. Back to back construction 

will be allowed. 
 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water 

for the use of labourers. The provisions shall not be less than two gallons of 

pure and wholesome water per head per day for drinking purposes and three 

gallons of clean water per head per day for bathing and washing purposes. 

Where piped water supply is available, supply shall be at stand posts and 

where the supply is from wells or river, tanks which may be of metal or 

masonry, shall be provided. The contractor(s) shall also at his/ their own cost 

make arrangements for laying pipe lines for water supply to his/ their labour 

camp from the existing mains wherever available, and shall pay all fees and 

charges therefore. 
 

(iv) The site selected for the camp shall be high ground, removed from jungle. 
 

(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements 

for the disposals of excreta from the latrines by trenching or incineration 

which shall be according to the requirements laid down by the Local Health 

Authorities. If trenching or incinerations not allowed, the contractor(s) shall 

makearrangements for the removal of the excreta through the Municipal 

Committee/authority and inform it about the number of labourers employed 

so that arrangements may be made by such Committee/authority for the 

removal of the excreta. All charges on this account shall be borne by the 

contractor and paid direct by him to the Municipality/authority. The contractor 

shall provide one sweeper for every eight seats in case of dry system. 
 

(vi) Drainage - The contractor(s) shall provide efficient arrangements for 

draining away sullage water so as to keep the camp neat and tidy. 
 

(vii) The contractor(s) shall make necessary arrangements for keeping the 

camp area sufficiently lighted to avoid accidents to the workers. 

 

(viii) Sanitation - The contractor(s) shall make arrangements for conservancy 

and sanitation in the labour camps according to the rules of the Local Public 

Health and Medical Authorities. 

 

 CLAUSE 19 I 

 The Engineer-in-Charge may require the contractor to dismiss or remove from 
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the site of the work any person or persons in the contractors’ employ upon the 

work who may be incompetent or misconduct himself and the contractor shall 

forthwith comply with such requirements. In respect of maintenance/repair or 

renovation works etc. where the labour have an easy access to the individual 

houses, the contractor shall issue identity cards to the labourers, whether 

temporary or permanent and he shall be responsible for any untoward action 

on the part of such labour. AE/JE will display a list of contractors working in the 

colony/Blocks on the notice board in the colony and also at the service centre, 

to apprise the residents about the same. 

 

 CLAUSE 19J 

 It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, 

and is handed over to the Engineer-in-Charge with vacant possession of 

complete building. If such building though completed is occupied illegally, then 

the Engineer-in-Charge shall have the option to refuse to accept the said 

building/buildings in that position. Any delay in acceptance on this account will 

be treated as the delay in completion and for such delay, a levy up to 5% of 

tendered value of work may be imposed by the Superintending Engineer 

whose decision shall be final both with regard to the justification and quantum 

and be binding on the contractor. 

 

However, the Superintending Engineer, through a notice, may require the 

contractor to remove the illegal occupation any time on or before construction 

and delivery. 

 

 CLAUSE 19K 

Employment 

ofskilled/sem

i 

Skilled 

workers 

 

 

The contractor shall, at all stages of work, deploy skilled/semi-skilled 

tradesmen who are qualified and possess certificate in particular trade from 

CPWD Training Institute/Industrial Training Institute/National Institute of 

construction Management and Research (NICMAR)/National Academy of 

Construction, CIDC or any similar reputed and recognized Institute 

managed/certified by State/Central Government. The number of such qualified 

tradesmen shall not be less than 20% of total skilled/semi-skilled workers 

required in each trade at any stage of work. The contractor shall submit 

number of man days required in respect of each trade, its scheduling and the 

list of qualified tradesmen along with requisite certificate from recognized 

Institute to Engineer in charge for approval. Notwithstanding such approval, if 

the tradesmen are found to have inadequate skill to execute the work of 

respective trade, the contractor shall substitute such tradesmen within two 

days of written notice from Engineer-in- Charge. Failure on the part of 
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contractor to obtain approval of Engineer-in-Charge or failure to deploy 

qualified tradesmen will attract a compensation to be paid by contractor at the 

rate of Rs. 100 per such tradesman per day. Decision of Engineer in Charge as 

to whether particular tradesman possesses requisite skill and amount of 

compensation in case of default shall be final and binding. 
 

Provided always, that the provisions of this clause, shall not be applicable for 

works with estimated cost put to tender being less than Rs. 5 crores. 
 

 CLAUSE 19L 

Contribution 

ofEPF and ESI 

 

The ESI and EPF contributions on the part of employer in respect of this 

contract shall be paid by the contractor. The ESI, EPF and other labour 

compliance will be sole responsibility of Contractor, CWC will not provide any 

thing over and above rate quoted by contractor. Contractor will provide the 

proof to CWC for submission of ESI & EPF to respective authorities along with 

bills and proof of final amount deposited to respective authorities for ESI & EPF 

along with final bill compulsorily.  If the contractor fails to do so, CWC will 

deduct appropriate amount from contractor’s bill/ Security deposit and pay to 

the respective authorities. 
 

 CLAUSE 20 

Minimum 

WagesAct to 

be Complied 

with 

The contractor shall comply with all the provisions of the Minimum Wages Act, 

1948, and Contract Labour (Regulation and Abolition) Act, 1970, amended 

from time to time and rules framed thereunder and other labour laws affecting 

contract labour that may be brought into force from time to time. 

 CLAUSE 21 

Work not to be 

sublet. Action in 

case of 

insolvency 

 

The contract shall not be assigned or sublet without the written approval of 

the Engineer-in -Charge. And if the contractor shall assign or sublet his 

contract, or attempt so, or become insolvent or commence any insolvency 

proceedings or make any composition with his creditors or attempt to do 

so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage 

pecuniary or otherwise, shall either directly or indirectly, be given, 

promised or offered by the contractor, or any of his servants or agent to 

any public officer or person in the employee of The Corporation in any way 

relating to his office or employment, or if any such officer or person shall 

become in any way directly or indirectly interested in the contract, the 

Engineer in-Charge on behalf of the Corporation shall have power to adopt 

the course specified in Clause 3 hereof in the interest of The Corporation 

and in the event of such course being adopted, the consequences specified 

in the said Clause 3 shall ensue. 
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 CLAUSE 22 

 All sums payable by way of compensation under any of these conditions 

shall be considered as reasonable compensation to be applied to the use of 

the Corporation without reference to the actual loss or damage sustained 

and whether or not any damage shall have been sustained. 

 

 CLAUSE 23 

Changes in firm’s 

Constitution to 

be 

Intimated 

Where the contractor is a partnership firm, the previous approval in writing 

of the Engineer in-Charge shall be obtained before any change is made in 

the constitution of the firm. Where the contractor is an individual or a 

Hindu undivided family business concern, such approval as aforesaid shall 

likewise be obtained before the contractor enters into any partnership 

agreement where under the partnership firm would have the right to carry 

out the works hereby undertaken by the contractor. If previous approval as 

aforesaid is not obtained, the contract shall be deemed to have been 

assigned in contravention of Clause 21 hereof and the same action may be 

taken, and the same consequences shall ensue as provided in the said 

Clause 21. 

 

 CLAUSE 24 

 All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Engineer-in-

Charge who shall be entitled to direct at what point or points and in what 

manner they are to be commenced, and from time to time carried on. 

 

 CLAUSE 25 

Settlement of 

Disputes & 

Arbitration 

 

 

Except where otherwise provided in the contract, all questions and disputes 

relating to the meaning of the specifications, design, drawings and 

instructions here-in before mentioned and as to the quality of workmanship 

or materials used on the work or as to any other question, claim, right, 

matter or thing whatsoever in any way arising out of or relating to the 

contract, designs, drawings, specifications, estimates, instructions, orders 

or these conditions or otherwise concerning the works or the execution or 

failure to execute the same whether arising during the progress of the work 

or after the cancellation, termination, completion or abandonment thereof 

shall be dealt with as mentioned hereinafter:  

 

(i) If the contractor considers any work demanded of him to be outside the 

requirements of the contract, or disputes any drawings, record or decision 

given in writing by the Engineer-in-Charge or if the Engineer in Charge 

considers any act or decision of the contractor on any matter in connection 
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with or arising out of the contract or carrying out of the work, to be 

unacceptable and is disputed, such party shall promptly within 15 days of 

the arising of the disputes request the Chief Engineer or where there is no 

Chief Engineer, the Director who shall refer the disputes to Dispute 

Redressal Committee (DRC) within 15 days along with a list of disputes with 

amounts claimed if any in respect of each such dispute. The Dispute 

Redressal Committee (DRC) shall give the opposing party two weeks for a 

written response, and, give its decision within a period of 60 days 

extendable by 30 days by consent of both the parties from the receipt of 

reference from CE. The constitution of Dispute Redressal Committee (DRC) 

shall be as indicated in Schedule ‘F’. Provided that no party shall be 

represented before the Dispute Redressal Committee by an advocate/legal 

counsel etc. If the Dispute Redressal Committee (DRC) fails to give its 

decision within the aforesaid period or any party is dissatisfied with the 

decision of Dispute Redressal Committee (DRC) or expiry of time limit given 

above, then either party may within a period of 30 days from the receipt of 

the decision of Dispute Redressal Committee (DRC), give notice to the 

Managing Director, CWC, New Delhi for appointment of arbitrator on 

prescribed proforma as per Appendix XV under intimation to the other 

party.  

 

It is a term of contract that each party invoking arbitration must exhaust 

the aforesaid mechanism of settlement of claims/disputes prior to invoking 

arbitration. 

 

The Managing Director, CWC, New Delhi shall in such case appoint the 

sole arbitrator for adjudication of those disputes within 90 days from the 

date of receipt of request from the party.  

(ii)  Disputes or difference shall be referred for adjudication through 

arbitration to a sole arbitrator where Tendered amount is Rs. 100 Crore or 

less. Where Tendered Value is more than Rs. 100 Crore, Tribunal shall 

consist of three Arbitrators as above. The requirements of the Arbitration 

and Conciliation Act, 1996 (26 of 1996) and any further statutory 

modifications or re-enactment thereof and the rules made there under and 

for the time being in force shall be applicable.  

It is a term of this contract that the party invoking arbitration shall give a list 

of disputes with amounts claimed, if any, in respect of each such dispute 

along with the notice for appointment of arbitrator and giving reference to 

the decision of the DRC.  

It is also a term of this contract that any member of the Arbitration Tribunal 

shall be a Graduate Engineer with experience in handling public works 
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engineering contracts at a level not lower than Chief Engineer. This shall be 

treated as a mandatory qualification to be appointed as arbitrator.  

Parties, before or at the time of appointment of Arbitral Tribunal may agree 

in writing for fast track arbitration as per the Arbitration and Conciliation 

Act, 1996 (26 of 1996) as amended in 2015.  

The arbitration shall be conducted in accordance with the provisions of the 

Arbitration and Conciliation Act- 1996 (26) of 1996/ The Jammu & Kashmir 

Arbitration and Conciliation Act 1997 (35 of 1997) (as the case may be) or 

any statutory modification or re-enactmentthereof and the rules made 

thereunder and for the time being in force shall apply to the arbitration 

proceeding under this clause. 

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 

1996) as amended in 2015 whereby the counter claims if any can be directly 

filed before the arbitrator without any requirement of reference by the 

appointing authority, the arbitrator shall adjudicate on only such disputes 

as are referred to him by the appointing authority and give separate award 

against each dispute and claim referred to him and in all cases where the 

total amount of the claims by any party exceeds Rs. 1,00,000/-, the 

arbitrator shall give reasons for the award.  

It is also a term of the contract that if any fees are payable to the arbitrator, 

these shall be paid as per the Act. 

 

The place of arbitration shall be as mentioned in Schedule F. In case there 

is no mention of place of arbitration, the arbitrator shall determine the 

place of arbitration.  

 

 CLAUSE 26 

Contractor to 

indemnify Govt. 

against Patent 

Rights 

 

The contractor shall fully indemnify and keep indemnified the Corporation 

against any action, claim or proceeding relating to infringement or use of 

any patent or design or any alleged patent or design rights and shall pay any 

royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claims made under or action 

brought against the Corporation in respect of any such matters as aforesaid, 

the contractor shall be immediately notified thereof and the contractor 

shall be at liberty, at his own expense, to settle any dispute or to conduct 

any litigation that may arise therefrom, provided that the contractor shall 

not be liable to indemnify the Corporation if the infringement of the patent 

or design or any alleged patent or design right is the direct result of an 

order passed by the Engineer-in-Charge in this behalf. 
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 CLAUSE 27 

Lumpsum 

Provisions in 

Tender 

When the estimate on which a tender is made includes lump sum in respect 

of parts of the work, the contractor shall be entitled to payment in respect 

of the items of work involved or the part of the work in question at the 

same rates as are payable under this contract for such items, or if the part 

of the work in question is not, in the opinion of the Engineer-in-Charge 

payable of measurement, the Engineer-in-Charge may at his discretion pay 

the lump-sum amount entered in the estimate, and the certificate in writing 

of the Engineer-in-Charge shall be final and  conclusive against the 

contractor with regard to any sum or sums payable to him under the 

provisions of the clause.  

 

 CLAUSE 28 

Action where no 

Specifications 

are 

Specified 

In the case of any class of work for which there is no such specifications as 

referred to in Clause 11, such work shall be carried out in accordance with 

the Bureau of Indian Standards Specifications. In case there are no such 

specifications in Bureau of Indian Standards, the work shall be carried out 

as per manufacturers’ specifications, if not available then as per District 

Specifications. In case there are no such specifications as required above, 

the work shall be carried out in all respects in accordance with the 

instructions and requirements of the Engineer-in-Charge. 

 

 

 CLAUSE 29 

Withholding and 

lien in respect of 

sum due from 

contractor 

 

(i) Whenever any claim or claims for payment of a sum of money arises 

out of or under the contract or against the contractor, the Engineer-in-

Charge or the Corporation shall be entitled to withhold and also have a lien 

to retain such sum or sums in whole or in part from the security, if any 

deposited by the contractor and for the purpose aforesaid, the Engineer in- 

Charge or the Corporation shall be entitled to withhold the security deposit, 

if any, furnished as the case may be and also have a lien over the same 

pending finalisation or adjudication of any such claim. In the event of the 

security being insufficient to cover the claimed amount or amounts or if no 

security has been taken from the contractor, the Engineer-in-Charge or the 

Corporation shall be entitled to withhold and have a lien to retain to the 

extent of such claimed amount or amounts referred to above, from any 

sum or sums found payable or which may at any time thereafter become 

payable to the contractor under the same contract or any other contract 

with the Engineer-in-Charge or the Corporation or any contracting person 

through the Engineer in- Charge pending finalization of adjudication of any 

such claim.  
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It is an agreed term of the contract that the sum of money or moneys so 

withheld or retained under the lien referred to above by the Engineer-in-

Charge or Corporation will be kept withheld or retained as such by the 

Engineer-in-Charge or Corporation till the claim arising out of or under the 

contract is determined by the arbitrator(if the contract is governed by the 

arbitration clause) by the competent court, as the case may be and that the  

contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien referred 

to above and duly notified as such to the contractor. For the purpose of this 

clause, where the contractor is a partnership firm or a limited company, the 

Engineer-in-Charge or the Corporation shall be entitled to withhold and also 

have a lien to retain towards such claimed amount or amounts in whole or 

in part from any sum found payable to any partner/limited company as the 

case may be, whether in his individual capacity or otherwise. 

 

(ii) The Corporation shall have the right to cause an audit and technical 

examination of the works and the final bills of the contractor including all 

supporting vouchers, abstract, etc., to be made after payment of the final 

bill and if as a result of such audit and technical examination any sum is 

found to have been overpaid in respect of any work done by the contractor 

under the contract or any work claimed to have been done by him under 

the contract and found not to have been executed, the contractor shall be 

liable to refund the amount of over-payment and it shall be lawful for the 

Corporation to recover the same from him in the manner prescribed in sub-

clause (i) of this clause or in any other manner legally permissible; and if it is 

found that the contractor was paid less than what was due to him under 

the contract in respect of any work executed by him under it, the amount of 

such under payment shall be duly paid by Corporation to the contractor, 

without any interest thereon whatsoever.  

 

Provided that the Corporation shall not be entitled to recover any sum 

overpaid, nor the contractor shall be entitled to payment of any sum paid 

short where such payment has been agreed upon between the 

Superintending Engineer or Executive Engineer on the one hand and the 

contractor on the other under any term of the contract permitting payment 

for work after assessment by the Superintending Engineer or the Executive 

Engineer. 
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 CLAUSE 29A  

Lien in respect 

of claims in 

other Contracts 

 

Any sum of money due and payable to the contractor (including the security 

deposit returnable to him) under the contract may be withheld or retained 

by way of lien by the Engineer-in-Charge or the Corporation or any other 

contracting person or persons through Engineer-in-Charge against any claim 

of the Engineer-in-Charge or Corporation or such other person or persons in 

respect of payment of a sum of money arising out of or under any other 

contract made by the contractor with the Engineer- in-Charge or the 

Corporation or with such other person or persons.  

 

It is an agreed term of the contract that the sum of money so withheld or 

retained under this clause by the Engineer-in-Charge or the Corporation will 

be kept withheld or retained as such by the Engineer-in-Charge or the 

Corporation or till his claim arising out of the same contract or any other 

contract is either mutually settled or determined by the arbitration clause 

or by the competent court, as the case may be and that the contractor shall 

have no claim for interest or damages whatsoever on this account or on any 

other ground in respect of any sum of money withheld or retained under 

this clause and duly notified as such to the contractor. 

 

 CLAUSE 30 

Employment of 

coal mining or 

controlled area 

labour not 

permissible 

 

The contractor shall not employ coal mining or controlled area labour falling 

under any category whatsoever on or in connection with the work or recruit 

labour from area within a radius of 32 km (20 miles) of the controlled area. 

Subject as above the contractor shall employ imported labour only i.e., 

deposit imported labour or labour imported by contractors from area, from 

which import is permitted. 

 

Where ceiling price for imported labour has been fixed by State or Regional 

Labour Committees not more than that ceiling price shall be paid to the 

labour by the contractor.  

 

The contractor shall immediately remove any labourer who may be pointed 

out by the Engineer in- Charge as being a coal mining or controlled area 

labourer. Failure to do so shall render the contractor liable to pay to the 

Corporation a sum calculated at the rate of Rs.10/- per day per labourer. 

The certificate of the Engineer-in-Charge about the number of coal mining 

or controlled area labourer and the number of days for which they worked 

shall be final and binding up all parties to this contract.  

 

It is declared and agreed between the parties that the aforesaid stipulation 
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in this clause is one in which the public are interested within the meaning of 

the exception in Section 74 of Indian Contract Act, 1872. 

 

Explanation: - Controlled Area means the following areas: 

 

Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under 

SanthalParganaCommissioner, Districts of Bankuara, Birbhum, Burdwan, 

District of Bilaspur. 

Any other area which may be declared a Controlled Area by or with the 

approval of the Central Government. 

 

 CLAUSE 31 

Unfiltered water 

Supply 

The contractor(s) shall make his/their own arrangements for water required 

for the work and nothing extra will be paid for the same. This will be subject 

to the following conditions. 

 

(i) That the water used by the contractor(s) shall be fit for construction 

purposes to the satisfaction of the Engineer-in-Charge. 

 

(ii) The Engineer-in-Charge shall make alternative arrangements for 

supply of water at the risk and cost of contractor(s) if the arrangements 

made by the contractor(s) for procurement of water are in the opinion of 

the Engineer-in- Charge, unsatisfactory. 

 

 CLAUSE 31 A  

Departmental 

water supply, if 

available 

 

Water if available may be supplied to the contractor by the department 

subject to the following conditions:- 

(i) The water charges @ 1 % shall be recovered on gross amount of the 

work done.  

(ii)  The contractor(s) shall make his/their own arrangement of water 

connection and laying of pipelines from existing main of source of supply.  

(iii) The Department do not guarantee to maintain uninterrupted supply 

of water and it will be incumbent on the contractor(s) to make alternative 

arrangements for water at his/ their own cost in the event of any temporary 

break down in the Corporation water main so that the progress of his/their 

work is not held up for want of water. No claim of damage or refund of 

water charges will be entertained on account of such break down. 

 

 CLAUSE 32 

Alternate water 

arrangements 

i) Where there is no piped water supply arrangement and the water is 

taken by the contractor from the wells or hand pump constructed by the 
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 Corporation, no charge shall be recovered from the contractor on that 

account. The contractor shall, however, draw water at such hours of the 

day that it does not interfere with the normal use for which the hand 

pumps and wells are intended. He will also be responsible for all damage 

and abnormal repairs arising out of his use, the cost of which shall be 

recoverable from him. The Engineer-in-Charge shall be the final authority to 

determine the cost recoverable from the contractor on this account and his 

decision shall be binding on the contractor. 

 

ii) The contractor shall be allowed to construct temporary wells in 

Corporation land for taking water for construction purposes only after he 

has got permission of the Engineer-in- Charge in writing. No charges shall 

be recovered from the contractor on this account, but the contractor shall 

be required to provide necessary safety arrangements to avoid any 

accidents or damage to adjacent buildings, roads and service lines. He shall 

be responsible for any accidents or damage caused due to construction and 

subsequent maintenance of the wells and shall restore the ground to its 

original condition after the wells are dismantled on completion of the work. 

 

 CLAUSE 33 

Return of 

Surplus 

materials 

 

Notwithstanding anything contained to the contrary in this contract, where 

any materials for the execution of the contract are procured with the 

assistance of Corporation either by issue from Corporation stocks or 

purchase made under orders or permits or licences issued by Corporation, 

the contractor shall hold the said materials economically and solely for the 

purpose of the contract and not dispose of them without the written 

permission of the Corporation and return, if required by the Engineer-in-

Charge, all surplus or unserviceable materials that may be left with him 

after the completion of the contract or at its termination for any reason 

whatsoever on being paid or credited such price as the Engineer-in-Charge 

shall determine having due regard to the condition of the materials. The 

price allowed to the contractor however shall not exceed the amount 

charged to him excluding the element of storage charges. The decision of 

the Engineer in- Charge shall be final and conclusive. In the event of breach 

of the aforesaid condition, the contractor shall in addition to throwing 

himself open to action for contravention of the terms of the licence or 

permit and/or for criminal breach of trust, be liable to Corporation for all 

moneys, advantages or profits resulting or which in the usual course would 

have resulted to him by reason of such breach. 
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 CLAUSE 34 

Hire of Plant & 

Machinery 

 

(i) The contractor shall arrange at his own expense all tools, plant, 

machinery and equipment (hereinafter referred to as T&P) required for 

execution of the work except for the Plant & Machinery listed in Schedule 

‘C’ and stipulated for issue to the contractor. If the contractor requires any 

item of T&P on hire from the T&P available with the CWC over and above 

the T&P stipulated for issue, the Corporation will, if such item is available, 

hire it to the contractor at rates to be agreed upon between him and the 

Engineer-in-Charge. In such a case, all the conditions hereunder for issue of 

T&P shall also be applicable to such T&P as is agreed to be issued. 

 

(ii) (ii)         Plant and Machinery when supplied on hire charges shown in 

Schedule ‘C’ shall be made over and taken back at the departmental 

equipment yard/shed shown in Schedule ‘C’ and the contractor shall bear 

the cost of carriage from the place of issue to the site of work and back. The 

contractor shall be responsible to return the plant and machinery with 

condition in which it was handed over to him, and he shall be responsible 

for all damage caused to the said plant and machinery at the site of work or 

elsewhere in operation and otherwise during transit including damage to or 

loss of plant and for all losses due to his failure to return the same soon 

after the completion of the work for which it was issued. The Engineer-in-

Charge shall be the sole judge to determine the liability of the contractor 

and its extent in this regard and his decision shall be final and binding on 

the contractor.  

 

(iii) The plant and machinery as stipulated above will be issued as and 

when available and if required by the contractor. The contractor shall 

arrange his programme of work according to the availability of the plant 

and machinery and no claim, whatsoever, will be entertained from him for 

any delay in supply by the Department.  
 

(iv) The hire charges shall be recovered at the prescribed rates from and 

inclusive of the date the plant and machinery made over up to and inclusive 

of the date of the return in good order even though the same may not have 

been working for any cause except major breakdown due to no fault of the 

contractor or faulty use requiring more than three working days 

continuously (excluding intervening holidays and Sundays) for bringing the 

plant in order. The contractor shall immediately intimate in writing to the 

Engineer-in- Charge when any plant or machinery gets out of order 

requiring major repairs as aforesaid. The Engineer-in-Charge shall record 
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the date and time of receipt of such intimation in the log sheet of the plant 

or machinery. Based on this if the breakdown before lunch period or major 

breakdown will be computed considering half a day’s breakdown on the 

day of complaint. If the breakdown occurs in the post lunch period of major 

breakdown will be computed starting from the next working day. In case of 

any dispute under this clause, the decision of the Chief Engineer/ 

Superintending Engineer shall be final and binding on the contractor. 
 

(v) The hire charges shown above are for each day of 8 hours (inclusive 

of the one-hour lunch break) or part thereof. 
 

(vi) Hire charges will include service of operating staff as required and 

also supply of lubricating oil and stores for cleaning purposes. Power fuel of 

approved type, firewood, kerosene oil etc. for running the plant and 

machinery and also the full time chowkidar for guarding the plant and 

machinery against any loss or damage shall be arranged by the contractor 

who shall be fully responsible for the safeguard and security of plant and 

machinery. The contractor shall on or before the supply of plant and 

machinery sign an agreement indemnifying the Department against any loss 

or damage caused to the plant and machinery either during transit or at site 

of work. 
 

(vii) Ordinarily, no plant and machinery shall work for more than 8 hours 

a day inclusive of one-hour lunch break. In case of an urgent work however, 

the Engineer-in-Charge may, at his discretion, allow the plant and 

machinery to be worked for more than normal period of 8 hours a day. In 

that case, the hourly hire charges for overtime to be borne by the 

contractor shall be 50% more than the normal proportionate hourly charges 

(1/8th of the daily charges) subject to a minimum of half day’s normal 

charges on any particular day. For working out hire charges for over time, a 

period of half an hour and above will be charged as one hour and a period 

of less than half an hour will be ignored. 

 

(viii) The contractor shall release the plant and machinery every seventh 

day for periodical servicing and/or wash out which may take about three to 

four hours or more. Hire charges for full day shall be recovered from the 

contractor for the day of servicing/ wash out irrespective of the period 

employed in servicing. 

 

(ix) The plant and machinery once issued to the contractor shall not be 

returned by him on account of lack of arrangements of labour and 

materials, etc. on his part, the same will be returned only when they are 
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required for major repairs or when in the opinion of the Engineer-in-

Charge, the work or a portion of work for which the same was issued is 

completed. 

 

(x) Log Book for recording the hours of daily work for each of the plant 

and machinery supplied to the contractor will be maintained by the 

Department and will be countersigned by the contractor or his authorized 

agent daily. In case the contractor contests the correctness of the entries 

and/or fails to sign the Log Book, the decision of the Engineer in-Charge 

shall be final and binding on him. Hire charges will be calculated according 

to the entries in the Log Book and will be binding on the contractor. 

Recovery on account of hire charges for road rollers shall be made for the 

minimum number of days worked out on the assumption that a roller can 

consolidate per day and maximum quantity of materials or area surfacing as 

noted against each in the annexed statement (see attached annexure). 

 

(xi) In the case of concrete mixers, the contractors shall arrange to get 

the hopper cleaned and the drum washed at the close of the work each day 

or each occasion.  

 

(a) In case rollers for consolidation are employed by the contractor 

himself, log book off such rollers shall be maintained in the same manner as 

is done in case of departmental rollers, maximum quantity of any items to 

be consolidated for each roller-day shall also be same as in Annexure to 

Clause 34(x). For less use of rollers, recovery for the less roller days shall be 

made at the stipulated issue rate. 

 

(xii) The contractor shall be responsible to return the plant and 

machinery in the condition in which it was handed over to him and he shall 

be responsible for all damage caused to the said plant and machinery at the 

site of work or elsewhere in operation or otherwise or during transit 

including damage to or loss of parts, and for all losses due to his failure to 

return the same soon after the completion of the work for which it was 

issued. The Engineer-in-Charge shall be the sole judge to determine the 

liability of the contractor and its extent in this regard and his decision shall 

be final and binding on the contractor. 

 

(xiii) The contractor will be exempted from levy of any hire charges for 

the number of days he is called upon in writing by the Engineer-in-Charge to 

suspend execution of the work, provided Corporation’s plant and 

machinery in question have, in fact, remained idle with the contractor 
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because of the suspension 
 

(xiv) In the event of the contractor not requiring any item of plant and 

machinery issued by Corporation though not stipulated for issue in 

Schedule ‘C’ any time after taking delivery at the place of issue, he may 

return it after two days written notice or at any time without notice if he 

agrees to pay hire charges for two additional days without, in any way, 

affecting the right of the Engineer-in-Charge to use the said plant and 

machinery during the said period of two days as he likes including hiring out 

to a third party. 

 

 CLAUSE 35 

Condition 

relating 

to use of 

asphaltic 

materials 

 

(i) The contractor undertakes to make arrangement for the supervision 

of the work by the firm supplying the tar or bitumen used. 

 

(ii) The contractor shall collect the total quantity of tar or bitumen 

required for the work asper standard formula, before the process of 

painting is started and shall hypothecate it to the Engineer-in-Charge. If any 

bitumen or tar remains unused on completion of the work on account of 

lesser use of materials in actual execution for reasons other than authorized 

changes of specifications and abandonment of portion of work, a 

corresponding deduction equivalent to the cost of unused materials as 

determined by the Engineer-in-Charge shall be made and the material 

return to the contractors. Although the materials are hypothecated to 

Corporation, the contractor undertakes the responsibility for their proper 

watch, safe custody and protection against all risks. The materials shall not 

be removed from site of work without the consent of the Engineer-in- 

Charge in writing. 

 

(iii) (iii)   The completion of the work and the portion of the security deposit 

relating to asphaltic work shall be refunded after the expiry of this period. 

 

 CLAUSE 36 

Employment of 

Technical Staff 

and employees 

 

Contractors Superintendence, Supervision, Technical Staff & Employees 

 

(i) The contractor shall provide all necessary superintendence during 

execution of the work and all along thereafter as may be necessary for 

proper fulfilling of the obligations under the contract. 

 

The contractor shall immediately after receiving letter of acceptance of the 

tender and before commencement of the work, intimate in writing to the 
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Engineer-in-Charge, the name(s), qualifications, experience, age, address(s) 

and other particulars along with certificates, of the principal technical 

representative to be in charge of the work and other technical 

representative(s) who will be supervising the work. Minimum requirement 

of such technical representative(s) and their qualifications and experience 

shall not be lower than specified in Schedule ‘F’. The Engineer-in-Charge 

shall within 3 days of receipt of such communication intimate in writing his 

approval or otherwise of such a representative(s) to the contractor. Any 

such approval may at any time be withdrawn and in case of such 

withdrawal, the contractor shall appoint another such representative(s) 

according to the provisions of this clause. Decision of the tender accepting 

authority shall be final and binding on the contractor in this respect. Such a 

principal technical representative and other technical representative(s) 

shall be appointed by the contractor soon after receipt of the approval from 

Engineer-in-charge and shall be available at site before start of work. 

 

All the provisions applicable to the principal technical representative under 

the Clause will also be applicable to other technical representative(s) The 

principal technical representative and other technical representative(s) 

shall be present at the site of work for supervision at all times when any 

construction activity is in progress and also present himself/themselves, as 

required, to the Engineer-in-Charge and/or his designated representative to 

take instructions. Instructions given to the principal technical 

representative or other technical representative(s) shall be deemed to have 

the same force as if these have been given to the contractor. The principal 

technical representative and other technical representative(s) shall be 

actually available at site fully during all stages of execution of work, during 

recording/checking/test checking of measurements of works and whenever 

so required by the Engineer-in-Charge and shall also note down instructions 

conveyed by the Engineer-in- Charge or his designated representative(s)in 

the site order book and shall affix his/their signature in token of noting 

down the instructions and in token of acceptance of measurements/ 

checked measurements/ test checked measurements. The representative(s) 

shall not look after any other work. Substitutes, duly approved by Engineer-

in-Charge of the work in similar manner as aforesaid shall be provided in 

event of absence of any of the representative(s) by more than two days. 

 

If the Engineer-in-Charge, whose decision in this respect is final and binding 

on the contractor, is convinced that no such technical representative(s) 

is/are effectively appointed or is/are effectively attending or fulfilling the 

provision of this clause, a recovery (non-refundable) shall be effected from 
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the contractor as specified in Schedule ‘F’ and the decision of the Engineer-

In-Charge as recorded in the site order book and measurement recorded 

checked/test checked in Measurement Books shall be final and binding on 

the contractor. Further if the contractor fails to appoint suitable technical 

Principal technical representative and/or other technical representative(s) 

and if such appointed persons are not effectively present or are absent by 

more than two days without duly approved substitute or do not discharge 

their responsibilities satisfactorily, the Engineer-in-Charge shall have full 

powers to suspend the execution of the work until such date as suitable 

other technical representative(s) is/are appointed and the contractor shall 

be held responsible for the delay so caused to the work. The contractor 

shall submit a certificate of employment of the technical representative(s) 

(in the form of copy of Form-16 or CPF deduction issued to the Engineers 

employed by him) along with every on account bill final bill and shall 

produce evidence if at any time so required by the Engineer-in-Charge. 

 

(ii) The contractor shall provide and employ on the site only such 

technical assistants as are skilled and experienced in their respective fields 

and such foremen and supervisory staff as are competent to give proper 

supervision to the work. The contractor shall provide and employ skilled, 

semiskilled and unskilled labour as is necessary for proper and timely 

execution of the work. The Engineer-in-Charge shall be at liberty to object 

to and require the contractor to remove from the works any person who in 

his opinion misconducts himself, or is incompetent or negligent in the 

performance of his duties or whose employment is otherwise considered by 

the Engineer-in-Charge to be undesirable. Such person shall not be 

employed again at works site without the written permission of the 

Engineer in- Charge and the persons so removed shall be replaced as soon 

as possible by competent substitutes. 

 

 CLAUSE 37 

Levy/Taxes 

payable by 

Contractor 

(i) GST, Building and other Construction Workers Welfare Cess or any 

other tax, levy or Cess in respect of input for or output by this contract shall 

be payable by the contractor. The Corporation shall not entertain any claim 

whatsoever in this respect except as provided under Clause 38. 

 

(ii) The contractor shall deposit royalty and obtain necessary permit for 

supply of the red bajri, stone, kankar, etc. from local authorities. 

 

If pursuant to or under any law, notification or order any royalty, cess or the 
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like becomes payable by the Corporation and does not any time become 

payable by the contractor to the State Government, Local authorities in 

respect of any material used by the contractor in the works, then in such a 

case, it shall be lawful to the Corporationand it will have the right and be 

entitled to recover the amount paid in the circumstances as aforesaid from 

dues of the contractor. 

 

 CLAUSE 38 

Conditions for 

reimbursement 

of levy/taxes if 

levied after 

receipt of 

tenders 

 

(i) All tendered rates shall be inclusive of any tax, levy or cess 

applicable on last stipulated date of receipt of tender including extension if 

any. No adjustment i.e. increase or decrease shall be made for any variation 

in the rate of GST, Building and Other Construction Workers Welfare Cess 

or any tax, levy or cess applicable on inputs. 
 

However, effect of variation in rates of GST or Building and Other 

Construction Workers Welfare Cess or imposition or repeal of any other tax, 

levy or cess applicable on output of the works contract shall be adjusted on 

either side, increase or decrease. 
 

Provided further that for Building and Other Construction Workers Welfare 

Cess or any tax (other than GST), levy or cess varied or imposed after the 

last date of receipt of tender including extension if any, any increase shall 

be reimbursed to the contractor only if the contractor necessarily and 

properly pays such increased amount of taxes/levies/cess.  
 

Provided further that such increase including GST shall not be made in the 

extended period of contract for which the contractor alone is responsible 

for delay as determined by authority for extension of time under Clause 5 in 

Schedule F. 

(ii) The contractor shall keep necessary books of accounts and other 

documents for the purpose of this condition as may be necessary and shall 

allow inspection of the same by a duly authorized representative of the 

Corporation and/or the Engineer-in-Charge and shall also furnish such other 

information/document as the Engineer-in-Charge may require from time to 

time. 

(iii) The contractor shall, within a period of 30 days of the imposition of 

any such further tax or levy or cess, give a written notice thereof to the 

Engineer-in-charge that the same is given pursuant to this condition, 

together with all necessary information relating thereto. 

 

 CLAUSE 39 

Termination of 

Contract on 

Without prejudice to any of the rights or remedies under this contract, if 

the contractor dies, the ChiefEngineer/ Superintending Engineer on behalf 
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death 

of contractor 

 

of the Corporation shall have the option of terminating the contract 

without compensation to the contractor. 

 

 CLAUSE 40 

If relative 

workingin CWC 

then 

thecontractor 

not 

allowed to 

tender 

 

The contractor shall not be permitted to tender for works in the CWC 

responsible for award and execution of contracts in which his near relative 

is posted as Accounts Officer or as an officer in any capacity between the 

grades of the Chief Engineer and Assistant Engineer (both inclusive). He 

shall also intimate the names of persons who are working with him in any 

capacity or are subsequently employed by him and who are near relatives 

to any Officer in the Central Warehousing Corporation. or in the Ministry of 

Food, Consumer Affairs and Public Distribution, Government of India, New 

Delhi. The contractor would also be debarred from tendering in the 

Corporation for five years for any breach of this condition.  

 

NOTE:  By the term “near relatives” is meant wife, husband, parents and 

grandparents, children and grandchildren, brothers and sisters, uncles, 

aunts and cousins and their corresponding in-laws. 

 

 CLAUSE 41 

 

No Gazetted 

Engineer to work 

as Contractor 

within one year 

of retirement 

 

No engineer of Group B and above or other  Group B and above  officers  

employed in engineering or administrative duties in Central Warehousing 

Corporation shall work as a contractor or employee of a contractor for a 

period of one year after his retirement from Corporation service without 

the previous permission of the Corporation of in writing. This contract is 

liable to be cancelled if either the contractor or any of his employees is 

found at any time to be such a person who had not obtained the permission 

of Central Warehousing Corporation as aforesaid, before submission of the 

tender or engagement in the contractor’s service, as the case may be. 

 

 CLAUSE 42 

Return of 

material & 

recovery for 

excess material 

issued. 

 

(i) After completion of the work and also at any intermediate stage in 

the event of non-reconciliation of materials issued, consumed and in 

balance - (see Clause 10), theoretical quantity of materials issued by the 

Corporation for use in the work shall be calculated on the basis and method 

given hereunder: - 

 

(a) Quantity of cement & bitumen shall be calculated on the basis of 

quantity of cement & bitumen required for different items of work as 

shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any item 

is executed for which standard constants for the consumption of cement or 



 
 

143 
 

bitumen are not available in the above mentioned schedule/statement or 

cannot be derived from the same shall be calculated on the basis of 

standard formula to be laid down by the Engineer-in-Charge. 

 

(b) Theoretical quantity of steel reinforcement or structural steel 

sections shall be taken as the quantity required as per design or as 

authorized by Engineer-in-Charge, including authorized lap pages, chairs 

etc. plus 3% wastage due to cutting into pieces, such theoretical quantity 

being determined and compared with the actual issues each diameter wise, 

section wise and category wise separately. 

 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 

cables, pig lead and G.I./M.S. sheets shall be taken as quantity actually 

required and measured plus 5% for wastage due to cutting into pieces 

(except in the case of G.I./M.S. sheets it shall be 10%), such determination 

& comparison being made diameter wise & category wise. 

 

(d) For any other material as per actual requirements. 

 

(ii) Over the theoretical quantities of materials so computed a variation 

shall be allowed as specified in Schedule ‘F’. The difference in the net 

quantities of material actually issued to the contractor and the theoretical 

quantities including such authorized variation, if not returned by the 

contractor or if not fully reconciled to the satisfaction of the Engineer-in- 

Charge within fifteen days of the issue of written notice by the Engineer-in-

charge to this effect shall be recovered at the rates specified in Schedule ‘F’, 

without prejudice to the provision of the relevant conditions regarding 

return of materials governing the contract. Decision of Engineer-in-Charge 

in regard to theoretical quantities of materials, which should have been 

actually used as per the Annexure of the standard schedule of rates and 

recovery at rates specified in Schedule ‘F’, shall be final & binding on the 

contractor.  

 

For non-scheduled items, the decision of the Superintending Engineer 

regarding theoretical quantities of materials which should have been 

actually used, shall be final and binding on the contractor. 

(iii) The said action under this clause is without prejudice to the right of 

the Corporation to take action against the contractor under any other 

conditions of contract for not doing the work according to the prescribed 

specifications. 
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 CLAUSE 43 

Compensation 

during warlike 

situations 

 

The work (whether fully constructed or not) and all materials, machines, 

tools and plants, scaffolding, temporary buildings and other things 

connected therewith shall be at the risk of the contractor until the work has 

been delivered to the Engineer-in-Charge and a certificate from him to that 

effect obtained. In the event of the work or any materials properly brought 

to the site for incorporation in the work being damaged or destroyed in 

consequence of hostilities or warlike operation, the contractor shall when 

ordered (in writing) by the  engineer-in-Charge to remove any debris from 

the site, collect and properly stack or remove in store all serviceable 

materials salvaged from the damaged work and shall be paid at the contract 

rates in accordance with the provision of this agreement for the work of 

clearing the site of debris, stacking or  removal of serviceable material and 

for reconstruction of all works ordered by the Engineer-in- Charge, such 

payments being in addition to compensation up to the value of the work 

originally executed before being damaged or destroyed and not paid for. In 

case of works damaged or destroyed but not already measured and paid 

for, the compensation shall be assessed by the Engineer-in-Charge up to Rs. 

5,000/- and by the Superintending Engineer concerned for a higher amount. 

The contractor shall be paid for the damages/destruction suffered and for 

restoring the material at the rate based on analysis of rates tendered for in 

accordance with the provision of the contract. The certificate of the 

Engineer-in-Charge regarding the quality and quantity of materials and the 

purpose for which they were collected shall be final and binding on all 

parties to this contract.  

 

Provided always that no compensation shall be payable for any loss in 

consequence of hostilities or warlike operations (a) unless the contractor 

had taken all such precautions against air raid as are deemed necessary by 

the Engineer-in-Charge (b) for any material etc. not on the site of the work 

or for any tools, plant, machinery, scaffolding, temporary building and other 

things not intended for the work.  

 

In the event of the contractor having to carry out reconstruction as 

aforesaid, he shall be allowed such extension of time for its completion as is 

considered reasonable by the Engineer-in-Charge. 
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 CLAUSE 44 

Apprentices Act 

provisions to be 

complied with 

 

The contractor shall comply with the provisions of the Apprentices Act, 

1961 and the rules and orders issued thereunder from time to time. If he 

fails to do so, his failure will be a breach of the contract and the Chief 

Engineer/ Superintending Engineer may, in his discretion, cancel the 

contract. 

The contractor shall also be liable for any pecuniary liability arising on 

account of any violation by him of the provisions of the said Act. 

 

 

 CLAUSE 45 

Release of 

Security deposit 

after labour 

clearance 

 

Release of Security Deposit of the work shall not be refunded till the 

contractor produces a clearance deposit after labour certificate from the 

Labour Officer. As soon as the work is virtually complete the contractor 

shall apply for the clearance certificate to the Labour Officer under 

intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of 

the said communication, shall write to the Labour Officer to intimate if any 

complaint is pending against the contractor in respect of the work. If no 

complaint is pending, on record till after 3 months after completion of the 

work and/or no communication is received from the Labour Officer to this 

effect till six months after the date of completion, it will be deemed to have 

received the clearance certificate and the Security Deposit will be released 

if otherwise due.  
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Annexure to clause 34 (x) 
Showing quantities of materials for areas of surfacing to be considered for 
working out minimum period for which hire charges of road roller are to be 
recovered 
SI.No. Material of surfacing       Quantity or areas 

1 Consolidation of earth subgrade      1860 Sq.m. 

2 Consolidation of stones soling 15 cm. to 22.5 cm thick     170 Cu.m. 

3 Consolidation of brick soling 10 cm. to 20 cm. thick    230 Cu.m. 

4 Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick  30 Cu.m. 

5 Consolidation of wearing coat of brick ballast 10 cm. thick                             60 Cu.m. 

6 Spreading and consolidation of red bajri 6 mm.                  1860 Sq.m. 

7 Painting one coat using stone aggregate 12.5 mm nominal size-  

(a)@ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90 @ 2.25 Kg per m2 (OR) 

(b)@ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @ 2.25 Kg per m2 : 930 Sq.m. 
 

8 Painting two coats using-  

(a) For first coat, stone aggregate 12.5 mm nominal size:  

 (i)   @ 1.50 m3 per 100 m2 with paving bitumen A-90 or S-90 @ 2 Kg per m2 (OR) 

 (ii)   @1.35 m3 per 100 m2 with bitumen emulsion @ 2 Kg per m2 (OR) 

 (iii)  @1.25 m3 per 100 m2 with roadtar @ 2.25 Kg per m2 (OR)  :600 Sq.m. 
 

(b) For 2nd Coat, stone aggregate 10mm nominal size 0.9 Cu.m. per 100 Sq.m with-  

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m. (OR)   

 (ii) 1.25 Kg. of road tar, per Sq.m.                                                                       :600 Sq.m. 
 

9 Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 100 Sq.m. with-  

(a) 1Kg. of paving bitumen, A-90 or S-90 per Sq.m. (OR)   

(b)  1.25 kg of Bitumen emulsion per Sq.m.                                            :1670 Sq.m. 
 

10 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm nominal  

size per 100 m2 and binder including tack coat, the binder being hot cut back  

bitumen or bitumen emulsion specified quantities.              :  930 Sq.m. 
 

11 2.5 cm. premix carpet surfacing using 3 m3 of stone aggregate 10 mm nominal  

size per 100 m2 and binder including tack coat, the binder being hot cut back  

Bitumen or bitumen emulsion in specified quantities.                                :930 S q.m. 
 

12 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m.  

             (60% 20 mm nominal size and 40% 12.5 mm nominal size) per 100 m2 and  

              coarse sand 1.9 Cu.m. per 100 m2 and hot cut back bitumen over a tack  

              coat of hot cut back bitumen.       460 Sq.m 

13 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m.  

(60% 25 mm nominal size and 40% 20 mm nominal size) per 100 m2 and  
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coarse sand 2.4 Cu.m per 100 Sq.m. and hot cut back bitumen over a tack 

 coat of hot cut back bitumen      370 Sq.m. 
 

14 6cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m.  

(60 % 40 mm. nominal size and 40% 25mm nominal size) per 100 Sq.m. 

 and coarse sand 2.9 Cu.m. per 100 Sq.m. and hot cut back bitumen  

over a tack coat of hot cut back bitumen.      280 Sq.m 
 

15 7.5cm thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m.  

(60% 50mm nominal size and 40% 40 mm nominal size) per 100 Sq.m.  

and coarse sand 3.65 Cu.m. per 100 Sq.m. and  hot cut back bitumen over a 

 tack coat of hot cut back bitumen.            230 Sq.m. 
 

16 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m.  

(60% 12.5 mm nominal size, 40%10 mm nominal size) per 100 Sq.m.  

and coarse sand 1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen  

over a tack coat of hot cut back bitumen.    750 Sq.m. 
 

17 4cm bitumastic sheet, using stone aggregate 2.6 Cu.m.  

(60%12.5mm nominal size  40%10 mm nominal size) per 100 Sq.m., coarse sand  

2.5 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack coat of hot bitumen.  

: 560 Sq.m. 
 

18 Laying full grouted surface using stone aggregate 40 mm nominal size 6.10 Cum  per  

100 Sq.m. with binder, binding with 20mm to 12.5 mm nominal size stone grit. 1.83 

Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10mm nominal size,  

1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar as specified.    :460 Sq.m. 
 

19 Laying full grouted surface using stone aggregate 50 mm nominal size 9.14 Cu.m.  

per 100 sq.m. grouting with binder, with stone grit 20 mm to to 12.5 mm  

nominal size, 1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone  

grit 10mm nominal size, 1.07 Cu.m./100Sq.m. the binder being  

hot bitumen or tar.                         : 370 Sq.m. 
 

20 4cm. thick premix macadum surfacing using stone aggregate 25mm nominal  

size 4.57 Cu.m. per 100 Sq.m and hot bitumen binding with stone aggregate 12.5 mm  

nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and  

stone aggregate 10mm nominal size. 1.07 Cu.m. per 100 Sq.m.                      :  560 Sq.m. 
 

21 5cm thick premix macadum surfacing with stone aggregate 25 mm nominal size,  

6.10 Cu.m. per 100 Sq.m and hot bitumen binding with stone aggregate 12.5 mm  

nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen  

and stone aggregate 10mm nominal size 1.07 Cu.m. per 100 Sq.m.           :460 Sq.m. 
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SAFETY CODE 
 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except such short period work as can be done safely from 

ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if 

the ladder is used for carrying materials as well suitable footholds and hand-hold shall be provided 

on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1(¼ horizontal and 

1 vertical.) 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 

platform of such scaffolding or staging and extending along the entire length of the outside and 

ends thereof with only such opening as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 

3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should have 

adequate width and should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm. (3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while 

the width between side rails in rung ladder shall in no case be less than 29 cm. (11½") for ladder 

up to and including 3 m. (10 ft.) in length. For longer ladders, this width should be increased at 

least ¼” for each additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 

cm shall be kept. Adequate precautions shall be taken to prevent danger from electrical 

equipment. No materials on any of the sites or work shall be so stacked or placed as to cause 

danger or inconvenience to any person or the public. The contractor shall provide all necessary 

fencing and lights to protect the public from accident and shall be bound to bear the expenses of 

defence of every suit, action or other proceedings at law that may be brought by any person for 

injury sustained owing to neglect of the above precautions and to pay any damages and cost 

which may be awarded in any such suit; action or proceedings to any such person or which may, 

with the consent of the contractor, be paid to compensate any claim by any such person. 

6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall 

extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The 

side of the trenches which are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable 

slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. The 

excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of the trench or half of 
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the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances, undermining or undercutting shall be done. 

(b) Safety Measures for digging bore holes: - 

(i) If the bore well is successful, it should be safely capped to avoid caving and collapse of the 

bore well. The failed and the abandoned ones should be completely refilled to avoid caving and 

collapse; 

(ii)  During drilling, sign boards should be erected near the site with the address of the drilling 

contractor and the Engineer in-charge of the work; 

(iii)  Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50m around the point of drilling to 

avoid entry of people;  

(iv)  After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above 

ground level and 0.60m below ground level should be constructed around the well casing; 

(v)   After the completion of the borewell, the contractor should cap the bore well properly by 

welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs over the 

soil. This should be done even while repairing the pump; 

(vi)  After the borewell is drilled the entire site should be brought to the ground level. 

 

7. Demolition - Before any demolition work is commenced and also during the progress of the 

work, 

(i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or   

apparatus    used by the operator shall remain electrically charged.  

(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with   

debris or materials as to render it unsafe. 

8.  All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned: - The following safety equipment shall invariably be 

provided. 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

(ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes, shall be provided with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder’s protective eye shields.  

(iv)  Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

(v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for an hour 
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before the workers are allowed to get into the manholes, and the manholes so opened shall be 

cordoned off with suitable railing and provided with warning signals or boards to prevent accident 

to the public. In addition, the contractor shall ensure that the following safety measure are 

adhered to: - 

(a) Entry for workers into the line shall not be allowed except under supervision of the JE or 

any other higher officer. 

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manhole for working inside. 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 

which changes colour in the presence of such gases and gives indication of their presence. 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 

case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

(e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him to be pulled 

out during emergency. 

(f) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 

kind. Proper warning signs should be displayed for the safety of the public whenever cleaning 

works are undertaken during night or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 

(i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may 

be allowed to work continuously inside the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The Motors for these 

shall be vapour proof and of totally enclosed type. Non sparking gas engines also could be used 

but they should be placed at least 2 metres away from the opening and on the leeward side 

protected from wind so that they will not be a source of friction on any inflammable gas that 

might be present. 

(l) The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing to work in the manhole. 

(m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 

gloves non sparking tools safety lights and gas masks and portable air blowers (when necessary). 

They must be supplied with barrier cream for anointing the limbs before working inside the sewer 

lines. 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 

his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 

manhole well. 
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(o) If a man has received a physical injury, he should be brought out of the sewer immediately 

and adequate medical aid should be provided to him. 

(p) The extent to which these precautions are to be taken depend on individual situation but 

the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 

individual case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 are 

employed on the work of lead painting, the following precaution should be taken: - 

(a) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 

(b) Suitable face masks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint is dry rubbed and scrapped. 

(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during and on the cessation of work. 

9.   An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the Contractor 

shall not employ women and men below the age of 18 on the work of painting with product 

containing lead in any form, wherever men above the age of 18 are employed on the work of lead 

painting, the following principles must be observed for such use: 

(i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 

(ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down and scraping. 

(iv) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 

(v) Overall shall be worn by working painters during the whole of working period. 

(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by painting materials. 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of Central 

Warehousing Corporation. 

(viii) The Central Warehousing Corporation may require, when necessary medical examination 

of workers. 

(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 

 

10.   When the work is done near any place where there is risk of drowning, all necessary 

equipment’s should be provided and kept ready for use and all necessary steps taken for prompt 

rescue of any person in danger and adequate provision, should be made for prompt first aid 

treatment of all injuries likely to be obtained during the course of the work. 
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11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions: - 

(i) (a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order. 

(b)Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 

(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any 

scaffolding winch or give signals to operator. 

(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or as means of suspension, the safe working load shall be ascertained 

by adequate means. Every hoisting machine and all gear referred to above shall be plainly 

marked with the safe working load. In case of a hoisting machine having a variable safe 

working load each safe working load and the condition under which it is applicable shall be 

clearly indicated. No part of any machine or any gear referred to above in this paragraph shall 

be loaded beyond the safe working load except for the purpose of testing. 

 (iv) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer in- Charge. As regards contractor’s machines the contractors shall notify the safe 

working load of the machine to the Engineer-in-Charge whenever he brings any machinery to 

site of work and get it verified by the Electrical Engineer concerned. 

12.  Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load. Adequate 

precautions should be taken to reduce to the minimum the risk of any part of a suspended load 

becoming accidentally displaced. When workers are employed on electrical installations which are 

already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 

necessary should be provided. The worker should not wear any rings, watches and carry keys or 

other materials which are good conductors of electricity. 

13.  All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near places of work. 

14.  These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety 

code shall be named therein by the contractor. 

15.To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in-Charge of the department or their representatives. 

16.  Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
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SECTION – VI 

(DIRECTIVES OF HON’BLE NATIONAL GREEN TRIBUNAL) 
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Directives of Hon’ble National Green Tribunal 
1. The contractor shall not store/dump construction material or debris on metalled road. (new 

works) 

2. The contractor shall get prior approval from Engineer-in-charge for the area where the 
construction material or debris can be stored beyond the metalled road.  This area shall not cause 
any obstruction to the free flow of traffic/inconvenience to the pedestrians.  It should be ensured 
by the contractor that no accidents occur on account of such permissible storage. (new works) 

3. The contractor shall take appropriate protection measures like raising wind breakers of 
appropriate height on all side of the plot/area using CGI sheets or plastic and/or other similar 
material to ensure that no construction material dust fly outside the plot area. (new works) 

4. The contractor shall ensure that all the trucks or vehicles of any kind which are used for 
construction purposes/or are carrying construction material like cement, sand and other allied 
material are fully covered.  The contractor shall take every necessary precautions that the vehicles 
are properly cleaned and dust free to ensure that enroute their destination, the dust, sand or any 
other particles are not released in air/contaminate air. 

5. The contractor shall provide mask to every worker working on the construction site and involved in 
loading, unloading and carriage of construction material and construction debris to prevent 
inhalation of dust particles. 

6. The contractor shall provide all medical help, investigation and treatment to the workers involved 
in the construction of building and carry of construction material and debris relatable to dust 
emission. 

7. The contractor shall ensure that C&D waste is transported to the C&D waste site only and due 
record shall be maintained by the contractor. 

8. The contractor shall compulsory use of wet jet in grinding and stone cutting. 

9. The contractor shall comply all the preventive and protective environmental steps as stated in the 
MoEF guidelines,2010. 

10. The contractor shall carry out on-Road-Inspection for black smoke generating machinery.  The 
contractor shall use cleaner fuel. 

11. The contractor shall ensure that all DG sets comply emission norms notified by MoEF. 

12. The contractor shall use vehicles having pollution under control certificate.  The emissions can be 
reduced by a large extent by reducing the speed of a vehicle to 20Kmph.  Speed bumps shall be 
used to ensure speed reduction.  In case where speed reduction cannot effectively reduce fugitive 
dust, the contractor shall divert traffic to nearby paved areas. 

13. The contractor shall ensure that the construction material is covered by tarpaulin.  The contractor 
shall take all other precaution to ensure that no dust particles are permitted to pollute air quality 
as a result of such storage. 

14. The paving of the path for plying of vehicles carrying construction material is more permanent 
solution to dust control and suitable for longer duration projects.  The NIT approving authority shall 
carry out cost benefit ratio analysis of the same. (new works) 
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Section-VII 

(MODEL RULES FOR THE PROTECTION OF HEALTH AND 
SANITARY ARRANGEMENTS FOR WORKERS) 
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Model Rules for the Protection of Health and Sanitary Arrangements for Workers 
Employed by Central Warehousing Corporation or its Contractors 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of Central Warehousing 

Corporation in which twenty or more workers are ordinarily employed or are proposed to be 

employed in any day during the period during which the contract work is in progress. 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in connection 

with construction work on any day during the period during which the contract work is in 

progress. 

3. FIRST-AID FACILITIES 

(i)  At every work place, there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall 

contain the following equipment: - 

(a)  For work places in which the number of contract labour employed does not exceed 50- 

       Each first-aid box shall contain the following equipments: - 

1.  6 small sterilised dressings. 

2.  3 medium size sterilised dressings. 

3.  3 large size sterilised dressings. 

4.  3 large sterilised burn dressings. 

5.  1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

  6. 1 (30 ml.) bottle containing Sal volatile having the dose and mode of administration 

indicated on the label. 

7.  1 snakebite lancet. 

8.  1 (30 gms.) bottle of potassium permanganate crystals. 

9.  1 pair scissors. 

       10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and 

Labour Institutes, Government of India. 

11.   1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 

12.   Ointment for burns. 

13.   A bottle of suitable surgical antiseptic solution. 

 

(b)   For work places in which the number of contract labour exceed 50. 

        Each first-aid box shall contain the following equipments. 

       1.      12 small sterilised dressings. 

       2.      6 medium size sterilised dressings. 

       3.      6 large size sterilised dressings. 

       4.      6 large size sterilised burn dressings. 
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       5.      6 (15 gms.) packets sterilised cotton wool. 

       6.      1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 

                       7.    1 (60 ml.) bottle containing Sal volatile having the dose and mode of administration 

indicated on the   label. 

       8.     1 roll of adhesive plaster. 

       9.     1 snake bite lancet. 

      10.    1 (30 gms.) bottle of potassium permanganate crystals. 

      11.    1 pair scissors. 

      12.    1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and 

Labour Institutes /Government of India. 

      13.    A bottle containing 100 tablets (each of 5 gms.) of aspirin. 

      14.    Ointment for burns. 

      15.    A bottle of suitable surgical antiseptic solution. 

 

(iii)   Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 

(iv)    Nothing except the prescribed contents shall be kept in the First-aid box. 

(v)    The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 

(vi)   A person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract labour employed is 150 or more. 

(vii)   In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be established 

and run by a trained compounder. The compounder shall be on duty and shall be available at all 

hours when the workers are at work. 

(viii)   Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken ill tothe 

nearest hospital. 

4. DRINKING WATER 

(i)      In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 

(ii)     Where drinking water is obtained from an Intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored. 

(iii)    Every water supply or storage shall be at a distance of not less than 50 feet from any 

latrine drain or other source of pollution. Where water has to be drawn from an existing well 

which is within such proximity of latrine, drain or any other source of pollution, the well shall be 

properly       chlorinated before water is drawn from it for drinking. All such wells shall be 

entirely closed in and be provided with a trap door which shall be dust and waterproof. 

(iv)    A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 

opened only for cleaning or inspection which shall be done at least once a month. 
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5. WASHING FACILITIES 

(i)   In every work place adequate and suitable facilities for washing shall be provided and               

maintained for the use of contract labour employed therein. 

(ii)    Separate and adequate cleaning facilities shall be provided for the use of male and female 

workers. 

(iii)   Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

   6.LATRINES AND URINALS 

  (i)       Latrines shall be provided in every work place on the following scale namely: - 

  (a)    Where females are employed, there shall be at least one latrine for every 25 females. 

  (b)    Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be up to the first 100, and one 

for every 50 thereafter. 

(ii)    Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 

have a proper door and fastenings. 

(iii)    Construction of latrines: The inside walls shall be constructed of masonry or some suitable 

heat-resisting non-absorbent materials and shall be cement washed inside and outside at least 

once a year, Latrines shall not be of a standard lower than borehole system. 

(iv) (a) Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers “For 

Men only” or “For Women Only” as the case may be. 

(b)   The notice shall also bear the figure of a man or of a woman, as the case may be. 

(v)    There shall be at least one urinal for male workers up to 50 and one for female workers up 

to fifty employed at a time, provided that where the number of male or female workmen, as 

the case may be, exceeds 500 it shall be sufficient if there is one urinal for every 50 males or 

females up to the first 500 and one for every 100 or part thereafter. 

(vi)  (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

and sanitary condition at all times. 

(b)  Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities. 

(vii)   Water shall be provided by means of tap or otherwise so as to be conveniently accessible 

in or near the latrines and urinals. 

(viii)  Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be made by 

means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer of 

night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm. 

layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it will 

turn to manure). 

(ix)  The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 
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respect of the contractor’s workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by Municipal or Cantonment 

Authority for execution of such on his behalf. 

 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women labour. The height of each shelter 

shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the roof. These 

shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building under construction or other alternative accommodation to be used for the purpose. 

 

8. CRECHES 

(i) At every work place, at which 20 or more women worker are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 

the age of six years. One room shall be used as a play room for the children and the other as 

their bedroom. The rooms shall be constructed with specifications as per clause 19H (ii) a, 

b& c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bed room. 

(iv) The contractor shall provide one Ayaa to look after the children in the creche when the 

number of women workers does not exceed 50 and two when the number of women 

workers exceed 50. 

 (v)    The use of the rooms earmarked as creches shall be restricted to children, their attendants 

and mothers of the children. 

 

9. CANTEENS 

(i) In every work place where the work regarding the employment of contract labour is likely   

to continue for six months and where in contract labour numbering one hundred or more are 

ordinarily employed, an adequate canteen shall be provided by the contractor for the use of 

such contract labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 

(iii)    The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

           places separately for workers and utensils. 

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 

(v) The floor shall be made of smooth and impervious materials and inside walls shall be lime 

washed or colour washed at least once in each year. Provided that the inside walls of the 

kitchen shall be lime-washed every four months. 

(vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
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(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to           

accumulate so as to cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

(ix)   The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

a time. 

(x) The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture except tables and chairs shall not be less than one square metre (10 sft) per diner 

to be accommodated as prescribed in sub-Rule 9. 

(xi) (a)  A portion of the dining hall and service counter shall be partitioned off and reserved 

for women workers in proportion to their number. 

  (b)  Washing places for women shall be separate and screened to secure privacy. 

(xii)  Sufficient tables stools, chair or benches shall be available for the number of diners to    be 

accommodated as prescribed in sub-Rule 9. 

(xiii)  (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and 

any other equipments necessary for the efficient running of the canteen. 

   2. The furniture utensils and other equipment shall be maintained in a clean and                           

hygienic condition. 

(b) 1.  Suitable clean clothes for the employees serving in the canteen shall be provided 

and maintained. 

2.  A service counter, if provided, shall have top of smooth and impervious material. 

 3. Suitable facilities including an adequate supply of hot water shall be provided for  the 

cleaning of utensils and equipments. 

(xiv)   The food stuffs and other items to be served in the canteen shall be in conformity with 

the normal habits of the contract labour. 

(xv)  The charges for food stuffs, beverages and any other items served in the canteen shall be 

based on ‘No profit, no loss’ and shall be conspicuously displayed in the canteen. 

(xvi)  In arriving at the price of foodstuffs, and other article served in the canteen, the following 

items shall not be taken into consideration as expenditure namely: - 

(a)    The rent of land and building. 

          (b)   The depreciation and maintenance charges for the building and equipments 

provided forthe canteen. 

(b) The cost of purchase, repairs and replacement of equipments including furniture      

crockery, cutlery and utensils. 

(d)   The water charges and other charges incurred for lighting and ventilation.  

(e)   The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 

(xvii)  The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 
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10.  ANTI-MALARIAL PRECAUTIONS 

 The contractor shall at his own expense, conform to all anti-malarial instructions given to 

him by       the Engineer-in-Charge including the filling up of any borrow pits which may have 

been dug by him. 

11.   The above rules shall be incorporated in the contracts and in notices inviting tenders and 

shall form an integral part of the contracts. 

12.   AMENDMENTS 

        Government may, from time to time, add to or amend these rules and issue directions - it 

may        consider necessary for the purpose of removing any difficulty which may arise in 

the administration thereof. 
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Section-VIII 
(C.P.W.D. Contractor’s Labour Regulations) 
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C.P.W.D. Contractor’s Labour Regulations- 
THESE REGLATIONS SHALL MUTATIS-MUTANDISAPPLY TO THE WORK OF THE  

CENTRAL WAREHOUSING CORPORATION 

 

1. SHORT TITLE 

    These regulations may be called the C.P.W.D./PWD (DA) Contractors Labour Regulations. 

 

2. DEFINITIONS 

i) Workman means any person employed by C.P.W.D./PWD (DA) or its contractor directly or 

indirectly through a subcontractor with or without the knowledge of the Central Public Works 

Department/PWD (DA) to do any skilled, semiskilled or unskilled manual, supervisory, 

technical or clerical work for hire or reward, whether the terms of employment are expressed 

or implied but does not include any person: - 

a)   Who is employed mainly in a managerial or administrative capacity: or 

 

   b)     Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 

by reason of powers vested in him, functions mainly of managerial nature: or 

 c)    Who is an out worker, that is to say, person to whom any article or materials are 

given out by or on behalf of the principal employers to be made up cleaned, washed, 

altered, ornamental finished, repaired adopted or otherwise processed for sale for the 

purpose of the trade or business of the principal employers and the process is to be carried 

out either in the home of the out worker or in some other premises, not being premises 

under the control and management of the principal employer. 

           No person below the age of 14 years shall be employed to act as a workman. 

 

ii) Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time. 

 

iii) Contractors shall include every person who undertakes to produce a given result other 

than a mere supply of goods or articles of manufacture through contract labour or who supplies 

contract labour for any work and includes a subcontractor. 

 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

 

3.   i)     Normally working hours of an adult employee should not exceed 9 hours a day. The 

working   day shall be so arranged that inclusive of interval for rest, if any, it shall not spread 

over more than 12 hours on any day. 
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ii)    When an adult worker is made to work for more than 9 hours on any day or for more than    

48 hours in any week, he shall be paid over time for the extra hours put in by him at double the 

ordinary rate of wages. 

iii)    a)    Every worker shall be given a weekly holiday normally on a Sunday, in accordance 

with   the provisions of the Minimum Wages (Central) Rules 1960 from time to time irrespective 

as amended of whether such worker is governed by the Minimum Wages Act or not. 

 

 b)   Where the minimum wages prescribed by the Government under the Minimum 

Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled 

to rest day wages at the rate applicable to the next preceding day, provided he has worked 

under the same contractor for a continuous period of not less than 6 days. 

 

 c)  Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work 

on a normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one 

of the five days immediately before or after the normal weekly holiday and pay wages to such 

worker for the work performed on the normal weekly holiday at overtime rate. 

 

4.     DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly maintain 

and continue to display and correctly maintain in a clear and legible condition in conspicuous 

places on the work, notices in English and in the local Indian languages spoken by the majority of 

the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual 

wages being paid, the hours of work for which such wage are earned, wages periods, dates of 

payments of wages and other relevant information as per Appendix ‘III’. 

 

5.    PAYMENT OF WAGES 

 

i)    The contractor shall fix wage periods in respect of which wages shall be payable. 

ii)    No wage period shall exceed one month. 

iii)  The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid before 

the expiry of seventh day and in other cases before the expiry of tenth day after the last day 

of the wage period in respect of which the wages are payable. 

iv)  Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from the 

date on which his employment is terminated. 

v)    All payment of wages shall be made on a working day at the work premises and during the 

time and on a date notified in advance and in case the work is completed before the expiry 

of the wage period, final payment shall be made within 48 hours of the last working day. 

   vi)  Wages due to every worker shall be paid to him direct by contractor through bank or ECS   

or online transfer to his Bank account. 
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vii)   All wages shall be paid through Bank or ECS or online transfer 

viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 

Wages Act 1956. 

     ix)  A notice showing the wages period and the place and time of disbursement of wages shall 

be displayed at the place of work and a copy sent by the contractor to the Engineer-in-

Charge under acknowledgment. 

      x)    It shall be the duty of the contractor to ensure the disbursement of wages through bank 

account of labour. 

    xi)  The contractor shall obtain from the Junior Engineer or any other authorised 

representative of the Engineer-in-Charge as the case may be, a certificate under his 

signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster 

Roll” as the case may be in the following              form: - 

             “Certified that the amount shown in column No ......................has been paid to the 

workman concernedthrough bank account of labour on ........................... at ........................“ 

 

6.    FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

 

(i)   The wages of a worker shall be paid to him without any deduction of any kind except the 

following: - 

      (a)    Fines 

      (b)   Deductions for absence from duty i.e. from the place or the places where by the terms of 

              his employment he is required to work. The amount of deduction shall be in proportion   

              the period for which he was absent. 

      (c)   Deduction for damage to or loss of goods expressly entrusted to the employed person for 

              custody, or for loss of money or any other deduction which he is required to account, 

where such damage or loss is directly attributable to his neglect or default. 

      (d)  Deduction for recovery of advances or for adjustment of overpayment of wages, advances 

             granted shall be entered in a register. 

     (e)   Any other deduction which the Central Government may from time to time allow. 

 

(ii)    No fines should be imposed on any worker save in respect of such acts and omissions on 

his part as have been approved of by the Chief Labour Commissioner. 

 Note: - An approved list of Acts and Omissions for which fines can be imposed is enclosed   at 

Appendix-X 

 

(iii)     No fine shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against such 

fines or deductions. 
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(iv)     The total amount of fine which may be imposed in any one wage period on a worker shall 

not exceed an amount equal to three paise in a rupee of the total wages, payable to him in 

respect of that wage period. 

 

(v)     No fine imposed on any worker shall be recovered from him by instalment, or after the 

expiry of sixty days from the date on which it was imposed. 

 

(vi)     Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect of which it was imposed. 

 

7.    LABOUR RECORDS 

 

(i)        The contractor shall maintain a Register of persons employed on work on contract in Form 

XIIIof the CL (R&A) Central Rules 1971 (Appendix IV) 

 

(ii)     The contractor shall maintain a Muster Roll register in respect of all workmen employed 

by  him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix V). 

 

(iii)   The contractor shall maintain a Wage Register in respect of all workmen employed by him 

on  the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI). 

 

(iv)     Register of accident - The contractor shall maintain a register of accidents in such form as 

maybe convenient at the work place but the same shall include the following particulars: 

a) Full particulars of the labourers who met with accident. 

b) Rate of Wages. 

c) Sex 

d) Age 

e) Nature of accident and cause of accident. 

f) Time and date of accident. 

g) Date and time when admitted in Hospital, 

h) Date of discharge from the Hospital. 

i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n)      Authority by whom the compensation was assessed. 

o)      Remarks 

(v)  The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971              

(Appendix-XI) 
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The contractor shall display in a good condition and in a conspicuous place of work the     

approved list of acts and omissions for which fines can be imposed (Appendix-X) 

 

(vi)  The contractor shall maintain a Register of deductions for damage or loss in Form XX of the 

     CL (R&A) Rules 1971 (Appendix-XII) 

 

(vii)     The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XIII) 

 

(viii)   The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XIV) 

 

8.     ATTENDANCE CARD-CUM-WAGE SLIP     

i)    The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

       him in the specimen form at (Appendix-VII) 

   ii)    The card shall be valid for each wage period. 

iii)    The contractor shall mark the attendance of each workman on the card twice each day, 

once atthe commencement of the day and again after the rest interval, before he actually starts 

work. 

iv) The card shall remain in possession of the worker during the wage period under reference. 

v)    The contractor shall complete the wage slip portion on the reverse of the card at least a 

day   prior to the disbursement of wages in respect of the wage period under reference. 

vi)    The contractor shall obtain the signature or thumb impression of the worker on the wage 

slip at the time of disbursement of wages and retain the card with himself. 

 

9.   EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 

to each worker within three days of the employment of the worker (Appendix-VIII). 

 

10.  SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the CL 

(R&A) Central Rules 1971 (Appendix-IX) 

 

11.  PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be 

made available for inspection by the Engineer-in-Charge or Labour Officer or any other officers 

authorised by the Ministry of Urban Development in this behalf. 
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12.  POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Corporation on their behalf shall have power to 

make enquires with a view to ascertaining and enforcing due and proper observance of Fair 

Wage Clauses and the Provisions of these Regulations. He shall investigate into any complaint 

regarding the default made by the contractor or subcontractor in regard to such provision. 

 

13.  REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 

investigation or enquiry to the Engineer-in-Charge indicating the extent, if any, to which the 

default has been committed with a note that necessary deductions from the contractor’s bill be 

made and the wages and other dues be paid to the labourers concerned. In case an appeal is 

made by the contractor under Clause 13 of these regulations, actual payment to labourers will 

be made by the Engineer-in-Charge after the Chief Engineer/ Superintending Engineer has given 

his decision on such appeal. 

 

i) The Engineer-in-Charge shall arrange payments to the labour concerned within 45 days 

from the receipt of the report from the Labour Officer or the Chief Engineer/ Superintending 

Engineer as the case may be. 

 

14.   APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorised may appeal against such decision to the Chief Engineer/ Superintending 

Engineer concerned within 30 days from the date of decision, forwarding simultaneously a copy 

of his appeal to the Engineer-in-Charge but subject to such appeal, the decision of the officer 

shall be final and binding upon the contractor. 

 

15.   PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

i)     A workman shall be entitled to be represented in any investigation or enquiry under 

these      regulations by: - 

    a)    An officer of a registered trade union of which he is a member. 

    b)   An officer of a federation of trade unions to which the trade union referred to in 

clause (a) is affiliated. 

c)   Where the employer is not a member of any registered trade union, by an officer of 

aregistered trade union, connected with the industry in which the worker is employed 

or by any other workman employed in the industry in which the worker is employed. 

 

ii)     An employer shall be entitled to be represented in any investigation or enquiry under 

these  regulations by: - 

    a)  An officer of an association of employers of which he is a member. 

b)  An officer of a federation of associations of employers to which association referred 

to in clause (a) is affiliated. 
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    c)  Where the employers are not a member of any association of employers, by an 

officer ofassociation of employer connected with the industry in which the employer 

is engaged or by any other employer, engaged in the industry in which the employer 

is engaged. 

iii)  No party shall be entitled to be represented by a legal practitioner in any investigation 

or enquiry under these regulations. 

 

16.   INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the Labour 

Officer or any other person, authorised by the Central Government on his behalf. 

 

17.   SUBMISSIONS OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18.   AMENDMENTS 

The Central Government may from time to time add to or amend the regulations and on any 

question as to the application/Interpretation or effect of those regulations the decision of the 

Superintending Engineer concerned shall be final. 
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APPENDIX - I 

 
REGISTER OF MATERNITY BENEFITS [Clause 19F] 
 
 
 
Name and Address of the contractor(s) ________________________________ 
________________________________________________ 
 
Name and Location of the work ______________________________________ 
______________________________________________________ 
 

Name of the 
employee 

Father's/Husband's 
Name 

Nature of 
employment 

Period of 
actual 
appointment 

Date on which notice of 
confinement given 

1 2 3 4 5 
 
 
 

    

 
Date on which maternity leave commenced and ended 

 
Leave pay paid to the employee 
 

In case of delivery In case of miscarriage Remarks 
 

Rate of leave pay Amount paid Rate of leave pay Amount paid  
11 12 13 14 15 
 
 
 

 
 

 

  

Date of Delivery/ 
miscarriage 

In case of delivery In case of miscarriage 
Commenced Ended Commenced Ended 

6 7 8 9 10 
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APPENDIX – II 

 
SPECIMEN FORM OF THE REGISTER, REGARDING 

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR'S LABOUR 
IN CENTRAL WAREHOUSING CORPORATION WORKS. 

 
Name and address of the contractor............................................................................... 
Name and location of the work....................................................................................... 
 

1. Name of the woman and her husband’s name 
2. Designation. 
3. Date of appointment. 
4. Date with months and years in which she is employed. 
5. Date of discharge/dismissal, if any. 
6. Date of production of certificates in respect of pregnancy. 
7. Date on which the woman informs about the expected delivery. 
8. Date of delivery/miscarriage/death 
9. Date of production of certificate in respect of delivery/miscarriage. 
10. Date with the amount of maternity/death benefit paid in advance of expected delivery. 
11. Date with amount of subsequent payment of maternity benefit. 
12. Name of the person nominated by the woman to receive the payment of the maternity 

benefit after her death. 
13. If the woman dies, the date of her death, the name of the person to whom maternity 

benefit 
amount was paid, the month thereof and the date of payment. 

14. Signature of the contractor authenticating entries in the register. 
15. Remarks column for the use of Inspecting Officer. 
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Appendix 'III' 
Labour Board 

 
Name of work……………………………………………………………. 
Name of Contractor………………………………………………………………………. 
Address of Contractor……………………………………………………………………. 
Name and address of Corporate Office………………………………………………. 
Name of Labour Enforcement Officer…………………………………………………. 
Address of Labour Enforcement Officer…………………………………………………... 

 
SI.No. Category Minimum 

wage fixed 
Actual 
wage paid 

Number 
present 

Remarks 

      

 
Weekly holiday…………………………………………………………………………………… 
Wage period……………………………………………………………………………………… 
Date of payment of wages……………………………………………………………………… 
Working hours……………………………………………………………………………………. 
Rest interval………………………………………………………………………………………. 
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APPENDIX ‘IV’ 

 
FORM XIII 
[See rule 75] 

Register of Workman Employed by Contractor 
 

Name & Address of Contractor __________________________________________________________________________________________ 
 
Name & Address of establishment under which contract is carried on __________________________________________________________ 
 
Nature & location of work ______________________________________________________________________________________________ 
 
Name & Address of Principal Empolyer____________________________________________________________________________________ 
 

Sl. 
No. 

Name & 
Surname of 
workman 

Age & 
Sex 

Father’s/ 

Husband’s 

name 

Nature of 
employm
ent/ 
designatio
n 

Permanent 
home 

Address of 
the workman 
(Village and 
Tehsil, Taluk 
and District) 

Local 
address 

Date of 
commence

ment of 
employme

nt 

Signature 
or thumb 
impressio
n of the 

workman 

Date of 
terminatio

n of 
employm

ent 

Reasons 
for 

terminati
on 

Remark
s 

1 2 3 4 5 6 
 

7 8 9 10 11 12 

      
 
 
 
 
 

      



 
 

174 
 

Appendix ‘V’ 
 

FORM XVI  
[(See Rule 78 (2) (a)] 

MUSTER ROLL  
 
Name & Address of Contractor ________________________________________________________________________________ 
 
Name & Address of establishment under which contract is carried on _________________________________________________ 
 
Nature & location of work _____________________________________________________________________________________ 
 
Name & Address of Principal Employer ___________________________________For the month/fortnight____________________ 
 
Sl.No. 

 
Name of Workman 

 
Sex  

 
Father’s/Husband’s 

Name 
 

Dates Remarks 

    1 2 3 4 5  
1 2 3 4 5 6 
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Appendix ‘VI’ 
 

FORM XVII 
[See Rule 78 (2) (a)] 

REGISTER OF WAGE 
 
Name & Address of Contractor __________________________________________________________________________________________ 
 
Name & Address of establishment under which contract is carried on __________________________________________________________ 
 
Nature & location of work ______________________________________________________________________________________________ 
 
Name & Address of Principal Employer __________________________________  Wage period : Monthly/Fortnightly____________________ 
 

Sl
. 
N
o. 

Name of 
workman 

Sl. 
No. in 

the 
registe

r of 
work
man 

Desig
nation 
/natur
e of 

work 
done. 

No. of 
days 

worke
d 

Unit 
of 

work 
done 

Daily 
rate of 
wages
/ piece 

rate 

Basic 
wages 

Dearn
ess 

allowa
nce 

Overti
me 

Other 
cash 

payme
nt 

(natur
e of 

payme
nt to 
be 

indicat
ed) 

Total 

Deduc
tion if 
any 

(indic
ate 

nature
) 

Net 
amoun
t paid 

Signat
ure/ 

Thum
b 

impres
s-sion 

of 
work
man. 

Initial
s of 

contra
ctor or 

his 
repres
ent-

tative 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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Wage Card No.  _________________ (Obverse)Appendix ‘VII’ 

 

WAGE CARD  
 

Name & Address of Contractor 
________________________________________________ 

Date of issue  ____________________ 
 

Name and location of work  
___________________________________________________ 

Designation _____________________ 
 

Name of work man 
__________________________________________________________ 

Month/Fortnight _________________ 
 
 

Rate of Wages 
_______________________________________________________________________________________________ 
 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 

Morning                          

Evening                          

Initial                          

                               

 
  
Received from _____________________________________ the sum of Rs. ________________________on account of my wages  

 
 

Signature 
The Wages Card is valid for one month from the date of issue.   
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Appendix “VII” 
(Reverse) 

 
FORM XIX 

[See Rule 78(2) (b)] 
 

Wages Slip 
 

Name and address of contractor.......................................................................................... 
Name and Father's/Husband's name of workman.................................................................. 
Nature and location of work................................................................................................. 
For the Week/Fortnight/Month ending.................................................................................. 

1. No. of days worked...................................................................................................... 
2. No. of units worked in case of piece rate workers........................................................... 
3. Rate of daily wages/piece rate .................................................................................... 
4. Amount of overtime wages........................................................................................... 
5. Gross wages payable................................................................................................... 
6. Deduction, if any........................................................................................................ 
7. Net amount of wages paid............................................................................................ 
8. Initials of the contractor or his representative 
9. Name and location of work Designation 

 

 

 

__________________________ 

Initial of the Contractor or  
His representative  
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Appendix ‘VIII’ 

 
FORM XIV 
[See Rule 76] 

EMPLOYMENT CARD 
 
 
 
 

Employment Card 
 
Name and address of contractor----------------------------------------------------------------- 
 
Name and address of establishment under which contract is carried on--------------------------- 
 
Name of work and location of work------------------------------------------------------------------- 
 
Name and address of Principal Employer----------------------------------------------------------- 
 

1. Name of the workman----------------------------------------------------------------- 
 
2. SI. No. in the register of workman employed------------------------------------------ 
 
3. Nature of employment/designation----------------------------------------------------------- 
 
4. Wage rate (with particulars of unit in case of piece work)---------------------------- 
 
5. Wage period----------------------------------------------------------------------------------- 
 
6. Tenure of employment------------------------------------------------------------------------ 
 
7. Remarks--------------------------------------------------------------------------------------- 
 

 

 
_____________ 

Signature of Contractor 
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Appendix ‘IX’ 

FORM XV 
[See Rule 77] 

SERVICE CERTIFICATE 
Name  & Address of Contractor _______________________________________   
Nature & location of work _______________________________________________________________________________________ 
Name & Address of Workman______________________________________________________________  
Age or date of birth_________________________________________________  
Identification Mark _______________________________________________________________________________________ 
Father’s/Husband’s name __________________________________________________________________ 
Name and address of establishment in/under which contract is carried on ___________________________ 
Name and address of principal employer _________________________________________________ 
 

Sl. No. 

Total period for which employed 

Nature of work done 

 
Rates of wage  (with 

Particulars of 
Unit in case of piece 

work) 
 

Remarks 
From To 

1 2 3 4 5 6 
 
 
 
 
 
 
 

     

 
Signature  
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Appendix 'X' 
 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 

In accordance with rule 7 (v) of C.P.W.D. Contractor's Labour Regulations to be displayed prominently at the site of work 
both in English and local Language. 

1. Wilful insubordination or disobedience, whether alone or in combination with other. 

2. Theft, fraud or dishonesty in connection with the contractors beside a business or property of Central Warehousing Corporation. 

3. Taking or giving bribes or any illegal gratifications. 

4. Habitual late attendance. 

5. Drunkenness, fighting, riotous or disorderly or indifferent behaviour. 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked. 

8. Habitual indiscipline. 

9. Causing damage to work in the progress or to property of the Central Warehousing Corporation or of the contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age, father's name etc. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthorised use of employers property of manufacturing or making of unauthorised articles at the work place. 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the Corporation and for which the 
contractors are compelled to undertaken rectifications. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthorised divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money with in the premises of an establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employee during the working hours within the premises. 
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Appendix ‘XI’ 
 

FORM XII 
[See rule 78 (2) (d)] 

REGISTER OF FINES 
 

Name & Address of Contractor __________________________________________________________________________________________ 
 
Name & Address of establishment in/under which contract is carried on __________________________________________________________ 
 
Name & location of work _______________________________________________________________________________________________ 
 
Name & Address of Principal Employer ___________________________________________________________________________________ 
 

Sl
. 
N
o. 

Name 
of 

workm
an 

Father’s/ 

Husbands 
name 

Designation/ 
nature of 

employment 

Act/ 
Omission 
for which 

fine 
imposed 

Date of 
offence 

Whether 
workman 
showed 
cause 

against time 

Name of 
person in 

whose 
presence 

employee’s 

explanation 
was heard 

Wage 
periods 

and wages 
payable 

Amount of 
fine 

imposed 

Date on which 
fine realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix ‘XII’ 
 

FORM XX 
[See Rule 78 (2) (d)] 

REGISTER OF DEDUCTION FOR DAMAGE OR LOSS 
 

Name & Address of Contractor __________________________________________________________________________________________ 
 
Name & Address of establishment in/under which contract is carried on __________________________________________________________ 
 
Nature & Location of work ____________________________________________________________________________________________ 
 
Name & Address of Principal Employer ___________________________________________________________________________________ 
 

Sl. 
No. 

Name of 
workman 

Father’s 

/Husban
d’s 

name 

Designati
on/ 

nature of 
employm

ent 

Particular
s of 

damage 
or loss 

Date 
of 

dama
ge or 
loss 

Whether 
workman 
showed 
cause 

against 
deduction 

Name of 
person in 

whose 
presence 

employee’

s 
Explanatio

n was 
heard 

Amoun
t of 

deducti
on 

impose
d 

No. of 
instalments 

 
Date of Recovery 

 

Remarks 
First 

instalment 
Last 

instalment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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Appendix ‘XIII’ 

FORM XXII 
[See Rule 78 (2) (d)] 

REGISTER OF ADVANCE 
 

Name & Address of Contractor __________________________________________________________________________________________ 
 
Name & Address of establishment in/under which contract is carried on __________________________________________________________ 
 
Nature & Location of work______________________________________________________________________________________________ 
 
Name & Address of Principal Employer ___________________________________________________________________________________ 
 

Sl. 
No. 

Name of 
workman 

Father’s/ 

Husband’s 

Name 

Designati
on/ 

nature of 
employme

nt. 

Wage 
period and 

wages 
payable 

Date & 
Amount 

of 
advance 

given 

Purpose(s) 
for which 
advance 

made 

No. of 
instalment

s by 
which 

advance 
to be paid 

Date & 
amount of 

each 
instalment 

repaid 

Date on 
which last 
instalment 

was 
repaid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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Appendix ‘XIV’ 

FORM XXIII 
[See Rule 78 (2) (e)] 

REGISTER OF OVER TIME 
 

 
Name & Address of Contractor __________________________________________________________________________________________ 
 
Name & Address of establishment in/under which contract is carried on __________________________________________________________ 
 
Nature & Location of 
work_______________________________________________________________________________________________ 
 
Name & Address of Principal Employer ___________________________________________________________________________________ 
 
 

Sl. 
No. 

Name of 
workman 

Father’s/ 

Husband’s 

name 
Sex 

Designatio
n/ Nature 

of 
employme

nt 

Date on 
which 

Overtim
e 

worked 

Total over 
time 

worked or 
production 
in case of 

piece rated 

Normal 
rate of 
wages 

Overtime 
rate of 
wages 

Overtime 
earnings 

Rate on 
which 

overtime 
wages 
paid 

Remar
ks 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix XV 
Notice for appointment of arbitrator 

[Refer Clause 25] 
 

To,  
The Managing Director 
Central Warehousing Corporation 
CORPORATE OFFICE 
4/1, Siri Institutional Area, 
August KrantiMarg, HauzKhas, 
New Delhi-110016 
 

Dear Sir, 
              In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give 
notice to you to appoint an arbitrator for settlement of disputes mentioned below: 

        1.   Name of applicant 
        2.   Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 
        3.   Full address of the applicant 
        4.   Name of the work and contract number in which arbitration sought 
        5.   Name of the Office which entered into contract 
        6.   Contract amount in the work 
        7.   Date of contract 
        8.   Date of initiation of work 
        9.   Stipulated date of completion of work 
       10.   Actual date of completion of work (if completed) 
       11.   Total number of claims made 
       12.   Total amount claimed 
       13.   Date of intimation of final bill (if work is completed) 
       14.   Date of payment of final bill (if work is completed) 
       15.   Amount of final bill (if work is completed) 
       16.   Date of request made to Engineer-in-charge for decision 
       17.   Date of receipt of Engineer-in-charge’s decision  

 18.   Date of appeal to you 
       19.   Date of receipt of your decision. 

 
Specimen signatures of the applicant 

(only the person/authority who 
signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 
following documents. 
  1. Statement of claims with amount of claims. 
  2. 
  3. 

  Yours faithfully, 
 
 

(Signature) 
Copy in duplicate to: 
1. The Engineer-in-charge, 
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Appendix-XVI 
FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING RESCHEDULING 

OF MILESTONES 
(Refer Clause 5.3) 

1. Name of contractor 
2. Name of work as given in the agreement 
3. Agreement no. 
4. Estimated amount put tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Rescheduling of milestones done previously 
 

Milestone No. 
Already Reschedules 

EE's Letter No. 
and Date Rescheduling of Milestones Done 

  
Original Date Rescheduled Date 

(A) 1st Milestone       
(B) 2nd Milestone       
        

 
Rescheduling of Milestone applied for 
 

Milestone No. 
For Which 
Rescheduling is 
Applied 

Original/ 
Reschedule
d Date 

Details and 
Period of 
Hindrances 

Comments of 
Executive 
Engineer 

Proposed 
Rescheduled 
Date of 

(A) 1st 
Milestone         
(B) 2nd 
Milestone         
…………..         

 
 

 
 
Submitted to the Chief Engineer/ Superintending Engineer  Signature of 
Contractor 
         Dated 
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Appendix-XVII (Refer Clause 5) 
 

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF 
TIME 

 
1. Name of Contractor 
2. Name of work as given in the agreement 
3. Agreement no. 
4. Estimated amount put tender 
5. Date of commencement of work as per agreement 
6. Period allowed for completion of work as per agreement 
7. Date of completion stipulated in agreement 
8. Period for which extension of time if has been given by authority in Schedule ‘F’ 

previously 
 

  
Letter no. 
and date 

Extension granted 
Months Days 

(a) 1st extension       

(b) 2nd extension       
(c)3rd extension       
(d) 4th extension       

(e) Total extension previously 
given        

 
9. Reasons for which extension have been previously given (copies of the previous 

applications should be attached) 
10. Period for which extension applied for 
11. Hindrances on account of which extension is applied for with dates on which 

hindrances occurred and the period for which these are likely to last (for causes 
under clause 5.2/ and 5.3). 

 
Submitted to the Authority indicated in Schedule F with copy to the Engineer-in-Charge and 
Chief Engineer/ Superintending Engineer. 

 
 

Signature of Contractor 
Dated   
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Appendix-XVIII 
(FORM 31) 

 
INDENTURE FOR SECURED ADVANCES (Referred to in paragraphs 10.2.20 and 10.2.22 

of CPW A Code) 
 
(For use in cases in which the contract is for finished work and the contractor has entered into an 
agreement for the execution of a certain specified quantity of work in a given time)  
 
THIS INDENTURE made the………………… day of …………………..20……. BETWEEN 

………………………… (hereinafter called the Contractor which expression shall where the 

context so admits or implies be deemed to include his executors administrators and assigns) of the 
one part and the CORPORATION (hereinafter called the President which expression shall where 
the context so admits or implies be deemed to include his successors in office and assigns) of the 
other part.  
 
WHEREAS by an agreement dated……………………….. (hereinafter called the said agreement) 
the Contractor has agreed AND WHEREAS the Contractor has applied to the President that he may 
be allowed advances on the security of materials absolutely belonging to him and brought by him to 
the site of the works the subject of the said agreement for use in the construction of such of the 
works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of 
materials and labour and other charges) AND WHEREAS the President has agreed to advance to 
the Contractor the sum of Rupees …………………………………………. on the security of 

materials the quantities and other particulars of which are detailed in Accounts of Secured 
Advances attached to the Running Account Bill for the said works signed by the Contractor on 
………………………………………and the President has reserved to himself the option of making 
any further advance or advances on the security of other materials brought by the Contractor to the 
site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said 
agreement and in consideration of the sum of Rupees ………………………………on or before the 

execution of these presents paid to the Contractor by the President (the receipt whereof the 
Contractor doth hereby acknowledge) and of such further advances (if any) as may be made to him 
as aforesaid the Contractor doth hereby covenant and agree with the President and declare as 
follows: -  
 
(1) That the said sum of Rupees ………………………………………………..so advanced by the 

President to the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid 
shall be employed by the Contractor in or towards expediting the execution of the said works and 
for no other purpose whatsoever. 
 
(2) That the materials detailed in the said Account of Secured Advances which have been offered to 
and accepted by the President as security are absolutely the Contractor's own property and free 
from encumbrances of any kind and the contractor will not make any application for or receive a 
further advance on the security of materials which are not absolutely his own property and free 
from encumbrances of any kind and the Contractor indemnifies the President against all claims to 
any materials in respect of which an advance has been made to him as aforesaid.  
 
(3) That the materials detailed in the said Account of Secured Advances and all other materials on 
the security of which any further advance or advances may hereafter be made as aforesaid 
(hereinafter called the said materials) shall be used by the Contractor solely in the execution of the 
said works in accordance with the directions of the Chief Engineer/ Superintending Engineer, 
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Corporate Office (hereinafter called the Chief Engineer/ Superintending Engineer) and in the term 
of the said agreement.  
 
(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 
proper watch, safe custody and protection against all risks of the said materials and that until used 
in construction as aforesaid the said materials shall remain at the site of the said works in the 
Contractor's custody and on his own responsibility and shall at all times be open to inspection by 
the Chief Engineer/ Superintending Engineer or any officer authorised by him. In the event of the 
said materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in a 
greater degree than is due to reasonable use and wear thereof the Contractor will forthwith replace 
the same with other materials of like quality or repair and make good the same as required by the 
Chief Engineer/ Superintending Engineer.  
 
(5) That the said materials shall not on any account be removed from the site of the said works 
except with the written permission of the Chief Engineer/ Superintending Engineer or an officer 
authorised by him on that behalf.  
 
(6) That the advances shall be repayable in full when or before the Contractor receives payment 
from the Corporation of the price payable to him for the said works under the terms and provisions 
of the said agreement. Provided that if any intermediate payments are made to the Contractor on 
account of work done than on the occasion of each such payment the Corporation will be at liberty 
to make a recovery from the Contractor's bill for such payment by deducting there from the value of 
the said materials then actually used in the construction and in respect of which recovery has not 
been made previously, the value for this purpose being determined in respect of each description of 
materials at the rates at which the amounts of the advances made under these presents were 
calculated.  
 
(7) That if the Contractor shall at any time make any default in the performance or observance in 
any respect of any of the terms and provisions of the said agreement or of these presents the total 
amount of the advance or advances that may still be owing to the Corporation shall immediately on 
the happening of such default be repayable by the Contractor to the Corporation together with 
interest thereon at twelve per cent per annum from the date or respective dates of such advance or 
advances to the date or e-payment and with all costs charges, damages and expenses incurred by the 
Corporation in or for the recovery thereof or the enforcement of this security or otherwise by reason 
of the default of the Contractor and the Contractor hereby covenants and agrees with the 
Corporation to repay and pay the same respectively to him accordingly.  
 
(8) That the Contractor hereby charges all the said materials with the repayment to the Corporation 
of the said sum of Rupees …………………………………………and any further sum or sums 
advanced as aforesaid and all costs charges, damages and expenses payable under these presents 
PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in the 
said agreement and without prejudice to the powers contained therein if and whenever the covenant 
for payment and repayment herein before contained shall become enforceable and the money owing 
shall not be paid in accordance therewith the Corporationmay at any time thereafter adopt all or any 
of the following courses as he may deem best :-  
 

(a)  Sieze and utilize the said materials or any part thereof in the completion of the said works on 
behalf of the Contractor in accordance with the provisions in that behalf contained in the said 
agreement debiting the Contractor with the actual cost of effecting such completion and the 
amount due in respect of advances under these presents and crediting the Contractor with the 
value of work done as if he had carried it out in accordance with the said agreement and at the 
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rates thereby provided. If the balance is against the Contractor he is to pay same to the 
Corporation on demand.   
 

(b)  Remove and sell by public auction the seized materials or any part thereof and out of the 
moneys arising from the sale retain all the sums aforesaid repayable or payable to the 
Corporation under these presents and pay over the surplus (if any) to the Contractor.  
 

(c)  Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 
Contractor under the said agreement.  

 
(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the 
said advance shall not be payable.  
 
(10) That in the event of any conflict between the provisions of these presents and the said 
agreement the provisions of these presents shall prevail and in the event of any dispute or 
difference arising over the construction or effect of these presents the settlement of which has not 
been herein before expressly provided for the same shall be finally resolved as per provisions of 
clause 25 of the contract.   
 
In witness whereof the said ……………………and ………………………by the order and under 

the direction of the Corporation have hereunto set their respective hands the day and year first 
above written 
Signed, sealed and delivered by……………………….. the said contractor in the presence of  
 
 
 
Signature ………………………  
Witness  Name …………………………   
 
 …………………………..  
 
 Address ……………………….  
 
 
 
Signed by……………………….. by the order and direction of the Engineer-in-charge in the 
presence of  
 
 
 
Signature ……………………… 
 
Witness  Name …………………………   
 
 …………………………..  
 
 Address ………………………. 
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Appendix XIX 
 
 

INDEMNITY BOND 
 

(On non-judicial stamp paper of appropriate value) 
 
Name of the work ----------------------------------------------------------------------------------------------------
---------------------------------------------------------------------------------------------------------------------------
----------------------- 
 
Know all men by these presents that I/we _________________ 
 
Name of Contractor with address ______________________ 
 
Do hereby execute Indemnity Bond on __________________ day of __________2018 in favor of (I) 
CENTRAL WAREHOUSING CORPORATION, CORPORATE OFFICE 4/1, SiriInstitutional 
Area, August KrantiMarg, HauzKhas, New Delhi-110016 and  
 
(II) …………………………appointed as the Engineers for the Project Management for and on 

behalf of CWC for the work of 
………………………………………………………………………vide Tender No. 

…………………………………………………. 
 
THIS DEED WITNESSETH AS FOLLOWS: 
 
I/We ___________________ (Name of contractor) hereby do indemnify and save harmless CWC 
& …………………. having their office at 4/1, SiriInstitutional Area, August KrantiMarg, 
HauzKhas, New Delhi-110016and ………………………………………………. respectively from: 
 
 

(1) Any third party claims, civil or criminal complaints/liabilities, site mishaps and other accidents 
or disputes and/or damages occurring or arising out of any mishaps at the site due to faulty 
work, negligence, faulty construction and/or by violation of any law, rules and regulations in 
force, for the time being while executing/executed civil works by me/us. 
 

 

(2) Any damage, loss or expenses due to or resulting from any negligence or breach of duty on the 
part of me/us or any sub-contractor, if any, servants or agents. 
 

(3) Any claims by an employee of Mine/ours or of sub-contractor(s) if any, under the Workman 
Compensation Act and Employers’ Liability act, 1939 or any other law, rules and regulations in 

force for the time being and any acts replacing and/or amending the same or any of the same as 
may be in force at the time and under any law in respect of injuries to persons or property 
arising out of and in the course of execution of the contract, work and/or arising out of and in 
the course of employment of any workman/employee. 
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(4) Any Act or omission of mine/ours or sub-contractors if any. Our/their servants or agent which 

may involve any loss, damage, liability, civil or criminal action. 
 

 
IN WITNESS WHEREOF THE…………………………………………………… 
 
HAS SET HIS/THEIR HANDS ON THIS DAY OF ………………………….. 20…. 
 
SIGNED AND DELIVERED BY THE  
 
AFORESAID…………………………. 
 
IN THE PRESENCE OF WITNESS 
 
1. …………………………………….. 

 
2. …………………………………….. 
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Section-IX  
(OPERATIVE SCHEDULES) 
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SCHEDULES 
(Operative Schedules to be supplied separately to each intending Tenderer) 

 
SCHEDULE ‘A’ 
Schedule of quantities  
(Enclosed with NIT) 
 
SCHEDULE ‘B’ 
Schedule of materials to be issued to the contractor. 
S.No. Description of 

item 
Quantity Rates in figures &words at 

which the material will be 
charged to the contractor 

Place of Issue 

1 2 3 4 5 
 
 

 NIL i.e. CWC 
shall not issue 
any material to 
Contractor for 
incorporating in 
the work against 
this NIT. 

NIL Not applicable Not applicable 
 

 
SCHEDULE ‘C’ 
Tools and plants to be hired to the contractor 
SI.No. Description Hire charges per day Place of Issue 

1 2 3 4 
  NIL i.e. CWC shall not issue any 

material to Contractor for 
incorporating in the work against this 
NIT. 

Not applicable Not applicable 

 
SCHEDULE ‘D’ 
Extra schedule for specific requirements/document for the work, if any ………NIL… 
 
SCHEDULE ‘E’ 
 
Name of work: Major repairs and strengthening to Gable walls of Godown No. 2A to 

avoid differential settlement and remedial measures including Piling 
at CW gadag-II,( Karnataka) 
 

Estimated cost of work: Rs.35,87,578/-. 
i) Earnest money: Rs. 71,800/- (to be adjusted in Security Deposit of Successful Bidder) 

ii) Performance 

Guarantee 

5% of tendered value. 
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iii) Security 

Deposit: 

2.5% of tendered value. 
OR 

2.5% of tendered value plus 50% of PG for contracts involving maintenance                                            
of the building and services/ other work after construction of same building                                           
and services/ other work. 

 
 
SCHEDULE ‘F’ 
 
GENERAL 
RULES & 
DIRECTIONS 

 
Officer inviting tender 

 
As per NIT 

 Maximum percentage for quantity of 
items of work to be executed beyond 
which rates are to be determined in 
accordance with Clauses 12.2 & 12.3 

 
 

30% in Superstructure 
100% in foundation 

 
Definitions: 
2(v)            Engineer-in-Charge                                                               Superintending Engineer 
2(viii)         Accepting Authority                                                              As per DOP of CWC 
2(x)            Percentage on cost of materials and                                      15% 
                   labour to cover all overheads and profits. 
2(xi)          Standard Schedule of Rates                                                    DSR 2016 & NSI 2016 

(based on DSR 2016). 
 
2(xii)         Department                                                                             CWC 
 
Clause 1 

(i) Time allowed for submission of Performance Guarantee, Programme Chart (Time and 

Progress) and applicable labour licenses, registration with EPFO, ESIC and BOCW 

Welfare Board or proof of applying thereof from the date of issue of letter of 

acceptance 15 days. 

 (ii)    Maximum allowable extension with late fee @ 0.1% per day 
of Performance Guarantee amount beyond the period 
provided in (i) above 15 days 
 
Clause 2 
                                       Authority for fixing compensation under clause 2: As per DOP of CWC 
 
Clause 2A                    DELETED 
Clause 5 
                                       Number of days from the date of issue of letter 
                                       of acceptance for reckoning date of start....15…. days 
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Mile stone(s) as per table given below: - 
SI.No. Description of Milestone 

(Physical) 
Time Allowed in days 

(from date of start) 
Amount to be with-held in 
case of non-achievement of 

milestone 
1.    
2.    
3.    
3.    

 
Time allowed for execution of work. 90 Days from the date of START. 
 
Authority to decide: 

(i) Extension of time:  As per DOP in CWC   

(ii) Rescheduling of mile stones:   Engineer in Charge. 

(iii) Shifting of date of start in case of delay in handing over of site: Engineer in Charge. 

Schedule of handing over of site 
Part Portion of site Description Time Period for handing 

over reckoned from date of 
issue of letter of Acceptance 

Part A 
Portion without any 
hindrance 
 

100 % site area is 
available without any 
Hindrance. 

15 Days i.e on Stipulated 
date of START. 
 

Part B Portions with 
encumbrances - 

- 
 

Part C Portions dependent on 
work of other agencies - - 

 

Schedule of Issue of Designs 
Part Portion of design Description Time Period for issue of 

design reckoned from date 
of issue of letter of 
Acceptance. 

Part A Portion already 
included in NIT 

All Concept 
design/drawings to 
beprovided by CWC are 
already included in NIT. 
No special separate 
drawing is required. 

 Part B-1 Portions of 
Architectural Designs 
to be issued 
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Part B-2 Portions of Civil 
Designs to be issued   

Part B-3 
Portions of E&M 
Designs to be issued 

   
Clause 5.2 
Nature of Hindrance Register (either Physical or Electronic):  Physical 
 
Clause 5.4 
Schedule of rate of recovery for delay in submission of the modified programme in terms of 
delay days 

Sl. 
No. 

Contract Value Recovery Rs. 

I. Less than or equal to Rs. 1 Crore 500 

II. 
More than Rs. 1 Crore but less than or equal to Rs. 5 
Crore 1000 

III. 
More than Rs. 5 Crore but less than or equal to Rs. 20 
Crores 2500 

IV. More than 20 Crores 5000 

 
Clause 6, 6A 
Clause applicable –Clause 6 or Clause 6A:Clause 6A 

(Computerized Measurement book only)          
 
Clause 7 

Gross work to be done together with net payment 
after adjustment of advances for material 
collected, if any, since the last such payment for 
being eligible to interim payment if work done 
payment is 5% or more of contract value            
Rs.…..................................... 

 
Whether Clause 7A shall be applicable   Yes/No 
 
 
Clause 8B 
 

(i) This shall not apply for maintenance or up gradation contracts not involving any services. 
(ii) For other works, the limit shall be as below: 

 

Sl. No. Contract Value Limit Rs. 

I. Less than or equal to Rs. 1 Crore 10,000 
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Clause 10A 
List of testing equipment to be provided by the contractor at site lab. 
Slump Cone Measuring Instrument Taps etc. Auto Level 
   
 
Clause 10B(ii) DELETED 
 
Clause 10C DELETED 
 
Clause 10CA DELETED 
SI.No. Materials Covered 

under this clause: 
Nearest Materials (other than cement*, 

reinforcement bars, the structural steel and 
POL) for which All India Wholesale Price 

Index to be followed: 

Base Price and its 
corresponding period 
of all the Materials 

covered under clause 
10 CA 

1    
 

* includes Cement component used in RMC brought at site from outside approved RMC plants, if 
any. 

** Base price and its corresponding period of all the materials covered under clause 10 CA is to be 
mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be 
modified by adopting latest base price and its corresponding period. 

 
Clause 10CC DELETED 
                      Clause 10 CC to be applicable in contracts with stipulated period 
                      of completion exceeding the period shown in next column        .......... months 
                      Schedule of component of other Materials, Labour etc. for price escalation. 
                      Component of civil (except materials covered 
                      under clause 10CA) /Electrical construction                             Xm ..................... % 
                      value of work. - 
                     Component of Labour - 
                     expressed as percent of total value of work.                            Y ...................... % 
 
Note :Xm.....% should be equal to (100) - (materials covered under clause 10CA i.e. Cement, Steel, 
POL and other material specified in clause 10CA + Component of Labour ) 

 
 
 

Clause 11 
Specifications to be CPWD Specifications Vol-I& II 2009 for Civil Works 

II. More than Rs. 1 Crore but less than or equal to Rs. 5 Crore 35,000 
III. More than Rs. 5 Crore but less than or equal to Rs. 20 Crores 1,00,000 
IV. More than 20 Crores 2,00,000 
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followed for execution of 
work 

and CPWD General Specifications for Electrical 
Works Part-I(Internal) 2013&Part-II (External) 1994 
with up to date correction slips. 

 
Clause 12 
                        Type of work ***___________ Original Work____________________ 
***To be filled by NIT approving authority either Project and original, work or Maintenance works 
including works of aesthetic, special repair, addition/ alteration in buildings. The items related to 
road work like upgradation, improvement of carriage way by patch repair or annual/periodical 
repairs of road surface and A/R & M/O works pertaining to road shall be treated as maintenance 
work. 

                   New road construction works, replacement of AC sheet roofing with Galvalumepre-coated steel 
sheet roofing and the strengthening of floor &road surface shall be considered as original works. 

 
12.2 & 12.3      Deviation Limit beyond 

which clause 12.2 & 12.3 
shall apply for building work 

As per provision of CPWD 
Manual applicable as on date 
of opening of tenders 
 

12.5                  (i)   Deviation Limit beyond 
which clauses 12.2 & 12.3 
shall apply for foundation 
work (except items mentioned 
in earth work subhead in DSR 
and related items)      
(ii)    Deviation Limit for 
items mentioned in earthwork 
subhead of DSR and related 
items 

As mentioned above. 
 

Clause 16 
                        Competent Authority for 
                        deciding reduced rates.  As per DOP in CWC 
 
 
Clause 18 
                   List of mandatory machinery, tools & plants to be deployed by the contractor at site:- 
 

1. Concrete Mixture   2. Excavator (as and when 

required) 

3. Hydra Crane (As and 

when required) 

 
 
 
 
Clause 25 
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     Constitution of Dispute Re-dressal Committee (DRC) 
                   Chairman -   Chief Engineer  
                   Member -     DGM (Finance) 
                   Member -     DGM (G) 
 

1. Place of Arbitration- New Delhi 
 
Clause 36 (i) 

Requirement of Technical Staff for a Work and Rate of recovery 

 

SI.
No. 

Cost 
of 

Work 
(Rs. 
In 

Lakh) M
in

im
um

 
Q

ua
lif

ic
at

io
n 

of
 

T
ec

hn
ic

al
 

R
ep

re
se

nt
at

iv
e 

D
is

ci
pl

in
e 

Designation 
(Principal 

Technical/Technical 
representative) 

Minimum 
Experience 

N
um

be
r 

 

Rate at which 
recovery shall 
be made from 
the contractor 
in the event of 
not fulfilling 
provision of 
clause 36(i) 

1. 1000 
to 
2000 

(i) Project Manager 
with 
Degree in 
corresponding 
discipline of 
Engineering. 
(ii)Graduate 
Engineer. 
 
(iii) Graduate 

Engineer 

Or 

 Diploma Engineer 

Civil Principal Technical 
Representative 
 
 
 
Technical 
Representative 
 
Project/Site Engineer 
and Project 
Planning/billing 
Engineer 

10 Years 
 
 
 
 
5 Years 
 
2 Years 
 
5 Years 

1 
 
 
 
 
1 
 
2 
 
2 

Rs. 30,000/-p.m. 
 
 
 
 
Rs. 25,000/-p.m. 
 
Rs. 15,000/-p.m. 
 
Rs. 15,000/-p.m. 

2. 500 to 
1000 

(i) Graduate 
Engineer. 
 
(ii) Graduate 

Engineer 

Or 

Diploma Engineer 

civil Principal Technical 
Representative 
 
Project/Site Engineer  
And 
Engineer 
 

5 Years 
 
 
2 Years 
 
5 Years 
 
 

1 
 
 
2 
 
2 

Rs. 25,000/-p.m. 
 
 
Rs. 15,000/-p.m. 
 
Rs. 15,000/-p.m. 

3. Upto 
500 
Lacs 

Graduate Engineer 

Or 

Diploma Engineer 

Conc
ern 
Disci
pline 

Principal Technical 
Representative 
 
(Project 
Planning/Site/billing 
Engineer) 

2 Years 
 
 
5 Years 
 
 

1 
 
 
1 
 
 

Rs. 15,000/-p.m. 
 
Rs. 15,000/-p.m. 
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Assistant Engineers retired from Government services that are holding Diploma will be treated   at 
par with Graduate Engineers. 
Diploma holder with minimum 10 years relevant experience with a reputed construction co. can be 
treated at par with Graduate Engineers for the purpose of such deployment subject to the condition 
that such diploma holders should not exceed 50% of requirement of degree engineers. 
 
 
Clause 42     

(I)  (a) Schedule/statement for determining theoretical quantity 
       of cement & bitumen on the basis of Delhi Schedule of Rates 2016 printed by C.P.W.D. 
 
(II)  Variations permissible on theoretical quantities: 

 (a) Cement 
      For works with estimated cost put 
       to tender not more than Rs. 5 lakh.                   3% plus/minus. 
 
      For works with estimated cost put to 
       tender more than Rs.5 lakh.                             2% plus/minus. 
 
 (b) Bitumen All Works                                          2.5% plus & only & nil on minus side. 
 
 (c) Steel Reinforcement and structural steel 
       sections for each diameter, section and category2% plus/minus 
 
(d)  All other materials.                                  Nil 

 
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 
SI.No. Description of Item Rates in figures and words at which recovery shall be 

made from the Contractor 
Excess beyond 
permissible variation 

Less use beyond 
permissible variation 

1. Cement   
2. Steel reinforcement   
3. Structural Sections   
4. Bitumen issued free   
5. Bitumen issued at 

stipulated fixed price 
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SECTION – X 
(TECHNICAL CONDITIONS/SPECIFICATIONS) 
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TECHNICAL SPECIFICATIONS FOR CIVIL WORKS 
 
1.0 GENERAL 

 
1.1  SCOPE 

 
These specifications establish and define the materials and constructional requirements 
for civil engineering construction works in brief. 
 

1.2  EQUIVALENCY OF STANDARDS AND CODES, MEASUREMENTS & MATERIALS 
 

1.2.1    Wherever reference is made in the contract to specific standards and codes 
to be met by the goods and materials to be furnished, and work performed 
or tested, the provisions of the latest current edition or revision of the 
relevant standards and codes in effect shall apply, unless otherwise 
expressly stated in the contract.  In case, no reference is made for any 
particular work, relevant IS /BIS Codes will be followed. 

 
1.2.2  Providing and operating necessary measuring and testing devices and 

materials including all consumables are included in the Scope of Work.  No 
separate measurement or payment for testing the work shall be made but 
rates quoted for various items shall be deemed to include cost of such tests, 
which are required to ensure achievement of specified quality. 

 
1.2.3 All materials shall be of standard quality, manufactured by renowned 

concerns, conforming to Indian Standards and shall have certification work 

from Bureau of Indian Standards as far as possible, unless otherwise 

approved by Engineer.  The contractor shall get all materials approved by 

Engineer prior to procurement and use.  The contractor shall furnish 

manufacturer’s certificates, for materials supplied by him when asked for.  

Further to that he shall get materials tested from an approved Test House, if 

asked for by the Engineer.  The cost for all the tests and test certificates 

shall be borne by the contractor.  No separate payment shall be made for 

the testing.  The Engineer shall have the right to determine whether all or 

any of the materials are suitable.  Any materials procured or brought to site 

and not conforming to specifications and satisfaction of the Engineer shall 

be rejected and the contractor shall have to remove the same immediately 

from site at his own expense and without any claim for compensation due 

to such rejection. 

1.2.4 All goods and materials to be incorporated in the works shall be new, 
unused, of the most recent or current models and incorporate all recent 
improvements in design and materials, unless provided otherwise in the 
contract. 
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1.2.5 Wherever referred to in this tender document, only the latest revision of 
Specifications, Codes of Practice and other publications of the Indian 
Standards shall be applicable. 

 

2.0  WORK SPECIFICATIONS 

 
 The works will be executed, as indicated in the nomenclature of each items, Bill of 

Quantities, Drawings, Specification and Terms and Conditions read in conjunction with 
those given in this Contract.   

 
2.1        Site Clearance: 

 
Before the earthwork is started, the area coming under cutting and filling shall be cleared of 
shrubs, rank vegetation, grass, brushwood, trees and sapling of girth up to 30cm. measured 
at a height of one meter above ground level and rubbish removed outside boundary. The 
roots of trees and saplings shall be removed to a depth of 60 cm. below ground level or 30 
cm below formation level or 15cm below sub-grade level whichever is lower and holes or 
hollows filled up with the earth, rammed or leveled. Payment of this item of site clearance 
will be made as per relevant item in BOQ. 

 
2.2  Brick Masonry Wall 

Bricks used shall have compressive strength not less than 7.5 MPa.  Other specifications shall 

be as per Railway/ CPWD Specifications. In case bricks of compressive strength 7.5 MPa are 

not available and the structure is not of load bearing nature, then use of less compressive 

strength bricks can be relaxed as per  CPWD specification, at reduced rate as worked out by 

the Engineer in-charge. 

All brick Masonry work as mentioned in this schedule of quantities shall be done with the 
available size of F.P.S. Bricks conforming to CPWD specifications with up to date correction 
slips. For the measurement of the brick work, it would be in the multiples of the half brick. 
Above three bricks, the brick work would be measured as per the actual thickness.  
 
The 'Modular bricks' "shall only be used where use of same is specifically mentioned in the 
relevant items." In such cases the modular Bricks shall also conform to CPWD specifications 
and mode of measurement would be the same as mentioned in above para. 
 

2.3        Concrete work 
All mixed design concrete shall be executed by Concrete Batch Mix Plant of suitable 
capacity, to be installed by Contractor at site. In special cases RMC shall be allowed by 
Engineer on written request of the contractor but the RMC should also be from a plant of 
appropriate capacity. No extra payment shall be allowed on account of Concrete from 
batch mix plant or RMC.  
If at any stage of the work, during or after placing the concrete in the structure the work is 
found defective such concrete shall be removed and work be done with fresh concrete  
and adequate rigid forms at the cost of the contractor. The contractor shall be liable to 
bear the cost for the cement concrete thus dismantled. 
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 The construction work shall be done with proper and assured system of curing duly 
identified areas with dates marked in paint. In hot weather the contractor shall take 
relevant care to cover the work with wet gunny bags/hessian cloth or use continuous 
ponding of water on surface so as to keep the surface wet. 

 
 
2.4       Fine Aggregates 

Coarse sand of approved quality conforming to relevant IS code shall be used as fine 
aggregate. For cement concrete, reinforced cement concrete and concrete of any other 
type, sand / quarries dust shall be cleaned and absolutely free from dirt and no other 
deleterious material shall be permitted. Samples of sand to be used shall be approved by 
Engineer-in-charge or his authorised representative. 

 
The sand used in various items of work shall generally conform to the CPWD specifications 
for works 2009 Volume-I with up to date correction slips. 

 
The sand to be used in brick masonry, concrete and R.C.C. shall have a fineness modulus of 
not less than 2.5 except for items otherwise specified in schedule of quantities and CPWD 
specifications and shall be obtained from nearest approved quarry and the material to be 
inconformity with the CPWD specifications. 

 
The sand used in items where use of 'Fine Sand' is mentioned in schedule of quantities and 
in all items under 'Finishing' (shall have a fineness modulus of not less than 1.0) and shall 
be obtained from nearest approved quarry. 

 
2.5        Coarse Aggregate 

The coarse aggregate which may be either stone ballast or stone chips as directed, should be 

well graded and preferably machine broken and should conform to CPWD Specifications and 

/or relevant IS code and should be obtained from approved quarries. The stone should be 

free from soft thin elongated or laminated or decayed particles. The aggregates should be 

free from dust. Cleaning and washing, if necessary, should be carried out as per the direction 

of the Engineer or his authorised representative. 

 The mention of any sources does not, however, absolve the contractor’s for his / their 

liability to ensure that the coarse sand, stone chips and ballast as may be required for the 

work strictly in accordance with Standard Specification .In case, these materials cannot be 

had according to specification, from these sources the contractor may bring the materials 

from any other sources by obtaining prior permission of the Engineer – in- charge, 

provided materials are according to standard specifications. 

 

In addition to the routine tests, special tests on materials will be carried out whenever 

required by the Engineer. The cost of the special test done will be borne by the contractor. 

Necessary facilities in the form of moulds, cones, scales materials, labour for casting, 

curing, specimen and such other facilities as pre –requisite to any standard concrete tests 

will in any case be afforded by the contractor free of cost. 
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2.6  Form work and shuttering 
For cement concrete in slabs, columns, beams, chajjas, etc, the contractor should use 
water proof plywood / steel shuttering plate sets as per the drawing. The steel plate 
should have smooth surface and should be free of bulge during the concreting. The entire 
shuttering should be water proof and conform to relevant IS Code. If however, the 
contractor wants to use wooden shuttering, he will have to use new planks and scanting, 
for fabrication of such shuttering so as to ensure smooth and leak proof surface. 
 

2.7  Reinforcement  
Binding wire of approved quality shall be arranged by the contractor himself and the rates 
quoted for RCC work will includes cost of binding wire and the process, of binding etc, 
  
All works shall be done strictly in accordance with the approved drawings and no 
departure shall be made by the contractor without the order of the Engineer in writing. 
 

2.8  Paint 
Standard brands of paints and primers as per relevant IS code or as specified, all labour 

and materials, cleaning materials, ladder scaffolding, tools plant and equipment’s including 

brushes of approved /pattern of contractor expenses. 

 
2.9  Preparation of sub-grade 

Where the pavement is to be laid on surface obtained after cutting the soil, the sub-grade 
for pavement shall be prepared as per specifications relevant to item in BOQ for achieving 
not less than 97% of dry density as per IS : 2720 Part VIII  at no extra cost or otherwise as 
per the procedure mentioned hereafter. 
 
The sub-grade shall be excavated to a depth of 0.5 meter, watered and compacted in 
layers not exceeding 250mm thickness, dressing to required camber and profile and 
consolidation with vibratory roller of 80 to 100 KN static weight so as to achieve not less 
than 97% of dry density as per IS : 2720 Part VIII. However, before relaying and compacting 
the loosened material the surface below this level shall be suitably consolidated as 
directed by the Engineer but with a minimum six passes of vibratory roller. If the next 15 
cm below this level does not have a relative compaction of 90%, it shall be compacted until 
not less than 95% dry density is obtained. Rate for work of this nature shall be covered in 
the item of preparation of sub-grade. Where the pavement is to be laid on fill and height 
of proposed fill is less than 0.5 meter, the procedure for sub-grade preparation as 
mentioned above shall be followed. 
 
Where the pavement is to be laid on fill and the height of proposed fill is more than 0.5 
meter, preparation of sub-grade is not required at these locations, however, in such 
locations original ground level shall be compacted by rolling as directed by the Engineer as 
much as possible but with a minimum of six passes of vibratory roller of 80 to 100 KN static 
weight. No separate payment shall be made for this, as same shall covered in item of earth 
work in excavation and / or filling. 
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2.10      Water Bound Macadam 
The standard specifications and code of practice for Water Bound Macadam as per IRC: 19-

2005 shall apply to all road work. 

The stone aggregate of Grade I, II & III as specified under the sub work of 'Roads' shall 

conform to IRC: 19-2005. 

2.11  Specification for Pavement Quality Concrete (PQC) 
The work of PQC pavement for road work shall be executed as per latest CPWD 
Specification and minimum cement content shall not be less than as specified for design 
mix cement concrete. However, if higher grade and of concrete is to be executed excess / 
less cement used as per design mix shall be payable / recoverable separately as per 
relevant BOQ item. 

 
2.12  Assembling and erection of the tubular cum structural steel trusses over column etc. 

2.12.1The drawing for different components of steel trusses, purlins, etc. including 
accessories will be supplied by the Corporation to the contractor as he should see 
before quoting his rates, Before assembling the members, the contractor should 
remove the rust and clean them properly, straighten kinks, and form screw threads 
etc. for which nothing extra shall be paid. The completed truss work shall be true to 
the alignment to the entire satisfaction of Engineer-in-Charge. Any rectification 
required to get the truss work and purlins etc. to the proper alignment shall be 
carried out by the contractor without any extra payment. If any of the components 
of the tubular trusses or purlins or accessories are lost while in the custody of the 
contractor, the loss shall be made good by the contractor at his own cost. 

 

2.12.2 Payment on weight basis would be made as per the theoretical or actual weight 
whichever is less. 

 

2.12.3 Sheet roofing shall be completely leak proof and to the entire satisfaction of the 
Engineer-in-Charge. The contractor shall have to provide the overlaps as per the 
specifications of the relevant items  and the sheets to be inconformity with the 
relevant codes as mentioned in the items. The measurement of the items of the 
sheeting will be done as laid down in the latest CPWD specifications/BIS Codes/as 
per the item. 

 

2.12.4 Nothing extra shall be paid for rough cutting of bricks/stones for forming gable walls 
tapered masonry in long walls, gable/partition walls footing etc. 

 

2.12.5 Top of platform coping shall be given a brush finish, if required, for which no extra 
payment shall be made. 

 

2.12.6 The rate for roofing includes cutting of chases in masonry walls and filling the same 
with cement concrete as directed by the Engineer-in-Charge for fixing the roofing 
sheets over the platform. Nothing extra shall be paid for the same. 

 

2.12.7 The cost of supplying bitumen is included in the items of applying bitumen on Damp 
proof course. 
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2.12.8 The rate to be quoted for making plinth protection should include cost of necessary 
earth work in excavation/filling and disposal of earth within a lead of 50 meters as 
directed by the Engineer-in-Charge. 

 

2.12.9 The rate for steel windows, ventilators etc. include cost of all the fittings complete 
including M.S. Oxidised stays, handles etc. and nothing extra shall be paid for the 
same. 

 
2.13  Specification of Sheet & Item Related with The Pre-CoatedGalvalume Profile Sheets. 

S. No. ITEM DESCRIPTION SPECIFICATION 

PRE-COATED GALVALUME PROFILE SHEET 

1. Depth 30 mm 

2. Pitch 200mm 

3. Total coating thickness 0.60mm 

4. Yield Strength 550MPa 

5. Galvalume AZ-150 

6. Polyester paint & 
coating 

20-25 micron RMP on exposed surface including primer 
and 7-10 epoxy coating on unexposed surface including 
primer 

7. Self drilling/tapping 
screws size 

5.5x55mm with EPDM seal and washers of make- 
Coroshield/ Durotuff (as per the instruction of Engineer-
in- Charge) 

8. Tolerance As per relevant IS code 

 
2.14  Steel Rolling Shutters/M.S. Garage doors. 

Rolling shutters should be in general conforming to the detailed specifications In Delhi 
CPWD Specification 2009 Vol-I except for details as under:- 
The shaft of rolling shutters shall be of M.S. Pipe heavy duty 40 mm. nominal bore, 48.3 
mm outer dia, thickness 4.05 mm and weight of pipe shall be 4.43 Kg./metre. At least 
three springs made of H.T. steel grade 2 of I.S. 4454/1967of 27.5 mm. length shall be 
used in each shutter. The guide channels of minimum 60 mm depth shall be made of 
3.15 mm thick M.S. strips Lock rail at bottom shall be of 3.15 mm thickness with M.S. 
angle 35 mm x 35 mm x 5 mm welded at the bottom and brackets for fixing the M.S. 
pipe on wall shall be of M.S. plate 3.15 mm thick. Top cover of shutters shall be made 
out of M.S. Plate 1-25 mm thick sliding bolt for lock rail shall be made of M.S. flats not 
less than 50 mm x 6 mm size at both ends with inside and outside locking arrangement. 
Further details if any not covered by general specifications of Delhi CPWD specifications 
2009 Volume I and details described above shall be as per IS specifications No.6248 of 
1971/revision (latest) 
The contractor shall arrange one more spring than the total required number, for 
testing purpose. The Engineer-in-Charge shall select at random one spring to be sent for 
test regarding grade of H.T. steel wire used in the springs. No extra payment shall be 
made for the additional spring arranged. 
The rates to the quoted for supplying and fixing rolling shutter should include making 
necessary chases in masonry and making good the same for fixing of side guide etc. 
Garage doors with frames should be provided as per the relevant drawing and in 

accordance with the details provided in the item. 
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Technical specifications of turbo ventilators 
 

Model Standard 
 

Central dia. of vanes 28 Inch (710mm) 

Neck/Throat Diameter 21 Inch (530mm) 

No. of Vanes(Blades) 36 Inch Vanes 

Height 19 Inch (480mm) 

Capacity at 25 ft height  1850 CFM  

Base Ring Stainless Steel  

Top Cover Stainless Steel  

Top Plate MOC 
(material of construction) 

Aluminium 1 mm Thickness 
Alloy 8011 H2 

Vanes MOC Aluminium 0.635mm Thickness  

Bottom Ring Aluminium 1.27mm Thickness  

Rotation Pivot bush support without Bearing 

Pointer MOC 10 mm dia EN-8 with Electroplating 

Centre Shaft Derline black (Hardest PTE grade) 

Inner Arms  M.S. 20mm  with Electroplating  

Outer Arms M.S. 20mm dia with Electroplating 

Centre Pipe  M.S. 20mm with Electroplating 

Net Weight 5.8 Kgs. (Approx.) 

Base Plate 
 

3mm thick sky light Poly Carbonate 
Profile Sheet with30 micron thick 

protective UV coating of make 
Lotus/Luxon/Bayer/Sabic 

 

Packing As per requirement  

Poly Carbonate Ventury Dome 
 

Poly Carbonate stretched  from 3.00 
mm thick sheet (1.5 mm thickness) 

Miscellaneous Items Like ‘J’-hooks/ Nuts & 
Bolts/ Self drilling/tapping screws size 5.5x55mm 
with EPDM seal and washers of make- 
Coroshield/ Durotuff (as per the instruction of 
Engineer-in- Charge) 
 

Zinc plating or Galvanized  

Sealing compound having mixture of Cobalt, 
fiber glass, resin and catalyst or silicone sealant 
and butyle water proofing tape should be used 
all around overlapping area of Poly Carbonate 
sheet, 
 

Sealing of Joints/ over-lapping portion 
complete 

 Powder Coating is done with Epoxy Polyester Powders for excellent corrosion resistance  
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List of Approved Makes 
 
S. Nr. Name of Material Make 

 Civil Items  

1 (a) Cement (Portland Pozzolana 
Cement)  

ACC, Ultra Tech., J. P. Rewa, Vikram, Shree Cement, 
Lafarge cement, Mycem cement, Birla cements, Prism 
Cement, Ambuja Cement& Cement Corporation of 
India, JK Laxmi, Dalmia or Reputed manufacturers of 
Major plants approved by Engineer-in Charge whose 
cement confirming to latest IS Specification.. 

1 (b) Cement (Ordinary Portland 
Cement) 

Gujarat Ambuja, ACC, JK, Vikram, Shree, Ultratech, Birla 
Uttam, Binani, Lafarge, Madras Cement (Ramco), India 
Cement, Jaypee, Dalmia or Reputed manufacturers of 
Major plants approved by Engineer-in Charge whose 
cement confirming to latest IS Specification 

2 Reinforcement Steel TATA, SAIL, RINL, JINDAL or BIS approved Licence 
holder/ manufacturer 

3 White Cement Birla White, JK, Kamdhenu. 

4 Ceramic Glazed Tile Kajaria, Johnson and Somany (all first quality) or 
equivalent 

5 Vitrified Floor Tile Kajaria, Johnson and Somany (all first quality) or 
equivalent (Min. 10mm thickness & Grade-V)  

6 Atactic poly-propylene 
(Membrane sheet) 

Fibrex India Ltd, Polygomma Industries Pvt Ltd, and 
Industrial rubber products. (Minimum thickness 5.0 
mm) 

7 PVC drain Pipe Supreme, Prakash, Kissan (Agro) (Min 6.0 kgf pressure 
or as/ Engineer’s Instructions) 

8. CPVC water supply pipe Astral, Supreme, Prakash & Prince (wall pressure Min 
500 psi)   

9. G.I. Pipes Jindal (Hissar), Prakash Surya, Tata or equivalent 

10. WC Roca, Kohler and Hindware 

11. Wash Basin Roca, Kohler and Hindware 

12. Urinal Roca, Kohler and Hindware 

13. CP fitting Grohe, Kohler and Hindware 

14. C.I. pipe & fitting SKF, Electrosteel 

15. Aluminium frame Jindal, Hindalco 

16. Float glass Modi, St Gobains or HNGIL 

17. Toughened  Glass GSC, AIS, Assahi 

18. Frameless Glass fitting Ozone or Dorma 

19. Pre-laminated board Greenlam, Merino or Kitply 

20. Gypsum Board ceiling Channels and board make of India Gypsum or Lafarz 

21. Grid Ceiling Grid and tile of Armstrong make (ULTIMA regular panel 
and Silhouette Xl 1/8" Reveal) 

22. POP punning Sakarni, Shri Ram, JK 

23. Acrylic Paint Asian, ICI (Dulux), Nerolac, Berger,Jhonson&Necolson 

24. Stainless Steel Jindal, SAIL, Indian Stainless Steel 
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S. Nr. Name of Material Make 

25. G.I. Fittings UNIK, ZOLOTO, NVR or equivalent 

26. Structural Steel TATA, SAIL, Jindal, RINL,IISCO or Manufacturer having 
BIS approved Licence. 

27. Structural Steel- MS pipes only TATA, Jindal, or Manufacturer having BIS approved 
Licence. 

28. Stainless Steel Hardware Hettich, Godrej, Droma 

29. Stainless Steel Bolts, Washers 
& Nuts 

Kundan, Puja, Atul 

30. Chequered Precast Concrete 
Tile  

Hindustan Tiles, Ultra, Swatik Tiles 

31. PVC casing pipe  Kissan (Agro), Appollo& Supreme 

32. Plyboard& Ply Green Ply, Kitply, Century 

33. Laminate Greenlam, Merino, Century 

34. Wall putty Birla, JK, Asian 

35. Submersible Pump Crompton Greaves, Kirloskar, KSB 

36. Galvalume Sheets TATABluescope, JSWcolouron, JSW Steel 

37. Self-drilling/ tapping Zinc 
plated screws size 5.5x55mm 
for Galvalume sheets 

HILTI or equivalent  

 

NOTE:Above makes are approved subject to their meeting the specifications. The contractor, 
however, shall seek approval of specific make from Engineer In-charge before commencing the 
work. The decision of Engineer in-charge shall be final and binding on the contractor in this 
respect. 
 
 
(The availability of Approved make at local market should ensure during the preparation of 
detailed estimate and make of item should also indicate in estimate/Market rate list/ analysis of 
rates.)



 
 

212 
 

TECHNICAL CONDITION AND SPECIFICATION FOR ELECTRICAL WORKS 
 
1. Tender Drawings and Construction Drawings: 
 

1.1 These drawings are meant for Tenderer’s guidance only. “Approval for Construction” 
drawings will be furnished to the contractor during the progress of work to supplement the 
bid drawings. Construction drawings will be revised and fresh copies issued to the contractor 
time to time to incorporate any change to be adopted in the work as per final design to suit 
any change to be adopted in the work as per final design to suit any condition encountered 
during the progress of work. Hence “Approved for construction” drawings will be furnished 
progressively during the progress of the work broadly conforming to construction schedule. 

 

1.2 HT/LT main panel, other major equipment, other distribution board drawings and cable 
route shall be submitted by the contractor for approval of CWC/ consultant before starting 
fabrication, manufacture. 

 

1.3 Details shown either on the drawings or stated in the specification shall prevail upon 
drawings in case of doubts. However, in case of ambiguity, the more stringent shall be 
applicable. 

 

1.4 Conformity to IE Act, IE Rules and Standards: All Electrical works shall be carried out in 
accordance with the provisions of Indian Electricity Act, 2003 and Indian Electricity Rules, 1956 
amended up to date (date of call of tender unless otherwise specified). 

1.5 EARTHING 
 

Earthing shall be carried out as per IS rules 3043 code of practice for earthing with latest 
amendments and as per specification and site requirement. 

 

2.0 GUARANTEE 
 

The tenderer shall guarantee the equipments offered for satisfactory performance for a 
period of 12 months from the date of commissioning and handing over the installation to 
the employer against defects arising out of faulty design, material & workmanship. The 
tenderer should make good all the defects free of costs during the guarantee period and 
replace or repair the defective equipments/parts fee of cost promptly and satisfactorily.  

 
3.0 INSPECTION & TESTING 
 

The purchase representative shall be free of visit the manufacturers work at all reasonable 
times to witness and inspect the testing of equipment’s. It is the duty of the tenderer to see 
the all the equipments supplied are tested as per relevant IS/BS specification. The contractor 
shall furnish three copies of manufacturer test certificate for the routine and type test 
conducted on the equipments offered. If necessary the contractors shall arrange to conduct 
all the routine tests at the manufacturer’s premises in presence of CWC representative. ON 
receipt of the equipments/materials at site the tenderer shall offer equipments/materials 
for inspection of electric engineer and get approved before installation. 

 
4.0 PRE-COMMISSIONING TESTS OF EQUIPMENT 
 

HT/LT switchgear, Transformer LT cables and DG set shall be subjected to the pre-
commissioning tests as per approved performa by employer. The pre-commissioning test 
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report shall be sent to the consultant/CWC for approval for electrical installation/license for 
release-sanctioned load. 

 
 
5.0 APPROVAL OF DRAWINGS 
 

The drawings for HT Panels and LT Panels, High Mast, DG set and cable layout shall be 
offered by the tender for approval of CWC and manufacturing/laying of these items can be 
taken in the hand only after the approval of the drawings by CWC. The tenderer shall also 
supply three copies of approved drawings for LT switchgear and transformers (both the 
dimensional and schematic) along with 03 copies route drawings and earthling positions etc. 

 
6.0 The contractor shall provide all kind of facilities for inspection of the works by the Engjneer 

of CWC. 
 
7.0 The electrical work shall conform to CPWD General specifications for external with up to 

date amendments and for internal electrification works with up to date amendments. 
 
7.1 The electrical works other than internal and external electrification like DG Set, Substation, 

High Mast, Fire Detection and Alarm system, Heating, Ventilation & Air Conditioning System 
(HVAC) and Lifts & Escalators shall conform to latest CPWD General Specifications with up to 
date amendments. 
 

8.     Liasioning/ Approval work with statutory Authorities.  
 

It will be responsibility of the contractor to do liasioning work for obtaining necessary 
approvals/ clearances for electrical load sanction and power supply connection etc. to 
energizing the terminal, the statutory charges as per the State Electricity Board demand note 
will be paid by the CWC. 
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Approved list of Materials/Equipment/Accessories 
 

Electrical Items 
S.No. Equipment IS No. Approved Makes/ Manufactures 

1 LT Panel Relevant IS Havells, Neptune, Advance, C&S, 
Adlec, Geetu Electrical System Pvt. 
Ltd./ECS, Ghaziabad/Risha Control 
Engineers Pvt. Ltd./TSR Enterprises, 
Kolkata 

2 MCCB   L&T, Siemens, C&S, GE, 
Crompton/Schnieder/ABB/Indo-
Asian,  Havells 

3 Floodlight /light fittings -do- Bajaj, Crompton, Phillips, Halonix, 
Havells 

4 High Masts  Bajaj, Crompton, Valmont, Phillips 

5 XLPE insulated, PVC Sheathed 
Alu. Conductor armoured/un-
armoured power cables (HT & 
LT) 

ISI 7098 
(Part I) 

M/s Havells , M/s Fort Gloster 
M/s ICL/Gem Cab, universal, 
polycab, KEC/KEI, Grandlay 

6 Copper conductor cables  Havells/Standard/Finolex/Gem Cab, 
universal, polycab, Grandlay 

7 Cable joints for XLPE LT & HT  Raychem, M-Seal 

8 Measuring instruments (Digital)  1248 and 6236 
latest 

AE, Capital, Neptune/Rishab 
(L&T)/as per OEM Standard  

9 Selector Switch To relevant ISS Control Switch Gear/Kaycee/L&T as 
per OEM standards. 

10 Indicating lamps (LED 
TYPE)/Push Buttons 

-do- Binay/Schneider/L&T/HPL or as per 
OEM standard 

11 Contactor -do- L&T/ABB/Schnider/Siemens/Indo-
Asian 

12 MCB  MDS/ Hager , legrand, ABB/Indo-
Asian/Havells 

13 Instrument Transformer  AE, Kappa, Alsthom or as per OEM 
standard 

14 Diesel Engine  Cummins/Kirlosker/Kirlosker Green/ 
KOEL/Caterpiller/Greaves/KEC 

15 Alternator  AVK/Stamford/KEC/Crompton 
Greaves/ KOEL/Kirlosker Green 

16 Cable Glands Relevant IS Comet/Jainson 

17 Cable lugs copper/ Aluminium Relevant IS Dowells/Jainson 

18 Distribution Boards Relevant IS Hager/standard/Legrand/ 
ABB/Havells 

19 Battery Relevant IS Exide, Standard Feruk/Cummins /as 
per OEM standard 

20 Transformer As per latest 
IS/IS-1180  

Kirloskar, Indian 
Transformer(Gurgaon)/ 
Kanohar/AMCO/KOTSONS/ 
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Crompton/MEIL 

21 HT Panel  AREVA/Kirloskar/Crompton/ 
Tricolite/Adlec/ABB/Schnider/GE 

22 Vacuum Circuit Breaker   Kirloskar/AREVA/Crompton/GE 
ABB/Schnider/ Indo-Asian 

23 Relay  ABB/Siemens/L&T/English 
Electric/Areva/as per OEM standard. 

24 Capacitors   Neptune  Ducattai/ 
Siemens/Matrix/ABB  

25 LED fittings  Crompton/Philips/Bajaj/Orient/Insta 
Power/Halonix/Havells 

26 Ceiling fans/Exhaust Fan  Crompton/Havells/GE/Orient/Bajaj 

27 Window Air Conditioner & Split 
Air Conditioner 

 Toshiba/ Carrier/ Mitsubishi/ Daikin 
/ Voltas/ Hitachi, / Blue Star/ LG  

 
 Note:  

 
 Above makes of equipment are approved subject to their meeting the specifications. The 
contractor, however, shall seek approval of specific make from Engineer In-charge before 
commencing the work. The decision of Engineer in-charge shall be final and binding on the 
contractor in this respect. 

 
Items that are not covered in the above list and are required for execution shall be procured with 
the approval of Engineer In-charge. The decision of Engineer In-charge shall be final and binding 
on the contractor in this respect. 
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SECTION – XI 
(WORK REGISTERS & TESTING PROFORMAS) 
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SITE ORDERS BOOKS 

 

NAME OF WORK……………………………………………………………. 

DATE OF COMMENCEMENT/PERIOD FOR COMPLETION 

 

S.NO. REMAKRS OF THE INSPECTING OFFICER OR 
CONTRACTOR 

ACTON TAKEN AND BY 
WHOM 

REMARKS 

1 2 3 4 
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HINDRANCE REGISTER 

S.
No. 

Nature Of 
Hindrance 

Items Of 
Work That 
Could Not 
Be Executed 
Due To This 
Hindrance 

Date Of 
Start  Of 
Hindrance 

Date Of 
Removal 
Of 
Hindranc
e 

Over-
Lapping 
Period 
If Any 

Net 
Hindrance 
In Days 

Sign 
Of 
AE 

Weightage 
Of The 
Hindrance 

Net 
Effective 
Days Of 
Hindrance 

Sign 
Of 
EE 

Remarks 
Of 
Reviewing 
Officer 

1 2 3 4 5 6 7 8 9 10 11 12 
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MATERIAL AT SITE ACCOUNTS 

Region………… 

Name of work………………………………………… 

Name of article……………………………………….. 

Estimate requirements……………………………. 

Issue rate…………………………………………….. 

S.No. Date 
Of 
Receipt 

Received 
From 

Unit Qty. 
Received 

Progressive 
received Qty. 

Date 
of 
issue 

To whom 
issued 

Qty. 
issued 

Progressive 
issued qty. 

Balance Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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CEMENT REGISTER 

Date Of 
Receipt
s 

Quantit
y 
Receive
d 

Progressiv
e Recd. 
Quantity 

Date 
Of 
Issu
e  

Quantit
y Issued 

Items 
Of 
Work 
For 
Whic
h 
Issue
d 

Quantit
y 
Returne
d At The 
End Of 
The Day 

Tota
l 
Issu
e 

Progressiv
e Total 

Daily 
Balanc
e At 
Hand 

Contractor’

s Initial 
Site 
Engineer’

s Initial 

Remarks 
AE/EE 
At 
Periodica
l Checks 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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REGISTER FOR RECORDING LEVELS 

S.No. Changes Back sight Intermediate 
sight 

Fore sight Height of the 
instrument 

Reduced 
level 

Remarks 

1 2 3 4 5 6 7 8 
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REGISTER FOR SILT CONTENT OF FINE/COARSE SAND 

S.NO
. 

DAT
E OF 
TEST 

SOURCE 
OF 
MATERIA
L 

HEIGHT 
OF SILT 
AFTER 
SETTIN
G 
(V-I) 

HEIGHT 
OF 
SNAD 
AFTER 
SETTIN
G 
(V-2) 

%AGE 
OF SILT 
CONTEN
T 
V1/V2X10
0 

ACCEPTABLIT
Y AS PER 
SPECIFICATIO
N 

SIGN OF 
SITE 
ENGINEE
R WITH 
DATE 

SIGN OF 
CONTRACTO
R WITH DATE 

LOCATIO
N ON 
WHERE 
SAND 
USED 

REMARKS
/ 
ACTION 
TAKEN 

1 2 3 4 5 6 7 8 9 10 11 
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REGISTER FOR SLUMP TEST 

S.No. Date Of 
Testing 

Item Of 
Work & 
Location 

Vibrator 
Used 
Yes/No 

Quantity 
Of Water 
Added 
Per Bag 
Of 
Cement 
(Ltrs.) 

Height Of 
Specimen 
After 
Removal 
Of Mould 
In(mm) 

Slump 
(mm) 

Acceptability 
Of Result Or 
Action Taken 

Sign Of 
Site 
Engineer 
With 
Date 

Sing Of 
Contractor 
With Date 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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SAMPLE REGISTER  

Material & 
Identification 
Mark 

No.Of 
Samples 
Collected 

S.No. 
Of 
Sample 

Place 
From 
Where 
Sample 
Collected 

Qty. Of 
Work/Lot 
Represented 
By Each 
Sample 

Test Field/ 
Lab 

Letter 
No.& 
Date 
By 
Which 
Sample 
Sent 
For 
Testing  

Signature 
Of 
Official 
Drawing 
Sample 

Signature 
Of The 
Contractor 

Reference 
For The 
Results  
Received 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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REGISTER FOR PARTICLE SIZE DISTRIBUTION FOR COARSE AGG. & FINE AGG. 

S.No Date Weight 
Of 
Sample 
In Gms 

Size 
Of 
Sieves 

Weight 
Retained  
On Each 
Sieve 

%Age 
Of 
Weight 
Retained 

Cumulative 
%Age Of 
Weight 
Retained  

%Age 
Of 
Weight 
Passing 

Specified 
%Age Of 
Weight 
Passing 

Sign Of 
Contractor 
With Date 

Sign Of 
Site 
Engineer 
With 
Date 

Remarks/ 
Action 
Taken 

1 2 3 4 5 6 7 8 9 10 11 12 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

           

 

NOTE: SIZE OF SEIVE SHOULD BE AS PER CPWD MANUAL/BIS SPECIFICATIONS. 
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PHYSICAL WEIGHMENT REGISTER 

Tor steel bars/truss members/other misc. items 

S. No. Date Description of 
sample 

Actual 
weight per 
unit 

Theoretical 
weight per 
unit 

Actual 
thickness 
outerdia 

Theoretical 
thickness 
Outer dia 
 

Remarks 
accepted/ 
rejected 

Initials of 
Site 
Engineer 

Contractor 
Sign. 

1 2 3 4 5 6 7 8 9 10 
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CUBE TEST 
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Density Test by Core Cutter Method 
              

MDD as per lab test W5…………………….. 
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TEST FOR THICKNESS AND DENSITY OF THE COMPACTED LAYER (BY SAND REPLACEMENT METHOD) 

for Asphalt  Concrete / Bitumen Macadam / CC Pavement 

Lab Test Density in gms/CC ……….. 
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 DENSITY TEST REGISTER FOR SOIL ---- BY SAND REPLACEMENT METHOD  
Wt. of Standard Sand in grams/CC (W6) = ………. 

 
Unit Lab Test MDD in gms/cc (W10) = ………………. 
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TEST OF THE BRICK / BRICK TILES FOR COMPRESSIVE STRENGTH 
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ROAD ROLLER REGISTER 

S.No. Date Period Hours Description 
of item rolled 

Qty. 
of 
area 
rolled 

Theoretical 
Qty./area to 
be rolled. 

Signature 
of Site 
Engineer 

Signature of 
contractor 

Remarks 
From To 

1 2 3 4 5 6 7 8 9 10 11 
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REGISTER FOR DISMANTLED MATERIAL 

Name of work…………………………………. 

Name of Division……………………………. 

S.No. Date of 
Receipt 

Ref. 
to 
No. 
& 
page 
of 
MB 

Full 
particulars 
of material 
giving size 
etc. if any 

Opening 
balance 

Qty. 
Recd. 

Total Ref.to 
its 
disposal 
whether 
by 
write 
off sale 
of 
transfer 
to other 
works 

Qty. 
issued 
or 
disposed 
off 

Closing 
balance 

Dated 
initial of 
the site 
Engineer 

Date of 
verification 
of balance 
by whom 
verified 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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REGISTER FOR BULKING OF SAND 

S.NO. Date Of 
Testing 

Particulars of 
work 
represented 
by sample 

Qty.of 
lot/qty.of 
material 

Height 
of dry 
sand 
(X) 

Height of 
sand after 
mixing 
water 
(Y) 

Bulking 
of sand  
(X/Y-
1)x100 

Action 
taken for 
bulkage 

Signature of 
Site 
Engineer 

Signature of 
contractor 

REMARKS 

1 2 3 4 5 6 7 8 9 10 11 
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Invoice Serial No.:__________________________                                                HSN 

Date of Invoice:___________________ ________ 
  

  Description of Services: 

BILL PROFORMA 
ON LETTER HEAD OF CONTRACTOR 

 
Name of work:-  
Agreement No:-  
Date of preparation of bill:-  
 

  

 
Date of start:- 
Due date of completion:-  

 Details of Service Provider Details of Service Receiver 

Name: 
 

  Name:       

Address:        Address:       

City:          City:         

State:         State:       

State Code:       State Code:     

GSTIN:       GSTIN (if Registered):     

PAN NO.:                  

S.No
. 

Item 
No. 

Descripti
on of 
Items 

Unit  Qty 
as per 
Agt.  

Rate 
as per 
Agt. 

Qty 
as per 
Pre. 
Bill 

Qty 
as per 
this 
Bill 

Cumulati
ve Qty. 

Amt. as 
per 
Previous 
Bill 

Amt. 
as per 
this 
Bill  

Cum
ulati
ve 
Amt. 

1                       
2                       
3                       

            Total        
                   
            Grand Total        

        Total Taxable Value 
  

   

      

    Rate   
 

      

  CGST %   
 Total Invoice Value (in 

figure)  
   

  
SGST %   

 Total Invoice Value (in 
Words)  

   

  
IGST* %   

 Amount of Tax Subject to reverse Charge: 
NIL                           

  
Total Invoice Amt.   

 

         
      

  Signature:________________ 

      
  Name of the Signatory:_____ 

      
  Designation/Status:________ 
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SECTION – XII 
(LIST OF MANDATORY TEST) 
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LIST OF MANDATORY TESTS 
S. No. Description of 

Material 
Test Reference of 

IS Code / 
Specification 

for testing 

Field  / 
Laborator

y test 

Frequency of 
testing 

            
1 Cement 

(Approved 
brand)  

Physical & 
chemical 
properties 

IS : 4031 Lab Initial Test-01 test 
for each brand of 
cement. 
Subsequently, 01 
test for 200 MT or 
part thereof for 
each brand. 
Cement should be 
of approved brand 
and each lot should 
be accompanied by 
manufacturer's test 
certificates 

            
2 Reinforcement 

steel (Approved 
brand)  

Physical & 
chemical 
properties 

IS :1786 Lab Initial Test-01 test 
for each brand and 
each dia of 
reinforcement steel   
, Subsequently - 
One test for every 
25/35/45 MT or 
part thereof (As 
specified in 
Special condition 
of Contract Para 
6.7) Reinforcement 
Steel should be of 
approved brand 
and each lot should 
be accompanied by 
manufacturer's test 
certificates 

            
3 Water PH value, 

chlorides, 
sulphates, 
alkalinity test, 
acidity test, 
suspended 
matter, organic 
matter and 
inorganic matter 

IS:3025 Lab Initial Test- Source 
approval at 
commencement of 
work and 
Subsequently- 
every six months 
or change of 
source. 
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4 Coarse Aggregate 
- Building works 

Gradation IS 2386 - I Field  / Lab Minimum one test 
for every 50 cum 
or part thereof. Deleterious 

material 
IS 2386 - II Field  / Lab 

Specific Gravity 
 

IS 2386 - III Field  / Lab 

Crushing value 
 

IS 2386 - IV Field  / Lab 

 impact value 
 

IS 2386 - IV Field  / Lab 

10% fine value 
 

IS 2386 - IV Field  / Lab 

5 Fine Aggregate- 
Building works 

Organic 
impurities 

Appendix 'A 
‘of chapter 3, 

CPWD 
Specification
s 

Field  Minimum one test 
for every 50 cum 
or part thereof. 

Silt content Appendix ' C 
'of chapter 3 
,CPWD 
Specification
s 

Field  

Bulking of Sand Appendix 'D 
'of chapter 3 
,CPWD 
Specification
s 

Field  

Gradation Appendix 'B 
'of chapter 3 
,CPWD 
Specification
s 

Field  / Lab 

6 Coarse Aggregate 
- Road , 
Pavement works 

Gradation IS 2386 - I Field  / Lab One test for every 
day’s work. 

Flakiness and 
Elongation 
Index 

IS 2386 - I Field  / Lab Once for each 
source of supply 
and subsequently 
on monthly basis. 

Deleterious 
material 

IS 2386 - II Lab Once for each 
source of supply 
and subsequently 
on monthly basis. 

Water 
Absorption 

IS 2386 - III Lab Once for each 
source of supply 
and subsequently 
on monthly basis. 
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Los Angeles 
Abrasion 
Value/Aggregat
e Impact value  

IS 2386 - IV Lab Once for each 
source of supply 
and subsequently 
on monthly basis 
 

Soundness IS 2386 - V Lab Before approving 
the aggregates and 
every month 
subsequently. 
 

Alkali aggregate 
reactivity  

IS 2386 - 
VII, IS:456 

Lab Before approving 
the aggregates and 
every month 
subsequently. 

7 Fine Aggregate - 
Road , Pavement 
works 

Gradation IS 2386 - I Field  / Lab One test for every 
day’s work. 

Deleterious 
material 

IS 2386 - II Lab Once for each 
source of supply 
and subsequently 
on monthly basis. 

Water 
Absorption 

IS 2386 - III Lab Once for each 
source of supply 
and subsequently 
on monthly basis. 

Silt Content Appendix 'C' 
of chapter 3 
,CPWD 
Specification
s 

Field  Once for each 
source of supply 
and subsequently 
on monthly basis. 

8 Slump Test - 
Building Works 

  Appendix 'D' 
of Chapter 4, 
CPWD 
Specification
s  

Field  Minimum one test 
for every 20 cum 
of concrete or part 
thereof 

9 Slump Test -  
Pavement Works 

  IS 1199 Field  One test per each 
dumper load at 
both Batching 
plant site and 
paving site initially 
when work starts. 
Subsequently, 
sampling may be 
done from 
alternate dumper. 

10 Cube Test 
 

(i) Reinforced Cement 
Concrete - Building 
works 
 

7 days and 28 
days 
Compressive 
strength 

IS 516 Lab One sample of six 
cubes for every 50 
cum or part thereof 
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(ii) Pavement Quality 
Concrete (PQC) - 
Pavement Work 

Compressive 
strength, 
flexure strength 

IS 516 Lab 2 cube set samples 
and 2 beam set 
samples per 150 cum 
or part thereof for 
each day production. 

11 Earthwork 
 Control test on borrow 

pits. 
 

 

Gradation IS 2720 -IV Lab One or two tests per 
8000 cum  

Plasticity IS: 2720-V Lab 
 

 

Proctor test IS 2720- 
VIII 

Lab 
 

Maximum dry 
density / OMC 

IS 2720-VIII Lab 
 

Deleterious 
Content  

 Lab As and when required 
by Engineer 

Moisture 
Content 

IS: 2720-II Lab 250 cum.  

 
Embankment under 
(OMC conditions)  

IS: 2720-
XXVIII 

Field  250 cum.   

 
  

IS: 2720-II Field   250 cum. 

12 Granular Sub base 
 

   

 

IS 2386- I Field  / 
Lab  

Minimum 01 test per 
source and additional 
test after every 1000 
cum 

 

IS 2386- III Lab Minimum 01 test per 
source and additional 
test as required by 
Engineer 

 

IS 5640 Lab  As required by 
Engineer 

 

IS 2386- IV Lab  Minimum 01 test per 
source and additional 
test after every 2000 
cum  

Atterberg's limit IS 2720-V Lab  Minimum 01 test per 
source and additional 
test after every 1000 
cum  

Maximum dry 
density /OMC 
 

IS 2720-VIII Lab  Minimum 01 test per 
source and additional 
test as required by 
Engineer 

Moisture 
content prior to 
compaction 
 

IS 2720-II Field   Minimum 01 test 
every 400 cum  

Field  Density IS 2720- Field  one test per 2000 Sqm 
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XXVIII or part thereof  
Deleterious 
material 
 

IS: 2720-
XXVII              

Lab Minimum 01 test per 
source and additional 
test as required by 
Engineer 

CBR 
 
 

IS 2720-XVI Lab Minimum 01 test per 
source and additional 
test as required by 
Engineer 

13 
  

Water Bound Macadam 
  Gradation IS 2386- I Field  / 

Lab  
Minimum 01 test per 
source and additional 
test after every 500 
cum  

 Aggregate 
Value or 
Aggregate 
Impact Value 
 

IS 2386- IV            
or IS5640 

Lab  Minimum 01 test per 
source and additional 
test after every 500 
cum  

Combined 
Flakiness  

IS 2386- I Lab Minimum 01 test per 
source and additional 
test after every 500 
cum  

  

Lost Angles IS 2386-IV Lab Minimum 01 test per 
source and additional 
test after every 500 
cum or part thereof 
 

14 Wet Mix Macadam Gradation IS 2386 - I Field  / 
Lab 

Minimum 01 test per 
source and additional 
test after every 500 
cum  

    Water 
Absorption 

IS 2386-III Lab Minimum 01 test per 
source and additional 
test as required by 
Engineer 

    Soundness                                   
(if WA > 2.0%) 

IS 2386-V Lab As required by 
Engineer 

    Atterberg's limit 
of  portion of 
aggregate 
passing 425 
micron sieve  

IS 2720 - V Lab Minimum 01 test per 
source and additional 
test after every 500 
cum or part thereof 

    Aggregate 
Impact value 
 

IS 2386- IV 
or       IS 
5640 

Lab Minimum 01 test per 
source and additional 
test after every 500 
cum 

    Maximum Dry 
Density / OMC 
 

IS 2720 - 
VIII 

Lab Minimum 01 test per 
source and additional 
test as required by 
Engineer 
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    Combined 
Flakiness and 
Elongation 
Indices 
 

IS 2386 - I Lab Minimum 01 test per 
source and additional 
test after every 500 
cum 

    Moisture 
content  

IS 2720-II Field  Minimum 03 tests per 
day 

    Field  Density IS 2720 - 
XXVIII 

Field  One set of three test 
per 2000 sqm or part 
thereof  

15 Bitumen 
    As prescribed in 

IS 73 
As prescribed 
in IS 73 

Lab 
 

As required by the 
Engineer-in charge 

16 Dense Bituminous Macadam / Bituminous Concrete 
    Quality of 

Binder  
IS 73 Lab As required  

Los Angles 
Abrasion Value/ 
Aggregate 
impact value 
 

IS 2386-IV Lab 100 cum. 

Stripping Value IS 6241 Lab 100 cum. 

Water 
Absorption 

IS 2386-III Lab 100 cum. 

Flakiness Index IS 2386-I Lab One test for 100 cum. 

Sieve Analysis 
for filler 

IS 2386- I Lab One test for each 
consignment subject 
to minimum one test 
per 5 cum. 

Mix Grading IS 2386-I Lab One set of test on 
individual constituent 
and mixed aggregates 
from dryer of each 
100 tonnes of mixed 
subject to a minimum 
of two sets per plant 
per day. 
 

Stability of Mix ASTM: D-
1559 

Lab Three marshall 
specimen per 100 
tonnes of mix, subject 
to a minimum of two 
sets being tested per 
plant per day. 
 

Binder Content  Field  Minimum 2 tests per 
day 

Thickness, 
Density of 
compacted layer 
 

Appendix ‘B’ 

of CPWD 
Specification 
 

Field  
 

One test of 3 samples 
per 500 sqm. 
 

17 Brick work / brick tiles / sewer brick/Burnt clay perforated building Bricks 
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    Dimension Appendix A, 

B, C & D of 
Chapter 6 of 
CPWD 
Specifications 

Lab Minimum one test for 
every 50000 bricks or 
part thereof Compressive 

strength 
Lab 

Water 
Absorption  

Lab 

Efflorescence Lab 

18 Stone work 
    Water absorption IS 1124 Lab Minimum one test for 

every 200 sqm / 100 
cum or part thereof Transverse 

Strength 
IS 1121 - II 

Resistance to 
wear 

IS 1706 

Durability IS 1126 
19 Marble 

    Moisture 
absorption 

IS 1124 Lab Minimum one test for 
every 100 sqm or part 
thereof Hardness test Mho’s Scale 

Specific Gravity IS 1122 
20 Granite 

    

Moisture IS 1124 Lab Minimum one test for 
every 100 sqm or part 
thereof 

Specific Gravity IS 1122 

21 Structural Steel 
(other than PEB) 
 
 

        

    Tensile strength IS 1599 Lab Minimum one test for 
every 20 tonnes or 
part thereof per 
source and also 
manufacturer's test 
certificates for each 
consignment should 
be accompanied. 
 

    Bend Test 

22 Steel Tubular pipes 
 

    Tensile test IS 1608 Lab Minimum one test for 
every 8 tonne or part 
thereof per source and 
also manufacturer's 
test certificates for 
each consignment 
should be 
accompanied. 
 

Bend Test IS 2329 

Flattening Test IS 2328 

23 M 50 Grade Cement Concrete Paver Blocks 
(i) M-50 Grade Pre-

Cast Concrete 
Compressive 
Strength 

As per IS code 
15658 

Field  / Lab Minimum one test for 
every 50000 bricks or 
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Paving Blocks Water absorption As per IS code 
15658 

Field  / Lab part thereof 
 

Dimensions As per IS code 
15658 

Field  / Lab 

(ii) Sand for Bedding Layer 

    

Percentage of 
Deleterious 
material 

IS 2386  Lab   Minimum one test for 
every 50 cum or part 
thereof 

Particle Size 
Distribution 

As per 
Technical 
specification 

Field  / Lab 

Silt Content As per 
Appendix 'C' 
of Chapter 3 
of CPWD 
Specifications  

Field  

Moisture Content IS 2720 Field  

(iii) Sand for Joint 
Filling 

Particle Size 
Distribution 

As per 
Technical 
specification 

Field / Lab Minimum one test for 
every 50 cum or part 
thereof. 

Note:- For items not covered above may be dealt with as per the technical specifications in the 
contract / mandatory tests will be carried out as per CPWD specifications. 
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ANNEXURE TO SCHEDULE ‘A’ 
(Schedule of Quantity) 

SLNo Description Qty Unit Rate Amount 

1 EARTH WORK 

    1.1 Supplying and filling in plinth with sand under floors, 
including watering, ramming, consolidating and dressing 
complete. 39.88 cum 917.75 36600.00 

2 CONCRETE WORK 

    2.1 Providing and laying in position cement concrete of 
specified grade excluding the cost of centering and 
shuttering - All work up to plinth level : 

    2.1.1 1:1½:3 (1 Cement: 1½ coarse sand (zone-III) : 3 graded 
stone aggregate 20 mm nominal size). 92.87 cum 5924.65 550222.00 

2.1.2 1:2:4 (1 cement : 2 coarse sand (zone-III) : 4 graded stone 
aggregate 20 mm nominal size). 0.45 cum 5481.95 2467.00 

2.1.3 1:4:8 (1 Cement : 4 coarse sand (zone-III) : 8 graded stone 
aggregate 40 mm nominal size) 25.25 cum 4478.15 113073.00 

2.2 Making plinth protection 50mm thick of cement concrete 
1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate 
20 mm nominal size) over 75mm thick bed of dry brick 
ballast 40 mm nominal size, well rammed and consolidated 
and grouted with fine sand, including necessary 
excavation, levelling & dressing & finishing the top 
smooth. 315.00 sqm 450.35 141860.00 

3 REINFORCED CEMENT CONCRETE 

    3.1 Providing and laying in position specified grade of 
reinforced cement concrete, excluding the cost of 
centering, shuttering, finishing and reinforcement - All 
work up to plinth level : 

    3.1.1 1:1.5:3 (1 cement : 1.5 coarse sand (zone-III): 3 graded 
stone aggregate 20 mm nominal size). 39.41 cum 6215.35 244947.00 

3.2 Reinforced cement concrete work in walls (any thickness), 
including attached pilasters, buttresses, plinth and string 
courses, fillets, columns, pillars, piers, abutments, posts 
and struts etc. above plinth level up to floor five level, 
excluding cost of centering, shuttering, finishing and 
reinforcement : 

    3.2.1 1:1.5:3 (1 cement : 1.5 coarse sand(zone-III)  : 3 graded 
stone aggregate 20 mm nominal size). 9.65 cum 7145.80 68957.00 

3.3 Reinforced cement concrete work in beams, suspended 
floors, roofs having slope up to 15° landings, balconies, 
shelves, chajjas, lintels, bands, plain window sills, 
staircases and spiral stair cases above plinth level up to 
floor five level, excluding the cost of centering, shuttering, 
finishing and reinforcement, with 1:1.5:3 (1 cement : 1.5 
coarse sand (zone-III)  : 3 graded stone aggregate 20 mm 
nominal size). 16.44 cum 7390.80 121505.00 

3.4 Centering and shuttering including strutting, propping etc. 
and removal of form for: 

    3.4.1 Foundations, footings, bases of columns, etc. for mass 
concrete 35.84 sqm 193.95 6951.00 



 
 

246 
 

3.4.2 Walls (any thickness) including attached pilasters, 
butteresses, plinth and string courses etc. 82.64 sqm 378.60 31288.00 

3.4.3 Lintels, beams, plinth beams, girders, bressumers and 
cantilevers 218.69 sqm 342.90 74989.00 

3.4.4 Columns, Pillars, Piers, Abutments, Posts and Struts 110.52 sqm 467.85 51707.00 

3.5 Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in position and 
binding all complete upto plinth level. 

    3.5.1 Thermo-Mechanically Treated bars of grade Fe-500D or 
more. 8514.19 Kg 56.60 481903.00 

4 STONE WORK 

    4.1 Random rubble masonry with hard stone in foundation 
and plinth including levelling up with cement concrete 
1:6:12 (1 cement : 6 coarse sand : 12 graded stone 
aggregate 20 mm nominal size) upto plinth level with : 

    4.1.1 Cement mortar 1:6 (1 cement : 6 coarse sand) 6.22 cum 3965.85 24668.00 

5 WOOD AND P.V.C. WORK 

    5.1 Providing and fixing ISI marked oxidised M.S. sliding door 
bolts with nuts and screws etc. complete : 

    5.1.1 250x16 mm 30 each 142.05 4262.00 

6 STEEL WORK 

    6.1 Structural steel work in single section, fixed with or 
without connecting plate, including cutting, hoisting, fixing 
in position and applying a priming coat of approved steel 
primer all complete. 530.82 kg 58.45 31026.00 

6.2 Providing and fixing mild steel round holding down bolts 
with nuts and washer plates complete. 11.20 kg 68.00 762.00 

7 ROOFING 

    7.1 Providing and fixing precoated galvanised iron profile 
sheets (size, shape and pitch of corrugation as approved by 
Engineer-in-charge) 0.50 mm (+ 0.05 %) total coated 
thickness with zinc coating 120 grams per sqm as per IS: 
277, in 240 mpa steel grade, 5-7 microns epoxy primer on 
both side of the sheet and polyester top coat 15-18 
microns. Sheet should have protective guard film of 25 
microns minimum to avoid scratches during transportation 
and should be supplied in single length upto 12 metre or as 
desired by Engineer- in-charge. The sheet shall be fixed 
using self drilling /self tapping screws of size (5.5x 55 mm) 
with EPDM seal, complete upto any pitch in horizontal/ 
vertical or curved surfaces, excluding the cost of purlins, 
rafters and trusses and including cutting to size and shape 
wherever required. 63.60 sqm 550.40 35005.00 

7.2 Providing and fixing precoated galvanised steel sheet 
roofing accessories 0.50 mm (+ 0.05 %) total coated 
thickness, Zinc coating 120 grams per sqm as per IS: 277, in 
240 mpa steel grade, 5-7 microns epoxy primer on both 
side of the sheet and polyester top coat 15-18 microns 
using self drilling/ self tapping screws complete : 

    7.2.1 Ridges plain (500 - 600mm) 2.00 metre 360.45 721.00 

7.2.2 Flashings /Aprons (upto 600mm) 31.20 metre 332.80 10383.00 

8 FINISHING 

    8.1 15 mm cement plaster on the rough side of single or half 
brick wall of mix : 
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8.1.1 1:6 (1 cement: 6 fine sand) 234.35 sqm 185.20 43402.00 

8.2 20 mm cement plaster of mix : 

    8.2.1 1:6 (1 cement: 6 fine sand) 8.81 sqm 220.60 1943.00 

8.3 12 mm cement plaster of mix : 

    8.3.1 1:4 (1 cement: 4 coarse sand) 213.63 sqm 180.85 38635.00 

8.4 6 mm cement plaster of mix : 

    8.4.1 1:3 (1 cement : 3 fine sand) 145.32 sqm 143.80 20897.00 

8.5 White washing with lime to give an even shade : 

    8.5.1 New work (three or more coats) 285.01 sqm 17.25 4916.00 

8.6 Applying one coat of water thinnable cement primer of 
approved brand and manufacture on wall surface : 

    8.6.1 Water thinnable cement primer 308.29 sqm 36.95 11391.00 

8.7 Finishing walls with Acrylic Smooth exterior paint of 
required shade : 

    8.7.1 New work (Two or more coat applied @ 1.67 ltr/10 sqm 
over and including priming coat of exterior primer applied 
@ 2.20 kg/10 sqm) 308.29 sqm 96.05 29611.00 

8.8 Painting with synthetic enamel paint of approved brand 
and manufacture to give an even shade : 

    8.8.1 Two or more coats on new work 21.06 sqm 78.40 1651.00 

9 REPAIRS TO BUILDINGS 

    9.1 Painting with synthetic enamel paint of approved brand 
and manufacture of required colour to give an even shade 
: 

    9.1.1 One or more coats on old work 69.31 sqm 51.30 3556.00 

10 DISMANTLING & DEMOLISHING 

    10.1 Demolishing cement concrete manually/ by mechanical 
means including disposal of material within 50 metres lead 
as per direction of Engineer - in - charge. 

    10.1.1 Nominal concrete 1:3:6 or richer mix (i/c equivalent design 
mix) 19.09 cum 997.05 19034.00 

10.2 Demolishing R.C.C. work manually/ by mechanical means 
including stacking of steel bars and disposal of 
unserviceable material within 50 metres lead as per 
direction of Engineer - in- charge. 16.70 cum 1454.55 24291.00 

10.3 Demolishing brick work manually/ by mechanical means 
including stacking of serviceable material and disposal of 
unserviceable material within 50 metres lead as per 
direction of Engineer-in-charge. 

    10.3.1 In cement mortar 118.31 cum 842.75 99706.00 

10.4 Demolishing stone rubble masonry manually/ by 
mechanical means including stacking of serviceable 
material and disposal of unserviceable material within 50 
metres lead as per direction of Engineer-in-charge : 

    10.4.1 In cement mortar 6.22 cum 1005.70 6255.00 

10.5 Taking out doors, windows and clerestory window shutters 
(steel or wood) including stacking within 50 metres lead : 

    10.5.1 Of area 3 sq. metres and below 8.00 each 61.25 490.00 

10.5.2 Of area beyond 3 sq. metres 15.00 each 81.00 1215.00 

10.6 Dismantling roofing including ridges, hips, valleys and 
gutters etc., and stacking the material within 50 metres 
lead of: 

    10.6.1 G.S. Sheet 194.40 sqm 70.10 13627.00 
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10.7 Dismantling manually/ by mechanical means including 
stacking of serviceable material and disposal of 
unserviceable material within 50 metres lead as per 
direction of Engineer-in-charge : 

    10.7.1 Water bound macadam road 360.83 sqm 90.50 32655.00 

11 ROAD WORK 

    11.1 Supplying and stacking at site. 

    11.1.1 90 mm to 45 mm size stone aggregate 95.69 cum 1336.05 127847.00 

11.1.2 63 mm to 45 mm size stone aggregate 35.98 cum 1449.30 52146.00 

11.1.3 Stone screening 13.2 mm nominal size (Type A) 32.03 cum 1505.60 48224.00 

11.2 Laying, spreading and compacting stone aggregate of 
specified sizes to WBM specifications in uniform thickness, 
hand picking, rolling with 3 wheeled road / vibratory roller 
8-10 tonne capacity in stages to proper grade and camber, 
applying and brooming requisite type of screening / 
binding material to fill up interstices of coarse aggregate, 
watering and compacting to the required density . 108.74 cum 449.10 48835.00 

12 PILE WORK 

    12.1 Boring with hydraulic piling rigs with power units, 
Providing and installing cast in situ single under reamed 
piles of specified diameter and length below pile cap in M-
25 cement concrete, to carry a safe working load not less 
than specified, excluding the cost of steel reinforcement 
but including the cost of boring with bentonite solution 
and the length of the pile to be embedded in pile cap etc. 
all complete. (Length of pile for payment shall be 
measured upto to the bottom of pile cap) : 

    12.1.1 550 mm dia piles 70.40 metre 3199.85 225269.00 

13 NS-Road Works 

    13.1 Consolidation of sub grade with power road roller of 8 to 
12 tonne capacity i/c making good the undulations etc. 
with earth or quarry spoils etc and rerolling the sub grade. 360.83 Sqm 2.30 830.00 

14 NS Items 

    14.1 Disposal of surplus excavated earth/soil ( as received from 
excavation of foundation trenches, drains/cables/pipes 
trenches, sub-grade of roads & floors, chamber pits & the 
like but excluding the earth soil/ as received from 
excavation over areas exceeding 30 cm in depth 1.5m in 
width as well as 10 sqm. On plan and surface dressing 
away from CWC premises in all leads, & lifts including 
transportation by Mechanical transport, loading and 
unloading as directed by Engineer in charge.  

119.00 cum 155.80 18540.00 

14.2 Earth work in excavation by mechanical means (Hydraulic 
excavator)/ manual means over areas(exceeding 30 cm. In 
depth 1.5 m in width as well as 10 sqm. On plan ) i/c 
disposal of excavated earth away from CWC premises in all 
leads and lifts and in all kinds of soils i/c   transportation by 
Mechanical transport, loading and unloading as per 
directions of Engineer in charges. 

62.06 Cum 184.95 11478.00 
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14.3 Supply & filling selected earth obtained from approved 
source (excluding rock) in layers not exceeding 20 cm. in 
depth breaking clods, watering and consolidation of each 
layer by half tonne roller or by using wooden or steel 
hammer and rolling every third and top most layer with 
power roller of minimum 8 tonnes and dressing up in 
embankments or roads plinth filling or filling of ground 
depressions within the campus, i/c of all leads and lifts (no 
royalty or segnorage shall be paid by the CWC to 
contractor. 123.32 cum 473.20 58355.00 

14.4 Cutting of groove 6 X 20 mm size in the finished floor and 
filling with sealing compound as approved by Engineer-in-
charge complete 

307.46 metre 49.10 15096.00 

14.5 Providing and spreading non-metallic floor hardener 
minimum @ 4.5kg/sqm in floor concrete (as per 
manufactures specifications and approved by Engineer-in-
charge). Nothing extra shall be payable if manufacturer 
specifies extra quantity. 415.27 sqm 67.00 27823.00 

15 MR Items 
    

15.1 Providing and laying over existing bed of concrete, WBM 
etc. 200 micron thick black polyethene sheet virgin, UV 
Resistant approved specifications as per IS 2508:1984 
including all labour complete as per directions of engineer-
in-charge 

30.86 sqm 33.50 1034.00 

15.2  Solid Cement block masory in cement mortar using high 
density good quality solid CC Block should be mechanically 
compacted and water cured for (Mix ratio one part by 
volume of cement to nine part by volume of combined 
aggregate before mixing) having average compressive 
strength of 3.5N/Sqmm. in foundation and in plinth with 
cement mortar 1:4 (1 cement: 4 coarse sand) 
(400*200*200 size) 

4.95 Cum 5009.00 24795.00 

15.3  Solid Cement block masory in cement mortar using high 
density good quality solid CC Block should be mechanically 
compacted and water cured for (Mix ratio one part by 
volume of cement to nine part by volume of combined 
aggregate before mixing) having average compressive 
strength of 3.5N/Sqmm. in superstructure upto floor V 
level with cement mortar 1:6 (1 cement: 6 coarse sand) 
(400*200*200 size) 

70.05 Cum 5529.00 387307.00 

15.4 Refixing of Dismantled V4 Ventilators mesh frame 
embedded in c.conc. blocks of size 75x75x125mm of 
c.conc.  1:2:4 (1 cement: 2 coarse sand: 4 graded stone 
aggregate 20 mm nominal size) Note: payment for c.con. 
blocks, bolts, shall be paid under relevant items, payment 
for m.s. frame shall be paid on area basis of outer to outer 
dimension of frame. 

9.90 Sqm 863.00 8544.00 
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15.5 Drilling suitable holes in reinforced or plain cement 
concrete with power driven drill machine to a minimum 
depth of 100mm upto 200mm in RCC beams, lintels, 
columns and slabs to introduce steel bars for 
sunshades/balconies including fixing the steel bars in 
position using epoxy resin anchor grout of approved make 
but excluding the cost of reinforcement, all complete as 
per direction of Engineer-In- Charge.  
 
Upto and including 16mm dia. 

    a.) Upto and including 16mm dia. 276 each 108.02 29814.00 

b.) 20mm dia 96 each 120.35 11554.00 

15.6 ReFixing precoated galvanised iron profile sheets taken out 
during dismantling from godowns The sheet shall be fixed 
using self drilling /self tapping screws of size (5.5x 55 mm) 
with EPDM seal, complete upto any pitch in horizontal/ 
vertical or curved surfaces, excluding the cost of purlins, 
rafters and trusses and including cutting to size and shape 
wherever required. 

159.00 Sqm 108.20 17204.00 

15.7 Re fixing precoated galvanised steel sheet roofing 
accessories 0.50 mm (+ 0.05 %)  taken out during 
dismantling from godowns using self drilling/ self tapping 
screws complete. 

5.00 Mtr 79.00 395.00 

15.8 Providing of 40x6mm M.S flat iron section to fix flashing 
with wall. Fixing of flat section to be done with anchor 
bolts as per the directions of Engineer in charge. Fixing of 
anchor bolts to be paid separately.  

3.30 Mtr 133.00 439.00 

15.9 Providing and fixing anchor bolts of dimension 10x160mm, 
including drilling of hole in flat section, concrete/masonry, 
etc. As per directions of Engineer-in-charge to fix flashings 
to outer wall. etc. as per direction of Engineer-in-charge. 

35.00 No.s 131.00 4585.00 

15.10 Carrying out repair works in dismantled doors including 
but not limited to removing of dents, straightening any 
and all members of doors which are in bent condition and 
refixing the doors in its original place. 

119.31 Sqm 678.00 80893.00 

 Total 

   
3587578.00 

  
     Credit items 
    

 Reinforcement from Old Beams  751.5 Kg 12.00 8942.40 

 Credit for stones from RR masonry 4.98 cum 800.00 3984.00 

 Credit from Bricks by demolishing Walls 43018 No.s 2.00 86036.00 

 Credit for Dismantled WBM 82.99 cum 1060.00 87970.00 

 Total credit items 
   

186932.40 
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PRICE BID FORMAT 

CENTRAL WAREHOUSING CORPORATION 

(A Govt. of India Undertaking) 
Regional Office Bangalore 

___________________________________________________________________________________ 

Name of work: -Major repairs and strengthening to Gable walls of Godown No. 2A to avoid 
differential settlement and remedial measures including Piling at CW gadag-II,( Karnataka) 
 
ESTIMATED COST FOR SCHEDULE OF QUANTITIES 
 
For all Items of Tender BOQas per Table 1(Annexure of Schedule-A)is Rs. 35,87,578/-(Rupees 
Thirty Five lakh Eighty seven thousand five hundred seventy eight Only 
 

 

a) I / We hereby tender our rates as ……………. % (….……………………………………………. Percent) ABOVE the 

rates entered in the schedule of quantities. 

 

OR 
 

b) I / We hereby tender our rates as ……………. % (……………………………………………….. Percent) BELOW the 

rates entered in the schedule of quantities. 

 

 

 

NOTE: The tenderers should quote their percentage appropriately either at (a) or at (b) 
mentioned above as the case may be in separate excel sheet (price bid) and digitally signed. 

 

Rates are not to be quoted here in technical bid. 
 

 

SUPERINTENDING ENGINEER 
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