



**CORRIGENDUM-1**

**Sub: Corrigendum on typing mistakes in SOR items quantity & rates and correction thereof.**

All concerned may please refer to tender for "Construction of PEB Godown of 15608 sqft & 5810 sqft mezzanine Capacity with internal roads, drains, electrification works, etc. for CWC at CW, Port Blair" vide tender Ref: E NIT\_CWC/CO/Engg./23-24/16 dated 08.03.2024 which is due for opening on 01.04.2024

**I) In this regard, below mentioned are the corrigendum to NIT- Volume-III:**

(A) Bill of Quantities cum price schedules, **Schedule A;** page **No. 65,**

<b>As per NIT</b>	<b>To Be read as</b>
1. Sub Schedule - I: All Items of Civil works based on DSR Civil 2021 "Amount (Rs.) as per Price Schedule " <b>Rs. 3,87,30,402.74</b>	1. Sub Schedule - I: All Items of Civil works based on DSR Civil 2021 "Amount (Rs.) as per Price Schedule " <b>Rs. 3,87,30,044.14</b>
2. Total of sub- Schedule (I) <b>Rs. 3,87,30,402.74</b>	2. Total of sub- Schedule (I) <b>Rs. 3,87,30,044.14</b>
3. Note: CWC estimated amount of this sub schedule, after considering prevailing Cost Index and applicable GST @ 18% & Labour Cess etc complete, is <b>Rs. 5,38,55,445.91</b>	3. Note: CWC estimated amount of this sub schedule, after considering prevailing Cost Index and applicable GST @ 18% & Labour Cess etc complete, is <b>Rs. 5,38,54,968.54</b>



(B) Bill of Quantities cum price schedules, **Schedule A**; page **No. 67**,

<b>As per NIT</b>	<b>To Be read as</b>
<p><b>1.</b> Sub Schedule - III: All Items of Electrical works based on DSR 2022 “Amount (Rs.) as per Price Schedule“ <b>Rs. 2,90,982.00</b></p>	<p><b>1.</b> Sub Schedule - III: All Items of Electrical works based on DSR 2022 “Amount (Rs.) as per Price Schedule “ <b>Rs. 2,91,222.00</b></p>
<p><b>2.</b> Total of sub- Schedule (III) <b>Rs. 2,90,982.00</b></p>	<p><b>2.</b> Total of sub- Schedule (III) <b>Rs. 2,91,222.00</b></p>
<p><b>3.</b> Note: CWC estimated amount of this sub schedule, after considering prevailing Cost Index and applicable GST @ 18% &amp; Labour Cess etc complete, is <b>Rs. 3,03,238.76</b></p>	<p><b>3.</b> Note: CWC estimated amount of this sub schedule, after considering prevailing Cost Index and applicable GST @ 18% &amp; Labour Cess etc complete, is <b>Rs. 3,03,488.86</b></p>

(C) Summary sheet; page **No. 70**,

<b>AS per NIT</b>	<b>To Be read as</b>
<p><b>1.0</b> Total of Sub schedule (I); All Items of Civil DSR. Amount as per Price Schedule (Rs.) <b>Rs. 3,87,30,402.74</b></p>	<p><b>1.0</b> Total of Sub schedule (I); All Items of Civil DSR. Amount as per Price Schedule (Rs.) <b>Rs. 3,87,30,044.14</b></p>
<p><b>2.0</b> Total of Sub schedule (III); All Items of Electrical DSR Amount as per Price Schedule (Rs.) Rs. <b>Rs 2,90,982.00</b></p>	<p><b>2.0</b> Total of Sub schedule (III); All Items of Electrical DSR Amount as per Price Schedule (Rs.) Rs. <b>Rs. 2,91,222.00</b></p>



**II) Further, below mentioned are the corrigendum to NIT Volume-IV:**

(A) Schedule of Quantity (Schedule-I)

<b>As per NIT</b>	<b>To Be read as</b>
1.0 Item No. 16b (DSR Item Reference 5.22.6/6A)  <b>Quantity: 124649.00 Kg</b> <b>Amount: Rs. 11174782.85</b>	1.0 Item No. 16b (DSR Item Reference 5.22.6/6A)  <b>Quantity: 124645.00 Kg</b> <b>Amount: Rs. 11174424.25</b>
2.0 Total for this schedule (Rs.): <b>3,87,30,402.74</b>	2.0 Total for this schedule (Rs.): <b>3,87,30,044.14</b>


(B) Schedule of Quantity (Schedule-III)

<b>As per NIT</b>	<b>To Be read as</b>
1.0 Item No. 9b (DSR Item Reference 14.16.2)  <b>Quantity: 25 m</b> <b>Rate: Rs. 292.00</b> <b>Amount: Rs. 7300</b>	1.0 Qty for Item No. 9b (DSR Item Reference 14.16.2)  <b>Quantity: 26 m</b> <b>Rate: Rs. 290.00</b> <b>Amount: Rs. 7540</b>
2.0 Total: <b>2,90,982.00</b>	2.0 Total of Schedule III: <b>2,91,222.00</b>

(C) Price Bid, Schedule-I CIVIL DSR

<b>As per NIT</b>	<b>To Be read as</b>
1. Total Amount as per Price Schedule (In Rs.) <b>Rs. 3,87,30,402.74</b>	1. Total Amount as per Price Schedule (In Rs.) <b>Rs. 3,87,30,044.14</b>
2. Note: Total CWC estimated cost of this schedule, including Labour Cess & applicable GST (Rs.) <b>5,38,55,445.91</b>	2. Note: Total CWC estimated cost of this schedule, including Labour Cess & applicable GST (Rs.) <b>5,38,54,968.54</b>



  
**केन्द्रीय भण्डारण निगम**  
(भारत सरकार का उपक्रम)  
**CENTRAL WAREHOUSING CORPORATION**  
(A Govt. of India Undertaking)  
**जन-जन के लिए भण्डारण/Warehousing for Everyone**



(D) Price Bid, Schedule-III ELECTRICAL DSR

As per NIT	To Be read as
1. Total Amount as per Price Schedule (In Rs.) <b>Rs. 2,90,982.00</b>	1. Total Amount as per Price Schedule (In Rs.) <b>Rs. 2,91,222.00</b>
2. Note: Total CWC estimated cost of this schedule, including Labour Cess & applicable GST (Rs.) <b>3,03,238.76</b>	2. Note: Total CWC estimated cost of this schedule, including Labour Cess & applicable GST (Rs.) <b>3,03,488.86</b>

Despite above changes in SOR item quantity and rates, Total estimated price of work put on tender in NIT shall remain unchanged and hence bidder eligibility criteria, EMD etc. shall not be altered.

The due dates of the bid are being extended on above ground accordingly.

S/n	Description	Revised / Extended date Vide this corrigendum
1	Due date & time of tender downloading	11-4-24; 15: 00 Hrs
2	Due date of tender Submission	12-04-24; 15:00 Hrs
3	Due date of tender opening	12-04-24; 15:30 Hrs
4	Due date of tender clarification by bidder	05-04-2024.

**For sake of convenience, the SOR and format of Price bid is being updated and uploaded over website. Rest of the information/terms & condition of NIT shall remain unchanged. Bidders are advised to quote the rate in a revised version of price bid accordingly.**

**CHIEF ENGINEER**

**DISTRIBUTION**

1. [www.cwceprocure.com](http://www.cwceprocure.com)
2. [www.cewacor.nic.in](http://www.cewacor.nic.in).
3. <http://eprocure.gov.in/epublish/app>